R-096-2018
Contract # 018-2018

ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of @M%j& 2018 between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWWNER) and Integrated Engineering, Inc.
(CONSULTANT). OWNER intends to proceed with the Armstrong Mill Road Sidewalk as
described in the attached “Scope of Services” document (Exhibit A). The services are to
include surveying, preliminary and final design, and preparation of complete plans and

specifications for the Armstrong Mill Road Sidewalk. The services are hereinafter referred to as
the Project.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional engineering services by CONSULTANT and the payment for
those services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
Project to which this Agreement applies, serve as OWNER'S professional engineering
representative for the Project as set forth below and shall give professional consultation and
advice to OWNER during the performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT
1.1. General

CONSULTANT shall perform professional services as hereinafter stated that include customary
civil, geotechnical, structural, and traffic engineering services; and customary surveying services
incidental thereto.

1.2.  Data Collection and Preliminary Design Phase

After written authorization to proceed with the Data Collection and Preliminary Design Phase,
CONSULTANT shall:

1.2.1. Notify the OWNER in writing of its authorized representative who shall act as
Project engineer and liaison representative between the CONSULTANT and the
OWNER.

1.2.2. Meet with OWNER to discuss the project requirements and proposed Scope of
Work, and to conduct a project site visit.

1.2.3. On the basis of the "Scope of Services", review available GIS, mapping, PVA and
related documents; conduct field and boundary surveys; and prepare a Preliminary
Design Technical Memorandum. The latter shall include preliminary plans and a
preliminary opinion of construction costs, accompanied by separate cost opinions
for utility relocation and total right-of-way/easement acquisition.

1.2.4. Furnish up to five (5) copies (total TBD) of the above preliminary design
documents and present them in person to OWNER. After OWNER'S detailed
review, attend conference with OWNER to discuss OWNER'S comments.



1.2.5.

1.2.6.

1.3.

Furnish one copy of the above preliminary drawings to each of the local utility
companies.

Furnish one (1) copy of the above preliminary drawings to the Kentucky
Transportation Cabinet.

Final Design Phase

After written authorization to proceed with the Final Design Phase, CONSULTANT shall:

1.3.1.

1.3.2.

1.3.3.

1.34.

1.3.5.

1.3.6.
1.3.7.

1.4.

On the basis of the approved preliminary design documents and the preliminary
opinion of construction cost, prepare final drawings and specifications consistent
with the "Scope of Services", to show the character and extent of the Project.
Prepare such documents and design data as may be required to apply for approvals
of such governmental authorities as have jurisdiction over design criteria
applicable to the Project, and obtain such approvals by negotiations with
appropriate authorities.

Advise OWNER of any adjustments to the latest opinion of construction cost
resulting from changes in the project extent and/or design requirements, or in
changes to unit costs. Furnish a revised opinion of construction cost based on the
Drawings and Specifications.

Prepare for review and approval by OWNER, contract agreement forms, general
conditions and supplementary conditions, bid forms, invitations to bid and
instructions to bidders, and other related documents.

Furnish up to five (5) copies (total TBD) of the above documents and present them
in person to OWNER. After OWNER'S detailed review, attend conference with
OWNER to discuss OWNER'S comments.

Furnish one (1) copy of the Final Drawings to each of the local utility companies.
Furnish one (1) copy of the Final Drawings to the Kentucky Transportation
Cabinet.

Easement and Right-of-Way Acquisition

After written authorization to proceed with Easement and Right-of-Way Acquisition,
CONSULTANT shall:

1.4.1.

1.4.2.

1.4.3.

Prepare plats and legal descriptions as required for acquisition of right-of-way
consistent with the “Scope of Services”.

Prepare exhibits and legal descriptions as required for acquisition of temporary
and permanent easements consistent with the “Scope of Services”.

Set corner pins (or offsets) as necessary to define the physical limits of all
properties which must be acquired in fee simple consistent with the “Scope of
Services”.

Note: Negotiations with property owners for acquisitions of easements and right-
of-way will be performed by LFUCG personnel.



1.5. Bidding or Negotiating Phase

The Bidding or Negotiation Phase shall be performed solely by the OWNER. However, during
Bidding, the CONSULTANT shall be available to address any questions that arise concerning the
accuracy or intent of his work.

1.6. Construction Phase

The Construction Phase shall be performed solely by the OWNER. However, during
Construction, the CONSULTANT shall be available to address any questions that arise
concerning the accuracy or intent of his work.

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1. The OWNER may desire to have the CONSULTANT perform work or render services
in connection with this Project other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work", subject to a change order,
supplemental to this Agreement, setting forth the character and scope thereof and the
compensation therefore. Work under such change order shall not proceed until the
OWNER gives written authorization. Should the OWNER find it desirable to have
previously satisfactorily completed. and accepted plans or parts thereof revised, the
CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This
work shall be considered as "Extra Work" and shall be paid as such.

2.2. All "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES
OWNER shall:

3.1.  Provide criteria and information as to OWNER'S requirements for the Project, including
design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and any budgetary limitations.

3.2. Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

3.3. Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining
thereto within a reasonable time so as not to delay the services of CONSULTANT.

3.4. Designate in writing a person to act as OWNER'S representative with respect to the
services to be rendered under this Agreement. Such person shall have complete authority



to transmit instructions, receive information, interpret and define OWNER'S policies and
decisions with respect to materials, equipment, elements and systems pertinent to
CONSULTANT'S services.

3.5.  Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that affects the scope or timing of CONSULTANT'S
services, or any defect in the work of Contractor(s).

3.6.  Furnish, or direct CONSULTANT to provide, necessary Extra Work as stipulated in
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1. Time is of the essence. See “Scope of Services, Additional Requirements, Part 1,
Schedule and Completion” (attached) for the detailed project schedule.

4.2.  The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed
to in anticipation of the orderly and continuous progress of the Project through
completion.

If delays result by reason of acts of the OWNER or approving agencies, which are beyond the
control of the CONSULTANT, an extension of time for such delay will be considered. If delays
occur, the CONSULTANT shall within 30 days from the date of the delay apply in writing to the
OWNER for an extension of time for such reasonable period as may be mutually agreed upon
between the parties, and if approved, the Project schedule shall be revised to reflect the extension.
Such extension of time to the completion date shall in no way be construed to operate as a waiver
on the part of the OWNER of any of its rights in the Agreement. Section 6.5, under DISPUTES,
of this Agreement, shall apply in the event the parties cannot mutually agree upon an extension of
time.

In the event that the overall delay resulting from the above described causes is sufficient to
prevent complete performance of the Agreement within six (6) months of the time specified
therein, the Agreement fee or fees shall be subject to reconsideration and possible adjustment.
Section 6.5 of this Agreement shall apply in the event the parties cannot mutually agree upon an
adjustment of fee.

SECTION S - PAYMENTS TO CONSULTANT

5.1 Methods of Payment for Services of CONSULTANT

5.1.1 For Basic Services.



5.1.2.
S.2.

5.2.1.
5.3.

5.3.1.

5.3.2.

5.3.3.
SECTION 6 -
6.1.

6.1.1.

OWNER shall pay CONSULTANT for Basic Services rendered a fee not
exceeding one hundred and twenty thousand nine hundred and ninety nine
dollars ($120.999.00).

For Extra Work.

"Extra Work" shall be paid for by the OWNER on the basis of a fixed fee, the
amount of which shall be determined by negotiation. The OWNER shall have the
right to negotiate alternate methods of payment for "Extra Work" if the OWNER
determines that the fixed fee basis is not feasible. In the event the OWNER and
the CONSULTANT are unable to agree upon the amount of payment for "Extra
Work", then the amount of such payment shall be determined as set forth in
Section 6.5, "DISPUTES" of this Agreement.

Times of Payment.

CONSULTANT shall submit monthly statements for Basic Services and Extra
Work rendered. The Statements will be based upon CONSULTANT'S estimate
of the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT'S monthly statements within thirty
(30) days, either denying payment or making payment.

Other Provisions Concerning Payments.

In the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work
performed or services rendered an amount bearing the same ratio to the total
Agreement fee; as the amount of work completed or partially completed and
delivered to the OWNER is to the total amount of work provided for herein, as
determined by mutual agreement between the OWNER and the CONSULTANT.
In the event the services of the CONSULTANT are terminated by the OWNER
for fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered, and
the amount to be paid shall be determined by the OWNER.

In the event the CONSULTANT shall terminate the Agreement because of gross
delays caused by the OWNER, the CONSULTANT shall be paid as set forth in
Section 5.3.1 above.

GENERAL CONSIDERATIONS

Termination

The obligation to provide further services under this Agreement may be terminated
by either party upon seven (7) days written notice in the event of substantial failure

by the other party to perform in accordance with the terms hereof through no fault
of the terminating party.



6.1.2.

6.2.

The OWNER reserves the right to terminate the Agreement at any time upon
seven (7) days written notice to the CONSULTANT.

Ownership and Reuse of Documents.

All' documents, including Drawings and Specifications, prepared by the CONSULTANT
pursuant to this Agreement shall be delivered to and become the property of the OWNER. The
OWNER shall have the right to reuse same without restriction or limitation, but without liability
or legal exposure to CONSULTANT.

6.3.
6.3.1.
6.3.2.
6.3.3.
6.4.

6.4.1.

6.4.2.

6.4.3.

Legal Responsibilities and Legal Relations.

The CONSULTANT shall familiarize himself with and shall at all times comply
with all federal, state and local laws, ordinances, and regulations which in any
manner affect the services of this Agreement.

In performing the services hereunder, the CONSULTANT and its sub-
CONSULTANTS, employees, agents and representatives shall not be deemed or
construed to be employees of OWNER in any manner whatsoever. Except as
otherwise provided in this Agreement, the CONSULTANT shall be acting as an
independent contractor. The CONSULTANT shall not hold itself out as, nor
claim to be, an officer or employee of OWNER by reason hereof and shall not
make any claim, demand or application to or for any right or privilege applicable
to an officer or employee of OWNER. The CONSULTANT shall be solely
responsible for any claims for wages or compensation by CONSULTANT'S
employees, agents and representatives, including sub-CONSULTANTS, and shall
save and hold OWNER harmless therefrom.

The parties hereto agree that causes of actions between the parties shall be
governed by applicable provisions of the Kentucky Revised Statues.

Successors and Assigns.

CONSULTANT binds itself and his partners, successors, executors,
administrators, assigns and legal representatives to this Agreement in respect to all
covenants, agreements and obligations of this Agreement. CONSULTANT shall
not assign any interest, obligation or benefit in this Agreement, nor transfer any
interest in the same, whether by assignment or novation, without prior written
consent of OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the
work, based upon dollar value, to be provided under this Agreement. The
CONSULTANT shall obtain written approval prior to subletting or assigning any
services contained in this Agreement, and consent to sublet or assign any part of
this Agreement shall not be construed to relieve the CONSULTANT of any
responsibility for compliance with the provisions of this Agreement.

Nothing herein shall be construed to give any rights or benefits hereunder to
anyone other than OWNER and CONSULTANT.



6.5. Disputes.

Except as otherwise provided in this Agreement, any dispute concerning the amount of payment
due the CONSULTANT or any dispute concermning any question of fact of any act to be
performed under this Agreement, which is not disposed of by agreement between the Urban
County Engineer's Office and the CONSULTANT, shall be submitted to the Commissioner,
Department of Planning, Preservation and Development, Lexington-Fayette Urban County
Government for review. The decision of the Commissioner as to the determination of such
dispute shall be final and conclusive unless determined by a court of competent jurisdiction to
have been fraudulent, capricious, arbitrary or so grossly erroneous as necessarily to imply bad
faith. Pending a final decision of a dispute hereunder, the CONSULTANT shall proceed
diligently with the performance of the Agreement in accordance with the directions of the
OWNER.

6.6. Accuracy of CONSULTANT'S Work.

The CONSULTANT shall be required to perform this Agreement in accordance with the degree
of ordinary and reasonable skill and care usually exercised by professional engineers prevailing at
the time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though Drawings
and Specifications have been accepted by the OWNER, and shall make any necessary revisions
or corrections resulting from errors and/or omissions on the part of the CONSULTANT, without
additional compensation. By submission of reports, soils and subsurface information, quantities
estimates, calculations and Drawings and Specifications to the OWNER, the CONSULTANT
has made an incontrovertible representation that the information is accurate. Failure on the part of
CONSULTANT to provide the expected level of accuracy may be grounds for the OWNER to
disqualify CONSULTANT from consideration for future CONSULTANT engineering
contracts.

6.7. Security Clause.

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization except the OWNER without prior approval of the OWNER.

6.8. Access to Records.

The CONSULTANTS and his sub-CONSULTANTS shall maintain all books, documents,
papers, and accounting records, and make such materials available at their respective offices at all
reasonable times during the contract period and for three (3) years from the date of final payment
under the contract for inspection by the OWNER, and copies thereof shall be furnished if
requested. Failure to maintain such records for three (3) years after the date of final payment may



be grounds for the OWNER to disqualify the CONSULTANT from consideration for future
CONSULTANT engineering contracts.

6.9. Risk Management Provisions, Insurance and Indemnification

6.9.1. Definitions
The CONSULTANT understands and agrees that the Risk Management
Provisions of this Agreement define the responsibilities of the CONSULTANT
to the OWNER.
As used in these Risk Management Provisions, the terms “CONSULTANT?”
and “OWNER?” shall be defined as follows:

a. CONSULTANT means the consultant and its employees, agents, servants,
owners, principals, licensees, assigns and subcontractors or subconsultants of
any tier.

b. OWNER means the Lexington-Fayette Urban County Government and its
elected and appointed officials, employees, agents, boards, assigns,
volunteers, and successors in interest.

6.9.2. Indemnification and Hold Harmless Provision

a. It is understood and agreed by the parties that CONSULTANT hereby
assumes the entire responsibility and liability for any and all damages to
persons or property caused by or resulting from or arising out of any act or
omission on the part of CONSULTANT under or in connection with this
agreement and/or the provision of goods or services and the performance or
failure to perform any work required thereby.

b. CONSULTANT shall indemnify, save, hold harmless and defend OWNER
from and against all liability, damages, and losses, including but not limited
to, demands, claims, obligations, causes of action, judgments, penalties,
fines, liens, costs, expenses, interest, defense costs and reasonable attorney’s
fees that are in any way incidental to or connected with, or that arise or are
alleged to have arisen, directly or indirectly, from or by CONSULTANT’s
performance or breach of the agreement and/or the provision of goods or
services provided that: (a) it is attributable to personal injury, bodily injury,
sickness, or death, or to injury to or destruction of property (including the
loss of use resulting therefrom), or to or from the negligent acts, errors or
omissions or willful misconduct of the CONSULTANT; and (b) not caused
solely by the active negligence or willful misconduct of OWNER.

c¢. Notwithstanding, the foregoing, with respect to any professional services
performed by CONSULTANT hereunder (and to the fullest extent permitted
by law), CONSULTANT shall indemnify, save, hold harmless and defend
OWNER from and against any and all liability, damages and losses,
including but not limited to, demands, claims, obligations, causes of action,
judgments, penalties, fines, liens, costs, expenses, interest, defense costs and
reasonable attorney’s fees, for any damage due to death or injury to any



€.

person or injury to any property (including the loss of use resulting
therefrom) to the extent arising out of, pertaining to or relating to the
negligence, recklessness or willful misconduct of CONSULTANT in the
performance of this agreement.

In the event OWNER is alleged to be liable based upon the above,
CONSULTANT shall defend such allegations and shall bear all costs, fees
and expenses of such defense, including but not limited to, all reasonable
attorneys’ fees and expenses, court costs, and expert witness fees and
expenses, using attorneys approved in writing by OWNER, which approval
shall not be unreasonably withheld.

These provisions shall in no way be limited by any financial responsibility or
insurance requirements, and shall survive the termination of this agreement.

6.9.3. Financial Responsibility
The CONSULTANT understands and agrees that the CONSULTANT shall,
prior to final acceptance of the CONSULTANT'S proposal and the
commencement of any work; demonstrate the ability to assure compliance with
the Indemnity Agreement and other provisions of Section 6.9 of this Agreement.
6.9.4. Insurance Requirements
6.9.4.1 Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this
Agreement at its cost and expense the following or equivalent insurance
policies at no less than the limits shown below and cause its
subcontractors to maintain similar insurance with limits acceptable to
OWNER in order to protect OWNER against claims for injuries to
persons or damages to property which may arise from or in connection
with the performance of the work hereunder by CONSULTANT.

Coverage Limits
General Liability $1 million per
(Insurance Services Office Form CG 00 01) occurrence, $2 million aggregate or
$2 million combined single limit
Commercial Automobile Liability combined single,
(Insurance Services Office Form CA 0001) $1 million per occurrence
Professional Liability $1 million per occurrence,
$3 million aggregate
Worker’s Compensation Statutory
Employer’s Liability $1 million

The policies above shall contain the following conditions:



. Policy shall be obtained unless it is deemed not to apply by OWNER.
. The Professional Liability policy shall be maintained for a minimum of three
years beyond the completion date of the contract, to the extent commercially
available. If not commercially available, CONSULTANT shall notify OWNER
and obtain similar insurance that is commercially available and acceptable to
OWNER, unless OWNER waives requirement.
OWNER shall be provided at least 30 days advance written notice via certified
mail, return receipt requested, in the event any of the required policies are
canceled or non-renewed.
. Said coverage shall be written by insurers acceptable to OWNER and shall be in
a form acceptable to OWNER. Insurance placed with insurers with a rating
classification of no less than Excellent (A or A-) and a financial size category of
no less than VIII, as defined by the most current Best's Key Rating Guide shall
be deemed automatically acceptable.
6.9.4.2. Renewals
After insurance has been approved by OWNER, evidence of renewal of
an expiring policy must be submitted to OWNER, and may be submitted
on a manually signed renewal endorsement form. If the policy or carrier
has changed, however, new evidence of coverage must be submitted in
accordance with these Insurance Requirements.
6.9.4.3. Deductibles and Self-Insured Programs
Self-insurance programs, deductibles, and self-insured retentions in
insurance policies are subject to separate approval by Lexington-Fayette
Urban County Government's Division of Risk Management, upon review
of evidence of CONSULTANT"S financial capacity to respond to
claims. Any such programs or retentions must provide OWNER with at
least the same protection from liability and defense of suits as would be
afforded by first-dollar insurance coverage. If CONSULTANT satisfies
any portion of the insurance requirements through deductibles, self-
insurance programs, or self-insured retentions, CONSULTANT agrees
to provide Lexington-Fayette Urban County Government, Division of
Risk Management, the following data prior to the final acceptance of bid
and the commencement of any work:
a. Latest audited financial statement, including auditor’s notes.
b. Any records of any self-insured trust fund plan or policy and related
accounting statements.
¢. Actuarial funding reports or retained losses.
d. Risk Management Manual or a description of the self-insurance and
risk management program.
e. A claim loss run summary for the previous five (5) years.
f. Self-Insured Associations will be considered.
6.9.4.4. Verification of Coverage
CONSULTANT agrees to furnish OWNER with all applicable
Certificates of Insurance signed by a person authorized by the insurer to
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bind coverage on its behalf prior to final award, and if requested, shall
provide OWNER copies of all insurance policies, including all
endorsements.
6.9.4.5. Right to Review, Audit and Inspect
CONSULTANT understands and agrees that OWNER may review,
audit and inspect any and all of its records and operations to insure
compliance with these Insurance Requirements.
6.9.5 Safety and Loss Control
CONSULTANT understands and agrees that OWNER is in no way responsible
for the safety and property of CONSULTANT or its personnel,
CONSULTANT shall comply with all applicable federal, state and local safety
standards related to the performance of its work or services under this
Agreement and take reasonably necessary action to protect the life, health and
safety and property of its personnel, the public and OWNER in the locations and
areas in which CONSULTANT is performing services under the Agreement.
6.9.6 Default
CONSULTANT understands and agrees that the failure to comply with any of
these insurance, safety, or loss control provisions shall constitute default and that
OWNER may elect at its option any single remedy or penalty or any
combination of remedies and penalties, as available, including but not limited to
purchasing insurance and charging CONSULTANT for any such insurance
premiums purchased, or suspending or terminating the work.

6.10 Resident Services During Construction.
The OWNER will furnish a Resident Project Inspector.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1 The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, color, religion,
national origin, sex, age, or handicap. Such action shall include, but not be limited to the
following: employment upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeships. The CONSULTANT agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

7.2 The CONSULTANT will, in all solicitations or advertisements for employees placed by
or on behalf of the CONSULTANT, state that all qualified applicants will receive
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consideration for employment without regard to race, color, religion, national origin, sex,
age (between forty and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS AND SCHEDULES

8.1.

8.2

8.3.

8.3.

84

8.5.

This Agreement is subject to the following provisions.

8.1.1. Limits of Liability, as described in Section 6.9.2., shall be $4.000.000.00.

8.1.2. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Thomas
Clements, PE, Municipal Engineer Sr.. of the Division of Engineering, (the
"OWNER’S Agent"), as the authorized agent of OWNER, to monitor, direct and
review the performance of work of the CONSULTANT. Documents, data,
reports and all matters associated with carrying out this Agreement shall be
addressed to the OWNER’S Agent or his designee. Questions by the
CONSULTANT regarding interpretations of the terms, provisions and
requirements under this Agreement shall be addressed to the OWNER’S Agent or
his designee. The CONSULTANT shall look only to the OWNER’S Agent or
his designee for direction in its performance under this Agreement; no other
direction shall be binding upon OWNER. OWNER shall respond to written
requests by CONSULTANT within thirty (30) days.

The following Exhibits are attached to and made a part of this Agreement:

8.2.1 ExhibitA  “Scope for Engineering Services” consisting of five (5) pages, plus a
five (5) page map attachment.

8.2.2 ExhibitB  “Fee Proposal” consisting of twelve (12) pages.

8.2.3 Exhibit C  "Certificate of Insurance" consisting of two (2) pages.

This Agreement (consisting of pages 1 to 13 inclusive), together with the Exhibits and
schedules identified above constitutes the entire Agreement between OWNER and
CONSULTANT and supersedes all prior written or oral understandings. This Agreement
and said Exhibits and schedules may only be amended, supplemented, modified or
canceled by a duly executed written instrument.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual
relationship with or right of action in favor of a third party against either OWNER or
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this
Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in
full force and such term or provision shall be deemed stricken. The provisions of
Section 6 of this Agreement shall survive its termination.

NON-WAIVER. The failure of either party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitled.
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IN WITNESS WHEREQOF, the parties hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN INTEGRATED ENGINEERING, INC.
COUNTY GOVERNMENT 166 Prosperous Place; Suite 220
200 East Main St. Lexington, KY 40509
Lexington, KY 40507
M ( M ﬁ c

BY: BY: B

JM GRA@AYOIU HARSHAXYJESIRI, PRESIDEAT

ATT

UMQ’OUNTY COUNCICCLE
COMMONWEALTH OF KENTUCKY
COUNTY OF FAYETTE

The foregoing Agreement was subscribed, sworn to and acknowledged before me by

Harsha Wi (esir( , as the duly authorized representative for and on

behalf of In-‘cgnded Elg}\ea,’@ this the Z*-éday of Ttkruanf ,2018.

My commission expires: 5 -21 - 2019

NOTARY PUBLIC

LORI P. WALLS
NOTARY PUBLIC
Kentucky, State At Large
1.D. # 534452
My Commission Expires §/21/2019
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Scope of Engineering Services
Armstrong Mill Sidewalk

This Scope of Engineering Services provides a minimum set of guidelines, tasks, and activities
for professional engineering and registered land surveying services (Consultant), to design
sidewalk, curb and gutter, storm improvements, a signalized intersection (if Warrants are met)
and pedestrian bridges on Armstrong Mill from the intersection with Tates Creek Road to the
intersection with Armstrong Mill Side Road. The Scope of Services includes topographic and
boundary surveys, preliminary and final design, preparation of easement and right-of-way
drawings, and associated funding and regulatory paperwork.

The design project will be overseen by the Lexington-Fayette Urban County Government, Division
of Engineering (DOE). The project is primarily funded through a Transportation Alternatives
Program (TAP) grant, which is administered through the Kentucky Transportation Cabinet Office of
Local Programs (KYTC OLP). Engineering will be procured through the KYTC Statewide
Consultant Contract.

Background

A section of Armstrong Mill does not have sidewalk on either side of the road creating an unsafe
pedestrian condition. This project will involve the addition of approximately 2,400 feet of
sidewalk, curb and gutter, a traffic signal, storm improvements and three pedestrian bridges
along various sections of Armstrong Mill Road:

e Sidewalk from Tates Creek Rd. to Greentree Rd. (Northern and Southern Side)

¢ Sidewalk from Greentree Rd. to Armstrong Mill Side Rd. (Northern Side)

¢ Signalized intersection at Armstrong Mill Rd. and Greentree Rd (if Warrants are met).

® Precast modular pedestrian bridges over Landsdowne Tributary (Northern and Southern
Side)
Precast modular pedestrian bridge over West Hickman Creek (Northern Side)
¢ Curb, gutter and storm improvements from Tates Creek Rd. to Greentree Rd.

The new sidewalk can likely be constructed within existing ROW. However, it is anticipated that
acquisition of temporary construction easements will be necessary.

A section of the project appears to be within a Zone AE floodplain.

Scope of Services

1. Project Initiation and Review of Existing Information

I.1.  Meet with LFUCG staff (DOE and Traffic Engineering) to discuss the project
requirements and proposed Scope of Work. The meeting shall include project site
visits with the DOE.



1.2.

Review all project related information as provided by DOE. Obtain available
LFUCG GIS data for the area, mapping including parcel lines, aerial photography,
and existing infrastructure.

Field Surveys and Preliminary Design

2.1.

2.2.

2.3.

24.

2.5.

2.6.

2.7.

Conduct field surveys with appropriate referencing to locate topographic features
not shown on existing mapping. Confirm critical locations and elevations
necessary for design including but not limited to existing roadway, storm sewer
features and other utilities.

Research all deeds, plats and other property records to identify property lines,
right-of-ways and easements.

Perform boundary surveys and set corner pins (or offsets) as necessary to define
the physical limits of properties from which right of way must be purchased (if
necessary).

Prepare a topographic survey of Project area.

Develop preliminary sidewalk, curb and gutter, drainage, signalized intersection
and pedestrian bridge plans. Plans shall comply with applicable ADA standards
and shall include information on driveway entrance limits, pedestrian crossings,
and the extents of construction. Sidewalk plans shall consider the existing
drainage to ensure water is not retained behind the new sidewalk, existing
property lines, existing utilities/utility conflicts, and/or other features or
improvements that may impact construction costs. Design shall include all
necessary drainage calculations and modeling.

Perform a Traffic Control Signal Needs Study, consistent with the Manual on
Uniform Traffic Control Devices, Chapter 4C, to install traffic and pedestrian
signals at the intersection of Armstrong Mill Road and Greentree Road. If a
sufficient case can be made to justify signalization, prepare and submit a request
to the KYTC.

Prepare a Preliminary Design Technical Memorandum documenting the following
for each Project:

® Proposed sidewalk, curb and gutter, pedestrian bridges, signalized intersection
and drainage plan;
Identification of all utility conflicts and proposed solutions;
List of impacted properties and property owners;
List of required easements and road right-of-way taking and encroachment
(Determination of existing land rights shall be limited to recorded easements
and right-of-way. For these purposes, prescriptive easements will be
ignored.);



2.8.

® Proposed geotechnical investigation for bridge footers and cost. Note: The
Engineering Services Agreement will include an allowance for geotechnical
work.

® List of required permits and respective agencies from which the permit(s) will
be secured;

® List of agencies that will require notifications and/or approvals; and

¢ Preliminary Opinion of Construction Costs.

Meet with the DOE to review the Preliminary Design Technical Memorandum.
Consultant shall be responsible for meeting agendas, handouts, and meeting
summaries.

Final Design

Note: Task 3: Detailed (final) Design shall not begin until written authorization is
received from DOE.

3.1

3.2

3.3

3.4
35

3.6

Prepare Contract Drawings. At a minimum, the drawings shall include the
following sheets:

Cover sheet with location map, sheet index, etc;

Plans scaled to 1”7 = 20’. Plans shall show all finalized features and detailed
information as required for the preliminary plan;

Detail sheets, as required to fully convey the intent of the project and how to
construct it; and

Cross sections every 50 feet and at driveway entrances.

A General Summary Sheet

Submit drawings to LFUCG DOE and KYTC OLP for review and comment, and
revise drawings accordingly.

Correspond and meet with all impacted utility companies and regulatory agencies
as required for this project. The Consultant may attend bi-monthly LFUCG
Utility Coordination meetings as deemed useful.

Prepare an Engineers Estimate (EE).

Prepare paperwork necessary for TIP funding, including LDA Design Review
Checklist (LDRC), Project Development Checklist (PDC), Utility and Rail Note,
Traffic Management Plan, etc.

Prepare a Bid Proposal. Note: LFUCG will furnish the front-end contract
documents and their standard technical specifications. Consultant will need to
prepare specifications for any special materials if used for this project.



3.7

3.8

Note:

Coordinate with the KYTC OLP to provide supporting data for the Environmental
Review. OLP will take the lead on getting the Environmental Document and
Section 106 (historic) review.

Prepare, submit applications, including public notices, and secure all required
permits including but not limited to those listed in the Preliminary Design
Technical Memorandum, or identified above.

Contractor selection and construction administration will be performed solely by
LFUCG. However, at any time during construction, the Consultant shall be
available to address any questions that arise concerning the accuracy or intent of
his work. Time to address potential questions should be incorporated into the
final design fee.

Easement and Right-of-Way Acquisition

4.1.

4.2.

Notes:

Consultant shall prepare all paperwork necessary for temporary easement
acquisition, including a metes and bounds description, except for correspondence
to affected property owners.

Consultant shall prepare all paperwork necessary for permanent easement
acquisition and right-of-way encroachment and/or taking, except for
correspondence to affected property owners.

LFUCG will take the lead on contact with affected property owners.

At a minimum, Consultant shall comply with all criteria and standards as set forth
in 201 KAR 18:150, Standards of Practice.

LFUCG will conduct negotiations with property owners for easements and right-
of-way, and will bear any associated costs, including appraisals.

Additional Requirements

1.

Schedule and Completion

The contract time to complete Tasks 1-2, is 120 calendar days from the date of the Notice
to Proceed.

The contract time to complete Tasks 3-4, is 90 calendar days from acceptance of the
Preliminary Design.



Within the Price Proposal, the Consultant shall provide a schedule showing milestones,
deliverables and the number of calendar days into the contract period that each milestone
occurs.

Deliverables

Three (3) copies of the Preliminary Design Technical Memorandum.
Three (3) full-size (22 x 34) sets of final plans.

Two (2) half-size (11 x 17) sets of final plans for each Project.

CD or flash drive with:

- Bid-Set Plans in AutoCad (.dwg) format

- Bid-Set Plans (stamped and signed) in Acrobat (.pdf) format
Easement descriptions and related paperwork.

General Notes

Drawings shall be prepared in AutoCad format and according to LFUCG standards.

Consultant is not responsible for:

- Historical/Cultural Resources studies, Biological Resources studies, etc., if required
for the Environmental.

Attachments:

Plan View of Project Area — Armstrong Mill Sidewalk
GIS Map of Sewers (2 Sheets)

GIS Map of FEMA Flood Zone

Clearinghouse Letter 10/3/16
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PRODUCTION-HOUR WORKSHEET

COUNTY : Fayette
PROJECT : |Armstrong Mill Sidewalks PROJECT TYPE : |Sidewalks & Drainage
UPN : CONSULTANT : Integrated Engineering, PLLC
FED.NO: PREPARED BY : |David Moses PE, PLS
ITEMNO : 7-3213 DATE : 1/4/2018
SURVEY -
No. ITEM CREW UNIT AMOUNT | HRS/UNIT | HOURS
RECONNAISSANCE
1 Control - (existing) 1 Mile 0.33 10 3
2 Ulilities - (data gathering, identification & contact) 1 No. 0.33 20 7
3 Drainage - (sink holes, streams, pipes, etc.) 1 Mile 0.33 10 3
CONTROL
4 Horizontal 2 Mile 0.33 8 5
5 Vertical 2 Mile 0.33 8 5
6 Process data 1 Mile 0.33 15 5
PLANIMETRIC SURVEY
7 Planimetric location (specify complete, pickup or update) 2 Mile 0.33 40 26
8 Subsurface Utility Engineering, Quality Levels C & D 1 Mile 0.33 40 13
9 Subsurface Utility Engineering, Quality Level B 1 LS 0
10 Subsurface Utility Engineering, Quality Level A 1 LS 0
11 Process data 1 Mile 0.33 20 7
TERRAIN SURVEY
12 DTM data collection (items 11-18 not required if used) 2 Acre 1.5 0 0
13 Verify terrain model accuracy 2 Mile 0
14 Tie-ins 2 No. 0
15 Drainage situations survey (Bridge) o -2 |No. | 2 2 1
16 Drainage situations survey (Culvert) 2 No. 0
17 Drainage pipe section (non-situation size) 2 No. 0
18 Flood plain data o o 2 No. 2| 4 16
19 Railroad Surveys 2 No. 0
20 Additional necessary DTM data (specify pickup or update 2 Acre 0
21 Process data 1 Mile 0.33 20 7
ESTABLISH PROPERTY LINES & OWNERSHIP
22 Contact & Interview Property Owners 1 Parcel 0
23 Field tie property lines/corners 2 Parcel 24 0.5 24
STAKING
24 Stake centerlines, approaches, detours 2 Mile 0
25 Stake core holes - structures (unit is per structure) 2 No. 0
26 Stake core holes - roadway (unit is per core hole) 2 No. 0
SURVEY MISCELLANEOUS
27 Determine roadway elevations (Crown and EP) 2 Mile 0.33 24 16
28 Environmental areas 2 No. 0
29 0
SURVEY TOTAL 145




PRELIMINARY LINE AND GRADE

No. ITEM UNIT_| AMOUNT [HRS/UNIT] HOURS |
30 Computer setup LS 1 0 0
31 Prepare existing manuscripts Mile 0.33 30 10
32 Establish approximate property lines and ownership Parcel 24 0 0
33 Study and develop typical sections No. 1 4 4
34 Study and develop horizontal alignments Mile 0.59 15 9
35 Study and develop vertical alignments Mile 0.59 15 9
36 Create and evaluate proposed roadway models Mile 0.59 10 6
37 Design entrances No. 14 0.57 8
38 Pre-size pipes (all alternates) No. 0
39 Pre-size culverts (all alternates) No. 0
40 Pre-size bridges (all alternates) No. 0
41a Conduct Traffic Engineering Analysis (Basic; Highway Capacity ManuIntersec 1 24 24
41b Conduct Traffic Engineering Analysis (Advanced; Micro-simulation) |(Intersection 0
42 Study and development of interchange No. 0
43 Study and development of intersection No. 1 12 12
44 Study and develop maintenance of traffic plan LS 1 20 20
45 Plot/print copies of plans for team meeting and inspections LS 1 4 4
46 Calculate preliminary quantities and develop cost estimates Alt. 1 16 16
47 Revise plans and estimates LS 0
48 Preliminary Right of Way with taking areas Parcel 6 1 6
49 Prepare Design Executive Summary LS 0
50 Develop/document "Avoidance Alternatives to Water Related ImpactdLS 0
PRELIMINARY LINE & GRADE MISCELLANEOUS
51 Prepare Preliminary Design Technical Memorandum LS 1 8 8
52 Research for Public Agency & Permit Requirements LS 1 0 0
53 0
54 0
55 0

PRELIMINARY LINE AND GRADE TOTAL

136




UTILITY COORDINATION

No. ITEM PERSONS | UNIT_| AMOUNT [HRS/UNIT] HOURS
56 Utility Coordination Meeting 1 No. 4 4 16
57 Develop Utility Relocation Layout Sheets (1"=200') Mile 0.33 24 8
58 Develop Utility Relocation Plans (1"=50") Mile 0
UTILITY COORDINATION MISCELLANEOUS

59

UTILITY COORDINATION TOTAL 24
RIGHT OF WAY PLANS
No. ITEM UNIT | AMOUNT |HRS/UNIT| HOURS
60 Deed research Parcel 6 0 0
61 Establish property and ownership Parcel 6 0 0
62 |Calculate Right of Way - Parcel 6 0 0
63 Prepare legal descriptions Parcel 6 0 0
64 Complete Right of Way summary sheet Parcel 6 0 0
65 Generate Right of Way strip map (scale 1" = 50') Sheet 1 0 0
66 Prepare Right of Way Plans Submittal LS 1 0 0
67 Right of Way revisions after Right of Way submittal LS 1 0 0
R/W PLANS MISCELLANEOUS

68 Deed Research for Existing Alignments LS 0
69 Deed Research for Existing Parcels Parcel 0
70 Prepare Legal Descriptions for Right of Way transfer Parcel 0

71

72

RIGHT OF WAY PLANS TOTAL




FINAL PLAN PREPARATION

No. ITEM UNIT_| AMOUNT |HRS/UNIT] HOURS |
80 Computer setup LS 1 0 0
81 Update existing topography and terrain model Mile 0.33 6 2
82 Refine alignments (horizontal & vertical) Mile 0.59 20 12
83 Develop pavement design No. 0
84 Finalize templates & transitions No. 0
85 Develop final roadway model Mile 0.59 40 24
86 Develop proposed design Mile 0.33 100 33
87 Generate plan sheets (scale 1" = 20') Sheet 3 6 18
88 Generate profile sheets (scale 1" = xxx/) Sheet 3 6 18
89 Detail cross sections (scale 1" = xxx') No. 54 0.75 41
90 Design entrances No. 19 0.1 2
91 Revise roadway plans from soils report Mile 0
DRAINAGE
92 Develop pipe sections (< 54") No. 4 0 0
93 Develop drainage system map Mile 0.33 0 0
94 Develop drainage situation (bridge) No. 2 10 20
95 Develop drainage situation (culvert) No. 0
96 Develop blue line stream channel change ( => 200') No. 0
97 Drainage analysis (entrance pipes) No. 0
98 Drainage analysis (A <= 200 acres) No. 4 2 8
99 Drainage analysis (200 acres < A < 1.0 sq. mile) No. 0
100 Drainage analysis (A = > 1.0 sq. mile) level 1 analysis No. 0
101 Drainage analysis (A => 1.0 sq. mile) level 2 analysis No. 2 40 80
102 Drainage analysis (A = > 1.0 sq. mile) level 3 analysis No. 0
103 Special drainage studies No. 0
104 Roadway ditches and channels Mile 0
105 Develop Erosion Control Plan Mile 0
106 Inlet spacing calculations No. 4 0.5 2
107 Storm sewers calculations No. 4 6 24
108 Perform scour analysis No. 0
109 Assemble preliminary and final drainage folders LS 0
110 Prepare advanced situation folder - bridge No. 3 0 0
111 Prepare advanced situation folder - culvert No. 0
DRAINAGE MISCELLANEOUS
112 Prepare No Rise Certification LS 1 10 10
113 0
114 0
115 0




FINAL PLAN PREPARATION (Continued)

No. ITEM UNIT | AMOUNT |HRS/UNIT| HOURS
116  |Prepare layout sheet LS 1 6 6
117 Prepare typical sections No. 1 2 2
118 Prepare Interchange geometric approval No. 0
119 Prepare intersection geometric approval No. 0
120 Prepare coordinate control sheet Mile 0.33 15 5
121 Prepare elevation developments No. 0
122 Prepare striping plan No. 1 8 8
123 Calculate final quantities Mile 0.33 30 10
124 Complete general summary LS 1 6 6
125 Complete paving summary LS 1 4 4
126 Complete drainage summary LS 1 4 4
127 Complete pavement under-drain summary LS 0
128 Prepare cost estimate LS 1 8 8
129 Plot/print copies of plans LS 1 8 8
130 Plan revisions ] Mile 0.33 - 40 13
131 Prepare final construction plans submittal LS 1 24 24
MAINTENANCE OF TRAFFIC
132 Write maintenance of traffic notes (TCP) LS 1 8 8
133 Prepare construction phasing plans Mile 0.33 20 7
134 Develop diversion plan sheets Sheet 0
135 Develop diversion profile sheets Sheet 0
136 Develop diversion cross sections No. 0
137 Develop temporary drainage No. 0
FINAL PLANS MISCELLANEOUS

138 Document available rock quantities LS 0
139 Prepare Bid Proposal LS 1 8 8
140 LPA Paperwork & Coordination LS 1 8 8
141 Permits Preparation LS 1 8 8
142 0
143 0

FINAL PLANS TOTAL 431




MEETINGS

No. — ITEM PERSONS | UNIT | AMOUNT [HRS/UNIT| HOURS
150 Prelim. line and grade inspection 2 No. 1 3 6
151 Drainage inspection 2 No. 0
152 Final inspection 2 No. 1 3 6
153 Misc. project coordination meetings 2 No. 0
154 Project team meetings 2 No. 2 3 12
MEETINGS MISCELLANEOUS
155 Value Engineering Study LS 0
156 Constructability Review LS 0
MEETINGS TOTAL 24
PUBLIC INVOLVEMENT
No. ITEM PERSONS | UNIT | AMOUNT [HRS/UNIT] HOURS |
160 Develop and Maintain Mailing List LS 0
161 Prepare for Advisory Committee/Officials Meeting No. 0
162 Attend Advisory Committee/Officials Meeting 2 No. 0
163 Prepare for Public Meetings/Hearings No. 0
164 Attend Public Meetings/Hearings 2 No. 0
165 Prepare and Distribute Newsletter No. 0
166 Property owner coordination No. 0
PUBLIC INVOLVEMENT MISCELLANEOUS

167 0
168 0

169
PUBLIC INVOLVEMENT TOTAL 0

QA/QC
No. ITEM UNIT | AMOUNT [HRS/UNIT| HOURS
180 Stuctures (See Attached Structural Production Hours) LS 1 212 212
181 Structure review 0
QA/QC TOTAL 212
PRODUCTION-HOUR SUMMARY

SURVEY TOTAL _ 145
LINE AND GRADE TOTAL 136
UTILITY COORDINATION TOTAL 24
RIGHT OF WAY PLANS TOTAL 0
FINAL PLANS TOTAL 431
MEETINGS TOTAL 24
PUBLIC INVOLVEMENT TOTAL 0
STRUCTURES TOTAL 212
[ GRAND TOTAL 972]




— KENTUCKY TRANSPORTATION CABINET TC40-2
é -4 R, Department of Highways Rev. 10/2017
3 DIVISION OF PROFESSIONAL SERVICES Page 1 of 1
ENGINEERING AND RELATED SERVICES FEE PROPOSAL
SECTION 1: PROJECT INFORMATION
DATE: Dec 20,2017 | COUNTY: | Fayette [ ITEM #: | 7-3213
PROJECT: |Armstrong Mill Sidewalks
SECTION 2: BUDGET INFORMATION
PROPOSED |NEGOTIATED| AVERAGE ESTIMATED
FEE CONSIDERATIONS MAN HOURS | MAN HOURS RATE COST
Survey 145 145 S 39.17 | $ 5,679.65
Line and Grade 136 136 S 4259 | S 5,792.24
Utility Coordination 24 24 S 4745 | S 1,138.80
Final Plans 431 431 S 4745 S 20,450.95
Meetings 24 24 S 6190 | $ 1,485.60
Structures 212 212 S 50.08 | $ 10,616.96
3 -
3 -
3 -
3 -
TOTAL PRODUCTION HOURS 972 972 S 46.47
TOTAL DIRECT PAYROLL | $ 45,164.20
OVERHEAD { 107.50 %)/ $ 48,551.52
PROFIT( 15.00 %)|{$  14,057.36
COSTOF MONEY{ 0.59 %)| $ 266.47
DIRECT COSTS AMOUNT
TOTAL DIRECT COSTS | $ -
SUBCONSULTANTS AMOUNT
Geotechnology S 12,959.76
TOTAL SUBCONSULTANTS | $ 12,959.76
TOTALFEE | $ 120,999
*Rounded to the nearest dollar
SECTION 3: SIGNATURE
FIRM NAME: Integrated Engineering SIGNED BY: David Moses
= .
R - Vice President 12/20/2017
éj M [ \/\/@%
CONSULTANT SIGNATURE TITLE DATE
PROFESSIONAL SERVICES SIGNATURE TITLE DATE




CLASSIFICATIONS AND PERCENTAGES FOR DESIGN

Escalation:

Estimated Notice to Proceed:
Estimated End of Project:

midpoint;

COUNTY : Fayette

PROJECT : Armstrong Mill Sidewalks
UPN:

FED.NO:

ITEMNO : 7-3213

* effective 7/21/2017

rate =
period =

2.93%
0.86

factor = 0.02515

2/15/2018
9/13/2018
5/31/2018

CLASSIFICATIONS, CERTIFIED / AUDITED RATES, AND PERCENTAGES
5 [
= < = 2 g o g

s| | 8| B |8 s8¢ E

& 8 2 = = 2 £ % Q

DESCRIPTION sl el | s |51 |8]|¢ &

s | =|E|E| B3¢ |35]|¢% w

x & £ 2 ] 2 £ ]

2 i 2 2

$7000 | 55075 | 54200 | $28.35 | %2000 | 33875 | 52395 | $51.00 | s000 | soo0 | ©

$71.76 | $5203 | $43.06 | $29.06 | $20.73 | $39.72 | $23.83 | $5228 | $0.00 | $0.00

A. SURVEY TOTAL 39170 5% 10% 10% | 60% | 15% 100%
B. LINE AND GRADE TOTAL 259] 10% | 40% 0% | 0% 100%
C. UTILITY COORDINATION TOTAL $4745] 10% | 40% | 35% | 10% | 5% 100%
D. RIGHT OF WAY PLANS TOTAL $4745] 10% | 40% | 35% | 10% | 5% 100%
E. FINAL PLANS TOTAL $4745] 10% | 40% | 35% | 10% | 5% 100%
F. MEETINGS TOTAL $ 6190 50% | 50% 100%
G. PUBLIC INVOLVEMENT TOTAL $ 6190 50% | 50% 100%
H. STRUCTURES TOTAL $ 5008] 10% 45% 45% 100%

$ - 0%
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ACORD CERTIFICATE OF LIABILITY INSURANCE ovoa2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT
PAYCHEX INSURANCE AGENCY INC _rAH_lc,Nﬁo, Ext): (877) 362-6786 {AIS, No): (877) e77-0447
150 SAWGRASS DR EMAIL
ROCHESTER, NY 14620 | ADDRESS: paychex@travelers.com
(877) 362-6785 INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : TRAVELERS CASUALTY INSURANCE COMPANY OF AMERICA
INSURED INSURER B :
INTEGRATED ENGINEERING -
166 PROSPEROUS PLACE SUITE 220 INSURER C :
LEXINGTON, KY 40509 INSURERD :
INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: 316881031521200 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL] SUBR] POLICY EFF POLICY EXP
LTR TYPE OF INSURANCE INSD| WVD POLICY NUMBER (MM/DD/YYYY) (MM/DD/YYYY) LIMITS
COMMERCIAL GENERAL LIABILITY O S R D 2
CLAIMS-MADE [:] OCCUR PREMISES (E rence) $
MED EXP (Any oneperson) | $
PERSONAL 8 ADVINJURY | $
GEN'L AGGREGATE LllalT APPLIES PER: GENERAL AGGREGATE $
) PRO-
| [PouicY JECT Loc PRODUCTS - COMPIOP AGG | $
| OTHER: s
COMBINED SINGLE LIMIT $
AUTOMOBILE LIABILITY (Ea accident)
™1 ANY AUTO BODILY INJURY (Per person) | $
| ALL SUNED SOHERULED BODILY INJURY (Per accident)| $
| | HIRED AUTOS NON-OWNED
- PR s
o $
UMBRELLA LIAB | | OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE s
| DEDI_I RETENTION $
$
A [WORKERS CompENSATION NIA UB-3G123281-17 09/10/2017 |09/10/2018 | X [BBrre | |G
AND EMPLOYERS' LIABILITY YN
gﬁglgggﬁgEATB%RR/E%IH%EIS,;(ECUTNE E.L. EACH ACCIDENT $1,000,000
(Mandatory in NH) ' E L. DISEASE - EA EMPLOYEE | $ 1,000,000
géé%ﬁ%bﬁggdgasmnms below E L. DISEASE - POLICY LiMIT | $ 1,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space s required)
RE: ARMSTRONG MILL SIDEWALK
CERTIFICATE HOLDER CANCELLATION
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
200 EAST MAIN ST THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
LEXINGTON, KY 40507 ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
M 9 * %"H\J

© 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD
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V

CERTIFICATE OF LIABILITY INSURANCE

INTEG-4 OP ID: HM
DATE (MM/DD/YYYY)

01/03/2018

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER 859-253-6570

LeX| Bgton Insurance Agency Inc

on, KY 40588-0320
. Reesman

Lexm
Larry

ﬁgNTACT Harlena McFarland
(NC N, Ext); 899-253-6570 | (AE, Noy859-253-6577
i Harlena@lexingtoninsuranceagency.com

INSURER(S) AFFORDING COVERAGE NAIC #
nsURER A : Auto Owners Insurance Co. 18988

nsurep Integrated Engineering PLLC
166 Prosperous Pl Ste 220
Lexington, KY 40509

nsurer & : Cincinnati Intermediaries, Inc

INSURER C :

INSURERD :

INSURERE :

INSURER F :

_COVERAGES CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR TYPE OF INSURANCE I POLICY NUMBER WMDON YY) | (MIDENYY) L
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
| cLams-mape | X | occur 52398020 09/10/2017 | 09/10/2018 | PAMAGETORENTED o | 300,000
[ MED EXP (Any one person) $ 10,000
] PERSONAL & ADV INJURY | § 1,000,000
| GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
| povicy | X | 5EG l:l 0c PRODUCTS - COMPIOP AGG | § 2,000,000
OTHER: $
A | automoBILE LABILITY _&%@'NGLE LM 1,000,000
X | ANy AUTO 5139802000 09/10/2017 | 09/10/2018 | BODILY INJURY (Per person) | §
| | OWNED SCHEDULED i
|| AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
PROPERTY DAMAGE
| X | HSs onuy RO | (Per accident s
$
A | X |umereLtaLiae | X | 0CCUR EACH OCCURRENCE $ 10,000,000
EXCESS LIAB CLAIMS-MADE 5139802001 09/10/2017 | 08/10/2018 | , - ccoate $ 10,000,000
pED | X | RETENTIONS 10000 .
PER OTH-
R ERPLOVERS LIABHITY YN fhre | &
ANY PROPRIETORPARTNER/EXECUTIVE NIA E.L. EACH ACCIDENT $
8"“"""!' '“W E L. DISEASE - EA EMPLOYEE| $
if yes, describe under
IPTION OF OPERATI ! . | EL DISEASE - POLICYLIMIT | §
B [Professional Liab |IAE41979290 09/20/2017 | 09/20/2018 |[EA. CLAIM 1,000,000
ALL CLAIM 1,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Professional Engineering Services for Armstrong Mill Sidewalk
_CERTIFICATE HOLDER CANCELLATION
LFUCG-6
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
LFUCG ACCORDANCE WITH THE POLICY PROVISIONS.

200 E. Main Street
Lexington, KY 40507

AUTHORIZED REPRESENTATIVE
Larry R. Reesman
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