
CONSULTANT SERVICES AGREEMENT 
 
THIS IS AN AGREEMENT made as of ________________, 2019, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT, an urban county government of the 
Commonwealth of Kentucky pursuant to KRS Chapter 67A (“OWNER”) and Advanced 
Mulching Technologies, Inc. DBA EcoGro with offices located in Lexington, Kentucky  
(“CONSULTANT”).  OWNER intends to proceed with the Coldstream Park Stream Corridor 
Restoration and Preservation Supplemental Environmental Project Post-Construction 
Monitoring, Reporting, and Maintenance Project as described in the attached EXHIBIT A, 
Ecological/Environmental Consultants for the Coldstream Park Stream Restoration and Preservation 
Project RFP #15-2019 (the “PROJECT”).  The CONSULTANT shall perform ecological services 
(and some services that may require a professional engineer) and deliverables as described in 
EXHIBIT A that will assist the OWNER in successfully implementing the PROJECT and 
complying with any requirements which are related to the Consent Decree entered in a case styled 
United States & Commonwealth of Kentucky v. Lexington Fayette Urban County Government, 
United States District Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-
KSF (the “CONSENT DECREE”).  The services are hereinafter referred to as the PROJECT.  
The primary goal of the PROJECT is to provide the OWNER with the technical support 
necessary to successfully meet the obligations and deadlines of the CONSENT DECREE.  
OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect 
of the performance of professional ecological services by CONSULTANT and the payment for 
those services by OWNER as set forth below. 
 
CONSULTANT shall provide professional consulting services for OWNER in all phases of the 
PROJECT to which this Agreement applies, serve as OWNER'S professional ecological 
representative for the PROJECT as set forth below and shall give professional consultation and 
advice to OWNER during the performance of services hereunder. 
 
SECTION 1 - BASIC SERVICES OF CONSULTANT   
 
1.1. General 
 
CONSULTANT shall perform ecological services (and any professional engineering services 
incidental thereto) as hereinafter stated that include, but are not limited to, ecological planning, native 
vegetative planting, non-native invasive species removal, community outreach/education, 
coordination with permitting agencies, and maintenance with a goal of future vegetative 
sustainability of the project corridor and achieving the success criteria of the stream restoration for 
the intended purpose of improved water quality with minimal future maintenance. 
 
1.2.  Incorporated Documents 
 
The following documents are incorporated by reference as part of this Agreement: 

1. The CONSENT DECREE, as may be amended, including all appendices. 
2. EXHIBIT A – RFP #15-2019 Ecological/Environmental Consultants for the 

Coldstream Park Stream Restoration and Preservation Project (Including 
Addendums). 

3. EXHIBIT B – Certificate of Insurance and Evidence of Insurability. 



4. EXHIBIT C – Statement of Qualifications for Ecological/Environmental 
Consultants for the Coldstream Park Stream Restoration and Preservation Project 
(the CONSULTANT’s response to RFP #15-2019). 

5. EXHIBIT D – Task Order Agreement Form. 
 

To the extent of any conflict among the provisions of these documents and/or this Agreement, the 
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, and then 
EXHIBIT C. 

 
1.3  Project Phase 
 
A complete description of the duties and responsibilities of the CONSULTANT are as indicated in 
EXHIBIT A, Ecological/Environmental Consultants for the Coldstream Park Stream Restoration 
and Preservation Project RFP #15-2019 and EXHIBIT C Statement of Qualifications for 
Ecological/Environmental Consultants for the Coldstream Park Stream Restoration and Preservation 
Project.  After written authorization to proceed from the OWNER, CONSULTANT shall: 
 
 1.3.1. Notify the OWNER in writing of its authorized representative who shall act as 

Project Manager and liaison representative between the CONSULTANT and the 
OWNER.  OWNER has the right to approve the Project Manager, or any change 
thereto, which approval shall not be unreasonably withheld. 

1.3.2. The CONSULTANT must perform all duties necessary to fully complete the 
deliverables as further described in attached EXHIBIT A, 
Ecological/Environmental Consultants for the Coldstream Park Stream Restoration 
and Preservation Project RFP #15-2019, and attached EXHIBIT C, Statement of 
Qualifications for Ecological/Environmental Consultants for the Coldstream Park 
Stream Restoration and Preservation Project unless otherwise agreed to in writing 
by the parties.  

1.3.3 The CONSULTANT shall provide written documentation of all meetings and be 
responsible for incorporating all comments and changes resulting therefrom in final 
work product. 

1.3.4. The CONSULTANT shall submit five (5) copies (hardcover) of all initial draft final 
work products for this PROJECT unless otherwise described in Exhibit A.  The 
copies of the initial draft final reports are submitted for review and comment by the 
OWNER, and should be presented in person to the OWNER. 

 1.3.5. After the OWNER’S detailed review, the CONSULTANT will revise the initial 
draft final for all work products for this PROJECT, and the CONSULTANT shall 
submit five (5) copies (hardcover) unless otherwise described in Exhibit A.  One 
electronic copy of the all work products for this PROJECT, including all 
appendices, shall be provided and prepared in such a manner that it can readily be 
converted to a quick-link accessible form for the OWNER’S Website.  The 
OWNER shall have ten (10) business days within which to accept or deny each such 
final draft.  If it is denied, the OWNER shall provide a detailed explanation in writing 
for the basis of such denial.  Once the OWNER accepts the draft as final, a total of 
ten (10) final copies (hardcover) are required in addition to an electronic copy unless 
otherwise described in Exhibit A. 

 1.3.6 Immediately notify OWNER of any delay in the delivery of a work product or 
deliverable, regardless of cause. Give written notice to OWNER within five (5) 



business days whenever CONSULTANT observes or otherwise becomes aware of 
any development that affects the scope or timing of CONSULTANT'S services, or 
any defect in the work of Contractor(s).  

 
SECTION 2 - EXTRA WORK BY CONSULTANT 
 
2.1. The OWNER may desire to have the CONSULTANT perform work or render services in 

connection with this PROJECT other than provided by the expressed intent of this 
Agreement.  Such work shall be considered as Extra Work, subject to a change order, 
supplemental to this Agreement, setting forth the character and scope thereof and the 
compensation therefore.  Work under such change order shall not proceed until the OWNER 
gives written authorization.  Should the OWNER find it desirable to have previously 
satisfactorily completed and accepted plans or parts thereof revised, the CONSULTANT 
shall make such revisions as directed, in writing, by the OWNER.  This work shall be 
considered as Extra Work and shall be paid as such. 

2.2. All Extra Work is subject to prior written authorization of OWNER and necessary 
appropriations made by the Urban County Council. 

 
SECTION 3 - OWNER'S RESPONSIBILITIES 
 
OWNER shall: 
 
3.1. Provide criteria and information as to OWNER'S requirements for the PROJECT, 

including design objectives and constraints, space, capacity and performance requirements, 
flexibility and expandability, and any budgetary limitations. 

3.2. Assist CONSULTANT by placing at his disposal available information pertinent to the 
Project. 

3.3. Examine all studies, reports, sketches, drawings, specifications, proposals and other 
documents presented by CONSULTANT, and provide written approval or disapproval 
thereof within a reasonable time so as not to delay the services of CONSULTANT. 

3.4. Designate in writing a person to act as OWNER'S representative agent with respect to the 
services to be rendered under this Agreement (see Section 8.1.1.).  Such person shall have 
complete authority to transmit instructions, receive information, interpret, and define 
OWNER'S policies and decisions with respect to materials, equipment, elements, and 
systems pertinent to CONSULTANT'S services. 

3.5. Give written notice to CONSULTANT whenever OWNER observes or otherwise becomes 
aware of any development that affects the scope or timing of CONSULTANT'S services, 
or any defect in the work of CONSULTANT. 

3.6. Furnish or direct CONSULTANT to provide, Extra Work as stipulated in Section Two (2) 
of this Agreement or other services as required. 

 
SECTION 4 - PERIOD OF SERVICES 
 
4.1. Time is of the essence in the performance of this Agreement.  CONSULTANT is aware that 

the OWNER is subject to penalties for non-compliance with the CONSENT DECREE 
deadlines.  See attached EXHIBIT A for the overall current project schedule.  



4.2. The provisions of this Section Four (4) and the various rates of compensation for   
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to 
in anticipation of the orderly and continuous progress of the PROJECT through completion. 

4.3. If a delay results from the acts of OWNER or another entity that is required to permit or 
approve the work or services, an extension of time for such delay will be considered by 
OWNER. 

  
4.3.1.         If the above type of delay occurs and CONSULTANT wants an extension of 

time, it must, within ten (10) days from the date of the delay, apply in writing to 
OWNER for an extension of time for a reasonable period, which must be agreed 
upon by OWNER. 

4.3.2.       If the extension of time is approved by OWNER, the PROJECT schedule shall 
be revised to reflect the extension.  Such extension of time to the completion date 
shall in no way be construed to operate as a waiver on the part of OWNER of 
any of its other rights in the Agreement.   

4.3.3.        If the above type of delay would prevent complete performance of the 
PROJECT within sixty (60) days of the time specified therein, OWNER shall 
have the option of cancelling the PROJECT or otherwise adjusting the scope 
of the services or work.  

4.3.4.        If the parties cannot mutually agree to an extension of time or an adjustment, 
Section 6.5 under “DISPUTES” of this Agreement shall apply. 

 
4.4. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall 

be held liable for any financial penalties incurred by the OWNER as a result of the delay, 
including but not limited to those assessed pursuant to the CONSENT DECREE.  
Section 6.5 of this Agreement (Disputes), shall apply in the event the parties cannot mutually 
agree upon the cause(s) associated with delays in completing project deliverables. The 
CONSULTANT must immediately notify the OWNER in the event of such delay, and 
provide the OWNER a written action plan within five (5) business days on how it will 
attempt to resolve the delay. 

 
SECTION 5 - PAYMENTS TO CONSULTANT 
 
5.1.  Methods of Payment for Services of CONSULTANT. 
 
 5.1.1. For Basic Services 

OWNER shall issue individual task orders for each work assignment performed 
under this Agreement by CONSULTANT or its sub-consultant/s.  Each task order 
shall contain scope of work, fee, and schedule for performance of the work.  
Individual task orders shall be of the form included in EXHIBIT D. 
 5.1.1.a  Fee payable to CONSULTANT under 

individual task order shall be developed using hourly rates 
included in EXHIBIT D or as amended in accordance with 
provisions therein.  

 5.1.1.b  Terms of payment to CONSULTANT shall 
be specified in each task order.  For assignments with defined 
scope, lump sum task orders shall be issued.  Otherwise, task 
orders shall include time and materials payment terms. 



 5.1.1.c  Each task order issued shall receive prior 
written approval of OWNER prior to CONSULTANT 
proceeding with said work.  The OWNER’s designated agent 
in Section 8.1.1. shall be the only person authorized to 
provide such approval.  

  
 5.1.2. For Extra Work 
 Extra Work shall be paid for by the OWNER on the basis of a fixed fee, the amount 

of which shall be determined by negotiation.  The OWNER shall have the right to 
negotiate alternate methods of payment for Extra Work if the OWNER determines 
that the fixed fee basis is not feasible.  In the event the OWNER and the 
CONSULTANT are unable to agree upon the amount of payment for Extra Work, 
then the amount of such payment shall be determined pursuant to Section 6.5 
(Disputes). 

 
5.2. Times of Payment 
 

5.2.1 CONSULTANT shall submit to OWNER detailed monthly statements for Basic 
Services and Extra Work rendered.  The Statements will be based upon 
CONSULTANT'S estimate of the proportion of the total services actually 
completed at the time of billing.  OWNER shall respond to CONSULTANT'S 
monthly statements within thirty (30) days, either denying payment or making 
payment. 

 
5.3.  Other Provisions Concerning Payments 
 
 5.3.1. In the event the Agreement is terminated by the OWNER without fault on the part 

of the CONSULTANT, the CONSULTANT shall be paid for the work performed 
or services rendered for which it has not already been paid in an amount bearing the 
same ratio to the total Agreement fee as the amount of work completed or partially 
completed and delivered to the OWNER is to the total amount of work provided for 
herein, as determined by mutual agreement between the OWNER and the 
CONSULTANT. 

 
 5.3.2. In the event the services of the CONSULTANT are terminated by the OWNER for 

fault on the part of the CONSULTANT, the CONSULTANT shall be paid 
reasonable value of the work performed or services rendered and delivered for which 
it has not already been paid, and the amount to be paid shall be determined by the 
OWNER. 

 
 
SECTION 6 - GENERAL CONSIDERATIONS 
 
6.1. Termination 
 
 6.1.1. CONSULTANT may only terminate this Agreement due to OWNER’S material 

breach of the terms hereof which breach causes CONSULTANT to be unable to 



perform its duties and responsibilities under this Agreement and upon forty-five (45) 
days written advance notice to OWNER. 

 
  6.1.2. The OWNER may terminate this Agreement for cause upon seven (7) business days 

written advance notice to the CONSULTANT. The OWNER reserves the right to 
terminate the Agreement for any reason whatsoever, with or without cause, at any 
time upon thirty (30) days written advance notice to the CONSULTANT. 

6.2. Ownership and Reuse of Documents 
 
All documents, including raw data, reports, drawings and specifications, prepared by the 
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the 
OWNER.  The OWNER shall have the right to reuse same without restriction or limitation, but 
without liability or legal exposure to CONSULTANT. 
 
6.3.  Legal Responsibilities and Legal Relations 
 
 6.3.1. The CONSULTANT shall familiarize itself with and shall at all times comply with 

the CONSENT DECREE and all federal, state, and local laws, ordinances, and 
regulations that in any manner affect the services of this Agreement. 

 6.3.2. In performing the services hereunder, the CONSULTANT and its consultants, 
employees, agents and representatives shall not be deemed or construed to be 
employees of OWNER in any manner whatsoever.  Except as otherwise provided in 
this Agreement, the CONSULTANT shall be acting as an independent contractor.  
The CONSULTANT shall not hold itself out as, nor claim to be, an officer or 
employee of OWNER by reason hereof and shall not make any claim, demand or 
application to or for any right or privilege applicable to an officer or employee of 
OWNER.  The CONSULTANT shall be solely responsible for any claims for 
wages or compensation by CONSULTANT'S employees, agents and 
representatives, including consultants, and shall save and hold OWNER harmless 
therefrom. 

 6.3.3. The parties hereto agree that causes of actions between the parties shall be governed 
by applicable provisions of the Kentucky Revised Statues, and that venue of any legal 
action shall be a court of appropriate jurisdiction in Fayette County, Kentucky. The 
parties further agree that Kentucky law shall apply with respect to the interpretation 
of any provision of this Agreement. 

 
6.4.  Successors and Assigns 
 
 6.4.1. CONSULTANT binds itself and its partners, successors, assigns and legal 

representatives to this Agreement. CONSULTANT shall not assign any interest in 
this Agreement without prior written consent of OWNER. OWNER’S consent shall 
not relieve the CONSULTANT of any responsibility for compliance with the 
provisions of this Agreement. 

 6.4.2. In no event shall the CONSULTANT subcontract more than fifty percent (50%) of 
the work, based upon dollar value of the work.  

 6.4.3. Nothing herein shall be construed to give any rights or benefits hereunder to anyone 
other than OWNER and CONSULTANT. 

 



6.5.  Disputes 
 
Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by 
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of such 
an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of 
Environmental Quality and Public Works, whose decision shall be final and conclusive unless 
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so 
grossly erroneous as necessarily to imply bad faith.  Pending a final decision of a dispute hereunder, 
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance 
with the directions of the OWNER. 
 
6.6.  Accuracy of Consultant’s Work 
 
CONSULTANT shall be required to perform this Agreement in accordance with the degree of 
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the 
time, place and under similar conditions as the services hereunder are rendered. CONSULTANT 
shall be responsible for the accuracy of all work, even though raw data, reports, Drawings and 
Specifications have been accepted by OWNER, and it shall make any necessary revisions or 
corrections resulting from its errors and/or omissions for no additional compensation.  By submission 
of reports, soils and subsurface information, quantities estimates, calculations and Drawings and 
Specifications to OWNER, CONSULTANT has made an incontrovertible representation that the 
information is accurate within the appropriate standard of skill and care.  Failure on the part of 
CONSULTANT to provide the expected level of accuracy may be grounds for OWNER to 
terminate this Agreement 
 
6.7.  Security Clause 
 
The CONSULTANT certifies that he shall not at any time release or divulge any information 
concerning the services covered by this Agreement to any person or any public or private 
organization without prior approval of the OWNER unless otherwise required by law 
 
6.8.  Access to Records 
 
The CONSULTANT and its sub-consultants shall maintain all books, documents, papers, and 
accounting records, and make such materials available at their respective offices at all reasonable 
times during the Agreement period and for three (3) years from the date of final payment under the 
Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested.  
Failure to maintain such records for three (3) years after the date of final payment may be grounds 
for the OWNER to disqualify the CONSULTANT from consideration for future consultant 
Agreements. 
 
6.9.  Risk Management Provisions, Insurance and Indemnification 
 
 6.9.1. DEFINITIONS 
 
 The CONSULTANT understands and agrees that the Risk Management Provisions of this 

Agreement define the responsibilities of the CONSULTANT to the OWNER. 
 



 As used in these Risk Management Provisions, the terms “CONSULTANT” and 
“OWNER” shall be defined as follows: 

 
 a. CONSULTANT means the consultant and its employees, agents, servants, owners, 

principals, licensees, assigns and subcontractors of any tier. 
 
 b. OWNER means the Lexington-Fayette Urban County Government and its elected 

and appointed officials, employees, agents, boards, assigns, volunteers, and 
successors in interest. 

  
 6.9.2. INDEMNIFICATION AND HOLD HARMLESS PROVISION 
 

a. It is understood and agreed by the parties that CONSULTANT hereby assumes 
the entire responsibility and liability for any and all damages to persons or property 
caused by or resulting from or arising out of any act or omission on the part of 
CONSULTANT or its employees, agents, servants, owners,  principals, licensees, 
assigns or subcontractors of any tier (hereinafter “CONSULTANT”) under or in 
connection with this agreement and/or the provision of goods or services and the 
performance or failure to perform any work required thereby. 

   
b. CONSULTANT shall indemnify, save, hold harmless and defend the Lexington-

Fayette Urban County Government and its elected and appointed officials, 
employees, agents, volunteers, and successors in interest (hereinafter “OWNER”) 
from and against all liability, damages, and losses, including but not limited to, 
demands, claims, obligations, causes of action, judgments, penalties, fines, liens, 
costs, expenses, interest, defense costs and reasonable attorney’s fees that are in 
any way incidental to or connected with, or that arise or are alleged to have arisen, 
directly or indirectly, from or by CONSULTANT’s performance or breach of the 
agreement and/or the provision of goods or services provided that: (a) it is 
attributable to personal injury, bodily injury, sickness, or death, or to injury to or 
destruction of property (including the loss of use resulting therefrom), or to or 
from the negligent acts, errors or omissions or willful misconduct of the 
CONSULTANT; and (b) not caused solely by the active negligence or willful 
misconduct of OWNER.  

 
c. Notwithstanding, the foregoing, with respect to any professional services 

performed by CONSULTANT hereunder (and to the fullest extent permitted by 
law), CONSULTANT shall indemnify, save, hold harmless and defend OWNER 
from and against any and all liability, damages and losses, including but not 
limited to, demands, claims, obligations, causes of action, judgments, penalties, 
fines, liens, costs, expenses, interest, defense costs and reasonable attorney’s fees, 
for any damage due to death or injury to any person or injury to any property 
(including the loss of use resulting therefrom) to the extent arising out of, 
pertaining to or relating to the negligence, recklessness or willful misconduct of 
CONSULTANT in the performance of this agreement. 

 
d. In the event OWNER is alleged to be liable based upon the above, 

CONSULTANT shall defend such allegations and shall bear all costs, fees and 



expenses of such defense, including but not limited to, all reasonable attorneys’ 
fees and expenses, court costs, and expert witness fees and expenses, using 
attorneys approved in writing by OWNER, which approval shall not be 
unreasonably withheld. 

 
e. These provisions shall in no way be limited by any financial responsibility or 

insurance requirements, and shall survive the termination of this agreement. 
 

f. OWNER is a political subdivision of the Commonwealth of 
Kentucky.  CONSULTANT acknowledges and agrees that OWNER is unable to 
provide indemnity or otherwise save, hold harmless, or defend the 
CONSULTANT in any manner. 

 
6.9.3. DAMAGES RELATED TO NONPERFORMANCE OR DELAY BY 
            CONSULTANT 

 
In the event that CONSULTANT’S delay or other nonperformance of its obligations 
hereunder results in the imposition of penalties against the OWNER pursuant to the 
CONSENT DECREE, or the OWNER otherwise suffers damage as a result of such delay 
or nonperformance, CONSULTANT shall be solely liable to OWNER for any and all such 
damages, including any costs and attorney’s fees.   

 
 6.9.4. FINANCIAL RESPONSIBILITY 
 
 The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final 

acceptance of the CONSULTANT'S proposal and the commencement of any work; 
demonstrate the ability to assure compliance with the Indemnity Agreement and other 
provisions of this Agreement. 

 
 6.9.5. INSURANCE REQUIREMENTS 
 
  6.9.5.1.  Required Insurance Coverage 
 
 CONSULTANT shall procure and maintain for the duration of this Agreement the 

following or equivalent insurance policies at no less than the limits shown below and 
cause its subcontractors to maintain similar insurance with limits acceptable to OWNER 
in order to protect OWNER against claims for injuries to persons or damages to property 
which may arise from or in connection with the performance of the work hereunder by 
CONSULTANT.  The cost of such insurance shall be included in any proposal: 
 
 
 
Coverage       Limits 
 
General Liability       $1 million per occurrence, 
(Insurance Services Office Form CG 00 01)  $2 million aggregate or  

$2 million combined single 
limit 



 
Commercial Automobile Liability     combined single,  
(Insurance Services Office Form CA 0001)  $1 million per occurrence 
 
Professional Liability  $1 million per occurrence,  

$ 2 million aggregate 
 
Worker’s Compensation     Statutory  
 
Employer’s Liability      $500,000.00 
 
The policies above shall contain the following conditions: 
 
a. OWNER shall be named as an additional insured in the General Liability Policy and 

Commercial Automobile Liability Policy. 
 
b. The General Liability Policy shall be primary to any insurance or self-insurance 

retained by OWNER.  
 

c. The General Liability Policy shall include Business Interruption coverage. 
 

d. The Contractor shall carry Builders Risk coverage at a level sufficient to cover the 
replacement cost of any equipment or machinery used at the work site, if applicable.  

 
e. The General Liability Policy shall include a Pollution Liability endorsement and/or 

Environmental Casualty coverage unless it is deemed not to apply by OWNER.  
 
f. The General Liability Policy shall have a Professional Liability endorsement 

(including Errors and Omissions), which shall include Business interruption coverage 
and this policy or endorsement shall include Environmental Casualty coverage for any 
services performed pursuant to the contract, and/or a separate Professional Liability 
Policy shall be obtained unless it is deemed not to apply by OWNER.  (OWNER does 
not need to be named as additional insured). 

 
g. OWNER shall be provided at least 30 days advance written notice via certified mail, 

return receipt requested, in the event any of the required policies are canceled or non-
renewed. 

 
h. The Professional Liability policy shall be maintained for a minimum of three years 

beyond the completion date of the project, to the extent commercially available.  If 
not commercially available, CONSULTANT shall notify OWNER and obtain 
similar insurance that is commercially available and acceptable to OWNER. 

 
i. Said coverage shall be written by insurers acceptable to OWNER and shall be in a 

form acceptable to OWNER.  Insurance placed with insurers with a rating classification 
of no less than Excellent (A or A-) and a financial size category of no less than VIII, as 
defined by the most current Best's Key Rating Guide shall be deemed automatically 
acceptable.   



 
  6.9.5.2.  Renewals 
 
  After insurance has been approved by OWNER, evidence of renewal of an expiring 

policy must be submitted to OWNER, and may be submitted on a manually signed 
renewal endorsement form.  If the policy or carrier has changed, however, new 
evidence of coverage must be submitted in accordance with these Insurance 
Requirements. 

 
  6.9.5.3.  Right to Review, Audit and Inspect 
 
  CONSULTANT understands and agrees that OWNER may review, audit and 

inspect any and all of CONSULTANT'S records and operations to insure 
compliance with these Insurance Requirements. 

 
 6.9.6. SAFETY AND LOSS CONTROL 
 
 CONSULTANT shall comply with all applicable federal, state, and local safety standards 

related to the performance of its works or services under this Agreement and take necessary 
action to protect the life, health and safety and property of all of its personnel on the job 
site, the public, and  OWNER. 

 
 6.9.7. DEFINITION OF DEFAULT 
 
 CONSULTANT understands and agrees that the failure to comply with any of these 

insurance, safety, or loss control provisions shall constitute default under this Agreement.  
CONSULTANT also agrees that OWNER may elect as its option any single remedy or 
penalty or any combination of remedies and penalties, as available, including but not limited 
to purchasing insurance and charging CONSULTANT for any such insurance premiums 
purchased, or suspending or terminating this Agreement. 

 
 
SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY 
 
During the performance of this Agreement, the CONSULTANT agrees as follows: 
 
7.1. The CONSULTANT will not discriminate against any employee or application for 

employment because of race, color, religion, national origin, sex, age, or handicap.  The 
CONSULTANT will take affirmative action to ensure that applicants are employed, and 
that employees are treated during employment without regard to their race, color, religion, 
national origin, sex, age, or handicap.  Such action shall include, but not be limited to the 
following: employment upgrading, demotion or transfer, recruitment or recruitment 
advertising, layoff or termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeships.  The CONSULTANT agrees to post in conspicuous 
places, available to employees and applicants for employment, notices to be provided setting 
forth the provisions of this non-discrimination clause. 

 



7.2. The CONSULTANT will, in all solicitations or advertisements for employees placed by or 
on behalf of the CONSULTANT, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, national origin, sex, 
age (between forty and seventy), or handicap. 

 
SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES 
 
8.1. This Agreement is subject to the following provisions. 
 
 8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles  H. 

Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent"), 
as the authorized agent of OWNER, to monitor, direct and review the performance 
of work of the CONSULTANT.  Documents, data, reports, and all matters 
associated with carrying out this Agreement shall be addressed to the OWNER’S 
Agent or his designee.  Questions by the CONSULTANT regarding interpretations 
of the terms, provisions and requirements under this Agreement shall be addressed 
to the OWNER’S Agent or his designee.  The CONSULTANT shall look only to 
the OWNER’S Agent or his designee for direction in its performance under this 
Agreement; no other direction shall be binding upon OWNER.  OWNER shall 
respond to written requests by CONSULTANT within thirty (30) days. 

 
8.2. This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the 

entire Agreement between OWNER and CONSULTANT and supersedes all prior written 
or oral understandings.  This Agreement and EXHIBITS A, B, C and D and any related 
schedules or documents may only be amended, supplemented, modified or canceled by a 
duly executed written instrument.  

  
8.3. NO THIRD PARTY RIGHTS. This agreement does not create a contractual relationship 

with or right of action in favor of a third party against either OWNER or 
CONSULTANT. 

 
8.4 UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this 

Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in 
full force and such term or provision shall be deemed stricken.  The provisions of Section 
6 of this Agreement shall survive its termination.  

 
8.5. NON-WAIVER. The failure of either party to enforce any right reserved to it in this 

Agreement shall not be a waiver of any such right to which the party is entitled. 
 
  



IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the 
day and year first above written. 
 
OWNER:      CONSULTANT: 
LEXINGTON-FAYETTE URBAN   ADVANCED MULCHING 
COUNTY GOVERNMENT    TECHNOLOGIES, INC. DBA 
       ECOGRO 
 
 
BY:  __________________________   BY: ____________________________ 

LINDA GORTON, MAYOR      
 

ATTEST: 
 
_____________________________ 
URBAN COUNTY COUNCIL CLERK 
 
COMMONWEALTH OF KENTUCKY ) 
      ) 
COUNTY OF FAYETTE   ) 
 
 
The foregoing Agreement was subscribed, sworn to and acknowledged before me by 
____________________________________, as the duly authorized representative for and on behalf 
of ________________, on this the ____ day of ____________, 2019. 
  
My commission expires: ________________________. 
 
     __________________________________ 
     NOTARY PUBLIC  
 

 

 



EXHIBIT A 

Ecological/Environmental Consultants 

for the Coldstream Park Stream Restoration and Preservation Project 

RFP #15-2019 

  



 

 
Lexington-Fayette 

Urban County Government  
Request for Proposals 

 
The Lexington-Fayette Urban County Government hereby requests proposals for RFP #15-2019 
Ecological/Environmental Consultants for the Coldstream Park Stream Restoration & 
Preservation Project to be provided in accordance with terms, conditions and specifications 
established herein. 
 
Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government 
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on April  
9, 2019.   
 
Proposals received after the date and time set for opening proposals will not be considered for 
award of a contract and will be returned unopened to the Proposer.  It is the sole responsibility of 
the Proposer to assure that his/her proposal is received by the Division of Central Purchasing before 
the date and time set for opening proposals. 
 
Proposals must be sealed in an envelope and the envelope prominently marked:  
 
RFP #15-2019 Ecological/Environmental Consultants for the Coldstream Park Stream        
Restoration & Preservation Project  
 

If mailed, the envelope must be addressed to: 

   Todd Slatin – Purchasing Director 
   Lexington-Fayette Urban County Government 
   Room 338, Government Center 
   200 East Main Street 
   Lexington, KY  40507 

 

Additional copies of this Request For Proposals are available from the Division of Central 
Purchasing, Room 338 Government Center, 200 East Main Street, Lexington, KY  40507, (859)-
258-3320, at no charge. 
 
Proposals, once submitted, may not be withdrawn for a period of sixty (60) calendar days. 
 
 



 
The Proposer must submit one (1) master (hardcopy), (1) electronic version in PDF format 
on a flashdrive or CD and five (5) duplicates (hardcopies) of their proposal for evaluation 
purposes. 
 
The Lexington-Fayette Urban County Government reserves the right to reject any or all proposals, 
and to waive technicalities and informalities when such waiver is determined by the Lexington-
Fayette Urban County Government to be in its best interest. 
 
Signature of this proposal by the Proposer constitutes acceptance by the Proposer of terms, 
conditions and requirements set forth herein. 
 
Minor exceptions may not eliminate the proposal.  Any exceptions to the specifications established 
herein shall be listed in detail on a separate sheet and attached hereto.  The Lexington-Fayette 
Urban County Government shall determine whether any exception is minor. 
 
The Lexington-Fayette Urban County Government encourages the participation of minority- and 
women-owned businesses in Lexington-Fayette Urban County Government contracts.  This 
proposal is subject to Affirmative Action requirements attached hereto. 
 
Please do not contact any LFUCG staff member or any other person involved in the selection 
process other than the designated contact person(s) regarding the project contemplated 
under this RFP while this RFP is open and a selection has not been finalized.  Any attempt 
to do so may result in disqualification of the firm’s submittal for consideration. 
 
Laws and Regulations  
All applicable state laws, municipal ordinances and regulations of all authorities having jurisdiction 
over the project shall apply to the contract, and shall be deemed to be incorporated herein by 
reference. 
 
Equal Employment Opportunity  
The Entity (regardless of whether construction contractor, non-construction contractor or supplier) 
agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination 
in employment because of race, color, creed, national origin, sex or age, and to promote equal 
employment through a positive, continuing program from itself and each of its subcontracting 
agents.  This program of equal employment opportunity shall apply to every aspect of its 
employment policies and practices. 
 
Kentucky Equal Employment Opportunity Act  
The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any 
"county, city, town, school district, water district, hospital district, or other political subdivision of the 
state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, 
or equipment hereinafter entered into the following provisions: 
 
 "During the performance of this contract, the contractor agrees as follows:  
  (1)  The contractor will not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, age, or national origin; 
 



  (2)  The contractor will state in all solicitations or advertisements for employees placed 
by or on behalf of the contractors that all qualified applicants will receive consideration 
for employment without regard to race, color, religion, sex, age, or national origin; 

     
  (3)  The contractor will post notices in conspicuous places, available to employees 

and applicants for employment, setting forth the provision of the nondiscrimination 
clauses required by this section; and 

 
  (4)   The contractor will send a notice to each labor union or representative of workers 

with which he has a collective bargaining agreement or other contract or 
understanding advising the labor union or workers' representative of the contractor's 
commitments under the nondiscrimination clauses."  

 
 The Act further provides:  
  "KRS 45.610.  Hiring minorities -- Information required 
 
  (1)  For the length of the contract, each contractor shall hire minorities from other 

sources within the drawing area, should the union with which he has collective 
bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed 
upon goals and timetables. 

 
  (2)  Each contractor shall, for the length of the contract, furnish such information as 

required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders 
issued pursuant thereto and will permit access to all books and records pertaining to 
his employment practices and work sites by the contracting agency and the 
department for purposes of investigation to ascertain compliance with KRS 45.560 to 
45.640 and such rules, regulations and orders issued pursuant thereto. 

 
  KRS 45.620.  Action against contractor -- Hiring of minority contractor or subcontractor 
 
  (1)  If any contractor is found by the department to have engaged in an unlawful 

practice under this chapter during the course of performing under a contract or 
subcontract covered under KRS 45.560 to 45.640, the department shall so certify to 
the contracting agency and such certification shall be binding upon the contracting 
agency unless it is reversed in the course of judicial review. 

 
  (2)  If the contractor is found to have committed an unlawful practice under KRS 

45.560 to 45.640, the contracting agency may cancel or terminate the contract, 
conditioned upon a program for future compliance approved by the contracting agency 
and the department.  The contracting agency may declare such a contractor ineligible 
to bid on further contracts with that agency until such time as the contractor complies 
in full with the requirements of KRS 45.560 to 45.640. 

 
  (3)  The equal employment provisions of KRS 45.560 to 45.640 may be met in part by 

a contractor by subcontracting to a minority contractor or subcontractor.  For the 
provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean 
a business that is owned and controlled by one or more persons disadvantaged by 
racial or ethnic circumstances. 

   
  KRS 45.630 Termination of existing employee not required, when 



 
  Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be 

required to terminate an existing employee upon proof that employee was employed 
prior to the date of the contract. 

 
  KRS 45.640 Minimum skills 
 
  Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to 

demonstrate the minimum skills required to perform a particular job." 
 
  It is recommended that all of the provisions above quoted be included as special 

conditions in each contract.  In the case of a contract exceeding $250,000, the 
contractor is required to furnish evidence that his workforce in Kentucky is 
representative of the available work-force in the area from which he draws employees, 
or to supply an Affirmative Action plan which will achieve such representation during 
the life of the contract. 

 
LFUCG Non-Appropriation Clause 
 
Contractor acknowledges that the LFUCG is a governmental entity, and the contract validity is 
based upon the availability of public funding under the authority of its statutory mandate. 
 
In the event that public funds are unavailable and not appropriated for the performance of the 
LFUCG’s obligations under this contract, then this contract shall automatically expire without 
penalty to the LFUCG thirty (30) days after written notice to Contractor of the unavailability and 
non-appropriation of public funds.  It is expressly agreed that the LFUCG shall not activate this 
non-appropriation provision for its convenience or to circumvent the requirements of this contract, 
but only as an emergency fiscal measure during a substantial fiscal crisis, which affects generally 
its governmental operations. 
 
In the event of a change in the LFUCG’s statutory authority, mandate and mandated functions, by 
state and federal legislative or regulatory action, which adversely affects the LFUCG’s authority to 
continue its obligations under this contract, then this contract shall automatically terminate without 
penalty to the LFUCG upon written notice to Contractor of such limitation or change in the 
LFUCG’s legal authority. 
 

 Contention Process  
 Vendors who respond to this invitation have the right to file a notice of contention associated with the RFP 

process or to file a notice of appeal of the recommendation made by the Director of Central Purchasing 
resulting from this invitation.   
 
Notice of contention with the RFP process must be filed within 3 business days of the bid/proposal opening 
by (1) sending a written notice, including sufficient documentation to support contention, to the Director of 
the Division of Central Purchasing or (2) submitting a written request for a meeting with the Director of 
Central Purchasing to explain his/her contention with the RFP process. After consulting with the 
Commissioner of Finance the Chief Administrative Officer and reviewing the documentation and/or hearing 
the vendor, the Director of Central Purchasing shall promptly respond in writing findings as to the 
compliance with RFP processes.  If, based on this review, a RFP process irregularity is deemed to have 
occurred the Director of Central Purchasing will consult with the Commissioner of Finance, the Chief 
Administrative Officer and the Department of Law as to the appropriate remedy. 



Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP 
recommendation by (1) sending a written notice, including sufficient documentation to support appeal, to 
the Director, Division of Central Purchasing or (2) submitting a written request for a meeting with the 
Director of Central Purchasing to explain his appeal.  After reviewing the documentation and/or hearing 
the vendor and consulting with the Commissioner of Finance and the Chief Administrative Officer, the 
Director of Central Purchasing shall in writing, affirm or withdraw the recommendation. 
 
 
SELECTION CRITERIA: 
 

1. Specialized experience and technical competence of the person or firm with the type of 
service required. 30pts 

2. Capacity of the person or firm to perform the work, including any specialized services, 
within the time limitations. 10 pts 

3. Past record and performance on similar contracts with the LFUCG or other governmental 
agencies and private industry with respect to such factors as control of cost, quality or work 
and ability to meet schedules. 20 pts 

4. Familiarity with the details of the project. 20 pts 
5. Degree of local employment to be provided by the person or firm in the performance of the 

contract by the person or firm. 10 pts 
6. Estimated Cost of Services. 10 pts 

 
 

 
 
Proposals shall contain the appropriate information necessary to evaluate based on these criteria. 
A committee composed of government employees as well as representatives of relevant user 
groups will evaluate the proposals. 
 
 
 
 
Questions shall be submitted via IonWave at: https://lexingtonky.ionwave.net 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 

https://lexingtonky.ionwave.net/


Affirmative Action Plan 
 
 
All vendors must submit as a part of the proposal package the following items to the Urban County 
Government: 
 
1. Affirmative Action Plan for his/her firm; 
2. Current Work Force Analysis Form; 
 
Failure to submit these items as required may result in disqualification of the submitter from award 
of the contract.  All submissions should be directed to: 
 
 Director, Division of Central Purchasing 
 Lexington-Fayette Urban County Government 
 200 East Main Street, 3rd Floor 
 Lexington, Kentucky 40507 
 
All questions regarding this proposal must be directed to the Division of Central Purchasing, (859)-
258-3320.  
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

AFFIDAVIT 
 
 Comes the Affiant, ___________________________________, and after being first duly 
sworn, states under penalty of perjury as follows: 
 
1.  His/her name is _____________________________________ and he/she is the individual 
submitting the proposal or is the authorized representative 
of_____________________________________________________________, the entity submitting 
the proposal (hereinafter referred to as "Proposer"). 
 
2.  Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County 
Government at the time the proposal is submitted, prior to award of the contract and will maintain a 
"current" status in regard to those taxes and fees during the life of the contract. 
 
3.  Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable, 
prior to award of the contract. 
 
4.  Proposer has authorized the Division of Central Purchasing to verify the above-mentioned 
information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or 
fees are delinquent or that a business license has not been obtained. 
 
5.  Proposer has not knowingly violated any provision of the campaign finance laws of the 
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the Proposer 
will not violate any provision of the campaign finance laws of the Commonwealth. 
 
6.  Proposer has not knowingly violated any provision of Chapter 25 of the 
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."   
 
 
 
Continued on next page   
 
 
 
 
 
 



7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with respect to 
conduct or to circumstances described by a statute or ordinance defining an offense, that a person is 
aware or should have been aware that his conduct is of that nature or that the circumstance exists. 
 
  Further, Affiant sayeth naught.        

     
                                                  
____________________________________________________ 
 
STATE OF ___________________________________________ 
 
COUNTY OF _________________________________________ 
 
 
 
 The foregoing instrument was subscribed, sworn to and acknowledged before me 
  
by _______________________________________________ on this the ________ day  
 
of ___________________, 20__. 
 
 
 My Commission expires: ___________________________ 
 

           
           
                                                                           
________________________________________ 

   NOTARY PUBLIC, STATE AT LARGE 
 
 
 
 
 
 
 
 
 
 
 
 
 



EQUAL OPPORTUNITY AGREEMENT 
 

Standard Title VI Assurance  
 
The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees that as a 
condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title 
VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to as the “Act”), and all requirements 
imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of 
the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department of Transportation – 
Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent 
directives, no person in the United States shall, on the grounds of race, color, national origin, sex, age (over 40), religion, 
sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of, 
or be otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal financial 
assistance from the U.S. Department of Transportation, including the Federal Highway Administration, and hereby gives 
assurance that will promptly take any necessary measures to effectuate this agreement. This assurance is required by 
subsection 21.7(a) (1) of the Regulations.  

 
The Law 
 
• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in 

employment because of race, color, religion, sex, age (40-70 years) or national origin. 
 
• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by 

contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds.  This 
order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex. 

 
• Section 503 of the Rehabilitation Act of 1973 states: 
 
  The Contractor will not discriminate against any employee or applicant for employment 
  because of physical or mental handicap. 
 
• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of 

disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts. 
 
• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment 

Opportunity, states: 
 
  The Secretary of Labor may investigate the employment practices of any Government 
  contractor or sub-contractor to determine whether or not the contractual provisions 
  specified in Section 202 of this order have been violated. 
 

****************************** 
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting.  It is the 
Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been 
allowed to enter into the mainstream of society.  Because of its importance to the local Government, this policy carries the 
full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel.  In following this commitment to 
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the 
Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or 
unknowingly practice discrimination in their employment practices.  Violation of the above mentioned ordinances may cause 
a contract to be canceled and the contractors may be declared ineligible for future consideration. 
 
Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions 
contained herein.  Return this document as part of your application packet. 
 
 
 
 
 



Bidders 
 
I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam 
veterans, handicapped and aged persons. 
 
 
___________________________________ _______________________________ 
Signature                Name of Business 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
WORKFORCE ANALYSIS FORM 

 
Name of Organization:  ___________________________________________________________   

 

 
Prepared by: ________________________________________Date: ______/______/______  
 (Name and Title)                                                Revised 2015-Dec-15                                                
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DIRECTOR, DIVISION OF CENTRAL PURCHASING 
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT 

200 EAST MAIN STREET 
LEXINGTON, KENTUCKY 40507 

 
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT 
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION 
 
 
 Notice of requirement for Affirmative Action to ensure Equal Employment Opportunities and 

Disadvantaged Business Enterprises (DBE) Contract participation. Disadvantaged Business 
Enterprises (DBE) consists of Minority-Owned Business Enterprises (MBE) and Woman-
Owned Business Enterprises (WBE).  

 
 The Lexington-Fayette Urban County Government has set a goal that not less than ten 

percent (10%) of the total value of this Contract be subcontracted to Disadvantaged Business 
Enterprises, which is made up of MBEs and WBEs. The Lexington Fayette Urban County 
Government also has set a goal that not less than three percent (3%) of the total value of this 
Contract be subcontracted to Veteran-owned Small Businesses.  The goal for the utilization 
of Disadvantaged Business Enterprises as well Veteran –owned Small Businesses as 
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal will be 
expected to provide written explanations to the Director of the Division of Purchasing of 
efforts they have made to accomplish the recommended goal, and the extent to which they 
are successful in accomplishing the recommended goal will be a consideration in the 
procurement process.  Depending on the funding source, other DBE goals may apply.   

 
 For assistance in locating Disadvantaged Business Enterprises Subcontractors contact: 
   

Sherita Miller, MPA, Division of Central Purchasing 
Lexington-Fayette Urban County Government 

200 East Main Street, 3rd Floor, Room 338 
Lexington, Kentucky 40507 

smiller@lexingtonky.gov  
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:smiller@lexingtonky.gov


Firm Submitting Proposal:           
 
 
Complete Address:            
    Street   City   Zip 
 
 
Contact Name:        Title:        
 
 
Telephone Number:       Fax Number:       
 
 
Email address:             
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Lexington-Fayette Urban County Government 

 MWDBE PARTICIPATION GOALS 
 
 A. GENERAL 
  1) The LFUCG request all potential contractors to make a concerted effort to include Minority-

Owned (MBE), Woman-Owned (WBE), Disadvantaged (DBE) Business Enterprises and 
Veteran-Owned Small Businesses (VOSB) as subcontractors or suppliers in their bids. 

  2) Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for 
participation of Minority-Owned, Woman-Owned and Disadvantaged Businesses on this 
contract.   

  3) It is therefore a request of each Bidder to include in its bid, the same goal (10%) for 
MWDBE participation and other requirements as outlined in this section. 

 
  4) The LFUCG has also established a 3% of total procurement costs as a Goal for participation for of 

Veteran-Owned Businesses. 

  5) It is therefore a request of each Bidder to include in its bid, the same goal (3%) for Veteran-
Owned participation and other requirements as outlined in this section. 

 
 
 B. PROCEDURES 
  1) The successful bidder will be required to report to the LFUCG, the dollar amounts of all 

payments submitted to Minority-Owned, Woman-Owned or Veteran-Owned subcontractors and 
suppliers for work done or materials purchased for this contract. (See Subcontractor Monthly 
Payment Report) 

  2) Replacement of a Minority-Owned, Woman-Owned or Veteran-Owned subcontractor or 
supplier listed in the original submittal must be requested in writing and must be accompanied 
by documentation of Good Faith Efforts to replace the subcontractor / supplier with another 
MWDBE Firm; this is subject to approval by the LFUCG. (See LFUCG MWDBE Substitution 
Form) 

  3) For assistance in identifying qualified, certified businesses to solicit for potential contracting 
opportunities, bidders may contact: 

   a)    The Lexington-Fayette Urban County Government, Division of Central Purchasing 
(859-258-3320)  

  4) The LFUCG will make every effort to notify interested MWDBE and Veteran-Owned 
subcontractors and suppliers of each Bid Package, including information on the scope of work, 
the pre-bid meeting time and location, the bid date, and all other pertinent information 
regarding the project. 

 
 C. DEFINITIONS 
  1) A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as 

being at least 51% owned, managed and controlled by persons of African American, Hispanic, 
Asian, Pacific Islander, American Indian or Alaskan Native Heritage. 

  2) A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as 
being at least 51% owned, managed and controlled by one or more women. 

 



 
  3) A Disadvantaged Business (DBE) is defined as a business which is certified as being at least 

51% owned, managed and controlled by a person(s) that are economically and socially 
disadvantaged.  

 
 4)   A Veteran-Owned Small Business (VOSB) is defined as a business which is certified as 

being at least 51% owned, managed and controlled by a veteran and/or a service disabled 
veteran. 

 
 5) Good Faith Efforts are efforts that, given all relevant circumstances, a bidder or proposer 

actively and aggressively seeking to meet the goals, can reasonably be expected to make.  In 
evaluating good faith efforts made toward achieving the goals, whether the bidder or 
proposer has performed the efforts outlined in the Obligations of Bidder for Good Faith 
Efforts outlined in this document will be considered, along with any other relevant factors. 

 
 D. OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS 
   
  1) The bidder shall make a Good Faith Effort to achieve the Participation Goal for MWDBE 

and Veteran-Owned subcontractors/suppliers.  The failure to meet the goal shall not 
necessarily be cause for disqualification of the bidder; however, bidders not meeting the 
goal are required to furnish with their bids written documentation of their Good Faith 
Efforts to do so. 

  2) Award of Contract shall be conditioned upon satisfaction of the requirements set forth herein. 
  3) The Form of Proposal includes a section entitled “MWDBE Participation Form”.  The 

applicable information must be completed and submitted as outlined below. 
  4) Failure to submit this information as requested may be cause for rejection of bid or delay 

in contract award. 
 
 E. DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS   
 
  1) Bidders reaching the Goal are required to submit only the MWDBE Participation Form.”  The 

form must be fully completed including names and telephone number of participating 
MWDBE firm(s); type of work to be performed; estimated value of the contract and value 
expressed as a percentage of the total Lump Sum Bid Price.  The form must be signed and 
dated, and is to be submitted with the bid. 

  2) Bidders not reaching the Goal must submit the “MWDBE Participation Form”, the “Quote 
Summary Form” and a written statement documenting their Good Faith Effort to do so.   If bid 
includes no MWDBE and/or Veteran participation, bidder shall enter “None” on the 
subcontractor / supplier form).  In addition, the bidder must submit written proof of their Good 
Faith Efforts to meet the Participation Goal: 

   a.  Advertised opportunities to participate in the contract in at least two (2) publications of 
general circulation media; trade and professional association publications; small and minority 
business or trade  publications; and publications or trades targeting minority, women and 
disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission 
of bids to allow MWDBE firms and Veteran-Owned businesses to participate. 

   b.  Included documentation of advertising in the above publications with the bidders good faith 
efforts package 



c.  Attended LFUCG Central Purchasing Economic Inclusion Outreach event 
 

d.  Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs and/or 
Veteran-Owned businesses of subcontracting opportunities 

 
e.  Sponsored Economic Inclusion event to provide networking opportunities for prime      
contractors and MWDBE firms and Veteran-Owned businesses. 

 
f.  Requested a list of MWDBE and/or Veteran subcontractors or suppliers from LFUCG and 
showed evidence of contacting the companies on the list(s). 

 
g.  Contacted organizations that work with MWDBE companies for assistance in finding 
certified MWBDE firms and Veteran-Owned businesses to work on this project.  Those 
contacted and their responses should be a part of the bidder’s good faith efforts documentation.
  
  
d. Sent written notices, by certified mail, email or facsimile, to qualified, certified 
MWDBEs and/or Veteran-Owned businesses soliciting their participation in the contract not 
less than seven (7) days prior to the deadline for submission of bids to allow them to participate 
effectively. 
 
e. Followed up initial solicitations by contacting MWDBEs and Veteran-Owned  
Businesses to determine their level of interest. 

 
j.   Provided the interested MWBDE firm and/or Veteran-Owned business with adequate and 
timely information about the plans, specifications, and requirements of the contract. 

 
k.  Selected portions of the work to be performed by MWDBE firms and/or Veteran-Owned 
businesses in order to increase the likelihood of meeting the contract goals.  This includes, 
where appropriate, breaking out contract work items into economically feasible units to 
facilitate MWDBE and Veteran participation, even when the prime contractor may otherwise 
perform these work items with its own workforce 

 
l. Negotiated in good faith with interested MWDBE firms and Veteran-Owned businesses not 
rejecting them as unqualified without sound reasons based on a thorough investigation of their 
capabilities.  Any rejection should be so noted in writing with a description as to why an 
agreement could not be reached. 
 
m. Included documentation of quotations received from interested MWDBE firms and 
Veteran-Owned businesses which were not used due to uncompetitive pricing or were rejected 
as unacceptable and/or copies of responses from firms indicating that they would not be 
submitting a bid.   
 
n. Bidder has to submit sound reasons why the quotations were considered unacceptable.  The 
fact that the bidder has the ability and/or desire to perform the contract work with its own 
forces will not be considered a sound reason for rejecting a MWDBE and/or Veteran-Owned 
business’s quote.  Nothing in this provision shall be construed to require the bidder to accept 
unreasonable quotes in order to satisfy MWDBE and Veteran goals. 
 



o. Made an effort to offer assistance to or refer interested MWDBE firms and Veteran-Owned 
businesses to obtain the necessary equipment, supplies, materials, insurance and/or bonding to 
satisfy the work requirements of the bid proposal 
 
p. Made efforts to expand the search for MWBE firms and Veteran-Owned businesses beyond 
the usual geographic boundaries.  
                                              
q. Other--any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include MWDBE and Veteran participation. 

                                             
   Note: Failure to submit any of the documentation requested in this section may be cause 

for rejection of bid.  Bidders may include any other documentation deemed relevant to 
this requirement which is subject to review by the MBE Liaison.  Documentation of Good 
Faith Efforts must be submitted with the Bid, if the participation Goal is not met.   

 



 MINORITY BUSINESS ENTERPRISE PROGRAM 

 
Sherita Miller, MPA 
Minority Business Enterprise Liaison 
Division of Central Purchasing 
Lexington-Fayette Urban County Government 
200 East Main Street 
Lexington, KY 40507 
smiller@lexingtonky.gov 
859-258-3323 

 
OUR MISSION:  The mission of the Minority Business Enterprise Program is to facilitate the full participation of 
minority and women owned businesses in the procurement process and to promote economic inclusion as a 
business imperative essential to the long term economic viability of Lexington-Fayette Urban County Government. 
 
To that end the city council adopted and implemented Resolution 484-2017 – A Certified Minority, Women and 
Disadvantaged Business Enterprise ten percent (10%) minimum goal and a three (3%) minimum goal for Certified 
Veteran-Owned Small Businesses and Certified Service Disabled Veteran – Owned Businesses for government 
contracts. 
 
The resolution states the following definitions shall be used for the purposes of reaching these goals (a full copy is 
available in Central Purchasing):   
 
Certified Disadvantaged Business Enterprise (DBE) – a business in which at least fifty-one percent (51%) is owned, managed 
and controlled by a person(s) who is socially and economically disadvantaged as define by 49 CFR subpart 26.  
 
Certified Minority Business Enterprise (MBE) – a business in which at least fifty-one percent (51%) is owned, managed and 
controlled by an ethnic minority (i.e. African American, Asian American/Pacific Islander, Hispanic Islander, Native American/Native 
Alaskan Indian) as defined in federal law or regulation as it may be amended from time-to-time.  
 
Certified Women Business Enterprise (WBE) – a business in which at least fifty-one percent (51%) is owned, managed and 
controlled by a woman.  
 
Certified Veteran-Owned Small Business (VOSB) – a business in which at least fifty-one percent (51%) is owned, managed and 
controlled by a veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or Coast Guard.  
 
Certified Service Disabled Veteran Owned Small Business (SDVOSB) – a business in which at least fifty-one percent 
(51%) is owned, managed and controlled by a disabled veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or 
Coast Guard.  
 
The term “Certified” shall mean the business is appropriately certified, licensed, verified, or validated by an organization 
or entity recognized by the Division of Purchasing as having the appropriate credentials to make a determination as to 
the status of the business.  
 
 
 

mailto:mclark@lexingtonky.gov


We have compiled the list below to help you locate certified MBE, WBE and DBE certified businesses.  Below is a 
listing of contacts for LFUCG Certified MWDBEs and Veteran-Owned Small Businesses in 
(https://lexingtonky.ionwave.net) 
 
 

Business Contact Email Address Phone 

LFUCG Sherita Miller smiller@lexingtonky.gov 859-258-3323 

Commerce Lexington – Minority  
      Business Development 

Tyrone Tyra ttyra@commercelexington.com 859-226-1625  

Tri-State Minority Supplier Diversity 
      Council 

Susan Marston smarston@tsmsdc.com 502-365-9762 

Small Business Development Council Shawn Rogers 
       UK SBDC 

shawn.rogers@uky.edu 859-257-7666 

Community Ventures Corporation Phyllis Alcorn palcorn@cvky.org 859-231-0054 

KY Transportation Cabinet (KYTC) Melvin Bynes Melvin.bynes2@ky.gov 502-564-3601 

KYTC Pre-Qualification Shella Eagle Shella.Eagle@ky.gov 502-782-4815 

Ohio River Valley Women’s 
      Business Council  (WBENC) 

Sheila Mixon smixon@orvwbc.org   
 

513-487-6537 

Kentucky MWBE Certification Program Yvette Smith, Kentucky 
       Finance Cabinet 

Yvette.Smith@ky.gov 502-564-8099 

National Women Business Owner’s 
      Council (NWBOC) 

Janet Harris-Lange janet@nwboc.org 800-675-5066 

Small Business Administration Robert Coffey robertcoffey@sba.gov 502-582-5971 

LaVoz de Kentucky Andres Cruz lavozdeky@yahoo.com 859-621-2106 

The Key News Journal Patrice Muhammad  production@keynewsjournal.com 859-685-8488 
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 LFUCG MWDBE PARTICIPATION FORM 
Bid/RFP/Quote Reference #___________________________ 

 
The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote.  If any 
substitution is made or the total value of the work is changed prior to or after the job is in progress, it is 
understood that those substitutions must be submitted to Central Purchasing for approval immediately. Failure 
to submit a completed form may cause rejection of the bid. 
 

MWDBE Company, Name, 
Address, Phone, Email 

MBE 
WBE or 

DBE  

Work to be Performed Total Dollar 
Value of the 

Work 

% Value of 
Total Contract 

1. 
 
 
 
 

    

2. 
 
 
 
 

    

3. 
 
 
 
 

    

4. 
 
 
 
 

    

 
The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work 
contained in this Bid/RFP/Quote.  Any misrepresentation may result in the termination of the contract and/or be subject 
to applicable Federal and State laws concerning false statements and false claims. 
 
 
_________________________________       ______________________________ 
Company      Company Representative 
 
_________________________________  ______________________________ 
Date       Title 
 



 LFUCG MWDBE SUBSTITUTION FORM 
Bid/RFP/Quote Reference #___________________________ 

 
The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote. 
These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated 
below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of 
our company, we understand that this information will be entered into our file for this project.   
 

SUBSTITUTED 
MWDBE Company  

Name, Address, Phone, 
Email 

MWDBE Formally 
Contracted/ Name, 

Address, Phone, 
Email 

Work to Be 
Performed 

Reason for the 
Substitution 

Total Dollar 
Value of the 

Work 

% Value of Total 
Contract 

1. 
 
 
 
 

     

2. 
 
 
 
 

     

3. 
 
 
 
 

     

4. 
 
 
 
 

     

 
The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to 
applicable Federal and State laws concerning false statements and false claims. 
 
 
_____________________________  ____________________________________ 
Company     Company Representative 
 
_______________________________  _______________________________________ 
Date      Title 
 
 



MWDBE QUOTE SUMMARY FORM 
Bid/RFP/Quote Reference #_______________________ 

 
The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did 
submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid. 

 
 

Company Name                                                                                 
 

Contact Person 

Address/Phone/Email 
 
 
 

Bid Package / Bid Date 

 
 

MWDBE 
Company Address 

Contact 
Person 

Contact  
Information 
(work phone, 
 Email, cell) 
 

Date  
Contacted 

Services 
to be 
performed 

Method  of 
Communication 
(email, phone 
meeting, ad, 
event etc) 

Total dollars $$  
Do Not Leave  
Blank 
(Attach  
Documentation) 

MBE * 
AA 
HA 
AS 
NA 
Female 

Veteran 

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
 
(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/ 
NA= Native American) 
 
The undersigned acknowledges that all information is accurate.  Any misrepresentation may result in termination of the 
contract and/or be subject to applicable Federal and State laws concerning false statements and claims. 

 
_______________________________________  ____________________________________ 
Company       Company Representative 
 
_______________________________________  ____________________________________ 
Date       Title 

 



LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT 
 
The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned 
businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the 
participation of veteran owned businesses in the procurement process.  In order to measure that goal LFUCG will track 
spending with MWDBE and Veteran contractors on a monthly basis.  By the signature below of an authorized company 
representative, you certify that the information is correct, and that each of the representations set forth below is true.  Any 
misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws 
concerning false statements and false claims.  Please submit this form monthly to the Division of Central Purchasing/ 200 
East Main Street / Room 338 / Lexington, KY 40507. 
 
Bid/RFP/Quote #_________________________ 
Total Contract Amount Awarded to Prime Contractor for this Project____________________________  
 

Project Name/ Contract # 
 

Work Period/ From:                                         To: 

Company Name: 
 

Address: 

Federal Tax ID: 
 

Contact Person: 

 
Subcontractor 
Vendor  ID 
(name, address, 
phone, email 

Description 
of Work 

Total 
Subcontract 
Amount 

% of 
Total 
Contract 
Awarded 
to Prime 
for this 
Project 

Total 
Amount 
Paid for 
this Period 

Purchase 
Order number 
for 
subcontractor 
work 
(please attach 
PO) 

Scheduled 
Project 
Start Date 

Scheduled 
Project  
End Date 

 
 
 
 

       

 
 
 
 

       

 
 
 
 

       

 
By the signature below of an authorized company representative, you certify that the information is correct, and that each 
of the representations set forth below is true.  Any misrepresentations may result in the termination of the contract and/or 
prosecution under applicable Federal and State laws concerning false statements and false claims. 
 
__________________________________  __________________________________________ 
Company       Company Representative 
 
__________________________________  __________________________________________ 
Date       Title 



 

LFUCG STATEMENT OF GOOD FAITH EFFORTS 
Bid/RFP/Quote #_________________________________ 
 
    By the signature below of an authorized company representative, we certify that we 

have utilized the following Good Faith Efforts to obtain the maximum participation 
by MWDBE and Veteran-Owned business enterprises on the project and can supply 
the appropriate documentation.   

   _____ Advertised opportunities to participate in the contract in at least two (2) 
publications of general circulation media; trade and professional association 
publications; small and minority business or trade publications; and publications or 
trades targeting minority, women and disadvantaged businesses not less than fifteen 
(15) days prior to the deadline for submission of bids to allow MWDBE firms and 
Veteran-Owned businesses to participate. 

   _____ Included documentation of advertising in the above publications with the 
bidders good faith efforts package 

_____ Attended LFUCG Central Purchasing Economic Inclusion Outreach event 
 

_____ Attended pre-bid meetings that were scheduled by LFUCG to inform 
MWDBEs and/or Veteran-Owned Businesses of subcontracting opportunities 

 
_____ Sponsored Economic Inclusion event to provide networking opportunities 
for prime contractors and MWDBE firms and Veteran-Owned businesses 

 
_____ Requested a list of MWDBE and/or Veteran subcontractors or suppliers from 
LFUCG and showed evidence of contacting the companies on the list(s). 
 
_____ Contacted organizations that work with MWDBE companies for assistance 
in finding certified MWBDE firms and Veteran-Owned businesses to work on this 
project.  Those contacted and their responses should be a part of the bidder’s good 
faith efforts documentation.   
_____Sent written notices, by certified mail, email or facsimile, to qualified, 
certified MWDBEs soliciting their participation in the contract not less than seven 
(7) days prior to the deadline for submission of bids to allow them to participate 
effectively. 
 
_____ Followed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest. 

 
_____ Provided the interested MWBDE firm and/or Veteran-Owned business with 
adequate and timely information about the plans, specifications, and requirements 
of the contract. 
 
_____ Selected portions of the work to be performed by MWDBE firms and/or 
Veteran-Owned businesses in order to increase the likelihood of meeting the 
contract goals.  This includes, where appropriate, breaking out contract work items 



   
  

 

into economically feasible units to facilitate MWDBE and Veteran participation, 
even when the prime contractor may otherwise perform these work items with its 
own workforce 

 
_____ Negotiated in good faith with interested MWDBE firms and Veteran-Owned 
businesses not rejecting them as unqualified without sound reasons based on a 
thorough investigation of their capabilities.  Any rejection should be so noted in 
writing with a description as to why an agreement could not be reached. 
 
_____ Included documentation of quotations received from interested MWDBE 
firms and Veteran-Owned businesses which were not used due to uncompetitive 
pricing or were rejected as unacceptable and/or copies of responses from firms 
indicating that they would not be submitting a bid.   
 
_____ Bidder has to submit sound reasons why the quotations were considered 
unacceptable.  The fact that the bidder has the ability and/or desire to perform the 
contract work with its own forces will not be considered a sound reason for 
rejecting a MWDBE and/or Veteran-Owned business’s quote.  Nothing in this 
provision shall be construed to require the bidder to accept unreasonable quotes in 
order to satisfy MWDBE and Veteran goals. 
 
_____ Made an effort to offer assistance to or refer interested MWDBE firms and 
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials, 
insurance and/or bonding to satisfy the work requirements of the bid proposal 
 
_____Made efforts to expand the search for MWBE firms and Veteran-Owned 
businesses beyond the usual geographic boundaries.  
                                              
_____ Other--any other evidence that the bidder submits which may show that the 
bidder has made reasonable good faith efforts to include MWDBE and Veteran 
participation. 

                                             
   NOTE: Failure to submit any of the documentation requested in this section may be 

cause for rejection of bid.  Bidders may include any other documentation deemed 
relevant to this requirement which is subject to approval by the MBE Liaison. 
Documentation of Good Faith Efforts must be submitted with the Bid, if the 
participation Goal is not met.   

 

The undersigned acknowledges that all information is accurate.  Any misrepresentations may result 
in termination of the contract and/or be subject to applicable Federal and State laws concerning 
false statements and claims. 
 
______________________________  ____________________________________ 
Company       Company Representative                                                               
______________________________  ____________________________________ 
Date       Title 



   
  

 

  
GENERAL PROVISIONS 

 
1. Each Respondent shall comply with all Federal, State & Local regulations 

concerning this type of service or good. 
 

The Respondent agrees to comply with all statutes, rules, and regulations 
governing safe and healthful working conditions, including the Occupational Health 
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter 
338. The Respondent also agrees to notify the LFUCG in writing immediately upon 
detection of any unsafe and/or unhealthful working conditions at the job site. The 
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all 
penalties, fines or other expenses arising out of the alleged violation of said laws. 

 
2. Failure to submit ALL forms and information required in this RFP may be grounds 

for disqualification. 
 
3. Addenda: All addenda and IonWave Q&A, if any, shall be considered in making 

the proposal, and such addenda shall be made a part of this RFP. Before 
submitting a proposal, it is incumbent upon each proposer to be informed as to 
whether any addenda have been issued, and the failure to cover in the bid any 
such addenda may result in disqualification of that proposal. 

 
4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to 

award in whole or part, and to waive minor immaterial defects in proposals. LFUCG 
may consider any alternative proposal that meets its basic needs. 

 
5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the 

preparation of proposals. 
 
6. Changes/Alterations: Respondent may change or withdraw a proposal at any time 

prior to the opening; however, no oral modifications will be allowed. Only letters, or 
other formal written requests for modifications or corrections of a previously 
submitted proposal which is addressed in the same manner as the proposal, and 
received by LFUCG prior to the scheduled closing time for receipt of proposals, will 
be accepted. The proposal, when opened, will then be corrected in accordance 
with such written request(s), provided that the written request is contained in a 
sealed envelope which is plainly marked “modifications of proposal”. 

 
7. Clarification of Submittal: LFUCG reserves the right to obtain clarification of any 

point in a bid or to obtain additional information from a Respondent. 
 
8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no 

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to 
bribe an officer or employee of the LFUCG. 

 



   
  

 

9. Additional Information: While not necessary, the Respondent may include any 
product brochures, software documentation, sample reports, or other 
documentation that may assist LFUCG in better understanding and evaluating the 
Respondent’s response.  Additional documentation shall not serve as a substitute 
for other documentation which is required by this RFP to be submitted with the 
proposal, 

 
10. Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any 

ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall 
immediately notify LFUCG of such error in writing and request modification or 
clarification of the document if allowable by the LFUCG. 

 
11. Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that 

it has carefully examined the specifications and all provisions relating to the work 
to be done attached hereto and made part of this proposal. By acceptance of a 
Contract under this RFP, proposer states that it understands the meaning, intent 
and requirements of the RFP and agrees to the same. The successful Respondent 
shall warrant that it is familiar with and understands all provisions herein and shall 
warrant that it can comply with them. No additional compensation to Respondent 
shall be authorized for services or expenses reasonably covered under these 
provisions that the proposer omits from its Proposal. 

 
12. Cancellation: If the services to be performed hereunder by the Respondent are not 

performed in an acceptable manner to the LFUCG, the LFUCG may cancel this 
contract for cause by providing written notice to the proposer, giving at least thirty 
(30) days notice of the proposed cancellation and the reasons for same. During 
that time period, the proposer may seek to bring the performance of services 
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind 
the cancellation if such action is in its best interest. 

 
A. Termination for Cause 

 
(1) LFUCG may terminate a contract because of the contractor’s failure 

to perform its contractual duties 
 

(2) If a contractor is determined to be in default, LFUCG shall notify the 
contractor of the determination in writing, and may include a specified 
date by which the contractor shall cure the identified deficiencies. 
LFUCG may proceed with termination if the contractor fails to cure the 
deficiencies within the specified time. 

 
(3) A default in performance by a contractor for which a contract may be 

terminated shall include, but shall not necessarily be limited to: 
(a) Failure to perform the contract according to its terms, conditions 

and specifications; 
(b) Failure to make delivery within the time specified or according 



   
  

 

to a delivery schedule fixed by the contract; 
(c) Late payment or nonpayment of bills for labor, materials, 

supplies, or equipment furnished in connection with a contract 
for construction services as evidenced by mechanics’ liens filed 
pursuant to the provisions of KRS Chapter 376, or letters of 
indebtedness received from creditors by the purchasing 
agency; 

(d) Failure to diligently advance the work under a contract for 
construction services; 

(e) The filing of a bankruptcy petition by or against the contractor; 
or 

(f) Actions that endanger the health, safely or welfare of the 
LFUCG or its citizens. 

 
B. At Will Termination 

 
Notwithstanding the above provisions, the LFUCG may terminate this contract at 
will in accordance with the law upon providing thirty (30) days written notice of that 
intent, Payment for services or goods received prior to termination shall be made 
by the LFUCG provided these goods or  services were provided in a manner 
acceptable to the LFUCG. Payment for those goods and services shall not be 
unreasonably withheld. 

 
13. Assignment of Contract: The contractor shall not assign or subcontract any portion 

of the Contract without the express written consent of LFUCG. Any purported 
assignment or subcontract in violation hereof shall be void. It is expressly 
acknowledged that LFUCG shall never be required or obligated to consent to any 
request for assignment or subcontract; and further that such refusal to consent can 
be for any or no reason, fully within the sole discretion of LFUCG. 

 
14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power 

or privilege hereunder, nor any single or partial exercise thereof, nor the exercise 
of any other right, remedy, power or privilege shall operate as a waiver hereof or 
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or 
privilege under or in respect of this Contract shall affect the rights, remedies, 
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof. 

 
15. Authority to do Business: The Respondent must be a duly organized and 

authorized to do business under the laws of Kentucky. Respondent must be in 
good standing and have full legal capacity to provide the services specified under 
this Contract. The Respondent must have all necessary right and lawful authority 
to enter into this Contract for the full term hereof and that proper corporate or other 
action has been duly taken authorizing the Respondent to enter into this Contract. 
The Respondent will provide LFUCG with a copy of a corporate resolution 
authorizing this action and a letter from an attorney confirming that the proposer is 
authorized to do business in the State of Kentucky if requested.  All proposals must 



   
  

 

be signed by a duly authorized officer, agent or employee of the Respondent. 
 
16. Governing Law: This Contract shall be governed by and construed in accordance 

with the laws of the Commonwealth of Kentucky. In the event of any proceedings 
regarding this Contract, the Parties agree that the venue shall be the Fayette 
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky, 
Lexington Division. All parties expressly consent to personal jurisdiction and venue 
in such Court for the limited and sole purpose of proceedings relating to this 
Contract or any rights or obligations arising thereunder. Service of process may be 
accomplished by following the procedures prescribed by law. 

 
17. Ability to Meet Obligations: Respondent affirmatively states that there are no 

actions, suits or proceedings of any kind pending against Respondent or, to the 
knowledge of the Respondent, threatened against the Respondent before or by 
any court, governmental body or agency or other tribunal or authority which would, 
if adversely determined, have a materially adverse effect on the authority or ability 
of Respondent to perform its obligations under this Contract, or which question the 
legality, validity or enforceability hereof or thereof. 

 
18. Contractor understands and agrees that its employees, agents, or subcontractors 

are not employees of LFUCG for any purpose whatsoever.  Contractor is an 
independent contractor at all times during the performance of the services 
specified. 

 
19. If any term or provision of this Contract shall be found to be illegal or unenforceable, 

the remainder of the contract shall remain in full force and such term or provision 
shall be deemed stricken. 

 
20. Contractor [or Vendor or Vendor’s Employees] will not appropriate or make use of 

the Lexington-Fayette Urban County Government (LFUCG) name or any of 
its  trade or service marks or property (including but not limited to any logo or seal), 
in any promotion, endorsement,  advertisement, testimonial or similar use without 
the prior written consent of the government. If such consent is granted LFUCG 
reserves the unilateral right, in its sole discretion, to immediately terminate and 
revoke such use for any reason whatsoever.  Contractor agrees that it shall cease 
and desist from any unauthorized use immediately upon being notified by LFUCG. 

 
 
_______________________________   _____________________ 
Signature       Date 



 1 

 RISK MANAGEMENT PROVISIONS 
 INSURANCE AND INDEMNIFICATION 
  
 INDEMNIFICATION AND HOLD HARMLESS PROVISION 
 

(1) It is understood and agreed by the parties that Consultant hereby assumes the entire 
responsibility and liability for any and all damages to persons or property caused by or 
resulting from or arising out of any act or omission on the part of Consultant or its 
employees, agents, servants, owners,  principals, licensees, assigns or subcontractors 
of any tier (hereinafter “Consultant”) under or in connection with this agreement and/or 
the provision of goods or services and the performance or failure to perform any work 
required thereby. 

   
(2) Consultant shall indemnify, save, hold harmless and defend the Lexington-Fayette 

Urban County Government and its elected and appointed officials, employees, agents, 
volunteers, and successors in interest (hereinafter “LFUCG”) from and against all 
liability, damages, and losses, including but not limited to, demands, claims, obligations, 
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense 
costs and reasonable attorney’s fees that are in any way incidental to or connected with, 
or that arise or are alleged to have arisen, directly or indirectly, from or by Consultant’s 
performance or breach of the agreement and/or the provision of goods or services 
provided that: (a) it is attributable to personal injury, bodily injury, sickness, or death, or 
to injury to or destruction of property (including the loss of use resulting therefrom), or to 
or from the negligent acts, errors or omissions or willful misconduct of the Consultant; 
and (b) not caused solely by the active negligence or willful misconduct of LFUCG.  

 
(3) Notwithstanding, the foregoing, with respect to any professional services performed by 

Consultant hereunder (and to the fullest extent permitted by law), Consultant shall 
indemnify, save, hold harmless and defend LFUCG from and against any and all liability, 
damages and losses, including but not limited to, demands, claims, obligations, causes 
of action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs and 
reasonable attorney’s fees, for any damage due to death or injury to any person or injury 
to any property (including the loss of use resulting therefrom) to the extent arising out of, 
pertaining to or relating to the negligence, recklessness or willful misconduct of 
Consultant in the performance of this agreement. 

 
(4) In the event LFUCG is alleged to be liable based upon the above, Consultant shall 

defend such allegations and shall bear all costs, fees and expenses of such defense, 
including but not limited to, all reasonable attorneys’ fees and expenses, court costs, 
and expert witness fees and expenses, using attorneys approved in writing by LFUCG, 
which approval shall not be unreasonably withheld. 

 
(5) These provisions shall in no way be limited by any financial responsibility or insurance 

requirements, and shall survive the termination of this agreement. 
  

(6) LFUCG is a political subdivision of the Commonwealth of Kentucky.  CONSULTANT 
acknowledges and agrees that LFUCG is unable to provide indemnity or otherwise save, 
hold harmless, or defend the CONSULTANT in any manner. 

 
 FINANCIAL RESPONSIBILITY 
 
 CONSULTANT understands and agrees that it shall, prior to final acceptance of its proposal and 

the commencement of any work or services, demonstrate the ability to assure compliance with the 
above Indemnity provisions and these other risk management provisions. 
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 INSURANCE REQUIREMENTS 
 
 YOUR ATTENTION IS DIRECTED TO THE INSURANCE REQUIREMENTS BELOW, AAND 

YOU MAY NEED TO CONFER WITH YOUR INSURANCE AGENTS, BROKERS, OR 
CARRIERS TO DETERMINE IN ADVANCE OF SUBMISSION OF A RESPONSE THE 
AVAILABILITY OF THE INSURANCE COVERAGES AND ENDORSEMENTS REQUIRED 
HEREIN.  IF YOU FAIL TO COMPLY WITH THE INSURANCE REQUIREMENTS BELOW, YOU 
MAY BE DISQUALIFIED FROM AWARD OF THE CONTRACT.   

 
 Required Insurance Coverage 
 
 CONSULTANT shall procure and maintain for the duration of this contract the following or 

equivalent insurance policies at no less than the limits shown below and cause its 
subcontractors to maintain similar insurance with limits acceptable to LFUCG in order to protect 
LFUCG against claims for injuries to persons or damages to property which may arise from or in 
connection with the performance of the work or services hereunder by CONSULTANT.  The cost 
of such insurance shall be included in any bid: 
 
Coverage      Limits 
 
General Liability           $1 million per occurrence, $2 million aggregate  
(Insurance Services Office Form CG 00 01)     or $2 million combined single limit 
 
Professional Liability                $1,000,000 
   
Worker’s Compensation    Statutory  
 
Employer’s Liability     $100,000 
 
The policies above shall contain the following conditions: 
 
a. All Certificates of Insurance forms used by the insurance carrier shall be properly filed and 

approved by the Department of Insurance for the Commonwealth of Kentucky. LFUCG shall 
be named as an additional insured in the General Liability Policy and Commercial 
Automobile Liability Policy using the Kentucky DOI approved forms.  

 
b. The General Liability Policy shall be primary to any insurance or self-insurance retained by 

LFUCG.  
 

c. The General Liability Policy shall include a Products and Completed Operations 
endorsement or Premises and Operations Liability endorsement and a Products Liability 
endorsement unless they are deemed not to apply by LFUCG. 

 
d. The General Liability Policy shall have a Professional Liability endorsement (including Errors 

and Omissions) for any services performed pursuant to the contract, and/or a separate 
Professional Liability Policy shall be obtained unless it is deemed not to apply by LFUCG. 

 
e. The Professional Liability policy shall be maintained for a minimum of three years beyond 

the completion date of the project, to the extent commercially available.  If not commercially 
available, CONSULTANT shall notify LFUCG and obtain similar insurance that is 
commercially available and acceptable to LFUCG. 

 
 

f. LFUCG shall be provided at least 30 days advance written notice via certified mail, return 
receipt requested, in the event any of the required policies are canceled or non-renewed. 



 3 

 
g. Said coverage shall be written by insurers acceptable to LFUCG and shall be in a form 

acceptable to LFUCG.  Insurance placed with insurers with a rating classification of no less 
than Excellent (A or A-) and a financial size category of no less than VIII, as defined by the 
most current Best's Key Rating Guide shall be deemed automatically acceptable. 

 
 Renewals 
 
 After insurance has been approved by LFUCG, evidence of renewal of an expiring policy must be 

submitted to LFUCG, and may be submitted on a manually signed renewal endorsement form.  If 
the policy or carrier has changed, however, new evidence of coverage must be submitted in 
accordance with these Insurance Requirements. 

 
 Deductibles and Self-Insured Programs 
 
 IF YOU INTEND TO SUBMIT A SELF-INSURANCE PLAN IT MUST BE FORWARDED TO 

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT, DIVISION OF RISK 
MANAGEMENT, 200 EAST MAIN STREET, LEXINGTON, KENTUCKY 40507 NO LATER THAN 
A MINIMUM OF FIVE (5) WORKING DAYS PRIOR TO THE RESPONSE DATE.  Self-insurance 
programs, deductibles, and self-insured retentions in insurance policies are subject to separate 
approval by Lexington-Fayette Urban County Government's Division of Risk Management, upon 
review of evidence of CONSULTANT’s financial capacity to respond to claims.  Any such 
programs or retentions must provide LFUCG with at least the same protection from liability and 
defense of suits as would be afforded by first-dollar insurance coverage.  If CONSULTANT 
satisfies any portion of the insurance requirements through deductibles, self-insurance programs, 
or self-insured retentions, CONSULTANT agrees to provide Lexington-Fayette Urban County 
Government, Division of Risk Management, the following data prior to the final acceptance of bid 
and the commencement of any work: 

 
  a. Latest audited financial statement, including auditor's notes. 
 
  b. Any records of any self-insured trust fund plan or policy and related accounting 

statements. 
 
  c. Actuarial funding reports or retained losses. 
 
  d. Risk Management Manual or a description of the self-insurance and risk 

management program. 
 
  e. A claim loss run summary for the previous five (5) years. 
 
  f. Self-Insured Associations will be considered. 
 
 Safety and Loss Control 
 

CONSULTANT shall comply with all applicable federal, state, and local safety standards related to 
the performance of its works or services under this Agreement and take necessary action to 
protect the life, health and safety and property of all of its personnel on the job site, the public, and 
LFUCG.  

 
 
 
 Verification of Coverage 
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 CONSULTANT agrees to furnish LFUCG with all applicable Certificates of Insurance signed by a 
person authorized by the insurer to bind coverage on its behalf prior to final award, and if 
requested, shall provide LFUCG copies of all insurance policies, including all endorsements. 

 
 Right to Review, Audit and Inspect 
 
 CONSULANT understands and agrees that LFUCG may review, audit and inspect any and all of 

its records and operations to insure compliance with these Insurance Requirements. 
 
 DEFAULT 
 
 CONSULTANT understands and agrees that the failure to comply with any of these insurance, 

safety, or loss control provisions shall constitute default and that LFUCG may elect at its option 
any single remedy or penalty or any combination of remedies and penalties, as available, 
including but not limited to purchasing insurance and charging CONSULTANT for any such 
insurance premiums purchased, or suspending or terminating the work.    

 
00471865 



Lexington-Fayette Urban County Government 
Coldstream Park Stream Corridor Restoration and Preservation 

Supplemental Environmental Project 
Post-Construction Monitoring, Reporting, and Maintenance 

Request for Proposal 
 
 

This project was undertaken in connection with the settlement of an enforcement action under the 
Clean Water Act, United States et al. v. Lexington-Fayette Urban County Government, brought on 

behalf of the U.S. Environmental Protection Agency. 
 
The Lexington-Fayette Urban County Government (LFUCG) is accepting proposals from Ecological / 
Environmental Consultants for the purpose of monitoring, reporting, and maintenance of the 
Coldstream Park Stream Corridor Restoration and Preservation Supplemental Environmental Project.  
This Scope of Services provides a minimum set of guidelines, tasks, and activities for the monitoring, 
reporting, and maintenance which will continue for a minimum of five years to ensure the success of 
the construction and planting activities associated with the restoration of Cane Run within the limits of 
this project. 
 
A.  Project Purpose and Background   
 
The Coldstream Park Stream Corridor Restoration and Preservation Supplemental Environmental 
Project provided streambank stabilization, habitat restoration, and greenway creation in Coldstream 
Park with the restoration of a section of Cane Run.  This section of Cane Run had been degraded due 
to straightening, streambank erosion, and down cutting of the stream channel which resulted in the 
creek’s disconnection from its floodplain.  The streambanks of Cane Run were severely denuded due 
to previous agricultural use as a part of the University of Kentucky’s agricultural research facility.  
The drainage area includes commercial, industrial, and residential land uses.  Runoff from this stream 
ultimately recharges the Royal Spring Aquifer, which is a raw water supply source for the City of 
Georgetown.  
 
The project included: 

– channel stabilization; 
– habitat restoration; 
– reduction of peak flows, flooding, and pollutant loadings associated with urban runoff and 

agricultural activities; 
– creation of a permanent greenway; and 
– enhancement of recreational and educational opportunities through enhanced passive land use 

and habitat restoration. 
 

As required by the project’s state-issued Water Quality Certification, the project will be monitored for 
a minimum of five years following the first full growing season of the completed project.  The project’s 
construction was completed in May 2018, and since some of the plantings were installed after the 
dormant season ended on March 1, 2018, the Kentucky Division of Water (KDOW) considers 2018 to 
be the first full growing season for the project.  Therefore, the five-year monitoring period will begin in 
2019, with the first monitoring report expected to be submitted in December 2019.  The fifth monitoring 



year will be in 2023; however, KDOW may require monitoring beyond Year 5 until it is evident that 
the stream, floodplain, and riparian areas are established, functional, and stable.  
 
B.  General Project Description 
 
LFUCG requests a Consultant to carry out the post-construction monitoring and reporting of the 
Coldstream Park Stream Corridor Restoration and Preservation Supplemental Environmental Project 
and perform necessary maintenance to ensure the project’s success.  The selected Consultant shall 
anticipate three phases of work:  Year 1 Monitoring Services, Reporting Activities, and 
Maintenance; Years 2-4 Monitoring Services, Reporting Activities, and Maintenance; and Year 
5 Monitoring Services, Reporting Activities, and Maintenance.  Proposals shall include a fee quote 
for each phase separately. 
 
All work associated with this RFP will be assigned via written Task Order.  The successful proposer 
will be required to submit a draft Task Order for Year 1, along with the estimated fee for the Task Order, 
to LFUCG’s Project Manager, who will direct the Consultant in completing any edits necessary to 
obtain final approval.  Written approval from the Division of Water Quality Director must be received 
prior to initiating work associated with a Task Order.  Under no circumstances should changes in Task 
Order scope or estimated fee occur without prior, written approval from the Director of the Division of 
Water Quality or their authorized representative. 
 
The successful proposer will be awarded a contract for Year 1 work covering the time period from 
written notice to proceed through December 31, 2019.  Annual renewal, up to four (4) additional 365-
day periods, may occur upon mutual agreement by all parties.  Year 2 and successive years’ activities 
shall not begin until the contract has been renewed and a new Task Order is executed.  The Consultant 
shall perform the professional services hereinafter stated which may include customary civil, 
geotechnical, surveying, environmental, ecological, and other technical services, as necessary. 
 
C.  Project Site Details 
 
Length of Stream:  Approximately 4,200 linear feet of Cane Run  
Location:  Lexington, Fayette County 
Coordinates: 38.10391751 N; -84.4985777 W (downstream end of project) 
 38.09189968 N; -84.50138092 W (upstream end of project) 
 
D.  Scope of Services 
 
Monitoring Services, Reporting Activities, and Maintenance - Year 1 

 
1. Conduct As-Built Survey:  The As-Built Survey will include a longitudinal profile of the 

channel slope, valley slope, bankfull elevations, and cross-section locations.  This survey 
will also include detailed cross-sections at representative locations.  In addition, a plan 
view will be included with the As-Built Survey that shows all in-stream structures and 
planform and valley characteristics. 
 



2. Conduct Vegetative Monitoring:  Vegetative monitoring will include the riparian zone and 
will determine species composition, dominant species of each stratum, percent survival, 
and density. 
 

3. Take Growing Season Photographs:  Photographs will be taken at three different areas to 
show vegetation growth in the riparian areas.  
 

4. Take Leaf-Off Season Photographs:  Photographs will be taken where in-stream structures 
were installed.  Photographs will also be taken of upstream and downstream conditions at 
significant bends, riffles, and pools to show the stability condition of the channel and banks. 
 

5. Inspect for Signs of Erosion:  Both existing and potential areas of erosion will be recorded.  
The report will include a remedial plan to address any identified areas. 
 

6. Conduct Habitat Assessments:  Habitat assessments will be conducted for each distinct 
project reach, which may be one assessment for the entire relocated stream. A habitat 
assessment may also be completed at the reference reach, CR-S2 (Cane Run at Citation 
Boulevard). 
 

7. Report on Overall Function and Habitat:  A narrative description assessing the overall 
function of the stream and its habitat will be included in the report, along with an evaluation 
as to whether the system is improving or not.  Attachments to the report will include the 
as-built survey, vegetative monitoring results, growing season photographs, leaf-off season 
photographs, erosion inspection report, and habitat assessment results. 
 

8. Perform Necessary Maintenance:  Maintenance, which may include but is not limited to 
vegetation pruning, replacement, weeding, and invasive species removal, as well as 
remediating eroded areas, may be required during the monitoring period to ensure the 
success of the project.  The areas to be maintained include the stabilized and restored length 
of Cane Run, its riparian corridor, and its floodplain, along with Wetlands #1-#3 and the 
bioswale. 
 

Monitoring Services, Reporting Activities, and Maintenance - Years 2-4 
 

1. Take Growing Season Photographs:  Photographs will be taken of the three locations 
selected in Year 1 to show vegetation growth in the riparian areas. 
 

2. Take Leaf-Off Season Photographs:  Photographs will be taken of the locations selected in 
Year 1 where in-stream structures were installed.  Photographs will also be taken of 
upstream and downstream conditions of the bends, riffles, and pools selected in Year 1 to 
show the stability condition of the channel and banks. 
 

3. Inspect for Signs of Erosion:  Both existing and potential areas of erosion will be recorded.  
The report will include a remedial plan to address any identified areas. 
 



4. Conduct Habitat Assessments: Habitat assessments will be conducted for each distinct 
project reach, which may be one assessment for the entire relocated stream.  A habitat 
assessment may also be completed at the reference reach, CR-S2 (Cane Run at Citation 
Boulevard). 
 

5. Report on Overall Function and Habitat: A narrative description assessing the overall 
function of the stream and its habitat will be included in the report, along with an evaluation 
as to whether the system is improving or not.  Attachments to the report will include the 
growing season photographs, leaf-off season photographs, erosion inspection report, and 
habitat assessment results. 
 

6. Perform Necessary Maintenance:  Maintenance, which may include but is not limited to 
vegetation pruning, replacement, weeding, and invasive species removal, as well as 
remediating eroded areas, may be required during the monitoring period to ensure the 
success of the project.  The areas to be maintained include the stabilized and restored length 
of Cane Run, its riparian corridor, and its floodplain, along with Wetlands #1-#3 and the 
bioswale. 

 
Monitoring Services, Reporting Activities, and Maintenance - Year 5 
 

1. Conduct As-Built Survey:  The As-Built Survey will include a longitudinal profile of the 
channel slope, valley slope, bankfull elevations, and cross-section locations.  This survey 
will also include detailed cross-sections at the locations selected in Year 1.  In addition, a 
plan view will be included with the As-Built Survey that shows all in-stream structures and 
planform and valley characteristics. 
 

2. Conduct Vegetative Monitoring:  Vegetative monitoring will include the riparian zone and 
will determine species composition, dominant species of each stratum, percent survival, 
and density. 
 

3. Take Growing Season Photographs:  Photographs will be taken of the three locations 
selected in Year 1 to show vegetation growth in the riparian areas.  
 

4. Take Leaf-Off Season Photographs:  Photographs will be taken of the locations selected in 
Year 1 where in-stream structures were installed.  Photographs will also be taken of 
upstream and downstream conditions of the bends, riffles, and pools selected in Year 1 to 
show the stability condition of the channel and banks. 
 

5. Inspect for Signs of Erosion:  Both existing and potential areas of erosion will be recorded.  
The report will include a remedial plan to address any identified areas. 
 

6. Conduct Habitat Assessments:  Habitat assessments will be conducted for each distinct 
project reach, which may be one assessment for the entire relocated stream.  A habitat 
assessment may also be completed at the reference reach, CR-S2 (Cane Run at Citation 
Boulevard). 
 



7. Report on Overall Function and Habitat:  A narrative description assessing the overall 
function of the stream and its habitat will be included in the report, along with an evaluation 
as to whether the system has improved or not.  Attachments to the report will include the 
as-built survey, vegetative monitoring results, growing season photographs, leaf-off season 
photographs, erosion inspection report, and habitat assessment results. 
 

8. Evaluate Project Success:  At the culmination of five years of monitoring, all the data will 
be evaluated from pre-construction through five years post-construction, and an overall 
assessment of the project’s success will be determined and presented with the fifth annual 
progress / monitoring report.  The following success criteria will be evaluated and the 
findings included in the Year 5 report: 
 
 Stream Stability: 
 Stream maintaining its perennial flow status upstream of Station 24+25 

(former location of the bridge). 
 Stream maintaining its dimension, pattern, and profile; 
 No significant areas of degradation or aggradation as evidenced by bank 

scour, significant erosion, or deposition; 
 In-stream structures intact and functioning properly. 

 
 Stream Floodplain Interaction:  Evidence of the stream accessing the 

floodplain during large storms and no evidence of incision.  
 

 Riparian Area Establishment:  Successful riparian restoration will consist of at 
least 4 native tree/shrub species with a minimum density of 300 live stems per 
acre after 5 years. 

 
9. Perform Necessary Maintenance:  Maintenance, which may include but is not limited to 

vegetation pruning, replacement, weeding, and invasive species removal, as well as 
remediating eroded areas, may be required during the monitoring period to ensure the 
success of the project.  The areas to be maintained include the stabilized and restored length 
of Cane Run, its riparian corridor, and its floodplain, along with Wetlands #1-#3 and the 
bioswale. 
 

E.  Schedule 
 
The duration of all activities defined and listed above as Year 1 shall begin as soon as the Consultant 
has received a written notice to proceed and a signed Task Order.  The draft report shall be submitted 
to the LFUCG Project Manager by November 15th of each post-construction monitoring year, with 
maintenance activities for each post-construction monitoring year to be concluded by December 31st.  
The extension of the contract beyond five years will be at the sole discretion of the Division of Water 
Quality, and requests for extensions by the Consultant shall be in writing and considered only for 
additional major activities not included in this document. 
 
  



F.  Method of Invoice and Payment 
 
The Consultant may submit monthly invoices for services or work completed, based upon the 
Consultant’s estimate of the portion of the total services actually completed during the billing cycle.  
Each invoice shall show the amount to be paid, the subtotal of all prior invoices, the contract amount, 
and the LFUCG Purchase Order Number against which the invoice is to be charged.  Each invoice shall 
also include, as a separate document, a monthly progress report.  Each invoice shall note the portion of 
the amount invoiced that is for work performed by a DBE prime contractor or subcontractor.  The work 
performed by the DBE(s) shall be summarized on the monthly progress reports. 
 
The Division of Water Quality’s Project Manager will either approve or deny each invoice within 
fourteen (14) calendar days of receipt.  The Consultant shall not invoice more than 95% of the agreed 
Task Order amount prior to acceptance of the deliverables related to that Task Order. 
 
G.  Stop Work Notice 
 
The Consultant shall at all times monitor time allotted and amounts invoiced for tasks and activities as 
compared to their original estimates and expectations.  The Consultant shall notify the Division of Water 
Quality immediately upon discovery of facts that may necessitate a change in the contract amount or 
may extend the contract time.  If the amount of the change is expected to exceed the original contract 
amount, the Consultant shall immediately stop all work related to this Scope of Services.  Work shall 
not recommence without written notification from the Division of Water Quality.  The Consultant shall 
submit all requests for changes to the Division of Water Quality in writing and shall be present when 
the issue is discussed before the Urban County Council.  Failure by LFUCG to endorse the requested 
change does not relieve the Consultant of the contractual requirements and activities defined by this 
Scope of Services and executed Contract. 
 
LFUCG reserves the right to terminate the contract when a mutually satisfactory agreement cannot be 
reached in a timely manner.  All project data must be submitted to LFUCG upon request.  If it is 
determined that the Consultant failed to notify LFUCG in a timely manner regarding insufficient fee or 
inadequate schedule, LFUCG reserves the right to terminate the contract at any time thereafter. 
 
H.  Miscellaneous 
 
Any plans, specifications, surveys, photographs, reports, and accompanying documents 
developed as part of this scope or associated, future Task Orders are subject to review by the 
Lexington-Fayette Urban County Government's Division of Water Quality.  The Consultant shall 
be responsible for incorporating the comments and requirements of this division into all 
documents. 
 
Any data collection shall be compatible with existing Geographic Information System parameters 
used by the Urban County Government.  Access Database formats will be provided. 
 



EXHIBIT B 

Certificate of Insurance  

and  

Evidence of Insurability 
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April 9, 2019 
 
Mr. Todd Slatin 
Purchasing Director 
Lexington-Fayette Urban County Government 
Room 338, Government Center 
200 East Main Street 
Lexington, Kentucky 40507 
 
Re. RFP #15-2019 Ecological/Environmental Consultants for the Coldstream Park Stream Restoration & 
Preservation Project 
 
Dear Mr. Slatin: 
 
EcoGro/Ridgewater (E/R), in association with CDP Engineers (CDP) and our DBE/MBE sub-consultant, 
Redwing Ecological Services, Inc. (Redwing), is pleased to submit this proposal related to the above 
referenced Request for Proposals. 
 
E/R, CDP, and Redwing are award winning firms that specialize in stream restoration, ecological services, 
stormwater treatment, and water quality improvements. The E/R, CDP, and Redwing Team is a unique 
and successful partnership of firms that together provide comprehensive stormwater and stream 
solutions.  
 
EcoGro/Ridgewater (E/R), CDP, Redwing Team: 

• EcoGro, Inc. manages contracts, the equipment, materials, and labor to construct the projects, 
as well as provides vegetation installation and management services.  EcoGro will serve as the 
Prime Contractor and Project Manager, similar to other LFUCG funded projects such as the 
Green Acres Stream Corridor Vegetative Buffer Project. 

• Ridgewater, LLC will provide field engineering and construction management if needed.   
• CDP will conduct and oversee the as-built survey, seasonal photography, summarization of the 

overall function and habitat assessment, and final report. They will also assist E/R in the 
inspection and remedial plan for erosion and sediment control.   

• Redwing will perform vegetative monitoring at five monitoring plots and conduct habitat 
assessments along four distinct project reaches including one at the reference reach (Cane Run 
at Citation Boulevard).  
 

Our combined team has provided design, construction, and monitoring services on dozens of stream 
restoration construction projects in the past ten years with budgets exceeding $10 million.   
 
LFUCG Supplemental Environmental Project (SEP) Experience: 
Our most recently completed LFUCG SEP project has significant relevance to the above referenced 
request for proposal. E/R along with CDP recently completed design and construction on the Coldstream 
Park Stream Corridor Restoration and Preservation Project in the Fall of 2018. CDP led the design and 
permitting efforts and helped manage construction administration alongside LFUCG. E/R performed the 



 

construction activities. Together we are intimately familiar with the site and the recent improvements to 
Cane Run.  
 
Additional SEP experience includes the Coca-Cola Stormwater Replenish project funded by an LFUCG 
Stormwater Incentive Grant. E/R designed and built the project in 2011. The project was deemed 
suitable by EPA and LFUCG to fulfill a portion of the Consent Decree SEP Requirements.  
 
Our team is pre-qualified in all areas of expertise required for this project and we are well positioned to 
move forward upon selection and negotiation of fees. The E/R, CDP, and Redwing Team collectively have 
designed, constructed, monitored and/or maintained numerous successful stream projects of similar 
scope and complexity. We are confident that the E/R, CDP, and Redwing Team is Lexington’s best choice 
for this project due to our considerable knowledge of the project and familiarity with key issues, similar 
project experience, our dedication and proven record, and our strong desire to work with LFUCG again.  
We guarantee you will be satisfied with our:  
 

 Construction, survey, monitoring, stewardship and reporting services,  
 ability to work within your schedule,  
 ability to work with you to meet the project budget,  
 personnel and equipment dedicated to the project,  
 and timely communication. Please feel free to contact us or our attached references. We would 

like to discuss opportunities to work together to make this project successful. 
 
Thank you again for the opportunity to submit this bid and SOQ. Your consideration of our 
EcoGro/Ridgewater, CDP, and Redwing Team is sincerely appreciated.  
 
 
 
Sincerely, 

 
 
 
 
 

Jim Hanssen                                                                       
EcoGro                                        
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Specialized Experience and Technical Competence of the Team 
The EcoGro/Ridgewater / CDP / Redwing Ecological team was strategically assembled after a 
detailed review of the Request for Proposal package.  This team is uniquely qualified based on 
our existing site knowledge and experience on this project. Our team is a collective group of 
respected firms and highly skilled professionals, which bring together both targeted specialists 
and multi-disciplinary firms, all with an excellent understanding of the overall scope of services. 
We have multiple team members in most of the key disciplines so that our team can establish a 
truly collaborative approach to assessment, restoration, and preservation.  
 
EcoGro/Ridgewater will provide the overall project lead and will be the primary point of 
contact for LFUCG. Jim Hanssen, with over 19 years of experience in the “green industry”, will 
provide project oversight and administration to keep the project on time and on budget. Jim 
will oversee the project and will be supported by Eric Dawalt, as the project engineer, as well as 
the other teaming firms and support staff from EcoGro/Ridgewater. Our diverse group of 
professionals will perform necessary project stewardship and maintenance, as well as inspect 
for signs of erosion. EcoGro/Ridgewater is a Lexington based team that has been teaming on 
primarily design / build stream, wetland, and stormwater quality projects for over 10 years.  
The E/R team has qualified staff which includes an engineer, a certified arborist, licensed 
chemical applicator, skilled operators, native plant specialists and a professional educator. With 
considerable experience in stream restoration, wetlands, greenways, native vegetation 
stewardship, water quality projects and construction management, E/R is well suited to lead 
the team. 
 
CDP will provide engineering services for the as-built survey, photography of vegetation and all 
of the reporting required under the contract in order to document the overall function of 
habitat. CDP will also share the responsibility of sediment and erosion inspection with E/R. 
Their team has a considerable amount of experience in stream restoration, hydrologic and 
hydraulic (H&H) modeling, wetlands, greenways, surveying, easements, water quality, and 
sediment and erosion control. They are well suited to compliment the E/R team.   
 
Redwing Ecological Services, Inc. will provide vegetative monitoring in years 1 and 5 and 
habitat assessment in years 1 through 5. Redwing has over 80 years of combined experience in 
the ecological resources field and have been active in the region for more than 25 years. They 
are extremely familiar with stream restoration projects and provide high quality services for: 
wetland assessment, permitting and mitigation; stream permitting, assessment, natural 
channel design and restoration; ecological assessment including threatened and endangered 
species surveys; natural areas restoration; stormwater and green infrastructure design; and 
National Environmental Policy Act (NEPA) compliance. Redwing has worked alongside the E/R 
team on previous projects and have a great working relationship. We feel they complement our 
team nicely.  
 
Organizational Chart 
The following organizational chart reflects the team and their involvement in identified project 
task items. Key resumes are provided in Appendix A.  
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Principal-In-Charge 
EcoGro 

Jim Hanssen 

 

Report on 
Overall 
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Habitat

Conduct 
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Assessments 

Inspect for 
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Season 

Photographs 

Take Growing 
Season 

Photographs 

Conduct 
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Conduct As-Built 
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Perform 
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Stewardship / 
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CDP 

David Carter 
Steve Green

 

Redwing 
Environmental 

Brad Anderson 
Laura Darnell 

 

CDP 

Scott Southall 
Lisa Shuster

 

CDP 

Scott Southall 
Lisa Shuster

 

CDP 
EcoGro/ 

Ridgewater 

Jim Hanssen 
Eric Dawalt 

Scott Southall 
Lisa Shuster 

 

Redwing 
Environmental 

Brad Anderson 
Laura Darnell 

CDP 
EcoGro/ 

Ridgewater 

Scott Southall 
Lisa Shuster 
Jim Hanssen 
Russ Turpin 
Eric Dawalt 

 

EcoGro/ 
Ridgewater 

Jim Hanssen 
Eric Dawalt 
Russ Turpin 

 

LFUCG 
Division of Water Quality 

Charlie Martin – Director 
Jennifer Carey – Project Manager 

Support Staff 

CDP 

Scott Southall 
Lisa Shuster

 

CDP 

Scott Southall 
Lisa Shuster
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Capacity to Perform the Work 
The E/R Team, including CDP and Redwing Ecological have worked together on a number of 
LFUCG projects and have an ongoing collaborative relationship with each other. Our team has 
complimented the core group of professionals with the following specialists in their field of 
expertise.  Our personnel have the capacity to perform the work. 
 
E/R has an extremely intimate 
knowledge of the proposed project as 
they were selected as the lead 
construction firm for the Coldstream 
Stream Restoration and Preservation 
Project in 2016. Recently completed, 
the company has a vast knowledge of 
existing site conditions as well as the 
implemented stream restoration 
efforts and associated plant material. 
In addition, our knowledge of 
environmental processes, fluvial geomorphology, wildlife and stream habitat, stabilization 
structures, restoration techniques and native plant establishment is essential to the success of 
our projects. The E/R collaboration provides an interdisciplinary team with extensive 
experience in stream restoration and real world construction and stewardship techniques.  
 
With over two decades of experience working with the City of Lexington, personnel in the 
LFUCG Divisions of Water Quality (DWQ), Engineering, Traffic Engineering, Streets & Roads, 
Forestry, Building Inspection, and Planning are familiar with the work of the CDP team. As a 
locally owned and operated design firm, each successfully completed project has built CDP’s 
character and reputation for quality design and service. Most importantly, CDP has intimate 
knowledge of the project requested in the proposal. They were selected as the lead design firm 
for the Coldstream Park Stream Corridor Restoration and Preservation Supplemental 
Environmental Project recently completed in 2018. Their team has a highly qualified and 
enthusiastic staff proficient in the latest technical applications.  
 
 
Past Record and Performance on Similar Contracts Regarding Cost, Quality, and Schedule 
E/R, CDP and Redwing Ecological have completed 
numerous projects for LFUCG in recent years and have 
been selected for these projects because of our 
consistently high level of care quality, and cost-
effectiveness. Our team will work with LFUCG to 
coordinate the proper scope of work and fee going into 
the project. We have worked very closely with various 
LFUCG staff, including the Division of Water Quality. We 
know the type of final project LFUCG requires and 
expects, and have consistently met your needs on recent similar projects such as the following: 
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 Coldstream Park Stream Corridor Restoration and Preservation Supplemental 

Environmental Project (E/R, CDP) 
 Coldstream Bioswale and Trail Project (CDP) 
 Coca-Cola Replenish Stormwater Project SEP (E/R) 
 Lexington Bluegrass Station Stream Restoration (E/R) 
 Lexmark Shady Brook Park Bank Stabilization (E/R) 
 Cove Spring Park Stream Restoration (E/R) 
 Green Acres Stream Corridor Vegetative Buffer Project (E/R) 
 Green Acres/Hollow Creek Stormwater Study (CDP) 
 Gainesway Pond Restoration and Education Project (CDP) 
 Ft. Sumpter Stream Restoration Project (CDP) 
 Picadome Golf Course Stormwater Wetland and Stream Stabilization Projects (E/R, 

Redwing) 
 Gess Property Development (Redwing) 
 Montgomery Group Stream Restoration (Redwing) 
 Padua Stables Stream Mitigation Project (Redwing) 

 
Many of the projects listed above have now been constructed, and to our knowledge, no 
significant change orders were executed. We will work with the LFUCG to provide an effective 
and functional product. A more detailed description of these projects can be found in Appendix 
B. Additional project team experience includes work with numerous federal, state, and local 
clients. Team personnel have completed projects for: 
 
 Kentucky Department of Fish and Wildlife Resources 
 Northern Kentucky University Center for Applied Ecology 
 Lexington-Fayette Urban County Government 
 Tennessee Stream Mitigation Program 
 Kentucky Transportation Cabinet 
 University of Kentucky 
 University of Louisville 
 Lexmark International, Inc. 
 Coca Cola Refreshments, Inc. 
 G & J Pepsi-Cola Bottlers, Inc.  
 Link Belt Cranes 

 
Our team members have a unique character as we 
relate to clients and adapt to existing known and 
unknown site conditions. Throughout the 
construction process of the Coldstream Park Stream 
Restoration, E/R made numerous recommendations 
to LFUCG staff regarding cost-effective solutions to 
conditions encountered in the field. Some of these 
examples included: the use of mulch berms harvested 
from tree clearing performed on site as erosion 
control in place of silt fencing; and the harvesting of 
rock on site in lieu of hauling in from off site.  
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Our team has proven to LFUCG that we can meet difficult project schedules including that of 
the Coldstream Park Stream Corridor Restoration Project which was completed on time and on 
schedule despite having numerous bad weather days and wet conditions. 
 
Our team’s capabilities have been constantly enhanced and diversified to better serve client 
needs. We provide services to a diverse set of clients including governmental agencies, public 
institutions, municipalities, and private developers. We are committed to service excellence 
and staying at the forefront of current design and construction practices. We are proud of our 
track record of providing quality services and innovative solutions for our clients in a timely and 
cost-effective manner.  
 
 
Familiarity with Details of the Project 
Our team is intimately familiar with this project as most members were 
deeply involved in the design and construction of the subject area to be 
monitored. CDP was the selected consultant for the design and 
construction documents of the Coldstream Park Stream Restoration and 
Preservation Project. They also managed construction oversight 
alongside LFUCG. E/R was the selected contractor to perform the 
installation. All of our current staff worked on this project for over 15 
months and are intimately aware of every part of the project and its 
construction. This unique collaboration of the design engineer (CDP) 
and the construction contractor (E/R) will provide LFUCG with the 
knowledge base and skill set to see this project through to completion.   
 
Ecogro/Ridgewater will work with LFUCG to provide a turn key solution for performing the 
necessary tasks associated with ensuring project success and closing out the permits.   
 
From our detailed knowledge of the project and familiarity with existing conditions, our locally 
based team is prepared to meet the tasks set forth in the Scope of Services detailed in the 
Request for Proposal for monitoring services, reporting activities, and maintenance in years 1-5 
in the following ways:  
 

1. Conduct As-Built Survey: The As-Built survey will be produced by a drone flight with 
ground control in years 1 and 5. Data collected will then be overlaid on the existing 
as-built generated from the closeout report for the Coldstream Park Stream 
Restoration and Preservation Project produced by CDP. Cross sections to be cut will 
be located in the field with GPS. Digital modeling will then be used to cut the 
longitudinal profiles and cross sections within the model. 
 

2. Conduct Vegetative Monitoring: Vegetative monitoring will occur in years 1 and 5 
and will be assessed across five permanent vegetation plots within the riparian zone. 
The vegetation plots will be GPS located in year one for consistency. Deliverables will 
include vegetation data summary tables, an e-mail summary, and general 
coordination. 
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3. Take Growing Season Photographs: Photo 

monitoring stations will be set at three 
locations and located with GPS along the 
stream in year 1. These monitoring stations 
will serve as a consistent reference for 
growing season photography in years 2-5. 

 
4. Take Leaf-Off Season Photographs: Photo 

monitoring stations will be set and located 
with GPS at all in-stream structures 
including: the bank stabilization reach, scour pool, riffles, pools, grade control 
structures, and the downstream transition ramp and pool These monitoring stations 
will serve as a consistent reference for leaf-off seasonal photography in years 2-5. 

 
5. Inspect for Signs of Erosion: Erosion will be monitored on a continuous basis for 

years 1-5. Our team will report, and address erosion conditions as seen and 
uncovered throughout the overall maintenance and photo documentation 
operations. A remedial plan will be included within each annual report to address 
erosion control.  

 
6. Conduct Habitat Assessments: Habitat assessment 

will occur in years 1 through 5. When applicable, it 
will occur in conjunction with the vegetative 
monitoring. Monitoring assumes four stream habitat 
assessment reaches including an assessment at the 
reference reach (Cane Run at Citation Boulevard). 
The reaches will be GPS established and located in 
year 1. Deliverables will include Rapid Bioassessment 
Protocol forms. 

 
7. Report on Overall Function and Habitat: A detailed 

and descriptive report will be generated each year 
compiling information gathered from the seasonal 
photography, erosion control, vegetative monitoring, 
habitat assessment, and overall maintenance 
performed. The report will also include evaluations 
for each year on whether the overall system has 
improved. Each subsequent year will summarize the 
findings set forth in prior years. Our team will review each report outline with LFUCG 
DWQ staff and identify our supporting documentation for each reporting year. A 
draft of the final report will be reviewed with LFUCG DWQ staff prior to producing 
the final report for the KDOW Water Quality Certification and Army Corp of 
Engineers submission. 
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8. Perform Necessary Maintenance: After the 

work of designing and building the stream is 
complete, the hard work of ensuring the 
stream is functioning as designed and 
developing the native vegetation to become 
dominant on the site is just beginning.  This 
particular site shows some unique 
characteristics that make these goals 
challenging, but attainable with the right 
team and with the right plan.  In our 
estimate we have made some assumptions regarding the level of effort for some of 
the tasks that you are requiring and have included them here for your review.   

 
a. We are assuming that we will have a supplemental planting of trees and 

shrubs in order to achieve a level of 300 stems an acre of at least 4 native 
trees and shrubs at the end of 5 years. We will only know what degree of 
effort will be involved in this after the 1st year of monitoring takes place. If 
any trees and shrubs will need to be planted, we have included a unit cost 
per stem for bareroot trees in the Fee Quote for each phase of the project.  

b. To start, we are assuming 40-man hours of effort each month for 9 months 
each of the first three years to achieve native vegetation establishment and 
invasive control.  We would anticipate this effort to go down as the years 
progress and have estimated 30 hours a month in years 4 and 5.  This work is 
anticipated to take place in the disturbed area of the original stream 
construction, the bioswale and the 3 wetlands.  

c. We anticipate studying the stream for signs of erosion while we are out 
performing vegetation maintenance.  If any is found, the report at year end 
would define the problem areas and propose a solution to mitigate. We 
propose this to be a time and materials – not to exceed amount and our 
work would be based on the Hourly Rates included in Appendix E.     

 
9. Evaluate Overall Success:   At the culmination of five years of monitoring, all the data 

will be evaluated from pre-construction through five years post construction, and an 
overall assessment of the project's success will be determined and presented with 
the fifth annual progress / monitoring report.  The following success criteria will be 
evaluated, and the findings included in the Year 5 report of overall function and 
habitat (Item 7 described above): Stream Stability, Stream Floodplain Interaction 
and Riparian Area Establishment.  

 
Degree of Local Employment 
The majority of our combined team have offices located in Lexington, Kentucky.  E/R has its 
base of operations located in the Cane Run Watershed.  In addition, many projects have been 
designed, built, monitored and continue to be maintained in the Cane Run Watershed.    Most 
of the staff members also reside in Lexington, which will provide a substantial base of locally 
produced work and also familiarity with the area.  



  
RFP #15-2019 Ecological/Environmental Consultants for the Coldstream Park Stream Restoration & Preservation Project    

 
CDP’s corporate office is based out of Lexington and has been since their inception in 1989. 
They are one of the larger privately owned and Lexington-based engineering firms in the area 
and truly value their long-standing relationship with the LFUCG. Their 20+ year tenure in 
Lexington has also afforded them the opportunity to gain much knowledge and understanding 
of the geographic and political climates that exist, which has enhanced their ability to deliver 
successful projects. 
 
Estimated Cost of Services 
The following table provides the estimated cost of services based on the criteria set forth in the 
Request for Proposal. Primary tasks are broken out per year as detailed in the RFP. 
 
 
 



Fee Quotes

Project:

Location:  Coldstream Park

By: jmh

Date: 4/8/2019
Checked by: ELD

Date: 4/8/2019

Phase 1 (Year 1) Fee:

Item Description Unit Quantity Unit Cost Item Cost

1 Conduct As Built Survey LS 1 $8,112.00 $8,112.00

2 Conduct Vegetative Monitoring LS 1 $2,880.00 $2,880.00

3 Take Growing Season Photographs YR 1 $1,020.00 $1,020.00

4 Take Leaf-Off Season Photographs YR 1 $2,100.00 $2,100.00

5 Inspect for Signs of Erosion YR 1 $2,400.00 $2,400.00

6 Conduct Habitat Assessments YR 1 $840.00 $840.00

7 Report on Overall Function and Habitat YR 1 $12,960.00 $12,960.00

Monitoring Services and Reporting Activities Subtotal: $30,312.00

8 Perform Necessary Maintenance (see below):

8A Native Vegetation Stewardship of Stabilized Length, 

Restored Length, Riparian Corridor and Floodplain of 

Cane Run Disturbed During Construction  Including 

Wetland 1, 2, 3 and Bioswale.   Assumes 40 

hours/month for 8 months in Year 1 (May - Dec).

HR 320 $75.00 $24,000.00

8B Planting of Bareroot Trees and Shrubs, if needed. EA TBD $8.00

8C Remediation of Erosion areas on T&M basis, if 

needed.

LS TBD TBD

Maintenance Subtotal: $24,000.00

Phase 1 (Year 1) Total: $54,312.00

Phase 2 (Years 2-4) Fee:

Item Description Unit Quantity Unit Cost Item Cost

1 Take Growing Season Photographs YR 3 $750.00 $2,250.00

2 Take Leaf-Off Season Photographs YR 3 $1,500.00 $4,500.00

3 Inspect for Signs of Erosion YR 3 $1,800.00 $5,400.00

4 Conduct Habitat Assessments YR 3 $2,160.00 $6,480.00

5 Report on Overall Function and Habitat YR 3 $8,100.00 $24,300.00

Monitoring Services and Reporting Activities Subtotal: $42,930.00

6 Perform Necessary Maintenance (see below):

6A Native Vegetation Stewardship of Stabilized Length, 

Restored Length, Riparian Corridor and Floodplain of 

Cane Run Disturbed During Construction  Including 

Wetland 1, 2, 3 and Bioswale.  Assumes 40 

hours/month for Years 2& 3; 30 hours/month for 

Year 4 for 9 months/year.

HR 990 $75.00 $74,250.00

6B Planting of Bareroot Trees and Shrubs, if needed. EA TBD $8.00

6C Remediation of Erosion areas on T&M basis, if 

needed.

LS TBD TBD

Maintenance Subtotal: $74,250.00

Phase 2 (Years 2-4) Total: $117,180.00

Phase 3 (Year 5) Fee:

Item Description Unit Quantity Unit Cost Item Cost

1 Conduct As Built Survey LS 1 $8,712.00 $8,712.00

2 Conduct Vegetative Monitoring LS 1 $3,120.00 $3,120.00

3 Take Growing Season Photographs YR 1 $840.00 $840.00

4 Take Leaf-Off Season Photographs YR 1 $1,710.00 $1,710.00

5 Inspect for Signs of Erosion YR 1 $1,800.00 $1,800.00

6 Conduct Habitat Assessments YR 1 $960.00 $960.00

7&8 Report on Overall Function and Habitat & Evaluate 

Project Success

LS 1 $14,580.00 $14,580.00

Monitoring Services and Reporting Activities Subtotal: $31,722.00

9 Perform Necessary Maintenance (see below):

9A Native Vegetation Stewardship of Stabilized Length, 

Restored Length, Riparian Corridor and Floodplain of 

Cane Run Disturbed During Construction  Including 

Wetland 1, 2, 3 and Bioswale.   Assumes 30 

hours/month for 9 months.

HR 270 $75.00 $20,250.00

9B Planting of Bareroot Trees and Shrubs, if needed. EA TBD $8.00

9C Remediation of Erosion areas on T&M basis, if 

needed.

LS TBD TBD

Maintenance Subtotal: $20,250.00

Phase 3 (Year 5) Total: $51,972.00

RFP #15-2019 Ecological/Environmental Consultants for the 

Coldstream Park Stream Restoration & Preservation Project



     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix A:  Resumes of Key Personnel 



 Jim M. Hanssen 

 Project / Business Manager 

 

 

PROFESSIONAL REGISTRATION 

 TNEPSC Qualified Inspector, License #141685 
 
EDUCATION 

Bachelor of Arts in Business Administration, Minor in Bible, and emphasis in 
Economics and Finance 1993 Cedarville University, Cedarville, OH. 45314  
   

PROFESSIONAL POSITIONS HELD 
President / Owner - Advanced Mulching Technologies, Inc., DBA EcoGro, Lexington, 
Kentucky (2001 to Present). 
Mr. Hanssen leads the firm specializing in Stream and Wetlands Restoration, Stormwater Best 
Management Practices (BMP’s), Low Impact Development (LID) construction techniques, green 
infrastructure, native plants and vegetation stewardship and biodegradable materials.  He 
currently manages smaller construction projects and ongoing vegetation stewardship. In 
addition, budgets and installation schedules regarding construction, as well as the Human 
Resources Department including payroll, worker’s compensation, risk management, benefits 
and 401k administration.   Mr. Hanssen is responsible for all financial reporting, payables, 
receivables, tax related filings, inventories and overseeing all office related tasks.  He also 

supervises a crew in the field to ensure timely completion and high quality of work.  
 
Owner – Genesis Grounds Maintenance, Inc.  Lexington, Kentucky (1993-Dec. 31, 2000).   
Mr. Hanssen managed accounts receivable, accounts payable, payroll, tax-related filings, office 
management, equipment maintenance and scheduled up to seven crews of two-three people.  
He also worked in the field in every aspect of lawn and landscape installation and maintenance 
and directed others to complete the tasks on time and on budget. 
 
SPECIALIZED TRAINING 

 TN Department of Environment and Conservation EPSC Certified   2019 
Applied River Morphology, Wildland Hydrology,     2009 
KEPSC Qualified Inspector for Erosion Prevention Sediment Control    2007 

 CPESC course (Certified Professional in Erosion and Sediment Control.) 2006 
Filtrexx Certified Installer of specialized erosion control BMP’s  2005 
 

RELEVANT PROJECT EXPERIENCE 
Mr. Hanssen has over 19 years of experience running all aspects of a business performing 
design, construction, maintenance and stewardship of stream and wetlands restoration, 
landscapes and green infrastructure.  Mr. Hanssen has been involved in the construction and 
maintenance of 20+ stream restoration projects.  He has also constructed stormwater BMP’s 
such as constructed wetlands, rain gardens, underground infiltration systems, water quality 
manholes, rainfall harvest systems, and riparian buffers.  He has prepared storm water pollution 
prevention plans (SWPPP) and inspects construction sites for erosion and sediment control 
compliance.   He is experienced in the application of biodegradable recycled organics in 
restoration, seeding, invasive species removal, and LID infrastructure. Mr. Hanssen has worked 
either directly, or as a subcontractor, for many governmental agencies, large corporations, and 
consultants such as INDOT, KYTC, LFUCG, Kentucky Department of Fish and Wildlife 
Resources (KDFWR), US Fish and Wildlife Service, Tennessee Stream Mitigation Program, US 
Forest Service, Southern Conservation Corporation, Strodes Creek Conservancy, Stantec, 
Black and Veatch, Lexmark International, Coca Cola Refreshments USA and the Nature 
Conservancy. 



                                     Eric L. Dawalt, PE                           

Project Manager 

 

 

PROFESSIONAL REGISTRATION 
 Professional Engineer in Kentucky, License #22350 
 
EDUCATION 
 Master of Science in Biosystems and Agricultural Engineering,   

University of Kentucky, 2000, Emphasis:  Water Resources. 
 
 Bachelor of Science in Biosystems and Agricultural Engineering,   

University of Kentucky, 1996, Summa cum laude. 
  

Bachelor of Science in Animal Science, University of Kentucky, 1994,  
Summa cum laude. 

  
PROFESSIONAL POSITIONS HELD 

Project Manager/Owner – Ridgewater, LLC, Lexington, Kentucky (2008 - present).  Manage 
the design, construction and monitoring of stream restoration projects, as well as other 
stormwater BMP projects such as rain gardens, groundwater recharge and wetlands. 

Project Manager/Member – Bluegrass Stream, LLC, Beattyville, Kentucky (2004 - 2008).  
Oversaw design implementation, construction and monitoring of stream and wetlands 
restoration projects. 

Project Engineer – CDP Engineers, Inc., Lexington, Kentucky (2001 - 2004).  Designed and 
managed numerous water resource, NPDES Phase II and stream restoration projects. 

Project Engineer – The Roberts Group, PSC.  Lexington, Kentucky (2001).    
Designed commercial and industrial site development projects. 
 
Construction Operator – Wildland Hydrology, Pagosa Springs, Colorado (2000).  
Constructed stream restoration project on Little Snake River in Colorado. 
 
Project Engineer – FMSM Engineers, Inc., Lexington, Kentucky (1999-2000).  
Performed geotechnical, water resource and stream restoration engineering. 
 
Associate Engineer – University of Kentucky Biosystems and Agricultural Engineering 
Department.  (1996-98). Performed water resource and sedimentology research. 
 
SPECIALIZED TRAINING 

 River Morphology and Applications, Wildland Hydrology, 2006 

Bioengineering Short Course, Robin Sotir and Associates, 2000. 

Fluvial Geomorphology for Engineers, Wildland Hydrology, 1999. 

 XP-SWMM Courses, 1999-2000. 

 HEC-RAS Course, 1999. 

 SEDCAD v.4.0, 1997. 
 



  Russ Turpin 

Environmental Specialist 

 

 

PROFESSIONAL SUMMARY  
 

Russ Turpin has been involved with nearly all of EcoGro’s projects through conception, 

design, construction, maintenance and quality control. As EcoGro’s licensed Commercial 

Pesticide Operator and Applicator and Certified Arborist, Russ manages stewardship of natural 

areas and ecological restoration projects in Central Kentucky. He develops landscape plans and 

manages native plant selection, procurement, installation, monitoring and plant care. When in 

the field, he operates heavy machinery on active construction projects or implements various 

technology and equipment for weed control on stewardship sites.  While in the office, he assists 

with project proposals, reporting, documentation, technical presentations and educational 

programs. As a graduate from the Kentucky Environmental Education Certification program, 

Russ conducts EcoGro’s education and outreach services as a Professional Environmental 

Educator. With a personal commitment to local water quality and community sustainability 

initiatives, he offers technical assistance and voluntary service for riparian plantings, rain 

gardens and other “Green” stormwater practices. Russ has also written several articles about 

EcoGro’s projects and has given presentations to a variety of professional and community 

organizations. 
 
 
PROFESSIONAL EXPERIENCE 

 

12/10 – Present EcoGro, Inc., - Lexington, KY 

Environmental Specialist / Operator:  My primary responsibility has been to manage 

and oversee native plant restoration, weed controls and ongoing stewardship 

programs on a variety of native habitat projects. I operate heavy machinery and 

various equipment or technology associated with ecological restoration. As a certified 

Environmental Educator, I conduct education and outreach programs. In addition, I 

work to support local initiatives by providing education, outreach and technical 

assistance for rain gardens and other “Green” stormwater quality BMPs. 

 

5/09 – 12/10 University of Kentucky - Lexington, KY 

Extension Associate: This position was created to assist with the development of an 

Implementation Plan to carry out the Cane Run Watershed Plan, an EPA 319 funded 

program. Primary responsibilities included BMP implementation planning (identify 

implementation sites, schedule construction activities, review and develop 

construction plans), BMP implementation (perform or manage restoration activities, 

operate heavy equipment, identify plants for removal and installation, adhere to all 

applicable regulations and permits), BMP maintenance (routinely check BMP 

implementation sites, perform maintenance as needed, develop a maintenance 

schedule for sites). Additional technical responsibilities include soil, plant and water 

sample collection, analysis and record keeping. The education and outreach 

component entails conducting tours of BMPs, giving educational presentations as 

well as developing materials for publication. 



 Russ Turpin 

Environmental Specialist 

 

 

EDUCATION, TRAINING AND CERTIFICATION 

6/18 Certified Arborist, International Society of Arboriculture 

5/15 Kentucky Environmental Educator Certification, Kentucky Education & Workforce 

Development Cabinet 

6/14 Water Quality Monitoring Training, Lexington-Fayette Urban County Government. 

3/14 Kentucky Erosion Prevention and Sediment Control (KEPSC) Inspector Qualification, 

University of Kentucky, Kentucky Transportation Center, #140300039 

2/11 Kentucky Commercial Herbicide Operator & Applicator Certification, License #34670. 

2/10 Vegetation for Restoring Ecosystems and Treating Stormwater, USDA Southern 

Regional Water Program.  

9/10 Watershed Institute, Center for Watershed Protection.  

2/07 Certified Erosion Prevention and Sediment Control, Level I, Tennessee Dept. of 

Environment and Conservation, Certification # 113835. 

9/06 First Annual Regional Wetlands Restoration Institute, US Forest Service. 

3/06 CPESC Exam Review Workshop, Louisville MSD & Certified Professional Erosion and 

Sediment Control. 

3/05 AutoCAD for Stream Restoration and Monitoring, North Carolina State University and 

 University of Kentucky, Biosystems and Agricultural Engineering Dept.  

1/02 – 6/03 Natural Resources Leadership Institute, University of Kentucky. 

9/98 OSHA HAZWOPER Certification, 40 Hour training completed. 

8/92 – 5/97 Bachelor of Science, Environmental Studies: Geology, University of Tennessee at 

Chattanooga. GPA 3.0 

 
COMMUNITY ORGANIZATIONS 
 

5/15 – Present  Kentucky Association for Environmental Educators, Member. 

6/14 – Present  LFUCG Stormwater Stakeholder Advisory Committee, Wolf Run Watershed 

Representative. 

6/13 – Present  Friends of Cane Run, Inc. , Board of Directors. 

11/08 – Present Bluegrass Rain Garden Alliance, Steering Committee Member, Commercial / 

 Professional Team Co-coordinator. 

1/08 – 1/10  Bluegrass Partnership for a Green Community, Water/Stormwater Team. 

12/07 – Present Cane Run Watershed Council, Member. 

4/06 – Present  Friends of Wolf Run, Member, Technical Advisory Committee. 

5/02 – Present  Wild Ones Lexington Chapter, Member, 5/02 – 12/06 Chapter’s founding President. 

6/03 – Present  Kentucky Waterways Alliance, Member. 

8/01 – 8/04  Kentuckians for the Commonwealth, Central KY Chapter, Member. 

  5/02 – 6/04: Environmental Work Team Co-coordinator. 

  11/03 – 6/04: Land Reform Committee Representative. 

1/02 – 1/04  UK-LFUCG Arboretum Arbor Day, Planning Committee Member. 

 
 

 



education
University of Kentucky, 1982 
Bachelor of Science, Civil Engineering

registration + professional affiliations 
Professional Engineer, KY # 15134
Professional Engineer, OH # 54015
Professional Licensed Surveyor, KY # 2963

Resume
David Carter, PE, PLS |  President

relevant project experience   

	 Ft. Boonesborough State Park WWTP Replacement, Madison County, Kentucky

	 Bluegrass Station Utility Extensions, Lexington, Kentucky

	 Mellwood Pump Station and Force Main Replacement, Louisville, Kentucky

	 Muddy Fork SSO Interceptor Basin, Louisville, Kentucky

	 Grand Avenue Pump Station, Jeffersontown, Kentucky

	 South Elkorn Pump Station and Force Main Improvements, Lexington, Kentucky

	 Strodes Creek Wastewater Treatment Plant, Winchester, Kentucky

	 Hinkston Creek Wastewater Treatment Plant, Mt. Sterling, Kentucky

	 South Elkhorn Sewer Watershed SWMM Modeling, Lexington, Kentucky

	 Storm Drainage Inventory and GIS Consulting, Georgetown, Kentucky

	 Drainage Master Plan and GIS Implementation, Reading, Ohio

	 Storm Water Detention for Wilhite Drive area, with detention basin implemented at the Extended Stay America site, Lexington, 
	 Kentucky	

	 Design of the Downtown Redevelopment Project for Barbourville, Kentucky

	 Design of the Meadowthorpe Plantation Subdivision, Lexington, Kentucky

	 Design and analysis of drainage improvements and parking lots for the Cardinal Hill Hospital expansion, 	Lexington, Kentucky

	 Master Plan for water distribution improvements for northwest Scott County, Kentucky

experience + qualifications
Mr. Carter currently specializes in Geographic Information System (GIS) software development and GIS implementation/application projects. He is the 
primary developer of the GeoSync GIS software package, which is being used in many communities throughout Kentucky. Mr. Carter has developed 
customized GIS/modeling database interfaces for translating infrastructure data to and from the SWMM and PIPE 2000 (KYPIPE) modeling packages. 
Mr. Carter is experienced in the design of storm water facilities, utilities, and roadways, and has managed numerous storm water management 
projects throughout the Central Kentucky area. Mr. Carter has successfully managed and completed many projects for both public and private clients 
in the Lexington community. He has completed and managed projects for the U.S. Army Corps of Engineers, the Kentucky-American Water Company, 
the Kentucky Division of Abandoned Lands, and numerous municipal and private clients.

 



education
University of Kentucky, 1993
Bachelor of Science, Landscape Architecture

registration + professional affiliations
Landscape Architect / Kentucky / Registration No. 554/1997
Landscape Architect / Ohio / Registration No.1 089/2004
American Institute of Certified Planners / Registration No. 20260/2005
American Society of Landscape Architects / Member / Past-CPC Chair / Past Context Sensitive Design Committee – Co Chair
American Institute of Certified Planner / Member
USGBC Leed Accredited Professional Building Design + Construction, 2008
Kentucky Society of Landscape Architects / President / 1998-1999, 2000-2001 / Trustee / 2005-2008
Kentucky Chapter US Green Building Council / Member

experience + qualifications
Mr. Southall started his professional career in 1993 and has worked for CDP since the fall of 2000.  As Vice President for Sustainability, Mr. Southall 
offers a wealth of planning, design and implementation knowledge for projects ranging in scope and complexity. He serves as a leader in the field of 
sustainable and green design practices. In addition to being a licensed Landscape Architect, Mr. Southall is also a Certified Planner and LEED Accredited 
Professional with specialty in Building Design + Construction. Mr. Southall has project experience emphasizing master planning, non-motorized and 
pedestrian planning and design, sustainability design, recreational planning, site development and design, grant writing, and construction documents.
  
relevant project experience 

LFUCG Coldstream Park Stream Corridor Restoration, Lexington, Kentucky
Served as project manager for final design and construction phases of this 6 year stream restoration project.

Gainesway Pond Restoration Project, Lexington, Kentucky
Applied for and received an EPA Section 319(h) grant for LFUCG to restore an existing retention basin into a functioning stream/wetlands/pond system 
to be used as an outdoor classroom for Tates Creek Elementary through High School students.
	
Shearer Elementary Demonstration Project, Winchester, Kentucky
Served as project manager, oversaw the design of an educational demonstration wetland trail project.	

Brushy Creek Stream Restoration Project, Lexington, Kentucky
Served as project manager, oversaw conceptual and final design of 4755 LF of stream restoration, coordinated with Kentucky Department of Fish and 
Wildlife Resources 

Ft. Sumter Stream Restoration Project - Phase II, Lexington, Kentucky
Served as project director, reviewed conceptual and final design for 1100 LF stream restoration and greenway trail, coordinated with Division of Water, 
LFUCG and adjacent home owners

Ft. Sumter Stream Restoration Project – Phase I, Lexington, Kentucky
Served as project manager, oversaw conceptual and final design for 1200 LF stream restoration, coordinated with LFUCG and adjacent home owners

Lone Oak Subdivision Stream Restoration, Nicholasville, Kentucky 
Served as project manager, conducted neighborhood consensus building meeting, developed conceptual and final design for 3200 LF stream 
restoration, project included restoring native woody and herbaceous plant community to the riparian zone, coordinated with City officials, provided 
contract observation

East End Church of Christ, Lexington, Kentucky
As project director reviewed all aspects of this project including varies LFUCG approvals, worked with adjoining neighborhood association, designed 
environmental sensitive site plan.

Wolf Run Stream Bank Restoration Project, Lexington, Kentucky
Coordinated efforts between LFUCG, Dry Stone Conservancy and Neighborhood Assoc., produced an informational pamphlet as PSA, provided 
technical support for permit application for 450 LF section.

Resume

B. Scott Southall, ASLA, LEED AP BD+C | Vice President, Sustainability & Marketing
 



education
The Ohio State University, 2007
Bachelor of Science, Landscape Architecture
Minor, City and Regional Planning

registration + professional affiliations 
Landscape Architect / Kentucky / Registration No. 956
American Society of Landscape Architecture / Associate
LEED Green Associate

experience + qualifications
Ms. Shuster has been involved with design and construction since 2007. She has worked on numerous green infrastructure and stormwater quality 
projects as well as number of water and wastewater improvement projects including pump stations, stormwater runoff, and stream restoration. 
In addition to being a licensed Landscape Architect, Ms. Shuster has also worked on a number of projects carrying a strong emphasis of GIS 
(geographic information system) mapping. Her work experience includes all phases of a project from marketing and proposals through to construction 
administration and project close out. Additionally, Ms. Shuster has been involved with grant writing and the associated permitting for various water/
wastewater projects. 

relevant project experience 
LFUCG Coldstream Park Stream Corridor Restoration and Preservation Project: Lexington, Kentucky
Served as a project team member for the final design and construction phases of this 6 year stream restoration project that restored 4,400 linear 
feet of intermittent stream adjacent to the Legacy Trail within the Coldstream Park. Project roles included construction documents, cost estimating, 
permitting, and construction administration.

Coldstream Research Campus Bio-Infiltration Swale and Trail Project: Lexington, Kentucky
Project team member involved with the layout and design of a multi-use trail along the Lexington Coldstream Research Campus.  The trail consists of 
both asphalt and porous concrete sections.  Additional design elements included a bio-infiltration swale and precast retaining wall.  Role responsibilities 
included, initial design, construction document preparation and construction inspection.

G & J Pepsi-Cola Bottlers, Inc. - Stormwater Quality Incentive Grant: Lexington, Kentucky
Project team member involved with the initial grant application through to project close out for the design and installation of Best Management 
Practices on an industrial site located in Lexington, Kentucky.  Property improvements included the retrofit of approximately 7,000 square feet 
of impermeable asphalt parking lot to permeable concrete interlocking pavers; a prefabricated stormwater treatment device designed to treat 
approximately 67,000 square feet of impervious area by removing oil, grease, sediments, and floating debris from stormwater runoff; and permanent 
reinforcement along an existing eroded swale.

Klausing Group - Stormwater Quality Incentive Grant: Lexington, Kentucky
Project team member involved with the design and construction administration for the green infrastructure on site.  Roles and responsibilities also 
included the design of an educational sign panel and help with the submission of materials through the newly created LFUCG Stormwater Quality 
Incentive Grant Program.

Transylvania University - Stormwater Quality Incentive Grant: Lexington, Kentucky
Project manager for the design and construction administration of the water quality improvements installed within the Mitchell Fine Arts parking lot 
on campus. Improvements included permeable concrete and hillside stabilization. 

Trane - Stormwater Quality Incentive Grant: Lexington, Kentucky
Project manager responsible for the design and construction administration of the water quality improvements installed on site. Improvements 
included: retrofitting over 17,000 SF of existing asphalt pavement with permeable concrete pavers, a bio-infiltration swale, and gabion baskets to treat 
runoff before it enters into an existing sediment forebay. 

Lower Howard’s Creek Nature & Heritage Preserve Trail Improvement Project: Clark County, Kentucky
Project team member tasked with compiling base map information from existing resources and supplemental field data to serve as the basis for 
design.  The proposed improvements encompassed over 1.5 miles of hiking trail, the preservation and restoration of several hundred linear feet of dry-
laid stone wall, interpretive signage, and a composting toilet.  Project responsibilities included, but were not limited to, base mapping, construction 
document and specification preparation, and cost estimating.

Grand Avenue Pump Station: Louisville, Kentucky
Project team member involved with production of the site/civil construction drawings and design for a new 10-million gallon per day pump station.  
The major design elements included a 36” gravity sewer, 24” collection system force main, 30” trunk sewer, total wet weather storage volume of 
1,910,000 gallons and sustainable measures such as permeable pavers.  Role responsibilities included design, production, and distribution of plans, 
along with coordination among multiple disciplines.  

Muddy Fork Interceptor SSO Storage Basin: Louisville, Kentucky
Project team member involved with the production of the site/civil construction drawings and design for a new storage basin programmed to handle 
sanitary sewage flows in excess of the existing interceptor.  Major project elements included an above ground control building, below grade concrete 
basin with tipping buckets, generator and odor control equipment, and concrete flow diversion.  Site/Civil work entailed the design of a concrete 
entrance drive, walk, and pads to house above ground equipment, perimeter security fencing, reinforced turf pavement, and landscape screening.  

Resume 
Lisa W. Shuster, RLA, LEED Green Associate | Project Manager
 



education
Eastern Kentucky University, 1982
Bachelor of Arts Broadcasting

registration + professional affiliations 
Professional Land Surveyor/Kentucky Registration No. 3539
Hazardous Waste Operations and Emergency Response

	

Resume
Steve Green, PLS  |  Geomatics Group Manager

experience + qualifications
Mr. Green has over 19 years experience which includes boundary and route surveys, ALTA/ACSM surveys, photo control, topographic and hydrographic 
surveys, deed research, construction staking, and static and differential GPS surveys.  He has developed an extensive proficiency of the use of 
traditional and state-of-the-art surveying equipment.  Mr. Green uses the latest survey and design software to translate field data into computer files 
from which final plan sheets are created.  

relevant project experience   

Brighton East Rails to Trails, Lexington, Kentucky
	
West Hickman Trail, LFUCG, Lexington, Kentucky

Veterans Park Mountain Bike Trail, LFUCG, Lexington, Kentucky

Historic Scott County Jail Renovation, Georgetown, Kentucky	

Bluegrass Army Depot Geographic Information System, Madison County, Kentucky 
	
Lake Peewee Bathymetric Survey and Sampling, Madisonville, Kentucky

Elizabethton Electric GIS - City of Elizabethton Electric Department, Elizabethton, Tennessee

South Elkhorn, Sewershed Sanitary Sewer System Evaluation, Lexington, Kentucky	

Clays Mill Road Scoping Study, Lexington, Kentucky

Berea Bypass Phase I and II, City of Berea, Kentucky

Clays Mill Road Widening, Lexington, Kentucky

Saron Drive Extension to Clearwater Way, Lexington, Kentucky

Mason Headley Road Widening, Lexington, Kentucky

Downtown Storm Sewer Project, Georgetown, Kentucky

Walnut Street Redevelopment Project, Nicholasville, Kentucky

Boston Road/Halifax Drive Sanitary Sewer Relocation, Mapping and Topography, Lexington, Kentucky

City of Georgetown, Static GPS, Georgetown, Kentucky

Whitley City GPS, Static GPS, Whitley City, Kentucky

South Broadway Waterline, Differential GPS, Lexington, Kentucky

Barbourville Utility Mapping, Differential GPS, Barbourville, Kentucky

Bluegrass Airport, Construction Staking, Lexington, Kentucky

Toyota Tsusho, Construction Staking, Georgetown, Kentucky

Jack’s Creek Waterline, Construction Staking, Lexington, Kentucky

Storm Sewer Mapping Project, Nashville Corps of Engineers, Muscle Shoals, Alabama

Transmission Line Mapping - Versailles Road, Kentucky Utilities Company, Lexington, Kentucky

Fayette Mall Transmission Line, Kentucky Utilities Company, Lexington, Kentucky

Centre College - Transmission Line, Kentucky Utilities Company, Harrodsburg, Kentucky

Lansdowne Transmission Line, Kentucky Utilities Company, Lexington, Kentucky

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix B:  Project Profiles 



 

Lexmark Shadybrook Park Streambank 
Stabilization 
Lexington, KY 
May - June 2010 

www.EcoGro.net 
(859) 231-0500 

P.O. Box 22273, Lexington, KY 40522 
 

 
This project consists of repairing the banks of a 

section of Cane Run and a section of the Tributary to Cane 
Run flowing through Lexmark International property in 
Shadybrook Park. Cane Run is a stream in Lexington, KY 
that has been identified by the Kentucky Division of Water 
as unable to support aquatic wildlife or primary contact 
recreation. Due to the urban watershed, non-point source 
pollutants in the stormwater and intense volumes of runoff, 
the banks of Shadybrook Park were eroded and largely void 
of aquatic habitat. 

The primary concern of Lexmark was for safety of 
the park users, which are Lexmark employees and their 
families. There was a concern that a person near the edge of the bank could fall and be seriously 
injured. The stream channel was degraded with steep, eroded banks approximately four feet high. 
The channel was cutting its way toward park facilities and playground areas.   

To reduce Lexmark’s liabilities, EcoGro teamed with project partners to design and build 
approximately 1,350 feet of stabilized banks along Cane Run and its tributary. The toe of the slope 
was armored with limestone rock to provide a stable foundation and the banks were re-graded to a 
more gradual slope. Lastly, the banks were seeded with a selection of native grasses and 
wildflowers, and then covered with a biodegradable erosion control blanket.    
Even though this project was undertaken to improve the safety as its primary goal, there were 
multiple aspects of this project that Cane Run benefited from as it flows across Lexmark property. 
During the repairs, a series of rocky riffles, shallow point bars and deep pools were created to 
develop a more natural stream channel and reduce shear stress on the outside bends. Because the 
streambanks were excavated, and the soil was removed from the floodplain, the stream channel 

gained some capacity to help 
moderate high storm flows. This 
space allows for sediment and trash 
to deposit upstream of the park. 
EcoGro established a vegetated 
riparian buffer along the project to 
further protect the floodplain from 
erosion and provide valuable aquatic 
habitat. The dense root system of 
these plants will help to bind the soil 
as well as use up some of the excess 
nutrients that contribute to Cane 
Run’s water pollution.  
 
   
 
 
 

 

Key Features: 
 Design/Build 
 Native plants 
 Riparian buffer 
 Biodegradable EPSC controls 



 

Cove Spring Stream and 
Wetland Restoration 

Frankfort, KY 
September 2012 – March 2013 

 
 

www.EcoGro.net 
(859) 231-0500 

P.O. Box 22273, Lexington, KY 40522 
 

Because of its convenient location in downtown 
Frankfort, Cove Spring Park is not only an oasis for 
wildlife, but also the public. Numerous people visit the 
park daily to enjoy its natural beauty and unique 
environments. The park offers the unique ability to 
educate a wide audience about the measures taken to 
help protect the park’s greatest assets, its 
environmental and historical features. 

Over time, the landscape and waterways in the 
park had been altered several times by both nature 
and man. Cove Spring Run and Penitentiary Branch had 
cut tall, steep and dangerous banks through sediment 
in the park. This site was identified as an ideal 
location for a KDFWR mitigation and protection 
project. 

The EcoGro/Ridgewater team was hired to 
rehabilitate over 7,200 feet of creek and more than 14 
acres of wetland in Cove Spring Park. Rock structures 
were installed to stabilize the stream and create a 
series of riffles and pools. Banks were re-graded to 
eliminate eroding slopes and allow floodplain access.  

 

 

Project Partners: Kentucky Department of Fish and 
Wildlife Resources, City of Frankfort, Biohabitats, Eco-
Tech Consultants, KDOW, KYTC, EPA, USFWS, & USACE. 
 

 
 
 
 

Key Features: 
 Natural channel design 
 Stream and wetland restoration 
 Native plants 

During: construction of rock structures. 

Before: steep, eroded banks in the park. 

After: pools and riffles in the upper reach. 
After: lower banks along Penitentiary Branch support wildlife 
habitat, reduce erosion and improve water quality. 



 

Green Acres Stream Buffer Plan, 
Enhancements and Stewardship  
Lexington, KY 
Dec. 2014 – Dec. 2020 

www.EcoGro.net 
(859) 231-0500 

P.O. Box 22273, Lexington, KY 40522 

 
 For many years, residents in the 
Green Acres and Hollow Creek 
neighborhoods had experienced a variety 
of flooding, sanitary sewer and storm 
water issues. In 2006, Representative Jesse 
Crenshaw made funding available from the 
Kentucky Legislature to resolve known 
flooding and trash problems. The Green 
Acres project was begun in 2007 with a 
study of the entire Green Acres watershed, 
followed by the purchase and demolition of 
flood plain homes and then storm and 
sanitary sewer line repairs in 2014. The 
process of ecological restoration is the 
final measures to address flooding and 
water quality in the Green Acres and Hollow Creek neighborhoods. EcoGro was hired by the 
Lexington-Fayette Urban County Government (LFUCG) to address vegetative sustainability of 
the stream corridor for the intended purpose of improved water quality with minimal future 
maintenance. Additional goals were to reduce mowing and overall maintenance as well as 
provide public education and participation of stream buffer improvements. 
 EcoGro was able to provide LFUCG staff with a comprehensive planting and 
management plan for the Green Acres Stream Corridor Vegetative Buffer. This report 
describes the role of urban riparian buffers as a stormwater Best Management Practice 
(BMP), the ecological types and functions of riparian buffer zones, the process of 
establishing native plant communities, and techniques for long-term stewardship of different 

buffer types. This report can 
be applicable to other 
LFUCG owned and operated 
properties. 
Project Partners: Lexington-
Fayette Urban County 
Government  
 
 
 
 
 
 
 
 
 
 

Key Features: 
 Design/build 
 Riparian Buffer 
 Educational Programs 
 On-going Stewardship 



 

Hatchery Creek Design/Build Stream 
Project 
Russell County, KY 
July, 2014 – April, 2016 
 
 

www.EcoGro.net 
(859) 231-0500 

P.O. Box 22273, Lexington, KY 40522 

The EcoGro/Ridgewater Team partnered with  
Stantec to develop a stream mitigation project at 
the tailwaters of Lake Cumberland. The goal of this 
Design / Build project is to create stream and 
wetland mitigation credits for KDFWR, with one 
other goal of creating a self-sustaining trout 
population. Water that feeds into the USFWS Wolf 
Creek National Fish Hatchery will now flow through 
nearly 6,000 feet of new stream channel and 
wetlands.  

The new Hatchery Creek was designed to support 
all stages of trout’s life cycle, including eggs, fry, 
adult, and spawning adults. In doing this it creates a 
diverse array of habitats that appeals to trout, other 
aquatic and terrestrial species and anglers alike. 

Construction began in July 2014 and was 
completed in April 2016.      

 

 
“Lunker Bunker” structure created for trout habitat in a future pool. 

 
Project Partners: KDFWR, USFWS, USACE, KDEP, DECA, 
Ridgewater LLC, Stantec 
Project Reference: Contact Rob Lewis, P.E. KDFWR 
Funding Source: KDFWR In-lieu Fee Program (FILO) 

 

 
Aerial view of cleared area for the    

new Hatchery Creek Adjacent to the 

Cumberland River. 

 

 
Constructed riffle with spawning 

gravel. 

 

 
Completed braided channel designed 

as refuge habitat for fry and juvenile 

trout. 

 

Key Features: 
 Design/Build 
 Stream & Wetland Construction 
 Trout Habitat 
 Fish Passage from Cumberland 

River 



project description  |  stream and wetland restoration, passive recreation

Pollutant loadings entering Cane Run through urban runoff and agriculture land use practices were treated with a series of BMPs 
including stormwater wetlands, bioswale, and native riparian zone plantings.  Stormwater wetlands were designed to capture and 
treat runoff entering the restoration area and provide filtration within the restored floodplain.  These native riparian zone planting 
enhance habitat opportunities within and adjacent to the stream as well as providing a reduction in pollutants.  

LFUCG Coldstream Park Stream Corridor Restoration

project components:
• Water quality enhancement.
• HEC-RAS modeling
• Shear stress analysis
• Floodplain wetlands, bioswale, and native riparian zone 
plantings
• Natural channel design
• Permitting (404/401, Section 7 and Section 106 coordination).
• Bioengineering techniques
• Constructed wetlands

location
Lexington, Kentucky

client 
Lexington-Fayette Urban
County Government

completion date
Design Plans November 2016
Construction Spring 2018

budget: Construction
$1,000,000

The Cane Run restoration project will restore 4,400 linear feet of intermittent stream that flows adjacent to the Legacy Trail within 
the Coldstream Park. This stream has been degraded from past land use resulting in a disconnection from the existing floodplain.  
Additional components to the project include restoration of habitat, reduction of peak flows, flooding, and pollutant loads, and 
enhancing recreational opportunities within and adjacent to the park.  The proposed design reconnects the stream with the floodplain 
and utilizes vertical grade control structures across the floodplain to provide long-term stability.  Two dimensional shear stress analysis 
was completed on the stream and floodplain to determine existing shear stresses and verify the stability of the proposed stream/
floodplain system.

 



Profile Section Rendering

project description  |  Wetland and Bio-Infiltration Swale Master Plan & Construction Documents
University of Kentucky Coldstream Research Campus

CDP was contracted by the University of Kentucky to develop a phased conceptual master plan and preliminary trail alignment for the 
Coldstream Research Campus. The conceptual master plan will serve as a tool for Coldstream to assist their future implementation of a 
bio-infiltration swale for stormwater management as well as improved aesthetics. The plan improves aesthetics by adding naturalized 
habitat and vegetation within the research campus and will also provide recreational access by connecting a short trail segment to the 
existing Legacy Trail. The contract for the master plan was expanded to include the design for several wetlands that were originally part 
of the Cane Run stream corridor restoration project. The wetlands will further contribute naturalized habitat, improve water quality, 
and provide interest for outdoor enthusiasts who visit the Legacy Trail within Coldstream.

location
McGrathiana Parkway 
Lexington, KY 40511

client
Coldstream Research Campus
Jim Conner, Facilities Director
1500 Bull Lea Rd., Ste 100
Lexington, KY 40511

starting date
August 2012

completion date 
Fall 2013

budget
Design:    	 $24,800
Construction:	 $206,500

project components:
• wetland & bio-infiltration design
• preliminary trail alignment
• conceptual phased master plan & illustrative graphics
• preparation of construction documents
• field survey verification
• geotechnical engineering investigation
• native planting pallet	

Master Plan with Enlargement

Under Construction

 



project description  |  watershed

location
Lexington, Kentucky	

client 
Lexington-Fayette Urban 
County Government
Mr. Darryl Bennett, P.E.
200 E. Main Street
Lexington, KY  40507
(859) 258-3425

completion date
2009

budget
$260,000

The Lexington-Fayette Urban County Government has received 2.6 million dollars in state funds for stormwater improvements in three 
neighborhoods west of Russell Cave Road – Green Acres, Winburn, and the newer Brookfield Chase neighborhood.  The funds are to 
be administered through the Kentucky Infrastructure Authority (KIA) and are intended to address flooding problems in basements, 
backyards, and streets, sanitary sewer backups and repairs or replacements to failing drainage systems. CDP Engineers, Inc. is 
conducting a detailed study to provide the Lexington-Fayette Urban County Government (LFUCG) with a stormwater management 
model (SWMM) of the area as part of an effort to identify the key problem areas and associated solutions to best alleviate the existing 
stormwater issues.

Green Acres Neighborhood Study

project components
• An assessment of existing conditions included. GPS field survey of the study 
   area to locate and collect data for man holes, curb inlets, surface inlets, head
   walls, pipes, culverts, open channels and other features contributing to storm 
   sewers.
• Developed a public participation program that incorporated a detailed public 
   survey to identify all flood related issues in the three neighborhoods.
• Updated floodplain submittals to FEMA as appropriate. 
• Development of a detailed SWMM model, representing the collected and 
   structure data for each of the watersheds and calculated flows at each 
   structure. 
• Development and presentation of cost estimates for recommended projects 
   best suited to remedy existing issues within the budget constraints.
• Submittal of GPS field survey data, compatible with existing LFUCG GIS 
   Database, in ESRI shapefile format.

 



project description  |  education/environmental wetland restoration

location
Lexington, Kentucky

client 
Lexington-Fayette Urban 
County Government
Susan Plueger, PE
(859) 425-2482

completion date
2009

construction est.
$1,800,000

The Gainesway Retention Basin is an existing stormwater pond that was used extensively in the past for fishing and recreation. However, 
the pond had been degraded by years of unabated erosion and nonpoint source pollution in the upstream watershed and filled with 
eroded sediment as a result. One of the objectives of the project was to improve the water quality by removing the sediment and 
installing Best Management Practices (BMP’s) that remove or prevent pollution before it enters the pond. The second objective was to 
demonstrate the various BMP’s used to protect water quality to the public. The pond is located next to Tates Creek Schools (K-12) and 
is now being used by students as an environmental classroom and laboratory throughout the year.

The project contains of several BMP’s to improve water quality including: cleaning the sediment and trash from the pond, installing 
a stormwater gross pollutant trap to remove large solids and trash from the stream, constructing a wetland to remove nutrients and 
suspended solids from the water before it enters the pond, installing a riparian buffer around the pond and entering stream, and 
replacing concrete ditches with vegetated swales. Amenities were added to improve access to the site and enhance the visitor’s 
experience. These amenities include: a walking trail around the pond, boardwalks over the pond and wetlands, and an educational trail 
with interpretive signage that follows the flow of water as it is cleaned before it enters the pond.

Gainesway Pond Restoration and Trail Project

project components
•  Designed and constructed 0.31 acres of wetland.
•  Water quality BMP designs (first flush, floatables).
•  Educational/Interpretive signage. 
•  Submitted application for Section 319 funding.
•  Held public meetings to involve stakeholders, neighboring businesses, 
    social organizations, and civic groups.
•  ADA accessible trail system including boardwalk. 

Boardwalk Detail

• Development  of  detailed  landscape  plan  for  landscaping  at 
park entrance, along entry  road and at  the Veterans  tribute 
location (including parking area); 

• Develop  detailed  cost  estimates  based  on  the  schematic 
designs  for  the  owners  use  in  budgeting.    In  addition,  the 
design and cost will be presented with options for phasing for 
the bidding process. 

• Assistance in the public bid process and evaluation of bids for 
contract award; 

• Oversight  of  inspection  of  construction  activity  to  assure 
compliance with plans. 

 
The  CDP  team  will,  in  addition,  provide  the  following  value  added 
services to the project which are not included in the RFP: 

• 3D modeling of  the master plan  for  the purposes of better 
decision making  and  visualizing  potential  conflicts  that  are 
unseen in traditional 2D renderings. 

• Develop a  long‐term maintenance program utilizing GIS and 
GPS  technologies  that will  allow  the park  staff  to  track and 
schedule maintenance activities.   As part of this task we will 
also provide the necessary software, GPS unit and training.  

Round-about at Kentucky Horse Park 

Gainesway Pond Trail and Educational Park 

 



project description  |  stream restoration

location
Lexington, Kentucky

client 
Lexington-Fayette Urban 
County Government 
101 E. Vine St., 4th Floor 
Lexington, KY 40507
Darryl Bennett, PE
(859) 258-3425

completion date
2002

construction cost 
$150,000

background: Fort Sumter Creek, a tributary to the North Elkhorn Creek (which is in the Royal Springs Aquifer), was typical of most urban 
streams in Central Kentucky. It was an entrenched, steep-banked stream caused by increased runoff from upstream development, 
decades of dredging, and mowing to the water’s edge. The stream was classified as an F-1 (Flat, over widened, bedrock bottom 
channel) according to the Rosgen classification system. Very little shade was over the stream and even less wildlife habitat was present 
due to mowing to the water’s edge.  

solutions: The design for the Fort Sumter project consisted of a Priority II Restoration of an F-1 to a C-4 channel by lowering 
previously high, over-steepened banks down to the bankfull height to reestablish a floodplain for the stream. Structures were 
constructed in meander bends to reduce the bankfull width/depth ratio and protect the outside banks by reducing the near-bank 
shear velocities. Revegetating with native, deep-rooted, warm season grasses, shrubs, and trees created a riparian buffer zone with 
deep root masses and protective ground cover to protect the banks from frequent high flows. Water Temperatures will be reduced 
and Wildlife Habitat increased by the shade trees planted along the stream corridor. Coir fiber mats and logs were installed to protect 
the slopes until the vegetation was established. A no-mow zone was created to prevent destruction of the riparian vegetation. 

greenway: In addition, a maintained (mowed) walking trail was created next to the riparian buffer zone for public access to the stream 
to view the wildflowers and wildlife habitat created by the restoration. The adjacent homeowners were involved in the selection of 
the wildflowers and tree species that were planted along the stream near their homes. A program was developed to eradicate invasive 
species and provide more maintenance that will apply to future projects.

Fort Sumter Stream Restoration Project 

project components 
•  Urbanized Stream
•  Riparian Buffer
•  Native Vegetation
•  Natural Channel Design
•  Urban Stream Stabilization

 



 

 

PICADOME GOLF COURSE STREAM 
RESTORATION  

FAYETTE COUNTY, KENTUCKY 
 
State: 
Commonwealth of Kentucky 
 
 
Client/Owner: 
Palmer Engineering Company 
301 East Main Street,  
Suite 900 
Lexington, Kentucky  40507 
 
Mr. Greg Isaacs, PE 
Branch Manager 
 
Phone:  (859) 389-9293 
 
 
Project Dates: 
2015 – present 
 
 
Status: 
On-going 
 
 
Redwing Costs: 
$118,665 
 
 
Type of Project: 
Natural Stream Channel 
Design, Agency Permitting, 
and Construction Oversight  
 
 
Key Project Staff: 
Bradley M. Anderson, PE, 
CPESC 
Principal, Senior Engineer 
 
Blair M. Borries 
Project Ecologist 

 

 
The project goal was to implement targeted water quality improvements in the Wolf Creek 
Watershed for Lexington-Fayette Urban County Government that was partially funded by 
a grant from the U.S. Environmental Protection Agency and Kentucky Division of Water 
under the §319(h) of the Clean Water Act and included in-channel restoration of two 
intermittent stream channels and the construction of stormwater quality measures within 
the Gay Brewer Jr. (Picadome) Golf Course. 
 
Big Elm Tributary: Restoration focused on a 550-
foot reach that descended sharply into the 
Picadome Sinkhole.  The stream exhibited verticle 
banks with large, unstable headcuts.  The adjacent 
golf course fairways restricted the restoration to the 
existing stream channel.  In addition, Redwing 
developed a stormwater quality measure that would 
decrease trash entering the sinkhole.  Two-
dimensional, unsteady state hydraulic modeling was 
used to identify critical design components that 
maximized stormwater treatment in tandem with 
improving stream stability and aquatic habitat.  Restoraton of this reach focuse on: 
• establishment of grade control  
• installation of a boulder step/cascade system to provide energy dissipation 
• placement of boulder toe reinforcement to protect adjacent banks 
• design of a custom stormwater quality treatment retrofit 

 
Vaughns Branch:  Restoration focused on an 1,800-foot reach that flows through the golf 
course and had been identified within the Wolf Creek Watershed as a critical location for 
improving aquatic habitat.  The channel was migrating laterally and has eroded to 
bedrock, virtually eliminating pool habitat.  Restoration of this reach focused on: 
• relocation of the stream near golf cart bridges 

to prevent further scour  
• in-stream rehabilitation  
• installation of boulder grade control structures 
• establishment of riffles and pools 
• creation of stormwater treatment wetlands to 

capture and detain stormwater runoff 
 
Services provided for this project include: 

• topographic survey of streams to be restored 
• collection of geomorphological data from the 
existing stream reaches 
• evaluation of sediment transport data for existing stream reaches 
• preparation of 60%, 90%, and 100% stream restoration design plans 
• completion of a 2-D, unsteady-state HEC-RAS analysis of the proposed stream 

restoration design 
• design of stormwater quality improvement measures 
• preparation of bid documents and bid 

specifications 
• preparation of an engineering cost estimate 
• bid/construction administration 
 

The required federal, state and local permits have 
been received.  Construction of the stream 
restoration and stormwater quality improvement 
retrofit activities along Big Elm Tributary 
commenced in late 2015 and were completed in 
mid 2016 and portions of Vauhns Branch were 
restored in 2018.   
 

 



 

 
GESS PROPERTY DEVELOPMENT 

FAYETTE COUNTY, KENTUCKY 
 
 
State: 
Commonwealth of Kentucky 
 
 
Client/Owner: 
Ball Homes, Inc. 
3609 Walden Drive 
Lexington, KY  40517 
 
Mr. Lee Fields 
Project Manager 
 
Phone:  859-268-1191 
 
 
Project Dates: 
2004 - Present 
 
 
Status: 
On-going 
 
Redwing Costs: 
$116,470 
 
 
Type of Project 
Water/wetland delineation, 
permitting and mitigation for a 
master plan residential community 
 
 
Key Project Staff: 
Ronald L. Thomas 
Principal, Senior Ecologist 
 
Laura A. Darnell 
Project Biologist 
 
 

 
Redwing Ecological Services, Inc. (Redwing) 
was contracted to coordinate water/wetland 
permitting and ecological issues for the 
development of a 450-acre master plan 
residential community on the east side of 
Lexington in Fayette County, Kentucky. 
 
 
The project involved a preliminary 
assessment of the site to identify potential 
jurisdictional waters/wetlands and potential threatened/endangered species 
habitat to assist Ball Homes with preliminary site layout and planning.  Specific 
services provided included: 
 
• water/wetland delineation 
• threatened/endangered species survey 
• coordination of USFWS review and 

approval of the project 
• coordination of archaeological surveys and 

SHPO approval 
• coordination of 404/401 permit approvals 

from the USACE and KDOW 
• design of a mitigation plan for 7 acres of 

wetland and 3,100 linear feet of stream 
• preparation of a Storm Water Pollution 

Prevention Plan for the mitigation area 
• oversight of mitigation plan implementation 
• negotiation of a conservation easement for the mitigation areas with LFUCG, 

USACE and KDOW 
• coordination with LFUCG inspectors regarding mitigation grading activity 
• assistance to Ball Homes to document USACE authorization for various 

development phases/sections with LFUCG planning personnel 
• attendance at LFUCG planning commission meeting to represent Ball Homes 

in regards to 404/401 permit status 
• coordination of USFWS authorization for tree clearing of potential Indiana bat 

habitat through completion of an approved MOA 
 
The majority of the proposed residential 
development has been completed and the 
mitigation plan has been successfully 
implemented.  Redwing has completed the 
required regulatory monitoring. 

 

 



 

 MONTGOMERY GROUP STREAM RESTORATION 
MERCER COUNTY, KENTUCKY 

 
State: 
Commonwealth of Kentucky 
 
 
Client/Owner: 
Central Bank and Trust Co. 
300 West Vine Street 
Lexington, KY  40507 
 
Ms. Ellen Sharp 
Vice President 
 
 
Project Dates: 
2012 – Present 
 
 
Status: 
On-going 
 
 
Redwing Costs: 
$122,200 
 
 
Type of Project: 
Natural Stream Channel 
Design, Agency Permitting, 
Construction Oversight, and 
Annual Monitoring   
 
 
Key Project Staff: 
Richard S. Clausen 
Principal, Senior Ecologist 
 
Bradley M. Anderson, PE, 
CPESC 
Principal, Senior Engineer 
 
Laura A. Darnell 
Project Ecologist 

 

  
Redwing was contracted to provide stream 
consulting services to Central Bank and Trust Co. 
(CBT).  The goal of these services was to assist 
CBT with obtaining the required regulatory 
approvals for unauthorized impacts to 
jurisdictional streams associated with the project 
development.  The project included:   
 
• restoration of approximately 1,000 linear feet 

of intermittent stream  
• riparian buffer enhancement along of 260 linear feet of intermittent stream 
 
Services provided to date for this project include: 
 
• in-house research and mapping 
• topographic survey of the intermittent stream reaches to be restored 
• collection of morphological data from the existing stream reaches 
• collection and evaluation of sediment transport data from existing stream reaches 
• preparation of conceptual designs for the intermittent stream reaches 
• submittal of Nationwide Permit 32 application 

to USACE  
• submittal of Water Quality Certification 

application and General KPDES Permit 
applications to KDOW 

• coordination with local, state and federal 
agencies 

• preparation of construction plans for the 
intermittent stream restoration reaches 

• assisted with obtaining contractor bids and 
contractor selection 

• construction oversight of intermittent restoration activities 
• as-built survey of completed stream mitigation activities 
• preparation and completion of As-Built report 
• annual mitigation monitoring and reporting and invasive species control 

 
The project was constrained by the proposed lot 
lines within the development and the 
corresponding drainage easement.  Additionally, 
two culverted crossings were present within the 
project reach.    The stream mitigation activities 
involved the establishment of a boulder step/pool 
channel in the upper, steeper portion of the stream 
mitigation reach and a riffle/pool channel in the 
lower, less steep portion of the stream mitigation 
reach.  The riffle/pool channel also involved the 
construction of several natural grade control structures (boulder cross vane and J-
hooks).  Native seed, straw mulch, and erosion control matting were placed along the 
finish graded portions of the stream mitigation reaches.  Native trees and shrubs were 
then planted on the streambanks and along the mitigated stream channels upon 
completion of stream mitigation activities to re-establish riparian corridors.   
 
All required federal, state and local permits have been received.  Construction of the 
stream mitigation activities was completed in early 2014, and the five-year monitoring 
period has been completed.  

 



 

 

PADUA STABLES STREAM  
MITIGATION PROJECT 
FAYETTE COUNTY, KENTUCKY 

 
State: 
Commonwealth of Kentucky 
 
 
Client/Owner: 
Padua Stables (KY), LLC 
2500 Old Frankfort Pike 
Lexington, Kentucky  40507 
 
Mr. Sasha Sanan  
 
Phone:  859-388-9292 
 
sasha.sanan@gmail.com 
 
 
Project Dates: 
2009 – 2013 
 
 
Status: 
Complete 
 
 
Redwing Costs: 
$42,754 
 
 
Type of Project: 
Natural Stream Channel 
Design, Agency Permitting, 
Construction Oversight, and 
Annual Monitoring and 
Reporting  
 
 
Key Project Staff: 
Richard S. Clausen 
Principal, Senior Ecologist 
 
Bradley M. Anderson, PE, 
CPESC 
Senior Engineer 
 
 
 

 
Redwing was contracted to provide stream consulting services to Padua Stables.  
The goal of these services was to assist Padua Stables with obtaining the required 
regulatory approvals for unauthorized impacts to jurisdictional streams associated 
with the project.  The project included:   
 
• re-establishment of approximately 4,312 

linear feet of intermittent stream  
• buffer enhancement of approximately 610 

linear feet of intermittent stream  
 
 
Services provided to date for this project include: 
 
• in-house research and mapping 
• development of a permitting/restoration plan that allowed for reasonable 

management of the pasture areas on the site, while meeting agency 
requirements for impact compensation 

• preparation of a joint stream restoration/mitigation plan for the on-site streams 
• preparation of an after-the-fact Section 

404/401 permit application package for 
submittal to the U.S. Army Corps of 
Engineers (USACE) and Kentucky Division 
of Water (KDOW) 

• submittal of applications for a KPDES 
Stormwater General Permit for Construction 
activities from the KDOW and a local 
grading permit from Lexington-Fayette 
Urban County Government (LFUCG)  

• completion of an as-built survey of completed stream mitigation activities 
• preparation of  As-Built Grading/Construction Plans 
• annual mitigation monitoring and reporting 
 
 
All required federal, state and local permits have 
been received.  Construction of the stream 
restoration activities was completed in 2010.  This 
project has completed the required monitoring 
period and has been released by the USACE and 
KDOW. 
 
 

 



     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix C:  LFUCG Standard Forms 
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Equal Opportunity Employment 
 

EcoGro/Ridgewater believes that all persons are entitled to equal opportunity with regard to age, 
sex, race, color, religion, national origin, or handicap, as defined and provided by law.  The equal 
opportunity as practiced by our company is not limited to recruiting and hiring, but also applies 
to all personnel actions such as promotions, compensation, benefits, terminations, transfers, 
layoffs, and recall from lay off. Our company disapproves of discriminatory conduct related to 
the workplace and will take appropriate corrective actions against those who violate this policy. 



AFFIRMATIVE ACTION PLAN 

CDP ENGINEERS, INC. 

3250 Blazer Parkway 
Lexington, Kentucky  40509 

AAP Year Date: January 2019 To January 2020 

Employer Identification Number: 61-1176637 

Affirmative Action Contact: 
David D. Carter, President 
CDP Engineers, Inc. 
3250 Blazer Parkway 
Lexington, Kentucky  40509 
Phone:  (859) 264-7500 

Signed: Title: President 

David D. Carter 
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Commitment to Equal Employment Opportunity (EEO) 
 
It has been and will continue to be, the policy of CDP Engineers, Inc. to be an equal 
opportunity employer.  The official EEO policy statement of CDP Engineers, Inc. is 
attached as Exhibit A.  In keeping with this policy, CDP Engineers, Inc. will continue to 
recruit, hire, train and promote into all job levels the most qualified persons without 
regard to race, color, religion, sex or national origin.  Similarly, CDP Engineers, Inc. will 
continue to administer all other personnel matters (such as compensation, benefits, 
transfers, layoffs, company-sponsored training, education, tuition assistance and social 
and recreational programs) in accordance with company policy. 
 
CDP Engineers, Inc. bases employment decisions on objective standards so much as 
possible in the furtherance of equal employment opportunity. 
 
CDP Engineers, Inc. has developed and implemented procedures to ensure that its 
employees are not harassed because of their race, color, religion, sex, national origin, 
or any other characteristic protected by law.  Exhibit B is a copy of the Anti-Harassment 
Policy for CDP Engineers, Inc. 
 
 
 
Internal Dissemination 
 
CDP Engineers, Inc. will continue to make its equal employment opportunity policy 
known internally by: 
 

• Including the policy in the Employee Policy Manual for CDP Engineers, Inc.  A copy 
of the manual is issued to each employee. 

 

• Conducting special meetings with executive, management and supervisory 
personnel to explain the intent of the policy, the president’s attitude, and individual 
responsibilities for effective implementation. 

 

• Conducting special meetings with all non-management and supervisory employees 
to discuss the policy and explain individual employee responsibilities. 

 

• Explaining the policy thoroughly in employee orientation and management training 
programs. 

 

•  Posting a policy summary on company bulletin boards. 
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External Dissemination 
 
CDP Engineers, Inc. will continue to disseminate its policy externally by: 
 

• Informing recruiting sources, when utilized, verbally and in writing of company 
policy, stipulating that these sources actively recruit and refer minorities and women 
for all positions listed. 

 

• Informing prospective employees of the existence of the affirmative action program 
and benefits, if any, which may be available to them under the program. 

 
 
 
Responsibility for Implementation 
 
David D. Carter, President of CDP Engineers, Inc, has the overall responsibility to 
implement CDP Engineers, Inc.’s equal employment opportunity policy and CDP 
Engineers, Inc. has appointed Vicky M. Clark, Benefits Administrator to serve as equal 
employment opportunity/affirmative action (EEO/AA) officer.  The EEO/AA is authorized 
to supply reports and represents this company in all matters regarding this affirmative 
action plan. 
 
Duties of the EEO/AA Officer 
 
The duties of the EEO/AA Officer include: 
 

• Developing policy statements, affirmative action programs and internal and external 
communication techniques. 

 

• Maintaining a close liaison with the compliance staff of the Commission on Human 
Rights regarding non-discriminatory requirements. 

 

• Conducting periodic audits of employment practices to ensure non-discrimination. 
 

• Semi-annual or more frequent instruction of all supervisory personnel about equal 
employment opportunity/affirmative action non-discrimination responsibilities. 

 

• Periodically instructing supervisors about their responsibilities to ensure that 
minorities are not subject to any type of discriminatory practices or harassment. 

 

• Semi-annual reviews with all supervisory personnel to ensure that the EEO/AA 
program is being implemented at all levels.. 

 

• Notifying all minority recruitment sources in writing that this company is an equal 
employment opportunity/affirmative action employer and notification to same of job 
openings. 
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• Notification to all eligible employees regarding promotions or vacancies to ensure 
equal employment opportunity. 

 

• Maintaining all facilities and activities on a non-discriminatory basis. 
 

• Maintaining applicant flow data with the title of job, referral source, sex, race and 
final action with reasons for any rejections; and 

 

• Seeking to utilize minorities to the same degree as all others based on the following 
factors in the civilian labor area: 

 
 The minority population of the labor area surrounding the facility; 
 The size of the minority unemployment forces in the area surrounding the 

facility; 
 The percentage of the minority workforce as compared with the total 

workforce in the area 
 The availability of minorities having requisite skills in the immediate labor 

area; 
 The availability of minorities having requisite skills in the reasonable 

recruitment area; 
 The availability of promotable and transferable minority employees in the 

company; 
 The existence of institutions capable of training persons in the requisite skills; 

and 
 The degree of training the company is reasonably able to undertake as a 

means of making all job classes available to minorities. 
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Compliance with Sex Discrimination Guidelines 
 
It has been and continues to be the policy of CDP Engineers, Inc. not to discriminate on 
the basis of sex.  To this end, we continue to do the following: 
 
Recruitment and Advertisement 
 
CDP Engineers, Inc. actively recruits both men and women for all jobs.  Referral 
sources, when utilized, are informed that CDP Engineers, Inc. has no specific sex 
preference and seeks only qualified applicants without regard to race, color, sex, 
religion, or national origin.   
 
Advertisements, when placed, are put in a general category with no sex preference 
indicated.  All advertisements are followed by the statement, “Equal Employment 
Opportunity – M/F/D.” 
 
Job Policies and Practices 
 
All written personnel policies clearly state that all policies and practices apply to every 
employee on an equal basis regardless of the sex of the employee. 
 
All employees have equal opportunity for any job for which they are qualified.  Sex is not 
considered a bona fide occupational qualification for any job within CDP Engineers, Inc. 
 
No distinction is made between the sexes with regard to opportunity, wages, hours, 
benefits or other conditions of employment. 
 
There is no distinction between the employment treatment or termination of a woman or 
a man based on marital status.  Also, CDP Engineers, Inc. does not deny employment 
to women with young children, nor does it terminate employees of one sex in a 
particular job classification upon reaching a certain age. 
 
CDP Engineers, Inc. provides appropriate and comparable physical facilities for both 
female and male employees. 
 
No difference is made between women and men as to retirement age for any particular 
job. 
 
Both women and men are eligible for all training programs and benefits offered by CDP 
Engineers, Inc.  CDP Engineers, Inc. encourages women to participate in management 
training programs both in-house and outside CDP Engineers, Inc. 
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Compliance with Guidelines on Discrimination Because of Religion or National 
Origin 
 
Equal Employment Policy 
 
CDP Engineers, Inc. communicates its obligation to provide equal employment 
opportunity without regard to religion or national origin to all employees, including 
executives, managers and supervisors. 
 
Internal procedures exist at CDP Engineers, Inc. to implement equal employment 
opportunity without regard to religion or national origin. 
 
 
Disadvantaged Business Enterprise (DBE) 
 
CDP Engineers, Inc. has contacted local government to obtain current listings of 
Disadvantaged Business Enterprise (DBE) subcontractors for referrals, including 
consulting engineers, single commodity consultants, planning consultants and utility rate 
“Cost of Service” study experts.  
 
Active support is given to this program and other programs that are concerned with 
enhancing the employment opportunities of minorities and females. 
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EXHIBIT A 

 
Equal Employment Opportunity Policy 

 
 
In order to provide equal employment and advancement opportunities to all individuals, 
employment decisions at CDP Engineers, Inc. will be based on merit, qualifications, and 
abilities.  CDP Engineers, Inc. does not discriminate in employment opportunities or 
practices on the basis of race, color, religion, sex (including pregnancy, childbirth or 
related medical conditions), national origin, ancestry, age disability, family care leave 
status, veteran status, marital status, sexual orientation or any other characteristic 
protected by law. 
 
CDP Engineers, Inc. will make reasonable accommodations for qualified individuals with 
known disabilities unless doing so would result in an undue hardship.  CDP Engineers, 
Inc. prohibits harassment of any individual on the basis of any characteristic listed 
above.  For information regarding CDP Engineers, Inc.’s internal policies for addressing 
complaints of harassment, please refer to CDP Engineers, Inc.’s Anti-Harassment 
Policy. 
 
This policy governs all aspects of employment, including selection, job assignment, 
compensation, discipline, termination, and access to benefits and training. 
 
Any employees with questions or concerns about any type of discrimination in the 
workplace are encouraged to bring these issues to the attention of their immediate 
supervisor.  Employees can raise concerns and make reports without fear of reprisal, 
harassment, intimidation, threats, coercion or discrimination because they:  (1) file a 
complaint with CDP Engineers, Inc. or with federal, state, or local agencies; (2) assist or 
participate in any investigation, compliance review, hearing, or any other activity related 
to the administration of any federal, state or local equal employment opportunity or 
affirmative action statute; (3) oppose any act or practice made unlawful by federal, state 
or local law requiring equal employment opportunity or affirmative action; or (4) exercise 
any other employment right protected by federal, state or local law or its implementing 
regulations. 
 
CDP Engineers, Inc. maintains an audit and reporting system to determine overall 
compliance with its equal employment opportunity mandates and to respond to any 
specific complaints applicants or employees file with the equal employment opportunity 
office.  Overall responsibility for the implementation of the equal employment 
opportunity program and for affirmative action compliance activities for CDP Engineers, 
Inc. is assigned to David D. Carter who may be reached at (859) 264-7500. 
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EXHIBIT B 

 
Anti-Harassment Policy 

 
 
CDP Engineers, Inc. is committed to providing a workplace free of sexual harassment, 
intimidation, threats, coercion or discrimination (which includes harassment based on 
gender, pregnancy, childbirth, or related medical conditions) as well as harassment, 
intimidation, threats, coercion or discrimination based on such factors as race, color, 
religion, national origin, ancestry, age, physical disability, mental disability, medical 
condition, marital status, sexual orientation, family care leave status, or veteran status. 
 
CDP Engineers, Inc. strongly disapproves of and will not tolerate harassment of 
employees by managers, supervisors or coworkers.  Similarly, CDP Engineers, Inc. will 
not tolerate harassment by its employees of non-employees with whom CDP Engineers, 
Inc. has a business, service, or professional relationship. 
 
Harassment includes verbal, physical, and visual conduct that creates an intimidating, 
offensive, or hostile working environment or that interferes with work performance.  
Such conduct constitutes harassment when (1) submission to the conduct is made 
either an explicit or implicit condition of employment; (2) submission to or rejection of 
the conduct is used as the basis for an employment decision; or (3) the harassment 
interferes with an employee’s work performance or creates an intimidating, hostile or 
offensive work environment. 
 
Harassing conduct can take many forms and includes, but is not limited to, slurs, jokes, 
statements, gestures, pictures or cartoons regarding an employee’s sex, race, color, 
national origin, religion, age, physical disability, mental disability, medical condition, 
ancestry, marital status, sexual orientation, family care leave status or veteran status. 
 
Sexually harassing conduct in particular includes all of these prohibited actions as well 
as other unwelcome conduct such as requests for sexual favors, conversation 
containing sexual comments and unwelcome sexual advances. 
 
You should report any incident of harassment, including work-related harassment by 
any CDP Engineers, Inc. personnel or any other person, promptly to your supervisor or 
manager, (or to any member of management).  Managers who receive complaints or 
who observe harassing conduct should inform David D. Carter immediately.  CDP 
Engineers, Inc. emphasizes that you are not required to complain first to your supervisor 
if your supervisor is the individual who is harassing you. 
 
Every reported complaint of harassment will be investigated thoroughly, promptly, and 
in a confidential manner.  In addition, CDP Engineers, Inc. will not tolerate retaliation 
against any employee for cooperating in an investigation or for making a complaint to 
David D. Carter or any other manager. 
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In the case of CDP Engineers, Inc. employees, if harassment is established, CDP 
Engineers, Inc. will discipline the offender.  Disciplinary action for a violation of this 
policy can range from verbal or written warnings up to and including immediate 
termination, depending upon the circumstances. 
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix D:  Reference Letters 



 

 

 



 

 

 
 



 

 

 
 



 

 

 
 
 



 

 

 
 



     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix E:  Hourly Rates 



HOURLY AND UNIT RATES
FOR CONSTRUCTION
Project: LFUCG RFP #15-2019 Coldstream Mon. and Maint.

Location:  Fayette Co., Kentucky

By: JMH

Date: 4/8/2019

Checked by: ELD

Date: 4/8/2019

Rate Unit

Equipment (with Operator)

1 Trackhoe (PC160 with hydraulic thumb) $130.00 HR

2 Trackhoe (PC 200 or equivalent) $150.00 HR

3 Trackhoe (PC 220 or equivalent) $170.00 HR

4 Skid Steer Tracked (3,000 lb. capacity with bucket & grapple) $110.00 HR

5 Hoe Ram (PC210 w/ hammer) $230.00 HR

6 Dozer (CAT D4 or equivalent) $115.00 HR

7 Dozer (CAT D5 or equivalent) $130.00 HR

8 6x6 Dump Truck (20 CY) $210.00 HR

9 6x6 Dump Truck (25 CY) $280.00 HR

10 Single Axle Dump Truck $70.00 HR

11 2" Wacker Pump and Hoses $150.00 Day

12 4" Wacker Pump and Hoses $200.00 Day
Labor

20 Laborer-Level 1 $45.00 HR

21 Laborer-Level 2 $60.00 HR

22 Superintendent/Layout $75.00 HR

23 Environmental Specialist / Chemical Applicator (Incl. material) $75.00 HR

24 Project Manager $90.00 HR

25 Professional Engineer $130.00 HR

26 Engineering Manager $160.00 HR
Miscellaneous

30 Initial Mobilization/Final Demobilization $500.00 EA

31 Mobilize Heavy Equipment, each way $400.00 EA

32 Storage, Sanitary Facilities, misc. tools $250.00 WEEK

33 400 g/SY Coir Blanket -Installed with 3 hardwood stakes/SY $5.50 SY

34 700 g/SY Coir Blanket - Installed with 3 hardwood stakes/SY $6.50 SY

35 Jute Netting-Installed with 1 softwood stake/SY $3.50 SY

36 Other Equipment, Labor, & Materials Cost + 15% 

37 Subcontractors Cost + 15%

Assumptions/Clarifications:

1 Assumes 10 hr. work day, 40 hour work week.

2 Based on Diesel fuel costs up to $3.00/gal, adjust hourly rate if higher.

3 Minimum usage of one week for Equipment rate.

4

5 All permits needed are assumed to be obtained by owner or others.

All private utilities will be marked by owner prior to construction.  Any utilities not marked that are damaged will 

be responsibility of owner.
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EXHIBIT D 

Task Order Agreement Form 

 

 

 



 

LFUCG TASK ORDER NO.     
UNDER LFUCG AGREEMENT WITH    

FOR 
 

 

 
 

CONSULTANT OWNER 

Name                                                                                     Lexington-Fayette Urban County         
Government                                         

Street Address     200 East Main Street  

City, State, Zip     Lexington, KY 40507  

Contact Person     Charles Martin  

Telephone     859-425-2400  

Fax     859-254-7787  

E-Mail     chmartin@lexingtonky.gov  
 

Task Order Date:                                 

Task Name:                             

Task ID:     

SCOPE OF WORK/DELIVERABLES 

 
 

SCHEDULE OF WORK 

 
 

FEE

 
 
 
 

ACCEPTED BY: AUTHORIZED BY: 
 
 

Consultant's Authorized Signature Owner's Authorized Signature 
 
 

Date Signed Date Signed 
 

Two originals of this work order shall be executed by the Consultant and returned to Owner. A fully executed copy 
will be returned to the Consultant. 
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