R-279-2019
Contract # 101-2019

CONSULTANT SERVICES AGREEMENT

THIS IS AN AGREEMENT madeas of ___JUN08IM o919 pereen the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT, an urban county government of the
Commonwealth of Kentucky pursuant to KRS Chapter 67A (“OWNER”) and Advanced
Mulching Technologies, Inc. DBA EcoGro with offices located in Lexington, Kentucky
(CONSULTANT"). OWNER intends to proceed with the Coldstream Park Stream Corridor
Restoration and Preservation Supplemental Environmental Project Post-Construction
Monitoring, Reporting, and Maintenance Project as described in the attached EXHIBIT A,
Ecological/Environmental Consultants for the Coldstream Park Stream Restoration and Preservation
Project RFP #15-2019 (the “PROJECT™). The CONSULTANT shall perform ecological services
(and some services that may require a professional engineer) and deliverables as described in
EXHIBIT A that will assist the OWNER in successfully implementing the PROJECT and
complying with any requirements which are related to the Consent Decree entered in a case styled
United States & Commonwealth of Kentucky v. Lexington Fayette Urban County Government,
United States District Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-
KSF (the “CONSENT DECREE”). The services are hereinafter referred to as the PROJECT.
The primary goal of the PROJECT is to provide the OWNER with the technical support
necessary to successfully meet the obligations and deadlines of the CONSENT DECREE.
OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional ecological services by CONSULTANT and the payment for
those services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
PROJECT to which this Agreement applies, serve as OWNER'S professional ecological
representative for the PROJECT as set forth below and shall give professional consultation and
advice to OWNER during the performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1. General

CONSULTANT shall perform ecological services (and any professional engineering services
incidental thereto) as hereinafter stated that include, but are not limited to, ecological planning, native
vegetative planting, non-native invasive species removal, community outreach/education,
coordination with permitting agencies, and maintenance with a goal of future vegetative
sustainability of the project corridor and achieving the success criteria of the stream restoration for
the intended purpose of improved water quality with minimal future maintenance.

1.2, Incorporated Documents

The following documents are incorporated by reference as part of this Agreement:
1. The CONSENT DECREE, as may be amended, including all appendices.
2. EXHIBIT A — RFP #15-2019 Ecological/Environmental Consultants for the
Coldstream Park Stream Restoration and Preservation Project (Including
Addendums).
3. EXHIBIT B — Certificate of Insurance and Evidence of Insurability.



4, EXHIBIT C - Statement of Qualifications for Ecological/Environmental
Consultants for the Coldstream Park Stream Restoration and Preservation Project
(the CONSULTANT s response to RFP #15-2019).

5. EXHIBIT D — Task Order Agreement Form.

To the extent of any conflict among the p'rovisions of these documents and/or this Agreement, the
provisions of this Agreement shall controll, followed by the provisions of EXHIBIT A, and then
EXHIBIT C. |

13 Project Phase

A complete description of the duties and responsibilities of the CONSULTANT are as indicated in
EXHIBIT A, Ecological/Environmental Consultants for the Coldstream Park Stream Restoration
and Preservation Project RFP #15-2019 and EXHIBIT C Statement of Qualifications for
Ecological/Environmental Consultants for the Coldstream Park Stream Restoration and Preservation
Project. After written authorization to proceed from the OWNER, CONSULTANT shall:

1.3.1. Notify the OWNER in writing of its authorized representative who shall act as
Project Manager and liaison representative between the CONSULTANT and the
OWNER. OWNER has the right to approve the Project Manager, or any change
thereto, which approval shall not be unreasonably withheld.

1.3.2. The CONSULTANT must perform all duties necessary to fully complete the
deliverables as further described in attached EXHIBIT A,
Ecological/Environmental Consultants for the Coldstream Park Stream Restoration
and Preservation Project RFP #15-2019, and attached EXHIBIT C, Statement of
Qualifications for Ecological/Environmental Consultants for the Coldstream Park
Stream Restoration and Preservation Project unless otherwise agreed to in writing
by the parties.

1.3.3 The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

1.34. The CONSULTANT shall submit five (5) copies (hardcover) of all initial draft final
work products for this PROJECT unless otherwise described in Exhibit A. The
copies of the initial draft final reports are submitted for review and comment by the
OWNER, and should be presented in person to the OWNER.

1.3.5. Afier the OWNER’S detailed review, the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT shall
submit five (5) copies (hardcover) unless otherwise described in Exhibit A. One
electronic copy of the all work products for this PROJECT, including all
appendices, shall be provided and prepared in such a manner that it can readily be
converted to a quick-link accessible form for the OWNER’S Website. The
OWNER shall have ten (10) business days within which to accept or deny each such
final draft. If it is denied, the OWNER shall provide a detailed explanation in writing
for the basis of such denial. Once the OWNER accepts the draft as final, a total of
ten (10) final copies (hardcover) are required in addition to an electronic copy unless
otherwise described in Exhibit A.

13.6 Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five (5)



business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1

2.2

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as Extra Work, subject to a change order,
supplemental to this Agreement, setting forth the character and scope thereof and the
compensation therefore. Work under such change order shall not proceed until the OWNER
gives written authorization. Should the OWNER find it desirable to have previously
satisfactorily completed and accepted plans or parts thereof revised, the CONSULTANT
shall make such revisions as directed, in writing, by the OWNER. This work shall be
considered as Extra Work and shall be paid as such.

All Extra Work is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall: :

3.1.

3.2.

3.3.

34.

3.5.

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and provide written approval or disapproval
thereof within a reasonable time so as not to delay the services of CONSULTANT.
Designate in writing a person to act as OWNER'S representative agent with respect to the
services to be rendered under this Agreement (see Section 8.1.1.). Such person shall have
complete authority to transmit instructions, receive information, interpret, and define
OWNER'S policies and decisions with respect to materials, equipment, elements, and
systems pertinent to CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise becomes
aware of any development that affects the scope or timing of CONSULTANT'S services,
or any defect in the work of CONSULTANT.

Furnish or direct CONSULTANT to provide, Extra Work as stipulated in Section Two (2)
of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

Time is of the essence in the performance of this Agreement. CONSULTANT is aware that
the OWNER is subject to penalties for non-compliance with the CONSENT DECREE
deadlines. See attached EXHIBIT A for the overall current project schedule.



4.2,

4.3.

44.

The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
in anticipation of the orderly and continuous progress of the PROJECT through completion.
If a delay results from the acts of OWNER or another entity that is required to permit or
approve the work or services, an extension of time for such delay will be considered by
OWNER.

43.1. If the above type of delay occurs and CONSULTANT wants an extension of
time, it must, within ten (10) days from the date of the delay, apply in writing to
OWNER for an extension of time for a reasonable period, which must be agreed
upon by OWNER.

432, If the extension of time is approved by OWNER, the PROJECT schedule shall
be revised to reflect the extension. Such extension of time to the completion date
shall in no way be construed to operate as a waiver on the part of OWNER of
any of its other rights in the Agreement.

433. If the above type of delay would prevent complete performance of the
PROJECT within sixty (60) days of the time specified therein, OWNER shall
have the option of cancelling the PROJECT or otherwise adjusting the scope
of the services or work.

4.34. Ifthe parties cannot mutually agree to an extension of time or an adjustment,
Section 6.5 under “DISPUTES” of this Agreement shall apply.

|

If delays result solely by reason of.acts of the CONSULTANT, the CONSULTANT shall

be held liable for any financial penalties incurred by the OWNER as a result of the delay,

including but not limited to those assessed pursuant to the CONSENT DECREE.

Section 6.5 of this Agreement (Disputes), shall apply in the event the parties cannot mutually

agree upon the cause(s) associated with delays in completing project deliverables. The

CONSULTANT must immediately notify the OWNER in the event of such delay, and

provide the OWNER a written action plan within five (5) business days on how it will

attempt to resolve the delay.

SECTION 5 - PAYMENTS TO CONSULTANT

5.1

Methods of Payment for Services of CONSULTANT.

5.1.1. For Basic Services ,
OWNER shall issue individual task orders for each work assignment performed
under this Agreement by CONSULTANT or its sub-consultant/s. Each task order
shall contain scope of work, fee, and schedule for performance of the work.
Individual task orders shall be of the form included in EXHIBIT D,
5.1.1.a Fee payable to. CONSULTANT under
individual task order shall be developed using hourly rates
included in EXHIBIT D or as amended in accordance with
provisions therein.
5.1.1.b Terms of payment to CONSULTANT shall
be specified in each task order. For assignments with defined
scope, lump sum task orders shall be issued. Otherwise, task
orders shall include time and materials payment terms.



5.1.2.
5.2.

521
3.3.

5.3.1.

5.3.2.
SECTION 6 -
6.1.

6.1.1.

S.1.Le Each task order issued shall receive prior
wrltten approval of OWNER prior to CONSULTANT
proceedmg with said work. The OWNER’s designated agent
in Section 8.1.1. shall be the only person authorized to
provide such approval.

For Extra Work '

Extra Work shall be paid for by the OWNER on the basis of a fixed fee, the amount
of which shall be determined by negotiation. The OWNER shall have the right to
negotiate alternate methods of payment for Extra Work if the OWNER determines
that the fixed fee basis is not feasible. In the event the OWNER and the
CONSULTANT are unable to agree upon the amount of payment for Extra Work,
then the amount of such payment shall be determined pursuant to Section 6.5

(Disputes).

Times of Payment

CONSULTANT shall submit to OWNER detailed monthly statements for Basic
Services and Extra Work rendered. The Statements will be based upon
CONSULTANT'S estimate of the proportion of the total services actually
completed at the time of billing. OWNER shall respond to CONSULTANT'S
monthly statements w1th1n thirty (30) days, either denying payment or making

payment.
Other Provisions Concerning Payments

In the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work performed
or services rendered for which it has not already been paid in an amount bearing the
same ratio to the total Agreement fee as the amount of work completed or partially
completed and delivered toithe OWNER is to the total amount of work provided for
herein, as determined by mutual agreement between the OWNER and the
CONSULTANT.

In the event the services of the CONSULTANT are terminated by the QOWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for which
it has not already been paic:i, and the amount to be paid shall be determined by the
OWNER.

GENERAL CONSIDERATIONS
Termination

CONSULTANT may onlﬁf' terminate this Agreement due to OWNER’S material
breach of the terms hereof which breach causes CONSULTANT to be unable to



6.1.2.

6.2.

perform its duties and responsibilities under this Agreement and upon forty-five (45)

-days written advance notice to OWNER.

The OWNER may terminate this Agreement for cause upon seven (7) business days
written advance notice to the CONSULTANT. The OWNER reserves the right to
terminate the Agreement for any reason whatsocver, with or without cause, at any
time upon thirty (30) days written advance notice to the CONSULTANT.
Owaership and Reuse of Documents

All documents, including raw data, reports, drawings and specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property ‘of the
OWNER. The OWNER shall have the right to reuse same without restriction or limitation, but
without liability or legal exposure to CONISULTANT.

6.3.

6.3.1.

6.3.2.

6.3.3.

6.4.

6.4.1.

6.4.2.

6.4.3.

Legal Responsibilities and Legal Relations

The CONSULTANT shall familiarize itself with and shall at all times comply with
the CONSENT DECREE and all federal, state, and local laws, ordinances, and
regulations that in any manner affect the services of this Agreement.

In performing the services hereunder, the CONSULTANT and its consultants,
employees, agents and representatives shall not be deemed or construed to be
employees of OWNER in any manner whatsoever.. Except as otherwise provided in
this Agreement, the CONSULTANT shall be acting as an independent contractor.
The CONSULTANT shall riot hold itself out as, nor claim to be, an officer or
employee of OWNER by reason hereof and shall not make any claim, demand or
application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsible for any claims for
wages or compensation by CONSULTANT'S employees, agents and
representatives, including consultants, and shall save and hold OWNER harmless
therefrom.

The parties hereto agree that causes of actions between the parties shall be governed
by applicable provisions of the Kentucky Revised Statues, and that venue of any legal
action shall be a court of appropriate jurisdiction in Fayette County, Kentucky. The
parties further agree that Kentucky law shall apply with respect to the interpretation
of any provision of this Agreement.

Successors and Assigns

CONSULTANT binds itself and its partners, successors, assigns and legal
representatives to this Agreement. CONSULTANT shall not assign any interest in
this Agreement without prior written consent of OWNER. OWNER’S consent shall
not relieve the CONSULTANT of any responsibility for compliance with the
provisions of this Agreement.

In no event shall the CONSULTANT subcontract more than fifty percent (50%) of
the work, based upon dollar value of the work.

Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.



6.5. Disputes

Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of such
an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of
Environmental Quality and Public Works, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.

6.6. Accuracy of Consultant’sIWOrk

CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered. CONSULTANT
shall be responsible for the accuracy of all work, even though raw data, reports, Drawings. and
Specifications have been accepted by OWNER, and it shall make any necessary revisions or
corrections resulting from its errors and/or omissions forno-additional compensation. By submission
of reports, soils and-subsurface information, quantitics estimates, calculations and Drawings and
Speciﬁcations to OWNER, CONSULTANT has made an incontrovertible representation that the
information is accurate within the appropriate standard of skill and care. Failure on the part of
CONSULTANT to provide the expected level of accuracy may be grounds for OWNER to
terminate this Agreement

6.7. Security Clause

The CONSULTANT certifies that he sh:all not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization without prior approval of the OWNER unless otherwise required by law

6.8. Access to Records

The CONSULTANT and its sub-consultants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for. three (3) years from the date of final payment under the
Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested.
Failure to maintain such records for three (3) years after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for future consultant
Agreements. '

6.9. Risk Management Provisions, Insurance and Indemnification
6.9.1. DEFINITIONS '

|
The CONSULTANT understands;and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.



As used in these Risk Management Provisions, the terms “CONSULTANT” and
“OWNER?” shall be defined as follows:

a.

6.9.2.

o8

CONSULTANT means the consultant and its employees, agents, servants, owners,
principals, licensees, assigris and subcontractors of any tier.

OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officials, employees, agents, boards, assigns, volunteers, and
successors in interest.

INDEMNIFICATION AND HOLD HARMLESS PROVISION

It is understood and agreed by the parties that CONSULTANT hereby assumes
the entire responsibility and liability for any and all damages to persons or property
caused by or resulting from or arising out of any act or omission on the part of
CONSULTANT or its employees, agents, servants, owners, principals, licensees,
assigns or subcontractors of any tier (hereinafter “CONSULTANT”) under or in
connection with this agreement and/or the provision of goods or services and the
performance or failure to perform any work required thereby.

CONSULTANT shall indemnify, save, hold harmless and defend the Lexington-
Fayette Urban County Government and its elected and appointed officials,
employees, agents, volunteers, and successors in interest (hereinafter “OWNER)
from and against all liability, damages, and losses, including but not limited to,
demands, claims, obligations, causes of action, judgments, penalties, fines, liens,
costs, expenses, interest, defense costs and reasonable attorney’s fees that are in
any way incidental to or connected with, or that arise or are alleged to have arisen,
directly or indirectly, from:or by CONSULTANT’s performance or breach of the
agreement and/or the provision of goods or services provided that: (a) it is
attributable to personal injury, bodily injury, sickness, or death, or to injury to or
destruction of property (including the loss of use resulting therefrom), or to or
from the negligent acts, errors or omissions or willful misconduct of the
CONSULTANT; and (b) not caused solely by the active negligence or willful
misconduct of OWNER.

Notwithstanding, the foregoing, with respect to any professional services
performed by CONSULTANT hereunder (and to the fullest extent permitted by
law), CONSULTANT shall indemnify, save, hold harmless and defend OWNER
from and against any and all liability, damages and losses, including but not
limited to, demands, claims, obligations, causes of action, judgments, penalties,
fines, liens, costs, expenses, interest, defense costs and reasonable attorney’s fees,
for any damage due to death or injury to any person or injury to any property
(including the loss of use resulting therefrom) to the extent arising out of,
pertaining to or relating to the negligence, recklessness or willful misconduct of
CONSULTANT in the performance of this agreement.

In the event OWNER is alleged to be liable based upon the above,
CONSULTANT shall defend such allegations and shall bear all costs, fees and



expenses of such defense, !including but not limited to, all reasonable attorneys’
fees and expenses, court costs, and expert witness fees and expenses, using
attorneys approved in writing by OWNER, which approval shall not be

unreasonably withheld. :

e These provisions shall in no way be limited by any financial respon51billty or
insurance requirements, and shall survive the termination of this agreement.

f OWNER is a political subdivision of the Commonwealth of
Kentucky. CONSULTANT acknowledges and agrees that OWNER is unable to
provide indemnity or otherwise save, hold harmless, or defend the
CONSULTANT in any manner.

6.9.3. DAMAGES RELATED TO NONPERFORMANCE OR DELAY BY
CONSULTANT

In the event that CONSULTANT’S delay or other nonperformance of its obligations
hereunder results in the imposition of penalties against the OWNER pursuant to the
CONSENT DECREE, or the OWNER otherwise suffers damage as a result of such delay
or nonperformance, CONSULTANT shall be solely liable to OWNER for any and all such
damages, including any costs and attorney’s fees.

6.9.4. FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work;
demonstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of this Agreement.

6.9.5. INSURANCE REQUIREMENTS
6.9.5.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the
following or equivalent insurance: policies at no less than the limits shown below and
cause its subcontractors to maintain similar insurance with limits acceptable to OWNER
in order to protect OWNER against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by
CONSULTANT. The cost of such insurance shall be included in any proposal:

Coverage Limits
General Liability $1 million per occurrence,
{Insurance Services Office Form CG 00 01) $2 million aggregate or

$2 million combined single
limit



Commercial Automobile Liability combined single,

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence,
$ 2 million aggregate

Worker’s Compensation ' Statutory

Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

a.

OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

The General Liability Policy shall be primary to any insurance or self-insurance
retained by OWNER.

The General Liability Policy shall include Business Interruption coverage.

The Contractor shall carry Builders Risk coverage at a level sufficient to cover the
replacement cost of any equipment or machinery used at the work site, if applicable.

The General Liability Policy shall include a Pollution Liability endorsement and/or
Environmental Casualty coverage unless it is deemed not to apply by - OWNER.

The General Liability Policy shall have a Professional Liability endorsement
(including Errors and Omissions), which shall include Business interruption coverage
and this policy or endorsement shall include Environmental Casualty coverage for any
services performed pursuant to the contract, and/or a separate Professional Liability
Policy shall be obtained unless it is deemed not to apply by OWNER. (OWNER does
not need to be named as additional insured). '

OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

The Professional Liability policy shall be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available. If
not commercially available, CONSULTANT shall notify OWNER and obtain
similar insurance that is commercially available and acceptable to OWNER.

Said coverage shall be written by insurers acceptable to OWNER and shall be in a
form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of no less than VIII, as
defined by the most current Best's Key Rating Guide shall be deemed automatically
acceptable. -



6.9.5.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring
policy must be submitted to OWNER, and may be submitted on a manually signed
renewal endorsement form. If the policy or carrier has changed, however, new
evidence of coverage must be submitted in accordance with these Insurance
Requirements.

6.9.5.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and
inspect any and all of CONSULTANT'S records and operations to insure
compliance with these Insurance Requirements.

6.9.6. SAFETY AND LOSS CONTROL

CONSULTANT shall comply with all applicable federal, state, and local safety standards
related to the performance of its works or services under this Agreement and take necessary
action to protect the life, health and safety and property of all of its personnel on the job
site, the public, and OWNER.

6.9.7. DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
insurance, safety, or loss control provisions shall constitute default under this Agreement.
CONSULTANT also agrees that OWNER may elect as its option any single remedy or
penalty or any combination of remedies and penalties, as available, including but not limited
to purchasing insurance and charging CONSULTANT for any such insurance premiums
purchased, or suspending or terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1.

The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, color, religion,
national origin, sex, age, or handicap. Such action shall include, but not be limited to the
following: employment upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeships. The CONSULTANT agrees to post in conspicuous
places, available to employees and applicants for employment, notices to be provided setting
forth the provisions of this non-discrimination clause.



7.2

The CONSULTANT will, in all solicitations-or advertisements for employees placed by or
on behalf of the CONSULTANT, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, national origin, sex,
age (between forty and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

8.2.

8.3.

84

8.5.

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles H.
Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent"),
as the authorized agent of OWNER, to monitor, direct and review the performance
of work of the CONSULTANT. Documents, data, reports, and all matters
associated with carrying out this Agreement shall be addressed to the OWNER’S
Agent or his designee. Questions by the CONSULTANT regarding interpretations
of the terms, provisions and requirements under this Agreement shall be addressed
to the OWNER’S Agent or his designee. The CONSULTANT shall lock only to
the OWNER’S Agent or his designee for direction in its performance under this
Agreement; no other direction shall be binding upon OWNER. OWNER shall
respond to written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only'be amended, supplemented, modified or canceled by a
duly executed written instrument. ,

NO THIRD PARTY RIGHTS. This agreement does not create a contractual relationship
with or right of action in favor of a third party against either OWNER or
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any téerm or provision of this
Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in
full force and such term or provision shall be deemed stricken. The provisions of Section
6 of this Agreement shall survive its termination.

NON-WAIVER. The failure of either party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitled.



IN WITNESS WHEREQF, the parties hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:

LEXINGTON-FAYETTE_URBAN ADVANCED MULCHING
COUNTY GOVERNMENT TECHNOLOGIES, INC. DBA
ECOGRO
v ndolets) v o
LINDA GORTON, MAYOR . /

(-

COMMONWEALTH OF KENTUCKY )

N e

COUNTY OF FAYETTE

The foregoing Agreement was subscribed, sworn to and acknowledged before me by
Atz h%vm/ , as the duly authorized representative for and on behalf

of __ frofiew ,onthisthe_2¢ dayof _ 4pr/ , 2019.
My commission expires: F._Q,\O _(l(,{ 200

0 cu s

NOTARY PUBLIC

CAMILLA S. BRINEGAR
Nofary Public

Kentucky - State at Large
:My Commission Expires Feb 24, 2020
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Coldstream Park Stream Corridor Restoration and Preservation-:Consent Decree SEP
Lexington-Fayette Urban County Government January 2016,




LaDonna Roberts

From: Brian Marcum

Sent: Thursday, April 25, 2019 9:17 AM

To: Jennifer Carey

Subject: FW: Review of Attached Engineering Services Agreement

Attachments: Consent Decree Coldstream SEP PC Monitoring [FINAL] (00651675xAFB4D).docx

From: Michael Cravens <mcravens@lexingtonky.gov>.

Sent: Wednesday, April 24, 2019 2:28 PM

To: Brian Marcum <BrianM@Ilexingtonky.gov>

Subject: RE: Review of Attached Engineering Services Agreement

Brian,

| have reviewed this agreement (re: RFP 15-2019). Attached is a finalized version, | did not make many changes, as this
is largely identical to our other Consent Decrée agreements (which | think is a good thing, since this relates to a Consent
Decree project). In terms of what to call this, it does not'seem like it is an Engineering Services Agreement (since it is not
primarily an engineering contract) or a Professional Services Agreement (at least, not as we use that term), so | would
probably call it a Consuitant Services Agreement.

Happy to discuss. Thanks.

Michael Cravens
Aftorney Senior
Department of Law

859.258.3500
MCravens@lexingtonky.qov

lexingtonky.gov '
" LexinGTON

NOTICE QF CONFIDENTIALITY

This message is intended only for the use of the individual or entity ta which it is addressed and may contain confidential
information that is legally privileged and exempt from disclosure under applicable law, including but not limited to, Kentucky Rule of
Evidence 503. Any legal opinion provided in this electronic mail transmission is provided in the course of my legal representation of
the Lexington-Fayette Urban County Government and should not be disseminated to the public. If the reader of this message is not
the intended recipient, you are notified that any dissemiination, distribution or copying of this communication is strictly

prohibited. If you have received this communication in error, delete it from your system without copying or forwarding it, and notify
the sender of the error by replying via e-mail or by calling the Department of Law at (859) 258-3500, so that our address record can
be corrected. Thank you.

From: David Barberie <dbarberi@lexingtonky.gov>
Sent: Tuesday, April 23, 2019 9:32 AM

To: Michael Cravens <mcravens@lexingtonky.gov>
Cc: Susan Speckert <sspeckert@lexingtonky.gov>
Subject: FW: Review of Attached Engineering Services Agreement




Michael -

Please handle. Thanks!

NOTICE

This message is intended only for the use of the individual or entity to which it is addressed and may contain confidential
information that is legally privileged and exempt from disclosure under applicable law. If the reader of this message is not the
intended recipient, you are notified that any dissemination, distribution or copying of this communication is strictly prohibited. If
you have received this communicationvin error, delete it from your system without copying or forwarding it, and notify the sender of
the error by replying via e-mail or by calling the Department of Law at (859) 258-3500 so that our records can be corrected. Thank
you,

DAVID J. BARBERIE
Managing Atforney
Department of Law
(859)258-3500
dbarberi@lexingtonky.gov

"M LEXINGTON

From: Brian Marcum

Sent: Tuesday, April 23, 2019 9:31 AM

To: David Barberie

Subject: Review of Attached Engineering Services Agreement

David,

I have attached the selected proposer and one of the last agreements used for a similar project. Could you have your
staff review and finalize in order to attach to the bluesheet for Council authorization.

Thank you
Brian



EXHIBIT A

Ecological/Environmental Consultants
for the Coldstream Park Stream Restoration and Preservation Project

RFP #15-2019
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Lexington-Fayette
Urban County Government
Request for Proposals

The Lexington-Fayette Urban County Government hereby requests proposals for RFP #15-2019
Ecological/Environmental Consultants for the Coldstream Park Stream Restoration &
Preservation Project to be provided in accordance with terms, conditions and specifications
established herein.

Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on April
9, 2019.

Proposals received after the date and time set for opening proposals will not be considered for
award of a contract and will be returned unopened to the Proposer. It is the sole responsibility of
the Proposer to assure that his/her proposal is received by the Division of Central Purchasing before
the date and time set for opening proposals.

Proposals must be sealed in an envelope and the envelope prominently marked:

RFP #15-2019 Ecological/Environmental Consultants for the Coldstream Park Stream

Restoration & Preservation Project

If mailed, the envelope must be addressed to:

Todd Slatin — Purchasing Director
Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

Additional copies of this Request For Proposals are available from the Division of Central
Purchasing, Room 338 Government Center, 200 East Main Street, Lexington, KY 40507, (859)-
258-3320, at no charge.

Proposals, once submitted, may not be withdrawn for a period of sixty (60) calendar days.



The Proposer must submit one (1)} master (hardcopy), (1) electronic version in PDF format
on a flashdrive or CD and five (5) duplicates {(hardcopies} of their proposal for evaluation
purposes.

The Lexington-Fayette Urban County Government reserves the right to reject any or all proposals,
and to waive technicalities and informalities when such waiver is determined by the Lexington-
Fayette Urban County Government to be in its best interest.

Signature of this proposal by the Proposer.constitutes acceptance by the Proposer of terms,
conditions and requirements set forth herein. -

Minor exceptions may not eliminate the proposal. Any exceptions to the specifications established
herein shall be listed in detail on a separate sheet and attached hereto. The Lexington-Fayette
Urban County Government shall determine whether any exception is minor.

The Lexington-Fayette Urban County Government encourages the participation of minority- and
women-owned businesses in Lexington-Fayette Urban County Government contracts. This
proposal is subject to Affirmative Action requirements attached hereto.

Please do not contact any LFUCG staff member or any other person involved in the selection
process other than the designated contact person(s) regarding the project contemplated
under this RFP while this RFP is open and a selection has not been finalized. Any attempt
to do so may result in disqualification of the firm’s submittal for consideration.

]
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Laws and Regulations

All applicable state laws, municipal ordinances and regulations of all authorities having jurisdiction
over the project shall apply to the contract, and shall be deemed to be incorporated herein by
reference.

Equal Employment Opportunity

The Entity (regardless of whether construction contractor, non-construction contractor or supplier)
agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination
in employment because of race, color, creed, national origin, sex or age, and to promote equal
employment through a positive, continuing program from itself and each of its subcontracting
agents. This program of equal employment opportunity shall apply to every aspect of its
employment policies and practices.

Kentucky Equal Employment Opportunity Act

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any
"county, city, town, school district, water district, hospital district, or other political subdivision of the
state shall include in directly or indirectly publicly funded contracts for supplies, materials, services,
or equipment hereinafter entered into the following provisions:

"During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, age, or national origin;



(2) The contractor will state in all solicitations or advertisements for employees placed
by or on behalf of the contractors that all qualified applicants will receive consideration
for employment without regard to race, color, religion, sex, age, or national origin;

(3) The contractor will post notices in conspicuous places, available to employees
and applicants for employment, setting forth the provision of the nondiscrimination
clauses required by this section; and

(4) The contractor will send a notice to each labor union or representative of workers
with which he has a collective bargaining agreement or other contract or
understanding advising the labor union or workers' representative of the contractor's
commitments under the nondiscrimination clauses.”

The Act further provides:
"KRS 45.610. Hiring minorities -- Information required

(1) For the length of the contract, each contractor shall hire minorities from other
sources within the drawing area, should the union with which he has collective
bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed
upon goals and timetables.

(2) Each contractor shall, for the length of the contract, furnish such information as
required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders
issued pursuant thereto and will permit access to all books and records pertaining to
his employment practices and work sites by the contracting agency and the
department for purposes of investigation to ascertain compliance with KRS 45.560 to
45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor -- Hiring of minority contractor or subcontractor

(1) If any contractor is found by the department to have engaged in an unlawful
practice under this chapter during the course of performing under a contract or
subcontract covered under KRS 45.560 to 45.640, the department shall so certify to
the contracting agency and such certification shall be binding upon the contracting
agency unless it is reversed in the course of judicial review.

(2) If the contractor is found to have committed an unlawful practice under KRS
45.560 to 45.640, the contracting agency may cancel or terminate the contract,
conditioned upon a program for future compliance approved by the contracting agency
and the department. The contracting agency may declare such a contractor ineligible
to bid on further contracts with that agency until such time as the contractor complies
in fuil with the requirements of KRS 45.560 to 45.640.

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by
a contractor by subcontracting to a minority contractor or subcontractor. For the
provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean
a business that is owned and controlled by one or more persons disadvantaged by
racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when



Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be
requwed to terminate an existing employee upon proof that employee was employed
prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to
demonstrate the minimum skills:required to perform a particular job."

It is recommended that all of the provisions above quoted be included as special
conditions in each contract. In the case of a contract exceeding $250,000, the
contractor is required to furnish evidence that his workforce in Kentucky is
representative of the available work-force in the area from which he draws employees,
or to supply an Affirmative Actlon plan which will achieve such representation during
the life of the contract. i

LLFUCG Non-Appropriation Clause

Contractor acknowledges that the LFUCG is a governmental entity, and the contract validity is
based upon the availability of public funding under the authority of its statutory mandate.

In the event that public funds are unavailable and not appropriated for the performance of the
LFUCG's obligations under this contract, then'this contract shall automatically expire without
penalty to the LFUCG thirty (30) days after written notice to Contractor of the unavailability and
non-appropriation of public funds. It is expressly agreed that the LFUCG shall not activate this
non-appropriation provision for its convenience or to circumvent the requirements of this contract,
but only as an emergency fiscal measure during a substantia! fiscal crisis, which affects generally
its governmental operations.

In the event of a change in the LFUCG's statutory authority, mandate and mandated functions, by
state and federal legislative or regulatory action, which adversely affects the LFUCG’s authority to
continue its obligations under this contract, then this contract shall automatically terminate without
penalty to the LFUCG upon written notice to Contractor of such limitation or change in the
LFUCG's legal authority.

Contention Process

Vendors who respond to this invitation have the right to file a notice of contention associated with the RFP
process or to file a notice of appeal of the recommendation made by the Director of Central Purchasing
resulting from this invitation.

Notice of contention with the RFP process must be filed within 3 business days of the bid/proposal opening
by (1) sending a written notice, including sufficient documentation to support contention, to the Director of
the Division of Central Purchasing or (2) submitting a written request for a meeting with the Director of
Central Purchasing to explain his/her contention with the RFP process. After consulting with the
Commissioner of Finance the Chief Administrative Officer and reviewing the documentation and/or hearing
the vendor, the Director of Central Purchasing shall promptly respond in writing findings as to the
compliance with RFP processes. If, based on this review, a RFP process irregularity is deemed to have
occurred the Director of Central Purchasing will consult with the Commissioner of Finance, the Chief
Administrative Officer and the Department of Law as to the appropriate remedy.



Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP
recommendation by (1) sending a written notice, including sufficient documentation to support appeal, to
the Director, Division of Central Purchasing or (2} submitting a written request for a meeting with the
Director of Central Purchasing to explain his appeal. After reviewing the documentation and/or hearing
the vendor and consulting with the Commissioner of Finance and the Chief Administrative Officer, the
Director of Central Purchasing shall in writing, affirm or withdraw the recommendation.

SELECTION CRITERIA:

1. Specialized experience and technical competence of the person or firm with the type of
service required. 30pts

2. Capacity of the person or firm to perform the work, including any specialized services,
within the time limitations. 10 pts

3. Past record and performance on similar contracts with the LFUCG or other governmental

agencies and private industry with respect to such factors as control of cost, quality or work

and ability to meet schedules. 20 pts

Familiarity with the details of the project. 20 pts

Degree of local employment to be provided by the person or firm in the performance of the

contract by the person or firm. 10 pts

6. Estimated Cost of Services. 10 pts

oo

Proposals shall contain the appropriate information necessary to evaluate based on these criteria.
A commiftee composed of government employees as well as representatives of relevant user
groups will evaluate the proposals.

Questions shall be submitted via lonWave at: https://lexinatonky.ionwave.net



Affirmative Action Plan

All vendors must submit as a part of the proposal package the following items to the Urban County
Government: '

1. Affirmative Action Plan for his/her firm;
2. Current Work Force Analysis Form;

Failure to submit these items as required may result in disqualification of the submitter from award
of the contract. All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor
Lexington, Kentucky 40507

All questions regarding this proposal must be directed to the Division of Central Purchasing, (859)-
258-3320.



AFFIDAVIT

Comes the Affiant, , and after being first duly
sworn, states under penalty of perjury as follows:

1. His/her name is and he/she is the individual
submitting the proposal or is the authorized representative
of , the entity submitting

the proposal (hereinafter referred to as "Proposer").

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County
Government at the time the proposal is submitted, prior to award of the contract and will maintain a
"current” status in regard to those taxes and fees during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable,
prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-mentioned
information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or
fees are delinquent or that a business license has not been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to-the Proposer

will not violate any provision of the campaign finance laws of the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page



7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with respect to
conduct or to circumstances described by a statute or ordinance defining an offense, that a person is
aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.

STATE OF

COUNTY OF

The foregoing instrument was subscribed, swomn to and acknowledged before me

by on this the day

of , 20

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE



EQUAL CPPORTUNITY AGREEMENT

Standard Titie VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the "Recipient’) hereby agrees that as a
condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title
VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.8.C. 2000d4 (hereinafter referred to as the "Act’), and all requirements
imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of
the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Depariment .of Transportation —
Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as the “Regulations™ and other pertinent
directives, no person in the United States shall, on the grounds of race, color, national origin, sex, age (over 40), religion,
sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of,
or be otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal financial
assistance from the U.S. Department of Transportation, including the Federal Highway Administration, and hereby gives
assurance that will promptly take any necessary measures to effectuate this agreement. This assurance is required by
subsection 21.7(a) (1) of the Regulations.

The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in
employment because of race, color, religion, sex, age (40-70 years) or national crigin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by
contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds. This
order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of
disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment
Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or nof the contractual provisions
specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the
Government's intent to affirmatively provide employment apportunities for those individuals who have previously not been
allowed to enter into the mainstream of society. Because of its importance ta the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the
Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause
a contract to be canceled and the contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions
contained herein. Return this document as part of your application packet,



Bidders

I'We agree to comply with the Civif Rights Laws fisted above that goverm empioyment rights of minorities, women, Vietnam
velerans, handicapped and aged persons.

Signature Name of Business




WORKFORCE ANALYSIS FORM

Name of Organization:

Categories Total White Hispani | Black or Native Asian America | Twoor | Tota
(Not cor African- | Hawaiian {Not n Indian more |
Hispani Latino America and Hispani or races
cor n (Not Other cor Alaskan (Not
Latino) Hispanic Pacific Latino Native Hispani
or Latino | Islander } {not cor
{Not Hispanic | | ting
Hispanic or Latino |
or Latino

MIFIM|F M| F| I M|FIMIFI M| F{M|FI[M|F

Administrators

Professionals

Superintendents

Supervisors

Foremen

Technicians

Protective

Para-

Office/Clerical

Skilled Craft

Service/Maintena

Total:

Prepared by: Date: ! !

{Name and Title) Revised 2015-Dec-15



DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

Notice of requirement for Affirmative Action to ensure Equal Employment Opportunities and
Disadvantaged Business Enterprises (DBE) Contract participation. Disadvantaged Business
Enterprises (DBE) consists of Minority-Owned Business Enterprises (MBE) and Woman-
Owned Business Enterprises (WBE).

The Lexington-Fayette Urban County Government has set a goal that not less than ten
percent (10%) of the total value of this Contract be subcontracted to Disadvantaged Business
Enterprises, which is made up of MBEs and WBEs. The Lexington Fayette Urban County
Government also has set a goal that not less than three percent (3%) of the total value of this
Contract be subcontracted to Veteran-owned Small Businesses. The goal for the utilization
of Disadvantaged Business Enterprises as well Veteran —owned Small Businesses as
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal will be
expected to provide written explanations to the Director of the Division of Purchasing of
efforts they have made to accomplish the recommended goal, and the extent to which they
are successful in accomplishing the recommended goal will be a consideration in the
procurement process. Depending on the funding source, other DBE goals may apply.

For assistance in locating Disadvantaged Business Enterprises Subcontractors contact:

Sherita Miller, MPA, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.qov




Firm Submitting Proposal:

Complete Address:

Street

Contact Name:

Telephone Number:

Email address:

City

Title:

Zip

Fax Number:




Lexington-Fayette Urban County Government
MWDBE PARTICIPATION GOALS

A. GENERAL

y)

2)

3)

4)

5)

The LFUCG request all potential contractors to make a concerted effort to include Minority-
Owned (MBE), Woman-Owned (WBE), Disadvantaged (DBE) Business Enterprises and
Veteran-Owned Small Businesses (VOSB) as subcontractors or suppliers in their bids.

Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for
participation of Minority-Owned, Woman-Owned and Disadvantaged Businesses on this
contract,

It is therefore a request of each Bidder to include in its bid, the same goal (10%) for
MWDBE participation and other requirements as outlined in this section.

The LFUCG has also established a 3% of total procurement costs as a Goal for participation for of
Veteran-Owned Businesses.

It is therefore a request of each Bidder to include in its bid, the same goal (3%) for Veteran-
Owned participation and other requirements as outlined in this section.

PROCEDURES

1

2)

3)

4)

The successful bidder will be required to report to the LFUCG, the dollar amounts of all
payments submitted to Minority-Owned, Woman-Owned or Veteran-Owned subcontractors and
suppliers for work done or materials purchased for this contract. (See Subcontractor Monthly
Payment Report)

Replacement of a Minority-Owned, Woman-Owned or Veteran-Owned subcontractor or
supplier listed in the original submittal must be requested in writing and must be accompanied
by documentation of Good Faith Efforts to replace the subcontractor / supplier with another
MWDBE Firm; this is subject to approval by the LFUCG. (See LFUCG MWDBE Substitution
Form)

For assistance in identifying qualified, certified businesses to solicit for potential contracting
opportunities, bidders may contact:

a) The Lexington-Fayette Urban County Government, Division of Central Purchasing
(859-258-3320)

The LFUCG will make every effort to notify interested MWDBE and Veteran-Owned
subcontractors and suppliers of each Bid Package, including information on the scope of work,
the pre-bid meeting time and location, the bid date, and all other pertinent information
regarding the project.

DEFINITIONS

1)

2

A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as
being at least 51% owned, managed and controlled by persons.of African American, Hispanic,
Asian, Pacific Islander, American Indian or Alaskan Native Heritage.

A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as
being at least 51% owned, managed and controlled by one or more women.



3) A Disadvantaged Business (DBE) is defined as a business which is certified as being at least
51% owned, managed and controlled by a person(s) that are economically and socially
disadvantaged.

4) A Veteran-Owned Small Business (VOSB) is defined as a business which is certified as
being at least 51% owned, managed and controlled by a veteran and/or a service disabled
veteran.

5) Good Faith Efforts are efforts that, given all relevant circumstances, a bidder or proposer
actively and aggressively seeking to meet the goals, can reasonably be expected to make. In
evaluating good faith efforts made toward achieving the goals, whether the bidder or
proposer has performed the efforts outlined in the Obligations of Bidder for Good Faith
Efforts outlined in this document will be considered, along with any other relevant factors.

OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS

1) The bidder shall make a Good Faith Effort to achieve the Participation Goal for MWDBE
and Veteran-Owned subcontractors/suppliers. The failure to meet the goal shall not
necessarily be canse for disqualification of the bidder; however, bidders not meeting the
goal are required to furnish with their bids written documentation of their Good Faith
Efforts to do so.

2) Award of Contract shall be conditioned upon satisfaction of the requirements set forth herein.

3) The Form of Proposal includes a section entitled “MWDBE Participation Form”. The
applicable information must be completed and submitted as outlined below.

4) Failure to submit this information as requested may be cause for rejection of bid or delay
in contract award.

DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS

1) Bidders reaching the Goal are required to submit only the MWDBE Participation Form.” The
form must be fully completed including names and telephone number of participating
MWDBE firm(s); type of work to be performed; estimated value of the contract and value
expressed as a percentage of the total Lump Sum Bid Price. The form must be signed and
dated, and is to be submitted with the bid.

2) Bidders not reaching the Goal must submit the “MWDBE Participation Form”, the “Quote
Summary Form™ and a written statement documenting their Good Faith Effort to do so. If bid
includes no MWDBE and/or Veteran participation, bidder shall enter “None” on the
subcontractor / supplier form). In addition, the bidder must submit written proof of their Good
Faith Efforts to meet the Participation Goal: )

a. Advertised opportunities to participate in the contract in at least two (2) publications of
general circulation media; trade and professional association publications; small and minority
business or trade publications; and publications or trades targeting minority, women and
disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission
of bids to allow MWDBE firms and Veteran-Owned businesses to participate.

b. Included documentation of advertising in the above publications with the bidders good faith
efforts package



c. Attended LFUCG Central Purchasing Economic Inclusion Qutreach event

d. Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs and/or
Veteran-Owned businesses of subcontracting opportunities

e. Sponsored Economic Inclusion event to provide networking opportunities for prime
contractors and MWDBE firms and Veteran-Owned businesses.

f. Requested a list of MWDBE and/or Veteran subcontractors or suppliers from LFUCG and
showed evidence of contacting the.companies on the list(s).

g. Contacted organizations that work with MWDBE companies for assistance in finding
certified MWBDE firms and Veteran-Owned businesses to work on this project. Those |
contacted and their responses should be a part of the bidder’s good faith efforts documentation.

d. Sent written notices, by certified mail, email or facsimile, to qualified, certified
MWDBEs and/or Veteran-Owned businesses soliciting their participation in the contract not
less than seven (7) days prior to the deadline for submission of bids to allow them to participate
effectively.

¢. Followed up initial solicitations by contacting MWDBEs and Veteran-Owned
Businesses to determine their level of interest.

j. Provided the interested MWBDE firm and/or Veteran-Owned business with adequate and
timely information about the plans, specifications, and requirements of the contract.

k. Selected portions of the work to be performed by MWDBE firms and/or Veteran-Owned
businesses in order to increase the. likelihood of meeting the contract goals. This includes,
where appropriate, breaking out contract work items into economically feasible units to
facilitate MWDBE and Veteran participation, even when the prime contractor may otherwise
perform these work items with its own workforce

1. Negotiated in good faith with interested MWDBE firms and Veteran-Owned businesses not
rejecting them as unqualified without sound reasons based on a thorough investigation of their
capabilities. Any rejection should be so noted in writing with a description as to why an
agreement could not be reached.

m. Included documentation of quotations received from interested MWDBE firms and
Veteran-Owned businesses which were not used due to uncompetitive pricing or were rejected
as unacceptable and/or copies of responses from firms indicating that they would not be
submitting a bid.

n. Bidder has to submit sound reasons why the quotations were considered unacceptable. The
fact that the bidder has the ability and/or desire to perform the contract work with its own
forces will not be considered a sound reason for rejecting a MWDBE and/or Veteran-Owned
business’s quote. Nothing in this provision shall be construed to require the bidder to accept
unreasonable quotes in order to satisfy MWDBE and Veteran goals.



0. Made an effort to offer assistance to or refer interested MWDBE firms and Veteran-Owned
businesses to obtain the necessary equipment, supplies, materials, insurance and/or bonding to
satisfy the work requirements of the bid proposal

p- Made efforts to expand the search for MWBE firms and Veteran-Owned businesses beyond
the usual geographic boundaries.

g. Other--any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include MWDBE and Veteran participation.

Note: Failure to submit any of the documentation requested in this section may be cause
for rejection of bid. Bidders may include any other documentation deemed relevant to
this requirement which is subject to review by the MBE Liaison. Documentation of Good
Faith Efforts must be submitted with the Bid, if the participation Goal is not met.
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% MINORITY BUSINESS ENTERPRISE PROGRAM

Shenta Miller, MPA

Minority Business Enterprise Liaison

Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street

Lexington, KY 40507
smiller@lexingtonky.gov

859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full participation of
minority and women owned businesses in the procurement process and to promote economic inclusion as a
business imperative essential to the long term economic viability of Lexington-Fayette Urban County Government.

To that end the city council adopted and implemented Resolution 484-2017 — A Certified Minority, Women and
Disadvantaged Business Enterprise ten percent (10%) minimum goal and a three (3%) minimum goal for Certified
Veteran-Owned Small Businesses and Certified Service Disabled Veteran — Owned Businesses for government
contracts.

The resolution states the following definitions shall be used for the purposes of reaching these goals (a full copy is
available in Central Purchasing):

Certified Disadvantaged Business Enterprise (DBE) — a business in which at least fifty-one percent (51%) is owned, managed
and controlled by a person(s) whe is socially and economically disadvantaged as define by 49 CER subpart 26.

Certified Minority Business Enterptise (MBE) — a business in which at least fifly-one percent (51%) is owned, managed and
controlled by an ethnic minority (i.e. African Aprerican, Amm American{ Pacific Islander, Hispanic Islander, Native American/ Native
Alaskan Indian) as defined in federal law or reguiation as it may be amended from time-to-time.

Certified Women Business Entetrprise (WBE) — a business in which at least fifty-one percent (51%) is owned, managed and
controlled by a womtan.

Certified Veteran-Owned Small Business (VOSB) — a business in which at least fifty-one percent (51%) is owned, managed and
controlled by a veteran who served on active duty with the U.S. Amiy, Air Force, Navy, Marines or Coast Guard.

Certified Service Disabled Veteran Owned Small Business (SDVOSB) — a business in which at least fifty-one percent
(51%) is owned, managed and controlled by a disabled veteran who served on active duty with the U.S. Army, Air Force, Nagy, Marines or
Coast Guard,

The term “Cerdfied” shall mean the business is appropriately certified, licensed, venfied, or validated by an organization
or entity recognized by the Division of Purchasing as having the appropriate credentials to make a determination as to
the status of the business.



We have compiled the list below to help you locate certiied MBE, WBE and DBE certified businesses. Below 1s a

listing of contacts for LFUCG Certified M\WDBESs and Veteran-Owned Small Businesses in

(heeps:/ /lexingtonky.ionwave. net)

Business Development

Business. Contact Email Address Phone
LFUCG Sherita Miller sinilleri@lexingtonky.gov 859-258-3323
Commerce Lexington — Minority ‘Tyrone Tyra ttyra@commercelexington.com | 859-226-1625

Tri-State Minority Supplier Diversity
Council

Susan Marston

sinarston{@tsmsde.com

502-365-9762

Small Business Development Council

Shawn Rogers
UK SBDC

shawn.rogers(@uky.edu

859-257-7666

Community Ventures Corporation

Phyllis Alcorn

palcorn@cvky.org

859-231-0054

KY Transportation Cabinet (KYTC)

Melvin Bynes

Melvin.bynes2@ky.gov

502-564-3601

KYTC Pre-Qualification

Shella Eagle

Shella.Fagle@ky.gov

502-782-4815

Ohio River Valley Women’s
Business Council (WBENC)

Sheila Mixon

" smixon{@orvwbc.org

513-487-6537

Kentucky MWBE Certification Program

Yvette Smith, Kentucky
Finance Cabinet

Yvette. Smith@ky.cov

502-564-8099

National Women Business Owner’s
Council (NWBOC)

Janet Harris-Lange

janet@nwboc.org

800-675-5066

Sinall Business Administration

Robert Coffey

robertcoftevi@sba.cov

502-582-5971

LaVoz de Kentucky

Andres Cruz

lavozdeky{@yahoo.com

859-621-2106

The Key News Journal

Patrice Muhammad

productionffkeynewsjournal.com

8§59-685-8488




LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference #

The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any
substitution is made or the total value of the work is changed prior to or after the job is in progress, it is
understood that those substitutions must be submitted to Central Purchasing for approval immediately. Failure

to submit a completed form may cause rejection of the bid.

MWDBE Company, Name, MBE Wortk to be Performed Total Dollar % Value of
Address, Phone, Email WBE ot Value of the Total Contract
DBE Work
1.
2.
3.
4.

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work
contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the contract and/or be subject

to applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title



LFUCG MWDBE SUBSTITUTION FORM
Bid/RFP/Quote Reference #

"The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote.
These substitutions were made ptor to ot after the job was in progress. These substitutions were made for reasons stated
below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of
our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Formally Work ta Be Reason for the Total Dollar % Value of Total
MWDBE Company Contracted/ Name, Performed Substitution Value of the Contract
Name, Address, Phone, Address, Phone, Work
Email Email

1.

2

3.
4,

’I

The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to
applicable Federal and State laws concerning false statements and false claims.”

Company . Company Representative

Date Title



(0 MWDBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference #

The undersigned acknowledges that the minotity and/or veteran subcontractors listed on this form did
submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid.

Company Name Contact Person
Address/Phone/Email Bid Package / Bid Date
MWDBE Contact | Contact Date Services Method of Total dollars $$ | MBE * | Veteran
Company Addres| Person | Information | Contacted | to be Communication | Do Not Leave AA
(work phone, performed | (email, phone Blank HA
Email, cell) \ meeting, ad, (Attach AS
evert etc) Documentation) | NA

Female

(MBE designation / AA=African American / HA= H:spamc American/AS = Asian American/Pacific Islander/
NA= Native American)

The undersipned acknowledges that all information is accurate. Any misrepresentation may result in termination of the
contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Company Company Representative

Date Title
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e LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned
businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the
participation of veteran owned businesses in the procurement process. In order to measure that goal LFUCG will track
spending with MWDBE and Veteran contractors on a monthly basis. By the signature below of an authorized company
representative, you certify that the information is correct, and that each of the representations set forth below is true. Any
misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws
concerning false statements and false claims. Please submit this form monthly to the Division of Central Purchasing/ 200
East Main Street / Room 338 / Lexington, KY 40507.

Bid/RFP/Quote #
Total Contract Amount Awarded to Prime Contractor for this Project
Project Name/ Contract # Work Period/ From: To:
Company Name: Address:
Fedetal Tax ID: Contact Person:
Subcontractor Description | Total % of Total Purchase Scheduled | Scheduled
Vendor ID of Work Subcontract | Total Amount Order number | Project Project
(name, address, Amount Contract Paid for for Start Date | End Date
phone, email Awarded | this Period | subcontractor
to Prime work
for this (please attach
Project PO)

By the signature below of an authorized company representative, you certify that the information is correct, and that each
of the representations set forth below is true. Any misrepresentations may result.in the termination of the contract and/or
prosecution under applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date . Title



LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote #

By the signature below of an authorized company representative, we certify that we
have udlized the following Good Faith Efforts to obtain the maximum participation
by MWDBE and Veteran-Owned business enterprises on the project and can supply
the appropriate documentation.

Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and publications or
trades targeting minority, women and disadvantaged businesses not less than fifteen
(15) days prior to the deadline for submission of bids to allow MWDBE firms and
Veteran-Owned businesses to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG Central Purchasing Economic Inclusion Qutreach event

Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBE:s and/or Veteran-Owned Businesses of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms and Veteran-Owned businesses

Requested a list of MWDBE and/or Veteran subcontractors or suppliers from
LFUCG and showed evidence of contacting the companies on the list(s).

Contacted organizations that work with MWDBE companies for assistance
in finding certified MWBDE firms and Veteran-Owned businesses to work on this
project. Those contacted and their responses should be a part of the bidder’s good
faith efforts documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBES soliciting their participation in the contract not less than seven
(7) days prior to the deadline for submission of bids to allow them to participate
effectively.

Followed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest.

Provided the interested MWBDE firm and/or Veteran-Owned business with
adequate and timely information about the plans, specifications, and requirements
of the contract.

Selected portions of the work to be performed by MWDBE firms and/or
Veteran-Owned businesses in order to increase the likelihood of meeting the
contract goals, This includes, where appropriate, breaking out contract work items




into economically feasible units to facilitate MWDBE and Veteran participation,
even when the prime contractor may otherwise perforim these work items with its
own workforce

Negotiated in good faith with interested MWDBE firms and Veteran-Owned
businesses not rejecting them as unqualified without sound reasons based on a
thorough investigation of their capabilities. Any rejection should be so noted in
writing with a description as to why an agreement could not be reached.

Included documentation of quotations received from interested MWDBE
firms and Veteran-Owned businesses which were not used due to uncompetitive
pricing or were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for
rejecting a MWDBE and/or Veteran-Owned business’s quote. Nothing in this
provision shall be construed to require the bidder to accept unreasonable quotes in
order to satisfy MWDBE and Veteran goals.

Made an effort to offer assistance to or refer interested MWDBE firms and
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid proposal

Made efforts to expand the search for MWBE firms and Veteran-Owned
businesses beyond the usual geographic boundaries.

Other--any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith efforts to include MWDBE and Veteran
participation.

NOTE: Failure to submit any of the documentation requested in this section may be
cause for rejection of bid. Bidders may include any other documentation deemed
relevant to this requirement which is subject to approval by the MBE Liaison.
Documentation of Good Faith Efforts must be submitted with the Bid, if the
participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
in termination of the contract and/or be subject to applicable Federal and State laws conceming
false statements and claims.

Company

Company Representative

Date

Title



GENERAL PROVI[SIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational Health
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter
338. The Respondent also agrees to nofify the LFUCG in writing immediately upon
detection of any unsafe and/or unhealthful working conditions at the job site. The
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all
penalties, fines or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda and lonWave Q&A, if any, shall be considered in making
the proposal, and such addenda shall be made a part of this RFP. Before
submitting a proposal, it is incumbent upon each proposer to be informed as to
whether any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to
award in whole or part, and to waive minor immaterial defects in proposals. LFUCG
may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any time
prior to the opening; however, no oral maodifications will be allowed. Only letters, or
other formal written requests for modifications or corrections of a previously
submitted proposal which is addressed in the same manner as the proposal, and
received by LFUCG prior to the scheduled closing time for receipt of proposals, will
be accepted. The proposal, when opened, will then be corrected in accordance
with such written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal’.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.



10.

11.

12.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful Respondent
shall warrant that it is familiar with and understands all provisions herein and shall
warrant that it can comply with them. No additional compensation to Respondent
shall be authorized for services or expenses reasconably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are not
performed in an acceptahle manner to the LFUCG, the LFUCG may cancel this
contract for cause by providing written notice to the proposer, giving at least thirty
(30) days notice of the proposed canceliation and the reasons for same. During
that time period, the proposer may seek to bring the performance of services
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind
the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor's failure
to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a specified
date by which the contractor shall cure the identified deficiencies.
LFUCG may proceed with termination if the contractor fails to cure the
deficiencies within the specified time.

(3)  Adefault in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:
(a)  Failure to perform the contract according to its terms, conditions
and specifications;
(b)  Failure to make delivery within the time specified or according



13.

14.

15.

to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens filed
pursuant to the provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor:
or

() Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of that
intent, Payment for services or goods received prior to termination shall be made
by the LFUCG provided these goods or services were provided in @ manner
acceptable to the LFUCG. Payment for those goods and services shall not be
unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any portion
of the Contract without the express written consent of LFUCG. Any purported
assignment or subcontract in violation hereof shall be void. It is expressly
acknowledged that LFUCG shall never be required or obligated to consent to any
request for assignment or subcontract; and further that such refusal to consent can
be forany or no reason, fully within the sole discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or other
action has been duly taken authorizing the Respondent to enter into this Contract.
The Respondent will provide LFUCG with a copy of a corporate resolution
authorizing this action and a letter from an attorney confirming that the proposer is
authorized to do business in the State of Kentucky if requested. All proposals must



16.

17.

18.

19.

20.

be signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and venue
in such Court for the limited and sole purpose of proceedings relating to this
Contract or any rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which would,
if adversely determined, have a materially adverse effect on the authority or ability
of Respondent to perform its obligations under this Contract, or which question the
legality, validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

If any term or provision of this Contract shall be found to be illegal or unenforceable,
the remainder of the contract shall remain in full force and such term or provision
shall be deemed stricken.

Contractor [or Vendor or Vendor's Employees] will not appropriate or make use of
the Lexington-Fayette Urban County Government (LFUCG) name or any of
its trade or service marks or property (including but not limited to any logo or seal),
in any promation, endorsement, advertisement, testimonial or similar use without
the prior written consent of the government. If such consent is granted LFUCG
reserves the unilateral right, in its sole discretion, to immediately terminate and
revoke such use for any reason whatsoever. Contractor agrees that it shall cease
and desist from any unauthorized use immediately upon being notified by LFUCG.

Signature Date



RISK MANAGEMENT PROVISIONS
INSURANCE AND INDEMNIFICATION

INDEMNIFICATION AND HOLD HARMLESS PROVISION

&)

(2)

@)

(4)

5)

(6)

It is understood and agreed by the parties that Consultant hereby assumes the entire
responsibility and liability for any and all damages to persons or property caused by or
resulting from or arising out of any act or omission on the part of Consultant or its
employees, agents, servants, owners, principais, licensees, assigns or subcontractors
of any tier (hereinafter “Consultant”} under or in connection with this agreement and/or
the provision of goods or services and the performance or failure to perform any work
required thereby.

Consultant shall indemnify, save, hold harmless and defend the Lexington-Fayette
Urban County Government and its elected and appointed officials, employees, agents,
volunteers, and successors in interest {hereinafter "LFUCG") from and against all
liability, damages, and losses, including but not limited to, demands, claims, obligations,
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense
costs and reasonable attorney’s fees that are in any way incidental to or connected with,
or that arise or are alleged to have arisen, directly or indirectly, from or by Consultarit's
performance or breach of the agreement andfor the provision of goods or services
provided that: (a) it is attributable to personal injury, bodily injury, sickness, or death, or
to injury to or destruction of property (including the loss of use resulting therefrom), or to
or from the negligent acts, errors or omissions or willful misconduct of the Consultant;
and {b) not caused solely by the active negligence or willful misconduct of LFUCG.

Notwithstanding, the foregoing, with respect to any professional services performed by
Consultant hereunder (and to the fullest extent permitted by law), Consultant shall
indemnify, save, hold harmless,and defend LFUCG from and against any and all liability,
damages and losses, including but not limited to, demands, claims, obligations; causes
of action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs and
reasonable attorney’s fees, for any damage due to death or injury to any person or injury
to any property (including the Io:ss. of use resulting therefrom) to the extent arising out of,
pertaining to or relating to the negligence, reckiessness or willful misconduct of
Consultant in the performance of this agreement.

In the event LFUCG is alleged to be liable based upon the above, Consultant shall
defend such allegations and shall bear all costs, fees and expenses of such defense,

' including but not limited to, all reascnable attorneys’ fees and expenses, court costs,

and expert witness fees and expenses, using attorneys approved in writing by LFUCG,
which approval shall not be unreasonably withheld.

These provisions shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this agreement.

LFUCG is a political subdivision of the Commonwealth of Kentucky. CONSULTANT
acknowledges and agrees that LFUCG is unable to provide indemnity or otherwise save,
hold harmless, or defend the CONSULTANT in any manner.

FINANCIAL RESPONSIBILITY

CONSULTANT understands and agrees that it shall, prior to final acceptance of its proposal and
the commencement of any work or services, demonstrate the ability to assure compliance with the
above Indemnity provisions and these other risk management provisions.



INSURANCE REQUIREMENTS

YOUR ATTENTION 1S DIRECTED TO THE INSURANCE REQUIREMENTS BELOW, AAND
YOU MAY NEED TO CONFER WITH YOUR INSURANCE AGENTS, BROKERS, OR
CARRIERS TO DETERMINE IN ADVANCE OF SUBMISSION OF A RESPONSE THE
AVAILABILITY OF THE INSURANCE COVERAGES AND ENDORSEMENTS REQUIRED
HEREIN. IF YOU FAIL TO COMPLY WITH THE INSURANCE REQUIREMENTS BELOW, YOU
MAY BE DISQUALIFIED FROM AWARD OF THE CONTRACT.

Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this contract the following or
equivalent insurance policies at no less than the limits shown below and cause its
subcontractors to maintain similar insurance with limits acceptable to LFUCG in order to protect
LFUCG against claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the work or services hereunder by CONSULTANT. The cost
of such insurance shall be included in any bid:

Coverage Limits

General Liability $1 million per occurrence, $2 million aggregate
(Insurance Services Office Form CG 00 01) or $2 million combined single limit
P_rofessional Liability $1,000,000

Worker's Compensation Statutory

Employer’s Liability $100,000

The policies above shall contain the following conditions:

a. All Certificates of Insurance forms used by the insurance carrier shall be properly filed and
approved by the Department of Insurance for the Commonwealth of Kentucky. LFUCG shall
be named as an additional insured in the General Liability Policy and Commercial
Automobile Liability Policy using the Kentucky DOI approved forms.

b. The General Liability Policy shall be primary to any insurance or self-insurance retained by
LFUCG.

c. The General Liability Policy shall inciude a Products and Completed Operations
endorsement or Premises and Operations Liability endorsement and a Products Liability
endorsement unless they are deemed not to apply by LFUCG.

d. The General Liability Policy shall have a Professional Liability endorsement (including Errors
and Omissions) for any services performed pursuant to the contract, and/or a separate
Professional Liability Policy shall be obtained unless it is deemed not to apply by LFUCG.

e. The Professional Liability policy shall be maintained for a minimum of three years beyond
the completion date of the project, to the extent commercially available. If not commercially
available, CONSULTANT shall notify LFUCG and obtain similar lnsurance that is
commercially available and acceptable to LFUCG.

f. LFUCG shall be provided at least 30 days advance written notice via certified mail, return
receipt requested, in the event any of the required policies are canceled or non-renewed.



g. Said coverage shall be written by insurers acceptable to LFUCG and shall be in a form
acceptable to LFUCG. Insurance placed with insurers with a rating classification of no less
than Excellent (A or A-) and a fi nanmal size category of no less than VIiI, as defined by the
most current Best's Key Rating Guide shall be deemed automatically acceptable.

Renewals

I
After insurance has been approved by LFUCG, evidence of renewal of an expiring policy must be
submitted to LFUCG, and may he submltted on a manually signed renewal endorsement form. If
the policy or carrier has changed, hqwever new evidence of coverage must be submitted in
accordance with these Insurance Requirements. '

Deductibles and Self-Insured Programs

IF YOU INTEND TO SUBMIT A SELF-INSURANCE PLAN IT MUST BE FORWARDED TO
LEXINGTON-FAYETTE URBAN [COUNTY GOVERNMENT, DIVISION OF RISK
MANAGEMENT, 200 EAST MAIN STREET, LEXINGTON, KENTUCKY 40507 NO LATER THAN
A MINIMUM OF FIVE (5) WORKING DAYS PRIOR TO THE RESPONSE DATE. Self-insurance
programs, deductibles, and self-insured retentions in insurance policies are subject to separate
approval by Lexington-Fayette Urban County Government's Division of Risk Management, upon
review of evidence of CONSULTANT's financial capacity to respond to claims. Any such
programs or retentions must provide LFUCG with at least the same protection from liability and
defense of suits as would be afforded by first-dollar insurance coverage. If CONSULTANT
satisfies any portion of the insurance reqwrements through deductibles, self-insurance programs,
or self-insured retentions, CONSULTANT agrees to provide Lexington-Fayette Urban County
Government, Division of Risk Management the following data prior to the final acceptance of bid
and the commencement of any work:

a. Latest audited financial statement, including auditor's notes.

b. Any records of any self-msured trust fund plan or policy and related accounting
statements. :

c. Actuarial funding reports or retained losses.

d. Risk Management Ma:nual or a description of the self-insurance and risk

management program.
e. A claim loss run summa:ry for the previous five (5) years.

f. Self-Insured Associatioﬁs will be considered.

Safety and Loss Control

CONSULTANT shall comply with all applicable federal, state, and local safety standards related to
the performance of its works or services under this Agreement and take necessary action to
protect the life, health and safety and property of all of its personnel on the job site, the public, and
LFUCG.

Verification of Coverage




CONSULTANT agrees to furnish LFUCG with all applicable Certificates of Insurance signed by a
person authorized by the insurer to bind coverage on its behalf prior to final award, and if
requested, shall provide LFUCG copies of all insurance policies, including all endorsements.

Right to Review, Audit and Inspect

CONSULANT understands and agrees that LFUCG may review, audit and inspect any and all of
its records and operations to insure compliance with these Insurance Requirements.

DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these insurance,
safety, or loss control provisions shall constitute default and that LFUCG may elect at its option
any single remedy or penalty or any combination of remedies and penalties, as available,
inciuding but not limited to purchasing insurance and charging CONSULTANT for any such
insurance premiums purchased, or suspending or terminating the work.

00471865



Lexington-Fayette Urban County Government
Coldstream Park Stream Corridor Restoration and Preservation
Supplemental Environmental Project
Post-Construction Monitoring, Reporting, and Maintenance
Request for Proposal

This project was undertaken in connection with the settlement of an enforcement action under the
Clean Water Act, United States et al. v. Lexington-Fayette Urban County Government, brought on
behalf of the U.S. Environmental Protection Agency.

The Lexington-Fayette Urban County Government (LFUCG) is accepting proposals from Ecological /
Environmental Consultants for the purpose of monitoring, reporting, and maintenance of the
Coldstream Park Stream Corridor Restoration and Preservation Supplemental Environmental Project.
This Scope of Services provides a minimum set of guidelines, tasks, and activities for the monitoring,
reporting, and maintenance which will continue for a minimum of five years to ensure the success of
the construction and planting activities associated with the restoration of Cane Run within the limits of
this project.

A. Project Purpose and Background

The Coldstream Park Stream Corridor Restoration and Preservation Supplemental Environmental
Project provided streambank stabilization, habitat restoration, and greenway creation in Coldstream
Park with the restoration of a section of Cane Run. This section of Cane Run had been degraded due
to straightening, streambank erosion, and down cutting of the stream channel which resulted in the
creek’s disconnection from its floodplain. The streambanks of Cane Run were severely denuded due
to previous agricultural use as a part of the University of Kentucky’s agricultural research facility.
The drainage area includes commercial, industrial, and residential land uses. Runoff from this stream
ultimately recharges the Royal Spring Aquifer, which is a raw water supply source for the City of
Georgetown.

The project included:

— channel stabilization;

— habitat restoration;

— reduction of peak flows, flooding, and pollutant loadings associated with urban runoff and
agricultural activities;

— creation of a permanent greenway; and

— enhancement of recreational and educational opportunities through enhanced passive land use
and habitat restoration.

As required by the project’s state-issued Water Quality Certification, the project will be monitored for
a minimum of five years following the first full growing season of the completed project. The project’s
construction was completed in May 2018, and since some of the plantings were installed after the
dormant season ended on March 1, 2018, the Kentucky Division of Water (KDOW) considers 2018 to
be the first full growing season for the project. Therefore, the five-year monitoring period will begin in
2019, with the first monitoring report expected to be submitted in December 2019. The fifth monitoring



year will be in 2023; however, KDOW may require monitoring beyond Year 5 until it is evident that
the stream, floodplain, and riparian areas are established, functional, and stable.

B. General Project Description

LFUCG requests a Consultant to carry out the post-construction monitoring and reporting of the
Coldstream Park Stream Corridor Restoration and Preservation Supplemental Environmental Project
and perform necessary maintenance to ensure the project’s success. The selected Consultant shall
anticipate three phases of work: Year 1 Monitoring Services, Reporting Activities, and
Maintenance; Years 2-4 Monitoring Services, Reporting Activities, and Maintenance; and Year
5 Monitoring Services, Reporting Activities, and Maintenance. Proposals shall include a fee quote
for each phase separately.

All work associated with this RFP will be assigned via written Task Order. The successful proposer
will be required to submit a draft Task Order for Year 1, along with the estimated fee for the Task Order,
to LFUCG’s Project Manager, who will direct the Consultant in completing any edits necessary to
obtain final approval. Written approval from the Division of Water Quality Director must be received
prior to initiating work associated with a Task Order. Under no circumstances should changes in Task
Order scope or estimated fee occur without prior, written approval from the Director of the Division of
Water Quality or their authorized representative.

The successful proposer will be awarded a contract for Year 1 work covering the time period from
written notice to proceed through December 31, 2019. Annual renewal, up to four (4) additional 365-
day periods, may occur upon mutual agreement by all parties. Year 2 and successive years’ activities
shall not begin until the contract has been renewed and a new Task Order is executed. The Consultant
shall perform the professional services hereinafter stated which may include customary civil,
geotechnical, surveying, environmental, ecological, and other technical services, as necessary.

C. Project Site Details

Length of Stream: Approximately 4,200 linear feet of Cane Run

Location: Lexington, Fayette County

Coordinates: 38.10391751 N; -84.4985777 W (downstream end of project)
38.09189968 N; -84.50138092 W (upstream end of project)

D. Scope of Services

Monitoring Services. Reporting Activities. and Maintenance - Year | P

1. Conduct As-Built Survey: The As-Built Survey will include a longitudinal profile of the
channel slope, valley slope, bankfull elevations, and cross-section locations. This survey
will also include detailed cross-sections at representative locations. In addition, a plan
view will be included with the As-Built Survey that shows all in-stream structures and
planform and valley characteristics.



Conduct Vegetative Monitoring: Vegetative monitoring will include the riparian zone and
will determine species composition, dominant species of each stratum, percent survival,
and density.

Take Growing Season Photographs: Photographs will be taken at three different areas to
show vegetation growth in the riparian areas.

Take Leaf-Off Season Photographs: Photographs will be taken where in-stieam structures
were installed. Photographs will also be taken of upstream and downstream conditions at
significant bends, riffles, and pools to show the stability condition of the channel and banks.

Inspect for Signs of Erosion: Both existing and potential areas of erosion will be recorded.
The report will include a remedial plan to address any identified areas.

Conduct Habitat Assessments: Habitat assessments will be conducted for each distinct
project reach, which may be one assessment for the entire relocated stream. A habitat
assessment may also be completed at the reference reach, CR-S2 (Cane Run at Citation
Boulevard).

Report on Overall Function and Habitat: A narrative description assessing the overall
function of the stream and its habitat will be included in the report, along with an evaluation
as to whether the system is improving or not. Attachments to the report will include the
as-built sirvey, vegetative monitoring results, growing season photographs, leaf-off season
photographs, eresion ingpection report, and habitat assessment results.

Perform Necessary Maintenance: Maintenance, which may include but is not limited to
vegetation pruning, replacement, weeding, and invasive species removal, as well as
remediating eroded areas, may be required during the monitoring period to ensure the
success of the project. The areas to be maintained include the stabilized and restored Jength
of Cane Run, its riparian corridor, and its floodplain, along with Wetlands #1-#3 and the
bioswale.

Monitoring Services, Reporting Activities, and Maintenance - Years 2-4

1.

Take Growing Season Photographs: Photographs will be taken of the three locations
selected in Year 1 to show vegetation growth in the riparian areas.

Take Leaf-Off Season Photographs: Photographs will be taken of the locations selected in
Year 1 where in-stream structures were installed. Photographs will also be taken of
upstream and downstream conditions of the bends, riffles, and pocls selected in Year 1 to
show the stability condition of the channel and banks.

Inspect for Signs of Erosion: Both existing and potential areas of erosion will be recorded.
The report will include a remedial plan to address any identified areas.



4.

Conduct Habitat Assessments: Habitat assessments will be conducted for each distinct
project reach, which may be one assessment for the entire relocated stream. A habitat
assessment may also be completed at the reference reach, CR-S2 (Cane Run at Citation

Boulevard).

Report on Overall Function and Habitat: A narrative description assessing the overall
function of the stream and its habitat will be included in the report, along with an evaluation
as to whether the system is improving or not. Attachments to the report will include the
growing season photographs, leaf-off season photographs, erosion inspection report, and
habitat assessment results.

Perform Necessary Maintenance: Maintenance, which may include buit is not limited to
vegetation pruning, replacement, weeding, and invasive species removal, as well as
remediating eroded areas, may be required during the monitoring period to ensure the
success of the project. The areas to be maintained include the stabilized and restored length
of Cane Run, its riparian corridor, and its floodplain, along with Wetlands #1-#3 and the
bioswale.

Monitoring Services, Reporting Activities, and Maintenance - Year 5

1.

Conduct As-Built Survey: The As-Built Survey will include a longitudinal profile of the
channel slope,. valley slope, bankfull elevations, and cross-section locations. This survey
will also include detailed cross-sections at the locations selected in Year 1. In addition, a
plan view will be included with the As-Built Survey that shows all in-stream structures and
planform and valley characteristics.

Conduct Vegetative Monitoring: Vegetative monitoring will include the riparian zone and
will determine species composition, dominant species of each stratum, percent survival,
and density.

Take Growing Season Photographs: Photographs will be taken of the three locations
selected in Year 1 to show vegetation growth in the riparian areas.

Take Leaf-Off Season Photographs: Photographs will be taken of the locations selected in
Year 1 where in-stream structures were installed. Photographs will also be taken of
upstream and downstream conditions of the bends, riffles, and pools selected in Year I to
show the stability condition of the channel and banks.

Inspect for Signs of Erosion: Both existing and potential areas of erosion will be recorded.
The report will include a remedial plan to address any identified areas.

Conduct Habitat Assessments: Habitat assessments will be conducted for each distinct
project reach, which may be one assessment for the entire relocated stream. A habitat
assessment may also be completed at the reference reach, CR-S2 (Cane Run at Citation
Boulevard).



7. Report on Overall Function and Habitat: A narrative description assessing the overall
function of the stream and its habitat will be included in the report, along with an evaluation
as to whether the system has improved or not. Attachments to the report will include the
as-built survey, vegetative monitoring resuits, growing season photographs, leaf-off season
photographs, erosion inspection report, and habitat assessment results.

8. Evaluate Project Success: At the culmination of five years of monitoring, all the data will
be evaluated from pre-construction through five years post-construction, and an overall
assessment of the project’s success will be determined and presented with the fifth annual
progress / monitoring report. The following success criteria will be evaluated and the
findings included in the Year 5 report:

I
N

%+ Stream Stability:

> Stream maintaining its pereénnial flow status upstream of Station 24+25
(former location of the bridge).

» Stream maintaining its dimension, pattern, and profile;

» No significant areas of degradation or aggradation as evidenced by bank
scour, significant erosion, or deposition;

» In-stream structures intact and functioning properly.

+ Stream Floodplain Interaction: Evidence of the stream accessing the
floodplain during large storms'and no evidence of incision.

< Riparian Area Establishment: Successful riparian restoration will consist of at
least 4 native tree/shrub species with a minimum density of 300 live stems per
acre after 5 years.

9. Perform Necessary Maintenance: Maintenance, which may include but is not limited to
vegetation pruning, replacement, weeding, and invasive species removal, as well as
remediating eroded areas, may be required during the monitoring period to ensure the
success of the project. The areas to be maintained include the stabilized and restored length
of Cane Run, its riparian corridor, and its floodplain, along with Wetlands #1-#3 and the
bioswale.

E. Schedule

The duration of all activities defined and listed above as Year 1 shall begin as socn as the Consultant
has received a written notice to proceed and a signed Task Order. The draft report shall be submitted
to the LFUCG Project Manager by November 15% of each post-construction monitoring year, with
maintenance activities for each post-construction monitoring year to be concluded by December 31st.
The extension of the contract beyond five years will be at the sole discretion of the Division of Water
Quality, and requests for extensions by the Consultant shall be in writing and considered only for
additional major activities not included in this document.



F. Method of Invoice and Payment

The Consultant may submit. monthly invoices for services or work completed, based upon the
Consultant’s estimate of the portion of the total services actually completed during the billing cycle.
Each invoice shall show the amount to be paid, the subtotal of all prior invoices, the contract amount,
and the LFUCG Purchase Order Number against which the invoice is to be charged. Each invoice shall
also include, as a separate document, a monthly progress report. Each invoice shall note the portion of
the amount invoiced that is for work performed by a DBE prime contractor or subcontractor. The work
performed by the DBE(s) shall be summarized on the monthly progress reports.

The Division®of Water Quality’s Project Manager will either approve or deny each invoice within
fourteen (14) calendar days of receipt. The Consultant shall not invoice more than 95% of the agreed
Task Order amount prior to acceptance of the deliverables related to that Task Order.

G. Stop Work Notice

The Consultant shall at all times monitor time allotted and amounts invoiced for tasks and activities as
compared to their original estimates and expectations. The Consultant shall notify the Division of Water
Quality immediately upon discovery of facts that may necessitate a change in the contract amount or
may extend the contract time. If the amount of the change is expected to exceed the original contract
amount, the Consultant shall immediately stop all work related to this Scope of Services. Work shall
not recommence without written notification from the Division of Water Quality. The Consultant shall
submit all requests for changes to the Division of Water Quality in writing and shall be present when
the issue is discussed before the Urban County Council. Failure by LFUCG to endorse the requested
change does not relieve the Consultant of the contractual requirements and activities defined by this
Scope of Services and executed Contract.

LFUCG reserves the right to terminate the contract when a mutually satisfactory agreement cannot be
reached in a timely manner. All project data must be submitted to LFUCG upon request. [f it is
determined that the Consultant failed to notify LFUCG in a timely manner regarding insufficient fee or
inadequate schedule, LFUCG reserves the right to terminate the contract at any time thereafter.

H. Miscellancous

Any plans, specifications, surveys, photographs, reports, and accompanying documents
developed as part of this scope or associated, future Task Orders are subject to review by the
Lexington-Fayette Urban County Government's Division of Water Quality. The Consultant shall
be responsible for incorporating the comments and requirements of this division into all
documents.

Any data collection shall be compatible with existing Geographic Information System parameters
used by the Urban County Government. Access Database formats will be provided.
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o o DATE (MM/DD/YYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE

02/21/2019

THIS CERTIFICATE IS I1SSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT - Robert Blain
Al Torstrick Insurance Agency Inc PHONE o (852)233-1461 m’é. o). (859)281-8450
343 Waller Avenue EMAL 5. rblain@allorstrick.com
INSURER(S) AFFORDING COVERAGE NAIC #
Lexington KY 40504 INSURERA: NAESIP
INSURED INSURER B: Secura Insurance Companies 22543
Advanced Mulching Technologies Inc., DBA: Ecogro wsurer ¢ - KY AGC 3ell Insurer's Fund
P.O. Box 22273 INSURER D ;
INSURER E :
Lexington KY 40522 INSURER F :
COVERAGES CERTIFICATE NUMBER:  2019-2020 REVISION NUMBER:.

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION QF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFCRDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDLTSUBR
Ilr_i'l‘s:. TYPE OF INSURANCE INSD | WD POLICY NUMBER (hﬁ?a}-[;%m {ﬁ”%%‘{vs\’% LIMITS
2| COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE: s 1.000,000
[ DAMAGE TO RENTED
l CLAIMS-MADE QCCUR PREMISES (Ea occumence) s 50,000
|| MED EXP (Any cne peison) 5 5.000
Al | EV20190603-01 03/01/2019 | 03/01/2020 | pcpconaLaapvivury | s 1,000,000
GENLAGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE s 000,000
X roviey |:| s D Loc PRODUCTS - COMPIOPAGG | 5 3,000,000
OTHER: Pollution Liability s 1,000,000
AUTOMOBILE LIABILITY %’lME‘EED.]S'NGLE LIMIT s 1,000,000
K| ANY AUTO BODILY INJURY (Per person) | §
| OWNED SCHEDULED i
B Doy | | SeHED CA3299913 03/01/2019 | 03/01/2020 | BODILY INSURY (Per accidert} | $
S¢| HIRED NON-OWNED PROPERTY DAMAGE s
|~ AuTOSs ONLY AUTOS ONLY (Per accident)
Uninsured motorist 5 1,000,000
UMBRELLA LIAB oceur EACHOGCURRENCE |5
EXCESS LIAB CLAIMS-MADE AGGREGATE §
DED | I RETENTION S S
WORKERS COMPENSATION X] FER | | QTH-
AND EMPLOYERS' LIABILITY STATUTE ER 1035500
c S?FIEE%REE«E%RR’E%{T;%EEXECUT"’E NiA 16876 01/01/2018 | 01/01/2020 | L EACHACCIDENT s 4000,
(Mandatory in NH) EL DISEASE - EAEMPLOYEE | 5 4,000,000
i yes, descibo u 4,000,000
OESCRIPTION OF OPERATIONS below E.L DISEASE- POLICY UMIT |5 HVWH
Cocurrence 1,000,000
Pallution Liability 0
A | Professianal Liability EV20190603-01 03/01/2019 | 03/01/2020 |Aggregate 2,000,000

DESCRIPTION OF OPERATIONS f LOCATIONS { VEHICLES {ACORD 101, Additional Remarks Schedule, may be attached if more space Is required)
Contractor License #: 14323

CERTIFICATE HOLDER - CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
LFUCG Division of Building Inspection ACCORDANCE WITH THE POLICY PROVISIONS,

200 & Main St

AUTHORIZED REPRESENTATIVE

Lexington KY 40507 ZpA_?‘— AL S

[

© 1988-2015 ACORD CORPORATION. All rights reserved.
ACOCRD 25 {2016/03) The ACORD name and logo are registered marks of ACORD
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April 9, 2019

Mr. Todd Slatin

Purchasing Director

Lexington-Fayette Urban County Government
Room 338, Government Center '
200 East Main Street

Lexington, Kentucky 40507

Re. RFP #15-2019 Ecological/Environmental Consuitants for the Coldstream Park Stream Restoration &
Preservation Project

Dear Mr. Slatin:

EcoGro/Ridgewater (E/R), in association with -CDP Engineers {(CDP) and our DBE/MBE sub-consultant,
Redwing Ecological Services, Inc. {Redwing), is pleased to submit this proposal related to the above
referenced Request for Proposals.

E/R, CDP, and Redwing are award winning firms that specialize in stream restoration, écological services,
stormwater treatment, and water guality improvements. The E/R, CDP, and Redwing Team is a unique
and successful partnership of firms that together provide comprehensive stormwater and stream
solutions.

EcoGro/Ridgewater (E/R), CDP, Redwing Team:

e EcoGro, Inc. manages contracts, the equipment, materials, and labor to construct the projects,
as well as provides vegetation installation and management services. EcoGro will serve as the
Prime Contractor and Project Manager, similar to other LFUCG funded projects such as the
Green Acres Stream Corridor Vegetative Buffer Project.

e Ridgewater, LLC will provide field engineering and construction management if needed.

» CDP will conduct and oversee the as-built survey, seasonal photography, summarization of the
overall function and habitat assessment, and final report. They will also assist E/R in the
inspection and remedial plan for erosion and sediment control.

¢ Redwing will perform vegetative rr:mnitoring at five monitoring plots and conduct habitat
assessments along four distinct project reaches including one at the reference reach (Cane Run
at Citation Boulevard}.

Our combined team has provided design, construction, and monttoring services on dozens of stream
restoration construction projects in the past ten years with budgets exceeding $10 million.

LFUCG Supplemental Environmental Project (SEP) Experience:

Our most recently completed LFUCG SEP project has significant relevance to the above referenced
request for proposal. E/R along with CDP recently completed design and construction on the Coldstream
Park Stream Corridor Restoration and Preservation Project in the Fall of 2018. CDP led the design and
permitting efforts and helped manage construction administration alongside LFUCG. E/R performed the
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construction activities. Together we are intimately familiar with the site and the recent improvements to
Cane Run,

Additional SEP experience includes the Coca-Cola Stormwater Replenish project funded by an LFUCG
Stormwater Incentive Grant. E/R designed and built the project in 2011. The project was deemed
suitable by EPA and LFUCG to fulfill a portion of the Consent Decree SEP Requirements.

Our team is pre-qualified in all areas of expertise required for this project and we are well positioned to
move forward upon selection and negotiation of fees. The E/R, CDP, and Redwing Team collectively have
designed, constructed, monitored and/or maintained numerous successful stream projects of similar
scope and complexity, We are confident that the £/R, CDP, and Redwing Team is Lexington’s best choice
for this project due to our considerable knowledge of the project and familiarity with key issues, similar
project experience, our dedication and proven record, and our strong desire to work with LFUCG again.
We guarantee you will be satisfied with our:

¥" Construction, survey, monitoring, stewardship and reporting services,

v" ability to work within your schedule,

v ability to work with you to meet the project budget,

v personnel and equipment dedicated to the project,

v" and timely communication. Please feel free to contact us or our attached references. We would
like to discuss opportunities to work together to make this project successful.

Thank you again for the opportunity to submit this bid and SOQ. Your consideration of our
EcoGro/Ridgewater, CDP, and Redwing Team is sincerely appreciated.

Sincerely,

Jim Hanssen
EcoGro



REP #15-2019 Ecological/Environmental Consultants for the Coldstream Park Stfeam Restoration & Preservation Project

Specialized Experience and Technical Competence of the Team

The EcoGro/Ridgewater / CDP / Redwing Ecological team was strategically assembled after a
detailed review of the Request for Proposal package. This team is uniquely qualified based on
our existing site knowledge and experience on this project. Our team is a collective group of
respected firms and highly skilled professionals, which bring together both targeted specialists
and multi-disciplinary firms, all with an excellent understanding of the overall scope of services.
We have multiple team members in most of the key disciplines so that our team can establish a
truly collaborative approach to assessment, restoration, and preservation.

EcoGro/Ridgewater will provide the overall project lead and will be the primary point of
contact for LFUCG. Jim Hanssen, with over 19 years of experience in the “green industry”, will
provide project oversight and administration to keep the project on time and on budget. Jim
will oversee the project and will be supported by Eric Dawalt, as the project engineer, as well as
the other teaming firms and support staff from EcoGro/Ridgewater. Our diverse group of
professionals will perform necessary project stewardship and maintenance, as well as inspect
for signs of erosion. EcoGro/Ridgewater is a Lexington based team that has been teaming on
primarily design / build stream, wetland: and stormwater quality projects for over 10 years.
The E/R team has qualified staff which includes an engineer, a certified arborist, licensed
chemical applicator, skilled operators, native plant specialists and a professional educator. With
considerable experience in stream restoration, wetlands, greenways, native vegetation
stewardship, water quality projects and construction management, E/R is well suited to lead
the team.

CDP will provide engineering services for the as-built survey, photography of vegetation and all
of the reporting required under the contract in order to document the overall function of
habitat. CDP will also share the responsibility of sediment and erosion inspection with E/R.
Their team has a considerable amount of experience in stream restoration, hydrologic and
hydraulic {H&H) modeling, wetlands, greenways, surveying, easements, water quality, and
sediment and erosion control. They are well suited to compliment the E/R team.

Redwing Ecological Services, Inc. will provide vegetative monitoring in years 1 and 5 and
habitat assessment in years 1 through 5. Redwing has over 80 years of combined experience in
the ecological resources field and have bqen active in the region for more than 25 years. They
are extremely familiar with stream restoration projects and provide high quality services for:
wetland assessment, permitting and mitigation; stream permitting, assessment, natural
channel design and restoration; ecological assessment including threatened and endangered
species surveys; natural areas restoration; stormwater and green infrastructure design; and
National Environmental Policy Act (NEPA) compliance. Redwing has worked alongside the E/R
team on previous projects and have a great working relationship. We feel they complement our
team nicely.

Organizational Chart
The following organizational chart reflects the team and their mvolvement in identified project
task items. Key resumes are provided in Appendix A.
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Capacity to Perform the Wark

The E/R Team, incfluding CDP and Redwing Ecological have worked together on a number of
LFUCG projects and have an ongoing collaborative relationship with each other. Qur team has
complimented the core group of professionals with the following specialists in their field of
expertise. Our personnel have the capacity to perform the work.

E/R has an extremely intimate
knowledge of the proposed project as
they were selected as the lead
construction firm for the Coldstream
Stream Restoration and Preservation
Project in 2016. Recently completed,
the company has a vast knowledge of
existing site conditions as well as the
implemented  stream  restoration
efforts and associated plant material.
In addition, our knowledge of
environmental processes, fluvial geomorphology, wildlife and stream habitat, stabilization
structures, restoration techniques and native plant establishment is essential to the success of
our projects. The E/R collaboration provides an interdisciplinary team with extensive
experience in stream restoration and real world construction and stewardship techniques.

With over two decades of experience working with the City of Lexington, personnel in the
LFUCG Divisions of Water Quality (DWQ), Engineering, Traffic Engineering, Streets & Roads,
Forestry, Building Inspection, and Planning are familiar with the work of the CDP team. As a
locaily owned and operated design firm, each successfully completed project has built CDP's
character and reputation for quality design and service. Most importantly, CDP has intimate
knowledge of the project requested in the proposal. They were selected as the lead design firm
for the Coldstream Park Stream Corridor Restoration and Preservation Supplemental
Environmental Project recently completed in 2018. Their team has a highly qualified and
enthusiastic staff proficient in the latest technical applications.

Past Record and Performance on Similar Contracts Regardmg Cost, Qualrty, and Schedule
E/R, CDP and Redwing Ecological have completed
numerous projects for LFUCG in recent years and have
been selected for these projects because of our
consistently high level of care quality, and cost-
effectiveness. Our team will work with LFUCG to
coordinate the proper scope of work and fee going into
the project. We have worked very closely with various
LFUCG staff, including the Division of Water Quality. We
know the type of final project LFUCG requires and :
expects, and have consistently met your needs on recent similar pro;ects such as the followmg
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> Coldstream Park Stream Corridor Restoration and Preservation Supplemental
Environmental Project (E/R, CDP)

Coldstream Bioswale and Trail Project {CDP)

Coca-Cola Replenish Stormwater Project SEP (E/R)

Lexington Bluegrass Station Stream Restoration (E/R)

Lexmark Shady Brook Park Bank Stabilization {E/R)

Cove Spring Park Stream Restoration (E/R)

Green Acres Stream Corridor Vegetative Buffer Project (E/R)

Green Acres/Hollow Creek Stormwater Study (CDP}

Gainesway Pond Restoration and Education Project (CDP)

Ft. Sumpter Stream Restoration Project (CDP)

Picadome Golf Course Stormwater Wetland and Stream Stabilization Projects {(E/R,
Redwing)

Gess Property Development (Redwing)

Montgomery Group Stream Restoration {Redwing)

Padua Stables Stream Mitigation Project (Redwing)

YVVVVVYVVYVY

YV VY

Many of the projects listed above have now been constructed, and to our knowledge, no
significant change orders were executed. We will work with the LFUCG to provide an effective
and functiocnal product. A more detailed description of these projects can be found in Appendix
B. Additional project team experience includes work with numerous federal, state, and local
clients. Team personnel have completed projects for:

Kentucky Department of Fish and Wildlife Resources
Northern Kentucky University Center for Applied Ecology
Lexington-Fayette Urban County Government
Tennessee Stream Mitigation Program

Kentucky Transportation Cabinet

University of Kentucky

University of Louisville

Lexmark International, Inc.

Coca Cola Refreshments, Inc.

G & J Pepsi-Cola Bottlers, Inc.

Link Belt Cranes

VYVVVYVVVYVYVYVY

Our team members have a unique character as we
relate to clients and adapt to existing known and
unknown  site  conditions.  Throughout the
construction process of the Coldstream Park Stream
Restoration, E/R made numerous recommendations
to LFUCG staff regarding cost-effective solutions to
conditions encountered in the field. Some of these
examples included: the use of mulch berms harvested
from. tree clearing performed on site as erosion
control in place of silt fencing; and the harvesting of
rock on site in lieu of hauling in from off site.
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Our team has proven to LFUCG that we can meet difficult project schedules including that of
the Coldstream Park Stream Corridor Restoration Project which was completed on time and on
schedule despite having numerous bad weather days and wet conditions.

Our team’s capabilities have been constantly enhanced and diversified to better serve client
needs. We provide services to a diverse set of clients including governmental agencies, public
institutions, municipalities, and private developers. We are committed to service excellence
and staying at the forefront of current désign and construction practices. We are proud of our
track record of providing quality services and innovative solutions for our clients in a timely and
cost-effective manner.

Familiarity with Details of the Project

Our team is intimately familiar with this project as most members were
deeply involved in the design and construction of the subject area to be
monitored. CDP was the selected consultant for the design and
construction documents of the Coldstream Park Stream Restoration and
Preservation Project. They also managed construction oversight
alongside LFUCG. E/R was the selected contractor to perform the
installation. All of our current staff worked on this project for over 15
months and are intimately aware of evérv part of the project and its
construction. This unique collaboration of the design engineer (CDP)
and the construction contractor (E/R) will provide LFUCG with the
knowledge base and skill set to see this project through to completion.

Ecogro/Ridgewater will work with LFUCG to provide a turn key solution for performing the
necessary tasks associated with ensuring.project success and closing out the permits.

From our detailed knowledge of the project and familiarity with existing conditions, our locally
based team is prepared to meet the tasks set forth in the Scope of Services detailed in the
Request for Proposal for monitoring services, reporting activities, and maintenance in years 1-5
in the following ways:

1. Conduct As-Built Survey: The As-Built survey will be produced by a drone flight with
ground control in years 1 and 5. Data collected will then be overlaid on the existing
as-built generated from the closeout report for the Coldstream Park Stream
Restoration and Preservation Project produced by CDP. Cross sections to be cut will
be located in the field with GPS. Digital modeling will then bhe used to cut the
longitudinal profiles and cross sections within the model.

2. Conduct Vegetative Monitoring: Vegetative monitoring will occur in years 1 and 5
and will be assessed across five permanent vegetation plots within the riparian zone.
The vegétation plots will be GPS located in year one for consistency. Deliverables will
include vegetation data summary tables, an e-mail summary, and general
coordination.
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3.

Take Growing Season Photographs: Photo
monitoring stations will be set at three |
locations and located with GPS along the
stream in year 1. These monitoring stations
will serve as a consistent reference for
growing season photography in years 2-5.

Take Leaf-Off Season Photographs: Photo
monitoring stations will be set and located
with GPS at all in-stream structures ok s SR B
including: the bank stabilization reach, scour pool, riffles, pools, grade contro
structures, and the downstream transition ramp and pool These monitoring stations
will serve as a consistent reference for leaf-off seasonal photography in years 2-5.

Inspect for Signs of Erosion: Erosion will be monitored on a continuous basis for
years 1-5. Our team will report, and address erosion conditions as seen and
uncovered throughout the overall maintenance and photo documentation
operations. A remedial plan will be included within each annual report to address
erosion control.

Conduct Habitat Assessments: Habitat assessment
will occur in years 1 through 5. When appilicable, it
will occur in conjunction with the vegetative
monitering. Monitoring assumes four stream habitat
assessment reaches including an assessment at the
reference reach {Cane Run at Citation Boulevard).
The reaches will be GPS established and located in
vear 1. Deliverables will include Rapid Bioassessment
Protocol forms.

Report on Overall Function and Habitat: A detailed
and descriptive report will be generated each year
compiling information gathered from the seasonal
photography, erosion control, vegetative monitoring,
habitat assessment, and overall maintenance
performed. The report will also include evaluations
for each year on whether the overall system has
improved. Each subsequent year will summarize the ; A AR
findings set forth in prior years. Our team will review each report outline with LFUCG
DWQ staff and identify our supporting documentation for each reporting year. A
draft of the final report will be reviewed with LFUCG DWQ staff prior to producing
the final report for the KDOW Water Quality Certification and Army Corp of
Engineers submission.
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8. Perform Necessary Maintenance: After the
work of designing and building the stream is
complete, the hard work of ensuring the
stream is functioning as designed and
developing the native vegetation to become
dominant on the site is just beginning. This
particular site  shows some unique
characteristics that make these goais
challenging, but attainable with the right
team and with the right plan. In our :
estimate we have made some.assumptions regarding the level of effort for some of
the tasks that you are requiring and have included them here for your review.

a. We are assuming that we will have a supplemental planting of trees and
shrubs in order to achieve a level of 300 stems an acre of at least 4 native
trees and shrubs at the end of 5 years. We will only know what degree of
effort will be involved in this after the 1% year of monitoring takes place. If
any trees and shrubs will need to be planted, we have included a unit cost
per stem for bareroot trees in the Fee Quote for each phase of the project.

b. To start, we are assum:ing 40-man hours of effort each month for 9 months
each of the first three years to achieve native vegetation establishment and
invasive control. We \:fvould anticipate this effort to go down as the years
progress and have estimated 30 hours a month in years 4 and 5. This work is
anticipated to take place in the disturbed area of the original stream
construction, the bioswale and the 3 wetlands.

¢. We anticipate studying the stream for signs of erosion while we are out
performing vegetation maintenance. If any is found, the report at year end
would define the problem areas and propose a solution to mitigate. We
propose this to be a time and materials — not to exceed amount and our
work would be based on the Hourly Rates included in Appendix E.

9. Evaluate Overall Success: At the culmination of five years of monitoring, all the data
will be evaluated from pre-construction through five years post construction, and an
overall assessment of the project's success will be determined and presented with
the fifth annual progress / monitoring report. The following success criteria will be
evaluated, and the findings included in the Year 5 report of overall function and
habitat (Item 7 described above): Stream Stability, Stream Floodplain Interaction
and Riparian Area Establishment.

Degree of Local Employment

The majority of our combined team have offices located in Lexington, Kentucky. E/R has its
base of operations located in the Cane Run Watershed. In addition, many projects have been
designed, built, monitored and continue to be maintained in the Cane Run Watershed. Most
of the staff members also reside in Lexington, which will provide a substantial base of locally
produced work and also familiarity with the area.
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CDP's corporate office is based out of Lexington and has been since their inception in 1989.
They are one of the larger privately owned and Lexington-based engineering firms in the area
and truly value their long-standing relationship with the LFUCG. Their 20+ year tenure in
Lexington has also afforded them the opportunity to gain much knowledge and understanding
of the geographic and political climates that exist, which has enhanced their ahility to deliver
successful projects.

Estimated Cost of Services
The following table provides the estimated cost of services based on the criteria set forth in the
Request for Proposal. Primary tasks are broken out per year as detailed in the RFP.
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Project: RFP #15-2019 Ecolegical/fEnvironmental Consultants for the
Coldstream Park Stream Restoration & Preservation Project

Location:  Coldstream Park

By: jmh
Date: 4/8/2019
Checked by: ELD
Date: 4/8/2019
-Phase 1 (Year1) Feé: R L ! e T
i “ltem | o Descriptioné_ o e - *Unpit’ | Quantity.  Unit Cost liem Cést ]
; ConduclAs Buill Survey * P! N & T 4 $8,112.00] {$8112.00
Conduct Vegetative Monitoring!™ & 7 i . LS 1 $2,680.00[* <$2 800.00
+|Tehe Growing Séason Photégraphs ™~ .. "~ « YR $1,020.00] . +$1,020.00
Tahe Leaf-Off Season Photographs : YR L 1 $2,100.00] “$2100.00
‘|inspect for Sigms of Eresion. T~ o YR 1 il $2,400.00]  $2,400.00
.|Conduct Habitat Assessments 1 YR 1 $840.00].  $840.00
Report on Overall Funclion and Habitat: . YR 1 $12.960.00{ 512 960.00.
Monitoring Services and Reporting Activities Subtotal:  $30,312.00
-8 . [|Pefform Necéssary Malntenarice (see'balow)y . .. W ) N .
i - 8A|Native Vegetation Stewardship of. Stabilized Langlh . :HR i 30 - $75.00] " $24,000.00
o Restored Length, Riparian Comidorand Fleadplaifi of| i ‘ : 7
Cane Run Disturbed During Consnwcbon Including’ |
“ Welland- 1 2; 3 and Bloswale. Assumes 40 ¢
hoursimonth for 8 months in Year'1 (May - Dec). '
88 |Planting of Bareroot Trees and Shrubs; f.needed. _ EA i TBD - "$8.00| - ¢
: 8C |Remedialien of Erosion areas on T&M basls.}f T Y LS T §+ TBD : TBD|-»
,, |
|

| needed

Maintenance Subtotal: $24,000.00

Phase 1 (Year 1} Tolal:  $54,312.00

‘Phase 2 (Years 2-4) Fee; s

"" UnltCost’ ., ¥lismiCoste:

L rttem ) _ ... Descriptio ‘f** + Quantity
| | Take. G rowing Season Photographis A H 3. $750.00(% " §2,250.00"
A Teke Leaf-Off SEason Photogiaphs™ ) 1 a. £1,500.00] " .154.500.00. .
3 Inspect for Sidns of Erosion =~ t ! 3 ) $1,800.00] - $5.400.00°
4 Conduct Habital A z - ! 3 _ $2,160.00|  $6,480.00
5 Report on Overall Function and Habitat 2 YR 3 £8.100.00] " $24:300.00
Monitoring Services and Reporting Activities Subtotal: $42,930.00
* 6 Perform Negessary Maintengnce (see below): - { \ . Ao
e A [Nalive Vegetation Stewardship of Stabilized:Length, | <:HR 990 | '$75.00| ~'$74;250,00

Restorad Length; Riparfan Cormidor and Floodplam of|.
Cane Run Disturbed During Consrruchan Includmg

-

Wetland 1, 2, 3 and Bioswale. AsSures 40 i (
hoursimonth for Years 28& 3; 30 hours/month for .
Year 4 for 8 menthsivear. T l
. . }
€8 Plaming of Bareroot Trees and Shrubs, ifneeded. © [© EA j TBD -~ '$8.00).
- 6C |Remediation of Erosion areas on T&M basls if T L8 1 T8D TBD| .
|

needéd.

Malntenance Sublotal:  $74,250.00

Phasa 2 (Years 2-4) Total: 3117,180.00

Phase 3 (Year' 5) Eee:

'
?w ltem: _>.". "Description; o “t Quantity.. . Unit Cost: liteni:Cost™]
S Conduict AS Built Survay P I & T P | ) '§8,712.00|> 3871200
R Conduict Vegetative Monitaring”™ ’ <] s 1 $3,120.00). .$3112000 ~
?'.~ _,3 Take Growing Season Photographs. YR ¢ 1 _ '$84000| $840.00
Take Leaf-Off Season Photggraghs YR 4 _ '$1,710.00] "$1,710.00
linspect tor s:gnsofErosmn . N YR 1 '$1:800.00)__ $1,800.00
Conduitt Habitat Assess T ] YRt 1 $960.00) . $980.00 .
“p h 7&_8 |[Report on Overall Function and] R N 1 $14,560.00| “§14,580.00 |,
RS Project Suceess : . ' [ L
Monitoring Services and Reposting Activities Subtetal:  $31,722.00
9 Perform Necessary Maintenance (see below): } i
9A|Nativa Vegetation Stewardship of Stabilized Length, HR 270 $75.00| $20,250.00
Restered Lenath, Riparian Corridor and Floodp1a|n of i
Cane Run Disturbed During Construction Including !
Wetland 4, 2, 3 and Bioswale. ‘Assumes 30 )
hours/month for 8 menths. y
98|Planting of Bareroct Trees and Shrubs, if needed,; EA : TBD $8.00
'
SC|Remediation of Eresion areas on.T&M basis, if s . TBD TBD
needed. :

Maintenance Subtotal:  $20,250.00

Phase 3 (Year §) Total:  $51,972.00
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Jim M. Hanssen
Project / Business Manager

PROFESSIONAL REGISTRATION
TNEPSC Qualified Inspector, License #141685

EDUCATION
Bachelor of Arts in Business: Administration, Minor in Bible, and emphasis in
Economics and Finance 1993 Cedarville University, Cedarville, OH. 45314

PROFESSIONAL POSITIONS HELD

President / Owner - Advanced Mulching Technologies, Inc., DBA EcoGro, Lexington,
Kentucky (2001 to Present).

Mr. Hanssen leads the firm specializing m Stream and Wetlands Restoration, Stormwater Best
Management Practices (BMP’s), Low Impact Development (LID) construction techniques, green
infrastructure, native plants and vegetation stewardship and biodegradable materials. He
currently manages smaller construction projects and ongoing vegetation stewardship. In
addition, budgets and installation schedules regarding construction, as well as the Human
Resources Department including payroll worker's compensation, risk management, benefits
and 401k administration.  Mr. Hanssen is responsible for all financial reporting, payables,
receivables, tax related filings, |nventor|es and overseeing all office related tasks. He also

supervises a crew in the field to ensure tlmely completion and high quality of work.

Owner — Genesis Grounds Mamtenance, Inc. Lexington, Kentucky (1993-Dec. 31, 2000).

Mr. Hanssen managed accounts receivable, accounts payable, payroll, tax-related filings, office
management, eqmpment maintenance arlld scheduled up to seven crews of two-three people.
He also worked in the field in every aspect of lawn and landscape installation and maintenance
and directed others to complete the tasks 'on time and on budget.

SPECIALIZED TRAINING
TN Department of Environment and Conservation EPSC Certified 2019
Applied River Morphology, Wlldland Hydrology, 2009
KEPSC Qualified Inspector for Erosion Prevention Sediment Control 2007
CPESC course (Certified Professional in Erosion and Sediment Control.) 2006
Filtrexx Certified Installer of specialized erosion control BMP'’s 2005

RELEVANT PROJECT EXPERIENCE

Mr. Hanssen has over 19 years of experience running all aspects of a business performing
design, construction, maintenance and stewardship of stream and wetlands restoration,
landscapes and green infrastructure. Mr. Hanssen has been involved in the construction and
maintenance of 20+ stream restoration projects. He has also constructed stormwater BMP'’s
such as constructed wetlands, rain gardens, underground infiltration systems, water quality
manholes, rainfall harvest systems, and riparian buffers. He has prepared storm water pollution
prevention plans (SWPPP) and lnspects construction sites for erosion and sediment control
compliance.  He is experienced in the application of biodegradable recycled organics in
restoration, seeding, invasive species removal, and LID infrastructure. Mr. Hanssen has worked
either directly, or as a subcontractor, for many governmental agencies, large corporations, and
consultants such as INDOT, KYTC, LFUCG, Kentucky Department of Fish and Wildlife
Resources (KDFWR), US Fish and Wildlife Service, Tennessee Stream Mitigation Program, US
Forest Service, Southern Conservation Corporatlon Strodes Creek Conservancy, Stantec,
Black and Veatch, Lexmark International, Coca Cola Refreshments USA and the Nature
Conservancy.
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Project Manager

PROFESSIONAL REGISTRATION
Professional Engineer in Kentucky, License #22350

EDUCATION
Master of Science in Biosystems and Agricultural Engineering,
University of Kentucky, 2000, Emphasis: Water Resources.

Bachelor of Science in Biosystems and Agricultural Engineering,
University of Kentucky, 1996, Summa cum laude.

Bachelor of Science in Animal Science, University of Kentucky, 1994,
Summa cum laude.

PROFESSIONAL POSITIONS HELD

Project Manager/Owner — Ridgewater, LLC, Lexington, Kentucky (2008 - present). Manage
the design, construction and monitoring of stream restoration projects, as well as other
stormwater BMP projects such as rain gardens, groundwater recharge and wetlands.

Project Manager/Member — Bluegrass Stream, LLC, Beattyville, Kentucky (2004 - 2008}.
Oversaw design implementation, construction and monitoring of stream and wetlands
restoration projects.

Project Engineer — CDP Engineers, Inc., Lexington, Kentucky (2001 - 2004). Designed and
managed numerous water resource, NPDES Phase Il and stream restoration projects.

Project Engineer — The Roberts Group, PSC. Lexington, Kentucky (2001).
Designed commercial and industrial site development projects.

Construction Operator — Wildland Hydrology, Pagosa Springs; Colorado (2000).
Constructed stream restoration project on Little Snake River in Colorado.

Project Engineer —FMSM Engineers, Inc., Lexington, Kentucky (1999-2000).
Performed geotechnical, water resource and stream restoration engineering.

Associate Engineer — University of Kentucky Biosystems and Agricultura! Engineering
Department. (1996-98). Performed water resource and sedimentology research.

SPECIALIZED TRAINING
River Morphelogy and Applications, Wildiand Hydrology, 2006
Bioengineering Short Course, Robin Sotir and Associates, 2000.
Fluvial Geomoarphology for Engineers, Wildland Hydrology, 1999.
XP-SWMM Courses, 1999-2000.
HEC-RAS Course, 1999.
SEDCAD v.4.0, 1997.
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Environmental Specialist

PROFESSIONAL SUMMARY

Russ Turpin has been involved with nearly all of EcoGro’s projects through conception,
design, construction, maintenance and quality control. As EcoGro’s licensed Commercial
Pesticide Operator and Applicator and Certified Arborist, Russ manages stewardship of natural
areas and ecological restoration projects,in Central Kentucky. He develops landscape plans and
manages native plant selection, procurement, installation, monitoring and plant care. When in
the field, he operates heavy machinery on active construction projects or implements various
technology and equipment for weed control on stewardship sites. While in the office, he assists
with project proposals, reporting, documentation, technical presentations and educational
programs. As a graduate from the Kent:ucky Environmental Education Certification program,
Russ conducts EcoGro’s education and outreach services as a Professional Environmental
Educator. With a personal commitment to local water quality and community sustainability
initiatives, he offers technical assistance and voluntary service for riparian plantings, rain
gardens and other “Green” stormwater practices. Russ has also written several articles about
EcoGro’s projects and has given presentations to a variety of professional and community
organizations. '

PROFESSIONAL EXPERIENCE

12/10 — Present EcoGro, Inc., - Lexington, KY

Environmental Specialist / Operator: My primary responsibility has been to manage
and oversee native plant restoration, weed controls and ongoing stewardship
programs on a variety of native habitat projects. | operate heavy machinery and
various equipment or technology associated with ecological restoration. As a certified
Environmental Educator, | conduct education and outreach programs. In addition, |
waork to support local initiatives by providing education, outreach and technical
assistance for rain gardens and other “Green” stormwater quality BMPs.

5/09-12/10  University of Kentucky - Lexington, KY

Extension Associate; This position was created to assist with the development of an
Implementation Plan to carry 6ut the Cane Run Watershed Plan, an EPA 319 funded
program. Primary responsibilities included BMP implementation planning (identify
implementation sites, schedule construction activities, review and develop
construction plans), BMP implementation (perform or manage restoration activities,
operate heavy equipment, idefntify plants for removal and installation, adhere to all
applicable regulations and permits), BMP maintenance (routinely check BMP
implementation sites, perform maintenance as needed, develop a maintenance
schedule for sites). Additional technical responsibilities include soil, plant and water
sample collection, analysis and record keeping. The education and outreach
component entails conducting tours of BMPs, giving educational presentations as
well as developing materials for publication.




Russ Turpin
Environmental Specialist

EDUCATION, TRAINING AND CERTIFICATION

6/18 Certified Arborist, International Society of Arboriculture

5/15 Kentucky Environmental Educator Certification, Kentucky Education & Workforce
Development Cabinet

6/14 Water Quality Monitoring Training, Lexington-Fayette Urban County Government.

3/14 Kentucky Erosion Prevention and Sediment Control (KEPSC) Inspector Qualification,
University of Kentucky, Kentucky Transportation Center, #140300039

2/11 Kentucky Commercial Herbicide Operator & Applicator Certification, License #34670.

2/10 Vegetation for Restoring Ecosystems and Treating Stormwater, USDA Southern
Regional Water Program.

9/10 Watershed Institute, Center for Watershed Protection.

2/07 Certified Erosion Prevention and Sediment Control, Level |, Tennessee Dept. of
Environment and Conservation, Certification # 113835.

9/06 First Annual Regional Wetlands Restoration Institute, US Forest Service.

3/06 CPESC Exam Review Workshop, Louisville MSD & Certified Professionai Erosion and
Sediment Control.

3/05 AutoCAD for Stream Restoration and Monitoring, North Carolina State University and

University of Kentucky, Biosystems and Agricultural Engineering Dept.
1/02-6/03  Natural Resources Leadership Institute, University of Kentucky.
9/98 OSHA HAZWOPER Certification, 40 Hour training completed.
8/92-5/97 Bachelor of Science, Environmental Studies: Geology, University of Tennessee at
Chattanooga. GPA 3.0

COMMUNITY ORGANIZATIONS

5/15—Present Kentucky Association for Environmental Educators, Member.
6/14 — Present LFUCG Stormwater Stakeholder Advisory Committee, Wolf Run Watershed
Representative.
6/13 — Present  Friends of Cane Run, Inc., Board of Directors.
11/08 — Present Bluegrass Rain Garden Alliance, Steering Committee Member, Commercial /
Professional Team Co-coordinator.
1/08 -1/10 Bluegrass Partnership for a Green Community, Water/Stormwater Team.
12/07 — Present Cane Run Watershed Council, Member.
4/06 — Present Friends of Wolf Run, Member, Technical Advisory Committee.
5/02 — Present Wild Ones Lexington Chapter, Member, 5/02 — 12/06 Chapter’s founding President.
6/03 — Present Kentucky Waterways Alliance, Member.
3/01-8/04 Kentuckians for the Commonwealth, Central KY Chapter, Member.
5/02 — 6/04: Environmental Work Team Co-coordinator.
11/03 — 6/04: Land Reform Committee Representative.
1/02-1/04 UK-LFUCG Arboretum Arbor Day, Planning Committee Member.
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David Carter, PE, PLS | President

Resume

education
University of Kentucky, 1982
Bachelor of Science, Civil Engineering

registration + professional affiliations
Professional Engineer, KY # 15134
Professional Engineer, OH # 54015
Professional Licensed Surveyor, KY-# 2963

experience + qualifications
Mr. Carter currently specializes in Geographic Information System (GIS} software development and GIS implementation/application projects. He is the
primary developer of the GeoSync GIS software package, which is being used in many communities throughout Kentucky. Mr. Carter has developed
customized GIS/modeling database interfaces for translating infrastructure data to and from the'SWMM and PIPE 2000 {KYPIPE) modeling packages.
Mr. Carter is experienced in the design of storm water facilities, utilities, and roadways, and has managed numerous storm water management
projects throughout the Central Kentucky area. Mr. Carter has successfully managed and completed many projects for both public and private clients
in the Lexington community. He has completed and managed projects for the U.S. Army Corps of Engineers, the Kentucky-American Water Company,
the Kentucky Division of Abandoned Lands, and numerous municipal and private clients.
relevant project experience

Ft. Booneshorough State Park WWTP Replacement, Madison County, Kentucky

Bluegrass Station Utility Extensions, Lex‘mgton_, Kentucky

Mellwood Pump Station and Force Main Replacement, Louisville, Kentucky

Muddy Fork S50 Interceptor Basin, Louisville, Kentucky

Grand Avenue Pump Station, Jeffersontown, Kentucky

South Elkorn Pumnp Station and Force Main Improvements, Lexington, Kentucky

Strodes Creek Wastewater Treatment Plant, Winchester, Kentucky

Hinkston Creek Wastewater Treatment Plant, Mt. Sterling, Kentucky

South Elkhorn Sewer Watershed SWMM Modeling, Lexington, Kentucky

Storm Drainage Inventory and GIS Consulting, Georgetown, Kentucky

Drainage Master Plan and GIS Implementation, Reading, Ohio

Storm Water Detention for Wilhite Drive area, with detention basin implemented at the Extended Stay America site, Lexington,
Kentucky

Design of the Downtown Redevelopment Project for Barbourville, Kentucky
Design of the Meadowthorpe Plantation Subdivision, Lexington, Kentucky
Design and analysis of drainage improvements and parking lots for the Cardinal Hill Hospital expansion, Lexington, Kentucky

Master Plan for water distribution improvements for northwest Scott County, Kentucky
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B. Scott Southall, ASLA, LEED AP BD+C | Vice President, Sustainability & Marketing

Resume

education
University of Kentucky, 1993
Bachelor of Science, Landscape Architecture

registration + professional affiliations

Landscape Architect / Kentucky / Registration No. 554/1997

Landscape Architect / Chio / Registration No.1 089/2004

American Institute of Certified Planners / Registration No. 20260/2005

American Society of Landscape Architects./ Member / Past-CPC Chair / Past Context Sensitive Design Committee — Co Chair
American Institute of Certified Planner / Member

USGBC Leed Accredited Professional Building Design + Construction, 2008

Kentucky Society of Landscape Architects / President / 1998-1999, 2000-2001 / Trustee / 2005-2008

Kentucky Chapter US Green Building Council / Member

experience + qualifications

Mr. Southall started his professicnal career in 1993 and has worked for CDP since the fall of 2000. As Vice President for Sustainability, Mr. Southall
offers a wealth of planning; design and implementation knowledge for projects ranging in scope and complexity. He serves as a leader in the field of
sustainable and green design practices. In addition to being a licensed Landscape Architect, Mr. Sguthall is also a Certified Planner and LEED Accredited
Professional with specialty in Building Design + Construction. Mr. Southall has project experience emphasizing master planning, non-motorized and
pedestrian planning and design, sustainability design, recreational planning, site development and design, grant writing, and construction documents.

relevant project experience

LFUCG Coldstream Park Stream Corridor Restoration, Lexington, Kentucky
Served as project manager for final design and construction phases of this 6 year stréam restoration project.

Gainesway Pond Restoration Project, Lexington, Kentucky -
Applied for and received an-EPA Section 319(h) grant for LFUCG to restore an existing retention basin into a functioning stream/wetlands/pond system
to be used as an outdoor classroom far Tates Creek Elementary through High School students.

Shearer Elementary Demonstration Project, Winchester, Kentucky
Served as project manager, oversaw the design of an educational demonstration wetland trail project:

Brushy Creek Stream Restoration Project, Lexington, Kentucky
Served as project manager, oversaw conceptual and final design of 4755 LF of stream restoration, coordinated with Kentucky Department of Fish and
Wildlife Resources

Ft. Sumter Stream Restoration Project - Phase Il, Lexington, Kentucky
Served as project director, reviewed conceptual and final design for 1100 LF stream restoration and greenway trail, coordinated with Division of Water,
LFUCG and adjacent home owners

t
Ft. Sumter Stream Restoration Project - Phase 1, Lexington, Kentucky:
'Served as project manager, oversaw conceptual and final design for 1200 LF stream restoration, coordinated with LFUCG and adjacent home owners

Lone Oak Subdivision Stream Restoration, Nichelasville, Kentucky

Served as project manager, conducted neighborhood consensus building: meeting, developed conceptual and final design for 3200 LF stream
restoration, project included restoring native woody and herbaceous plant community to the riparian zone, coordinated with City officials, provided
contract observation

East End Church of Christ, Lexington, Kentucky
As project director reviewed all aspects of this project including varies LFUCG approvals, worked with adjoining neighborhood association, designed
environmental sensitive site plan.

Wolf Run Stream Bank Restaration Project, Lexington, Kentucky
Coordinated efforts between LFUCG, Dry Stone Conservancy and Neighborhood Assoc., produced an informational pamphlet as PSA, provided
technical support for permit application for 450 LF section.



Lisa W. Shuster, RLA, LEED Green Associate | Project Manager

Resume

education

The Ohio State Universtty, 2007

Bachelor of Science, Landscape Architecture
Minor, City and Regional Planning

registration + professional affiliations
Landscape Architect / Kentucky / Registration No. 956
American Society of Landscape Architecture / Associate
LEED Green Associate

experience + qualifications :

Ms. Shuster has been involved with design and construction since 2007, She has worked on numerous green infrastructure and stormwater quality
projects as well as number of water and wastewater improvement projects including pump stations, stormwater runoff, and stream restoration.
In addition to being a licensed Landscape Architect, Ms. Shuster has also worked on a number of projects carrying a strong emphasis of GIS
{geographic information system) mapping. Her work experience includes all phases of a project from marketing and proposals through to construction
administration and project close out. Additionally, Ms. Shuster has been involved with grant writing and the associated permitting for various water/
wastewater projects. !

relevant project experience

LFUCG Coldstream Park Stream Corridor Restoration and Preservation Project: Lexington, Kentucky

Served as a project team member for the final design and construction phases of this 6 year stream restoration project that restored 4,400 linear
feet of intermittent stream adjacent to the Legacy Trail within the Coldstream Park. Project rdles included construction documents, cost estimating,
permitting, and construction administration,

Coldstream Research Campus Bio-Infiltration Swale and Trail Project: Lexington, Kentucky

Project team member involved with the layout and design of a multi-use trail along the Lexington Coldstream Research Campus. The trail consists of
both asphalt and porous concrete sections. Additional design elements included a bio-infiltration swale and precast retaining wall. Role responsibilities
included, initial design, construction document preparation and construction inspection.

G & I Pepsi-Cola Bottlers, Inc. - Stormwater Quality Incentive Grant: Lexington, Kentucky

Project team member involved with the initial grant application through to project close out for the design and installation of Best Management
Practices on an industrial site located in Lexington, Kentucky. Property improvements included the retrofit of approximately 7,000 square feet
of impermeable asphalt parking ot to permeable concrete interlocking pavers; a prefabricated stormwater treatment device designed to treat
approximately 67,000 square feet of impervious area by removing oil, grease, sediments, and floating debris from stormwater runoff; and permanent
reinforcement along an existing eroded swale,

Klausing Group - Stormwater Quality Incentive Grant: Lexington, Kentucky

Project team member involved with the design and construction administration for the green infrastructure on site. Roles and responsibilities also
included the design of an educational sign panel and help with the submission of materials through the newly created LFUCG Stormwater Quality
Incentive Grant Program.

Transylvania University - Stormwater Quality Incentive Grant: Lexington, Kentucky
Project manager for the design and construction administration of the water quality improvements installed within the Mitchell Fine Arts-parking lot
on campus. Improvements included permeable concrete and hillside stabilization.

Trane - Stormwater Quality Incentive Grant: Lexington, Kentucky

Project manager responsible for the design and construction administration of the water quality improvements installed on site. Improvements
included: retrofitting over 17,000 SF of existing asphalt pavement with permeable concrete pavers, a big-infiltration swale, and gabion baskets to treat
runoff before it enters into an existing sediment forebay.

Lower Howard's Creek Nature & Heritage Preserve Trail Improvement Project: Clark County, Kentucky

Project team member tasked with compiling base map information from existing resources and supplemental field data to serve as the basis for
design. The proposed improvements encompassed over 1.5 miles of hiking trail, the preservation and restoration of several hundred linear feet of dry-
laid stone wall, interpretive signage, and a composting toilet. Project responsibilities included, but were not limited to, base mapping, construction
document and specification preparation, and cost estimating.

Grand Avenue Pump Station: Louisville, Kentucky

Project team member involved with production of the site/civil construction drawings and design for a new 10-million gallon per day pump station.
The major design elements included a 36” gravity sewer, 24" collection system force main, 30” trunk sewer, total wet weather storage volume of
1,910,000 gallons and sustainable measures such as permeable pavers. Role responsibilities included design, production, and distribution of plans,
along with coordination among multiple disciplines.

Muddy Fork Interceptor 550 Storage Basin: Louisville, Kentucky

Project team member involved with the production of the site/civil construction drawings and design for a new storage basin-programmed to handle
sanitary sewage flows in excess of the existing interceptor. Major project elements included an above ground control building, below grade concrete
basin with tipping buckets, generator and odor contral equipment, and concrete flow diversion. Site/Civil work entailed the design of a concrete
entrance drive, walk, and pads to house above ground equipment, perimeter security fencing, reinforced turf pavement, and landscape screening.



Steve Green, PLS | Geomatics Group Manager
Resume

education
Eastern Kentucky University, 1982
Bachelor of Arts Broadcasting

registration + professional affiliations
Professional Land Surveyor/Kentucky Registration No. 3539
Hazardous'Waste Operations and Emergency Response

experience + gqualifications

Mr. Green has over 19 years experience which includes boundary and route surveys, ALTA/ACSM surveys, photo control, topographic and hydrographic
surveys, deed research, construction staking, and static and differential GPS surveys. He has developed an extensive proficiency of the use of
traditional and state-of-the-art surveying equipment. Mr. Green uses the latest survey and design software to translate field data into computer files
from which final plan sheets are created.

relevant project experience

Brighton East Rails to Trails, Lexington, Kentucky

West Hickman Trail, LFUCG, Lexington, Kentucky -
Veterans Park Mountain Bike Trail, LFUCG, Lexington, Kentucky

Historic Scott County Jail Renovation, Georgetown, Kentucky

Bluegrass Army. Depot Geographic Information System, Madison County, Kentucky

Lake Peewee Bathymetric Survey and Sampling, Madisonville, Kentucky

Elizabethton Electric GIS - City of Elizabethton Electric Department, Elizabethton, Tennessee
South Elkhorn, Sewershed Sanitary Sewer System Evaluation, Lexington, Kentucky

Clays Mill Road Scoping Study, Lexington, Kentucky

Berea Bypass Phase | and I, City of Berea, Kentucky

Clays Mill Road Widening, Lexingtan, Kentucky

Saron Drive Extension to Clearwater Way, Lexington, Kentucky

Mason Headley Road Widening, Lexington, Kentucky

Downtown Storm Sewer Project, Georgetown, Kentuc.ky

Walnut Street Redevelopment Project, Nicholasville, Kentucky

Boston Road/Halifax Drive Sanitary Sewer Relocation, Mapping and Topography, Lexington, Kentucky
City of Georgetown, Static GPS, Georgetown, Kentucky

Whitley City GPS, Static GPS, Whitley City, Kentucky

South Broadway Waterline, Differential GPS, Lexington, Kentucky

Barbourville Utility Mapping, Differential GPS, Barbourville, Kentucky

Bluegrass Airport, Construction Staking, Lexington, Kentucky

Toyota Tsusho, Construction Staking, Georgetown, Kentucky

Jack’s Creek Waterline, Construction Staking, Lexington, Kentucky

Storm Sewer Mapping Project, Nashville Corps of Engineers, Muscle Shoals, Alabama
Transmission.Line Mapping-- Versailles Road, Kentucky Utilities Company, Lexington, Kentucky
Fayette Mall Transmission Line, Kentucky Utilities Company, Lexington, Kentucky

Centre College - Transmission Line, Kentucky Utilities Company, Harrodsburg, Kentucky

Lansdowne Transmission Line, Kentucky Utilities Company, Lexington, Kentucky
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ec I Lexmark Shadybrook Park Streambank
, ’:'-’-:)J “=4  Stabilization
! Lexington, KY
Lo 2| May - June 2010

This project consists of repairing the banks of a r=
section of Cane Run and a section of the Tributary to Cane
Run flowing through Lexmark International property in
Shadybrook Park. Cane Run is a stream in Lexington, KY
that has been identified by the Kentucky Division of Water
as unable to support aquatic wildlife or primary contact
recreation. Due to the urban watershed, non-point source
pollutants in the stormwater and intense volumes of runoff,
the banks of Shadybrook Park were eroded and largely void
of aquatic habitat,

The primary concern of Lexmark was for safety of
the park users, which are Lexmark employees and their :
families. There was a concern that a person near the edge of the bank could fall and be serlously
injured. The stream channel was degraded with steep, eroded banks approximately four feet high.
The channel was cutting its way toward park facilities and playground areas.

To reduce Lexmark's liabilities, EcoGro teamed with project partners to design and build
approximately 1,350 feet of stabilized banks along Cane Run and its tributary. The toe of the slope
was armored with limestone rock to provide a stable foundation and the banks were re-graded to a
more gradual slope. Lastly, the banks were seeded with a selection of native grasses and
wildflowers, and then covered with a biodegradable erosion control blanket.

Even though this project was undertaken to improve the safety as its primary goal, there were
multiple aspects of this project that Cane Run benefited from as it flows across Lexmark property.
During the repairs, a series of rocky riffles, shallow point bars and deep pools were created to
develop a more natural stream channel and reduce shear stress on the outside bends. Because the
streambanks were excavated, and the sml was removed from the floodplain, the stream channel

= 2 gained some capacity to help
moderate high storm flows. This
space allows for sediment and trash
to deposit upstream of the park.
EcoGro established a vegetated
riparian buffer along the project to
further protect the floodplain from
erosion and provide valuable aquatic
habitat. The dense root system of
these plants will help to bind the soil
as well as use up some of the excess
nutrients that contribute to Cane
Run’s water pollution.

| Sy

g !‘K’efy.Features: '
' & Design/Build
. @ Native plants
i %9 Riparian buffer
43' Biodégradable EPSC ¢ontrols
T T ———ee WWW.ECOGronet - - oo N
T e (859) 23170500 e T T T e
P.O. Box 22273, Lexington, KY 40522




eC 2;>J e Cove Spring Stream and IDGEWAIER
s oS} Wetland Restoration

RESTOAAT DM & MANAGTHEN

| |

Frankfort, KY
September 2012 - March 2013

Because of its convenient location in downtown
Frankfort, Cove Spring Park is not only an oasis for
wildlife, but also the public. Numerous people visit the
park daily to enjoy its natural beauty and unique
environments. The park offers the unique ability to
educate a wide audience about the measures taken to
help protect the park's greatest assets, its
environmental and historical features.

Over time, the landscape and waterways in the
park had been altered several times by both nature
and man. Cove Spring Run and Penitentiary Branch had
cut tall, steep and dangerous banks through sediment
in the park. This site was identified as an ideal
location for a KDFWR mitigation and protection
project.

The EcoGro/Ridgewater team was hired to
rehabilitate over 7,200 feet of creek and more than 14
acres of wetland in Cove Spring Park. Rock structures
were installed to stabilize the stream and create a
series of riffles and pools. Banks were re-graded to

ing slopes and allow floodplain access.

2 St N After pools ar_rg_gﬂ?es in the upper reach.
After lower bonks along Penitentiary Bronch support wildlife | Key:reatures:- :

habitat, reduce erosion and improve water quality. , g Eéatural Chgnnet[[deéign corati
+ & Stream and wetland restoration

Project Partners: Kentucky Department of Fish and & Native plants
Wildlife Resources, City of Frankfort, Biohabitats, Eco- ‘
Tech Consultants, KDOW, KYTC, EPA, USFWS, & USACE.

e . .____WWW.EcoGro.net

L —— e A e e 2 .

- “"“'“"(859) 2310500 i e o T e
P.O. Box 22273, Lexington, KY 40522
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Green Acres Stream Buffer Plan,
Enhancements and Stewardship
™ Lexington, KY

| Dec. 2014 - Dec. 2020

For many years, residents in the
Green  Acres and  Hollow  Creek
neighborhoods had experienced a variety
of flooding, sanitary sewer and storm
water issues. In 2006, Representative Jesse
Crenshaw made funding available from the
Kentucky Legislature to resolve known
flooding and trash problems. The Green
Acres project was begun in 2007 with a
study of the entire Green Acres watershed,
followed by the purchase and demolition of
flood plain homes and then storm and
sanitary sewer line repairs in 2014. The
process of ecological restoration is the
final measures to address flooding and
water quality in the Green Acres and Hollow Creek neighborhoods. EcoGro was hired by the
Lexington-Fayette Urban County Government (LFUCG) to address vegetative sustainability of
the stream corridor for the intended purpose of improved water quality with minimal future
maintenance. Additional goals were to reduce mowing and overall maintenance as well as
provide public education and participation of stream buffer improvements.

EcoGro was able to provide LFUCG staff with a comprehensive planting and
management plan for the Green Acres Stream Corridor Vegetative Buffer. This report
describes the role of urban riparian buffers as a stormwater Best Management Practice
{(BMP), the ecological types and functions of riparian buffer zones, the process of
establishing native plant communities, and techniques for long-term stewardship of different
buffer types. This report can
be applicable to other
LFUCG owned and operated
properties.

S Project Partners: Lexington-
_ BSE T\ Y ..l Fayette Urban County
‘As{r"eam'huﬁer'improues_watél;quaiityby o — - e . ; Government

filtering pallutants from surface runoff before ‘ .
the water reaches the stream. Kenitiicky native

trees, shrubs and wildflowers were planted to

treate 3 mové natural landscape along this

tributary to Cane Run. The dense root syitems in B d 3 = : : 2 i‘ : Key Features:

a stream buffer help hold soil in pface and reduce R : o " ] g | @ Desi an /build

7 b ' & Riparian Buffer

it N /. ' © Educational Programs
and 'butterﬂiegua;w?lf as shadéfd_r aquatic life. Before: January, 2015 ) iy '% On-going StewardShip

erosion af the banks, This natural area will alsé

pmvlde.habiﬁtifor wildlife such'as birds, frogs,

T e WWW.EcoGro.net e e e

T @S9 23150500, T e e e
P.O. Box 22273, Lexington, KY 40522
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The EcoGro/Ridgewater Team partnered with
Stantec to develop a stream mitigation project at
the tailwaters of Lake Cumberland. The goal of this
Design / Build project is to create stream and
wetland mitigation credits for KDFWR, with one
other goal of creating a self-sustaining trout
population. Water that feeds into the USFWS Wolf
Creek National Fish Hatchery will now flow through
nearly 6,000 feet of new stream channel and

- wetlands.

The new Hatchery Creek was designed to support
all stages of trout’s life cycle, including eggs, fry,
adult, and spawning adults. In doing this it creates a
diverse array of habitats that appeals to trout, other
aquatic and terrestrial species and anglers alike.

Construction began in July 2014 and was
completed in April 2016.

“Lunker Bunker” structure created for trout hubitat

Project Partners: KDFWR, USFWS, USACE, KDEP, DECA,
Ridgewater LLC, Stantec

Project Reference: Contact Rob Lewis, P.E. KDFWR
Funding Source: KDFWR In-lieu Fee Program (FILO)

& Design/Build

& Stream & Wetland Construction

& Trout Habitat -

& Fish. Passage from Cumberland
River :

——nan,,

www.EcoGro.net

- g

] July, 2014 - April, 2016

e @59) 231905007 5

3 ;‘»f*{wrk Hatchery Creek Design/Build Stream

Aen'l ‘view of cleared area for the
new Hatchery Creek Adjacent to the
Cumberland River.

Constructed riffle with spawning
gravel.

ompleted braided channel « esrged
as refuge habitat for fry and juvenile

fronl.
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P.O. Box 22273, Lexington, KY 40522
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LFUCG Coldstream Park Stream Corridor Restoration
project description | stream and wetland restoration, passive recreation

location
Lexington, Kentucky

client
Lexington-Fayette Urban
County Government

completion date
Design Plans November 2016
Construction Spring 2018

budget: Construction
$1,000,000

The Cane Run restoration project will restore 4,400 linear feet of intermitient stream that flows adjacent to the Legacy Trail within
the Coldstream Park. This stream has been degraded from past land use resulting in a disconnection from the existing floodplain.
Additional components to the project include restoration of habitat, reduction of peak flows, flooding, and pollutant loads, and
enhancing recreational opportunities within and adjacent to the park. The proposed design reconnects the stream with the floodplain
and utilizes vertical grade control structures across the floodplain to provide long-term stability. Two dimensional shear stress analysis
was completed on the stream and floodplain to determine existing shear stresses and verify the stability of the proposed stream/
floodplain system.

e

1 [ELEVATION ENLARGEMENT B+ CONSTRUCTED WETLANDS ]
Constiucted wetlands have Been shown effectivein
reducing fecal taliforms, which is the maln polldtant+
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Pollutant loadings entering Cane Run through urban runoff and agriculture land use practices were treated with a series of BMPs
including stormwater wetlands, bioswale, and native riparian zone plantings. Stormwater wetlands were designed to capture and
treat runoff entering the restoration area and provide filtration within the restored floodplain. These native riparian zone planting

project components:

= Water quality enhancement.

» HEC-RAS modeling

* Shear stress analysis

* Floodplain wetlands, bioswalp, and native riparian zone
plantings

s Natural channel design

* Permitting (404/401, Section 7 and Secticn 106 coordination).
» Bicengineering techniques

* Constructed wetlands




University of Kentucky Coldstream Research Campus
project description | Wetland and Bio-Infiltration Swale Master Plan & Construction Documents

location
McGrathiana Parkway
Lexington, KY 40511

client '
Coldstream Research Campus

Jim Conner, Facilities Director

1500 Bull Lea Rd., 5te 100

Lexington, KY 40511

starting date

August 2012
completion date

Fall 2013

budget

Design: $24,800

Construction: $206,500

Master Plan with Enlargement
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Profile Section Rendering Under Construction

CDP was contracted by the University of Kentucky to develop a phased conceptual master plan and preliminary trail alignment for the
Coldstream Research Campus. The conceptual master plan will serve as a tool for Coldstream to assist their future implementation of a
bio-infiltration swale for stormwater management as well as improved aesthetics. The plan improves aesthetics by adding naturalized
habitat and vegetation within the research campus and will also provide recreational access by connecting a short trail segment to the
existing Legacy Trail. The contract for the master plan was expanded to include the design for several wetlands that were originally part
of the Cane Run stream corridor restoration project. The wetlands will further contribute naturalized habitat, improve water quaiity,
and provide interest for outdoor enthusiasts who visit the Legacy Trail within Coldstream.

project components:

s wetland & bio-infiltration design

s preliminary trail alignment

s conceptual phased master plan & illustrative graphics
s preparation of construction documents

« field survey verification

* geotechnical engineering investigation

' * native planting pallet



Green Acres Neighborhood Study

project description | watershed

location
Lexington, Kentucky

client

Lexington-Fayette Urban
County Government

Mr. Darryl Bennett, P.E.
200 E. Main Street
Lexington, KY 40507
{859) 258-3425

completion date
2009

budget
$260,000

The Lexington-Fayette Urban County Government has received 2.6 million dollars in state funds for stormwater improvements in three
neighborhoods west of Russeli Cave Road — Green Acres, Winburn, and the newer Brookfield Chase neighborhood. The funds are to
be administered through the Kentucky Infrastructure Authority {KIA) and are intended to address flooding problems in basements,
backyards, and streets, sanitary sewer backups and repairs or replacements to failing drainage systems. CDP Engineers, Inc. is
conducting a detailed study to provide the Lexington-Fayette Urban County Government (LFUCG) with a stormwater management
model (SWMM) of the area as part of an effort to identify the key problem areas and associated solutions to best alleviate the existing
stormwater issues.

project components

* An assessment of existing conditions included. GPS field survey of the study
area to locate and collect data for man holes, curb inlets, surface inlets, head
walls, pipes, culverts, open channels and other features contributing to storm
sewers,

» Developed a public participation program that incorporated a detailed pubiic
survey to identify all flood related issues in the three neighborhoods.

» Updated floodplain submittals to FEMA as appropriate.

« Development:of a detailed SWMM madel, representing the collected and
structure data for each of the watersheds and calculated flows at each
structure.

» Development and presentation of cost estimates for recommended projects
best suited to remedy existing issues within the budget constraints.

* Submittal of GPS field survey data, compatible with existing LFUCG GIS
Database, in ESRI shapefile format.
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Gainesway Pond Restoration and Trail Project
project description | education/environmental wetland restoration

location
Lexington, Kentucky

client

Lexington-Fayette Urban
County Government
Susan Plueger, PE

(859) 425-2482

completion date
2009

construction est.
$1,800,000
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The Gainesway Retention Basin is an existing stormwater pond that was used extensively in the past for fishing and recreation. However,
the pond had been degraded by years of unabated erosion and nonpoint source pollution in the upstream watershed and filled with
erodad sediment as a result. One of the objectives of the project was to improve the water quality by removing the sediment and
installing Best Management Practices (BMP’s) that remove or prevent pollution before it enters the pond. The second objective was to
demonstrate the various BMP’s used to protect water quality to the public. The pond is located next to Tates Creek Schools (K-12} and
is now being used by students as an environmental classroom and |aboratory throughout the year.

The project contains of several BMP’s to improve water quality including: cleaning the sediment and trash from the pond, installing
a stormwater gross pollutant trap to remove large solids and trash from the stream, constructing a wetland to remove nutrients and
suspended solids from the water before it enters the pond, installing a riparian buffer around the pond and entering stream, and
replacing concrete ditches with vegetated swales. Amenities were added to improve access to the site and enhance the visitor’s
experience. Thase amenities include: a walking trail around the pond, boardwalks over the pond and wetlands, and an educational trail
with interpretive signage that follows the flow of water as it is cleaned before it enters the pond.

) T i project components

+ Designed and constructed 0.31 acres of wetland.

» Water quality BMP designs (first flush, floatables).

« Educational/Interpretive signage.

+ Submitted application for Section 319 funding.

* Held public meetings to involve stakeholders, neighboring businesses,
social organizations, and civic groups.

* ADA accessible trail system Including boardwalk.

LN
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Fort Sumter Stream Restoration Project

project description | stream restoration

location
Lexington, Kentucky

client

Lexington-Fayette Urban
County Government

101 E. Vine St., 4th Floor
Lexington, KY 40507
Darryl Bennett, PE

(859) 258-3425

completion date
2002

construction cost
$150,000

background: Fort Sumter Creek; a tributary to the North Elkhorn Creek (which isin the Royal Springs Aquifer), was typicai of most urban
streams in Central Kentucky. It was an entrenched, steep-banked stream caused by increased runoff from upstream development,
decades of dredging, and mowing to the water’s edge. The stream was classified as an F-1 (Flat, over widened, bedrock bottom
channel) according to the Rosgen classification system. Very little shade was over the stream and even less wildlife habitat was present
due ta mowing to the water’s edge.

solutions: The design for the Fort Sumter project consisted of a Priority Il Restoration of an F-1 to a C-4 channel by lowering
previously high, over-steepened banks down to the bankfull height to reestablish a floodplain for the stream. Structures were
constructed in meander bends to reduce the bankfull width/depth ratio and protect the outside banks by reducing the near-bank
shear velocities. Revegetating with native, deep-rooted, warm season grasses, shrubs, and trees created a riparian buffer zone with
deep root masses and protective ground cover to protect the banks from frequent high flows. Water Temperatures will be reduced
and Wildlife Habitat increased by the shade trees planted along the stream corridor. Coir fiber mats and logs were installed to protect
the slopes until the vegetation was established. A no-mow zone was created to prevent destruction of the riparian vegetation.

greenway: In addition, a maintained {mowed) walking trail was created next to the riparian buffer zone for public access to the stream
to view the wildflowers and wildlife habitat created by the restoration. The adjacent homeowners were involved in the selection of
the wildflowers and tree species that were planted along the stream near their homes. A program was developed to eradicate invasive
species and provide more maintenance that will apply to future projects.

project components

» Urbanized Stream

» Riparian Buffer

* Native Vegetation

* Natural Channel Design

* Urban Stream Stabilization
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State:
Commonwealth of Kentucky

Client/Owner:

Palmer Engineering Company

301 East Main Street,
Suite 900
Lexington, Kentucky 40507

Mr. Greg Isaacs, PE
Branch Manager

Phone: (859) 389-9293

Project Dates:
2015 —present

Status:
On-going

Redwing Costs:
$118,665

Type of Project:

Natural Stream Channel
Design, Agency Permitting,
and Construction Oversight

Key Project Staff:
Bradley M. Anderson, PE,
CPESC

Principal, Senior Engineer

Blair M. Borries
Project Ecologist

PICADOME GOLF COURSE STREAM

RESTORATION
FAYETTE COUNTY, KENTUCKY

The project goal was to implement targeted water guality improvements in the Wolf Creek
Watershed for Lexington-Fayette Urban County Government that was partially funded by
a grant from the U.S. Environmenta! Protection Agency and Kentucky Division of Water
under the §319(h) of the Clean Water Act and included in-channel restoration of two
intermittent stream channels and the construction of stormwater quality measures within
the Gay Brewer Jr: {Picadome) Golf Course.

Big Elm Tributary: Resloration focused on a 550-- |
foot reach that descended sharply into the
Picadome Sinkhole. The stream exhibited verticle
hanks with large, unstable headcuts. The adjacent
golf course fairways restricted the restoration to the
existing stream channel. In addition, Redwing
developed a stormwater quality measure that would
decrease trash entering the sinkhole. Two-
dimensional, unsteady state hydraulic modeling was
used to identify crilical design components that
maximized stormwater treatment in tandem with
improving stream stability and aquatic habitat. Restoraton of this reach focuse on:

» establishment of grade control

+ installation of a boulder step/cascade system to provide energy dissipation

» placement of boulder toe reinforcement to protect adjacent banks

» design of a custom stormwater quality freatment retrofit

Vaughns Branch; Restoration focused on an 1,800-foot reach that flows through the golf
course and had been identified within the Wolf Creek Watershed as a critical location for
improving aquatic habitat. The channel was migrating laterally and has eroded to
bedrock, virtually eliminating pool habitat. Restoration of this reach focused on:
s relocation of the stream near golf cart bridges
to prevent further scour
¢ in-stream rehabilitation
« installation of boulder grade control structures
« establishment of riffles and pools
« creation of stormwater treatiment wetlands to
capture and detain stormwater runoff:

Services provided for this project include:
+ topographic survey of streams to be restored
« collection of geomorphological data from the
existing stream reaches
= evaluation of sediment transport.data for existing stream reaches
o preparation of 60%, 90%, and 100% stream restoration design plans
« completion of a 2-D, unsteady-state HEC-RAS analysis of the proposed stream
restoration design
design of stormwater quality improvement measures
preparation of bid documents and bid
specifications
= preparation of an engineering cost estimate
bid/construction administration

The required federal, state and local permits have
been received.  Construction of the stream
restoration and stormwater quality improvement
retrofit activities along Big Elm Tributary
commenced in late 2015 and were completed in
mid 2016 and portions of Vauhns Branch were
restored in 2018.




j (GESS PROPERTY DEVELOPMENT
4/ A REDWING FAYETTE COUNTY, KENTUCKY

Redwing Ecological Services, Inc. (Redwing)
State: was contracted to coordinate water/wetland
Commonwealth of Kentucky permitting and ecological issues for the
development of a 450-acre master plan
residential community on the east side of
Client/Owner: Lexington in Fayette County, Kentucky.

Ball Homes, Inc.
3609 Walden Dfive

Lexington, KY 40517 The project involved a  preliminary

assessment of the site to identify potential
Mr. Lee Fields jurisdictional waters/wetlands and potential threatened/endangered species
Project Manager habitat to assist Ball Homes with preliminary site layout and planning. Specific

services provided included:
Phone: 859-268-1191

» water/wettand delineation
» threatened/endangered species survey

Project Dates: e coordination of USFWS review and
2004 - Present approval of the project
» coordination of archaeclogical surveys and
SHPO approval N
Status: « coordination of 404/401 permit approvals
On-going from the USACE and KDOW

Redwing Costs: » design of a mitigation plan for 7 acres of

116.470 wetland and 3,100 linear feet of stream

$116, » preparation of a Storm Water Pollution
Prevention Plan for the mitigation area

Type of Project » oversight of mitigation plan implementation

» négotiation of a conservation easement for the mitigation areas with LFUCG,
USACE and KDOW

» coordination with LFUCG inspectors. regarding mitigation grading activity

» assistance to Ball Homes to document USACE authorization for various
development phases/sections with LFUCG planning personne!

Waterfwetland delineation,
permitting and mitigation for a
master plan residential community

Key Project Staff: « attendance at LFUCG planning commission meeting to represent Ball Homes
Ronald L. Thomas in regards to-404/401 permit status .
Principal, Senior Ecologist = coordination of USFWS authorization for tree clearing of potential Indiana bat

habitat through completion of an approved MOA
Laura A. Darnell
Project Biologist The majority of the proposed residential
development has been completed and the
mitigation plan has been successfully
implemented. Redwing has complefed the
required regulatory monitoring.
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State:
Commenwealth of Kentucky

Client/Owner:

Central Bank and Trust Co.
300 West Vine Street
Lexington, KY 40507

Ms. Ellen Sharp
Vice President

Project Dates:
2012 — Present

Status:
On-going

Redwing Costs:
$122,200

Type of Project:

Natural Stream Channel
Design, Agency Permitting,
Construction Oversight, and
Annual Monitoring

Key Project Staff:
Richard S. Clausen
Principal, Senior Ecologist

Bradley M. Anderson, PE,
CPESC
Principal, Senior Engineer

Laura A. Darnell
Project Ecologist

MONTGOMERY GROUP STREAM RESTORATION
MERCER COUNTY, KENTUCKY

Redwing was contracted to provide stream
consulting services to Central Bank and Trust Co.
(CBT). The goal of these services was to assist
CBT with obtaining the required regulatory
approvals for ‘unauthorized impacts to
jurisdictional streams associated with the project
development. Theiproject included:

¢ restoration of approximately 1,000 linear feet
of intermittent stream
» tiparian buffer enhancement along of 260 linear feet of intermittent stream

Services provided to date for this project include:

in-house research and mapping

topographic survey of the intermittent stream reaches to be restored

collection of morphological data from the existing stream reaches

collection and evaluation of sediment transport data from existing stream reaches

preparation of conceptual designs for the intermittent stream reaches

submittal of Nationwide Permit 32 application

to USACE

e submittal of . Water Quality Certification
application and General KPDES Permit
applications to KDOW

¢ coordination with local, state and federal
agencies

s preparation of construction plans for the
intermittent stream restoration reaches

s assisted with obtaining contractor bids and

contractor selection

construction oversight of intermittent restoration activities

as-built survey of completed stream mitigation activities

preparation and completion of As-Built report

annual mitigation monitoring and reporting and invasive species control

The project was constrained by the proposed lot
lines within the develcpment and the
corresponding drainage easement. Additionally,
two culverted crossings were present within the
project reach.  The stream mitigation activities
involved the establishment of a boulder step/pool
channel in the upper, steeper portion of the stream
mitigation reach and a riffle/pool channe! in the
lower, less steep portion of the stream mitigation
reach. The riffle/pool channel also involved the B
construction of several natural grade control structures {boulder cross vane and J-
hooks). Native seed, straw mulch, and erosion control matting were placed along the
finish graded portions of the stream mitigation reaches. Native trees and shrubs were
then planted on the streambanks and along the mitigated stream channels upon
completion of stream mitigation activities to re-establish riparian corridors,

All required federal, state and local permits have been received. Construction of the
stream mitigation activities was completed in early 2014, and the five-year monitoring
period has been completed.
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State:
Commonwealth of Kentucky

Client/Owner:

Padua Stables (KY), LLC
2500 OlId Frankfort Pike
Lexington, Kentucky 40507

Mr. Sasha Sanan
Phone: 859-388-9292

sasha.sanan@gmail.com

Project Dates:
2009 - 2013

Status:
Complete

Redwing Costs:
$42,754

Type of Project:

Natural Stream Channel
Desian, Agency Permitting,
Construction Oversight, and
Annual Monitoring and
Reporting

Key Project Staff:
Richard S. Clausen
Principal, Senior Ecologist

Bradley M. Anderson, PE,
CPESC
Senior Engineer

PADUA STABLES STREAM

MITIGATION PROJECT
FAYETTE COUNTY, KENTUCKY

Redwing was contracted to provide stream consuiting services to Padua Stables.
The goal of these services was to assist Padua Stables with obtaining the required
regulatory approvals for unauthorized impacts to jurisdictional streams associated
with the project. The project included:

+ re-establishment of approximately 4,312
linear feet of intermittent stream

s buffer enhancement of approximately 610
linear feet of intermittent stream

Services pravided to date for this project include:

* in-house research and mapping : it

» development of a permitting/restoration plan that allowed for reasonable
management of the pasture areas on the site, while meeting agency
requirements for impact compensation

= preparation of a joint stream restoration/mitigation plan for the on-site streams

» preparation of an after-the-fact Section ]
404/401 permit application package for
submittal to the U.S. Army Corps of
Engineers (USACE) and Kentucky Division
of Water (KDOW)

« submittal of appiications for a KPDES
Stormwater General Permit for Construction
activities from the KDOW and a local
grading permit from Lexington-Fayette
Urban County Gevernment {(LFUCG)

« completion of an as-built survey of completed stream mitigation activities

» preparation of As-Built Grading/Construction Plans

« annual mitigation monitoring and reporting

All required federal, state and local permits have
been received. Construction of the stream
restoration activities was completed in 2010. This
project has completed the required monitoring
period and has been released by the USACE and
KDOW.
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MAYOR LINDA GORTON “ LEXINGTON TODD SLATIN

DIRECTOR
CENTRAL PURCHASING

ADDENDUM #1

RFP Number: #15-2019 Date: April1, 2019

Subject: Ecological/Environmental Consultant for the Coldstream Park Stream Corridor Restoration &
Preservation Project

Address inquiries to:
Brian Marcum
{859) 258-3320

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced RFP:

Please see the attached drawings for the actual project work.

Tl S

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditicns of the RFP and specifications are unchanged. This letter should be
signed, attached to and become a part of your submittal.

COMPANY NAME: E:CD HiP A oot o f Helpeted // /ﬂ{ /r..«:/ne/J v /4»?>
ADDRESS: /2> ﬂ"X /?Z 75 Z&X/ﬂi 12 k}/ VO&J?

i
SIGNATURE OF BIDDER: >““1/i,/
/ - =

P
e

T RAEIN
(‘@ .l
RS yardeh

200 East Main St , Lexington, KY 40507 / B59.258.3320 Phone / 859.256 3322 Fax / lexingicnky.gov




AEFIDAVIT

Comes the Affiant, HEs Hrnag erd . and after being first duly
sworn, states under penalty of perjury as follows:
1. His/her name is waﬂé' Hawsse ns _ and he/she is the individual
submitting thf) proposal or is the authgized representative
of EcoGeo (o Don of flsced Mebbiiy Terbmilorty bz ) |, the entity submitting

the proposal (hereinafter referred to as "Propéser”).

2. Proposer will pay all faxes and fees, which are owed to the Lexington-Fayette Urban County
Govemnment at the time the proposal is submitted, prior to award of the contract and will maintain a
"current” status in regard to those taxes and fees during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable,
prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-mentioned
information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or
fees are delinquent or that a business license has not been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the Proposer

will not violate any provision of the campaign finance laws of the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page



7. Proposer acknowledges that "knowingly” for purposes of this Affidavit means, with respect to
conduct or to circumstances described by a statute or ordinance defining an offense, that a person is
aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.

. /;’/%/—””’#
statEoF 2 Vordu b o
COUNTY OF ﬁa{%’#{’

The foregoing instrument was subscribed, sworn to and acknowledged before me

by T Hag s onthisthe 5 day
of Areeic ,20/9.
My Commission expires: b / 27 / 22 ROBERT F. HOLMAN

Notary Public
| Kentucky - State at Large
My Commission Expires Jun 27,2022

%,ék zb MZ, o235

NOTARY PUBLIC, STATE AT LARGE




EQUAL OPPORTUNITY AGREEMENT

Standard Title Vl Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the "Recipient”) hereby agrees that as a
condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title
Vi of the Civil Rights Act of 1964, 78Stat.252, 42 U.8.C. 2000d-4 (hereinafter referred to as the “Act”), and all requirements
imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subitle A, Office of
the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department of Transportation —
Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter refemred fo as the “Regulations®) and other pertinent
directives, no persen in the United States shall, on the ‘grounds of race, color, national origin, sex, age {over 40), religion,
sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of,
orbe otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal financial
assistance from the U.S. Department of Transportation, including the Federal Highway Administration, and hereby gives
assurance that will promptly take any necessary measures to effectuate this agreement. This assurance is required by
subsection 21,7(a) (1} of the Regulations,

The Law

. Title VIl of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an emplayer to discriminate in
employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 o Nondiscrimination under Federal contract prohibits employment discrimination by
contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds. This
order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.

, Section 503 of the Rehabilitation Act of 1973 states;

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjusiment Act of 1973 requires Affirmative Action on behalf of
disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 208(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment
Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Govemment
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violaled.

The.Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promofing. It is the
Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been
allowed to enfer into the mainstream of society. Because of its importance to the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel, In following this commitment to
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the
Urban County Government poficy and illegal for the Government fo let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause
a contract to be canceled and the contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions
contained herein. Return this document as part of your application packet.



Bidders

I"We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam
velerans, % oped and aged persons.

g éﬂ ﬁ Y/ a ﬂ/ ///f,‘/m.zi’n/ /%%‘-j /(ég-/ﬂd é »3, //VCJ)
Sgnature-”" ~ Name of Business
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WORKFORCE ANALYS!S FORM

Name of Organization: Ew 6‘0

Categories Total | White Hispani | Black or Native Asian America | Twoor | Tota

(Not cor African- | Hawaiian {Not n Indian more i
Hispani Latino | America and Hispani or races
cor n (Not Other COF Alaskan (Not
Latino) Hispanic | Pacific Latino Native Hispani
or Latino | Islander {not c ot
{Not ' Hispanic Latino
Hispanic or Latino
or Latino

FIM|F[M|F|MI|F|IM|F|IM|F|M|F |MF

Professlonals

7 M
Administrators i
l
!

_ Superintendents

Supervigors

Foremen ) '

Technicians l

Protective

Para-

Office/Clerical |

Skilled Craft |

Service/Maintena

Total: .g | l (0 [

Al A = .
Prepared by: \J’Pﬁwff j&ﬁ-ﬁ?ﬁ’ :j',fEﬁc/&-z,/ Date: ’—f / th / /' 7

{Name and Title) Revised 2015-Dec-15




DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

Notice of requirement for Affirmative Action to ensure Equal Employment Opportunities and
Disadvantaged Business Enterprises (DBE) Contract participation. Disadvantaged Business
Enterprises (DBE) consists of Minority-Owned Business Enterprises (MBE) and Woman-
Owned Business Enterprises (WBE).

The Lexington-Fayette Urban County Government has set a goal that not less than ten
percent (10%) of the total value of this Contract be subcontracted to Disadvantaged Business
Enterprises, which is made up of MBEs and WBEs. The Lexington Fayette Urban County
Government also has set a goal that not less than three percent (3%) of the total value of this
Contract be subcontracted to Veteran-owned Small Businesses. The goal for the utilization
of Disadvantaged Business Enterprises as well Veteran —owned Small Businesses as
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal will be
expected to provide written explanations to the Director of the Division of Purchasing of
efforts they have made to accomplish the recommended goal, and the extent to which they
are successful in accomplishing the recommended goal will be a consideration in the
procurement process. Depending on the funding source, other DBE goals may apply.

For assistance in locating Disadvantaged Business Enterprises Subcontraclors contact:

Sherita Miller, MPA, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.qov




Firm Submitting Proposal: E“’Gm /A Pen oF Manéé f’\wl:‘f:r"‘jl‘t’it"‘"ﬁy@) 'N&'\
3 .

Complete Address: % fox_2223%  |exinadin MV L/DFZ'Z—

Street City’ Zip

Contact Name: J\M Ha./l%c‘tft Title: Pr\e:;; J&wﬂ'

Telephone Number: _ 857 42 ?%/Fax Number: __ ¥bf 748 0528

Email address: JJ’M @866(9:’)@ AT



LFUbG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference # Ree 15-Z2019

The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any
substitution is made or the total value of the work is changed prior to or after the job is in progress, it is
understood that those substitutions must be submitted to Central Purchasing for approval immediately. Failure
to submit a completed form may cause rejection of the bid.

MWDBE Company, Name, | MBE Wotk to be Petformed Total Dollar % Value of

Address, Phone, Email | WBEor © Value of the Total Contract

DBE Work
kg Golegeed e beh oo Nagehtee bosoeiy b )
[129 Seweth fertl Sfreert Yo e A oo | ‘ / .'
Lowsilie, kY- thozo3 Hf{lb";"*'f hseastents| # 2,100. 0.5 /
iné @reol wm:j.gcg.cou
2 % ’TU\.[S Pu‘eﬂ-&aé‘( vy bak d sa v"t\e D WEre M L‘.:s.ft'hgu—f
: i < z.-vkj,
Nt for fine ypams | (A udget s p afproncd agp praests

3.
4.

The undersigned company representative submits the above list of MWDBE firms to be uséd in accomplishing the work
contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the contract and/or be subject
to applicable Federal and State laws concetning false statements and false claims.

- .r' i
. . - 3 ,f AL
':gc’ ZATIAY, (S )g(j
Company -'Compagy'l'(éprbsenpative

- $319 Proicdent
Date Title




LFUCG MWDBE SUBSTITUTION FORM
Bid/RFP/Quote Refetence # |G

The substituted MWIDBE and/or veteran subcontractots listed below have agreed to participate on this Bid/RFP/Quote.

These substitutions were made prior to ot after the job was in progress, These substitutions were made for reasons stated
below and are now being submitted to Ceatral Purchasing for approval. By the authorized signature of a representative of
our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED " MWDBE Formally Work to Be Reason for the Total Doltar % Vahue of Taral
MWDBE Company Contracted/ Name, Performed Substitution Value of the Contract
Name, Address, Phone, Addrese, Phone, Work
Email Email
1.
2.
3.
4,

The undetsigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to
applicable Federal and State laws concetning false statements and false claims.

| E@jm ﬂ\,\z\ Hanean \\/?%L/

Company Company Repzesentattve i

Lﬁ‘“ §-19 -{_;\c-fx Jutf
Date Title




.l g MWDBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference # fEp | & -2009

The undersigned acknowledges that the minority and/or veterian subcontractors listed on this form did
submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid.

Company Name, Contact Person
oo b i Hnscon
Address/Phoane/Email Bid Package / Bid Date
fr Box zze 73 LFP 152019 A ppal 2009
L‘E’f.ﬂb\\-ﬂf?ur r_ K?, Hos5zz

MWDBE Contact | Contact Date Services Method of Total dollars $¢ { MBE * Veteran
Company Addres| Person | Information | Contacted | to be Communication | Do Not Leave AA
(work phone; petformed | (email, phone Blank HA
Email, cell) meeting, ad, {Attach AS
event etc) Documentation) | NA
Female
s dess bad yso2) . ffe | gapid 4
méz’lu_s‘?}'m{l MdEI| (25 3007 3/5?/{ ! Ualiwiw Dhars . .
ZT'\S. Guds § o @ pei et Y ' & vz W e
stw»w}la.w Yo |03 a%qav,w ) Assessprat 12} leo pee. |
7 v
Cedar Varlly [u/?f (65 2 Bl
< - £red €
851 fedmon R4, Susa 9831497 ¢ //q \nﬂﬁ : f‘l’?% DEA
- N
famis ey, . Qvseading® ,
! 1/0%7,' Pedirn puefl k. com / un&.»rzh‘oz \‘t})

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/

NA= Native Ametican)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the
contract and/or be subject to applicable Federal and State laws concerning false statements and claims,

FeoboDd Abure Hrszens

Company Company Representative

=919 V2 Mé

Date Title




(Cedarn Yalley Seeding. Jee.

851 Redmon Road
Parls, KY 40361
Office (859) 987-1497, Cell (859) 749-8006
cuseeding@outioock.com

CERTIFIED DBE FIRM — KY TRANSPORTATION CABINET

QUOTE

April 7, 2019

Re: Coldstream Park Stream Corridor Restoration & Preservation
Lexington, KY
Bid Date: April 9, 2019

| am pleased to provide the following quote for the above named project:

Planting Bare Root Trees (app 2,613) $16.25 / Each
These prices include all labor, materials and equipment necessary to complete the
project according to specifications. Payment and performance bonds can be provided,
additionally, at 1.5%.

Feel free to call if you have any questions or require further information. Thank you for
your consideration of Cedar Valley Seeding, Inc.

Sincerely,

Susan D. Redmon
President

Certificate of Eligibility ~ Kentucky Department of Transportation
Certified DBE Firm — Kentucky Transportation Cabinet, Office of Business & Occupational Develapment



LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote # REP 15- 2019

By the signature below of an authotized company representative, we cettify that we
have utilized the following Good Faith Efforts to obtain the maximum patticipation
by MWDBE and Veteran-Owned business entetprises on the project and can supply
the appropriate documentation.

Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and publications or
trades targeting minority, women and disadvantaged businesses not less than fifteen
(15) days prior to the deadline for submission of bids to allow MWDBE firms and
Veteran-Owned businesses to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package :

Attended LFUCG Central Purchasing Economic Inclusion Outreach event

Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBE:s and/or Veteran-Owned Businesses of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms and Veteran-Owned businesses

Requested a list of MWDBE and/or Veteran subcontractors or suppliers from
LFUCG and showed evidence of contacting the companies on the list(s).

Contacted organizations that work with MWDBE companies for assistance
in finding certified MWBDE firms and Veteran-Owned businesses to work on this
project. Those contacted and their responses should be a part of the bidder’s good

fai‘th/eﬂorts documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBESs soliciting their participation in the contract not less than seven
(7) days prior to the deadline for submission of bids to allow them to participate

efiyely.
Followed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest.

\/Provided the interested MWBDE firm and/or Veteran-Owned business with
adequate and timely information about the plans, specifications, and requirements
of the contract.

Selected portions of the work to be performed by MWDBE firms and/or
Veteran-Owned businesses in order to increase the likelihood of meeting the
contract goals. This includes, where appropriate, breaking out contract work items




into economically feasible units to facilitate MWDBE and Veteran participation,
even when the prime contractor may otherwise perform these work items with its
own workforce

Negotiated in good faith with interested MWDBE firms and Veteran-Owned
businesses not rejecting them as unqualified without sound reasons based on a
thorough investigation of their capabilities. Any rejection should bé so noted in
writing with a description as to why an agreement could not be reached.

‘/Included documentation of quotations received from interested MWDBE
firms and Veteran-Owned businesses which were not used due to uncompetitive
pricing or were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for
rejecting a MWDBE and/or Veteran-Owned business’s quote. Nothing in this
provision shall be construed to require the bidder to accept unreasonable quotes in
order to satisfy MWDBE and Veteran goals.

Made an effort to offer assistance to or refer interested MWDBE firms and
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid proposal

Made efforts to expand the search for MWBE firms and Veteran-Owned
businesses beyond the usual geographic boundaries.

Other--any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith efforts to include MWDBE and Veteran
participation.

NOTE: Failure to submit any of the documentation requested in this section may be
cause for rejection of bid, Bidders may include any other documentation deemed
relevant to this requirement which is subject to approval by the MBE Liaison.
Documentation of Good Faith Efforts must be submitted with the Bid, if the
participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
in termination of the contract and/or be subject to applicable Federal and State laws concerning
false statements and claims.

fwf (0 - //2/L———

Company . _

Compaity Representative

Y519  Thesisent

Date

Title



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational Health
and Safety Act of 1970, 28 U.S.C. 650 et. seq., as amended, and KRS Chapter
338. The Respondent also agrees to notify the LFUCG in writing immediately upon
detection of any unsafe and/or unhealthful working conditions at the job site. The
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all
penalties, fines or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda and lonWave Q&A, if any, shall be considered in making
the proposal, and such addenda shali be made a part of this RFP. Before
submitting a proposal, it is incumbent upon each proposer to be informed as to
whether any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to
award in whole or part, and to waive minor immaterial defects in proposals. LFUCG
may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost mcurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any time
prior to the opening; however, no oral modifications will be allowed. Only letters, or
other formal written requests for modifications or corrections of a previously
submitted proposal which is addressed in the same manner as the proposal, and
received by LFUCG prior to the scheduled closing time for receipt of proposals, will
be accepted. The proposal, when opened, will then be corrected in accordance
with such written request(s) provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent,

Bribery Clause: By his/her signature on the bid, Respondent certifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG,



10.

11.

12.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent's response. Additional documentation shall not serve as a substitute
for other documentation which' is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and reguirements of the RFP and agrees to the same. The successful Respondent
shall warrant that it is familiar with and understands all provisions herein and shall
warrant that it can comply with them. No additional compensation to Respondent
shall be authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are not
performed in an acceptable manner to the LFUCG, the LFUCG may cancel this
contract for cause by providing writtén notice to the proposer, giving at least thirty
(30) days notice of the proposed cancellation and the reasons for same. During
that time period, the proposer may seek to bring the performance of services
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind
the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor's failure
to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a specified
date by which the contractor shall cure the identified deficiencies.
LFUCG may proceed with termination if the contractor fails to cure the
deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:
(a) Failure to perform the contract according to its terms, conditions
and specifications;
{b) Failure to make deiivery within the time specified or according
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to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens filed
pursuant to the provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e} The filing of a bankruptcy petition by or against the contractor;
or

(i  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of that
intent, Payment for services or goods received prior to termination shall be made
by the LFUCG provided these goods or services were provided in a manner
acceptable to the LFUCG. Payment for those goods and services shall not be
unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any portion
of the Contract without the express written consent of LFUCG. Any purported
assignment or subcontract in violation hereof shall be void. It is expressly
acknowledged that LFUCG shall never be required or obligated to consent to any
request for assignment or subcontract; and further that such refusat to consent can
be for any or no reason, fully within the sole discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof, No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or other
action has been duly taken authorizing the Respondent to enter into this Contract.
The Respondent will provide LFUCG with a copy of a corporate resolution
authorizing this action and a letter from an attorney confirming that the proposer is
authorized to do business in the State of Kentucky if requested. All proposals must
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be signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. in the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and venue
in such Court for the limited and sole purpose of proceedings relating to this
Contract or any rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which would,
if adversely determined, have a materially adverse effect on the authority or ability
of Respondent to perform its obligations under this Contract, or which question the
legality, validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

if any term or provision of this Contract shall be found to be illegal or unenforceable,
the remainder of the contract shall remain in full force and such term or provision
shall be deemed stricken.

Contractor [or Vendor or Véndor's Employees] will not appropriate or make use of
the Lexington-Fayette Urban County Government (LFUCG) name or any of
its trade or service marks or property (including but not limited to any logo or seal),
in any promotion, endorsement, advertisement, testimonial or similar use without
the prior written consent of the government. If such consent is granted LFUCG
reserves the unilateral right, in its sole discretion, to immediately terminate and
revoke such use for any reason whatsoever. Contractor agrees that it shall cease
and desist from any unauthorized use immediately upon being notified by LFUCG.

)
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CERTIFICATE OF LIABILITY INSURANCE

DATE {MMIDDIYYYY)
02i21/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NQ RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOQES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

IMPORTANT: [f the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION 1S WAIVED, subject to the terms and conditions of thepolicy; certain policies may require an endorsemernt. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONIACT  Robert Blain
Al Torstrick Insurance Agency Inc N e (899)233-1481 ] {:,’é'_u o (859)281-9450
343 Waller Avenue EMAL s, rblain@altorstrick com
INSURER(S) AFFORDIN G COVERAGE NAIC #
1 Lexinglon . KY 40504 NsURERA: NAESIP
INSURED INSURER B: Secura Insurance Companies 22543
Advanced Mulching Technologies Inc., DBA: Ecogro insugerc: KYAGC Self Insurer's Fund
P.O. Box 22273 INSURERD :
INSURERE :
Lexington KY 40522 INSURER F :
COVERAGES CERTIFICATE NUMBER:  2019-2020 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
ADDL[SUBR
ey TYPE OF INSURANCE INSD | WVD POLICY NUMBER (rﬁrarun%% ’_(gﬂr%%}’v% . LMITS
><¢| COMMERCIAL GENERAL LIABILITY ' EACH OCCURRENCE s 1.000,000
[DAMAGE TO RENTED
| CLAIMS-MADE QCCUR PREMISES (Ea occurrence). k] 50,000
| MED EXP {Any cne persen) S5 5.000
Al EV20190603-01 03/01/2019 | 030172020 | pepeonaL saoviuury | s 1:000.000
| GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE s 3,000,000
5 POLICY J"E& I:I Loc PRODUCTS - cOMP/IOPAGG | § 5+000,000
OTHER: ' Pallution Liability s 1,000,000
COMBINED SINGLE LIMIT
| AUTOMOBILE LIABILITY {E acedont] s 1,000,000
| anrauto BODILY INJURY (Perperson)  { §
I | owNeD SCHEDULED -
B | | ey [ ] soueD CA3200913 03/01/2019 | 03/01/2020 | BODILY INJURY (Per sccident) | §
| HIRED S| NoN-ownED PROPERTY DAMAGE P
L7 AUTOS ONLY AUTOS ONLY | (Per accldent)
Uninsured motorist s 1,000,000
| [umsmeiavae | Toceun EACH OCOURRENGE |3
EXCESS LIAB CLAIMS-MADE AGGREGATE S
DED | | RETENTION §
WORKERS COMPENSATION PER oTH-
AND EMPLOYERS' LIABILITY YIN X| STAIUIE I == 4,000,000
C (A R N REXECUTIVE NIA 16876 01/01/2019 | 01/01/2020 |-E-L EACHAGCIDENT 5 -
(Mandatory In NH) E.L. DISEASE - EAEMPLOYEE | 5 4,000,000
If yes, desgribe under 4,000,000
DESCRIPTION OF GPERATIONS below EL DISEASE -POLICYUMIT | § MV,
) . Cocurrence 1,000,000
Poflution Liability :
A | Professional Liability EV20190603-01 03/01/2019 | 03/01/2020 |Aggregate 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additlonal Remarks Schedule, may be attached i more space I8 required)

Contractor License #: 14323

CERTIFICATE HOLDER

CANCELLATION

LFUCG Division of Building Inspection
200 E Main St

Lexington
l

KY 40507

SHOULD ANY OF THE ABOVE DESCRIBED'POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF. NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

VB APN AR

ACORD 25 {2018/03)

® 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered 'marks of ACORD
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Equal Opportunity Employment

EcoGro/Ridgewater believes that all persons are entitled to equal opportunity with regard to age,
sex, race, color, religion, national origin, or handicap, as defined and provided by law. The equal
opportunity as practiced by our company is not limited to recruiting and hiring, but also applies
to all personnel actions such as promotions, compensation, benefits, terminations, transfers,
layoffs, and recall from lay off. Our company disapproves of discriminatory conduct related to
the workplace and will take appropriate corrective actions against those who violate this policy.



AFFIRMATIVE ACTION PLAN.

CDP ENGINEERS, INC.

3250 Blazer Parkway
Lexinaton, Kentucky 40509

AAP Year Date: January 2019 To January 2020

Employer Identification Number: 61-1176637

Affirmative Action Contact:
David D. Carter, President
CDP Engineers, Inc.
3250 Blazer Parkway
Lexington, Kentucky 40509
Phone: (859) 264-7500

Signed.xO@uﬂ (ﬂ 3N Title: President

David D. Carter
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AFFIRMATIVE ACTION PLAN

Commitment to Equal Employment Opportunity (EEO)

It has been and will continue to be, the policy of CDP Engineers, Inc. to be an equal
opportunity employer. The official EEO policy statement of CDP Engineers, Inc. is
attached as Exhibit A. In keeping with this policy, CDP Engineers, Inc. will continue to
recruit, hire, train and promote into all job levels the most qualified persons without
regard to race, color, religion, sex or national origin. Similarly, CDP Engineers, Inc. will
continue to administer all other personnel matters (such as compensation, benefits,
transfers, layoffs, company-sponsored fraining, education, tuition assistance and social
and recreational programs) in accordance with company policy.

CDP Engineers, Inc. bases employment decisions on objective standards so much as
possible in the furtherance of equal employment opportunity.

CDP Engineers, Inc. has developed and implemented procedures fo ensure that its
employees are not harassed because of their race, color, religion, sex, national origin,
or any other characteristic protected by law. Exhibit B is a copy of the Anti-Harassment
Policy for CDP Engineers, Inc.

Internal Dissemination

CDP Engineers, Inc. will continue to make its equal employment opportunity policy
known internally by:

* Including the policy in the Employee Policy Manual for CDP Engineers, Inc. A copy
of the manual is issued to each employee.

» Conducting special meetings with executive, management and supervisory
personnel to explain the intent of the policy, the president’s attitude; and individual
responsibilities for effective implementation.

+ Conducting special meetings with all non-management and supervisory employees
to discuss the policy and explain individual employee responsibilities.

e Explaining the policy thoroughly in employee orientation and management training
programs.

Posting a policy summary on company bulletin boards.

U _
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AFFIRMATIVE ACTION PLAN

External Dissemination
CDP Engineers, Inc. will continue to disseminate its policy externally by:

« Informing recruiting sources, when utilized, verbally and in writing of company
policy, stipulating that these sources actively recruit and refer mincrities and women
for all positions listed.

¢ Informing prospective employees of the existence of the affirmative action program
and benefits, if any, which may be available to them under the program.

Responsibility for Implementation

David D. Carter, President of CDP Engineers, Inc, has the overall responsibility to
implement CDP Engineers, Inc.’s equal employment opportunity policy and CDP
Engineers, Inc. has appointed Vicky M. Clark, Benefits Administrator to serve as equal
employment opportunity/affirmative action (EEOQ/AA) officer. The EEO/AA is authorized
to supply reports and represents this company in all matters regarding this affirmative
action plan.

Duties of the EEQ/AA Officer

The duties of the EEOQ/AA Officer include:

+ Developing policy statements, affirmative action programs and internal and external
communication techniques.

¢ Maintaining a close liaison with the compliance staff of the Commission on Human
Rights regarding non-discriminatory requirements.

¢ Conducting periodic audits of employment practices to ensure non-discrimination.

e Semi-annual or more frequent instruction of all supervisory personnel about equal
employment opportunity/affirmative action non-discrimination responsibilities.

e Periodically instructing supervisors about their responsibilities to ensure that
minorities are not subject to any type of discriminatory practices or harassment.

e Semi-annual reviews with all supervisory personnel to ensure that the EEO/AA
program is being implemented at all levels..

¢ Notifying all minority recruitment sources in writing that this company is an equal
employment opportunity/affirmative action employer and notification to same of job
openings.

% cdpengineers



AFFIRMATIVE ACTION PLAN

+ Notification to all eligible employees regarding promotions or vacancies to ensure
equal employment opportunity.

» Maintaining all facilities and activities on a non-discriminatory basis.

+ Maintaining applicant flow data with the title of job, referral source, sex, race and
final action with reasons for any rejections; and

¢ Seeking to utilize minorities to the same degree as all others based on the following
factors in the civilian labor area:

Vv W ¥V ¥V V¥V Y VY

The minority population of the labor area surrounding the facility;

The size of the minority unemployment forces in the area surrounding the
facility;

The percentage of the minority workforce as compared with the total
workforce in the area ' |
The availability of minorities having requisite skills in the immediate labor
area;

The availability of minorities having requisite skills in the reasonable
recruitment area;

The availability of promotable and transferable minority employees in the
company;

The existence of institutions capable of training persons in the requisite skills;
and

The degree of training the company is reasonably able to undertake as a
means of making all job classes available to minorities.

»
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AFFIRMATIVE ACTION PLAN

Compliance with Sex Discrimination Guidelines

It has been and continues to be the policy of CDP Engineers, Inc. not to discriminate on
the basis of sex. To this end, we continue {o do the following:

Recruitment and Advertisement

CDP Engineers, Inc. actively recruits both men and women for all jobs. Referral
sources, when utilized, are informed that CDP Engineers, Inc. has no specific sex
preference and seeks only qualified applicants without regard to race, color, sex,
religion, or national origin.

Advertisements, when placed, are put in a general category with no sex preference
indicated. All advertisements are followed by the statement, “Equal Employment
Opportunity — M/F/D.”

Job Policies and Practices

All written personnel policies clearly state that all policies and practices apply to every
employee on an equal basis regardless of the sex of the employee.

All employees have equal opportunity for any job for which they are qualified. Sex is not
considered a bona fide occupational qualification for any job within CDP Engineers, Inc.

No distinction is made between the sexes with regard to opportunity, wages, hours,
benefits or other conditions of employment.

There is no distinction between the employment treatment or termination of a woman or
a man based on marital status. Also, CDP Engineers, Inc. does not deny employment
to women with young children, nor does it terminate employees of one sex in a
particular job classification upon reaching a certain age.

CDP Engineers, Inc. provides appropriate and comparable physical facilities for both
female and male employees.

No difference is made between women and men as to retirement age for any particular
job.

Both women and men are eligible for all training programs and benefits offered by CDP
Engineers, Inc. CDP Engineers, Inc. encourages women to participate in management
training programs both in-house and outside CDP Engineers, Inc.

Sxs i
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AFFIRMATIVE ACTION PLAN

Compliance with Guidelines on Discrimination Because of Religion or National
Origin

Equal Employment Policy
CDP Engineers, Inc. communicates its obligation to provide equal employment

opportunity without regard to religion or national ofigin to all employees, including
executives, managers and supervisors.

Internal procedures exist at CDP Engineers, Inc. to implement equal employment
opportunity without regard to religion or national origin.

Disadvantaged Business Enterprise (DBE)

CDP Engineers, Inc. has contacted local government to obtain current listings of
Disadvantaged Business Enterprise (DBE) subcontractors for referrals, including
consulting engineers, single commodity consuitants, planning consultants and utility rate
“Cost of Service” study experts.

Active support is given to this program and other programs that are concerned with
enhancing the employment opportunities of minorities and females.

}; cdpengineers



AFFIRMATIVE ACTION PLAN

EXHIBIT A

Equal Employment Opportunity Policy

In order to provide equal employment and advancement opportunities to all individuals,
employment decisions at CDP Engineers, Inc. will be based on merit, qualifications, and
abilities. CDP Engineers, Inc. does not discriminate in employment opportunities or
practices on the basis of race, color, religion, sex (including pregnancy, childbirth or
related medical conditions), national origin, ancestry, age disability, family care leave
status, veteran status, marital status, sexual orientation or any other characteristic
protected by law.

CDP Engineers, Inc. will make reasonable accommodations for qualified individuals with
known disabilities unless doing so would result in an undue hardship. CDP Engineers,
Inc. prohibits harassment of any individual on the basis of any characteristic listed
above. For information regarding CDP Engineers, Inc.’s internal policies for addressing
complaints of harassment, please refer to CDP Engineers, Inc.’s Anti-Harassment
Policy.

This policy governs all aspects of employment, including selection, job assignment,
compensation, discipline, termination, and access to benefits and training.

Any employees with questions or concerns about any type of discrimination in the
workplace are encouraged to bring these issues to the aftention of their immediate
supervisor. Employees can raise concerns and make reports without fear of reprisal,
harassment, intimidation, threats, coercion or discrimination because they: (1) file a
complaint with CDP Engineers, Inc. or with federal, state, or local agencies; (2) assist or
participate in any investigation, compliance review, hearing, or any other activity related
to the administration of any federal, state or local equal employment opportunity or
affirmative action statute; (3) oppose any act or practice made unlawful by federal, state
or local law requiring equal employment opportunity or affirmative action; or (4) exercise
any other employment right protected by federal, state or local law or its implementing
regulations.

CDP Engineers, Inc. maintains an audit and reporting system to determine overall
compliance with its equal employment opportunity mandates and to respond to any
specific complaints applicants or employees file with the equal employment opportunity
office. ~ Overall responsibility for the implementation of the equal employment
opportunity program and for affirmative action compliance activities for CDP Engineers,
Inc. is assigned to David D. Carter who may be reached at (859) 264-7500.
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AFFIRMATIVE ACTION PLAN

EXHIBIT B

Anti-Harassment Policy

CDP Engineers, Inc. is committed to providing a workplace free of sexual harassment,
intimidation, threats, coercion or discrimination (which includes harassment based on
gender, pregnancy, childbirth, or related medical conditions) as well as harassment,
intimidation, threats, coercion or discrimination based on such factors as race, color,
religion, national origin, ancestry, age, physical disability, mental disability, medical
condition, marital status, sexual orientation, family care leave status, or veteran status.

CDP Engineers, Inc. strongly disapproves of and will not tolerate harassment of
employees by managers, supervisors or coworkers. Similarly, CDP Engineers, Inc. will
not tolerate harassment by its empioyees of non-employees with whom CDP Engineers,
Inc. has a business, service, or professional relationship.

Harassment includes verbal, physical, and visual conduct that creates an intimidating,
offensive, or hostile working environment or that interferes with work performance.
Such conduct constitutes harassment when (1) submission to the conduct is made
either an explicit or implicit condition: of employment; (2} submission to or rejection of
the conduct is used as the basis for an employment decision; or (3) the harassment
interferes with an employee’s work performance or creates an intimidating, hostile or
offensive work environment. '

Harassing conduct can take many forms and includes, but is not limited to, slurs, jokes,
statements, gestures, pictures or cartoons regarding an employee’s sex, race, color,
national origin, religion, age, physical disability, mental disability, medical condition,
ancestry, marital status, sexual orientation, family care leave status or veteran status.

Sexually harassing conduct in particular includes all of these prohibited actions as well
as other unwelcome conduct such as requests for sexual favors, conversation
containing sexual comments and unwelcome sexual advances.

You should report any incident of harassment, including work-related harassment by
any CDP Engineers, Inc. personnel or any other person, promptly to your supervisor or
manager, (or to any member of management). Managers who receive complaints or
who observe harassing conduct should inform David D. Carter immediately. CDP
Engineers, Inc. emphasizes that you are not required to complain first to your supervisor
if your supervisor is the individual who is harassing you.

Every reported complaint of harassment will be investigated thoroughly, promptly, and
in a confidential manner. In addition, CDP Engineers, Inc. will not tolerate retaliation
against any employee for cooperating in an investigation or for making a complaint to
David D. Carter or any other manager.
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AFFIRMATIVE ACTION PLAN

In the case of CDP Engineers, Inc. employees, if harassment is established, CDP
Engineers, Inc. will discipline the offender. Disciplinary action for a violation of this
policy can range from verbal or written warnings up to and including immediate
termination, depending upon the circumstances.

3
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TRANSPORTATION CABINET
Steven L. Beshear Frankfort, Kentucky 40622 Joseph W. Prather
Governor www.transportation. ky.gow/ - Secretary

June 16, 2009

To Whom It May Concern;

As the Stream and Wetland Advanced Mitigation Program Coordinator, I oversee all stream and wetlands
restoration projects for KYTC. I managed the Bluegrass Station Stream Mitigation Project from design
through construction. '

The Ridgewater/EcoGro Team constructed the Bluegrass Station Stream Mitigation Project in Fayette
County, Kentucky for the Kentucky Transportation Cabinet (KYTC) in 2008-09. The KYTC-funded
project had a construction budget of approximately $400,000 and was a collaborative effort with U.S, Fish
and Wildlife Service and Southern Conservation Corporation. This project was contructed quicker than
any past KYTC-funded stream restoration project, with.no points of contention while maintaining the
highest degree of quality. .

The Ridgewatet/EcoGro Team were a joy to work with and did an outstanding job of constructing this
stream restoration project. They worked seamlessly with the design engineer, Stantec Consulting, to adjust
the design in the field to deal with unforeseen situations that arose. They also suggested and implemented
improvements to the project, such as using native limestone for the riffles and utilizing mulch for silt
control all of which helped the project successfully meet its goals, while saving costs. Despite the fast
track schedule and a delay in the start of the contract beyond their control, they {inished the project on
schedule and under budget,

T have known personnel from the Ridgewater/EcoGro Team for over five years and have found them to be
highly competent on a technical leve!, easy to work with and amiable.

The Ridgewater/EcoGro Team was an integral part of the success of the Blucgrass Station Stream
Mitigation Project. I highly recommend the Ridgewaier/EcoGro Team for the implementation of stream
restoration projects.

If you would like additional information about the Ridgewater/EcoGro Team, feel free lo contact me at
(502) 564-7250.

Sincerely,
\,_r. M//g%ﬂ *—IC-———“‘

Daniel R. Peake,
Project Manager

Kenuddy™

An Equal Opportunity Employer M/F/D



LETTER OF REFERENCE

From;
% Past Gifent
Past Employer
Codas Official
Refersnce Relahng o Advanced Mulching Technologiea. Inc. DBA EcoGro

{Plaasa print name of Indfuidral enler company applying for & lesnsa)
Address: o BOX 22273, Lexington, KY 40522

The above hamed individus! andior company Is applying for & contractor's lcense in the' Stete of Tennessea.
Please give any information you can relating to their congtruction experience, You can greatly assist both
applicant and Board by furnishing this information in detall, (PLEASE PRINT OR TYPE)

1. How long have you known the owner(s)/principals? 5 years

2. What has been your general experience with the above?
The prinelpal membars of this company have constructed two mai'or gtream restorations as pubcontractors
to the University of Louisville Stream Institute. Their work ie excellent. It is my opinien thet they are
one of the most qualified stream raitoraticn construction companies in the eastern U5, I am especially
impressed with their ingenuity in adapting restoration designs to complex field conaitiens.

2. What is your business opinion of the above?
The cowpany constructs restoraticn projects to a quality that exceeds designers expectaticns and contract
requirenents, Thelr costy are in-1line with similar corpanies. They complete projects on budget

and on time.

4. Do you recommend a state licanse be bgeranted to the above? E);glain. )
Yes, I highly recommend that a state licensa granted to this company, The company principal

personnel have several years experience in constructing high quality stream restoration projects.

The principal garsonnel include a professional engineer that takes full responsibility for the quality

of the work and the timely completicn of the work. The cowpany is sericus about compliance with

munieipal, state, and federal regulatiens that atfect job safety,flood potential and the environment.
5. Please mention other comments you would like to include regarding ihe applicant.

The principals of this compamy are about to finigh constzuction on & vamplicated urbaa

gtream vastoration in Lexingtom, KY. Their ianevative thinking hae been a key in the cost effective

dopign and constructicn of this restoration. I highly reccrmend this company.

This form is being completed by:
Arthur €. Parola, Jr., PhD, Dirsctor of the Stream lnstitute, University of Louigville
{Print Name) ' (Nama of Company/Clent er st Homeowner)

Mailing Address:

Departwent of Civil and Environmental Engineering, University of Louipvilla, lonisville, KY 40252

Telephone Number: _502-p52:4599 Email 8.c patoladlouisville edu
( ! 15 September 2003
(Signature) i (Date)

NOTE: Al reference letters must ba from 2 past client, employer or cudes officiel commenting on expecience, Out of state
{eliers are acoeptable; family member teferences are fgt acceplable.



Wity of Frankiovt

Mayor Capital OfKentchky . Commissioners
- William L. May, Jr 315 West Second Street, RO, Box 697 Lynn Bowers
Frankfort, Kentucky 40602 Tommy Haynes
(502) 875-4500 Katie Flynn Hedden
www.frankfort ky.gov Robest E. Roach
luly 25, 2013

To Whom i May Concern:

This letter is'in reference to the design and construction that the EcoGro/Ridgewater Team did for the
Cove Spring Park Stream.and Wetlands Restoration Project in Frankfort, KY in 2012-2013. The project
was funded by the Kentucky Department of Fish and Wildlife Resources and administered by the City of
Frankfort, Parks, Recreation and Historic Sites Department. The project-had a construction and
vegetation maintenance budget of approximately $1,088,000.

Cove Spring Park is a 260 acre Nature Preserve used primarily for passive recreation. There are eight
acres dedicated to an archery facility, 5 pavilions, 1 % miles of streams with 2 waterfall, and 8 miles of
hiking/walking tralls.

As co-director of the Parks Department with over 30 years of experience, | have overseen mulliple
recreation and park projects in many different areas. Working with EcaGro/Ridgewater on the stream
vestoration was a very smooth and easy experience for me. Their.expertise in-design and construction
was a tremendous asset to the timely completion of this project. The personality of the entire EcoGro
team created a bond between the Parks Department and themselves.

They practicalrly redesigned the entire project during construction and will design and construct 2
bridges over the stream.

I would highly recommend EcoGrofRidgewater for any project you may have in the future. Their
professionalism, knowledge, expertise, and work ethic go far above.the norm of companies 1 have been
associated with in the past. Feel free to contract me with any questions. Thank you.

il

James E. Parrish
Co-Director
e Parks, Recreation and Historic Sites
Frankfort, KY
. 502-803-0241

Equal Opportunity Employer M/F/H
Equal Housing Opportunity =



Lexington-Fayette Urban County Government
DEPARTMENT OF ENVIRONMENTAL QUALITY AND PUBLIC WORKS
Jim Gray Richard Moloney
Mayor : Comrmussioner

September 10, 2013,
To Whmn It May Concern:

This letter is in regards 1o the opportunities 1 have had to work with the EcoGro/Ridgewater team and to
describe some of the benefits they can provide to your project, My first acquaintance with Jim Hannsen and
Eric Dawalt occurred approximately three years ago as they provided a very informative and eye-opening towr
of their newly constructed urban stream restoration project at MillCreek Elementary in Lexington, Ky, The
project was impressive enough with their unique and innovative approach to steam restoration with
applications to hydrology, hydraulics, water quality, vegetation and the entire floodplain but what I was most
impressed by was their devotion to the delails necessary for success of the project in the future. Thisloyalty to
the last detail has been exhibited on every project I have worked with them on since and what 1 believe has
made the difference between an exceptional project worth bragging about versus just a finished project,

Since our first meeting, I have worked directly with them on three different projects in Fayette County and have
observed several additional projects of theirs in Fayette and surrounding counties. The projects in Fayette
County are through the Lexington-Fayette Urban County Government - Division of Water Quality (LFUCG-
DWQ) Stormwater Quality Incentive Grants Program which provides funds to local entities for projects that
provide benefits of improved waler quality and reduced flooding for the commumity, Projects that
EcoGro/Ridgewater has taken the lead on include the following; Community Montessori School Stream
Restoration Project, Clays Mill Elementary-Springs Branch Stream Restoration Project, Lexmark Stormwater
Improvement and Education Project and the Coca-Cola Rain Garden/Rainwater Harvest Projec. Through each
of these projects, [ have observed that they make it a goal to be the best in their field and leaders in the Jatest
innovation. 1 frequently receive emails from Eric or Jim about some new research, advancement or method
being trigd in the engineering or water resource related fields that they are anxious to incorporate. They have
also demonstrated that they are not affaid to admit to a wrong tum and quick to modify their actions when the
anticipated results do not appear o be as desired. It is my belief that the values and ethics inspired by the
leadership of this team is shared throughout as shown by the hard work, dedication and respect shown by each
member of the team.

It has been my pleasure to work with the EcoGro/Ridgewater Team and 1 would recommend them for any
stream restoration, water quality improvement or other water resource type project. Please feel free to contact
me regarding their past projects mentioned above or if you have any other questions.

A4

Benjamin Krebs, P.E., CFM
Municipal Engineer Sr.
LFUCG-DWQ

Lexington, KY
859-258.3426
bkrebs@lexinptonky.gav

200 East Main Street . Lexington, KY 40507 . {B39) 425-2255 - wwiwlexingtonky.gov
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3731 Briar Hill Road, Building 18 Station
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June 15, 2009

To Whom It May Concern:

This letter is in reference to the Ridgewater/EcoGro Team's construction of the
Bluegrass Station Stream Mitigation Project in Avon, Kentucky.

Bluegrass Station is a light industrial park with a wide variety of tenanis and aperations,
and any contractors that perform work at our facility must strictly adhere to procedures
involving access and security. Ridgewater/EcoGro was working under contract with the
Kentucky Transportation Cabinet, but as the property owner, Biuegrass Station was
closely involved in ali aspects of the project.

The Ridgewater/EcoGro Team did an outstanding job and | would highly recommend
them for future work. Not only was the finished product beautiful and acclaimed by all
agencies associated with the project, but the Ridgewater/EcoGro personnel were
unfailingly responsive and easy to deal with and were very helpful in minimizing
disruption to-Bluegrass Station operations, and even went beyond their scope of work to
increase the benefit Bluegrass Station drew from the project. i

If you would like additional information about the Ridgewater/EcoGro Team, feel free to
contact me at (859) 293-4213.

Sincerely,

L7l

Environmental Manager

httg:I/www.kentuckyunbridledsgirit.com!
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HOURLY AND UNIT RATES O=l ol
FOR CONSTRUCTION .
Project; LFUCG RFP #15-2019 Coldstream Mon. and Maint. -196/
Location: Fayette Co., Kentucky Ime ALER
By: JMH
Date: 41812019
Checked by: ELD
Date: 41812019
Rate ‘ Unit
Equipment (with Operator} T . - -
1 |Trackhoe (PC160 with hydraulic thumb) $130.00 HR
2 |Trackhoe (PC 200 or equivalent) $150.00 HR
3 |Trackhoe (PC 220 or equivalent) $170.00 HR
4 |Skid Steer Tracked (3,000 Ih. capacity with bucket & grapple) $110.00 HR
5 |Hoe Ram (PC210 wf hammer) $230.00 HR
6 |Dozer {CAT D4 or equivalent) $115.00 HR
7 |Dozer (CAT D5 or equivalent) $130.00 HR
8 |6x6 Dump Truck (20 CY) $210.00 HR
9 |6x6 Dump Truck (25 CY) $280.00 HR
10 |Single Axle Dump Truck $70.00 HR
11 |2" Wacker Pump and Hoses $1560.00 Day
12 [4" Wacker Pump and Hoses $200.00 Day
Labor .~ P . e B T : e o
20 |Laborer-Level 1 $45.00 HR
21 |Laborer-Level 2 $60.00 HR
22 |Superintendent/Layout $75.00 HR
23 |Environmental Specialist / Chemical Applicator (Incl. material) $75.00 HR
24 |Project Manager $90.00 HR
25 |Professional Engineer $130.00 HR
26 |Engineering Manager $160.00 HR
Miscellaneous™ N SRR - e S - : .
30 [Initial Mobilization/Final Demahilization $500.00 EA
31 [Mobilize Heavy Equipment, each way $400.00 EA
32 |Storage, Sanitary Facilities, misc. tools $250.00 WEEK
33 |400 g/SY Coir Blanket -Installed with 3 hardwood stakes/SY $5.50 sY
34 |700 g/SY Coir Blanket - Installed with 3 hardwood stakes/SY $6.50 SY
35 |Jute Netting-Installed with 1 scitwood stake/SY $3.50 sY
36 |Other Equipment, Labor, & Materials Cost + 15%
37 |Subcontractors Cost + 15%
‘Assumptions/Clarifications:
1 |Assumes 10 hr. work day, 40 hour work week.
2 |Based on Diesel fuel costs up to $3.00/gal, adjust hourly rate if higher.
3 Minimum usage of one week for Equipment rate.
4 |All private utilities will be marked by owner prior to construction. Any utilities not marked that are damaged will
be responsibility of owner.
5 |All permits needed are assumed to be obtained by owner or others.
| [
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LFUCG TASK ORDER NO.
UNDER LFUCG AGREEMENT WITH

FOR
CONSULTANT OWNER
Name Lexington-Fayette Urban County
. Government
Street Address 200 East Main Street
City, State, Zip Lexington, K'Y 40507
Contact Person Charles Martin
Telephone 859-425-2400
Fax 859-254-7787
E-Mail chmartin@lexingtonky.gov
Task Order Date:
Task Name:
Task ID:
SCOPE OF WORK/DELIVERABLES
SCHEDULE OF WORK
FEE
ACCEPTED BY: AUTHORIZED BY:
Consultant's Authorized Signature Owner's Authorized Signature
Date Signed Date Signed

Two originals of this work order shall be executed by the Consultant and refurned to Owner. A fully executed copy
will be returned 1o the Consultant.



MAYOR LINDA GORTON “ LEXIN GTO N CHARLES H. MARTIN, P.E.

DIRECTOR
WATER QUALITY

TO: Mayor Linda Gortog
Urban £6tnty
FROM :
arles H. Martin, P.E., Director
Division of Water Quality
DATE: April 25, 2019
SUBJECT: Request approval of Ecological Services ‘Contract Agreement with Advanced Mulching
Technologies, Inc. DBA EcoGro for Post-Construction Monitoring, Reporting, and
Maintenance of the Coldstream Patk Stream Corridor Restoration and Preservation Project
Request

The approval of an Ecological Services Contract Agreement with Advanced Mulching Technologies, Inc.

DBA EcoGro for the post-construction monitoring, reporting, and maintenance of the Consent Decree
Supplemental Environmental Project (SEP) completed at Coldstream Park. Advanced Mulching
Technologies, Inc. DBA EcoGro was one of two respondents and they were the lowest cost submitter.

Why are you requesting?

In order to construct The Coldstream Park Stream Corridor Restoration and Preservation SEP, LFUCG had
to obtain a Water Quality Certification (WQC) from the Kentucky Division.of Water. A condition of the
WQC requires a minimum of five years of post-construction monitoring and reporting to ensure the project

is achieving the success criteria that were selected for this project.

What is the cost in this budget year and future budget years?
The cost for FY19 is $54,312.00. The cost for EY20 - FY22 is $39,060 per year and the cost for FY23 is
$51,972.

Are the funds budgeted? '
BA 9981 is in process to cover the cost for FY19 and if approved will be available here:

FUND |DEPTID |SECTION |ACCOUNT |REF | NAME

4052 303204 3321 71223 2019 | STORM_MAIN CONSENT_DE

Director/ Commissioner: Martin/Albright

125 Lis'e Industrial Ave., Suite 180, Lexington, KY 40511 / 859.425.2400 Phone./ 8569,254,7787 Fax / lexingtonky.gov



