R-392-2019
Contract # 133-2019

ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of \lbves( q , 2019, between the
LEXINGTON-FAYETTE URBAN COUNTY QOVERNMENT (OWNER) and PALMER
ENGINEERING COMPANY, P.O. BOX 747, WINCHESTER, KY 40392 (CONSULTANT).
OWNER intends to proceed with the West Hickman Watershed Management Plan project as
described in the attached Exhibit A, “RFP #20-2019 WEST HICKMAN WATERSHED
MANAGEMENT PLAN. The CONSULTANT shall perform professional engineering services
and deliverables as described in EXHIBIT A which include customary master planning, civil,
geotechnical, electrical, mechanical, structural, programming, water quality and sanitary
engineering services as related to providing the deliverables specific to this agreement—that will
assist the OWNER in successfully implementing the PROJECT. The services are to include
customary master planning, civil, sanitary, mechanical, structural, and electrical engineering
services as related to completion and submission of reports and deliverables as described in Exhibit
A, detailing the findings of all field inspections, inventory and required analysis completed by the
CONSULTANT. The services are hereinafter referred to as the PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect of
the performance of professional engineering services by CONSULTANT and the payment for those
services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
PROJECT to which this Agreement applies, serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consultation and
advice to OWNER during the performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1. General

CONSULTANT shall perform professional services as hereinafter stated that include customary
master planning, civil, structural, mechanical, electrical, and sanitary engineering services incidental
thereto.

1.2.  Project Phase

After written authorization to proceed, CONSULTANT shall:

1.2.1. Notify the OWNER in writing of its authorized representative who shall act as Project
Engineer and liaison representative between the CONSULTANT and the OWNER.

1.2.2. The CONSULTANT must perform all duties necessary to fully complete the
deliverables described in attached Exhibit A "RFP #20-2019 WEST HICKMAN
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WATERSHED MANAGEMENT PLAN (including all Appendices and
Addendums), and attached Exhibit C the "Response to Request for Proposals”
(the CONSULTANT s response to RFP #20-2019).

To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, then
EXHIBIT C.

1.2.3 The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

1.2.4. The CONSULTANT shall post, via email, all initial draft work products to the
designated OWNER’s agent (Paragraph 8.1.1 of this Agreement).

1.2.5. Afterthe OWNER’S detailed review, the CONSULTANT will revise the initial draft
work products for this PROJECT, and the CONSULTANT shall post, via email to
the designated OWNER’s agent, all revised or unrevised work products compiled
into a single document clearly identified as the final draft work products. The
OWNER shall have ten (10) business days within which to accept or deny each such
final draft. Ifis denied, the OWNER shall provide a detailed explanation in writing
for the basis of such denial. Once the OWNER accepts the draft as final, a total of
five (five) final copies (hardcover) are required in addition to an electronic copy
suitable for posting on the OWNER’s webpage.

1.2.6 Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five (5)
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1.

2.2

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work", subject to a executed change
order, supplemental to this Agreement, setting forth the character and scope thereof and the
compensation therefore. Work under such change order shall not proceed until the OWNER
gives written authorization. Should the OWNER find it desirable to have previously
satisfactorily completed and accepted plans or parts thereof revised, the CONSULTANT
shall make such revisions as directed, in writing, by the OWNER. This work shall be
considered as "Extra Work" and shall be paid as such.

All "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council. No “Extra Work” shall be performed
without written authorization from the OWNER.



SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

3.1.

3.2

3.3.

34.

3.5.

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT, including
design objectives and constraints, space, capacity and performance requirements, flexibility
and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining thereto
within a reasonable time so as not to delay the services of CONSULTANT.

Designate in writing a person to act as OWNER'S representative with respect to the services
to be rendered under this Agreement. Such person shall have complete authority to transmit
instructions, receive information, interpret, and define OWNER'S policies and decisions with
respect to materials, equipment, elements, and systems pertinent to CONSULTANT'S
services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise becomes
aware of any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

Furnish or direct CONSULTANT to provide, necessary Extra Work as stipulated in Section
Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2.

4.3.

Time is of the essence in the performance of this Agreement. See attached Exhibit D “Further
Description of Basic Engineering Services and Related Matters™ for the project schedule.
The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to in
anticipation of the orderly and continuous progress of the PROJECT through completion.
If a delay results from the acts of OWNER or another entity that is required to permit or
approve the work or services, an extension of time for such delay will be considered by
OWNER.

4.3.1. Ifthe above type of delay occurs and CONSULTANT wants an extension of time, it
must, within ten (10) days from the date of the delay, apply in writing to OWNER for
an extension of time for a reasonable period, which must be agreed upon by OWNER.

4.3.2. If the extension of time is approved by OWNER, the PROJECT schedule shall be
revised to reflect the extension. Such extension of time to the completion date shall
in no way be construed to operate as a waiver on the part of OWNER of any of its
other rights in the Agreement.

4.3.3. If the above type of delay would prevent complete performance of the PROJECT
within ninety (90) days of the time specified therein, OWNER shall have the option
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4.34.

of cancelling the PROJECT or otherwise adjusting the scope of the services or
work and any related fees.

If the parties cannot mutually agree to an extension of time or an adjustment, Section
6.5 under “DISPUTES” of this Agreement shall apply.

4.4. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT

must immediately notify the OWNER in the event of such delay, and provide the OWNER
a written action plan within five (5) business days on how it will reasonably attempt to
resolve the delay. If the parties cannot mutually agree to an extension of time or an
adjustment, Section 6.5 under “DISPUTES” of this Agreement shall apply. If the above
type of delay would prevent complete performance of the PROJECT within ninety (90)
days of the time specified therein, OWNER shall have the option of cancelling the
PROJECT or otherwise adjusting the scope of the services or work and any related fees.

SECTION S - PAYMENTS TO CONSULTANT

5.1. Methods of Payment for Services of CONSULTANT.

S.1.1.

S.2.

5.2.1.

5.3.

5.3.1.

5.3.2.

For Basic Services
OWNER shall pay CONSULTANT a lump sum amount not to exceed $134.580.00.
Times of Payment

CONSULTANT shall submit monthly statements for Basic Services and Extra Work
rendered. The Statements will be based upon CONSULTANT'S estimate of the
proportion of the total services actually completed at the time of billing. OWNER
shall respond to CONSULTANT'S monthly statements within thirty (30) days, either
denying payment or making payment.

Other Provisions Concerning Payments

In the event the Agreement is terminated by the OWNER without fault on the part of
the CONSULTANT, the CONSULTANT shall be paid for the work performed or
services rendered for which it has not already been paid as determined by mutual
agreement between the OWNER and the CONSULTANT.

In the event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for which
it has not already been paid, and the amount to be paid shall be determined by the
OWNER.



SECTION 6 - GENERAL CONSIDERATIONS

6.1.

6.2.

6.3.

6.1.1.

6.1.2.

Termination

CONSULTANT may only terminate this Agreement due to OWNER’S material
breach of the terms hereof which breach causes CONSULTANT to be unable to
perform its duties and responsibilities under this Agreement and upon forty-five (45)
days written advance notice to OWNER.

The OWNER may terminate this Agreement for cause upon seven (7) business days
written advance notice to the CONSULTANT. The OWNER reserves the right to
terminate the Agreement for any reason whatsoever, with or without cause, at any
time upon thirty (30) days written advance notice to the CONSULTANT.

Ownership and Reuse of Documents

All documents, including raw data, reports, Drawings and Specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property
of the OWNER. The OWNER shall have the right to reuse same without restriction or
limitation, but without liability or legal exposure to CONSULTANT.

Legal Responsibilities and Legal Relations

6.3.1.

6.3.2.

6.3.3.

The CONSULTANT shall familiarize himself with and shall at all times comply with
all federal, state, and local laws, ordinances, and regulations that in any manner affect
the services of this Agreement.

In performing the services hereunder, the CONSULTANT and its consultants,
employees, agents and representatives shall not be deemed or construed to be
employees of OWNER in any manner whatsoever. Except as otherwise provided in
this Agreement, the CONSULTANT shall be acting as an independent contractor.
The CONSULTANT shall not hold itself out as, nor claim to be, an officer or
employee of OWNER by reason hereof and shall not make any claim, demand or
application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsible for any claims for wages
or compensation by CONSULTANT'S employees, agents and representatives,
including consultants, and shall save and hold OWNER harmless therefrom.

The parties hereto agree that causes of actions between the parties shall be governed
by applicable provisions of the Kentucky Revised Statues, and that venue of any legal
action shall be a court of appropriate jurisdiction in Fayette County, Kentucky. The
parties further agree that Kentucky law shall apply with respect to the interpretation
of any provision of this Agreement.



6.4. Successors and Assigns

6.4.1. CONSULTANT binds itself and his partners, successors, executors, administrators,
assigns and legal representatives to this Agreement in respect to all covenants,
agreements, and obligations of this Agreement. CONSULTANT shall not assign any
interest, obligation or benefit in this Agreement. CONSULTANT shall not assign
any interest, obligation or benefit in this Agreement nor transfer any interest in the
same, whether by assignment or novation, without prior written consent of OWNER.

6.4.2. The CONSULTANT shall not subcontract more than fifty percent (50%) of the work,
based upon dollar value of the work. The CONSULTANT shall obtain written
approval prior to subletting or assigning any services contained in this Agreement,
and consent to sublet or assign any part of this Agreement shall not be construed to
relieve the CONSULTANT of any responsibility for compliance with the provisions
of this Agreement.

6.4.3. Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.

6.5. Disputes

Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by agreement
of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of such an
agreement, the \dispute shall be submitted to the OWNER’S Commissioner, Department of
Environmental Quality & Public Works, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.

6.6. Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data, reports,
Drawings and Specifications have been accepted by the OWNER, and it shall make any necessary
revisions or corrections resulting from its errors and/or omissions for no additional compensation. By
submission of reports, soils and subsurface information, quantities estimates, calculations and
Drawings and Specifications to the OWNER, the CONSULTANT has made an incontrovertible
representation that the information is accurate within the appropriate standard of skill and care. Failure
on the part of CONSULTANT to provide the expected level of accuracy may be grounds for the
OWNER to terminate this Agreement.



6.7.  Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private organization
except the OWNER without prior approval of the OWNER unless required by law.

6.8. Access to Records

The CONSULTANT and his sub-consultants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3) years from the date of final payment under the
Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested. Failure
to maintain such records for three (3) years after the date of final payment may be grounds for the
OWNER to disqualify the CONSULTANT from consideration for future consultant engineering
Agreements.

6.9. Risk Management Provisions, Insurance and Indemnification
6.9.1. DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT” and
“OWNER?” shall be defined as follows:

a. CONSULTANT means the consultant and its employees, agents, servants, owners,
principals, licensees, assigns and subcontractors of any tier.

b. OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officials, employees, agents, boards, assigns, volunteers, and
successors in interest.

6.9.2. INDEMNIFICATION AND HOLD HARMLESS PROVISION

a. It is understood and agreed by the parties that CONSULTANT hereby assumes the
entire responsibility and liability for any and all damages to persons or property
caused by or resulting from or arising out of any act or omission on the part of
CONSULTANT or its employees, agents, servants, owners, principals, licensees,
assigns or subcontractors of any tier (hereinafter “CONSULTANT”) under or in
connection with this agreement and/or the provision of goods or services and the
performance or failure to perform any work required thereby.
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CONSULTANT shall indemnify, save, hold harmless and defend the Lexington-
Fayette Urban County Government and its elected and appointed officials,
employees, agents, volunteers, and successors in interest (hereinafter “OWNER”)
from and against all liability, damages, and losses, including but not limited to,
demands, claims, obligations, causes of action, judgments, penalties, fines, liens,
costs, expenses, interest, defense costs and reasonable attorney’s fees that are in
any way incidental to or connected with, or that arise or are alleged to have arisen,
directly or indirectly, from or by CONSULTANT’s performance or breach of the
agreement and/or the provision of goods or services provided that: (a) it is
attributable to personal injury, bodily injury, sickness, or death, or to injury to or
destruction of property (including the loss of use resulting therefrom), or to or from
the negligent acts, errors or omissions or willful misconduct of the
CONSULTANT; and (b) not caused solely by the active negligence or willful
misconduct of OWNER.

Notwithstanding, the foregoing, with respect to any professional services
performed by CONSULTANT hereunder (and to the fullest extent permitted by
law), CONSULTANT shall indemnify, save, hold harmless and defend OWNER
from and against any and all liability, damages and losses, including but not limited
to, demands, claims, obligations, causes of action, judgments, penalties, fines, liens,
costs, expenses, interest, defense costs and reasonable attorney’s fees, for any
damage due to death or injury to any person or injury to any property (including
the loss of use resulting therefrom) to the extent arising out of, pertaining to or
relating to the negligence, recklessness or willful misconduct of CONSULTANT
in the performance of this agreement.

In the event OWNER is alleged to be liable based upon the above,
CONSULTANT shall defend such allegations and shall bear all costs, fees and
expenses of such defense, including but not limited to, all reasonable attorneys’ fees
and expenses, court costs, and expert witness fees and expenses, using attorneys
approved in writing by OWNER, which approval shall not be unreasonably
withheld.

These provisions shall in no way be limited by any financial responsibility or
insurance requirements, and shall survive the termination of this agreement.

OWNER is a political subdivision of the Commonwealth of
Kentucky, CONSULTANT acknowledges and agrees that OWNER is unable to
provide indemnity or otherwise save, hold harmless, or defend the
CONSULTANT in any manner.



6.9.3. FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work;
demonstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of this Agreement.

6.9.4. INSURANCE REQUIREMENTS
6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the
following or equivalent insurance policies at no less than the limits shown below and cause
its subcontractors to maintain similar insurance with limits acceptable to OWNER in order
to protect OWNER against claims for injuries to persons or damages to property which may
arise from or in connection with the performance of the work hereunder by CONSULTANT.
The cost of such insurance shall be included in any proposal:

Coverage Limits
General Liability $1 million per
(Insurance Services Office Form CG 00 01) occurrence, $2 million aggregate or

$2 million combined single limit

Commercial Automobile Liability combined single,

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence, $2 million
aggregate

Worker’s Compensation Statutory

Employer’s Liability $100,000.00

The policies above shall contain the following conditions:

a. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

b. The General Liability Policy shall be primary to any insurance or self-insurance
retained by OWNER.

¢. The General Liability Policy shall include Business Interruption coverage.
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. The Contractor shall carry Builders Risk coverage at a level sufficient to cover the
replacement cost of any equipment or machinery used at the work site, if applicable.

. The General Liability Policy shall include a Pollution Liability endorsement and/or
Environmental Casualty coverage unless it is deemed not to apply by OWNER.

The General Liability Policy shall have a Professional Liability endorsement (including
Errors and Omissions), which shall include Business interruption coverage and this
policy or endorsement shall include Environmental Casualty coverage for any services
performed pursuant to the contract, and/or a separate Professional Liability Policy shall
be obtained unless it is deemed not to apply by OWNER. (OWNER does not need to
be named as additional insured).

. OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

. The Professional Liability policy shall be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available. If not
commercially available, CONSULTANT shall notify OWNER and obtain similar
insurance that is commercially available and acceptable to OWNER.

Said coverage shall be written by insurers acceptable to OWNER and shall be in a
form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of no less than VIII, as
defined by the most current Best's Key Rating Guide shall be deemed automatically
acceptable.

6.9.4.2, Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring
policy must be submitted to OWNER, and may be submitted on a manually signed
renewal endorsement form. If the policy or carrier has changed, however, new evidence
of coverage must be submitted in accordance with these Insurance Requirements.

6.9.4.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and inspect
any and all of CONSULTANT'S records and operations to insure compliance with these
Insurance Requirements.
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6.9.5. SAFETY AND LOSS CONTROL

CONSULTANT shall comply with all applicable federal, state, and local safety standards
related to the performance of its works or services under this Agreement and take necessary

action to protect the life, health and safety and property of all of its personnel on the job site,
the public, and OWNER.

6.9.6. DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
provisions shall constitute default under this Agreement. CONSULTANT also agrees that
OWNER may elect as its option any single remedy or penalty or any combination of
remedies and penalties, as available, including but not limited to purchasing insurance and
charging CONSULTANT for any such insurance premiums purchased, or suspending or
terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1.

7.2.1.

The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color, religion, national
origin, sex, age, or handicap. Such action shall include, but not be limited to the following:
employment upgrading, demotion or transfer, recruitment or recruitment advertising, layoft
or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeships. The CONSULTANT agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided setting forth
the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed

by or on behalf of the CONSULTANT, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, national origin, sex, age
(between forty and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned George S.
Milligan, P.E., (the "OWNER’S Agent"), as the authorized agent of OWNER, to
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8.2.

8.3.

84

8.5.

monitor, direct and review the performance of work of the CONSULTANT.
Documents, data, reports, and all matters associated with carrying out this Agreement
shall be addressed to the OWNER’S Agent or his designee. Questions by the
CONSULTANT regarding interpretations of the terms, provisions and requirements
under this Agreement shall be addressed to the OWNER’S Agent or his designee.
The CONSULTANT shall look only to the OWNER’S Agent or his designee for
direction in its performance under this Agreement; no other direction shall be binding
upon OWNER. OWNER shall respond to written requests by CONSULTANT
within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only be amended, supplemented, modified or canceled by a duly
executed written instrument.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual relationship
with or right of action in favor of a third party against either OWNER or CONSULTANT:

UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this
Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in
full force and such term or provision shall be deemed stricken. The provisions of Section
6 of this Agreement shall survive its termination.

NON-WAIVER. The failure of either party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitled.
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IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day
and year first above written.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN PALMER ENGINEERING COMPANY
COUNTY GOVERNMENT

BY: %M)m BY: ﬁ/&_d-‘r; Zzzr//

LINDA GORTON, MAYOR
TITLE: Vj¢e /0/ ¢S5 /2/(47L

URBMN COUNTY (‘-()UN(EL {"Ln;é

COMMONWEALTH OF KENTUCKY

COUNTY OF FAYETTE

N’ N’ N’

The foregoing Agreement was subscribed, sworn to and acknowledged before me by

M , as the duly authorized representative for and on behalf
of W&%ﬁm‘ﬁ“ this the JO day of .2019.

My commission expires: ™
NO'E‘ARYII’UBI,IC \O4 uk\u&\
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EXHIBIT A

REQUEST FOR PROPOSALS

RFP #20-2019

EXHIBIT B
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Lexington-Fayette
Urban County Government
Request for Proposals

The Lexington-Fayette Urban County Government hereby requests proposals for RFP #20-2019
West Hickman Watershed Management Plan to be provided in accordance with terms, conditions
and specifications established herein.

Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on May
17, 2019.

Pronosals received after the date and time set for opening proposals will not be considered for
award of a contract and will be returned unopened to the Proposer. It is the sole responsibility of
the Proposer to assure that his/her proposal is received by the Division of Central Purchasing before
the date and time set for opening proposals.

Proposals must be sealed in an envelope and the envelope prominently marked:

RFP #20-2019 West Hickman Watershed Management Plan

If mailed, the envelope must be addressed to:

Todd Slatin — Purchasing Director
Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

Additional copies of this Request For Proposals are available from the Division of Central
Purchasing, Room 338 Government Center, 200 East Main Street, Lexington, KY 40507, (859)-
258-3320, at no charge.

Proposals, once submitted, may not be withdrawn for a period of sixty (60) calendar days.



The Proposer must submit one (1) master (hardcopy), (1) electronic version in PDF format
on a flashdrive or CD and five (5) duplicates (hardcopies) of their proposal for evaluation
purposes.

The Lexington-Fayette Urban County Government reserves the right to reject any or all proposals,
and to waive technicalities and informalities when such waiver is determined by the Lexington-
Fayette Urban County Government to be in its best interest.

Signature of this proposal by the Proposer constitutes acceptance by the Proposer of terms,
conditions and requirements set forth herein.

Minor exceptions may not eliminate the proposal. Any exceptions to the specifications established
herein shall be listed in detail on a separate sheet and attached hereto. The Lexington-Fayette
Urban County Government shall determine whether any exception is minor.

The Lexington-Fayette Urban County Government encourages the participation of minority- and
women-owned businesses in Lexington-Fayette Urban County Government contracts. This
proposal is subject to Affirmative Action requirements attached hereto.

Please do not contact any LFUCG staff member or any other person involved in the selection
process other than the designated contact person(s) regarding the project contemplated
under this RFP while this RFP is open and a selection has not been finalized. Any attempt
to do so may result in disqualification of the firm’s submittal for consideration.

Laws and Regulations

All applicable state laws, municipal ordinances and regulations of all authorities having jurisdiction
over the project shall apply to the contract, and shall be deemed to be incorporated herein by
reference.

Equal Employment Opportunity

The Entity (regardless of whether construction contractor, non-construction contractor or supplier)
agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination
in employment because of race, color, creed, national origin, sex or age, and to promote equal
employment through a positive, continuing program from itself and each of its subcontracting
agents. This program of equal employment opportunity shall apply to every aspect of its
employment policies and practices.

Kentucky Equal Employment Opportunity Act

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any
"county, city, town, school district, water district, hospital district, or other political subdivision of the
state shall include in directly or indirectly publicly funded contracts for supplies, materials, services,
or equipment hereinafter entered into the following provisions:

"During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, age, or national origin;



(2) The contractor will state in all solicitations or advertisements for employees placed
by or on behalf of the contractors that all qualified applicants will receive consideration
for employment without regard to race, color, religion, sex, age, or national origin;

(3) The contractor will post notices in conspicuous places, available to employees
and applicants for employment, setting forth the provision of the nondiscrimination
clauses required by this section; and

(4) The contractor will send a notice to each labor union or representative of workers
with which he has a collective bargaining agreement or other contract or
understanding advising the labor union or workers' representative of the contractor's
commitments under the nondiscrimination clauses."

The Act further provides:
"KRS 45.610. Hiring minorities -- Information required

(1) For the length of the contract, each contractor shall hire minorities from other
sources within the drawing area, should the union with which he has collective
bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed
upon goals and timetables.

(2) Each contractor shall, for the length of the contract, furnish such information as
required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders
issued pursuant thereto and will permit access to all books and records pertaining to
his employment practices and work sites by the contracting agency and the
department for purposes of investigation to ascertain compliance with KRS 45.560 to
45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor -- Hiring of minority contractor or subcontractor

(1) If any contractor is found by the department to have engaged in an unlawful
practice under this chapter during the course of performing under a contract or
subcontract covered under KRS 45.560 to 45.640, the department shall so certify to
the contracting agency and such certification shall be binding upon the contracting
agency unless it is reversed in the course of judicial review.

(2) If the contractor is found to have committed an unlawful practice under KRS
45560 to 45.640, the contracting agency may cancel or terminate the contract,
conditioned upon a program for future compliance approved by the contracting agency
and the department. The contracting agency may declare such a contractor ineligible
to bid on further contracts with that agency until such time as the contractor complies
in full with the requirements of KRS 45.560 to 45.640.

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by
a contractor by subcontracting to a minority contractor or subcontractor. For the
provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean
a business that is owned and controlled by one or more persons disadvantaged by
racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when



Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be
required to terminate an existing employee upon proof that employee was employed
prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to
demonstrate the minimum skills required to perform a particular job."

It is recommended that all of the provisions above quoted be included as special
conditions in each contract. In the case of a contract exceeding $250,000, the
contractor is required to furnish evidence that his workforce in Kentucky is
representative of the available work-force in the area from which he draws employees,
or to supply an Affirmative Action plan which will achieve such representation during
the life of the contract.

LFUCG Non-Appropriation Clause

Contractor acknowledges that the LFUCG is a governmental entity, and the contract validity is
based upon the availability of public funding under the authority of its statutory mandate.

In the event that public funds are unavailable and not appropriated for the performance of the
LFUCG's obligations under this contract, then this contract shall automatically expire without
penalty to the LFUCG thirty (30) days after written notice to Contractor of the unavailability and
non-appropriation of public funds. It is expressly agreed that the LFUCG shall not activate this
non-appropriation provision for its convenience or to circumvent the requirements of this contract,
but only as an emergency fiscal measure during a substantial fiscal crisis, which affects generally
its governmental operations.

In the event of a change in the LFUCG’s statutory authority, mandate and mandated functions, by
state and federal legislative or regulatory action, which adversely affects the LFUCG'’s authority to
continue its obligations under this contract, then this contract shall automatically terminate without
penalty to the LFUCG upon written notice to Contractor of such limitation or change in the
LFUCG'’s legal authority.

Contention Process

Vendors who respond to this invitation have the right to file a notice of contention associated with the RFP
process or to file a notice of appeal of the recommendation made by the Director of Central Purchasing
resulting from this invitation.

Notice of contention with the RFP process must be filed within 3 business days of the bid/proposal opening
by (1) sending a written notice, including sufficient documentation to support contention, to the Director of
the Division of Central Purchasing or (2) submitting a written request for a meeting with the Director of
Central Purchasing to explain his/her contention with the RFP process. After consulting with the
Commissioner of Finance the Chief Administrative Officer and reviewing the documentation and/or hearing
the vendor, the Director of Central Purchasing shall promptly respond in writing findings as to the
compliance with RFP processes. If, based on this review, a RFP process irregularity is deemed to have
occurred the Director of Central Purchasing will consult with the Commissioner of Finance, the Chief
Administrative Officer and the Department of Law as to the appropriate remedy.



Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP
recommendation by (1) sending a written notice, including sufficient documentation to support appeal, to
the Director, Division of Central Purchasing or (2) submitting a written request for a meeting with the
Director of Central Purchasing to explain his appeal. After reviewing the documentation and/or hearing
the vendor and consulting with the Commissioner of Finance and the Chief Administrative Officer, the
Director of Central Purchasing shall in writing, affirm or withdraw the recommendation.

SELECTION CRITERIA:

1. Specialized experience and technical competence of the person or firm with the type of
service required. 30pts

2. Capacity of the person or firm to perform the work, including any specialized services,
within the time limitations. 10 pts

3. Past record and performance on similar contracts with the LFUCG or other governmental
agencies and private industry with respect to such factors as control of cost, quality or work
and ability to meet schedules. 20 pts

4. Familiarity with the details of the project. 20 pts

5. Degree of local employment to be provided by the person or firm in the performance of the
contract by the person or firm. 10 pts

6. Estimated Cost of Services. 10 pts

Proposals shall contain the appropriate information necessary to evaluate based on these criteria.
A committee composed of government employees as well as representatives of relevant user
groups will evaluate the proposals.

Questions shall be submitted via lonWave at: https://lexinatonky.ionwave.net




Affirmative Action Plan

All vendors must submit as a part of the proposal package the following items to the Urban County
Government:

1. Affirmative Action Plan for his/her firm;
2. Current Work Force Analysis Form;

Failure to submit these items as required may result in disqualification of the submitter from award
of the contract. All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor
Lexington, Kentucky 40507

All questions regarding this proposal must be directed to the Division of Central Purchasing, (859)-
258-3320.



AFFIDAVIT

Comes the Affiant, , and after being first duly
sworn, states under penalty of perjury as follows:

1. His/her name is and he/she is the individual
submitting the proposal or is the authorized representative
of , the entity submitting

the proposal (hereinafter referred to as "Proposer").

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County
Government at the time the proposal is submitted, prior to award of the contract and will maintain a
"current" status in regard to those taxes and fees during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable,
prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-mentioned
information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or
fees are delinquent or that a business license has not been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the Proposer

will not violate any provision of the campaign finance laws of the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page



7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with respect to
conduct or to circumstances described by a statute or ordinance defining an offense, that a person is
aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.

STATE OF

COUNTY OF

The foregoing instrument was subscribed, sworn to and acknowledged before me

by on this the day

of , 20

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE



EQUAL OPPORTUNITY AGREEMENT

Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees that as a
condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title
VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to as the "Act”), and all requirements
imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of
the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department of Transportation —
Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent
directives, no person in the United States shall, on the grounds of race, color, national origin, sex, age (over 40), religion,
sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of,
or be otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal financial
assistance from the U.S. Department of Transportation, including the Federal Highway Administration, and hereby gives
assurance that will promptly take any necessary measures to effectuate this agreement. This assurance is required by
subsection 21.7(a) (1) of the Regulations.

The Law

. Title VIl of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in
employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by
contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds. This
order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.

Section 503
The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of
disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment
Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

e o e e e e e ol o o e oo o oo o oo e sk ok ke ke

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the
Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been
allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the
Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause
a contract to be canceled and the contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions
contained herein. Return this document as part of your application packet.



Bidders

I'We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam
veterans, handicapped and aged persons.

Signature Name of Business




WORKFORCE ANALYSIS FORM

Name of Organization:

Categories Total | White Hispani | Black or Native Asian America | Twoor | Tota
(Not cor African- | Hawaiian (Not n Indian more |
Hispani Latino America and Hispani or races
e n (Not Other cor Alaskan (Not
Latino) Hispanic Pacific Latino Native Hispani
or Latino | Islander (not cor
(Not Hispanic | | atino
Hispanic or Latino
or Latino

M|F| M|F|M| F[MIJ|F| M|F|M|F|M|F|MF

Administrators

Professionals

Superintendents

Supervisors

Foremen

Technicians

=i

Protective

Para-

Office/Clerical

Skilled Craft

Service/Maintena

Total:

Prepared by: Date: / /

(Name and Title) Revised 2015-Dec-15



DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

Notice of requirement for Affirmative Action to ensure Equal Employment Opportunities and
Disadvantaged Business Enterprises (DBE) Contract participation. Disadvantaged Business
Enterprises (DBE) consists of Minority-Owned Business Enterprises (MBE) and Woman-
Owned Business Enterprises (WBE).

The Lexington-Fayette Urban County Government has set a goal that not less than ten
percent (10%) of the total value of this Contract be subcontracted to Disadvantaged Business
Enterprises, which is made up of MBEs and WBEs. The Lexington Fayette Urban County
Government also has set a goal that not less than three percent (3%) of the total value of this
Contract be subcontracted to Veteran-owned Small Businesses. The goal for the utilization
of Disadvantaged Business Enterprises as well Veteran —owned Small Businesses as
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal will be
expected to provide written explanations to the Director of the Division of Purchasing of
efforts they have made to accomplish the recommended goal, and the extent to which they
are successful in accomplishing the recommended goal will be a consideration in the
procurement process. Depending on the funding source, other DBE goals may apply.

For assistance in locating Disadvantaged Business Enterprises Subcontractors contact:

Sherita Miller, MPA, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov




Firm Submitting Proposal:

Complete Address:

Street

Contact Name:

Telephone Number:

Email address:

City

Title:

Zip

Fax Number:




Lexington-Fayette Urban County Government
MWDBE PARTICIPATION GOALS

A. GENERAL

1))

2)

3)

4)

3)

The LFUCG request all potential contractors to make a concerted effort to include Minority-
Owned (MBE), Woman-Owned (WBE), Disadvantaged (DBE) Business Enterprises and
Veteran-Owned Small Businesses (VOSB) as subcontractors or suppliers in their bids.

Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for
participation of Minority-Owned, Woman-Owned and Disadvantaged Businesses on this
contract.

It is therefore a request of each Bidder to include in its bid, the same goal (10%) for
MWDBE participation and other requirements as outlined in this section.

The LFUCG has also established a 3% of total procurement costs as a Goal for participation for of
Veteran-Owned Businesses.

It is therefore a request of each Bidder to include in its bid, the same goal (3%) for Veteran-
Owned participation and other requirements as outlined in this section.

PROCEDURES

Y

2)

3)

4)

The successful bidder will be required to report to the LFUCG, the dollar amounts of all
payments submitted to Minority-Owned, Woman-Owned or Veteran-Owned subcontractors and
suppliers for work done or materials purchased for this contract. (See Subcontractor Monthly
Payment Report)

Replacement of a Minority-Owned, Woman-Owned or Veteran-Owned subcontractor or
supplier listed in the original submittal must be requested in writing and must be accompanied
by documentation of Good Faith Efforts to replace the subcontractor / supplier with another
MWDBE Firm; this is subject to approval by the LFUCG. (See LFUCG MWDBE Substitution
Form)

For assistance in identifying qualified, certified businesses to solicit for potential contracting
opportunities, bidders may contact:

a) The Lexington-Fayette Urban County Government, Division of Central Purchasing
(859-258-3320)

The LFUCG will make every effort to notify interested MWDBE and Veteran-Owned
subcontractors and suppliers of each Bid Package, including information on the scope of work,
the pre-bid meeting time and location, the bid date, and all other pertinent information
regarding the project.

DEFINITIONS

1)

2)

A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as
being at least 51% owned, managed and controlled by persons of African American, Hispanic,
Asian, Pacific Islander, American Indian or Alaskan Native Heritage.

A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as
being at least 51% owned, managed and controlled by one or more women.



3) A Disadvantaged Business (DBE) is defined as a business which is certified as being at least
51% owned, managed and controlled by a person(s) that are economically and socially
disadvantaged.

4) A Veteran-Owned Small Business (VOSB) is defined as a business which is certified as
being at least 51% owned, managed and controlled by a veteran and/or a service disabled
veteran.

5) Good Faith Efforts are efforts that, given all relevant circumstances, a bidder or proposer
actively and aggressively seeking to meet the goals, can reasonably be expected to make. In
evaluating good faith efforts made toward achieving the goals, whether the bidder or
proposer has performed the efforts outlined in the Obligations of Bidder for Good Faith
Efforts outlined in this document will be considered, along with any other relevant factors.

OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS

1) The bidder shall make a Good Faith Effort to achieve the Participation Goal for MWDBE
and Veteran-Owned subcontractors/suppliers. The failure to meet the goal shall not
necessarily be cause for disqualification of the bidder; however, bidders not meeting the
goal are required to furnish with their bids written documentation of their Good Faith
Efforts to do so.

2) Award of Contract shall be conditioned upon satisfaction of the requirements set forth herein.

3) The Form of Proposal includes a section entitled “MWDBE Participation Form”. The
applicable information must be completed and submitted as outlined below.

4) Failure to submit this information as requested may be cause for rejection of bid or delay
in contract award.

DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS

1) Bidders reaching the Goal are required to submit only the MWDBE Participation Form.” The
form must be fully completed including names and telephone number of participating
MWDBE firm(s); type of work to be performed; estimated value of the contract and value
expressed as a percentage of the total Lump Sum Bid Price. The form must be signed and
dated, and is to be submitted with the bid.

2) Bidders not reaching the Goal must submit the “MWDBE Participation Form”, the “Quote
Summary Form” and a written statement documenting their Good Faith Effort to do so. If bid
includes no MWDBE and/or Veteran participation, bidder shall enter “None” on the
subcontractor / supplier form). In addition, the bidder must submit written proof of their Good
Faith Efforts to meet the Participation Goal:

a. Advertised opportunities to participate in the contract in at least two (2) publications of
general circulation media; trade and professional association publications; small and minority
business or trade publications; and publications or trades targeting minority, women and
disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission
of bids to allow MWDBE firms and Veteran-Owned businesses to participate.

b. Included documentation of advertising in the above publications with the bidders good faith
efforts package



c. Attended LFUCG Central Purchasing Economic Inclusion Outreach event

d. Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs and/or
Veteran-Owned businesses of subcontracting opportunities

e. Sponsored Economic Inclusion event to provide networking opportunities for prime
contractors and MWDBE firms and Veteran-Owned businesses.

f. Requested a list of MWDBE and/or Veteran subcontractors or suppliers from LFUCG and
showed evidence of contacting the companies on the list(s).

g. Contacted organizations that work with MWDBE companies for assistance in finding
certified MWBDE firms and Veteran-Owned businesses to work on this project. Those
contacted and their responses should be a part of the bidder’s good faith efforts documentation.

d. Sent written notices, by certified mail, email or facsimile, to qualified, certified
MWDBESs and/or Veteran-Owned businesses soliciting their participation in the contract not
less than seven (7) days prior to the deadline for submission of bids to allow them to participate
effectively.

e. Followed up initial solicitations by contacting MWDBEs and Veteran-Owned
Businesses to determine their level of interest.

j. Provided the interested MWBDE firm and/or Veteran-Owned business with adequate and
timely information about the plans, specifications, and requirements of the contract.

k. Selected portions of the work to be performed by MWDBE firms and/or Veteran-Owned
businesses in order to increase the likelihood of meeting the contract goals. This includes,
where appropriate, breaking out contract work items into economically feasible units to
facilitate MWDBE and Veteran participation, even when the prime contractor may otherwise
perform these work items with its own workforce

l. Negotiated in good faith with interested MWDBE firms and Veteran-Owned businesses not
rejecting them as unqualified without sound reasons based on a thorough investigation of their
capabilities. Any rejection should be so noted in writing with a description as to why an
agreement could not be reached.

m. Included documentation of quotations received from interested MWDBE firms and
Veteran-Owned businesses which were not used due to uncompetitive pricing or were rejected
as unacceptable and/or copies of responses from firms indicating that they would not be
submitting a bid.

n. Bidder has to submit sound reasons why the quotations were considered unacceptable. The
fact that the bidder has the ability and/or desire to perform the contract work with its own
forces will not be considered a sound reason for rejecting a MWDBE and/or Veteran-Owned
business’s quote. Nothing in this provision shall be construed to require the bidder to accept
unreasonable quotes in order to satisfy MWDBE and Veteran goals.



0. Made an effort to offer assistance to or refer interested MWDBE firms and Veteran-Owned
businesses to obtain the necessary equipment, supplies, materials, insurance and/or bonding to
satisfy the work requirements of the bid proposal

p. Made efforts to expand the search for MWBE firms and Veteran-Owned businesses beyond
the usual geographic boundaries.

g. Other--any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include MWDBE and Veteran participation.

Note: Failure to submit any of the documentation requested in this section may be cause
for rejection of bid. Bidders may include any other documentation deemed relevant to
this requirement which is subject to review by the MBE Liaison. Documentation of Good
Faith Efforts must be submitted with the Bid, if the participation Goal is not met.



LU MINORITY BUSINESS ENTERPRISE PROGRAM

Sherita Miller, MPA

Minority Business Enterprise Liaison

Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street

Lexington, KY 40507

smiller(@lexingtonky.
859-258-3323

JOV.

OUR MISSION: The mission of the Minotity Business Enterprise Program is to facilitate the full participation of
minotity and women owned businesses in the procurement process and to promote economic inclusion as a
business imperative essential to the long term economic viability of Lexington-Fayette Urban County Government.

To that end the city council adopted and implemented Resolution 484-2017 — A Certified Minority, Women and
Disadvantaged Business Enterprise ten percent (10%) minimum goal and a three (3%) minimum goal for Certified
Veteran-Owned Small Businesses and Certified Setvice Disabled Veteran — Owned Businesses for government
contracts.

The resolution states the following definitions shall be used for the purposes of reaching these goals (a full copy is
available in Central Purchasing):

Certified Disadvantaged Business Entetprise (DBE) — a business in which at least fifty-one percent (51%) is owned, managed
and controlled by a person(s) who is socially and economically disadvantaged as define by 49 CER subpart 26.

Certified Minority Business Entetprise (MBE) — a business in which at least fifty-one percent (51%) is owned, managed and
controlled by an ethnic minority (i.e. African American, Asian American/ Pacific Islander, Hispanic Islander, Native American/ Native
Alaskan Indian) as defined in federal law or regulation as it may be amended from time-to-time.

Certified Women Business Entetptise (WBE) — a business in which at least fifty-one percent (51%) is owned, managed and
controlled by a woman.

Certified Veteran-Owned Small Business (VOSB) — a business in which at least [ifty-one percent (51%) is owned, managed and
controlled by a veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or Coast Guard.

Certified Service Disabled Veteran Owned Small Business (SDVOSB) — a business in which at least fifty-one percent
(51%) is owned, managed and controlled by a disabled veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or
Coast Guard,

The term “Certified” shall mean the business is appropriately certified, licensed, verified, or validated by an organization
or entity recognized by the Division of Purchasing as having the appropriate credentials to make a determination as to
the status of the business.



We have compiled the list below to help you locate certified MBE, WBE and DBE certified businesses. Below is a

listing of contacts for LFUCG Certitied MWDBESs and Veteran-Owned Small Businesses in

(https://lesingtonky.ionwave.net)

Business Contact Email Address Phone
LFUCG Sherita Miller smillerf@lexingtonky.gov §59-258-3323

Commerce Lexington — Minority
Business Development

Tyrone Tyra

ttyraf@commercelexington.con

859-226-1625

Tri-State Minority Supplier Diversity
Council

Susan Marston

smarston(@ tsmsdc.com

502-365-9762

Small Business Development Council

Shawn Rogers
UK SBDC

shawn.rogers(@uky.edu

859-257-7666

Community Ventures Corporation

Phyllis Alcorn

palcorn@cvky.org

859-231-0054

KY Transportation Cabinet (KYTC)

Melvin Bynes

Melvin.bynes2{@ky.gov

502-564-3601

KYTC Pre-Qualification

Ohio River Valley Women’s
Business Council (WBENC)

Shella Eagle

Sheila Mixon

Shella.Eagle@ky.gov

502-782-4815

smixon{orvwbc.org

513-487-6537

Kentucky MWBE Certification Program

Yvette Smith, Kentucky
Finance Cabinet

Y vette.Smith@ky.gov

502-564-8099

National Women Business Owner’s
Council (NWBOC)

Janet Harris-Lange

janet@nwboc.org

800-675-5066

Small Business Administration

Robert Coffey

robertcoffey@sba.gov

502-582-5971

LaVoz de Kentucky

Andres Cruz

lavozdeky(@yahoo.com

859-621-2106

The Key News Journal

Patrice Muhammad

production@keynewsjournal.com

859-685-8488




Y LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference #

The MWDBE and/or veteran subcontractots listed have agreed to participate on this Bid/RFP/Quote. If any
substitution is made or the total value of the work is changed prior to or after the job is in progress, it is
understood that those substitutions must be submitted to Central Purchasing for approval immediately. Failure
to submit a completed form may cause tejection of the bid.

MWDBE Company, Name, MBE Work to be Petformed Total Dollar % Value of
Addtress, Phone, Email WBE or Value of the Total Contract
DBE Work
1.
2.
3.
4.

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work
contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the contract and/or be subject
to applicable Federal and State laws concetning false statements and false claims.

Company Company Representative

Date Title




LFUCG MWDBE SUBSTITUTION FORM
Bid/RFP/Quote Reference # -

The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote.
These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated
below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of
our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Formally Work to Be Reason for the Total Dollar % Value of Total
MWDBE Company Contracted/ Name, Performed Substitution Value of the Contract
Name, Address, Phone, Address, Phone, Work
Email Email
1.
2.
3.
4.

The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to
applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title



b
AETUOR MWDBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference #

The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did
submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid.

Company Name Contact Person
Addtess/Phone/Email Bid Package / Bid Date
MWDBE Contact | Contact Date Services Method of Total dollars $$ MBE * | Veteran
Company Addres| Person | Information | Contacted | to be Communication | Do Not Leave AA
(work phone, performed | (email, phone Blank HA
Email, cell) meeting, ad, (Attach AS
event etc) Documentation) | NA

Female

(MBE designation / AA=African American / HA= Hispanic Ametican/AS = Asian American/Pacific Islandet/
NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the
contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

(_:ompany Company Representative

Date Title
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B LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned
businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the
participation of veteran owned businesses in the procurement process. In order to measure that goal LFUCG will track
spending with MWDBE and Veteran contractors on a monthly basis. By the signature below of an authorized company
representative, you certify that the information is correct, and that each of the representations set forth below is true. Any
mistepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws
concerning false statements and false claims. Please submit this form monthly to the Division of Central Purchasing/ 200
East Main Street / Room 338 / Lexington, KY 40507.

Bid/RFP/Quote #
Total Contract Amount Awarded to Prime Contractor for this Project

Project Name/ Contract # Work Period/ From: To:
Company Name: Address:
Federal Tax ID: Contact Person:
Subcontractor Description | Total % of Total Purchase Scheduled | Scheduled
Vendor 1D of Work Subcontract | Totai Amount Otrder number | Project Project
(name, address, Amount Contract Paid for for Start Date | End Date
phone, email Awarded | this Period | subcontractor

to Ptime work

for this (please attach

Project Pro)

By the signature below of an authotrized company representative, you certify that the information is correct, and that each
) g _ - pany rep y . IO >

of the representations sct forth below is true. Any misrepresentations may result in the termination of the contract and/or

prosecution under applicable Federal and State laws concerning false statements and false claims.

Company I Company Representative

Date Title



LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote #

By the signature below of an authorized company representative, we certify that we
have utilized the following Good Faith Efforts to obtain the maximum participation
by MWDBE and Veteran-Owned business enterprises on the project and can supply
the appropriate documentation.

Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and publications or
trades targeting minority, women and disadvantaged businesses not less than fifteen
(15) days prior to the deadline for submission of bids to allow MWDBE firms and
Veteran-Owned businesses to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG Central Purchasing Economic Inclusion Outreach event

Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBEs and/or Veteran-Owned Businesses of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms and Veteran-Owned businesses

Requested a list of MWDBE and/or Veteran subcontractors or suppliers from
LFUCG and showed evidence of contacting the companies on the list(s).

Contacted organizations that work with MWDBE companies for assistance
in finding certified MWBDE firms and Veteran-Owned businesses to work on this
project. Those contacted and their responses should be a part of the bidder’s good
faith efforts documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBES soliciting their participation in the contract not less than seven
(7) days prior to the deadline for submission of bids to allow them to participate
effectively.

Followed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest.

Provided the interested MWBDE firm and/or Veteran-Owned business with
adequate and timely information about the plans, specifications, and requirements
of the contract.

Selected portions of the work to be performed by MWDBE firms and/or
Veteran-Owned businesses in order to increase the likelihood of meeting the
contract goals. This includes, where appropriate, breaking out contract work items




into economically feasible units to facilitate MWDBE and Veteran participation,
even when the prime contractor may otherwise perform these work items with its
own workforce

Negotiated in good faith with interested MWDBE firms and Veteran-Owned
businesses not rejecting them as unqualified without sound reasons based on a
thorough investigation of their capabilities. Any rejection should be so noted in
writing with a description as to why an agreement could not be reached.

Included documentation of quotations received from interested MWDBE
firms and Veteran-Owned businesses which were not used due to uncompetitive
pricing or were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for
rejecting a MWDBE and/or Veteran-Owned business’s quote. Nothing in this
provision shall be construed to require the bidder to accept unreasonable quotes in
order to satisfy MWDBE and Veteran goals.

Made an effort to offer assistance to or refer interested MWDBE firms and
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid proposal

Made efforts to expand the search for MWBE firms and Veteran-Owned
businesses beyond the usual geographic boundaries.

Other--any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith efforts to include MWDBE and Veteran
participation.

NOTE: Failure to submit any of the documentation requested in this section may be
cause for rejection of bid. Bidders may include any other documentation deemed
relevant to this requirement which is subject to approval by the MBE Liaison.
Documentation of Good Faith Efforts must be submitted with the Bid, if the
participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
in termination of the contract and/or be subject to applicable Federal and State laws concerning
false statements and claims.

Company

Company Representative

Date

Title



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational Health
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter
338. The Respondent also agrees to notify the LFUCG in writing immediately upon
detection of any unsafe and/or unhealthful working conditions at the job site. The
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all
penalties, fines or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda and lonWave Q&A, if any, shall be considered in making
the proposal, and such addenda shall be made a part of this RFP. Before
submitting a proposal, it is incumbent upon each proposer to be informed as to
whether any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to
award in whole or part, and to waive minor immaterial defects in proposals. LFUCG
may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any time
prior to the opening; however, no oral modifications will be allowed. Only letters, or
other formal written requests for modifications or corrections of a previously
submitted proposal which is addressed in the same manner as the proposal, and
received by LFUCG prior to the scheduled closing time for receipt of proposals, will
be accepted. The proposal, when opened, will then be corrected in accordance
with such written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.



10.

11.

12.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful Respondent
shall warrant that it is familiar with and understands all provisions herein and shall
warrant that it can comply with them. No additional compensation to Respondent
shall be authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are not
performed in an acceptable manner to the LFUCG, the LFUCG may cancel this
contract for cause by providing written notice to the proposer, giving at least thirty
(30) days notice of the proposed cancellation and the reasons for same. During
that time period, the proposer may seek to bring the performance of services
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind
the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor’s failure
to perform its contractual duties

(2)  If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a specified
date by which the contractor shall cure the identified deficiencies.
LFUCG may proceed with termination if the contractor fails to cure the
deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:
(a8)  Failure to perform the contract according to its terms, conditions
and specifications;
(b)  Failure to make delivery within the time specified or according
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to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens filed
pursuant to the provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor;
or

()  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of that
intent, Payment for services or goods received prior to termination shall be made
by the LFUCG provided these goods or services were provided in a manner
acceptable to the LFUCG. Payment for those goods and services shall not be
unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any portion
of the Contract without the express written consent of LFUCG. Any purported
assignment or subcontract in violation hereof shall be void. It is expressly
acknowledged that LFUCG shall never be required or obligated to consent to any
request for assignment or subcontract; and further that such refusal to consent can
be for any or no reason, fully within the sole discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or other
action has been duly taken authorizing the Respondent to enter into this Contract.
The Respondent will provide LFUCG with a copy of a corporate resolution
authorizing this action and a letter from an attorney confirming that the proposer is
authorized to do business in the State of Kentucky if requested. All proposals must
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be signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and venue
in such Court for the limited and sole purpose of proceedings relating to this
Contract or any rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which would,
if adversely determined, have a materially adverse effect on the authority or ability
of Respondent to perform its obligations under this Contract, or which question the
legality, validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

If any term or provision of this Contract shall be found to be illegal or unenforceable,
the remainder of the contract shall remain in full force and such term or provision
shall be deemed stricken.

Contractor [or Vendor or Vendor's Employees] will not appropriate or make use of
the Lexington-Fayette Urban County Government (LFUCG) name or any of
its trade or service marks or property (including but not limited to any logo or seal),
in any promotion, endorsement, advertisement, testimonial or similar use without
the prior written consent of the government. If such consent is granted LFUCG
reserves the unilateral right, in its sole discretion, to immediately terminate and
revoke such use for any reason whatsoever. Contractor agrees that it shall cease
and desist from any unauthorized use immediately upon being notified by LFUCG.

Signature Date



RISK MANAGEMENT PROVISIONS
INSURANCE AND INDEMNIFICATION

INDEMNIFICATION AND HOLD HARMLESS PROVISION

(1)

()

4)

®)

(6)

It is understood and agreed by the parties that Consultant hereby assumes the entire
responsibility and liability for any and all damages to persons or property caused by or
resulting from or arising out of any act or omission on the part of Consultant or its
employees, agents, servants, owners, principals, licensees, assigns or subcontractors
of any tier (hereinafter “Consultant”) under or in connection with this agreement and/or
the provision of goods or services and the performance or failure to perform any work
required thereby.

Consultant shall indemnify, save, hold harmless and defend the Lexington-Fayette
Urban County Government and its elected and appointed officials, employees, agents,
volunteers, and successors in interest (hereinafter “LFUCG”) from and against all
liability, damages, and losses, including but not limited to, demands, claims, obligations,
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense
costs and reasonable attorney’s fees that are in any way incidental to or connected with,
or that arise or are alleged to have arisen, directly or indirectly, from or by Consultant’s
performance or breach of the agreement and/or the provision of goods or services
provided that: (a) it is attributable to personal injury, bodily injury, sickness, or death, or
to injury to or destruction of property (including the loss of use resulting therefrom), or to
or from the negligent acts, errors or omissions or willful misconduct of the Consultant;
and (b) not caused solely by the active negligence or willful misconduct of LFUCG.

Notwithstanding, the foregoing, with respect to any professional services performed by
Consultant hereunder (and to the fullest extent permitted by law), Consultant shall
indemnify, save, hold harmless and defend LFUCG from and against any and all liability,
damages and losses, including but not limited to, demands, claims, obligations, causes
of action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs and
reasonable attorney’s fees, for any damage due to death or injury to any person or injury
to any property (including the loss of use resulting therefrom) to the extent arising out of,
pertaining to or relating to the negligence, recklessness or willful misconduct of
Consultant in the performance of this agreement.

In the event LFUCG is alleged to be liable based upon the above, Consultant shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court costs,
and expert witness fees and expenses, using attorneys approved in writing by LFUCG,
which approval shall not be unreasonably withheld.

These provisions shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this agreement.

LFUCG is a political subdivision of the Commonwealth of Kentucky. CONSULTANT
acknowledges and agrees that LFUCG is unable to provide indemnity or otherwise save,
hold harmless, or defend the CONSULTANT in any manner.

FINANCIAL RESPONSIBILITY

CONSULTANT understands and agrees that it shall, prior to final acceptance of its proposal and
the commencement of any work or services, demonstrate the ability to assure compliance with the
above Indemnity provisions and these other risk management provisions.



INSURANCE REQUIREMENTS

YOUR ATTENTION IS DIRECTED TO THE INSURANCE REQUIREMENTS BELOW, AAND
YOU MAY NEED TO CONFER WITH YOUR INSURANCE AGENTS, BROKERS, OR
CARRIERS TO DETERMINE IN ADVANCE OF SUBMISSION OF A RESPONSE THE
AVAILABILITY OF THE INSURANCE COVERAGES AND ENDORSEMENTS REQUIRED
HEREIN. IF YOU FAIL TO COMPLY WITH THE INSURANCE REQUIREMENTS BELOW, YOU
MAY BE DISQUALIFIED FROM AWARD OF THE CONTRACT.

Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this contract the following or
equivalent insurance policies at no less than the limits shown below and cause its
subcontractors to maintain similar insurance with limits acceptable to LFUCG in order to protect
LFUCG against claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the work or services hereunder by CONSULTANT. The cost
of such insurance shall be included in any bid:

Coverage Limits

General Liability $1 million per occurrence, $2 million aggregate
(Insurance Services Office Form CG 00 01) or $2 million combined single limit
Professional Liability $1,000,000

Worker's Compensation Statutory

Employer’s Liability $100,000

The policies above shall contain the following conditions:

a. All Certificates of Insurance forms used by the insurance carrier shall be properly filed and
approved by the Department of Insurance for the Commonwealth of Kentucky. LFUCG shall
be named as an additional insured in the General Liability Policy and Commercial
Automobile Liability Policy using the Kentucky DOl approved forms.

b. The General Liability Policy shall be primary to any insurance or self-insurance retained by
LFUCG.

c. The General Liability Policy shall include a Products and Completed Operations
endorsement or Premises and Operations Liability endorsement and a Products Liability
endorsement unless they are deemed not to apply by LFUCG.

d. The General Liability Policy shall have a Professional Liability endorsement (including Errors
and Omissions) for any services performed pursuant to the contract, and/or a separate
Professional Liability Policy shall be obtained unless it is deemed not to apply by LFUCG.

e. The Professional Liability policy shall be maintained for a minimum of three years beyond
the completion date of the project, to the extent commercially available. If not commercially
available, CONSULTANT shall notify LFUCG and obtain similar insurance that is
commercially available and acceptable to LFUCG.

f. LFUCG shall be provided at least 30 days advance written notice via certified mail, return
receipt requested, in the event any of the required policies are canceled or non-renewed.
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g. Said coverage shall be written by insurers acceptable to LFUCG and shall be in a form
acceptable to LFUCG. Insurance placed with insurers with a rating classification of no less
than Excellent (A or A-) and a financial size category of no less than VIII, as defined by the
most current Best's Key Rating Guide shall be deemed automatically acceptable.

Renewals

After insurance has been approved by LFUCG, evidence of renewal of an expiring policy must be
submitted to LFUCG, and may be submitted on a manually signed renewal endorsement form. If
the policy or carrier has changed, however, new evidence of coverage must be submitted in
accordance with these Insurance Requirements.

Deductibles and Self-Insured Programs

IF_YOU INTEND TO SUBMIT A SELF-INSURANCE PLAN IT MUST BE FORWARDED TO
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT, DIVISION OF RISK
MANAGEMENT, 200 EAST MAIN STREET, LEXINGTON, KENTUCKY 40507 NO LATER THAN
A MINIMUM OF FIVE (5) WORKING DAYS PRIOR TO THE RESPONSE DATE. Self-insurance
programs, deductibles, and self-insured retentions in insurance policies are subject to separate
approval by Lexington-Fayette Urban County Government's Division of Risk Management, upon
review of evidence of CONSULTANT's financial capacity to respond to claims. Any such
programs or retentions must provide LFUCG with at least the same protection from liability and
defense of suits as would be afforded by first-dollar insurance coverage. |f CONSULTANT
satisfies any portion of the insurance requirements through deductibles, self-insurance programs,
or self-insured retentions, CONSULTANT agrees to provide Lexington-Fayette Urban County
Government, Division of Risk Management, the following data prior to the final acceptance of bid
and the commencement of any work:

a. Latest audited financial statement, including auditor's notes.

b. Any records of any self-insured trust fund plan or policy and related accounting
statements.

C. Actuarial funding reports or retained losses.

d. Risk Management Manual or a description of the self-insurance and risk

management program.
e. A claim loss run summary for the previous five (5) years.

f. Self-Insured Associations will be considered.

Safety and Loss Control

CONSULTANT shall comply with all applicable federal, state, and local safety standards related to
the performance of its works or services under this Agreement and take necessary action to
protect the life, health and safety and property of all of its personnel on the job site, the public, and
LFUCG.

Verification of Coverage




CONSULTANT agrees to furnish LFUCG with all applicable Certificates of Insurance signed by a
person authorized by the insurer to bind coverage on its behalf prior to final award, and if
requested, shall provide LFUCG copies of all insurance policies, including all endorsements.

Right to Review, Audit and Inspect

CONSULANT understands and agrees that LFUCG may review, audit and inspect any and all of
its records and operations to insure compliance with these Insurance Requirements.

DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these insurance,
safety, or loss control provisions shall constitute default and that LFUCG may elect at its option
any single remedy or penalty or any combination of remedies and penalties, as available,
including but not limited to purchasing insurance and charging CONSULTANT for any such
insurance premiums purchased, or suspending or terminating the work.

00471865



REQUEST FOR PROPOSAL
WEST HICKMAN WATERSHED MANAGEMENT PLAN

SUMMARY

The West Hickman Watershed, Hydrologic Unit Code (HUC) number 05100205-120-060, is an
approximately 22 square mile watershed located within Fayette (18 square miles) and Jessamine
(4 square miles) Counties, Kentucky. In response to citizen interests about the watershed and the
creek’s water quality, Lexington-Fayette Urban County Government (LFUCG) Division of
Environmental Services (DES) is requesting proposals to complete a comprehensive watershed
management plan (WMP) for approval by the Kentucky Division of Water (KDOW) and EPA,
that will make the West Hickman Watershed eligible for §319(h) grant funding. Refer to
Watershed Planning Guidebook for Kentucky Communities, Kentucky Waterways Alliance,
Kentucky Division of Water and nine-key elements.

By utilizing the existing data available for this watershed and data being collected through the
LFUCG Division of Water Quality’s Watershed-Focused Monitoring Program and Kentucky
Division of Water, Watershed Management Branch, the contractor will work with stakeholders
to create a realistic plan that will successfully guide implementation throughout the watershed.

The contractor shall schedule meetings, events, etc. within Fayette County. However, the entire
watershed shall be included in this process. No additional on-the-ground information shall be
gathered in Jessamine County but any information available through known sources and KDOW
for Jessamine County shall also be included in the plan. No additional water quality sampling
collection shall be completed by the contractor to support development of the WMP.

SCOPE OF WORK
Complete a KDOW and EPA §319 approved WMP for West Hickman Watershed.

e Task 1: Development of a Stakeholder Process

o Identify key stakeholders (residential, major land owners, businesses, schools,
utilities, etc.) in the watershed.

o Work with DES to invite stakeholders, through mailings, social media, and personal
connections, to become involved with this planning process.

o A West Hickman Watershed Council has already been established through DES
and bi-monthly meetings shall be held for the duration of the project (include in
timeline). DES will assist in email and social media notices. The contractor shall
be responsible for additional administrative tasks, including but not limited to,
agenda creation, meeting summaries, follow-up items, and refreshments when
needed.

o Work with the Watershed Council to develop a public outreach and education
strategy for the watershed.

o Assume twelve (12) targeted public neighborhood meetings to present water quality
results per area and brainstorm best management practices to be implemented
(under Task 4).



Task 2: Characterize Watershed - Compile and evaluate all available existing data for
the watershed, collect additional data (this does not include water quality sampling) as
required to allow cause and source identification and load calculations.
o Gather existing data
Create a watershed inventory
Identify data gaps
Analyze data
Identify causes and sources of impairments
Estimate pollutant loads

© O O O 0O

There are several existing documents and efforts that characterize the watershed. These
include, but are not limited to, West Hickman Watershed Assessment (9/2012), West
Hickman Microbial Source Tracking (4/2012), West Hickman Watershed-Focused
Monitoring Program water quality monitoring efforts and stream assessments (2018-2019).

Task 3: Set Goals & Identify Solutions
o Set overall goals and management objectives
Develop indicators/targets
Determine load reductions needed
Identify critical areas
Develop short and long term management measures to achieve goals

©C O 0 O

Utilize completed assessment to suggest goals/objectives to the stakeholders; develop
indicators/targets of these goals/objectives; identify load reductions required to meet water
quality standards and goals/objectives and develop best management practices to achieve
load reductions required for Task 4.

Task 4: Design Implementation Program
o Develop an implementation schedule
Develop interim milestones to track implementation of management measures
Develop criteria to measure progress toward meeting watershed goals
Develop monitoring component
Develop information/education component
Develop evaluation process
Identify technical and financial assistance needed to implement plan
Assign responsibility for reviewing and revising the plan

© O 0 0O 0 OO0

Task 5: Final Approved Plan — Prepare a document that is approved by Kentucky
Division of Water and EPA and that will be §319(h) funding eligible. Respond to
comments by KDOW and EPA as required (assume 6 months of review/question and
response with agencies)



EPA Nine-Key Elements of a Watershed Management Plan

il
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Identify causes and source of pollution

Estimate load reductions expected

Describe management measures and targeted critical areas
Estimate technical and financial assistance needed
Develop an information and education component
Develop a project schedule

Describe interim, measureable milestones

Identify indicators to measure progress

Develop a monitoring component

Known Available Documents

West Hickman Watershed Assessment (9/2012) (Available on Lexingtonky.gov)

West Hickman Microbial Source Tracking (4/2012) (Available on Lexingtonky.gov)
LFUCG West Hickman Watershed-Focused Monitoring Program water quality monitoring
efforts and stream assessments (2018-2019) (May 2019-September 2019) — to be
developed by April 2020

KDOW West Hickman Watershed-Focused Monitoring (October 2019 — April 2020)
LFUCG Greenway Master Plan (2002) (Available on Lexingtonky.gov)

LFUCG Parks Master Plan (Available on Lexingtonky.gov)

LFUCG Sanitary Sewer Remedial Measures Plan (Available on Lexingtonky.gov)

SUBMITTAL REQUIREMENTS
Contractor are required to have experience developing a WMP that has been approved by
KDOW and EPA.

Project Team Outline: Provide complete information that explains the relationship between
team members and their respective roles in contributions to this project. The project team
includes the lead plus any key members such as environmental experts, engineers, sub-
consultants, etc. who are critical for the consideration by the evaluation team.

Statement of Qualifications: Describe the project team’s experience, within the past 8 years,
related to watershed and regional scale planning, stormwater management planning,
environmental restoration, and projects working with a broad range of stakeholders. Submit a
summary page on previous approved plans and a website link.

Approach and Methodology: The respondent shall create and submit a timeline for this
process (no longer than 24 months). Review and include/remove any tasks that they believe will
improve the project, may reduce costs and time and value added options.

Proposed Cost for Services: Fill in the below table for cost per task and include any notes or
additional tasks with associated cost.



Task

Proposed Cost

Team Member
Responsible

Notes

Task 1: Development of
a Stakeholder Process

Task 2: Characterize
Watershed

Task 3: Set Goals &
Identify Solutions

Task 4: Design
Implementation Program

Task 5: Final Approved
Plan

Additional Task or Task

Reduction







CERTIFICATE OF INSURANCE
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DATE (MM/DD/YYYY)

" Ve
ACORIE CERTIFICATE OF LIABILITY INSURANCE 04/16/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER Inviad o
The Underwriters Group, Inc. Z‘NHM%::F\F Bl1502_244_1343 mé Nn}_:__502_244‘1411
1700 Eastpoint Parkway ADDRESS: ;
P.O. Box 23790 INSURER(S) AFFORDING COVERAGE NAIC #
Louisville, KY 40223 INSURER A : Continental Casualty Company 20443
INSURED INSURER B: Continental Insurance Company - 35289
Palmer Engineering Company INSURER C Transpirtati_on Insurance Company 20454 -
5in8ﬁe§3§r7417<y GTEEE INSURER D: XL Specialty Insurance Company 37885
INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WvD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
2 || X|||COMMERCIAL GENERAL LIABILITY X | X | 6012733050 05/01/2019 | 05/01/2020 | EACH OCCURRENCE 1,000,000
i DAMAGE 10O RENTED
|| cLamsMADE | X | OCCUR PREMISES (Ea oceurrence) $1,000,000
1 'MED EXP (Any one person) $10,000
PERSONAL & ADV INJURY | $1,000,000
GEN'L AGGREGATE LIMIT AP PLIES PER: GENERAL AGGREGATE $2,000,000
POLICYI X] _,]JI?CO]: |:| LoC PRODUCTS - COMP/OP AGG | $2,000,000
OTHER: ) 3
B | AUTOMOBILE LIABILITY x | x | 6012733078 05/01/2019 | 05/01/2020 | GO eINED SINGLELIMIT 151, 000, 000
_X ANY AUTO BODILY INJURY (Per person) | $
| ALL OWNED " | SCHEDULED i
ATGS | Auros BODILY INJURY (Per accident) | $
X 7| NON-OWNED PROPERTY DAMAGT s
HIRED AUTOS AUTOS (Por accident] -
$
A x| UMBRELLA LIAB X | occur X X 6076330411 05/01/2019 | 05/01/2020 EACH OCCURRENCE $10, 000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $10,000,000
DED l X | RETENTION $ 10,000 $
C |WORKERS COMPENSATION WC612733047 05/01/2019 | 05/01/2020 | X | PER | OTh-
AND EMPLOYERS' LIABILITY S STATUT B ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $1,000,000
OFFICER/MEMBER EXCLUDED? D N/A
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | 1,000,000
D Professional Liability DPRSS935335 12/05/2018 | 05/01/2020 [ Per Claim 4,000,000
Aggregate 4,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Lexington-Fayette Urban County Government is included as Additional Insured with respect

to General Liability and Automobile Liability for the referenced project. Coverage is primary.

Note: Requirements for Environmental Liability and Pollution Liability: Environmental Liability is
basically a contractor designed coverage, rather than for consulting architects and engineers.

The professional liability policy does not exclude pollution incidents that arise out of the scope of
professional services. (Per Mr. Tom Sweeney, Claims Manager, Dept of Law, LFUCG, this is
acceptable.) Project: UK Trunk Sewer C & D

CERTIFICATE HOLDER CANCELLATION

Lexington-Fayette Urban County Government
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

Room 338, Government Center ACCORDANCE WITH THE POLICY PROVISIONS.
200 East Main Street
Lexington, KY 40507 AUTHORIZED RERRESENTATIVE -
1 f\?}.(,c.ot& L() }%ﬂu’&’ﬂi——

© 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD
DS#6244072
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Response to Request for PropoSaIs

West Hickman Watershed Management Plan
RFP #20-2019

for the
Lexington-Fayette Urban County Government

May 17,2019
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May 17, 2019

Todd Slatin — Purchasing Director
Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

RE: RFP #20-2019 West Hickman Watershed Management Plan

Dear Mr. Slatin,

In response to the West Hickman Watershed Plan Request for Proposals, Palmer Engineering and its design
team wishes to express interest in providing engineering and environmental services to LFUCG for the
above mentioned project. We have an experienced team ready to utilize the previously collected data and
work with project stakeholders to create a realistic plan leading to successful implementation and water
quality improvements throughout the watershed.

Established in 1969, Palmer Engineering has significant experience providing engineering and
environmental services throughout Central Kentucky, including development of a previous watershed
management plan. Headquartered in Winchester, Kentucky, Palmer Engineering has 10 offices in five states
with approximately 100 employees. The work for this project will be based out of our Lexington, Kentucky
office with some supportive staff in the Winchester, Kentucky office. Our record of performance on previous
successful projects with LFUCG, as well as other local and state agencies such as Winchester Municipal
Utilities, Louisville MSD, Kentucky Transportation Cabinet, and Kentucky Finance Cabinet, demonstrate our
experience with engaging project stakeholders and providing water quality improvements.

The Palmer Engineering project team is comprised of experienced engineers, biologists, environmental
scientists, and GIS specialists. Palmer Engineering offers a diverse team with significant applicable
experience. I will be the Principal-in-Charge and Stephanie Blain, PE, LEED AP, will be the Project Manager.
Mrs. Blain has significant experience working on projects for LFUCG and was the primary author of our
previous watershed management plan.

Thank you for the opportunity to present our professional qualifications. Our team’s commitment to quality,
exemplary service, familiarity with the project requirements, readily available personnel, expertise, and
performance on past and current projects culminate into the logical team for this project. Selection of the
Palmer Engineering will result in development of a meaningful and usable watershed planning document
that can be used by the community for many years to come. If you have any questions, please call me at
859-389-9293.

Sincerely,
Bocr Yok

Brian Ward, PE, PLS
Principal-in-Charge

Suite 900 B 301 East Main Street Lexington, KY 40507
Phone: (859) 389-9293 E-mail: peclex@palmernet.com Web Site: www.palmernet.com



Cross Keys Park Pond Water Quality Retrofit:

Palmer Engineering Company Profile
RFP #20-2019

Palmer Engineering Company (Palmer), incorporated on February 25, 1969, is a civil/structural engineering, environmental,
and surveying consulting firm. Over the past 50 years, Palmer’s professional associates have earned clients’ respect and
trust by consistently delivering solutions-oriented, exemplary service in a responsive and financially-accountable manner.
As a result, Palmer has successfully completed more than 3,000 projects for approximately 700 clients. Departments of
Transportation, Local Public Agencies, and Municipalities constitute Palmer’s largest business sectors. With headquarters
in Winchester, Kentucky, and nine other offices in Cincinnati and Akron, Ohio; Louisville, Crescent Spring, and Lexington,
Kentucky; Nashville, Tennessee; Teays Valley, West Virginia; and Orlando and Tallahassee, Florida, the firm has 94
employees, including 41 registered professional engineers, 2 registered structural engineers, 10 registered land surveyors,

Pq Palmer

ENGINEERING

and 7 engineers-in-training available to provide the highest quality engineering and environmental services.

Company Services

o Watershed management planning

o Public involvement

o Stakeholder engagement and coordination

o Environmental services--including EIS writing and
coordination, USACE/KDOW Permitting, Phase I site
assessments, aquatic ecosystems (wetlands, fisheries),
highway noise, air quality analysis, socio-economic
analysis; and cultural analysis

a Feasibility and comprehensive studies

o Water supply and distribution systems

o Water storage tanks

n Water supply/treatment systems and
pumping stations

o Sanitary sewer collection systems

o Sanitary sewer treatment systems and pumping stations

o Sanitary sewer facilities planning

o Storm water management with hydrologic and hydraulic
analysis

o Structural inspection and rehabilitation, including fracture
critical members of long-span bridges and pier stability/
scour analysis

o Surveying services (land and cadastral surveys, horizontal
and vertical control for photo-grammetry, GIS, GPS)

Company Commitment

Palmer is a multi-discipline engineering firm that offers a variety of personnel ¥ '
to meet the project needs. Palmer’s staff includes civil engineers specializing in

o Construction layout, management, and inspection

n Corridor studies for other utility systems

o Highway design of streets, arterials, bridges, and culverts

o Site development for building construction

o Instrumentation and settlement analysis

o Pavement design, analysis, and repair/rehabilitation
strategies

o Planning reports and capacity analysis of highways and
intersections

o Residential and commercial development

o Resident project representation

1 Structural design of bridges, piers, and culverts

o Traffic engineering and transportation services--including
urban transportation planning and travel demand
forecasting, traffic impact analysis, traffic simulations,
interchange justification studies, corridor access
management, context-sensitive solutions, highway
capacity analysis, feasibility studies, advanced planning
reports, traffic counting services, and bicycle planning
services

environmental, water, wastewater, hydraulics, storm water, structural design, erosion control, highway design, and site
development. Additionally, Palmer’s employees include surveyors, right-of-way acquisition agents, a GIS specialist, biologist,
environmental scientist, construction inspectors, and a historic preservation specialist. The team for this project includes
sub-consultants that will bring further expertise to the project team.

A proven track record, experience, and ample staff availability make Palmer Engineering the ideal candidate for this project
and future work for LFUCG. Palmer’s track record of repeat work from LFUCG and similar municipalities is evidence of our
commitment to clients’ needs. Palmer has a dedicated staff ready to start working for LFUCG immediately.

Pe



Project Team
FdPalmer  R55%0500s

The Palmer Team

Palmer Engineering has selected two subconsultants to assist with the completion of the West Hickman Watershed
Management Plan, to extend the provided services, and to meet the LFUCG established participation goals for Disadvantaged
Business Enterprises and Veteran-Owned Small Businesses. These team members allow for the project to be completed with
one point of contact--Project Manager, Stephanie Blain. Palmer Engineering has a working history with each subconsultant.
General information for each subconsultant is provided below. The Palmer Team Organizational Chart and individual resumes
for key team members are presented on following that pages.

Element Design

Element Design (Element) was originally formed in 1995 as The Landplan Group, LLC. The firm has since worked on well
over 100 LFUCG projects that range from parks, trails, water parks, playgrounds, pools, sewer inspections, ADA compliance,
and a multitude of school and public facility site projects. Element has worked with many public agencies where planning
and integrated design charrettes have been an integral part of the design process.

Element, based in Lexington, Kentucky, is a Women’s
Business Enterprise certified through WBENC and the
Kentucky Transportation Cabinet. The firm currently has
seven employees, including three landscape architects
and one professional engineer; several of the employees
live within the West Hickman watershed. With a strong
history and commitment to working in the public sector, the
employees understand the challenges and requirements of
working with local communities and the various agencies
involved. Element professionals believe that their work
should be responsible to the client, environment, and
community. They utilize research, creativity, and technical
expertise to approach all projects with a comprehensive
look at how successful systems function and change over
time, and how their design meets the needs and vision of
clients and communities.

Jackson Group

In 2006, after serving in the 82nd Airborne, obtaining a Master of Science Degree in Biology at Arkansas State University,
and years of professional environmental consulting experience, Jeremy Jackson decided to open the Jackson Group
(previously Jackson Environmental Consulting Services, LLC). Jackson Group is a service-disabled veteran-owned small
business, offering value based, professional environmental consulting services based in Richmond, Kentucky. Jackson Group
prides itself on problem solving and offers a variety of services including environmental permitting; ecological surveys and
assessments; compensatory mitigation plans; stream restoration design and construction administration; and geographic
information system modeling.

Degree of Local Employment

Palmer Engineering, Element Design, and Jackson Group are all headquartered in central Kentucky. The Palmer Engineering

office in Lexington will perform the majority of the work on this project with support from the Winchester office, Element

Design in Lexington, and Jackson Group in Richmond. ~
r



Project Team Organizational Chart

RFP #20-2019

LFUCG Division of
Environmental Services
Project Manager

Project Manager
Stephanie Blain, PE, LEED AP

Principal in Charge; QA/QC

Brian Ward, PE, PLS

Task 1: Development of
Stakeholder Process
Stephanie Blain, PE, LEED AP
Brian Ward, PE, PLS
David White, RLA (Element)

Task 2: Characterize
Watershed
Sam Lee, PE
Jeremy Jackson (Jackson)
Lee Carolan, CES
Rick Heil

Palmer

ENGINELERING

Task 3: Set Goals and
1dentify Solutions
Stephanie Blain, PE, LEED AP
Sam Lee, PE
Andrew Click, EIT
Derek Motsch, PE (Element)

design

Task 5: Prepare Document
Stephanie Blain, PE, LEED AP
Sam Lee, PE
Bobi Conn

Task 4:Design
Implementation
Stephanie Blain, PE, LEED AP
Sam Lee, PE
Lee Carolan, CES

JACKS N
GROURP -



Stephanie Blain, PE, LEED AP ﬁ Palmer

Project Manager ENGINEERING

Stephanie joined Palmer Engineering in May 2006; project experience includes:

Lower Howards Creek Watershed Management Plan, Winchester, KY - Project
Engineer for the development of the Lower Howards Creek Watershed Management
completed as the Supplemental Environmental Project for WMU’s consent decree with the
EPA; developed stakeholder plan and initiated contact and meetings; prepared Quality
Assurance Project Plan; assisted in monthly water gquality sampling; aided in stream
Experience habitat assessments; analyzed water quality sampling results; performed pollutant load
13 years calculations; proposed best management practices to improve stream habitat and reduce
pollutant loads; conducted a series of public meetings; coordinated with local, state, and
federal agencies; assisted in writing and preparation of the written watershed management

Education
plan.

University of Kentucky

BS, Civil Engineering, 2007 . . . ) .
i g Wolf Run Water Quality Improvement Projects, Lexington, KY - Project Engineer/

Project Manager for the Cross Keys Park Pond Water Quality Retrofit and Picadome Golf
Course Stream Restoration, which were both prioritized project within the Wolf Run
Watershed Based Plan. The Cross Keys Park Pond Retrofit incorporates several project
elements to transform the degraded surface water into a water quality feature. The
Picadome Golf Course Stream Restoration includes stream restoration on Big EIm and
Vaughn’s Branch, sinkhole retrofit, and the creation of two wetlands/water quality basins.
Involved in all aspects of the project. Responsibilities included providing multiple concepts
for client consideration; public meetings with neighborhood residents; providing quality assurance and quality control
reviews of stream restoration plans; design plan preparation; coordination with state, federal and local agencies on permit
approvals and extensions; and construction administration. A portion of this project was funded through a Federal 319(h)
grant awarded to LFUCG by KDOW.

Registrations
PE--KY-28304-2011

LEED AP--2009
KEPSC--KY-071000148-2007

Hiltonia Rain Gardens, Lexington, KY - Project Engineer for a design project to add rain garden along an old city
street with no storm water infrastructure. The project was funded by a grant through the LFUCG Division of Water Quality.
Objectives were to provide BMPs capable of reducing runoff and removing pollutants while assisting in traffic calming
through reduced lane width on a residential street. Responsible for meeting with the neighborhood association to discuss
implementation and expectations, preparation of design plans and assisting with construction coordination.

Stephens Creek Stream Restoration, Gallatin County, KY - Project Engineer for 2,090 linear feet of stream
rehabilitation and 1,635 linear feet of stream re-establishment in Gallatin County, Kentucky as a subconsultant to
Redwing Ecological; Assisted in site topographic survey and stream assessment; Prepared site topographic survey from
field collected data; Prepared HEC-RAS analysis of existing and proposed conditions for stream re-establishment; Assisted
in layout and review of plan and profile for restored reaches; Assisted NKU with necessary submittals to USACE, KDOW,
SHPO, and USFWS for permit approvals for restoration activities.

Toyota (TMMK), KPDES Permit Renewal, Georgetown, KY - Project Manager for assisting TMMK with their
Individual KPDES Permit Renewal for Industrial Activity. Project included:

Preparation of Scope of Work;

Verification of Outfall Locations;

Verification of Activities within each drainage area;

Review of SIC for Activities within each drainage area;

Recommendation of Outfall to include within Permit based on Activities within the Drainage Area;
Organization and review of sampling data;

Preparation of forms and maps for submittal;

Correspondence with KDOW on permit approval process; and

Revisions of submitted information based on KDOW comments.

EDMCCRSSNGN O ENCORNYRS

Contractor Stormwater Training, Winchester, KY - Conducted a training sessions for contractors on stormwater
requirements in the City of Winchester; responsible for course preparation and presentation; course included erosion
control measure selection and installation, erosion control measure inspections during construction, Stormwater Pollution
Prevention Plan preparation and implementation, Stormwater Quality Management Plan preparation, post construction
inspection procedures, and KPDES Stormwater General Construction Permit requirements and submittals. ﬁ



Sam Lee, PE ﬁPalmer

Project Engineer B TS BRI

Sam joined Palmer Engineering in October 2017; project experience with Palmer and
previous employers include:

Idle Hour Park Feasibility Study, Lexington, KY for LFUCG - Project Engineer;
Completed a feasibility study for the Idle Hour Park in Lexington Kentucky. An existing
stream in the West Hickman Creek Watershed, the Idle Hour Tributary, collects stormwater
runoff from an approximately 730-acre drainage area and discharges downstream to the
Lexington Drinking Water Reservoirs. The Idle Hour Tributary is impacted by the urban

Experience runoff with highly eroded/undercut vertical banks, poor water quality and stream habitat
7 Years due to eroded materials, and undesirable stream aesthetics due to invasive vegetation

growing on the stream banks. A feasibility study was completed to categorize these impacts
Education and develop a mitigation plan to reduce the impact of stormwater erosion. Sam completed
University of Kentucky multiple tasks including site reconnaissance and survey, development of a hydrologic and

hydraulic model with the PCSWMM design software, and selection and preliminary design

MS, Civil Engineering, 2012 T ; . e . X
BS Cil\>/ill Enggineering 2010 of mitigation Best Management Practices (BMPs). This feasibility study was delivered in a

analysis memorandum including planning-level cost estimation for the selected BMPs.

Registrations Identifying Hot-Spots of Fecal Contamination in the Royal Springs Karstshed,
PE--KY-30924-2015 Lexington, KY for Master’s Thesis - Sam’s graduate thesis included analyzing fecal
contamination indicators in the Royal Spring Karstshed. The City of Georgetown utilizes
the historic Royal Spring as a drinking water source which receives groundwater from
sinkholes and streams in the Cane Run Watershed: a watershed including urban, suburban,
agricultural, and industrial usage in north Lexington and Georgetown. Water quality impairments have been documented
in the Royal Spring, including fecal contamination from various sources. Sam'’s research sought to identify these sources
of fecal contamination by quantifying a number of microbial indicators adapted from surface water application: fecal load
(E. coli), fecal source (two human-host specific Bacteroides DNA markers), and fecal age (the Anaerobic Coliform/Total
Coliform ratio). Sampling data and analysis concluded that a human fecal source was entering the groundwater conduit
and impacting the Royal Spring drinking water source independent from other upstream fecal sources (such as stormwater
runoff from agricultural activities). Sam completed water quality sampling, laboratory analysis, stream flow measurement,
pollutant load calculations, and detailed data analyses to publish the thesis in a peer-reviewed academic journal.

Kentucky Horse Park (KHP) Water Quality 319 Grant Project, Lexington, KY - Project Engineer for a design/build
team for design of several green stormwater infrastructure best management practices (BMPs) throughout the KHP campus.
Assisted with planning, design, and construction of BMP projects, including 1,100 linear-feet of stream restoration, dry lot
and alleyway construction to mitigate surface erosion, muck collection design, curbing, bioswales, pond dredging, and a
20,000 cubic-feet bioretention basin. The bio-retention basin was designed to remove fecal bacteria through both anaerobic
and aerobic treatment layers constructed to filter runoff from the KHP horse barn areas.

Link-Belt Stormwater Feasibility Study, Lexington, KY - Project Engineer with a design-build project team to design
BMPs at Link-Belt’s headquarters. The project was funded by a grant through the LFUCG Division of Water Quality. Objectives
were to design BMPs capable of reducing runoff to the South Elkhorn Creek watershed, providing public education, and
replacing impervious surfaces. Completed a feasibility study evaluating the potential for stormwater improvement projects
to reduce the quantity of stormwater runoff and improve the quality of stormwater discharging through KPDES permitted
pathways.

Kentucky Thoroughbred Center Stormwater Quality Project, Lexington, KY - Project Engineer with a design-
build project team to design a stormwater bio-retention basin. The project was funded by a Water Quality Incentive Grant
through the LFUCG Division of Water Quality. The project objectives were to design and build BMPs capable of reducing
fecal pollutants present in stormwater runoff discharging to the South Elkhorn Creek watershed, provide public education,
and replacing impervious surfaces. Design Engineer for a 1-acre bioretention basin, 15,000 square feet of porous asphalt
retrofit, and construction management of these projects.

Lexmark Rainwater Harvesting System, Lexington, KY - Project Engineer with a design-build project team to
design BMPs at Lexmark’s headquarters. The project was funded by a grant through the LFUCG Division of Water Quality.
Objectives were to design BMPs capable of reducing runoff to the IBM Tributary and Cane Run, provide public education,
and replacing impervious surfaces. Design of a bioretention basin and rainwater harvesting system provided elimination of
15 million gallons of runoff reduction and significant savings for Lexmark by reducing water purchased from the municipal
water supply.

Green Acres Water Quality 319 Grant Project, Lexington, KY - Project Engineer for a design/build team to design
1,000 linear feet of stream restoration in the Green Acres Neighborhood. Assisted with planning, design, and construction
of the stream restoration project.

P



Brian Ward, PE, PLS
Principal-in-Charge and QA/QC 1 EI? glmrerql;

Brian joined Palmer Engineering in 1998 and was named a principal and vice president
in 2016; He serves as Palmer’s General Civil Manager; project experience includes:

Lower Howards Creek Watershed Management Plan, Winchester, KY - Project
Manager for the Winchester Municipal Utilities Supplement Environmental Project required
by the EPA due to a Federal Consent Decree. The project included the project selection and
approval process through the EPA. The approved project was the Lower Howards Creek
Watershed Management Plan (LHCWMP). The LHCWMP included watershed research
Experience identifying all information to date, stream monitoring, data analysis, prioritization, BMP
22 years selection and feasibility, action items and plan implementation. The plan was prepared

in accordance with 319(h) requirements for future funding eligibility. MST-DNA source
tracking was also incorporated into the project to differentiate between human and animal

Education waste in the streams at select sites.

University of Kentucky

BS, Civil Engineering, 1997 Kentucky Watershed Leadership Academy Program Development Committee —

Participated in the development of the Kentucky Watershed Leadership Academy curriculum

Regi : as part of the Program Development Committee. As part of the development committee,

gistrations N . L . 4 -

PE--KY-22627-2002 committee meetings were participated in via conference calling to discuss the development

! of courses to teach the creation, funding, management of Watershed Management Plans,

TN-110221-2005 Storm Water Management, and similar projects. The courses are created to train and

PLS--KY-3899-2009 certify individuals to create and/or manage a Watershed Management Plan.

City of Winchester (KY), Storm Water Pollution Prevention Plan and Storm
Water Management Plan Reviewer - Project Manager / Reviewer of storm water pollution prevention plans and storm
water management plans for the City of Winchester prior to grading permit approval.

City of Winchester (KY), Storm Water Committee Member - Team member associated with establishing local
storm water ordinances and guidelines within the City of Winchester.

Jeremy Jackson JACKS\N
Biologist sRooe

Mr. Jackson is the President/Ecologist of Jackson Group. He has more than 15 years
of project management experience in ecological and environmental services. Project
Experience includes:

Morehead State University, Stream Restoration Triplett Creek Reaches 1, 2, and
3 - Stream Restoration Designer for the planning and design of stream mitigation and
restoration features along approximately 5,000 LF of Triplett Creek in Morehead, KY. Services
include watershed assessment, natural stream design features, habitat Improvement,

Experience coordination & permitting with KY Fish & Wildlife, KY State Floodplain and US Army COE
15 years regulators, and property owner/public participation and construction oversight.

) Middle Fork Development Corporation - Project Manager responsible for preparing a
Education 4 S Compensatory Mitigation Plan to offset approximately 6,500 linear feet of stream impacts .
Arkansas State University in Magoffin County, KY. Services include watershed assessment, natural stream design
MS, Biology, 2004 features, habitat Improvement, coordination & permitting with KY Fish & Wildlife, KY State
BS, Wildlife Ecology & Floodplain and US Army COE regulators, and property owner/public participation and
Management, 2000 construction oversight.

. L Kinder Morgan Wetland Mitigation - Project Manager designing, constructing, and
Registrations monitoring a 5 acre bottomiand hardwood and freshwater emergent wetland, and 1000
None linear feet of stream channel in response to the construction of a gas pipeline in Trenton,

Ohio. Services include watershed assessment, natural stream design features, habitat
Improvement, coordination & permitting with KY Fish & Wildlife, State Floodplain and US
Army COE regulators, and property owner/public participation and construction oversight.

Berea Utilities, Walnut Meadow Branch Stream Bank Restoration - Project Manager designing a stream
restoration project restoring a stream channel that was impacted by a main sewage line in Berea, KY. Services include
natural watershed assessment, stream design features, habitat Improvement, coordination & permitting with, KY State
Floodplain and US Army COE regulators, and construction oversight.

2!



Experience
30 years

Education
Arkansas Tech University
BS, Biological Sciences, 1985

Registrations:
CES--#11.5901

Lee Carolan ﬁ Palmer

Senior Environmental Biologist hg FOC Ll e

Lee joined Palmer Engineering in 2006. Project experience includes:

Lower Howards Creek Watershed Management Plan, Winchester, KY - Senior
Environmental Biologist. Performed water quality testing of Lower Howard’s Creek for the
Supplemental Environmental Plan. Performed QA/QC review of the plan for Clark County,
KY. Provided environmental documentation for the plan.

Wolf Run Water Quality Improvement Project, Lexington, KY - Senior Environmental
Biologist. This project included permitting for three separate sections within the Wolf Run
Watershed--Cross Keys Pond, Big EIm Tributary, and Vaughn's Branch. Permit applications
for USACE Section 404 NWP 27 and Water Quality Floodplain Construction were submitted
so that habitat improvements could alleviate the degradation that was occurring to the
streams due to storm water incidents.

Louisville Loop (Pond Creek, Medora, and Dodge Gap Sections), Jefferson
County, KY - Project Manager for Categorical Exclusion Level II for the 2.7-mile section that
included all base studies and permitting activities. Responsibilities included coordination
with local agencies, District 5, KYTC, and the USACE. Studies were conducted in the areas
of cultural resources, ecology, hazmat, and socioeconomic.

J K Smith Power Plant, Clark County, KY - Senior Environmental Biologist. Project Team Leader overseeing 3200-
acre stream and wetland mitigation, and benthic and fish surveys on approximately 81,460 linear feet of stream. Program
Manager--provided oversight on stream and wetland assessments. Managed benthic surveys and sampling, meetings
with EKPC and LUISACE. Construction Management aversight when construction occurs.

Experience
19 years

Education
Eastern Kentucky University

AS, Wood Technology, 1985

Registrations:
None

Rick Heil ﬁ Palmer

Civil/Environmental Technician ENGINEERING

Rick joined Palmer Engineering in 2019. Project experience with previous employers
includes:

Vigo Coal Company, Boone County, IN - Biological Technician assisting with the
fieldwork and design required for the preparation of a Stream Habitat Assessment and
Wetland Delineation Report for this 3500 acre surface mining project. Responsible for the
assessment of over 100 perennial, intermittent and ephemeral streams; assisted with the
collection of geomorphic data for stream mitigation design, including pebble counts, bar
samples, and bankfull indicators; assisted with macroinvertebrate and fish surveys, which
included electrofishing and seining, wetland delineations, and Indiana bat winter habitat
surveys; assisted with design of wetland mitigation sites; assisted with the preparation of
the baseline report and the pre-construction notification.

Breaks Interstate Park, Elkorn City, Pike County, KY - Biological Technician for a
proposed 120 acre addition to the Breaks Interstate Park. KYTC and Breaks Interstate Park
are working together with this site to create a preservation area. Assisted with the fieldwork
required for this site and responsible for all stream assessments (perennial, intermittent,
and ephemeral streams) and all wetland delineations. Created exhibits of streams and
wetlands for the permit application as well as creating plats for property acquisition.

US 641, Lyon/Caldwell County, KY - Biological Technician for the environmental work required for the relocation
of a 9 mile corridor of US 642 in Lyon and Caldwell Counties. Performed stream assessment and assisted with wetland
delineations. Prepared exhibits for permit applications. Assisted with fall fauna and bat habitat surveys.

Pe



| David White, RLA =lemeanidesign

Landscape Architect/Public and Stakeholder Involvement

David is a registered landscape architect with more than 28 years of experience in Landscape
Architecture and the Construction Industry. David oversees much of the Construction
! Document production and Construction Administration services at Element Design. His
/ extensive design background and construction experience has enabled David to provide
and assist in award winning projects throughout the southeastern region of the US. David
also has experience with hydrologic modeling programs and wetland development and
design. He has been involved in stakeholder and public involvement on a variety of projects
throughout Kentucky. Project Experience includes:

Experience
28 years

o Bluegrass Sportsplex Master Plan - Lexington, KY

. BCTC Advanced Manufacturing Center - Georgetown, KY

r1 Carter Caves State Park Horse Campground - Olive Hill, KY

o Eastern Kentucky University Baseball Stadium - Richmond, KY

v Eastern Kentucky University Football Stadium Addition - Richmond, KY

o Eastern Kentucky University New Science Building Phases 1 & 2 - Richmond, KY

o Eastern Kentucky University New Student Housing - Richmond, KY

o Eastern Kentucky University Wellness Center - Richmond, KY

o Kentucky State University Amphitheater & Pedestrian Mall - Frankfort, KY
1 MCTC/MSU Postsecondary Center of Excellence - Morehead, KY

o Shillito & Lafayette Trails - Lexington, KY

o Shriners Hospital for Children - Lexington, KY

o Southland Drive Pedestrian Improvements - Lexington, KY

o Western Kentucky University Alumni Plaza - Bowling Green, KY

o Western Kentucky University Centennial Mall - Bowling Green, KY

R. Derek Motsch , PE

Civil Engineer

Education
University of Kentucky
BS, Landscape Architecture

Registrations:
LA--KY-519; SC-602

Derek is a registered Professional Engineer with over 15 years of experience in hydrology,
hydraulics, grading, sanitary sewer and water distribution design. He specializes in water
and wastewater treatment and distribution and civil site utility design.

Derek is very skilled at the production of documentation and technical details. He is also
adept at computer / three dimensional modeling and rendering, and uses his modeling
skills to assist in making design decisions and in the production of construction drawings.
Project experience includes:

Experience
15 years

22 AB Sawyer Park - Louisville, KY
& Athens-Boonesboro Elementary School - Lexington, KY

; ; o BCTC - Newtown Pike Campus Expansion - Lexington, KY
ggjvgiﬁ:téﬁgirf:g:;i;ky2004 o Collins Lane Elementary School - Frankfort, KY

- i3 Eastern Kentucky University - Sanitary Sewer Capacity Study - Richmond, KY

o Eastern Kentucky University - Athletic Sports Facility - Richmond, KY
i1 Eastern Kentucky University - Pedway Project - Richmond, KY
3 Eastern Kentucky University - Wellness Center - Richmond. KY
o Henry County Judicial Center Renovation - Newcastle, KY
1 Lebanon City Hall - Lebanon, KY
22 MCTC - Regional Postsecondary Education Center - Madisonville, KY
21 Maysville Streetscape - Maysville, KY
1 Morgan County High School - West Liberty, KY
i2 Morgan County Safe Room - West Liberty, KY
3 Transylvania University New Campus Center - Lexington, KY

Education

Registrations:
PE--KY-26439
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Statement of Qualifications
PaPalmer 35550001
Watershed and Regional Scale Planning Experience:

Palmer Engineering has previously developed a Watershed Management Plan for Lower Howards Creek Watershed in Clark
County. Brian Ward was the Project Manager, and Stephanie Blain was the primary Project Engineer and report writer. The
Lower Howards Creek Watershed Management Plan (LHCWMP) was developed as the Supplemental Environmental Project
(SEP) mandated by the Environmental Protection Agency in the Consent Decree with Winchester Municipal Utilities (WMU)
and the City of Winchester, having the objective of securing significant environmental or public health protection and
improvements. Although not funded by a grant, the LHCWMP was prepared in accordance with the 319(h) grant guidelines
outlined in the Watershed Planning Guidebook for Kentucky Communities. The LHCWMP has been utilized to obtain a 319(h)
grant for improvements within the watershed. The following were primary tasks performed by Palmer Engineering for this
project:

O T | P U VPN Uiy Sy IV

i. Identification of stakeiioiders in conjunction with state aind iocal officials and civic and environimentatl groups,

2. Public notification of the creation of the LHCWMP and an invitation to comment or become involved;

3. Public meetings with stakeholders and community members to explain project objectives, enlist support, identify
problem areas and potential pollutant sources, and develop indicators and prioritization process;

4, Collection of existing watershed data, including physical and natural features, population and land use, and previous
studies and water quality sampling results;

5. Biological assessments of LHC and tributaries;

6. Phase 1 and Phase 2 water quality monitoring and sampling as defined in the State of Kentucky's Watershed Planning
Guidebook for Kentucky Communities;
7. Coordination and review of Microbial Source Tracking performed by UK’s Environmental Research Training Laboratories;

8. Identification of pollutant sources through field investigation, water quality testing, and existing available data;
9. Establishment of benchmark concentrations and comparisons for each parameter;

10. Estimation of pollutant loads and target reductions;

11. Identification of Best Management Practices (BMPs) and feasibility analysis of selected measures;

12. Estimation of technical and financial assistance needed to implement identified BMPs;

13. Schedule for implementation of BMPs;

14. Identification of measurable milestones for BMP implementation;

15. Development of monitoring objectives to evaluate the effectiveness in achieving water quality standards;

16. Development of the written LHCWMP to be maintained for public use; and

17. Presentation of LHCWMP and progress reports with political leaders, stakeholders, civic and environmental groups,
and the general public.

The objective of the LHCWMP was to meet the requirements of the SEP by providing direction to the community from
sampling and data gathering; prioritizing projects within the watershed; and producing a plan for the community that can
lead to measurable results to improve water quality, watershed conditions, and enhance future funding opportunities for
projects within the watershed. A copy of the document is available here: https://eec.ky.gov/Environmental-Protection/
Water/Outreach/BasinCoordination/WBPKentucky/LowerHowardsWBP.pdf.
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ENGINEERING

Besides the Lower Howards Creek Watershed Management Plan, The Palmer Team has also completed the following
watershed assessments, which contain many of the same elements as a watershed management plan:

University of Kentucky Southeast Watershed Master Plan
(by Element Design, formerly M2D) for University of

Kentucky:
The purpose of the Southeast Watershed Master Plan was to
provide guidance for future development in the watershed
in terms of managing stormwater run-off quantity and
quality and to identify methods for remedying existing
development conditions. The scope of work included:

1. Identification of stormwater catchments;

2. Analysis of existing stormwater run-off conditions
to serve as the baseline for future development
projects;

3. Proposed locations and sizes for stormwater quality

management structures;

. Proposed locations for stormwater quality structures;

. Details and typical unit costs for budgeting purposes;

. Identification of currently proposed projects;

Hydrologic analysis of historic, existing, and

proposed future conditions;

8. Identification of funding and grant opportunities;
and

9. Public education and outreach.

N oA

The Master Plan’s Approach to stormwater management
provides for water quantity and quality structures in
multiple locations for temporary detention, treatment, and
partial infiltration throughout the watershed. The end result
proposed is a slower, cleaner discharge of stormwater from
the watershed.

Licking River Watershed Cumulative Impact Assessment
(Jackson Group) for Middle Fork Development Corporation:
In compliance with the request by the Louisville District of
USACE, research and data analysis was conducted to assess
the cumulative impacts of a service mining operation as
well as other human activities for the Licking River HUC-
8 watershed. The purpose of this project was to establish
the relative level of impairments to the watershed from
past, current, and project future impacts and to develop a R
management plan to minimize and reduce potential future RACKSEUES Cunmulative Impaet ASSESSF"EM :

stream impacts. Large amounts of historic and current data

were collected and analyzed to determine anthropogenic pollution sources, as well as hydrologic low, base, and peak flow
events. Pollution types evaluated included sediment, metals, dissolved solids, and fecal coliform. Water quality, quality of
riparian zone habitat, and benthic macroinvertebrates were used as to determine existing quality and level of impairments to
the watershed. This data was also used to establish a 40-year historic trend and to model potential reasonably foreseeable
future trends of impairments and/or improvements to the watershed. The plan was developed to establish mitigation
measures to improve stream quality in the watershed, including stream restoration, sediment and stormwater retention,
riparian zone establishment and enhancement, and management of endangered species.
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ENGINEERING

Stormwater Management Studies/Planning Experience:

Palmer Engineering has also completed two large-scale stormwater
management studies/planning efforts for Toyota, one at the plant in
Georgetown, Kentucky (TMMK) and one at the plant in Princeton, Indiana
(TMMI). The TMMK Detention Basin Watershed Analysis utilized site
visits and available data to delineate nine unique watersheds and outfall
locations within the TMMK boundary of over 800 acres. Each watershed
had a basin at the outfall, and all basins were analyzed to determine
capacity and flooding risk. The TMMI Stormwater Study involved creating
a stormwater model for approximately 600 acres of the on-site drainage
system, including piping systems, open channels, and detention areas. The
model was utilized to determine existing capacity, identify areas of flooding
concern and recommend improvements to mitigate the flooding, and allow
for modeling of future expansions to determine the impact to the entire
site. Stephanie Blain was the Project Manager for both of the studies, and Sam Lee performed all of the hydrologic and
hydraulic modeling for the study at TMMI. Palmer Engineering has completed several smaller-scale stormwater studies/
plans for LFUCG Division of Water Quality including Willow Oaks Basin Study; Sierra and Eimendorf Stormwater Study; and
Cooper Drive Stormwater Study. Sam Lee completed several additional stormwater studies and water quality projects for a
previous employer as detailed on his resume, including the Idle Hour Park Feasibility Study.

Environmental Restoration and Water Quality BMP Experience:

The Palmer Team has completed multiple environmental restoration projects, including the Wolf Run Water Quaiity
Improvements Projects that included prioritized projects in the Wolf Run Watershed Based Plan that was partially completed
under a 319(h) grant. The project began in February 2015 and consisted of two individual improvement projects within the
drainage basin. One project, Cross Keys Park, includes the improvements
to the existing Cross Keys Park pond with the creation of a sediment
forebay and wetland. The second project, Picadome Golf Course, includes
stream restoration of Vaughn’s Branch and Big Elm Tributary, improvements
to the sinkhole, and the creation of two wetlands/water quality basins.
Palmer Engineering performed design, modeling, public engagement, and
construction administration services for these projects.

Palmer Engineering and Element Design incorporate, water quality BMPs
into almost all of our site development projects. The Palmer Team has
experience designing rain garden, biofiltration basins, pervious pavements,
bio swales, underground detention, wetlands, and manufactured water
quality units as a part of site development projects. Additional dedicated
environmental restoration and water quality projects by the Palmer Team
include:
1 Stephens Creek Stream Restoration, Gallatin County, Kentucky - 2,090 linear feet of stream rehabilitation and 1,635
linear feet of stream re-establishment
o Hiltonia Rain Gardens, Lexington, Kentucky - Creation of six rain gardens along a residential street
o Spurlock Power Station Rain Garden, Maysville, Kentucky - Creation of rain garden to limit discharge from a warehouse
expansion
i Kinder Morgan Wetland Mitigation Plan, Trenton, Ohio (Palmer and Jackson) - 2.5 acre wetland creation
o Reaches 1, 2, and 3 of Triplett Creek Stream Restoration for Morehead State University (Jackson Group) - Approximately
5,000 linear feet of stream mitigation and restoration
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Stakeholder and Public Involvement Experience:

The Palmer Team continually works with stakeholders and the public when
presenting implementation options and potential design solutions, seeking
to create truly viable projects for the community. Besides the stakeholder
coordination and public meetings involved with the Lower Howards Creek
Watershed Management Plan, Palmer Engineering works routinely with
stakeholder groups and the public with projects for KYTC, such as current
projects US 641 in Calloway County, US 150 in Nelson and Washington
Counties, and US 65/US 71 Regional Connector. Palmer Engineering
and Element Design worked together on the Southland Drive Pedestrian
Improvements Project for LFUCG, coordinating with stakeholders and
leading the public meetings. This project also included online surveys for
community residents to provide feedback. Other LFUCG projects in which the
Palmer Team has been involved in stakeholder and public coordination are:
Town Branch Trail Sections 4 and 5; Versailles Road Corridor Improvement
Project; Ecton Park Sanitary Sewer Improvements Project; and UK Trunk Sewer C, D, and E Sanitary Sewer Improvements
Project. Many of our public meetings involve design charrettes, round-table discussions, public surveys, and question-and-
answer symposiums. The Palmer Team’s goals of stakeholder and public coordination and to start the study process and to
establish collaborative ideas and goals to generate early expectations or quantifiable metrics for final implementation. The
Palmer Team can work with LFUCG to devise the most conducive communication format and presentation style.

Capacity:

The Palmer Team has adequate workload capacity over the project duration to complete this project in accordance with the
schedule presented. The combined team of Palmer Engineering, Element Design and Jackson Group provides a diverse team
of over 100 professionals that can assist with the project to ensure timely completion.

Reasons to Select The Palmer Team:

The Palmer Team should be selected by LFUCG for the preparation of the West Hickman Watershed Management Plan for
the following reasons:
o The Palmer Team has proven experience based on the successful implementation -of a previously developed
watershed management plan in Central Kentucky.
o The Project Manager will be the same throughout the project, providing seamless project flow, and has a vast
amount of experience with previous projects for LFUCG.
o All of the work on the project will be completed in Central Kentucky, with most of the work being performed in
Lexington.
n The Palmer Team is familiar with the project area and has several employees living within the watershed.
0 The Palmer Team is available to provide responsive service to LFUCG due to downtown location of our Lexington
office and local personnel.
1 The Palmer Team is made up of consultants who have a history of delivering successful projects together and meet
the Disadvantaged Business Enterprise and Veteran-Owned Small Business goals for LFUCG.
The Palmer Team is ready to begin work immediately upon receiving Notice to Proceed.

o
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ENGINEERING

The Palmer Team, led by Project Manager Stephanie Blain, will follow the Watershed Planning Guidebook for Kentucky
Communities by Kentucky Waterways Alliance and Kentucky Division of Water to develop the West Hickman Watershed Based
Plan. The Guidebook was utilized by Palmer Engineering to prepare of the Lower Howards Creek Watershed Management
Plan, which was approved by KDOW and EPA and eligible for Section 319(h) funding. Brian Ward will provide guidance from
a senior level and be involved in quality assurance and quality control (QA/QC) of the entire project. For the purpose of the
schedule presented, a Notice to Proceed Date of July 1, 2019 was assumed. If the Notice to Proceed date falls after July 1,
2019, the project schedule may need to be adjusted; but due to the current and planned sampling efforts, some flexibility
is available until those efforts are completed.

Task 1: Development of a Stakeholder Process
July 1, 2019 to November 1, 2020

Identification of stakeholders and public involvement will begin early In the project. Eariy invoivement aiiows the Paimer
Team to more accurately address the concerns of the community, develop viable watershed management options, and instill
a sense of ownership for all stakeholders involved. The Palmer Team will rely on the recently established West Hickman
Watershed Council as a valuable resource and project partner; the team anticipates attendance at a total of nine bi-monthly
meetings with the Council throughout the project. Additional partners and stakeholders were identified in the September
2012 West Hickman Watershed Assessment by Third Rock Consultants, LLC. Additional potential stakeholders--besides
those listed in the report--are identified on the Project Stakeholder Overview figure (on the next page) and could include:

n  Bluegrass Area Development District;

o Additional Fayette County Public Schools (e.g. Tates Creek Elementary, Middle, and High Schools);

n  Neighborhood Associations (e.g. Hartland Neighborhood Association); and

o Religious Institutions (e.g. Centenary United Methodist, Immanuel Baptist, or Tates Creek Christian Church).

Element Design will primarily assist in the project by performing stakeholder outreach tasks such as preparing meeting
materials/exhibits and engaging involvement of the public
through mailings, social media, and personnel connections.
Element is experienced in creating materials and exhibits
targeted for public understanding and providing more non-
technical material than formal engineering drawings. An
example of a display created for EKU by Element is shown
on this page. Both David White and Derek Motsch live in
the West Hickman watershed and can assist in making
personnel connections to increase involvement.

MIMICKING NATURE TO MANAGE STORM WATER :

The Palmer Team anticipates that a series of 12 public
meetings will take place in August, September, and October,
2020. These meetings will follow the completion of current
sampling and laboratory testing data (assumed to be
available by the end of April 2020). The Palmer Team will
complete the five bulleted items under Task 1 in the Request
for Proposal.
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Task 2: Characterize Watershed
July 1, 2019 to July 1, 2020

The Palmer Team will complete the six bulleted items under Task 2 in the Request for Proposal, utilizing as much as the
previously prepared reports as possible. For the purpose of this proposal, it is assumed that LFUCG can provide the digital
files for the previous report. The Palmer Team plans to complete the following general subtasks:

1.

Task 3: Set Goals and Identify Solutions
July 1, 2019 to August 1, 2020

Similar to stakeholder involvement, Palmer will set objectives early in the
project timeline to ensure the following actions to meet these goals:

1.

Gather Existing Data: A large amount of existing data is already available for this watershed. The Palmer Team will
review data collected for this watershed through the previous watershed assessment and microbial source tracking
in 2012 and current/planned LFUCG and KDOW monitoring efforts. To help in project cost control, the Palmer Team
would utilize as much of the September 2012 West Hickman Watershed Assessment by Third Rock Consultants, LLC
as possible.

Identify Data Gaps: The Palmer Team will review previous study recommendations to current conditions and
determine the need for updated recommendations. For example: Several LFUCG Remedial Measures Plan projects
have been completed in the watershed since the preparation of the September 2012 West Hickman Watershed
Assessment report. Rick Heil and Lee Carolan may be involved in any required field assessments.

Identify Causes/Sources of Impairments and Create a Watershed Inventory: A watershed inventory will be completed
with the assistance of Jeremy Jackson, of Jackson Group, to identify causes and sources of impairments identified
in previous studies and sampling data.

Analyze Data and Estimate Pollutant Loads: This portion of the work will be led by Sam Lee due to his previously
completed Master’s Thesis on fecal contamination indicators and prior professional work experience. The Palmer
Team will develop a Stormwater Management Model (SWMM) to complete stormwater pollutant loading analyses.
The complete stormwater analyses will generally include:

a. Delineating subcatchment watershads for sampled sites;

b. Calibration of stormwater runoff with rain gage data

corresponding to sampling events; and
¢. Calculating existing pollutant loads utilizing the PCSWMM

design software.

Set Overall Goals and Management Objectives: The Palmer Team
would work initially with the West Hickman Watershed Council,
adding other stakeholders as they are identified, to identify goals
and management objectives. Project goals will be defined by January 1, 2020.

Develop Water Quality Indicators/Targets: Management objectives will then be utilized to identify specific issues in
the watershed and allow for measurable water quality benchmarks to be established. Indicators and targets can
also be developed prior to the conclusion of monitoring in April 2020.

Calculate Load Reductions and Identify Critical Areas: Palmer will utilize the SWMM design software to calculate
pollutant reduction required to meet the management objectives. The effect of stormwater quality and quantity Best
Management Practices (BMPs) will be modeled in SWMM to determine the overall scope of reduction needed. Derek
Motsch, of Element Design, will provide a quality assurance and control review of recommended BMPs to catch any
oversights or errors based on his engineering background and knowledge of the watershed.

Develop Short- and Long-Term Management Measures to Achieve Goals: Target load reductions and BMP
requirements will be calculated with PCWMM, but location, implementation, stakeholder coordination, long-term
maintenance, and cost of construction must also be considered for an effective solution. Palmer will include public
engagement through targeted public meetings vital for brainstorming of effective and constructible BMPs. Following
BMP selection, at least one action item per BMP will be identified to provide a means to implement that BMP.

Fe
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Task 4: Design Implementation Program
July 1, 2020 to January 1, 2021

Development of the watershed implementation program provides metrics
to see the identified solutions implemented in the watershed. Results
will not happen in the watershed until the plan is actually implemented.
Public input from the targeted meetings will be taken into account
when determining schedules, measurable milestones, and evaluations.
Schedules for implementation will be developed in two- to three-year
timeframes. The Palmer Team will complete the eight bulleted items
listed in the Request for Proposal in Task 4. Lee Carolan, a Certified
Environmental Specialist, will assist with this task based on her varied
background previously working for federal and state agencies and her (¥
continued work with those agencies in the private sector. .

Task 5: Final Approved Plan
Report Preparation: January 1, 2020 to January 1, 2021
Report Review Period: January 1, 2021 to July 1, 2021

The Palmer Team will prepare a full watershed management plan that
is approved by Kentucky Division of Water and that will be eligible for
Section 319(h) funding. Stephanie Blain and Sam Lee will be the primary
technical writers of the report due to their familiarity with the project
and past experience. Bobi Conn will review the report for grammatical
correctness and accuracy. The Palmer Team anticipates submittal of the
report for regulatory review on January 1, 2021, with six months of
review and response time following.

P4
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Task

Proposed Cost

Team Member
Responsible

Notes

Task 1: Development of'a

Assumed a total of nine Watershed Council meetings (bi-monthly for 18

$43,660.00 Stephanie Blain months) and 12 targetted meetings with homeowner associations. Cost
S eioldewirocess includes $200 in postage, $300 in refreshments, and $200 mileage for
Assumed utilization of the previously prepared watershed assessment
Task 2: Characterize Watershed $26,670.00 SamLec  [report and that a digital copy can be provided by LFUCG
r ; — Included developing Action Items for each selected BMP.
[LaskisiiSetiGoals Sidentity $21,600.00 Stephanie Blain
Solutions
Task 4: Design Implementation $14,500.00 Stephanie Blain
Program
Task 5: Final Approved Plan $28,150.00 Stephanie Blain
Additional Task or Task Reduction
o . . . |Attend additional meetings with LFUCG, Neighborhood Associations,
Additional Meetings (Each) $1,250.00 Stephanie Blain and Watershed Council
Meeting Reduction (Each) -$1,250.00 Stephanie Blain |Removal of meetings listed within the Scope of Task 1




AFFIDAVIT

Comes the Affiant, David Lindeman, PE, PLS , and after being first duly
sworn, states under penalty of perjury as follows:

1. His/her name is _ David Lindeman, PE, PLS and he/she is the individual
submitting the proposal or is the authorized representative
of Palmer Engineering , the entity submitting

the proposal (hereinafter referred to as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County
Government at the time the proposal is submitted, prior to award of the contract and will maintain a
"current” status in regard to those taxes and fees during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable,
prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-mentioned
information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or
fees are delinquent or that a business license has not been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the Proposer

will not violate any provision of the campaign finance laws of the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page



7. Proposer acknowledges that "knowingly” for purposes of this Affidavit means, with respect to
conduct or to circumstances described by a statute or ordinance defining an offense, that a person is
aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.

L —

STATE OF ___ Kentucky

COUNTY OF  Clark

The foregoing instrument was subscribed, sworn to and acknowledged before me

n, PE, PLS on this the _16th day

My Commission expires: 02/02/21
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NOTARY PUBLIC, STATE AT LARGE
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EQUAL OPPORTUNITY AGREEMENT

Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the "Recipient’) hereby agrees that as a
condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title
VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to as the "Act”), and all requirements
imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of
the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department of Transportation —
Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as the "Regulations”) and other pertinent
directives, no person in the United States shall, on the grounds of race, color, national origin, sex, age (over 40), religion,
sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of,
or be otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal financial
assistance from the U.S. Department of Transportation, including the Federal Highway Administration, and hereby gives
assurance that will promptly take any necessary measures to effectuate this agreement. This assurance is required by
subsection 21.7(a) (1) of the Regulations.

The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in
employment because of race, color, refigion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by
contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds. This
order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of
disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment
Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

e s oo e e o o o e sk ok R R

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. Itis the
Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been
aliowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the
Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause
a contract to be canceled and the contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions
contained herein. Return this document as part of your application packet.



Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam
veterans, handicapped and aged persons.

/// il Palmer Engineering
Signature Name of Business




WORKFORCE ANALYSIS FORM

Name of Organization: _Palmer Engineering

Categories Total | White Hispani | Black or Native Asian America | Twoor | Tota
(Not cor African- | Hawaiian (Not n Indian more |
Hispani Latino America and Hispani or races
&or n (Not Other cor Alaskan (Not
Latino) Hispanic Pacific Latino Native Hispani
or Latino | Islander (not cor
{Not Hispanic Latino
Hispanic or Latino
or Latino
M|F|M|F M F M FIMI|F | M F IM|F |[MF
Administrators 7 7 7
Professionals 43 39| 3 1 40| 3
Superintendents 7 7 7
Supervisors
Foremen
Technicians 28 23 | 5 23| 5
Protective
Para-
Office/Clerical 8 8 8
Skilled Craft
Service/Maintena 1 1 1
Total: 94 |76 |17 1 77117
Prepared by: _Kim Warren, CPA - CFO Date: 05 / 16 / 19

(Name and Title) Revised 2015-Dec-15




Firm Submitting Proposal: _Palmer Engineering

Complete Address: _ 301 East Main Street, Suite 900, Lexington, KY 40507

Street City Zip

Contact Name: David Lindeman Title: President

Telephone Number: 859-389-9203  Fax Number: _859-744-1218

Email address: _dlindeman@palmernet.com
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LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference #_ 20-2019

The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any
substitution is made or the total value of the work is changed prior to or after the job is in progress, it is
understood that those substitutions must be submitted to Central Purchasing for approval immediately. Failure
to submit a completed form may cause rejection of the bid.

MWDBE Company, Name, MBE Work to be Performed Total Dollar % Value of
Address, Phone, Email WBE or Value of the Total Contract
DBE Work
1. Element Design WBE Stakeholder Coordination/ TBD 10%
David White Public Involvement
366 South Broadway

Lexington, KY 40508

Phone: 859-389-6533

david@element-site.com
2. Jackson Group SDVOB Watershed Characterization TBD 3%

Jeremy Jackson

3945 Simpson Lane

Richmond, KY 40475

Phone: 859-623-0499

jjackson@jacksongroupco.com

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work
contained in this Bid/RFP/Quote. Any mistepresentation may result in the termination of the contract and/or be subject
to applicable Federal and State laws concerning false statements and false claims.

~ /Z )
Palmer Engineering & Z/ T il

Company Company Representative

05/16/19 President
Date Title




LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote #__20-2019

By the signature below of an authorized company representative, we certify that we
have utilized the following Good Faith Efforts to obtain the maximum participation
by MWDBE and Veteran-Owned business enterptises on the project and can supply
the appropriate documentation.

Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and publications or
trades targeting minority, women and disadvantaged businesses not less than fifteen
(15) days prior to the deadline for submission of bids to allow MWDBE firms and
Veteran-Owned businesses to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG Central Purchasing Economic Inclusion Outreach event

Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBEs and/or Veteran-Owned Businesses of subcontracting opportunities

Sponsored Economic Inciusion event to provide networking opportuniiies
for prime contractors and MWDBE firms and Veteran-Owned businesses

X Requested a list of MWDBE and/or Veteran subcontractors or suppliers from
LFUCG and showed evidence of contacting the companies on the list(s).

Contacted organizations that work with MWDBE companies for assistance
in finding certified MWBDE firms and Veteran-Owned businesses to work on this
project. Those contacted and their responses should be a part of the bidder’s good
faith efforts documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBEs soliciting their participation in the contract not less than seven
(7) days prior to the deadline for submission of bids to allow them to participate
effectively.

X __ Followed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest.

X Provided the interested MWBDE firm and/or Veteran-Owned business with
adequate and timely information about the plans, specifications, and requirements
of the contract.

X  Selected portions of the work to be performed by MWDBE firms and/or

Veteran-Owned businesses in order to increase the likelihood of meeting the
contract goals. This includes, where appropriate, breaking out contract work items



into economically feasible units to facilitate MWDBE and Veteran participation,
even when the prime contractor may otherwise perform these work items with its
own workforce

Negotiated in good faith with interested MWDBE firms and Veteran-Owned
businesses not rejecting them as unqualified without sound reasons based on a
thorough investigation of their capabilities. Any rejection should be so noted in
writing with a description as to why an agreement could not be reached.

Included documentation of quotations received from interested MWDBE
firms and Veteran-Owned businesses which were not used due to uncompetitive
pricing or were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for
rejecting a MWDBE and/or Veteran-Owned business’s quote. Nothing in this
provision shall be construed to require the bidder to accept unreasonable quotes in
order to satisfy MWDBE and Veteran goals.

Made an effort to offer assistance to or refer interested MWDBE firms and
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid proposal

Made efforts to expand the search for MWBE firms and Veteran-Owned
businesses beyond the usual geographic boundaries.

Other--any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith efforts to include MWDBE and Veteran
participation.

NOTE: Failure to submit any of the documentation requested in this section may be
cause for rejection of bid. Bidders may include any other documentation deemed
relevant to this requirement which is subject to approval by the MBE Liaison.
Documentation of Good Faith Efforts must be submitted with the Bid, if the
participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
in termination of the contract and/or be subject to applicable Federal and State laws concerning
false statements and claims.

Palmer Engineering S s ﬁ,%/,/__
Company Company Representative
05/16/19 President

Date Title



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational Health
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter
338. The Respondent also agrees to notify the LFUCG in writing immediately upon
detection of any unsafe and/or unhealthful working conditions at the job site. The
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all
penalties, fines or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda and lonWave Q&A, if any, shall be considered in making
the proposal, and such addenda shall be made a part of this RFP. Before
submitting a proposal, it is incumbent upon each proposer to be informed as to
whether any addenda have been issued, and the failure to cover in the bid any
such addenda may resuit in disquaiification of that proposai.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to
award in whole or part, and to waive minor immaterial defects in proposals. LFUCG
may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any time
prior to the opening; however, no oral modifications will be allowed. Only letters, or
other formal written requests for modifications or corrections of a previously
submitted proposal which is addressed in the same manner as the proposal, and
received by LFUCG prior to the scheduled closing time for receipt of proposals, will
be accepted. The proposal, when opened, will then be corrected in accordance
with such written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal’.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.



10.

11.

12.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the

proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful Respondent
shall warrant that it is familiar with and understands all provisions herein and shall
warrant that it can comply with them. No additional compensation to Respondent
shall be authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are not
performed in an acceptable manner to the LFUCG, the LFUCG may cancel this
contract for cause by providing written notice to the proposer, giving at least thirty
(30) days notice of the proposed cancellation and the reasons for same. During
that time period, the proposer may seek to bring the performance of services
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind
the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor’s failure
to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a specified
date by which the contractor shall cure the identified deficiencies.
LFUCG may proceed with termination if the contractor fails to cure the
deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:
(a) Failure to perform the contract according to its terms, conditions
and specifications;
(b) Failure to make delivery within the time specified or according
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to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens filed
pursuant to the provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the purchasing
agency,

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor;
or

(f)  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of that
intent, Payment for services or goods received prior to termination shall be made
by the LFUCG provided these goods or services were provided in a manner
acceptable to the LFUCG. Payment for those goods and services shall not be
unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any portion
of the Contract without the express written consent of LFUCG. Any purported
assignment or subcontract in violation hereof shall be void. It is expressly
acknowledged that LFUCG shall never be required or obligated to consent to any
request for assignment or subcontract; and further that such refusal to consent can
be for any or no reason, fully within the sole discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or other
action has been duly taken authorizing the Respondent to enter into this Contract.
The Respondent will provide LFUCG with a copy of a corporate resolution
authorizing this action and a letter from an attorney confirming that the proposer is
authorized to do business in the State of Kentucky if requested. All proposals must
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be signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and venue
in such Court for the limited and sole purpose of proceedings relating to this
Contract or any rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which would,
if adversely determined, have a materially adverse effect on the authority or ability
of Respondent to perform its obligations under this Contract, or which question the
legality, validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

If any term or provision of this Contract shall be found to be illegal or unenforceable,
the remainder of the contract shall remain in full force and such term or provision
shall be deemed stricken.

Contractor [or Vendor or Vendor's Employees] will not appropriate or make use of
the Lexington-Fayette Urban County Government (LFUCG) name or any of
its trade or service marks or property (including but not limited to any logo or seal),
in any promotion, endorsement, advertisement, testimonial or similar use without
the prior written consent of the government. If such consent is granted LFUCG
reserves the unilateral right, in its sole discretion, to immediately terminate and
revoke such use for any reason whatsoever. Contractor agrees that it shall cease
and desist from any unauthorized use immediately upon being notified by LFUCG.

Wi 2, ’i/*——f 05/16/19

Signature Date



AFFIRMATIVE
ACTION

POLICY STATEMENT

It is the policy of Palmer Engineering Company (PEC) to support and promote equal
employment opportunity. As president and CEO of PEC, | am committed to a hiring and
promotion program that assures all qualified persons without regard to race, color,
religion, sex (includes sexual harassment), national origin, disability, age (40 years or
more) and veteran status (Vietnam Era, Desert Storm/Shield or disabled) the opportunity
for work and advancement. Further, | totally support and defend the Affirmative Action
Plan of this company.

e "/:_/ s g )
& ,Zf,'(f ﬂ_/< e
David Lindeman, President

January 3, 2019



January 2, 1986
Revised/Updated January 3, 2019

PALMER ENGINEERING COMPANY
AFFIRMATIVE ACTION PLAN

The following Affirmative Action Plan has been adopted by our company to take
affirmative action to afford Equal Employment Opportunity to any and all qualified persons

without regard to race, religion, sex, color, handicap, veteran, or national origin.

1. The purpose of this Affirmative Action Program is to comply with Executive Order
No. 11246 regarding direct Government Contracts. All personnel having
responsibility for hiring, promoting, laying off or disciplining employees will read

and be familiar with this Affirmative Action Plan.

2. The Equal Employment Opportunity responsibility is designated to Mr. Kim
Warren, who for the purpose of this plan, will be this company's Equal Employment
Opportunity Officer, and is charged with the responsibility of securing compliance

and advising corporate officials of progress.

3 The provisions of the Specifications concerning EEO will be revised annually by
the EEO Officer to insure that the requirements are met and receive proper
attention.

4, When work has commenced on a new project, the following shall be done:

A. The project manager will be informed on EEO matters concerning the

particular project by the EEO Officer. This may also be done after a contract

is received, before the new project starts.

B. Necessary steps will be taken to insure that provisions are incorporated in
applicable subcontracts as outlined in "Contractor's Agreement", Section

202, Paragraph 1 thru 7, Executive Order No. 11246.

C. Each subcontractor will be furnished a copy of this Affirmative Action Plan
and our EEO policy. They will be requested in writing to acknowledge to
this company in writing that they understand our Policy, and their obligations

to take affirmative action.



10.

D. Project managers and all supervisory personnel who employ or cause to be
employed, to include field office personnel, will be asked to endorse a copy
of this Policy and the Program as outlined herein to the effect that they have
read same, and that they understand its contents, and that same will be
complied with regarding matters within their control,

E. Other organizations or works with whom we have agreements or
understandings will be advised of the respective project and will be asked,
in writing to advise this company in writing whether or not their policies and
practices are consistent with these requirements. If a negative reply is
received, and all other attempts to negotiate have failed, the matter will then
be taken up with the proper Federal, State, or Local Authorities for further
compliance and/or ruling.

F. A copy of both the Policy and Program will be posted on the bulletin board
where it will be viewed easily by all employees, and applicants for
employment.

G. An EEO poster will be posted on the bulletin board.

Project managers and the EEO Officer shall review and discuss composition of on-
site employment with supervisors to indicate that this is the desire of management
to carry out its Policy and Program. This subject will also be a topic for discussion
regularly in job meetings of supervisory personnel.

Where applicable, it will be made known publicly that applications for employment
are desired of all qualified persons regardless of race, religion, sex, color,
handicap, veteran, or national origin.

Only recruitment sources, which state in writing that they acknowledge our EEO
Policy and refer on that basis, will be used.

All notices in newspapers, etc., for prospective employees will contain the phrase
"Equal Opportunity Employer".

This company is committed to the inclusion of non-discriminatory provisions on
agreements, and that workmen will be referred hereunder without regard to race,
religion, sex, color, handicap, veteran, or national origin.

Capable unskilled or semi-skilled workmen are to be upgraded to skilled or semi-
skilled positions without regard to race, religion, sex, color, handicap, veteran, or
national origin.
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Intervievys with prospective employees, subcontractors, and Joint Ventures will be
made without regard to race, religion, sex, color, handicap, veteran, or national
origin.

An immediate re-evaluation of qualifications of lower echelon minority groups will
be made to insure equal consideration for job progression based on standards and
qualifications which should be no higher or no lower than those established for any

other group.

The company will insure that all services and benefits offered by this company will
be made available to all employees regardless of race, religion, sex, color,
handicap, veteran, or national origin.

The EEO Officer will periodically review all employment records of all employees
in order to assure promotion and advance without regard to race, religion, sex,
color, handicap, veteran, or national origin.

Discharge of employees for cause, ability or work performance shall not be
influenced by an employee's race, religion, sex, color, handicap, veteran, or
national origin. Layoffs due to lack of work shall not be based on race, religion,
sex, color, handicap, veteran, or national origin.

PALMER ENGINEERING COMPANY

#

' ’7 ‘ d P o’
7 .,s"(_// 7.l

David Lindeman, President



January 2, 1979
Revised January 3, 2019

NOTICE

Mr. Kim Warren, Chief Financial Officer, is hereby re-appointed Equal Employment
Opportunity Officer.

Anyone who feels he or she has been discriminated against for any reason shall report
the infraction to Mr. Warren, who shall process the claim in accordance with rules and
regulations as established by Secretary of Labor and Executive Order No. 11246,
September 24, 1965.

Said notice to be posted on employee's bulletin board.

PALMER ENGINEERING COMPANY

FLNE

David Lindeman, President




DATE (MWDD/YYYY)

P S
AlcoRDQ CERTIFICATE OF LIABILITY INSURANCE 04/16/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPGRTANT: If the cerlificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER A B
The Underwriters Group, Inc. ~Eef‘:'-c0@:b§""&“'502_244_1343 ]mém':502_244—1411
1700 Eastpoint Parkway | ADDRESS:
P.O. Box 23790 INSURER(S) AFFORDING COVERAGE NAIC #
Louisville, KY 40223 INSURERA : Continental Casualty Company - 20443
INSURED INSURERB: Continental Insurance Company 35289
Palmer Engineering Company INSURER ©: Tréansportation Insurance Company 20494
%ingﬁeggérYQZ(Y I INSURERD: XL Specialty Insurance Compary 37885
INSURERE |
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR BR i
VTR TYPE OF INSURANCE |:Nsp_t S POLICY NUMBER {ﬁ%nn ) ;@%W% LIMTS
A | K| COMMERCIAL GENERAL LIABILITY X | X | 6012733050 05/01/2019 | 05/01/2020 | EACH OCCURRE.’:;CE s1, 000,000
GE 10 ED
CLAIMSMADE [ X | occur PREMSES [ox otaomence) | $1, 000, 000
| MED EXP (Any one person) $10,000
— PERSONAL & ADV INJURY | $1,000,000
GEN'L AGGREGATE LIMIT AP PLIES PER: GENERAL AGGREGATE $2,000,000
| PRO-
poLicY | X[ JecT l___l Loc PRODUCTS - COMP/OP AGG | $2, 000, 000 __
OTHER: s
B | AUTOMOBILE LIABILITY x | x | 6012733078 05/01/2019 | 05/01/2020 | (¢ aotiog " ore HMIT 151, 000, 000
| any AUTO BODILY INJURY (Per person) | $
ALL OWNED SCHEDULED ;
AUTOS AUTOS BODILY INJURY (Per accidenl) | $
X NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS UTOS {Por accident)
$
A X | UMBRELLA LIAB X | occur X | X 6076330411 05/01/2019 | 05/01/2020 EACH OCCURRENCE $10, 000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE 510,000,000
DED l X [ RETENTION s 10,000 s
¢ |WORKERS COMPENSATION WC612733047 05/01/2019 | 05/01/2020 | X | PER OTH:
AND EMPLOYERS' LIABILITY YIN SR E ER
ANY PROPRIET ORIPART NERVEXECUTIVE E.L. EACH ACCIDENT 1,000,000
OFFIGERIMEMBER EXCLUDED? I:I N/A
(Mandatory In NH) E.L. DISEASE - EA EMPLOYEE $1,000,000
i Eus, describe under
DESCRIPTION OF DPERATIONS below E.L. DISEASE - POLICY LimiT | 1,000,000
D Professional Liability DPR9935335 12/05/2018 | 05/01/2020 | Per Claim 4,000,000
Aggregate 4,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 104, Additional Remarks Schedule, may be attached If more space s required)

Lexington-rFayette Urban County Government is included as Additional Insured with respect

to General Liability and Automobile Liability for the referenced project. Coverage is primary.

Note: Requirements for Environmental Liability and Pollution Liability: Environmental Liability is
basically a contractor designed coverage, rather than for consulting architects and engineers.

The professional liability policy does not exclude pollution incidents that arise out of the scope of
professional services. (Per Mr. Tom Sweeney, Claims Manager, Dept of Law, LFUCG, this is
acceptable.) Project: UX Trunk Sewer C & D

CERTIFICATE HOLDER CANCELLATION

Lexington-F tt ©
ExEngken-EaNEECE] Uxban (Conrty) EorEEment SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

Room 338, Government Center ACCORDANCE WITH THE POLICY PROVISIONS.

200 East Main Street

Lexington, KY 40507 AUTHORIZED RESENTATIVE }
38 L) Lo —

© 1988-2014 ACORD CORPORATION. Ali rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD
DS#6244072




Form W'g

{Rev. October 2018)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

> Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the
requester. Do not
send to the IRS.

Palmer Engineering Company

1 Name (as shown on your income tax return). Name Is required on this line; do not leave this line blank.

2 Business name/disregarded entity name, if different from above

following seven boxes.

D Individual/sole proprietor or C Corporation

single-member LLC

Print or type.

[] Other see instructions) »

D S Corporation

D Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ™

Note: Check the appropriale box In the line above (or the tax classification of the single-member owner, Do not ¢heck | Exemption from FATCA reporting
LLO If the LLC is classified as a single-member LLC that is disregarded from (he owner unless the owner of the LLC s
another LLC that is not disregarded from the owner for U.S. federal tax purposes, Otherwise, a single-member LLC that
Is disregarded from the owner should check the appropriata box for the lax classification of [ts owner,

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the | 4 Exemplions (codes apply only to

certain entities, not individuals; seec
instructions on page 3):

I___] Partnership D Trust/estate

Exempt payee code (if any)

code (if any)

(Appfies Io accounts maintsined outsido the U.S.)

5 Address (number, street, and apt. or sulle no.) See instructions.

PO Box 747

See Specific Instructions on page 3.

Requester's name and address (optlonal}

6 City, state, and ZIP code
Winchester, KY 40392

7 List account numbers) here (optional)

Taxpayer ldentification Number (TIN)

Enter yaur TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other - -
entities, it is your employer identification numbser (EIN). If you do not have a number, see How to get a

TIN, later

Note: if the account is in more than one name, see the instructions for line 1. Also see What Name and Employer identification number |

Number To Give the Requester for guidelines on whose number to enter.

| Social security number

or

6|1 -[0[6[7(9({0]| 1|2

IEZXAl  Certification

Under penalties of perjury, | cerify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and
2.1 am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or {c) the IRS has notified me that | am

no longer subject to backup withholding; and
3.1am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Gertification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup wilhholding because
you hava failed to report all interest and dividends on your tax retum. For real estate ransactions, item 2 does not apply. For mortgage interesl pald,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retiramerit arrangement (IRA), and generally, payments
other than interest and dividends, yc} aretiol requlied to sign the certification, but you musl provide your carrect TIN. See the instructions for Part Il, later.

o
Sign Signature of

Here U.S. person b /é//é‘\ /(/éj;,m/ g / A

Date > /Jl;/(?

General Instructions

Section references are to the Internal Revenue Code unless otherwise
noled.

Future developments. For the latest information about developments
related to Form W-9 and its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormWas.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an
information return with the IRS must abtain your corract taxpayer
identification number (TiN) which may be your social security numbar
(SSN), individual taxpayer identification number (ITIN), adoption
taxpayer Identification number (ATIN), or employer identification number
(EIN), to repart on an information return the amount paid to you, or other
amount reportable on an information return. Examples of information
returns include, but are not limited to, the following.

« Form 1099-INT (interest earned or paid)

* Form 1099-DIV (dividends, including those from stocks or mutual
funds)

* Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

* Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

* Form 1099-S (proceeds from real estate transactions)

* Form 1099-K (merchant card and third party network transactions)
* Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

* Form 1099-C (canceled debt)

* Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might
be subject to backup withholding. See What is backup withholding,
later.

Cat. No. 10231X

Form W-9 (Rev. 10-2018)



Pe Palmer

ENGINEERING
301 East Main Street, Suite 900
Lexington, KY 40507

859-389-9293
www.palmernet.com



