



PROPOSAL

Charles Young Center Stage
ATN: Chris Litton

Sand & Finish

We propose to supply the labor, materials, equipment, and supervision to sand and seal the existing wood stage floor. We will sand the floor, removing all the finish, seal the floor, then apply 2 coats of oil-modified finish.

To complete this process, we quote the sum of **Four Thousand Nine Hundred and Forty-One Dollars – \$4,941.00.**

- This price assumes we can access the owner’s 208, 3-phase power for our sanding equipment.
- This price assumes the work is to be done while we are working on the gym floor.
- We will only need an additional 3 days added to the schedule to sand the stage assuming we can finish it while we are finishing the gym floor.

Thank you for the opportunity you have given Cincinnati Floor Company to provide this proposal. **To accept this proposal, please review the Terms and Conditions printed on the next page, sign and return one executed copy to our office. It is our company’s policy to have a signed Proposal on file before we can schedule or commence work.** Should you have any questions, please do not hesitate to contact me at 641-4500. We look forward to working with you on this project.

This proposal accepted:

Respectfully submitted,

BY: _____

BY: Luke Maricle _____

ITS: _____

ITS: Sales/Estimating _____

DATE: _____

DATE: September 9, 2019 _____