R-488-2019
Contract # 208-2019

ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of September 12, 2019, between the LEXINGTON-FAYETTE
URBAN COUNTY GOVERNMENT, an urban county government of the Commonwealth of Kentucky
pursuant to KRS Chapter 67A (“OWNER”) and Tetra Tech, Inc. with offices located at Lexington,
Kentucky (“CONSULTANT”). OWNER intends to proceed with the Engineering Services for RFP 21-
2019 Requests for Qualifications for Professional Engineering Services as described in the attached
EXHIBIT A, Scope of Engineering Services and Related Matters RFP #21-2019 (the “PROJECT”). The
CONSULTANT shall perform professional engineering services and deliverables as described in
EXHIBIT A which include customary master planning, civil, geotechnical, structural, mechanical, water
quality and sanitary engineering services as related to providing the deliverables specific to this agreement—
that will assist the OWNER in successfully implementing the PROJECT and complying with any
requirements which are related to the Consent Decree entered in a case styled United States &
Commonwealth of Kentucky v. Lexington Fayette Urban County Government, United States District Court
for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the “CONSENT DECREE”).
The services are hereinafter referred to as the PROJECT. The primary goal of the PROJECT is to
provide the OWNER with the technical support necessary to successfully meet the Supplemental
Environmental Project (SEP) obligation (Appendix K-2) to fund flood improvement projects by
deadlines of the CONSENT DECREE. OWNER and CONSULTANT in consideration of their mutual
covenants herein agree in respect of the performance of professional engineering services by CONSULTANT
and the payment for those services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the PROJECT
to which this Agreement applies, serve as OWNER'S professional engineering representative for the
PROJECT as set forth below and shall give professional consultation and advice to OWNER during the
performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1. General

CONSULTANT shall perform professional services as hereinafter stated that include customary master
planning, civil, geotechnical, structural, mechanical, water quality and sanitary engineering services incidental
thereto.

1.2. Incorporated Documents

The following documents are incorporated by reference as part of this Agreement:

[am—y
.

The CONSENT DECREE, as may be amended, including all appendices.
2. EXHIBIT A - Scope of Engineering Services and Related Matters RFP #21-2019 (Including
Appendices and Addendums).
3. EXHIBIT B - Certificate of Insurance and Evidence of Insurability.
4, EXHIBIT C - Proposal of Engineering Services and Related Matters (the CONSULTANT’s
response to RFP #21-2019).
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To the extent of any conflict among the provisions of these documents and/or this Agreement, the provisions
of this Agreement shall control, followed by the provisions of EXHIBIT A, then EXHIBIT D, and then

EXHIBIT C.

1.3

Project Phase

A complete description of the duties and responsibilities of the CONSULTANT are as indicated in EXHIBIT
A, Scope of Engineering Services and Related Matters RFP # 21-2019, EXHIBIT C Proposal of Engineering
Services and Related Matters, and Exhibit D Further Description of Basic Engineering Services and Related
Matters. After written authorization to proceed from the OWNER, CONSULTANT shall:

1.3.1.

1.3.2.

1.33

1.34.

1.3'5.

1.3.6

SECTION 2 -

Notify the OWNER in writing of its authorized representative who shall act as Project
Engineer and liaison representative between the CONSULTANT and the OWNER.
OWNER has the right to approve the Project Engineer, or any change thereto, which approval
shall not be unreasonably withheld.

The CONSULTANT must perform all duties necessary to fully complete the deliverables
as further described in attached EXHIBIT A, Scope of Engineering Services and Related
Matters RFP # 21-2019, attached EXHIBIT C, Proposal of Engineering Services and Related
Matters, and attached EXHIBIT D Further Description of Basic Engineering Services and
Related Matters unless otherwise agreed to in writing by the parties.

The CONSULTANT shall provide written documentation of all meetings and be responsible
for incorporating all comments and changes resulting therefrom in final work product.

The CONSULTANT shall submit five (5) copies (hardcover) of all initial draft final work
products for this PROJECT unless otherwise described in Exhibit A. The copies of the initial
draft final reports are submitted for review and comment by the OWNER, and should be
presented in person to the OWNER.

After the OWNER’S detailed review, the CONSULTANT will revise the initial draft final
for all work products for this PROJECT, and the CONSULTANT shall submit five (5)
copies (hardcover) unless otherwise described in Exhibit A. One electronic copy of the all
work products for this PROJECT, including all appendices, shall be provided and prepared
in such a manner that it can readily be converted to a quick-link accessible form for the
OWNER’S Website, The OWNER shall have ten (10) business days within which to accept
or deny each such final draft. If is denied, the OWNER shall provide a detailed explanation
in writing for the basis of such denial. Once the OWNER accepts the draft as final, a total of
ten (10) final copies (hardcover) are required in addition to an electronic copy unless otherwise
described in Exhibit A.

Immediately notify OWNER of any delay in the delivery of a work product or deliverable,
regardless of cause. Give written notice to OWNER within five (5) business days whenever
CONSULTANT observes or otherwise becomes aware of any development that affects the
scope or timing of CONSULTANT'S services, or any defect in the work of Contractor(s).

EXTRA WORK BY CONSULTANT

2.1. The OWNER may desire to have the CONSULTANT perform work or render services in connection
with this PROJECT other than provided by the expressed intent of this Agreement. Such work shall



2.2,

be considered as Extra Work, subject to a change order, supplemental to this Agreement, setting forth
the character and scope thereof and the compensation therefore. Work under such change order shall
not proceed until the OWNER gives written authorization. Should the OWNER find it desirable to
have previously satisfactorily completed and accepted plans or parts thereof revised, the
CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This work shall
be considered as Extra Work and shall be paid as such.

All Extra Work is subject to prior written authorization of OWNER and necessary appropriations
made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

3.1

3.2.
33.

34.

35.

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT, including design
objectives and constraints, space, capacity and performance requirements, flexibility and
expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the Project.
Examine all studies, reports, sketches, drawings, specifications, proposals and other documents
presented by CONSULTANT, and provide written approval or disapproval thereof within a
reasonable time so as not to delay the services of CONSULTANT.

Designate in writing a person to act as OWNER'S representative agent with respect to the services to
be rendered under this Agreement (see Section 8.1.1.). Such person shall have complete authority to
transmit instructions, receive information, interpret, and define OQWNER'S policies and decisions
with respect to materials, equipment, elements, and systems pertinent to CONSULTANT'S services.
Give written notice to CONSULTANT whenever OWNER observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S setvices, or any defect in the
work of CONSULTANT.

Fumnish or direct CONSULTANT to provide, Extra Work as stipulated in Section Two (2) of this
Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2.

4.3‘

Time is of the essence in the performance of this Agreement. CONSULTANT is aware that the
OWNER is subject to penalties for non-compliance with the CONSENT DECREE deadlines. See
attached EXHIBIT A for the overall current project schedule.

The provisions of this Section Four (4) and the various rates of compensation for CONSULTANT'S
services provided for elsewhere in this Agresment have been agreed to in anticipation of the orderly
and continuous progress of the PROJECT through completion.

If a delay results from the acts of OWNER or another entity that is required to permit or

approve the work or services, an extension of time for such delay will be considered by OWNER.

4.3.1. If the above type of delay occurs and CONSULTANT wants an extension of time, it
must, within ten (10) days from the date of the delay, apply in writing to OWNER for an
extension of time for a reasonable period, which must be agreed upon by OWNER.



44,

4.3.2.

4.3.3.

434.

If the extension of time is approved by OWNER, the PROJECT schedule/Final Task
Order shall be revised to reflect the extension. Such extension of time to the completion
date shall in no way be construed to operate as a waiver on the part of OWNER of any of
its other rights in the Agreement.
If the above type of delay would prevent complete performance of the PROJECT/Final
Task Order within sixty (60) days of the time specified therein, OWNER shall have the
option of cancelling the PROJECT/Final Task Order or otherwise adjusting the scope
of the services or work.

If the parties cannot mutually agree to an extension of time or an
adjustment, Section 6.5 under “DISPUTES” of this Agreement shall apply.

If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall be
held liable for any financial penalties incurred by the OWNER as a result of the delay,
including but not limited to those assessed pursuant to the CONSENT DECREE. Section
6.5 of this Agreement (Disputes), shall apply in the event the parties cannot mutually
agree upon the cause(s) associated with delays in completing project deliverables. The
CONSULTANT must immediately notify the OWNER in the event of such delay, and
provide the OWNER a written action plan within five (6) business days on how it will
attempt to resolve the delay.

SECTION 5 - PAYMENTS TO CONSULTANT

5.1.

5.1.1.

5.1.2,

Methods of Payment for Services of CONSULTANT.

For Basic Services
OWNER shall issue individual task orders for each work assignment performed under this
Agreement by CONSULTANT or its sub-consultant/s. Each task order shall contain scope
of work, fee, and schedule for performance of the work. Individual task orders shall be of the
form included in EXHIBIT D.
5.1.1.a Fee payable to CONSULTANT under individual task
order shall be developed using hourly rates included in EXHIBIT D
or as amended in accordance with provisions therein.
5.1.1b Terms of payment to CONSULTANT shall be
specified in each task order. For assignments with defined scope, lump
sum task orders shall be issued. Otherwise, task orders shall include
time and materials payment terms,
5.1.1.c Each task order issued shall receive prior written
approval of OWNER prior to CONSULTANT proceeding with said
work. The OWNER’s designated agent in Section 8.1.1. shall be the
only person authorized to provide such approval.
For Extra Work
Extra Work shall be paid for by the OWNER on the basis of a fixed fee, the amount of which
shall be determined by negotiation. The OWNER shall have the right to negotiate alternate
methods of payment for Extra Work if the OWNER determines that the fixed fee basis is not
feasible. In the event the OWNER and the CONSULTANT are unable to agree upon the
amount of payment for Extra Work, then the amount of such payment shall be determined
pursuant to Section 6.5 (Disputes).



5.2,

3.3.

SECTION 6 -

6.1.

6.2.

Times of Payment

5.2.1 CONSULTANT shall submit to OWNER detailed monthly statements for Basic
Services and Extra Work rendered. The Statements will be based upon CONSULTANT'S
estimate of the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT'S monthly statements within thirty (30) days,
either denying payment or making payment.

Other Provisions Concerning Payments

5.3.1. Inthe event the Agreement is terminated by the OWNER without fault on the part of
the CONSULTANT, the CONSULTANT shall be paid for the work performed or services
rendered for which it has not already been paid in an amount bearing the same ratio to the total
Agreement fee as the amount of work completed or partially completed and delivered to the
OWNER is to the total amount of work provided for herein, as determined by mutual
agreement between the OWNER and the CONSULTANT.

5.3.2. In the event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid reasonable value
of the work performed or services rendered and delivered for which it has not already been
paid, and the amount to be paid shall be determined by the OWNER.

GENERAL CONSIDERATIONS
Termination

6.1.1. CONSULTANT may only terminate this Agreement duc to OWNER’S material
breach of the terms hereof which breach causes CONSULTANT to be unable to perform its
duties and responsibilities under this Agreement and upon forty-five (45) days written advance
notice to OWNER.

6.1.2. The OWNER may terminate this Agreement for cause upon seven (7) business days
written advance notice to the CONSULTANT. The OWNER reserves the right to terminate
the Agreement for any reason whatsoever, with or without cause, at any time upon thirty (30)
days written advance notice to the CONSULTANT.

Ownership and Reuse of Documents

All documents, including raw data, reports, drawings and specifications, prepared by the CONSULTANT
pursuant to this Agreement shall be delivered to and become the property of the OWNER. The OWNER
shall have the right to reuse same without restriction or limitation, but without liability or legal exposure to
CONSULTANT.



6.3.

6.4.

6.5.

Legal Responsibilities and Legal Relations

6.3.1. The CONSULTANT shall familiarize itself with and shall at all times comply with
the CONSENT DECREE and all federal, state, and local laws, ordinances, and regulations
that in any manner affect the services of this Agreement.

6.3.2. In performing the services hereunder, the CONSULTANT and its consultants,
employees, agents and representatives shall not be deemed or construed to be employees of
OWNER in any manner whatsoever. Except as otherwise provided in this Agreement, the
CONSULTANT shall be acting as an independent contractor. The CONSULTANT shall
not hold itself out as, nor claim to be, an officer or employee of OWNER by reason hereof
and shall not make any claim, demand or application to or for any right or privilege applicable
to an officer or employee of OWNER. The CONSULTANT shall be solely responsible for
any claims for wages or compensation by CONSULTANT'S employees, agents and
representatives, including consultants, and shall save and hold OWNER harmless therefrom.

6.3.3. The parties hereto agree that causes of actions between the parties shall be governed
by applicable provisions of the Kentucky Revised Statues, and that venue of any legal action
shall be a court of appropriate jurisdiction in Fayette County, Kentucky. The parties further
agree that Kentucky law shall apply with respect to the interpretation of any provision of this
Agreement.

Successors and Assigns

6.4.1. CONSULTANT binds itself and its partners, successors, assigns and legal
representatives to this Agreement. CONSULTANT shall not assign any interest in this
Agreement without prior written consent of OWNER. OWNER'’S consent shall not relieve
the CONSULTANT of any responsibility for compliance with the provisions of this
Agreement.

6.4.2. In no event shall the CONSULTANT subcontract more than fifty percent (50%) of
the work, based upon dollar value of the work.

6.4.3. Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.

Disputes

Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by agreement of the
OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of such an agteement, the dispute
shall be submitted to the OWNER’S Commissioner, Department of Environmental Quality, whose decision
shall be final and conclusive unless determined by a court of competent jurisdiction to have been fraudulent,
capricious, arbitrary, or so grossly erroneous as necessarily to imply bad faith. Pending a final decision of a
dispute hereunder, the CONSULTANT shall proceed diligently with the performance of the Agreement in
accordance with the directions of the OWNER.



6.6. Accuracy of Consultant’s Work

CONSULTANT shall be required to perform this Agreement in accordance with the degree of ordinary and
reasonable skill and care usually exercised by professional engineers prevailing at the time, place and under
similar conditions as the services hereunder are rendered. CONSULTANT shall be responsible for the
accuracy of all work, even though raw data, reports, Drawings and Specifications have been accepted by
OWNER, and it shall make any necessary revisions or corrections resulting from its errors and/or omissions
for no additional compensation. By submission of reports, soils and subsurface information, quantities
estimates, calculations and Drawings and Specifications to OWNER, CONSULTANT has made an
incontrovertible representation that the information is accurate within the appropriate standard of skill and
care. Failure on the part of CONSULTANT to provide the expected level of accuracy may be grounds for
OWNER to terminate this Agreement

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information concerning the
services covered by this Agreement to any person or any public or private organization without prior approval
of the OWNER unless otherwise required by law

6.8. Access to Records

The CONSULTANT and its sub-consultants shall maintain all books, documents, papers, and accounting
records, and make such materials available at their respective offices at all reasonable times during the
Agreement period and for three (3) years from the date of final payment under the Agreement for inspection
by the OWNER, and copies thereof shall be furnished if requested. Failure to maintain such records for three
(3) years after the date of final payment may be grounds for the OWNER to disqualify the CONSULTANT
from consideration for future consultant engineering Agreements.

6.9. Risk Management Provisions, Insurance and Indemnification
6.9.1. DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT?” and “OWNER?” shall
be defined as follows:

a. CONSULTANT means the consultant and its employees, agents, servants, owners,
principals, licensees, assigns and subcontractors of any tier.

b. OWNER means the Lexington-Fayette Urban County Government and its elected and
appointed officials, employees, agents, boards, assigns, volunteers, and successors in interest.



6.9.2.

INDEMNIFICATION AND HOLD HARMLESS PROVISION

It is understood and agreed by the parties that CONSULTANT hereby assumes the entire
responsibility and liability for any and all damages to persons or property caused by or
resulting from or arising out of any act or omission on the part of CONSULTANT or its
employees, agents, servants, owners, principals, licensees, assigns or subcontractors of any
tier (hereinafter “CONSULTANT") under or in connection with this agreement and/or the
provision of goods or services and the performance or failure to perform any work required
thereby.

CONSULTANT shall indemnify, save, hold harmless and defend the Lexington-Fayette
Urban County Government and its elected and appointed officials, employees, agents,
volunteers, and successors in interest (hereinafter “OWNER”) from and against all liability,
damages, and losses, including but not limited to, demands, claims, obligations, causes of
action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs and
reasonable attorney’s fees that are in any way incidental to or connected with, or that arise
or are alleged to have arisen, directly or indirectly, from or by CONSULTANT’s
performance or breach of the agreement and/or the provision of goods or services provided
that: (a) it is attributable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property (including the loss of use resulting therefrom), or to or from the
negligent acts, errors or omissions or willful misconduct of the CONSULTANT; and (b)
not caused solely by the active negligence or willful misconduct of OWNER.

Notwithstanding, the foregoing, with respect to any professional services performed by
CONSULTANT hereunder (and to the fullest extent permitted by law), CONSULTANT
shall indemnify, save, hold harmless and defend OWNER from and against any and all
liability, damages and losses, including but not limited to, demands, claims, obligations,
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs
and reasonable attorney’s fees, for any damage due to death or injury to any person or injury
to any property (including the loss of use resulting therefrom) to the extent arising out of,
pertaining to or relating to the negligence, recklessness or willful misconduct of
CONSULTANT in the performance of this agreement.

In the event OWNER is alleged to be liable based upon the above, CONSULTANT shall
defend such allegations and shall bear all costs, fees and expenses of such defense, including
but not limited to, all reasonable attorneys’ fees and expenses, court costs, and expert
witness fees and expenses, using attorneys approved in writing by OWNER, which approval
shall not be unreasonably withheld.

These provisions shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this agreement.

OWNER is a political subdivision of the Commonwealth of Kentucky. CONSULTANT
acknowledges and agrees that OWNER is unable to provide indemnity or otherwise save,
hold harmless, or defend the CONSULTANT in any manner.



6.9.3. DAMAGES RELATED TO NONPERFORMANCE OR DELAY BY
CONSULTANT

In the event that CONSULTANT’S delay or other nonperformance of its obligations hereunder
results in the imposition of penalties against the OWNER pursuant to the CONSENT DECREE, or
the OWNER otherwise suffers damage as a result of such delay or nonperformance,
CONSULTANT shall be solely liable to OWNER for any and all such damages, including any costs
and attorney’s fees.

6.9.4. FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work; demonstrate the
ability to assure compliance with the Indemnity Agreement and other provisions of this Agreement.

6.9.5. INSURANCE REQUIREMENTS

6.9.5.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the following or
equivalent insurance policies at no less than the limits shown below and cause its subcontractors to
maintain similar insurance with limits acceptable to OWNER in order to protect OWNER against
claims for injuries to persons or damages to property which may arise from or in connection with the
performance of the work hereunder by CONSULTANT. The cost of such insurance shall be included

in any proposal:

Coverage Limits

General Liability $1 million per occurrence,

(Insurance Services Office Form CG 00 01) $2 million aggregate or $2 million combined
single limit

Commercial Automobile Liability combined single,

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence, $2 million
aggregate

Worker’s Compensation Statutory

Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

a. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.



b. The General Liability Policy shall be primary to any insurance or self-insurance retained by
OWNER.

¢. The General Liability Policy shall include Business Interruption coverage.

d. The General Liability Policy shall include a Pollution Liability endorsement and/or
Environmental Casualty coverage unless it is deemed not to apply by OWNER.

e. The General Liability Policy shall have a Professional Liability endorsement (including Errors
and Omissions), which shall include Business interruption coverage and this policy or
endorsement shall include Environmental Casualty coverage for any services performed
pursuant to the contract, and/or a separate Professional Liability Policy shall be obtained unless it
is deemed not to apply by OWNER. (OWNER does not need to be named as additional
insured).

f. OWNER shall be provided at least 30 days advance written notice via certified mail, return
receipt requested, in the event any of the required policies are canceled or non-renewed.

g. The Professional Liability policy shall be maintained for a minimum of three years beyond the
completion date of the project, to the extent commercially available. If not commercially
available, CONSULTANT shall notify OWNER and obtain similar insurance that is
commercially available and acceptable to OWNER.

h. Said coverage shall be written by insurers acceptable to OWNER and shall be in a form
acceptable to OWNER. Insurance placed with insurers with a rating classification of no less than
Excellent (A or A-) and a financial size category of no less than VIII, as defined by the most
current Best's Key Rating Guide shall be deemed automatically acceptable.

6.9.5.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring policy
must be submitted to OWNER, and may be submitted on a manually signed renewal
endorsement form. If the policy or carrier has changed, however, new evidence of coverage
must be submitted in accordance with these Insurance Requirements.

6.9.5.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and inspect any
and all of CONSULTANT'S records and operations to insure compliance with these
Insurance Requirements.

6.9.6. SAFETY AND LOSS CONTROL

CONSULTANT shall comply with all applicable federal, state, and local safety standards related to
the performance of its works or services under this Agreement and take necessary action to protect
the life, health and safety and property of all of its personnel on the job site, the public, and OWNER.



6.9.7. DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these insurance,
safety, or loss control provisions shall constitute default under this Agreement. CONSULTANT
also agrees that OWNER may elect as its option any single remedy or penalty or any combination
of remedies and penalties, as available, including but not limited to purchasing insurance and
charging CONSULTANT for any such insurance premiums purchased, or suspending or terminating
this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1.

7.2.

The CONSULTANT will not discriminate against any employee or application for employment
because of race, color, religion, national origin, sex, age, or handicap. The CONSULTANT will take
affirmative action to ensure that applicants are employed, and that employees are treated during
employment without regard to their race, color, religion, national origin, sex, age, or handicap. Such
action shall include, but not be limited to the following: employment upgrading, demotion or transfer,
recruitment or recruitment advertising, layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeships. The CONSULTANT agrees to
post in conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed by or on behalf
of the CONSULTANT, state that all qualified applicants will receive consideration for employment
without regard to race, color, religion, national origin, sex, age (between forty and seventy), or
handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

8.2,

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles H.
Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent"), as the
authorized agent of OWNER, to monitor, direct and review the performance of work of the
CONSULTANT. Documents, data, reports, and all matters associated with carrying out this
Agreement shall be addressed to the OWNER’S Agent or his designee. Questions by the
CONSULTANT regarding interpretations of the terms, provisions and requirements under
this Agreement shall be addressed to the OWNER’S Agent or his designee. The
CONSULTANT shall look only to the OWNER’S Agent or his designee for direction in its
performance under this Agreement; no other direction shall be binding upon OWNER.
OWNER shall respond to written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the entire
Agreement between OWNER and CONSULTANT and supersedes all prior written or oral
understandings. This Agreement and EXHIBITS A, B, C and D and any related schedules or



documents may only be amended, supplemented, modified or canceled by a duly executed written
instrument.

8.3, NO THIRD PARTY RIGHTS. This agreement does not create a contractual relationship with or
right of action in favor of a third party against either OWNER or CONSULTANT.

8.4 UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this Agreement
shall be found to be illegal or unenforceable, this Agreement shall remain in full force and such
term or provision shall be deemed stricken. The provisions of Section 6 of this Agreement shall
survive its termination.

8.5. NON-WAIVER. The failure of either party to enforce any right reserved to it in this Agreement
shall not be a waiver of any such right to which the party is entitled.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day and
year first above written.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN Tetva Tecl
COUNTY GOVERNMENT

v goditer)  wv < had W nath

LINDA GORTON, MAYOR

ATTEST:

Jqu

U[@A - TY C()UN ERK

COMMONWEALTH OF KENTUCKY

N’ N’ N’

COUNTY OF FAYETTE

The foreioing Agreement was subscribed, sworn to and acknowledged before me by
Uehard V. Lalker __, as the duly authorized representative for and on behalf
of Tedce 1ech |, on this the |1 day of September | 2019,

My Commission Explres May 22, 2020

My commission expires: _ 1
ID# 554 m 5

NOTARY I:)L?LLIC



EXHIBIT A

Scope of Services RFP #21-2019
Request for Qualifications (RFQ) and Hourly Rates for
Professional Engineering Services

1. Background

The Lexington-Fayette Urban County Government (LFUCG) Division of Water Quality (DWQ) is in
the process of preparing Stormwater Improvement Projects in accordance with its Consent Decree
with the Environmental Protection Agency (EPA) and the Kentucky Department of Environmental
Protection (KyDEP) that will identify system improvements necessary to eliminate recurring street
and structure flooding. The planned improvements must be implemented (constructed) by January
2021.

In addition, DWQ and other divisions of LFUCG undertake additional stormwater management
projects as needed.

LFUCG is accepting Statements of Qualifications (SOQs) from interested consulting engineering
firms for the design and assistance with bidding and construction administration for stormwater
improvements along with other stormwater infrastructure projects LFUCG believes is necessary to
meet its’ compliance requirements and to address the community's sewer and stormwater needs.
This RFQ shall serve as the initial step in solicitations for specific projects. Prequalification of firms
will be followed by solicitations of design fee quotes for specific projects from select firms. Approval
of consultants’ prequalification does not constitute a guarantee of being awarded projects at any
point in the future; there will be no guarantee of work for any firm or firms. Selected consultants
will be pre-qualified for stormwater manageiment projects, and the maximum numbers of firms that

will be prequalified in this process is as follows:

Stormwater management projects that involve storm sewers, open channels, and/or stormwater
management facilities — maximum number of firms-6

Engineering services for other projects such as stormwater quality capital improvements
shall be solicited in a separate procurement.

The Urban County Government reserves the right to re-solicit qualifications after each prequalified
firm has had the opportunity to submit fees for at least one project. However, if a firm that submitted
prequalification in response to this solicitation experiences a change in staffing or expertise that
substantially changes their qualifications to perform work under this program, they must
communicate the change in qualifications to LFUCG in written addenda.

2. Contract Type and Contracting Process

Each prequalified firm shall be awarded with an indefinite service delivery contract (Attachment 3,
Engineering Services Agreement). Projects assigned to prequalified consultants shall be completed
on a negotiated fee basis, authorized in approved Task Orders. Only the approval of project-specific
Task Orders shall constitute a notice to proceed on specific projects.

The projects that are Consent Decree related will use the Task Order form found in Attachment 4.
The projects that are not Consent Decree related will use the Task Order form found in Attachment
5.



consultant. LFUCG, at its sole discretion, reserves the right to disqualify consultants from future
Task Orders based on performance.

3. General Project Description

The Consultant shall perform professional services as hereinafter stated which include customary
civil, geotechnical, mechanical, structural, electrical, stormwater and sanitary engineering services
as related to the design, bidding, and construction administration of DWQ projects. The following
list of professional engineering services may or may not be included in each Task Order. All work
shall be conducted in accordance with the LFUCG Sanitary Sewer and Pumping Station Manual and
the current LFUCG Stormwater Manual

Review of DWQ supplied information related to the specific project.

Prepare and maintain a specific project schedule that ensures compliance with required
project completion deadlines.

Field Surveying.

Deed research / easement preparation as required. Easements may be in the form of metes
and bounds, centerline, or platted as directed by DWQ. DWQ will determine compensation
amounts for easements and transmit the amounts to the CONSULTANT to prepare
Memoranda of Understanding and purchase offer letters. If easement acquisition is included
in the scope of services of the design consultant, easement negotiations with property owners
will be the responsibility of the consultant. All other easement work shall be on a unit price
or hourly rate not-to-exceed basis, and not part of a separate lump sum fee.

Geotechnical investigations as necessary to support design services, as well as testing and
certifications during construction.

Detailed design for new installations, replacement projects, or site specific specification of
rehabilitation requirements and methods.

Preparation of all permit applications (Corps of Engineers (COE), Division of Water (DOW),
Department of Transportation (KDOT), Lexington Fayette Urban County Government
(LFUCG), railroad, other) and responding to permit grantor's requests for additional
information until permit(s) are obtained. Fees for any permits shall be included in each
proposal.

Preparation of Storm Water Pollution Prevention Plans (SWPPPs) and/or Erosion and
Sediment Control Plans as required.

Preparation of Contract Documents (Plans and Specifications) in a suitable format for bidding
and consistent with all DWQ/LFUCG standards. (NOTE: DWQ will provide each consultant
standard front end and technical specifications for their use. However, the consultant shall
be responsible for reviewing the documents and incorporating project-specific elements as
necessary for each project.).

Prepare Engineer’s pre-bid Opinion of Project Costs,
Design meetings: kick-off, progress as identified in the project scope of services, final review.

Services during Bidding including but not limited to the following may or may not be included in an
approved Task Order:

Conduct pre-bid conference



e Provide an organizational chart identifying project manager, project engineers,
surveyors, geotechnical subconsultant (as necessary), Disadvantaged Business
Enterprise (DBE) Firm / Minority Business Enterprise Firm (MBE), and Veteran
Owned Business Enterprise (VBE), and others as required. The identified team
members must have measurable experience and contributions associated with the
projects identified in ltem 5 below. The organizational chart should clearly indicate
the services to be provided by all sub-consultant firms. Include locations and one-
page resumes of key project team individuals that will be providing substantial
contributions to work products. This section shall also include a Risk Management
Plan for substitute staffing in the event that key staff leaves the project team prior to
completion of a Task Order.

4. List of Clients for Which Similar Work has Been Performed (one page maximum)
¢ Provide client name, contact person, contact phone number and email address, and
identify by name similar projects completed for each client.

5. List of Similar Design Services Projects (two pages maximum)
¢ Provide the project name, date, services provided, and a project description detailing
the scope of the project and project construction cost. List only those projects where
a key member of the project team provided a substantive contribution to the project
completion. .

6. Local Office (one page maximum)
¢ Statement of presence of local office(s) for all firms comprising a Project Team, when
the local office was established, local office staffing (number in each local office), and
local office utllization (estimated percent of potential project services to be performed
by the local offices). “Local office” shall be defined as being located in counties served
by the Bluegrass Area Development District (see BGADD.org for a complete list). The
attached form (Attachment 1) shall be used for this information.

7. Disadvantaged Business Enterprise (DBE) Involvement (one page maximum)
¢ Provide a statement regarding the commitment to meeting the goals of LFUCG’s DBE
program (see below).

8. Statement of Hourly Rates (one page maximum)

o Provide a statement of hourly rates for all personnel expected to work on the
project(s), including project manager, project engineers, engineering/CAD
technicians, clerical and two-man survey party. Provide a statement of expected
reimbursable expenses.

5. Disadvantaged Business Enterprise (DBE) Notice

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayette Urban County Government has set a goal that not less than ten percent (10%)
of the total value of work conducted in this program be subcontracted to DBEs and three percent
(3%) of the total value of the work conducted be subcontracted to Veteran Owned Business
Enterprises (VBE). The goals for the utilization of certified DBES/VBE's as subcontractors are
recommended goals. Consultants who fail to meet such goals will be expected to provide written
explanation to the EEO Officer and the Director of the Division of Purchasing of efforts they have
made to accomplish the recommended goals, and the extent to which they are successful in
accomplishing the recommended goals will be a consideration in the procurement process. For




Prime Consultant | Location (City, State) g:t?bgsfl?:; z?Ea:nlj)lll:}]r:ee:

No. of Employees
expected to work
on DWQ projects

Headquarters
Local Office
PM Location

Subconsultants

Name:

Service Provided
Headquarters

Local Office

Service Provided
Headquarters
Local Office

Name:

Service Provided

Headquarters
Local Office

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local office,

if applicable. If support comes from multiple locations, use the blank spaces in the form to
provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant
considers the sub-consultant(s) services to be essential to meeting the required
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in
the SOQ that provides a commitment to be a part of the prime consultant’s team in
providing the stated services. In such cases, for the purpose of evaluating the proposals,
committed sub-consultants will be considered to be part of the prime consultant’s
workforce. Prime consultants face potential disqualification from future work if DWQ finds
that the identified sub-consultants are not being utilized to deliver assigned work products.



Attachment 2

RFP #XX--2019 - Engineering Services for Division of Water Quality Projects

—

Consultant Name:

Project Category: Stormwater Quantity Management

Total

: 2 5 Score . Weighted
Selection Criteria Notes (5) | poe | score
Overall expertise of the firm Acceptable: at least 3 simllar projects 5

| Overall expertise of the.Team Acceptable: at least 2 similar projects last 5 15 a
members years .
Past performance in the project Based on work for LFUCG and/or reference 20
category clients |

. . : at lea similar projects |
Project Manager Qualifications Accepatile S.t,i_, llar projects last 5 20
ycul 2
: i tabl i
Risk Management Plan Acceptable: submits acceptable contingency 10
- plan
5.0 - Prime has Fayette Co. HQ
4.5 - Prime has "local" HQ
Office status and location of
employees 4.0 - Prime has local office > 30 employees
3.5 - Prime has local office < 30 employees 20
3.0 - Prime has non-local Kentucky HQ
2.5 - Prime has non-local KY office
1.0 to0 2.0 - Prime has no Kentucky office (consider
. distance) B i
table: rates generally within 15% of th
Hourly Rates Aceeptabie generally G 10
mean o -
Final Technical Score 100




Lexington-Fayette
Urban County Government
Request for Proposals

The Lexington-Fayette Urban County Government hereby requests proposals for RFP #21-2019
Engineering Services for Stormwater Indefinite Services to be provided in accordance with
terms, conditions and specifications established herein.

Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on June
7, 2019.

- asm am 5o s o Tpmoe uars

A non-mandatory pre-proposal meeting will be conducted on
Lisle Industrial Avenue Lexington, Ky.

=

ay 29, 2019 at 9:00 AM at 125

Proposals received after the date and time set for opening proposals will not be considered for
award of a contract and will be returned unopened to the Proposer. It is the sole responsibility of
the Proposer to assure that his/her proposal is received by the Division of Central Purchasing before
the date and time set for opening proposals.

Proposals must be sealed in an envelope and the envelope prominently marked:

RFP 21-2019 Engineering Services for Stormwater Indefinite Services

If mailed, the envelope must be addressed to:

Todd Slatin — Purchasing Director
Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

Additional copies of this Request For Proposals are available from the Division of Central
Purchasing, Room 338 Government Center, 200 East Main Street, Lexington, KY "40507, (859)-
258-3320, at no charge.

Proposals, once submitted, may not be withdrawn for a period of sixty (60) calendar days.



(2) The contractor will state in all solicitations or advertisements for employees placed
by or on behalf of the contractors that all qualified applicants will receive consideration
for employment without regard to race, color, religion, sex, age, or national origin;

(3) The contractor will post notices in conspicuous places, available to employees
and applicants for employment, setting forth the provision of the nondiscrimination
clauses required by this section; and

(4) The contractor will send a notice to each labor union or representative of workers
with which he has a collective bargaining agreement or other contract or
understanding advising the labor union or workers' representative of the contractor's
commitments under the nondiscrimination clauses."

The Act further provides:
"KRS 45.610. Hiring minorities -- Information required

(1) For the length of the contract, each contractor shall hire minorities from other
sources within the drawing area, should the union with which he has collective
bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed
upon goals and timetables.

(2) Each contractor shall, for the length of the contract, furnish such information as
required by KRS 45,560 to KRS 45.640 and by such rules, regulations and orders
issued pursuant thereto and will permit access to all books and records pertaining to
his employment practices and work sites by the contracting agency and the
department for purposes of investigation to ascertain compliance with KRS 45.560 to
45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor -- Hiring of minority contractor or subcontractor

(1) If any contractor is found by the department to have engaged in an unlawful
practice under this chapter during the course of performing under a contract or
subcontract covered under KRS 45.560 to 45.640, the department shall so certify to
the contracting agency and such certification shall be binding upon the contracting
agency unless it is reversed in the course of judicial review.

(2) If the contractor is found to have committed an unlawful practice under KRS
45.560 to 45.640, the contracting agency may cancel or terminate the contract,
conditioned upon a program for future compliance approved by the contracting agency
and the department. The contracting agency may declare such a contractor ineligible
to bid on further contracts with that agency until such time as the contractor complies
in full with the requirements of KRS 45.560 to 45.640.

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by
a contractor by subcontracting to a minority contractor or subcontractor. For the
provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean
a business that is owned and controlled by one or more persons disadvantaged by
racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when



Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP
recommendation by (1) sending a written notice, including sufficient documentation to support appeal, to
the Director, Division of Central Purchasing or (2) submitting a written request for a meeting with the
Director of Central Purchasing to explain his appeal. After reviewing the documentation and/or hearing
the vendor and consulting with the Commissioner of Finance and the Chief Administrative Officer, the
Director of Central Purchasing shall in writing, affirm or withdraw the recommendation.

SELECTION CRITERIA:

1. Overall Expertise of the Team Members in Project Category 15pts

2. Overall Expertise of the firm in Project Category. 5 pts

3. Past record and performance in the project category with the LFUCG or other
governmental agencies and private industry with respect to such factors as control of cost,
quality or work and ability to meet schedules. 20 pts

4. Project Manager Qualifications. 20 pts

5. Office status and location of employees of which degree of local employment is included, to
be provided by the person or firm in the performance of the contract by the person or firm.
20 pts

6. Risk Management Plan 10 pts

7. Hourly Rates 10 pts

Proposals shall contain the appropriate information necessary to evaluate based on these criteria.
A committee composed of government employees as well as representatives of relevant user
groups will evaluate the proposals.

Questions shall be submitted via lonWave at: https://lexingtonky.ionwave.net




AFFIDAVIT

Comes the Affiant, , and after being first duly
sworn, states under penalty of perjury as follows:

1. His/her name is and he/she is the individual
submitting the proposal or is the authorized representative
of , the entity submitting

the proposal (hereinafter referred to as "Proposer").

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County
Government at the time the proposal is submitted, prior to award of the contract and will maintain a
“current" status in regard to those taxes and fees during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable,

prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-mentioned
information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or
fees are delinquent or that a business license has not been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the Proposer

will not violate any provision of the campaign finance laws of the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page



EQUAL OPPORTUNITY AGREEMENT

Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees that as a
condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title
VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to as the “Act”), and all requirements
imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of
the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department of Transportation —
Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent
directives, no person in the United States shall, on the grounds of race, color, national origin, sex, age (over 40), religion,
sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of,
or be otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal financial
assistance from the U.S. Department of Transportation, including the Federal Highway Administration, and hereby gives
assurance that will promptly take any necessary measures to effectuate this agreement. This assurance is required by
subsection 21.7(a) (1) of the Regulations.

The Law

. Title VIl of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in
employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by
contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds. This
order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of
disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment
Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

e v defrde s siediode dede s defe de e e ook eiedede deke

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. Itis the
Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been
allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the
Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause
a contract to be canceled and the contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions
contained herein. Return this document as part of your application packet.



WORKFORCE ANALYSIS FORM

Name of Organization:

Categories Total | White Hispani | Black or Native Asian America | Twoor | Tota
(Not cor African- | Hawaiian (Not n Indian more |
Hispani Latino America and Hispani or races
r n (Not Other cor Alaskan (Not
Latino) Hispanic Pacific Latino Native Hispani
or Latino | Islander (not cor
(Not Hispanic | | atino
Hispanic or Latino
or Latino

M|F| M|F|M|F | M|F I M|IF|M|[F | M| F|MF

Administrators

Professionals

Superintendents

Supervisors

Foremen

Technicians

Protective

Para-

Office/Clerical

Skilled Craft

Service/Maintena

Total:

Prepared by: Date: / /
(Name and Title) Revised 2015-Dec-15



Firm Submitting Proposal:

Complete Address:

Street

Contact Name:

Telephone Number:

Email address:

City

Title:

Zip

Fax Number:




3)

4)

5)

A Disadvantaged Business (DBE) is defined as a business which is certified as being at least
51% owned, managed and controlled by a person(s) that are economically and socially
disadvantaged.

A Veteran-Owned Small Business (VOSB) is defined as a business which is certified as
being at least 51% owned, managed and controlled by a veteran and/or a service disabled
veteran,

Good Faith Efforts are efforts that, given all relevant circumstances, a bidder or proposer
actively and aggressively secking to meet the goals, can reasonably be expected to make. In
evaluating good faith efforts made toward achieving the goals, whether the bidder or
proposer has performed the efforts outlined in the Obligations of Bidder for Good Faith
Efforts outlined in this document will be considered, along with any other relevant factors.

OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS

y)

4)

The bidder shall make a Good Faith Effort to achieve the Participation Goal for MWDBE
and Veteran-Owned subcontractors/suppliers. The failure to meet the goal shall not
necessarily be cause for disqualification of the bidder; however, bidders not meeting the
goal are required to furnish with their bids written documentation of their Good Faith
Efforts to do so.

1M1 oL

Award of Contract shall be conditioned upon satisfaction o
The Form of Proposal includes a section entitled “MWDBE Participation Form”. The
applicable information must be completed and submitted as outlined below.

Failure to submit this information as requested may be cause for rejection of bid or delay
in contract award.

DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS

1)

2)

Bidders reaching the Goal are required to submit only the MWDBE Participation Form.” The
form must be fully completed including names and telephone number of participating
MWDBE firm(s); type of work to be performed; estimated value of the contract and value
expressed as a percentage of the total Lump Sum Bid Price. The form must be signed and
dated, and is to be submitted with the bid.

Bidders not reaching the Goal must submit the “MWDBE Participation Form”, the “Quote
Summary Form” and a written statement documenting their Good Faith Effort to do so. Ifbid
includes no MWDBE and/or Veteran participation, bidder shall enter “None” on the
subcontractor / supplier form). In addition, the bidder must submit written proof of their Good
Faith Efforts to meet the Participation Goal:

a. Advertised opportunities to participate in the contract in at least two (2) publications of
general circulation media; trade and professional association publications; small and minority
business or trade publications; and publications or trades targeting minority, women and
disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission
of bids to allow MWDBE firms and Veteran-Owned businesses to participate.

b. Included documentation of advertising in the above publications with the bidders good faith
efforts package



0. Made an effort to offer assistance to or refer interested MWDBE firms and Veteran-Owned
businesses to obtain the necessary equipment, supplies, materials, insurance and/or bonding to
satisfy the work requirements of the bid proposal

p. Made efforts to expand the search for MWBE firms and Veteran-Owned businesses beyond
the usual geographic boundaries.

q. Other--any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include MWDBE and Veteran participation.

Note: Failure to submit any of the documentation requested in this section may be cause
for rejection of bid. Bidders may include any other documentation deemed relevant to
this requirement which is subject to review by the MBE Liaison. Documentation of Good
Faith Efforts must be submitted with the Bid, if the participation Goal is not met.



We have compiled the list below to help you locate certified MBE, WBE and DBE certified businesses. Below is a

listing of contacts for LFUCG Cettified MWDBESs and Veteran-Owned Small Businesses in

(https://lexingtonky.ionwave.net)

Business Development

Business Contact Email Address Phone
LFUCG Sherita Miller smiller@lexingtonky.gov 859-258-3323
Commerce Lexington — Minority Tyrone Tyra ttyra@commercelexington.com 859-226-1625

Tri-State Minority Supplier Diversity
Council

Susan Marston

smarston@tsmsdc.com

502-365-9762

Small Business Development Council Shawn Rogers shawn.rogers@uky.cdu 859-257-7666
UK SBDC

Community Ventures Corporation Phyllis Alcorn palcorn@cvky.org 859-231-0054

KY Transportation Cabinet (KYTC) Melvin Bynes Melvin.bynes2@ky.gov 502-564-3601

KYTC Pre-Qualification Shella Eagle Shella.Fagle@ky.gov 502-782-4815

xvr_mn

Ghio River Valley Women'’s
Business Council (WBENC)

Sheila Mixon

smixon(@oivwbc.org

513-487-6537

Kentucky MWBE Certification Program

Yvette Smith, Kentucky
Finance Cabinet

Yvette.Smith@ky.gov

502-564-8099

National Women Business Owner’s
Council (NWBOC)

Janet Harris-Lange

janet@nwboc.org

800-675-5066

Small Business Administration

Robert Coffey

robertcoffey@sba.gov

502-582-5971

LaVoz de Kentucky

Andres Cruz

lavozdeky@yahoo.com

859-621-2106

The Key News Journal

Patrice Muhammad

production@keynewsjournal.com

859-685-8488




LFUCG MWDBE SUBSTITUTION FORM
Bid/RFP/Quote Reference #

The substituted MWDBE and/ot veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote.
These substitutions were made ptior to or after the job was in progtess. These substitutions were made for reasons stated
below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of
our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Formally Work to Be Reason for the Total Dollar % Value of Total
MWDBE Company Contracted/ Name, Performed Substitution Value of the Contract
Name, Address, Phone, Address, Phone, Work
Email Email

1.

2,

3.
4.,

The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to
applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title



¥ LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned
businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the
participation of veteran owned businesses in the procurement process. In order to measure that goal LFUCG will track
spending with MWDBE and Veteran contractors on a monthly basis. By the signature below of an authotized company
representative, you certify that the information is correct, and that each of the representations set forth below is true. Any
misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws
concerning false statements and false claims. Please submit this form monthly to the Division of Central Purchasing/ 200
East Main Street / Room 338 / Lexington, KY 40507.

Bid/RFP/Quote #
Total Contract Amount Awarded to Prime Contractor for this Project
Project Name/ Contract # Work Period/ From: To:
Company Name: Address:
Federal Tax ID: Contact Person:
Subcontractor Description Total % of Total Purchase Scheduled | Scheduled
Vendor ID of Work Subcontract | Total Amount Order number | Project Project
(name, address, Amount Conttact | Paid for for Start Date | End Date
phone, email Awarded | this Period | subcontractor
to Prime work
for this (please attach
Project PO)

By the signature below of an authorized company teptesentative, you certify that the information is correct, and that each
of the reptesentations set forth below is true. Any mistepresentations may result in the termination of the contract and/or
prosecution under applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title



into economically feasible units to facilitate MWDBE and Veteran participation,
even when the prime contractor may otherwise perform these work items with its
own workforce

Negotiated in good faith with interested MWDBE firms and Veteran-Owned
businesses not rejecting them as unqualified without sound reasons based on a
thorough investigation of their capabilities. Any rejection should be so noted in
writing with a description as to why an agreement could not be reached.

Included documentation of quotations received from interested MWDBE
firms and Veteran-Owned businesses which were not used due to uncompetitive
pricing or were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for
rejecting a MWDBE and/or Veteran-Owned business’s quote. Nothing in this
provision shall be construed to require the bidder to accept unreasonable quotes in
order to satisfy MWDBE and Veteran goals.

Made an effort to offer assistance to or refer interested MWDBE firms and
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid proposal

Made efforts to expand the search for MWBE firms and Veteran-Owned
businesses beyond the usual geographic boundaries.

Other--any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith efforts to include MWDBE and Veteran
participation.

NOTE: Failure to submit any of the documentation requested in this section may be
cause for rejection of bid. Bidders may include any other documentation deemed
relevant to this requirement which is subject to approval by the MBE Liaison.
Documentation of Good Faith Efforts must be submitted with the Bid, if the
participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
in termination of the contract and/or be subject to applicable Federal and State laws concetning
false statements and claims.

Company

Company Representative

Date

Title



10.

11.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent's response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful Respondent
shall warrant that it is familiar with and understands all provisions herein and shall
warrant that it can comply with them. No additional compensation to Respondent
shall be authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Canceiliation: if the services to be performed hereunder by the Respondent are not
performed in an acceptable manner to the LFUCG, the LFUCG may cancel this
contract for cause by providing written notice to the proposer, giving at least thirty
(30) days notice of the proposed cancellation and the reasons for same. During
that time period, the proposer may seek to bring the performance of services
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind
the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor's failure
to perform its contractual duties

(2)  If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a specified
date by which the contractor shall cure the identified deficiencies.
LFUCG may proceed with termination if the contractor fails to cure the
deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:
(a)  Failure to perform the contract according to its terms, conditions
and specifications;
(b)  Failure to make delivery within the time specified or according



16.

17.

18.

19.

20.

be signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and venue
in such Court for the limited and sole purpose of proceedings relating to this
Contract or any rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which would,
if adversely determined, have a materially adverse effect on the authority or ability
of Respondent to perform its obligations under this Contract, or which question the
legality, validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services

specified.

If any term or provision of this Contract shall be found to be illegal or unenforceable,
the remainder of the contract shall remain in full force and such term or provision
shall be deemed stricken.

Contractor [or Vendor or Vendor's Employees] will not appropriate or make use of
the Lexington-Fayette Urban County Government (LFUCG) name or any of
its trade or service marks or property (including but not limited to any logo or seal),
in any promotion, endorsement, advertisement, testimonial or similar use without
the prior written consent of the government. If such consent is granted LFUCG
reserves the unilateral right, in its sole discretion, to immediately terminate and
revoke such use for any reason whatsoever. Contractor agrees that it shall cease
and desist from any unauthorized use immediately upon being notified by LFUCG.

Signature Date



INSURANCE REQUIREMENTS

YOUR ATTENTION IS DIRECTED TO THE INSURANCE REQUIREMENTS BELOW, AAND
YOU MAY NEED TO CONFER WITH YOUR INSURANCE AGENTS, BROKERS, OR
CARRIERS TO DETERMINE IN ADVANCE OF SUBMISSION OF A RESPONSE THE
AVAILABILITY OF THE INSURANCE COVERAGES AND ENDORSEMENTS REQUIRED
HEREIN. IF YOU FAIL TO COMPLY WITH THE INSURANCE REQUIREMENTS BELOW, YOU
MAY BE DISQUALIFIED FROM AWARD OF THE CONTRACT.

Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this contract the following or
equivalent insurance policies at no less than the limits shown below and cause its
subcontractors to maintain similar insurance with limits acceptable to LFUCG in order to protect
LFUCG against claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the work or services hereunder by CONSULTANT. The cost
of such insurance shall be included in any bid:

Coverage Limits

General Liability $1 million per occurrence, $2 million aggregate
(Insurance Services Office Form CG 00 01) or $2 million combined single limit
Professional Liability $1,000,000

Worker's Compensation Statutory

Employer's Liability ‘ $100,000

The policies above shall contain the following conditions:

a. All Certificates of Insurance forms used by the insurance carrier shall be properly filed and
approved by the Department of Insurance for the Commonwealth of Kentucky. LFUCG shall
be named as an additional insured in the General Liability Policy and Commercial
Automobile Liability Policy using the Kentucky DOI approved forms.

b. The General Liability Policy shall be primary to any insurance or self-insurance retained by
LFUCG.

c. The General Liabilty Policy shall include a Products and Completed Operations
endorsement or Premises and Operations Liability endorsement and a Products Liability
endorsement unless they are deemed not to apply by LFUCG.

d. The General Liability Policy shall have a Professional Liability endorsement (including Errors
and Omissions) for any services performed pursuant to the contract, and/or a separate
Professional Liability Policy shall be obtained unless it is deemed not to apply by LFUCG.

e. The Professional Liability policy shall be maintained for a minimum of three years beyond
the completion date of the project, to the extent commercially available. If not commercially
available, CONSULTANT shall notify LFUCG and obtain similar insurance that is
commercially available and acceptable to LFUCG.

f. LFUCG shall be provided at least 30 days advance written notice via certified mail, return
receipt requested, in the event any of the required policies are canceled or non-renewed.

2



CONSULTANT agrees to furnish LFUCG with all applicable Certificates of Insurance signed by a
person authorized by the insurer to bind coverage on its behalf prior to final award, and if
requested, shall provide LFUCG copies of all insurance policies, including all endorsements.

Right to Review, Audit and Inspect

CONSULANT understands and agrees that LFUCG may review, audit and inspect any and all of
its records and operations to insure compliance with these Insurance Requirements.

DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these insurance,
safety, or loss control provisions shall constitute default and that LFUCG may elect at its option
any single remedy or penalty or any combination of remedies and penalties, as available,
including but not limited to purchasing insurance and charging CONSULTANT for any such
insurance premiums purchased, or suspending or terminating the work.

00471865



The intent of this contract is to assign projects to contracted firms on a rotational basis. LFUCG will
rank proposers and select up to six qualified consultants for design work for a 365 day period
beginning from contract execution date. LFUCG will have the option to renew the indefinite delivery
contracts on an annual basis, at its sole discretion. LFUCG will also reserve the option to add
additional qualified firms using another, identical RFQ process.

The firms will be initially ranked by their point totals based on the evaluation criteria. After the
selection ranking, the firm with the highest total dollar value of awarded LFUCG contracts over the
last 24 months (from the date of advertisement of this RFQ) will be placed at the bottom of the list
for new project work. The process will continue until all firms with recent LFUCG work have been
ranked from highest value of LFUCG contracts to the lowest value of LFUCG contracts over the last
24 months. The remaining firms that have not been awarded any LFUCG contracts over the last 12
months will then be ranked according to their point totals from the initial rankings with the highest
scored team being the number one team on the list.

When LFUCG initiates a particular project, the three highest ranked firms will be asked to submit a
fee proposal to perform the engineering services described by LFUCG, which will generally include
the provisions of Section 3 below. The cost proposal shall use the hourly rates submitted and be
based upon a man-hour projection. If more than one year has passed since the firm was prequalified,
the cost proposal shall confirm in writing that the firm’s qualifications have not changed. NOTE: firms
will be allowed to adjust their hourly rates on the third anniversary date of their executed agreement
for proposals to be submitted in the coming years (and every three years after that for long-duration
contracts). The firm submitting the lowest and best cost proposal will be given a written task order,
serving as their authorization to proceed. Fees will be expected to be consistent with current Rural
Development (RD) fee curves as published by the USDA, uniess specific project compiexities
warrant additional fees. If DWQ and the firm currently under consideration cannot reach a final
agreement for professional services, the next lowest fee firm wili be asked to negotiate. If the second
negotiation does not produce a written authorization to proceed, DWQ will then initiate negotiation
with the third firm. If that negotiation fails, DWQ will solicit cost proposals from the next three ranked
firms. The cycle will continue until negotiations lead to a written authorization to proceed. All firms
who provided written cost proposals, were selected for negotiations, and were not issued a written
authorization to proceed will be placed at the bottom of the list. Firms that provide a written cost
proposal but are not invited to negotiate shall not lose their place on the consideration list. All or
some projects may consist of two or more “phases”, including, but not limited to, initial
investigation/analysis and final/detailed design. Each firm may be asked to provide a quote for each
phase of a project. LFUCG realizes that providing a quote for future phases is uncertain, therefore,
subsequent phase fees may be negotiated with the selected firm when the scope of work is better
defined. If the negotiation results in a total fee which exceeds the next low original total fee quote,
LFUCG reserves the right to have the original next 3 firms submit a quote for those phase(s).

As each firm is issued a task order for a specific project, they will then be moved to the bottom of the
list, giving the next highest ranked firms the opportunity to provide quotes for the next project. As
the next project is scheduled to proceed, the currently top ranked firms next on the list will be asked
to submit a cost proposal for design services.

When LFUCG initiates a particular project, any of the current highest ranked firms may decline the
project if it does not have current capacity to complete the work. A firm may decline up to two projects
without being moved to the bottom of that categories list. After declining a third project, the firm will
then be moved to the bottom of the list.

LFUCG will assess the performance of the consultants at the conclusion of each project based on
the quality of contract documents, the satisfactory completion of task orders, and schedule
compliance. Written performance evaluations shall be kept on file with copies provided to the



» Respond to questions and coordinate addenda issuance with the LFUCG Division of Central
Purchasing, as necessary

e Bid review and evaluation and provide recommendation of award

Services during Construction including but not limited to the following may or may not be included
in the Scope of Services for specific task orders:

o Contract administration

= Review and approval of shop drawings

= Responses to contractor requests for information (RFls)

» Review and approval of pay requests and change order requests

= Preparation of Record Drawings in hard copy (reproducible) and electronic formats

= Provide Global Positioning Systems (GPS) coordinates for all constructed features in
accordance with LFUCG standards

= Final Inspection and preparation of punchlist
« Project start-up and preparation of operations and maintenance manuals (pump stations)
= Project Certification

= Meetings — consultant will be responsible for agenda and preparation of meeting summary
o Preconstruction
o Monthly progress meetings
o Project closeout meeting

As part of their services, the selected consultant shall also provide LFUCG with all technical and
administrative assistance necessary to fulfill required obligations of outside funding agencies,
including but not limited to, Kentucky Infrastructure Authority (KIA), FEMA, USEPA, KyDOW.

4. Submittals

Individual SOQ’s should be spiral or comb bound to allow ease for archiving (no 3-ring
binders). Each firm must submit one (1) master hardcopy, (1) electronic version in PDF
format on a flash drive or CD and seven (7) duplicates (hardcopies). Statements of
Qualification shall be no more than fifteen (15) pages, excluding tabs/dividers, and shall be
structured as follows:

Section

1. Letter of Transmittal (one page maximum)
e Clearly specify which types of project(s) for which prequalifications are being
requested.

2. Firm Qualifications (two pages maximum)

e Provide an executive summary explaining why the firm should be selected to provide
services for DWQ projects, along with general information about the firm (and
subconsultants) related to their history and general qualifications. Provide specific
information related to qualifications to complete the project types for which
prequalification consideration is requested.

3. Project Team (six pages maximum)



assistance in locating DBE subcontractors contact the following Urban County Government agency:

Sherita Miller, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street
Lexington, KY 40507
(859) 258-3323

Note: Consultants may, but are not required to, identify specific DBE subconsultants in their
prequalifications submittal. However, they must state their commitment to meeting the goals of
LFUCG's DBE/VBE initiatives in each Task Order they are awarded.

6. Selection Criteria (Attachment 2)

Firms will be individually ranked by the evaluation committee using the following criteria:

Overall expertise of the firm in project category (1) 5 points
Overall expertise of the Team members in project category (1) 15 points
Past performance in the project category (2) 20 points
Project Manager Qualifications (3) 20 points
Risk Management Plan 10 points
Office status and location of employees (4) 20 points
Houriy Rates (5) 10 points
100 points
Notes:
1. Firms must have relevant experience in at least three similar projects to be rated as

“acceptable”. Individual Project Team members should demonstrate significant experience
in at least two similar projects in the last five years to be rated as “acceptable”.

Past performance on storm water projects completed under a government contract or
government specifications.

Project Manager must have relevant experience with at least three projects in the last five
years to receive maximum points.

Factors: considered: Fayette County headquarters; Fayette County office established more
than 12 months prior to issuance of this RFQ; office established in Bluegrass Area
Development District counties more than 12 months prior to issuance of this RFQ. Project
Manager must be located in the local office to be rated as “acceptable”. Proposals should
clearly present all information regarding all firms submitting as a “team". If the Prime firm

qualifies for multiple point assignments, the highest one will be assigned.

Hourly rates must be within 15 percent of the mean for all prospective consultants to be rated

as “acceptable”.

Attachment 1

Project Team Location(s)
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ATTACHMENT 2

RFP #XX-2019 - Engineering Services for Division of Water Quality Projects

Affidavit
Affirmative Action
Plan
EEO Agreement
Workforce Analysis
Insurance
Comments:
Numeric
Description Adjective Rating
Fails to meet minimum requirements; major deficiencies which are
Unacceptable 1
not correctable
Fails to meet requirements, significant deficiencies that may be Poor 5
correctable
Meets requirements; only minor deficiencies which can be clarified Acceptable 3
Meets requirements and exceeds some requirements; no
. Good 4
deficiencies
Exceeds most, if not all requirements; no deficiencies Excellent 5
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3.
4.

53

2. EXHIBIT A — Scope of Engineering Services and Related Matters RFP #xx-2019
(Including Appendices and Addendums).

EXHIBIT B — Certificate of Insurance and Evidence of Insurability.

EXHIBIT C - Proposal of Engineering Services and Related Matters (the CONSULTANT’s
response to RFP #XX-2019).

EXHIBIT D — Further Description of Basic Engineering Services and Related Matters.

To the extent of any conflict among the provisions of these documents and/or this Agreement, the provisions
of this Agreement shall control, followed by the provisions of EXHIBIT A, then EXHIBIT D, and then

EXHIBIT C.

1.3

Project Phase

A complete description of the duties and responsibilities of the CONSULTANT are as indicated in EXHIBIT
A, Scope of Engineering Services and Related Matters RFP # XX-2019, EXHIBIT C Proposal of Engineering
Services and Related Matters, and Exhibit D Further Description of Basic Engineering Services and Related
Matters. After written authorization to proceed from the OWNER, CONSULTANT shall:

1.3.2.

1.3.3

1.3.4.

1.3.1. Notify the OWNER in writing of its authorized representative who shall act as Project
Engineer and liaison representative between the CONSULTANT and the OWNER.
OWNER has the right to approve the Project Engineer, or any change thereto, which approval
shall not be unreasonably withheld.

The CONSULTANT must perform all duties necessary to fully complete the deliverables
as further described in attached EXHIBIT A, Scope of Engineering Services and Related
Matters RFP # XX-2019, attached EXHIBIT C, Proposal of Engineering Services and
Related Matters, and attached EXHIBIT D Further Description of Basic Engineering Services
and Related Matters unless otherwise agreed to in writing by the parties.

The CONSULTANT shall provide written documentation of all meetings and be responsible
for incorporating all comments and changes resulting therefrom in final work product.

The CONSULTANT shall submit five (5) copies (hardcover) of all initial draft final work
products for this PROJECT unless otherwise described in Exhibit A. The copies of the initial
draft final reports are submitted for review and comment by the OWNER, and should be
presented in person to the OWNER.

1.3.5. After the OWNER’S detailed review, the CONSULTANT will revise the initial draft
final for all work products for this PROJECT, and the CONSULTANT shall submit five (5)
copies (hardcover) unless otherwise described in Exhibit A. One electronic copy of the all
work products for this PROJECT, including all appendices, shall be provided and prepared
in such a manner that it can readily be converted to a quick-link accessible form for the
OWNER'’S Website. The OWNER shall have ten (10) business days within which to accept
or deny each such final draft. If is denied, the OWNER shall provide a detailed explanation
in writing for the basis of such denial. Once the OWNER accepts the draft as final, a total of
ten (10) final copies (hardcover) are required in addition to an electronic copy unless otherwise
described in Exhibit A.

1.3.6 Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five (5) business days
whenever CONSULTANT observes or otherwise becomes aware of any development that
affects the scope or timing of CONSULTANT'S services, or any defect in the work of
Contractor(s).

12



4.3.

4.4,

If a delay results from the acts of OWNER or another entity that is required to permit or
approve the work or services, an extension of time for such delay will be considered by OWNER.

4.3.1. If the above type of delay occurs and CONSULTANT wants an extension of time, it
must, within ten (10) days from the date of the delay, apply in writing to OWNER for an
extension of time for a reasonable period, which must be agreed upon by OWNER.

4.3.2. If the extension of time is approved by OWNER, the PROJECT schedule/Final Task
Order shall be revised to reflect the extension. Such extension of time to the completion
date shall in no way be construed to operate as a waiver on the part of OWNER of any of
its other rights in the Agreement.

4.3.3. If the above type of delay would prevent complete performance of the PROJECT/Final
Task Order within sixty (60) days of the time specified therein, OWNER shall have the
option of cancelling the PROJECT/Final Task Order or otherwise adjusting the scope
of the services or work.

4.34. If the parties cannot mutually agree to an extension of time or an
adjustment, Section 6.5 under “DISPUTES” of this Agreement shall apply.

if delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall be
held liable for any financial penalties incurred by the OWNER as a result of the delay,
including but not limited to those assessed pursuant to the CONSENT DECREE. Section
6.5 of this Agreement (Disputes), shall apply in the event the parties cannot mutually
agree upon the cause(s) associated with delays in completing project deliverables. The
provide the OWNER a written action plan within five (5) business days on how it will
attempt to resolve the delay.

SECTION 5 - PAYMENTS TO CONSULTANT

5.1.

Methods of Payment for Services of CONSULTANT.

5.1.1. For Basic Services

OWNER shall issue individual task orders for each work assignment performed under this

Agreement by CONSULTANT or its sub-consultant/s. Each task order shall contain scope

of work, fee, and schedule for performance of the work. Individual task orders shall be of the

form included in EXHIBIT D.
S5.1.1.a Fee payable to CONSULTANT under individual task
order shall be developed using hourly rates included in EXHIBIT D
or as amended in accordance with provisions therein.
5.1.1.b Terms of payment to CONSULTANT shall be
specified in each task order. For assignments with defined scope, lump
sum task orders shall be issued. Otherwise, task orders shall include
time and materials payment terms.
5.1.1.¢c Each task order issued shall receive prior written
approval of OWNER prior to CONSULTANT proceeding with said
work. The OWNER’s designated agent in Section 8.1.1. shall be the
only person authorized to provide such approval.

5.1.2. For Extra Work

14



shall have the right to reuse same without restriction or limitation, but without liability or legal exposure to
CONSULTANT.

6.3.

6.4.

6.5.

Legal Responsibilities and Legal Relations

6.3.1. The CONSULTANT shall familiarize itself with and shall at all times comply with
the CONSENT DECREE and all federal, state, and local laws, ordinances, and regulations
that in any manner affect the services of this Agreement.

6.3.2. In performing the services hereunder, the CONSULTANT and its consultants,
employees, agents and representatives shall not be deemed or construed to be employees of
OWNER in any manner whatsoever. Except as otherwise provided in this Agreement, the
CONSULTANT shall be acting as an independent contractor. The CONSULTANT shall
not hold itself out as, nor claim to be, an officer or employee of OWNER by reason hereof
and shall not make any claim, demand or application to or for any right or privilege applicable
to an officer or employee of OWNER. The CONSULTANT shall be solely responsible for
any claims for wages or compensation by CONSULTANT'S employees, agents and
representatives, including consultants, and shall save and hold OWNER harmless therefrom.
6.3.3. The parties hereto agree that causes of actions between the parties shall be governed
by applicable provisions of the Kentucky Revised Statues, and that venue of any legal action
shall be a court of appropriate jurisdiction in Fayette County, Kentucky. The parties further
agree that Kentucky law shall apply with respect to the interpretation of any provision of this
Agreement.

Successors and Assigns

6.4.1. CONSULTANT binds itself and its partners, successors, assigns and legal
representatives to this Agreement. CONSULTANT shall not assign any interest in this
Agreement without prior written consent of OWNER. OWNER'’S consent shall not relieve
the CONSULTANT of any responsibility for compliance with the provisions of this
Agreement.

6.4.2. In no event shall the CONSULTANT subcontract more than fifty percent (50%) of
the work, based upon dollar value of the work.

6.4.3. Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.

Disputes

Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by agreement of the
OWNER'’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of such an agreement, the dispute
shall be submitted to the OWNER’S Commissioner, Department of Environmental Quality, whose decision
shall be final and conclusive unless determined by a court of competent jurisdiction to have been fraudulent,
capricious, arbitrary, or so grossly erroneous as necessarily to imply bad faith. Pending a final decision of a
dispute hereunder, the CONSULTANT shall proceed diligently with the performance of the Agreement in
accordance with the directions of the OWNER.

6.6.

Accuracy of Consultant’s Work

16



6.9.3.

employees, agents, servants, owners, principals, licensees, assigns or subcontractors of any
tier (hereinafter “CONSULTANT?”) under or in connection with this agreement and/or the
provision of goods or services and the performance or failure to perform any work required
thereby.

CONSULTANT shall indemnify, save, hold harmless and defend the Lexington-Fayette
Urban County Government and its elected and appointed officials, employees, agents,
volunteers, and successors in interest (hereinafter “OWNER”) from and against all liability,
damages, and losses, including but not limited to, demands, claims, obligations, causes of
action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs and
reasonable attorney’s fees that are in any way incidental to or connected with, or that arise
or are alleged to have arisen, directly or indirectly, from or by CONSULTANT’s
performance or breach of the agreement and/or the provision of goods or services provided
that: (a) it is attributable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property (including the loss of use resulting therefrom), or to or from the
negligent acts, errors or omissions or willful misconduct of the CONSULTANT; and (b)
not caused solely by the active negligence or willful misconduct of OWNER.

Notwithstanding, the foregoing, with respect to any professional services performed by
CONSULTANT hereunder (and to the fullest extent permitted by law), CONSULTANT
shall indemnify, save, hold harmless and defend OWNER from and against any and all
liability, damages and losses, including but not limited to, demands, claims, obligations,
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs
and reasonable attorney’s fees, for any damage due to death or injury to any person or injury
to any property (including the loss of use resulting therefrom) to the extent arising out of,
pertaining to or relating to the negligence, recklessness or willful misconduct of

CONSULTANT in the performance of this agreement.

In the event OWNER is alleged to be liable based upon the above, CONSULTANT shall
defend such allegations and shall bear all costs, fees and expenses of such defense, including
but not limited to, all reasonable attorneys’ fees and expenses, court costs, and expert
witness fees and expenses, using attorneys approved in writing by OWNER, which approval
shall not be unreasonably withheld.

These provisions shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this agreement.

OWNER is a political subdivision of the Commonwealth of Kentucky. CONSULTANT
acknowledges and agrees that OWNER is unable to provide indemnity or otherwise save,
hold harmless, or defend the CONSULTANT in any manner.

DAMAGES RELATED TO NONPERFORMANCE OR DELAY BY
CONSULTANT

In the event that CONSULTANT’S delay or other nonperformance of its obligations hereunder
results in the imposition of penalties against the OWNER pursuant to the CONSENT DECREE, or
the OWNER otherwise suffers damage as a result of such delay or nonperformance,
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e. The General Liability Policy shall have a Professional Liability endorsement (including Errors
and Omissions), which shall include Business interruption coverage and this policy or
endorsement shall include Environmental Casualty coverage for any services performed
pursuant to the contract, and/or a separate Professional Liability Policy shall be obtained unless it
is deemed not to apply by OWNER. (OWNER does not need to be named as additional
insured).

f. OWNER shall be provided at least 30 days advance written notice via certified mail, return
receipt requested, in the event any of the required policies are canceled or non-renewed.

g. The Professional Liability policy shall be maintained for a minimum of three years beyond the
completion date of the project, to the extent commercially available. If not commercially
available, CONSULTANT shall notify OWNER and obtain similar insurance that is
commercially available and acceptable to OWNER.

h. Said coverage shall be written by insurers acceptable to OWNER and shall be in a form
acceptable to OWNER. Insurance placed with insurers with a rating classification of no less than
Excellent (A or A-) and a financial size category of no less than VIII, as defined by the most
current Best's Key Rating Guide shall be deemed automatically acceptable.

6.9.5.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring policy
must be submitted to OWNER, and may be submitted on a manually signed renewal
endorsement form. If the policy or carrier has changed, however, new evidence of coverage
must be submitted in accordance with these Insurance Requirements.

6.9.5.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and inspect any
and all of CONSULTANT'S records and operations to insure compliance with these
Insurance Requirements.

6.9.6. SAFETY AND LOSS CONTROL

CONSULTANT shall comply with all applicable federal, state, and local safety standards related to
the performance of its works or services under this Agreement and take necessary action to protect
the life, health and safety and property of all of its personnel on the job site, the public, and OWNER.

6.9.7. DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these insurance,
safety, or loss control provisions shall constitute default under this Agreement. CONSULTANT
also agrees that OWNER may elect as its option any single remedy or penalty or any combination
of remedies and penalties, as available, including but not limited to purchasing insurance and
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84 UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this Agreement
shall be found to be illegal or unenforceable, this Agreement shall remain in full force and such
term or provision shall be deemed stricken. The provisions of Section 6 of this Agreement shall
survive its termination.

8.5. NON-WAIVER. The failure of either party to enforce any right reserved to it in this Agreement
shall not be a waiver of any such right to which the party is entitled.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day and
year first above written.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN

COUNTY GOVERNMENT

BY: BY:

LINDA GORTON, MAYOR

ATTEST:

URBAN COUNTY COUNCIL CLERK
COMMONWEALTH OF KENTUCKY )

COUNTY OF FAYETTE

N N’

The foregoing Agreement was subscribed, sworn to and acknowledged before me by
, as the duly authorized representative for and on behalf
of , on this the day of , 2016.

My commission expires:

NOTARY PUBLIC
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EXHIBIT B

Certificate of Insurance
and

Evidence of Insurability
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EXHIBIT D

Further Description of Basic Engineering Services
and

Related Services
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pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT
DECREE and that the following requirements and conditions, which are in addition to those provided

in the Engineering Services Agreement, shall apply to all work and services performed by the
CONSULTANT under this task order:

1. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the
OWNER is subject to penalties for non-compliance with the CONSENT DECREE deadlines.

2. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall be held
liable for any financial penalties incurred by the OWNER as a result of the delay, including but not limited
to those assessed pursuant to the CONSENT DECREE. Section 6.5 of this Engineering Services
Agreement (Disputes), shall apply in the event the parties cannot mutually agree upon the cause(s)
associated with delays in completing project deliverables. The CONSULTANT must immediately notify
the OWNER in the event of such delay, and provide the OWNER a written action plan within five (5)
business days on how it will attempt to resolve the delay.

3. In the event that CONSULTANT'’S delay or other nonperformance of its obligations hereunder results
in the imposition of penalties against the OWNER pursuant to the CONSENT DECREE, or the OWNER
otherwise suffers damage as a result of such delay or nonperformance, CONSULTANT shall be solely
liable to OWNER for any and all such damages, including any costs and attomey’s fees.

ACCEPTED BY: AUTHORIZED BY:
Consultant's Authorized Signature Owner's Authorized Signature
Date Signed Date Signed

Two originals of this work order shall be executed by the Consultant and returned to
A fully executed copy will be returned to the Consultant.
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CERTIFICATE OF LIABILITY INSURANCE

DATE(MM/DD/YYYY)
10/03/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NC

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional R

RE: RFP 21-2019. t
provisions of the General Liability and Automobi

policy evidenced herein is Primary and Non-Contributory to ot

WA, WY.

ka Schedule, may be attached If more space s required)
Lexin?ton-Fa ette Urban caunt)l/ Government is_included as Additional Insured in accordance with the policy
e Liability ﬁohmes as required by written contract.

" r 0 er insurance available to Additional Insured, but only in
accordance with the policy's provisions as required by written contract.

General Liability

stop Gap Coverage for the following states: OH, ND,

N
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTEF 5
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BE .
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 3
TMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have J E X H | B |T B g
SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policit =
certificate does not confer rights to the certificate holder in lieu of such endorsement(s). t

PRODUCER ﬁm‘_‘“ §
Aon Risk Insurance Services west, Inc. I PHONE N FAX = =
Los Angeles CA Office {AIC. No. Exi): (866) 283-7122 [ {AlG. oy (B00) 363-0105 ks
707 wilshire Boulevard E-MAIL °
suite 2600 ADDRESS: T
LoSSANGEliest @A QUOTE0EO0RUSE INSURER(S) AFFORDING COVERAGE NAIC #
INSURED INSURER A: zurich American Ins Co 16535
Tetra Tgch. Inc. . INSURER B: American International Group UK Ltd AA1120187
gﬁ?t;e”ﬂg Hargett Circle INSURER C: Lexington Insurance Company 19437
Lexi ngton KY 40503 usAa INSURER D:

INSURER E:

INSURER F:

COVERAGES CERTIFICATE NUMBER: 570078705461 REVISION NUMBER: _

THIS IS TO GERTIFY THAT THE POLICIES OF INSURANGE LISTED BELOW HAVE BEEN |ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits shown are as requested
Fty TYPE OF INSURANCE E_%W POLICY NUMBER W%E” EE;EEW; e LIMITS
A"| x | COMMERCIAL GENERAL LIABILITY GLO181740001 I77020] EpcH OCCURRENCE $2,000,000
I DAMAGE TO RENTED
CLAIMS-MADE OCCUR B sl $1,000,000
X | X,C,U Coverage MED EXP (Any one person) $10,000
PERSONAL & ADV INJURY $2,000,000| 3%
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERALAGGREGATE $4,000,000 §
poticy | x |PRO- ¥ | Loe PRODUCTS - COMPIOP AGG $4.000.000| %
| JECI 5
OTHER: S
A BAP1857085-01 10/01/2019(10/01/2020| COMBINED SINGLE LIMIT b
AUTOMOBILE LIABILITY o accident) $5,000,000 N
X | ANY AUTO BODILY INJURY ( Per person) z°
[ | OWNED i%l:lrEDULED BODILY INJURY (Per accident) [}
AUTOS ONLY oS
| HIRED AUTOS NON-OWNED PROPERTY DAMAGE 8
L {oNLY AUTOS ONLY {Per i ‘é
@
B X | UMBRELLA LIAB X | ocCuR 62785232 10/01/2019 10/01/2020 EACH OCCURRENCE $10 , 000 5 000 (3]
EXCESS LIAB CLAIMS-MADE AGGREGATE $10,000,000
DED | X |RETENTION $100,000
A | WORKERS COMPENSATION AND wC254061601 10/01/2019]10/01/2020 X g%ﬁTUTE l |8;H'
EMPLOYERS' LIABILITY
N ANY PROPRIETOR / PARTNER / EXECUTIVE T eSS OSAs 10/01/201310/01/2020 E.L. EACHACCIDENT $1,000,000
OFFICER/MEMBER EXCLUDED? NIA
(Mandatory In NH) E.L. DISEASE-EA EMPLOYEE $1,000,000
BRI TION OF GPERATIONS below E.L. DISEASE-POLIGY LIMIT 33,000, 000]—
¢ | Env Contr Prof 028182375 10/01/2019|10/01/2021|Each Claim $1,000,000|=—=
Prof/pPoll Liab Agggregate $2,000,000 1l
SIR applies per policy terfis & conditions %

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE
POLICY PROVISIONS,

Lexington-Fayette Urban
County Government

200 East Main Street
Lexington Ky 40507 UsA

AUTHORIZED REPRESENTATIVE

A Gl Srsrames Ferwins Wt Srne

ACORD 25 (2016/03)

©1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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TETRATECH Exhibit C

June 7, 2019
Point of Contact

RiF, el ST Mr. Richard Walker, PE, CEM

ROt 424 Lewis Hargett Circle, Suite 110
Purchasing Director L’e.kingibn, KY 40503
Lexington-Fayette Urban County Government Office: 6859) 514-8749
Room 338, Government Center . Cell: (859) 619-8013
200 East Main Street richard.walker@tetratech.com

Lexington, KY 40507
Attn.: Selection Committee

RE: Tetra Tech Proposal (RFP #21-2019)
Engineering Services for Stormwater Indefinite Services

Dear Selection Committee Member:

Tetra Tech understands the enormous challenges for the Division of Water Quality with respect to meeting the EPA
Consent Decree (2011) requirement to construct $30M of stormwater design projects by 2021. Approximately $1.8M
has been constructed and work is underway in the Southland Drive area for another $1.1M, leaving approximately
$11M to be constructed by 2021. This requires LFUCG to have an integrated, high capacity team to assist with
meeting this challenge. Tetra Tech has assembled that team.

Tetra Tech has teamed with Integrated Engineering to provide design, bidding, and construction adminlstration of
projects that involve storm sewers, open channels, and stormwater management facilities. The qualifications and
experience of our team are highlighted here to assist with vour review process:

= DWQ SUCCESS - Our record of performance for DWQ on design and construction projects demonstrates that we
have the qualifications and personnel to complete projects with aggressive schedules. Examples include the
Walhampton Stormwater project ($1.4M), the Wolf Run Wet Weather Storage project ($5M), and the West Hickman
Wet Weather Storage project ($61M). Herb Lemaster, the project manager for these projects, will provide this
same high level of management for the projects covered in this contract.

* LOCAL STORMWATER EXPERTS - Our staff has a 30-year history of completing stormwater projects for the city,
including the Stormwater Master Plan for Expansion Area 2 (1999), Southland Drive Drainage Study (2005),
Vaughn's Branch Flood Mitigation Project (2007), Walhampton Stormwater Improvements (2015), and the Firethorn
Extended Detention Basin Project (2019). In addition, Tetra Tech updated the City’s Stormwater Manual in 2016 to
reflect new water quantity and water quality design standards. We understand how to complete a successful
stormwater project keeping DWQ in compliance.

= EXTENSION OF STAFF - Over the last 10 years we have served as your Stormwater Program Manager for the
Consent Decree. During this time, we have demonstrated our ability to deliver high-quality products, on schedule,
and within budget. As a result, we understand your operating style and culture, and how to best respond to your
needs. We will hit the ground running without needing to be oriented to your staff, policies, or practices.

The management of this project and the majority of the work will be done by staff working in our Lexington office and
who are currently working on DWQ projects. Being local to the community means that we are personally invested in
improving the quality of life in Lexington, and we take great satisfaction in working together with you to reach your
goals. We look forward to working with you on these projects.

Sincerely,

Richard W. Walker, PE, CFM
Vice President

Tetra Tech Inc.
424 Lewis Hargett Circle, Suite 110, Lexington, KY 40503
Tel (859) 223-8000  Fax (859) 224-1025  www.tetratech.com



ENGINEERING SERVICES FOR
STORMWATER INDEFINITE SERVICES

RFP #21-2019 |

SECTION 2: Tetra Tech Team Qualifications (Executive Summary)
*

The Tetra Tech team was formed with the express purpose services. Our Lexington office has a long history of

of providing the highest level of service to the Division of providing engineering services to DWQ.

Water Quality (DWQ) for the design, bidding, and construction ® Integrated Engineering is a local firm on the team for
administration of projects that involve storm sewers, open surveying and is well known for providing this service to
channels, and stormwater management facilities. The team DWQ on recent stormwater projects.

consists of the following:

To facilitate the review of our proposal, we have summarized key
e Tetra Tech is a leading provider of consulting, engineering, aspects of the Tetra Tech team:
program management, and construction management

SELECTION .\ PRORDSAI
CRITERIA | SECTION,

Overall Expertlse of ® Completed large-scale stormwater capital projects for DWQ, Michigan DOT, Memphis,

the Firm Grand Rapids, and US Army Corps of Engineers Setion 5
Overall Expertise of Depth of experience in H&H modeling, design, and construction management Section 3
the Team Members ! !
® Walhampton Stormwater Improvements, Firethorn Extended Detention Basin
improvements, Walf Run WWS, West Hickman WWS, Southiand Drive Drainage Study
Past Performance ® Drainage design for numerous highway projects that involve storm sewers and open Section 5
channels
@ Developed the LFUCG Stormwater Manual
® Success leading projects for DWQ on Walhampton, Wolf Run WWS, West Hickman WWS,
Project Manager and Vaughn’s Branch Flood Mitigation Seef
Qualifications ® Significant experience with complex construction projects ection 3
® Expert in identifying construction feasibility issues
Risk Management
Plan for Substitute ® Access to 18,000 technical resources ensures that the project will be completed on time Section 3
Staffing
Office Status and ® Tetra Tech and Integrated Engineering have headquarters in Lexington Section &
Location of Staff ® 90% of the work will be done by local staff with proven experience
Hourly Rates ® Competitive billing rates Section 8

REASONS FOR SELECTING THE TETRA TECH TEAM

REASONTO

o'

SELECT = [ 6 BENEET
TETRA TECH i &4, l i€ I

e LSSV D a1 U I VST TS

® |Institutional knowledge of the

Understanding of  Past experience on the Southland Drive Drainage Study, Vaughn's Branch stormwater system and DWQ’s
1 DWQ's Stormwater Flood Mitigation Project, Walhampton Stormwater [mprovements, and procedures
Program Firethorn Extended Detention Basin Improvements ® No learning curve

® Focused approach

Lexington-Fayette Urban County Government 2 I TETRA TECH



ENGINEERING SERVICES FOR f
STORMWATER INDEFINITE SERVICES

RFP #21.2019 |

REASON TO
SELECT
TETRA TECH :
i e |
Understanding Experience gained by serving as the Consent Decree Stormwater Program jetiviiond] knowledge )
2 of the Consent Manager for 10 years ® Ability to work as an extension of
Decree DWQ staff
Superlor Project ® Effective communication
3 Management and  Herb Lemaster successfully managed the Walhampton Stormwater ® Meet deadlines
Understanding of  Improvements, Wolf Run WWS, and West Hickman WWS projects ® Highly cohesive and responsive
DWQ Expectatlions team
Close : ot
® Eff
4 Collaboratlon with  Project manager, project engineer, and designers are in Lexington ective commumlcatlon
DWQ Staff ® Face-to-face meetings
Depth of
Experlence L . X
In Hydrology, . . ) ] @ Focused approac
5 Hydraulics, 22’;?‘ 233|gned 10 the project who are experts in stormwater analysis and No learning curve
and Deslgn of e
Stormwater
Infrastructure

GENERAL INFORMATION ABOUT TETRA TECH TEAM

Tetra Tech is an international engineering firm with 18,000 employees. Tetra Tech has
been ranked No. 1 in Water by Engineering News-Record for 16 years in a row and has gt
a national reputation as a leader in stormwater and watershed planning. The Lexington Tet_ra.'l-'ech_
office has 18 employees and provides engineering services for stormwater management, Engineering News-Record Rankmgs \
water and wastewater engineering, landfill engineering, and environmental services S i

projects. Additionally, the Lexington office provides project support to multiple Tetra 1 Water ERar oy
Tech offices for accounting, human resources, information technology, operations, and 1 Environmentalsﬂenm
marketne. 1 SolidWaste

Over the last 10 years, we have served as your Stormwater Program Manager for the
Consent Decree. During this time, we have demonstrated our ability to deliver high-
quality products, on schedule, and within budget. As a result, we understand your
operating style and culture, and how to best respond to your needs. We have built a
relationship of mutual trust and respect, which allows us to work as an extension of your
staff.

1 TreatmentlD m-: o

Integrated Engineering is on the team to provide surveying services. Their headquarters
is in Lexington, and they are a certified Minority Business Enterprise, with 31 employees located in their Lexington office. They have
provided surveying services on several DWQ stormwater projects.

Lexington-Fayette Urban County Government 3 | TETRA TECH



Organizational Chart

ENGINEERING SERVICES FOR
STORMWATER INDEFINITE SERVICES

RFP #21-2019

SECTION 3: Project Team

Greg Lubeck, PE
DWQ STORMWATER SECTION MANAGER

PROJECT MANAGER

PRINCIPAL-IN-CHARGE

Richard Walker, PE

Herb Lemaster, PE !

PROFESSIONAL ENGINEERS/

DESIGNERS

Justin Voss, PE .
Chris Diehl, PE ‘
Ryan Rathfon ;
Dean Vittitoe [

SUBCONSULTANT

| INTEGRATED ENGINEERING
| Surveying/MBE

RISK MANAGEMENT PLAN FOR SUBSTITUTE STAFFING

The RFP requires the inclusion of a Risk Management Plan for
substitute staffing if a key team member leaves the project team
before a task order is completed. The foundation of Tetra Tech's
Risk Management Plan is a focused project team whose members
support each other throughout the project. The project team

for each task order will consist of the project manager, project
engineer, and CAD designer. The project engineer will work in
direct coordination with Project Manager and DWQ staff to ensure
that schedules are maintained, and that appropriate technical
information is shared with other technical staff. This ensures that
the “institutional” knowledge of each project is shared by at least
three people from the beginning to the end of the project.

If a resource leaves the project before project completion, the
Project Manager will reassign the responsibilities to an existing or
new team member. Furthermore, the civil engineering discipline
leader for Kentucky, Ohio, and Michigan is in Lexington and can
help reassign staff from other offices if necessary, With Tetra Tech’s

staff of over 18,000 professionals, it is a rare occurrence when
we do not have another staff member available to complete an
assignment.

Other provisions of the Risk Management Plan include the
following:

® The project team will have a weekly progress meeting to
review what was accomplished the previous week and what
is planned for the upcoming week.

@ The project team will meet to review the plans and
specifications at the 30%, 75%, and final completion
stages. This will ensure that all members of the project
team are up-to-date on the details of the project.

® Electronic project files, including design decisions and
calculations, will be located on a central server that is
always accessible to the project team to ensure that
everyone is thoroughly knowledgeable of the project.

Lexington-Fayette Urban County Government

4| TETRA TECH



Herbert Lemaster, PE

Mr. Lemaster is the senior project manager on all design and construction projects in Tetra Tech's
Lexington office. He is responsible for analysis and design, writing specifications, developing
contract documents and cost estimates, preparation of construction drawings, construction
administration, and construction engineering. Mr. Lemaster has managed many large-scale
stormwater, solid waste landfill, water, wastewater, and environmental projects.

EDUCATION:

MS, Civil Engineering
(Environmental), University of
Kentucky, 1992

BS, Civil Engineering, University of
Kentucky, 1990

AS, Prestonsburg Community
Coliege, 1988

REGISTRATIONS/CERTIFICATIONS:

Professional Engineer:
Kentucky, No. 19309, 1996

Ohio, No. 77200, 2012

Land Surveyor-in-Training: Kentucky,
No. 1232

Troxler Nuclear Gauge Certification,
No. 093841

Permit-Required Confined Space
Entry Training

OFFICE LOCATION:
Lexington, Kentucky

TOTAL YEARS OF EXPERIENCE:
28

YEARS WITH TETRA TECH:
28

Lexington-Fayette Urhan County Government

Walhampton Stormwater Improvements,
Lexington-Fayette Urban County Government,
KY. 2015, Design and construction
administration of 900 feet of 36 inch storm
sewer, 300 feet of 54 inch storm sewer,

and a detention basin with a volume of
approximately 80,000 cubic feel. The goal of
the project was to reduce street and home
flooding that had occurred since the early
1970s. Nine homes had a history of flooding,
along with street flooding that temporarily
made the streets impassable. The work
involved hydrologic and hydraulic (H&H)
modeling of the stormwater system, surveying,
assessing the physical condition of the storm
sewers, Identitying alternative solutions,
attending public meetings, preparing design
drawings and specifications, and providing
periadic inspections duting construction.

Firethorn Extended Detention Basin
Improvements, Lexington-Fayette Urban
County Government, KY. 2019, Design of
improvements to alleviate chronic standing
water in an extended detention basin in

a residential area. The work involved H&H
modeling, meeting with property owners, and
preparing construction drawings to remove
the existing sand filters and replace them with
rock filters.

Rental Car Facilily, Blue Grass Airport,
Lexington, KY. 2018. Design and construction
services for a new 14-acre rent-a-car facility
that included vehicle stacking lanes, fueling
positions and storage, car wash bays, anc
maintenance bays for the vehicles. Tetra

Tech prepared the stormwater management
plan and civil site plans. All existing utilities,
including water, sewer, electric, cable, and gas,
were relocated from their existing locations
and rerouted to the new facilities.

Vaughn's Branch Flood Mitigation, Lexington-
Fayette Urban County Government, KY. 2010.
Design and construction of a 7-acre detention

STORMWATER INDEFINITE SERVICES
' RFP #21-2019 |

PROJECT MANAGER

ENGINEERING SERVICES FOR E

basin upstream of Versailles Road, channe!
widening, and enlargement of four culverts.
The completed project was intended to
protect five structures against the 500-year
flood, seven structures against the 100-year
flood, and 15 structures against the 10-year
flood. The work involved project coordination
and public meetings; environmental design
and permitting; flood mitigation design; and
bidding and construction services. Unique
design elements included the use of precast,
full span culverts and bank stabilization

using Filtrexx Soxx and Rosetta hardscape
walls. Tetra Tech prepared the mitigation grant
application, conducted conceptual design
and stormwater modeling of the project, and
prepared the FEMA Conditional Letter of Map
Revision. LFUCG was awarded a stormwater
award for the Vaughns Branch project by the
American Public Works Association’s Kentucky
Chapter. In terms of dollars spent, the Vaughns
Branch project was the largest effort in Fayette
County since the 1930s.

West Hickman Wet Weather Storage Facility,
Lexington-Fayette Urban County Government,
KY. February 2015-Present. Design of the wet
weather storage facility and improvements to
the headworks of the existing treatment plant.
The project includes new screening facilities,
new grit facilities, 70 MGD influent pump
station, 70 MGD wel weather pump station,
wo 20 MG storage tanks, recycle pump
station, upgrades to the nonpotable water
system, stormwater management facility, and
all associated piping and electrical.

Wolf Run Wet Weather Storage Facility,
Lexington-Fayette Urban County Government,
KY. February 2014-Present. Project Manager.
Design and construction of a 1.8 MG wet
weather storage tank, 7.3 MGD wet weather
pump station, and all associated structures

piping.

5 | TETRA TECH



Justin Voss, PE

EDUCATION:
BSE, Civil Engineering, University of
Michigan, 2004

MSE, Civi! Engineering, University of
Michigan, 2005

REGISTRATIONS/CERTIFICATIONS:

Professional Engineer:
Michigan, No. 6201056026, 2009

Ohio, No. 77598, 2013

OFFICE LOCATION:
Lansing, Michigan

TOTAL YEARS OF EXPERIENCE:
13

YEARS WITH TETRA TECH:
13

Lexington-Fayette Urban County Government

ENGINEERING SERVICES FOR
STORMWATER INDEFINITE SERVICES

RFP #21-2019

PROJECT ENGINEER

Mr.Voss is a professional engineer with expertise in hydraulic modeling applications for collection,
distribution, and open channel systems. He has experience in hydraulic data collection, modeling,
calibration, planning, asset management, and design.

His specific experience includes: collection system hydraulics for sanitary, combined, and storm
sewers, including flow monitoring, hydrology for wet sanitary and direct stormwater conditions,
model calibration, master planning, two-dimensional modeling, pump and force main evaluation,
and infiltration and inflow studies. He is familiar with HEC-RAS, EPA-SWMM, InfoSWMM, InfoSWMM
2D, Storm and Sanitary Analysis (formerly StormNet), PCSWMM, SewerGEMS, XP-SWMM, and
InfoWorks ICM. Additional experience includes: transportation drainage, floodplains, and open
channel hydraulics, including hydrologic calculations, storm sewer design, inlet spacing, culvert
and bridge hydraulics, scour calculations and stream stability evaluations, floodplain and floodway

evaluations, and 2D modeling.

Stormwater Collection System Modeling,
City of Grand Rapids, MI. 2017-present.
Hydraulic Engineer. Oversaw development
of a stormwater collection system model for
the entire City, which covers more than 45
square miles with 500 miles of storm sewer
and open channels to convey stormwater to
larger watercourses. A flow monitoring plan
including 70 flow meters was developed to
implement for use in model calibration of
flow volume, rate, and depth. Radar rainfall
was used to create temporal and geographic
distribution for the model calibration.

Rodman Family Housing Supplemental
Stormwater Management Concepts, Rock
Island Arsenal, Rock Island, IL. 2017-2018.
Lead Hydraulic Engineer. Developed an EPA-
SWMM model to evaluate the discharge for
the 95th percentile, 98th percentile, 2- and
10-year events from a proposed housing
development to confirm LEED status for
stormwater design. Preliminary stormwater
management included three bioretention
facilities designed to retain runoff from
events up to the 98th percentile rainfall
and a decrease peak flows discharged to
the downstream ditch for up to the 10-year
design storm. Project completed within six
months.

M-153 (Ford Road) Reconstruction 1-275
to Sheldon Road, Michigan Department of
Transportation, Canton, MI. 2019-present.
Hydraulic Engineer. Completed drainage
design for two miles of an urban 6-lane
roadway that was being converted from an
undivided road to a boulevard.

Dorr Street Drainage Design, Lucas
County, OH. 2017-2018. Lead Hydraulic
Engineer. Assisted with drainage design for

the reconstruction of Dorr Street at 1-475.
Drainage primarily consisted of storm sewer
and detention. Hydraulic impacts of two
proposed culvert extensions on permanent
watercourses within a FEMA-designated flood
hazard area (Zone AE) were also evaluated.
Project completed within eight months.

M-24 Harriet Street to NDavison | ake Road,
Michigan Department of Transportation,
Oxford, MI. 2015. Hydraulic Engineer. Assisted
with the design of a storm sewer and open
channel drainage system for 4 miles of divided
highway. Project completed within two months.

State Highway Administration Stormwater
Management Concept Design, Montgomery
and Carroll Counties, MD. 2016. Lead
Technical Engineer. Led concept design for
10 stormwater best management practices to
control runoff and pollutant loads (primarily
phosphorus and total suspended solids) from
impervious areas within the State Highway
Administration’s right-of-way on a tight
schedule (8-week design) with continuously
changing design standards as the client
worked to create design standards for future
projects. Work included 8 bioretention
practices, 1 bioswale, and 1 submerged gravel
wetland. Project completed within six months.

M-3 Road Reconstruction, Michigan
Department of Transportation, Roseville, MI.
2013. Hydraulic Engineer. Reviewed proposed
storm sewer design for 1.5-mile segment of
M-3, a divided urban roadway, as part of a
road reconstruction project. Design included
560 proposed drainage structures (catch
basins and manholes) and 33,000 feet of
proposed storm sewer between 12 and 36
inches in diameter. Project completed within
four months.

6 | TETRA TECH



Chris Diehl, PE

EDUCATION:
MEng, Civil Engineering, University of
Louisville, 2004

BS, Civil Engineering, University of
Louisville Speed Scientific School,
Louisville, 2003

REGISTRATIONS/CERTIFICATIONS:

Professional Engineer (Civil),
Kentucky, No. 26089, 2008

NASSCO PACP and MACP
Certification, No. U-210-10180

OFFICE LOCATION:
Louisville, Kentucky

TOTAL YEARS OF EXPERIENCE:
18

YEARS WITH TETRA TECH:
16

Lexington-Fayette Urban County Government

ENGINEERING SERVICES FOR
STORMWATER INDEFINITE SERVICES

RFP #21-2019

PROJECT ENGINEER

Mr. Diehl is a professional engineer serving on sanitary sewer rehabilitation, H&H modeling, and
civil/site design projects. He has experience in data collection, site inspection, data analysis, pipe
system capacity analysis, modeling sewer systems and open channels, sanitary sewer design,
water line design, roadway, and grading design. He is experienced in using H&H modeling software
and GIS software, including HEC-HMS, HEC-RAS, HEC-GeoRAS, xpswmm, InfoSWMM, InfaWorks,
AutoCAD Civil 3D, and ArcGIS. He has experience in floodplain and floodway modeling, mapping,
and permitting projects around Kentucky and southern Indiana.

Walhampton Stormwater Improvements,
Lexington-Fayette Urban County Government,
KY. 2015. Design and construction
administration of 900 feet of 36 inch storm
sewer, 300 feet of 54 inch storm sewer,
and a detention basin with a volume of
approximately 80,000 cubic feet. The goal
of the project was to reduce street and
home flooding that had occurred since the
early 1970s. Nine homes had a history of
flooding, along with street flooding that
temporarily made the streets impassable.
The work involved H&H modeling of the
stormwater system, surveying, assessing
the physical condition of the storm sewers,
identifying alternative solutions, attending
public meetings, preparing design drawings
and specifications, and providing periodic
inspections during construction.

Dobbins Airfield Stormwater, USACE Louisville
District, Dobbins Air Reserve Base, GA. 2019.
The Stormwater System project aims to
reduce flooding and standing water through
grading and rehabilitation of the existing
stormwater system. To support this effort,

an AutoCAD C3D and InfoSWMM model was
built of existing and proposed conditions,
demonstrating peak attenuation impacts

due to proposed modifications. Mr. Diehl
served as the technical lead on the hydraulic
model and performed reviews of the drainage
analysis and rehabilitation plans.

Cherry Bayou & Todd Branch Stormwater
Modeling, City of Memphis, TN. 2019,
Developed an InfoSWMM model of the
3,200-acre Cherry Bayou and 5,100-acre
Todd Creek watershed within the City of
Memphis. The models were developed as part
of the citywide Stormwater Master Planning

Program to evaluate the entire stormwater
drainage system and identify improvement
opportunities to help alleviate flooding. A
report was prepared that identified areas
within the existing system that lack hydraulic
conveyance capacity and recommended
improvements to alleviate the flooding issues.
Recommendations included offline and inline
storage, and increased hydraulic conveyance
capacity.

Danby Corners Federal Emergency
Management Agency Letter of Map Revision,
Lexington-Faystte Urban County Government,
KY. 2008. Detailed flood study of the
unnamed tributary of the |-75 Tributary.

The primary objective of this project was

to develop a more accurate delineation of
the 100-year floodplain within the Danby
Corners subdivision located in the City of
Lexington. A LOMR application was prepared
and submitted to FEMA based upon updated
hydrology, hydraulics, and topology. Bentley’s
Pond Pack Version 10.0 was used to perform
hydrologic computations and HEC-RAS
Version 3.1.2 was used to perform hydraulic
computations.

Vaughn’s Branch, Lexington-Fayette Urban
County Government, KY. 2007. Reduced

the amount of flooding that occurred along
Vaughn's Branch by constructing a detention
basin, widening existing culverts, and
removing sedimentation and debris from the
stream. This project consisted of producing
the pre- and post-project conditions hydraulic
model to show the overall flood reduction
along the urban blue-line stream. The
hydrautic modeling was performed using HEC-
RAS Version 3.1.2.
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Ryan Rathfon, EIT

EDUCATION:
BS, Architectural Engineering, Drexel
University, 2010

REGISTRATIONS/CERTIFICATIONS:
Engineer in Training, Kentucky

OFFICE LOCATION:
Lexington, Kentucky

TOTAL YEARS OF EXPERIENCE:
8

YEARS WITH TETRA TECH:
2

Lexington-Fayette Urban County Government

STORMWATER INDEFINITE SERVICES
RFP #21-2019

PROJECT ENGINEER

ENGINEERING SERVICES FOR E

Mr. Rathfon’s project experience includes site civil and structural designs for municipal projects;
light manufacturing; power plants; and commercial and educational facilities.

Rental Car Facility, Blue Grass Airport, KY.
2018. Resident Project Representative.
Performed daily job site observations,
inspections, documentations, and digitally
archived photos of construction progress

for the construction of three new rental car
facilities and site preparation activities that
involved 36.5 acres and 100,000 CY of earth
work. Assured all site construction, building
construction, and utility installation activities
were in accordance with project plans and
specifications. Facilitated communication
between the Owner, Design Team, and
Contractor.

West Hickman Wet Weather Storage Facility,
Lexington-Fayette Urban County Government,
KY. 2016-0Ongoing. Project Engineer and
Construction Administrator, Wet weather
storage facility and improvements to the
headworks of the existing treatment plant,
including new screening facilities, new grit
facilities, 70 MGD influent pump station,

70 MGD wet weather pump station, two 20
MGD storage tanks, recycle pump station,
upgrades to the nonpotable water system,
and all associated piping and electrical.

Solar Field Site Plans, Florida Power and
Light, FL. 2018-2019. Design and modeling
of site plan for a three-square mile solar
field, produced grading, site, basin drainage,
erosion and sediment control plans and
details for environmental permitting and
bidding.

Individual Experience, Evansville Christian
High School, IN. 2015-2016. Project
Engineer and Civil Designer. Design and
modeling of site features for the new high
schoal, including extension of sanitary main,
stormwater detention pond design, storm
sewer, site grading, new entrance drive
design, and design of utility service for the
new facility. Assisted in submitting plans to
local municipality for approval.

Coal Combustible Residuals Treatment
Building, E. W. Brown Power Plant,
Confidential Client, Harrodsburg, KY.

2016. Project Engineer, Civil Designer, and
Structural Designer. Design and modeling
of site features for the new facility. Included

pumps, conveyaors, filters, and electrical
equipment for the plant’s upgraded coal
combustible residuals treatment (CCRT)
process. Responsibilities included designs
for site grading, storm sewer, sanitary sewer,
domestic water, and underground process
piping. Assisted in modeling of structural
components of the facility.

82,000 SF Warehouse and Office Space,
Brenntag AG, Houston, TX. 2015. Project
Engineer and Civil Designer. Assisted with
site design and modeling for an 82,000

SF warehouse, adjacent office space,

and 10,000 SF open-air chemical storage
warehouse. Included a new stormwater
detention pond, stormwater piping and
structures, site grading, new loading dock and
parking layout, truck scale traffic layout, and
site utility routing, including sanitary sewer,
domestic water, and fire protection water
lines.

Raw Water Inlet Silo, Midwest Fertilizer,

Inc., Mount Vernon, IN. 2014-2015. Project
Engineer, Civil Designer, and Structural
Designer for the design of a raw water intake
silo and associated piping from the fertilizer
plant to the silo situated on the Ohio River.
Provided 3D modeling and construction
plans and details for intake silo, structural
elements of electrical substation, and piping
from the silo to the main plant utilizing Revit
and Civil3D. Structural modeling of adjacent
structure housing electrical equipment for the
project. Assisted with the design for routing
of raw water intake and effluent discharge
piping. Assisted with permitting applications
for river construction (U.S. Army Corps of
Engineers) and railroad pipeline oceupancy
(CSX).

Railroad Siding, Berry Plastics, Inc.,
Evansville, IN. 2013-2014. Project Engineer,
Civil Designer. Design of new rail siding at a
plastic manufacturing facility. Included layout
and profile design of new railroad switch and
siding, existing utility relocation, and layout
for traffic pattern adjustments. Assisted with
approval submittal to the railroad authority
(CSX).
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W. Dean Vittitoe

EDUCATION:

AAS, Mechanical Computer Aided
Design Drafting, Louisville Technical
Institute, 1995

REGISTRATIONS/CERTIFICATIONS:

Certificate in Board Drafting, 1994

OFFICE LOCATION:
Lexington, Kentucky

TOTAL YEARS OF EXPERIENCE:
22

YEARS WITH TETRA TECH:
13

Lexington-Fayette Urban County Government

ENGINEERING SERVICES FOR
STORMWATER INDEFINITE SERVICES

RFP #21-2019

DESIGNER

Mr. Vittitoe has experience designing stormwater, water main, sewer, waler, wastewater, roadway,
airport, desalination plants, water/sewer plant layout, railway, municipal planning, surveying,
earthen dam, architecture, private site development, and utility infrastructure, He has served as
senior CADD technician, planner, instructor, plan reviewer, IT manager, survey/GPS coordinator,

and GIS coordinator.

Also, he uses Civil3D, AutoCAD, Land Development Desktop, ArcView GIS, ArcMap, MicroStation,
and AutoCAD Map, and is capable of programming in Autolisp, Diesel, and Arx applications and
can perform AutoCAD customizing. He is skillful in base map creation/maintenance and is
knowledgeable in Autodesk Civil, Survey, LDDT, and Civil 3D.

Walhampton Stormwater Improvements,
Lexington-Fayette Urban County Government,
KY. 2015, Design and construction
administration of 900 feet of 36 inch storm
sewer, 300 feet of 54 inch storm sewer, and a
detention basin with a volume of approximately
80,000 cubic feet. The goal of the project was
to reduce street and home flooding that had
occurred since the early 1970s. Nine homes
had a history of flooding, along with street
flooding that temporarily made the streets
impassable, The work involved H&H modeling
of the stormwater system, surveying, assessing
the physical condition of the storm sewers,
identifying alternative solutions, attending
public meetings, preparing design drawings
and specifications, and providing periodic
inspections during construction.

Rental Car Facility, Blue Grass Airport,
Lexington, KY. 2018. Design and construction
services for a new 14-acre rent-a-car facility
that included vehicle stacking lanes, fueling
positions and storage, car wash bays, and
maintenance bays for the vehicles. Tetra
Tech prepared the stormwater management
plan and civil site plans. All existing utilities,
including water, sewer, electric, cable, and
gas, were relocated from their existing
locations and rerouted to the new facilities.

West Hickman Wet Weather Storage Facility,
Lexington-Fayette Urban County Government,
KY. February 2015-Present. Project Manager.
Design of the wet weather storage facility
and improvements to the headworks of the
existing treatment plant. The project includes
new screening facilities, new grit facilities,

70 MGD influent pump station, 70 MGD wet
weather pump station, two 20 MG storage
tanks, recycle pump station, upgrades to

the nonpotable water system, stormwater
management facility, and all associated
piping and electrical,

Wolf Run Wet Weather Storage Facility,
Lexington-Fayette Urban County Government,
KY. 2014-Present. Project Manager. Design
and construction of a 1.8 MG wet weather
storage tank, 7.3 MGD wet weather pump
station, and all associated structures piping.

Southwest 6 and 7 Utility Extension Program,
City of Cape Coral, FL. 2012-2015. Designer.
Expansion of the City's water, wastewater,
and irrigation systems to a 4-square-mile
area south of Pine Island Road. Mr. Vittitoe's
project role involved value engineering,
wastewater, and irrigation systems’ design,
permitting, and construction management.
The project includes over 200 miles of potable
water, wastewater collection, wastewater
transmission, and irrigation utility piping; 18
fift stations; and a stormwater canal pumping
station to supplement reclaimed water during
high-demand periods.

Deitona 11th Avenue and Access Road and
Utilities for Eastern WWTP, Deltona, FL. 2013.
Designer. Utility improvements associated
with the construction of a roadway and
public utility transmission mains in the 11th
Avenue right-of-way and on the wastewater
reclamation facility property between SR
415 and the future treatment facility. Design
consisted of installing water main, force
main, and reclaimed water main. The design
generally consisted of paralleling: 1,650
feet 12-inch water main; 2,850 feet 20-inch
reclaimed water main; and 2,850 feet of 20-
inch force main, including directional drilling
1,200 feet 14-inch water main beneath a
stream.

Legends Park Infrastructure Assessment,
Memphis Housing Authority, Memphis, TN.
2008. Designer. 40-acre, mixed-use urban
redevelopment subdivision with water main,
sewers, and roadway.
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ENGINEERING SERVICES FOR
STORMWATER INDEFINITE SERVICES

RFP #21-2019 |

SECTION 4: Clients for Which Similar Work has been Performed

SIMILAR PROJECTS COMPLETED

Mr. Charles H. Martin, PE

LFUCG Director of the Division of Water Quality

(859) 425-2400 e Walhampton Stormwater Improvements
chmartin@lexingtonky.gov Firethorn Extended Detention Basin Improvements
Mr. Gregory S. Lubeck, PE, CFM Progrgm Manggerforthe Stormwater Consent Decree and MS4
Stormwater Section Manager Permit Compliance

LFUCG Division of Water Quality Stormwater Manual Update (2016)

(859) 258-3446 Vaughn's Branch Flood Mitigation
glubeck@lexingtonky.gov Danby Corners FEMA Letter of Map Revision

Ms. Jennifer Carey, PE f:outhla.nd Drive Drainage Study

MS4;/Water Quality Section Manager xpansion Area 2 Stormwater Master Plan

LFUCG Division of Water Quality Detention Basin Maintenance Program

(859) 425-2482
jcarey@lexingtonky.gov

Mr. Mark Day, PE

Deputy Director of Engineering and Maintenance ® Blue Grass Airport - Taxiway D, Phase 1 and 2, Stormwater
Blue Grass Airport Management Facilities
(859) 425-3152 ¢ Rental Car Facllity Stormwater Management Plan

mday@bluegrassairport.com

Mr. Steve Boumne

Hopkinsville Surface and Stormwater Utility e Stormwater Master Drainage Plan

(270) 887-4285 e Edwards Mill Peak Flow Control Structure
shourne@comdey-services.com

140-acre Todd Branch Study Area
New model development included 45.5 miles of storm drainage

Mr. Evan Boulanger, PE system, 1,085 nodes, 304 catchments (average size 16.9 acres),
Senior Design Engineer and 31 road crossings/culverts

City of Memphis Engineering Division ® Public outreach and meetings, data collection, topographic
(901) 636-6700 surveying, GIS mapping, hydrology and hydraulic modeling
evan.boulanger@memphistn.gov with InfoSWMM, model development/calibration, alternatives

development, and a comprehensive report that included a series of
prioritized and phased recommendations

Lexington-Fayette Urban County Government 10 | TETRA TECH



PROJECT NAME, DATE, SERVICES PROVIDED

ENGINEERING SERVICES FOR
STORMWATER INDEFINITE SERVICES

RFP #21-2019

SECTION 5: Similar Design Services Projects

PROJECT DESCRIPTION, PROJECT CONSTRUCTION COST

Lexington, KY - 2015
Walhampton Stormwater Improvements

Public Engagement, H&H Modeling, Surveying, Design,

Construction

Lexington, KY - 2019

Firethorn Extended Detention Basin
Improvements

Public Engagement, Modeling, Design Services

Lexington, KY ~ 2018
Rental Car Facllity, Blue Grass Alrport
Design and Construction Services

Grand Rapids, MI - 2017
Stormwater Collection System Modeling
Stormwater Modeling

Lucas County, OH - 2018
Dorr Street Drainage Design
Design of Stormwater Sewers

Memphis, TN - 2014-Present

Todd Creek Drainage Master Plan
Public Engagement, H&H Modeling, Alternatives
Development

Developed H&H model of a 500-acre watershed. Evaluated multiple alteratives to
reduce flooding in a 40-year ofd residential subdivision. Designed 1,200 feet of 36"-
54" storm sewers and an 80,000-cubic-foot detention basin. In addition, two homes
were bought and removed from the floodplain, The work involved H&H modeling of the
stormwater system, surveying, assessing the physical condition of the storm sewers,
identifying alternative solutions, attending public meetings, preparing design drawings
and specifications, and providing periodic inspections during construction.

Construction Cost - $1.4M

Design of improvements to alleviate chronic standing water in an extended detention
basin in a residential area. The work involved H&H modeling, meeting with property
owners, and preparing construction drawings to remove the existing sand filters and
replace them with rock filters.

Construction Cost Estimate - $70,000

Design and construction services for a new 14-acre rental car facility that included
vehicle stacking lanes, fueling nositions and sterage, car wash bays, and maintenance
bays for the vehicles. Tetra Tech prepared the stormwater management plan and civil
site plans. All existing utilities, including water, sewer, electric, cable, and gas, were

relocated from their existing locations and rerouted to the new facilities.
Construction Cost - $12M

Development of a stormwater collection system model for the entire City, which covers
more than 45-square mites with 500 miles of storm sewer and open channels to
convey stormwater to larger watercourses. A flow monitoring plan that included 70
flow meters was developed for the City to implement for use in model calibration

of flow volume, rate, and depth. Radar rainfall was used to create temporal and
geographic distribution for the model calibration.

Construction Cost - Currently in Modeling Stage

Drainage design for the reconstruction of Do Street at 1-475, Drainage primarily
consisted of storm sewer and detention. Hydraulic impacts of two proposed culvert
extensions on permanent watercourses within a FEMA-designated flood hazard area
(Zone AE) were also evaluated.

Construction Cost - $20M

Developed H&H model of the 5,140-acre Todd Branch Study Area. Conducted

public engagement, data collection, topographic surveying, GIS mapping, H&H
modeling with InfoSWMM, model development/calibration, alternatives development,
and a comprehensive report that included a series of prioritized and phased
recommendations.

Construction Cost Estimate - $47M

Lexington-Fayette Urban County Government
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PROJECT NAME, DATE, SERVICES PROVIDED

ENGINEERING SERVICES FOR [
STORMWATER INDEFINITE SERVICES

RFP #21-2019

PROJECT DESCRIPTION, PROJECT CONSTRUCTION COST

Dobbins Air Reserve Base, GA -~ 2019
USACE Louisville Distfict
Stormwater Improvements

Lexington, KY - 2007

Vaughn’s Branch/Sugar Mill Stormwater
Improvements (Wolif Run Watershed)
Public Engagement, Modeling, Surveying, Design,
Construction

Lexington, KY - 2005
Southland Drive Dralnage Study
Public Engagement, Problem Identification

Michigan DOT - 2013-2019
Roadway Design
Design of Storm Sewers, Culverts, and Open Channels

The project aims to reduce flooding and standing water through grading and
rehabilitation of the existing stormwater system. To suppott this effort, an AutoCAD
C3D and InfoSWMM modei was built of existing and proposed conditions,
demonstrating peak attenuation impacts due to proposed modifications.

Construction Cost - §5.5M

Developed H&H model of 9-square miles of the Wolf Run watershed. Evaluated
multiple alternatives for reducing flooding, Designed a 7-acre detention basin,
replacement of four culverts, channel widening, and bank stabilization that reduced
the flood levels in 27 structures. Prepared a FEMA Letter of Map Revision. Prepared
state and federal permit applications. Received merit award from the American Public
Works Association.

Construction Cost - $2.1M

Conducted public engagement of 98 property owners along Southland Drive in the
Wolf Run Watershed to determine the nature/extent of flooding and alternatives to
reduce flooding.

Construction Cost Estimate - $aM

® M-153 (Ford Road) Reconstruction 1-275 to Sheldon Road,
Canton, MI, 2019. Drainage design for nearly two miles of an urban 6-lane
roadway that was being converted from an undivided road to a boulevard.
Construction Cost - $30M

® US-24 (Telegraph Road) Reconstruction Grand River Avenue
to M-102, Detroit, M, 2019. Drainage design for more than a mile of
an urban 6-lane roadway that included both storm and combined sewers.
Construction Cost - $15M

® M-24 Harriet Street to Davison Lake Road, Oxford, MI, 2015.
Design of a storm sewer and open channel drainage system for 4 miles of
divided highway. Construction Cost — $18M

® University Drive over I-75 Diverging Diamond Interchange,
Auburn Hills, MI, 2015. Design of a storm sewer and open channel
drainage system for a new intersection and approximately one mile of
University Drive as part of a design/build project. Design included new storm
sewers to meet the City and Michigan Department of Transportation (MDOT)
standards, new culverts, and detention to prevent increases in the peak flow
rate during the 50-year design storm. Construction Cost - $25M

® M-3 Road Reconstruction, Roseville, MI, 201.3. Evaluation of
a proposed storm sewer for a 1.5-mile segment of M-3 as part of a road
reconstruction project. Design included 560 proposed drainage structures
(catch basins and manholes) and 33,000 feet of proposed storm sewey
between 12 and 36 inches in diameter. Construction Cost — $33M

Lexington-Fayette Urban County Government
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ENGINEERING SERVICES FOR [
STORMWATER INDEFINITE SERVICES

RFP #21-2019 ¢

SECTION 6: Local Office

NO. OF EMPLOYEES
EXPECTED TO WORK
ON DWQ PROJECTS

DATE OFFICE
ESTABLISHED

TOTAL NO. OF
EMPLOYEES

PRIME CONSULTANT | LOCATION (CITY, STATE)

Headquarters Lexington, KY* 1999 18 i
Local Office Lexington, KY 1999 18 7
PM Location Lexington, KY ;
T T PR .| PO,
!ntagrated Englnearlﬂg Surveying 2006
Headquarters Lexington, KY 2006 31 6
Local Office Lexington, KY 2006 31 6

* TetraTech's Lexington office meets the definition of “headquarters” as defined in the RFP {see the definition below). The Lexington
office contains technical staff such as project managers, project engineers, CAD, and GIS technicians. In addition, the Lexington office
contains project support staff for other offices in the region, including accounting, human resources, information technology, operations,
and marketing. The corporate executive office of Tetra Tech is in Pasadena, CA; however, it provides no direct project support to the
Lexington office.

: '€1eis 1o the Ccoi p rate office ihial provides project support to te iocal oftice, It
applicable. If support comes from multiple locations, use the blank spaces in the form to provide relevant information.

ESTIMATED PERCENT OF WORK PERFORMED IN LOCAL OFFICES

The estimated percent of work to be performed by staff in local offices is 90%.

Lexington-Fayette Urban County Government 13 | TETRA TECH



ENGINEERING SERVICES FOR |
STORMWATER INDEFINITE SERVICES

RFP #21-2019

SECTION 7: Disadvantaged Business Enterprise (DBE) Involvement

Tetra Tech understands the importance of MBE/WBE goals current program management contract, DBEs have performed over
and is committed to providing meaningful women and minority 30% of the work.

participation at levels desired by LFUCG. Our track record on
similar efforts demonstrates our commitment to, and success in,
achieving or exceeding project-specific goals. For example, on our

“ LOCATION ADDRESS SCOPE TO PROVIDE MBE/WBE DESIGNATION

166 Prosperous Place, Suite 220
Lexington, KY 40509

Tetra Tech plans to use Integrated Engineering for surveying on
this project to meet LFUCG's DBE participation goal of 10%.

Integrated Engineering Surveying MBE

INTERRSTED ENNEIMEERING

May 30, 2019

Richard Walker, PE, CFM

Vice President

Tetra Tech

424 Lewis Hargett Circle: Suite 110
Lexington, KY 40503

Subject:  RFP #21-2019 - Engi Services for Indefi Services
Teaming Commitment Letter

Dear Mr, Walker,

Integrated Engineering, Inc is pleased to accept the invitation to be a sub-consultant to Tetra Tech to
provide the necessary surveying services associaled with LFUCG's indefinite Stormwater Services that is
defined within RFP #21-2019. May this letter serve as our commitment to provide our professional
surveying services to Tetra Tech on an as-needed basis. Should you have any questions please do not
hesitate to give me a call. Thank you again for the invitation to be on the Tetra Tech Team!

Sincerely,

1 s

Edward H. Mesta I, PE,
Integrated Engineering, PLLC
Vice-President

1717 Alllant Avenue, Sutte 3 166 Prasperous Place; Sulle 220 7430 US 42; Sulte 214

Loulsville, KY 40299 Lexington, KY 40609 Florence, KY 41042

6025144678 068-368-0145 869-371-5600
ing.c

Lexington-Fayette Urban County Government 14 | TETRA TECH



ENGINEERING SERVICES FOR 7‘3
STORMWATER INDEFINITE SERVICES r

RFP #21-2019 |

SECTION 8: Statement of Hourly Rates

JOB CLASSIFICATION HOURLY RATE

TetraTech
Project Manager $195
Project Engineer 1 $95
Project Engineer 2 $120
Project Engineer 3 $150
Senior CAD Designer $125
Clerical $70

Integrated Engineering

Professional Land Surveyor (PLS) $115
Engineering Technician $95

Two Person Field Crew (Party Chief & Instrument Person) $170
Robotic Crew (Party Chief & GPS/Robotic Equipment) $140

Following is a list of expected reimbursable expenses:

e Qut-of-Pocket Expenses: At cost

Lexington-Fayette Urban County Government 15 | TETRA TECH



MAYOR LINDA GORTON “ LEXINGTON TODD SLATIN

DIRECTOR
CENTRAL PURCHASING

ADDENDUM #1

RFP Number: #21-2019 Date: May 31, 2019

Subject: Engineering Services for Stormwater Management Indefinite Services

Address inquiries to:
Brian Marcum
(859) 258-3320

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced RFP:

1

w

Do firms submit 1 original & 7 duplicates or 1 original & 5 duplicates? 1 master original, 1
electronic version on a flashdrive or cd and 7 duplicates.

Is/Are subconsultant office location considered? Yes

Do the “standard forms” count as pages in the submittal? No

Do subconsultant hourly rates need to be provided? Yes. They were included the last time we did
this.

Section 3, Project Team, of the submittal is limited to 6 pages and requires one page resumes of
key team members. Are the resumes included in the page count? Yes, but “half-page” resumes
are acceptable.

Section 8, Statement of Hourly Rates, requires that rates be provided for personnel expected to
provide services described in the RFP. Does LFUCG require rates specific to each team member or
categorical rates based on job classification? Hourly rates are to be provided for individual job
classifications.

Should the one page on DBE Involvement (Iltem 7) also include VBE Involvement if applicable? Yes

Does the same DBE have to be used on each task order or may the project team include two DBEs
that can fulfill the same role and be utilized at the discretion of the prime consultant as long as the
stated DBE participation goals are met? Ok, as long as the goals are met but both should be listed

200 East Main St., Lexington KY 40507 /859 258,3320 Phone / 859 288.3322 Fax ' lexingtonky gov



MAYOR LINDA GORTON h\ LEXINGTON TODD SLATIN

DIRECTOR
CENTRAL PURCHASING

ADDENDUM #2

RFP Number: #21-2019 Date: June 3, 2019
Subject: Engineering Services for Stormwater Management Indefinite Services
Address inquiries to:

Brian Marcum
(859) 258-3320

TO ALL PROSPECTIVE SUBMITTERS:
Please be advised of the following clarifications to the above referenced RFP:
1. Does the same DBE have to be used on each task order or may the project team include two DBEs
that can fulfill the same role and be utilized at the discretion of the prime consultant as long as the
stated DBE participation goals are met? We understand this covers multiple projects and scope

changes, we ask that you make a good faith effort to list DBE’s that you could use in as many
different areas as available along with the area of expertise.

Tl S

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be
signed, attached to and become a part of your submittal.

COMPANY NAME: Tetra Tech, Inc.

ADDRESS: 424 Lewis Hargett Circle, Suite 110, Lexington, KY 40503

SIGNATURE OF BIDDER: DM W Woliee,

200 East Main St Lexinglon KY 40507 / 859 258 3320 Phone / 859 258 3322 Fax / lexingtonky gov



Affirmative Action Plan

All vendors must submit as a part of the proposal package the following items to the Urban County
Government:

1. Affirmative Action Plan for his/her firm;
2. Current Work Force Analysis Form;

Failure to submit these items as required may result in disqualification of the submitter from award
of the contract. All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor
Lexington, Kentucky 40507

All questions regarding this proposal must be directed to the Division of Central Purchasing, (859)-
258-3320.

Tetra Tech's Affirmative Action Plan can be found at the end of this section. Please note that
this Plan is confidential and is not for public viewing.



AFFIDAVIT

Comes the Affiant,__ Richard W. Walker, PE, CFM , and after being first duly
sworn, states under penality of perjury as follows:

1. His/her name is__Richard W. Walker, PE, CFM and he/she is the individual
submitting the proposal or is the authorized representative of Tetra Tech, Inc. , the entity submitting
the proposal (hereinafter referred to as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County
Government at the time the proposal is submitted, prior to award of the contract and will maintain a
“"current” status in regard to those taxes and fees during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable,
prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-mentioned
information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or
fees are delinquent or that a business license has not been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the Proposer

will not violate any provision of the campaign finance laws ofthe Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page



EQUAL OPPORTUNITY AGREEMENT

Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees that as a
condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title
VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to as the “Act”), and all requirements
imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of
the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department of Transportation —
Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent
directives, no person in the United States shall, on the grounds of race, color, national origin, sex, age (over 40}, religion,
sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of,
or be otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal financial
assistance from the U.S. Department of Transportation, including the Federal Highway Administration, and hereby gives
assurance that will promptly take any necessary measures to effectuate this agreement. This assurance is required by
subsection 21.7(a) (1) of the Regulations.

The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in
employment because of race, color, religion, sex, age (40-70 years) or nationalorigin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by
contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds. This
order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of
disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment
Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

e e ko e e ok e e A R A e e R R Ak R Ak

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the
Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been
allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the
Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause
a contract to be canceled and the contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions
contained herein. Return this document as part of your application packet.



WORKFORCE ANALYSIS FORM

Name of Organization:

Tetra Tech, Inc.

Categories Total | White Hispanic Black or Native Asian American Two or Total
or African- Hawaiian (Not Indian or more
(Not , ) : .
; . Latino American and Hispanic Alaskan races
Hispanic i
" (Not Other or Native (not (Not
Latino) Hispanic Pacific Latino Hispanic Hispanic
or Latino Islander or Latino :
or Latino
(Not
Hispanic
or Latino
] F | M F I M F M| F M | F M F [M F ([M]|F
Administrators 295 232 39 4 2 3 0 1 0 11 3 1 0 0 0 251 | 44
Professionals 4686 | 2339|1208 | 269 | 121 129 79 6 1 219 | 158 9 8 95 45 130661620
Superintendents
Supervisors 1120 | 699 | 262 38 13 15 11 2 0 35 1 6 8 13 8 806 | 314
Foremen
Technicians 1107 | 665 | 124 | 135 24 50 4 7 1 53 15 3 1 27 _ 1 "930 177
Protective
Para-
Office/Clerical 510 43 249 22 65 11 52 0 4 6 36 0 3 2 3 84 | 426
Skilled Craft 122 | 77 2 26 0 7 0 0 0 7 0 1 0 2 0 |120] 2
Service/Maint 2710 | 521 | 291 93 46 662 969 1 2 8 8 10 7 42 50 |1337]1373
Total: 10550 | 4653 [ 2175 | 587 | 271 | 1148 [1115| 17 | 8 | 339 | 221 | 30 | 27 | 181 [ 107 [6594]3956
Prepared by:_Larna Bentley, Human Resources Generalist Date: June / 7 12019

(Name and Title)

Revised 2015-Dec-15




DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET -
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

Notice of requirement for Affirmative Action to ensure Equal Employment Opportunities and
Disadvantaged Business Enterprises (DBE) Contract participation. Disadvantaged Business
Enterprises (DBE) consists of Minority-Owned Business Enterprises (MBE) and Woman-
Owned Business Enterprises (WBE).

The Lexington-Fayette Urban County Government has set a goal that not less than ten
percent (10%) of the total value of this Contract be subcontracted to Disadvantaged Business
Enterprises, which is made up of MBEs and WBEs. The Lexington Fayette Urban County
Government also has set a goal that not less than three percent (3%) of the total value of this
Contract be subcontracted to Veteran-owned Small Businesses. The goal for the utilization
of Disadvantaged Business Enterprises as well Veteran —owned Small Businesses as
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal will be
expected to provide written explanations to the Director of the Division of Purchasing of
efforts they have made to accomplish the recommended goal and the extent to which they

are successiui in dbelllpllblllllg the recommended gum will be a consideration in the
procurement process. Depending on the funding source, other DBE goals may apply.

For assistance in locating Disadvantaged Business Enterprises Subcontractors contact:

Sherita Miller, MPA, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor, Room 338
Lexington, Kentucky 40507 _
smiller@lexingtonky.gov




LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference #_ 21-2019

The MWDBE and/or veteran subcontractors listed have agteed to patticipate on this Bid/RFP/Quote. If any
substitution is made ot the total value of the work is changed prior to or after the job is in progress, it is
understood that those substitutions must be submitted to Central Purchasing for approval immediately. Failure
to submit a completed form may cause tejection of the bid.

MWDBE Company, Name, MBE Work to be Petformed Total Dollar % Value of
Addtess, Phone, Email WBE Value of the Total Contract
or Work
DBE

1.Integrated Engineering

166 Prospective Place, Suite 220
Lexington, KY 40509

(859) 368-0145

eddie@int-engineering.com

To Be Determined
MBE Surveying When a Task Otrder 10%

is Issued

2.

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work
contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the contract and/or be subject
to applicable Federal and State laws concerning false statements and false claims.

Tetra Tech, Inc. Richard W. Walker, PE, CFM
Company Company Representative
June 7, 2019 Vice President

Date Title



LFUCG MWDBE SUBSTITUTION FORM
Bid/RFP/Quote Reference # N/A

The substituted MWDBE and/or veteran subcontractors listed below have agteed to participate on this Bid/RFP/Quote.
These substitutions were made priot to or after the job was in progress. These substitutions were made for reasons stated
below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of
our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Formally Work to Be Reason for the Total Dollar % Value of Total
MWDBE Company Contracted/ Name, Performed Substitution Value of the Contract
Name, Address, Phone, Address, Phone, Work
Email Email
1.
2.
3.
4.

The undetsigned acknowledges that any mistepresentation may result in termination of the contract and/or be subject to
applicable Federal and State laws concerning false statements and false claims.

Company Company Reptesentative

Date Title



MWDBE QUOTE SUMMARY FORM

Bid/RFP/Quote Reference #___ 21-2019

The undersigned acknowledges that the minotity and/or veteran subcontractors listed on this form did
submit a quote to patticipate on this project. Failure to submit this form may cause tejection of the bid.

Company Name
Tetra Tech, Inc.

Contact Person
Richard W. Walker, PE, CFM

Address/Phone/Email

424 Tewis Hargett Circle, Suite 110
Lexington, KY 40503
859.223.8000

richard. walker@tetratech.com

Bid Package / Bid Date
RFP #21-2019 Engineering Services for Stormwater Indefinite
Services/June 7, 2019

MWDBE Contact | Contact Date Services to Method of Total dollars MBE * | Veteran
Company Person | Information Contacted | be petformed | Communication| $$ Do Not AAHA
Address (wotk phone, (email, phone | Leave Blank AS
Email, cell) meeting, ad, (Attach NA
event etc) Documentation) | Female

1. Integrated

Engineering (859) 368-0145 To be determined

166 Prospective | Eddie eddie@int- May 30, . )

Place, S uf)t ¢ 220 |Mesta. PE|  engineering.com 28’ 19 Surveying Email Wher} a task order | MBE/ No

. 4 ENANEETINE.LOM is 1ssued
Lexington, KY
40509

(MBE designation / AA=African Ametican / HA= Hispanic American/AS = Asian American/Pacific Islander/

NA= Native American)

'The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the
contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

‘I'etra Tech, Inc.

Company

June 7, 2019

Date

Richard W. Walker, PE, CFM
Company Representative

Vice President

Title




LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote # RFP 21-2019

By the signatute below of an authorized company representative, we certify that we
have utilized the following Good Faith Efforts to obtain the maximum participation
by MWDBE and Veteran-Owned business enterprises on the project and can supply
the appropriate documentation.

Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and publications or
trades targeting minority, women and disadvantaged businesses not less than fifteen
(15) days prior to the deadline for submission of bids to allow MWDBE firms and
Veteran-Owned businesses to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG Central Purchasing Economic Inclusion Outreach event

X __ Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBESs and/or Veteran-Owned Businesses of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms and Veteran-Owned businesses

X__Requested a list of MWDBE and/or Veteran subcontractors or suppliers from
LFUCG and showed evidence of contacting the companies on the list(s).

Contacted organizations that work with MWDBE companies for assistance
in finding certified MWBDE firms and Veteran-Owned businesses to work on this
project. Those contacted and their responses should be a part of the bidder’s good
faith efforts documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBE:s soliciting their participation in the contract not less than seven
(7) days prior to the deadline for submission of bids to allow them to participate
effectively.

X_ Followed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest.

Provided the interested MWBDE firm and/or Veteran-Owned business with
adequate and timely information about the plans, specifications, and requirements
of the contract.

X__ Selected portions of the work to be performed by MWDBE firms and/or
Veteran-Owned businesses in order to increase the likelihood of meeting the
contract goals. This includes, where appropriate, breaking out contract work items



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational Health
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter
338. The Respondent also agrees to notify the LFUCG in writing immediately upon
detection of any unsafe and/or unhealthful working conditions at the job site. The
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all
penalties, fines or other expenses arising out of the alleged violation of saidlaws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda and lonWave Q&A, if any, shall be considered in making the
proposal, and such addenda shall be made a part of this RFP. Before submitting a
proposal, it is incumbent upon each proposer to be informed as to whether any
addenda have been issued, and the failure to cover in the bid any such addenda
may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to
award in whole or part, and to waive minor immaterial defects in proposals. LFUCG
may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at anytime
prior to the opening; however, no oral modifications will be allowed. Only letters, or
other formal written requests for modifications or corrections of a previously
submitted proposal which is addressed in the same manner as the proposal, and
received by LFUCG prior to the scheduled closing time for receipt of proposals, will
be accepted. The proposal, when opened, will then be corrected in accordance
with such written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal’.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.



13,

14.

15.

to a delivery schedule fixed by the contract; ]

(0 Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens filed
pursuant to the provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor;
or

()  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of that
intent, Payment for services or goods received prior to termination shall be made
by the LFUCG provided these goods or services were provided in a manner
acceptable to the LFUCG. Payment for those goods and services shall not be
unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any portion
of the Contract without the express written consent of LFUCG. Any purported
assignment or subcontract in violation hereof shall be void. It is expressly
acknowledged that LFUCG shall never be required or obligated to consent to any
request for assignment or subcontract; and further that such refusal to consent can
be for any or no reason, fully within the sole discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or other
action has been duly taken authorizing the Respondent to enter into this Contract.
The Respondent will provide LFUCG with a copy of a corporate resolution
authorizing this action and a letter from an attorney confirming that the proposer is
authorized to do business in the State of Kentucky if requested. All proposals must



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, NOTICE WILL BE DELWERED IN ACCORDANCE WITH THE
POLICY PROVISIONS.

iy ) = DATE(MM/DD/YYYY)
ACORID
\& CERTIFICATE OF LIABILITY INSURANCE 0512912019
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED N
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. Q
fre———— .
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If -
SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this 5.%
certificate does not confer rights to the certificate holder in lieu of such endorsement(s). €
PRODUCER Ly §
Aon Risk Insurance Services west, Inc. "BHONE = FAX - =
Los An e:‘es cA Ojl’f'iced (AIC. No. Exy);  (866) 283-7122 l [AIG. o). (B00) 363-0105 g
707 wilshire Boulevar E-MAIL °
Suite 2600 ADDRESS: £
£os| ApgejlesNerIn0T7-0350"SA INSURER(S) AFFORDING COVERAGE NAIC #
INSURED INSURER A: Lexington Insurance Company 19437
Tetra Tech, Inc. . INSURER B: zurich American Ins Co 16535
gﬁ?t:e‘ﬂs Hargety Gilrcile INSURER C: American International Group UK Ltd AA1120187
Lexington KY 40503 usA INSURER D:
INSURER E:
INSURER F:
COVERAGES CERTIFICATE NUMBER: 570076412139 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits shown are as requested
ki TYPE OF INSURANCE e POLICY NUMBER @%ﬁ' ‘f@%%_%ﬁ% LIMITS
B | X | COMMERCIAL GENERAL LIABILITY GLOI181740600 /2019] EACH OCCURRENCE $2,000,000
TAWAGE 1O RERTED
—| CLAIMS-MADE OCCUR D EE T po ey $1,000,000
X | X,C,U Coverage MED EXP (Any one person) $10,000
PERSONAL & ADV INJURY $2,000,000| &
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $4,000,000 E
DAL IAY PRO- Wolod D by
POLICY l-"_-“ECT ¥ jioc PRODLINTS - COMPING AR $4 000 000 E
OTHER: E
B BAP 1857085-00 10/01/2018[10/01/2019| COMBINED SINGLE LIMIT =
AUTOMOBILE LIABILITY /01/ | (E2 accident $2,000,000 3
x| ANY AUTO BODILY INJURY ( Per person) g
—| OWNED SCHEDULED BODILY INJURY (Per accident) 2
|__| AuTOS ONLY AUTOS PROPERTY DAMAGE 3
|_LaRspeures AOTOS ONLY (Por accidont) £
t
[
€ | x | umBreLLALIAB | X | occur 62785232 10/01/2018|10/01/2019] EACH OCCURRENCE $10,000,000| ©
| | Excess LB | cLAMS-MADE AGGREGATE $10, 000,000
DED | X [RETENTION $100,000
B | WORKERS COMPENSATION AND WC254061600 10/01/2018|10/01/2019| y | PER | |OTH-
E || EMRCOYERSLIABICITN YN WC185708700 10/01/2018|10/01/2019 |-~ SIATUTE ER
ANY PROPRIETOR / PARTNER / EXECUTIVE E.L. EACH ACCIDENT $1,000,000
OFFICER/MEMBER EXCLUDED? NIA
{Mandatory in NH) E.L. DISEASE-EA EMPLOYEE $1,000,000
B e e e ERATIONS below E.L. DISEASE-POLICY LIMIT $1,000,000)—
A | Env Contr Prof 028182375 10/01/2017]10/01/2019|Each Claim $1,000,000|—
prof/poll Liab Agggregate $2,000,000 =i
SIR applies per policy terfis & conditions E
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional hedule, may be attached if more space Is required) e
RE: RFP #21-2019, Engineering Services for Stormwater Indefinite Services. Certificate Holder is included as Additional -
Insured in accardance with the policy provisions of the General Liability and Automobile Liability policies as required by L]
written contract. General Liability policy evidenced herein is Primary and Non-Contributory to other insurance available to Ezi
additional Insured, but only in accordance with the policy's provisions as required by written contract. Stop Gap Coverage for =
the following states: OH, ND, WA, WY. EZ
-
s
=
CERTIFICATE HOLDER CANCELLATION %

Lexington-Fayette Urban AUTHORIZED REPRESENTATIVE
County Government

D‘iv1s%c3>r8\ of Central Purchasing
Room Government Center M M y . % j
200 East Main Street . ndrance Jetrwed e S ne.

Lexington KY 40507 USA

©1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD
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Blanket Notification to Others of Cancellation ZURICH
or Non-Renewal

Policy No. Eff. Date of Pol. Exp. Date of Pol. Eff. Date of End. Producer No. Add'l. Prem Return Prem.

BAP 1857085-00 10-01-2018 10-01-2019 10-01-2018 75272000

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

This endorsement modifies insurance provided under the:

Commercial Automobiie Coverage Part

A.

If we cancel or non-renew this Coverage Part by written notice to the first Named Insured, we will mail or deliver
notification that such Coverage Part has been cancelled or non-renewed to each person or organization shown in a
list provided to us by the first Named Insured if you are required by written contract or written agreement to provide
such notification. However, such notification will not be mailed or delivered if a conditional notice of renewal has been
sent to the first Named Insured. Such list:

1. Must be provided to us prior to cancellation or hon-renewal;

2. Must contain the names and addresses of only the persons or organizations requiring notification that such
Coverage Part has been canceiied or non-renewed; and

3. Must be in an electronic format that is acceptable to us.

Our notification as described in Paragraph A. of this endorsement will be based on the most recent list in our records
as of the date the notice of cancellation or non-renewal is mailed or delivered to the first Named Insured. We will mail
or deliver such notification to each person or organization shown in the list:

1. Within seven days of the effective date of the notice of cancellation, if we cancel for non-payment of premium; or
2. Atleast 30 days prior to the effective date of:

a. Cancellation, if cancelled for any reason other than nonpayment of premium; or

b. Non-renewal, but not including conditional notice of renewal.

Our mailing or delivery of notification described in Paragraphs A. and B. of this endorsement is intended as a courtesy
only. Our failure to provide such mailing or delivery will not:

1. Extend the Coverage Part cancellation or non-renewal date;
2. Negate the cancellation or non-renewal; or
3. Provide any additional insurance that would not have been provided in the absence of this endorsement.

We are not responsible for the accuracy, integrity, timeliness and validity of information contained in the list provided
to us as described in Paragraphs A. and B. of this endorsement.

All other terms and conditions of this policy remain unchanged.

U-CA-832-A CW (01/13)
Page 1 of 1
Includes copyrighted material of Insurance Services Office, Inc., with its permission.



ENDORSEMENT

This endorsement, effective 1201 AM  10/01/2017
Forms a part of policy no.: 028182375

Issued to: TETRA TECH, INC., ET AL

By: LEXINGTON INSURANCE COMPANY

ADVICE OF CANCELLATION TO ENTITIES OTHER THAN THE NAMED INSURED LIMITED
TO E-MAIL NOTIFICATION

This policy is amended as follows:
In the event that the Insurer cancels this policy for any reason other than non payment of premium, and

1. The cancellation effective date is prior to this policy's expiration date;

2. The First Named Insured is under an existing contractuaf obligation to notify a certificate
holder when this policy is canceled (hereinafter, the “Certificate Holder(s)"); and has
provided to the Insurer, either directly or through its broker of record, the email address of
the contact at such entity,

and the Insurer received this information after the First Named Insured receives notice of

cancellation of this policy and prior to this policy's cancellation effective date, via an electronic

spreadcheet that is acceptable to the Insurer,

the Insurer will provide advice of cancellation {the "Advice") via e-mail to such Certificate Holders.

Proof of the Insurer emailing the Advice, using the information provided by the First Named Insured,
will serve as proof that the Insurer has fully satisfied its obligations under this endorsement.

This endorsement does not affect, in any way, coverage provided under this policy or the cancellation of
this policy or the effective date thereof, nor shall this endorsement invest any rights in any entity not
insured under this policy.
The following Definitions apply to this endorsement:
1. First Named Insured means the Named Insured shown on the Declarations Page of this
policy.
2. Insurer means the insurance company shown in the header on the Declarations Page of this

policy.

All other terms, conditions and exclusions shall remain the same.

LX8960 (05/13) Page 1 of 1



PRIVILEGED AND CONFIDENTIAL

AFFIRMATIVE ACTION PROGRAM
FOR
WOMEN & MINORITIES

Tetra Tech, Inc

l"t TETRA TECH

01/01/2019 to 12/31/2019



CONFIDENTIAL TRADE SECRET MATERIALS
(Not for distribution except on a need-to-know basis.)

This affirmative action program contains confidential information that is subject to the provision of 18
U.S.C. 1905, Chrysler Corp. v. Brown. 441 U.S. 281, 19 FEP 475 (1979). Furthermore, release of any trade
secret, confidential statistical or commercial information is considered arbitrary and capricious and is in
violation of the Administrative Procedure Act. See CNA Financial Corp. v. Donovan 830 F.2nd 1132, 1144
and n. 73 (D.C. Cir.) certiorari denied, 485 U.S. 977 (1988). Copies of this affirmative action program and
all related appendices, documents, and support data are made available on loan to the U.S. Government
upon the request of said Government on the condition that the Government holds them totally confidential
and does not release copies to any persons whatsoever. This affirmative action program and its appendices
and other supporting documents contain much confidential information that may reveal, directly or
indirectly, plans for business or geographical expansion or contraction. Pursuant to the Freedom of
Information Act, this affirmative action program is exempt from disclosure, reproduction and distribution
upon the grounds, among others, that such material constitutes 1) personnel files, the disclosure of which
would constitute a clearly unwarranted invasion of personal privacy, and that are exempt from disclosure
under 5 U.S.C. 552(b) (6); 2) confidential, commercial or financial information, which is exempt from
disclosure under 5 U.S.C. 552(b) (4); 3) investigatory records compiled for law enforcement purposes, the
production of which would constitute an unwarranted invasion of personal privacy, and that are exempt
from disclosure under 5 U.S.C. 552(b) (7) (C); and 4) matters specifically exempted from disclosure by
statute, which are exempt from disclosure under 5 U.S.C. 552(b) (3). Notice is hereby given of a request
that this Program be kept confidential.

Tetra Tech, Inc wishes to make it clear that it does not consent to the release of any information whatsoever
contained in this affirmative action program under the Freedom of Information Act or otherwise. If the U.S.
Government, or any agency or subdivision thereof, is considering breaching the conditions under which this
affirmative action program was loaned to such government, or is considering a request of this Program
under the Freedom of Information Act, request is hereby made that the Government immediately notify
Tetra Tech, Inc and its counsel of any and all Freedom of Information Act requests by the government or
any other contemplated release of this Program by the Government that relates to information obtained by
the Government. Tetra Tech, Inc further requests that everyone who has any contact with this affirmative
action program and its supporting appendices, documents and other data treats such information as totally
confidential and that such information not be released to any person whatsoever. Retention or disclosure of
information relating to identifiable individuals may also violate the Privacy Act of 1974.



DESIGNATION OF RESPONSIBILITY
41 CFR Section 60-2.17(a), 60-2.10(b)(2)(i)

Dan Batrack, CEO, has overall responsibility for implementation of the Equal Employment Opportunity
Policy. Janet Brunner, Equal Employment Opportunity Coordinator, assumes the responsibility for the
development, implementation and monitoring of the affirmative action program, which includes all those
positions located in subordinate and/or lower-level establishments for which the selection decisions are
made at the corporate level.

Responsibility for the implementation and monitoring of the affirmative action program rests with the EEO
Coordinator, whose responsibilities include but are not limited to the following:

1. Developing policy statements and affirmative action programs.

2. Developing internal and external communication procedures when appropriate.

3. Developing an internal audit and reporting system that:
a. Identifies areas that require remedial action, and develops programs to correct those problem areas.
b. Determines the degree to which the goals and objectives are reached.

4. Monitoring the following internal practices:
a. Proper display of EEO posters and policies.

b. Full participation of minority, female, and disabled employees in all Tetra Tech, Inc sponsored
educational, training, recreational, and social activities.

5. Assisting management in solving any identified problems. It is the responsibility of department heads,
managers, and supervisors to provide the EEO Coordinator with such information and/or statistical data as is
necessary to measure progress toward the attainment of goals and to assure good faith efforts to implement
the affirmative action program. Such information and/or statistical data are used to set reasonable
placement goals.

6. Keeping management informed of the latest developments in the equal employment opportunity area.

7. Assisting employees in solving problems and resolving EEO complaints.

8. Serving as a liaison between Tetra Tech, Inc and appropriate women and minority groups.

9. Serving as a liaison between Tetra Tech, Inc and appropriate EEO enforcement agencies.



ORGANIZATIONAL PROFILE
41 CFR Section 60-2.11

Organizational Display

The Organizational Display is a detailed presentation of the Tetra Tech, Inc. organizational structure. It
identifies each organizational unit and shows the relationship to other organizational units.

An organizational unit is any component part of the Tetra Tech, Inc. corporate structure. It might be a
department, division, section, branch, group, project team, job family, or similar component. This includes
an umbrella unit (such as a department) that contains a number of subordinate units, and it separately
includes each of the subordinate units (such as sections or branches).

For each organizational unit, the organizational display includes the following:

1. The name of the unit;

2. The job title, gender, race, and ethnicity of the unit supervisor(s) (if the unit has a supervisor);
3. The total number of male and female incumbents; and

4. The total number of male and female incumbents in each of the separate minority groups.

The total number of incumbents in each minority classification is given for each job title. All job titles,
including all managerial job titles, are listed.



PLACEMENT OF INCUMBENTS IN JOB GROUPS
41 CFR Section 60-2.13

Tetra Tech, Inc states separately the percentage of minorities and the percentage of women it employs in
each job group established pursuant to Sec. 60-2.12.



EVALUATION OF PERSONNEL ACTIVITY
41 CFR Section 60-2.17(b)(2)

Tetra Tech, Inc. evaluates personnel activity to determine whether there are selection disparities.



PLACEMENT GOALS - COMPARING INCUMBENCY TO AVAILABILITY
41 CFR Section 60-2.15

Tetra Tech, Inc compares the percentage of women and minorities in each job group determined pursuant to
Sec. 60-2.13 with the availability for those job groups determined pursuant to Sec. 60-2.14. When the
percentage of minorities or women employed in a particular job group is less than would reasonably be

expected given their availability percentage in that particular job group, a placement goal is established in
accordance with Sec. 60-2.16.



ACTION ORIENTED PROGRAMS
41 CFR Section 60-2.17(c)

Tetra Tech, Inc develops these action-oriented programs to correct any problem areas identified in the
Identification of Problem Areas 41 C.F.R. Section 60-2.17(b) and to attain established goals and objectives.

THE SELECTION PROCESS

1. At least annually, a detailed analysis of position descriptions is conducted to ensure that they accurately
reflect position functions.

2. Job requirements are validated by division, department, location or other appropriate organizational
units. Special attention is given to academic, experience, physical, and skill requirements to ensure that the
requirements themselves do not constitute inadvertent discrimination. Job specifications are free from bias
in regard to race, color, religion, sex, sexual orientation, gender identity, national origin, age, or disabled or
veteran status, except where there is a bona fide occupational qualification. Job requirements are validated

when the number of individuals from a particular race or gender group is disproportionately selected as
determined by Impact Ratio studies.

3. Position descriptions and specifications are distributed to recrviting sources and members of
management involved in the recruiting, screening, selection, and promotion processes.

4. Selection processes are evaluated at least annually to ensure that they are nondiscriminatory.

5. Individuals who have a role in the selection process are chosen with special care given to their
qualifications for such roles and are provided any necessary ongoing training to ensure that the selection
processes remain nondiscriminatory.

RECRUITMENT

Any one or all of the following techniques are used to improve recruitment and increase the flow of
minority or female applicants:

1. Linkage with recruiting sources, which may include briefing sessions, plant tours, presentations by
minority and female employees, and full descriptions of appropriate job openings and the selection process;

2. Encouragement of minority and female employees to refer qualified applicants;
3. Inclusion of women and minorities on the personnel staff;

4. Minority and female participation in career days, youth motivation programs and other similar programs
in the community;

5. Minority and female participation in "job fairs;"

6. Active recruiting at various training institutions, especially those that have high minority and female
enrollments; and

7. Expansion of help-wanted advertising to include the minority news media and women's interest media.

PROMOTIONS



INTERNAL AUDIT AND REPORTING SYSTEMS
41 CFR Section 60-2.17(d)

Monitoring and reporting procedures are developed to evaluate the extent to which the goals of the
affirmative action program are being met. Tetra Tech, Inc takes the following measures:

1. Information on race and sex is obtained when an application for a position is submitted.
2. An Adverse Impact (Impact Ratio) Analysis is performed when sufficient data exists on
applicants, hires, promotions, and terminations to ensure compliance with the Uniform Employment

Selection Guidelines.

3. Any training programs are analyzed regularly to eliminate potential discrimination in participation
rates.

4. Any tests administered are routinely analyzed to uncover potential discrimination in grading
scores or test results.

5. Compensation practices are reviewed at least annually for wage discrepancies.

6. The Availability Analysis for women and minorities is reviewed and good faith placement goals
are established when necessary.

7. Progress toward established goals is reviewed at least annually for possible adjustments to
employment practices.

8. Internal reporting is prepared as needed to determine why goals were not met.
9. Results of the affirmative action program are reviewed with all levels of management.

10. Top management is informed on a regular basis of the effectiveness of these policies and any
recommendations for improvement.



RELIGION AND NATIONAL ORIGIN DISCRIMINATION GUIDELINES
41 CFR Section 60-50

Tetra Tech, Inc reaffirms its policy to afford equal employment opportunity to all individuals. Neither
national origin nor religion is a factor in recruitment, selection, promotion, transfer, termination, or
participation in training. The following activities are undertaken to ensure that religion and national origin
are not used as a basis for employment decisions:

1. Employment practices are reviewed to ensure that members of particular religious and/or ethnic groups
are given equal employment opportunities.

2. All employees, including supervisors, managers, and executives are informed of our commitment to
provide equal employment opportunity without regard to religion or national origin.

3. Recruitment sources are informed of our commitment to provide equal employment opportunity without
regard to religion or national origin.

4. Internal procedures exist to implement equal employment opportunity without regard to national origin
or religion.



NONDISCRIMINATION
41 CFR Section 60-50.5

Tetra Tech, Inc does not discriminate against any qualified employee or applicant because of race, color,
sex, sexual orientation, gender identity, age, disabled, or veteran status in implementing the policy
concerning nondiscrimination based on religion or national origin



