R-628-2019
Contract # 248-2019

ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of Novembert?), 2019, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT, an urban county government of the
Commonwealth of Kentucky pursuant to KRS Chapter 67A (“OWNER”) and Strand Associates,
Inc. with offices located at 1525 Bull Lea Road, Suite 100, Lexington, KY 40511
(“CONSULTANT”). OWNER intends to proceed with the Engineering Services for
Investigation/Design Services for Town Branch WWTP Scum Handling and Scum Facility
Improvements as described in the attached EXHIBIT A, Scope of Engineering Services and
Related Matters RFP_# 32-2019  (the “PROJECT”). The CONSULTANT shall perform
professional engineering services and deliverables as described in EXHIBIT A which include
customary master planning, civil, geotechnical, electrical, mechanical, structural, programming,
water quality and sanitary engineering services as related to providing the deliverables specific
to this agreement-that will assist the OWNER in successfully implementing the PROJECT
and complying with any requirements which are related to the Consent Decree entered in a case
styled United States & Commonwealth of Kentucky v. Lexington Fayette Urban County
Government, United States District Court for the Eastern District of Kentucky, Civil Action No.
5:06-cv-386-KSF (the “CONSENT DECREE”). The services are hereinafter referred to as the
PROJECT. The primary goal of the PROJECT is to provide the OWNER with the
technical support necessary to successfully meet the RVMP Implementation Plan-WWTP

Reliability Upgrade Town Branch WWTP-13 Scum Facility obligations and deadlines of

the CONSENT DECREE. OWNER and CONSULTANT in consideration of their mutuai
covenants herein agree in respect of the performance of professional engineering services by
CONSULTANT and the payment for those services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
PROJECT to which this Agreement applies, serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consultation and
advice to OWNER during the performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1. General

CONSULTANT shall perform professional services as hereinafter stated that include customary
civil, geotechnical, structural, mechanical, electrical and sanitary engineering services incidental
thereto.

1.2. Incorporated Documents

The following documents are incorporated by reference as part of this Agreement:
1. The CONSENT DECREE, as may be amended, including all appendices.
2 EXHIBIT A - Scope of Engineering Services and Related Matters REFP # 32-2019
(Including Addendums).
3. EXHIBIT B — Certificate of Insurance and Evidence of Insurability.
4. EXHIBIT C - Proposal of Engineering Services and Related Matters (the
CONSULTANT’s response to RFP # 32-2019).



To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, and then

EXHIBIT C.

1.3

Project Phase

A complete description of the duties and responsibilities of the CONSULTANT are as indicated
in EXHIBIT A, Scope of Engineering Services and Related Matters RFP # 32-2019 , and
EXHIBIT C Proposal of Engineering Services and Related Matters. After written authorization to
proceed from the OWNER, CONSULTANT shall:

1.3.1.

1.3.2.

1.3.3

1.3.4.

1.3.5.

1.3.6

Notify the OWNER in writing of its authorized representative who shall act as
Project Engineer and liaison representative between the CONSULTANT and the
OWNER. OWNER has the right to approve the Project Engineer, or any change
thereto, which approval shall not be unreasonably withheld.

The CONSULTANT must perform all duties necessary to fully complete the
deliverables as further described in attached EXHIBIT A, Scope of
Engineering Services and Related Matters RFP # 32-2019_, amd attached
EXHIBIT C, Proposal of Engineering Services and Related Matters unless
otherwise agreed to in writing by the parties.

The CONSULTAN'T shall provide written documentation of ali meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

The CONSULTANT shall submit five (5) copies (hardcover) of all initial draft
final work products for this PROJECT unless otherwise described in Exhibit A.
The copies of the initial draft final reports are submitted for review and comment
by the OWNER, and should be presented in person to the OWNER.

After the OWNER’S detailed review, the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT
shall submit five (5) copies (hardcover) unless otherwise described in Exhibit A.
One electronic copy of the all work products for this PROJECT, including all
appendices, shall be provided and prepared in such a manner that it can readily be
converted to a quick-link accessible form for the OWNER’S Website. The
OWNER shall have ten (10) business days within which to accept or deny each
such final draft. Ifit is denied, the OWNER shall provide a detailed explanation in
writing for the basis of such denial. Once the OWNER accepts the draft as final, a
total of ten (10) final copies (hardcover) are required in addition to an electronic
copy unless otherwise described in Exhibit A.

Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five (5)
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).




SECTION 2 - EXTRA WORK BY CONSULTANT

2.1.

2.2

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as Extra Work, subject to a change order,
supplemental to this Agreement, setting forth the character and scope thereof and the
compensation therefore. Work under such change order shall not proceed until the
OWNER gives written authorization. Should the OWNER find it desirable to have
previously satisfactorily completed and accepted plans or parts thereof revised, the
CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This
work shall be considered as Extra Work and shall be paid as such.

All Extra Work is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

3.1.

3.2.

3.3.

34.

3.5.

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and provide written approval or disapproval
thereof within a reasonable time so as not to delay the services of CONSULTANT.
Designate in writing a person to act as OWNER'S representative agent with respect to the
services to be rendered under this Agreement (see Section 8.1.1.). Such person shall have
complete authority to transmit instructions, receive information, interpret, and define
OWNER'S policies and decisions with respect to materials, equipment, elements, and
systems pertinent to CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that affects the scope or timing of CONSULTANT'S
services, or any defect in the work of CONSULTANT.

Furnish or direct CONSULTANT to provide, Extra Work as stipulated in Section Two (2)
of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2.

4.3.

Time is of the essence in the performance of this Agreement. CONSULTANT is aware
that the OWNER is subject to penalties for non-compliance with the CONSENT
DECREE deadlines. See attached EXHIBIT A for the overall current project schedule.
The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
in anticipation of the orderly and continuous progress of the PROJECT through
completion.

If a delay results from the acts of OWNER or another entity that is required to permit or



4.4.

approve the work or services, an extension of time for such delay will be considered by
OWNER.

4.3.1.

4.3.2.

4.3.3.

4.34.

If the above type of delay occurs and CONSULTANT wants an extension of
time, it must, within ten (10) days from the date of the delay, apply in writing
to OWNER for an extension of time for a reasonable period, which must be
agreed upon by OWNER.

If the extension of time is approved by OWNER, the PROJECT schedule
shall be revised to reflect the extension. Such extension of time to the
completion date shall in no way be construed to operate as a waiver on the part
of OWNER of any of its other rights in the Agreement.

If the above type of delay would prevent complete performance of the
PROJECT within sixty (60) days of the time specified therein, OWNER
shall have the option of cancelling the PROJECT or otherwise adjusting the
scope of the services or work.

If the parties cannot mutually agree to an extension of time or an adjustment,
Section 6.5 under “DISPUTES” of this Agreement shall apply.

If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall
be held liable for any financial penalties incurred by the OWNER as a result of the delay,
including but not limited to those assessed pursuant to the CONSENT DECREE.
Section 6.5 of this Agreement (Disputes), shall apply in the event the parties cannot
mutually agree upon the cause(s) associated with delays in completing project deliverables.
The CONSULTANT must immediately notify the OWNER in the event of such delay,
and provide the OWNER a written action plan within five (5) business days on how it will
attempt to resolve the delay.

SECTION 5 - PAYMENTS TO CONSULTANT

5.1.

5.1.1.

5.1.2.

Methods of Payment for Services of CONSULTANT.

For Basic Services
OWNER shall pay CONSULTANT a lump sum amount not to exceed
$215,000.00. As defined in Exhibit C.

For Extra Work

Extra Work shall be paid for by the OWNER on the basis of a fixed fee, the
amount of which shall be determined by negotiation. The OWNER shall have the
right to negotiate alternate methods of payment for Extra Work if the OWNER
determines that the fixed fee basis is not feasible. In the event the OWNER and
the CONSULTANT are unable to agree upon the amount of payment for Extra
Work, then the amount of such payment shall be determined pursuant to Section
6.5 (Disputes).



5.2.

S.2.1

3.3.

5.3.1.

5.3.2.

SECTION 6 -

Times of Payment

CONSULTANT shall submit to OWNER detailed monthly statements for Basic
Services and Extra Work rendered. The Statements will be based upon
CONSULTANT'S estimate of the proportion of the total services actually
completed at the time of billing. OWNER shall respond to CONSULTANT'S
monthly statements within thirty (30) days, either denying payment or making
payment.

Other Provisions Concerning Payments

In the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work
performed or services rendered for which it has not already been paid in an amount
bearing the same ratio to the total Agreement fee as the amount of work completed
or partially completed and delivered to the OWNER is to the total amount of work
provided for herein, as determined by mutual agreement between the OWNER and
the CONSULTANT.

In the event the services of the CONSULTANT are terminated by the OWNER
for fault on the part of the CONSULTANT, the CONSULTANT shall be paid

reasonable value of the work performed or services rendered and delivered for

which it has not already been paid, and the amount to be paid shall be determined
by the OWNER.

GENERAL CONSIDERATIONS

6.1.

6.1.1.

6.1.2.

6.2.

Termination

CONSULTANT may only terminate this Agreement due to OWNER’S
material breach of the terms hereof which breach causes CONSULTANT to be
unable to perform its duties and responsibilities under this Agreement and upon
forty-five (45) days written advance notice to OWNER.

The OWNER may terminate this Agreement for cause upon seven (7) business
days written advance notice to the CONSULTANT. The OWNER reserves the
right to terminate the Agreement for any reason whatsoever, with or without cause,
at any time upon thirty (30) days written advance notice to the CONSULTANT.

Ownership and Reuse of Documents

All documents, including raw data, reports, drawings and specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the
OWNER. The OWNER shall have the right to reuse same without restriction or limitation, but
without liability or legal exposure to CONSULTANT.



6.3.

6.4.

6.5.

6.3.1.

6.3.2.

6.3.3.

6.4.1.

6.4.2.

6.4.3.

Legal Responsibilities and Legal Relations

The CONSULTANT shall familiarize itself with and shall at all times comply
with the CONSENT DECREE and all federal, state, and local laws, ordinances,
and regulations that in any manner affect the services of this Agreement.

In performing the services hereunder, the CONSULTANT and its consultants,
employees, agents and representatives shall not be deemed or construed to be
employees of OWNER in any manner whatsoever. Except as otherwise provided
in this Agreement, the CONSULTANT shall be acting as an independent
contractor. The CONSULTANT shall not hold itself out as, nor claim to be, an
officer or employee of OWNER by reason hereof and shall not make any claim,
demand or application to or for any right or privilege applicable to an officer or
employee of OWNER. The CONSULTANT shall be solely responsible for any
claims for wages or compensation by CONSULTANT'S employees, agents and
representatives, including consultants, and shall save and hold OWNER harmless
therefrom.

The parties hereto agree that causes of actions between the parties shall be
governed by applicable provisions of the Kentucky Revised Statues, and that venue
of any legal action shall be a court of appropriate jurisdiction in Fayette County,
Kentucky. The parties further agree that Kentucky law shall apply with respect to
the interpretation of any provision of this Agreement.

Successors and Assigns

CONSULTANT binds itself and its partners, successors, assigns and legal
representatives to this Agreement. CONSULTANT shall not assign any interest in
this Agreement without prior written consent of OWNER. OWNER’S consent
shall not relieve the CONSULTANT of any responsibility for compliance with the
provisions of this Agreement.

In no event shall the CONSULTANT subcontract more than fifty percent (50%)
of the work, based upon dollar value of the work.

Nothing herein shall be construed to give any rights or benefits hereunder to
anyone other than OWNER and CONSULTANT.

Disputes

Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of
such an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department
of Environmental Quality, whose decision shall be final and conclusive unless determined by a
court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so grossly
erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder, the
CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.



6.6. Accuracy of Consultant’s Work

CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered. CONSULTANT
shall be responsible for the accuracy of all work, even though raw data, reports, Drawings and
Specifications have been accepted by OWNER, and it shall make any necessary revisions or
corrections resulting from its errors and/or omissions for no additional compensation. By
submission of reports, soils and subsurface information, quantities estimates, calculations and
Drawings and Specifications to OWNER, CONSULTANT has made an incontrovertible
representation that the information is accurate within the appropriate standard of skill and care.
Failure on the part of CONSULTANT to provide the expected level of accuracy may be grounds
for OWNER to terminate this Agreement

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization without prior approval of the OWNER unless otherwise required by law

6.8. Access to Records

The CONSULTANT and its sub-consuitants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3) years from the date of final payment under the
Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested.
Failure to maintain such records for three (3) years after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for future consultant
engineering Agreements.

6.9. Risk Management Provisions, Insurance and Indemnification
6.9.1. DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT” and
“OWNER?” shall be defined as follows:

a. CONSULTANT means the consultant and its employees, agents, servants,
owners, principals, licensees, assigns and subcontractors of any tier.

b. OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officials, employees, agents, boards, assigns, volunteers, and
successors in interest.



6.9.2.

INDEMNIFICATION AND HOLD HARMLESS PROVISION

It is understood and agreed by the parties that CONSULTANT hereby assumes
the entire responsibility and liability for any and all damages to persons or
property caused by or resulting from or arising out of any act or omission on the
part of CONSULTANT or its employees, agents, servants, owners, principals,
licensees, assigns or subcontractors of any tier (hereinafier “CONSULTANT”)
under or in connection with this agreement and/or the provision of goods or
services and the performance or failure to perform any work required thereby.

CONSULTANT shall indemnify, save, hold harmless and defend the Lexington-
Fayette Urban County Government and its elected and appointed officials,
employees, agents, volunteers, and successors in interest (hereinafter
“OWNER”) from and against all liability, damages, and losses, including but not
limited to, demands, claims, obligations, causes of action, judgments, penalties,
fines, liens, costs, expenses, interest, defense costs and reasonable attorney’s fees
that are in any way incidental to or connected with, or that arise or are alleged to
have arisen, directly or indirectly, from or by CONSULTANT’s performance or
breach of the agreement and/or the provision of goods or services provided that:
(a) it is attributable to personal injury, bodily injury, sickness, or death, or to
injury to or destruction of property (including the loss of use resulting
therefrom), or to or from the negligent acts, errors or omissions or willful
misconduct of the CONSULTANT; and (b) not caused solely by the active
negligence or willful misconduct of OWNER.

Notwithstanding, the foregoing, with respect to any professional services
performed by CONSULTANT hereunder (and to the fullest extent permitted by
law), CONSULTANT shall indemnify, save, hold harmless and defend
OWNER from and against any and all liability, damages and losses, including
but not limited to, demands, claims, obligations, causes of action, judgments,
penalties, fines, liens, costs, expenses, interest, defense costs and reasonable
attorney’s fees, for any damage due to death or injury to any person or injury to
any property (including the loss of use resulting therefrom) to the extent arising
out of, pertaining to or relating to the negligence, recklessness or willful
misconduct of CONSULTANT in the performance of this agreement.

In the event OWNER is alleged to be liable based upon the above,
CONSULTANT shall defend such allegations and shall bear all costs, fees and
expenses of such defense, including but not limited to, all reasonable attorneys’
fees and expenses, court costs, and expert witness fees and expenses, using
attorneys approved in writing by OWNER, which approval shall not be
unreasonably withheld.

These provisions shall in no way be limited by any financial responsibility or
insurance requirements, and shall survive the termination of this agreement.



f. OWNER is a political subdivision of the Commonwealth of Kentucky.
CONSULTANT acknowledges and agrees that OWNER is unable to provide
indemnity or otherwise save, hold harmless, or defend the CONSULTANT in
any manner.

6.9.3. DAMAGES RELATED TO NONPERFORMANCE OR DELAY BY
CONSULTANT

In the event that CONSULTANT’S delay or other nonperformance of its obligations
hereunder results in the imposition of penalties against the OWNER pursuant to the
CONSENT DECREE, or the OWNER otherwise suffers damage as a result of such
delay or nonperformance, CONSULTANT shall be solely liable to OWNER for any and
all such damages, including any costs and attorney’s fees.

6.9.4. FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work;
demonstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of this Agreement.

6.9.5. INSURANCE REQUIREMENTS

6.9.5.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the
following or equivalent insurance policies at no less than the limits shown below and
cause its subcontractors to maintain similar insurance with limits acceptable to OWNER
in order to protect OWNER against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by
CONSULTANT. The cost of such insurance shall be included in any proposal:

Coverage Limits
General Liability $1 million per occurrence,
(Insurance Services Office Form CG 00 01) $2 million aggregate or

$2 million combined single limit
Commercial Automobile Liability combined single,
(Insurance Services Office Form CA 0001) $1 million per occurrence
Professional Liability $1 million per occurrence,

$ 2 million aggregate

Worker’s Compensation Statutory



Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

a.

OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

The General Liability Policy shall be primary to any insurance or self-insurance
retained by OWNER.

The General Liability Policy shall include Business Interruption coverage.

The Contractor shall carry Builders Risk coverage at a level sufficient to cover the
replacement cost of any equipment or machinery used at the work site, if applicable.

The General Liability Policy shall include a Pollution Liability endorsement and/or
Environmental Casualty coverage unless it is deemed not to apply by OWNER.

The General Liability Policy shall have a Professional Liability endorsement
(including Errors and Omissions), which shall include Business interruption
coverage and this policy or endorsement shall include Environmental Casualty
coverage for any services performed pursuant to the contract, and/or a separate
Professional Liability Policy shall be obtained unless it is deemed not to apply by
OWNER. (OWNER does not need to be named as additional insured).

OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

The Professional Liability policy shall be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available. If
not commercially available, CONSULTANT shall notify OWNER and obtain
similar insurance that is commercially available and acceptable to OWNER.

Said coverage shall be written by insurers acceptable to OWNER and shall be in a
form acceptable to OWNER. Insurance placed with insurers with a rating
classification of no less than Excellent (A or A-) and a financial size category of no
less than VIII, as defined by the most current Best's Key Rating Guide shall be deemed
automatically acceptable.

6.9.5.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an
expiring policy must be submitted to OWNER, and may be submitted on a
manually signed renewal endorsement form. If the policy or carrier has changed,
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however, new evidence of coverage must be submitted in accordance with these
Insurance Requirements.

6.9.5.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and
inspect any and all of CONSULTANT'S records and operations to insure
compliance with these Insurance Requirements.

6.9.6. SAFETY AND LOSS CONTROL

CONSULTANT shall comply with all applicable federal, state, and local safety standards
related to the performance of its works or services under this Agreement and take
necessary action to protect the life, health and safety and property of all of its personnel on
the job site, the public, and OWNER.

6.9.7. DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
insurance, safety, or loss control provisions shall constitute default under this Agreement.
CONSULTANT also agrees that OWNER may elect as its option any single remedy or
penalty or any combination of remedies and penalties, as available, including but not
limited to purchasing insurance and charging CONSULTANT for any such insurance
premiums purchased, or suspending or terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1.

7.2.

The CONSULTANT will not, discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, color, religion,
national origin, sex, age, or handicap. Such action shall include, but not be limited to the
following: employment upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeships. The CONSULTANT agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed by
or on behalf of the CONSULTANT, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, national origin, sex,
age (between forty and seventy), or handicap.
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SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

8.2.

8.3.

84

8.5.

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles
H. Martin, P.E., Director of the Division of Water Quality (the "OWNER’S
Agent"), as the authorized agent of OWNER, to monitor, direct and review the
performance of work of the CONSULTANT. Documents, data, reports, and all
matters associated with carrying out this Agreement shall be addressed to the
OWNER’S Agent or his designee. Questions by the CONSULTANT regarding
interpretations of the terms, provisions and requirements under this Agreement
shall be addressed to the OWNER?’S Agent or his designee. The CONSULTANT
shall look only to the OWNER’S Agent or his designee for direction in its
performance under this Agreement; no other direction shall be binding upon
OWNER. OWNER shall respond to written requests by CONSULTANT within
thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only be amended, supplemented, modified or canceled by a
duly executed written instrument.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual
relationship with or right of action in favor of a third party against either OWNER or
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this
Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in
full force and such term or provision shall be deemed stricken. The provisions of
Section 6 of this Agreement shall survive its termination.

NON-WAIVER. The failure of either party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitled.
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IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN Strend Associales, Tac.
COUNTY GOVERNMENT

. FKont) bt v Ll A B

LINDA GORTON, MAYOR

ATTEST:

Ci IéRBAN C()% iNTY %OLJNC] L CLERK Depwtty

COMMONWEALTH OF K_ENTU—CK’Y“ )

Oroly Aoy uNstonDol )

COUNTY OF FAYETTE~ )
SNonsd

The foregoing Agreement was subscribed, sworn to and acknowledged before me by
f 020 M, Qe , as the duly authorized representative for and on
@Bhalfof‘ Hr0d Aegncilss, , on this the \\ day of Ouipiga ,2019.

lnea.

My commission expires: YV\oven 2\, 503\

Q\ﬂOWDQ %d&)\ﬁ

Ry “NOTARY PUBLIC
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EXHIBIT A

Scope of Engineering
Services and Related Matters

RFP # 32-2019

1A



Investigation / Design Services for Town Branch WWTP
Scum Handling and Scum Facility Improvements

Lexington — Fayette Urban County Government (LFUCG) Division of Water Quality

The Lexington-Fayette Urban County Government is accepting proposals from interested
consulting engineering firms for the Investigation / Design Services for Town Branch
Wastewater Treatment Plant (WWTP) Scum Handling and Scum Facility Improvements.

1. General Project Description

The CONSULTANT shall perform professional services as hereinafter stated which shall
include but is not limited to customary civil, geotechnical, structural, mechanical, electrical
engineering, and programming services as related to the Investigation / Design for Town
Branch Wastewater Treatment Plant (WWTP) Scum Handling and Scum Facility
Improvements.

Per the Group Two Sanitary Sewer System and WWTP Remedial Measures Plan, the intent
of the Town Branch WWTP Scum Handling and Scum Facility Improvements Project is to
replace equipment that has surpassed its useful life therefore increasing reliability and
lowering operating cost by improving efficiency. Construction of the Town Branch WWTP
Scum Handling and Scum Facility improvements Project must be complete by
December 31, 2021.

As stated in the Group Two Sanitary Sewer System and WWTP Remedial Measures Plan
the scum collection facility on the primary clarifiers is over 25 years old, is at the end of its
useful service life, and cannot reliably meet the volume of scum produced. Therefore, it is
recommended that the scum facility be replaced and expanded to meet the current and
future volumes of scum produced by the primary clarifiers.

The CONSULTANT will evaluate the existing Scum Facility for rehabilitation; the existing
facility will be used to handle the scum from the Primary Clarifiers. Recommendations for a
system to handle the additional streams of scum/grease/septage/vactor dump station will be
expected from the CONSULTANT.

Funding for this project is 100% sewer fund revenue, no federal fund involvement is
expected.

2. Scope of Work: Scum Handling and Scum Facility Improvements Project

The CONSULTANT will evaluate the existing Scum Facility for rehabilitation; the existing
facility will be used to handle the scum from the Primary Clarifiers. Recommendations for a
system to handle the additional streams of scum/grease/septage/vactor dump station will be
expected from the CONSULTANT. Scum/grease/septage quantities accepted at Town
Branch 2017 and 2018 are attached.



The CONSULTANT will evaluate the existing Scum Facility for rehabilitation and research
scum/grease/septage/vactor dump station receiving technologies available for additional
streams of scum/grease/septage/vactor dump station receiving capacity. The additional
capacity will be a new/expansion system. The CONSULTANT will be responsible for
evaluating the optimal technology and location. The design will also include odor control
design/rehab for the existing scum facility and odor control for the new/expansion system.

The CONSULTANT will also be responsible for all related electrical and mechanical design
for equipment related to the project.

A. Task 1:

(1

(2)

©)

—
N
~—

B. Task 2:

(1)

(2)

©)

4)

(5)

(6)

(7)

Existing Scum Handling and Scum Facility Review

Interview Town Branch Wastewater Treatment Plant Operations and
Management staff for input regarding the current process equipment control
and functionality related to the existing Scum Facility and the additional
streams and how they are currently managed. Scum/grease/septage
quantities accepted at Town Branch 2017 and 2018 are attached.

Collect any information needed on the additional scum/grease/septage
streams that are dumped at the plant.

Collect any other supporting data needed for design decisions.

Observe the operations of each area.

Develop Equipment/Process Replacement Concepts and Schedules

List and compare available technologies for scum/grease/septage/vactor
dump station. Meet with plant staff and engineering group to select 3
technologies to continue evaluation.

Prepare a conceptual layout for three (3) concepts evaluated along with
design calculations.

Conduct a 20-year life cycle and present worth analysis for each conceptual
design evaluated.

Prepare preliminary cost estimates and implementation schedules for all
conceptual designs.

Present Preliminary Engineering Report to Treatment Plant Management Staff
and Engineering Group for a review of all conceptual designs and receive
guidance for progress towards the final design.

LFUCG will respond in writing to the preliminary Engineering Report, providing
authorization for work under Task 3.

Preliminary Engineering Report will be finalized to document final decisions.



C. Task 3:

(1)

(2)

(3)

(4)

D. Task 4:

(1)

(2)

3)

E. Task 5:
(1)
(2)

3)
4)
(5)

(6)

Detailed Design

Conduct detailed design progress meetings at 25%, 50%, and 90%
completion. The dates for these progress meetings will be decided on during
the first pre-design meeting. Progress reports and drawings will be submitted
one week before the Lexington-Fayette Urban County Government review and
comment. (3 copies)

Conduct and present any related design calculations to support the new
equipment/process.

Furnish detailed cost estimates for probable cost and revise the 20-year life
cycle and present worth analysis for the 50% review and the final design.

Update project schedules at 25%, 50% and 90%?

Bidding Services
Prepare final plans and specifications ready for bidding. Plans and
specifications are to be provided in both hard copy and standard electronic
format compatible with Lexington-Fayette Urban County Government
equipment. The most recent plans and specifications have been submitted in
PDF format. A minimum of 7 copies will be required.

Coordinate and submit plans, specifications, and permit application to the
Kentucky Division of Water for the purposes of receiving a construction permit.

Provide customary bidding services including preparation of advertisement,
conducting pre-bid meeting, issuing required addenda, evaluating bids and
providing a recommendation of award.

Construction Administration Services

Track, review and approve all shop drawings.

Track change orders, review requests, recommendation comments, and
prepare the paper work to be submitted to council.

Track and answer all Request for Information (RFIs)

Coordinate and lead monthly construction progress meetings.

Conduct construction inspections and submit weekly reports once construction
begins. Please submit estimated hours per week, total hours included for

inspections and the hourly rate with your detailed cost estimate

Take before and after photos of all stages of construction.



(7) Review and approve contractor’'s monthly payment applications.

(8) Attend and maintain test reports for all equipment start-up for the project.

(9) Coordinate final inspection of completed work and prepare the final punch list.
(10) Transfer field notes from the contractor's drawings and submit final as-built

drawings to the owner.

NOTE: This outline is not intended to be all inclusive but is intended to be a guide for
prospective firms as to the general expectations of the Owner. The Lexington-Fayette Urban
County Government will not compensate firms for the cost of proposal preparation.

3. Detailed Cost Estimates

The CONSULTANT shall prepare a detailed cost estimate for this proposal based on the
Tasks defined in this Request for Proposal. The estimate shall show a preliminary schedule
estimating the time necessary to complete the Tasks outlined with a unit price associated.
The intent of this proposal is to show the number of hours associated with a lump sum fee for
the Scum Handling and Scum Facility Improvements Projects. If your firm has additional
Tasks that would be recommended show the new Tasks as separate line items with the
scope weli defined.

4. Proposal Content
The proposal will contain the following components.
A. Cover Letter

B. Scopelfee (Detailed Cost Estimate) — No more than 8 pages. The attached Fee
Schedule completed with your estimated cost will be the last page in this

section.
C. Estimated Schedule — No more than 4 pages.
D. Project Team with One-Page Resumes (Do not submit resumes for individuals

contributing less than 10% of total man hours allocated)

E. A list of 5 similar projects with owner contact information. This section shall be no
more than 5 pages total.



5. Schedule and Completion

The proposed timeline for completion of the Scope of Services outlined in the proposal is as
follows:

Scum Handling and Scum Facility Improvements Project

Award Design Contract September 2019
Meeting to Review Final Design — 90% Completion March 2020
Bid Opening May 2020
Award of GC Contract June 2020

The CONSULTANT shall coordinate the exact time and location of all meetings with the
Plant Engineering Manager, Division of Water Quality.

NOTE: Schedule may be adjusted based on final negotiations. When submitting the
schedule with your proposals please indicate if your firm could complete this project any
sooner than the estimated time above. If your experience indicates a shorter construction
period based on shorter equipment lead times, the design period can be adjusted.

6. Method of Invoice and Payment

The CONSULTANT shall submit monthly for basic services or work rendered, based upon
the CONSULTANT'S estimate of the portion of the iotal services aciually compieted during
the billing cycle. Each invoice shall be accompanied by a breakdown of hours attributed to
each task for both the biling cycle and the cumulative project period. Also include the
percent Disadvantaged Business Enterprise (DBE) cost with each monthly invoice.

The Director of Water Quality or his designee shall respond to the invoice within thirty days of
receipt, either denying or approving payment. Specific project time sheets and other payroll
information may be subject to reviews and audits by the Lexington-Fayette Urban County
Government.

7. Miscellaneous

All plans, specifications and accompanying documents are subject to review by the
Lexington-Fayette Urban County Government's Division of Water Quality, Division of
Engineering, Division of Risk Management and Division of Building Inspection. The
CONSULTANT shall be responsible for incorporating the comments and requirements of the
divisions into all documents.



Investigation/Design Services for Town Branch WWTP
Scum Handling and Scum Facility Improvements

Fee Schedule
(For a description of task refer to Section 2 of the RFP)

Section 2
Scope of Work: Scum Handling and Scum Facility Improvements

A. Task 1: Existing Process Performance Review

Cost Task 1.
B. Task 2: Develop Equipment/Process Replacement Concepts

Cost Task 2:
C. Task 3: Detailed Desgin

Cost Task 3:
D. Task 4: Bidding Services

Cost Task 4:
E. Task 5: Construction Administration Services

Cost Task 5:

Details for Task 5.5 - The total cost should be included in Cost Task 5. Please provide the following
breakdown. Estimated Weekly Inspection Hrs/Estimated Total Inspection Hrs/Hourly Rate.

/ /

Section 2 Total Cost:l




TOWN BRANCH WWTP YEARLY REPORT 2017

GREASE/SEPTIC FROM HAULERS
MONTHS LOADS GALLONS HAULER TYPE CHARGED
JANUARY
47 85,910 GREASE $9,033
20 30,000 DOMESTIC $2,857
15 17,400 PORTABLE $1,460
6 19,750 OTHER $1,682
LFUCG No Reports Submitted OTHER S0
FEBRUARY
56 105,450 GREASE $10,881
16 26,750 DOMESTIC $2,311
12 14,500 PORTABLE $1,218
10 22,514 OTHER $2,080
LFUCG No Reports Submitted OTHER S0
MARCH
55 104,320 GREASE $10,645
28 41,400 DOMESTIC $3,906
14 20,000 PORTABLE $1,680
9 6,100 OTHER $553
LFUCG No Reports Submitted OTHER $0
APRIL
55 104,690 GREASE $10,231
17 23,600 DOMESTIC $2,159
15 20,900 PORTABLE $1,786
12 27,100 OTHER $2,306
LFUCG No Reports Submitted OTHER S0
MAY
56 98,888 GREASE $9,999
31 46,700 DOMESTIC $4,200
17 23,400 PORTABLE $2,038
8 16,800 OTHER $1,391
LFUCG No Reports Submitted OTHER $0
JUNE
70 126,010 GREASE $12,057
26 47,000 DOMESTIC $4,200
18 25,800 PORTABLE $2,190
5 3,100 OTHER $215
LFUCG No Reports Submitted OTHER
JULY
40 97,255 GREASE $9,987
36 50,000 DOMESTIC $4,907
15 20,500 PORTABLE $1,764
5 2,900 OTHER $219
LFUCG No Reports Submitted OTHER $0




TOWN BRANCH WWTP YEARLY REPORT 2017
GREASE/SEPTIC FROM HAULERS

MONTHS Loads Gallons Hauler Type Charge
AUGUST
72 143,690 GREASE $14,405
26 40,500 DOMESTIC $3,721
19 26,100 PORTABLE $2,229
7 3,250 OTHER $308
LFUCG OTHER S0
SEPTEMBER
61 127,800 GREASE $12,546
20 32,750 DOMESTIC $2,995
20 27,500 PORTABLE $2,348
7 18,500 OTHER $1,718
LFUCG No Reports Submitted OTHER $0
OCTOBER
70 134,385 GREASE $13,769
21 29,650 DOMESTIC $3,079
27 34,000 PORTABLE $2,903
6 19,500 OTHER $1,674
LFUCG No Report Submitted OTHER $0
NOVEMBER
46 95,768 GREASE $10,182
13 20,700 DOMESTIC $1,899
22 27,700 PORTABLE $2,365
6 6,000 OTHER $518
LFUCG No Report Submitted OTHER $0
DECEMBER
83 175,715 GREASE $17,356
11 16,000 DOMESTIC $1,685
15 19,000 PORTABLE $1,620
6 21,000 OTHER $2,020
LFUCG No Report Submitted OTHER S0
TOTALS : 1272 2,248,245 $217,295




TOWN BRANCH WWTP YEARLY REPORT 2018

GREASE/SEPTIC FROM HAULERS

MONTHS LOADS GALLONS | HAULER TYPE | CHARGED
JANUARY

64 138,290 GREASE $14,221
14 21,000 DOMESTIC $1,974
4 8,700 OTHER $832

LFUCG No Reports | Submitted OTHER

FEBRUARY

63 108,815 GREASE $1,156
15 22,000 DOMESTIC $2,225
3 4,500 OTHER $657

LFUCG No Reports | Submitted OTHER

MARCH

81 162,535 GREASE 516,882
16 23,500 DOMESTIC $2,419
6 20,400 OTHER $1,752

LFUCG No Reports | Submitted OTHER

APRIL
73 148,050 GREASE $15,925
15 20,500 DOMESTIC $2,058
6 4,800 OTHER $482

LFUCG No Reports | Submitted OTHER

MAY
67 142,045 GREASE $14,979
30 51,000 DOMESTIC $4,892
6 19,898 OTHER $2,026

LFUCG No Reports | Submitted OTHER

JUNE
76 152,245 GREASE $16,316
28 44,200 DOMESTIC 54,174
6 22,300 OTHER $1,904

LFUCG No Reports | Submitted OTHER

JULY
72 152,050 GREASE $15,962
27 42,150 DOMESTIC $4,036
8 15,400 OTHER $220

LFUCG No Reports | Submitted OTHER




TOWN BRANCH WWTP YEARLY REPORT 2018

GREASE/SEPTIC FROM HAULERS

AUGUST Loads Gallons Hauler Type Charge
78 165,730 GREASE $16,942
21 32,000 DOMESTIC $3,118
9 21,900 OTHER $1,889
LFUCG No Reports | Submitted OTHER
SEPTEMBER
71 133,660 GREASE $14,927
28 48,500 DOMESTIC $4,805
12 27,050 OTHER $2,529
LFUCG No Reports | Submitted OTHER
OCTOBER
56 115,245 GREASE $12,173
29 46,300 DOMESTIC $4,636
7 15,300 OTHER $323
LFUCG No Reports [ Submitted OTHER
NOVEMBER
56 126,085 GREASE $13,344
24 40,530 DOMESTIC $3,956
7 20,900 OTHER $1,842
LFUCG No Reports | Submitted OTHER
DECEMBER
71 154,710 GREASE $15,929
17 28,000 DOMESTIC $2,767
10 28,900 OTHER $1,888
LFUCG No Reports | Submitted OTHER
TOTALS : 1176 2,329,188 $226,160
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ﬂ & DATE (MM/DD/YYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE 10312019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER . cgumct Susan Simoneau
fnsay & gﬁ?f;'natt%% pens Sl TN, 800-643.6133 TR Noi: 608-831-4777
Suite 201 ADDRESS sue.simoneau@ansay.com )
Madison WI 53717 INSURER(S) AFFORDING COVERAGE [ NAIC #
o INSURER A : CNA Insurance Companies - ' 35289
STRAASS-01 |
lgilrjgﬁz Associates, Inc INSURER 8 - —
910 W. Wingra Drive INSURER G ; -
Madison WI 53715 INSURER D :
INSURER E : -
INSURERF :
COVERAGES CERTIFICATE NUMBER: 78266349 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR' ADDLIQUBR o | POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE | e e POLICY NUMBER (MM/DD/YYYY) [ (MM/DDIYYYY) LIMITS
A | GENERAL LIABILITY 1 5099170076 1112019 1112020 | EACH OCCURRENCE $ 1,000,000
X DAMAGE TO RENTED o
COMMERCIAL GENERAL LIABILITY _PREMISES (Ea occurrence) | $900,000
| CLAIMS-MADE [ X | occur MED EXP (Any one person) | $ 15,000
- PERSONAL & ADV INJURY | § 1,000,000
X | xcu Cov. Inc GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $ 2,000,000
I_‘
]p I’OLILﬂJ ~ pﬁo LOC $
A | AUTOMOBILE LIABILITY Y 5099170062 11112019 112020 | GRNEIELSINGLELMT | o000
X ‘ ANY AUTO | BODILY INJURY (Per person) | §
ey | SCHEDULED BODILY INJURY (Per accident) | $
X X_| NON-OWNED PROPERTY DAMAGE $
| A | HIRED AUTOS | AUTOS (Par accident)
| | $
A | X |umerertauns | X | occur Y 5099170059 11112019 112020 | EACH OCCURRENCE | 52,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $2.000,000
pep | X | RETENTION §$ 10,000 $
A | WORKERS COMPENSATION WC595126844 1/1/2019 112020 W STATUSJ
AND EMPLOYERS' LIABILITY YIN _—
ANY PROPRIETOR/PARTNER/EXECUTIVE EL EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? I:I N/A - —
{Mandatory In NH) E L. DISEASE - EA EMPLOYEE] § 1,000,000
If yes, describe under Y
DESCRIPTION OF OPERATIONS below EL DISEASE - POLICY LIMIT | 1,000,000
A | Professional Liability AEH113974097 711112019 7/11/2020 | Each Claim 2,000,000
Full Prior Acts Aggregate 2,000,000
Full Prior Acts
| | |

DESCRIPTION OF OPERATIONS /LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, If more space Is required)
PROJECT: Lexington Fayette Urban County Government Town Branch Scum Imrpovements

Lexington-Fayette Urban County is named as an additional insured on a primary and non-contributory basis as per written agreement.
Thirty (30) da?/s advance written notice via certified mail, return receipt

requested will be given to the Certificate Holder if policies are canceled
or non-renewed.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Lexington-Fayette Urban County Government

200 E. Main Street
Lexington KY 40507 AUTHORIZED REPRESENTATIVE

| M zZ

© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 (2010/05) The ACORD name and logo are registered marks of ACORD
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Email address: mike.davis@strand.com
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Scope/Fee

Strand’s Unmatched Knowledge of Project Requirements and Existing
Facilities Results in a Comprehensive Scope that Matches LFUCG's Needs

Strand has a long and successful history of providing design and contract administration
services at Town Branch WWTP. PEH Engineers was a key player in design of the
original scum facilities at Town Branch WWTP in the 1980s. PEH became a became a
subsidiary of Strand in the 1990s and later was fully integrated into Strand’s corporate
structure and organization. Key design personnel involved in the original scum facility
design are still on staff with Strand today!

Our approach to scum/septage/grease/vactor improvements at Town Branch WWTP will
involve careful consideration of the benefits and drawbacks of the existing systems
coupled with a broad understanding of available technologies that would likely perform
well and simplify operations. We will also investigate future needs at the scum facility
and in regard to hauled waste to ensure the improved facilities have capacity to meet the
forecasted needs.

s e S L L
Town Branch Wastewater Treatment Plant.

Background
Primary Clarifier Scum Facility
The existing scum !
facility accepts scum
from several collection
locations around the
WWTP. The largest
volume of scum is
collected in scum decant
pipes at the effluent of
the primary clarifiers.
Scum is also conveyed
to the facility from the
final clarifiers, gravity
thickeners, and grease
receiving well.

E

Scum Facity Discharge Chute and Hopper.

LFUCG | Town Branch WWTP Scum Handling
and Scum Facility Improvements

August 19, 2019

Strand’s approach
relies on long-term
experience at Town
Branch WWTP
coupled with
comprehensive
understanding of
proven treatment
technologies.

Scope/Fee ~ Page 1
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There are two banks of primary clarifiers, and two 16-inch scum pipes that connect the
decant pipes at each bank to the scum facility. Several smaller diameter pipes from other
collection points around the WWTP discharge into the facility. A chain and flight scum
collector is installed in the facility’s channel that scrapes the scum from the receiving
area up the inclined channel toward the Scum Building. Scum is deposited into a hopper
housed in the building. The clear water in the channel drains by gravity to the drain pump
station, and a 6-inch suction pipe facilitates pumping water and sediment from the low
point of the channel to the Primary Sludge Pumping Station.

The existing scum facility was constructed in the 1980s and is still performing well, but
the equipment is in need of rehabilitation or replacement to continue performing reliably.

Grease Receiving

WWTP staff have fashioned a grease receiving structure in the dumpster storage area just
north of the existing scum facility. Haulers discharge their grease to the grease well and
rake the screenings off the bar screen into an adjacent waste bin. The well is piped into
the 16-inch scum line from the north bank of primary clarifiers and this comingled grease
and scum is then discharged to the scum facility at the receiving area.

The grease receiving well was not intended to be a long-term solution and is in need of
replacement. WWTP staff would like to install an independent grease and septage
receiving system. Continuing to dispose of grease via the scum facility is a maintenance
concern for WWTP staff.

Septage Receiving

Town Branch WWTP has an existing septage receiving area where haulers discharge
their septage through a screen and into the influent channel upstream of the Headworks.
The wide range of waste constituents received from haulers has historically been
problematic for the downstream processes. WWTP staff would like to eliminate the
introduction of hauled septage to the forward flow without appropriate pretreatment.

Odor Control

The Scum Facility is

served by a small E
carbon adsorption (O
odor control unit. A L Rl o 3
ducted fan draws the = '
foul air from the
building and blows it
through the carbon
media vessel. The unit
has a vertical stack
discharge. Plant staff
have been satisfied
with the performance
of this particular odor
control unit and the
carbon adsorption
technology in general, i i
but this system is Scum Facility Odor Control System.
aging and in need of

rehabilitation or

replacement.

LFUCG | Town Branch WWTP Scum Handling August 19, 2019 Scope/Fee — Page 2
and Scum Facility Improvements



Vactor Receiving

LFUCG Sanitary Sewers currently shares a dump pad with Streets and Roads for disposal
of vactor waste from sewer cleaning. This facility is across Town Branch Creek near the
old incinerator. Sanitary Sewers is interested in having a dedicated vactor dump pad at
Town Branch WWTP. This would also free up some capacity at the sewage pump station
across the Creek that serves part of the City’s collection system as well as the dump pad.
There may be potential to combine vactor receiving at Town Branch WWTP with other
hauled waste receiving,

Electrical/SCADA & Instrumentation

The existing scum facility electrical system was originally constructed in the late 1980s.
The electrical components have been replaced/repaired on an as-needed basis to continue
facility operation. To improve future reliability and accommodate new scum and
septage facilities, the electrical service will be replaced with new equipment and services
to the new septage facilities will be provided. Equipment inside the existing scum
facility will be replaced.

The facility SCADA system will be modified to reflect the new process equipment
installed in this project. New SCADA inputs and outputs (I/O) will be determined based
on new equipment installations and plant control algorithms will be developed.
Development of 3-dimensional graphics will be included in the construction project.
Hazardous gas monitoring and other instrumentation needs will be provided for new
septage receiving facilities as required by NFPA 820.

Project Overview and Scope of Engineering Services

Strand’s scope of services was developed with LFUCG’s RFP as the basis and tailored
based on our understanding of current needs and available scum/septage/grease/vactor
disposal technologies. We recognize the need to isolate grease and septage receiving
from WWTP forward flow to reduce the process impacts and maintenance burden caused
by foreign materials and grease blinding. Our scope also includes an initial operations
review and staff interview phase as requested, so there is flexibility to tailor the design to
address feedback and trends identified at this stage.

Primary Clarifier Scum Facility

As discussed in the RFP, rehabilitating the existing scum facility to exclusively serve the
primary clarifiers (and small scum loads from the final clarifiers and thickeners) is an
economical solution to handling scum in the forward flow. We anticipate a rehabilitation
would require replacement chain and flight equipment (including tracks and drive
assembly), weir gates, discharge chute, and associated components. Building
improvements including doors, roofing, and ventilation equipment will also be included.

Grease/Septage/Vactor Receiving

To simplify and optimize grease and septage handling, installation of a standalone,
modular system may be ideal. Depending on the characteristics of the hauled waste, this
type of receiving system could include piped or open conveyance acceptance, screening,
screenings washing, grit removal, grit cleaning and dewatering, and grease removal.
Instead of impacting the WWTP’s existing screening, grit, and scum facilities, a
receiving station independently processes hauled wastes and produces landfillable
byproducts.

A cursory review of existing facilities and receiving needs indicates that currently some
haulers require a piped discharge option while others open a truck hatch and dump liquid
wastes. It would be advantageous for the proposed station to require a piped discharge to
reduce the potential for odors. An open pad with a rock trap could be provided for vactor
truck dumping because odor control with mostly inorganic waste from sewer

LFUCG | Town Branch WWTP Scum Handling August 19, 2018 Scope/Fee — Page 3
and Scum Facility Improvements
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Project Goals
Strand’s approach addresses the following project goals.

1. Compliance with Remedial Measures Plan scope and project schedule as mandated by
the LFUCG Consent Decree.

2. Replacement of aging process equipment to improve reliability of the Scum Facility.
Effective scum handling will prevent impacts at downstream processes due to scum.

3. Provision of grease and septage handling separate from the WWTP’s main treatment
train.

4. Design of a dedicated vactor dump station at the WWTP site.

5. Consideration of odor control needs at the existing scum facility and proposed hauled
waste receiving facilities.

Task 1 — Existing Scum Handling and Scum Facility Review

The process and facilities review will build upon Strand’s current knowledge and Attention to details
understanding of the scum, grease, and septage handling at Town Branch WWTP. and carefull_y
Through several recent projects, the project team has a good understanding of the WWTP crafted ?qmpment
as a whole. Our expertise in all areas of wastewater treatment will provide a basis for aISel_'na.tlves
evaluating the specific needs and challenges in regard to scum and hauled waste. minimize total

project cost.

Strand will conduct a kick-off meeting followed by an interview with Town Branch
WWTP operations and maintenance staff regarding the existing scum facility and current
hauled waste acceptance strategies. This will also provide an opportunity for Strand to
understand the acceptance and handling technologies that may interest the WWTP staff for
septage, grease, and vactor waste. Our kick-off meeting will be attended by Mike Davis,
Mark Sneve, and Emily Epperson. Troy Larson will attend by phone.

Task 2 — Develop Equipment/Process Replacement Concepts and Schedules

Strand will complete a Preliminary Engineering Report to consider three hauled waste
acceptance and handling alternatives. The alternatives presented in the project overview
and scope of services section as well as other technologies that emerge as potential
solutions during the facilities and operations review will be narrowed down to the three
that are discussed in the report. Our approach to the alternative evaluation will involve
searching for the improvements that are the best fit for the WWTP but also cost-effective,
low maintenance, and energy efficient.

Construction sequencing will be considered to minimize construction impact on day-to-
day operation. Life cycle costs, present worth analyses, preliminary cost estimates, and
implementation schedules will be determined for proposed improvements and equipment
replacement.

Results from these evaluations will be summarized in the Preliminary Engineering Report
that is presented to LFUCG staff for review and acceptance prior to initiating detailed
design.

Task 3 — Detailed Design

Design will be based on results from the previous evaluation. Detailed drawings and
specifications will be provided for bidding and construction. Where possible, bid
alternatives will be identified that will enhance competition among equipment suppliers
resulting in lower project costs. Our approach to the Town Branch/West Hickman
WWTP Electrical/SCADA/Blower project is a good example of structuring bid
alternatives to maximize project funding.

We will meet with LFUCG at the 25%, 50%, and 90% stages of completion to review the

design, solicit input, and discuss costs and schedule.

LFUCG | Town Branch WWTP Scum Handling August 19, 2019 Scope/Fee — Page §
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STRAND

LELOGCLEATESR

Drawings will be
developed during the
final design phase. We
anticipate the drawing set
will include
approximately 40 sheets,
addressing demolition
and new construction for
process, structural,
electrical, and
instrumentation
disciplines.

Specifications will also
be developed during the
design phase. Strand will i
provide technical Existing Grease Receiving.

specifications, including

Divisions 1 through 46. Division 0, including Parts I through IX will be based on LFUCG
standard specifications. Strand is familiar with LFUCG specification requirements and
understands how these documents are interfaced with the technical specifications.

Our proposed fee includes the following components:

¢  Rehabilitation of the existing scum facility.

¢  Standalone vactor dump station with rock trap and overhead hoist for removing rock
basket - location to be determined.

¢ Combined grease/septage receiving station with modular treatment components -
location to be determined. ‘

* Building design for grease/septage treatment components - location to be
determined. Geotechnical services included.

In the event the final design scope deviates from this assumed approach, an equitable fee
adjustment will be required.

Task 4 — Bidding Services

Strand will assist LFUCG during the bidding phase of this project. Strand understands
LFUCG’s requirements and is experienced in providing these types of services for
LFUCG projects. Bidding-phase services include all items contained in the RFP.

Task 5 — Contract Administration Services

Strand will support LFUCG during the construction phase of this project. Strand has
recent experience providing these services to LFUCG on other wastewater improvements
projects and has developed good working relationships with staff that complement our
ability to provide these services. Construction-phase services include all items contained
in the RFP.

We will provide regular site visits to monitor the progress of construction. The actual
number of hours at the site will vary during construction depending on the contractor’s
activities. We anticipate being on site an average of 3 hours per week during the duration
of construction, in addition to monthly progress meetings. The proximity of our office to
the Town Branch WWTP site makes these visits very efficient and flexible.

Strand’s overall fee is summarized in the following Fee Schedule. The total effort for all
tasks represents approximately 1,200 staff hours.

LFUCG | Town Branch WWTP Scum Handling August 19, 2019
and Scum Facility Improvements

Strand’s
construction-related
services will be
performed by peopie
you know.
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Investigation/Design Services for Town Branch WWTP
Scum Handling and Scum Facility Improvements

Fee Schedule
(For a description of task refer to Section 2 of the RFP)

Section 2
Scope of Work: Scum Handling and Scum Facility Improvements

A.

Task 1: Existing Process Performance Review

Cost Task 1: $ 10,000
Task 2: Develop Equipment/Process Replacement Concepts

Cost Task 2: $ 22.000
Task 3: Detailed Desgin

Cost Task 3: $ 85,000
Task 4: Bidding Services

Cost Task 4: $ 10,000
Task 5: Construction Administration Services

Cost Task 5: $ 88.000

Details for Task 5.5 - The total cost should be included in Cost Task 5. Please provide the following

breakdown. Estimated Weekly Inspection Hrs/Estimated Total Inspection Hrs/Hourly Rate.
___$120/hour

3 hours/week / 195 hours total /

Section 2 Total Cost:[

$215,000 |

Task 3 Fee includes the services of a geotechnical sub-consultant.

Task 5 Fee refiects 15 month (65 week) construction contract duration.



Estimated Schedule

Strand’s Project Schedule and Staffing Plan Provide Engineering Support
to Meet December 2021 Consent Decree Completion Date

DEGREE OF LOCAL EMPLOYMENT

Our Lexington-Based Project Team Will Maximize Local Employment

Selection of Strand for this project will maximize local employment utilizing our
Lexington office staff to manage and deliver the project. We anticipate approximately
94% of total staff hours expended, will be staff permanently located in our Lexington
office. Our Project Team is local and invested in many aspects of our community. We
have established working relationships with LFUCG DWQ engineering and plant
operations personnel. The following illustrates that our Lexington office and Project Team
is local with team members that live in Lexington and have supported LFUCG initiatives
for over 35+ years.

Strand project
schedule meets EPA
Remedial Measures
Plan completion
schedule with 3
months of float.

Our Lexington Office is Local

® Founded in 1968 (Six Years before Lexington and Fayette
County Governments merged).
Provided continuous record of service to Lexington since 1968.
Local Design Team members have over 35 years of project
experience serving LFUCG on major wastewater treatment projects.

* Five miles separate our Lexington Office and the Town Branch Wastewater
Treatment Plant.

The schedule on the following page shows project final completion by December 31,
2021, with engineering evaluation beginning in late September 2019. The schedule allows
two months to complete the operations review and the preliminary engineering report. The
schedule allows four months for design. We have included KDOW review and approval in
the implementation schedule. Our recent experience with KDOW indicates the review
process will take approximately one month. (Based on the project’s nature, KDOW
approval may not be required if no process modifications result.) Bid documents will be
issued to solicit bids from contractors. The bid process will take approximately three
months to receive bids and obtain LFUCG Council approval. Once awarded, the
construction contract duration is expected to be 15 months. The construction duration will
be impacted by actual equipment delivery times, and may need to be adjusted during
design.

We have prepared a construction phase Gantt chart showing reasonable schedules for shop
drawings and equipment fabrication and delivery. Our 15-month construction schedule
predicts an early completion and three months of float before reaching the Consent Decree
deadline.

LFUCG | Town Branch WWTP Scum Handling
and Scum Facility Improvements

August 19, 2019

Estimated Schedule - Page 1
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Strand’s Project Approach Seeks to Engage MWDBE/VOB Participation

As a firm that supports initiatives of our local government, we endeavor where practical to
incorporate MWDBE/VOB participation goals in our contracting opportunities. Based on
defined project scope, we did not identify services for MWDBE/VOB consultant.

CAPACITY TO PERFORM WORK

Our Team is Available to Start Work Immediately and has Capacity to Meet Our Project Team
LFUCG’s Schedule can start work
Strand coordinates staff assignments corporate-wide through a scheduling system. This immediately and
allows us to make sure the right staff are available at the right time for each of our has the capacity to
projects. The following table shows staff availability and project requirements for the next complete this
8 months beginning in September 2019, which corresponds with design completion. important project
on time.
[ 3
8-MONTH CAPACITY : Aclle 3 0
Da eVe Pperso arso Die
REQD, | AVL | REQD |/AVL REQID AVL |REQID [AVL |REQD) AVL' REQD, AVL
SEPTEMBER-19 1 20 [ V|52 1 (1] V| 13] 7 |3 | |4
OCTOBER-19 18 ‘ 36 75 61 50 100
NOVEMBER-19 68 60 19 103 16 134
DECEMBER-19 60 105 33 88 11 123
JANUARY-20 130 130 59 81 14 122
—t— . .t 1k
FEBRUARY-20 114 139 79 98 19 150
MAR(CH-20 134 170 101 144 87 169
APRIL-20 \L 130 \L 154 | 97 JL 140 | & 129 J, 165
TOTAL

Lexington-based staff are noted with an asterisk in the table above. Based on these
projected hours, we anticipate Strand’s Lexington-based staff will provide approximately
89% of required services through design. For bidding, contract administration and RFP,
we anticipate Lexington staff will provide 100% of these services. In aggregate, we
anticipate Lexington staff will provide 94% of all services.

LFUCG | Town Branch WWTP Scum Handling August 19, 2019
and Scum Facility Improvements
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Project Team

Strand’s Project Team Understands The Town Branch WWTP Scum Facility
and Septage Recelving Operational Requirements and Flexibilities that are
to be Incorporated Into the Improvements Project

Our Project Team is assembled to provide all the technical expertise necessary to upgrade Our Team has the
the secondary digester complex. During design, the project team will evaluate existing commitment and
conditions and potential impacts from other on-going and future treatment plant requisite design
construction projects. Our Team includes individuals who have extensive wastewater experience to
treatment experience, intimate familiarity with the Town Branch Wastewater Treatment successfully

Plant (WWTP), and lengthy professional careers successfully providing wastewater complete this
treatment design services for Lexington-Fayette Urban County Government (LFUCG) project.

and other municipal utilities.

In addition to technical expertise, our Team Members have availability to provide the
level of service required in the available project time schedule. Our organization chart is
structured to take advantage not only of expertise, but available time. Our Project Team is
organized to share tasks in an efficient manner, resulting in project delivery to meet the
Consent Decree deadline. One-page resumes of key team members, contributing more
than 10% of the total man hours, follow at the end of this section.

¥ LEXINGTON
I

Project Manager
Michael Davis, P.E.

Assistant Project Manager
Emily Epperson, P.E.

Technical Advisor Quality Control
Mark Sneve, P.E., BCEE Randy Wirtz, Ph.D,, PE., ENV SP

| 1
Process & Design Electrical Structural
Emily Epperson, P.E. Michael Davis, P.E. Liz Dienst, P.E.

Operations Bidding & Construction
Troy Larson Michael Davis, P.E.
Emily Epperson, P.E.

Qualifications of Key Project Team Members

Michael Davis, P.E. — Project Manager/Bidding & Construction/Electrical
Mike has over 36 years of experience serving LFUCG on numerous wastewater
treatment projects. He has served as Project Manager for many of these projects,
including the Town Branch/West Hickman WWTP Electrical/SCADA Improvements
project and the Town Branch WWTP Primary Digester Complex Improvements project.
He provides a historical understanding of operations and improvements at Town Branch
WWTP, and he will also provide electrical design services as he has on many LFUCG
projects since the late 1980s. :

LFUCG | Town Branch WWTP Scum Handling August 19, 2018 Project Team — Page 1
and Scum Facility Improvements



Randall Wirtz, Ph.D., P.E., Env SP — Quality Control

Randy will be responsible for the Quality Control of this project. Randy is a licensed
professional engineer with 25 years of project experience. He has extensive experience in
planning and design of biological treatment facilities, nutrient removal, odor control
facilities, chemical treatment systems, studge dewatering systems, biosolids stabilization
facilities, disinfection facilities, hauled waste receiving, and pumping and conveyance
facilities. Randy has recent experience with LFUCG as the principal author of the
completed Town Branch Digester Gas Master Plan. Randy brings the perspective of
dozens of similar projects to his role as Quality Control reviewer.

Mark Sneve, P.E., BCEE - Technical Advisor

Mark will serve as a Technical Advisor to Mike and Emily during all phases of the
project. Mark is a licensed professional engineer, with 30 years of project experience.
Mark has extensive experience providing engineering services for major wastewater plant
expansions. He is very familiar with the Town Branch WWTP from previous studies and
the on-going Primary Digester Complex renovation. Mark was involved with the West
Hickman Remedial Measures Scum project.

Emily Epperson, P.E. — Assistant Project Manager/Bidding &
Construction/Process & Design

Emily will serve as Assistant Project Manager and Process Engineer through design,
bidding, and construction on this project. Emily has 6 years of experience, which
includes recent LFUCG wastewater experience providing design for the Town Branch
Aeration Improvements Projects, Town Branch Primary Digester Complex
Improvements project and RPR services for the West Hickman Blower Improvements
project. She has also completed several studies to evaluate operation and treatment
efficiencies of water and wastewater treatment facilities and has worked on wastewater
collection and treatment design projects for several other municipalities.

Troy Larson — Operations

Troy will be the Plant Operations Specialist for this project. Troy received his B.S. in
Biology and has 23 years of broad experience in the wastewater operations field,
including plant operations. He has operated treatment facilities, worked as a soils
technician, and currently works to support our wastewater treatment facility planning,
design, and construction-related projects with input from the operator’s perspective. Troy
has an extensive background in the optimization and control of wastewater treatment
processes. He has performed in a similar role for LFUCG projects, providing operator-
focused input for wastewater system design, and providing follow-up services to help
optimize treatment operation.

Liz Dienst, P.E. — Structural Design

Liz will be the Structural Engineer on this project. Liz is a graduate of the University of
Dayton and is a licensed professional engineer with 17 years of experience. From our
Lexington, KY office, Liz has a variety of project management experiences covering
municipal, water, wastewater, and structural design and construction administration
projects. Liz’s design capabilities include structural design, architectural-related tasks,
waterline and sanitary sewer line design. She has served LFUCG on every waste
management project Strand has been hired for over the past 17 years.

LFUCG | Town Branch WWTP Scum Handling August 19, 2019
and Scum Facility Improvements
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Character, Integrity, Reputation, Judgment, Experience and Efficiency
Strand’s History of Success is Fostered by Helping Our Clients Succeed through
Excellence in Engineering

We are proud of our reputation for quality work, technical expertise, and efficiency of
production, which is complemented by the character and integrity of our respective
employees. Strict adherence to an attitude of professionalism and objectivity toward all
our clients has brought us success over the years, as evidenced by the longstanding
history of our firm. Our record of success is firmly supported by this history and the
volume of work we have been entrusted to administer on behalf of our clientele, many of
whom we have maintained continuous relationships spanning decades.

Our work experience includes a wide variety of engineering projects, including
wastewater treatment, stormwater management, environmental regulatory compliance,
water supply projects, municipal engineering, transportation, structural, electrical,
surveying and mechanical projects. As a full-service engineering firm, it is our practice to
follow our projects through to construction completion and beyond, providing the
necessary staff to perform office and field activities alike.

The table below highlights the volume of construction projects designed and bid by
Strand. In addition, Strand provides a large volume of client service that does not result in
construction for studies and other related field activities. We remain firm believers that
the growth of this volume is indicative of our commitment to meeting client needs. For
calendar year 2019, Strand was ranked in the Engineering News Record as 187th of
the Top 500 Design Firms nationally and ranked 21st in the Nation as a Wastewater
Design Firm by Engineering News Record Midwest.

The adjacent list shows, for our designs, the annual value and number of our construction
contracts in each of the last 10 years. Strand has been a part of the Lexington community
for more than 50 years. During this time, we have served LFUCG on numerous major
wastewater treatment projects. Our Character, Integrity, Reputation, Judgment,
Experience and Efficiency are demonstrated by our long-standing working relationship
with LFUCG, and the interaction of our Project Team members with DWQ and Town
Branch WWTP staff.

2017 169 $320,000,000
2016 125 $365,000,000
2015 128 $320,900,000
2014 84 $144,900,000
2013 120 $193,000,000
2012 126 $161,900,000
2011 126 $193,600,000
2010 84 $218,800,000
2009 122 $238,300,000
LFUCG | Town Branch WWTP Scum Handling August 19, 2018
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Our Character,
Integrity,
Reputation,
Judgment,
Experience and
Efficiency are
demonstrated by
our years of
consistent services
to LFUCG.
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Randall A. Wirtz, Ph.D., P.E., ENV SP

Senior Associate

o I

AREAS OF EXPERTISE

® Biological Wastewater Treatment .

® Solids Stabilization and Management  *

PROFESSIONAL EXPERIENCE

Municipal Wastewater Treatment experience
includes planning and design of biological
treatment facilities, odor control facilities,
chemical treatment systems, sludge dewatering
systems, biosolids stabilization facilities,
disinfection facilities, and pumping and
conveyance facilities.

Industrial Wastewater Treatment experience
includes anaerobic and aerobic biological
treatment processes, pH control, equalization,
flotation/clarification, chemical processes,
residuals/solids stabilization and management,
odor control, and permitting assistance.
Industrial wastewater experience includes dairy
and cheese processing, meat processing,
vegetable processing, snack food production,
bakeries, dessert and candy processing,
pharmaceutical, and chemical production,

Water Treatment experience includes design of

pumping facilities, granular media filtration
units, chlorination, fluoridation, and sludge
dewatering and handling facilities.

PRESENTATIONS (Partial Listing)

¢ Codigestion Evaluation and Implementation
presented at the 97th IAWEA Annual
Conference, June 2015.

¢ Codigestion Evaluation and Implementation —

Case Studies presented at the 88th CSWEA
Annual Conference, May 2015.

¢ Dubuque’s Nutrient Reduction Strategy —
Wastewater Treatment & Watershed
Approaches presented at the 96th IAWEA
Annual Conference, June 2014.

®  Estimating Codigestion/Cogeneration
Capacity at Your WWTP presented at the

Chemical/Physical Treatment .,

87th CSWEA Annual Conference, May
2014,

* Dubuque’s Anaerobic Digestion and
Cogeneration Facilities presented at the 95th
IAWEA Annual Conference, June 2013.

®  Moving Towards Net Zero Energy at
WWTPs presented at the 95th IAWEA
Annual Conference, June 2013.

PUBLICATIONS (Partial Listing)

*  “Dubuque Water Pollution Control Plant —
Conversion from Sludge Incineration to
Anaerobic Digestion,” with Tom Foltz and
Jonathan Brown, presented at the Iowa
Water Pollution Control Association Annual
Technical Conference, Clinton, Iowa, June
10-12, 2009.

¢  “Effluent Phosphorus Limits — Impact on
Plant Design and Operations,” presented at
the Ohio Water Environment Association
Plant Operations Seminar, Columbus, Ohio,
September 25-26, 2007.

¢ “Managing and Projecting a Significant
Industrial Load Increase at an Enhanced
Nutrient Removal POTW” with D. Ward
and R. Javier, presented at the Industrial
Water Quality 2007 Conference,
Providence, Rhode Island, July 30-August 1,
2007.

¢  “Modem Concepts in Anaerobic Digestion,”
Contemporary Wastewater Treatment Plant
Design and Operation, UW-Madison
Extension Course, Madison, Wisconsin,
2002, 2001, 2000, and 1999.

Municipal/Industrial Wastewater

Treatment
Disinfection Odor Control ®  Nutrient Removal
YEARS OF EXPERIENCE
24

YEARS WITH FIRM
24

EDUCATION

Ph.D. Civil/Environmental
Engineering — Iowa State
University, Ames, 1994

M.S. Civil/Environmental
Engineering — Iowa State
University, Ames, 1992

\
B.S. Civil/Environmental
Engineering — University of
Wisconsin—Platteville, 1990

REGISTRATION
Professional Engineer in
Wisconsin, Ohio, Missouri,
Iowa, Illinois, and Arizona

AWARDS

2016 WEF Schroepfer
Innovative Facility Design
Medal for the Dubuque Water
& Resource Recovery Center
Upgrade

ASSQCIATES



Mark A. Sneve, P.E., BCEE

Senior Associate

AREAS OF EXPERTISE

®  Wastewater Collection and °
Treatment Facilities
¢  Solids Handling Processes L

PROFESSIONAL EXPERIENCE

Consulting experience in the field of
environmental engineering with emphasis on
wastewater treatment process selection,
planning, treatment system design, construction
coordination, startup and operator training

Wastewater Treatment experience includes
serving as project engineer, assistant project
manager, or project manager for efforts in
facilities planning of major additions and
upgrades for municipal wastewater treatment
plants, process design for wastewater treatment
facilities, additions to wastewater treatment
plants with high industrial flows, activated
sludge process, coordinator of construction
efforts, serving as resident project representative,
contributing to operation and maintenance
manuals for various municipal wastewater
treatment facilities, instructing staff on
wastewater facility operation, and user charge
system studies. "

Combined Sewer Systems experience includes
preparing CSO Operational Plans, Long-Term
Control Plans, investigating solids and floatable
control, water quality sampling, monitoring and
data evaluation, Citizen Advisory Committees
and negotiating Enforcement Actions with
Agencies.

Specialized Field Service experience

includes efforts in the area of litigation support,
managing compliance with enforcement actions,
industrial pretreatment permitting, industrial
discharge monitoring, groundwater
investigations, solids processing equipment

evaluations, industrial sampling auditing, priority

pollutant sampling, and coordination of WWTP
effluent biomonitoring,

Laboratory experience includes serving as
Director of Technical Activity for private

laboratory. Responsible for laboratory quality
assurance plan, troubleshooting, personnel, and
financial aspects.

PUBLICATIONS
(Partial Listing)

® Simple Early Steps Toward Meeting Lower
Phosphorus Effluent Limits with Randy
Wirtz, Ph.D., P.E., presented at Ohio WEA
87th Annual Meeting, June 2013,

®  Phosphorus Removal — Planning and
Operational Strategies for Biological and
Chemical Phosphorus Removal Facilities
with Scott Stearns and Troy Larson,
presented as a Webinar for Ohio WEA,
September 2013,

®  West Hickman Creek WWTP Blower
Upgrade Reduces Power Consumption with
Tiffany Rank, Jane Worton, and Mike
Davis, presented at the Water Professional
Conference, July 2013.

¢ Phosphorus & Nitrogen Removal in
Wastewater, presented at the Kentucky
Rural Water33rd Annual Conference,
August 2012, and the Central Kentucky
Water & Wastewater Operators Association
Fall Conference, September 2012.

¢  Existing Water Quality Standards and Wet
Weather Compliance Are Mutually
Exclusive, Why? presented at the Water
Professionals Conference, July 2011.

Biological Processes ®  Advanced Nutrient Removal

Combined Sewer System Studies * Infiltration and Inflow Studies
YEARS OF EXPERIENCE
30

YEARS WITH FIRM
30

EDUCATION

M.S. Civil/Environmental
Engincering — University of
Iowa, 1989

B.S. Civil/Environmental
Engineering — University of
Iowa, 1987

' REGISTRATION

Professional Engineer in
Kentucky, Indiana, Ohio,
Alabama, Mississippi, and
Wisconsin

Board Certified
Environmental Engineer,
American Academy of
Environmental Engineers and
Scientists

\

STRAND
ASSQCIATES



Emily L. Epperson, P.E.

AREAS OF EXPERTISE

¢  Water Distribution Systems ¢  Wastewater Collection Systems ® Wastewater Treatment

®  Municipal Stormwater Programming ®  Construction Observation Services ®  Streetscape
YEARS OF EXPERIENCE
6

PROFESSIONAL EXPERIENCE

Wastewater Treatment experience includes
design for equipment upgrades and structural and
mechanical improvements at the Primary
Digester Complex at LFUCG’s Town Branch
Wastewater Treatment Plant. Other projects
involve studies and/or design of industrial and
package wastewater treatment plants for the Job
Corps, Nestle USA, and Mercer County
Sanitation District.

Water Distribution experience includes
hydraulic evaluation, tank design, and water
main extensions for the City of Maysville,
Kentucky, and main extensions and
interconnects for Jackson Energy Authority in
Jackson, Tennessee and Kentucky American
Water.

Wastewater Collection experience includes
design for Mercer County Sanitation District in
Mercer County, Kentucky. She was responsible
for preliminary engineering studies as well as
plan and profile design of low pressure and
gravity sewer line installations. Additional
experience includes condition assessments and
repair recommendations of portions of the
wastewater collection system in Frankfort,
Kentucky.

Municipal Stormwater Programming
experience includes work with the City of
Georgetown, Kentucky’s Phase II permit
program. Staff training, public outreach, water
quality sampling, facility inspections, and illicit
discharge detection and elimination plan updates
are components of her scope of experience.

Construction Observation experience includes
RPR for water tank construction and water main
installation in Maysville, aeration improvements
at West Hickman Wastewater Treatment Plant,

and gravity sewer installation in Mercer County,
Kentucky.

Streetscape experience includes grading,
sidewalk design, and landscaping layout for the
City of Maysville and preliminary sidewalk and
site design work for a multiuse development in
downtown Lexington, Kentucky.

PROFESSIONAL AFFILIATIONS
e  American Society of Civil Engineers

e Kentucky Stormwater Association

CONTINUING EDUCATION AND
SEMINARS

¢ Confined Space Awareness Training —
Confined Space Regulation and Equipment
Familiarization Course — Received
information and training requirements as set
forth in Subpart J-Confined Spaces, 29 CFR
Part 1910.146 — July 2017

¢  Four-Hour Fall Protection Training — Fall
Protection Regulation and Equipment
Familiarization Course — Received
information and training requirements as set
forth in Subpart M—Fall Protection, 29 CFR
Parts 1910 and 1926 specifically part
1926.503 — July 2017

YEARS WITH FIRM
6

EDUCATION

B.S. Civil Engineering —
Tennessee Tech University,
Cookeville, Tennessee, 2013

REGISTRATION

Professional Engineer in
Kentucky

Y

b & Y
i |
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Troy A. Larson

AREAS OF EXPERTISE

®  Wastewater Operations Specialist .

®  Wastewater Process Control °

PROFESSIONAL EXPERIENCE

Operations Specialist experience includes start-
up services, operator training, microscopy
evaluations, and troubleshooting.

Wastewater Treatment Operator experience
includes operating, monitoring, and controlling a
high-rate anaerobic and aerobic wastewater
treatment system for a high-strength dairy
wastewater.

Wastewater Treatment Plant Start-Up.
and Operator Training experience includes
monitoring and controlling a wastewater
treatment plant during major upgrades.

Lab Analysis experience includes
performing an analysis on wastewater and
groundwater including quality control, and
reporting of the data following the analysis.

Waste Removal experience includes safe

and proper application of wastewater treatment
sludge and industrial and crop wastes to
farmland.

Wastewater System Data Management
experience includes assistance with the
organization and set up of data management
databases.

Utility Construction Observation on various
municipal projects.

Project Management experience related to
planning studies, wastewater operations, and
groundwater monitoring-related services.

Industrial Wastewater Characterization
experience includes evaluation of products, raw
materials, cleaning chemicals, and other factors
that might impact wastewater treatment and
pretreatment systems.

Pollutant Minimization Project experience
includes industry and community involvement in
mercury source control projects.

Wastewater Treatment Plant ®  Wastewater Laboratory Analysis
Operator Training
Wastewater System Date ¢ Biological Wastewater Treatment
Management )
| YEARS OF EXPERIENCE
| 24

PRESENTATIONS (Partial Listing) |

) . | YEARS WITH FIRM
¢ Delivered presentation on Energy

Optimization in activated sludge at the 2000 =
WWOA Annual Conference in Green Bay,
Wisconsin,
EDUCATION

¢ Presented an overview of the phosphorous ) o
rule updates and the impact expected at B.S. Biology — University of
municipal wastewater treatment plants to the Witkconstn=Wiiitewatery 1995
League of WI Municipalities 2010 Annual
Conference.

®  Presented Succession Planning at the 2010 REGISTRATION

WWOA Annual Conference. Wrote an Certified Wastewater Operator
article for the organizations magazine (The in Wisconsin
Clarifer) at the request.

¢ Presented an overview of the phosphorus
rule updates and he impact expected at
municipal wastewater treatment plant to the
League of Wisconsin Municipalities 2010
annual conference.

®  Presented succession planning presentation
at the 2010 WWOA Annual Conference.

CONTRIBUTING AUTHOR

® Biological Nutrient Removal Operation in
Wastewater Treatment Plants. Published as
Manual of Practice 29 by the Water
Environmental Federation (WEF), American
Society of Civil Engineers (ASCE) and
Environmental and Water Resources
Initiative (EWRI).

PROFESSIONAL AFFILIATIONS
e  Water Environment Federation

' e Central States Water Environment
Association (Wisconsin Section Operations
Chair) . \

e  Wisconsin Wastewater Operators e TAN

Association (Technical Committee Member) .

STRAND
ASEOCIATES




Elizabeth A. Dienst, P.E.

AREAS OF EXPERTISE

®  Project Management ®
® Structural Design of Commercial L
Buildings

Elizabeth is a licensed professional engineer in
Kentucky with more than 14 years of experience.
She has a variety of project management
experience covering municipal, water,
wastewater, and structural design and
construction administration projects. Her project
management experience has ranged from small,
short-term projects up to multiyear construction
administration projects with construction budgets
up to $26 million. Elizabeth’s design capabilities
include structural design, architectural related
tasks, as well as sanitary sewer design and
studies. Her structural project assignments have
given her experience with steel framed buildings,
reinforced concrete structures of all shapes and
sizes, reinforced masonry structures, retaining
structures in a variety of materials, and precast
structures. Through the variety of projects she
has worked on she has gained the ability to
analyze buildings in a variety of situations and
geographical locations, for compliance to
building codes, including buildings in Hazardous
occupancies.

Municipal Wastewater experience includes
structural design of wastewater treatment
facilities utilizing cast-in-place concrete, precast
concrete, reinforced masonry, and structural steel
for both new facilities and modifications to
existing facilities for communities in Kentucky,
West Virginia, Ohio, Indiana, and Wisconsin.
Design and construction project management and
resident observation experience for wastewater
treatment facilities and sanitary sewer collection,
conveyance, and pump stations in Kentucky.

Municipal Water experience includes structural
design of potable water reservoirs, pumping
stations, and water treatment facilities for
communities in Kentucky, West Virginia, and
Wisconsin. Experience includes hazardous
occupancy code review and compliance. Design

and construction project management and
resident observation experience for water
treatment plant, water storage, and water main
projects in Kentucky.

Industrial Building experience includes new
facilities as well as modifications to existing
structures for food processing plants, distillery
buildings and warehouses, and manufacturing
warehouses.

Project Management experience with design
and construction administration projects.
Successful in managing large or small design
teams on site-civil design, facilities design and
water and wastewater design projects. Effective
manager of construction administration projects
of all types and disciplines. Experience includes
large and small site-civil contracts, water supply
and wastewater treatment facilities, sanitary
sewer systems, water mains and structural
facilities.

CONTINUING EDUCATION AND
SEMINARS

¢  Leadership PE Graduate, Class of 2008 —
2009.

PROFESSIONAL AFFILIATIONS

® Kentucky Society of Professional Engineers
(Past President, Bluegrass Chapter)

¢ National Society of Professional Engineers

l

Structural Design of Wastewater ¢  Structural Design of Retaining
Treatment Facilities Structures

Structural Design of Educational and ®  Design of Water Supply and
Industrial Buildings Design of Wastewater Collection

YEARS OF EXPERIENCE
17

YEARS WITH FIRM

17

EDUCATION

B.C.E. Civil Engineering -
University of Dayton, Ohio,
2002

REGISTRATION

Professional Engineer in
Kentucky

ASSOCIATES



TN STRAND

Similar Projects

Strand’s Proven Service and Commitment to LFUCG Demonstrates Qur
Ability to Serve LFUCG Effectively on this Project

Strand has been providing consistent and dependable engineering services for public and
private sector clients since 1946. To serve our national client base, we have nearly 435
staff in 11 offices throughout the country, including our office in Lexington, Kentucky.
Our Lexington-based staff have an established track record serving LFUCG since 1968.
Wastewater is a major area of specialized experience for our company. After 73 years of
success, we have grown into a significant wastewater engineering firm that is ranked
among Engineering News Record Midwest as a Top Wastewater Firm, of which we were
ranked 21st in 2019. Our Project Team provides the capabilities of a nationally recognized
firm, with service from our local Lexington staff. Our Project Team brings the following
key attributes to this important LFUCG project.

PAST RECORD OF PERFORMANCE

Strand has served LFUCG continuously and successfully since 1968. We are proud of our
record of performance and the privilege to be of service to the Urban County Government
and to the community. Strand has provided a broad range of wastewater engineering
services from initial planning through design and construction. More recently, we
provided engineering services for the West Hickman Scum Improvements, Town Branch
Secondary Digester Improvements, Town Branch Primary Effluent Pump Station
Improvements (Screw Pump Replacement) project, Town Branch Electrical and SCADA
Improvements project, and the Town Branch Primary Digester Complex Improvements.

Strand has provided
engineering services
for LFUCG WWTP
projects for over 41
years.

Strand’s working
knowledge of Town
Branch WWTP
treatment facilities
and operations
results in custom
selutions for
specific needs.

Continuous, Proven and Unmatched Record of Service to LFUCG

MAJOR CAPITAL IMPROVEMENT PROJECTS
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LFUCG | Town Branch WWTP Scum Handling
and Scum Facility Improvements
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—— b=l

Similar Projects — Page 1



Strand’s Understanding of Town Branch Treatment Process Systems Results in
Operator-Friendly Scum and Septage Receiving Facilities that Meets Current and

Future Needs

For a project of this nature to be successful, it must incorporate input from LFUCG staff
that are responsible for these facilities on a daily basis. Strand’s approach to project
development emphasizes owner input. Beginning with the project kick-off meeting and
continuing through all phases of project development, Strand will engage LFUCG
operations and engineering staff to obtain input regarding equipment and process

SPECIALIZED EXPERIENCE

Strand’s working
knowledge of Town
Branch Treatment
facilities and
operations results in
solutions custom-
tailored to specific
needs.

upgrades. This input, combined with Strand’s engineering expertise, will result in
efficient, cost-effective systems. Strand has demonstrated this approach through prior
projects completed with the LFUCG Division of Water Quality.

Strand’s Experience Incorporating Scum Handling and Septage Facilities in
Wastewater Treatment Design Results in Operator-Friendly and Efficient Systems
Strand-designed treatment facilities anticipate the need to manage and remove scum
produced during treatment. Designing basins and channels to minimize the collection of
scum at inconvenient locations, and removing scum at strategic locations results in
reduced operation and maintenance, and reduces the negatives of scum collection, such as
odor production and detriment to mechanical process equipment. The following table
shows similar experience for selected Strand projects, along with contact information for

references.

‘Location

/| Contact

Approximate

Facility Description

" Information

. Year

Executive Dir.
(815) 936-1462

LFUCG, KY Tiffany Rank, PE | 1990 Scum concentrating facility to dewater scum collected in the
Town Branch (859) 425-2406 primary clarifiers. Facilities include a scum beach and rake
WWTP system that discharges scum and grease materials into
container for transport to nearby roil-off dumpsters.
LFUCG, KY Tiffany Rank, PE | 2019 Rotating scum pipes added to phosphorus removal tanks.
West Hickman (859) 425-2406 Scum pumped and directed to central location for concentration
WWTP and removal. PER evaluated wide range of automatic and
manual scum processing systems.
LaGrange KY Zak Yates, 2015 Install a full-width scum removal system on their oxidation ditch
WWTP WWTP ' to trap and remove floating debris. Scum is pumped for further
Superintendent processing at the plant.
(502) 396-6734
Brooklyn, WI Leif Spilde, Utility | 2016 Install a full-width scum removal system on their oxidation ditch
Superintendent, to trap and remove floating debris. Scum is pumped for further
(608) 455-1842 processing at the plant.
New Glarus, Wl | Scott Jelle, DPW, | 1991, 2008 Scum collected at final clarifier scum beaches and piped to
WWTP (608) 558-5771 scum decant manhole. Decant is piped to plant sewer and
scum pumped to sludge storage tanks. Second final clarifier
added in 2008.
KRMA, IL Richard Simms, | 2016 Rehabilitated each of the existing six rectangular primary

clarifiers with new rotating scum pipe with actuators to
periodically collect scum, which is collected in a common scum
pit and pumped to dissolved air flotation thickening prior to
anaerobic digestion.

Rehabilitated each of the existing four 120-ft diameter
secondary clarifiers with new scum blade/skimmer assembly,
stationary anti-rotation scum baffle, scum trough/beach, and
automatic flushing device. Scum from each secondary clarifier
is pumped to a common force main with WAS that goes to
dissolved air flotation thickening prior to anaerobic digestion.

LFUCG | Town Branch WWTP Scum Handling

and Scum Facility Improvements

August 19, 2019 Similar Projects — Page 2



Contact

| Approximate

Location Information Year Facility Description
Confidential Provided upon 2010 Bacon processing plant with 210,000 gpd DAF and 100 mg/L
Client, request and FOG and 700 mg/L effluent limits. Design included screening,
Coshocton, OH | permission of dissolved air floatation for FOG and TSS removal, and thermal
confidential client phase separation of DAF float to concentrate prior to disposal.
Columbus IN Randy Duckworth | 2011 Secondary scum is collected with scum beaches and sent to a
WWTP (812) 372-8861 submersible pumping station. Scum is pumped from the scum
pumping station to an aerated solids holding tank.
Columbus IN Randy Duckworth | 2011 Installed septage and hauled waste receiving station (JWC)
wwTtpP (812) 372-8861 with full automatization and key card access. Installed vacter
dump Station and associated pump station.
Frankfort, KY Kenny Hogsten 2016 Installed Septage and hauled waste receiving station (Huber) in
WWTP (502) 875-2448 an existing building.
Ashland, KY Mark Hall 2019 Evaluating hauled waste receiving at their existing WWTP. Site
WWTP (606) 327-2008 access, equipment metering, and equalization will all be
considered. Project is underway.
Athens, OH Lisa Agriesti, 2016 Primary and secondary scum is collected on scum beaches and
WWTP sent to a scum concentrating tank. Subnatant is sent to the
Superintendent head of the plant and concentrated scum is intermittently
(740) 592-3346 pumped to the digesters.
Parkersburg Eric Bennett, 2016 Primary and secondary scum is collected on scum beaches and
Utility Board, General Manager sent to a scum concentrating tank. Subnatant is sent to the
Parkersburg, (304) 424-8536 head of the plant and concentrated scum is intermittently
wv x 102 pumped to the digesters.
Morgantown Greg Shellito, 2016 Primary and secondary scum is collected on scum beaches and
Utility Board, Manager of sent to a scum concentrating tank. Subnatant is sent to the
Morgantown, Treatment and head of the plant and concentrated scum is intermittently
wv Production pumped fo the digesters.
(304) 599-2111
Clay Township | Wes Merkle, P.E. | 2013 Secondary scum is collected with scum beaches and sent to a
Regional Waste | or Scot Watkins submersible pumping station. Scum is pumped from the scum
District WWTP (317) 844-9200 pumping station to aerobic digesters.
(Zionsville, IN)
Fontana/ Doug York, 2010 Secondary scum is collected with on scum beaches and sent to
Walworth Superintendent a scum concentrating tank. Subnatant is sent to the head of the
WPCF, Wi (262) 7364473 plant and concentrated scum is intermittently pumped to the
digesters.

Detailed descriptions for selected projects utilizing scum or septage receiving are detailed
on the following pages.

LFUCG | Town Branch WWTP Scum Handling

and Scum Facility Improvements
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ASKOTIATES

Town Branch WWTP Scum Facllity — Lexington, KY

The Town Branch facility is one of two wastewater treatment plants serving the
Lexington-Fayette Urban County Government (LFUCG). In joint venture with another
Lexington firm, we provided planning, design, and general and resident engineering
services during construction for the upgrading and expansion of this facility from 17 mgd
to 30 mgd.

Strand prepared a phosphorus removal study and plant rerating assessment for LFUCG in
2005. The assessment evaluated hydraulic and process limitations to increase the average
daily flow to 36 mgd. The challenges of processing more flow on a tight site footprint
while adding phosphorus removal were overcome. For phosphorus removal, we
recommended a conversion of the existing aeration tanks to the A20 process with RAS
denitrification. The project should advance to the design phase when EPA finalizes their
TMDL.

We also provided technical assistance to internal LFUCG engineering staff as they
replaced their current bar screening with fine screens. We continue to provide on-call
plant consultant services such as recent assistance provided on their laboratory operations
and Quality Assurance Plan. We also helped LFUCG implement a computer operations
program to manage laboratory data and operational data. We evaluated the control and
emergency power requirements for the Town Branch Plan in 2007. Strand also provided
design, bidding, construction administration and RPR services for seven major facility
upgrades for Town Branch WWTP over the part 15 years that included many of the
major treatment units.

West Hickman WWTP Scum Removal — Lexington, KY

In 2017, LFUCG retained Strand Associates to complete a scum removal and ASH tank
cover project. There was no central processing facility for scum at the West Hickman site
once the former primary clarifiers were converted to BPR tanks. Scum and foam were
collecting and being trapped at many locations throughout the facility. Strand completed
a Preliminary Engineering Report (PER) that evaluated several altematives from the
simple, low cost solution to a more elaborate mechanical processing facility. One
complication on the project was the shear number of locations where scum could collect
within the plant site and the separation distance between these sources.

The PER identified that the fully mechanical system required much more capital

investment to install and LFUCG opted for a less-capital intensive solution. The design

and construction project included:

® New scum decant pipes in the BPR tanks for removal of trapped scum and foam,

® A new scum decant tank for collection of scum from around the plant to allow
decanting and concentration of the material. Scum and foam will be vactored out
when the decant structure is full to the underflow baffle,

® New access hatches at multiple locations where scum and foam are trapped to allow
for vactor truck removal,

®  Extension of an existing force main from the secondary scum pump stations to the
new scum decant box to centralize scum and foam management,

®  Addition of scum release plates in the final clarifier splitter boxes.

The project also included improvements to the ASH tank odor control structure and a
new ASH tank cover.

Construction is now complete and the new facilities are being placed into service.

LFUCG | Town Branch WWTP Scum Handling August 19, 2018
and Scum Facility Improvements

T R TR

Client/Contact:
Lexington-Fayette Urban
County Government
Tiffany Rank, P.E.

(859) 425-2406

LFUCG’s 30-mgd Town

Branch WWTP

Client/Contact:
Lexington-Fayette Urban
County Government
Tiffany Rank, P.E.

(859) 425-2406
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Wastewater Treatment Plant Design — Columbus, IN
Columbus City Utilities owns and operates a 14 mgd wastewater treatment facility
constructed in 2011 that receives a significant amount of daily flow from septage and
leachate haulers. To accommodate these flows and provide an efficient, secure and
automated septage receiving system, Columbus City Utilities installed a septage receiving
station in their headworks facility. The equipment including a septage receiving station to
receive, meter and screen septage. The equipment was supplied by JWC Environmental
and included the following features:
¢ A 4-inch cam lock connection for septage dumping,
® A control panel with a card reader, a keypad for entering a customer access code prior
to dumping, to record dumping volumes and to generate customer receipts after
dumping.
®  An actuated plug valve that opens to allow septage flow once the customer access
code is correctly entered and the proper piping connections are made.
¢ Arock trap assembly to remove dense non-organic materials that could damage the
downstream grinder and conveyor assembly.
A flowmeter to measure and totalize flow into the system.
A grinder mechanism.
A 1/4 inch perforated plate scoop auger bar screen with a screenings washing system.,

The septage receiving equipment is located inside the headworks structure and is adjacent
to a single dumpster that receives screenings from the septage receiving station, the
influent screens at the WWTP and the Grit Removal System. The influent structure is
equipped with an odor control system that confines foul air to the process equipment and
treats it with a biological odor control unit. The septage receiving system is completely
enclosed to accommodate the odor control system. All components of the septage
receiving system are constructed of stainless steel or ductile iron for corrosion resistance
and are suitable for Class I, Division 1 rated areas.

Wastewater Treatment Plant Upgrades — Dubuque, IA

As part of major upgrades to the City of Dubuque Water & Resource Recovery Center
(W&RRC), we designed a Septage Receiving Station to collect and to perform preliminary
treatment on waste hauled to the W&RRC. The station was placed into service in 2013.
The Septage Receiving Station is capable of accepting septage and other hauled wastes
from trucks. The Septage Receiving Station is equipped with a septage receiving system
that includes a metal rock trap, motorized control valve, flow meter, tank, auger, and
motor controller. Waste processed by the septage receiving system flows by gravity to the
In Plant Waste Pump Station.

The septage receiving system is automated to provide efficient transfer and treatment of
hauled waste. Two connections are available for septage trucks, one of which is equipped
with a truck loading arm to facilitate connections. The septage hauler inputs a PIN user
number and swipes a magnetic card prior to unloading to provide information usable for
billing. Septic waste is discharged to the septage receiving system with heavy objects
captured by a metal trap. A motorized plug valve and an associated ultrasonic level
transducer in the receiving tank provide flow regulation to the system. A magnetic flow
meter installed between the motorized plug valve and the receiving tank provides flow
measurement for plant process records and billing purposes.

Hauled waste flows to the stainless steel receiving tank which contains an inclined auger
assembly. Solids are captured in a screened portion of the auger and are transported to the
dewatering segment of the auger. Prior to dewatering, two spray wash assemblies rinse
organic material from the solids back into the waste stream. Spray wash motorized ball
valves are automatically energized whenever the auger is in operation. Dewatering occurs
as the rotating auger conveys washed screenings to the discharge segment of the auger.
The discharge segment of the auger is equipped with a bagging device to hold screenings
for landfill disposal.

LFUCG | Town Branch WWTP Scum Handling
and Scum Facility Improvements

August 19, 2018

Client/Contact:
Columbus City Utilities
Randy Duckworth
(812) 372-8861

Septage Receiving
Equipment - Columbus, IN

Ier Access Station -
Columbus, IN

Client/Contact:
City of Dubuque, IA
Willie O'Brien,
Plant Manager
(563) 589-4169
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AFFIDAVIT

Comes the Affiant, Joseph M. Bunker , and after being first duly
sworn, states under penalty of perjury as follows:

1. His/her name is Joseph M. Bunker and he/she is the individual
submitting the proposal or is the authorized representative
of Strand Associates, Inc.® , the entity submitting

the proposal (hereinafter referred to as "Proposer).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County
Govermnment at the time the proposal is submitted, prior to award of the contract and will maintain a
» "current” status in regard to those taxes and fees during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if
applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-mentioned
information with the Division of Revenue and to disclose to the Urban County Council that taxes
and/or fees are delinquent or that a business license has not been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the Proposer

will not violate any provision of the campaign finance laws of the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Goverment Code of Ordinances, known as "Ethics Act."

Continued on next page



7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with respect to
conduct or to circumstances described by a statute or ordinance defining an offense, that a person is
aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.

Al A d

STATE OF __Wisconsin

COUNTY OF _ Dane

The foregoing instrument was subscribed, sworn to and acknowledged before me

by .oseph M. Bunker onthisthe /¥ day
of 4/5»57" , 2019

v

My Commission expires: _' l2wiz024
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GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational
Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS
Chapter 338. The Respondent also agrees to notify the LFUCG in writing
immediately upon detection of any unsafe and/or unhealthful working conditions
at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG
harmless from all penalties, fines or other expenses arising out of the alleged
violation of said laws.

Failure to submit ALL forrhs and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda and lonWave Q&A, if any, shall be considered in making
the proposal, and such addenda shall be made a part of this RFP. Before
submitting a proposal, it is incumbent upon each proposer to be informed as to
whether any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals,
to award in whole or part, and to waive minor immaterial defects in proposals.
LFUCG may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any
time prior to the opening; however, no oral modifications will be allowed. Only
letters, or other formal written requests for modifications or corrections of a
previously submitted proposal which is addressed in the same manner as the
proposal, and received by LFUCG prior to the scheduled closing time for receipt
of proposals, will be accepted. The proposal, when opened, will then be corrected
in accordance with such written request(s), provided that the written request is
contained in a sealed envelope which is plainly marked “modifications of
proposal”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to



10.

1.

12.

bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful
Respondent shall warrant that it is familiar with and understands all provisions
herein and shall warrant that it can comply with them. No additional
compensation to Respondent shall be authorized for services or expenses
reasonably covered under these provisions that the proposer omits from its
Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are
not performed in an acceptable manner to the LFUCG, the LFUCG may cancel
this contract for cause by providing written notice to the proposer, giving at least
thirty (30) days notice of the proposed cancellation and the reasons for same.
During that time period, the proposer may seek to bring the performance of
services hereunder to a level that is acceptable to the LFUCG, and the LFUCG
may rescind the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor’s failure
to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a
specified date by which the contractor shall cure the identified
deficiencies. LFUCG may proceed with termination if the contractor
fails to cure the deficiencies within the specified time.

(8) A default in perfformance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:
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15.

(a) Failure to perform the contract according to its terms,
conditions and specifications;

(b) Failure to make delivery within the time specified or according
to a delivery schedule fixed by the contract;

(¢) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens
filed pursuant to the provisions of KRS Chapter 376, or letters
of indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor;
or

()  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of
that intent, Payment for services or goods received prior to termination shall be
made by the LFUCG provided these goods or services were provided in a
manner acceptable to the LFUCG. Payment for those goods and services shall
not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It is
expressly acknowledged that LFUCG shall never be required or obligated to
consent to any request for assignment or subcontract; and further that such
refusal to consent can be for any or no reason, fully within the sole discretion of
LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or
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other action has been duly taken authorizing the Respondent to enter into this
Contract. The Respondent will provide LFUCG with a copy of a corporate
resolution authorizing this action and a letter from an attorney confirming that the
proposer is authorized to do business in the State of Kentucky if requested. All
proposals must be signed by a duly authorized officer, agent or employee of the
Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Coutt for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and
venue in such Court for the limited and sole purpose of proceedings relating to
this Contract or any rights or obligations arising thereunder. Service of process
may be accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which
would, if adversely determined, have a materially adverse effect on the authority
or ability of Respondent to perform its obligations under this Contract, or which
question the legality, validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and such
term or provision shall be deemed stricken.

Contractor [or Vendor or Vendor's Employees] will not appropriate or make use of
the Lexington-Fayette Urban County Government (LFUCG) name or any of
its trade or service marks or property (including but not limited to any logo or
seal), in any promotion, endorsement, advertisement, testimonial or similar use
without the prior written consent of the govemment. If such consent is granted
LFUCG reserves the unilateral right, in its sole discretion, to immediately
terminate and revoke such use for any reason whatsoever. Contractor agrees
that it shall cease and desist from any unauthorized use immediately upon being
notified by LFUCG.




EQUAL OPPORTUNITY AGREEMENT
Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees that as a
condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title
VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to as the “Act”), and all
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation,
Subtitle A, Office of the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department
of Transportation - Effectuation of Title V! of the Civil Rights Act of 1964 (hereinafter referred to as the “Regulations”) and
other pertinent directives, no person in the United States shall, on the grounds of race, color, national origin, sex, age
(over 40), religion, sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be
denied the benefits of, or be otherwise subjected to discrimination under any program or activity for which the Recipient
receives Federal financial assistance from the U.S. Department of Transportation, including the Federal Highway
Administration, and hereby gives assurance that will promptly take any necessary measures to effectuate this agreement.
This assurance is required by subsection 21.7(a) (1) of the Regulations.

The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in
employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by
contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds. This
order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of
disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

i e Ao e dnbe ke e ok o Al iy

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the
Govemment's intent to affirmatively provide employment opportunities for those individuals who have previously not been
allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the
Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may
cause a contract to be canceled and the contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions
contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govemn employment rights of minorities, women,
Vietnam veterans, handicapped and aged persons.

= # r——qﬁn«g{' /‘éia{t'

Sii ure Name of Business
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STRAND

ASSOCIATES®

Strand Associates, Inc:
1625 Bull Lea Road, Suite 100
Lexington, KY 40511

(P) 859 225-8500

(F) 859-225-8501

Equal Employment Opportunity Policy Statement

Strand Associates, Inc.® is committed to a policy of equal opportunity for all employees. It is
our policy to seek and employ the best qualified personnel in all positions, to provide equal
opportunity for advancement to all employees, including upgrading, promotion and training,
and to administer these activities in a manner which will not discriminate against or give
preference to any person because of race, color, religion, age, sex, national origin, handicap,
marital status, or any other discriminatory basis prohibited by state or federal law.

Strand is further committed to providing a work environment in which employees are treated
with courtesy, respect, and dignity. As part of this commitment, we will not tolerate any form
of harassment, verbal or physical, with regard to an individual's race, sex, national origin, or
any other protected characteristics Therefore, all employees are encouraged to bring forth any
concerns or complaints in this regard to the attention of management by contacting Human
Resources, Shawn Cannon, or Ted Richards.

All complaints of sexual harassment, or harassment of any kind, will be investigated promptly
and, where necessary, immediate and appropriate action will be taken to stop and remedy any
such conduct. Any employee found in violation of this policy will be subject to disciplinary
action which could include discharge.

Aarrons D Wners 0 e o b a0 b 1oans 1 Wi en www.stiand.com
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R - LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference #_RFP #32-2019 Engineering Investigation/Design Services for Town
Branch WWTP Scum Handling & Scum Facility Improvements
The MWDBE and/ ot vetetan subcontractots listed have agreed to participate on this Bid/RFP/Quote. If any
substitution is made or the total value of the work is changed prior to or after the job is in progress, it is

understood that those substitutions must be submitted to Central Purchasing for approval immediately. Failure
to submit a completed form may cause rejection of the bid.

MWDBE Company, Name, MBE Wortk to be Performed Total Dollar % Value of Total
Address, Phone, Email WBE or Value of the Contract
DBE Wotk
1. * see note below * see note below | * see note below *see note below *see note below
2,
3.
4.

'The undetsigned company representative submits the above list of MWDBE firms to be used in accomplishing the work
contained in this Bid/RFP/Quote. Any misreptesentation may result in the termination of the contract and/ot be subject
to applicable Federal and State laws conceming false statements and false claims.

_Strand Associates, Inc. %44&4
Company pany Representative

8/20/19 _Cororate Secretary
Date Title

* Note: Strand strives to achieve LFUCG's DBE and VOB participation goals. We regularly utilize DBE and VOB subconsultants as
part of our project team. The base scope of this project offers limited opportunities for DBE and VOB participation. Strand is
committed to identifylng opportunities for DBE and VOB businesses as the project scope is finalized.




LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote # RFP #32-2019 Engineering Investigation/Design Services for Town Branch
WWTP Scum Handling & Scum Facility Improvements
By the signature below of an authorized company representative, we certify that we
have utilized the following Good Faith Efforts to obtain the maximum participation
by MWDBE and Veteran-Owned business enterprises on the project and can supply
the appropriate documentation.

Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and publications
or trades targeting minority, women and disadvantaged businesses not less than
fifteen (15) days prior to the deadline for submission of bids to allow MWDBE
firms and Veteran-Owned businesses to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG Central Purchasing Economic Inclusion Outreach event

x Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBEs and/or Veteran-Owned Businesses of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms and Veteran-Owned businesses

x Requested a list of MWDBE and/or Veteran subcontractors or suppliers
from LFUCG and showed evidence of contacting the companies on the list(s).

X Contacted organizations that work with MWDBE companies for assistance
in finding certified MWBDE firms and Veteran-Owned businesses to work on
this project. Those contacted and their responses should be a part of the bidder’s
good faith efforts documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBEs soliciting their participation in the contract not less than seven
(7) days prior to the deadline for submission of bids to allow them to participate
effectively.

X Followed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest.

X ___ Provided the interested MWBDE firm and/or Veteran-Owned business
with adequate and timely information about the plans, specifications, and
requirements of the contract.

X Selected portions of the work to be performed by MWDBE firms and/or
Veteran-Owned businesses in order to increase the likelihood of meeting the
contract goals. This includes, where appropriate, breaking out contract work



items into economically feasible units to facilitate MWDBE and Veteran
participation, even when the prime contractor may otherwise perform these work
items with its own workforce

Negotiated in good faith with interested MWDBE firms and Veteran-
Owned businesses not rejecting them as unqualified without sound reasons based
on a thorough investigation of their capabilities. Any rejection should be so noted
in writing with a description as to why an agreement could not be reached.

Included documentation of quotations received from interested MWDBE
firms and Veteran-Owned businesses which were not used due to uncompetitive
pricing or were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for
rejecting a MWDBE and/or Veteran-Owned business’s quote. Nothing in this
provision shall be construed to require the bidder to accept unreasonable quotes in
order to satisfy MWDBE and Veteran goals.

Made an effort to offer assistance to or refer interested MWDBE firms and
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid proposal

X Made efforts to expand the search for MWBE firms and Veteran-Owned
businesses beyond the usual geographic boundaries.

Other--any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith efforts to include MWDBE and Veteran
participation.

NOTE: Failure to submit any of the documentation requested in this section may be
cause for rejection of bid. Bidders may include any other documentation deemed
relevant to this requirement which is subject to approval by the MBE Liaison.
Documentation of Good Faith Efforts must be submitted with the Bid, if the
participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
in termination of the contract and/or be subject to applicable Federal and State laws concetning
false statements and claims.

-Strand Associafes. Inc %{M—;
Conypany Representative

Company
8/20/19

_Corporate Secretary

Date

Title



WORKFORCE ANALYSIS FORM

Name of Organization:

Strand Associates, Inc.

Total| White Hispanic | Black or | Native |Asian (Not| American| Two or Total

(Not or Latino | African- | Hawaiian | Hispanic | Indian or more

Hispanic American | and Other | or Latino | Alaskan races

or Latino) (Not Pacific Native (Not

Hispanic | Islander (not Hispanic
or Latino (Not Hispanic | or Latino
Hispanic or Latino
Categories or Latino
M F M F | M F | M F M F | M F M F M| F
Administrators 11 9] 1 1 9| 2
Professionals 295|230 | 50 4 1 8 21243 | 52
Superintendents B 5 .
Supervisors - = -
Foremen = = -
Technicians 62 46 10 4 2 52 10
Protective Service B E B
Para-Professionals = B B
Office/Clerical 51 9| 36 1 2 1 1 1 11| 40
Skilled Craft = - B
Service/Maintenance 41 1 3 4 -
Total: 423 | 295 | 97 9 2 6 1 - 2 9 - - - - 2319|104
Prepared By:_Justine Sanchez, HR Assistant Date:__08/16/19

(Name and Title)

Revised 2015-Dec-15




N 5
ACORD
e

CERTIFICATE OF LIABILITY INSURANCE

DATE (MMDD/YYYY)
12/20/2018

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate holder In lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditlons of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER
Ansay & Associates, LLC.

| NAME:

CON
P+ Susan Simoneau

702 N High Point Road "“;’_‘Eﬂm 800-643-6133 (AIS, No): 608-831-4777

Suite 201 ADDREss: Sue.simoneau@ansay.com

Madison WI 53717 INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : CNA Insurance Companies 35289

STRAASS-01

'g?rg:l:i Associates, Inc INSURER B ;

910 W. Wingra Drive INSURERC :

Madison WI 53715 INSURER D : -
INSURERE : -
INSURERF :

COVERAGES CERTIFICATE NUMBER: 1276961432

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

HEREIN 1S SUBJECT TO ALL THE TERMS,

INSR ADDL[SUBR| POLICY EFF | POLICYEXP |
LTR TYPE OF INSURANCE INSR | WYD POLICY NUMBER MMDD/YYYY) | (MWDD[YYYY) EIMITS
A | GENERAL LIABILITY 5099170076 11112019 1112020 | EACH OCCURRENGE $ 1,000,000
X | AMAGE TO RENTED
COMMERCIAL GENERAL LIABILITY PREMISES (Es otcurrence) | § 800,000
ctams-mane | X | occur MED EXP (Any ona person) | $ 18,000
X | xcu cov. incl. PERSONAL & ADV INJURY | $ 1,000,000
X | Bikt.Contractusl GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $ 2,000,000
] poLICY | X ] FRO- I Loc $
COMBINED SINGLE LIMIT
A | AUTOMOBILE LIABILITY 5099170062 11172019 112020 | GO Rt $ 1,000,000
X | anY AUTO BODILY INJURY (Per person) | $
ALL OWNED SCHEDULED
s P 'BODILY INJURY (Per accident) | $ -
X X | NON-OWNED PROPERTY DAMAGE $
HIRED AUTOS AUTOS _{Per atcident)
$
A X | UMBRELLA LIAB X OCCUR 5099170059 111/2019 1/1/2020 EACH DCCURRENGE $ 2,000,000
EXCESS LIAB CLAIMS-MADE _'Q‘GGREGRTE $ 2,000,000
oen | X | meventions 10000 s
A | WORKERS COMPENSATION WC595126844 11/2019 11172020 X | WCSTATU- OTH-
AND EMPLOYERS' LIABILITY YIN —
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT § 1,000,000
OFFICERMEMBER EXCLUDED? \:, N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE] § 1,000,000
If yes, dascribe undar
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 1,000,000
A | Professional Liabliity AEH113974097 7/11/2018 7/11/2019 | Each Clalm 2,000,000
Full Prior Acts Aggregate 2,000,000
Full Prior Acts

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Addltional Remsrks Scheduls, If more space Is required)

_CERTIFICATE HOLDER

CANCELLATION

Certificate Holder

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are reglstered marks of ACORD



EXHIBIT D

Further Description of Basic Engineering Services
and

Related Services

NOT USED
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