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PART 1

ADVERTISEMENT FOR BIDS

INVITATION

Sealed proposals for the Meadowbrook Park Parking Lot will be received by the
Lexington-Fayette Urban County Government (LFUCG) via Ion Wave until 2:00 p.m.,
local time, December 2, 2025 for furnishing all labor and/or materials and performing all
work as set forth by this advertisement, Ion Wave Q&A, conditions (general and special),
specifications, and/or the drawings prepared by Element Design, PLLC for Lexington-
Fayette Urban County Government. Immediately following the scheduled closing time for
reception of bids, all proposals which have been submitted in accordance with the above
will be opened electronically and a bid tab sheet will be available via Jon Wave.

LFUCG will only be accepting bids from prime Contractors on-line through Ion
Wave for this solicitation. Base bid and alternate totals (if required) should be
provided on the appropriate line items tab on Ion Wave. Submissions without line
item totals (if required) may be rejected and deemed non-responsive. All forms
normally provided with bid submission should be downloaded from Ion Wave, filled
out and attached with bid submission. A copy of bid bond must be included with
submission. THESE INSTRUCTIONS SUPERCEDE ALL OTHER BID
SUBMISSION INSTRUCTIONS PROVIDED IN THIS PACKAGE. PLEASE
SUBMIT ALL QUESTIONS VIA THE Q&A MODULE ON ION WAVE.

DESCRIPTION OF WORK
Consisting of the construction and/or furnishing of items as listed in the Bid Schedule

beginning on page P-6, Part 11, Form of Proposal, of this document, for the Meadowbrook
Park Parking Lot, Lexington-Fayette County, Kentucky.

Specs and drawings are available on Ion Wave only.
OBTAINING PLANS, SPECIFICATIONS, AND BID DOCUMENTS

Plans, Specifications, and Contract Documents shall be obtained from Ion Wave (LFUCG’s
electronic bidding system). Jon Wave can be accessed at https://lexingtonky.ionwave.net
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METHOD OF RECEIVING BIDS

Bids will be received from Prime Contracting firms Lump Sum basis for total Project. Bidder
must include a price for all bid items to be considered. Bids shall be submitted in the manner
and subject to the conditions as set forth and described in the Information for Bidders
and Special Conditions.

Bids/proposals should be submitted online via Jon Wave.
METHOD OF AWARD

The Contract, if awarded, will be to the lowest responsive and responsible bidder for the
total project whose qualifications indicate the award will be in the best interest of the
OWNER and whose bid/proposal complies with all the prescribed requirements. No
Notice of Award will be given until the OWNER has concluded such investigation as
deemed necessary to establish the responsibility, qualifications and financial ability of
Bidders to do the work in accordance with the Contract Documents to the satisfaction of
the OWNER within the time prescribed. The OWNER reserves the right to reject the Bid
of any Bidder who does not pass such investigation to the OWNER’s satisfaction. The
OWNER reserves the right to reject the Bid of any Bidder that is deemed to be unbalanced
or front loaded. In analyzing Bids, the OWNER may take into consideration alternate and
unit prices, if requested by the Bid forms.

BID WITHDRAWAL

No bidder may withdraw his bid for a period of one hundred twenty (120) calendar days
after the closing date for receipt of bids. Errors and omissions will not be cause for
withdrawal of bid without forfeit of bid bond.

BID SECURITY

If the bid is $50,000 or greater, bid shall be accompanied by a certified check or bid bond
payable to the Lexington-Fayette Urban County Government in an amount not less than
Five Percent (5%) of the base bid. Bid bond shall be executed by a Surety Company
authorized to do business in the Commonwealth of Kentucky and countersigned by a
licensed Kentucky Resident Agent, representing the Surety Company. Bid Bonds are not
required for bids under $50,000. A cashier’s check or irrevocable letter of credit is an
acceptable form of bid security.

SUBMISSION OF BIDS
CONTRACTORS shall submit their bids via Ion Wave not later than 2:00 p.m. local time,

December 2, 2025. Bids will remain sealed until December 2, 2025, 2:00 pm, the official
Bid closure time. Bids will not be received after the scheduled closing time for receipt of

AB-3



10.

11.

bids. Bid tab sheet will be immediately available after bid opening, under the Documents link
on Ion Wave.

RIGHT TO REJECT

The Lexington-Fayette Urban County Government reserves the right to reject any and all
bids and to waive all informalities and/or technicalities where the best interest of the
Lexington-Fayette Urban County Government may be served.

NOTIFICATION TO THE LEXINGTON-FAYETTE URBAN COUNTY
GOVERNMENT FOR AFFIRMATIVE ACTION PLAN AND CURRENT
WORKFORCE

The successful bidder must submit the following to the Lexington-Fayette Urban County
Government:

1. Affirmative Action Plan for his/her firm.
2. Current Workforce Analysis Form

Failure to submit this as required herein may result in disqualification of the Bidder from the
award of the contract.

NOTICE CONCERNING MWDBE and VETERAN OWNED SMALL BUSINESS
GOALS

The Lexington-Fayette Urban County Government has a Certified Minority and Women
Business Enterprise seventeen percent (17%) minimum goal including minimum subgoals
of five percent (5%) for Minority Business Enterprises (MBE) and a subgoal of twelve
percent (12%) for Women Business Enterprises (WBE); a three (3%) minimum goal for
Certified Veteran-Owned Small Businesses and/or Certified Service- Disabled Veteran
Owned Businesses; and a goal of utilizing Disadvantaged Business Enterprises (DBE),
where applicable, for government contracts.

For assistance in locating certified DBEs, MBEs, WBEs, VOSBs and/or VOSBs, contact
Sherita Miller at 859/258-3320 or by writing the address listed below:

Sherita Miller, MPA, CPSD
Minority Business Enterprise Liaison
Division of Procurement
Lexington-Fayette Urban County Government
200 East Main Street
Lexington, Kentucky 40507
smiller@]lexingtonky.gov
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12. PRE-BID CONFERENCE

A pre-bid conference is scheduled for November 24, 2025, 1:30 pm at 372 Harvard Drive,
Lexington, KY.

END OF SECTION
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PART 11
INFORMATION FOR BIDDERS
RECEIPT AND OPENING OF BIDS

The Lexington-Fayette Urban County Government (herein called the OWNER) invites
bids from firms on the project described in the Advertisement for Bids. The OWNER
will receive bids via Ion Wave, at the time and in the manner set forth in the
Advertisement for Bids, and the Bids. The OWNER may consider informal any bid not
prepared and submitted in accordance with the provisions hereof and may waive any
informalities or reject any and all bids. Any bid may be withdrawn prior to the scheduled
time for the opening of bids or authorized postponement thereof. Any bid received after
the time and date specified shall not be considered. No bidder may withdraw a bid within
120 days after the actual time and date of the bid opening, but OWNER may, in its sole
discretion, release any bid and return the Bid Security prior to that date.

The Lexington-Fayette Urban County Government assumes no responsibility for bids
that are not delivered as indicated above.

PREPARATION OF BID

All sections of the bid package requiring Contractor information must be filled in and
uploaded in the Response Attachments tab in IonWave. Bid bonds must be uploaded
also. All pricing must be submitted in the Line Items tab in lonWave.

SUBCONTRACTS

The bidder is specifically advised that any person, firm, or other party to whom it is
proposed to award a subcontract under this Contract must be acceptable to the OWNER.
All proposed subcontractors must be identified on the Form of Proposal. Prior to the
award of Contract, the OWNER or the OWNER'S representative will advise the
CONTRACTOR of the acceptance and approval thereof or of any action necessary to be
taken. Should any Subcontractor be rejected by the OWNER, the CONTRACTOR shall
present a new name and/or firm to the OWNER at no change in the Contract Price.

QUALIFICATION OF BIDDER

The OWNER may make such investigations as the OWNER deems necessary to
determine the ability of the bidder to perform the Work, and the bidder shall furnish to
the OWNER all such information and data for this purpose as the OWNER may request.
The OWNER reserves the right to reject any bid if the evidence submitted by, or
investigation of, such bidder fails to satisfy the OWNER that such bidder is properly
qualified to carry out the obligations of the Contract and to complete the Work
contemplated therein. Conditional bids will not be accepted.
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In evaluating Bids, OWNER shall consider the qualifications of the BIDDERS, whether
or not the Bids comply with the prescribed requirements, and alternatives and unit prices,
as requested. OWNER may consider maintenance requirements, performance data, and
disruption or damage to private property. It is OWNER'S intent to accept alternatives by
the bid forms, in the order in which they are listed in the Bid Form but OWNER may
accept or decline them in order or combination. The contract, if awarded, will be awarded
to the lowest responsive and qualified, responsible BIDDER based upon OWNER'S
evaluation which indicates that the award will be in the best interest of OWNER and the
general public.

In the event there is any question as to the bidder's qualifications and ability to complete
the work, a final determination will be made in accordance with a fair evaluation by the
Urban County Government of the above listed elements.

A. If the OWNER requires filling out a detailed financial statement, the bidder may
provide its current certified financial statement(s) for the required time interval.

B. Corporate firms are required to be registered with the Office of the Secretary of
State, Commonwealth of Kentucky.

C. Documents Required of CONTRACTOR - (1) A sworn statement signed by the
President or owner of the Company regarding all current work in progress
anywhere; (2) A document showing the percent of completion of each project
and the total worth of each project; and (3) Documentation showing the
percentage of the DBE employment levels on each project of the Bidder's current
work force, and DBE patrticipation levels for Subcontractors.

D. Optional OWNER Requirements - The OWNER, at its discretion, may require
the BIDDER/CONTRACTOR to provide: (1) A current detailed financial
statement for a period including up to 3 prior years. (2) Financial security or
insurance in amounts and kinds acceptable to the OWNER to meet the financial
responsibility requirements for the CONTRACTOR to indemnify the OWNER.
(3) Additional information and/or DBE work force data, as well as DBE
participation data.

Each bidder agrees to waive any claim it has or may have against the Owner

and their respective employees, arising out of or in connection with the
administration, evaluation, or recommendation of any bid.

IB-3



BID SECURITY

A. Each bid must be accompanied by a bid bond prepared on a Form of Bid Bond
and attached hereto, duly executed by the bidder as principal and having as surety
thereon a surety company approved by the OWNER, in the amount of 5% of the
bid. Such bid bond will be returned to the unsuccessful bidder(s) only upon
written request to the Director of Procurement within seven (7) days of opening
of bids. Bid bond shall be made payable to the Lexington-Fayette Urban County
Government. Bid security is not required for projects under $50,000.

B. Bonds shall be placed with an agent licensed in Kentucky with surety authorized
to do business within the state. When the premium is paid for such coverage, the
full commission payable shall be paid to such local agent who shall not divide
such commission with any person other than a duly licensed resident local agent.

LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT

The successful bidder, upon his failure or refusal to execute and deliver the Contract and
bonds required within ten (10) days after he has received notice of the acceptance of his
bid, shall forfeit to the OWNER, as liquidated damages for such failure or refusal, the
security deposited with his bid.

TIME OF COMPLETION AND LIQUIDATED DAMAGES

Bidder must agree to commence work on or before a date to be specified in a written
"Notice to Proceed" from the OWNER and to fully complete the Project within the time
as specified in the Contract. Bidder must agree also to pay $250.00 per day thereafter
deadline for final completion.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

A. It is the responsibility of each Bidder before submitting a Bid, to (a) examine the
Contract Documents thoroughly, (b) visit the site(s) to become familiar with local
conditions that may affect cost, progress, performance or furnishing of the work,
(c) consider Federal, State and Local laws and regulations that may affect cost,
progress, performance or furnishing of the work, (d) study and carefully correlate
Bidder's observations with the Contract Documents, and (e) notify Owner of all
conflicts, errors or discrepancies in the Contract Documents.

B. Bidders should examine the requirements of Section 4 of the General C‘ondltlons
for information pertaining to subsurface conditions, underground structures
underground facilities, and availability of lands, easements, and r1ght‘$-of-way
The completeness of data, presented in the Contract Documents, pertaining to
subsurface conditions, underground structures, and underground facilities for the

purposes of bidding or construction is not assured. The Bidder will, at Bidder's
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10.

own expense, make or obtain any additional examinations, investigations,
explorations, tests and studies and obtain any additional information and data
which pertain to the physical conditions (surface and subsurface) which may
affect cost, progress, performance or furnishing of the Work and which Bidder
deems necessary to determine its Bid for performing and furnishing the Work in
accordance with the time, price, and other terms and conditions of the Contract
Documents. On request in advance, OWNER will provide access to the site to
conduct such explorations and tests as each Bidder deems necessary for
submission of a bid. Bidder shall fill all holes, clean up and restore the site to its
former condition upon completion of such explorations.

C. The submission of a Bid will constitute an incontrovertible representation by the
Bidder that Bidder has complied with every requirement of this paragraph; that
without exception the Bid is premised upon fumishing and performing the Work
required by the Contract Documents and such means, methods, techniques,
sequences or procedures of construction as may be indicated in or required by the
Contract Documents; and that the Contract Documents are sufficient in scope and
detail to indicate and convey understanding of all terms and conditions for
performance and furnishing of the Work.

ADDENDA AND INTERPRETATIONS

No interpretation of the meaning of the Contract Documents will be made to any bidder
orally. Every request for such interpretation should be in writing addressed to the
Director of Procurement, who in turn will have an addendum issued under signature of
the Project Manager for the Lexington-Fayette Urban County Government, and to be
given consideration must be received at least seven (7) days prior to the date fixed for the
opening of bids. Any and all such interpretations and any supplemental instructions will
be in the form of written addenda to the specifications which, if issued, will be mailed by
certified mail with return receipt requested, faxed or emailed to all prospective bidders.
Failure of any bidder to receive any such addendum or interpretation shall not relieve
such bidder from any obligation under his bid as submitted. All addenda so issued shall
become part of the Contract Documents.

SECURITY FOR FAITHFUL PERFORMANCE

A. Simultaneously with his delivery of the executed Contracts, the CONTRACTOR
shall furnish a surety bond or bonds as security for the faithful performance of
this Contract and for payment of all persons performing labor on the Project under
this Contract and furnishing materials in connection with this Contract, as
specified in the General Conditions. The surety on such bond or bonds shall be
a duly authorized surety company satisfactory to the OWNER and authorized to
do business in the Commonwealth of Kentucky.
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12.

13.

14.

15.

B. All bonds required by this Contract and laws of this State shall be placed with
agents licensed in the State of Kentucky. When the premium is paid for such
coverages, the full commission shall be paid to such local agent who shall not
divide such commission with any person other than a duly licensed resident local

agent.

C. Contractor shall use standard Performance and Payment Bond forms such
as documents provided with this contract book or AIA form A312-1984 (or
later).

POWER OF ATTORNEY

Attorney-in-fact who signs bid bonds or contract bonds must file with each bond a
certified and effectively dated copy of their power of attorney.

TAXES AND WORKMEN'S COMPENSATION

The CONTRACTOR and subcontractor will be required to accept liability for payment
of all payroll taxes, sales and use tax, and all other taxes or deductions required by local,
state or federal law. Each shall carry Workmen's Compensation Insurance to the full
amounts as required by Statutes and shall include the cost of all foregoing items in the
proposal. The CONTRACTOR will not otherwise be reimbursed or compensated for
such tax payments. The CONTRACTOR is urged to ascertain at his own risk his actual
tax liability in connection with the execution or performance of his Contract.

LAWS AND REGULATIONS

The bidder's attention is directed to the fact that all applicable state laws, municipal
ordinances, and the rules and regulations of all authoritics having jurisdiction over
construction of the Project shall apply to the Contract throughout, and they will be
deemed to be included in the contract, the same as though herein written out in full.

EROSION AND SEDIMENT CONTROL AND PERMITS

The CONTRACTOR and Subcontractors performing work on projects on behalf of
the OWNER shall also comply with all applicable federal, state, and local
environmental regulations and all requirements and conditions set forth in “special”
permits including but not limited to Corp of Engineers 404 permits, 401 Water Quality
Certifications, Stream Crossing and Floodplain Encroachment Permits as described in
Part 4 General Conditions Paragraph 5.17.

PREVAILING WAGE LAW AND MINIMUM HOURLY RATES

Federal wage rates and regulations, if required for this Project, will be as described in the
Special Conditions.
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17.

18.

19.

AFFIRMATIVE ACTION PLAN

The successful Bidder must submit the entire proposal with their bid, the following items
to the Urban County Government:

1. Certification of Bid Proposal/DBE — see Part 111
2. LFUCG MWDBE Participation Form — see Part 111

3. Documentation Required for Good Faith Efforts and Outreach Plans — see Part
I

A Work Force Analysis Form shall be submitted for each Contract. Failure to submit
any of these items as required herein may result in disqualification of the Bidder from
award of the Contract.

CONTRACT TIME

The number of calendar days within which the Work is to be substantially completed and
ready for final payment (the Contract Time) is set forth in the Contract Agreement.

SUBSTITUTE OR "APPROVED EQUAL" ITEMS

The Contract, if awarded, will be on the basis of materials and equipment described in
the Drawings or specified in the Specifications without consideration of possible
substitute or "approved equal” items. Whenever it is indicated in the Drawings or
specified in the Specifications that a substitute or "approved equal" item of material or
equipment may be furnished or used by the CONTRACTOR if acceptable to the
OWNER, application for such acceptance will not be considered by the OWNER until
after the effective date of the Agreement. The procedure for submission of any such
application by the CONTRACTOR and consideration by the OWNER is set forth in the
General Conditions.

ALTERNATE BIDS

Bidders shall submit alternate bids/proposals only if and when such alternate
bids/proposals have been specifically requested in an Invitation for Bids. If alternate
bids/proposals are requested in an Invitation for Bids, the form of submission of such
alternate bid and the conditions under which such alternate bids will be considered for
award of a contract will be established in the Invitation.



20.

21.

Any Bidder who submits a bid incorporating an alternate proposal when alternate
bids/proposals have not been requested in the Invitation for Bids shall have his/her bid
rejected as non-responsive.

Any Bidder who submits a bid incorporating two (2) or more prices for an item or groups
of items (unless such method of pricing is requested in the Invitation for Bids), or which
imposes conditions for acceptance other than those established in the Invitation for Bids,
shall have their bid rejected as non-responsive.

SIGNING OF AGREEMENT

When OWNER gives a Notice of Award to the successful Bidder, it will be accompanied
by the required number of unsigned counterparts of the Agreement with all other written
Contract Documents attached. Within ten days thereafter, CONTRACTOR shall sign
and deliver the required number of counterparts of the Agreement and attached
documents to OWNER with the required Bonds, Certificate of Insurance, and Power of
Attorney. The OWNER will deliver one fully signed counterpart to CONTRACTOR at
such time as it has been signed by the Mayor.

ASSISTANCE TO BE OFFERED TO DISADVANTAGED BUSINESS
ENTERPRISE MWDBE) CONTRACTORS AND VETERAN OWNED
SMALL BUSINESSES

A. Outreach for MWDBE(s) and Veteran Owned Small Businesses (VOSB)

The Lexington-Fayette Urban County Government (LFUCG) maintains a
database of MWDBE contractors and Veteran Owned Small Businesses. When
a LFUCG construction project is advertised for bidding, notices are sent to
companies registered at https:/lexingtonky.ionwave.net. The notices describe
the project and indicate the deadline for submitting bids.

If you wish to be added to the LFUCG MWDBE and Veteran contractor
database, please contact:

Sherita Miller, MPA, CPSD
Minority Business Enterprise Liaison
Division of Procurement
Lexington-Fayette Urban County Government
200 East Main Street, Room 338
Lexington, Kentucky 40507
smiller@]lexingtonky.gov




B. Bid Bond Assistance for MWDBE(s)

For those MWDBE contractors who wish to bid on LFUCG project, bid bond
assistance is available. This bid bond assistance is in the form of a “Letter of
Certification” which is accepted by the LFUCG’s Division of Purchasing, in lieu
of a bid bond. The “Letter of Certification” must be included in the bid package
when it is submitted to the Division of Purchasing. The “Letter of Certification”
will reference the specific project for which the bid is being submitted, and the
time and date on which the bid is due. Bid bond assistance must be requested
from the Lexington-Fayette Urban County Government’s Division of
Procurement.

C. Eligibility for Bid Bond Assistance for MWDBE(s)

In order to be eligible for any Bid bonding assistance, a MWDBE
construction company must be owned or controlled at the level of 51% or
more by a member or members of a minority group or females. Prior to
receiving assistance, a statement providing evidence of ownership and
control of the company by a member or members of a minority group or
females must be signed by the Owner or corporate officer and by an attorney
or accountant submitted to:

Sherita Miller, MPA, CPSD
Division of Procurement
Lexington-Fayette Urban County Government
200 East Main Street, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov
859-258-3323

D. MWDBE and VETERAN OWNED SMALL BUSINESSES (VOSB)

The LFUCG will, upon request, assist prime contractors in the procurement of eligible
DBE subcontractors in an effort to achieve a seventeen percent (17%) minimum goal
including minimum subgoals of five percent (5%) for Minority Business Enterprises
(MBE) and a subgoal of twelve percent (12%) for Women Business Enterprises
(WBE); a three (3%) minimum goal for Certified Veteran-Owned Small Businesses
and/or Certified Service- Disabled Veteran Owned Businesses; and a goal of utilizing
Disadvantaged Business Enterprises (DBE), where applicable, for government
contracts.
For a list of eligible subcontractors, please contact:

Sherita Miller, MPA, CPSD
Minority Business Enterprise Liaision
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Division of Procurement
Lexington-Fayette Urban County Government
200 East Main Street, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov
859-258-3323

22. LFUCG NON-APPROPRIATION CLAUSE

Contractor acknowledges that the LFUCG is a governmental entity, and the contract validity is
based upon the availability of public funding under the authority of its statutory mandate.

In the event that public funds are unavailable and not appropriated for the performance of the
LFUCG’s obligations under this contract, then this contract shall automatically expire without
penalty to the LFUCG thirty (30) days after written notice to Contractor of the unavailability
and non-appropriation of public funds. It is expressly agreed that the LFUCG shall not activate
this non-appropriation provision for its convenience or to circumvent the requirements of this
contract, but only as an emergency fiscal measure during a substantial fiscal crisis, which
affects generally its governmental operations.

In the event of a change in the LFUCG?’s statutory authority, mandate and mandated functions,
by state and federal legislative or regulatory action, which adversely affects the LFUCG’s
authority to continue its obligations under this contract, then this contract shall automatically
terminate without penalty to the LFUCG upon written notice to Contractor of such limitation or
change in the LFUCG’s legal authority.

23. NOTICE OF CONTENTION

Vendors who respond to this invitation have the right to file a notice of contention asso}ciated
with the bid process or to file a notice of appeal of the recommendation made by the Dlrector of
Procurement resulting from this invitation. ;
Notice of contention with the bid process must be filed within 3 business days of the
bid/proposal opening by (1) sending a written notice, including sufficient documentation to
support contention, to the Director of the Division of Procurement or (2) submitting a written
request for a meeting with the Director of Procurement to explain his/her contention with the
bid process. After consulting with the Commissioner of Finance the Chief Administrative
Officer and reviewing the documentation and/or hearing the vendor, the Director of
Procurement shall promptly respond in writing findings as to the compliance with bid
processes. If, based on this review, a bid process irregularity is deemed to have occurred the
Director of Procurement will consult with the Commissioner of Finance, the Chief ‘
Administrative Officer and the Department of Law as to the appropriate remedy.
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Notice of appeal of a bid recommendation must be filed within 3 business days of the bid
recommendation by (1) sending a written notice, including sufficient documentation to support
appeal, to the Director, Division of Procurement or (2) submitting a written request for a
meeting with the Director of Procurement to explain the appeal. After reviewing the
documentation and/or hearing the vendor and consulting with the Commissioner of Finance

and the Chief Administrative Officer, the Director of Procurement shall in writing, affirm or
withdraw the recommendation.

END OF SECTION
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PART 11

Invitation to Bid No. 128-2025

Meadowbrook Park Parking Lot
1. FORM OF PROPOSAL

Place: Lexington, Kentucky
Date: / 2" 545

The following Form of Proposal shall be followed exactly in submitting a proposal for this Work.

C & R Asphalt L1LC
415 Rebmann Ln
Lexington KY 40504
(Name and Address of Bidding Contractor)

This Proposal Submitted by

(Hemin%caﬂed "Bidder"), organized and existing under the laws of the State of
\_Y _, doing business as pactrcrsha g,
"a corporation," "a partnership", or an "individual" as applicable.

To: Lexington-Fayette Urban County Government
(Hereinafter called "OWNER")

Office of the Director of Purchasing
200 East Main Street, 3rd Floor
Lexington, KY 40507

Gentlemen:

The Bidder, in compliance with your Invitation for Bids for the Meadowbrook Park Parking Lot
having examined the Plans and Specifications with related documents, having examined the site for
proposed Work, and being familiar with all of the conditions surrounding the construction of the
proposed Project, including the availability of materials and labor, hereby proposes to furnish all
labor, materials, and supplies, and to construct the Project in accordance with the Contract
Documents, within the time set forth therein, and at the lump sum and/or unit prices stated hereinafter.
These prices are to cover all expenses incurred in performing the Work required under the Contract
Documents, of which this proposal is a part.
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The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. L Date / >~ 1 -3

Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date

Insert above the number and the date of any Addendum issued and received. If none has been issued
and received, the word "NONE" should be inserted.
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2. LEGAL STATUS OF BIDDER

Bidder C & R Asphalt LLC
[2- 35 NS

Date

*1. A corporatiopn duly organized and_doing busin nder the laws of the State of
ﬂ q‘ , for whom 0 bearing the official

titleof ﬁZl AW g: ﬁ g , whose signature is affixed to this Bid/Proposal, is duly
authorized‘to execute contracts.

*2. A Partnership, all of the members of which, with addresses are: (Designate general partners as
such)

*3.  Anindividual, whose signature is affixed to this Bid/Proposal (please print name)

*(The Bidder shall fill out the appropriate form and strike out the other two.)

P-4
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3. BIDDERS AFFIDAVIT
Comes the Affiant, T/? 52\ Q(’ ! ey Uﬂ.} , and after being first duly sworn,
states under penalty of perjury as follows:
1. His/her name is \ o .51’\ (-)/’ f’ G w and he/she is the
individual submitting the bid or is the authorized yepresentative of
éd“ 510)\13 ’ 1' the entity

submitting the bid (hereinafier refen ed to as "Bidder").

2. Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the
time the bid is submitted, prior 1o award of the contract and will maintain a "current" status in regard to those
taxes and fees during the life of the contract.

3. Bidder will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to
award of the contract.

4, Bidder has authorized the Division of Procurement to verify the above-mentioned information with the
Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a
business license has not been obtained.

5. Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County
Government Code of Ordinances, known as the "Ethics Act."

6. Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to

circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been

aware that his conduct is of that nature or that the circumstance exists.
—
&n———zC Lr——" Jos Z\ 0 C /W‘fi/

Address

Signature / Printed Name
/Nawag v /2 -5 pS
Title J Date
Company Name C & R Asphalt LLC
415 Rebmann Ln
Lexington KY 40504

—
Subscribed and sworn to before me by \JOJ Z\ C?”/_/ eman)

(Affiant)
MNawagrr " ,.
(Title) A L’
of ¢ &R‘ﬂ‘? LLC this day of , 20 .
(Compapy Name)
Notary Public a
[seal of notary] My commission expires: q -2 6"9 T
P-5
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The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for
the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing
of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead,
taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the
time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions

showing the total amount of bid.

If the unit price and the item total are illegible or are omitted, the bid may be determined
nonresponsive. Ifa lump sum total price is illegible or is omitted, the bid may be determined
nonresponsive.

For a unit price based bid, the sum of the item totals is the bid amount the Division uses for bid
comparison.

The LFUCG’s decision on the bid amount is final.

Pricing should be submitted in line items tab on lonWave. Page P-7 must be fully executed and

attached to bid submittal or bid will be considered non-responsive.

ltem

Description

Unit

Quantity

Meadowbrook Park parking lot renovation/resurfacing,

as per specs

LS

1
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Submitted by: € & R Asphalt LLC
Firm 415 Rebmann Ln
Lexington KY 40504
Address
City, State & Zip
Bid must be signed: A _4/—//:)&\—— ,ﬂ?a wa9 (r
(original signature) Signuttirg/of Authorized Company Representative — Title

/{-OSZ\ /)e/ OMM/

Representative/s Name (Typed or Printed)

EST 279 0YY

Area Code — Phone —Fax #

105A%9 %3 hotwe.] . com
_/

E-Mai. ess

OFFICIAL ADDRESS:

C&RAsphalt II.C
415 Rebmann Ln

—bexington KY-g0504————

(Seal if Bid is by Corporation)

By signing this form you agree to ALL terms, conditions, and associated forms in this bid package

pP-7

250f 171 12/5/2025, 2:35 PM



128-2025 Bid Documents-1.pdf file:///C:/Users/josh/Downloads/128-2025%20Bid%20Documents- 1 .pdf

26 of 171

S. STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and
submitted with the Proposal:

1. Name of Bidder: C & R Asphalt LLC

C &R Asphalt LLC
415 Rebmann Ln
Lexington KY 40504

3. When Organized: Fffé !’ qq }

4, Where Incorporated:

2. Permanent Place of Business:

5. Construction Plant and Equipment Available for this Project:
S Pavers
/"'/ )01//%;? 41}1:[(,(
S Do Z ers
Vil iy m')L,J
(3 &//rr"’ & fxcal}ﬁ'}'c}-j
20 s /T Vo f/gy R |

(Attach Separate Sheet If Necessary)

6. Financial Condition:
If specifically requested by the OWNER, the apparent low Bidder is required to submit its
latest three (3) years audited financial statements to the OWNER'S Division of Procurement
within seven (7) calendar days following the bid opening.

7. In the event the Contract is awarded to the undersigned, surety bonds will be furnished by:

,//C/\}'S]m't_/ (Surety)
Signed: #ﬁm Mm\ (Representative of Surety)
pP-8
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8. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if
necessary). |

NAME LOCATION CONTRACT SUM

EKU L eond 294,900
5'_///'/ G/ -5)\01121( G?@Mr"‘rww 2701 500

Mgugk{, SFa e o Ufed 705 Y00

9. The Bidder has now under contract and bonded the following projects:
NAME LOCATION CONTRACT SUM

/JchC_—

10.  List Key Bidder Personnel who will work on this Project.

NO. OF YEARS
NAME POSITION DESCRIPTION WITH BIDDER
Ta gu perin'ser” LE
ey Wy Suppr yiser 2 Y

Z?r‘c z_‘é LZQLILCA‘L f\ﬂor&M&ﬁ/ o)
i Cuno{ﬁg( , r/r.:mdm/ it

L —
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11.  DBE Participation on current bonded projects under contract:

SUBCONTRACTORS PROJECT DBE % of WORK
(LIST) (SPECIFIC TYPE)

)one 0

(USE ADDITIONAL SHEETS IF NECESSARY)
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12. We acknowledge that, if we are the apparent low Bidder, we will submit to the OWNER
within 7 calendar days following the Bid Opening, a sworn statement on the OWNER’S form
regarding all current work on hand and under contract, and a statement on the OWNER’S
form of the experience of our officers, office management and field management personnel.
Additionally, if requested by the OWNER, we will within 7 days following the request submit
audited financial statements and loss history for insurance claims for the 3 most recent years
(or a lesser period stipulated by the OWNER)—all in accordance with the Bid Documents.

Respectfully submitted: CHR Mﬁa[t LLC

(Name of Contracting Firm)
BY: QW_@/
TITLE: ﬁ? ala e ¢ >~

DATE _/3 -5 -i)’
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6. LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the OWNER to be executed, completed
and submitted with the BIDDER'S FORM OF PROPOSAL. All subcontractors are subject to
approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely
filled out may be cause for rejection of bid.

BRANCH OF WORK-LIST DBE % of EACH MAJOR ITEM
Work
Loaon Ascapu,- f?rt’co hyve [)) D)
/" [ands<cap-
P-12
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LIST OF MATERIALS/ SUPPLIERS

Bidders are hereby advised that this list must be complete and submitted with the Bid.
Listing "as per plans and specifications", will not be considered as sufficient identification. Where

more than one "Make or Brand" is listed for any one item, the Owner has the right to select the
one to be used.

Item Brand Name, Manufacturer and/or Supplier

Lol Tratbic Guard
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7.
"W LEXINGTON

MINORITY BUSINESS ENTERPRISE PROGRAM

Sherita Miller, MPA, CPSD

Minority Business Enterprise Liaison
Division of Procurement

Lexington-Fayette Urban County Government
200 East Main Street

Lexington, KY 40507
smiller@lexingtonky.gov

859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program (MBEP) is to facilitate
the full participation of minority and women owned businesses in the procurement process and to
promote economic inclusion as a business imperative essential to the long- term economic viability
of Lexington-Fayette Urban County Government.

To that end the urban county council adopted and implemented Resolution 272-2024 — a Certified
Minority and Women Business Enterprise seventeen percent (17%) minimum goal including
minimum subgoals of five percent (5%) for Minority Business Enterprises (MBE) and a subgoal
of twelve percent (12%) for Women Business Enterprises (WBE); a three (3%) minimum goal for
Certified Veteran-Owned Small Businesses and/or Certified Service- Disabled Veteran Owned
Businesses; and a goal of utilizing Disadvantaged Business Enterprises (DBE), where applicable,
for government contracts.

The resolution states the following definitions shall be used for the purposes of reaching these
goals:

Certified Disadvantaged Business Enterprise (DBE) — a business in which at least fifty-one
percent (51%) is owned, managed and controlled by a person(s) who is socially and economically
disadvantaged as define by 49 CFR subpart 26.

Certified Minority Business Enterprise (MBE) — a business in which at least fifty-one percent
(51%) is owned, managed and controlled by an ethnic minority (i.e. Black American, Asian
American, Hispanic American, Native American)

Certified Women Business Enterprise (WBE) — a business in which at least fifiy-one percent
(51%) is owned, managed and controlled by a woman.

Certified Veteran-Owned Small Business (VOSB) — a business in which at least fifty-one percent
(51%) is owned, managed and controlled by a veteran who served on active duty with the U.S.
Army, Air Force, Navy, Marines or Coast Guard.

Certified Service -Disabled Veteran Owned Small Business (SDVOSB) - a business in which at

least fifty-one percent (51%) is owned, managed and controlled by a disabled veteran who served
on active duty with the U.S. Army, Air Force, Navy, Marines or Coast Guard.

P-14
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|

The term “Certified” shall mean the business is appropriately certified, licensed, verified, or
validated by an organization or entity recognized by the Division of Procurement as having the
appropriate credentials to make a determination as to the status of the business.

The following certifications are recognized and accepted by the MBEP:

Kentucky Transportation Cabinet (KYTC), Disadvantaged Business Enterprise (DBE)
Kentucky Minority and Women Business Enterprise (MWBE)

Women’s Business Enterprise National Council (WBENC)

National Women Business Owners Corporation (NWBOC)

National Minority Supplier Development Council INMSDC)

Tri-State Minority Supplier Development Council (TSMSDC)

U.S. Small Business Administration Veteran Small Business Certification (VetCert)
Kentucky Service- Disabled Veteran Owned Small Business (SDVOSB)

To comply with Resolution 272-2024, prime contractors, minority and women business
enterprises, veteran owned small businesses, and service-disabled veteran owned small businesses
must complete monthly contract compliance audits in the Diverse Business Management

Compliance system, https://lexingtonky.diversitycompliance.com/ !

A list of organizations that certify and/or maintain lists of certified businesses (i.e. DBE, MBE,
WBE, VOSB and/or SDVOSB) is available upon request by emailing, Sherita Miller,
smiller@lexingtonky.gov.
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"W LEXINGTON

LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference # ‘a. ﬁ -a0 a:/q

The MWDBE and/or veteran subcontractors listed have agreed to participate on this
Bid/RFP/Quote. If any substitution is made or the total value of the work is changed prior to or
after the job is in progress, it is understood that those substitutions must be submitted to the
Division of Procurement for approval immediately. Failure to submit a completed form may

cause rejection of the bid. /) n
one

MWBE Company, DBE/MBE Work to be Total % Value of
Name, Address, WBE/VOSB/SDVOSB Performed Dollar Total
Phone, Email Value of the Contract
Work
1.

ﬂ{/ worl:.
7//) éé, S(’.'/ fi{)‘ r'fomc

'L).l

The undersigned company representative submits the above list of MDWBE and veteran firms to be used
in accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the
termination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and false claims.

(04 é’KﬂSPﬁa& LLC R
Y2 )(L\ /) Ve) / omm/
Company Company Repres\aﬁative
}}/ S/;S mav\lﬂﬂf,i{/
Date ' Title * /
pP-16
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"W LEXINGTON

LFUCG MWDBE SUBSTITUTION FORM

Bid/RFP/Quote Reference #

Joe-308S5

The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on
this Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These
substitutions were made for reasons stated below and are now being submitted to the Division of
Procurement for approval. By the authorized signature of a representative of our company, we
understand that this information will be entered into our file for this project. Note: Form required
if a subcontractor is being substituted on a contract.

SUBSTITUTED DBE/MBE/WBE/VOSB/SDVOSB Work to Be Renson for the | Total Dollnl;' % Value of
DBE/MBE/WBE/VOSB Formally Contracted/ Name, Performed Substitution Value of th Total
Company Name, Address, Address, Phone, Emafl Work T Contract
Phone, Emall
2. A—\ 7[, é C/
aqll werk. 19
5{// 7[7 @éw/
3. / /
4,

The undersigned acknowledges that any misrepresentation may result in termination of the contract

and/or be subject to applicable Federal and State laws concerning false statements and false claims.

C ¢ R Asphalt LLC

Ot Ce—

Company

- 57

S

Company Répresentative

Date

Title

P-17
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¥ LEXINGTON

DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS AND OUTREACH PLANS

As affirmed in Resolution Number 272-2024, the Urban County Council has adopted an annual
aspirational goal of utilizing at least seventeen percent (17%) of public funds spend from certain
discretionary agreements with certified Minority Business Enterprises (MBEs) and certified
Woman Business Enterprises (WBEs); utilizing at least three percent (3%) of public funds from
certain discretionary agreements with Certified Veteran-Owned Small Business and Certified
Service-Disabled Veteran-Owned Small Businesses (VOSBs); and utilizing Disadvantaged
Business Enterprises (DBEs) where applicable. Bidders should make every effort to achieve these
goals.

Therefore, as an element of the responsiveness of the bid, all Bidders are required to submit
documentation of their good faith and outreach efforts to ensure all businesses, including small
and disadvantaged businesses such as minority-, woman-, and veteran-owned businesses, have an
equal opportunity to compete for and participate in the performance of any subcontracts resulting
from this procurement. Examples of good faith and outreach efforts that satisfy this requirement
to encourage the participation of, DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs include:

1. Advertised opportunities to participate in the contract in at least two (2) publications of
general circulation media; trade and professional association publications; small and
minority business or trade publications; and publications or trades targeting minority,
women, and disadvantaged businesses not less than fifteen (15) days prior to the deadline
for submission of bids to allow, DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs to
participate.

2. Attended LFUCG Procurement Economic Inclusion Outreach event(s) within the past
year to meet new small businesses, DBEs, MBEs, WBEs, VOSBs and/or SDVOSB:s to
partner with on LFUCG contracts and procurements.

3. Attended pre-bid/pre-proposal meetings that were scheduled by LFUCG to inform
small businesses, DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs of subcontracting

opportunities.

4. Sponsored Economic Inclusion event to provide networking opportunities for prime
contractors and small businesses, DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs.

5. Requested a list of certified small, DBE, MBE, WBE, VOSB and/or SDVOSB
subcontractors or suppliers from LFUCG and showed evidence of contacting the
companies on the list(s).

6. Contacted organizations that work with small, DBE, MBE, WBE, and VOSB companies
for assistance in finding certified DBEs, MBEs, WBEs, VOSB and/or SDVOSBs to work
on this project. Those contacted and their responses must be a part of the bidder’s
outreach efforts documentation.

P-18
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7. Sent written notices, by certified mail, email, or facsimile, to qualified, certified small
businesses, DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs soliciting their partic‘ipation
in the contract not less than seven (7) days prior to the deadline for submission of bids to
allow them to participate effectively. |

8. Followed up initial solicitations by contacting small businesses, DBEs, MBEs, WBES,
VOSBs and/or SDVOSBs via tailored communications to determine their leyel of
interest. ‘

9. Provided the interested small businesses, DBEs, MBEs, WBEs, VOSBs and/or
SDVOSBs with adequate and timely information about the plans, specifications, and
requirements of the contract.

\

10. Selected portions of the work to be performed by small businesses, DBEs, MBEs, ‘WBEs,
VOSBs and/or SDVOSBs in order to increase the likelihood of subcontracting
participation. This includes, where appropriate, breaking out contract work items into
economically feasible units to facilitate small, DBE, MBE, WBE, VOSB 'and/or
SDVOSB participation, even when the prime contractor may otherwise perform these
work items with its own workforce.

|
11. Negotiated in good faith with interested small businesses, DBEs, MBEs, WBEs, VOSBs
and/or SDVOSBs, not rejecting them as unqualified without sound reasons based on a
thorough investigation of their capabilities. Any rejection must be so noted in writing
with a description as to why an agreement could not be reached.

12. Included documentation of quotations received from interested small businesses, DBEs,
MBEs, WBEs, VOSBs and/or SDVOSBs that were not used due to uncompetitive pricing
or were rejected as unacceptable and/or copies of responses from firms indicating that
they would not be submitting a bid.

a. Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for
rejecting a small business’, DBE’s MBE’s, WBE’s, VOSB’s and/or SDVOSB’s
quote. Nothing in this provision shall be construed to require the bidder to accept
unreasonable quotes in order to satisfy the participation goals.

13. Made an effort to offer assistance to or refer interested small businesses, DBEs, MBEs,
WBEs, VOSBs and/or SDVOSB:s to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid proposal.

14. Made efforts to expand the search for small businesses, DBEs, MBEs, WBEs, VOSBs
and/or SDVOSBs beyond the usual geographic boundaries. |
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15. Other — any other evidence that the bidder submits that may demonstrate that the bidder
has made reasonable efforts to include small, DBE, MBE, WBE, VOSB and/or SDVOSB
participation.

Bidder must document, with specificity, each of the efforts it made to include small businesses,
DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs as subcontractors in the procurement, including
the date on which each effort was made, the medium through which each effort was made, and the
outcome of each effort.

Note: Failure to submit the documentation requested in this section may be cause for
rejection of bid. Bidders may include any other documentation deemed relevant to
this requirement which is subject to review by the MBE Liaison. Documentation of
Good Faith and Outreach Efforts must be submitted with the Bid, regardless of the
proposed level of small, DBE, MBE, WBE, VOSB and/or SDVOSB participation in
the procurement. If the Good Faith and Outreach Effort documentation is not
submitted with the bid response, the bid may be rejected.

OUTREACH EFFORTS EVALUATION

Outreach efforts demonstrated by the bidder or respondent will be evaluated on a pass/fail basis.

P-20
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ATTACHMENT A — SMALL AND DISADVANTAGED, MINORI'i‘Y—,
WOMEN-, AND VETERAN-OWNED BUSINESS OUTREACH PL}AN
Proposer Nantc: €7 RAsp fialt LLC Date: / 2"' 5"9j
Project Name: ! ;L g/- 8\0 9*_5 Project Number: /} F"&OM
Cont.act Name: _-"_?}_- . .ﬁh\_ é Z / Telephone: - 9 j_?_“'— C)/( {’L
st shAGG @) bebme-cor

The mission of the Minority Business Enterprise Program is to facilitate the full participation of
disadvantaged businesses, minority-, women-, veteran-, and service-disabled veteran-owned businesses
in the procurement process and to promote economic inclusion as a business imperative essential to the
long -term economic viability of Lexington-Fayette Urban County Government.

To that end, small and disadvantaged businesses, including minority-, woman-, veteran-, and service-
disabled veteran-owned businesses, must have an equal opportunity to be utilized in the performance
of contracts with public funds spent from certain discretionary agreements. By submitting its offer,
Bidder/Proposer certifies that it has taken, and if there are further opportunities will take, reasonable
steps to ensure that small and disadvantaged businesses, including minority-, woman-, veteran-, and
service-disabled veteran-owned businesses, are provided an equal opportunity to compete for and
participate in the performance of any subcontracts resulting from this procurement.

The information submitted in response to this clause will not be considered in any scored evaluation.
Failure to submit this form may cause the bid or proposal to be rejected.

Is the Bidder/ Proposer a certified firm? Yes[ No}ﬁ

If yes, indicate all certification type(s):

VOSB/SDVOSB

DBEO MBE O WBE O SBEO O

and supply a copy of the certificate and/or certification letter if not currently listed on the city’s Minority
Business Enterprise Program’s (MBEP) certified list.

1. Include a list of firms that Bidder/ Proposer has had a contractual relationship with within the
last two years that are minority-owned, woman-owned, veteran-owned or small businesses,
regardless of their certification status.

all & 710 b
Click ot tap here to enter text, ) w el I~ 5@ f
2. Does Bidder/Proposer foresee any subcontracting opportunities for this procurément?

/10
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Yes O No

If no, please explain why ta the field below. Do not complete the rest of this form and submit this

first page with your bid and/or proposal.|  (Click or tap here to enter text.)i q’

If yes, please complete the following pages and submit all pages with your bid and/or proposal.

Describe the steps Bidder/Proposer took to solicit small and disadvantaged businesses, including
MBEs, WBEs, VOSBs, and SDVOSBEs, for subcontracting opportunities for this procurement.

3. Check the good faith and outreach efforts the Bidder/Proposer used to encourage the
participation of small and disadvantaged businesses including, MBEs, WBEs, VOSBs and

SDVOSBs:

L1 Bidder placed advertisements in search of prospective small businesses, DBEs, MBEs, WBEs,
VOSBs and/or SDVOSBs for the solicitation.

O Bidder attended LFUCG Procurement Economic Inclusion Outreach event(s) within the past
year.

O  Bidder attended pre-bid and/or pre-proposal meetings for this solicitation.

[0 Bidder sponsored an Economic Inclusion Qutreach event.

[0 Bidder requested a list of certified small, DBE, MBE, WBE, VOSB and/or SDVOSB
subcontractors or suppliers from LFUCG.

[0 Bidder contacted organizations that work with small, DBE, MBE, WBE, VOSB and/or
SDVOSB companies.

O Bidder sent written notices to certified small, DBE, MBE, WBE, VOSB and SDVOSB
businesses.

[0 Bidder followed up to initial solicitations with interested small, DBE, MBE, WBE, VOSB
and/or SDVOSB.

[0 Bidder provided small, DBE, MBE, WBE, VOSB and/or SDVOSB businesses interested in
performing the solicited work with prompt access to the plans, specifications, scope of work,
and requirements of the solicitation.

[0 Bidder made efforts to segment portions of the work to be performed by small businesses,

40 0f 171
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[1 Bidder negotiated in good faith with interested small, DBE, MBE, WBE, VOSB and/or
SDVOSB businesses.

|
[0 Bidder provided adequate rationale for rejecting any small business’, DBEs, MBEs, WBEs,
VOSBs or SDVOSB:s for lack of qualifications.

[0 Bidder offered assistance in obtaining bonding, insurance, financial, equipment, or other
resources to small businesses, DBEs, MBEs, WBEs, VOSBs and/or SDVO‘%BS in an effort to
assist them in meeting project requirements.

[0 Bidder made efforts to expand the search for small businesses, DBEs MBEs, WBEs VOSBs
and/or SDVOSBs beyond the usual geographic boundaries.

] Bidder made other reasonable efforts to include small businesses, DBEs, MBEs, WBES, VOSBs
and/or SDVOSBs participation.

4. Bidder/Proposer must include documentation, including the date each effort was made, the
medium through which each effort was made, and the outcome of each effort with this form,
regardless of the level of small, DBE, MBE, WBE, VOSB and/or SDVOSB participation.
Examples of required documentation include copies of email communications, copies of
newspaper advertisements, or copies of quotations received from interested small businesses,
DBEs, MBEs, WBEs, VOSBs or SDVOSBs.

\Click or tap here Lo enter text.)

For detailed information regarding outreach efforts that satisfy the MBE Program’s
requirements, please see “Documentation Required for Good Faith Efforts and Qutreach Plans”

page.

Note: The Bidder/Proposer must be willing to report the identity of each subcontractor and the
value of each subcontract to MBEP if awarded a contract from this procurement.

Failure to submit the documentation requested may be cause for rejection of the bid. Bidders
may include any other documentation deemed relevant to this requirement, which is subject to
review by the MBLE Liaison. Documentation of Good Faith and Outreach Efforts must be
submitted with the bid, regardless of the proposed level of SBEs, DBEs, MBEs, WBEs, VOSBs
and/or SDVOSBs participation in the procurement. If the Good Faith and Outreach Effort Form
and associated documentation is not submitted with the bid response, the bid may be reje:cted.

The undersigned acknowledges that all information is accurate. Any misrepresentations may 1%"esult in
termination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and claims.

P-23
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C & RAsphalt LLC a, W

Company Companjy Representative
[3-528 Man«
Date Title %

4870-1925-6809, v. |
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AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION, NON-
CONFLICT OF INTEREST |

I hereby swear (or affirm) under the penalty for false swearing:

1.

That I am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bldder is
a partnership), or an officer or employee of the bidding corporation having authority to sign
on its behalf (if the Bidder is a corporation);

That the attached bid has been arrived at by the Bidder independently, and has been submitted
without collusion with, and without any agreement, understanding or planned common course
of action, with any other contractor, vendor of materials, supplies, equipment or services
described in the Invitation to Bid, designed to limit independent bidding or competition;

That the contents of the bid or bids have not been communicated by the Bidder or its
employees or agents to any person not an employee or agent of the Bidder or its surety on any
bond furnished, with the bid or bids, and will not be communicated to any such person, prior
to the official opening of the bid or bids;

|
That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette Urban
County Government, and is not in violation of any prohibited conflict of interest;

(Applicable to corporation only) That as a foreign corporation, we are registered with the

Segr, of State, Commonwealth entucky, and authorized to do business in the State
that as a domestic corpogdtion, we are in good standing with the Secretary of State,

Commonwealth of Kentucky . Check the statement applicable. \

This offer is for 60 calendar days from the date this bid is opened. In submitting the above, it
is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County
Government of any or all items bid above, a contract shall thereby be created with respect to
the items accepted. ‘

That T have fully informed myself regarding the accuracy of the statements made in this
statement. |

That I certify that Subcontractors have not and will not be awarded to any firm(s) that have
been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil
Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal
Law.

P-25
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9. STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL: G)am %Lj( v

POSITION/TITLE: Sv P 4
STATEMENT OF EXPERIENCE: Q GI oém-o r0/
C onstruck tons eXpuuree —

NAME OF INDIVIDUAL: '/Q N C;}}Uwa I/

POSITION/TITLE: SUF &r.

STATEMENT OF EXPERIENCE: __ (7 Cj 240 Qf N dia;g
@AM&? ]/}(IMJ‘M

NAME OF INDIVIDUAL: 4 ) am_/ CI 3l d }\ﬂ’

POSITION/TITLE: F ol [N, /
STATEMENT OF EXPERIENCE:
L}é/@, QAU
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12/5/2025, 2:35 PM



128-2025 Bid Documents-1.pdf file:///C:/Users/josh/Downloads/128-202 5%20‘Bid%20Documents- Lpdf

NAME OF INDIVIDUAL: @) N MUIU(’/H,

POSITION/TITLE: ﬁ e M)

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL.:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

* Include all officers, office management’s, Affirmative Action officials, and field management
personnel. (Attach separate sheets if necessary.)
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10. EQUAL OPPORTUNITY AGREEMENT

Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient™) hereby
agrees that as a condition to receiving any Federal financial assistance from the U.S. Department of
Transportation, it will comply with Title VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C.
2000d-4 (hereinafter referred to as the “Act™), and all requirements imposed by or pursuant to Title
49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the
Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department of
Transportation — Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as
the “Regulations™) and other pertinent directives, no person in the United States shall, on the grounds
of race, color, national origin, sex, age (over 40), religion, sexual orientation, gender identity, veteran
status, or disability be excluded from participation in, be denied the benefits of; or be otherwise
subjected to discrimination under any program or activity for which the Recipient receives Federal
financial assistance from the U.S. Department of Transportation, including the Federal Highway
Administration, and hereby gives assurance that will promptly take any necessary measures to
effectuate this agreement. This assurance is required by subsection 21.7(a) (1) of the Regulations.

The Law

+ Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer
to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national
origin.

+ Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and subcontractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to
prohibit discrimination on the basis of sex.

* Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

+ Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action
on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal

Contracts.

% Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for
Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions specified
in Section 202 of this order have been violated,

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting,
hiring and promoting. It is the Government's intent to affirmatively provide employment
opportunities for those individuals who have previously not been allowed to enter into the
mainstream of society. Because of its importance to the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In
following this commitment to Equal Employment Opportunity and because the Government is the
benefactor of the Federal funds, it is both against the Urban County Government policy and illegal
pP-28
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for the Government to let contracts to companies which knowingly or unknowingly practice
discrimination in their employment practices. Violation of the above mentioned ordinances may
cause a contract to be canceled and the contractor may be declared ineligible for future
consideration.

\
Please sign this statement in the appropriate space acknowledging that you have read and understand
the provisions contained herein. Return this document as part of your application packet. |

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of
minorities, women, Vietnam veterans, handicapped, and aged persons.

Signature/ I@mem Lo

The Entity (regardless of whether construction contractor, non-construction contractor or supplier)
agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination
in employment because of race, color, religion, sex (including pregnancy, sexual orientation or gender
identity), national origin, disability, age, genetic information, political affiliation, or veteran status,
and to promote equal employment through a positive, continuing program from itself and each of its
sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of
its employment policies and practices. ‘

|
The Kentucky equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any
count, city, town, school district, water district, hospital district, or other political subdivision of the
state shall include in directly or indirectly publicly funded contracts for supplies, materials, services,
or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, age or national origin;

2) The contractor will state in all solicitations or advertisements for employees placed by or on
behalf of the contractors that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, age or national origin;

|
(3) The contract will post notices in conspicuous places, available to employees and applicants
Jor employment, setting forth the provisions of the non-discrimination clauses required by this
section; and

“4) The contractor will send a notice to each labor union or representative of workers with which
he has a collective bargaining agreement or other contract or understanding advising the

labor union or workers’ representative of the contracior’s commitments under the
nondiscrimination clauses.

pP-29
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The Act further provides:
KRS 45.610. Hiring minorities — Information required

(1)  For the length of the contract, each contractor shall hire minorities from other sources within
the drawing area, should the union with which he has collective bargaining agreements be
unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.

(2)  Each contractor shall, for the length of the contract, furnish such information as required by
KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto
and will permit access to all books and records pertaining to his employment practices and
work sites by the contracting agency and the department for purposes of investigation to
ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders
issued pursuant thereto.

KRS 45.620. Action against contractor — Hiring of minority contractor or subcontractor

(1) Ifany contractor is found by the department to have engaged in an unlawful practice under
this chapter during the course of performing under a contract or subcontract covered under
KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such
certification shall be binding upon the contracting agency unless it is reversed in the course
of judicial review.

(2)  Ifthe contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640,
the contracting agency may cancel or terminate the contract, conditioned upon a program for
future compliance approved by the contracting agency and the department. The contracting
agency may declare such a contractor ineligible to bid on further contracts with that agency
until such time as the contractor complies in full with the requirements of KRS 45.560 —
45.640.

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor
by subcontracting to a minority contractor or subcontractor. For the provisions of KRS
45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned
and controlled by one or more persons disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to
terminate an existing employee upon proof that that employee was employed prior to the date
of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor lo hire anyone who fails to
demonstrate the minimum skills required to perform a particular job.
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It is recommended that all of the provisions quoted above to be included as special conditions in each
contract. In the case of a contract exceeding $250,000, the contractor is required to furnish evidence
that his work-force in Kentucky is representative of the available work-force in the area from which
he draws employees, or to supply an Affirmative Action plan which will achieve such representation
during the life of the contract.

P-31
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11. EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY
C& RAsphalt LLC

It is the policy of

to assure that all applicants for employment and all employees are treated on a fair and equitable
basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment
advertising, layoff or termination, rates of pay and other forms of compensation, and selection for
training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected
class whenever feasible. This company also agrees to adhere to all applicable federal, state, and local

laws relating to Equal Employment Opportunity for all individuals.
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12. WORKFORCE ANALYSIS FORM

Name of Organlzation: C & R Asphalt LLC
Categories Total White Hispanic or Black or Native Asian (Not American Two or more Total
Latino African- Hawallan Hispanic Indian or races (Not
Hisé::itc or American and Other | orlLatino | Alaskan Native | Hispanic or
Latino) (Not Pacific (not Hispanic or Latino
Hispanic or Islander Latino
Latino (Not
Hispanic or
M F M F M F M F ] F |M F M F M

Administrators l ;L

Professlonals 2 l
|_Sugerintendents A /
|_Supervisors
|_Foremen 9 / /
|_Techniclans LO 9 ]
|_Protective Service

Para- als
|_Office/Clerical _ X

Skilled Craft 15 01 /13

Service/Malntenance 5 /

1
Total: 3 3 / é 6 7 f;
Prepared by: /1’2_{&\ (_@/PMM/ /h 5_1&&-%,‘-_/ Date: /2 | £ Ré

(Name and Title)

Revised 2015-Dec-16
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13. EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT CONSTRUCTION PROJECT

(Uses form for each Agency or Brokerag, ging 1o prov
Names Insured: qm::.ﬂffh;':;('f C_C,M;Zf 'd; EmployulDﬁ/( @/AFU.C(-)

Address: Phone:

Project to be insured:

In lieu of obtaining certificates of i insurance al this Ume, the nndersugnad &agrees (o provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance
and Risk Mang it and condilions:

Section Minimum Limits end Limits Provided Name of AM. Best's
Items Coverage Policy Requirements To Insured Insurer Code Rating
SC-2 — see provisions cGL $1,000,000 per occ. And §
$2,000,000 apgregate
§C-2 - see provisions AUTO $1,000,000/per occ, $
SC-2 —see provisions wC Statutory w /endorsement as §
noted
SC-2 —see provisions EXC $2,000.000 per occ. 5

Section 2 includes required provisions, statements regerding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage’s checked above unless stated otherwise
when submitting,

Agency or Brokerage Name of Authorized Representative

Street Address Title

City State Zip Authorized Signature

Telephone Number Dale

NOTE: Authorized signatures may be the egent's if agent has placed i hrough an agency agr wilh the insurer. Ifinsurance is brokered, authorized signature musl be thet of
authorized representative of insurer.

IMPORTANT: Contract may not be awarded if a completed and signed copy of this form for all coverage’'s listed above is not provided with the bid.

P-34
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14. DEBARRED FIRMS

PROJECT NAME: m Ecwlcul bfa&mr L P A M\?K %fﬁ |
BID NUMBER: / J 8- AV Y

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms
that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights
Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

Al bidders shall complete the attached certification in duplicate and submit both copies to the Owner
with the bid proposal. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban
County Government, Division of Community Development, within fourteen (14) days after bid opening.

The undersigned hereby certifies that the firm of Co K-MM LLe has not and
will not award a subcontract, in connection with any contract award to it as the result of this bid, to any
firm that has been debarred for noncompliance with the Federal labor Standards, Title VI of the civil
Rights Act of 1964, Executive Order 11246 as amended or any Federal Law.

C o R Asphalt LLC

Name of Firm Submitting Bid

(——

Signature of A«utl‘j/rized Official

n)ﬂw*&%x_“

Title

[ 2§ 2<

Date

P-35

12/5/2025, 2:35 PM



128-2025 Bid Documents-1.pdf file:///C:/Users/josh/Downloads/128-2025%20Bid%20Documents-1.pdf

15. DEBARMENT CERTIFICATION

All contractors/subcontractors shall complete the following certification and submit it with the bid
proposal.

The contractor/subcontractor certifies in accordance with Executive Order 12549 (Debarment and
Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily
excluded from covered transactions or contract by any Federal department or agency for
noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 as
amended, Executive Order 11246 as amended or any other Federal law;

a) Have not within a three year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

b) Are not presently indicted for or otherwise criminally or civilly charged by a government
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph (1)(a) of this certification; and

¢) Have not within a three year period preceding this bid has one or more public (Federal,
State or local) transactions or contracts terminated for cause or default.

2) Where the contractor is unable to certify to any of the statements in this certification, such prospective
contractors shall attach an explanation to this certification form.

C & R Asphalt LLC

Firm Name:

Project: m—( ﬂa{(M)L'I" 0 bh p "\\fv\

(-f
Printed Name and Title of Authorized Representative: JQSZ\ C_.Z/ (6 4,97 i Mﬂ Yy

Yy
/o §- B

END OF SECTION

Date:

P-36
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MAYOR LINDA GORTON “ L E x l N GTO N TODD sume

DIRECTOR
PHOCURENENT

ADDENDUM #1
Bid Number: #128-2025 Date: December 1, 2025
Subject: 128-2025 Meadowbrook Park Parking Lot Address inquiries to:
Kristie Thomas

(859) 258-3320
TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. Description in legend revised on Sheet L2.00. See file
Meadowbrook_Parkingimprovements_L2.00.pdf in lonwave attachments.

2. Detail C1 title revised on Sheet L6.01. See file
Meadowbrook_Parkinglmprovements_L6.01.pdf in lonwave attachments.

Tl S

Todd Slatin, Director
Division of Procurement

3. Pre-bid meeting sign-in sheet attached.

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: C & R Asphalt LLC
415 Rebmann Ln
ADDRESS: Lexington KY 40504

SIGNATURE OF BIDDER: ﬂt c— C/C/L/

200 East Man TE Lasanaton. KY 40507 ¢ 859 258 3320 Phone ! e ingianky oy é%
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10.6 CONTRACTOR'S Fee

10.7 Itemized Cost Breakdown

10.8 Cash Allowance

10.9  Unit Price Work

Change of Contract Time

11.1  Change Order
11.2  Justification for Time Extension
11.3 Time Limits

Warranty and Guarantee; Tests and Inspections;
Correction, Removal or Acceptance of Defective Work

12.1 Warranty and Guarantee

12.2  Access to Work

12.3  Tests and Inspections

124 OWNER May Stop Work

12.5 Correction or Removal of Defective Work
12.6  One Year Correction Period

12.7  Acceptance of Defective work

12.8 Owner May Correct Defective Work

Payments to CONTRACTOR and Completion

13.1  Schedule of Values

13.2  Application for Progress Payments

13.3 CONTRACTOR'S Warranty of Title

13.4 Review of Application for Progress Payments
13.5 Partial Utilization

13.6  Final Inspection

13.7  Final Application for Payment

13.8 Final Payment and Acceptance

13.9 CONTRACTOR'S Continuing Obligation
13.10 Waiver of Claims
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14.

15.

Suspension of Work and Termination

14.1 OWNER May Suspend Work

142 OWNER May Terminate

143 CONTRACTOR'S Services Terminated
144 Payment After Termination

14.5 CONTRACTOR May Stop or Terminate
Miscellaneous

15.1 Claims for Injury or Damage

15.2  Non-Discrimination in Employment

15.3  Temporary Street Closing or Blockage
15.4  Percentage of Work Performed by Prime CONTRACTOR
15.5 Clean-up

15.6 General

15.7  Debris Disposal

END OF SECTION
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PART IV
GENERAL CONDITIONS

DEFINITIONS

\
Wherever used in these General Conditions or the other Contract Documents, the following
terms have the meanings indicated which are applicable to both the singular and plural
thereof.

1.1 Addenda
Written or graphic instruments issued prior to the opening of Bids wh1ch clarify,
correct, or change the Bid Documents or the Contract Documents.

1.2  Agreement
The written agreement between OWNER and CONTRACTOR covering t‘he Work
to be performed; other Contract Documents are attached to the Agreement and made

a part thereof as provided therein. ‘

1.3  Application for Payment |
The form accepted by CONSULTANT which is to be used by CONTRACTOR in
requesting progress or final payments and which is to include such supportmg
documentation as is required by the Contract Documents.

14 Bid
The offer or proposal of the Bidder submitted on the prescribed form settlng forth
the prices for the Work to be performed.

1.5  Bidder
An individual, partnership, or corporation, who submit a Bid for a prime contract
with the OWNER, for the Work described in the proposed Contract Documents.

1.6 Bonds
Bid, performance and payment bonds and other instruments of security.

1.7  Calendar Day
A calendar day of twenty-four hours measured from midnight to the next midnight
shall constitute a day.

1.8  Change Order |
A document recommended by CONSULTANT, which is signed by
CONTRACTOR and OWNER and authorizes an addition, deletion or revision in the
Work, or an adjustment in the Contract Price or the Contract Time, issued on or after
the Effective Date of the Agreement.
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1.9

1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

Contract Documents

The Advertisement for Bidders, Information for Bidders, Agreement, Addenda
(which pertain to the Contract Documents), CONTRACTOR'S Bid (including
documentation accompanying the Bid and any post-bid documentation submitted
prior to the Notice of Award) when attached as an exhibit to the Agreement, the
Bonds, these General Conditions, the Special Conditions, the Specifications and the
Drawings as the same are more specifically identified in the Agreement, together
with all amendments, modifications and supplements.

Contract Unit Price
The monies payable by OWNER to CONTRACTOR under the Contract Documents
as stated in the Agreement. Unit Prices are to be firm for the term of this Contract.

Contract Time
The number of consecutive calendar days between the date of issuance of the Notice
to Proceed and the contract completion date.

CONTRACTOR
The person, firm or corporation with whom OWNER has entered into the
Agreement.

Defective

An adjective which when modifying the word Work refers to Work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents,
or does not meet the requirements of any inspection, reference standard, test or
approval referred to in the Contract Documents, or has been damaged prior to
CONSULTANT’S recommendation of final payment (unless responsibility for the
protection thereof has been assumed by OWNER).

Drawings

The drawings which show the character and scope of the Work to be performed and
which have been prepared or approved by CONSULTANT and are referred to in the
Contract Documents.

Effective Date of the Agreement
The date indicated in the Agreement on which it becomes effective.

CONSULTANT
The Lexington-Fayette Urban County Government or its authorized representative.

Field Order

A documented order issued by CONSULTANT which orders minor changes in the
Work, but which does not involve a change in the Contract Price or the Contract
Time.
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1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27

Giving Notice

Whenever any provision of the Contract Documents requires the giving of written
notice, it will be deemed to have been validly given if delivered in person to the
individual or to a member of the firm or to an officer of the corporation for whom it
is intended, or if delivered at or sent by registered or certified mail, postage prepaid,
to the last business address known to the giver of the notice.

Laws and Regulations
Laws, rules, regulations, ordinances, codes and/or orders.

Notice of Award

The written notice by OWNER to the apparent successful bidder stating that upon
compliance by the apparent successful bidder with the conditions enumerated
therein, within the time specified, OWNER will sign and deliver the Agreement.

Notice to Proceed

A written notice given by OWNER to CONTRACTOR fixing the date on which the
Contract Time will commence to run and on which CONTRACTOR shall start to
perform CONTRACTOR'S obligations under the Contract Documents.

OWNER
The Lexington-Fayette Urban County Government.

Partial Utilization
Placing a portion of the Work in service for the purpose for which it is intended (or
related purpose) before reaching Completion for all the Work.

Project

The total construction of which the Work to be provided under the Contract
Documents may be the whole, or a part as indicated elsewhere in the Contract
Documents.

Inspector
The authorized representative who is assigned to the site or any part thereof.

Shop Drawings

All drawings, diagrams, illustrations, schedules and other data which are specifically
prepared by or for CONTRACTOR to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, performance charts, instructions,
diagrams and other information prepared by a Supplier and submitted by
CONTRACTOR to illustrate material or equipment for some portion of the Work.

Specifications

Those portions of the Contract Documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and
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1.28

1.29

1.30

1.31

1.32

1.33

1.34

1.35

workmanship as applied to the Work and certain administrative details applicable
thereto.

Standard Specifications

The "Standard Specifications for Road and Bridge Construction”, Transportation
Cabinet, Department of Highways, Commonwealth of Kentucky, current edition.
MUTCD shall refer to the “Manual of Uniform Traffic Control Devices.

Subcontractor
An individual, firm or corporation having a direct contract with CONTRACTOR or
with any other Subcontractor for the performance of a part of the Work at the site.

Special Conditions
The part of the Contract Documents which amends or supplements these General
Conditions.

Supplier
A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities

All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels or other
such facilities or attachments, and any encasements containing such facilities which
have been installed underground to furnish any of the following services or
materials: electricity, gases, steam, liquid petroleum products, telephone or other
communications, cable television, sewage and drainage removal, traffic or other
control systems or water.

Unit Price Work

An amount equal to the sum of the established unit prices for each separately
identified item of Unit Price Work times the estimated quantity of each item as
indicated in the Agreement.

Work

The entire completed construction or the various separately identifiable parts
thereof required to be furnished under the Contract Documents. Work is the
result of performing services, furnishing labor and furnishing and incorporating
materials and equipment into the construction, all as required by the Contract
Documents.

Time Period
When any period of time is referred to in the Contract Documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day
of any such period falls on a Saturday or Sunday or on a day made a legal holiday by
the law of the applicable jurisdiction, such day will be omitted from the
computation.
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PRELIMINARY MATTERS

21

22

23

24

2.5

2.6

Delivery of Bonds

When the CONTRACTOR delivers the executed Agreements to OWNER,
CONTRACTOR shall also deliver to OWNER, such Bonds, Insurance Certificate,
and Power of Attorney as CONTRACTOR may be required to furnish.

Copies of Documents

Owner shall furnish to CONTRACTOR up to three copies (unless otherwise
specified in the Special Conditions) of the Contract Documents as are reasonably
necessary for the execution of the Work. Additional copies will be furnished, upon
request, at the cost of reproduction.

Commencement of Contract Time; Notice to Proceed
The Contract Time will commence to run on the day specified in the Notice to
Proceed.

Starting the Project

CONTRACTOR shall start to perform the Work on the date when the Contract
Time commences to run, but no Work shall be done at the site prior to the date on
which the Contract Time commences to run.

Before Starting Construction

Before undertaking each part of the Work, CONTRACTOR shall carefully study
and compare the Contract Documents and check and verify pertinent figures shown
thereon and all applicable field measurements. CONTRACTOR shall promptly
report in writing to CONSULTANT any conflict, error or discrepancy which
CONTRACTOR may discover and shall obtain a written interpretation or
clarification from CONSULTANT before proceeding with any Work affected
thereby; however, CONTRACTOR shall not be liable to OWNER or
CONSULTANT for failure to report any conflict, error or discrepancy in the
Contract Documents, unless CONTRACTOR had actual knowledge thereof or
should reasonably have known thereof.

Submittal of Schedules
Within ten days after the effective date of the Agreement (unless (J)therwise
specified) CONTRACTOR shall submit to CONSULTANT for review:

2.6.1 an estimated progress schedule indicating the starting and cojmpletion
dates of the various stages of the Work;

2.6.2 a preliminary schedule of Shop Drawing submissions; and
2.6.3 a preliminary schedule of values for all of the Work which will

include quantities and prices of items aggregating the Contract Price and will
subdivide the Work into costs per labor and materials by specification
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2.7

2.8

3.1

3.2

section to serve as the basis for progress payments during construction. Such
prices will include an appropriate amount of overhead and profit applicable
to each item of Work which will be confirmed in writing by
CONTRACTOR at the time of submission. Schedule of values shall be
submitted on AIA G702/703 forms, or approved equal.

Preconstruction Conference

Before CONTRACTOR starts the Work at the proposed site, a conference attended
by CONTRACTOR, CONSULTANT, EEO-Affirmative Action Officer, and other
appropriate parties will be held to discuss the following issues: (1) The scheduling of
the Work to be completed; (2) The procedures for handling shop drawings and other
submittals; (3) The processing of applications for payment; (4) The establishment of
an understanding among the involved parties in regard to the proposed project; (5)
The establishment of procedures for effectively implementing the LFUCG's 10%
minimum DBE goals; and (6) Requirement for Mechanic’s Lien on Partial
Applications for Payment.

Finalizing Schedules

At least ten days before submission of the first Application for Payment a
conference attended by CONTRACTOR, CONSULTANT and others as appropriate
will be held to finalize the schedules submitted in accordance with paragraph 2.6.
The finalized progress schedule will be acceptable to CONSULTANT as providing
orderly progression of the Work to completion within the Contract Time, but such
acceptance will neither impose on CONSULTANT responsibility for the progress or
scheduling of the Work nor relieve CONTRACTOR from full responsibility thereof.
The finalized schedule of Shop Drawing submissions will be acceptable to
CONSULTANT as providing a workable arrangement for processing the
submissions. =~ The finalized schedule of values will be acceptable to
CONSULTANT as to form and substance.

CONTRACT DOCUMENTS: INTENT, CONFLICTS, AMENDING AND
REUSE

General

The Contract Documents comprise the entire agreement between OWNER and
CONTRACTOR concerning the Work. The Contract Documents are
complementary; what is called for by one is as binding as if called for by all. The
Contract Documents will be construed in accordance with the law of the place of the
Project.

Intent

It is the intent of the Contract Documents to describe a functionally complete Project (or
part thereof) to be constructed in accordance with the Contract Documents. Any Work,
materials or equipment that may reasonably be inferred from the Contract Documents as
being required to produce the intended result will be supplied whether or not specifically
called for. When words which have a well-known technical or trade meaning are used
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3.3

to describe Work, materials or equipment such words shall be interpreted in accordance
with that meaning. Reference to standard specifications, manuals or codes of any
technical society, organization or association, or to the laws or regulations of any
governmental authority, whether such reference be specific or by implication, shall
mean the latest standard specification, manual, code or laws or regulations in effect at
the time of opening of Bids (or, on the Effective Date of the Agreement if there were no
Bids), except as may be otherwise specifically stated. However, no provision of any
referenced standard specification, manual or code (whether or not specifically
incorporated by reference in the Contract Documents) shall be effective to change the
duties and responsibilities of OWNER, CONTRACTOR or CONSULTANT, or any of
their consultants, agents or employees from those set forth in the Contract Documents,
nor shall it be effective to assign to CONSULTANT, or any of CONSULTANT'S
consultants, agents or employees, any duty or authority to supervise or direct the
furnishing or performance of the Work or any duty or authority to undertake
responsibility contrary to the provisions of paragraph 8.12.3 or 8.12.4. Clarifications
and interpretations of the Contract Documents shall be issued by CONSULTANT as
provided in paragraph 8.4.

Conflicts

If, during the performance of the Work, CONTRACTOR finds a conflict, error or
discrepancy in the Contract Documents, CONTRACTOR shall so report to
CONSULTANT in writing at once and before proceeding with the Work affected
thereby shall obtain a written interpretation or clarification from CONSULTANT;
however, CONTRACTOR shall not be liable to OWNER or CONSULTANT for
failure to report any conflict, error or discrepancy in the Contract Documents unless
CONTRACTOR had actual knowledge thereof or should reasonably have known
thereof.

In resolving such conflicts, errors and discrepancies, the documents shall be given
precedence in the following order:

Agreement

Field and Change Orders
Addenda

Special Conditions
Instruction to Bidders
General Conditions
Specifications and Drawings

AR

Figure dimension on drawings shall govern over scale dimensions and detailed
Drawings shall govern over general Drawings.
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3.5

Amending and Supplementing Contract Documents

The Contract Documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof by means of a
Change Order or a Field Order. Contract Price and Contract Time may only be
changed by a Change Order.

Reuse of Documents

Neither CONTRACTOR nor any Subcontractor or Supplier or other person or
organization performing or furnishing any of the Work under a direct or indirect
contract with OWNER shall have or acquire any title to or ownership rights in any
of the Drawings, Specifications or other documents (or copies of any thereof)
prepared by or bearing the seal of CONSULTANT; and they shall not reuse any of
them on extensions of the Project or any other project without written consent of
OWNER and CONSULTANT and specific written verification or adaptation by
CONSULTANT.

4. AVAILABILITY OF LANDS; PHYSICAL CONDITIONS, REFERENCE POINTS

4.1

4.2

Availability of Lands

OWNER shall furnish, as indicated in the Contract Documents, the lands upon
which the Work is to be performed, rights-of-way and easements for access thereto,
and such other lands which are designated for the use of CONTRACTOR.
Easements for permanent structures or permanent changes in existing facilities will
be obtained and paid for by OWNER, unless otherwise provided in the Contract
Documents. If CONTRACTOR believes that any delay in OWNER'S furnishing
these lands, rights-of-way or easements entitles CONTRACTOR to an extension of
the Contract Time, CONTRACTOR may make a claim therefor as provided in
Article 11. CONSULTANT shall determine if the claim is legitimate or not.
CONTRACTOR shall provide for all additional lands and access thereto that may be
required for temporary construction facilities or storage of materials and equipment.

Physical Conditions

42.1 Explorations and Reports

Reference is made to the Special Conditions for identification of those
reports of explorations and tests of subsurface conditions at the site that have
been utilized by CONSULTANT in preparation of the Contract Documents.
CONTRACTOR may rely upon the accuracy of the technical data contained
in such reports, but not upon non-technical data, interpretations or opinions
contained therein or for the completeness thereof for CONTRACTOR’S
purposes. Except as indicated in the immediately preceding sentence and in
paragraph 4.2.6, CONTRACTOR shall have full responsibility with respect
to subsurface conditions at the site.

42.2 Existing Structures
Reference is made to the Special Conditions for identification of those
drawings of physical conditions in or relating to existing surface and
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4.3

423

4.2.4

4.2.5

4.2.6

subsurface structures (except Underground Facilities referred to in paragraph
4.3 which are at or contiguous to the site that have been utilized by
CONSULTANT in preparation of the Contract Documents.
CONTRACTOR may rely upon the accuracy of the technical data contained
in such drawings, but not for the completeness thereof for
CONTRACTOR’S purposes. Except as indicated in the immediately
preceding sentence and in paragraph 4.2.6, CONTRACTOR shall have full
responsibility with respect to physical conditions in or relating to such
structures.

Report of Differing Conditions
If CONTRACTOR believes that:

4.2.3.1 any technical data on which CONTRACTOR is entitled to rely as
provided in paragraphs 4.2.1 and 4.2.2 is inaccurate, or

4.2.3.2 any physical conditions uncovered or revealed at the site differ
materially from that indicated, reflected or referred to in the Contract
Documents,

CONTRACTOR shall, promptly after becoming aware thereof and before
performing and WORK in connection therewith (except in an emergency)
notify OWNER and CONSULTANT in writing about the inaccuracy or
difference.

CONSULTANT’S Review \

CONSULTANT will promptly review the pertinent conditions, (;ietermine
the necessity of obtaining additional explorations or tests with respect thereto
and advise CONTRACTOR of CONSULTANT’S findings and conclusions.

Possible Document Change

If CONSULTANT concludes that there is a material error in the Contract
Documents or that because of newly discovered conditions a change I the
Contract Documents is required, a Change Order will be issued as provided
in Article 10 to reflect and document the consequences of the inaccuracy or
difference.

Possible Price and Time Adjustments \
In each such case, an increase or decrease in the Contract Price or an
extension or shortening of the Contract Time, or any combination thereof,
will be allowable to the extent that they are attributable to any such
inaccuracy or difference. |

Physical Conditions-Underground Facilities

43.1

Shown or Indicated .
The information and data shown or indicated in the Contract D9cuments
with respect to existing Underground Facilities at or contiguous to the site is
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based on information and data furnished to OWNER or CONSULTANT by
the owners of such underground facilities or by others. Unless it is otherwise
expressly provided in the Special Conditions:

43.1.1 OWNER and CONSULTANT shall not be responsible for the
accuracy or completeness of any such information or data; and,

42.1.2 CONTRACTOR shall have full responsibility for reviewing and
checking all such information and data; for locating all underground
facilities shown or indicated in the Contract Documents; for coordination of
the Work with the owners of such underground facilities during construction;
and for the safety and protection thereof and repairing any damage thereto
resulting from the Work, the cost of all of which will be considered as
having been included in the Contract Price.

4.3.2 Not Shown or Indicated
If an underground facility is uncovered or revealed at or contiguous to the
site which was not shown or indicated in the Contract Documents and which
CONTRACTOR could not reasonably have been expected to be aware of,
CONTRACTOR shall, promptly after becoming aware thereof and before
performing any Work affected thereby (except in an emergency), identify the
owner of such Underground Facility and give written notice thereof to that
owner and to OWNER and CONSULTANT. CONSULTANT will
promptly review the underground facility to determine the extent to which
the Contract Documents should be modified to reflect and document the
consequences of the existence of the Underground Facility, and the Contract
Documents will be amended or supplemented to the extent necessary.
During such time, CONTRACTOR shall be responsible for the safety and
protection of such underground facility. CONTRACTOR shall be allowed
an increase in the Contract Price or an extension of the Contract Time, or
both, to the extent that they are attributable to the existence of any
underground facility that was not shown or indicated in the Contract
Documents and which CONTRACTOR could not reasonably have been
expected to be aware of.

Reference Points

OWNER shall provide engineering surveys to establish reference points for
construction which in CONSULTANT'S judgment are necessary to enable
CONTRACTOR to proceed with the Work. CONTRACTOR shall be responsible
for laying out the Work (unless otherwise specified), shall protect and preserve the
established reference points and shall make no changes or relocations without the
prior written approval of OWNER. CONTRACTOR shall report to
CONSULTANT whenever any reference point is lost or destroyed or requires
relocation because of necessary changes in grades or locations, and shall be
responsible for the accurate replacement or relocation of such reference points by a
Registered Land Surveyor.
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5.

CONTRACTOR'S RESPONSIBILITIES

5.1

5.2

53

Supervision |

CONTRACTOR shall supervise and direct the Work competently and efficiently,
devoting such attention thereto and applying such skills and expertise as may be
necessary to perform the Work in accordance with the Contract Documents.
CONTRACTOR shall assure that all CONTRACTOR personnel (including
subcontractors, etc.) conduct themselves in a courteous and respectful manner
toward the CONSULTANT and the general public. CONTRACTOR shall keep at
the Project Site during the progress of the Work a competeml project
manager/superintendent and all necessary assistants, all of whom shall be
satisfactory to OWNER. OWNER reserves the right to reject CONTRACTOR’S
construction superintendent and project management personnel if they are
unsatisfactory to OWNER and upon such rejection CONTRACTOR shall designate
and provide competent successors. Failure to comply with this condition of the
Contract will result in immediate suspension of the Work. Following a review by
the Commissioner of Public Works, the Contract may be terminated (see GC section
14). CONTRACTOR shall be solely responsible for the means, methods,
techniques, sequences and procedures of construction, but CONTRACTOR shall not
be responsible for the negligence of others in the design or selection of a specific
means, method, technique, sequence or procedure of construction which is indicated
in and required by the Contract Documents. CONTRACTOR shall be responsible to
see that the finished Work complies accurately with the Contract Documents.

Superintendence

CONTRACTOR shall keep on the Work at all times during its progress a competent
resident superintendent, who shall not be replaced without written notice to
OWNER and CONSULTANT except under extraordinary circumstances. The
superintendent will be CONTRACTOR’S representative at the site and shall have
authority to act on behalf of CONTRACTOR. All communications given to the
superintendent shall be as binding as if given to CONTRACTOR.

Labor

CONTRACTOR shall provide competent, suitably qualified personnel to survey and
lay out the Work and perform construction as required by the Contract Documents.
CONTRACTOR shall at all times maintain good discipline and order at: the site.
OWNER reserves the right to require CONTRACTOR to remove from the Project
any of it’s personnel, or subcontractor’s personnel for violating LFUCG Policies,
Rules or Regulations. Except in connection with the safety or protection of persons
or the Work or property at the site or adjacent thereto, and except as otherwise
indicated in the Contract Documents, all Work at the site shall be performed during
regular working hours, and CONTRACTOR will not permit overtime work or the
performance of Work on Saturday, Sunday or any legal holiday without OWNER'S
written consent given after prior written notice to CONSULTANT.
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5.5

5.6

Start-Up and Completion of Work

Unless otherwise specified, CONTRACTOR shall furnish and assume full
responsibility for all materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities and all other facilities and incidentals
necessary for the furnishing, performance, testing, start-up and completion of the
Work.

Materials and Equipment

All materials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. If required by CONSULTANT,
CONTRACTOR shall furnish satisfactory evidence (including reports of required
tests) as to the kind and quality of materials and equipment. All materials and
equipment shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instructions of the applicable supplier except as
otherwise provided in the Contract Documents; but no provision of any such
instructions will be effective to assign to CONSULTANT, or any of
CONSULTANT'S consultants, agents or employees, any duty or authority to
supervise or direct the furnishing or performance of the Work or any duty or
authority to undertake responsibility contrary to the provisions of paragraph 8.12.3
or 8.12.4,

5.5.1 Not Clearly Specified or Indicated

In all instances where materials specified are obtainable in different sizes,
weights, trade grades, qualities or finishes, etc., whose weights, trade grades,
qualities or finishes, etc., are not clearly specified or indicated on the
Drawings, the CONTRACTOR shall notify the CONSULTANT of all such
instances at least five (5) days in advance of receiving the proposals. The
CONSULTANT will then determine which size, weight, trade grade,
quality, finish, etc., is required.

5.5.2 Coordination of Work
The CONTRACTOR shall see that for his own Work and for the work of
each subcontractor, proper templates and patterns necessary for the
coordination of the various parts of the Work are prepared. The
CONTRACTOR shall furnish or require the Subcontractor to furnish such
duplicates as will enable the Subcontractors to fit together and execute fully
their respective portions of the Work.

Adjusting Progress Schedule
CONTRACTOR shall submit to CONSULTANT for acceptance (to the extent
indicated in paragraph 2.8) adjustments in the progress schedule to reflect the impact
thereon of new developments; these will conform generally to the progress schedule
then in effect and additionally will comply with any provisions of the Contract
Documents applicable thereto.
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5.7

Substitutes or “Or-Equal” Items

5.7.1

572

General

Whenever materials or equipment are specified or described in the Contract
Documents by using the name of a proprietary item or the name of a
particular supplier, the naming of the item is intended to establish the type,
function, and quality required. Unless the name is followed by words
indicating that no substitution is permitted, materials or equipment of other
Suppliers may be accepted by OWNER/CONSULTANT if sufficient
information is  submitted by CONTRACTOR to  allow
OWNER/CONSULTANT to determine that the material or equipment
proposed is equivalent or equal to that named. The procedure for review by
OWNER/CONSULTANT will include the following. Requests for review
of substitute items of material and equipment will not be accepted by
OWNER/CONSULTANT from anyone, other than CONTRACTOR. If
CONTRACTOR wishes to furnish or use a substitute item of material or
equipment, CONTRACTOR shall make written application to
OWNER/CONSULTANT for acceptance thereof, certifying that the
proposed substitute will perform adequately the functions and achieve the
results called for by the general design, be similar and of equal substance to
that specified and be suited to the same use as that specified. The application
will state that the evaluation and acceptance of the proposed substitute will
not prejudice CONTRACTOR’S achievement of completion on time,
whether or not acceptance of the substitute for use in the Work will require a
change in any of the Contract Documents (or in the provisions of any other
direct contract with OWNER for work on the Project) to adapt the design to
the proposed substitute and whether or not incorporation or use of the
substitute in connection with the Work is subject to payment of any license
fee or royalty. All variations of the proposed substitute from that specified
will be identified in the application and available maintenance, repair and
replacement service will be indicated. The application will also contain an
itemized estimate of all costs that will result directly or indirectly from
acceptance of such substitute, including costs of redesign and claims of other
contractors affected by the resulting change, all of which shall be considered
by OWNER/CONSULTANT in evaluating the proposed substitute.
OWNER/CONSULTANT may require CONTRACTOR to fumish at
CONTRACTOR’S expense additional data about the proposed substitute.

Substitutes

If a specific means, method, technique, sequence or procedure of
construction is indicated in or required by the Contract Documents,
CONTRACTOR may furnish or utilize a substitute means, method,
sequence, technique or procedure of construction acceptable to
OWNER/CONSULTANT, if CONTRACTOR submits sufficient
information to allow OWNER/CONSULTANT to determine that the
substitute proposed is equivalent to that indicated or required by the Contract
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5.7.3

Documents. The procedure for review by OWNER/CONSULTANT will be
similar to that provided in paragraph 5.7.1 as applied by
OWNER/CONSULTANT.

OWNER/CONSULTANT'S Approval

OWNER/CONSULTANT will be allowed a reasonable time within which
to evaluate each proposed substitute. OWNER/CONSULTANT will be
the sole judge of acceptability, and no substitute will be ordered, installed
or utilized without OWNER/CONSULTANT’S prior written acceptance
which will be evidenced by either a Change Order or an approved Shop
Drawing. = OWNER may require CONTRACTOR to furnish at
CONTRACTOR’S expense a special performance guarantee or other
surety with respect to any substitute. OWNER/CONSULTANT will
record time required by  OWNER/CONSULTANT  and
OWNER/CONSULTANT’S consultants in evaluating substitutions
proposed by CONTRACTOR and in making changes in the Contract
Documents occasioned thereby. Whether or not
OWNER/CONSULTANT accepts a proposed substitute, CONTRACTOR
shall reimburse OWNER for the charges of OWNER/CONSULTANT and
OWNER/CONSULTANT’S consultants for evaluating each proposed
substitute.

5.8  Subcontractors, Suppliers, and Others

5.8.1

5.82

Acceptable to CONSULTANT

CONTRACTOR shall not employ any Subcontractor, Supplier or other
person or organization (including those acceptable to OWNER and
CONSULTANT as indicated in paragraph 5.8.2), whether initially or as a
substitute, against whom OWNER or CONSULTANT may have reasonable
objection. = CONTRACTOR shall not be required to employ any
Subcontractor, Supplier or other person or organization to furnish or perform
any of the Work against whom CONTRACTOR has reasonable objection.

Objection After Due Investigation
If the Contract Documents require the identity of certain Subcontractors,

Suppliers or other persons or organizations (including those who are to
furnish the principal items of materials and equipment) to be submitted to
OWNER in advance of the specified date prior to the Effective Date of the
Agreement for acceptance by OWNER and CONSULTANT and if
CONTRACTOR has submitted a list thereof, OWNER'S or
CONSULTANT'S acceptance (either in writing or by failing to make written
objection thereto by the date indicated for acceptance or objection in the
bidding documents or the Contract Documents) of any such Subcontractor,
Supplier or other person or organization so identified may be revoked on the
basis of reasonable objection after due investigation, in which case
CONTRACTOR shall submit an acceptable substitute. No acceptance by
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OWNER or CONSULTANT of any such Subcontractor, Supplier or other
person or organization shall constitute a waiver of any right of OWNER or
CONSULTANT to reject defective Work.

Contractor Responsible for Acts of Subcontractors

The CONTRACTOR shall perform on the site, and with its own
organization, work equivalent to at least fifty (50) percent of the total amount
of Work to be performed under the Contract. This percentage may be
reduced by a supplemental agreement to this Contract if, during performing
the Work, the CONTRACTOR requests a reduction and the Urban County
project manager determines that the reduction would be to the advantage of
the Urban County Government.

The CONTRACTOR shall, at the time he submits his proposal for the
Contract, notify the OWNER in writing of the names of Subcontractors
proposed for the Work. He shall not employ any Subcontractor without the
prior written approval of the OWNER. |

CONTRACTOR shall be fully responsible to OWNER and CONSULTANT
for all acts and omissions of the Subcontractors, Suppliers and other persons
and organizations performing or furnishing any of the Work under a direct or
indirect contract with CONTRACTOR just as CONTRACTOR is
responsible for CONTRACTOR'’S own acts and omissions. Nothing in the
Contract Documents shall create any contractual relationship between
OWNER or CONSULTANT and any such Subcontractor, Supplier or other
person or organization, nor shall it create any obligation on the part of
OWNER or CONSULTANT to pay or to see to the payment of any moneys
due any such Subcontractor, Supplier or other person or organization except
as may otherwise be required by Laws and Regulations.

5.8.4 Division of Specifications
The divisions and sections of the Specifications and the
identifications of any Drawings shall not control CONTRACTOR in
dividing the Work among Subcontractors or Suppliers or delineating
the Work to be performed by any specific trade.

5.8.5 Agreement Between Contractor and Subcontractors
All Work performed for CONTRACTOR by a Subcontractor will be
pursuant to an appropriate agreement between CONTRACTOR and
the Subcontractor which specifically binds the Subcontractor to the
applicable terms and conditions of the Contract Documents for the
benefit of OWNER and CONSULTANT.

5.8.6 Statements and Comments by CONTRACTOR
Neither the CONTRACTOR, his employees, nor his
subcontractors shall at any time make any statement or comment as
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3.9

5.10

to the project scope, nature, intention, design, or construction
method to any third party or parties without the explicit written
consent of the OWNER.

Any third party requesting such information shall be referred to the OWNER
or his representative.

Should there be any change from the original intent of the project as a result
of any statement or comment by the contractor, his employees or
subcontractors, contractor shall be held liable for any change in the scope,
nature, design, or construction method and shall bear the full cost for the
previously mentioned changes.

Patent Fees and Royalties

CONTRACTOR shall pay all license fees and royaities and assume all costs incident
to the use in the performance of the Work or the incorporation in the Work of any
invention, design, process, product or device which is the subject of patent rights or
copyrights held by others.

Permits

Unless otherwise provided in the Special conditions, CONTRACTOR shall obtain
and pay for all construction permits and licenses. OWNER shall assist
CONTRACTOR, when necessary, in obtaining such permits and licenses.
CONTRACTOR shall pay all governmental charges and inspection fees necessary
for the prosecution of the Work, which are applicable at the time of opening of Bids,
or if there are no Bids on the Effective Date of the Agreement. CONTRACTOR
shall pay all charges of utility owners for connections to the Work, and OWNER
shall pay all charges of such utility owners for capital costs related thereto such as
plant investment fees.
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5.11

5.12 Taxes

5.13

Laws and Regulations

5.11.1

5.11.2

CONTRACTOR to Comply

CONTRACTOR shall give all notices and comply with all Laws and
Regulations applicable to furnishing and performance of the Work. Except
where otherwise expressly required by applicable Laws and Regulations,
neither OWNER nor CONSULTANT shall be responsible for monitoring
CONTRACTOR’S compliance with any Laws and Regulations.

Specifications and Drawings at Variance

If CONTRACTOR observes that the Specifications or Drawings are at
variance with any Laws or Regulations, CONTRACTOR shall give
CONSULTANT prompt written notice thereof, and any necessary changes
will be authorized by one of the methods indicated in paragraph 3.4. If
CONTRACTOR performs any Work knowing or having reason to know
that it is contrary to such Laws, or Regulations, and without such notice to
CONSULTANT, CONTRACTOR shall bear all costs arising therefrom;
however, it shall not be CONTRACTOR’S primary responsibility to make
certain that the Specifications and Drawings are in accordance with such
Laws and Regulations.

Any party, firm or individual submitting a proposal pursuant to invitation
must have paid all taxes owed to the Lexington-Fayette Urban County
Government at the time the proposal is submitted, and must maintain a
"current" status in regard to those taxes throughout the Contract. If
applicable, business must be licensed in Fayette County.

CONTRACTOR shall pay all sales, consumer, use and other similar taxes required
to be paid by CONTRACTOR in accordance with the Laws and Regulations of the
place of the Project which are applicable during the performance of the Work. Any
party, firm or individual submitting a proposal pursuant to invitation must have paid
all taxes owed to the Lexington-Fayette Urban County Government at the time the
proposal is submitted, and must maintain a "current" status in regard to those taxes
throughout the Contract. If applicable, business must be licensed in Fayette County.

Use of Premises

5.13.1

Project Site
CONTRACTOR shall confine construction equipment, the storage of

materials and equipment and the operations of workers to the staging areas
or work site areas identified in and permitted by the Contract Documents and
other land and areas permitted by Laws and Regulations, rights-of-way,
permits and easements, and shall not unreasonably encumber the premises
with construction equipment or other materials or equipment.
CONTRACTOR shall assume full responsibility for any damage to any such
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5.14

5.15

land or area, or to the owner or occupant thereof or of any land or areas
contiguous thereto, resulting from the performance of the Work. Should any
claim be made against OWNER or CONSULTANT by any such owner or
occupant because of the performance of the Work, CONTRACTOR shall
promptly attempt to settle with such other party by agreement or otherwise
resolve the claim by arbitration or at law. CONTRACTOR shall, to the
fullest extent permitted by Laws and Regulations, indemnify and hold
OWNER and CONSULTANT harmless from and against all claims,
damages, losses and expenses (including, but not limited to, fees of
engineers, architects, attorneys and other professionals and court and
arbitration costs) arising directly, indirectly or consequentially out of any
action, legal or equitable, brought by any such other party against OWNER
or CONSULTANT to the extent based on a claim arising out of
CONTRACTOR’S performance of the Work.

5.13.2 Clean UP

5.13.1

During the progress of the Work, CONTRACTOR shall keep the premises
free from accumulations of waste materials, rubbish and other debris
resulting from the Work. At the completion of the Work, CONTRACTOR
shall remove all waste materials, rubbish and debris from and about the
premises as well as all tools, appliances, construction equipment and
machinery, and surplus materials, and shall leave the site clean and ready for
occupancy by OWNER. CONTRACTOR shall restore to original condition
all property not designated for alteration by the Contract Documents.

Loading of Structures

CONTRACTOR shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall
CONTRACTOR subject any part of the Work or adjacent property to
stresses or pressures that will endanger it.

Record Drawings

CONTRACTOR shall maintain in a safe place at the site one record copy of all
Drawings, Specifications, Addenda, Change Orders, Field Orders and written
interpretations and clarifications (issued pursuant to paragraph 9.4) in good order
and annotated to show all changes made during construction. These record
documents together with all approved samples and a counterpart of all approved
Shop Drawings will be available to CONSULTANT for reference. Upon
completion of the Work, these record documents, samples and Shop Drawings will
be delivered to CONSULTANT for OWNER.

Shop Drawings and Samples

5.15.1

Shop Drawing Submittals
After checking and verifying all field measurements and after complying
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5.15.2

5.15.3

5.154

5.15.5

with applicable procedures specified, CONTRACTOR shall submit to
CONSULTANT for review and approval in accordance with the accepted
schedule of Shop Drawing submissions (see paragraph 2.8), or for other
appropriate action if so indicated in the Special Conditions, five copies
(unless otherwise specified) of all Shop Drawings, which will bear a stamp
or specific written indication that CONTRACTOR has satisfied
CONTRACTOR’S responsibilities under the Contract Documents with
respect to the review of the submission. All submissions will be identified as
CONSULTANT may require. The data shown on the Shop Drawings will
be complete with respect to quantities, dimensions, specified performance
and design criteria, materials and similar data to enable CONSULTANT to
review the information as required.

Sample Submittals

CONTRACTOR shall also submit to CONSULTANT for review and
approval with such promptness as to cause no delay in Work, all samples
required by the Contract Documents. All samples will have been checked by
and accompanied by a specific written indication that CONTRACTOR has
satisfied CONTRACTOR’S responsibilities under the Contract Documents
with respect to the review of the submission and will be identified clearly as
to material, Supplier, pertinent data such as catalog numbers and the use for
which intended.

Review by CONTRACTOR

Before submission of each Shop Drawing or sample CONTRACTOR shall
have determined and verified all quantities, dimensions, specified
performance criteria, installation requirements, materials, catalog numbers
and similar data with respect thereto and reviewed or coordinated each
Shop Drawing or sample with other Shop Drawings and samples and with
the requirements of the Work and the Contract Documents.

Notice of Variation

At the time of each submission, CONTRACTOR shall give
CONSULTANT specific written notice of each variation that the Shop
Drawings or samples may have from the requirements of the Contract
Documents, and, in addition, shall cause a specific notation to be made on
each Shop Drawing submitted to CONSULTANT for review and approval
of each such variation.

CONSULTANT’S Approval

CONSULTANT will review and approve with reasonable promptness Shop
Drawings and samples, but CONSULTANT’S review and approval will be
only for conformance with the design concept of the Project and for
compliance with the information given in the Contract Documents and shall
not extend to means, methods, techniques, sequences or procedures of
construction (except where a specific means, method, technique, sequence or
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5.16

5.17

5.15.6

5.15.7

procedure of construction is indicated in or required by the Contract
Documents) or to safety precautions or programs incident thereto. The
review and approval of a separate item as such will not indicate approval of
the assembly in which the item functions. CONTRACTOR shall make
corrections required by CONSULTANT, and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new
samples for review and approval. CONTRACTOR shall direct specific
attention in writing to revisions other than the corrections called for by
CONSULTANT on previous submittals.

Responsibility for Errors and Omissions
CONSULTANT’S review and approval of Shop Drawings or samples shall

not relieve CONTRACTOR from responsibility for any variation from the
requirements of the Contract Documents unless CONTRACTOR has in
writing called CONSULTANT'S attention to each such variation at the time
of submission as required by paragraph 5.15.4 and CONSULTANT has
given written approval of each such variation by a specific written notation
thereof incorporated in or accompanying the Shop Drawing or sample
approval; nor will any approval by CONSULTANT relieve CONTRACTOR
from responsibility for errors or omissions in the Shop Drawings or from
responsibility for having complied with the provisions of paragraph 5.15.3.

Cost of Related Work

Where a Shop or sample is required by the Specifications, any related Work
performed prior to CONSULTANT'S review and approval of the pertinent
submission will be the sole expense and responsibility of CONTRACTOR.

Continuing the Work

CONTRACTOR shall carry on the Work and adhere to the progress schedule during
all disputes or disagreements with OWNER. No Work shall be delayed or postponed
pending resolutions of any disputes or disagreements, except as permitted by
paragraph 14.5 or as CONTRACTOR and OWNER may otherwise agree in writing.

Erosion and Sediment Control

5.17.1

General Environmental Requirements
The CONTRACTOR and Subcontractors performing work on projects on

behalf of the OWNER shall comply with all applicable federal, state, and
local environmental regulations and all requirements and conditions set
forth in “special” permits including but not limited to Corp of Engineers
404 permits, 401 Water Quality Certifications, Stream Crossing and
Floodplain Encroachment Permits.

Any fines or penalties resulting from the failure to comply with the terms

of the federal, state or local permits or perform necessary corrective action
are solely the obligation of the CONTRACTOR.
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5.17.2 Stormwater Pollution Prevention

A. The CONTRACTOR shall exercise due care to prevent or minimize
any damage to any stream or wetland from pollution by debris, sediment
or other material. The operation of equipment and/or materials in a
jurisdictional wetland is expressly prohibited. Water that has been used
for washing or processing, or that contains oils, sediments or other
pollutants shall not be discharged from the job site. Such waters shall be
collected and properly disposed of by the CONTRACTOR in accordance
with applicable local, state and federal law.

B. The CONTRACTOR is solely responsible for securing all required

state and local permits associated with stormwater discharges from the
project including, but not necessarily limited to the KY Notice of Intent to
Disturb (NOI) for Coverage of Storm Water Discharges Associated with
Construction Activities under the KPDES Storm Water General Permit
KYR100000 and the LFUCG, Land Disturbance Permit. Permit
application preparation and all required documentation are the
responsibility of the CONTRACTOR. The CONTRACTOR is solely
responsible for maintaining compliance with the stormwater pollution
prevention plan or erosion and sediment control plan and ensuring the

following:

a. That the Stormwater Pollution Prevention Plan (SWPPP) or
erosion control plan is current and available for review on site;

b. That any and all stormwater inspection reports required by the

permit are conducted by qualified personnel and are available for
review onsite; and

c. That all best management practices (BMPs) are adequately
maintained and effective at controlling erosion and preventing
sediment from leaving the site.

C. The CONTRACTOR shall provide the necessary equipment and
personnel to perform any and all emergency measures that may be
required to contain any spillage or leakage and to remove materials, soils

or liquids that become contaminated. The collected spill material shall be
properly disposed at the CONTRACTOR’s expense.

D. Upon completion of the work and with the concurrence of the
OWNER, the CONTRACTOR must file a Notice of Termination (NOT)
of Coverage Under the KPDES General Permit for Storm Water
Discharges Associated with Construction Activity with the appropriate
local and state authorities.
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E. Any fines or penalties resulting from the failure to comply with the
terms of the state or local stormwater permits or perform necessary
corrective action are solely the obligation of the CONTRACTOR.

6. OTHER WORK

6.1

6.2

6.3

6.4

Related Work at Site

OWNER may perform other work related to the Project at the site by OWNER'S
own forces, have other work performed by utility owners or let other direct contracts
therefor which shall contain General Conditions similar to these. If the fact that such
other work is to be performed was not noted in the Contract Documents, written
notice thereof will be given to CONTRACTOR prior to starting any such other
work; and, if such performance will involve additional expense to CONTRACTOR
or requires additional time, a Change Order to the Contract will be negotiated.

Other Contractors or Utility Owners

CONTRACTOR shall afford each utility owner and other contractor who is a party
to such a direct contract (or OWNER, if OWNER is performing the additional work
with OWNER'S employees) proper and safe access to the site and a reasonable
opportunity for the introduction and storage of materials and equipment and the
execution of such work, and shall properly connect and coordinate the Work with
theirs. CONTRACTOR shall do all cutting, fitting and patching of the Work that
may be required to make its several parts come together properly and integrate with
such other work. CONTRACTOR shall not endanger any work of others by cutting,
excavating or otherwise altering their work and will only cut or alter their work with
the written consent of CONSULTANT and the others whose work will be affected.
The duties and responsibilities of CONTRACTOR under this paragraph are for the
benefit of such utility owners and other contractors to the extent that there are
comparable provisions for the benefit of CONTRACTOR in said direct contracts
between OWNER and such utility owners and other contractors.

Delays Caused by Others

If any part of CONTRACTOR'S Work depends for proper execution or results upon
the work of any such other contractor or utility owner (or OWNER),
CONTRACTOR shall inspect and promptly report to CONSULTANT in writing
any delays, defects or deficiencies in such work that render it unavailable or
unsuitable for such proper execution and results. CONTRACTOR'S failure so to
report will constitute an acceptance of the other work as fit and proper for integration
with CONTRACTOR'S Work except for latent or non-apparent defects and
deficiencies in the other work.

Coordination

If OWNER contracts with others for the performance of other work on the Project at the
site, the person or organization who will have authority and responsibility for
coordination of the activities among the various prime contractors will be identified in
the Special Conditions, and the specific matters to be covered by such authority and
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\
responsibility will be itemized, and the extent of such authority and responsibi‘lities will
be provided, in the Special Conditions.

OWNER'S RESPONSIBILITIES

7.3

7.4

7.5

7.6

7.1 Communications
OWNER shall issue all communications to CONTRACTOR  through
CONSULTANT.

7.2  Data and Payments
OWNER shall furnish the data required of OWNER under the Contract
Documents promptly after they are due.

Lands, Easements, and Surveys

OWNER'S duties in respect of providing lands and easements and providing
engineering surveys to establish reference points are set forth in paragraphs 4.1 and
4.4, Paragraph 4.2 refers to OWNER'S identifying and making available to
CONTRACTOR copies of reports of explorations and tests of subsurface conditions
at the site and in existing structures which have been utilized by CONSULTANT in
preparing the Drawings and Specifications.

Change Orders
OWNER is obligated to execute Change Orders as indicated in paragraph 9.4.

Inspections, Tests and Approvals
OWNER'S responsibility in respect to certain inspections, tests and approvals is set
forth in paragraph 13.3.

Stop or Suspend Work

In connection with OWNER'S right to stop Work or suspend Work, see paragraph
12.4 and 14.1 Paragraph 14.2 deals with OWNER'S rights to terminate services of
CONTRACTOR under certain circumstances.

CONSULTANT'S STATUS DURING CONSTRUCTION

8.1

8.2

OWNER'S Representative

CONSULTANT will be OWNER'S representative during the construction period.
The duties and responsibilities and the limitations of authority of CONSULTANT as
OWNER'S representative during construction are set forth in the Contract
Documents and shall not be extended without written consent of OWNER and
CONSULTANT.

Visits to Site

CONSULTANT will make visits to the site at intervals appropriate to the various
stages of construction to observe the progress and quality of the executed Work
and to determine, in general, if the Work is proceeding in accordance with the
Contract Documents. CONSULTANT will not be required to make exhaustive or
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8.3

8.4

85

8.6

8.7

8.8

8.9

continuous on-site inspections to check the quality or quantity of the Work.
CONSULTANT'S efforts will be directed toward providing for OWNER a greater
degree of confidence that the completed Work will conform to the Contract
Documents. On the basis of such visits and on-site observations, CONSULTANT
will keep OWNER informed of the progress of the Work and will endeavor to
guard OWNER against defects and deficiencies in the Work.

Project Representation

CONSULTANT will provide an Inspector to assist CONSULTANT in observing
the performance of the Work. If OWNER designates another agent to represent
OWNER at the site who is not CONSULTANT'S agent or employee, the duties,
responsibilities and limitations of authority of such other person will be as
provided in the Special Conditions.

Clarifications and Interpretations

CONSULTANT will issue with reasonable promptness such written clarifications
or interpretations of the requirements of the Contract Documents (in the form of
Drawings or otherwise) as CONSULTANT may determine necessary, which shall
be consistent with or reasonably inferable from the overall intent of the Contract
Documents.

Authorized Variations in Work

CONSULTANT may authorize minor variations in the Work from the requirements
of the Contract Documents which do not involve an adjustment in the Contract Price
or the Contract Time and are consistent with the overall intent of the Contract
Documents. These may be accomplished by a Field Order.

Rejecting Defective Work

CONSULTANT will have authority to disapprove or reject Work which
CONSULTANT believes to be defective, and will also have authority to require
special inspection or testing of the Work as provided in paragraph 12.3, whether or
not the Work is fabricated, installed or completed.

Shop Drawings
In connection with CONSULTANT'S responsibility for Shop Drawings and
samples, see paragraphs 5.15.1 through 5.16 inclusive.

Change Orders
In connection with CONSULTANT'S responsibilities as to Change Orders, sec

Articles 10, 11 and 12.

Payments
In connection with CONSULTANT'S responsibilities with respect to Applications
for Payment, etc., see Article 13.
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8.10

8.11

8.12

Determinations for Unit Prices
CONSULTANT will determine the actual quantities and classifications of Unit Price
Work performed by CONTRACTOR.

CONSULTANT will review with CONTRACTOR CONSULTANT'S preliminary
determinations on such matters before rendering a written decision thereon (by
recommendation of an Application for Payment or otherwise).

Decision on Disputes

CONSULTANT will be the initial interpreter of the requirements of the Contract
Documents and judge of the acceptability of the Work thereunder. Claims,
disputes and other matters relating to the acceptability of the Work or the
interpretation of the requirements of the Contract Documents pertaining to the
performance and furnishing of the Work and claims under Articles 10 and 11 in
respect of changes in the Contract Price or Contract Time will be referred initially
to CONSULTANT in writing with a request for a formal decision in accordance
with this paragraph, which CONSULTANT will render in writing within a
reasonable time. Written notice of each such claim, dispute and other matter will
be delivered to CONSULTANT promptly (but in no event later than thirty days)
after the occurrence of the event giving rise thereto, and written supporting data
will be submitted to CONSULTANT within sixty days after such occurrence
unless CONSULTANT allows an additional period of time to ascertain more
accurate data in support of the claim.

Limitations on CONSULTANT's Responsibilities

8.12.1 CONTRACTOR. Supplier. or Surety
Neither CONSULTANTS authority to act under this Article 8 or elsewhere

in the Contract Documents nor any decision made by CONSULTANT in
good faith either to exercise or not exercise such authority shall give rise to
any duty or responsibility of CONSULTANT to CONTRACTOR, any
Subcontractor, any Supplier, or any other person or organization performing
any of the Work, or to any surety for any of them.

8.12.2 To Evaluate the Work

Whenever in the Contract Documents the terms "as ordered"”, "as
directed", "as required", "as allowed", "as approved" or terms of like effect
or import are used, or the adjectives "reasonable", "suitable", "acceptable",
"proper", or "satisfactory" or adjectives or like "effect" or "import" are used
to describe a requirement, direction, review or judgment of CONSULTANT
as to the Work, it is intended that such requirement, direction, review or
judgment will be solely to evaluate the Work for compliance with the
Contract Documents (unless there is a specific statement indicating
otherwise). The use of any such term or adjective shall not be effective to
assign CONSULTANT any duty or authority to supervise or direct the
furnishing or performance of the Work or any duty or authority to undertake
responsibility contrary to the provisions of paragraph 8.12.3 or 8.12.4.
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8.12.3 CONTRACTOR'S Means. Methods. Etc.

CONSULTANT will not be responsible for CONTRACTOR'S
means, methods, techniques, sequences or procedures of construction, or the
safety precautions and programs incident thereto, and CONSULTANT will
not be responsible for CONTRACTOR'S failure to perform or furnish the
Work in accordance with the Contract Documents.

8.12.4 Acts of Omissions of CONTRACTOR

CONSULTANT will not be responsible for the acts or omissions of
CONTRACTOR or of any Subcontractor, any Supplier, or of any other
person or organization performing or furnishing any of the Work.

CHANGES IN THE WORK

9.1

9.2

9.3

9.4

OWNER May Order Change

Without invalidating the Agreement and without notice to any surety, OWNER may,
at any time or from time to time, order additions, deletions or revisions in the Work;
these will be authorized by a Change Order. Upon receipt of such notice,
CONTRACTOR shall promptly proceed with the Work involved which will be
performed under the applicable conditions of the Contract Documents (except as
otherwise specifically provided).

Claims

Claims for an increase or decrease in the Contract Price or an extension or
shortening or the Contract Time that should be allowed as a result of a Change Order
will be settled as provided for in Article 10 or Article 11.

Work Not in Contract Documents

CONTRACTOR shall not be entitled to an increase in the Contract Price or an
extension of the Contract Time with respect to any Work performed that is not
required by the Contract Documents as amended, modified and supplemented as
provided in paragraph 3.4, except in the case of an emergency and except in the case
of uncovering Work as provided in paragraph 12.3.4.

Change Orders
OWNER and CONTRACTOR shall execute appropriate Change Orders covering:

9.4.1 changes in the Work which are ordered by OWNER pursuant to
paragraph 9.1, are required because of acceptance of defective Work under
paragraph 12.7 or corrective defective Work under paragraph 12.8, or are
agreed to by the parties;
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10.

9.5

9.42 changes in the Contract Price or Contract Time which are agreed to
by the parties; and

9.4.3 changes in the Contract Price or Contract Time which embody the
substance of any written decision rendered by CONSULTANT pursuant to
paragraph 8.11; provided that, in lieu of executing any such Change Order,
an appeal may be taken from any such decision in accordance with the
provisions of the Contract Documents and applicable Laws and
REGULATIONS, but during any such appeal, CONTRACTOR shall carry
on the Work and adhere to the progress schedule as provided in paragraph
5.16.

Notice of Change

If notice of any change affecting the general scope of the Work or the provisions of the
Contract Documents (including, but not limited to, Contract Price or Contract Time) is
required by the provisions of any Bond to be given to a surety, the giving of any such
notice will be CONTRACTOR'S responsibility, and the amount of each applicable
Bond will be adjusted accordingly.

CHANGE OF CONTRACT PRICE

10.1

10.2

10.3

Total Compensation

The Contract Price constitutes the total compensation (subject to authorized
adjustments) payable to CONTRACTOR for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by CONTRACTOR shall
be at his expense without change in the Contract Price.

Claim for Increase or Decrease in Price

The Contract Price may only be changed by a Change Order. Any claim for an
increase or decrease in the Contract Price shall be based on written notice delivered
by the CONTRACTOR to the CONSULTANT promptly (but in no event later than
thirty days) after the occurrence of the event giving rise to the claim and stating the
general nature of the claim. Notice of the amount of the claim with supporting data
shall be delivered within sixty days after such occurrence (unless CONSULTANT
allows an additional period of time to ascertain more accurate data in support of the
claim) and shall be accompanied by CONTRACTOR’S written statement that the
amount claimed covers all known amounts (direct, indirect, and consequential) to
which the CONTRACTOR is entitled as a result of the occurrence of said event.

Value of Work
The value of any Work covered by a Change Order or of any claim for an increase
or decrease in the Contract Price shall be determined in one of the following ways:

10.3.1 Unit Prices
Where the Work involved is covered by unit prices contained in the
Contract Documents, by application of unit prices to the quantities of
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10.4

the items involved (subject to the provisions of paragraphs 10.9.1.
through 10.9.3, inclusive).

10.3.2 Lump Sum
By mutual acceptance of a lump sum (which may include an
allowance for overhead and profit not necessarily in accordance with
paragraph 10.6.2.1).

10.3.3 Cost Plus Fee
On the basis of the Cost of the Work (determined as provided in
paragraphs 10.4 and 10.5) plus a CONTRACTOR’S fee for overhead
and profit (determined as provided in paragraphs 10.6 and 10.7).

Cost of the Work

The term Cost of the Work means the sum of all costs necessarily incurred and paid
by CONTRACTOR in the proper performance of the Work. Except as otherwise
may be agreed to in writing by OWNER, such costs shall be in amounts no higher
than those prevailing in the locality of the Project; shall include only the following
items; and shall not include any of the costs itemized in paragraph 10.5:

104.1

104.2

Payroll Costs
Payroll costs for employees in the direct employ of CONTRACTOR

in the performance of the Work under schedules of job classifications
agreed upon by OWNER and CONTRACTOR. Payroll costs for
employees not employed full time on the Work shall be apportioned
on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of
fringe benefits which shall include social security contributions,
unemployment, excise and payroll taxes, workers' or workmen's
compensation, health and retirement benefits, bonuses, sick leave,
vacation and holiday pay applicable thereto. Such employees shall
include superintendents and foremen at the site. The expenses of
performing Work after regular working hours, on Saturday, Sunday
or legal holidays, shall be included in the above to the extent
authorized by OWNER.

Materials and Equipment Costs

Cost of all materials and equipment furnished and incorporated in the
Work, including costs of transportation and storage thereof, and
Suppliers' field services required in connection therewith. All cash
discounts shall accrue to CONTRACTOR unless OWNER deposits
funds with CONTRACTOR with which to make payments, in which
case the cash discounts shall accrue to OWNER. All trade discounts,
rebates and refunds and all returns from sale of surplus materials and
equipment shall accrue to OWNER, and CONTRACTOR shall make
provisions so that they may be obtained.

GC-33



10.4.3

10.4.4

Subcontractor Costs
Payments made by CONTRACTOR to the Subcontractors for Work
performed by Subcontractors. If required by OWNER,
CONTRACTOR shall obtain competitive bids from Subcontractors
acceptable to CONTRACTOR and shall deliver such bids to
OWNER who will then determine, with the advice of
CONSULTANT, which bids will be accepted. If a subcontract
provides that the Subcontractor is to be paid on the basis of Cost of
the Work Plus a Fee, the Subcontractor's Cost of the Work shall be
determined in the same manner as CONTRACTOR’S Cost of the
Work. All subcontracts shall be subject to the other provisions of the
Contract Documents insofar as applicable. !

Special Consultant Costs
Costs of special consultants (including but not limited to engineers,
architects, testing laboratories, surveyors, attorneys and accountants)
employed for services specifically related to the Work. !

10.4.5 Supplemental Costs
10.4.5.1 The proportion of necessary transl‘)ortation,
travel and subsistence expenses' of CONTRACTOR’S
employees incurred in discharge of duties connected with the
Work.

104.5.2 Cost, including transportation and
maintenance, of all materials, supplies, equipment,
machinery, appliances, office and temporary facilities at the
site and hand tools not owned by the workers, which are
consumed in the performance of the Work, and cost less
market value of such items used but not consumed which
remain the property of CONTRACTOR.

10.45.3 Rentals of all construction equipment and
machinery and the parts thereof whether rented from
CONTRACTOR or others in accordance with rental
agreements approved by OWNER with the advice of
CONSULTANT, and the costs of transportation, loading,
unloading, installation, dismantling and removal shall be in
accordance with terms of said rental agreements. The rental
of any such equipment, machinery or parts shall cease when
the use thereof is no longer necessary for the Work.
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104.5.4 Sales, consumer, use or similar taxes related
to the Work, and for which CONTRACTOR is liable,
imposed by Laws and Regulations.

10.4.5.5 Deposits lost for causes other than negligence
of CONTRACTOR, any Subcontractor or anyone directly or
indirectly employed by any of them or for whose acts any of
them may be liable, and royalty payments and fees for
permits and licenses.

10.4.5.6 Losses and damages (and related expenses),
not compensated by insurance or otherwise, to the Work or
otherwise sustained by CONTRACTOR in connection with
the performance and furnishing of the Work (except losses
and damages within the deductible amounts of property
insurance established by OWNER), provided they have
resulted from causes other than the negligence of
CONTRACTOR, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of
them may be liable. Such losses shall include settlements
made with the written consent and approval of OWNER. No
such losses, damages and expenses shall be included in the
Cost of the Work for the purpose of determining
CONTRACTOR’S fee. If however, any such loss or
damage requires reconstruction and CONTRACTOR is
placed in charge thereof, CONTRACTOR shall be paid a fee
proportionate to that stated in paragraph 10.6.2 for services.

104.5.7 The cost of utilities, fuel and sanitary facilities
at the site.
104.5.8 Minor expenses such as telegrams, long

distance telephone calls, telephone service at the site,
expressage and similar petty cash items in connection with
the Work.

10.4.5.9 Cost of premiums for additional Bonds and
insurance required because of changes in the Work and
premiums for property insurance coverage within the limits
of the deductible amounts established by OWNER.

10.5 Not to Be Included in Cost of the Work
The term Cost of the Work shall not include any of the following:

10.5.1 Costs of Officers and Executives
Payroll costs and other compensation of CONTRACTOR’S officers,

executives, principals (of partnership and sole proprietorships), general
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10.5.2

10.5.3

10.5.4

10.5.5

10.5.6

managers, engineers, architects, estimators, attorneys, auditors, accountants,
purchasing and contracting agents, expeditors, timekeepers, clerks and other
personnel employed by CONTRACTOR whether at the site or in
CONTRACTOR’S principal or a branch office for general administration of
the Work and not specifically included in the agreed upon schedule of job
classifications referred to in paragraph 10.4.1 or specifically covered by
paragraph 10.4.4 - all of which are to be considered administrative costs
covered by the CONTRACTOR’S fee.

Principal Office
Expenses of CONTRACTOR’S principal and branch offices other than
CONTRACTOR’S office at the site.

Capital Expense

Any part of CONTRACTOR’S capital expenses, including interest on
CONTRACTOR’S capital employed for the Work and charges against
CONTRACTOR for delinquent payments.

Bonds and Insurance

Cost of premiums for all Bonds and for all insurance whether or not
CONTRACTOR is required by the Contract Documents to purchase and
maintain the same (except for the cost of premiums covered by subparagraph
10.4.5.9 above).

Costs Due to Negligence ‘
Costs due to the negligence of CONTRACTOR, any Subcontqactor or

anyone directly or indirectly employed by any of them or for whose acts any
of them may be liable, including but not limited to, the correction of
defective Work, disposal of materials or equipment wrongly supplted and
making good any damage to property.

Other Costs

Other overhead or general expense costs of any kind and the costs of any
item not specifically and expressly included in paragraph 10.4.

GC-36



10.6

10.7

10.8

Contractor's Fee
The CONTRACTOR'’S Fee allowed to CONTRACTOR for overhead and profit
shall be determined as follows:

10.6.1 a mutually acceptable fixed fee; or if none can be agreed upon,

10.6.2 a fee based on the following percentages of the various portions of the Cost
of the Work:

10.6.2.1 for costs incurred under paragraphs 10.4.1 and 10.4.2, the
CONTRACTOR’S fee shall be fifteen percent;

10.6.2.2 for costs incurred under paragraph 10.4.3, the
CONTRACTOR'’S fee shall be five percent; and if a subcontract is on the
basis of Cost of the Work Plus a fee, the maximum allowable to
CONTRACTOR on account of overhead and profit of all Subcontractors
shall be fifteen percent;

10.6.2.3 no fee shall be payable on the basis of costs itemized under
paragraphs 10.4.4, 10.4.5 and 10.5;

10.6.2.4 the amount of credit to be allowed by CONTRACTOR to
OWNER for any such change which results in a net decrease in cost will be
the amount of the actual net decrease plus a deduction in CONTRACTOR’S
Fee by an amount equal to ten percent of the net decrease; and

10.6.2.5 when both additions and credits are involved in any one
change, the adjustment in CONTRACTOR'’S fee shall be computed on the
basis of the net change in accordance with paragraphs 10.6.2.1 through
10.6.2.4, inclusive.

Itemized Cost Breakdown

Whenever the cost of any Work is to be determined pursuant to paragraph 10.4 or
10.5, CONTRACTOR will submit in form acceptable to CONSULTANT an
itemized cost breakdown together with supporting data.

Cash Allowances

It is understood that CONTRACTOR has included in the Contract Price all
allowances so named in the Contract Documents and shall cause the Work so
covered to be done by such Subcontractors or Suppliers and for such sums within
the limit of the allowances as may be acceptable to CONSULTANT,
CONTRACTOR agrees that:
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10.9

10.8.1

10.8.2

10.8.3

Materials and Equipment
The allowances include the cost to CONTRACTOR (less any applicable

trade discounts) of materials and equipment required by the allowances to be
delivered at the site, and all applicable taxes; and

Other Costs
CONTRACTOR’S costs for unloading and handling on the site, labor,
installation costs, overhead, profit and other expenses contemplated for the
allowances have been included in the Contract Price and not in the
allowances. No demand for additional payment on account of any thereof
will be valid.

Change Order
Prior to final payment, an appropriate Change Order will be issued as

recommended by CONSULTANT to reflect actual amounts due
CONTRACTOR on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

Unit Price Work

10.9.1

10.9.2

10.9.3

General

Where the Contract Documents provide that all or part of the Work is to be
Unit Price Work, initially the Contract Price will be deemed to include for all
Unit Price Work an amount equal to the sum of the established unit prices
for each separately identified item of Unit Price Work times the estimated
quantity of each item as indicated in the Agreement. The estimated
quantities of items of Unit Price Work are not guaranteed and are solely for
the purpose of comparison of Bids and determining an initial Contract Price.
Determinations of the actual quantities and classifications of Unit Price
Work performed by CONTRACTOR will be made by CONSULTANT in
accordance with Paragraph 8.10.

Overhead and Profit

Each unit price will be deemed to include an amount considered by
CONTRACTOR to be adequate to cover CONTRACTOR’S overhead and
profit for each separately identified item.

Claim for Increase in Unit Price |

Where the quantity of any item of Unit Price Work performed by
CONTRACTOR differs materially and significantly from the estimated
quantity of such item indicated in the Agreement and there is no
corresponding adjustment with respect to any other item of Work and if
CONTRACTOR believes that CONTRACTOR has incurred additional
expense as a result thereof, CONTRACTOR may make a claim for an
increase in the Contract Price in accordance with Article 10.
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11.

12.

CHANGE OF CONTRACT TIME

11.1

11.2

11.3

Change Order

The Contract Time may only be changed by a Change Order. Any claim for an
extension or shortening of the Contract Time shall be based on written notice
delivered to CONSULTANT promptly (but in no event later than thirty days)
after the occurrence of the event giving rise to the claim and stating the general
nature of the claim. Notice of the extent of the claim with supporting data shall
be delivered within sixty days after such occurrence (unless CONSULTANT
allows an additional period of time to ascertain more accurate data in support of
the claim) and shall be accompanied by the claimant's written statement that the
adjustment claimed is the entire adjustment to which the claimant has reason to
believe it is entitled as a result of the occurrence of said event. All claims for
adjustment in the Contract Time shall be determined by CONSULTANT in
accordance with paragraph 8.11. No claim for an adjustment in the Contract
Time will be valid if not submitted in accordance with the requirements of this
paragraph 11.1.

Justification for Time Extensions

The Contract Time will be extended in an amount equal to time lost due to delays
beyond the control of CONTRACTOR if a claim is made therefore as provided in
paragraph 11.1. Such delays shall include, but not be limited to, acts or neglect by
OWNER or others performing additional work as contemplated by Article 6, or to
fires, floods, labor disputes, epidemics, abnormal weather conditions or acts of God.

Time Limits

All time limits stated in the Contract Documents are of the essence of the
Agreement. The provisions of this Article 11 shall not exclude recovery for
damages (including but not limited to fees and charges of engineers, architects,
attorneys and other professionals and court costs) for delay by either party.

WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION,
REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

12.1

12.2

Warranty and Guarantee

CONTRACTOR warrants and guarantees to OWNER and CONSULTANT that all
Work will be in accordance with the Contract Documents and will not be defective.
All defective Work, whether or not in place, may be rejected, corrected or accepted
as provided in this Article 12.

Access to Work

CONSULTANT and CONSULTANT’S representatives, other representatives of
OWNER, testing agencies and governmental agencies with jurisdictional interests
will have access to the Work at reasonable times for their observation, inspecting
and testing. CONTRACTOR shall provide proper and safe conditions for such
access.
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12.3 Tests and Inspections

12.3.1

12.3.2

1233

Timely Notice
CONTRACTOR shall give CONSULTANT timely notice of readiness of

the Work for all required inspections, tests or approvals.

Requirements and Responsibilities

The CONSULTANT may require such inspection and testing during the
course of the Work as he/she deems necessary to ascertain and assure the
integrity and acceptable quality of the materials incorporated and the work
performed. Inspection presence may be either full-time or intermittent, and
neither the presence nor absence at any time of the CONSULTANT or the
INSPECTOR shall relieve the CONTRACTOR of sole responsibility for the
acceptability and integrity of the Work or any part thereof.

The costs of sampling, testing, and inspection on-site to ascertain
acceptability of the Work and materials will be borne by the OWNER except
as otherwise provided. The OWNER will select a testing laboratory to
perform such sampling and testing. Sampling and/or testing required by the
CONTRACTOR or necessitated by failure of Work or materials to meet the
above acceptability test shall be at the expense of the CONTRACTOR.

Inspection services may be performed by the employees of the OWNER or
by others selected or designated by the OWNER or the CONSULTANT.

Sampling and/or testing required for manufacturing quality and/or process
control, for certification that raw mineral materials or manufactured products
are the quality specified in the contract, or to assure the acceptability for
incorporation into the Work shall be borne by the CONTRACTOR or the
material supplier.

Cost for inspection, sampling, testing, and approvals required by the laws or
regulations of any public body having competent jurisdiction shall be borne
by the CONTRACTOR or the material supplier.

Sampling and testing will be in accord with pertinent codes and regulations
and with appropriate standards of the American Society of Testing Materials
or other specified standards. |

On-Site Construction Test and Other Testing
All inspections, tests or approvals other than those required by Laws or

Regulations of any public body having jurisdiction shall be performed by
organizations acceptable to OWNER and CONTRACTOR (or by
CONSULTANT if so specified).
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12.4

12.5

12.6

12.3.4 Covered Work

If any Work (including the work of others) that is to be inspected, tested or
approved is covered without written concurrence of CONSULTANT, it
must, if requested by CONSULTANT, be uncovered for observation. Such
uncovering shall be at CONTRACTOR’S expense unless CONTRACTOR
has given CONSULTANT timely notice of CONTRACTOR'’S intention to
cover the same and CONSULTANT has not acted with reasonable
promptness in response to such notice.

12.3.5 CONTRACTOR’S Obligation
Neither observations by CONSULTANT nor inspections, tests or approvals
by others shall relieve CONTRACTOR from CONTRACTOR'’S obligations
to perform the Work in accordance with the Contract Documents.

OWNER May Stop the Work

If the Work is defective, or CONTRACTOR fails to supply sufficient skilled
workers or suitable materials or equipment, or fails to furnish or perform the Work
in such a way that the completed Work will conform to the Contract Documents,
OWNER may order CONTRACTOR to stop the Work, or any portion thereof, until
the cause for such order has been eliminated; however, this right of OWNER to stop
the Work shall not give rise to any duty on the part of OWNER to exercise this right
for the benefit of CONTRACTOR or any other party.

Correction or Removal of Defective Work

If required by CONSULTANT, CONTRACTOR shall promptly, as directed, either
correct all defective Work, whether or not fabricated, installed or completed, or, if
the Work has been rejected by CONSULTANT, remove it from the site and replace
it with non-defective Work. CONTRACTOR shall bear all direct, indirect and
consequential costs of such correction or removal (including but not limited to fees
and charges of engineers, architects, attorneys and other professionals) made
necessary thereby.

One Year Correction Period

If within one year after the date of Completion or such longer period of time as may
be prescribed by Laws or Regulations or by the terms of any applicable special
guarantee required by the Contract Documents or by any specific provision of the
Contract Documents, any Work is found to be defective, CONTRACTOR shall
promptly, without cost to OWNER and in accordance with OWNER'S written
instructions, either correct such defective Work, or, if it has been rejected by
OWNER, remove it from the site and replace it with non-defective Work. If
CONTRACTOR does not promptly comply with the terms of such instructions, or in
an emergency where delay would cause serious risk of loss or damage, OWNER
may have the defective Work corrected or the rejected Work removed and replaced,
and all direct, indirect and consequential costs of such removal and replacement
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12.7

12.8

(including but not limited to fees and charges of engineers, architects, attorneys and
other professionals) will be paid by CONTRACTOR. In special circumstances
where a particular item of equipment is placed in continuous service before
Completion of all the Work, the correction period for that item may start to tun from
an earlier date if so provided in the Specifications or by Change Order.

Acceptance of Defective Work ‘
If, instead of requiring correction or removal and replacement of defective Work,
OWNER prefers to accept it, OWNER may do so. CONTRACTOR shall bear all
direct, indirect and consequential costs attributable to OWNER’S evaluation of and
determination to accept such defective Work (such costs to be approved by
CONSULTANT as to reasonableness and to include but not be limited to fees and

charges of engineers, architects, attorneys and other professionals).

OWNER May Correct Defective Work

If CONTRACTOR fails within a reasonable time after written notice of
CONSULTANT to proceed to correct and to correct defective Work or to remove
and replace rejected Work as required by CONSULTANT in accordance with
paragraph 12.5, or if CONTRACTOR fails to perform the Work in accordance with
the Contract Documents, or if CONTRACTOR fails to comply with any other
provision of the Contract Documents, OWNER may, after seven days' written notice
to CONTRACTOR, correct and remedy any such deficiency. In exercising the
rights and remedies under this paragraph OWNER shall proceed expeditiously. To
the extent necessary to complete corrective and remedial action, OWNER may
exclude CONTRACTOR from all or part of the site, take possession of all or part of
the Work, and suspend CONTRACTOR’S services related thereto, take p¢ssession
of CONTRACTOR’S tools, appliances, construction equipment and machinery at
the site and incorporate in the Work all materials and equipment stored at the site or
for which OWNER has paid CONTRACTOR but which are stored elsewhere.
CONTRACTOR shall allow OWNER, OWNER’S representatives, agents and
employees such access to the site as may be necessary to enable OWNER to
exercise the rights and remedies under this paragraph. All direct, indirect and
consequential costs of OWNER in exercising such rights and remedies will be
charged against CONTRACTOR in an amount approved as to reasonableness by
CONSULTANT, and a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work; and OWNER shall be
entitled to an appropriate decrease in the Contract Price. Such direct, indirect and
consequential costs will include but not be limited to fees and charges of engineers,
architects, attorneys and other professionals, all court costs and all costs of repair
and replacement of work of others destroyed or damaged by correction, removal or
replacement of CONTRACTOR’S defective Work. CONTRACTOR shall not be
allowed an extension of the Contract Time because of any delay in performance of
the Work attributable to the exercise by OWNER of OWNER’S rights and remedies
hereunder.
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13.

PAYMENTS TO CONTRACTOR AND COMPLETION

13.1

13.2

Schedule of Values

The schedule of values established as provided in paragraph 2.8 will serve as the
basis for progress payments and will be incorporated into a form of Application for
Payment acceptable to CONSULTANT. Progress payments on account of Unit
Price Work will be based on the number of units completed.

Application for Progress Payment

At least ten days before each progress payment is scheduled (but not more often than
once a month), CONTRACTOR shall submit to CONSULTANT for review an
Application for Payment filled out and signed by CONTRACTOR covering the
Work completed as of the date of the Application and accompanied by such
supporting documentation as is required by the Contract Documents. If payment is
requested on the basis of materials and equipment not incorporated in the Work but
delivered and suitably stored at the site or at another location agreed to in writing,
the Application for Payment shall also be accompanied by a bill of sale, invoice or
other documentation warranting that OWNER has received the materials and
equipment free and clear of all liens, charges, security interests and encumbrances
(which are hereinafter in these General Conditions referred to as "Liens") and
evidence that the materials and equipment are covered by appropriate property
insurance and other arrangements to protect OWNER’S interest therein, all of which
will be satisfactory to OWNER. OWNER shall, within thirty (30) calendar days of
presentation to him of an approved Application for Payment, pay CONTRACTOR
the amount approved by CONSULTANT. Monthly progress payments shall be
ninety (90) percent of the sum obtained by applying the respective bid unit prices to
the approved estimated quantities of work completed by the Contractor during the
preceding month. The remaining ten (10) percent will be held by the Owner, as
retainage. At such time as the CONSULTANT deems appropriate - based on the
quality of work performed, progress of cleanup, and other pertinent factors - the rate
of retainage, or the total amount retained, may be reduced; although, any reduction
in retainage, below the ten (10) percent level, is made solely at the
CONSULTANT's discretion. All remaining retainage held will be included in the
final payment to the Contractor.

13.2.1 Waivers of Mechanic’s Lien
With each Application for Payment OWNER may require CONTRACTOR
to submit waivers of mechanic’s lien from entities lawfully entitled to file a
mechanic’s lien arising out of the Contract and related to the Work covered

by the payment.
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13.3

134

13.2.1.1 Requirement for waivers of Mechanic’s Lien on Partial
Applications for Payment will be determined and communicated at the
Preconstruction Conference.

13.2.1.2 Submit partial waivers on each item for amount requested in
previous application, after deduction for retainage, on each item.

13.2.1.3 When an application shows completion of an item, submit
conditional final or full waivers.

13.2.14 Owner reserves the right to designate which entities involved
in the Work must submit waivers.

13.2.1.5 Waiver Forms: Submit executed waivers of lien on forms
acceptable to Owner.

CONTRACTOR'S Warranty of Title

CONTRACTOR warrants and guarantees that title to all Work, materials and
equipment covered by any Application for Payment, whether incorporated in the
Project or not, will pass to OWNER no later than the time of payment free and clear
of all Liens.

Review of Applications for Progress Payment

134.1

13.4.2

Submission of Application for Payment

CONSULTANT will, after receipt of each Application for Payment, either
indicate in writing a recommendation of payment and present the
Application to OWNER, or return the Application to CONTRACTOR
indicating in writing CONSULTANT’S reasons for refusing to
recommend payment. In the latter case, CONTRACTOR may make the
necessary corrections and resubmit the Application.

CONSULTANT’S Recommendation

CONSULTANT may refuse to recommend the whole or any part of any
payment, if, in CONSULTANT'S opinion, it would be incorrect to make
such representations to OWNER. CONSULTANT may also refuse to
recommend any such payment, or, because of subsequently discovered
evidence or the results of subsequent inspections or tests, nullify any such
payment previously recommended, to such extent as may be necessary in
CONSULTANT'S opinion to protect OWNER from loss because:
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13.5

13.6

13.7

134.2.1 the Work is defective, or completed Work has been damaged
requiring correction or replacement;

13422 the Contract Price has been reduced by Written Amendment
or Change Order;
13.4.2.3 OWNER has been required to correct defective Work or

complete Work in accordance with paragraph 12.8; or

13424 of CONSULTANT's actual knowledge of the occurrence of
any of the events enumerated in paragraphs 14.2.1 through 14.2.9 inclusive.

Partial Utilization

OWNER at any time may request CONTRACTOR in writing to permit OWNER to
use any such part of the Work which OWNER believes to be ready for its intended
use and has been completed. If CONTRACTOR agrees, CONTRACTOR will
certify to OWNER that said part of the Work is complete and request that a
Certificate of Completion be issued for that part of the Work.

Final Inspection

Upon written notice from CONTRACTOR that the entire Work or an agreed
portion thereof is complete, CONSULTANT will make a final inspection with
CONTRACTOR and will notify CONTRACTOR in writing of all particulars in
which this inspection reveals that the Work is incomplete or defective.
CONTRACTOR shall immediately take such measures as are necessary to
remedy such deficiencies.

Final Application for Payment

After CONTRACTOR has completed all such corrections to the satisfaction of
CONSULTANT and delivered all maintenance and operating instructions,
schedules, guarantees, Bonds, certificates of inspection, marked-up record
documents (as provided in paragraph 5.14) and other documents - all as required by
the Contract Documents, and after CONSULTANT has indicated that the Work is
acceptable (subject to the provisions of paragraph 13.10), CONTRACTOR may
make application for final payment following the procedure for progress payments.
The final Application for Payment shall be accompanied by all documentation called
for in the Contract Documents, together with complete and legally effective releases
or waivers (satisfactory to OWNER) of all Liens arising out of or filed in connection
with the Work. In lieu thereof and as approved by OWNER, CONTRACTOR may
furnish receipts or releases in full; an affidavit of CONTRACTOR that the releases
and receipts include all labor, services, material and equipment for which a Lien
could be filed, and that all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which OWNER or OWNER'S property
might in any way be responsible, have been paid or otherwise satisfied; and consent
of the surety, if any, to final payment. If any Subcontractor or Supplier fails to
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13.8

13.9

furnish a release or receipt in full, CONTRACTOR may furnish a Bond or other
collateral satisfactory to OWNER to indemnify OWNER against any Lien.

Final Payment and Acceptance

13.8.1 CONSULTANT’S Approval

If, on the basis of CONSULTANT’S observation of the Work during
construction and final inspection, and CONSULTANT’S review of the final
Application for Payment and accompanying documentation - all as required
by the Contract Documents, CONSULTANT is satisfied that the Work has
been completed and CONTRACTOR’S other obligations under the Contract
Documents have been fulfilled, CONSULTANT will, after receipt of the
final Application for Payment, indicate in writing CONSULTANT’S
recommendation of payment and present the Application to OWNER for
payment. Thereupon CONSULTANT will give written notice to OWNER
and CONTRACTOR that the Work is acceptable, subject to the provisions
of paragraph 13.10. Otherwise, CONSULTANT will return the Application
to CONTRACTOR, indicating in writing the reasons for refusing to
recommend final payment, in which case CONTRACTOR shall make the
necessary corrections and resubmit the Application.

13.8.2 Delay in Completion of Work

If, through no fault of CONTRACTOR, final completion of the Work is
significantly delayed, OWNER shall, upon receipt of CONTRACTOR’S
final Application for Payment and recommendation of CONSULTANT, and
without terminating the Agreement, make payment of the balance due for
that portion of the Work fully completed and accepted. If the remaining
balance to be held by OWNER for Work not fully completed or corrected is
less than the retainage stipulated in the Agreement, and if Bonds have been
furnished as required in paragraph 10 of Part II, Information for Bidders, the
written consent of the surety to the payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by
CONTRACTOR to CONSULTANT with the Application for such payment.
Such payment shall be made under the terms and conditions governing final
payment, except that it shall not constitute a waiver of claims.

13.8.3 Retainage
Retainage is not applicable to this project.

CONTRACTOR'S Continuing Obligation

CONTRACTOR’S obligation to perform and complete the Work in accordance with
the Contract Documents shall be absolute. Neither recommendation of any progress
or final payment by CONSULTANT, nor the issuance of a certificate of
Completion, nor any payment by OWNER to CONTRACTOR under the| Contract
Documents, nor any use or occupancy of the Work or any part thereof by OWNER,
nor any act of acceptance by OWNER nor any failure to do so, nor any review and
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13.10

approval of a Shop Drawing or sample submission, nor any correction of defective
Work by OWNER will constitute an acceptance of Work not in accordance with the
Contract Documents or a release of CONTRACTOR’S obligation to perform the
Work in accordance with the Contract Documents (except as provided in paragraph
13.10).

Waiver of Claims
The making and acceptance of final payment will constitute:

13.10.1  a waiver of all claims by OWNER against CONTRACTOR, except
claims arising from unsettled Liens, from defective Work appearing after
final inspection or from failure to comply with the Contract Documents
or the terms of any special guarantees specified therein; however, it will
not constitute a waiver by OWNER of any rights in respect of
CONTRACTOR’S continuing obligations under the Contract
Documents; and

13.10.2  a waiver of all claims by CONTRACTOR against OWNER other than
those previously made in writing and still unsettled.

14.  SUSPENSION OF WORK AND TERMINATION

14.1

14.2

OWNER May Suspend Work

OWNER may, at any time and without cause, suspend the Work or any portion
thereof for a period of not more than ninety days by notice in writing to
CONTRACTOR and CONSULTANT which will fix the date on which Work will
be resumed. CONTRACTOR shall resume the Work on the date so fixed.
CONTRACTOR shall be allowed an increase in the Contract Price or an extension
of the Contract Time, or both, directly attributable to any suspension if
CONTRACTOR makes an approved claim therefor as provided in Articles 10 and
11.

OWNER May Terminate
The OWNER may terminate the Work upon the occurrence of any one or more of
the following events:

14.2.1 if CONTRACTOR commences a voluntary case under any chapter
of the Bankruptcy Code (Title 11, United States Code), as now or hereafier
in effect, or if CONTRACTOR takes any equivalent or similar action by
filing a petition or otherwise under any other federal or state law in effect at
such time relating to the bankruptcy or insolvency;

14.2.2 if a petition is filed against CONTRACTOR under any chapter of the

Bankruptcy Code as now or hereafter in effect at the time of filing, or if a
petition is filed seeking any such equivalent or similar relief against
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CONTRACTOR under any other federal or state law in effect at the time
relating to bankruptcy or insolvency;

14.2.3 if CONTRACTOR makes a general assignment for the benefit of
creditors;

14.2.4 if a trustee, receiver, custodian or agent of CONTRACTOR is
appointed under applicable law or under contract, whose appointment or
authority to take charge of property of CONTRACTOR is for the purpose of
enforcing a Lien against such property or for the purpose of general
administration of such property for the benefit of CONTRACTOR’S
creditors;

14.2.5 if CONTRACTOR admits in writing an inability to pay its debts
generally as they become due;

14.2.6 if CONTRACTOR persistently fails to perform the Work in
accordance with the Contract Documents (including, but not limited to,
failure to supply sufficient skilled workers or suitable materials or equipment
or failure to adhere to the progress schedule established under paragraph 2.8
as revised from time to time);

14.2.7 if CONTRACTOR disregards Laws or Regulations of any public
body having jurisdiction;

14.2.8 if CONTRACTOR disregards the authority of CONSULTANT, or

14.2.9 if CONTRACTOR otherwise violates in any substantial way any
provisions of the Contract Documents;

OWNER may, after giving CONTRACTOR (and the surety) seven days'
written notice and to the extent permitted by Laws and Regulations,
terminate the services of CONTRACTOR, exclude CONTRACTOR from
the site and take possession of the Work and of all CONTRACTOR'’S tools,
appliances, construction equipment and machinery at the site and use the
same to the full extent they could be used by CONTRACTOR (without
liability to CONTRACTOR for trespass or conversion), incorporate in the
Work all materials and equipment stored at the site or for which OWNER
has paid CONTRACTOR but which are stored elsewhere, and finish the
Work as OWNER may deem expedient. In such case CONTRACTOR shall
not be entitled to receive any further payment until the Work is finished. If
the unpaid balance of the Contract Price exceeds the direct, indirect and
consequential costs of completing the Work (including but not limited to
fees and charges of engineers, architects, attorneys and other professionals
and court and arbitration costs) such excess will be paid to CONTRACTOR.
If such costs exceed such unpaid balance, CONTRACTOR shall pay the
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14.3

14.4

14.5

difference to OWNER. Such costs incurred by OWNER will be approved as
to reasonableness by CONSULTANT and incorporated in a Change Order,
but when exercising any rights or remedies under this paragraph OWNER
shall not be required to obtain the lowest price for the Work performed.

14.2.10 If safety violations are observed and brought to the Contractors attention and
Contractor fails to take immediate corrective measures any repeat of similar
safety violations, Owner will order an immediate termination of contract.
Note: it is the Contractor’s responsibility to know proper safety measures as
they pertain to construction and OSHA.

14.2.11 This contract may be canceled by either party thirty (30) days after delivery
by canceling party of written notice of intent to cancel to the other
contracting party.

14.2.12 This contract may be canceled by the Lexington-Fayette Urban County
Government if it is determined that the Bidder has failed to perform under
the terms of this agreement, such cancellation to be effective upon receipt of
written notice of cancellation by the Bidder.

CONTRACTOR'S Services Terminated

Where CONTRACTOR'’S services have been so terminated by OWNER, the
termination will not affect any rights or remedies of OWNER against
CONTRACTOR then existing or which may thereafter accrue. Any retention or
payment of moneys due CONTRACTOR by OWNER will not release
CONTRACTOR from liability.

Payment After Termination

Upon seven days' written notice to CONTRACTOR, OWNER may, without cause
and without prejudice to any other right or remedy, elect to abandon the Work and
terminate the Agreement. In such case, CONTRACTOR shall be paid for all Work
executed and any expense sustained plus reasonable termination expenses, which
will include, but not be limited to, direct, indirect and consequential costs (including,
but not limited to, fees and charges of engineers, architects, attorneys and other
professionals and court and arbitration costs).

CONTRACTOR May Stop Work or Terminate

If, through no act or fault of CONTRACTOR, the Work is suspended for a period of
more than ninety days by OWNER or under an order of court or other public
authority, or CONSULTANT fails to act on any Application for Payment within
sixty days after it is submitted, or OWNER fails for sixty days to pay
CONTRACTOR any sum finally determined to be due, then CONTRACTOR may,
upon seven days' written notice to OWNER and CONSULTANT, terminate the
Agreement and recover from OWNER payment for all Work executed and any
expense sustained plus reasonable termination expenses. In addition and in lieu of
terminating the Agreement, if CONSULTANT has failed to act on an Application
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for Payment or OWNER has failed to make any payment as aforesaid,
CONTRACTOR may upon seven days' written notice to OWNER and
CONSULTANT stop the Work until payment of all amounts then due. The
provisions of this paragraph shall not reliecve CONTRACTOR of the obligations
under paragraph 5.16 to carry on the Work in accordance with the progress schedule
and without delay during disputes and disagreements with OWNER.

15. MISCELLANEOUS

15.1

15.2

Claims for Injury or Damage

Should OWNER or CONTRACTOR suffer injury or damage to person or property
because of any error, omission or act of the other party or of any of the other party's
employees or agents or others for whose acts the other party is legally liable, claim
will be made in writing to the other party within a reasonable time of the first
observance of such injury or damage. The provisions of this paragraph 15.1 shall
not be construed as a substitute for or a waiver of the provisions of any applicable
statute of limitations or repose.

Non-Discrimination in Employment
The CONTRACTOR shall comply with the following requirements prohibiting
discrimination:

15.2.1 That no person (as defined in KRS 344.010) shall bid on Lexington-
Fayette Urban County Government construction projects, or bid to furnish
materials or supplies to the Lexington-Fayette Urban County Government,
if, within six months prior to the time of opening of bids, said person shall
have been found, by declamatory judgment action in Fayette Circuit Court,
to be presently engaging in an unlawful practice, as hereinafter defined.
Such declamatory judgment action may be brought by an aggrieved
individual or upon an allegation that an effort at conciliation pursuant to
KRS 344.200 has been attempted and failed, by the Lexington-Fayette
County Human Rights Commission.
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15.3

15.4

15.5

15.2.2 That it is an unlawful practice for an employer:

15.2.2.1 to fail or refuse to hire, or to discharge any individual
or otherwise to discriminate against an individual, with respect to his
compensation, terms, conditions, or privileges of employment,
because of such individual's race, color, religion, sex, age, or national
origin; or

15.2.2.2 to limit, segregate or classify his employees in any
way which would deprive or tend to deprive an individual of
employment opportunities or otherwise adversely affect his status as
an employee because of such individual's sex, race, color, religion,
age, or national origin.

15.2.3 That it is an unlawful practice for an employer, labor organization, or
Joint-labor management committee controlling apprenticeship or other
training or retraining, including on-the-job training programs to discriminate
against an individual because of his race, color, religion, sex, age, or
national origin in admission to, or employment in, any program established
to provide apprenticeship or other training.

15.2.4 That a copy of this Ordinance shall be furnished all suppliers and
made a part of all bid specifications.

15.2.5 This Ordinance shall take effect after it is signed, published and
recorded, as required by law.

Temporary Street Closing or Blockage

The CONTRACTOR will notify the CONSULTANT at least 72 hours prior to
making any temporary street closing or blockage. This will permit orderly
notification to all concerned public agencies. Specific details and restrictions on
street closure or blockage are contained in the Special Conditions.

Percentage of Work Performed by prime CONTRACTOR

The CONTRACTOR shall perform on site, and with its own organization, Work
equivalent to at least fifty (50%) percent of the total amount of Work to be
performed under the Contract. This percentage may be reduced by a supplemental
agreement to this Contract if, during performing the Work, the CONTRACTOR
requests a reduction and the CONSULTANT determines that the reduction would be
to the advantage of the OWNER.

Clean-up

Cleanup shall progress, to the greatest degree practicable, throughout the course of
the Work. The Work will not be considered as completed, and final payment will
not be made, until the right-of-way and all ground occupied or affected by the
Contractor in connection with the Work has been cleared of all rubbish, equipment,
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15.6

15.7

excess materials, temporary structures, and weeds. Rubbish and all waste materials
of whatever nature shall be disposed of, off of the project site, in an acceptable
manner. All property, both public and private, which has been damaged in the
prosecution of the Work, shall be restored in an acceptable manner. All areas shall
be draining, and all drainage ways shall be left unobstructed, and in such a condition
that drift will not collect or scour be induced.

General

The duties and obligations imposed by these General Conditions and the rights and
remedies available hereunder to the parties hereto, and, in particular but without
limitation, the warranties, guarantees and obligations imposed upon
CONTRACTOR by paragraphs 12.1, 12.3.5, 13.3, and 15.2 and all of the rights and
remedies available to OWNER and CONSULTANT thereunder, are in addition to,
and are not to be construed in any way as a limitation of, any rights and remedies
available to any or all of them which are otherwise imposed or available by Laws or
Regulations, by special warranty or guarantee or by other provisions of the Contract
Documents, and the provisions of this paragraph will be as effective as if repeated
specifically in the Contract Documents in connection with each particular duty,
obligation, right and remedy to which they apply. All representations, warranties
and guarantees made in the Contract Documents will survive final payment and
termination or completion of the Agreement.

Debris Disposal

For all LFUCG projects any trash, construction demolition debris, yard waste, dirt or
debris of any kind that is removed from the project site must be disposed of in
accordance with local, state, and federal regulations. The disposal site or facility
must be approved in advance by the LFUCG and disposal documentation is
required. The Contractor will be responsible for payment of any fines associated
with improper disposal of material removed from the project site.

END OF SECTION
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PART V
SPECIAL CONDITIONS
INDEX

BLASTING

RISK MANAGEMENT PROVISIONS -
INSURANCE AND INDEMNIFICATION

WAGE SCALE

WEATHER RELATED DELAYS
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1. BLASTING — not applicable.
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2. RISK MANAGEMENT PROVISIONS
INSURANCE AND INDEMNIFICATION

INDEMNIFICATION AND HOLD HARMLESS PROVISION

(1) It is understood and agreed by the parties that Contractor hereby assumes the entire
responsibility and liability for any and all damages to persons or property caused by or
resulting from or arising out of any act or omission on the part of Contractor or its
employees, agents, servants, owners, principals, licensees, assigns or subcontractors of any
tier (hereinafter “CONTRACTOR”) under or in connection with this agreement and/or the
provision of goods or services and the performance or failure to perform any work required
thereby.

(2) CONTRACTOR shall indemnify, save, hold harmless and defend the Lexington-
Fayette Urban County Government and its elected and appointed officials, employees,
agents, volunteers, and successors in interest (hereinafter “LFUCG”) from and against all
liability, damages, and losses, including but not limited to, demands, claims, obligations,
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs
and reasonable attorney’s fees that are in any way incidental to or connected with, or that
arise or are alleged to have arisen, directly or indirectly, from or by CONTRACTOR’s
performance or breach of the agreement and/or the provision of goods or services provided
that: (a) it is attributable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property (including the loss of use resulting therefrom), or to or from the
negligent acts, errors or omissions or willful misconduct of the CONTRACTOR; and (b) not
caused solely by the active negligence or willful misconduct of LFUCG.

(3) Inthe event LFUCG is alleged to be liable based upon the above, CONTRACTOR
shall defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court costs, and
expert witness fees and expenses, using attorneys approved in writing by LFUCG, which
approval shall not be unreasonably withheld.

(4)  These provisions shall in no way be limited by any financial responsibility or
insurance requirements, and shall survive the termination of this agreement.

%) LFUCG is a political subdivision of the Commonwealth of Kentucky.

CONTRACTOR acknowledges and agrees that LFUCG is unable to provide indemnity
or otherwise save, hold harmless, or defend the CONTRACTOR in any manner.

FINANCIAL RESPONSIBILITY
BIDDER/CONTRACTOR understands and agrees that it shall, prior to final acceptance of

its bid and the commencement of any work, demonstrate the ability to assure compliance
with the above Indemnity provisions and these other risk management provisions.
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INSURANCE REQUIREMENTS

YOUR ATTENTION IS DIRECTED TO THE INSURANCE REQUIREMENTS
BELOW, AAND YOU MAY NEED TO CONFER WITH YOUR INSURANCE
AGENTS, BROKERS, OR CARRIERS TO DETERMINE IN ADVANCE OF
SUBMISSION OF A RESPONSE THE AVAILABILITY OF THE INSURANCE
COVERAGES AND ENDORSEMENTS REQUIRED HEREIN. IF YOU FAIL TO
COMPLY WITH THE INSURANCE REQUIREMENTS BELOW, YOU MAY BE
DISQUALIFIED FROM AWARD OF THE CONTRACT.

Required Insurance Coverage

BIDDER/CONTRACTOR shall procure and maintain for the duration of this contract the
following or equivalent insurance policies at no less than the limits shown below and cause
its subcontractors to maintain similar insurance with limits acceptable to LFUCG in order to
protect LFUCG against claims for injuries to persons or damages to property which may

arise from or in connection with the performance of the work hereunder by
CONTRACTOR. The cost of such insurance shall be included in any bid:

Coverage Limits
General Liability $1 million per occurrence, $2 million

(Insurance Services Office Form CG 00 01) aggregate or $2 million combined single limit

Commercial Automobile Liability $1 million per occurrence
(Insurance Services Office Form CA 0001)

Worker’s Compensation Statutory
Employer’s Liability $100,000.00
Excess/Umbrella Liability $2 million per occurrence

The policies above shall contain the following conditions:

a.  All Certificates of Insurance forms used by the insurance carrier shall be properly filed
and approved by the Department of Insurance for the Commonwealth of Kentucky (DOI).
LFUCG shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy using the Kentucky DOI approved forms.

b.  The General Liability Policy shall be primary to any insurance or self-insurance
retained by LFUCG.
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c.  The General Liability Policy shall include a Products and Completed Operations
endorsement or Premises and Operations Liability endorsement unless it is deemed not to
apply by LFUCG.

d. LFUCG shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

e.  Said coverage shall be written by insurers acceptable to LFUCG and shall be in a form
acceptable to LFUCG. Insurance placed with insurers with a rating classification of no less
than Excellent (A or A-) and a financial size category of no less than VIII, as defined by the
most current Best's Key Rating Guide shall be deemed automatically acceptable.

Renewals

After insurance has been approved by LFUCG, evidence of renewal of an expiring policy
must be submitted to LFUCG, and may be submitted on a manually signed renewal
endorsement form. If the policy or carrier has changed, however, new evidence of coverage

must be submitted in accordance with these Insurance Requirements.

Deductibles and Self-Insured Programs

IF YOU INTEND TO SUBMIT A SELF-INSURANCE PLAN IT MUST BE
FORWARDED TO LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT,
DIVISION OF RISK MANAGEMENT, 200 EAST MAIN STREET, LEXINGTON,
KENTUCKY 40507 NO LATER THAN A MINIMUM OF FIVE (5) WORKING DAYS
PRIOR TO THE RESPONSE DATE. Self-insurance programs, deductibles, and self-
insured retentions in insurance policies are subject to separate approval by Lexington-
Fayette Urban County Government's Division of Risk Management, upon review of
evidence of BIDDER/CONTRACTOR s financial capacity to respond to claims. Any such
programs or retentions must provide LFUCG with at least the same protection from liability
and defense of suits as would be afforded by first-dollar insurance coverage. If
BIDDER/CONTRACTOR satisfies any portion of the insurance requirements through
deductibles, self-insurance programs, or self-insured retentions, BIDDER/CONTRACTOR
agrees to provide Lexington-Fayette Urban County Government, Division of Risk
Management, the following data prior to the final acceptance of bid and the commencement
of any work:

a. Latest audited financial statement, including auditor's notes.

b. Any records of any self-insured trust fund plan or policy and related
accounting statements.

c. Actuarial funding reports or retained losses.
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d. Risk Management Manual or a description of the self-insurance and risk

management program.
e. A claim loss run summary for the previous five (5) years.
f. Self-Insured Associations will be considered.

Safety and Loss Control

CONTRACTOR shall comply with all applicable federal, state, and local safety standards
related to the performance of its works or services under this Agreement and take necessary
action to protect the life, health and safety and property of all of its personnel on the job site,
the public, and LFUCG.

Verification of Coverage

BIDDER/CONTRACTOR agrees to furnish LFUCG with all applicable Certificates of
Insurance signed by a person authorized by the insurer to bind coverage on its behalf prior to
final award, and if requested, shall provide LFUCG copies of all insurance policies,
including all endorsements.

Right to Review. Audit and Inspect

CONTRACTOR understands and agrees that LFUCG may review, audit and inspect any
and all of its records and operations to insure compliance with these Insurance
Requirements.

DEFAULT

BIDDER/CONTRACTOR understands and agrees that the failure to comply with any of
these insurance, safety, or loss control provisions shall constitute default and that LFUCG
may elect at its option any single remedy or penalty or any combination of remedies and
penalties, as available, including but not limited to purchasing insurance and charging
BIDDER/CONTRACTOR for any such insurance premiums purchased, or suspending or
terminating the work.

00357187
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3.

4.

WAGE SCALES — NOT APPLICABLE.

WEATHER RELATED DELAYS

The Project Completion date shall be established with the understanding that no extension of
time will be granted for weather related delays that are within the average temperature or
number of rain or snow days within a particular month. The average weather conditions shall
be established by referencing the records of the National Oceanic and Atmospheric
Administration (NOAA) and as defined herein.

Extensions of inclement weather shall be granted only when the work affected must be on
schedule at the time of delay. No time will be granted for work which is behind schedule in
excess of the actual delay caused by the weather, assuming the work had been on schedule.

Time granted for weather delays shall be requested on a monthly basis.

The weather experienced at the project site during the contract period must be found to be
unusually severe, that is more severe than the adverse weather anticipated for the project
location during any given month. The unusually severe weather must actually cause a delay to
the completion of the project. The delay must be beyond the control and without the fault or
negligence of the contractor.

The anticipated adverse weather delays shall be based on the National Oceanic and
Atmospheric Administration (NOAA) climatography ten year average for the Lexington
Bluegrass Airport KY US location. The Mean Number of Days of daily precipitation using >=
0.10 will determine the base line for monthly anticipated adverse weather evaluations. The
contractor's progress schedule must reflect these anticipated adverse weather delays in all
weather dependent activities. Upon acknowledgement of the Notice to Proceed (NTP) and
continuing throughout the contract, the contractor will record the occurrence of actual adverse
weather and resultant impact to normally scheduled work. Actual adverse weather delay days
must prevent work on critical path activities for 50 percent or more of the contractor's
scheduled work date. The number of actual adverse weather delay days shall be calculated
chronologically from the first to the last day of each month, and be recorded as full days. The
number of actual adverse weather days greater than the number of anticipated adverse weather
days, listed above, shall be the number of unusually severe weather days for the purposes of
any contract extensions (actual adverse weather days - anticipated adverse weather days =
unusually severe weather days.)

Definitions:

1. "Unusually severe weather” - weather that is more severe than the adverse weather
anticipated for the season or location involved.
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2. "Adverse weather" - atmospheric conditions at a definite time and place that are
unfavorable to construction activities.
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PART VI

CONTRACT AGREEMENT

THIS AGREEMENT, made on the 27 day of February , 2026 , by and
between Lexington-Fayette Urban County Government, acting herein called "OWNER"
and C & R Asphalt, LLC , doing business as *(an
individual) (a partnership) (a corporation) located in the City of Lexington ,
County of Fayette , and State of ___ Kentucky , hereinafter called
"CONTRACTOR."
WITNESSETH: That the CONTRACTOR and the OWNER in consideration of

One Hundred and Thrity Five Thousand Nine Hundred Dollars and Zero Cents
($135900.00) quoted in the proposal by the CONTRACTOR, dated

12-5-2025 . hereby agree to commence and complete the construction described as
follows:
1. SCOPE OF WORK

The CONTRACTOR shall furnish all the materials, supplies, machinery, equipment,
tools, superintendence, labor, insurance, and other accessories and services necessary to complete
the said project in accordance with the conditions and prices stated in the Proposal, the General
Conditions, and the Special Conditions of the Contract, the Specifications and Contract
Documents therefore as prepared by Element Design, PLLC for LFUCG for the Meadowbrook
Park Parking Lot.

2, TIME OF COMPLETION

The time estimated and authorized by the OWNER for the proper execution of the Work by the
Contract, in full, is hereby fixed as sixty (60) days to final completion. The time shall begin in
accordance with the Notice to Proceed provided by OWNER.

3. ISSUANCE OF WORK ORDERS

Notice to begin Work will be given in whole or for part of the Work as determined by the
OWNER pending the availability of funds. The order of construction will be as determined after
consultation between the CONTRACTOR and the OWNER.

4. THE CONTRACT SUM

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of

the Contract, as quoted in the proposal, subject to any additions and deductions, as provided
therein.
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5. PROGRESS PAYMENTS

The OWNER shall make payments on account of the Contract, as provided in accordance with the
General Conditions, less the aggregate of previous payments.

6. ACCEPTANCE AND FINAL PAYMENT

Final payment shall be due within ninety (90) days after completion of the Work, provided the
Work be then fully completed and the Contract fully accepted.

Before issuance of final certificate, the CONTRACTOR shall submit evidence satisfactory to the
Owner that all payrolls, material bills, and other indebtedness connected with the Work has been
paid.

If, after the Work has been substantially completed, full completion thereof is materially delayed
through no fault of the CONTRACTOR, the OWNER shall without terminating the Contract, make
payment of the balance due for that portion of the Work fully completed and accepted. Such
payment shall be made under the terms and conditions governing final payment, except that it shall
not constitute a waiver of claims.

7. THE CONTRACT DOCUMENTS

The Advertisement for Bids, Information for Bidders, the General Conditions, Performance and
Payment Bonds, Contract Agreement, Special Conditions, Technical Specifications, any and all
Addenda, and Proposal, Ion Wave Q&A, and Plan Drawings form the Contract, and they are fully a
part of the Contract as if hereto attached or herein repeated.

8. EXTRA WORK
The OWNER, without invalidating the Contract, may order extra work or make changes by altering,
adding to or deducting from the Work, the Contract Sum being adjusted accordingly. All such

Work shall be executed and paid for in accordance with the General Conditions, which is a part of
this Contract.
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9. THE FOLLOWING IS AN ENUMERATION OF THE SPECIFICATIOI\;IS AND
DRAWINGS (CONTRACT DOCUMENTS):

SPECIFICATIONS

SECTION
NO. TITLE

I Advertisement for Bids

I Information for Bidders

111 Form of Proposal

v General Conditions

\" Special Conditions

VI Contract Agreement

VII Performance and Payment Bonds

VIII Addenda

IX Technical Specifications and Drawings

SCHEDULE OF DRAWINGS

CVR COVER & SCHEDULE OF DRAWINGS

L1.00 EROSION PREVENTION & SEDIMENT CONTROL PLAN
L.2.00 SITE DEMOLITION PLAN

L3.00 SITE GRADING PLAN

L4.00 SITE LAYOUT & MATERIALS PLAN

L5.00 LANDSCAPE PLAN

L5.01 LANDSCAPE DETAILS

L6.00 GENERAL SITE DETAILS

L6.01 GENERAL SITE DETAILS
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IN WITNESSETH WHEREOF, the parties hereto have executed this Contract as of the date and
year above written.

(Seal) Lexington-Fayette Urban County Government.

Lexington. Kentucky
(Owner)

v Fontodets)
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Hn?77540 9-26:27 PO B!
(Address and Zip Code)

IMPORTANT: *Strike out any non-applicable terms.

Secretary of the Owner should attest. If the CONTRACTOR is corporation,
Secretary should attest. Give proper title of each person-executing Contract.
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PART VIl

PERFORMANCE AND PAYMENT BONDS

1. PERFORMANCE BOND

p2 PAYMENT BOND
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PART VII
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that

(Name of CONTRACTOR)

(Address of CONTRACTOR)

a . hereinafter
(Corporation, Partnership, or Individual)

called Principal, and

(Name of Surety)

(Address of Surety)
hereinafter called Surety, are held and firmly bound unto

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507

hereinafter called "OWNER" in the penal sum of:
Dollars, ($ ), for the payment of whereof Principal and Surety bind themselves, their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal by written agreement is entering into a Contract with OWNER for
(project name) in accordance with drawings and

specifications prepared by: (the Engineer) which Contract is by reference
made a part hereof, and is hereinafter referred to as the Contract.

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal shall
promptly and faithfully perform said Contract, then this obligation shall be null and void; otherwise it shall
remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the OWNER.
Whenever, Principal shall be, and declared by OWNER to be in default under the Contract,‘the OWNER

having performed OWNER’S obligations thereunder, the Surety may promptly remedy the de‘fault, or shall
promptly:
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(1) Complete the Contract in accordance with its terms and conditions or

(2) Obtain a bid or bids for completing the Contract in accordance with its terms and conditions,
and upon determination by Surety of the lowest responsible bidder, or if the OWNER elects,
upon determination by the OWNER and Surety jointly of the lowest responsible bidder,
arrange for a Contract between such bidder and OWNER, and make available as Work
progresses (even though there may be a default or a succession of defaults under the Contract
or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the balance of the Contract Price; but not exceeding, including other costs and
damages for which the Surety may be liable hereunder, the amount set forth in the first
paragraph hereof. The term "balance of the Contract Price", as used in this paragraph shall
mean the total amount payable by OWNER to Principal under the Contract and any
amendments thereto, less the amount properly paid by OWNER to Principal.

Any suit under this bond must be instituted before the expiration of two (2) years from the date on which
final payment under the Contract falls due.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the
OWNER named herein or the heirs, executors, administrators or successors of OWNER.
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IN WITNESS WHEREOF, this instrument is executed in each one of which shall be

(number)
deemed an original, this the day of ,20
ATTEST:
Principal
(Principal) Secretary
BY: (s)
(Address)
Witness as to Principal
(Address)
Surety
ATTEST: BY:
Attorney-in-Fact
(Surety) Secretary (Address)
(SEAL)

Witness as to Surety

(Address)
TITLE:

Surety

BY:

TITLE:

NOTE: The number of executed counterparts of the bond shall coincide with the number of executed
counterparts of the Contract.
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PART VII

PAYMENT BOND

KNOW ALL MEN BY THESE PRESENT: that

(Name of Contractor)

(Address of Contractor)

a . hereinafter

(Corporation, Partnership or Individual)

called Principal, and

(Name of Surety)

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto:

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507

Obligee, hereinafter called OWNER, for the use and benefit of claimants as hereinafter defined, in the
amount of Dollars ($ )
the payment whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors,
and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal by written agreement is entering into a Contract with OWNER for

(project name) in accordance with drawings and
specifications prepared by: (the Engineer) which Contract is by reference
made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall promptly
make payment to all claimants as hereinafter defined for all labor and material used or reasonably required
for use in the performance of the Contract, then this obligation shall be void; otherwise it shall remain in full
force and effect, subject, however, to the following conditions.

1. A claimant is defined as one having a direct contract with the Principal or with a Subcontractor of
the Principal for labor, material, or both, used or reasonably required for use in the performance of
the Contract, labor and material being construed to include that part of water, gas, power, light, heat,
oil, gasoline, telephone service or rental of equipment directly applicable to the Contract.

PB-5



The above named Principal and Surety hereby jointly and severally agree with the OWNER that
every claimant as herein defined, who has not been paid in full before the expiration of a period of
ninety (90) days after the date on which the last of such claimant's work or labor was done or
performed, or materials were furnished by such claimant, may sue on this bond for the use of such
claimant, prosecute the suit to final judgment for such sum or sums as may be justly due claimant,
and have execution thereon. The OWNER shall not be liable for the payment of any costs or
expenses of any such suit.

No suit or action shall be commenced hereunder by any claimant:

(a)  Unless claimant, other than one having a direct contract with the Principal, shall have given
written notice to any two of the following: The Principal, the OWNER, or the Surety above
named, within ninety (90) days after such claimant did or performed the last of the Work or
labor, or furnished the last of the materials for which said claim is made, stating with
substantial accuracy the amount claimed and the name of the party to whom the materials
were furnished, or for whom the Work or labor was done or performed. Such notice shall be
served by mailing the same by registered mail or certified mail, postage prepaid, in an
envelope addressed to the Principal, OWNER, or Surety, at any place where an office is
regularly maintained for the transaction of business, or served in any manner in which legal
process may be served in the state in which the aforesaid project is located, save that such
service need not be made by a public officer.

(b) After the expiration of one (1) year following the date on which Principal ceased Work on
said Contract, it being understood, however, that if any limitation embodied in this bond is
prohibited by any law controlling the construction hereof such limitation shall be deemed to
be amended so as to be equal to the minimum period of limitation permitted by such law.

(c) Other than in a state court of competent jurisdiction in and for the county or other political
subdivision of the state in which the project, or any part thereof, is situated, or in the United
States District Court for the district in which the project, or any part thereof, is situated, and
not elsewhere.

The amount of this bond shall be reduced by and to the extent of any payment or payments made in
good faith hereunder, inclusive of the payment by Surety of mechanics' liens which may be filed of
record against aid improvement, whether or not claim for the amount of such lien be presented
under and against this bond.
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IN WITNESS WHEREQOF, this instrument is executed in counterparts, each one of

(number)
which shall be deemed an original, this the day of .20
ATTEST:
(Principal)
(Principal) Secretary
(SEAL) BY: (s)
(Address)
(Witness to Principal)
(Address)
(Surety)
ATTEST:
BY:
(Attorney-in-Fact)
(Surety) Secretary
(SEAL)
Witness as to Surety (Address)
(Address)

NOTE: The number of executed counterparts of the bond shall coincide with the number of executed
counterparts of the Contract.

END OF SECTION
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Bond No. 101704768

Document A312™ — 2010

Conforms with The American Institute of Architects AlA Document 312

Performance Bond

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal stotus and principal place of business)
C & R Asphalt, LLC I;/leorc;ant::;;r;ding Company (Mutual)

0. 80X This document has important legal
4{slRebmannitens Des Moines, IA 50306-3498 consequences. Gonsufation wi
Lexington, KY 40504 Malling Address for Notices &n sllomey Is ancouraged with

respect to its complation or
modificalion.
OWNER! Any singular reference lo
(Name, legal status and address) Contraclor, Surely, Owner or
. alther parly shall be considered
Lexington-Fayette Urban County Govemment plural where applicable.
200 East Main Street, Room 338
Lexington, KY 40507
CONSTRUCTION CONTRACT
Date: February 27, 2026
Amount: $ 135,900.00 One Hundred Thirty Five Thousand Nine Hundred Dollars and 00/100
Description:
(Name and location)
Bid #128-2025 Meadowbraok Park Parking Lot - Lexington, KY
BOND
Date; February 27, 2026
(Nat earlier than Construction Coniract Daie)
Amount: $ 135,900.00 One Hundred Thirty Five Thousand Nine Hundred Dollars and 00/100
Modifications to this Bond: [X] None [0 Sce Scction 16
CONTRACTOR AS PRINCIPAL SURETY
Company: (Corporate Seal) Company: {Corporate Seal)
C & RAsphalt, LL Merchants Bonding Cognpany (Mutual) “)

y ) I ,."' | ~ 1:‘,. Ao 2
Signature: Signature: 7/} J-’r":ii“f' o) ';f / \I—C .{{’( il

Name s \& Name Melissa Ray ; y

and ‘Title: ; MA,M._ / eraw/ and Title:  Attorney-in-Fact -
/M aw&_jy’

(Any addltfonal signatures appear on the last page of this Performance Bond)

(FOR INFORMATION ONLY — Nanie, address and telephone)

AGENT or BROKER! OWNER'S REPRESENTATIVE:
Acrisure (Architect, Engineer or other party:)
2307 River Road, Suite 200

Louisville, KY 40206

502-636-9191

S-1852/A5 810
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their helrs, executors, administrators, successors and assigns (o the Owner for
the performance of the Construction Conlract, which is incorporated herein by reference.

§ 2 If the Contractor performs the Construction Contraci, the Surety and the Conlracior shull have no obligation under this Bond, except when
applicable o participate in & conference as provided in Section 3,

§ 3 If there is no Owner Default under the Construction Contract, the Surcly's obligation under this Bond shall arise after

1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring a Contractor Default. Such
notice shull indicate whether the Owner is requesting & conference among the Owner, Contractor and Surety to discuss the
Contractor's performance. If the Owncr docs not request a conference, the Surcty mey, within five (5) business days after receipt of
the Owner's notice, request such a conference, If the Surety timely requests s conference, the Owner shall altend. Unless the Owner
aprees otherwise, any conference requested under this Section 3.1 shall be held within ten (10) business days of the Surcty’s receipt
of the Owner’s notice, If the Owner, the Contractor and the Surety agree, the Contractor shalt be allowed a reasonable lime lo
perform the Construction Contract, but such an agreement shall not waive the Owne’s right, if any, subsequently to declare a

Contractor Defanlt;
the Owner declarcs a Contractor Default, terminstes the Consiruction Contract and notifies the Surety; and

the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the Construction Contract to the
Surety or to a contractor selected to perform the Construction Contract. '

XS

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure to comply with a condltion
precedent lo the Surcty’s obligations, or release the Surety from itz obligations, except to the extent the Surety dememstrates aclual prejudice.

§ 5 When the Owner has sulisfied the conditions of Section 3, the Surcty shall promptly and at the Surety’s expense take one of the following actians:
§ 6.1 Amrange for the Contractor, with the consent of the Owner, to perform end complete the Construction Contruct;
§ 5.2 Undertake to perform and complete the Construciion Contract itself, through s sgents or independent coniraciors;

§ 6.3 Obtain hids or negotiated proposals frem qualified contractors acceptable to the Owner for a contract for performance and completion of the
Consteuction Contruct, arrange for a contract to be prepared for exceution by the Owner and a contractor selected with the Owner’s concurrence, lo be
secured with performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the Construction Contracl, and pay to
the Owner the amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Ganer es a resull of the

Contracior Default; or

§ 6.4 Waivoits right to perform and completc, armange for completion, or obtain a new contractor and with ressonable promptness under the

circumslances:
A After investigation, determine the amount for which it ray be liable to the Owner and, as soon as practicable after the amount is

dctermined, make payment to the Owner; or
.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 Il the Surety does not proceed us provided in Section § with reasonnble prompincss, the Surcty shall be deemed to be in default on this Bond
seven days afler receipl of n additlonn] written notice from the Owner to the Surcty domanding that the Surety perform its obligations under this
Rond, and the Owner shell be entitled to enforco any remedy avoilable to the Owner. If the Surety procecds as provided in Section 5.4, and the
Ownier refuses the payment or the Surety has denied liability, in whole or in pan, without further notice the Owner shall be entitled to enforce any

remedy available to the Owner,

S-1852/A8 8f10
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§ 7 If the Surety elecis 1o act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not be greater then those of the
Contractor under the Construction Contrack, and the respunsibilities of the Owner ta the Surety shall not be greater than thosc of the Owner under the
Construction Contracl, Subject to the commitment by the Owner to pay the Balancc of the Contract Price, the Surety is obligated, without
duplication, for

A theresponsibllities of the Contractor for comrection of defective work and completion of the, Construction Contracl;

.2 additional legnl, design professional and defay casts resulting from the Conlraclor’s Defuult, and resulting from the ections or

failure to act of the Surety under Section §; and
3 liquidated damages, or if no liquidated damages are specified in the Construction Contraet, actual domages caused by deloyed

performance or non-performence of the Contraclor.
§ 8 If the Surety elects to act under Section 5.3, 5.3 or 5.4, the Surety’s liability is limited to the smount of this Dond,

§ 9 The Surcty shall not be lisble to the Owner or others for ebligations of the Contractor that arc uarclatcd to the Construction Contract, and the
Balonce of the Contruct Price shall not be reduceil o set off on account of any such unrclated obligations. No right of action shall accruc on this
Bond to any person or catity other than the Owner or its helrs, exceutors, sdministrators, successors and assigns.

§ 10 The Surety hereby waives notice of any chenge, including changes of timg, to the Construction Contract or to related subcontracts, purchase
orders and other obligations.

§ 11 Any proceeding, legel or equitable, under this Bond may be instituted in any court of competent jurisdiction in the locatfon in which the work or
part of the work s located and shall be instituted within (wo years after & declaration of Controetor Defult or within two years oftes the Conlractor
ceased working or within two years after the Surety refuses or fails to perform its obligations under this Bond, whichever oceurs first. If the
provisions of this Paragraph are void or prohibited by Jaw, the minimum period of limitation available (o sureties os o defense in the jurisdiction of

the suit shall be epplicable,

§ 12 Notice to the Surcty, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on which their signatore
appears.

§ 13 When this Bond has heen fumished to comply with a statutory or other legal requirement in the location where the construction was to be
performed, any provision in this Bond conflicting with sefd statutory or lega! requirement shall be deemed deleted herefrom and provisions
conforming to such statutory or other legal requirement shall be deemed incorporated herein, When so furnished, the intent is that this Bond shall be
construed as a statutory bond and not as a common lawbond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor under the Construction Contract after all proper
adjustments have been made, including allowance to the Contractor of auy amounts received or to be received by the Owner in seitlement of
insurance or other claims for damages to which the Contractor is entitled, reduced by oll valid and proper payments made to or an behalfof the

Contractor under the Construction Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, including all Contract Documents
and changes made (o the agreement and (he Contract Documents,

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to comply with a matcrial
term of the Coanstruetion Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor &5 required under the Construction
Contract or to perform and complete or comply with the other material ferms of the Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Conlractor.

§ 15 If this Bond is issued [or an ogreement between a Contractor end subcontractor, the term Contractor in this Bond shall be deemed to be
Subcontractor and the lerm Owner shall be deemed to be Contractor,
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§ 46 Modifications to this bond are as follows:

(Space is provided below for additionol signares of added parfies, other than those appearing on the cover page.)

(Carporate Seal)

CONTRACTOR AS PRINCIPAL SURETY
Company: (Corporate Seal} Company:
Signature: Signature:
Name and Title: Name end Title:
Address Address

S-1852/AS 8110



Bond No. 101704768

Document A312™ — 2010

Conforms with The American Institute of Architects AlA Document 312

Payment Bond

CONTRACTOR: SURETY:

(Nawme, legal status and address) (Naue, legal status and princlpal place of business)

C & R Asphalt, LLC gll(e)rcgant:;zc;r;ding Company (Mutual)

.0, Box This documani has Important legal

45 Rebmang CS Des Moines, JA 50306-3498 congequencas. Consullation Wil

Lexington, KY 40504 Malling Address for Notices an stlorney Is encouraged with
respact to s completion or
modification.

OWNER: Any singular reference to

(Name, legal statits and address) Cortraclor, Surety, Ownar or
other party shal be considered

Lexington-Fayette Urban County Government plural whese applicable.

200 East Main Street, Rocm 338

Lexington, KY 40507

CONSTRUCTION CONTRACT

Date:  Fgbruary 27, 2026

Amount: $ 135,900.00 One Hundred Thirty Five Thousand Nine Hundred Dollars and 00/100

Description:

(Name and location)

Bid #128-2025 Meadowbrook Park Parking Lot - Lexington, KY

BOND
Date; February 27, 2026

(Not earlier than Construction Contract Date)

Amount: $135,900.00 One Hundred Thirty Five Thousand Nine Hundred Dollars and 00/100
Modifications to this Bond: (X] None [ See Section 18
CONTRACTOR AS PRINCIPAL SURETY
Company: (C e Seal) Company: {Corporute Seal)
C & R Asphal Merchants Bonding Comppany (Mutual)
Signature: Signatare: / VAN LS SO { L]
Name Namo  Melissa Ray P
and Title: S ’C — and Title:  Attorney-in-Fact =
(A addittonal signotures appear on the last page of this Payment Bond)
(FOR INFORMATION ONLY — Nane, address and telephone)
AGENT or BROKER: OWNER'S REPRESENTATIVE:

(Architect, Engineer or other party:)

Acrisure

2307 River Road, Suite 200
Louisville, KY 40206
502-636-9191
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§ 10 The Surcty shall not be Liable to the Owner, Claimants or others for obligatione of the Contractor that arc uarclated to the Canstruction Contract.
The Owner shall not be liable for the payment of any casts or expenses of eny Claimant under this Bond, end shall have under this Bond no
obligation to make puymenls o, or give nolice on behnlf of, Claimants or olherwise have any obligations to Claimants under this Bond.

§ 11 The Surely hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchese
orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant nnder this Bond other than in a court of cdinpelent jurisdiction in the state in which the
project that s the subject of he Construction Contractls located or after the expiration of one year from the date (1) on which the Claimant sent a
Claim to the Surcty pursuant to Scelion 5.1.2 or 5.2, or (2) on which the Inst labor orservice was performed by snyone or the last matcrials or
equipment were furnished by enyone under the Construction Contract, whichever oF (1) or (2) first occurs. If the provisions of this Peragraph arc void
or prohibited by faw, the minimum period of limitatlon available to suretles 93 a defense in the jurisdictlon of the suit shall be applicable.

§ 13 Notiez and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the eddress shown on the page on which thelr
signature appears, Actual receipt of notice or Claims, however accomplished, shall be sufficicnt compliance as of the date recelved.

§ 14 When this Bond has been fumnished to eomply with & statutory or other legol requirement in the location where the construction wes to be
performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deomed deleted herefrom and provisions
conforming to such statutory or other legal requirement shall be deemed incorporaled herein. When so furnished, tho tteat is that this Bond shell be

construcd as a statutory bond end not as a cammon law bond.

§ 15 Upon request by any person or enlity appearing to be a potential bencficiary of this Bond, the Contractor and Owner shall promptly fumnish a
copy of this Bond or shell permit a copy to be mede.

§ 16 Definitions
§ 16.1 Clalm. A wriiten statement by the Claimant including at a minimum:
4 the swne of the Claimant;
.2 the nome of lhe person for whem the labor was done, or materials or equipment furnished;
.3 acopy of the agreement or purchase order pursuant'to which labor, materials or equipment was furnished for usc in the
performance of the Construction Contract;
4 abrief description of the labor, materials or equipment fumnished;
& the date on which (he Claimant last performed labor or Iast furnished materials or equipment for use in the performance of the
Construction Contract;
. the total amount camed by the Claimant for labor, materials or equipment furnished as of the date of the Claim;
.7 thetotal omount of previous payments recelved by the Claimant; and
B thetotal amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the date of the Claim.

§ 16.2 Claimant. An indlvidun or entity having a dirccl conlract wilh the Contractor or with a subcontraclor of the Contractor to fumish labor,
materials or equipment for use in the performance of the Construction Contract, The term Claimant slso includes any Individual or entity that has
rightfully asserted a claim under an opplicable mechenic's lien or similar ststute against the seal property upon which the Project is located. The inlent
of this Bond shall be to include without limitation in the lerms “lebor, matesials or equipment” that part of water, gas, power, light, heat, oil, gasoline,
telephone service or rental cquipment used in the Coastruction Contract, architectural and engineering services required for performance of the work
of the Coniratior snd the Conlractor’s subcontractors, and &1l other items for which a mechunic's lien may be asserted in the jurisdiction where the

tabor, materials or equipment were furnlshed.

§ 16.3 Construction Contract, The agreement between the Owner and Contractor identified on the cover page, Including all Contract Documants
and all changes mede (o the agreement and the Contract Documents.
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udministrators, successors and assigng to the Owner to

§ 1 The Contractor and Sarety, jointly and severally, bind themselves, their heirs, executors,
which Is incorporated herein by reference,

pay for labar, materials and equipment furnished for use in the performance of the Construction Contract,
subject (o the following terms.

i

§ 2 If the Contraclor promptly mukes puyment of all sums duc fo Claimants, and defcnds, indemnifies and holds harmless the Owner from claims,
demands, licns or suits by any person or entity secking payment for labor, matcrials or equipnient fumished for use in the performance of the
Construction Conlracl, then the Surety and the Contractor shall bave no obligation under this Bond.

§ 3 [ there is no Owner Default under the Construction Contract, the Surcty's obligation to the Owner under this Bond shall arise afler the Owner
has prompily notificd the Contractor and the Surety (at the address described in Section 13) of ¢Jaims, demands, licns or suits against the Owner or
the Owner's property by any person or enlity sceking payment for labor, materials or equipment fumished for use in the performance of the
Construction Contract and tendered dofense of such claims, demands, licos or suits to the Contractor and the Surely.

§ 4 When the Owner has satisfied the conditions in Section 3, the Surcly shall promptly und 6t the Surety's expense defend, indemnify and hold
harmless the Owner against a duly tendered claim, demand, lien or suil.

§ 5 The Surcty's obligations to a Claimant under this Bond shall arise after the following:

§ 6.1 Claimants, who do not have a direct contract with the Contractor, .
4 have fumished a wrillen notice of non-payment to the Contractor, staling with substantial accuracy the amount claimed and the

name ol the parly (o whom the materials were, or equipment was, furnished or supplied or for whom the labor was done or
performedl, within ninety (90) deys after having lust performed labor or fast furnished materials or equipntent included In the Claim;

and
2 have sent a Claim to the Suroty (at the address described in Section 13).

§ 5.2 Claimants, who arc employcd by or have a direct contract with the Contractor, have senta Claim to the Surety (at the sddress described in
Section 13).

§ 6 If e notloe of non-payaent required by Section 5.L.1 is given by the Owner to the Contractor, that is sulficient to salisfy 2 Claiment's obligation
to fumish a written notice of non-payment under Section 5.1.1.

§ 7 When o Claimant hes satisfied the conditions of Sections 5.1 or 5.2, whichever is appliceble, the Surcly shall promptly und ot the Surety's
expense take the following actions:

§ 7.1 Send an answer to the Claimant, with 2 copy to the Owner, within sixty (60) duys after receipt of the Claim, stating tho amaunts that are
undisputed and the basis for challenging any umounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed arounts.

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to constitute  waiver of defenses the
Surety or Cantracior may have or ncquire es to a Cloim, except as to undisputed emounts for which the Surcty and Claimant have reached agreement.
I, however, the Surety fails to discharge its obligations under Section 7.1 or Scctfon 7.2, the Surety shall indemnify the Claimant for the reasonable
allomey’s fees the Claimant incurs thercafier to recover any sums found to be due and owing to the Claimenl.

§ B The Surety's total obligation shall not exceed the amount of this Bond, plus the amounl of reusonable uttorey's fees provided under Section 7.3,
and the amount of [his Bond sha!l be credited for eny payments made in good faith by the Surcty,

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shatl be used for the performance of the Construction Contract
end to satisfy claims, if any, under eny construction performance bond. By the Contractor fuenishing and the Owner accepting this Bond, they agree
that all funds eamed by the Contractor in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and
Surcty under this Bond, subject to the Owner's prority to use the funds for the completion of the work.
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MERCHANTS =\

BONDING COMPANY.
POWER OF ATTORNEY

Know All Persons By These Presents, thal MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.,
both being corporations of the Stale of lowa, and MERCHANTS NATIONAL INDEMNITY COMPANY , an assumed name of Merchants
National Bonding, Inc., (herein callectively called the *Companies”) do hereby make, constitute and appoinl, individually,
Amy Smith; Barbara Duncan; Brook T Smith; Deborah S Neichter; Jacob Motto; James T Smith; Jason D Cromwell; Jitl Kemp; Kelsy Hoagland;
Leigh McCarthy; Lynnette Long; Mellssa Ray; Michael Ocasio; Raymond M Hundley; Susan Ritter; Suzanna Knight; Theresa Hintzman; Wiliam O
Walker

their true and lawful Attomey(s)-in-Fact, to sign ils name as surely(ies) and lo execute, seal and acknowledge any and all bonds, undertakings,
contracts and other written instruments in the nature thereof, on behalf of the Companies In their business of guaranteeing the fidelity of persons,
guaranieeing the performance of contracts and execuling or guaranieeing bonds and undertakings required or permitted in any aclions  or
proceedings allowed by law. :

This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authorlty of the By-Laws adopled by the Board of Directors of
the Companies.

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and authorily
1o appoint Alloreys-in-Fact, and to authorize them to execute on behalf of the Company, and aitach the seal of the Company thereto, bonds and
undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof.”

“The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Atlorney
or Certification thareof authorizing the execution and dslivery of any bond, undertaking, recognizance, or other suretyship o obligations of the Company,
and such signature and seal when so used shall have the same force and effect as though manually lixed."

In conneclion with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given to the
Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final eslimates on engineering and consiruclion contracts
required by the Stale of Florida Department of Transportation. It is fully understood thal consenting to the Slate of Florida Depariment of
Transporialion making payment of the final estimate to the Conlracior and/or ils assignee, shall not relieve this surely company of any of its
obligations under its bond.

in connaction with abligations in favor of the Kentucky Department of Highways only, it Is agreed that the power and authority hereby given

to the Attorney-in-Fact cannot be modified or revoked unless prior wrilten personal notice of such intent has been given to the Commissioner -
Departmenl of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the madification or revocation.

in Witness Whereof, the Companies have caused this Instrument to be signed and sealedthis 2nd  day of June , 2025
LT, e, gnmEay
S SNG Cote. SUXVONG S, et NALIN. MERCHANTS BONDING COMPANY (MUTUAL)
P Ll g 200N Obys,  MERCHANTS NATIONAL BONDING, INC,
SR R Ty, oY R SSNFORMES,  MERCHANTS NATIONAL INDEMNITY COMPANY
12 -0- Gigl 9% 5] it
‘=i i2: iIegl \\ o
5, 198§ 6% 13, f&: %
o, o & & g, LA
'f KOS o " ‘%:-“ .O?JQ."..".f'.“é;O‘ By
.'-u..--'.. ’ ..‘--§-".‘ President
STATE OF IDWA
COUNTY OF DALLAS ss.
Onthis 2nd day of June 2025 , before me appearad Larry Taylor, lo me personally known, wha being by me duly sworn

did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL), MERCHANTS NATIONAL BONDING, INC., and MERCHANTS
NATIONAL INDEMNITY COMPANY; and that the seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the
said instrument was signed and sealed in behalf of the Companies by authorily of their respective Boards of Direclors.

R ar et Penni Miller
g%@ Commission Number 787952

Z
L4 L My Commission Expires
1WA January 20, 2027

Notary Public

(Explration of nolary's commission

does not invalidate this instrument)
|, Elisabeth Sandersfeld, Secretary of MERCHANTS BONDING COMPANY (MUTUAL), MERCHANTS NATIONAL BONDING, INC., and
MERCHANTS NATIONAL INDEMNITY COMPANY do hereby ceriify that the above and foregoing Is a true and cotrect copy of the POWER-OF-

ATTORNEY executed by said Companies, which is still in full force and effect and has not been amended urlrevaked.

In Witness Whereof, | have hereunto set my hand and affixed the seal of the Companies on this :5?_ f Udayof | I U (Ad L,-'.‘ ¥ 80 9\(0

an®®ug ey |ll|l!.|". wEE A, L/

«*0\NG Cg,e 10N S oALIND s
o %0‘-_..-...“/” e o ".,.n---,,_‘ Yo, ’...-.‘P -
Ih, o._.' “P oﬂ '-_’9%:. - \\,.- “P o» -‘_'oo.-.. .Oé_“?‘.v (1o Rﬂrﬁ"- U‘ i .
o ’:‘? X3 4, . e e ;"? LRy a.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required undcr the Construction

Contract or to perform and complete or comply with the other material terms of the Construction Contract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner und Contractor.

§ 47 If this Bond Is issued for an agreement between a Conlractor and subcontractor, the tenm Contractor i this Bond shall be deomed tobe

Subcontractor and the term Owner shall be deemed to be Contruclor.

§ 18 Modifications to this bond are us follows:

(Space is pravided below for additional signatures of added parties, other than those appearing on the cover page.)

(Corporate Seal)

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:
Signature: Signuture:
Name and Title: Name and Title:
Address Address
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PART vIIl

ADDENDA
All addenda issued during the bidding of the Project will be reproduced in the signed Contract
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MEADOWBROOK PARK
PARKING LOT RENOVATION & RESURFACING

SECTION 311000 — SITE CLEARING

PART 1 - GENERAL

1.1

12

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY
This Section includes the following:

Protecting existing trees and grass to remain.

Removing existing trees, shrubs, groundcovers plants and grass.

Clearing and grubbing.

Stripping and stockpiling topsoil.

Removing above- and below-grade site improvements.

Disconnecting, capping or sealing and removal of storm drainage utilities.
Temporary erosion and sedimentation control measures.
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Related Sections include the following:

1. Division 01 Section "Temporary Facilities and Controls" for temporary utilities, temporary
construction and support facilities, temporary security and protection facilities.

2. Division 01 Section "Temporary Tree and Plant Protection” for protecting trees remaining on-site
that are affected by site operations.

3. Division 01 Section "Execution" for verifying utility locations and for recording field
measurements.

4, Division 31 Section "Earth Moving" for soil materials, excavating, backfilling, and site grading.

5. Division 23 Section "Turf and Grasses and Plants" for finish grading including preparing and
placing planting soil mixes and testing of topsoil material.

6. Division 21, Division 22, Division 23, Division 26, Division 27, and Division 28 Sections for

removal of site utilities except storm sewets.

DEFINITIONS

Topsoil: Natural or cultivated surface-soil layer containing organic matter and sand, silt, and clay
particles; friable, pervious, and black or a darker shade of brown, gray, or red than underlying subsoil;
reasonably free of subsoil, clay lumps, gravel, and other objects more than 2 inches in diameter; and free
of subsoil and weeds, roots, toxic materials, or other nonsoil materials.

Tree Protection Zone: Area surrounding individual trees or groups of trees to be protected during
construction, and defined by the drip line of individual trees or the perimeter drip line of groups of trees,
unless otherwise indicated.
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1.4 MATERIAL OWNERSHIP

A. Except for stripped topsoil or other materials indicated to remain Owner's property, cleared materials
shall become Contractor's property and shall be removed from Project site.

1.5 SUBMITTALS

A. Photographs or videotape, sufficiently detailed, of existing conditions of trees and plantings, adjoining
construction, and site improvements that might be misconstrued as damage caused by site clearing.

B. Record drawings, according to Division 01 Section "Project Record Documents," identifying and
accurately locating capped utilities and other subsurface structural, electrical, and mechanical conditions.

C. Storm Water Pollution Prevention Plan: Submit prior to beginning construction and maintain on-site, and
available for regular review by the Architect the following:

Copy of the Notice of Intent (NOI) if applicable.
Copy of the Site Grading Permit if applicable.

1.

2.

3. Copy of the SWPPP along with related written documents.

4. Maintenance Log Book in conformance with the requirements indicated.

1.6 QUALITY ASSURANCE

A. Preinstallation Conference: Conduct conference at Project site to comply with requirements in
Division 01 Section "Project Management and Coordination."

1.7 PROJECT CONDITIONS

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used
facilities during site-clearing operations.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilitiglas without
permission from Owner and authorities having jurisdiction.

2. Provide alternate routes around closed or obstructed traffic ways if required by authori{‘ies having
jurisdiction. i

B. Improvements on Adjoining Property: Authority for performing site clearing indicated OL property
adjoining Owner's property will be obtained by Owner before award of Contract.

1. Do not proceed with work on adjoining property until directed by Architect.

C. Salvable Improvements: Carefully remove items indicated to be salvaged and store on Owner's premises
where indicated.

D. Utility Locator Service: Notify utility locator service for area where Project is located before site
clearing.

E. Do not commence site clearing operations until temporary erosion and sedimentation control measures
are in place.
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PART 2 - PRODUCTS

2.1

A.

SOIL MATERIALS

Satisfactory Soil Materials: Requirements for satisfactory soil materials are specified in Division 31
Section "Earth Moving."

1. Obtain approved borrow soil materials off-site when satisfactory soil materials are not available
on-site.

PART 3 - EXECUTION

3.1

A.

B.

(&

3.2

A.

B.

C.

3.3

A.

B.

C.

PREPARATION

Protect and maintain benchmarks and survey control points from disturbance during construction.
Locate and clearly flag trees and vegetation to remain or to be relocated.

Protect existing site improvements to remain from damage during construction.

1. Restore damaged improvements to their original condition, as acceptable to Owner.

TEMPORARY EROSION AND SEDIMENTATION CONTROL
Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of
soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to requirements

of authorities having jurisdiction and the Storm Water Pollution Prevention Drawings (SWPP).

Inspect, repair, and maintain erosion and sedimentation control measures during construction until
permanent vegetation has been established.

Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

TREE PROTECTION

Erect and maintain temporary fencing around tree protection zones before starting site clearing. Remove
fence when construction is complete.

1. Do not store construction materials, debris, or excavated material within fenced area.
2; Do not permit vehicles, equipment, or foot traffic within fenced area.
3. Maintain fenced area free of weeds and trash.

Do not excavate within tree protection zones, unless otherwise indicated.
Where excavation for new construction is required within tree protection zones, hand clear and excavate
to minimize damage to root systems. Use narrow-tine spading forks, comb soil to expose roots, and

cleanly cut roots as close to excavation as possible.

1. Cover exposed roots with burlap and water regularly.

SITE CLEARING 311000-3



3.4

3.5

3.6

MEADOWBROOK PARK
PARKING LOT RENOVATION & RESURFACING

2. Temporarily support and protect roots from damage until they are permanently redill'ected and

covered with soil.

3. Coat cut faces of roots more than 1-1/2 inches in diameter with an emulsified asphalt or other
approved coating formulated for use on damaged plant tissues.

4. Backfill with soil as soon as possible.

Repair or replace trees and vegetation indicated to remain that are damaged by construction operations, in
a manner approved by Architect.

1. Employ an arborist, licensed in jurisdiction where Project is located, to submit details of proposed
repairs and to repair damage to trees and shrubs.

2. Replace trees that cannot be repaired and restored to full-growth status, as determined by
Architect.

UTILITIES

Locate, identify, disconnect, and seal or cap off utilities indicated to be removed.

1. Arrange with utility companies to shut off indicated utilities.

Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or others unless
permitted under the following conditions and then only after arranging to provide temporary utility

services according to requirements indicated:

1. Notify Architect not less than two days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Architect's written permission.

Removal of underground utilities is included in Division 21, Division 22, Division 23, Division 26,
Division 27, and Division 28 Sections covering site utilities, if applicable.

CLEARING AND GRUBBING

Remove obstructions, trees, shrubs, grass, and other vegetation to permit installation of new construction
where required.

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be relocated.‘i
Cut minor roots and branches of trees indicated to remain in a clean and careful manner where
such roots and branches obstruct installation of new construction. !

3. Grind stumps and remove roots, obstructions, and debris extending to a depth of 18 inches below
exposed subgrade.

4. Use only hand methods for grubbing within tree protection zone. !

S. Chip removed tree branches and dispose of off-site. |

Fill depressions caused by clearing and grubbing operations with satisfactory soil material unless further
excavation or earthwork is indicated. |

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches, and compact each
layer to a density equal to adjacent original ground.

TOPSOIL STRIPPING

Remove sod and grass before stripping topsoil.

SITE CLEARING 311000-4



3.7

38

MEADOWBROOK PARK
PARKING LOT RENOVATION & RESURFACING

Strip topsoil to whatever depths are encountered in a manner to prevent intermingling with underlying
subsoil or other waste materials.

1. Remove subsoil and nonsoil materials from topsoil, including trash, debris, weeds, roots, and other
waste materials.

Stockpile topsoil materials away from edge of excavations without intermixing with subsoil. Grade and
shape stockpiles to drain surface water. Cover to prevent windblown dust.

1. Limit height of topsoil stockpiles to 72 inches.

2. Do not stockpile topsoil within tree protection zones.

3. Dispose of excess topsoil as specified for waste material disposal.
4. Stockpile surplus topsoil to allow for respreading deeper topsoil.
SITE IMPROVEMENTS

Remove existing above- and below-grade improvements as indicated and as necessary to facilitate new
construction. Do not excavate greater than 36” below existing finish grade under any circumstances.
Soils below this elevation are hazardous and have been capped previously to protect from exposure.

Remove slabs, paving, curbs, gutters, and aggregate base as indicated.

1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut length of existing
pavement to remain before removing existing pavement. Saw-cut faces vertically.

2. Paint cut ends of steel reinforcement in concrete to remain to prevent corrosion.

DISPOSAL

Disposal: Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste
materials including trash and debris, and legally dispose of them off Owner's property.

END OF SECTION 311000
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SECTION 321216 — ASPHALT PAVING

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Special Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes: Hot-mix asphalt patching.

1. Hot-mix asphalt paving.

2. Hot-mix asphalt paving overlay.

3. Pavement-marking paint.

4. Sport / Baseketball Court Pavements

Related Sections:

1. Division 2 Section "Site Clearing" for demolition, removal, and recycling of existing
asphalt pavements.

Division 2
1. Section "Earthwork" for aggregate subbase and base courses.
DEFINITION

Hot-Mix Asphalt Paving Terminology: Refer to ASTM D 8 for definitions of terms.

SUBMITTALS

Product Data: For each type of product indicated. Include technical data and tested physical
and performance properties.

1. Job-Mix Designs: For each job mix proposed for the Work.

Shop Drawings: Indicate pavement markings, lane separations, and defined parking spaces.
Indicate, with international symbol of accessibility, spaces allocated for people with disabilities.

Samples: For each paving fabric, 12 by 12 inches minimum.

Samples for Verification: For the following products, in manufacturer's standard sizes unless
otherwise indicated:

1. Each paving fabric, 12 by 12 inches minimum.
2. Each type and color of preformed traffic-calming device.
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3. Each pattern and color of precut marking material.
Qualification Data: For qualified manufacturer and Installer.
Material Certificates: For each paving material, from manufacturer.

Material Test Reports: For each paving material.

SYSTEM DESCRIPTION

Provide hot-mix asphalt paving according to materials, workmanship, and other applicable
requirements of standard specifications of state or local DOT.

1. Standard Specification: Kentucky Department of Highways (KYDOH), “Standard
Specification for Road and Bridge Construction”, current edition.

2. Measurement and payment provisions and safety program submittals included in standard
specifications do not apply to this Section.

QUALITY ASSURANCE

Manufacturer Qualifications: A paving-mix manufacturer registered with and approved by the
Kentucky Transportation Cabinet and LFUCG.

DELIVERY, STORAGE, AND HANDLING

Deliver pavement-marking materials to Project site in original packages with seals unbroken
and bearing manufacturer's labels containing brand name and type of material, date of
manufacture, and directions for storage.

Store pavement-marking materials in a clean, dry, protected location within temperature range
required by manufacturer. Protect stored materials from direct sunlight.

PROJECT CONDITIONS

Environmental Limitations: Do not apply asphalt materials if subgrade is wet or excessively
damp, if rain is imminent or expected before time required for adequate cure, or if the following
conditions are not met:

Prime Coat: Minimum surface temperature of 60 deg F.

Tack Coat: Minimum surface temperature of 60 deg F.

Slurry Coat: Comply with weather limitations in ASTM D 3910.

Asphalt Base Course: Minimum surface temperature of 40 deg F and rising at time of
placement.

5. Asphalt Surface Course: Minimum surface temperature of 60 deg F at time of placement.

B
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Pavement-Marking Paint: Proceed with pavement marking only on clean, dry surfaces and at a
minimum ambient or surface temperature of 40 deg F for oil-based materials and 55 deg F for
water-based materials, and not exceeding 95 deg F. ‘

PART 2 - PRODUCTS

2.1

2.2

2.3

2.4

A.

oS 0w »

AGGREGATES \

General: Use materials and gradations that have performed satisfactorily in_ previous
installations. ‘

Coarse Aggregate: KYDOH Section 805, sound; angular crushed stone, crushed gravel, or
properly cured, crushed blast-furnace slag. ‘

Fine Aggregate: KYDOH Section 804, sharp-edged natural sand or sand prepared from stone,
gravel, properly cured blast-furnace slag, or combinations thereof.

Mineral Filler: KYDOH Section 804, rock or slag dust, hydraulic cement, or other inert
material.

ASPHALT MATERIALS

Asphalt Binder: KYDOH Section 806.

Asphalt Cement: KYDOH Section 806.

Prime Coat: KYDOH Section 806.

Tack Coat: KYDOH Section 806, emulsified asphalt of suitable grade and consistency for
application.

Water: Potable.

AUXILIARY MATERIALS

Herbicide: Commercial chemical for weed control, registered by the EPA. Provide in granular,
liquid, or wettable powder form. }

Pavement-Marking Paint: Latex, waterborne emulsion, lead and chromate free, ready mixed,
complying with FS TT-P-1952, with drying time of less than 45 minutes. |

1. Color: White and blue, as indicated.

MIXES ‘

|

Hot-Mix Asphalt: Dense, hot-laid, hot-mix asphalt plant mixes approved by authorities having
jurisdiction and complying with the following requirements: ‘

1

)
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1. Provide mixes with a history of satisfactory performance in geographical area where
Project is located.

2. Provide Highway Design Mix CLIII 1.00D PG64-22 for base course.

Provide Highway Design Mix CLIII 0.38D PG64-22 for surface course.

4, Provide the maximum allowable recycled asphalt content as permitted by the KYDOH
Standard Specifications for the applicable mix.

W

PART 3 - EXECUTION

3.1

3.2

EXAMINATION
Verify that subgrade is dry and in suitable condition to begin paving.

Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify soft
pockets and areas of excess yielding. Do not proof-roll wet or saturated subgrades.

1. Completely proof-roll subgrade in one direction. Limit vehicle speed to 3 mph.
Proof roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than 15
tons.

3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as

determined by Architect, and replace with compacted backfill or fill as directed.
Proceed with paving only after unsatisfactory conditions have been corrected.

Verify that utilities and other items requiring a cut and installation beneath the asphalt surface
have been completed and that asphalt surface has been repaired flush with adjacent asphalt prior
to beginning installation of imprinted asphalt.

PATCHING

Hot-Mix Asphalt Pavement: Saw cut perimeter of patch and excavate existing pavement
section to sound base. Excavate rectangular or trapezoidal patches, extending 12 inches into
adjacent sound pavement, unless otherwise indicated. Cut excavation faces vertically. Remove
excavated material. Recompact existing unbound-aggregate base course to form new subgrade.

Tack Coat: Apply uniformly to vertical surfaces abutting or projecting into new, hot-mix
asphalt paving at a rate of 0.05 to 0.15 gal./sq. yd..

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving.
2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings.
Remove spillages and clean affected surfaces.

Patching: Fill excavated pavements with hot-mix asphalt base mix for full thickness of patch
and, while still hot, compact flush with adjacent surface.

Where new asphalt pavement abuts existing asphalt pavement, provide continuous edge key.

ASPHALT PAVING 321216-4



33

3.4

3.5

MEADOWBROOK PARK
PARKING LOT RENOVATION & RESURFACING

SURFACE PREPARATION

General: Immediately before placing asphalt materials, remove loose and deleterious material
from substrate surfaces. Ensure that prepared subgrade is ready to receive paving.

Herbicide Treatment: Apply herbicide according to manufacturer's recommended ;rates and
written application instructions. Apply to dry, prepared subgrade or surface of co‘mpacted-

aggregate base before applying paving materials.
1. Mix herbicide with prime coat if formulated by manufacturer for that purpose.

Tack Coat: Apply uniformly to surfaces of existing pavement at a rate of 0.05 to 0.15 gal./sq.
yd..

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving.
2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings.
Remove spillages and clean affected surfaces.

HOT-MIX ASPHALT PLACING ‘

Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off. Place
asphalt mix by hand to areas inaccessible to equipment in a manner that prevents segregation of
mix. Place each course to required grade, cross section, and thickness when compactec‘l.

Place hot-mix asphalt surface course in single lift.
Spread mix at minimum temperature of 250 deg F.
Begin applying mix along centerline of crown for crowned sections and on high side of
one-way slopes unless otherwise indicated.
5. Regulate paver machine speed to obtain smooth, continuous surface free of pulls and
tears in asphalt-paving mat. |
|

Place paving in consecutive strips not less than 10 feet wide unless infill edge strips qf a lesser
width are required.

Place hot-mix asphalt base course in number of lifts and thicknesses indicated. !

el e

1. After first strip has been placed and rolled, place succeeding strips and extend rolling to
overlap previous strips. Complete a section of asphalt base course before placing asphalt
surface course. |

|

Promptly correct surface irregularities in paving course behind paver. Use suitable hand tools

to remove excess material forming high spots. Fill depressions with hot-mix asphalt to prevent

segregation of mix; use suitable hand tools to smooth surface.

JOINTS
Construct joints to ensure a continuous bond between adjoining paving sections. !Construct
joints free of depressions, with same texture and smoothness as other sections of hot-mix

asphalt course.

1.  Clean contact surfaces and apply tack coat to joints.
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2. Offset longitudinal joints, in successive courses, a minimum of 6 inches.
3. Offset transverse joints, in successive courses, a minimum of 24 inches.
4. Construct transverse joints at each point where paver ends a day's work and resumes

work at a subsequent time. Construct these joints using either "bulkhead" or "papered"
method according to AI MS-22, for both "Ending a Lane" and "Resumption of Paving

Operations."
5. Compact joints as soon as hot-mix asphalt will bear roller weight without excessive
displacement.
6. Compact asphalt at joints to a density within 2 percent of specified course density.
COMPACTION

General: Begin compaction as soon as placed hot-mix paving will bear roller weight without
excessive displacement. Compact hot-mix paving with hot, hand tampers or with vibratory-
plate compactors in areas inaccessible to rollers.

1. Complete compaction before mix temperature cools to 185 deg F.

Breakdown Rolling: Complete breakdown or initial rolling immediately after rolling joints and
outside edge. Examine surface immediately after breakdown rolling for indicated crown, grade,
and smoothness. Correct laydown and rolling operations to comply with requirements.

Intermediate Rolling: Begin intermediate rolling immediately after breakdown rolling while
hot-mix asphalt is still hot enough to achieve specified density. Continue rolling until hot-mix
asphalt course has been uniformly compacted to the following density:

1. Average Density: 96 percent of reference laboratory density according to ASTM D 6927
or AASHTO T 245, but not less than 94 percent nor greater than 100 percent.

Finish Rolling: Finish roll paved surfaces to remove roller marks while hot-mix asphalt is still
warm.

Edge Shaping: While surface is being compacted and finished, trim edges of pavement to
proper alignment. Bevel edges while asphalt is still hot; compact thoroughly.

Repairs: Remove paved areas that are defective or contaminated with foreign materials and
replace with fresh, hot-mix asphalt. Compact by rolling to specified density and surface
smoothness.

Protection: After final rolling, do not permit vehicular traffic on pavement until it has cooled
and hardened.

Erect barricades to protect paving from traffic until mixture has cooled enough not to become
marked.

INSTALLATION TOLERANCES

Pavement Thickness: Compact each course to produce the thickness indicated within the
following tolerances:
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1. Base Course: Plus or minus 1/2 inch.
2. Surface Course: Plus 1/4 inch, no minus.

Pavement Surface Smoothness: Compact each course to produce a surface smoothne;ass within
the following tolerances as determined by using a 10-foot straightedge applied transversely or

longitudinally to paved areas:

1. Base Course: 1/4 inch. |
2. Surface Course: 1/8 inch.
3. Crowned Surfaces: Test with crowned template centered and at right angle to crown.

Maximum allowable variance from template is 1/4 inch. |

ASPHALT SEALCOAT ‘

\
Sealcoat: Apply sealcoating in a uniform thickness in compliance with KYTC Section 405

Asphalt Seal Coat. |

PAVEMENT MARKING
Do not apply pavement-marking paint until layout, colors, and placement have bee‘n verified
with Architect.

Allow paving to age for 30 days before starting pavement marking.

Sweep and clean surface to eliminate loose material and dust.

Apply paint with mechanical equipment to produce pavement markings, of d‘imensions
indicated, with uniform, straight edges. Apply at manufacturer's recommended rates t‘o provide

a minimum wet film thickness of 15 mils.

RECYCLED RUBBER WHEEL STOPS
Install wheel stops in bed of adhesive as recommended by manufacturer.

Securely attach wheel stops to pavement with not less than two galvanized-steel dowels
embedded at one-quarter to one-third points. Securely install dowels into pavement and bond to
wheel stop. Recess head of dowel beneath top of wheel stop.

FIELD QUALITY CONTROL

Testing Agency: If deemed necessary, Owner will engage and pay for a qualified independent
geotechnical engineering testing agency to perform field quality-control testing. The Contractor
will be responsible for understanding the requirements and frequency of teéﬁng and
coordinating with the testing agency. |

Thickness: In-place compacted thickness of hot-mix asphalt courses will be determined
according to ASTM D 3549,
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Surface Smoothness: Finished surface of each hot-mix asphalt course will be tested for
compliance with smoothness tolerances.

In-Place Density: Take samples of uncompacted paving mixtures and compacted pavement
according to ASTM D 979 or AASHTO T 168.

1. Reference maximum theoretical density will be determined by averaging results from
four samples of hot-mix asphalt-paving mixture delivered daily to site, prepared
according to ASTM D 2041, and compacted according to job-mix specifications.

2. In-place density of compacted pavement will be determined by testing core samples
according to ASTM D 1188 or ASTM D 2726.

a. One core sample will be taken for every 1000 sq. yd. or less of installed pavement,
with no fewer than 3 cores taken.

b. Field density of in-place compacted pavement may also be determined by nuclear
method according to ASTM D 2950 and correlated with ASTM D 1188 or
ASTM D 2726.

Replace and compact hot-mix asphalt where core tests were taken.

Remove and replace or install additional hot-mix asphalt where test results or measurements
indicate that it does not comply with specified requirements.

DISPOSAL

Except for material indicated to be recycled, remove excavated materials from Project site and
legally dispose of them in an EPA-approved landfill.

FIELD QUALITY CONTROL

Testing Agency: If deemed necessary, the Owner will engage and pay for a qualified testing
agency to review asphalt paving.

Thickness: In-place compacted thickness of hot-mix asphalt courses will be determined
according to ASTM D 3549.

Surface Smoothness: Finished surface of each hot-mix asphalt course will be tested for
compliance with smoothness tolerances.

In-Place Density: Testing agency will take samples of uncompacted paving mixtures and
compacted pavement according to ASTM D 979 or AASHTO T 168.

1. Reference maximum theoretical density will be determined by averaging results from
four samples of hot-mix asphalt-paving mixture delivered daily to site, prepared
according to ASTM D 2041, and compacted according to job-mix specifications.

2. In-place density of compacted pavement will be determined by testing core samples
according to ASTM D 1188 or ASTM D 2726.

a. One core sample will be taken for every 1000 sq. yd. or less of installed pavement,
with no fewer than 3 cores taken.
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b. Field density of in-place compacted pavement may also be determined by nuclear
method according to ASTM D 2950 and correlated with ASTM D 1188 or
ASTM D 2726.

E.  Replace and compact hot-mix asphalt where core tests were taken.
F.  Remove and replace or install additional hot-mix asphalt where test results or measurements

indicate that it does not comply with specified requirements. !

3.14 DISPOSAL
|

A.  Except for material indicated to be recycled, remove excavated materials from Project site and
legally dispose of them in an EPA-approved landfill. |

END SECTION 321216
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SECTION 321313 — CONCRETE PAVING

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes exterior cement concrete pavement for the following:

1. Walkways.

2. Curbs

Related Sections include the following:

1. Division 03 Section "Cast-in-Place Concrete” for general building applications of
concrete.

2. Division 31 Section "Earth Moving" for subgrade preparation, grading, and subbase
course.

3.  Division 32 Section "Concrete Paving Joint Sealants" for joint sealants of joints in
concrete pavement and at isolation joints of concrete pavement with adjacent
construction.

DEFINITIONS

Cementitious Materials: Portland cement alone or in combination with one or more of blended
hydraulic cement, fly ash and other pozzolans, and ground granulated blast-furnace slag.

SUBMITTALS
Product Data: For each type of manufactured material and product indicated.

Design Mixtures: For each concrete pavement mixture. Include alternate mixture designs when
characteristics of materials, Project conditions, weather, test results, or other circumstances

warrant adjustments.
Qualification Data: For manufacturer and testing agency.

Material Test Reports: From a qualified testing agency indicating and interpreting test results
for compliance of the following with requirements indicated, based on comprehensive testing of
current materials:
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E.  Material Certificates: Signed by manufacturers certifying that each of the following materials
complies with requirements:

Cementitious materials. _

Steel reinforcement and reinforcement accessories.
Admixtures.

Curing compounds.

Applied finish materials.

Bonding agent or epoxy adhesive.

Joint fillers.

STRON G Bty 1) T

F.  Field quality-control test reports.

G.  Minutes of preinstallation conference.

1.5 QUALITY ASSURANCE

A. Manufacturer Qualifications: Manufacturer of ready-mixed concrete products who complies
with ASTM C 94/C 94M requirements for production facilities and equipment.

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete
Production Facilities."

B. ACI Publications: Comply with ACI301, "Specification for Structural Concrete," unless
modified by requirements in the Contract Documents.

C. Mockups: Cast mockups of full-size sections of concrete pavement (minimum 4’ x 4°) to
demonstrate typical joints, surface finish, texture, color, and standard of workmanship.

1. Build mockups in the location and of the size indicated or, if not indicated, as directed by
Architect.

2. Notify Architect seven days in advance of dates and times when mockups will be
constructed.

3. Obtain Architect's approval of mockups before stamng construction.

4, Maintain approved mockups during construction in an undisturbed condition as a
standard for judging the completed pavement.

5. Demolish and remove approved mockups from the site when directed by Architect.

6. Approved mockups may become part of the completed Work if undisturbed at time of
Substantial Completion.

!
D. Preinstallation Conference: Conduct conference at Project site to comply with requirements in
Division 01 Section "Project Management and Coordination."

1. Before submitting design mixtures, review concrete pavement mixture design and
examine procedures for ensuring quality of concrete materials and concrete pavement
construction practices. Require representatives, including the following, of each entity
directly concerned with concrete pavement, to attend conference: |

a. Contractor's superintendent.
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b. Concrete pavement subcontractor.

PROJECT CONDITIONS

Traffic Control: Maintain access for vehicular and pedestrian traffic as required for other
construction activities.

PART 2 - PRODUCTS

2.1

A.

2.2

A,

B.

23

A.

0

D.

MANUFACTURERS

In other Part 2 articles where titles below introduce lists, the following requirements apply to
product selection:

1. Available Products: Subject to compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, products specified.
2. Available Manufacturers: Subject to compliance with requirements, manufacturers

offering products that may be incorporated into the Work include, but are not limited to,
manufacturers specified.

FORMS

Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type
materials to provide full-depth, continuous, straight, smooth exposed surfaces.

1. Use flexible or curved forms for curves with a radius 100 feet or less.

Form-Release Agent: Commercially formulated form-release agent that will not bond with,
stain, or adversely affect concrete surfaces and will not impair subsequent treatments of
concrete surfaces.

STEEL REINFORCEMENT

Plain-Steel Welded Wire Reinforcement: ASTM A 185, fabricated from as-drawn steel wire
into flat sheets.

Reinforcing Bars: ASTM A 615/A 615M, Grade 60; deformed.
Plain Steel Wire: ASTM A 82, galvanized.

Joint Dowel Bars: Plain steel bars, ASTM A 615/A 615M, Grade 60. Cut bars true to length
with ends square and free of burrs.

Tie Bars: ASTM A 615/A 615M, Grade 60, deformed.
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F.  Hook Bolts: ASTM A 307, Grade A, internally and externally threaded. Design hook-bolt joint
assembly to hold coupling against pavement form and in position during concreting operations,
and to permit removal without damage to concrete or hook bolt.

G. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening
reinforcing bars, welded wire reinforcement, and dowels in place. Manufacture bar supports
according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast concrete
of greater compressive strength than concrete, and as follows:

1. Equip wire bar supports with sand plates or horizontal runners where base material will
not support chair legs.

24 CONCRETE MATERIALS

A.  Cementitious Material: Use the following cementitious materials, of the same type, brand, and
source throughout the Project:

1. Portland Cement: ASTM C 150, Type 1, gray. Supplement with the following:
a. Fly Ash: ASTM C 618, Class F.

B. Normal-Weight Aggregates: ASTM C 33, Class4S coarse aggregate, uniformly graded.
Provide aggregates from a single source with documented service record data of at least 10
years' satisfactory service in similar pavement applications and service conditions using similar
aggregates and cementitious materials.

1. Maximum Coarse-Aggregate Size: 1-1/2 inches nominal.
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement.

C.  Water: ASTM C 94/C 94M.
D.  Air-Entraining Admixture: ASTM C 260.
E. Chemical Admixtures: Provide admixtures certified by manufacturer to be compatible with

other admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass
of cementitious material.

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A.

2. Retarding Admixture: ASTM C 494/C 494M, Type B.

3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D.

4, High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F.

5. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M,
Type G.

6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II.
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2.5 CURING MATERIALS

A.  Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing
approximately 9 0z./sq. yd. dry.

B.  Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene
sheet.

C. Water: Potable.

D.  Evaporation Retarder: Waterborne, monomolecular film forming; manufactured for application
to fresh concrete.

1. Available Products:

Axim Concrete Technologies; Cimfilm.

Burke by Edeco; BurkeFilm.

ChemMasters; Spray-Film.

Conspec Marketing & Manufacturing Co., Inc.; Aquafilm,
Dayton Superior Corporation; Sure Film.

Euclid Chemical Company (The); Eucobar.

Kaufman Products, Inc.; Vapor Aid.

Lambert Corporation; Lambco Skin.

L&M Construction Chemicals, Inc.; E-Con.

MBT Protection and Repair, ChemRex Inc.; Confilm.
Meadows, W. R., Inc.; Sealtight Evapre.

Metalcrete Industries; Waterhold.

Nox-Crete Products Group, Kinsman Corporation; Monofilm.
Sika Corporation, Inc.; SikaFilm.

Symons Corporation; Finishing Aid.

Vexcon Chemicals, Inc.; Certi-Vex EnvioAssist.

TOBEIFT PR MO AL O

E.  Clear Waterborne Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B.
1.  Available Products:

Anti-Hydro International, Inc.; AH Curing Compound #2 DR WB.
Burke by Edoko; Aqua Resin Cure.

ChemMasters; Safe-Cure Clear.

Conspec Marketing & Manufacturing Co., Inc.; W.B. Resin Cure.
Dayton Superior Corporation; Day Chem Rez Cure (J-11-W).
Euclid Chemical Company (The); Kurez DR VOX.

Kaufman Products, Inc.; Thinfilm 420.

Lambert Corporation; Aqua Kure-Clear.

L.&M Construction Chemicals, Inc.; L&M Cure R.

Meadows, W. R., Inc.; 1100 Clear.

Nox-Crete Products Group, Kinsman Corporation; Resin Cure E.
Symons Corporation; Resi-Chem Clear.

Tamms Industries Inc.; Horncure WB 30.

Unitex; Hydro Cure 309.

PErFT PR MO Qe o
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0. Vexcon Chemicals, Inc.; Certi-Vex Enviocure 100.

2.6 RELATED MATERIALS

A.  Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber
or ASTM D 1752, cork or self-expanding cork.

I If an asphaltic fiber joint filler is utilized, provide an acceptable polyethylene bond
breaker tape where joint sealant is indicated.

B. Epoxy Bonding Adhesive: ASTM C 881, two-component epoxy resin, capable of hum1d curing
and bonding to damp surfaces, of class suitable for application temperature and of‘ grade to
requirements, and as follows:

1. Types I and II, non-load bearing, for bonding hardened or freshly mixed concrete to
hardened concrete.
C. Chemical Surface Retarder: Water-soluble, liquid-set retarder with color dye, for horizontal
concrete surface application, capable of temporarily delaying final hardening of concrete to a
depth of 1/8 to 1/4 inch.

1. Available Products:

Burke by Edeco; True Etch Surface Retarder.

ChemMasters; Exposee.

Conspec Marketing & Manufacturing Co., Inc.; Delay S.

Euclid Chemical Company (The); Surface Retarder S.

Kaufman Products, Inc.; Expose.

Metalcrete Industries; Surftard.

Nox-Crete Products Group, Kinsman Corporation; Crete-Nox TA.
Scofield, L. M. Company; Lithotex.

Sika Corporation, Inc.; Rugasol-S.

Vexcon Chemicals, Inc.; Certi-Vex Envioset.

T ER e Ao oR

2.7 CONCRETE MIXTURES

A. Prepare design mixtures, proportioned according to ACI301, for each type and strength of
normal-weight concrete determined by either laboratory trial mixes or field experience.

1. Use a qualified independent testing agency for preparing and reporting proposed concrete
mixture designs for the trial batch method.

B.  Proportion mixtures to provide normal-weight concrete with the following properties:
1. Compressive Strength (28 Days): 4000 psi.

2= Maximum Water-Cementitious Materials Ratio at Point of Placement: 0.45.
3. Slump Limit: 4 inches, plus or minus 1 inch.
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Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight
concrete at point of placement having an air content as follows:

1. Air Content: 6 1/2 percent plus or minus 1.5 percent for 1-1/2-inch nominal maximum
aggregate size.

Limit water-soluble, chloride-ion content in hardened concrete to 0.15 percent by weight of
cement.

Chemical Admixtures: Use admixtures according to manufacturer's written instructions.

1. Use high-range, high-range, water-reducing and retarding admixture in concrete, as
required, for placement and workability.
2. Use water-reducing and retarding admixture when required by high temperatures, low

humidity, or other adverse placement conditions.

Cementitious Materials: Limit percentage, by weight, of cementitious materials other than
portland cement according to ACI 301 requirements for concrete exposed to deicing chemicals.

1. Fly Ash or Pozzolan: 15 percent.

CONCRETE MIXING

Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according to
ASTM C 94/C 94M. Furnish batch certificates for each batch discharged and used in the Work.

1. When air temperature is between 85 deg F and 90 deg F, reduce mixing and delivery time
from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing
and delivery time to 60 minutes.

PART 3 - EXECUTION

3.1

A.

B.

EXAMINATION

Examine exposed subgrades and subbase surfaces for compliance with requirements for
dimensional, grading, and elevation tolerances.

Proof-roll prepared subbase surface below concrete pavements with heavy pneumatic-tired
equipment to identify soft pockets and areas of excess yielding,

1. Completely proof-roll subbase in one direction and repeat in perpendicular direction.
Limit vehicle speed to 3 mph.

2. Proof-roll with a loaded 10-wheel tandem-axle dump truck weighing not less than 15
tons.

3. Subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2 inch
require correction according to requirements in Division 31 Section "Earth Moving."
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Proceed with concrete pavement opetations only after nonconforming conditions have been
. . |
corrected and subgrade is ready to receive pavement.

PREPARATION

Remove loose material from compacted subbase surface immediately before placing concrete.

EDGE FORMS AND SCREED CONSTRUCTION

Set, brace, and secure edge forms, bulkheads, and intermediate screed guides for pavement to
required lines, grades, and elevations. Install forms to allow continuous progress of work and
so forms can remain in place at least 24 hours after concrete placement.

Clean forms after each use and coat with form-release agent to ensure separation ﬁ‘om‘ concrete
without damage.

STEEL REINFORCEMENT

\
General: Comply with CRSI's "Manual of Standard Practice" for fabricating, pla‘cing, and
supporting reinforcement.

Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing mat}erials.

Arrange, space, and securely tie bars and bar supports to hold reinforcement in positign during
concrete placement. Maintain minimum cover to reinforcement.

Install welded wire reinforcement in lengths as long as practicable. Lap adjoining pieces at
least one full mesh, and lace splices with wire. Offset laps of adjoining widths to prevent
continuous laps in either direction.

Install fabricated bar mats in lengths as long as practicable. Handle units to keep ther;n flat and
free of distortions. Straighten bends, kinks, and other irregularities, or replace units as required
before placement. Set mats for a minimum 2-inch overlap of adjacent mats.

JOINTS

General: Form construction, isolation, and contraction joints and tool edgings true to line with
faces perpendicular to surface plane of concrete. Construct transverse joints at right angles to
centerline, unless otherwise indicated.

1. When joining existing pavement, place transverse joints to align with previously placed
joints, unless otherwise indicated.

Construction Joints: Set construction joints at side and end terminations of paveme‘:nt and at
locations where pavement operations are stopped for more than one-half hour unless pavement

terminates at isolation joints.
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Continue steel reinforcement across construction joints, unless otherwise indicated. Do
not continue reinforcement through sides of pavement strips, unless otherwise indicated.
Provide tie bars at sides of pavement strips where indicated.

Butt Joints: Use epoxy bonding adhesive at joint locations where fresh concrete is placed
against hardened or partially hardened concrete surfaces.

Keyed Joints: Provide preformed keyway-section forms or bulkhead forms with keys,
unless otherwise indicated. Embed keys at least 1-1/2 inches into concrete.

Doweled Joints: Install dowel bars and support assemblies at joints where indicated.
Lubricate or asphalt-coat one-half of dowel length to prevent concrete bonding to one
side of joint.

C.  Isolation Joints: Form isolation joints of preformed joint-filler strips abutting concrete curbs,
catch basins, manholes, inlets, structures, walks, other fixed objects, and where indicated.

1.

3.

Locate expansion joints at intervals of 50 feet, unless otherwise indicated.

Extend joint fillers full width and depth of joint.

Terminate joint filler not less than 1/2 inch or more than 1 inch below finished surface if
joint sealant is indicated.

Place top of joint filler flush with finished concrete surface if joint sealant is not
indicated.

Furnish joint fillers in one-piece lengths. Where more than one length is required, lace or
clip joint-filler sections together.

Protect top edge of joint filler during concrete placement with metal, plastic, or other
temporary preformed cap. Remove protective cap after concrete has been placed on both
sides of joint.

D.  Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as
indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete
thickness, as follows to match jointing of existing adjacent concrete pavement:

1.

Grooved Joints: Form contraction joints after initial floating by grooving and finishing
each edge of joint with grooving tool to a 1/4-inch radius. Repeat grooving of
contraction joints after applying surface finishes. Eliminate groover marks on concrete
surfaces.

Sawed Joints: Form contraction joints with power saws equipped with shatterproof
abrasive or diamond-rimmed blades. Cut 1/8-inch- wide joints into concrete when
cutting action will not tear, abrade, or otherwise damage surface and before developing
random contraction cracks.

Doweled Contraction Joints: Install dowel bars and support assemblies at joints where
indicated. Lubricate or asphalt coat one-half of dowel length to prevent concrete bonding
to one side of joint.

E. Edging: Tool edges of pavement, gutters, curbs, and joints in concrete after initial floating with
an edging tool to a 1/4-inch radius. Repeat tooling of edges after applying surface finishes.
Eliminate tool marks on concrete surfaces.
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CONCRETE PLACEMENT

Inspection: ~Before placing concrete, inspect and complete formwork installation, steel
reinforcement, and items to be embedded or cast in. Notify other trades to permit installation of
their work.

Remove snow, ice, or frost from subbase surface and reinforcement before placing concrete.
Do not place concrete on frozen surfaces.

Moisten subbase to provide a uniform dampened condition at time concrete is placed. Do not
place concrete around manholes or other structures until they are at required finish elevation and
alignment.

Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete.

Do not add water to concrete during delivery or at Project site.

Do not add water to fresh concrete after testing.

Deposit and spread concrete in a continuous operation between transverse joints. Do not push

or drag concrete into place or use vibrators to move concrete into place. |
\

Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented
by hand spading, rodding, or tamping.

1. Consolidate concrete along face of forms and adjacent to transverse joints with an
internal vibrator. Keep vibrator away from joint assemblies, reinforcement, or side
forms. Use only square-faced shovels for hand spreading and consolidation. Consolidate
with care to prevent dislocating reinforcement, dowels, and joint devices.

Place concrete in two operations; strike off initial pour for entire width of placement and to the
required depth below finish surface. Lay welded wire fabric or fabricated bar mats immediately
in final position. Place top layer of concrete, strike off, and screed.

1. Remove and replace concrete that has been placed for more than 15 minutes without

being covered by top layer, or use bonding agent if approved by Architect. }

Screed pavement surfaces with a straightedge and strike off. ‘

|
Commence initial floating using bull floats or darbies to impart an open textured and uniform
surface plane before excess moisture or bleed water appears on the surface. Do not further
disturb concrete surfaces before beginning finishing operations or spreading surface treatments

Cold-Weather Placement: Comply with ACI 306.1 and as follows. Protect concrete work from
physical damage or reduced strength that could be caused by frost, freezing actions, or low
temperatures. |

1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat
water and aggregates before mixing to obtain a concrete mixture temperature of not less
than 50 deg F and not more than 80 deg F at point of placement. 1
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2. Do not use frozen materials or materials containing ice or snow.
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or
chemical accelerators unless otherwise specified and approved in mix designs.

Hot-Weather Placement: Comply with ACI 301 and as follows when hot-weather conditions
exist:

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at time
of placement. Chilled mixing water or chopped ice may be used to control temperature,
provided water equivalent of ice is calculated to total amount of mixing water. Using
liquid nitrogen to cool concrete is Contractor's option.

2. Cover steel reinforcement with water-soaked burlap so steel temperature will not exceed
ambient air temperature immediately before embedding in concrete.
3. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep

subgrade moisture uniform without standing water, soft spots, or dry areas.

FLOAT FINISHING
General: Do not add water to concrete surfaces during finishing operations.

Float Finish: Begin the second floating operation when bleed-water sheen has disappeared and
concrete surface has stiffened sufficiently to permit operations. Float surface with power-driven
floats, or by hand floating if area is small or inaccessible to power units. Finish surfaces to true
planes. Cut down high spots and fill low spots. Refloat surface immediately to uniform
granular texture.

1. Medium-to-Fine-Textured Broom Finish: Draw a soft bristle broom across float-finished
concrete surface perpendicular to line of traffic to provide a uniform, fine-line texture.
2. Medium-to-Coarse-Textured Broom Finish: Provide a coarse finish by striating float-

finished concrete surface 1/16 to 1/8 inch deep with a stiff-bristled broom, perpendicular
to line of traffic.

CONCRETE PROTECTION AND CURING

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures.

Comply with ACI 306.1 for cold-weather protection.

Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy
conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing
operations. Apply according to manufacturer's written instructions after placing, screeding, and
bull floating or darbying concrete, but before float finishing.

Begin curing after finishing concrete but not before free water has disappeared from concrete
surface.
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E.  Curing Methods: Cure concrete by moisture curing, moisture-retaining-cover curing, curing
compound, or a combination of these as follows: ‘

1. Moist Curing: Keep surfaces continuously moist for not less than seven days with the
following materials:

a. Water.
b. Continuous water-fog spray.
c. Absorptive cover, water saturated and kept continuously wet. Cover ‘concrete

surfaces and edges with 12-inch lap over adjacent absorptive covers. ‘

2 Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-‘xetaining
cover for curing concrete, placed in widest practicable width, with sides and ends lapped
at least 12 inches, and sealed by waterproof tape or adhesive. Immediately repair any
holes or tears during curing period using cover material and waterproof tape.

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller
according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall
within three hours after initial application. Maintain continuity of coating and repair
damage during curing period.

3.9 PAVEMENT TOLERANCES
A.  Comply with tolerances of ACI 117 and as follows:

Elevation: 1/4 inch.

Thickness: Plus 3/8 inch, minus 1/4 inch.

Surface: Gap below 10-foot- long, unleveled straightedge not to exceed 1/4 inch.
Lateral Alignment and Spacing of Tie Bars and Dowels: 1 inch.

Vertical Alignment of Tie Bars and Dowels: 1/4 inch. ‘
Alignment of Tie-Bar End Relative to Line Perpendicular to Pavement Edge: 1/2 inch.
Alignment of Dowel-Bar End Relative to Line Perpendicular to Pavement Edge:: Length
of dowel 1/4 inch per 12 inches.

Joint Spacing: 3 inches.

Contraction Joint Depth: Plus 1/4 inch, no minus.

10. Joint Width: Plus 1/8 inch, no minus.

=N Sl oS LD =

\© %

3.10 REPAIRS AND PROTECTION

A. Remove and replace concrete pavement that is broken, damaged, or defective or that does not
comply with requirements in this Section.

B.  Drill test cores, where directed by Architect, when necessary to determine magnitude of cracks
or defective areas. Fill drilled core holes in satisfactory pavement areas with portland cement
concrete bonded to pavement with epoxy adhesive. ‘

!
C. Protect concrete from damage. Exclude traffic from pavement for at least 14 days after
placement. When construction traffic is permitted, maintain pavement as clean as p(‘)ssible by

removing surface stains and spillage of materials as they occur. ‘
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D.  Maintain concrete pavement free of stains, discoloration, dirt, and other foreign material.
Sweep concrete pavement not more than two days before date scheduled for Substantial
Completion inspections.

END OF SECTION 321313
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SECTION 321373 — CONCRETE PAVING JOINT SEALANTS

PART 1 - GENERAL

1.1

A,

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General, Supplementary and Special
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY
This Section includes the following:
1. Expansion and contraction joints within cement concrete pavement.

Related Sections include the following:

1. Division 07 Section "Joint Sealants" for sealing nontraffic and traffic joints in locations
not specified in this Section.
2. Division 32 Section "Concrete Paving" for constructing joints in concrete pavement.
|
|
SUBMITTALS

Product Data: For each joint-sealant product indicated.

Samples for Verification: For each type and color of joint sealant required. Install joint-sealant
samples in 1/2-inch- wide joints formed between two 6-inch- long strips of material matching
the appearance of exposed surfaces adjacent to joint sealants.

Product Certificates: For each type of joint sealant and accessory, signed by product
manufacturer.

Qualification Data: For Installer.

Compatibility and Adhesion Test Reports: From sealant manufacturer, indicating the following:

1.  Materials forming joint substrates and joint-sealant backings have been tested for
compatibility and adhesion with joint sealants.
2. Interpretation of test results and written recommendations for primers and substrate

preparation needed for adhesion.

Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified
testing agency, for sealants.
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QUALITY ASSURANCE
Installer Qualifications: An employer of workers trained and approved by manufacturer.

Source Limitations: Obtain each type of joint sealant through one source from a single
manufacturer.

Product Testing: Obtain test results for "Product Test Reports" Paragraph in "Submittals"

Article from a qualified testing agency based on testing of current sealant products within a 36-

month period preceding the Notice to Proceed with the Work.

1. Testing Agency Qualifications: An independent testing agency qualified according to
ASTM C 1021 for testing indicated, as documented according to ASTM E 548.

DELIVERY, STORAGE, AND HANDLING

Deliver materials to Project site in original unopened containers or bundles with labels

indicating manufacturer, product name and designation, color, expiration date, pot life, curing

time, and mixing instructions for multicomponent materials.

Store and handle materials to comply with manufacturer's written instructions to prevent their

deterioration or damage due to moisture, high or low temperatures, contaminants, or other

causes.

PROJECT CONDITIONS

Do not proceed with installation of joint sealants under the following conditions:

1. When ambient and substrate temperature conditions are outside limits permitted by joint-
sealant manufacturer.
2. When ambient and substrate temperature conditions are outside limits permitted by joint-

sealant manufacturer or are below 40 deg F.

3. When joint substrates are wet or covered with frost.

4. Where joint widths are less than those allowed by joint-sealant manufacturer for
applications indicated.

5. Where contaminants capable of interfering with adhesion have not yet been removed

from joint substrates.

PART 2 - PRODUCTS

2.1

A.

MANUFACTURERS

Available Products: Subject to compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, products listed in other Part 2
articles.
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MATERIALS, GENERAL

Compatibility: Provide joint sealants, backing materials, and other related materia1§ that are
compatible with one another and with joint substrates under conditions of service and
application, as demonstrated by joint-sealant manufacturer based on testing e?nd field
experience. ‘

Colors of Exposed Joint Sealants: As selected by Architect from manufacturer’s full range.

COLD-APPLIED JOINT SEALANTS

Multicomponent Jet-Fuel-Resistant Sealant for Concrete: Pourable, chemically curing
elastomeric formulation complying with the following requirements for formulation and with
ASTM C 920 for type, grade, class, and uses indicated:

1. Urethane Formulation: Type M; Grade P; Class 12-1/2; Uses T, M, and, as app‘licable to
joint substrates indicated, O. ‘

a. Available Products:

1)  Pecora Corporation; Urexpan, Dynatred.
2) Sonneborn, Div. of ChemRex, Inc.; Sonolastic SL 2.

Single-Component Jet-Fuel-Resistant Urethane Sealant for Concrete: Single-component,
pourable, coal-tar-modified, urethane formulation complying with ASTM C 920 for Type S;
Grade P; Class 25; Uses T, M, and, as applicable to joint substrates indicated, O.

1. Available Products:

a. Sonneborn, Div. of ChemRex, Inc.; Sonolastic SL 1.
b. Tremco Sealant/Waterproofing Division; Vulkem 45SSL.

JOINT-SEALANT BACKER MATERIALS

General: Provide joint-sealant backer materials that are nonstaining; are compatible with joint
substrates, sealants, primers, and other joint fillers; and are approved for applications indicated
by joint-sealant manufacturer based on field experience and laboratory testing.

Round Backer Rods for Cold- and Hot-Applied Sealants: ASTM D 5249, Type 1, of diameter
and density required to control sealant depth and prevent bottom-side adhesion of sealz‘;nt.

Backer Strips for Cold- and Hot-Applied Sealants: ASTM D 5249; Type 2; of thickness and
width required to control sealant depth, prevent bottom-side adhesion of sealant, and fill
remainder of joint opening under sealant.

Round Backer Rods for Cold-Applied Sealants: ASTM D 5249, Type 3, of diameter and
density required to control sealant depth and prevent bottom-side adhesion of sealant. \

CONCRETE PAVING JOINT SEALANTS 3‘21373-3
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PRIMERS
Primers: Product recommended by joint-sealant manufacturer where required for adhesion of

sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate
tests and field tests.

PART 3 - EXECUTION

3.1

A.

3.2

33

EXAMINATION

Examine joints indicated to receive joint sealants, with Installer present, for compliance with
requirements for joint configuration, installation tolerances, and other conditions affecting joint-
sealant performance.

1. Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to
comply with joint-sealant manufacturer's written instructions.

Joint Priming: Prime joint substrates where indicated or where recommended in writing by
joint-sealant manufacturer, based on preconstruction joint-sealant-substrate tests or prior
experience. Apply primer to comply with joint-sealant manufacturer's written instructions.
Confine primers to areas of joint-sealant bond; do not allow spillage or migration onto adjoining
surfaces.

INSTALLATION OF JOINT SEALANTS

General: Comply with joint-sealant manufacturer's written installation instructions for products
and applications indicated, unless more stringent requirements apply.

Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint
sealants as applicable to materials, applications, and conditions indicated.

Install backer materials of type indicated to support sealants during application and at position
required to produce cross-sectional shapes and depths of installed sealants relative to joint
widths that allow optimum sealant movement capability.

1. Do not leave gaps between ends of backer materials.
. Do not stretch, twist, puncture, or tear backer materials.
3. Remove absorbent backer materials that have become wet before sealant application and

replace them with dry materials.

Install sealants using proven techniques that comply with the following and at the same time
backings are installed:

1. Place sealants so they directly contact and fully wet joint substrates.

CONCRETE PAVING JOINT SEALANTS 321373-4
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2. Completely fill recesses provided for each joint configuration.
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow
optimum sealant movement capability.

Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or
curing begins, tool sealants according to requirements specified below to form smooth, uniform
beads of configuration indicated; to eliminate air pockets; and to ensure contact and adhesion of
sealant with sides of joint.

1. Remove excess sealants from surfaces adjacent to joint.
2. Use tooling agents that are approved in writing by joint-sealant manufacturer and that do
not discolor sealants or adjacent surfaces.

Provide joint configuration to comply with joint-sealant manufacturer's written instructions,
unless otherwise indicated.

Provide recessed joint configuration for silicone sealants of recess depth and at locations
indicated.

CLEANING

Clean off excess sealants or sealant smears adjacent to joints as the Work progresses by
methods and with cleaning materials approved by manufacturers of joint sealants and of
products in which joints occur.

PROTECTION

Protect joint sealants during and after curing period from contact with contaminating substances
and from damage resulting from construction operations or other causes so sealants are without
deterioration or damage at time of Substantial Completion. If, despite such protection, damage
or deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately
and replace with joint sealant so installations with repaired areas are indistinguishable from the
original work.

WARRANTY

Joint sealants shall come with a minimum five (5) year warranty for correction of deteriorated
and / or failed sealants.

END OF SECTION 321373
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SECTION 32 92 00 - TURF AND GRASSES

PART 1 - GENERAL

1.1

1.2

1.3

14

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General, Supplementary and Special
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

Hydroseeding

Sodding.

Lawn renovation.
Erosion-control material(s).

PP P

Related Sections:

1. Division 31 Section "Site Clearing" for topsoil stripping and stockpiling.

2. Division 31 Section "Earth Moving" for excavation, filling and backfilling, and rough
grading.

DEFINITIONS

Finish Grade: Elevation of finished surface of planting soil.

Planting Soil: Native or imported topsoil, manufactured topsoil, or surface soil modified to
become topsoil; mixed with soil amendments.

Subgrade: Surface or elevation of subsoil remaining after completing excavation, or top surface
of a fill or backfill immediately beneath planting soil.

Subsoil: All soil beneath the topsoil layer of the soil profile, and typified by the lack of organic
matter and soil organisms.

SUBMITTALS
Product Data: For each type of product indicated.

Certification of Grass Seed: From seed vendor for each grass-seed monostand or mixture
stating the botanical and common name and percentage by weight of each species and variety,
and percentage of purity, germination, and weed seed. Include the year of production and date
of packaging.

TURF AND GRASSES 329200-1
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|

1. Certification of each seed mixture for turfgrass sod, identifying source, including name
and telephone number of supplier. |
!

C.  Qualification Data: For qualified landscape Installer.

D.  Product Certificates: For soil amendments and fertilizers, from manufacturer.

E.  Material Test Reports: For existing surface soil. |
F.  Samples for Verification: For each of the following:

1. Erosion Control Blanket: 12 by 12 inches.

G.  Planting Schedule: Indicating anticipated planting dates for each type of planting. |

1.5 QUALITY ASSURANCE

A. Installer Qualifications: A qualified landscape installer whose work has resulted in successful
lawn and meadow establishment. |

1. Installer's Field Supervision: Require Installer to maintain an experienced full-time
supervisor on Project site when planting is in progress.
2. Maintenance Proximity: Not more than two hours' normal travel time from [Installer's

place of business to Project site.

B.  Soil-Testing Laboratory Qualifications: An independent laboratory, recognized by the State
Department of Agriculture, with the experience and capability to conduct the testing‘ indicated
and that specializes in types of tests to be performed.

C.  Topsoil Analysis: Furnish soil analysis by a qualified soil-testing laboratory stating percentages
of organic matter: gradation of sand. silt. and clay content: cation exchange !capacity:
deleterious material: pH: and mineral and plant-nutrient content of topsoil.

1. Report suitability of topsoil for lawn growth. State-recommended quantities of nitrogen,
phosphorus, and potash nutrients and soil amendments to be added to} produce
satisfactory topsoil.

D.  Preinstallation Conference: Conduct conference at Project site.

1.6 DELIVERY, STORAGE, AND HANDLING
A.  Seed: Deliver seed in original sealed, labeled, and undamaged containers.
B.  Sod: Harvest, deliver, store, and handle sod according to requirements in TPI's "Specifications
for Turfgrass Sod Materials" and "Specifications for Turfgrass Sod Transplanting and

Installation" in its "Guideline Specifications to Turfgrass Sodding." Deliver sod in time for
planting within 24 hours of harvesting. Protect sod from breakage and drying.

TURF AND GRASSES 329200-2
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1.7 PROJECT CONDITIONS

A.  Planting Restrictions: Plant during one of the following periods. Coordinate planting periods
with initial maintenance periods to provide required maintenance from date of Substantial
Completion.

1. Summer Planting: July 1% — September 1

B.  Weather Limitations: Proceed with planting only when existing and forecasted weather
conditions permit.

1.8 MAINTENANCE SERVICE

A. Initial Lawn Maintenance Service: Provide full maintenance by skilled employees of landscape
Installer. Maintain as required in Part 3. Begin maintenance immediately after each area is
planted and continue until acceptable lawn is established, but for not less than the following
periods:

1. Seeded Lawns: 60 days from date of Project Substantial Completion.

a. When initial maintenance period has not elapsed before end of planting season, or
if lawn is not fully established, continue maintenance during next planting season.

2. Sodded Lawns: 60 days from date of Project Substantial Completion.

PART 2 - PRODUCTS

2.1 SEED FOR HYDROSEEDING

A. Grass Seed: Fresh, clean, dry, new-crop seed complying with AOSA's "Journal of Seed
Technology; Rules for Testing Seeds" for purity and germination tolerances.

B. Seed Species: Seed of grass species as follows, with not less than 95 percent germination, not
less than 85 percent pure seed, and not more than 0.5 percent weed seed:

1. Sun to Partial Shade: Proportioned by weight as follows:

a. 85 percent blend three species of Turf Type Tall Fescues. Cultivars shall be
specifically tolerant for summer season seeding.
b. 15 percent perennial ryegrass.
2. Seed Grade: Certified Turf Quality.
3. Application Rate: 2.5 1bs/1000 sf
4. Seed shall be weed free, fresh, re-cleaned, Grade A, new crop.

C. Hydro-Mulch:
1. Cellulose wood fiber with no growth or germination inhibiting factors, dyed green.
Material shall have equilibrium air-dry moisture content of twelve (12) percent, plus or
minus two (2) percent, at time of manufacture.

TURF AND GRASSES 329200-3
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2. Fiber shall disperse rapidly in water forming homogeneous slurry and remalmng in such
state when agitated in hydro-mulching equipment. ;

Binders:

1. Tackifier to bind soil and mulch together to prevent erosion.

Fungicide for use with Hydroseeding application.

Fertilizer: 16-20-0.

MIXES FOR HYDROSEEDING

General:

1. Amount of hydro-mulch shall be 1800 Ibs per acre.

2. Add water as necessary to provide suitable slurry mixture.

3. Add fungicide at rates recommended by Manufacturer on installations made between 1st
of June and 30 September. |

TURFGRASS SOD

Turfgrass Sod: Certified, complying with TPI's "Specifications for Turfgrass Sod Ma;terials" in
its "Guideline Specifications to Turfgrass Sodding." Furnish viable sod of uniform density,
color, and texture, strongly rooted, and capable of vigorous growth and development when
planted. Do not use sod with netting. |

. . 5 | ..
Turfgrass Species: Sod of grass species as follows, with not less than 95 percent gel"mmatlon,

not less than 85 percent pure seed, and not more than 0.5 percent weed seed:

1. Full Sun: Blend of three “fine blade turf type” Tall Fescue cultivars acceptable to the
Architect.

TOPSOIL

Topsoil: ASTM D 5268, pH range of 5.5 to 7, a minimum of 2 percent organic material
content; free of stones 1 inch or larger in any dimension and other extraneous materlals harmful
to plant growth.

1. Topsoil Source: Reuse surface soil stockpiled on-site. Verify suitability of stockpiled
surface soil to produce topsoil. Clean surface soil of roots, plants, sod, stones, clay
lumps, and other extraneous materials harmful to plant growth.

a. Supplement with imported or manufactured topsoil from off-site sources when
quantities are insufficient. Obtain topsoil displaced from naturally well-drained
construction or mining sites where topsoil occurs at least 4 inches deep; do not
obtain from bogs or marshes.

TURF AND GRASSES 329200-4
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INORGANIC SOIL AMENDMENTS

Lime: ASTM C 602, agricultural limestone containing a minimum of 80 percent calcium
carbonate equivalent and as follows:

1. Class: T, with a minimum of 99 percent passing through No. 8 sieve and a minimum of
75 percent passing through No. 60 sieve.

PLANTING ACCESSORIES

Selective Herbicides: EPA registered and approved, of type recommended by manufacturer for
application.

FERTILIZER

Commercial Fertilizer: Commercial-grade complete fertilizer of neutral character, consisting of
fast- and slow-release nitrogen, 50 percent derived from natural organic sources of urea
formaldehyde, phosphorous, and potassium in the following composition:

1. Composition: Nitrogen, phosphorous, and potassium in amounts recommended in soil
reports from a qualified soil-testing agency.

MULCHES

Straw Mulch: Provide air-dry, clean, mildew- and seed-free, salt hay or threshed straw of
wheat, rye, oats, or barley.

Asphalt Emulsion: ASTM D 977, Grade SS-1; nontoxic and free of plant-growth or
germination inhibitors.

EROSION-CONTROL MATERIALS

Erosion Control Blankets: For slopes exceeding 6:1 and not indicated to be sodded. Short term,
100% biodegradable double net straw fiber erosion control blanket designed for use on
moderate slopes for up to 1 year. Blanket shall be sewn together on 1.5” centers, FHWA FP-03,
Type 2D erosion control blanket for slopes up to 2:1. 100% agricultural straw fiber matrix,
straw applied at a rate of .5lbs/SY, top and bottom leno woven biodegradable nets with a mesh
size of .5x1 inches, 100% biodegradable leno woven net, thread and matrix. Erosion Control
Blanket S32BD or an equivalent product.

PLANTING SOIL MIX

Planting Soil Mix: Topsoil mixed with the following soil amendments and fertilizers in the
following quantities:

1. Weight of Lime per 1000 Sq. Ft.: As determined by Soil Test.
2. Weight of Sulfur per 1000 Sq. Ft.: As determined by Soil Test..

TURF AND GRASSES 329200-5
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3. Weight of Commercial Fertilizer per 1000 Sq. Ft.: As determined by Soil Test.
PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine areas to receive lawns and grass for compliance with requirements and other
conditions affecting performance. !

B.  Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Protect structures, utilities, sidewalks, pavements, and other facilities, trees, shrubs, and
plantings from damage caused by planting operations. \

1. Protect adjacent and adjoining areas from hydroseeding and hydromulching overspray.
2. Protect grade stakes set by others until directed to remove them. ‘

B. Provide erosion-control measures to prevent erosion or displacement of soils and discharge of
soil-bearing water runoff or airborne dust to adjacent properties and walkways. |

3.3 FIELD QUALITY CONTROL

A. Field Inspections:
1. Seeded areas will be accepted at final inspection if:
a. Seeded areas are properly established.
b. Lawn is free of bare and dead spots and is without weeds.
c. No surface soil is visible when grass has been cut to height of 2 inches.
d. Seeded areas have been mowed a minimum of twice.

34 LAWN PREPARATION

A.  Limit lawn subgrade preparation to areas to be planted.

Newly Graded Subgrades: Loosen subgrade to a minimum depth of 6 inches. Remqve stones
larger than 1 inch in any dimension and sticks, roots, rubbish, and other extraneous matter and

legally dispose of them off Owner's property. :

1. Spread topsoil, apply soil amendments and fertilizer on surface, and thoroughly blend
planting soil mix.

a. Delay mixing fertilizer with planting soil if planting will not proceed within a few
days. ‘
b. Mix lime with dry soil before mixing fertilizer. !

TURF AND GRASSES 329200-6
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2. Spread planting soil mix to a depth of 6 inches but not less than required to meet finish

grades after light rolling and natural settlement. Do not spread if planting soil or
subgrade is frozen, muddy, or excessively wet.

a. Spread approximately 1/2 the thickness of planting soil mix over loosened
subgrade. Mix thoroughly into top 2 inches of subgrade. Spread remainder of
planting soil mix.

b. Reduce elevation of planting soil to allow for soil thickness of sod.

Unchanged Subgrades: If lawns are to be planted in areas unaltered or undisturbed by
excavating, grading, or surface-soil stripping operations, prepare surface soil as follows:

1. Remove existing grass, vegetation, and turf. Do not mix into surface soil.

2. Loosen surface soil to a depth of at least 6 inches. Apply soil amendments and fertilizers
according to planting soil mix proportions and mix thoroughly into top 4 inches of soil.
Till soil to a homogeneous mixture of fine texture.

a. Apply fertilizer directly to surface soil before loosening.

3. Remove stones larger than 1 inch in any dimension and sticks, roots, trash, and other
extraneous matter.

4. Legally dispose of waste material, including grass, vegetation, and turf, off Owner's
property.

Finish Grading: Grade planting areas to a smooth, uniform surface plane with loose, uniformly
fine texture. Grade to within plus or minus 1/2 inch of finish elevation. Roll and rake, remove
ridges, and fill depressions to meet finish grades. Limit finish grading to areas that can be
planted in the immediate future.

Moisten prepared lawn areas before planting if soil is dry. Water thoroughly and allow surface
to dry before planting. Do not create muddy soil.

Before planting, restore areas if eroded or otherwise disturbed after finish grading.

PREPARATION FOR EROSION-CONTROL MATERIALS
Prepare area as specified in "Lawn Preparation" Article.

For erosion-control blanket and turf reinforcement mat, install from top of slope, working
downward, and as recommended by material manufacturer for site conditions. Fasten as

recommended by material manufacturer.

Moisten prepared area before planting if surface is dry. Water thoroughly and allow surface to
dry before planting. Do not create muddy soil.

HYDROSEEDING
Interface With Other Work:

1. Do not commence work of this Section until work of section 312000 Earth Moving has
been completed and approved.

TURF AND GRASSES 329200-7
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B. Tolerances:

1. Final grade of soil after seeding of lawn areas is complete shall be one inch below top of
adjacent pavement of any kind. ‘

C. After lawn areas are graded, apply specified slurry mix with machine capable of conti‘nuously
mixing slurry and providing an application meeting Contract Document requirements. Hydro-
mulch shall form an absorptive mat, but not a plant inhibiting membrane, which will allow
water to percolate into underlying soil.

D. Post Application Watering;:

1. Allow slurry mixture to 'set.'

2. Water hydro-seeded areas sufficiently to insure proper seed germination, but not cause
erosion or slope failure. Repeat watering at regular intervals to keep seed germinating
and growing until plantings are established. Note hydroseeding will take place in
summer months and Contractor shall water accordingly to provide establishment in hot,
dry conditions.

3.  After plantings are established, decrease frequency and increase amount of water per
application as necessary to meet plant water requirements.

E. If fungicide has been applied with slurry mix, make a second application of fungicide fourteen
(14) days after initial application. |

3.7 SODDING

A. Lay sod within 24 hours of harvesting. Do not lay sod if dormant or if ground is frozen or

muddy. ;
|

B. Lay sod to form a solid mass with tightly fitted joints. Butt ends and sides of sod; do Ijlot stretch
or overlap. Stagger sod strips or pads to offset joints in adjacent courses. Avoid damage to
subgrade or sod during installation. Tamp and roll lightly to ensure contact with subgrade,
eliminate air pockets, and form a smooth surface. Work sifted soil or fine sand into minor
cracks between pieces of sod; remove excess to avoid smothering sod and adjacent grass.

1. Lay sod across angle of slopes exceeding 1:3. !
2. Anchor sod on slopes exceeding 1:6 with wood pegs spaced as recommended by sod
manufacturer but not less than 2 anchors per sod strip to prevent slippage. |

C.  Saturate sod with fine water spray within two hours of planting. During first week after
planting, water daily or more frequently as necessary to maintain moist soil to a minimum depth
of 1-1/2 inches below sod. ‘

3.8 LAWN RENOVATION

A. Renovate existing lawn damaged by Contractor's operations, such as storage of materials or
equipment and movement of vehicles.

1.  Reestablish lawn where settlement or washouts occur or where minor regrading is
required. |
2. Provide new topsoil as required.

TURF AND GRASSES 329200-8
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3. Lawn renovation shall be done by hydroseeding.
Remove sod and vegetation from diseased or unsatisfactory lawn areas; do not burv in soil.

Remove topsoil containing foreign materials resulting from Contractor's operations, including
oil drippings, fuel spills, stone, gravel, and other construction materials, and replace with new
topsoil.

Mow, dethatch, core aerate, and rake existing lawn.

Remove weeds before hydroseeding. Where weeds are extensive, apply selective herbicides as
required. Do not use pre-emergence herbicides.

Remove waste and foreign materials, including weeds, soil cores, grass, vegetation, and turf,
and legally dispose of them off Owner's property.

Till stripped, bare, and compacted areas thoroughly to a soil depth of 6 inches.

Apply soil amendments and initial fertilizers required for establishing new lawns and mix
thoroughly into top 4 inches of existing soil. Provide new planting soil to fill low spots and
meet finish grades.

Apply seed and protect with straw mulch as required for new lawns.

Water newly planted areas and keep moist until new lawn is established.

LAWN MAINTENANCE

Maintain and establish lawn by watering, fertilizing, weeding, mowing, trimming, replanting,
and other operations. Roll, regrade, and replant bare or eroded areas and remulch to produce a
uniformly smooth lawn. Provide materials and installation the same as those used in the
original installation.

1. In areas where mulch has been disturbed by wind or maintenance operations, add new
mulch and anchor as required to prevent displacement.

Watering: Provide and maintain temporary piping, hoses, and lawn-watering equipment to
convey water from sources and to keep lawn uniformly moist to a depth of 4 inches.

1. Schedule watering to prevent wilting, puddling, erosion, and displacement of seed or
mulch. Lay out temporary watering system to avoid walking over muddy or newly
planted areas.

24 Water lawn with fine spray at a minimum rate of 1 inch per week unless rainfall
precipitation is adequate.

Mow lawn as soon as top growth is tall enough to cut. Repeat mowing to maintain specified
height without cutting more than 1/3 of grass height. Remove no more than 1/3 of grass-leaf
growth in initial or subsequent mowings. Do not delay mowing until grass blades bend over
and become matted. Do not mow when grass is wet. Schedule initial and subsequent mowings
to maintain the following grass height:

TURF AND GRASSES 329200-9
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1. Mow grass to a height of 2 to 3 inches.
D. Lawn Postfertilization: Apply fertilizer after initial mowing and when grass is dry.

1. Use fertilizer that will provide actual nitrogen of at least 1 1b/1000 sq. ft. to lawn area.

3.10 SATISFACTORY LAWNS
A. Lawn installations shall meet the following criteria as determined by Architect:

1. Satisfactory Seeded Lawn: At end of maintenance period, a healthy, uniform, close stand
of grass has been established, free of weeds and surface irregularities, with coverage
exceeding 90 percent over any 10 sq. ft. and bare spots not exceeding 5 by 5 inches.

2. Satisfactory Sodded Lawn: At end of maintenance period, a healthy, well-rooted, even-
colored, viable lawn has been established, free of weeds, open joints, bare areas, and
surface irregularities.

B.  Use specified materials to reestablish lawns that do not comply with requirements and continue
maintenance until lawns are satisfactory.
3.11 LAWN WARRANTY
A.  Warranty for all seeded and sodded lawns shall be for one (1) year past the date of project Final
Completion.
3.12 CLEANUP AND PROTECTION

A.  Promptly remove soil and debris, created by lawn work, from paved areas. Clean wheels of
vehicles before leaving site to avoid tracking soil onto roads, walks, or other paved areas.

B.  Erect temporary fencing or barricades and warning signs as required to protect newly planted
areas from traffic. Maintain fencing and barricades throughout initial maintenance period and
remove after lawn is established.

C.  Remove nondegradable erosion-control measures after grass establishment period.

END OF SECTION 32 92 00
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MAYOR LINDA GORTON “ L EX' N GTO N TODD SL/:\TIN

DIRECTO‘R
PROCUREMENT
ADDENDUM #1
Bid Number: #128-2025 Date: December 1, 2025
Subject: 128-2025 Meadowbrook Park Parking Lot Address inquiries to:

Kristie Thomas
(859) 258-3320
TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. Description in legend revised on Sheet L2.00. See file
Meadowbrook_Parkinglmprovements_L2.00.pdf in lonwave attachments.

2. Detail C1 title revised on Sheet L6.01. See file
Meadowbrook_Parkinglmprovements_L6.01.pdf in lonwave attachments.

Tl SEE

Todd Slatin, Director
Division of Procurement

3. Pre-bid meeting sign-in sheet attached.

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME:

ADDRESS:

SIGNATURE OF BIDDER:

200 East Main St Lexington, KY 40507 / 859,258.3320 Phone / lexingtonky.gov 7 2%
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