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PART 1

ADVERTISEMENT FOR BIDS

INVITATION

Sealed proposals for the Splash! at Charles Young Park will be received by the
Lexington-Fayette Urban County Government (LFUCG) via Ion Wave until 2:00 p.m.,
local time, April 4, 2022, for furnishing all labor and/or materials and performing all work
as set forth by this advertisement, Ion Wave Q&A, conditions (general and special),
specifications, and/or the drawings prepared by Gresham Smith for Lexington-Fayette
Urban County Government. Immediately following the scheduled closing time for
reception of bids, all proposals which have been submitted in accordance with the above
will be opened electronically and a bid tab sheet will be posted via Ion Wave.

Due to the current environment and recommendations for social distancing, LFUCG
will only be accepting bids on-line through Ion Wave for this solicitation. Base bid
and alternate totals (if required) should be provided on the appropriate line items tab
on Ion Wave. Submissions without line item totals (if required) may be rejected and
deemed non-responsive. All forms normally provided with bid submission should be
downloaded from Ion Wave, filled out and attached with bid submission. All notary
requirements are waived for this solicitation. A copy of bid bond must be included
with submission. THESE INSTRUCTIONS SUPERCEDE ALL OTHER BID
SUBMISSION INSTRUCTIONS PROVIDED IN THIS PACKAGE. PLEASE
SUBMIT ALL QUESTIONS VIA THE Q&A MODULE ON ION WAVE.

DESCRIPTION OF WORK
Consisting of the construction and/or furnishing of items as listed in the Bid Schedule

beginning on page P-6, Part 111, Form of Proposal, of this document, for the Splash! at
Charles Young Park, Lexington-Fayette County. Kentucky.

Specs and drawings are available on Ion Wave on Iv.
OBTAINING PLAN S, SPECIFICATIONS, AND BID DOCUMENTS

Plans, Specifications, and Contract Documents shall be obtained from Ion Wave (LFUCG’s
electronic bidding system). Ion Wave can be accessed at https:/lexinatonky.ionwave.net
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METHOD OF RECEIVING BIDS

Bids will be received from Prime Contracting firms on a Unit Price/Lump Sum for total
Project. Bidder must include a price for all bid items to be considered. Bids shall be
submitted in the manner and subject to the conditions as set forth and described in the
Instruction to Bidders and Special Conditions.

Bids/proposals should be submitted online via Ion Wave.
METHOD OF AWARD

The Contract, if awarded, will be assessed based on the Best Value Selection. A selection
committee will choose the contractor offering the best combination of performance
qualifications and lowest price. A selection committee will rank submittals based upon the
criteria evaluations and factor weightings for price and non-price to make final award
selection. Total construction cost is a significant criteria for final contractor selection which
will represent 50% of the overall score: with the highest score applied to the to the lowest,
qualified responsible bidder for the total project whose qualifications indicate the award
will be in the best interest of the OWNER and whose bid/proposal complies with all the
prescribed requirements. The score’s remaining 50% will be qualifications based review
and scoring of relevant experience of the contractor and subcontractors, abilities and
qualifications of personnel, past performance in similar projects, project scheduling and
cost control. workload of firm, and references.

Proposers are to submit the full price proposal and an additional PDF to appropriately
address the scoring criteria below. The compiled PDF should be organized in the following
sections 1) past performance on similar projects, 2) ability and qualifications of personnel,
3) proposed project approach, 4) record of performance on municipal jobs, 5) degree of
local employment, 6) references, 7) price proposal. A committee composed of elected
officials, Urban County Government staff and community representatives will evaluate the
proposals.

Scoring Criteria:

1. Past performance on similar projects: General qualifications of the contractor and
specialized experience with splash pad and water play projects, qualifications, and
technical competence of the prime contractor and subcontractors with the type of service
required. Identify anticipated subcontractors for this project. Provide summary of relevant
experience within the last 5 years, Provide a list of projects with a description of the project,
location, and final construction cost. 25 points

2. Ability and qualifications of professional personnel: Provide a list of personnel,
highlighting the qualification and expertise relevant to this project. Indicate staffing that
may be available for this project if awarded. Indicate staff with expertise as project
manager, superintendent, scheduling, and quality control. 20 points

3. Proposed project approach, management plan, and schedule — including Capacity of
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the person or firm to perform the work, including any specialized services, within the time
limitations. 20 points

4. Past record and performance on contracts with the Urban County government or other
governmental agencies and private industry with respect to such factors as control of cost,
quality of work and ability to meet schedule. 15 points

5. Degree of local employment to be provided by person or firm. 15 points

6. Quality of references, prior business experience with the contractor, or reputation of
the contractor with the local municipality. List three professional referenced of clients you
have worked with in the last five years similar to this RFP. 5 points

7. Cost proposal. 100 points

TOTAL 200 points

BID WITHDRAWAL

No bidder may withdraw his bid for a period of one hundred twenty (120) calendar days
after the closing date for receipt of bids. Errors and omissions will not be cause for
withdrawal of bid without forfeit of bid bond.

BID SECURITY

If the bid is $50,000 or greater, bid shall be accompanied by a certified check or bid bond
payable to the Lexington-Fayette Urban County Government in an amount not less than
Five Percent (5%) of the base bid. Bid bond shall be executed by a Surety Company
authorized to do business in the Commonwealth of Kentucky and countersigned by a
licensed Kentucky Resident Agent, representing the Surety Company. Bid Bonds are not
required for bids under $50,000. A cashier’s check or irrevocable letter of credit is an
acceptable form of bid security.

SUBMISSION OF BIDS

CONTRACTORS shall submit their bids via Ion Wave not later than 2:00 p.m. local time,
April 4, 2022. Bids will remain sealed until April 4, 2022, 2:00 pm, the official Bid closure
time. Bids received after the scheduled closing time for receipt of bids will not be accepted.
Bid submittals and bid tab sheet will be immediately available after bid opening, under the
Documents link on Ion Wave.

RIGHT TO REJECT
The Lexington-Fayette Urban County Government reserves the right to reject any and all

bids and to waive all informalities and/or technicalities where the best interest of the
Lexington-Fayette Urban County Government may be served.
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10. NOTIFICATION TO THE LEXINGTON-FAYETTE URBAN COUNTY
GOVERNMENT FOR AFFIRMATIVE ACTION PLAN AND CURRENT
WORKFORCE

The successful bidder must submit the following to the Lexington-Fayette Urban County
Government:

1. Affirmative Action Plan for his/her firm.
2 Current Workforce Analysis Form

Failure to submit this as required herein may result in disqualification of the Bidder from the
award of the contract.

11. NOTICE CONCERNING MWDBE and Veteran Goals

Notice of requirement for Affirmative Action to ensure Equal Employment Opportunities
and Disadvantaged Business Enterprises (DBE) Contract participation. Disadvantaged
Business Enterprises (DBE) consists of Minority-Owned Business Enterprises (MBE)
and Woman-Owned Business Enterprises (WBE).

The Lexington-Fayette Urban County Government has set a goal that not less than ten
percent (10%) of the total value of this Contract be subcontracted to Disadvantaged
Business Enterprises, which is made up of MBEs and WBES, and set a goal that not less
than three percent (3%) of the total value of this Contract be subcontracted to Veteran-
Owned Small Businesses. The goals for the utilization of Disadvantaged Business
Enterprises and Veteran-Owned Small Businesses as subcontractors are recommended
goals. Contractor(s) who fail to meet such goals will be expected to provide written
explanations to the Director of the Division of Purchasing of efforts they have made to
accomplish the recommended goal, and the extent to which they are successful in
accomplishing the recommended goal will be a consideration in the procurement process.
Depending on the funding source, other DBE goals may apply.

For assistance in locating Disadvantaged Business Enterprise and Veteran-Owned Small
Businesses as Subcontractors contact:

Sherita Miller, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor, Room 338
Lexington, Kentucky 40507
859-258-3323

smiller@lexingtonky.gov

12. AMERICAN RESCUE PLAN ACT
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CERTIFICATION OF COMPLIANCE FOR AMERICAN RESCUE PLAN ACT
EXPENDITURES

The Lexington-Fayette Urban County Government (“LFUCG”) may classify the subject matter of this
bid as an expenditure under the American Rescue Plan Act of 2021. Expenditures under the American
Rescue Plan Act of 2021 require evidence of of the contractor’s compliance with Federal law.
Therefore, by the signature below of an authorized company representative, you certify that the
information below is understood, agreed, and correct. Any misrepresentations may result in the
termination of the contract and/or prosecution under applicable Federal and State laws concerning false
statements and false claims.

The bidder agrees and understands that in addition to all conditions stated within the attached
bid documents, the following conditions will also apply to any Agreement entered between
bidder and LFUCG, if LFUCG classifies the subject matter of this bid as an expenditure under
the Amerian Rescue Plan Act. The bidder further certifies that it can and will comply with
these conditions, if this bid is accepted and an Agreement is executed:

1. Any Agreement executed as a result of acceptance of this bid may be governed in accordance with
2 CFR Part 200 and all other applicable Federal law and regulations and guidance issued by the U.S.
Department of the Treasury.

2. Pursuant to 24 CFR 85.43, any Agreement executed as a result of acceptance of this bid can be
terminated if the contractor fails to comply with any term of the award. This Agreement may be
terminated for convenience in accordance with 24 CFR 85.44 upon written notice by LFUCG. Either
party may terminate this Agreement with thirty (30) days written notice to the other party, in which
case the Agreement shall terminate on the thirtieth day. In the event of termination, the contractor shall
be entitled to that portion of total compensation due under this Agreement as the services rendered
bears to the services required. Either party may terminate this Agreement for good cause shown with
forty-five (45) days written notice, which shall explain the party’s cause for the termination. If the
parties do not reach a settlement before the end of the 45 days, then the Agreement shall terminate on
the forty-fifth day.

3. The contractor will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, sexual orientation, gender identity, or national origin. The contractor will
take affirmative action to ensure that applicants are employed and that employees are treated during
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or
national origin. Such action shall include, but not be limited to the following:

(1) Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. The contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices to be provided setting forth the provisions
of this nondiscrimination clause.

AB-6



(2) The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, sexual orientation, gender identity, or
national origin.

(3) The contractor will not discharge or in any other manner discriminate against any employee
or applicant for employment because such employee or applicant has inquired about,
discussed, or disclosed the compensation of the employee or applicant or another employee
or applicant. This provision shall not apply to instances in which an employee who has access
to the compensation information of other employees or applicants as a part of such
employee's essential job functions discloses the compensation of such other employees or
applicants to individuals who do not otherwise have access to such information, unless such
disclosure is in response to a formal complaint or charge, in furtherance of an investigation,
proceeding, hearing, or action, including an investigation conducted by the employer, or is
consistent with the contractor's legal duty to furnish information.

(4) The contractor will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding a notice to be provided
advising the said labor union or workers' representatives of the contractor's commitments
under this section and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

(5) The contractor will comply with all provisions of Executive Order 11246 of September 24,
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

(6) The contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to his books, records, and accounts by the
administering agency and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this
contract or with any of the said rules, regulations, or orders, this contract may be canceled,
terminated, or suspended in whole or in part, and the contractor may be declared ineligible
for further government contracts or federally assisted construction contracts in accordance
with procedures authorized in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

(8) The contractor will include the portion of the sentence immediately preceding paragraph (1)
and the provisions of paragraphs (1) through (8) in every subcontract or purchase order
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to
section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be
binding upon each subcontractor or vendor. The contractor will take such action with respect
to any subcontract or purchase order as the administering agency may direct as a means of
enforcing such provisions, including sanctions for noncompliance.

Provided, however, that in the event a contractor becomes involved in or is threatened with litigation
with a subcontractor or vendor as a result of such direction by the administering agency, the
contractor may request the United States to enter into such litigation to protect the interests of the
United States.
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4. If fulfillment of the contract requires the contractor to employ mechanic’s or laborers, the
contractor further agrees that it can and will comply with the following:

(1) Overtime requirements: No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is
employed on such work to work in excess of forty hours in such a workweek unless such
laborer or mechanic receives compensation at a rate not less than one and one-half times the
basic rate of pay for all hours worked in excess of forty hours in such a workweek.

(2) Violation: liability for unpaid wages; liquidated damages. In the event of any violation of the
clause set forth in paragraph (1) of this section, the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer
or mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph (1) of this section, in the sum of $10 for each calendar day on which such
individual was required or permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the clause set forth in paragraph
(1) of this section.

(3) Withholding for unpaid wages and liquidated damages. LFUCG shall upon its own action or
upon written request of an authorized representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any other federal contract with the
same prime contractor, or any other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as
may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (2) of this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set
forth in paragraph (1) through (4) of this section and also a clause requiring the
subcontractors to include these clauses in any lower-tier subcontracts. The prime contractor
shall be responsible for compliance by any subcontractor or lower-tier subcontractor with the
clauses set forth in paragraphs (1) through (4) of this section.

5. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to
the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

6. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will,
in turn, report each violation as required to assure notification to the Treasury Department and the

appropriate Environmental Protection Agency Regional Office.

7. The contractor shall include these requirements in numerial paragraphs 5 and 6 in each subcontract
exceeding $100,000 financed in whole or in part with American Rescue Plan Act funding.
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8. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to
the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

9. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will,
in turn, report each violation as required to assure notification to the Treasury Department and the
appropriate Environmental Protection Agency Regional Office.

10. The contractor shall include these requirements in numerical paragraphs 8 and 9 in each
subcontract exceeding $100,000 financed in whole or in part with American Rescue Plan Act funds.

11. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant
to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

12. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG
will, in turn, report each violation as required to assure notification to the Treasury Department and
the appropriate Environmental Protection Agency regional office.

13. The contractor shall include these requirements in numerical paragraphs 11 and 12 in each
subcontract exceeding $100,000 financed in whole or in part with American Rescue Plan Act funds.

14. The contractor shall include this language in any subcontract it executes to fulfill the terms of this
bid: “the sub-grantee, contractor, subcontractor, successor, transferee, and assignee shall comply with
Title VI of the Civil Rights Act of 1964, which prohibits recipients of federal financial assistance
from excluding from a program or activity, denying benefits of, or otherwise discriminating against a
person on the basis of race, color, or national origin (42 U.S.C. § 2000d et seq.), as implemented by
the Department of the Treasury’s Title VI regulations, 31 CFR Part 22, which are herein incorporated
by reference and made a part of this contract (or agreement). Title VI also includes protection to
persons with ‘Limited English Proficiency’ in any program or activity receiving federal financial
assistance, 42 U.S.C. § 2000d et seq., as implemented by the Department of the Treasury’s Title VI
regulations, 31 CFR Part 22, and herein incorporated by reference and made a part of this contract or
agreement.”

15. Contractors who apply or bid for an award of $100,000 or more shall file the required
certification that it will not and has not used federal appropriated funds to pay any person or
organization for influencing or attempting to influence an officer or employee of any agency. Each
tier certifies to the tier above that it will not and has not used federal appropriated funds to pay any
person or organization for influencing or attempting to influence an officer or employee of any
agency, a member of Congress, officer or employee of Congress, or an employee of a member of
Congress in connection with obtaining any federal contract, grant, or any other award covered by 31
U.S.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds that takes place in
connection with obtaining any federal award. Such disclosures are forwarded from tier to tier, up to
the recipient. The required certification is included here:

a. The undersigned certifies, to the best of his or her knowledge and belief, that:
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(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and
contracts under grants, loans, and cooperative agreements) and that all subrecipients
shall certify and disclose accordingly.

b. This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

Signature Date

13.  PRE-BID CONFERENCE

Pre-bid Conference will be held March 14, 2022, 1:00 p.m., 540 E Third St., Lexington, KY.,

END OF SECTION
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PART 11

INFORMATION FOR BIDDERS

RECEIPT AND OPENING OF BIDS

The Lexington-Fayette Urban County Government (herein called the OWNER) invites
bids from firms on the project described in the Advertisement for Bids. The OWNER
will receive bids via Ion Wave, at the time and in the manner set forth in the
Advertisement for Bids, and the Bids. The OWNER may consider informal any bid not
prepared and submitted in accordance with the provisions hereof and may waive any
informalities or reject any and all bids. Any bid may be withdrawn prior to the scheduled
time for the opening of bids or authorized postponement thereof Any bid received after
the time and date specified shall not be considered. No bidder may withdraw a bid within
120 days after the actual time and date of the bid opening, but OWNER may, in its sole
discretion, release any bid and return the Bid Security prior to that date.

The Lexington-Fayette Urban County Government assumes no responsibility for bids
that are not delivered as indicated above.

PREPARATION OF BID

The bid must be submitted with the entire proposal and include all pages. All blank spaces
for the bid prices must be filled in, either in ink or typewritten, for both unit prices and
extensions. Totals for each bid item must be added to show the total amount of the bid.

SUBCONTRACTS

The bidder is specifically advised that any person, firm, or other party to whom it is
proposed to award a subcontract under this Contract must be acceptable to the OWNER.
All proposed subcontractors must be identified on the Form of Proposal. Prior to the
award of Contract, the OWNER or the OWNER'S representative will advise the
CONTRACTOR of the acceptance and approval thereof or of any action necessary to be
taken. Should any Subcontractor be rejected by the OWNER, the CONTRACTOR shall
present a new name and/or firm to the OWNER at no change in the Contract Price.

QUALIFICATION OF BIDDER

The OWNER may make such investigations as the OWNER deems necessary to
determine the ability of the bidder to perform the Work, and the bidder shall furnish to
the OWNER all such information and data for this purpose as the OWNER may request.
The OWNER reserves the right to reject any bid if the evidence submitted by, or
investigation of, such bidder fails to satisfy the OWNER that such bidder is properly
qualified to carry out the obligations of the Contract and to complete the Work
contemplated therein. Conditional bids will not be accepted.
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In evaluating Bids, OWNER shall consider the qualifications of the BIDDERS, whether
or not the Bids comply with the prescribed requirements. and alternatives and unit prices.
as requested. OWNER may consider maintenance requirements, performance data. and
disruption or damage to private property. It is OWNER'S intent to accept alternatives by
the bid forms. in the order in which they are listed in the Bid Form but OWNER may
accept or decline them in order or combination. The contract, if awarded, will be awarded
to the lowest responsive and qualified. responsible BIDDER based upon OWNER'S
evaluation which indicates that the award will be in the best interest of OWNER and the
general public.

In the event there is any question as to the bidder's qualifications and ability to complete
the work, a final determination will be made in accordance with a fair evaluation by the
Urban County Government of the above listed elements.

A. If the OWNER requires filling out a detailed financial statement, the bidder may
provide its current certified financial statement(s) for the required time interval.

B. Corporate firms are required to be registered with the Office of the Secretary of
State, Commonwealth of Kentucky.

C. Documents Required of CONTRACTOR - (1) A sworn statement signed by the
President or owner of the Company regarding all current work in progress
anywhere: (2) A document showing the percent of completion of each project
and the total worth of each project: and (3) Documentation showing the
percentage of the DBE employment levels on each project of the Bidder's current
work force, and DBE participation levels for Subcontractors.

D. Optional OWNER Requirements - The OWNER, at its discretion, may require
the BIDDER/CONTRACTOR to provide: (1) A current detailed financial
statement for a period including up to 3 prior years. (2) Financial security or
insurance in amounts and kinds acceptable to the OWNER to meet the financial
responsibility requirements for the CONTRACTOR to indemnify the OWNER.
(3) Additional information and/or DBE work force data, as well as DBE
participation data.

Each bidder agrees to waive any claim it has or may have against the Owner
and their respective employees, arising out of or in connection with the
administration, evaluation, or recommendation of any bid.



BID SECURITY

A. Each bid must be accompanied by a bid bond prepared on a Form of Bid Bond
and attached hereto, duly executed by the bidder as principal and having as surety
thereon a surety company approved by the OWNER, in the amount of 5% of the
bid. Such bid bond will be returned to the unsuccessful bidder(s) only upon
written request to the Director of Central Purchasing within seven (7) days of
opening of bids. Bid bond shall be made payable to the Lexington-Fayette Urban
County Government. Bid security is not required for projects under $50,000.

B. Bonds shall be placed with an agent licensed in Kentucky with surety authorized
to do business within the state. When the premium is paid for such coverage, the
full commission payable shall be paid to such local agent who shall not divide
such commission with any person other than a duly licensed resident local agent.

LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT

The successful bidder, upon his failure or refusal to execute and deliver the Contract and
bonds required within ten (10) days after he has received notice of the acceptance of his
bid, shall forfeit to the OWNER, as liquidated damages for such failure or refusal, the
security deposited with his bid.

TIME OF COMPLETION AND LIQUIDATED DAMAGES

Bidder must agree to commence work on or before a date to be specified in a written
"Notice to Proceed" from the OWNER and to fully complete the Project within the time
as specified in the Contract. Bidder must agree also to pay $200.00 per day thereafter
deadline for substantial completion and $200.00 per day thereafter deadline for final
completion.

Given the uncertainty caused by the Covid-19 pandemic, following contract award,
a Notice to Proceed will be issued on a date mutually agreed upon by both parties
within 90 days of contract award. Contractors will be required to follow any state
or local Healthy At Work guidelines.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

A. It is the responsibility of each Bidder before submitting a Bid, to (a) examine the
Contract Documents thoroughly, (b) visit the site(s) to become familiar with local
conditions that may affect cost, progress, performance or furnishing of the work,
(c) consider Federal, State and Local laws and regulations that may affect cost,
progress, performance or furnishing of the work, (d) study and carefully correlate
Bidder's observations with the Contract Documents, and (e) notify Owner of all
conflicts, errors or discrepancies in the Contract Documents.
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10.

B. Bidders should examine the requirements of Section 4 of the General Conditions
for information pertaining to subsurface conditions, underground structures,
underground facilities, and availability of lands, easements, and rights-of-way.
The completeness of data, presented in the Contract Documents, pertaining to
subsurface conditions, underground structures, and underground facilities for the
purposes of bidding or construction is not assured. The Bidder will, at Bidder's
own expense, make or obtain any additional examinations, investigations,
explorations, tests and studies and obtain any additional information and data
which pertain to the physical conditions (surface and subsurface) which may
affect cost, progress, performance or furnishing of the Work and which Bidder
deems necessary to determine its Bid for performing and furnishing the Work in
accordance with the time, price, and other terms and conditions of the Contract
Documents. On request in advance, OWNER will provide access to the site to
conduct such explorations and tests as each Bidder deems necessary for
submission of a bid. Bidder shall fill all holes, clean up and restore the site to its
former condition upon completion of such explorations.

C. The submission of a Bid will constitute an incontrovertible representation by the
Bidder that Bidder has complied with every requirement of this paragraph: that
without exception the Bid is premised upon fumishing and performing the Work
required by the Contract Documents and such means. methods, techniques.
sequences or procedures of construction as may be indicated in or required by the
Contract Documents; and that the Contract Documents are sufficient in scope and
detail to indicate and convey understanding of all terms and conditions for
performance and furnishing of the Work.

ADDENDA AND INTERPRETATIONS

No interpretation of the meaning of the Contract Documents will be made to any bidder
orally. Every request for such interpretation should be in writing addressed to the
Director of Central Purchasing, who in turn will have an addendum issued under
signature of the Project Manager for the Lexington-Fayette Urban County Government,
and to be given consideration must be received at least seven (7) days prior to the date
fixed for the opening of bids. Any and all such interpretations and any supplemental
instructions will be in the form of written addenda to the specifications which, if issued,
will be mailed by certified mail with return receipt requested. faxed or emailed to all
prospective bidders. Failure of any bidder to receive any such addendum or interpretation
shall not relieve such bidder from any obligation under his bid as submitted. All addenda
so issued shall become part of the Contract Documents.

SECURITY FOR FAITHFUL PERFORMANCE

A. Simultaneously with his delivery of the executed Contracts, the CONTRACTOR
shall furnish a surety bond or bonds as security for the faithful performance of
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11.

12.

13.

14.

this Contract and for payment of all persons performing labor on the Project under
this Contract and furnishing materials in connection with this Contract, as
specified in the General Conditions. The surety on such bond or bonds shall be
a duly authorized surety company satisfactory to the OWNER and authorized to
do business in the Commonwealth of Kentucky.

B. All bonds required by this Contract and laws of this State shall be placed with
agents licensed in the State of Kentucky. When the premium is paid for such
coverages, the full commission shall be paid to such local agent who shall not
divide such commission with any person other than a duly licensed resident local

agent.

C. Contractor shall use standard Performance and Payment Bond forms such
as documents provided with this contract book or AIA form A312-1984 (or
later).

POWER OF ATTORNEY

Attorney-in-fact who signs bid bonds or contract bonds must file with each bond a
certified and effectively dated copy of their power of attorney.

TAXES AND WORKMEN'S COMPENSATION

The CONTRACTOR and subcontractor will be required to accept liability for payment
of all payroll taxes, sales and use tax, and all other taxes or deductions required by local,
state or federal law. Each shall carry Workmen's Compensation Insurance to the full
amounts as required by Statutes and shall include the cost of all foregoing items in the
proposal. The CONTRACTOR will not otherwise be reimbursed or compensated for
such tax payments. The CONTRACTOR is urged to ascertain at his own risk his actual
tax liability in connection with the execution or performance of his Contract.

LAWS AND REGULATIONS

The bidder's attention is directed to the fact that all applicable state laws, municipal
ordinances, and the rules and regulations of all authorities having jurisdiction over
construction of the Project shall apply to the Contract throughout. and they will be
deemed to be included in the contract. the same as though herein written out in full.

EROSION AND SEDIMENT CONTROL AND PERMITS

The CONTRACTOR and Subcontractors performing work on projects on behalf of
the OWNER shall also comply with all applicable federal, state, and local
environmental regulations and all requirements and conditions set forth in “special”
permits including but not limited to Corp of Engineers 404 permits, 401 Water Quality
Certifications, Stream Crossing and Floodplain Encroachment Permits as described in
Part 4 General Conditions Paragraph 5.17.
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15.

16.

17.

18.

19.

PREVAILING WAGE LAW AND MINIMUM HOURLY RATES

Federal wage rates and regulations, if required for this Project, will be as described in the
Special Conditions.

AFFIRMATIVE ACTION PLAN

The successful Bidder must submit the entire proposal with their bid, the following items
to the Urban County Government:

1. Certification of Bid Proposal/DBE — see Part I11
2. KYTC DBE Provisions — see Part 111
Bz DBE Subcontractor Bidders List — see Part III

A Work Force Analysis Form shall be submitted for each Contract. Failure to submit
any of these items as required herein may result in disqualification of the Bidder from
award of the Contract.

CONTRACT TIME

The number of calendar days within which the Work is to be substantially completed and
ready for final payment (the Contract Time) is set forth in the Contract Agreement.

SUBSTITUTE OR "APPROVED EQUAL" ITEMS

The Contract, if awarded, will be on the basis of materials and equipment described in
the Drawings or specified in the Specifications without consideration of possible
substitute or "approved equal" items. Whenever it is indicated in the Drawings or
specified in the Specifications that a substitute or "approved equal" item of material or
equipment may be furnished or used by the CONTRACTOR if acceptable to the
OWNER, application for such acceptance will not be considered by the OWNER until
after the effective date of the Agreement. The procedure for submission of any such
application by the CONTRACTOR and consideration by the OWNER is set forth in the
General Conditions.

ALTERNATE BIDS

Bidders shall submit alternate bids/proposals only if and when such alternate
bids/proposals have been specifically requested in an Invitation for Bids. If alternate
bids/proposals are requested in an Invitation for Bids, the form of submission of such
alternate bid and the conditions under which such alternate bids will be considered for
award of a contract will be established in the Invitation.
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20.

21.

Any Bidder who submits a bid incorporating an alternate proposal when alternate
bids/proposals have not been requested in the Invitation for Bids shall have his/her bid
rejected as non-responsive.

Any Bidder who submits a bid incorporating two (2) or more prices for an item or groups
of items (unless such method of pricing is requested in the Invitation for Bids). or which
imposes conditions for acceptance other than those established in the Invitation for Bids,
shall have their bid rejected as non-responsive.

SIGNING OF AGREEMENT

When OWNER gives a Notice of Award to the successful Bidder, it will be accompanied
by the required number of unsigned counterparts of the Agreement with all other written
Contract Documents attached. Within ten days thereafter, CONTRACTOR shall sign
and deliver the required number of counterparts of the Agreement and attached
documents to OWNER with the required Bonds, Certificate of Insurance, and Power of
Attorney. The OWNER will deliver one fully signed counterpart to CONTRACTOR at
such time as it has been signed by the Mayor.

ASSISTANCE TO BE OFFERED TO DISADVANTAGED BUSINESS
ENTERPRISE (MWDBE) CONTRACTORS AND VETERAN OWNED
SMALL BUSINESSES

A. Outreach for MWDBE(s) and Veteran Owned Small Businesses (VOSB)

The Lexington-Fayette Urban County Government (LFUCG) maintains a
database of MWDBE contractors and Veteran Owned Small Businesses. When
a LFUCG construction project is advertised for bidding, notices are sent to
companies registered at hitps:/lexingtonky.ionwave.net. The notices describe
the project and indicate the deadline for submitting bids.

If you wish to be added to the LFUCG MWDBE contractor database, please
contact:

Sherita Miller, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov
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B. Bid Bond Assistance for MWDBE(s)

For those MWDBE contractors who wish to bid on LFUCG project, bid bond
assistance is available. This bid bond assistance is in the form of a “Letter of
Certification” which is accepted by the LFUCG’s Division of Purchasing, in lieu
of a bid bond. The “Letter of Certification” must be included in the bid package
when it is submitted to the Division of Purchasing. The “Letter of Certification”
will reference the specific project for which the bid is being submitted, and the
time and date on which the bid is due. Bid bond assistance must be requested
from the Lexington-Fayette Urban County Government’s Division of Central
Purchasing.

C. Eligibility for Bid Bond Assistance for MWDBE(s)

In order to be eligible for any Bid bonding assistance, a MWDBE
construction company must be owned or controlled at the level of 51% or
more by a member or members of a minority group or females. Prior to
receiving assistance, a statement providing evidence of ownership and
control of the company by a member or members of a minority group or
females must be signed by the Owner or corporate officer and by an attorney
or accountant submitted to:

Sherita Miller, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov

D. MWDBE and Veteran Subcontractors

The LFUCG will, upon request, assist prime contractors in the procurement
of eligible DBE subcontractors in an effort to achieve a 10% minimum
MWDBE and a 3% minimum Veteran goal.

For a list of eligible subcontractors, please contact:

Sherita Miller, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, Room 338
Lexington, Kentucky 40507

smiller@lexinetonkv.cov
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22. LFUCG NON-APPROPRIATION CLAUSE

Contractor acknowledges that the LFUCG is a governmental entity, and the contract validity is
based upon the availability of public funding under the authority of its statutory mandate.

In the event that public funds are unavailable and not appropriated for the performance of the
LFUCG’s obligations under this contract, then this contract shall automatically expire without
penalty to the LFUCG thirty (30) days after written notice to Contractor of the unavailability
and non-appropriation of public funds. It is expressly agreed that the LFUCG shall not activate
this non-appropriation provision for its convenience or to circumvent the requirements of this
contract, but only as an emergency fiscal measure during a substantial fiscal crisis, which
affects generally its governmental operations.

In the event of a change in the LFUCG’s statutory authority, mandate and mandated functions,
by state and federal legislative or regulatory action, which adversely affects the LFUCG’s
authority to continue its obligations under this contract, then this contract shall automatically
terminate without penalty to the LFUCG upon written notice to Contractor of such limitation or
change in the LFUCG’s legal authority.

END OF SECTION
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PART II1

Invitation to Bid No. 28-2022

Splash! at Charles Young Park
1. FORM OF PROPOSAL

Place: Lexington. Kentucky

Date:

The following Form of Proposal shall be followed exactly in submitting a proposal for this Work.

This Proposal Submitted by

(Name and Address of Bidding Contractor)

(Hereinafter called "Bidder"), organized and existing under the laws of the State of . doing
business as
corporation,” "a partnership", or an "individual" as applicable.

To: Lexington-Favette Urban County Government
(Hereinafter called "OWNER™)
Office of the Director of Purchasing
200 East Main Street, 3rd Floor
Lexington, KY 40507

Gentlemen:

The Bidder, in compliance with your Invitation for Bids for the Splash! at Charles Young Park having
examined the Plans and Specifications with related documents, having examined the site for proposed Work. and
being familiar with all of the conditions surrounding the construction of the proposed Project. including the
availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies. and to construct
the Project in accordance with the Contract Documents, within the time set forth therein, and at the lump sum
and/or unit prices stated hereinafter. These prices are to cover all expenses incurred in performing the Work
required under the Contract Documents, of which this proposal is a part.
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The Bidder hereby acknowledges receipt of the following addenda:

Addendum No.__ Date
Addendum No. _ Date
Addendum No.___ Date
Addendum No.____ Date
Addendum No.__ Date
Addendum No.____ Date
Addendum No. Date
Addendum No.__ Date

Insert above the number and the date of any Addendum issued and received. If none has been issued and received,
the word "NONE" should be inserted.



21

LEGAL STATUS OF BIDDER

Bidder

Date

*1. A corporation duly organized and doing business under the laws of the State of , for
whom 5 bearing the official title of

2

L

. whose signature is affixed to this Bid/Proposal, is duly authorized to
execute contracts.

A Partnership, all of the members of which, with addresses are: (Designate general partners as such)

An individual, whose signature is affixed to this Bid/Proposal (please print name)

*(The Bidder shall fill out the appropriate form and strike out the other two.)
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3. BIDDERS AFFIDAVIT
Comes the Affiant, . and after being first duly sworn, states under
penalty of perjury as follows:
1. His/her name is and he/she is the individual
submitting the bid or is the authorized representative of
. the entity submitting the bid
(hereinafter referred to as "Bidder").
2. Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the bid
is submitted, prior to award of the contract and will maintain a "current” status in regard to those taxes and fees during the life
of the contract.
3. Bidder will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the
contract.
4. Bidder has authorized the Division of Central Purchasing to verify the above-mentioned information with the Division of
Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not
been obtained.
5. Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County Government Code
of Ordinances, known as the "Ethics Act.”
6. Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances
described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his conduct is of
that nature or that the circumstance exists.
Signature Printed Name
Title Date
Company Name
Address
Subscribed and swom to before me by
(Affiant)
(Title)
of this day of ,20
(Company Name)
Notary Public
[seal of notary] My commission expires:
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4. BID SCHEDULE — SCHEDULE OF VALUES

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the
following proposed lump sum and/or unit prices, if applicable, which shall include the fumishing of all labor,
materials, supplies. equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state,
local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices
are applicable, Bidder must make the extensions and additions showing the total amount of bid.

Form of proposal must include unit bid prices written in words, unit price written in numbers and total
amount bid (unit price x quantity) per line item OR bid may be considered non-responsive. In case of price
discrepancy. unit bid price written in words will prevail followed by unit price written in numbers then total
amount bid per line item.

If a discrepancy between the unit price and the item total exists, the unit price prevails except: If the unit
price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient
of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. Ifa
lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

For a unit price based bid, the sum of the item totals is the bid amount the Division uses for bid comparison.

Deduct alternates may be accepted in order until acceptable budget is reached. At that time, additive alternates
may be chosen in order.

The LFUCG’s decision on the bid amount is final.

Item
No. Description Unit | Quantity Price

Base Bid. Splash! pad installation as per specs for

Dollars

Cents

Deductive Alternate 1. Replace classroom PIP with
mulch as per specs and drawings 1.200 and 1400 for

Dollars

Cents
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Item
No.

Description

Unit

Quantity

Price

Deductive Alternate 2. Remove Outdoor Classroom
as per specs and drawings L.200 and L400 for

Dollars

Cents

LS

($

Deductive Alternate 3. Remove portion of concrete
sidewalk as per specs and drawings L1200 and L400
for

Dollars

Cents

LS

(%

Deductive Alternate 4. Replace base bid bench

swings with alternate bench swings as per specs and
drawings L200 and L401 for

Dollars

Cents

LS

($

Deductive Alternate 5. Remove etched timeline as
per specs and drawings L.200 and L401 for

Dollars

Cents

LS

($

Deductive Alternate 6. Replace surface of water
feature with exposed aggregate concrete as per specs
and drawings W010-W151, L.200 and L401 for

Dollars

Cents

LS

($

Deductive Alternate 7. Remove of landscaping as
per specs and drawings L300 and L401 for

Dollars

Cents

LS

($
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Item
No.

Description

Unit

Quantity

Price

Deductive Alternate 8. Replace sod with seed as per
specs and drawing L.-300 for

Dollars

Cents

LS

¢

10.

Deductive Alternate 9. Remove of shade structure as
per specs and drawings 1200 and L401 for

Dollars

Cents

LS

(3

11.

Deductive Alternate 10. Remove site furnishings as
per specs and drawings L200, 1400, and L401 for

Dollars

Cents

LS

($

12.

Additive Alternate 12. Add additional site
furnishings as per specs and drawings 1.200, 1.201
and L400 for

Dollars

Cents

LS

13.

Additive Alternate 13. Adding Poured In Place
concrete in all playground locations as per specs
and drawings L.201 and 1401 for

Dollars

Cents

LS
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LIST OF UNIT PRICES

The following List of Unit Prices is required by the Owner to be completely executed and submitted with each
Bidder's Proposal. Each unit price shall include the furnishing of all labor, materials, supplies and services,
and shall include all items of cost, overhead and profit for the Contractor and any Sub-Contractors involved,
and shall be used uniformly, without modification, for either additions or deductions from the Bid. These unit
prices as established shall also be used to determine the equitable adjustment of the Contract Price in
connection with changes, or extra work performed under the Contract. The "Rules of Measurement" set forth
in the Special Conditions shall govern where volume units are concerned.

DESCRIPTION OF WORK UNIT PRICE
1. Unstuitable soil removal and disposal off-site CcY
2. Imported suitable soil fill, compacted in place CcYy
3. DGA, compacted in place TN
4. #2 stone, compacted in place TN
5. Concrete pavement SY
6. Finish grading and seed SY
7. Sod SY
8. Poured in Place playground surfacing SY
9. 2%’ PCV conduit, in trenched with backfill LF
10. 2” PVC domestic water piping, U.G., installed LF
11. 6” PVC sanitary sewer piping, U.G., installed LF
12. Masonry Sealing SF
13. Masonry Cleaning SF
14. Masonry Tuckpointing & Repair SF
15. Anchored Masonry Veneer SF
16. Glass Block Masonry SF
17. Concrete Unit Masonry SF
18. Asphailt Shingle Roof SF
19. Metal Gutters & Downspouts LF
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20. Hollow Metal Doors

21. Hollow Metal Frames

22. Ceramic Tile & Epoxy Setting & Grout material

23. Epoxy Flooring

P-10
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Submitted by:

Firm

Address

City, State & Zip

Bid must be signed:
(original signature) Signature of Authorized Company Representative — T itle

Representative/s Name (Typed or Printed)

Area Code — Phone —Fax #

E-Mail Address

OFFICIAL ADDRESS:

(Seal if Bid is by Corporation)
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St STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted
with the Proposal:

1. Name of Bidder:

2. Permanent Place of Business:

3. When Organized:

4. Where Incorporated:

5 Construction Plant and Equipment Available for this Project:

(Attach Separate Sheet If Necessary)
6. Financial Condition:
If specifically requested by the OWNER, the apparent low Bidder is required to submit its latest three (3)

years audited financial statements to the OWNER'S Division of Central Purchasing within seven (7)
calendar days following the bid opening.

7. In the event the Contract is awarded to the undersigned, surety bonds will be furnished by:
(Surety)
Signed: (Representative of Surety)
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10.

The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

NAME LOCATION CONTRACT SUM

The Bidder has now under contract and bonded the following projects:

NAME LOCATION CONTRACT SUM

List Key Bidder Personnel who will work on this Project.

NO. OF YEARS
NAME POSITION DESCRIPTION WITH BIDDER
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11. DBE Participation on current bonded projects under contract:

SUBCONTRACTORS PROJECT DBE Y of WORK
(LIST) (SPECIFIC TYPE)

(USE ADDITIONAL SHEETS IF NECESSARY)
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12.  We acknowledge that, if we are the apparent low Bidder, we will submit to the OWNER within 7 calendar
days following the Bid Opening, a sworn statement on the OWNER’S form regarding all current work
on hand and under contract, and a statement on the OWNER’S form of the experience of our officers,
office management and field management personnel. Additionally, if requested by the OWNER, we will
within 7 days following the request submit audited financial statements and loss history for insurance
claims for the 3 most recent years (or a lesser period stipulated by the OWNER)—all in accordance with
the Bid Documents.

Respectfully submitted:

(Name of Contracting Firm)

BY:

TITLE:

DATE
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6. LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the OWNER to be executed, completed and
submitted with the BIDDER'S FORM OF PROPOSAL. All subcontractors are subject to approval of the
Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for
rejection of bid.

BRANCH OF WORK-LIST DBE % of WORK NAME/ADDRESS of
Work SUBCONTRACTOR

Div 3 - Concrete

Div 4 - Anchored Masonry Veneer

Div 4 — Glass Unit Masonry

Div 5 — Structural Steel

Div 5 — Cold Formed Framing

Div 7 — Asphalt Shingle Roof

Div 8 — Metal Doors and Frames

Div 9 — Gypsum Board

Div 9 — Ceramic Tiling

Div 9 — Epoxy Flooring

Div 9 - Painting
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LIST OF MATERIALS/ SUPPLIERS

Bidders are hereby advised that this list must be complete and submitted with the Bid.

Listing "as per plans and specifications”, will not-be considered as sufficient identification. Where more than
one "Make or Brand" is listed for any one item. the Owner has the right to select the one to be used.

Item Brand Name, Manufacturer and/or Supplier

Anchored Masonry Veneer

Concrete Masonry Units

Glass Unit Masonry

Thermal Insulation

Asphalt Shingles

Hollow Metal Doors

Door Hardware

Gypsum Board

Epoxy Grout Material

Ceramic Tile

Resilient Base

Epoxy Flooring

Exterior Paint

Interior Paint

Room Signage

Toilet Accessories

Fire Extinguishers
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7. Lexington-Fayette Urban County Government
MWDBE PARTICIPATION GOALS

A. GENERAL

1)

2)

3)

4

5)

The LFUCG request all potential contractors to make a concerted effort to include Minority-
Owned (MBE). Woman-Owned (WBE). Disadvantaged (DBE) Business Enterprises and
Veteran-Owned Small Businesses (VOSB) as subcontractors or suppliers in their bids.

Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for
participation of Minority-Owned, Woman-Owned and Disadvantaged Businesses on this
contract.

It is therefore a request of each Bidder to include in its bid, the same goal (10%) for
MWDBE participation and other requirements as outlined in this section.

The LFUCG has also established a 3% of total procurement costs as a Goal for participation for of
Veteran-Owned Businesses.

It is therefore a request of each Bidder to include in its bid, the same goal (3%) for Veteran-
Owned participation and other requirements as outlined in this section.

PROCEDURES

1y

2)

3)

4)

The successful bidder will be required to report to the LFUCG, the dollar amounts of all
payments submitted to Minority-Owned, Woman-Owned or Veteran-Owned subcontractors and
suppliers for work done or materials purchased for this contract. (See Subcontractor Monthly
Payment Report)

Replacement of a Minority-Owned, Woman-Owned or Veteran-Owned subcontractor or
supplier listed in the original submittal must be requested in writing and must be accompanied
by documentation of Good Faith Efforts to replace the subcontractor / supplier with another
MWDBE Firm; this is subject to approval by the LFUCG. (See LFUCG MWDBE Substitution
Form)

For assistance in identifying qualified, certified businesses to solicit for potential contracting
opportunities, bidders may contact:

a) The Lexington-Fayette Urban County Government, Division of Central Purchasing
(859-258-3320)

The LFUCG will make every effort to notify interested MWDBE and Veteran-Owned
subcontractors and suppliers of each Bid Package, including information on the scope of work,
the pre-bid meeting time and location, the bid date, and all other pertinent information
regarding the project.

DEFINITIONS

1)

2)

A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as
being at least 51% owned, managed and controlled by persons of African American, Hispanic,
Asian, Pacific Islander, American Indian or Alaskan Native Heritage.

A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as
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3)

4)

3)

being at least 51% owned, managed and controlled by one or more women.

A Disadvantaged Business (DBE) is defined as a business which is certified as being at least
51% owned. managed and controlled by a person(s) that are economically and socially
disadvantaged.

A Veteran-Owned Small Business (VOSB) is defined as a business which is certified as
being at least 51% owned, managed and controlled by a veteran and/or a service disabled
veteran.

Good Faith Efforts are efforts that, given all relevant circumstances, a bidder or proposer
actively and aggressively seeking to meet the goals, can reasonably be expected to make. In
evaluating good faith efforts made toward achieving the goals, whether the bidder or
proposer has performed the efforts outlined in the Obligations of Bidder for Good Faith
Efforts outlined in this document will be considered, along with any other relevant factors.

OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS

1)

2)
3)

4

The bidder shall make a Good Faith Effort to achieve the Participation Goal for MWDBE
and Veteran-Owned subcontractors/suppliers. The failure to meet the goal shall not
necessarily be cause for disqualification of the bidder; however, bidders not meeting the
goal are required to furnish with their bids written documentation of their Good Faith
Efforts to do so.

Award of Contract shall be conditioned upon satisfaction of the requirements set forth herein.

The Form of Proposal includes a section entitled “MWDBE Participation Form”. The
applicable information must be completed and submitted as outlined below.

Failure to submit this information as requested may be cause for rejection of bid or delay
in contract award.

DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS

1y

2)

Bidders reaching the Goal are required to submit only the MWDBE Participation Form.” The
form must be fully completed including names and telephone number of participating
MWDBE firm(s); type of work to be performed: estimated value of the contract and value
expressed as a percentage of the total Lump Sum Bid Price. The form must be signed and
dated, and is to be submitted with the bid.

Bidders not reaching the Goal must submit the “MWDBE Participation Form”, the “Quote
Summary Form™ and a written statement documenting their Good Faith Effort to do so. 1fbid
includes no MWDBE and/or Veteran participation, bidder shall enter “None™ on the
subcontractor / supplier form). In addition, the bidder must submit written proof of their Good
Faith Efforts to meet the Participation Goal:

a. Advertised opportunities to participate in the contract in at least two (2) publications of

general circulation media; trade and professional association publications; small and minority

business or trade publications; and publications or trades targeting minority, women and

disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission
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of bids to allow MWDBE firms and Veteran-Owned businesses to participate.

b. Included documentation of advertising in the above publications with the bidders good faith
efforts package

¢. Attended LFUCG Central Purchasing Economic Inclusion Outreach event

d. Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs and/or
Veteran-Owned businesses of subcontracting opportunities

e. Sponsored Economic Inclusion event to provide networking opportunities for prime
contractors and MWDBE firms and Veteran-Owned businesses.

f. Requested a list of MWDBE and/or Veteran subcontractors or suppliers from LFUCG and
showed evidence of contacting the companies on the list(s).

g. Contacted organizations that work with MWDBE companies for assistance in finding
certified MWBDE firms and Veteran-Owned businesses to work on this project. Those
contacted and their responses should be a part of the bidder’s good faith efforts documentation.

h. Sent written notices, by certified mail, email or facsimile, to qualified, certified
MWDBEs and/or Veteran-Owned businesses soliciting their participation in the contract not
less than seven (7) days prior to the deadline for submission of bids to allow them to participate
effectively.

1. Followed up initial solicitations by contacting MWDBE:s and Veteran-Owned
Businesses to determine their level of interest.

J- Provided the interested MWBDE firm and/or Veteran-Owned business with adequate and
timely information about the plans, specifications, and requirements of the contract.

k. Selected portions of the work to be performed by MWDBE firms and/or Veteran-Owned
businesses in order to increase the likelihood of meeting the contract goals. This includes,
where appropriate, breaking out contract work items into economically feasible units to
facilitate MWDBE and Veteran participation, even when the prime contractor may otherwise
perform these work items with its own workforce

1. Negotiated in good faith with interested MWDBE firms and Veteran-Owned businesses not
rejecting them as unqualified without sound reasons based on a thorough investigation of their
capabilities. Any rejection should be so noted in writing with a description as to why an
agreement could not be reached.

m. Included documentation of quotations received from interested MWDBE firms and
Veteran-Owned businesses which were not used due to uncompetitive pricing or were rejected
as unacceptable and/or copies of responses from firms indicating that they would not be
submitting a bid.
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1. Bidder has to submit sound reasons why the quotations were considered unacceptable. The
fact that the bidder has the ability and/or desire to perform the contract work with its own
forces will not be considered a sound reason for rejecting a MWDBE and/or Veteran-Owned
business’s quote. Nothing in this provision shall be construed to require the bidder to accept
unreasonable quotes in order to satisfy MWDBE and Veteran goals.

o. Made an effort to offer assistance to or refer interested MWDBE firms and Veteran-Owned
businesses to obtain the necessary equipment, supplies, materials, insurance and/or bonding to
satisfy the work requirements of the bid proposal

p. Made efforts to expand the search for MWBE firms and Veteran-Owned businesses beyond
the usual geographic boundaries.

q. Other--any other evidence that the bidder submits which may show that the bidder has made

reasonable good faith efforts to include MWDBE and Veteran participation.

Note: Failure to submit any of the documentation requested in this section may be cause
for rejection of bid. Bidders may include any other documentation deemed relevant to
this requirement which is subject to review by the MBE Liaison. Docu mentation of Good
Faith Efforts must be submitted with the Bid, if the participation Goal is not met.
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Sherita Miller, MPA

Minority Business Enterprise Liaison

Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street

Lexington, KY 40507
smiller@lexingtonky.gov

859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full participation of
minority and women owned businesses in the procurement process and to promote economic inclusion as 2
business imperative essential to the long term economic viability of Lexington-Fayette Urban County Government.

To that end the city council adopted and implemented Resolution 484-2017 — A Certified Minority, Women and
Disadvantaged Business Enterprise ten percent (10%) minimum goal and a three (3%) minimum goal for Certified
Veteran-Owned Small Businesses and Certified Service Disabled Veteran — Owned Businesses for government
contracts.

The resolution states the following definitions shall be used for the purposes of reaching these goals (a full copy is
available in Central Purchasing):

Certified Disadvantaged Busipess Entetprise (DBE) — a business in which at least fifty-one percent (51%) is owned, managed
and controlled by a person(s) who is socially and cconomically disadvantaged as define by 49 CFR subpart 26.

Certified Minority Business En tetprise (MBE) — a business in which at least fifty-one percent (51%) is owned, managed and
controlled by an ethnic minority (i.e. African American, Asian Apwserican/ Pacific Islander, Hispanic Islander, Native American/ Native
Alaskan Indian) as defined in federal law or regulation as it may be amended from time-to-time.

Certified Women Business Entetprise (WBE) — a business in which at least Jifty-one percent (51%) is owned, managed and
controlled by a woman.

Certified Veteran-Owned Small Business (VOSB) — a business in which at least fifty-one percent (51%) is owned, managed and

T

controlled by a veteran who served on active duty with the U.S. Arny, Air Force, Navy, Marines or Coast Guard.

Certified Service Disabled Veteran Owned Small Business (SDVOSB) — a business in which at least fifty-one percent
(51%) is onmed, managed and controlled by a disabled veteran who served on active duty with the U.S. Army, Air Force, Nary, Marines or
Coast Guard,

The term “Certified” shall mean the business is appropriately certified, licensed, verified, or validated by an organization
or entity recognized by the Division of Purchasing as having the appropriate credentials to make a determination as to

the status of the business.

To comply with Resolution 484-2017, ptime contractors and minority, women and veteran owned businesses must
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entoll in the new Diverse Business Management Compliance system, https:// lexingtonky.diversitycompliance.com/

We have compiled the list below to help you locate certified MBE, WBE and DBE certified businesses. Below is a

listing of contacts for LFUCG Certified MWDBEs and Veteran-Owned Small Businesses in

(https:// lexingt .:nk}'.iun‘\\-".n'c.nc[)

Finance Cabinet

Business Contact Email Address Phone

LFUCG Sherita Miller smiller@lexingtonky.gov 859-258-3323

Commerce Lexington — Minority Tyrone Tyra ttyraf@commercelexington.com 859-226-1625
Business Development

Tri-State Minority Supplier Diversity Susan Marston smarston@tsmsdc.com 502-365-9762
Council

Small Business Development Council Shawn Rogers shawn.rogers@uky.edu 859-257-7666

UK SBDC

Community Ventures Corporation Phyllis Alcorn alcom@cvky.or 859-231-0054

KY Transportation Cabinet (KYTC) Melvin Bynes Melvin.bynes2@ky.gov 502-564-3601

KYTC Pre-Qualification Shella Eagle Shella.Eagle@ky.gov 502-782-4815

Ohio River Valley Women’s Sheila Mixon smixon@orvwbc.org 513-487-6537
Business Council (WBENC)

Kentucky MWBE Certification Program | Yvette Smith, Kentucky Yvette.Smith@ky.gov 502-564-8099

National Women Business Owner’s

Janet Harris-Lange

janet@nwboc.org

800-675-5066

Council NWBOC)
Small Business Administration Robert Coffey robertcoffey@sba.gov 502-582-5971
LaVoz de Kentucky Andres Cruz lavozdeky@yahoo.com 859-621-2106
The Key News Journal Patrice Muhammad production@kevnewsjournal.com | 859-685-8488
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Bid/RFP/Quote Reference #

The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any
substitution is made or the total value of the work is changed ptior to or after the job is in progress, it is
understood that those substitutions must be submitted to Central Purchasing for approval immediately. Failure
to submit a completed form may cause rejection of the bid.

MWDBE Company, Name, MBE Worlk to be Petformed Total Dollar % Value of
Address, Phone, Email WBE or Value of the Total Contract
DBE Wortk
1.
2.
3.
4.

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work
contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the contract and/or be subject
to applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title
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Bid/RFP/Quote Refetence #

The substitated MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote.
These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated
below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of
our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Formally Work to Be Reason for the Total Dollar % Value of Total
MWDBE Company Contracted/ Name, Performed Substitution Value of the Contract
Name, Address, Phone, Address, Phone, Work
Email Email

1.

2.

3.

4.

The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to
applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title
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Bid/RFP/Quote Reference #

The undersigned acknowledges that the minority and/or veteran subcontractots listed on this form did

submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid.

Company Name

Contact Person

Address/Phone/Email Bid Package / Bid Date
MWDBE Contact | Contact Date Services Method of Total dollars $$ | MBE * | Veteran
Company Addres| Person | Information | Contacted | to be Communication | Do Not Leave AA
(work phone, performed | (email, phone Blank HA
Email, cell) meeting, ad, (Attach AS
event etc) Documentation) | NA
Female

(MBE designation / AA=African American / HA=
NA= Native American)

Hispanic American/AS = Asian American/Pacific Islandet/

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the

contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Company

Date

Company Representative

Title
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The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned
businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the
participation of veteran owned businesses in the procurement process. In order to measure that goal LFUCG will track
spending with MWDBE and Veteran contractors on a monthly basis. By the signature below of an authorized company
representative, you certify that the information is correct, and that each of the representations set forth below is true. Any
misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws
concerning false statements and false claims. Please submit this form monthly to the Division of Central Purchasing/ 200
East Main Street / Room 338 / Lexington, KY 40507.

Bid/RFP/Quote #
Total Contract Amount Awarded to Prime Contractor for this Project
Project Name/ Contract # Work Period/ From: To:
Company Name: Address:
Federal Tax ID: Contact Person:
Subcontractor Description | Total % of Total Purchase Scheduled | Scheduled
Vendor ID of Work Subcontract | Total Amount Order number | Project Project
(name, address, Amount Contract | Paid for for Start Date | End Date
phone, email Awarded | this Period | subcontractor
to Prime work
for this (please attach
Project PO)

By the signature below of an authorized company representative, you certify that the information is correct, and that each
of the representations set forth below is true. Any misrepresentations may result in the termination of the contract and/or
prosecution under applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title
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LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote #

By the signature below of an authorized company representative, we certify that we
have utilized the following Good Faith Efforts to obtain the maximum participation
by MWDBE and Veteran-Owned business enterprises on the project and can supply
the appropriate documentation.

Advertised opportunities to participate in the contract in at least two 2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and publications or
trades targeting minority, women and disadvantaged businesses not less than fifteen
(15) days prior to the deadline for submission of bids to allow MWDBE firms and
Veteran-Owned businesses to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG Central Purchasing Economic Inclusion Qutreach event

Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBE: and/or Veteran-Owned Businesses of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms and Veteran-Owned businesses

Requested a list of MWDBE and/or Veteran subcontractors or suppliers from
LFUCG and showed evidence of contacting the companies on the list(s).

Contacted organizations that work with MWDBE companies for assistance
in finding certified MWBDE firms and Veteran-Owned businesses to work on this
project. Those contacted and their responses should be a part of the bidder’s good
faith efforts documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBES soliciting their participation in the contract not less than seven
(7) days prior to the deadline for submission of bids to allow them to participate
effectively.

Followed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest.

Provided the interested MWBDE firm and/or Veteran-Owned business with
adequate and timely information about the plans, specifications, and requirements
of the contract.

Selected portions of the work to be performed by MWDBE firms and/or
Veteran-Owned businesses in order to increase the likelihood of meeting the
contract goals. This includes, where appropriate, breaking out contract work items
into economically feasible units to facilitate MWDBE and Veteran participation,
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even when the prime contractor may otherwise perform these work items with its
own workforce

Negotiated in good faith with interested MWDBE firms and Veteran-Owned
businesses not rejecting them as unqualified without sound reasons based on a
thorough investigation of their capabilities. Any rejection should be so noted in
writing with a description as to why an agreement could not be reached.

Included documentation of quotations received from interested MWDBE
firms and Veteran-Owned businesses which were not used due to uncompetitive
pricing or were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for
rejecting a MWDBE and/or Veteran-Owned business’s quote. Nothing in this
provision shall be construed to require the bidder to accept unreasonable quotes in
order to satisfy MWDBE and Veteran goals.

Made an effort to offer assistance to or refer interested MWDBE firms and
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid proposal

Made efforts to expand the search for MWBE firms and Veteran-Owned
businesses beyond the usual geographic boundaries.

Other--any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith efforts to include MWDBE and Veteran
participation.

NOTE: Failure to submit any of the documentation requested in this section may be
cause for rejection of bid. Bidders may include any other documentation deemed
relevant to this requirement which is subject to approval by the MBE Liaison.
Documentation of Good Faith Efforts must be submitted with the Bid, if the
participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
in termination of the contract and/or be subject to applicable Federal and State laws concerning
false statements and claims.

Company

Company Representative

Date

Title
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8.

AUTHENTICATION OF BID AND STATEMENT OF N ON-COLLUSION, NON-
CONFLICT OF INTEREST

I hereby swear (or affirm) under the penalty for false swearing:

1.

That I am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bidder is
a partnership), or an officer or employee of the bidding corporation having authority to sign
on its behalf (if the Bidder is a corporation);

That the attached bid has been arrived at by the Bidder independently, and has been submitted
without collusion with. and without any agreement, understanding or planned common course
of action, with any other contractor, vendor of materials. supplies, equipment or services
described in the Invitation to Bid, designed to limit independent bidding or competition;

That the contents of the bid or bids have not been communicated by the Bidder or its
employees or agents to any person not an employee or agent of the Bidder or its surety on any
bond furnished, with the bid or bids, and will not be communicated to any such person, prior
to the official opening of the bid or bids:

That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette Urban
County Government. and is not in violation of any prohibited conflict of interest;

(Applicable to corporation only) That as a foreign corporation, we are registered with the
Secretary of State, Commonwealth of Kentucky, and authorized to do business in the State

or, that as a domestic corporation, we are in good standing with the Secretary of State,
Commonwealth of Kentucky . Check the statement applicable.

This offer is for 60 calendar days from the date this bid is opened. In submitting the above, it
is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County
Government of any or all items bid above, a contract shall thereby be created with respect to
the items accepted.

That I have fully informed myself regarding the accuracy of the statements made in this
statement.

That I certify that Subcontractors have not and will not be awarded to any firm(s) that have
been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil
Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal
Law.
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9. STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:
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STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL.:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

* Include all officers, office management’s, Affirmative Action officials, and field management
personnel. (Attach separate sheets if necessary.)
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10. EQUAL OPPORTUNITY AGREEMENT

Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient™) hereby
agrees that as a condition to receiving any Federal financial assistance from the U.S. Department of
Transportation, it will comply with Title V1 of the Civil Rights Act of 1964, 78Stat.252. 42 U.S.C.
2000d-4 (hereinafter referred to as the “Act”), and all requirements imposed by or pursuant to Title
49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A. Office of the
Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department of
Transportation — Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as
the “Regulations™) and other pertinent directives, no person in the United States shall, on the grounds
of race, color, national origin, sex, age (over 40), religion, sexual orientation, gender identity, veteran
status, or disability be excluded from participation in, be denied the benefits of, or be otherwise
subjected to discrimination under any program or activity for which the Recipient receives Federal
financial assistance from the U.S. Department of Transportation, including the Federal Highway
Administration, and hereby gives assurance that will promptly take any necessary measures to
effectuate this agreement. This assurance is required by subsection 21.7(a) (1) of the Regulations.

The Law

+ Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer
to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national
origin.

+ FExecutive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and subcontractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to
prohibit discrimination on the basis of sex.

*  Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

+  Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action
on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal
Contracts.

*  Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for
Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions specified
in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting,
hiring and promoting. It is the Government's intent to affirmatively provide employment
opportunities for those individuals who have previously not been allowed to enter into the
mainstream of society. Because of its importance to the local Government. this policy carries the
full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In
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following this commitment to Equal Employment Opportunity and because the Government is the
benefactor of the Federal funds, it is both against the Urban County Government policy and illegal
for the Government to let contracts to companies which knowingly or unknowingly practice
discrimination in their employment practices. Violation of the above mentioned ordinances may
cause a contract to be canceled and the contractor may be declared ineligible for future
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand
the provisions contained herein. Return this document as part of your application packet.

Bidders

I/'We agree to comply with the Civil Rights Laws listed above that govern employment rights of
minorities, women, Vietnam veterans, handicapped, and aged persons.

Signature Name of Business

The Entity (regardless of whether construction contractor, non-construction contractor or supplier)
agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination
in employment because of race, color, religion, sex (including pregnancy, sexual orientation or gender
identity), national origin, disability, age, genetic information, political affiliation, or veteran status,
and to promote equal employment through a positive, continuing program from itself and each of its
sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of
its employment policies and practices.

The Kentucky equal Employment Opportunity Act of 1978 (KRS 45 .560-45.640) requires that any
count, city, town, school district, water district, hospital district, or other political subdivision of the
state shall include in directly or indirectly publicly funded contracts for supplies, materials, services,
or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, age or national origin;

(2) The contractor will state in all solicitations or advertisements for employees placed by or on
behalf of the contractors that all qualified applicants will receive consideration Jor
employment without regard to race, color, religion, sex, age or national origin;

(3) The contract will post notices in conspicuous places, available to employees and applicants
Jor employment, setting forth the provisions of the non-discrimination clauses required by this

section; and

(4) The contractor will send a notice to each labor union or representative of workers with which
he has a collective bargaining agreement or other contract or understanding advising the
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labor union or workers’ representative of the contractor’s commitments under the
nondiscrimination clauses.

The Act further provides:

KRS 45.610. Hiring minorities — Information required

1)

)

For the length of the contract, each contractor shall hire minorities from other sources within
the drawing area, should the union with which he has collective bargaining agreements be
unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.

Each contractor shall, for the length of the contract, furnish such information as required by
KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto
and will permit access to all books and records pertaining to his employment practices and
work sites by the contracting agency and the department for purposes of investigation to
ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders
issued pursuant thereto.

KRS 45.620. Action against contractor — Hiring of minority contractor or subcontractor

D)

2)

()

If any contractor is found by the department to have engaged in an unlawful practice under
this chapter during the course of performing under a contract or subcontract covered under
KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such
certification shall be binding upon the contracting agency unless it is reversed in the course
of judicial review.

Ifthe contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640,
the coniracting agency may cancel or terminate the contract, conditioned upon a program for
future compliance approved by the contracting agency and the department. The contracting
agency may declare such a contractor ineligible to bid on further contracts with that agency
until such time as the contractor complies in full with the requirements of KRS 45.560 —
45.640.

The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor
by subcontracting to a minority contractor or subcontractor. For the provisions of KRS
45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned
and controlled by one or more persons disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to
terminate an existing employee upon proof that that employee was employed prior to the date
of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to
demonstrate the minimum skills required to perform a particular job.
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It is recommended that all of the provisions quoted above to be included as special conditions in each
contract. In the case of a contract exceeding $250,000, the contractor is required to furnish evidence
that his work-force in Kentucky is representative of the available work-force in the area from which
he draws employees, or to supply an Affirmative Action plan which will achieve such representation
during the life of the contract.
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11. EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy of

to assure that all applicants for employment and all employees are treated on a fair and equitable
basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment
advertising, layoff or termination, rates of pay and other forms of compensation, and selection for
training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected
class whenever feasible. This company also agrees to adhere to all applicable federal, state, and local

laws relating to Equal Employment Opportunity for all individuals.
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12. WORKFORCE ANALYSIS FORM

Name of Organization:

Categories Total White Hispanic or Black or Native Asian (Not American Two or more Total
(Not Latino African- Hawaiian Hispanic Indian or races (Not
Hispanic or American and Other or Latino | Alaskan Native Hispanic or
Latino) (Not Pacific (not Hispanic or Latino
Hispanic or Islander Latino
Latino (Not
Hispanic or
M F M F M F M F M F M F M F M F

Administrators

Professionals

Superintendents
|_Supervisors

Foremen

Technicians

Protective Service

Para-Professionals

Office/Clerical

Skilled Craft

Service/Maintenance

Total:
Prepared by: Date: / /
(Name and Title) Revised 2015-Dec-15
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14. DEBARRED FIRMS

PROJECT NAME:

BID NUMBER:

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms
that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights
Act of 1964 As Amended. Executive Order 11246 As Amended or any other Federal Law.

All bidders shall complete the attached certification in duplicate and submit both copies to the Owner
with the bid proposal. The Owner ( grantee) shall transmit one copy to the Lexington-Fayette Urban
County Government, Division of Comm unity Development, within fourteen (14) days after bid opening.

The undersigned hereby certifies that the firm of has not and
will not award a subcontract, in connection with any contract award to it as the result of this bid. to any
firm that has been debarred for noncompliance with the Federal labor Standards. Title VI of the civil
Rights Act of 1964, Executive Order 11246 as amended or any Federal Law.

Name of Firm Submitting Bid

Signature of Authorized Official

Title

Date
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15. DEBARMENT CERTIFICATION

All contractors/subcontractors shall complete the following certification and submit it with the bid
proposal.

The contractor/subcontractor certifies in accordance with Executive Order 12549 (Debarment and
Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily
excluded from covered transactions or contract by any Federal department or agency for
noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 as
amended, Executive Order 11246 as amended or any other Federal law;

a) Have not within a three year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

b) Are not presently indicted for or otherwise criminally or civilly charged by a government
entity (Federal, State or local) with commission of any of the offenses enumerated in

paragraph (1)(a) of this certification; and

¢) Have not within a three year period preceding this bid has one or more public (Federal,
State or local) transactions or contracts terminated for cause or default.

2) Where the contractor is unable to certify to any of the statements in this certification, such prospective
contractors shall attach an explanation to this certification form.

Firm Name:

Project:

Printed Name and Title of Authorized Representative:

Signature:

Date:

END OF SECTION
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PART IV

GENERAL CONDITIONS

DEFINITIONS

Wherever used in these General Conditions or the other Contract Documents, the following
terms have the meanings indicated which are applicable to both the singular and plural
thereof.

1.1

1.2

1.3

14

1.5

1.6

1.7

1.8

Addenda
Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bid Documents or the Contract Documents.

Agreement

The written agreement between OWNER and CONTRACTOR covering the Work
to be performed; other Contract Documents are attached to the Agreement and made
a part thereof as provided therein.

Application for Payment

The form accepted by CONSULTANT which is to be used by CONTRACTOR in
requesting progress or final payments and which is to include such supporting
documentation as is required by the Contract Documents.

Bid
The offer or proposal of the Bidder submitted on the prescribed form setting forth
the prices for the Work to be performed.

Bidder
An individual, partnership, or corporation, who submit a Bid for a prime contract
with the OWNER, for the Work described in the proposed Contract Documents.

Bonds
Bid, performance and payment bonds and other instruments of security.

Calendar Day
A calendar day of twenty-four hours measured from midnight to the next midnight
shall constitute a day.

Change Order

A document recommended by CONSULTANT, which is signed by
CONTRACTOR and OWNER and authorizes an addition, deletion or revision in the
Work, or an adjustment in the Contract Price or the Contract Time, issued on or after
the Effective Date of the Agreement.
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1.9

1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

Contract Documents

The Advertisement for Bidders, Information for Bidders, Agreement, Addenda
(which pertain to the Contract Documents), CONTRACTOR'S Bid (including
documentation accompanying the Bid and any post-bid documentation submitted
prior to the Notice of Award) when attached as an exhibit to the Agreement, the
Bonds, these General Conditions, the Special Conditions, the Specifications and the
Drawings as the same are more specifically identified in the Agreement, together
with all amendments, modifications and supplements.

Contract Unit Price
The monies payable by OWNER to CONTRACTOR under the Contract Documents
as stated in the Agreement. Unit Prices are to be firm for the term of this Contract.

Contract Time
The numbser of consecutive calendar days between the date of issuance of the Notice
to Proceed and the contract completion date.

CONTRACTOR
The person, firm or corporation with whom OWNER has entered into the
Agreement.

Defective

An adjective which when modifying the word Work refers to Work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents,
or does not meet the requirements of any inspection, reference standard, test or
approval referred to in the Contract Documents, or has been damaged prior to
CONSULTANT'S recommendation of final payment (unless responsibility for the
protection thereof has been assumed by OWNER).

Drawings

The drawings which show the character and scope of the Work to be performed and
which have been prepared or approved by CONSULTANT and are referred to in the
Contract Documents.

Effective Date of the Agreement
The date indicated in the Agreement on which it becomes effective.

CONSULTANT
The Lexington-Fayette Urban County Government or its authorized representative.

Field Order

A documented order issued by CONSULTANT which orders minor changes in the
Work, but which does not involve a change in the Contract Price or the Contract
Time.
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1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27

Giving Notice

Whenever any provision of the Contract Documents requires the giving of written
notice, it will be deemed to have been validly given if delivered in person to the
individual or to a member of the firm or to an officer of the corporation for whom it
is intended, or if delivered at or sent by registered or certified mail, postage prepaid,
to the last business address known to the giver of the notice.

Laws and Regulations
Laws, rules, regulations, ordinances, codes and/or orders.

Notice of Award

The written notice by OWNER to the apparent successful bidder stating that upon
compliance by the apparent successful bidder with the conditions enumerated
therein. within the time specified, OWNER will sign and deliver the Agreement.

Notice to Proceed

A written notice given by OWNER to CONTRACTOR fixing the date on which the
Contract Time will commence to run and on which CONTRACTOR shall start to
perform CONTRACTOR'S obligations under the Contract Documents.

OWNER
The Lexington-Fayette Urban County Government.

Partial Utilization
Placing a portion of the Work in service for the purpose for which it is intended (or
related purpose) before reaching Completion for all the Work.

Project

The total construction of which the Work to be provided under the Contract
Documents may be the whole, or a part as indicated elsewhere in the Contract
Documents.

Inspector
The authorized representative who is assigned to the site or any part thereof.

Shop Drawings

All drawings, diagrams, illustrations, schedules and other data which are specifically
prepared by or for CONTRACTOR to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, performance charts, instructions,
diagrams and other information prepared by a Supplier and submitted by
CONTRACTOR to illustrate material or equipment for some portion of the Work.

Specifications

Those portions of the Contract Documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and
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1.28

1.29

1.30

1.31

1.32

1.33

1.34

1.35

workmanship as applied to the Work and certain administrative details applicable
thereto.

Standard Specifications

The "Standard Specifications for Road and Bridge Construction", Transportation
Cabinet, Department of Highways, Commonwealth of Kentucky, current edition.
MUTCD shall refer to the “Manual of Uniform Traffic Control Devices.

Subcontractor
An individual. firm or corporation having a direct contract with C ONTRACTOR or
with any other Subcontractor for the performance of a part of the Work at the site.

Special Conditions
The part of the Contract Documents which amends or supplements these General
Conditions.

Supplier
A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities

All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels or other
such facilities or attachments. and any encasements containing such facilities which
have been installed underground to furnish any of the following services or
materials: electricity, gases, steam, liquid petroleum products, telephone or other
communications, cable television, sewage and drainage removal, traffic or other
control systems or water.

Unit Price Work

An amount equal to the sum of the established unit prices for each separately
identified item of Unit Price Work times the estimated quantity of each item as
indicated in the Agreement.

Work

The entire completed construction or the various separately identifiable parts
thereof required to be furnished under the Contract Documents. Work is the
result of performing services, furnishing labor and furnishing and incorporating
materials and equipment into the construction, all as required by the Contract
Documents.

Time Period

When any period of time is referred to in the Contract Documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day
of any such period falls on a Saturday or Sunday or on a day made a legal holiday by
the law of the applicable jurisdiction, such day will be omitted from the
computation.
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PRELIMINARY MATTERS

2.1

2.2

23

24

25

2.6

Delivery of Bonds

When the CONTRACTOR delivers the executed Agreements to OWNER,
CONTRACTOR shall also deliver to OWNER, such Bonds, Insurance Certificate,
and Power of Attorney as CONTRACTOR may be required to furnish.

Copies of Documents

Owner shall furnish to CONTRACTOR up to three copies (unless otherwise
specified in the Special Conditions) of the Contract Documents as are reasonably
necessary for the execution of the Work. Additional copies will be furnished, upon
request, at the cost of reproduction.

Commencement of Contract Time; Notice to Proceed
The Contract Time will commence to run on the day specified in the Notice to
Proceed.

Starting the Project

CONTRACTOR shall start to perform the Work on the date when the Contract
Time commences to run, but no Work shall be done at the site prior to the date on
which the Contract Time commences to run.

Before Starting Construction

Before undertaking each part of the Work, CONTRACTOR shall carefully study
and compare the Contract Documents and check and verify pertinent figures shown
thereon and all applicable field measurements. CONTRACTOR shall promptly
report in writing to CONSULTANT any conflict, error or discrepancy which
CONTRACTOR may discover and shall obtain a written interpretation or
clarification from CONSULTANT before proceeding with any Work affected
thereby; however, CONTRACTOR shall not be liable to OWNER or
CONSULTANT for failure to report any conflict, error or discrepancy in the
Contract Documents, unless CONTRACTOR had actual knowledge thereof or
should reasonably have known thereof.

Submittal of Schedules
Within ten days after the effective date of the Agreement (unless otherwise
specified) CONTRACTOR shall submit to CONSULTANT for review:

2.6.1 an estimated progress schedule indicating the starting and completion
dates of the various stages of the Work;

2.6.2 apreliminary schedule of Shop Drawing submissions; and
2.6.3 a preliminary schedule of values for all of the Work which will

include quantities and prices of items aggregating the Contract Price and will
subdivide the Work into costs per labor and materials by specification
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2.7

2.8

3.1

3.2

section to serve as the basis for progress payments during construction. Such
prices will include an appropriate amount of overhead and profit applicable
to each item of Work which will be confirmed in writing by
CONTRACTOR at the time of submission. Schedule of values shall be
submitted on AIA G702/703 forms, or approved equal.

Preconstruction Conference

Before CONTRACTOR starts the Work at the proposed site, a conference attended
by CONTRACTOR, CONSULTANT, EEO-Affirmative Action Officer, and other
appropriate parties will be held to discuss the following issues: (1) The scheduling of
the Work to be completed; (2) The procedures for handling shop drawings and other
submittals; (3) The processing of applications for payment; (4) The establishment of
an understanding among the involved parties in regard to the proposed project; (5)
The establishment of procedures for effectively implementing the LFUCG's 10%
minimum DBE goals; and (6) Requirement for Mechanic’s Lien on Partial
Applications for Payment.

Finalizing Schedules

At least ten days before submission of the first Application for Payment a
conference attended by CONTRACTOR, CONSULTANT and others as appropriate
will be held to finalize the schedules submitted in accordance with paragraph 2.6.
The finalized progress schedule will be acceptable to CONSULTANT as providing
orderly progression of the Work to completion within the Contract Time, but such
acceptance will neither impose on CONSULTANT responsibility for the progress or
scheduling of the Work nor relieve CONTRACTOR from full responsibility thereof.
The finalized schedule of Shop Drawing submissions will be acceptable to
CONSULTANT as providing a workable arrangement for processing the
submissions. The finalized schedule of values will be acceptable to
CONSULTANT as to form and substance.

CONTRACT DOCUMENTS: INTENT, CONFLICTS, AMENDING AND
REUSE

General

The Contract Documents comprise the entire agreement between OWNER and
CONTRACTOR concerning the Work. The Contract Documents are
complementary; what is called for by one is as binding as if called for by all. The
Contract Documents will be construed in accordance with the law of the place of the
Project.

Intent

It is the intent of the Contract Documents to describe a functionally complete Project (or
part thereof) to be constructed in accordance with the Contract Documents. Any Work,
materials or equipment that may reasonably be inferred from the Contract Documents as
being required to produce the intended result will be supplied whether or not specifically
called for. When words which have a well-known technical or trade meaning are used
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3.3

to describe Work, materials or equipment such words shall be interpreted in accordance
with that meaning. Reference to standard specifications, manuals or codes of any
technical society, organization or association, or to the laws or regulations of any
governmental authority, whether such reference be specific or by implication, shall
mean the latest standard specification, manual, code or laws or regulations in effect at
the time of opening of Bids (or, on the Effective Date of the Agreement if there were no
Bids), except as may be otherwise specifically stated. However, no provision of any
referenced standard specification, manual or code (whether or not specifically
incorporated by reference in the Contract Documents) shall be effective to change the
duties and responsibilities of OWNER, CONTRACTOR or CONSULTANT, or any of
their consultants, agents or employees from those set forth in the Contract Documents,
nor shall it be effective to assign to CONSULTANT, or any of CONSULTANT'S
consultants, agents or employees, any duty or authority to supervise or direct the
fumishing or performance of the Work or any duty or authority to undertake
responsibility contrary to the provisions of paragraph 8.12.3 or 8.12.4. Clarifications
and interpretations of the Contract Documents shall be issued by CONSULTANT as
provided in paragraph 8.4.

Conflicts

If, during the performance of the Work, CONTRACTOR finds a conflict, error or
discrepancy in the Contract Documents, CONTRACTOR shall so report to
CONSULTANT in writing at once and before proceeding with the Work affected
thereby shall obtain a written interpretation or clarification from CONSULTANT;
however, CONTRACTOR shall not be liable to OWNER or CONSULTANT for
failure to report any conflict, error or discrepancy in the Contract Documents unless
CONTRACTOR had actual knowledge thereof or should reasonably have known
thereof.

In resolving such conflicts, errors and discrepancies, the documents shall be given
precedence in the following order:

Agreement

Field and Change Orders
Addenda

Special Conditions
Instruction to Bidders
General Conditions
Specifications and Drawings

= S By £ s

Figure dimension on drawings shall govern over scale dimensions and detailed
Drawings shall govern over general Drawings.
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3.4

3.5

Amending and Supplementing Contract Documents

The Contract Documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof by means of a
Change Order or a Field Order. Contract Price and Contract Time may only be
changed by a Change Order.

Reuse of Documents

Neither CONTRACTOR nor any Subcontractor or Supplier or other person or
organization performing or furnishing any of the Work under a direct or indirect
contract with OWNER shall have or acquire any title to or ownership rights in any
of the Drawings, Specifications or other documents (or copies of any thereof)
prepared by or bearing the seal of CONSULTANT; and they shall not reuse any of
them on extensions of the Project or any other project without written consent of
OWNER and CONSULTANT and specific written verification or adaptation by
CONSULTANT.

4. AVAILABILITY OF LANDS; PHYSICAL CONDITIONS, REFERENCE POINTS

4.1

4.2

Availability of Lands

OWNER shall furnish, as indicated in the Contract Documents, the lands upon
which the Work is to be performed, rights-of-way and easements for access thereto,
and such other lands which are designated for the use of CONTRACTOR.
Easements for permanent structures or permanent changes in existing facilities will
be obtained and paid for by OWNER, unless otherwise provided in the Contract
Documents. If CONTRACTOR believes that any delay in OWNER'S furnishing
these lands, rights-of-way or easements entitles CONTRACTOR to an extension of
the Contract Time, CONTRACTOR may make a claim therefor as provided in
Article 11. CONSULTANT shall determine if the claim is legitimate or not.
CONTRACTOR shall provide for all additional lands and access thereto that may be
required for temporary construction facilities or storage of materials and equipment.

Physical Conditions

4.2.1 Explorations and Reports

Reference is made to the Special Conditions for identification of those
reports of explorations and tests of subsurface conditions at the site that have
been utilized by CONSULTANT in preparation of the Contract Documents.
CONTRACTOR may rely upon the accuracy of the technical data contained
in such reports, but not upon non-technical data, interpretations or opinions
contained therein or for the completeness thereof for CONTRACTOR’S
purposes. Except as indicated in the immediately preceding sentence and in
paragraph 4.2.6, CONTRACTOR shall have full responsibility with respect
to subsurface conditions at the site.

4.2.2 Existing Structures
Reference is made to the Special Conditions for identification of those
drawings of physical conditions in or relating to existing surface and
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4.3

423

424

4.2.5

42.6

subsurface structures (except Underground Facilities referred to in paragraph
43 which are at or contiguous to the site that have been utilized by
CONSULTANT in preparation of the Contract Documents.
CONTRACTOR may rely upon the accuracy of the technical data contained
in such drawings, but not for the completeness thereof for
CONTRACTOR’S purposes. Except as indicated in the immediately
preceding sentence and in paragraph 4.2.6, CONTRACTOR shall have full
responsibility with respect to physical conditions in or relating to such
structures.

Report of Differing Conditions
If CONTRACTOR believes that:

4.2.3.1 any technical data on which CONTRACTOR is entitled to rely as
provided in paragraphs 4.2.1 and 4.2.2 is inaccurate, or

4232 any physical conditions uncovered or revealed at the site differ
materially from that indicated. reflected or referred to in the Contract
Documents,

CONTRACTOR shall, promptly after becoming aware thereof and before
performing and WORK in connection therewith (except in an emergency)
notify OWNER and CONSULTANT in writing about the inaccuracy or
difference.

CONSULTANT'S Review

CONSULTANT will promptly review the pertinent conditions, determine
the necessity of obtaining additional explorations or tests with respect thereto
and advise CONTRACTOR of CONSULTANT’S findings and conclusions.

Possible Document Change

If CONSULTANT concludes that there is a material error in the Contract
Documents or that because of newly discovered conditions a change 1 the
Contract Documents is required. a Change Order will be issued as provided
in Article 10 to reflect and document the consequences of the inaccuracy or
difference.

Possible Price and Time Adjustments

In each such case. an increase or decrease in the Contract Price or an
extension or shortening of the Contract Time, or any combination thereof,
will be allowable to the extent that they are attributable to any such
inaccuracy or difference.

Physical Conditions-Underground Facilities

43.1

Shown or Indicated
The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the site is
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4.4

based on information and data furnished to OWNER or CONSULTANT by
the owners of such underground facilities or by others. Unless it is otherwise
expressly provided in the Special Conditions:

4.3.1.1 OWNER and CONSULTANT shall not be responsible for the
accuracy or completeness of any such information or data; and,

4.2.1.2 CONTRACTOR shall have fill responsibility for reviewing and
checking all such information and data: for locating all underground
facilities shown or indicated in the Contract Documents; for coordination of
the Work with the owners of such underground facilities during construction:
and for the safety and protection thereof and repairing any damage thereto
resulting from the Work. the cost of all of which will be considered as
having been included in the Contract Price.

4.3.2 Not Shown or Indicated

If an underground facility is uncovered or revealed at or contiguous to the
site which was not shown or indicated in the Contract Documents and which
CONTRACTOR could not reasonably have been expected to be aware of,
CONTRACTOR shall, promptly after becoming aware thereof and before
performing any Work affected thereby (except in an emergency). identify the
owner of such Underground Facility and give written notice thereof to that
owner and to OWNER and CONSULTANT. CONSULTANT will
promptly review the underground facility to determine the extent to which
the Contract Documents should be modified to reflect and document the
consequences of the existence of the Underground Facility, and the Contract
Documents will be amended or supplemented to the extent necessary.
During such time, CONTRACTOR shall be responsible for the safety and
protection of such underground facility. CONTRACTOR shall be allowed
an increase in the Contract Price or an extension of the Contract Time, or
both, to the extent that they are attributable to the existence of any
underground facility that was not shown or indicated in the Contract
Documents and which CONTRACTOR could not reasonably have been
expected to be aware of.

Reference Points

OWNER shall provide engineering surveys to establish reference points for
construction which in CONSULTANT'S judgment are necessary to enable
CONTRACTOR to proceed with the Work. CONTRACTOR shall be responsible
for laying out the Work (unless otherwise specified), shall protect and preserve the
established reference points and shall make no changes or relocations without the
prior written approval of OWNER. CONTRACTOR  shall report to
CONSULTANT whenever any reference point is lost or destroyed or requires
relocation because of necessary changes in grades or locations, and shall be
responsible for the accurate replacement or relocation of such reference points by a
Registered Land Surveyor.
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5.

CONTRACTOR'S RESPONSIBILITIES

5.1

5.2

5.3

Supervision

CONTRACTOR shall supervise and direct the Work competently and efficiently,
devoting such attention thereto and applying such skills and expertise as may be
necessary to perform the Work in accordance with the Contract Documents.
CONTRACTOR shall assure that all CONTRACTOR personnel (including
subcontractors, etc.) conduct themselves in a courteous and respectful manner
toward the CONSULTANT and the general public. CONTRACTOR shall keep at
the Project Site during the progress of the Work a competent project
manager/superintendent and all necessary assistants, all of whom shall be
satisfactory to OWNER. OWNER reserves the right to reject CONTRACTOR’S
construction superintendent and project management personnel if they are
unsatisfactory to OWNER and upon such rejection CONTRACTOR shall designate
and provide competent Successors. Failure to comply with this condition of the
Contract will result in immediate suspension of the Work. Following a review by
the Commissioner of Public Works, the Contract may be terminated (see GC section
14). CONTRACTOR shall be solely responsible for the means, methods,
techniques. sequences and procedures of construction, but CONTRACTOR shall not
be responsible for the negligence of others in the design or selection of a specific
means, method, technique, sequence or procedure of construction which is indicated
in and required by the Contract Documents. CONTRACTOR shall be responsible to
see that the finished Work complies accurately with the Contract Documents.

Superintendence

CONTRACTOR shall keep on the Work at all times during its progress a competent
resident superintendent, who shall not be replaced without written notice to
OWNER and CONSULTANT except under extraordinary circumstances. The
superintendent will be CONTRACTOR’S representative at the site and shall have
authority to act on behalf of CONTRACTOR. All communications given to the
superintendent shall be as binding as if given to CONTRACTOR.

Labor

CONTRACTOR shall provide competent, suitably qualified personnel to survey and
lay out the Work and perform construction as required by the Contract Documents.
CONTRACTOR shall at all times maintain good discipline and order at the site.
OWNER reserves the right to require CONTRACTOR to remove from the Project
any of it’s personnel, or subcontractor’s personnel for violating LFUCG Policies,
Rules or Regulations. Except in connection with the safety or protection of persons
or the Work or property at the site or adjacent thereto, and except as otherwise
indicated in the Contract Documents, all Work at the site shall be performed during
regular working hours, and CONTRACTOR will not permit overtime work or the
performance of Work on Saturday, Sunday or any legal holiday without OWNER'S
written consent given after prior written notice to CONSULTANT.
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5.4

5.5

5.6

Start-Up and Completion of Work

Unless otherwise specified, CONTRACTOR shall furnish and assume full
responsibility for all materials. equipment. labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power. light, heat. telephone.
water, sanitary facilities, temporary facilities and all other facilities and incidentals
necessary for the furnishing, performance, testing, start-up and completion of the
Work.

Materials and Equipment

All materials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. If required by CONSULTANT,
CONTRACTOR shall furnish satisfactory evidence (including reports of required
tests) as to the kind and quality of materials and equipment. All materials and
equipment shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instructions of the applicable supplier except as
otherwise provided in the Contract Documents; but no provision of any such
instructions will be effective to assign to CONSULTANT, or any of
CONSULTANT'S consultants, agents or employees, any duty or authority to
supervise or direct the furnishing or performance of the Work or any duty or
authority to undertake responsibility contrary to the provisions of paragraph 8.12.3
or 8.12.4.

5.5.1 Not Clearly Specified or Indicated

In all instances where materials specified are obtainable in different sizes,
weights, trade grades, qualities or finishes, etc., whose weights, trade grades,
qualities or finishes, etc., are not clearly specified or indicated on the
Drawings, the CONTRACTOR shall notify the CONSULTANT of all such
instances at least five (5) days in advance of receiving the proposals. The
CONSULTANT will then determine which size, weight, trade grade,
quality, finish, etc., is required.

5.5.2 Coordination of Work
The CONTRACTOR shall see that for his own Work and for the work of
each subcontractor, proper templates and patterns necessary for the
coordination of the various parts of the Work are prepared. The
CONTRACTOR shall furnish or require the Subcontractor to furnish such
duplicates as will enable the Subcontractors to fit together and execute fully
their respective portions of the Work.

Adjusting Progress Schedule

CONTRACTOR shall submit to CONSULTANT for acceptance (to the extent
indicated in paragraph 2.8) adjustments in the progress schedule to reflect the impact
thereon of new developments; these will conform generally to the progress schedule
then in effect and additionally will comply with any provisions of the Contract
Documents applicable thereto.
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Substitutes or “Or-Equal” Items

5.7.1

ellil

General

Whenever materials or equipment are specified or described in the Contract
Documents by using the name of a proprietary item or the name of a
particular supplier, the naming of the item is intended to establish the type,
function, and quality required. Unless the name is followed by words
indicating that no substitution is permitted, materials or equipment of other
Suppliers may be accepted by OWNER/CONSULTANT if sufficient
information is  submitted by CONTRACTOR to  allow
OWNER/CONSULTANT to determine that the material or equipment
proposed is equivalent or equal to that named. The procedure for review by
OWNER/CONSULTANT will include the following. Requests for review
of substitute items of material and equipment will not be accepted by
OWNER/CONSULTANT from anyone, other than CONTRACTOR. If
CONTRACTOR wishes to furnish or use a substitute item of material or
equipment, CONTRACTOR shall make written application to
OWNER/CONSULTANT for acceptance thereof, certifying that the
proposed substitute will perform adequately the functions and achieve the
results called for by the general design, be similar and of equal substance to
that specified and be suited to the same use as that specified. The application
will state that the evaluation and acceptance of the proposed substitute will
not prejudice CONTRACTOR’S achievement of completion on time,
whether or not acceptance of the substitute for use in the Work will require a
change in any of the Contract Documents (or in the provisions of any other
direct contract with OWNER for work on the Project) to adapt the design to
the proposed substitute and whether or not incorporation or use of the
substitute in connection with the Work is subject to payment of any license
fee or royalty. All variations of the proposed substitute from that specified
will be identified in the application and available maintenance, repair and
replacement service will be indicated. The application will also contain an
itemized estimate of all costs that will result directly or indirectly from
acceptance of such substitute, including costs of redesign and claims of other
contractors affected by the resulting change, all of which shall be considered
by OWNER/CONSULTANT in evaluating the proposed  substitute.
OWNER/CONSULTANT may require CONTRACTOR to furnish at
CONTRACTOR’S expense additional data about the proposed substitute.

Substitutes

If a specific means, method, technique, sequence or procedure of
construction is indicated in or required by the Contract Documents,
CONTRACTOR may fumish or utilize a substitute means, method,
sequence, technique or procedure of construction acceptable to
OWNER/CONSULTANT, if CONTRACTOR submits sufficient
information to allow OWNER/CONSULTANT to determine that the
substitute proposed is equivalent to that indicated or required by the Contract
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5.73

Documents. The procedure for review by OWNER/CONSULTANT will be
similar to that provided in paragraph 5.7.1 as applied by
OWNER/CONSULTANT.

OWNER/CONSULTANT'S Approval

OWNER/CONSULTANT will be allowed a reasonable time within which
to evaluate each proposed substitute. OWNER/CONSULTANT will be
the sole judge of acceptability, and no substitute will be ordered, installed
or utilized without OWNER/CONSULTANT'’S prior written acceptance
which will be evidenced by either a Change Order or an approved Shop
Drawing. = OWNER may require  CONTRACTOR to furish at
CONTRACTOR’S expense a special performance guarantee or other
surety with respect to any substitute. OWNER/CONSULTANT will
record  time  required by  OWNER/CONSULTANT  and
OWNER/CONSULTANT’S consultants in evaluating substitutions
proposed by CONTRACTOR and in making changes in the Contract
Documents occasioned thereby. Whether or not
OWNER/CONSULTANT accepts a proposed substitute, CONTRACTOR
shall reimburse OWNER for the charges of OWNER/CONSULTANT and
OWNER/CONSULTANT’S consultants for evaluating each proposed
substitute.

5.8 Subcontractors, Suppliers, and Others

5.8.1

5.8.2

Acceptable to CONSULTANT

CONTRACTOR shall not employ any Subcontractor, Supplier or other
person or organization (including those acceptable to OWNER and
CONSULTANT as indicated in paragraph 5.8.2), whether initially or as a
substitute, against whom OWNER or CONSULTANT may have reasonable
objection. = CONTRACTOR shall not be required to employ any
Subcontractor, Supplier or other person or organization to furnish or perform
any of the Work against whom CONTRACTOR has reasonable objection.

Objection After Due Investigation

If the Contract Documents require the identity of certain Subcontractors,
Suppliers or other persons or organizations (including those who are to
furnish the principal items of materials and equipment) to be submitted to
OWNER in advance of the specified date prior to the Effective Date of the
Agreement for acceptance by OWNER and CONSULTANT and if
CONTRACTOR has submitted a list thereof, OWNER'S or
CONSULTANT'S acceptance (either in writing or by failing to make written
objection thereto by the date indicated for acceptance or objection in the
bidding documents or the Contract Documents) of any such Subcontractor,
Supplier or other person or organization so identified may be revoked on the
basis of reasonable objection after due investigation, in which case
CONTRACTOR shall submit an acceptable substitute. No acceptance by
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OWNER or CONSULTANT of any such Subcontractor, Supplier or other
person or organization shall constitute a waiver of any right of OWNER or
CONSULTANT to reject defective Work.

Contractor Responsible for Acts of Subcontractors

The CONTRACTOR shall perform on the site, and with its own
organization, work equivalent to at least fifty (5 0) percent of the total amount
of Work to be performed under the Contract. This percentage may be
reduced by a supplemental agreement to this Contract if, during performing
the Work, the CONTRACTOR requests a reduction and the Urban County
project manager determines that the reduction would be to the advantage of
the Urban County Government.

The CONTRACTOR shall, at the time he submits his proposal for the
Contract, notify the OWNER in writing of the names of Subcontractors
proposed for the Work. He shall not employ any Subcontractor without the
prior written approval of the OWNER.

CONTRACTOR shall be fully responsible to OWNER and CONSULTANT
for all acts and omissions of the Subcontractors, Suppliers and other persons
and organizations performing or furnishing any of the Work under a direct or
indirect contract with CONTRACTOR just as CONTRACTOR is
responsible for CONTRACTOR’S own acts and omissions. Nothing in the
Contract Documents shall create any contractual relationship between
OWNER or CONSULTANT and any such Subcontractor, Supplier or other
person or organization, nor shall it create any obligation on the part of
OWNER or CONSULTANT to pay or to see to the payment of any moneys
due any such Subcontractor, Supplier or other person or organization except
as may otherwise be required by Laws and Regulations.

5.8.4 Division of Specifications
The divisions and sections of the Specifications and the
identifications of any Drawings shall not control CONTRACTOR in
dividing the Work among Subcontractors or Suppliers or delineating
the Work to be performed by any specific trade.

5.8.5 Agreement Between Contractor and Subcontractors
All Work performed for CONTRACTOR by a Subcontractor will be
pursuant to an appropriate agreement between CONTRACTOR and
the Subcontractor which specifically binds the Subcontractor to the
applicable terms and conditions of the Contract Documents for the
benefit of OWNER and CONSULTANT.

5.8.6 Statements and Comments by CONTRACTOR
Neither the CONTRACTOR, his employees, nor his
subcontractors shall at any time make any statement or comment as
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5.9

5.10

to the project scope, nature, intention, design, or construction
method to any third party or parties without the explicit written
consent of the OWNER.

Any third party requesting such information shall be referred to the OWNER
or his representative.

Should there be any change from the original intent of the project as a result
of any statement or comment by the contractor, his employees or
subcontractors, contractor shall be held liable for any change in the scope,
nature, design, or construction method and shall bear the full cost for the
previously mentioned changes.

Patent Fees and Royalties

CONTRACTOR shall pay all license fees and royalties and assume all costs incident
to the use in the performance of the Work or the incorporation in the Work of any
invention, design, process, product or device which is the subject of patent rights or
copyrights held by others.

Permits

Unless otherwise provided in the Special conditions, CONTRACTOR shall obtain
and pay for all construction permits and licenses. OWNER shall assist
CONTRACTOR, when necessary, in obtaining such permits and licenses.
CONTRACTOR shall pay all governmental charges and inspection fees necessary
for the prosecution of the Work, which are applicable at the time of opening of Bids,
or if there are no Bids on the Effective Date of the Agreement. CONTRACTOR
shall pay all charges of utility owners for connections to the Work, and OWNER
shall pay all charges of such utility owners for capital costs related thereto such as
plant investment fees.
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5.12 Taxes

5.13

Laws and Regulations

5.11.1

5112

CONTRACTOR to Comply

CONTRACTOR shall give all notices and comply with all Laws and
Regulations applicable to furnishing and performance of the Work. Except
where otherwise expressly required by applicable Laws and Regulations,
neither OWNER nor CONSULTANT shall be responsible for monitoring
CONTRACTOR’S compliance with any Laws and Regulations.

Specifications and Drawings at Variance

If CONTRACTOR observes that the Specifications or Drawings are at
variance with any Laws or Regulations, CONTRACTOR shall give
CONSULTANT prompt written notice thereof, and any necessary changes
will be authorized by one of the methods indicated in paragraph 3.4. If
CONTRACTOR performs any Work knowing or having reason to know
that it is contrary to such Laws, or Regulations, and without such notice fo
CONSULTANT. CONTRACTOR shall bear all costs arising therefrom;
however, it shall not be CONTRACTOR’S primary responsibility to make
certain that the Specifications and Drawings are in accordance with such
Laws and Regulations.

Any party, firm or individual submitting a proposal pursuant to invitation
must have paid all taxes owed to the Lexington-Fayette Urban County
Government at the time the proposal is submitted. and must maintain a
"eurrent” status in regard to those taxes throughout the Contract. If
applicable, business must be licensed in Fayette County.

CONTRACTOR shall pay all sales, consumer, use and other similar taxes required
to be paid by CONTRACTOR in accordance with the Laws and Regulations of the
place of the Project which are applicable during the performance of the Work. Any
party, firm or individual submitting a proposal pursuant to invitation must have paid
all taxes owed to the Lexington-Fayette Urban County Government at the time the
proposal is submitted, and must maintain a "current" status in regard to those taxes
throughout the Contract. If applicable, business must be licensed in Fayette County.

Use of Premises

5.13.1

Project Site

CONTRACTOR shall confine construction equipment, the storage of
materials and equipment and the operations of workers to the staging areas
or work site areas identified in and permitted by the Contract Documents and
other land and areas permitted by Laws and Regulations, rights-of-way.
permits and easements, and shall not unreasonably encumber the premises
with construction equipment or other materials or equipment.
CONTRACTOR shall assume full responsibility for any damage to any such
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5.14

5.15

land or area, or to the owner or occupant thereof or of any land or areas
contiguous thereto, resulting from the performance of the Work. Should any
claim be made against OWNER or CONSULTANT by any such owner or
occupant because of the performance of the Work, CONTRACTOR shall
promptly attempt to settle with such other party by agreement or otherwise
resolve the claim by arbitration or at law. CONTRACTOR shall, to the
fullest extent permitted by Laws and Regulations, indemnify and hold
OWNER and CONSULTANT harmless from and against all claims,
damages, losses and expenses (including, but not limited to, fees of
engineers, architects, attorneys and other professionals and court and
arbitration costs) arising directly, indirectly or consequentially out of any
action, legal or equitable, brought by any such other party against OWNER
or CONSULTANT to the extent based on a claim arising out of
CONTRACTOR’S performance of the Work.

5.13.2 Clean UP

During the progress of the Work, CONTRACTOR shall keep the premises
free from accumulations of waste materials, rubbish and other debris
resulting from the Work. At the completion of the Work, CONTRACTOR
shall remove all waste materials, rubbish and debris from and about the
premises as well as all tools, appliances, construction equipment and
machinery, and surplus materials, and shall leave the site clean and ready for
occupancy by OWNER. CONTRACTOR shall restore to original condition
all property not designated for alteration by the Contract Documents.

5.13.1 Loading of Structures
CONTRACTOR shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall
CONTRACTOR subject any part of the Work or adjacent property to
stresses or pressures that will endanger it.

Record Drawings

CONTRACTOR shall maintain in a safe place at the site one record copy of all
Drawings, Specifications, Addenda, Change Orders, Field Orders and written
interpretations and clarifications (issued pursuant to paragraph 9.4) in good order
and annotated to show all changes made during construction. These record
documents together with all approved samples and a counterpart of all approved
Shop Drawings will be available to CONSULTANT for reference. Upon
completion of the Work, these record documents, samples and Shop Drawings will
be delivered to CONSULTANT for OWNER.

Shop Drawings and Samples

5.15.1 Shop Drawing Submittals
After checking and verifying all field measurements and after complying
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5.15.2

5.153

5154

5.15.5

with applicable procedures specified, CONTRACTOR shall submit to
CONSULTANT for review and approval in accordance with the accepted
schedule of Shop Drawing submissions (see paragraph 2.8). or for other
appropriate action if so indicated in the Special Conditions, five copies
(unless otherwise specified) of all Shop Drawings. which will bear a stamp
or specific written indication that C ONTRACTOR has satisfied
CONTRACTOR’S responsibilities under the Contract Documents with
respect to the review of the submission. All submissions will be identified as
CONSULTANT may require. The data shown on the Shop Drawings will
be complete with respect to quantities, dimensions, specified performance
and design criteria, materials and similar data to enable CONSULTANT to
review the information as required.

Sample Submittals
CONTRACTOR shall also submit to CONSULTANT for review and

approval with such promptness as to cause no delay in Work, all samples
required by the Contract Documents. All samples will have been checked by
and accompanied by a specific written indication that CONTRACTOR has
satisfied CONTRACTOR’S responsibilities under the Contract Documents
with respect to the review of the submission and will be identified clearly as
to material, Supplier, pertinent data such as catalog numbers and the use for
which intended.

Review by CONTRACTOR

Before submission of each Shop Drawing or sample CONTRACTOR shall
have determined and verified all quantities, dimensions. specified
performance criteria, installation requirements, materials, catalog numbers
and similar data with respect thereto and reviewed or coordinated each
Shop Drawing or sample with other Shop Drawings and samples and with
the requirements of the Work and the Contract Documents.

Notice of Variation

At the time of each submission, CONTRACTOR shall give
CONSULTANT specific written notice of each variation that the Shop
Drawings or samples may have from the requirements of the Contract
Documents. and. in addition, shall cause a specific notation to be made on
each Shop Drawing submitted to CONSULTANT for review and approval
of each such variation.

CONSULTANT'S Approval

CONSULTANT will review and approve with reasonable promptness Shop
Drawings and samples, but CONSULTANT’S review and approval will be
only for conformance with the design concept of the Project and for
compliance with the information given in the Contract Documents and shall
not extend to means, methods, techniques, sequences or procedures of
construction (except where a specific means, method, technique, sequence or
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5.16

5.17

5.15.6

5.15.7

procedure of construction is indicated in or required by the Contract
Documents) or to safety precautions or programs incident thereto. The
review and approval of a separate item as such will not indicate approval of
the assembly in which the item functions. CONTRACTOR shall make
corrections required by CONSULTANT, and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new
samples for review and approval. CONTRACTOR shall direct specific
attention in writing to revisions other than the corrections called for by
CONSULTANT on previous submittals.

Responsibility for Errors and Omissions

CONSULTANT’S review and approval of Shop Drawings or samples shall
not reliecve CONTRACTOR from responsibility for any variation from the
requirements of the Contract Documents unless CONTRACTOR has in
writing called CONSULTANT'S attention to each such variation at the time
of submission as required by paragraph 5.15.4 and CONSULTANT has
given written approval of each such variation by a specific written notation
thereof incorporated in or accompanying the Shop Drawing or sample
approval; nor will any approval by CONSULTANT relieve CONTRACTOR
from responsibility for errors or omissions in the Shop Drawings or from
responsibility for having complied with the provisions of paragraph 5.15.3.

Cost of Related Work

Where a Shop or sample is required by the Specifications, any related Work
performed prior to CONSULTANT'S review and approval of the pertinent
submission will be the sole expense and responsibility of CONTRACTOR.

Continuing the Work

CONTRACTOR shall carry on the Work and adhere to the progress schedule during
all disputes or disagreements with OWNER. No Work shall be delayed or postponed
pending resolutions of any disputes or disagreements, except as permitted by
paragraph 14.5 or as CONTRACTOR and OWNER may otherwise agree in writing.

Erosion and Sediment Control

5.17.1

General Environmental Requirements

The CONTRACTOR and Subcontractors performing work on projects on
behalf of the OWNER shall comply with all applicable federal, state, and
local environmental regulations and all requirements and conditions set
forth in “special” permits including but not limited to Corp of Engineers
404 permits, 401 Water Quality Certifications, Stream Crossing and
Floodplain Encroachment Permits.

Any fines or penalties resulting from the failure to comply with the terms
of the federal, state or local permits or perform necessary corrective action
are solely the obligation of the CONTRACTOR.
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5.17.2 Stormwater Pollution Prevention

A. The CONTRACTOR shall exercise due care to prevent or minimize
any damage to any stream or wetland from pollution by debris, sediment
or other material. The operation of equipment and/or materials in a
jurisdictional wetland is expressly prohibited. Water that has been used
for washing or processing, or that contains oils, sediments or other
poliutants shall not be discharged from the job site. Such waters shall be
collected and properly disposed of by the C ONTRACTOR in accordance
with applicable local, state and federal law.

B. The CONTRACTOR is solely responsible for securing all required

state and local permits associated with stormwater discharges from the
project including, but not necessarily limited to the KY Notice of Intent to
Disturb (NOI) for Coverage of Storm Water Discharges Associated with
Construction Activities under the KPDES Storm Water General Permit
KYR100000 and the LFUCG, Land Disturbance Permit. Permit
application preparation and all required documentation are the
responsibility of the CONTRACTOR. The CONTRACTOR is solely
responsible for maintaining compliance with the stormwater pollution
prevention plan or erosion and sediment control plan and ensuring the

following:

a. That the Stormwater Pollution Prevention Plan (SWPPP) or
erosion control plan is current and available for review on site:

b. That any and all stormwater inspection reports required by the

permit are conducted by qualified personnel and are available for
review onsite; and

c. That all best management practices (BMPs) are adequately
maintained and effective at controlling erosion and preventing
sediment from leaving the site.

C. The CONTRACTOR shall provide the necessary equipment and
personnel to perform any and all emergency measures that may be
required to contain any spillage or leakage and to remove materials, soils
or liquids that become contaminated. The collected spill material shall be
properly disposed at the C ONTRACTOR’s expense.

D. Upon completion of the work and with the concurrence of the
OWNER. the CONTRACTOR must file a Notice of Termination (NOT)
of Coverage Under the KPDES General Permit for Storm Water
Discharges Associated with Construction Activity with the appropriate
local and state authorities.
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E. Any fines or penalties resulting from the failure to comply with the
terms of the state or local stormwater permits or perform necessary
corrective action are solely the obligation of the CONTRACTOR.

6. OTHER WORK

6.1

6.2

6.3

6.4

Related Work at Site

OWNER may perform other work related to the Project at the site by OWNER'S
own forces. have other work performed by utility owners or let other direct contracts
therefor which shall contain General Conditions similar to these. If the fact that such
other work is to be performed was not noted in the Contract Documents, written
notice thereof will be given to CONTRACTOR prior to starting any such other
work; and, if such performance will involve additional expense to CONTRACTOR
or requires additional time, a Change Order to the Contract will be negotiated.

Other Contractors or Utility Owners

CONTRACTOR shall afford each utility owner and other contractor who is a party
to such a direct contract (or OWNER, if OWNER is performing the additional work
with OWNER'S employees) proper and safe access to the site and a reasonable
opportunity for the introduction and storage of materials and equipment and the
execution of such work, and shall properly connect and coordinate the Work with
theirs. CONTRACTOR shall do all cutting, fitting and patching of the Work that
may be required to make its several parts come together properly and integrate with
such other work. CONTRACTOR shall not endanger any work of others by cutting,
excavating or otherwise altering their work and will only cut or alter their work with
the written consent of CONSULTANT and the others whose work will be affected.
The duties and responsibilities of CONTRACTOR under this paragraph are for the
benefit of such utility owners and other contractors to the extent that there are
comparable provisions for the benefit of CONTRACTOR in said direct contracts
between OWNER and such utility owners and other contractors.

Delays Caused by Others

If any part of CONTRACTOR'S Work depends for proper execution or results upon
the work of any such other contractor or utility owner (or OWNER).
CONTRACTOR shall inspect and promptly report to CONSULTANT in writing
any delays, defects or deficiencies in such work that render it unavailable or
unsuitable for such proper execution and results. CONTRACTOR'S failure so to
report will constitute an acceptance of the other work as fit and proper for integration
with CONTRACTOR'S Work except for latent or non-apparent defects and
deficiencies in the other work.

Coordination

If OWNER contracts with others for the performance of other work on the Project at the
site, the person or organization who will have authority and responsibility for
coordination of the activities among the various prime contractors will be identified in
the Special Conditions, and the specific matters to be covered by such authority and
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responsibility will be itemized, and the extent of such authority and responsibilities will
be provided, in the Special Conditions.

7. OWNER'S RESPONSIBILITIES

7.3

7.4

7.5

7.6

7.1 Communications
OWNER shall issue all communications to CONTRACTOR  through
CONSULTANT.

7.2 Data and Payments
OWNER shall fumnish the data required of OWNER under the Contract
Documents promptly after they are due.

Lands, Easements, and Surveys

OWNER'S duties in respect of providing lands and easements and providing
engineering surveys to establish reference points are set forth in paragraphs 4.1 and
4.4. Paragraph 4.2 refers to OWNER'S identifying and making available to
CONTRACTOR copies of reports of explorations and tests of subsurface conditions
at the site and in existing structures which have been utilized by CONSULTANT in
preparing the Drawings and Specifications.

Change Orders
OWNER is obligated to execute Change Orders as indicated in paragraph 9.4.

Inspections, Tests and Approvals
OWNER'S responsibility in respect to certain inspections, tests and approvals is set
forth in paragraph 13.3.

Stop or Suspend Work

In connection with OWNER'S right to stop Work or suspend Work, see paragraph
12.4 and 14.1 Paragraph 14.2 deals with OWNER'S rights to terminate services of
CONTRACTOR under certain circumstances.

8. CONSULTANT'S STATUS DURING CONSTRUCTION

8.1

8.2

OWNER'S Representative

CONSULTANT will be OWNER'S representative during the construction period.
The duties and responsibilities and the limitations of authority of CONSULTANT as
OWNER'S representative during construction are set forth in the Contract
Documents and shall not be extended without written consent of OWNER and
CONSULTANT.

Visits to Site

CONSULTANT will make visits to the site at intervals appropriate to the various
stages of construction to observe the progress and quality of the executed Work
and to determine, in general, if the Work is proceeding in accordance with the
Contract Documents. CONSULTANT will not be required to make exhaustive or
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8.4

8.5

8.6

8.7

8.8

8.9

continuous on-site inspections to check the quality or quantity of the Work.
CONSULTANT'S efforts will be directed toward providing for OWNER a greater
degree of confidence that the completed Work will conform to the Contract
Documents. On the basis of such visits and on-site observations, CONSULTANT
will keep OWNER informed of the progress of the Work and will endeavor to
guard OWNER against defects and deficiencies in the Work.

Project Representation

CONSULTANT will provide an Inspector to assist CONSULTANT in observing
the performance of the Work. If OWNER designates another agent to represent
OWNER at the site who is not CONSULTANT'S agent or employee, the duties,
responsibilities and limitations of authority of such other person will be as
provided in the Special Conditions.

Clarifications and Interpretations

CONSULTANT will issue with reasonable promptness such written clarifications
or interpretations of the requirements of the Contract Documents (in the form of
Drawings or otherwise) as CONSULTANT may determine necessary, which shall
be consistent with or reasonably inferable from the overall intent of the Contract
Documents.

Authorized Variations in Work

CONSULTANT may authorize minor variations in the Work from the requirements
of the Contract Documents which do not involve an adjustment in the Contract Price
or the Contract Time and are consistent with the overall intent of the Contract
Documents. These may be accomplished by a Field Order.

Rejecting Defective Work

CONSULTANT will have authority to disapprove or reject Work which
CONSULTANT believes to be defective, and will also have authority to require
special inspection or testing of the Work as provided in paragraph 12.3, whether or
not the Work is fabricated, installed or completed.

Shop Drawings
In connection with CONSULTANT'S responsibility for Shop Drawings and
samples, see paragraphs 5.15.1 through 5.16 inclusive.

Change Orders
In connection with CONSULTANT'S responsibilities as to Change Orders, see
Articles 10, 11 and 12.

Payments

In connection with CONSULTANT'S responsibilities with respect to Applications
for Payment, etc., see Article 13.
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8.10

8.11

8.12

Determinations for Unit Prices
CONSULTANT will determine the actual quantities and classifications of Unit Price
Work performed by CONTRACTOR.

CONSULTANT will review with CONTRACTOR CONSULTANT'S preliminary
determinations on such matters before rendering a written decision thereon (by
recommendation of an Application for Payment or otherwise).

Decision on Disputes

CONSULTANT will be the initial interpreter of the requirements of the Contract
Documents and judge of the acceptability of the Work thereunder. Claims.
disputes and other matters relating to the acceptability of the Work or the
interpretation of the requirements of the Contract Documents pertaining to the
performance and furnishing of the Work and claims under Articles 10 and 11 in
respect of changes in the Contract Price or Contract Time will be referred initially
to CONSULTANT in writing with a request for a formal decision in accordance
with this paragraph, which CONSULTANT will render in writing within a
reasonable time. Written notice of each such claim, dispute and other matter will
be delivered to CONSULTANT promptly (but in no event later than thirty days)
after the occurrence of the event giving rise thereto, and written supporting data
will be submitted to CONSULTANT within sixty days after such occurrence
unless CONSULTANT allows an additional period of time to ascertain more
accurate data in support of the claim.

Limitations on CONSULTANT's Responsibilities

8.12.1 CONTRACTOR. Supplier. or Surety
Neither CONSULTANTS authority to act under this Article 8 or elsewhere
in the Contract Documents nor any decision made by CONSULTANT in
good faith either to exercise or not exercise such authority shall give rise to
any duty or responsibility of CONSULTANT to CONTRACTOR, any
Subcontractor, any Supplier, or any other person or organization performing
any of the Work, or to any surety for any of them.

8.12.2 To Evaluate the Work

Whenever in the Contract Documents the terms "as ordered", "as
directed". "as required”, "as allowed", "as approved” or terms of like effect
or import are used, or the adjectives "reasonable”, "suitable". "acceptable”.
"proper", or "satisfactory" or adjectives or like "effect” or "import" are used
to describe a requirement. direction, review or judgment of CONSULTANT
as to the Work. it is intended that such requirement. direction, review or
judgment will be solely to evaluate the Work for compliance with the
Contract Documents (unless there is a specific statement indicating
otherwise). The use of any such term or adjective shall not be effective to
assien CONSULTANT any duty or authority to supervise or direct the
furnishing or performance of the Work or any duty or authority to undertake
responsibility contrary to the provisions of paragraph 8.12.3 or 8.12.4.
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8.12.3 CONTRACTOR'S Means. Methods. Etc.

CONSULTANT will not be responsible for CONTRACTOR'S
means, methods, techniques, sequences or procedures of construction, or the
safety precautions and programs incident thereto, and CONSULTANT will
not be responsible for CONTRACTOR'S failure to perform or furnish the
Work in accordance with the Contract Documents.

8.12.4 Acts of Omissions of CONTRACTOR

CONSULTANT will not be responsible for the acts or omissions of
CONTRACTOR or of any Subcontractor, any Supplier, or of any other
person or organization performing or furnishing any of the Work.

CHANGES IN THE WORK

9.1

9.2

9.3

9.4

OWNER May Order Change

Without invalidating the Agreement and without notice to any surety, OWNER may,
at any time or from time to time, order additions, deletions or revisions in the Work:
these will be authorized by a Change Order. Upon receipt of such notice,
CONTRACTOR shall promptly proceed with the Work involved which will be
performed under the applicable conditions of the Contract Documents (except as
otherwise specifically provided).

Claims

Claims for an increase or decrease in the Contract Price or an extension or
shortening or the Contract Time that should be allowed as a result of a Change Order
will be settled as provided for in Article 10 or Article 11.

Work Not in Contract Documents

CONTRACTOR shall not be entitled to an increase in the Contract Price or an
extension of the Contract Time with respect to any Work performed that is not
required by the Contract Documents as amended, modified and supplemented as
provided in paragraph 3.4, except in the case of an emergency and except in the case
of uncovering Work as provided in paragraph 12.3.4.

Change Orders
OWNER and CONTRACTOR shall execute appropriate Change Orders covering:

9.4.1 changes in the Work which are ordered by OWNER pursuant to
paragraph 9.1, are required because of acceptance of defective Work under
paragraph 12.7 or corrective defective Work under paragraph 12.8, or are
agreed to by the parties;
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10.

9.5

9.4.2 changes in the Contract Price or Contract Time which are agreed to
by the parties; and

9.4.3 changes in the Contract Price or Contract Time which embody the
substance of any written decision rendered by CONSULTANT pursuant to
paragraph 8.11; provided that, in lieu of executing any such Change Order,
an appeal may be taken from any such decision in accordance with the
provisions of the Contract Documents and applicable Laws and
REGULATIONS, but during any such appeal, CONTRACTOR shall carry
on the Work and adhere to the progress schedule as provided in paragraph
5.16.

Notice of Change

If notice of any change affecting the general scope of the Work or the provisions of the
Contract Documents (including, but not limited to, Contract Price or Contract Time) is
required by the provisions of any Bond to be given to a surety. the giving of any such
notice will be CONTRACTOR'S responsibility. and the amount of each applicable

Bond will be adjusted accordingly.

CHANGE OF CONTRACT PRICE

10.1

10.2

10.3

Total Compensation

The Contract Price constitutes the total compensation (subject to authorized
adjustments) payable to CONTRACTOR for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by CONTRACTOR shall
be at his expense without change in the Contract Price.

Claim for Increase or Decrease in Price

The Contract Price may only be changed by a Change Order. Any claim for an
increase or decrease in the Contract Price shall be based on written notice delivered
by the CONTRACTOR to the CONS ULTANT promptly (but in no event later than
thirty days) after the occurrence of the event giving rise to the claim and stating the
general nature of the claim. Notice of the amount of the claim with supporting data
shall be delivered within sixty days after such occurrence (unless CONSULTANT
allows an additional period of time to ascertain more accurate data in support of the
claim) and shall be accompanied by CONTRACTOR’S written statement that the
amount claimed covers all known amounts (direct, indirect, and consequential) to
which the CONTRACTOR is entitled as a result of the occurrence of said event.

Value of Work
The value of any Work covered by a Change Order or of any claim for an increase
or decrease in the Contract Price shall be determined in one of the following ways:

10.3.1 Unit Prices

Where the Work involved is covered by unit prices contained in the
Contract Documents, by application of unit prices to the quantities of
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the items involved (subject to the provisions of paragraphs 10.9.1.
through 10.9.3, inclusive).

10.3.2 Lump Sum
By mutual acceptance of a lump sum (which may include an

allowance for overhead and profit not necessarily in accordance with
paragraph 10.6.2.1).

10.3.3 Cost Plus Fee
On the basis of the Cost of the Work (determined as provided in
paragraphs 10.4 and 10.5) plus a CONTRACTOR'S fee for overhead
and profit (determined as provided in paragraphs 10.6 and 10.7).

Cost of the Work

The term Cost of the Work means the sum of all costs necessarily incurred and paid
by CONTRACTOR in the proper performance of the Work. Except as otherwise
may be agreed to in writing by OWNER, such costs shall be in amounts no higher
than those prevailing in the locality of the Project; shall include only the following
items; and shall not include any of the costs itemized in paragraph 10.5:

10.4.1 Payroll Costs
Payroll costs for employees in the direct employ of CONTRACTOR
in the performance of the Work under schedules of job classifications
agreed upon by OWNER and CONTRACTOR. Payroll costs for
employees not employed full time on the Work shall be apportioned
on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of
fringe benefits which shall include social security contributions,
unemployment, excise and payroll taxes, workers' or workmen's
compensation, health and retirement benefits, bonuses, sick leave,
vacation and holiday pay applicable thereto. Such employees shall
include superintendents and foremen at the site. The expenses of
performing Work after regular working hours, on Saturday, Sunday
or legal holidays, shall be included in the above to the extent
authorized by OWNER.

10.4.2 Materials and Equipment Costs

Cost of all materials and equipment furnished and incorporated in the
Work, including costs of transportation and storage thereof, and
Suppliers' field services required in connection therewith. All cash
discounts shall accrue to CONTRACTOR unless OWNER deposits
funds with CONTRACTOR with which to make payments, in which
case the cash discounts shall accrue to OWNER. All trade discounts,
rebates and refunds and all returns from sale of surplus materials and
equipment shall accrue to OWNER, and CONTRACTOR shall make
provisions so that they may be obtained.
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10.4.3

10.4.4

Subcontractor Costs

Payments made by CONTRACTOR to the Subcontractors for Work
performed by Subcontractors. If required by OWNER,
CONTRACTOR shall obtain competitive bids from Subcontractors
acceptable to CONTRACTOR and shall deliver such bids to
OWNER who will then determine, with the advice of
CONSULTANT, which bids will be accepted. 1If a subcontract
provides that the Subcontractor is to be paid on the basis of Cost of
the Work Plus a Fee, the Subcontractor's Cost of the Work shall be
determined in the same manner as CONTRACTOR’S Cost of the
Work. All subcontracts shall be subject to the other provisions of the
Contract Documents insofar as applicable.

Special Consultant Costs

Costs of special consultants (including but not limited to engineers,
architects, testing laboratories, surveyors, attorneys and accountants)
employed for services specifically related to the Work.

10.4.5 Supplemental Costs

10.4.5.1 The proportion of necessary transportation,
travel and subsistence expenses of CONTRACTOR'S
employees incurred in discharge of duties connected with the
Work.

10.4.5.2 Cost, including  transportation  and
maintenance, of all materials, supplies, equipment,
machinery, appliances, office and temporary facilities at the
site and hand tools not owned by the workers, which are
consumed in the performance of the Work, and cost less
market value of such items used but not consumed which
remain the property of CONTRACTOR.

10.4.5.3 Rentals of all construction equipment and
machinery and the parts thereof whether rented from
CONTRACTOR or others in accordance with rental
agreements approved by OWNER with the advice of
CONSULTANT, and the costs of transportation, loading,
unloading, installation, dismantling and removal shall be in
accordance with terms of said rental agreements. The rental
of any such equipment, machinery or parts shall cease when
the use thereof is no longer necessary for the Work.
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10.4.5.4 Sales, consumer, use or similar taxes related
to the Work, and for which CONTRACTOR is liable,
imposed by Laws and Regulations.

104.5.5 Deposits lost for causes other than negligence
of CONTRACTOR. any Subcontractor or anyone directly or
indirectly employed by any of them or for whose acts any of
them may be liable, and royalty payments and fees for
permits and licenses.

10.4.5.6 Losses and damages (and related expenses),
not compensated by insurance or otherwise, to the Work or
otherwise sustained by CONTRACTOR in connection with
the performance and furnishing of the Work (except losses
and damages within the deductible amounts of property
insurance established by OWNER), provided they have
resulted from causes other than the negligence of
CONTRACTOR, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of
them may be liable. Such losses shall include settlements
made with the written consent and approval of OWNER. No
such losses, damages and expenses shall be included in the
Cost of the Work for the purpose of determining
CONTRACTOR’S fee. If, however, any such loss or
damage requires reconstruction and CONTRACTOR is
placed in charge thereof, CONTRACTOR shall be paid a fee
proportionate to that stated in paragraph 10.6.2 for services.

10.4.5.7 The cost of utilities, fuel and sanitary facilities
at the site.
104.5.8 Minor expenses such as telegrams, long

distance telephone calls, telephone service at the site.
expressage and similar petty cash items in connection with
the Work.

10.4.5.9 Cost of premiums for additional Bonds and
insurance required because of changes in the Work and
premiums for property insurance coverage within the limits
of the deductible amounts established by OWNER.

10.5 Not to Be Included in Cost of the Work
The term Cost of the Work shall not include any of the following:

10.5.1 Costs of Officers and Executives
Payroll costs and other compensation of CONTRACTOR’S officers,
executives, principals (of partnership and sole proprietorships), general
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10.5.2

10.5.3

10.5.4

10.5.5

10.5.6

managers, engineers, architects, estimators, attorneys, auditors, accountants,
purchasing and contracting agents, expeditors, timekeepers, clerks and other
personnel employed by CONTRACTOR whether at the site or in
CONTRACTOR’S principal or a branch office for general administration of
the Work and not specifically included in the agreed upon schedule of job
classifications referred to in paragraph 10.4.1 or specifically covered by
paragraph 10.4.4 - all of which are to be considered administrative costs
covered by the CONTRACTOR’S fee.

Principal Office
Expenses of CONTRACTOR’S principal and branch offices other than
CONTRACTOR’S office at the site.

Capital Expense
Any part of CONTRACTOR’S capital expenses, including interest on

CONTRACTOR'’S capital employed for the Work and charges against
CONTRACTOR for delinquent payments.

Bonds and Insurance

Cost of premiums for all Bonds and for all insurance whether or not
CONTRACTOR is required by the Contract Documents to purchase and
maintain the same (except for the cost of premiums covered by subparagraph
10.4.5.9 above).

Costs Due to Negligence

Costs due to the negligence of CONTRACTOR, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any
of them may be liable, including but not limited to. the correction of
defective Work, disposal of materials or equipment wrongly supplied and
making good any damage to property.

Other Costs
Other overhead or general expense costs of any kind and the costs of any
item not specifically and expressly included in paragraph 10.4.
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10.6

10.7

10.8

Contractor's Fee
The CONTRACTOR’S Fee allowed to CONTRACTOR for overhead and profit
shall be determined as follows:

10.6.1 a mutually acceptable fixed fee; or if none can be agreed upon,

10.6.2 a fee based on the following percentages of the various portions of the Cost
of the Work:

10.6.2.1 for costs incurred under paragraphs 10.4.1 and 10.4.2, the
CONTRACTOR'’S fee shall be fifteen percent;

10.6.2.2 for costs incurred under paragraph 10.4.3, the
CONTRACTOR'’S fee shall be five percent; and if a subcontract is on the
basis of Cost of the Work Plus a fee, the maximum allowable to
CONTRACTOR on account of overhead and profit of all Subcontractors
shall be fifteen percent;

10.6.2.3 no fee shall be payable on the basis of costs itemized under
paragraphs 10.4.4, 10.4.5 and 10.5;

10.6.2.4 the amount of credit to be allowed by CONTRACTOR to
OWNER for any such change which results in a net decrease in cost will be
the amount of the actual net decrease plus a deduction in CONTRACTOR’S
Fee by an amount equal to ten percent of the net decrease; and

10.6.2.5 when both additions and credits are involved in any one
change, the adjustment in CONTRACTOR’S fee shall be computed on the
basis of the net change in accordance with paragraphs 10.6.2.1 through
10.6.2.4, inclusive,

Itemized Cost Breakdown

Whenever the cost of any Work is to be determined pursuant to paragraph 10.4 or
10.5, CONTRACTOR will submit in form acceptable to CONSULTANT an
itemized cost breakdown together with supporting data.

Cash Allowances

It is understood that CONTRACTOR has included in the Contract Price all
allowances so named in the Contract Documents and shall cause the Work so
covered to be done by such Subcontractors or Suppliers and for such sums within
the limit of the allowances as may be acceptable to CONSULTANT,
CONTRACTOR agrees that:
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10.9

10.8.1

10.8.2

10.8.3

Materials and Equipment

The allowances include the cost to CONTRACTOR (less any applicable
trade discounts) of materials and equipment required by the allowances to be
delivered at the site, and all applicable taxes; and

Other Costs

CONTRACTOR’S costs for unloading and handling on the site, labor,
installation costs, overhead, profit and other expenses contemplated for the
allowances have been included in the Contract Price and not in the
allowances. No demand for additional payment on account of any thereof
will be valid.

Change Order

Prior to final payment, an appropriate Change Order will be issued as
recommended by CONSULTANT to reflect actual amounts due
CONTRACTOR on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

Unit Price Work

10.9.1

10.9.2

10.9.3

General

Where the Contract Documents provide that all or part of the Work is to be
Unit Price Work, initially the Contract Price will be deemed to include for all
Unit Price Work an amount equal to the sum of the established unit prices
for each separately identified item of Unit Price Work times the estimated
quantity of each item as indicated in the Agreement. The estimated
quantities of items of Unit Price Work are not guaranteed and are solely for
the purpose of comparison of Bids and determining an initial Contract Price.
Determinations of the actual quantities and classifications of Unit Price
Work performed by CONTRACTOR will be made by CONSULTANT in
accordance with Paragraph 8.10.

Overhead and Profit

Each unit price will be deemed to include an amount considered by
CONTRACTOR to be adequate to cover CONTRACTOR’S overhead and
profit for each separately identified item.

Claim for Increase in Unit Price

Where the quantity of any item of Unit Price Work performed by
CONTRACTOR differs materially and significantly from the estimated
quantity of such item indicated in the Agreement and there is no
corresponding adjustment with respect to any other item of Work and if
CONTRACTOR believes that CONTRACTOR has incurred additional
expense as a result thereof, CONTRACTOR may make a claim for an
increase in the Contract Price in accordance with Article 10.
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11.

12.

CHANGE OF CONTRACT TIME

111

11.2

11.3

Change Order

The Contract Time may only be changed by a Change Order. Any claim for an
extension or shortening of the Contract Time shall be based on written notice
delivered to CONSULTANT promptly (but in no event later than thirty days)
after the occurrence of the event giving rise to the claim and stating the general
nature of the claim. Notice of the extent of the claim with supporting data shall
be delivered within sixty days after such occurrence (unless CONSULTANT
allows an additional period of time to ascertain more accurate data in support of
the claim) and shall be accompanied by the claimant's written statement that the
adjustment claimed is the entire adjustment to which the claimant has reason to
believe it is entitled as a result of the occurrence of said event. All claims for
adjustment in the Contract Time shall be determined by CONSULTANT in
accordance with paragraph 8.11. No claim for an adjustment in the Contract
Time will be valid if not submitted in accordance with the requirements of this
paragraph 11.1.

Justification for Time Extensions

The Contract Time will be extended in an amount equal to time lost due to delays
beyond the control of CONTRACTOR if a claim is made therefore as provided in
paragraph 11.1. Such delays shall include, but not be limited to, acts or neglect by
OWNER or others performing additional work as contemplated by Atrticle 6, or to
fires, floods, labor disputes, epidemics, abnormal weather conditions or acts of God.

Time Limits

All time limits stated in the Contract Documents are of the essence of the
Agreement. The provisions of this Article 11 shall not exclude recovery for
damages (including but not limited to fees and charges of engineers, architects,
attorneys and other professionals and court costs) for delay by either party.

WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION,
REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

12.1

12.2

Warranty and Guarantee

CONTRACTOR warrants and guarantees to OWNER and CONSULTANT that all
Work will be in accordance with the Contract Documents and will not be defective.
All defective Work, whether or not in place, may be rejected, corrected or accepted
as provided in this Article 12.

Access to Work

CONSULTANT and CONSULTANT’S representatives, other representatives of
OWNER, testing agencies and governmental agencies with jurisdictional interests
will have access to the Work at reasonable times for their observation, inspecting
and testing. CONTRACTOR shall provide proper and safe conditions for such
access.
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12.3  Tests and Inspections

12.3.1

12.3.2

12.3.3

Timelv Notice
CONTRACTOR shall give CONSULTANT timely notice of readiness of
the Work for all required inspections, tests or approvals.

Requirements and Responsibilities

The CONSULTANT may require such inspection and testing during the
course of the Work as he/she deems necessary to ascertain and assure the
integrity and acceptable quality of the materials incorporated and the work
performed. Inspection presence may be either full-time or intermittent, and
neither the presence nor absence at any time of the CONSULTANT or the
INSPECTOR shall relieve the CONTRACTOR of sole responsibility for the
acceptability and integrity of the Work or any part thereof.

The costs of sampling, testing, and inspection on-site to ascertain
acceptability of the Work and materials will be borne by the OWNER except
as otherwise provided. The OWNER will select a testing laboratory to
perform such sampling and testing. Sampling and/or testing required by the
CONTRACTOR or necessitated by failure of Work or materials to meet the
above acceptability test shall be at the expense of the CONTRACTOR.

Inspection services may be performed by the employees of the OWNER or
by others selected or designated by the OWNER or the CONSULTANT.

Sampling and/or testing required for manufacturing quality and/or process
control, for certification that raw mineral materials or manufactured products
are the quality specified in the contract, or to assure the acceptability for
incorporation into the Work shall be borne by the CONTRACTOR or the
material supplier.

Cost for inspection, sampling, testing, and approvals required by the laws or
regulations of any public body having competent jurisdiction shall be borne
by the CONTRACTOR or the material supplier.

Sampling and testing will be in accord with pertinent codes and regulations
and with appropriate standards of the American Society of Testing Materials
or other specified standards.

On-Site Construction Test and Other Testing

All inspections, tests or approvals other than those required by Laws or
Regulations of any public body having jurisdiction shall be performed by
organizations acceptable to OWNER and CONTRACTOR (or by
CONSULTANT if so specified).
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12.5

12.6

12.3.4 Covered Work

If any Work (including the work of others) that is to be inspected, tested or
approved is covered without written concurrence of CONSULTANT, it
must, if requested by CONSULTANT, be uncovered for observation. Such
uncovering shall be at CONTRACTOR’S expense unless CONTRACTOR
has given CONSULTANT timely notice of CONTRACTOR’S intention to
cover the same and CONSULTANT has not acted with reasonable
promptness in response to such notice.

12.3.5 CONTRACTOR'’S Obligation
Neither observations by CONSULTANT nor inspections, tests or approvals
by others shall relieve CONTRACTOR from CONTRACTOR’S obligations
to perform the Work in accordance with the Contract Documents.

OWNER May Stop the Work

If the Work is defective, or CONTRACTOR fails to supply sufficient skilled
workers or suitable materials or equipment, or fails to furnish or perform the Work
in such a way that the completed Work will conform to the Contract Documents,
OWNER may order CONTRACTOR to stop the Work, or any portion thereof, until
the cause for such order has been eliminated; however, this right of OWNER to stop
the Work shall not give rise to any duty on the part of OWNER to exercise this right
for the benefit of CONTRACTOR or any other party.

Correction or Removal of Defective Work

If required by CONSULTANT, CONTRACTOR shall promptly, as directed, either
correct all defective Work, whether or not fabricated, installed or completed, or, if
the Work has been rejected by CONSULTANT, remove it from the site and replace
it with non-defective Work. CONTRACTOR shall bear all direct, indirect and
consequential costs of such correction or removal (including but not limited to fees
and charges of engineers, architects, attorneys and other professionals) made
necessary thereby.

One Year Correction Period

If within one year after the date of Completion or such longer period of time as may
be prescribed by Laws or Regulations or by the terms of any applicable special
guarantee required by the Contract Documents or by any specific provision of the
Contract Documents, any Work is found to be defective, CONTRACTOR shall
promptly, without cost to OWNER and in accordance with OWNER'S written
instructions, either correct such defective Work, or, if it has been rejected by
OWNER, remove it from the site and replace it with non-defective Work. If
CONTRACTOR does not promptly comply with the terms of such instructions, or in
an emergency where delay would cause serious risk of loss or damage, OWNER
may have the defective Work corrected or the rejected Work removed and replaced,
and all direct, indirect and consequential costs of such removal and replacement
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12.7

12.8

(including but not limited to fees and charges of engineers, architects, attorneys and
other professionals) will be paid by CONTRACTOR. In special circumstances
where a particular item of equipment is placed n continuous service before
Completion of all the Work, the correction period for that item may start to run from
an earlier date if so provided in the Specifications or by Change Order.

Acceptance of Defective Work

If, instead of requiring correction or removal and replacement of defective Work,
OWNER prefers to accept it, OWNER may do so. CONTRACTOR shall bear all
direct, indirect and consequential costs attributable to OWNER’S evaluation of and
determination to accept such defective Work (such costs to be approved by
CONSULTANT as to reasonableness and to include but not be limited to fees and
charges of engineers, architects, attorneys and other professionals).

OWNER May Correct Defective Work

If CONTRACTOR fails within a reasonable time after written notice of
CONSULTANT to proceed to correct and to correct defective Work or to remove
and replace rejected Work as required by CONSULTANT in accordance with
paragraph 12.5, or if CONTRACTOR fails to perform the Work in accordance with
the Contract Documents, or if CONTRACTOR fails to comply with any other
provision of the Contract Documents, OWNER may, after seven days' written notice
to CONTRACTOR, correct and remedy any such deficiency. In exercising the
rights and remedies under this paragraph OWNER shall proceed expeditiously. To
the extent necessary to complete corrective and remedial action, OWNER may
exclude CONTRACTOR from all or part of the site, take possession of all or part of
the Work, and suspend CONTRACTOR'S services related thereto, take possession
of CONTRACTOR’S tools, appliances, construction equipment and machinery at
the site and incorporate in the Work all materials and equipment stored at the site or
for which OWNER has paid CONTRACTOR but which are stored elsewhere.
CONTRACTOR shall allow OWNER, OWNER’S representatives, agents and
employees such access to the site as may be necessary to enable OWNER to
exercise the rights and remedies under this paragraph. All direct, indirect and
consequential costs of OWNER in exercising such rights and remedies will be
charged against CONTRACTOR in an amount approved as to reasonableness by
CONSULTANT, and a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work; and OWNER shall be
entitled to an appropriate decrease in the Contract Price. Such direct, indirect and
consequential costs will include but not be limited to fees and charges of engineers,
architects, attorneys and other professionals, all court costs and all costs of repair
and replacement of work of others destroyed or damaged by correction, removal or
replacement of CONTRACTOR'’S defective Work. CONTRACTOR shall not be
allowed an extension of the Contract Time because of any delay in performance of
the Work attributable to the exercise by OWNER of OWNER’S rights and remedies
hereunder.
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13.

PAYMENTS TO CONTRACTOR AND COMPLETION

13.1

13.2

Schedule of Values

The schedule of values established as provided in paragraph 2.8 will serve as the
basis for progress payments and will be incorporated into a form of Application for
Payment acceptable to CONSULTANT. Progress payments on account of Unit
Price Work will be based on the number of units completed.

Application for Progress Payment

At least ten days before each progress payment is scheduled (but not more often than
once a month), CONTRACTOR shall submit to CONSULTANT for review an
Application for Payment filled out and signed by CONTRACTOR covering the
Work completed as of the date of the Application and accompanied by such
supporting documentation as is required by the Contract Documents. If payment is
requested on the basis of materials and equipment not incorporated in the Work but
delivered and suitably stored at the site or at another location agreed to in writing,
the Application for Payment shall also be accompanied by a bill of sale, invoice or
other documentation warranting that OWNER has received the materials and
equipment free and clear of all liens, charges, security interests and encumbrances
(which are hereinafter in these General Conditions referred to as "Liens") and
evidence that the materials and equipment are covered by appropriate property
insurance and other arrangements to protect OWNER’S interest therein, all of which
will be satisfactory to OWNER. OWNER shall, within thirty (30) calendar days of
presentation to him of an approved Application for Payment, pay CONTRACTOR
the amount approved by CONSULTANT. Monthly progress payments shall be
ninety (90) percent of the sum obtained by applying the respective bid unit prices to
the approved estimated quantities of work completed by the Contractor during the
preceding month. The remaining ten (10) percent will be held by the Owner, as
retainage. At such time as the CONSULTANT deems appropriate - based on the
quality of work performed, progress of cleanup, and other pertinent factors - the rate
of retainage, or the total amount retained, may be reduced:; although, any reduction
in retainage, below the ten (10) percent level, is made solely at the
CONSULTANT's discretion. All remaining retainage held will be included in the
final payment to the Contractor.

13.2.1 Waivers of Mechanic’s Lien
With each Application for Payment OWNER may require CONTRACTOR
to submit waivers of mechanic’s lien from entities lawfully entitled to file a
mechanic’s lien arising out of the Contract and related to the Work covered
by the payment.
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13.3

13.4

13.2.1.1 Requirement for waivers of Mechanic’s Lien on Partial
Applications for Payment will be determined and communicated at the
Preconstruction Conference.

13.2.1.2 Submit partial waivers on each item for amount requested in
previous application, after deduction for retainage. on each item.

13.2.1.3 When an application shows completion of an item, submit
conditional final or full waivers.

13.2.14 Owner reserves the right to designate which entities involved
in the Work must submit waivers.

13.2.1.5 Waiver Forms: Submit executed waivers of lien on forms
acceptable to Owner.

CONTRACTOR'S Warranty of Title

CONTRACTOR warrants and guarantees that title to all Work, materials and
equipment covered by any Application for Payment, whether incorporated in the
Project or not. will pass to OWNER no later than the time of payment free and clear
of all Liens.

Review of Applications for Progress Payment

13.4.1 Submission of Application for Payment

CONSULTANT will, after receipt of each Application for Payment, either
indicate in writing a recommendation of payment and present the
Application to OWNER, or return the Application to CONTRACTOR
indicating in writing CONSULTANT'S reasons for refusing to
recommend payment. In the latter case, CONTRACTOR may make the
necessary corrections and resubmit the Application.

13.42 CONSULTANT'S Recommendation

CONSULTANT may refuse to recommend the whole or any part of any
payment, if. in CONSULTANT'S opinion, it would be incorrect to make
such representations to OWNER. CONSULTANT may also refuse to
recommend any such payment, or. because of subsequently discovered
evidence or the results of subsequent inspections or tests, nullify any such
payment previously recommended. to such extent as may be necessary in
CONSULTANT'S opinion to protect OWNER from loss because:
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13.6

13.7

134.2.1 the Work is defective, or completed Work has been damaged
requiring correction or replacement;

13.4.2.2 the Contract Price has been reduced by Written Amendment
or Change Order;
13.4.2.3 OWNER has been required to correct defective Work or

complete Work in accordance with paragraph 12.8; or

13424 of CONSULTANT's actual knowledge of the occurrence of
any of the events enumerated in paragraphs 14.2.1 through 14.2.9 inclusive.

Partial Utilization

OWNER at any time may request CONTRACTOR in writing to permit OWNER to
use any such part of the Work which OWNER believes to be ready for its intended
use and has been completed. If CONTRACTOR agrees, CONTRACTOR will
certify to OWNER that said part of the Work is complete and request that a
Certificate of Completion be issued for that part of the Work.

Final Inspection

Upon written notice from CONTRACTOR that the entire Work or an agreed
portion thereof is complete, CONSULTANT will make a final inspection with
CONTRACTOR and will notify CONTRACTOR in writing of all particulars in
which this inspection reveals that the Work is incomplete or defective.
CONTRACTOR shall immediately take such measures as are necessary to
remedy such deficiencies.

Final Application for Payment

After CONTRACTOR has completed all such corrections to the satisfaction of
CONSULTANT and delivered all maintenance and operating instructions,
schedules, guarantees, Bonds, certificates of inspection, marked-up record
documents (as provided in paragraph 5.14) and other documents - all as required by
the Contract Documents. and after CONSULTANT has indicated that the Work is
acceptable (subject to the provisions of paragraph 13.10), CONTRACTOR may
make application for final payment following the procedure for progress payments.
The final Application for Payment shall be accompanied by all documentation called
for in the Contract Documents. together with complete and legally effective releases
or waivers (satisfactory to OWNER) of all Liens arising out of or filed in connection
with the Work. In lieu thereof and as approved by OWNER, CONTRACTOR may
furnish receipts or releases in full: an affidavit of CONTRAC TOR that the releases
and receipts include all labor, services, material and equipment for which a Lien
could be filed, and that all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which OWNER or OWNER'S property
might in any way be responsible, have been paid or otherwise satisfied; and consent
of the surety, if any, to final payment. If any Subcontractor or Supplier fails to

GC-45



13.8

13.9

furnish a release or receipt in full, CONTRACTOR may furnish a Bond or other
collateral satisfactory to OWNER to indemnify OWNER against any Lien.

Final Payment and Acceptance

13.8.1 CONSULTANT’S Approval

If, on the basis of CONSULTANT’S observation of the Work during
construction and final inspection, and CONSULTANT’S review of the final
Application for Payment and accompanying documentation - all as required
by the Contract Documents, CONSULTANT is satisfied that the Work has
been completed and CONTRACTOR'’S other obligations under the Contract
Documents have been fulfilled, CONSULTANT will, after receipt of the
final Application for Payment, indicate in writing CONSULTANT’S
recommendation of payment and present the Application to OWNER for
payment. Thereupon CONSULTANT will give written notice to OWNER
and CONTRACTOR that the Work is acceptable, subject to the provisions
of paragraph 13.10. Otherwise, CONSULTANT will return the Application
to CONTRACTOR, indicating in writing the reasons for refusing to
recommend final payment, in which case CONTRACTOR shall make the
necessary corrections and resubmit the Application.

13.8.2 Delay in Completion of Work

If. through no fault of CONTRACTOR, final completion of the Work is
significantly delayed, OWNER shall, upon receipt of CONTRACTOR’S
final Application for Payment and recommendation of CONSULTANT, and
without terminating the Agreement, make payment of the balance due for
that portion of the Work fully completed and accepted. If the remaining
balance to be held by OWNER for Work not fully completed or corrected is
less than the retainage stipulated in the Agreement, and if Bonds have been
furnished as required in paragraph 10 of Part II, Information for Bidders, the
written consent of the surety to the payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by
CONTRACTOR to CONSULTANT with the Application for such payment.
Such payment shall be made under the terms and conditions governing final
payment, except that it shall not constitute a waiver of claims.

13.8.3 Retainage
Retainage is not applicable to this project.

CONTRACTOR'S Continuing Obligation

CONTRACTOR’S obligation to perform and complete the Work in accordance with
the Contract Documents shall be absolute. Neither recommendation of any progress
or final payment by CONSULTANT, nor the issuance of a certificate of
Completion, nor any payment by OWNER to CONTRACTOR under the Contract
Documents, nor any use or occupancy of the Work or any part thereof by OWNER,
nor any act of acceptance by OWNER nor any failure to do so, nor any review and

GC-46



13.10

approval of a Shop Drawing or sample submission, nor any correction of defective
Work by OWNER will constitute an acceptance of Work not in accordance with the
Contract Documents or a release of CONTRACTOR’S obligation to perform the
Work in accordance with the Contract Documents (except as provided in paragraph
13.10).

Waiver of Claims
The making and acceptance of final payment will constitute:

13.10.1  a waiver of all claims by OWNER against CONTRACTOR. except
claims arising from unsettled Liens, from defective Work appearing after
final inspection or from failure to comply with the Contract Documents
or the terms of any special guarantees specified therein; however, it will
not constitute a waiver by OWNER of any rights in respect of
CONTRACTOR’S continuing obligations under the Contract
Documents; and

13.102  a waiver of all claims by CONTRACTOR against OWNER other than
those previously made in writing and still unsettled.

14. SUSPENSION OF WORK AND TERMINATION

14.1

14.2

OWNER May Suspend Work

OWNER may, at any time and without cause, suspend the Work or any portion
thereof for a period of not more than ninety days by notice in writing to
CONTRACTOR and CONSULTANT which will fix the date on which Work will
be resumed. CONTRACTOR shall resume the Work on the date so fixed.
CONTRACTOR shall be allowed an increase in the Contract Price or an extension
of the Contract Time, or both, directly attributable to any suspension if
CONTRACTOR makes an approved claim therefor as provided in Articles 10 and
11.

OWNER May Terminate
The OWNER may terminate the Work upon the occurrence of any one or more of
the following events:

14.2.1 if CONTRACTOR commences a voluntary case under any chapter
of the Bankruptcy Code (Title 11, United States Code), as now or hereafter
in effect. or if CONTRACTOR takes any equivalent or similar action by
filing a petition or otherwise under any other federal or state law in effect at
such time relating to the bankruptcy or insolvency;

14.2.2 if a petition is filed against CONTRACTOR under any chapter of the

Bankruptcy Code as now or hereafter in effect at the time of filing, or if a
petition is filed seeking any such equivalent or similar relief against
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CONTRACTOR under any other federal or state law in effect at the time
relating to bankruptcy or insolvency;

1423 if CONTRACTOR makes a general assignment for the benefit of
creditors;

14.2.4 if a trustee, receiver, custodian or agent of CONTRACTOR is
appointed under applicable law or under contract, whose appointment or
authority to take charge of property of CONTRACTOR is for the purpose of
enforcing a Lien against such property or for the purpose of general
administration of such property for the benefit of CONTRACTOR’S
creditors;

142.5 if CONTRACTOR admits in writing an inability to pay its debts
generally as they become due;

14.2.6 if CONTRACTOR persistently fails to perform the Work in
accordance with the Contract Documents (including, but not limited to,
failure to supply sufficient skilled workers or suitable materials or equipment
or failure to adhere to the progress schedule established under paragraph 2.8
as revised from time to time);

14.2.7 if CONTRACTOR disregards Laws or Regulations of any public
body having jurisdiction;

14.2.8 if CONTRACTOR disregards the authority of CONSULTANT, or

14.2.9 if CONTRACTOR otherwise violates in any substantial way any
provisions of the Contract Documents;

OWNER may. after giving CONTRACTOR (and the surety) seven days'
written notice and to the extent permitted by Laws and Regulations,
terminate the services of CONTRACTOR., exclude CONTRACTOR from
the site and take possession of the Work and of all C ONTRACTOR’S tools.
appliances, construction equipment and machinery at the site and use the
same to the full extent they could be used by CONTRACTOR (without
liability to CONTRACTOR for trespass or conversion), incorporate in the
Work all materials and equipment stored at the site or for which OWNER
has paid CONTRACTOR but which are stored elsewhere, and finish the
Work as OWNER may deem expedient. In such case CONTRAC TOR shall
not be entitled to receive any further payment until the Work is finished. If
the unpaid balance of the Contract Price exceeds the direct, indirect and
consequential costs of completing the Work (including but not limited to
fees and charges of engineers, architects, attorneys and other professionals
and court and arbitration costs) such excess will be paid to CONTRACTOR.
If such costs exceed such unpaid balance, CONTRACTOR shall pay the
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14.3

14.4

14.5

difference to OWNER. Such costs incurred by OWNER will be approved as
to reasonableness by CONSULTANT and incorporated in a Change Order,
but when exercising any rights or remedies under this paragraph OWNER
shall not be required to obtain the lowest price for the Work performed.

14.2.10 If safety violations are observed and brought to the Contractors attention and
Contractor fails to take immediate corrective measures any repeat of similar
safety violations, Owner will order an immediate termination of contract.
Note: it is the Contractor’s responsibility to know proper safety measures as
they pertain to construction and OSHA.

14.2.11 This contract may be canceled by either party thirty (30) days after delivery
by canceling party of written notice of intent to cancel to the other
contracting party.

14.2.12 This contract may be canceled by the Lexington-Fayette Urban County
Government if it is determined that the Bidder has failed to perform under
the terms of this agreement, such cancellation to be effective upon receipt of
written notice of cancellation by the Bidder.

CONTRACTOR'S Services Terminated

Where CONTRACTOR’S services have been so terminated by OWNER, the
termination will not affect any rights or remedies of OWNER against
CONTRACTOR then existing or which may thereafter accrue. Any retention or
payment of moneys due CONTRACTOR by OWNER will not release
CONTRACTOR from liability.

Payment After Termination

Upon seven days' written notice to CONTRACTOR, OWNER may, without cause
and without prejudice to any other right or remedy, elect to abandon the Work and
terminate the Agreement. In such case, CONTRACTOR shall be paid for all Work
executed and any expense sustained plus reasonable termination expenses, which
will include, but not be limited to, direct, indirect and consequential costs (including.
but not limited to, fees and charges of engineers, architects. attorneys and other
professionals and court and arbitration costs).

CONTRACTOR May Stop Work or Terminate

If, through no act or fault of CONTRACTOR, the Work is suspended for a period of
more than ninety days by OWNER or under an order of court or other public
authority, or CONSULTANT fails to act on any Application for Payment within
sixty days after it is submitted, or OWNER fails for sixty days to pay
CONTRACTOR any sum finally determined to be due, then CONTRACTOR may,
upon seven days' written notice to OWNER and CONSULTANT, terminate the
Agreement and recover from OWNER payment for all Work executed and any
expense sustained plus reasonable termination expenses. In addition and in lieu of
terminating the Agreement, if CONSULTANT has failed to act on an Application
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for Payment or OWNER has failed to make any payment as aforesaid,
CONTRACTOR may upon seven days' written notice to OWNER and
CONSULTANT stop the Work until payment of all amounts then due. The
provisions of this paragraph shall not relieve CONTRACTOR of the obligations
under paragraph 5.16 to carry on the Work in accordance with the progress schedule
and without delay during disputes and disagreements with OWNER.

15. MISCELLANEOUS

15.1

15.2

Claims for Injury or Damage

Should OWNER or CONTRACTOR suffer injury or damage to person or property
because of any error, omission or act of the other party or of any of the other party's
employees or agents or others for whose acts the other party is legally liable, claim
will be made in writing to the other party within a reasonable time of the first
observance of such injury or damage. The provisions of this paragraph 15.1 shall
not be construed as a substitute for or a waiver of the provisions of any applicable
statute of limitations or repose.

Non-Discrimination in Employment
The CONTRACTOR shall comply with the following requirements prohibiting
discrimination:

15.2.1 That no person (as defined in KRS 344.010) shall bid on Lexington-
Fayette Urban County Government construction projects, or bid to furnish
materials or supplies to the Lexington-Fayette Urban County Government,
if. within six months prior to the time of opening of bids, said person shall
have been found, by declamatory judgment action in Fayette Circuit Court,
to be presently engaging in an unlawful practice, as hereinafter defined.
Such declamatory judgment action may be brought by an aggrieved
individual or upon an allegation that an effort at conciliation pursuant to
KRS 344.200 has been attempted and failed, by the Lexington-Fayette
County Human Rights Commission.
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154

15.5

15.2.2 That it is an unlawful practice for an employer:

15.2.2.1 to fail or refuse to hire, or to discharge any individual
or otherwise to discriminate against an individual, with respect to his
compensation, terms, conditions, or privileges of employment,
because of such individual's race, color, religion, sex, age, or national
origin; or

15.2.2.2 to limit, segregate or classify his employees in any
way which would deprive or tend to deprive an individual of
employment opportunities or otherwise adversely affect his status as
an employee because of such individual's sex, race, color, religion,
age, or national origin.

15.2.3 That it is an unlawful practice for an employer, labor organization, or
joint-labor management committee controlling apprenticeship or other
training or retraining, including on-the-job training programs to discriminate
against an individual because of his race, color, religion, sex, age, or
national origin in admission to, or employment in, any program established
to provide apprenticeship or other training.

15.2.4 That a copy of this Ordinance shall be furnished all suppliers and
made a part of all bid specifications.

15.2.5 This Ordinance shall take effect after it is signed, published and
recorded, as required by law.

Temporary Street Closing or Blockage

The CONTRACTOR will notify the CONSULTANT at least 72 hours prior to
making any temporary street closing or blockage. This will permit orderly
notification to all concerned public agencies. Specific details and restrictions on
street closure or blockage are contained in the Special Conditions.

Percentage of Work Performed by prime CONTRACTOR

The CONTRACTOR shall perform on site, and with its own organization, Work
equivalent to at least fifty (50%) percent of the total amount of Work to be
performed under the Contract. This percentage may be reduced by a supplemental
agreement to this Contract if, during performing the Work, the CONTRACTOR
requests a reduction and the CONSULTANT determines that the reduction would be
to the advantage of the OWNER.

Clean-up

Cleanup shall progress, to the greatest degree practicable, throughout the course of
the Work. The Work will not be considered as completed, and final payment will
not be made, until the right-of-way and all ground occupied or affected by the
Contractor in connection with the Work has been cleared of all rubbish, equipment,
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15.7

excess materials, temporary structures, and weeds. Rubbish and all waste materials
of whatever nature shall be disposed of, off of the project site, in an acceptable
manner. All property. both public and private, which has been damaged in the
prosecution of the Work, shall be restored in an acceptable manner. All areas shall
be draining, and all drainage ways shall be left unobstructed, and in such a condition
that drift will not collect or scour be induced.

General

The duties and obligations imposed by these General Conditions and the rights and
remedies available hereunder to the parties hereto, and, in particular but without
limitation, the warranties, guarantees and obligations imposed upon
CONTRACTOR by paragraphs 12.1,12.3.5,13.3, and 15.2 and all of the rights and
remedies available to OWNER and CONSULTANT thereunder, are in addition to,
and are not to be construed in any way as a limitation of, any rights and remedies
available to any or all of them which are otherwise imposed or available by Laws or
Regulations, by special warranty or guarantee or by other provisions of the Contract
Documents, and the provisions of this paragraph will be as effective as if repeated
specifically in the Contract Documents in connection with each particular duty.
obligation, right and remedy to which they apply. All representations, warranties
and guarantees made in the Contract Documents will survive final payment and
termination or completion of the Agreement.

Debris Disposal

For all LFUCG projects any trash, construction demolition debris, yard waste, dirt or
debris of any kind that is removed from the project site must be disposed of in
accordance with local, state, and federal regulations. The disposal site or facility
must be approved in advance by the LFUCG and disposal documentation is
required. The Contractor will be responsible for payment of any fines associated
with improper disposal of material removed from the project site.

END OF SECTION
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1. BLASTING - not applicable.
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2. RISK MANAGEMENT PROVISIONS
INSURANCE AND INDEMNIFICATION

INDEMNIFICATION AND HOLD HARMLESS PROVISION

(1) It is understood and agreed by the parties that Contractor hereby assumes the entire
responsibility and liability for any and all damages to persons or property caused by or
resulting from or arising out of any act or omission on the part of Contractor or its
employees, agents. servants, owners, principals, licensees, assigns or subcontractors of any
tier (hereinafter “C ONTRACTOR™) under or in connection with this agreement and/or the
provision of goods or services and the performance or failure to perform any work required
thereby.

(2) CONTRACTOR shall indemnify, save, hold harmless and defend the Lexington-
Fayette Urban County Government and its elected and appointed officials, employees.
agents, volunteers, and successors in interest (hereinafter “LFUCG™) from and against all
liability, damages, and losses, including but not limited to. demands. claims. obligations.
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs
and reasonable attorney’s fees that are in any way incidental to or connected with, or that
arise or are alleged to have arisen, directly or indirectly, from or by CONTRACTOR’s
performance or breach of the agreement and/or the provision of goods or services provided
that: (a) it is attributable to personal injury, bodily injury, sickness. or death. or to injury to
or destruction of property (including the loss of use resulting therefrom). or to or from the
negligent acts, errors or omissions or willful misconduct of the CONTRACTOR; and (b) not
caused solely by the active negligence or willful misconduct of LFUCG.

(3) Inthe event LFUCG is alleged to be liable based upon the above, CONTRACTOR
shall defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court costs, and
expert witness fees and expenses, using attorneys approved in writing by LFUCG, which
approval shall not be unreasonably withheld.

(4) These provisions shall in no way be limited by any financial responsibility or
insurance requirements, and shall survive the termination of this agreement.

) LFUCG is a political subdivision of the Commonwealth of Kentucky.

CONTRACTOR acknowledges and agrees that LFUCG is unable to provide indemnity
or otherwise save, hold harmless, or defend the CONTRACTOR in any manner.

FINANCIAL RESPONSIBILITY

BIDDER/CONTRACTOR understands and agrees that it shall, prior to final acceptance of
its bid and the commencement of any work, demonstrate the ability to assure compliance
with the above Indemnity provisions and these other risk management provisions.
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INSURANCE REQUIREMENTS

YOUR ATTENTION IS DIRECTED TO THE INSURANCE REQUIREMENTS
BELOW, AAND YOU MAY NEED TO CONFER WITH YOUR INSURANCE
AGENTS, BROKERS, OR CARRIERS TO DETERMINE IN ADVANCE OF
SUBMISSION OF A RESPONSE THE AVAILABILITY OF THE INSURANCE
COVERAGES AND ENDORSEMENTS REQUIRED HEREIN. IF YOU FAIL TO
COMPLY WITH THE INSURANCE REQUIREMENTS BELOW, YOU MAY BE
DISQUALIFIED FROM AWARD OF THE CONTRACT.

Required Insurance Coverage

BIDDER/CONTRACTOR shall procure and maintain for the duration of this contract the
following or equivalent insurance policies at no less than the limits shown below and cause
:ts subcontractors to maintain similar insurance with limits acceptable to LFUCG in order to
protect LFUCG against claims for injuries to persons or damages to property which may
arise from or in connection with the performance of the work hereunder by
CONTRACTOR. The cost of such insurance shall be included in any bid:

Coverage Limits

General Liability $1 million per occurrence, $2 million
aggregate

(Insurance Services Office Form CG 00 01) or $2 million combined single limit
Commercial Automobile Liability combined single, $1 million per
occurrence

(Insurance Services Office Form CA 0001)

Worker’s Compensation Statutory
Employer’s Liability $100,000.00
Excess/Umbrella Liability $2 million per occurrence

The policies above shall contain the following conditions:

a.  All Certificates of Insurance forms used by the insurance carrier shall be properly filed
and approved by the Department of Insurance for the Commonwealth of Kentucky (DOI).
LFUCG shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy using the Kentucky DOI approved forms.

b.  The General Liability Policy shall be primary to any insurance or self-insurance
retained by LFUCG.
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. The General Liability Policy shall include a Products and Completed Operations
endorsement or Premises and Operations Liability endorsement unless it is deemed not to
apply by LFUCG.

d. LFUCG shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

¢.  Said coverage shall be written by insurers acceptable to LFUCG and shall be in a form
acceptable to LFUCG. Insurance placed with insurers with a rating classification of no less
than Excellent (A or A-) and a financial size category of no less than VII, as defined by the
most current Best's Key Rating Guide shall be deemed automatically acceptable.

Renewals

After insurance has been approved by LFUCG, evidence of renewal of an expiring policy
must be submitted to LFUCG, and may be submitted on a manually signed renewal
endorsement form. If the policy or carrier has changed, however, new evidence of coverage

must be submitted in accordance with these Insurance Requirements.

Deductibles and Self-Insured Proerams

IF YOU INTEND TO SUBMIT A SELF-INSURANCE PLAN IT MUST BE
FORWARDED TO LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT,
DIVISION OF RISK MANAGEMENT, 200 EAST MAIN STREET, LEXINGTON,
KENTUCKY 40507 NO LATER THAN A MINIMUM OF FIVE (5) WORKING DAYS
PRIOR TO THE RESPONSE DATE. Self-insurance programs, deductibles, and self-
insured retentions in insurance policies are subject to separate approval by Lexington-
Fayette Urban County Government's Division of Risk Management, upon review of
evidence of BIDDER/CONTRACTOR’s financial capacity to respond to claims. Any such
programs or retentions must provide LFUCG with at least the same protection from liability
and defense of suits as would be afforded by first-dollar insurance coverage. If
BIDDER/CONTRACTOR satisfies any portion of the insurance requirements through
deductibles, self-insurance programs, or self-insured retentions, BIDDER/CONTRACTOR
agrees to provide Lexington-Fayette Urban County Government, Division of Risk
Management, the following data prior to the final acceptance of bid and the commencement
of any work:

a. Latest audited financial statement, including auditor’s notes.

b. Any records of any self-insured trust fund plan or policy and related
accounting statements.

c. Actuarial funding reports or retained losses.
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d. Risk Management Manual or a description of the self-insurance and risk
management program.

e. A claim loss run summary for the previous five (5) years.
f. Self-Insured Associations will be considered.
Safety and Loss Control

CONTRACTOR shall comply with all applicable federal, state, and local safety standards
related to the performance of its works or services under this Agreement and take necessary
action to protect the life, health and safety and property of all of its personnel on the job site,
the public, and LFUCG.

Verification of Coverage

BIDDER/CONTRACTOR agrees to furnish LFUCG with all applicable Certificates of
Insurance signed by a person authorized by the insurer to bind coverage on its behalf prior to

final award. and if requested, shall provide LFUCG copies of all insurance policies,
including all endorsements.

Richt to Review. Audit and Inspect

CONTRACTOR understands and agrees that LFUCG may review, audit and inspect any
and all of its records and operations to insure compliance with these Insurance
Requirements.

DEFAULT

BIDDER/CONTRACTOR understands and agrees that the failure to comply with any of
these insurance, safety. or loss control provisions shall constitute default and that LFUCG
may elect at its option any single remedy or penalty or any combination of remedies and
penalties, as available, including but not limited to purchasing insurance and charging
BIDDER/CONTRACTOR for any such insurance premiums purchased, or suspending or
terminating the work.

00357187
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3.

4.

WAGE SCALES — NOT APPLICABLE.

WEATHER RELATED DELAYS

The Project Completion date shall be established with the understanding that no extension of
time will be granted for weather related delays that are within the average temperature or
number of rain or snow days within a particular month. The average weather conditions shall
be established by referencing the records of the National Oceanic and Atmospheric
Administration (NOAA) and as defined herein.

Extensions of inclement weather shall be granted only when the work affected must be on
schedule at the time of delay. No time will be granted for work which is behind schedule in
excess of the actual delay caused by the weather, assuming the work had been on schedule.

Time granted for weather delays shall be requested on a monthly basis.

The weather experienced at the project site during the contract period must be found to be
unusually severe, that is more severe than the adverse weather anticipated for the project
location during any given month. The unusually severe weather must actually cause a delay to
the completion of the project. The delay must be beyond the control and without the fault or
negligence of the contractor.

The anticipated adverse weather delays shall be based on the National Oceanic and
Atmospheric Administration (NOAA) climatography ten year average for the Lexington
Bluegrass Airport KY US location. The Mean Number of Days of daily precipitation using >=
0.10 will determine the base line for monthl y anticipated adverse weather evaluations. The
contractor's progress schedule must reflect these anticipated adverse weather delays in all
weather dependent activities. Upon acknowled gement of the Notice to Proceed (NTP) and
continuing throughout the contract, the contractor will record the occurrence of actual adverse
weather and resultant impact to normally scheduled work. Actual adverse weather delay days
must prevent work on critical path activities for 50 percent or more of the contractor's
scheduled work date. The number of actual adverse weather delay days shall be calculated
chronologically from the first to the last day of each month, and be recorded as full days. The
number of actual adverse weather days greater than the number of anticipated adverse weather
days, listed above. shall be the number of unusually severe weather days for the purposes of
any contract extensions (actual adverse weather days - anticipated adverse weather days =
unusually severe weather days.)

Definitions:

I "Unusually severe weather" - weather that is more severe than the adverse weather
anticipated for the season or location involved.
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7. "Adverse weather" - atmospheric conditions at a definite time and place that are
unfavorable to construction activities.

END OF SECTION
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PART V1

CONTRACT AGREEMENT

THIS AGREEMENT, made on the day of . 20 , by and
between Lexington-Fayette Urban County Government, acting herein called "OWNER" and

(bidder’s name) , doing business
as *(an individual) (a partnership) (a corporation) located in the City of .
County of , and State of . hereinafter called
"CONTRACTOR."
WITNESSETH: That the CONTRACTOR and the OWNER in consideration of
Dollars and Cents ($ ) quoted in the
proposal by the CONTRACTOR, dated . hereby agree to commence and

complete the construction described as follows:
1. SCOPE OF WORK

The CONTRACTOR shall furnish all the materials, supplies, machinery, equipment, tools,
superintendence, labor, insurance, and other accessories and services necessary to complete the said
project in accordance with the conditions and prices stated in the Proposal. the General Conditions,
and the Special Conditions of the Contract, the Specifications and Contract Documents therefore as
prepared by Gresham Smith for the Splash! at Charles Young Park project.

2 TIME OF COMPLETION

The time period estimated and authorized by the OWNER for the proper execution of the Work
by the Contract, in full, is hereby fixed as December 31, 2022 for substantial completion and
April 1. 2023 for final completion and open for operations. The time shall begin in accordance
with the Notice to Proceed provided by OWNER.

3. ISSUANCE OF WORK ORDERS

Notice to begin Work will be given in whole or for part of the Work as determined by the OWNER
pending the availability of funds. The order of construction will be as determined after consultation
between the CONTRACTOR and the OWNER.

4. THE CONTRACT SUM

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the
Contract, as quoted in the proposal, subject to any additions and deductions, as provided therein.
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5 PROGRESS PAYMENTS

The OWNER shall make payments on account of the Contract, as provided in accordance with the
General Conditions, less the aggregate of previous payments.

6. ACCEPTANCE AND FINAL PAYMENT

Final payment shall be due within ninety (90) days after completion of the Work, provided the
Work be then fully completed and the Contract fully accepted.

Before issuance of final certificate, the CONTRACTOR shall submit evidence satisfactory to the
Owner that all payrolls, material bills, and other indebtedness connected with the Work has been
paid.

If, after the Work has been substantially completed, full completion thereof is materially delayed
through no fault of the CONTRACTOR. the OWNER shall without terminating the Contract. make
payment of the balance due for that portion of the Work fully completed and accepted. Such
payment shall be made under the terms and conditions governing final payment, except that it shall
not constitute a waiver of claims.

7. THE CONTRACT DOCUMENTS

The Advertisement for Bids, Information for Bidders, the General Conditions, Performance and
Payment Bonds. Contract Agreement, Special Conditions, Technical Specifications, any and all
Addenda, and Proposal. Ion Wave Q&A., and Plan Drawings form the Contract, and they are fully a
part of the Contract as if hereto attached or herein repeated.

8. EXTRA WORK
The OWNER. without invalidating the Contract, may order extra work or make changes by altering,
adding to or deducting from the Work. the Contract Sum being adjusted accordingly. All such

Work shall be executed and paid for in accordance with the General Conditions, which is a part of
this Contract.
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9. THE FOLLOWING IS AN ENUMERATION OF THE SPECIFICATIONS AND
DRAWINGS (CONTRACT DOCUMENTS):
SPECIFICATIONS

SECTION

NO. TITLE PAGES
I Advertisement for Bids AB 1thru 5
I Information for Bidders IB 1lthru 10
m Form of Proposal P 1thru 38
v General Conditions GC 1thru 52
\" Special Conditions SC 1thru 8
VI Contract Agreement CA 1thru 35
vl Performance and Payment Bonds PB 1thru 7
VIl Addenda AD 1thru 1
IX Technical Specifications and Drawings
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IN WITNESSETH WHEREOF, the parties hereto have executed this Contract as of the date and
year above written.

(Seal) Lexington-Fayette Urban County Government.
Lexington, Kentucky
(Owner)
ATTEST:
BY:
Clerk of the Urban County Council MAYOR
(Witness) (Title)
(Seal)
(Contractor)
BY:
(Secretary)*
(Witness) (Title)
(Address and Zip Code)

IMPORTANT: *Strike out any non-applicable terms.

Secretary of the Owner should attest. If the CONTRACTOR is corporation,
Secretary should attest. Give proper title of each person-executing Contract.
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PART VII

PERFORMANCE AND PAYMENT BONDS

1. PERFORMANCE BOND

2. PAYMENT BOND
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PART VII
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that

(Name of CONTRACTOR)

(Address of CONTRACTOR)

a . hereinafter
(Corporation, Partnership, or Individual)

called Principal, and

(Name of Surety)

(Address of Surety)
hereinafter called Surety, are held and firmly bound unto

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507

hereinafter called "OWNER" in the penal sum of:
Dollars, ($ ), for the payment of whereof Principal and Surety bind themselves, their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal by written agreement is entering into a Contract with OWNER for
(project name) in accordance with drawings and
specifications prepared by: (the Engineer) which Contract is by reference
made a part hereof, and is hereinafter referred to as the Contract.

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal shall
promptly and faithfully perform said Contract, then this obligation shall be null and void; otherwise it shall
remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the OWNER.
Whenever, Principal shall be, and declared by OWNER to be in default under the Contract, the OWNER

having performed OWNER’S obligations thereunder. the Surety may promptly remedy the default. or shall
promptly:
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(1) Complete the Contract in accordance with its terms and conditions or

(2) Obtain a bid or bids for completing the Contract in accordance with its terms and conditions,
and upon determination by Surety of the lowest responsible bidder, or if the OWNER elects,
upon determination by the OWNER and Surety jointly of the lowest responsible bidder.
arrange for a Contract between such bidder and OWNER. and make available as Work
progresses (even though there may be a default or a succession of defaults under the Contract
or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the balance of the Contract Price: but not exceeding, including other costs and
damages for which the Surety may be liable hereunder, the amount set forth in the first
paragraph hereof. The term "balance of the Contract Price", as used in this paragraph shall
mean the total amount payable by OWNER to Principal under the Contract and any
amendments thereto, less the amount properly paid by OWNER to Principal.

Any suit under this bond must be instituted before the expiration of two (2) years from the date on which
final payment under the Contract falls due.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the
OWNER named herein or the heirs, executors, administrators or successors of OWNER.
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IN WITNESS WHEREOF, this instrument is executed in each one of which shall be

(number)
deemed an original, this the day of .20
ATTEST:
Principal
(Principal) Secretary
BY: )
(Address)
Witness as to Principal
(Address)
Surety
ATTEST: BY:
Attorney-in-Fact
(Surety) Secretary (Address)
(SEAL)
Witness as to Surety
(Address)
TITLE:
Surety
BY:
TITLE:

NOTE: The number of executed counterparts of the bond shall coincide with the number of executed
counterparts of the Contract.
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PART VII

PAYMENT BOND

KNOW ALL MEN BY THESE PRESENT: that

(Name of Contractor)

(Address of Contractor)

a . hereinafter

(Corporation, Partnership or Individual)

called Principal, and

(Name of Surety)

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto:

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507

Obligee, hereinafter called OWNER, for the use and benefit of claimants as hereinafter defined, in the
amount of Dollars (3 )
the payment whereof Principal and Surety bind themselves, their heirs. executors, administrators, SUCCESSOTS,
and assigns. jointly and severally, firmly by these presents.

WHEREAS, Principal by written agreement is entering into a Contract with OWNER for

(project name) in accordance with drawings and
specifications prepared by: (the Engineer) which Contract is by reference
made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE. THE CONDITION OF THIS OBLIGATION is such that, if Principal shall promptly
make payment to all claimants as hereinafter defined for all labor and material used or reasonably required
for use in the performance of the Contract, then this obligation shall be void; otherwise it shall remain in full
force and effect, subject, however. to the following conditions.

1. A claimant is defined as one having a direct contract with the Principal or with a Subcontractor of
the Principal for labor. material, or both, used or reasonably required for use in the performance of
the Contract, labor and material being construed to include that part of water, gas., power. light, heat,
oil, gasoline, telephone service or rental of equipment directly applicable to the Contract.
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The above named Principal and Surety hereby jointly and severally agree with the OWNER that
every claimant as herein defined, who has not been paid in full before the expiration of a period of
ninety (90) days after the date on which the last of such claimant's work or labor was done or
performed, or materials were furnished by such claimant, may sue on this bond for the use of such
claimant, prosecute the suit to final Jjudgment for such sum or sums as may be justly due claimant,
and have execution thereon. The OWNER shall not be liable for the payment of any costs or
expenses of any such suit.

No suit or action shall be commenced hereunder by any claimant:

(@ Unless claimant, other than one having a direct contract with the Principal, shall have given
written notice to any two of the following: The Principal, the OWNER, or the Surety above
named, within ninety (90) days after such claimant did or performed the last of the Work or
labor. or furnished the last of the materials for which said claim is made, stating with
substantial accuracy the amount claimed and the name of the party to whom the materials
were furnished, or for whom the Work or labor was done or performed. Such notice shall be
served by mailing the same by registered mail or certified mail, postage prepaid, in an
envelope addressed to the Principal, OWNER. or Surety. at any place where an office is
regularly maintained for the transaction of business, or served in any manner in which legal
process may be served in the state in which the aforesaid project is located. save that such
service need not be made by a public officer.

(b)  After the expiration of one (1) year following the date on which Principal ceased Work on
said Contract, it being understood, however, that if any limitation embodied in this bond is
prohibited by any law controlling the construction hereof such limitation shall be deemed to
be amended so as to be equal to the minimum period of limitation permitted by such law.

(c) Other than in a state court of competent jurisdiction in and for the county or other political
subdivision of the state in which the project, or any part thereof, is situated. or in the United
States District Court for the district in which the project, or any part thereof, is situated, and
not elsewhere.

The amount of this bond shall be reduced by and to the extent of any payment or payments made in
good faith hereunder, inclusive of the payment by Surety of mechanics' liens which may be filed of
record against aid improvement, whether or not claim for the amount of such lien be presented
under and against this bond.
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IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of

(number)
which shall be deemed an original, this the day of .20
ATTEST:
(Principal)
(Principal) Secretary
(SEAL) BY: (s)
(Address)
(Witness to Principal)
(Address)
(Surety)
ATTEST:
BY:
(Attorney-in-Fact)
(Surety) Secretary
(SEAL)
Witness as to Surety (Address)
(Address)

NOTE: The number of executed counterparts of the bond shall coincide with the number of executed
counterparts of the Contract.

END OF SECTION
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PART VIl

ADDENDA

All addenda issued during the bidding of the Project will be reproduced in the signed Contract
Documents, on the pages following this heading sheet.

Addendum

Number Title Date
8

2;

3.

4,

S




IX. TECHNICAL SPECIFICATIONS



LFUCG Charles Young Splash
Lexington, Kentucky
Gresham Smith Project No.: 45335.00
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LFUCG Charles Young Splash
Lexington, Kentucky
Gresham Smith Project No.: 45335.00
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0929 00
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LFUCG Charles Young Splash
Lexington, Kentucky
Gresham Smith Project No.: 45335.00
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PART VII

PERFORMANCE BOND Bond No: 30141919

KNOW ALL MEN BY THESE PRESENTS, that

Pace Contracting, LLC

(Name of CONTRACTOR)

15415 Shelbyville Rd Louisville, KY 40245

(Address of CONTRACTOR)

a Limited Liability Company _hereinafter
(Corporation, Partnership, or Individual)

called Principal, and Western Surety Company

(Name of Surety)

151 N. Franklin Street Chicago, IL 60606

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507

hereinafter called "OWNER" in the penal sum of: One Million Two Hundred Forty-nine Thousand Two Hundred & 00/100
Dollars, ($.$1.249,200.00 ), for the payment of whereof Principal and Surety bind themselves, their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal by written agreement is entering into a Contract with OWNER for
SPLASH! AT CHARLES YOUNG PARK in accordance with drawings and
specifications prepared by: which Contract is by reference
made a part hereof, and is hereinafter referred to as the Contract.

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal shall
promptly and faithfully perform said Contract, then this obligation shall be null and void; otherwise it shall
remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the OWNER.
Whenever, Principal shall be, and declared by OWNER to be in default under the Contract, the OWNER

having performed OWNER’S obligations thereunder, the Surety may promptly remedy the default, or shall
promptly:
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(1) Complete the Contract in accordance with its terms and conditions or

(2) Obtain a bid or bids for completing the Contract in accordance with its terms and conditions,
and upon determination by Surety of the lowest responsible bidder, or if the OWNER elects,
upon determination by the OWNER and Surety jointly of the lowest responsible bidder,
arrange for a Contract between such bidder and OWNER, and make available as Work
progresses (even though there may be a default or a succession of defaults under the Contract
or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the balance of the Contract Price; but not exceeding, including other costs and
damages for which the Surety may be liable hereunder, the amount set forth in the first
paragraph hereof. The term "balance of the Contract Price", as used in this paragraph shall
mean the total amount payable by OWNER to Principal under the Contract and any
amendments thereto, less the amount properly paid by OWNER to Principal.

Any suit under this bond must be instituted before the expiration of two (2) years from the date on which
final payment under the Contract falls due.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the
OWNER named herein or the heirs, executors, administrators or successors of OWNER.
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3 (Three)

IN WITNESS WHEREOF, this instrument is executed in each one of which shall be

(number)
deemed an original, this the 4th day of May ,2022

ATTEST:
Pace Contracting, LLC
— Princial
/7‘\ L

(Prigcipal) Secr é
(s)
Tom Wwd

15415 Shelbyville Rd
(Address)
Louisville, KY 40245

15415 Shelbyville Rd

(Address)
Louisville, KY 40245 Western Surety Company

ATTEST: W 62 K@(M/\—«

Attorney-in-Fact Monica A. Kaiser
151 N. Franklin Sireet

Ty
(Surety) SocmRseTX  Madison Haller (Address) ‘?}%
Witness Chicago, IL 60606 G
)

(SEAL)

Witness asto Surety M - Baxier
127 S Sherrin Ave
(Address)
Louisville, KY 40207 TITLE:
Surety
BY:
TITLE:

NOTE: The number of executed counterparts of the bond shall coincide with the number of executed
counterparts of the Contract.
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BOND #30141919

PART VII

PAYMENT BOND

KNOW ALL MEN BY THESE PRESENT: that

Pace Contracting, LLC

(Name of Contractor)
15415 Shelbyville Rd_Louisville, KY 40245

(Address of Contractor)

a Limited Liability Company . hereinafter

(Corporation, Partnership or Individual)

called Principal, and Westemn Surety Company

(Name of Surety)

151 N. Franklin Street Chicago. IL 80606

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto:

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507

Obligee, hereinafter called OWNER, for the use and benefit of claimants as hereinafter defined, in the
amount of One Million Two Hundred Forty-nine Thousand Two Hundred & 00/100 Dollars ($$1,248,200.00 )
the payment whereof Principal and Surety bind themselves, their heirs, executors, administrators, Successors,
and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal by written agreement is entering into a Contract with OWNER for
SPLASH! AT CHARLES YOUNG PARK in  accordance  with  drawings and
specifications prepared by: which Contract is by
reference made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall promptly
make payment to all claimants as hereinafter defined for all labor and material used or reasonably required
for use in the performance of the Contract, then this obligation shall be void; otherwise it shall remain in full
force and effect, subject, however, to the following conditions.

1. A claimant is defined as one having a direct contract with the Principal or with a Subcontractor of
the Principal for labor, material, or both, used or reasonably required for use in the performance of
the Contract, labor and material being construed to include that part of water, gas, power, light, heat,
oil, gasoline, telephone service or rental of equipment directly applicable to the Contract.
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The above named Principal and Surety hereby jointly and severally agree with the OWNER that
every claimant as herein defined, who has not been paid in full before the expiration of a period of
ninety (90) days after the date on which the last of such claimant's work or labor was done or
performed, or materials were furnished by such claimant, may sue on this bond for the use of such
claimant, prosecute the suit to final judgment for such sum or sums as may be justly due claimant,
and have execution thereon. The OWNER shall not be liable for the payment of any costs or
expenses of any such suit.

No suit or action shall be commenced hereunder by any claimant:

(a) Unless claimant, other than one having a direct contract with the Principal, shall have given
written notice to any two of the following: The Principal, the OWNER, or the Surety above
named, within ninety (90) days after such claimant did or performed the last of the Work or
labor, or furnished the last of the materials for which said claim is made, stating with
substantial accuracy the amount claimed and the name of the party to whom the materials
were furnished, or for whom the Work or labor was done or performed. Such notice shall be
served by mailing the same by registered mail or certified mail, postage prepaid, in an
envelope addressed to the Principal, OWNER, or Surety, at any place where an office is
regularly maintained for the transaction of business, or served in any manner in which legal
process may be served in the state in which the aforesaid project is located, save that such
service need not be made by a public officer.

(b)  After the expiration of one (1) year following the date on which Principal ceased Work on
said Contract, it being understood, however, that if any limitation embodied in this bond is
prohibited by any law controlling the construction hereof such limitation shall be deemed to
be amended so as to be equal to the minimum period of limitation permitted by such law.

(c) Other than in a state court of competent jurisdiction in and for the county or other political
subdivision of the state in which the project, or any part thereof, is situated, or in the United
States District Court for the district in which the project, or any part thereof, is situated, and
not elsewhere.

The amount of this bond shall be reduced by and to the extent of any payment or payments made in
good faith hereunder, inclusive of the payment by Surety of mechanics’ liens which may be filed of
record against aid improvement, whether or not claim for the amount of such lien be presented
under and against this bond.
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IN WITNESS WHEREOF, this instrument is executed in

which shall be deemed an original, this the 4th

ATTEST:

(Principal) Sécret

(SEAL)

15415 Shelbyville Rd

(Address)

Louisville, KY 40245

ATTEST:

L e

(Surety) Sessotary Madison Haller

Witness

—i—

(Address)

Louisville, KY 40207

Witness as(to Surety I\ﬁ:hael W. Baxter
127 S Sherrin Ave

3(Th
(Three) counterparts, each one of

(number)

day of May ,2022

Pace Contracting, LLC
(Principal)

BY: CQM (s)

_ Tom koeed
15415 Shelbyville Rd

(Address)
Louisville, KY 40245

Western Surety Company

E
(Surety) Q*Jiﬁ--ﬂ;gq‘
SN
a:id =5
;U i i =
E ,,,\-.\ s AV i

(Attorney-in- Fact)
Monica A. Kaiser

151 N. Franklin Street

(Address)
Chicago, IL 60606

NOTE: The number of executed counterparts of the bond shall coincide with the npumber of executed

counterparts of the Contract.

END OF SECTION
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Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Kuow All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby
make, constitute and appoint

Paula J Teague, Todd P Loehnert, John B Ayres, Michael W Baxter, Madison M Haller,
Monica A Kaiser, Individually

of Louisville, K, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf
bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -
and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said

Attomey, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by
the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be
hereto affixed on this 19th day of June, 2021.

n ST N URETY COMPANY
m WE ER S N
g_g?_.;?,pﬂ# ; %
!’u‘z‘.\?_e Av, :{?; ﬂ { /
LS ) aul T. Bruflat, Vice President
State of South Dakota s
County of Minnehaha

On this 19th day of June, 2021, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworm, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed
the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed
pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges

same to be the act and deed of said corporation.

My commission expires s
Y 1 M. BENT i
% NOTARY FUSLIC £

March 2, 2026 i SOUTH DAKOTA i
e

/)

M. Bent, Notary Public
CERTIFICATE

1, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in
force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed

my name and affixed the seal of the said corporation this 4th day of May 2022
LORETY
APEETre, WESTERN SURETY COMPANY
A S NS
A “ivs
i3 iz

S—1L. Nelson Assistant Secretary

Form F4280-7-2012

Go to www.cnasurety.com > Owner / Obligee Services > Validate Bond Coverage, if you want to verify bond authenticity.




Authorizing By-Law

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders
of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the
corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other
officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer
may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company.
The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the

corporation. The signature of any such officer and the corporate seal may be printed by facsimile.
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PART VI

CONTRACT AGREEMENT

THIS AGREEMENT, made on the day of . 20 , by and
between Lexington-Fayette Urban County Government, acting herein called "OWNER" and
Pace Contracting LLC, doing business as *(an individual) (a partnership) (a corporation) located
in the City of Louisville, County of Jefferson, and State of Kentucky, hereinafter called
"CONTRACTOR."

WITNESSETH: That the CONTRACTOR and the OWNER in consideration of one million two
hundred forty-nine thousand two hundred Dollars and No Cents ($1.249.200.000) quoted in the
proposal by the CONTRACTOR, dated April 4. 2022, hereby agree to commence and complete the
construction described as follows:

1. SCOPE OF WORK

The CONTRACTOR shall furnish all the materials, supplies, machinery, equipment, tools,
superintendence, labor, insurance, and other accessories and services necessary to complete the said
project in accordance with the conditions and prices stated in the Proposal, the General Conditions,
and the Special Conditions of the Contract, the Specifications and Contract Documents therefore as
prepared by Gresham Smith for the Splash! at Charles Young Park project.

2. TIME OF COMPLETION

The time period estimated and authorized by the OWNER for the proper execution of the Work
by the Contract, in full, is hereby fixed as December 31. 2022 for substantial completion and
April 1. 2023 for final completion and open for operations. The time shall begin in accordance
with the Notice to Proceed provided by OWNER.

3. ISSUANCE OF WORK ORDERS

Notice to begin Work will be given in whole or for part of the Work as determined by the OWNER
pending the availability of funds. The order of construction will be as determined after consultation
between the CONTRACTOR and the OWNER.

4. THE CONTRACT SUM

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the
Contract, as quoted in the proposal, subject to any additions and deductions, as provided therein.
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5. PROGRESS PAYMENTS

The OWNER shall make payments on account of the Contract, as provided in accordance with the
General Conditions, less the aggregate of previous payments.

6. ACCEPTANCE AND FINAL PAYMENT

Final payment shall be due within ninety (90) days after completion of the Work, provided the
Work be then fully completed and the Contract fully accepted.

Before issuance of final certificate, the CONTRACTOR shall submit evidence satisfactory to the
Owner that all payrolls, material bills, and other indebtedness connected with the Work has been
paid.

If, after the Work has been substantially completed, full completion thereof is materially delayed
through no fault of the CONTRACTOR, the OWNER shall without terminating the Contract, make
payment of the balance due for that portion of the Work fully completed and accepted. Such
payment shall be made under the terms and conditions governing final payment, except that it shall
not constitute a waiver of claims.

7. THE CONTRACT DOCUMENTS

The Advertisement for Bids, Information for Bidders, the General Conditions, Performance and
Payment Bonds, Contract Agreement, Special Conditions, Technical Specifications, any and all
Addenda, and Proposal, Ion Wave Q&A, and Plan Drawings form the Contract, and they are fully a
part of the Contract as if hereto attached or herein repeated.

8. EXTRA WORK

The OWNER, without invalidating the Contract, may order extra work or make changes by altering,
adding to or deducting from the Work, the Contract Sum being adjusted accordingly. All such
Work shall be executed and paid for in accordance with the General Conditions, which is a part of
this Contract.
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9. THE FOLLOWING IS AN ENUMERATION OF THE SPECIFICATIONS AND
DRAWINGS (CONTRACT DOCUMENTS):
SPECIFICATIONS

SECTION

NO. TITLE PAGES
[ Advertisement for Bids AB 1thru 35
I Information for Bidders IB 1thru 10
11 Form of Proposal P 1thru 38
v General Conditions GC 1thru 352
v Special Conditions SC 1thru 38
VI Contract Agreement CA 1lthru 5
VII Performance and Payment Bonds PB 1thru 7
VIII Addenda AD 1thru 1
IX Technical Specifications and Drawings

CA-4



IN WITNESSETH WHEREOF, the parties hereto have executed this Contract as of the date and
year above written.

(Seal) Lexington-Fayette Urban County Government.
Lexington. Kentucky
(Owner)

A,

MAYOR

Widwdtt £ Albp— J, (CMJQ W

" (Witness) /' (Tit@

(Seal) Pace Contracting, LLC
(Contractor)

BY: (\QQM/ s
2 o]

Administrative Member
(Title)

15415 Shelbyville Rd., Louisville, KY 40245
(Address and Zip Code)

IMPORTANT: *Strike out any non-applicable terms.

Secretary of the Owner should attest. If the CONTRACTOR is corporation,
Secretary should attest. Give proper title of each person-executing Contract.

CA-5



