ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of , 2013, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWNER) and EA Partners, PLC with offices
located at 3111 Wall Street, Lexington KY, 40513 (CONSULTANT). OWNER intends to
proceed with the Category 5 {Conventional Small Pump Station Designs) Professional Engineering
Services Program as described in the attached Exhibit A, “RFP #33-2012 Request for
Qualifications (RFQ) for Professional Engineering Services.” The services are to include
customary civil, sanitary, geotechnical, mechanical, structural, and electrical engineering services
as related to completion and submission of reports and deliverables as described in Exhibit A,
detailing the findings of all field inspections, inventory and required analysis completed by the
CONSULTANT. The services are hereinafier referred to as the PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional engineering services by CONSULTANT and the payment for
those services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER. in all phases of the
PROJECT to which this Agreement applics, serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consultation and
advice to OWNER during the performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1. General

CONSULTANT shall perform professional services as hereinafter stated that include customary
civil, geotechnical, structural, mechanical, electrical and sanitary engineering services incidental
thercto.

1.2 Project Phase
After written authorization to proceed, CONSULTANT shall:

1.2.1. Notify the OWNER in writing of its authorized representative who shall act as
Project Engineer and Haison representative between the CONSULTANT and the
OWNER.

12.2. The CONSULTANT must perform all duties necessary to fully complete the
deliverables described in attached Exhibit A "RFP #33-2012 Request for
Qualifications (RFQ) for Professional Engineering Services" (including
Addendum 1), and attached Exhibit C the "Proposal of Engineering Services
and Related Matters" (the CONSULTANT’s response to RFP #33-2012), and




amendments to the CONSULTANT’S proposal included in attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters.”

To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, then
EXHIBIT D, and then EXHIBIT C.

1.2.3

1.2.4.

1.2.5.

£.2.6

The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

The CONSULTANT shall post all initial draft work products on the project
document management portal. If the project document management portal is not
functional on the draft posting date, the CONSULTANT shall submit five (5) copies
(hardcover) of all initial draft final work products for this PROJECT. The copics
of the initial draft final reports arc submitted for review and comment by the
OWNER, and should be presented in person to the OWNER.

After the OWNER’S detailed review, the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT shall
post all draft finaf work products on the project document management portal. If the
project document management portal is not functional on the draft posting date, the
CONSULTANT shall five (5) copies (hardcover). One electronic copy of the all
work products for this PROJECT, including all appendices, shall be provided and
prepared in such a manner that it can readily be converted to a quick-link accessible
form for the OWNER’S Website. The OWNER shall have ten (10) business days
within which to accept or deny each such final draft. If is denied, the OWNER
shall provide a detailed explanation in writing for the basis of such denial. Once the
OWNER accepts the draft as final, a total of ten (10) final copies (hardcover) are
required in addition to an electronic copy.

Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five (5)
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1.

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work", subject to a change order,
supplemental to this Agreement, setting forth the character and scope thereof and the
compensation therefore. Work under such change order shalf not proceed until the
OWNER gives written authorization. Should the OWNER find it desirable to have
previously satisfactorily completed and accepted plans or parts thereof revised, the



2.2

CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This
work shall be considered as "Extra Work" and shall be paid as such.

Al "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

3.1

3.2

3.3

3.4,

3.5

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining
thereto within a reasonable time so as not to delay the services of CONSULTANT.
Designate in writing a person to act as OWNER'S representative with respect to the
services to be rendered under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret, and define OWNER'S policies and
decisions with respect fo materials, equipment, elements, and systems pertinent to
CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that affects the scope or timing of CONSULTANT'S
services, or any defect in the work of Contractor(s).

Furnish or direct CONSULTANT to provide, necessary Extra Work as stipulated in
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2.

4.3.

Time is of the essence in the performance of this Agreement. See attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters™ for the project
schedule.

The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
in anticipation of the orderly and continuous progress of the PROJECT through
completion.

If a delay results from the acts of OWNER or another entity that is required to permit or
approve the work or services, an extension of time for such delay will be considered by
OWNER.

4.3.1. It the above type of delay occurs and CONSULTANT wants an extension of
time, it must, within ten (10) days from the date of the delay, apply in writing to



4.3.2.

4.3.3.

4.3.4.

OWNER for an extension of time for a reasonable period, which must be
agreed upon by OWNER. _

If the extension of time is approved by OWNER, the PROJECT
schedule/Final Task Order shall be revised to reflect the extension. Such
extension of time to the completion date shall in no way be construed to operate
as a waiver on the part of OWNER of any of its other rights in the Agreement.
If the above type of delay would prevent complete performance of the
PROJECT Final Task Order within ninety (90) days of the time specified
therein, OWNER shall have the option of cancelling the PROJECT/Final
Task Order or otherwise adjusting the scope of the services or work and any
related fees.

If the parties cannot mutually agree to an extension of time or an adjustment,
Section 6.5 under “DISPUTES” of this Agreement shall apply.

4.4.  If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT
must immediately notify the OWNER in the event of such delay, and provide the OWNER a
written action plan within five (3) business days on how it will reasonably attempt to resolve the
delay. If the parties cannot mutually agree to an extension of time or an adjustment, Section 6.5
- under “DISPUTES” of this Agreement shall apply. If the above type of delay would prevent
complete performance of the PROJECT/Final Task Order within ninety (90) days of the time
specified therein, OWNER shall have the option of cancelling the PROJECT/Final Task Order
or otherwise adjusting the scope of the services or work and any related fees.

SECTION S - PAYMENTS TO CONSULTANT

5.1.

5.1.1.

Methods of Payment for Services of CONSULTANT.

For Basic Services

OWNER shall issue individual task orders for each work assignment performed
under this Agreement by CONSULTANT or its sub-consultant/s. Fach task order
shall contain scope of work, fee, and schedule for performance of the work.
Individual task orders shall be of the form included in EXHIBIT D.

51.1.a Fee payable to CONSULTANT under individual task order
shall be developed using hourly rates included in EXHIBIT
D or as amended in accordance with provisions therein,

5.1.1.b Terms of payment to CONSULTANT shall be specified in
each task order. For assignments with defined scope, lump
sum task orders shall be issued. Otherwise, task orders shall
include time and materials payment terms.

5.1.1.c Each task order issued shali receive prior written approval of
OWNER prior to CONSULTANT proceeding with said



work. The OWNER’s designated agent in Section 8.1.1.
shall be the only person authorized to provide such approval.

5.2. Times of Payment

5.2.1. CONSULTANT shall submit monthly statements for Basic Services and Fxira
Work rendered. The Statements will be based upon CONSULTANT'S estimate of
the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT'S monthly statements within thirty (30)
days, either denying payment or making payment.

5.3. Other Provisions Concerning Payments

5.3.1. Inthe event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work performed
or services rendered for which it has not already been paid as determined by mutual
agreement between the OWNER and the CONSULTANT.

3.3.2. Inthe event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for
which it has not already been paid, and the amount to be paid shall be determined by
the OWNER.

SECTION 6 - GENERAL CONSIDERATIONS

6.1. Termination

6.1.1. CONSULTANT may only terminate this Agreement due to OWNER’S material
breach of the terms hereof which breach causes CONSULTANT to be unable to
perform its duties and responsibilities under this Agreement and upon forty-five
(45) days written advance notice to OWNER.

6.1.2.  The OWNER may terminate this Agreement for cause upon seven (7) business
days written advance notice to the CONSULTANT. The OWNER reserves the
right to terminate the Agreement for any reason whatsoever, with or without cause,
at any time upon thirty (30} days written advance notice to the CONSULTANT.

6.2. Ownership and Reuse of Documents

All' documents, including raw data, reports, Drawings and Specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the
OWNER. The OWNER shall have the right to reuse same without restriction or limitation, but
without liability or legal exposure to CONSULTANT.



6.3.

6.4.

6.5,

6.3.1.

6.3.2.

6.3.3.

6.4.1.

6.4.2.

6.4.3.

Legal Responsibilities and Legal Relations

The CONSULTANT shall familiarize himself with and shall at all times comply
with all federal, state, and local laws, ordinances, and regulations that in any manner
affect the services of this Agreement.

In performing the services hereunder, the CONSULTANT and its consultants,
employees, agents and representatives shall not be deemed or construed to be
employees of OWNER in any manner whatsoever. Except as otherwise provided in
this Agreement, the CONSULTANT shall be acting as an independent contractor.
The CONSULTANT shall not hold itself out as, nor claim to be, an officer or
employee of OWNER by reason hereof and shall not make any claim, demand or
application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsible for any claims for
wages or compensation by CONSULTANT'S employees, agents and
representatives, including consultants, and shall save and hold OWNER harmless
therefrom.

The parties hereto agree that causes of actions between the parties shall be governed
by applicable provisions of the Kentucky Revised Statues, and that venue of any
legal action shall be a court of appropriate jurisdiction in Fayette County, Kentucky.
The parties further agree that Kentucky law shall apply with respect to the
interpretation of any provision of this Agreement.

Successors and Assigns

CONSULTANT binds itself and his partners, successors, executors, administrators,
assigns and legal representatives to this Agreement in respect to all covenants,
agreements, and obligations of this Agreement. CONSULTANT shall not assign
any interest, obligation or benefit in this Agreement. CONSULTANT shall not
assign any interest, obligation or benefit in this Agreement nor transfer any interest
in the same, whether by assignment or novation, without prior written consent of
OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the
work, based upon dollar value of the work. The CONSULTANT shall obtain
written approval prior to subletting or assigning any services contained in this
Agreement, and consent to sublet or assign any part of this Agreement shall not be
construed to relieve the CONSULTANT of any responsibility for compliance with
the provisions of this Agreement.

Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.

Disputes



Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of
such an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of
Environmental Quality & Public Works, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.

6.6. Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data,
reports, Drawings and Specifications have been accepted by the OWNER, and it shall make any
necessary revisions or corrections resulting from its errors and/or omissions for no additional
compensation. By submission of reports, soils and subsurface information, quantities estimates,
calculations and Drawings and Specifications to the OWNER, the CONSULTANT has made an
incontrovertible representation that the information is accurate within the appropriate standard of skill
and care.. Failure on the part of CONSULTANT to provide the expected level of accuracy may be
grounds for the OWNER to terminate this Agreement.

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization except the OWNER without prior approval of the OWNER unless required by law

0.8. Access to Records

The CONSULTANT and his sub-consultants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3) vears from the date of final payment under the
Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested.
Failure to maintain such records for three (3) years after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for fiture consultant
engineering Agreements,

6.9, Risk Management Provisions, Insurance and Indemnification



6.9.1.

6.9.2.

DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT” and
“OWNER?” shall be defined as folHows:

a. CONSULTANT means the consultant and its employees, agents, servants, owners,
principals, licensees, assigns and subcontractors of any tier.

b. OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officials, employees, agents, boards, assigns, volunteers, and
successors in interest.

INDEMNIFICATION AND HOLD HARMIESS PROVISION

CONSULTANT shall defend, indemnify, and hold harmless OWNER from and against

- all liability, claims, losses, actions, costs, expenses, obligations, fines, and assessments of

whatever kind, including defense costs and reasonable attorney’s fees, that are in any way
incidental to or connected with, or that arise or are alleged to have arisen, directly or
indirectly, from or by CONSULTANT’S (or subcontractors or subconsultants of any tier)
performance or breach of the Agreement provided that such claim, damage, loss or
expense is attributable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property, including the loss of use resulting therefrom; or to or from
negligent acts, errors or omissions or willful misconduct; provided however, that
CONSULTANT shall not be required to indemnify for damages caused solely by the
negligent act or omission or willful misconduct of OWNER. Notwithstanding, the
foregoing, with respect to any professional services performed by CONSULTANT hereunder
(and to the fullest extent permitted by law), CONSULTANT shall indemnify, save, hold
harmless and defend OWNER from and against any and all Hability, damages and losses,
including but not limited to, demands. claims, obligations, causes of action, judgments, penalties,
fines, liens, costs, expenses, interest, defense costs and reasonable attorney’s fees, for any
damage due to death or injury to any person or injury to any property (including the loss of use
resuiting therefrom) to the extent arising out of, pertaining to or relating to the negligence,
recklessness or willful misconduct of CONSULTANT in the performance of this agreement. In
the event OWNER is alleged to be liable based upon the above, CONSULTANT shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court costs, and
expert wiiness fees and expenses, using attorneys approved in writing by OWNER, which
approval shall not be unreasonably withheld. This Indemnification and Hold Harmless
Provision shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this Agreement.



6.9.3.

6.9.4.

FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work:
demonstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of this Agreement.

INSURANCE REQUIREMENTS
6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the
following or equivalent insurance policies at no less than the limits shown below and
cause its subcontractors to maintain similar insurance with limits acceptable to OWNER
in order to protect OWNER against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by
CONSULTANT. The cost of such insurance shall be included in any proposal:

Coverage | Limits
General Liability ‘ $1 million per
(Insurance Services Office Form CG 00 01) occurrence, $2 million aggregate or

$2 million combined single limit

Commercial Automobile Liability combined single,

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence, $2 million
aggregate

Worker's Compensation Statutory

Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

a. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

b. The General Liability Policy shall be primary to any insurance or self-insurance
retained by OWNER.

¢. The General Liability Policy shall include a Pollution Liability endorsement unless it



6.9.5.

is deemed not to apply by OWNER.

. The General Liability Policy shall have a Professional Liability endorsement

{including Errors and Omissions), which shall include Business interruption coverage
and this policy or endorsement shall include Environmental Casualty coverage for any
services performed pursuant to the contract, and/or a separate Professional Liability
Policy shall be obtained unless it is deemed not to apply by OWNER. (OWNER does
not need to be named as additional insured).

OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed,

The Professional Liability policy shail be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available. If
not commercially available, CONSULTANT shall notify OWNER and obtain similar
insurance that is commercially available and acceptable to OWNER.

Said coverage shall be written by insurers acceptable to OWNER and shall be in a
form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of no less than VIII, as
defined by the most current Best's Key Rating Guide shall be deemed automatically
acceptable.

6.9.4.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring
policy must be submitied to OWNER, and may be submiited on a manually signed
renewal endorsement form. If the policy or carrier has changed, however, new
evidence of coverage must be submitted in accordance with these Insurance
Requirements.

6.9.4.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and
inspect any and all of CONSULTANT'S records and operations to insure
compliance with these Insurance Requirements.

SAFETY AND LOSS CONTROL

CONSULTANT understands and agrees that OWNER is in no way responsible for the
safety and property of CONSULTANT or its personnel. CONSULTANT shall comply

with all applicable federal, state, and local safety standards related to the performance of its



6.9.6.

work or services under this Agreement and take reasonably necessary action to protect the
life, health and safety and property of its personnel, the public, and OWNER in the
locations and areas in which CONSULTANT is performing services under the Agreement.

DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
provisions shall constitute default under this Agreement. CONSULTANT also agrees that
OWNER may elect as its option any single remedy or penalty or any combination of
remedies and penalties, as available, including but not limited to purchasing insurance and
charging CONSULTANT for any such insurance premiums purchased, or suspending or
terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1.

7.2.1.

The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. . The
CONSULTANT will take affirmative action to ensure that applicanis are employed, and
that employees are treated during employment without regard to their race, color, religion,
national origin, sex, age, or handicap. Such action shall include, but not be limited to the
following: employment upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeships. The CONSULTANT agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed

by or on behalf of the CONSULTANT, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, national origin, sex,
age (between forty and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles .
Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent™),
as the authorized agent of OWNER, to monitor, direct and review the performance
of work of the CONSULTANT. Documents, data, reports, and all matters
associated with carrying out this Agreement shall be addressed to the OWNER’S
Agent or his designee. The OWNER’S designee will be identified in each



8.2.

8.3.

8.4

8.5.

approved Task Order. Questions by the CONSULTANT regarding interpretations
of the terms, provisions and requirements under this Agreement shall be addressed
to the OWNER’S Agent or his designee. The CONSULTANT shall look only to
the OWNER’S Agent or his designee for direction in its performance under this
Agreement; no other direction shall be binding upon OWNER. OWNER shall
respond to written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between GWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only be amended, supplemented, modified or canceled by a
duly executed written instrument.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual
relationship with or right of action in favor of a third party against either OWNER or
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this

-Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in

full force and such term or provision shall be deemed stricken. The provisions of Section
6 of this Agreement shall survive its termination.

NON-WAIVER. The fajlure of either party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitled.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:

LEXINGTON-FAYETTE URBAN EA Partners, PLC
COUNTY GOVERNMENT

BY:

L T/ Eﬁm

JIM GRAY, MAYOR ALBERT W.“GROSS, PE,PL.S,

PRINCIPAL-IN-CHARGE

ATTEST:

URBAN COUNTY COUNCIL CLERK )
COMMONWEALTH OF KENTUCKY )
COUNTY OF FAYETTE )



T}?e foregoing Agreement was subscribed, sworn to and acknowledged before me by

(3rpss as the duly authorized rcpresentatwe for and on
behaif of F pgf%{}gﬂ , on this the gfg*}' day of Ff@faa,rz,g . A3
My commission expires: /- /& /

L/ K?M!ﬁ‘y @1?@’ ’ﬁﬁflﬁf

NOTARY PUBLIC




EXHIBIT A

RFP #33-2012
REQUEST FOR QUALIFICATIONS (RFQ)
FOR PROFESSIONAL

ENGINEERING SERVICES



Lexington-Fayette
Urban County Government
Request For Proposal

The Lexington-Fayette Urban County Government hereby requests proposals for RFP #33-2012
RFQ for Professional Engineering Services to be provided in accordance with terms,
conditions and specifications established herein.

Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on
November 13, 2012,

Proposals received after the date and time set for opening proposals will not be considered for
award of a contract and will be returned unopened to the Proposer. 1t is the sole responsibility of
the Proposer to assure that his/her proposal is received by the Division of Central Purchasing
before the date and time set for opening proposals.

Proposals must be sealed in an envelope and the envelope prominently marked:

RFP #33.2012 RFQ for Professional Engineering Services
If mailed, the envelope must be addressed to:

Purchasing Director

Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

Additional copies of this Request For Proposals are available from the Division of Central
Purchasing, Room 338 Govermnment Center, 200 East Main Street, Lexington, KY 40507, (859)-
258-3320, at no charge.

There will be a pre-proposal conference on Monday, October 29, 2012 at 10:00 AM, local
time, in the Phoenix Bldg., 3" Floor Conference Room, 101 East Vine Street, Lexington KY.



Proposals, once submitted, may not be withdrawn for a period of sixty (80) calendar days.

Each firm responding to this RFQ shall submit individual SOQ’s for each project category
{contract)) for which they request to be prequalified. individual SOG’s should be spiral or
comb bound te allow ease for archiving (no 3-ring binders). Each firm must submit one (1)
master hardcopy, (1) electronic version in PDF format on a flashdrive or CD and seven (7)
duplicates (hardcopies) for each project category.

The LFUCG reserves the right to establish the pre-qualified list for each service category/contract
as need dictates, Finalization of the pre-qualified list in each category/contract may occur en
masse or separately,

This RFP will result in six (8} individual category/contracts as defined by project
categories/contracis listed in the Scope of Services. This RFP will be evaluated and awarded in
contract phases as deemed necessary in order to meet the overall Consent Decree Project and
timelines.  See below for anticipated schedules. The LFUCG in no way guarantees this

schedule.

First Reading Second Reading
Category 1 (Equalization Tanks or Basing) 12-6-12 12-11-12
Category 2 (Dig & Replace Pipelings) 1-17-13 1-31-13
Category 3 (Stormwater Management Projects) 1-17-13 1-31-13
Category 4 (Pipeline, manhole, inlet projects) 1-17-13 1-31-13
Category 5 (Conventional Small pump stations) February 2013
Category 6 (Conventional Large pump stations) February 2013

The Lexington-Fayette Urban County Govemment reserves the right to reject any or all
proposals, and to waive technicalities and informalities when such waiver is determined by the
Lexington-Fayette Urban County Government to be in its best interest.

Signature of this proposal by the Proposer constitutes acceptanc:e by the Proposer of terms,
conditions and requirements set forth herein.

Minor exceptions may not eliminate the proposal. Any exceptions to the specifications
established herein shall be listed in detail on a separate sheet and attached hereto. The
Lexington-Fayette Urban County Government shall determine whether any exception is minor.

The Lexington-Fayette Urban County Government encourages the participation of minority- and
women-owned businesses in Lexington-Fayette Urban County Government contracts. This
proposal is subject to Affirmative Action requirements attached hereto.

Please do not contact any City staff member or any other person involved in the selection
process other than the designated contact person(s) regarding the project contemplated
under this RFP while this RFP is open and a selection has not been finalized. Any attempt
to do so may result in disqualification of the firm’s submittal for consideration.



Laws and Reguiaticns

Alt applicable state laws, municipal ordinances and regulations of all authorities having jurisdiction
over the project shall apply to the contract, and shall be deemed to be incorporated herein by
reference.

Equal Employment Opportunity

The Entity (regardless of whether construction contractor, non-construction contractor or supplier)
agrees to provide equal opportunity in employment for all qualified persons, to prohibit
discrimination in employment because of race, color, creed, national origin, sex or age, and fo
promote equal employment through a positive, continuing program from itself and each of its
subcentracting agents. This program of equal employment opportunity shall apply to every
aspect of its employment policies and practices.

Kentucky Equal Employment Opportunity Act

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any
"county, city, town, school district, water district, hospital district, or other paolitical subdivision of
the state shall include in directly or indirectly publicly funded contracts for supplies, materials,
services, or equipment hereinafter entered into the following provisions:

"During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, age, or national origin;

(2) The contractor will state in all solicitations or advertisements for employaes
placed by or on behalf of the contractors that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, age, or
nationaj origin;

(8) The contractor will post notices in conspicuous places, available to employees
and applicants for employment, setting forth the provision of the nondiscrimination
clauses required by this section; and '

(4) The contractor will send a notice to each labor union or representative of
workers with which he has a collective bargaining agreement or other contract or
understanding advising the labor union or workers' representative of the contractor's
commitments under the nondiscrimination clauses."

The Act further provides:
"KRS 45.610. Hiring minorities -- Information required
{1) For the length of the contract, each contractor shall hire minorities from other
sources within the drawing area, should the union with which he has collective

bargaining agreements be unwilling to supply sufficient minorities to satisfy the
agreed upon goals and timetables.



{2) Each contractor shall, for the length of the contract, furnish such information as
required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders
issued pursuant thereto and will permit access to all books and records pertaining to
his employment practices and work sites by the contracting agency and the
department for purposes of investigation to ascertain compliance with KRS 45.560
{0 45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor -- Hiring of minority confractor or
subcontractor '

(1) W any contractor is found by the depariment to have engaged in an unlawful
practice under this chapter during the course of performing under a contract or
subcontract covered under KRS 45.560 to 45.640, the department shall so certify to
the contracting agency and such certification shall be binding upon the contracting
agency unless it is reversed in the course of judicial review.

{2) if the contractor is found to have committed an unlawful practice under KRS
45.560 to 45,640, the contracting agency may cancel or terminate the contract,
conditioned upon a program for future compliance approved by the contracting
agency and the department. The contracting agency may declare such a contractor
ineligible to bid on further coniracts with that agency until such time as the
contractor complies in full with the requirements of KRS 45.560 to 45.640.

(3} The equal employment provisions of KRS 45.560 to 45.640 may be met in part
by a contractor by subcontracting to a minority contractor or subcontractor. For the
provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall
mean a business thal is owned and conirolled by one or more persons
disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be
required to terminate an existing employese upon proof that employee was employed
prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a confractor to hire anyone who fails
to demonstrate the minimum skills required to perform a particular job."

it is recommended that all of the provisions above quoted be included as special
conditions in each contract. In the case of a contract exceeding $250,000, the
contractor is required to furnish evidence that his workforce in Kentucky is
representative of the available work-force in the area from which he draws
employees, or to supply an Affirmative Action plan which will achieve such
representation durtng  the life of the contract.



Contention Process

Vendors who respond to this invitation have the right {o file a notice of contention associated
with the RFP process or to file a notice of appeal of the recommendation made by the Director
of Central Purchasing resufting from this invitation.

Notice of contention with the RFP process must be filed within 3 business days of the
bid/proposal opening by (1) sending a written notice, including sufficient documentation to
support contention, to the Director of the Division of Central Purchasing or (2) submitting a
written request for a meeting with the Director of Central Purchasing to explain his/her
contention with the RFP process. After consulting with the Commissioner of Finance the Chief
Administrative Officer and reviewing the documentation andfor hearing the vendor, the
Director of Central Purchasing shall promptly respond in writing findings as fo the compliance
with RFP processes. If, based on this review, a RFP process irregularity is deemed to have
occurred the Director of Central Purchasing will consult with the Commissioner of Finance, the
Chief Administrative Officer and the Department of Law as io the appropriate remedy.

Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP
recommendation by (1) sending a written notice, including sufficient documentation to support
appeal, to the Director, Division of Central Purchasing or {2) submitting a written request for a
meeting with the Director of Central Purchasing to explain his appeal. After reviewing the
documentation and/or hearing the vendor and consulling with the Commissioner of Finance
and the Chief Administrative Officer, the Director of Central Purchasing shall in writing, affirm
or withdraw the recommendation.



SELECTION CRITERIA (see enclosad scoring sheet)

Overall expertise of the firm in service category
Overall expertise of the Team members in service category
Past performance in the service category
Project Manager Qualifications
Risk Management Plan
. Office status and location of employees
Hourly Rates

No O AW

Proposals shall contain the appropriate information necessary fo evaluate based on
these criteria. A commiitee composed of government employees as well as
representatives of relevant user groups will evaluate the proposals.

Questions shall be addressed to:
Betty Landrum, Buyer Senior

Division of Central Purchasing
beityb@lexingtonky.gov

Affirmative Action Plan

All vendors must submit as a part of the proposal package the foflowing iterns to the
Urban County Government:

1. Affirmative Action Plan for his/her firm;
2. Current Work Force Analysis Form;

Failure to submit these items as required may result in disqualification of the submitier
from award of the contract. All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayette Urban County Government
- 200 East Main Sireet, 3rd Floor
Lexington, Kentucky 40507

All questions regarding this proposal must be directed to the Division of Central
Purchasing, (859)-258-3320 or email to Betty Landrum at bettyb@lexingtonky.qoy




AFFIDAVIT

Comes the Affiant, , and after being
first duly sworn, states under penalty of perjury as follows:

1. Hisfher name is and hefshe Is the
individual submitting the proposal or s the authorized representative
of , the entity

submitting the proposal (hereinafter referred to as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract
and will maintain a "current” status in regard to those taxes and fees during the life of the
contract,

3. Proposer will obtain a Lexington-Fayette Urban County Government business license,
if applicable, prior to award of the contract,

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes andfor fees are delinquent or that a business license has not been
obtained.

5. Proposer has not knowingly viciated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract o
the Proposer will not violate any provision of the campaign finance laws of the
Commonwealth.

8. Proposer has not knowingly viclated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as “Ethics Act."

Continued on next page



7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with
respect o conduct or to circumstances described by a statute or ordinance defining an
offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further, Affiant sayeth naught.

STATE OF

COUNTY OF

The foregoing instrument was subscribed, sworn to and acknowledged before me
by on this the day
of , 2012,

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE



EQUAL OPPORTUNITY AGREEMENT

The Law

. Titte Vil of the Civil Rights Act of 1864 (amended 1972) states that it is unlawful for an employer to
discriminate in employment because of race, color, religion, sex, age {(40-70 years) or national origin,

’ Executive Order No. 11248 on Nondiscrimination under Federal contract prohibits employment
discrimination by confracior and sub-confractor doing business with the Federal Government or
recipients of Federal funds. This order was tater amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex,

s Section 503 of the Rehabilitation Act of 1673 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

‘ Section 2012 of the Vistnam Era Veterans Readjustment Act of 1873 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

s Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
confractor or sub-contractor fo defermine whather or not the confractual provisions
specified in Section 202 of this order have been violated,

ki RlrRd ke d ik R R RricoRd kR R Rk ekl ek b

The Lexington-Fayette Urban County Government practices Equal Oppeortunity in recruiting, hiring and
promoting. It is the Government's intent to affirmatively provide employment opportunities for those
individuals who have previously not been allowed to enter into the mainstream of society. Because of its
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. in following this commitment to Equal Employment Opportunity and
because the Government iz the benefactor of the Federal funds, it is both against the Urban County
Government policy and iflegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future
consideration,

Please sign this statement In the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet,

Bidders

MWe agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities,
women, Vietnam veferans, handicapped and aged persons.

Signature Name of Business
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DIRECTOR, DWVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 405G7

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayetie Urban County Government has set a goal that not less than ten percent
{10%) of the total value of this contract be subcontracted to MBE/WBE's. The goal for the
utilization of certified MBEMWBE's as subcontractors are recommended goals. Contractors
who fail {o meet such goals will be expected to provide written explanations to the Director of
the Division of Central Purchasing of efforts they have made to accompilish the recommended
goals and the extent to which they are successful in accomplishing the recommended goals
will be a consideration in the procurement process.

For assistance in locating MBE/WBE Subcontractors contact Marilyn Clark at 859/258-3320 or
by writing the address listed below:

Martiyn Clark, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street — Room 338
Lexington, Kentucky 40507



Lexington-Fayette Urban County Government
MBE/WBE Participation Goals

PART 1 - GENERAL

1.1 The LFUCG request all potential contractors to make a concerted effort to include MEnority-
Owned (MBE) and Woman-Owned (WBE) Business Enterprises as subconiractors or suppliers
in their proposals,

1.2 Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for
participation of Minority-Owned and Woman-Owned Businesses on this contract.

1.3 It is therefore a request of each Submitter to include in its proposal, the same goal
{10%} or for MBE/WBE participation and other requirements as outlined in this section.

PART 2 - PROCEDURES

2.1 The successful proposer will be required to report to the LFUCG, the dollar amounts of all
purchase orders submitted to Minority-Owned or Woman-Owned subcontractors and suppliers
for work done or materials purchased for this contract. (See Subcontractor Monthly Payment
Report) :

2.2 Replacement of a Minority-Owned or Woman-Owned subcontracior or supplier listed in the
original submittal must be requested in writing and must be accompanied by documentation of
Good Faith Efforts to replace the subcontractor / supplier with another MBE/WBE Firm; this is
subject to approval by the LFUCG. (See LFUCG MBE/MWBE Substitution Form)

2.3 For assistance in identifying qualified, certified businesses {o solicit for potential contracting
opportunities, submifters may contact:

A.  The Lexington-Fayette Urban County Government, Division of Central Purchasing (859~
258-3320)

2.4 The LFUCG will make every sffort to notify interested MBEAWBE subcontractors and suppliers
of each RFP, including information on the scope of work, the pre-proposal meeting time and
jocation, the proposal date, and ali other pertinent information regarding the project.

PART 3 - DEFINITIONS

3.1 A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as
being at least 51% owned and operated by persons of African American, Hispanie, Asian,
Pacific Islander, American Indian or Alaskan Native Heritage.

3.2 A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as
being at least 51% owned and operated by one or more Non-Minority Females.

PART 4 - OBLIGATION OF PROPOSER

4.1 The bidder shall make a Good Faith Effort fo achieve the Participation Goal for
MBE/WBE subcontractors/suppliers. The failure to meet the goal shalil not necessarily
be cause for disqualification of the bidder; however, bidders not meeting the goal are
required to furnish with their bids written documentation of their Good Faith Efforts fo
do so,

42 Award of Contract shalt be conditioned upon satisfaction of the requirements set forth herain.



4.3

4.4

The Form of Proposal includes a section entilled "MBE/MWBE Participation Form”. The
applicable information must be completed and submitied as cutlined below.

Failure fo submit this information as requested may be cause for rejection of the
proposal. :

PART 5 - DOCUMENTATION REQURIED

5.1

5.2

Proposers reaching the Goal are reguired to submit only the "MBE/WBE Participation Form.”
The form must be fully completed including names and telephone number of participating
MBE/MWRE firm{s}); type of work to be performed; estimated value of the contract and value
expressed as a percentage of the total Lump Sum Proposal Price. The form must be signed
and dated, and is to be submitted with the proposal.

Proposers not reaching the Goal must submit the "MBE/MWBE Participation Form”, the *MBE
Quote Summary Form” and a written statement documenting their Good Faith Effort to do so (If
proposal inciudes no MBEAVBE participation, proposer shall enter “None” on the subcontractor
{ supplier form). In addition, the proposer may submit the following as proof of Good Faith
Efforts o meet the Participation Goal:

A, Advertisement by the proposer of MBE/WBE Contracting opportunities associated with
this proposal in at least two (2) of the following:

1. A periodical in general circulation throughout the region
2. A Minority-Focused periodical in general circulation throughout the region

3. A Trade periodical aimed at the MBE/WBE community in general circulation
throughout the region

4. Proposer shall include copies of dated advertisement with his submittal

B. Evidence of written notice of contracting opporiunities to at least five (5) MBEMWBE firms
serving the construction indusiry at least seven (7) days prior to the propesal opening
date.

C. Copies of quotations submitted by MBE/WBE firns which were not used due to
uncompetitive pricing or otner factors and/or copies of responses from firms that were
contacted indicating that they would not be submitting a proposal.

D.  Documentation of Proposer’s utilization of the agencies identified {o help locate potential
MBE/WEBE firms for inclusion on the contract including responses from agencies.

E. Failure to submit any of the documentation requested in this section may be cause for
rejection of the proposal. Proposers may inciude any other documentation deemed
relevant to this requirement. “Record of MBEMWBE Solficitation” and other required
dogumentation of Good Faith Efforts are to be submitted with the proposal, if participation
Goal is not met,



" MINORITY BUSINESS ENTERPRISE PROGRAM

Marilyn Clark

Minority Business Enterprise Liaison

Division of Central Purchasing
Lexington-Fayette Urban County Government
200 Fast Main Street

Lexington, KY 40507

mclark@lexingtonky.gov
B50.258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full
participation of minority and women owned businesses in the procurement process and to promote
economic inctusion as 4 business imperative essential to the long term econornic viability of Lexington.-
Fayette Urban County Government.

To that end the city council adopted and implemented resolution 167-91-—Disadvantaged Business
Enterprise (DBE) 10% Goal Plan in July of 1991, The resclation states in part (2 full copy is available in
Central Purchasing):

A Resolution supporting adoplion of the administrative plan for a ten pereent (10%)
Minimsmn goal for disadvantaged business enterprise participation in Lexinglon-
Fayette Urban Connty Government construction and professional servives contracts;
Providing that as part of their bids on LFUCG construction contracts, general
Contractors shall make a good faith effort to award at least ten percent (10%) of
Al subcontracts to disadvantaged business enterprises; providing that divisions of
LFUCG shall make @ good faith effort to award at least jen percent of their
Professional services and other contracts to disadyaniaged business enterprises...”

A Disadvantaged Business Hnterprise is defined as a business at least 51% owned, operated and managed by
a U.S. Citizen of the following groups:

e African-Ametican

e Hispanic-American

e Asian/Pacific Islander

s Native Ametican/Native Alaskan
¢ Non-Minonty Female

We atre very happy that you have decided to bid for a contract, request for proposal, submitted a quote or
are interested in learning moze 2bout how to do business with Lexington-Fayette Utban County
Government. We have compiled the list below to help you locate certified minority vendors.

LFUCG—Fconomic Engine Listings
Marityn Clask
th@lexingtonky.gov

B59-258-3323



Commerce Lexington—
"Tyrone Tyra, Minority Business Development

tpra@eommercelexington.com
859.226-1625

Tri-State Minority Supplier Diversity Council
Sonya Brown

shrown(@tsmesde.com

502-625-0137

Small Business Development Council
Dee Dee Harbut /UK SBIDC
dharbuy@uky.edy

Shawn Rogers, UK SBDC
Shawn.rogersi@uky.edy

Shiree Macl:
smack(@uky.edu

Community Ventures Corporation
James Coles

icoles{ieveky.org
859-231-0054

Kentucky Department of Transportation
Shella Jarvis

Shella Jarvis@ky.gov

502-564-3601

KPAP

Drebbie Mcknight

Debbie Mckanipht@kyv.oo
800-838-3266 or 502-564-4252

Bobbie Catlton
Bobbie Carlion(@ly.gow

Ohio River Valley Women’s Business Council
Rea Waldon

L'wa]don@g‘cui.org

513-487-6534

Kentucky Small Business Connect
Tom Back

800-626-2250 or 32-564-2064
hetps./ Ssecure kentacky. gov/ /she

National Minctity Supplier Development Council, Inc,
{NMSDC)
wyww, ainsde.ong



LFUCG MBE/WBE PARTICIPATION FORM
Bid/RFP/Quote Reference #_33-2012

The MBE/WBE subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any
substitation is made or the total value of the work is changed prior to or after the job is in progress,
it is understood that those substitutions must be submitted to Central Purchasing for approval
immediately.

MBE/WBE Work to be Performed Total Diollar Value | % Value of Total
Company, Name, of the Work Contract
Address, Phone,
Email

1.

The undersigned company representative submits the above list of MBE/WBE firms to be used in
accomplishing the work contained 1n this Bid/RFP/Quote. Any misrepresentation may result in the
termination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and false claims.

Company Company Representative

Date Title




LFUCG MBE/WBE SUBSTITUTION PORM
Bid/RFP/Quote Reference # 33-2012

The substituted MBE/WBE subcontractors listed below have agreed to participate on this
Bid/RFP/Quote. These substitutions were made ptiot to or after the job was in progress. These
substitutions were made for reasons stated below and are now being sabmitted to Central
Purchasing for approval. By the authorized signature of a representative of our company, we
understand that this information will be entered into out file for this project,

SUBSTITUTED MBE/WBE Work to Be Reagon for Total Dollar Valae | % Value of Total
MBYE/WBE Company Formally Performed the of the Wark Contract
Name, Address, Phome, | Contracted/ Name, Substitation
Email Address, Phonc,
Email
1.
2.
3
4,

‘The undessigned ackoowledges thar any misrepreseatation may result in termination of the contract and/or be subject w apphicable Federal and State
laws concerning false staternents and false claims.

Company Company Representative

Date Title



MBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference #__33-2012

The undersigned acknowledges that the minority subcontractors listed on this form did submit a
quote to participate on this project.

Company Mame Contact Person

Address/Phone/Email RFP Package / RFP Daw

MBE/WBE Company] Contact Contact Date Services | Method of | Total dollass 8| MBE *

Address Petson Information; Contacte| to be Communicatd Do Not Leave | AA
{worls phong petforme] {email, phond Blank HA
Email, celf) meeting, ad, | (Attach AS
event ctc) Documentation] NA
Female

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American /Pacific Islander/ NA=
Nzdve American)

The undersigned acknowledges that all information is accurate. Aay mistepresentation may result in termination of
the contract and/or be subject to applicable Federal and State Iaws concerning false statements and claims,

Company ' Company Representative

Date Title



LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women
owned businesses in the procurement process. In order to measure that goal LFUCG will track spending with
MBE/WBE vendors on 2 monthly basis. By the signature below of an authorized company representative,
you certify that the information is cotrect, and that each of the representations set forth below is true. Any
misrepresentation may result in teemination of the contract and/or prosecution under applicable Federal and
Btate laws concerning false statements and false claims. Please submit this form monthly to the Division of
Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY 40507,

Bid/RFP/Quote #_ 33-2012
Toatal Contract Amount Awarded to Prime Contzactor for this

Project
Project Name/ Contract # Work Period/ From: T
Company Name: Address:
Federal Tax 1D Contact Person:
Subcontracter | Description | Total % of Total Total Purchase Scheduled | Scheduled Project End
Vendor 1D of Work Subcontract Contract Amoun Order munber | Profect Date
(name, Amount Awarded to | Paid for for Start Date
address, Prime for this Period subcontractor
phone, wmail this Project work

{piease attach

PO)

By the signature below of an authotized company representative, you cettify that the information is
correct, and that each of the representations set forth below is true. Any misrepresentations may
result in the termination of the contract and/or prosecution under applicable Federal and State laws
concerning false statements and false claims.

Company Company Representative

Date - Title




LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote # 33-2012

By the signature below of an authorized company representative, we certify that we have utilized the
following methods to obtain the maximum practicable participation by minority and women owned
business enterptises on the project. Please indicate which methods you used by placing an X in the
appropriate place,

Attended LFUCG Central Purchasing Economic Inclusion Outreach Event
Sponsored Econorsic Inclusion event to provide networking opportunities

Requested 2 list of MBE/WBE subcontractors ot suppliets from LFUCG Economic Engine

. Advertised for MBE/WBE subcontractors ot suppliers in local or regional newspapers

Showed evidence of written notice of contracting and/ot supplier opportunities to
MBE/WBE firms at least seven days prior to the proposal opening date

Provided copies of quotations submitted by MBE/WBE firms which were not used and/or
responses from firms indicating they would not be submitting a quote

Provided plans, specifications, and requirements to interested MBE/WBE subcontractors

Cthet
Please list any other methods utlized that aren’t covered above,

The undessigned acknowledges that all information is accurate. Any misrepresentations may result
termination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and claims,

Company Company Representative

Date Title



Firm Submitting Proposal:

Complete Address:

Street

Contact Name:

Telephone Number:

Fmail address:

City

Title:

Zip

Fax Number:




GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
conceming this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational
Health and Safety Act of 1970, 29 U.8.C. 650 el. seq., as amended, and KRS
Chapter 338. The Respondent also agrees to notify the LFUCG in writing
immediately upon detection of any unsafe and/or unhealthful working conditions
at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG
harmiess from all penalties, fines or other expenses arising out of the alieged
violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal, and
such addenda shail be made a part of this RFP. Before submitting a proposal, it
is incumbent upon each proposer to be informed as to whether any addenda
have been issued, and the failure to cover in the bid any such addenda may
result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right 1o reject any or aill proposals,
to award in whole or part, and to waive minot immaterial defects in proposals.
LFUCG may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any
time prior to the opening; however, no oral modifications will be aliowed. Only
letters, or other formal written requests for modifications or corrections of a
previously submitted proposal which is addressed in the same manner as the
proposal, and received by LFUCG prior to the scheduled closing time for receipt
of proposals, will be accepted. The proposal, when opened, will then be corrected
in accordance with such written requesi(s), provided that the written request is
contained in a sealed envelope which is piainly marked “modifications of
proposai’.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted fo
bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documenitation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute



10.

11.

12.

for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other emor in the RFP, it shafl
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agresment to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
10 be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful
Respondent shall warrant that it is familiar with and understands all provisions
herein and shall warrant that it can comply with them. No additional
compensation to Respondent shall be authorized for services or expenses
reasonably covered under these provisions that the proposer omits from its
Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are
not performed in an acceptable manner to the LFUCG, the LFUCG may cancel
this contract for cause by providing written notice to the proposer, giving at least
thirty {30} days notice of the proposed cancellation and the reasons for same.
During that time period, the proposer may seek to bring the performance of
services hereunder to a level that is acceptable to the LFUCG, and the LFUCG
may rescind the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor's failure
to perform its contractual duties

{2) If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a
specified date by which the contractor shall cure the identified
deficiencies. LFUCG may proceed with termination if the contractor
fails to cure the deficiencies within the specified time.

(3) A defauit in performance by a contractor for which a contract may be
terminated shall inciude, but shall not necessarily be limited to:

(a) Failure to perform the contract according to its terms,
conditions and specifications;

{by Failure to make delivery within the time specified or according
to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics' liens
filed pursuant to the provisions of KRS Chapter 376, or letters
of indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for



13.

14,

15.

186.

construction services;

(e} The filing of a bankrupicy petition by or against the contractor;
or

{f)  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of
{hat intent, Payment for services or goods received prior 10 termination shall be
made by the LFUCG provided these goods or services were provided in a
manner acceptable to the LFUCG. Payment for those goods and services shall
not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. 1t is
expressly acknowledged that LFUCG shall never be required or obligated to
consent 0 any request for assignment or subcontract; and further that such
refusal {0 consent can be for any or no reason, fully within the sole discretion of
LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereaf. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof,

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or
other action has been duly taken authorizing the Respondent to enter into this
Contract. The Respondent will provide LFUCG with a copy of a corporate
resolution autherizing this action and a letter from an attorney confirming that the
proposer is authorized to do business in the State of Kentucky if requested. All
proposals must be signed by a duly authorized officer, agent or employee of the
Respondent.

Governing Law; This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and
venue in such Court for the limited and sole purpose of proceedings relating to
this Contract or any rights or obligations arising thereunder. Service of process
may be accomplished by following the procedures prescribed by law.



17.  Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which
would, if adversely defermined, have a materially adverse effect on the authority
or ability of Respondent {o perform its obligations under this Contract, or which
question the legality, validity or enforceability hereof or thereof.

18.  Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

19. If any term or provision of this Contract shall be found to be legal or
unenforceable, the remainder of the contract shall remain in full force and such
~ ferm or provision shall be deemed stricken.

Signature Date



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local reguiatio‘ns
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and requiations
governing safe and healthful working conditions, including the
Occupational Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as
amended, and KRS Chapter 338. The Respondent also agrees to notify
the LFUCG in writing immediately upon detection of any unsafe and/or
unhealthful working conditions at the job site. The Respondent agrees to
indemnify, defend and hold the LFUCG harmiess from all penalties, fines
or other expenses arising out of the alleged violation of said laws.

Failure {o submit ALL forms and information required in this RFP may be
grounds for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal,
and such addenda shall be made a part of this RFP. Before submitting a
proposal, it is incumbent upon each proposer to be informed as to whether
any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all
proposals, to award in whole or part, and to waive minor immaterial
defects in proposals. LFUCG may consider any alternative proposal that
meets its basic needs.

Liabifity: LFUCG is not responsible for any cost incurred by a Respondent
in the preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at
any time prior to the opening;, however, no oral modifications will be
aliowed. Only letters, or other formal written requests for modifications or
corrections of a previcusly submitted proposal which is addressed in the
same manner as the proposal, and received by LFUCG prior to the
scheduled closing time for receipt of proposals, will be accepted. The
proposal, when opened, will then be corrected in accordance with such
written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification
of any point in a bid or fo obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that
ne employee of his/hers, any affiliate or Subcontracior, has bribed or
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attempted to bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include
any product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and
evaluating the Respondent’s response. Additional documentation shall not
serve as a substitute for other documentation which is required by this
RFP to be submitted with the proposal,

Ambiguity, Conflict or other Errors in RFP: if a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification
or clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent
agrees that it has carefully examined the specifications and all provisions
relating to the work to be done attached hereto and made part of this
proposal. By acceptance of a Contract under this RFP, proposer states
that it understands the meaning, intent and requirements of the RFP and
agrees to the same. The successful Respondent shall warrant that it is
familiar with and understands all provisions herein and shall warrant that it
can comply with them. No additional compensation to Respondent shall be
authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent
are not performed in an acceptable manner to the LFUCG, the LFUCG
may cancel this contract for cause by providing written notice to the
proposer, giving at least thity (30) days notice of the proposed
cancellation and the reasons for same. During that time period, the
proposer may seek to bring the performance of services hereunder to a
level that is acceptable to the LFUCG, and the LFUCG may rescind the
cancellation if such action is in its best interest.

A. Termination for Cause

(1} LFUCG may terminate a contract because of the coniractor’s
failure to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall
notify the contractor of the determination in writing, and may
include a specified date by which the contractor shall cure the
identified deficiencies, LFUCG may proceed with termination
if the contractor fails to cure the deficiencies within the
specified time.
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(3} A default in performance by a contractor for which a contract
may be terminated shall include, but shall not necessarily be
limited fo:

(a) Failure to perform the contract according to its terms,
conditions and specifications;

(b) Failure to make delivery within the time specified or
according io a delivery schedule fixed by the contract:

(¢) Late payment or nonpayment of bills for labor,
materials, supplies, or equipment furnished in
connection with a contract for construction services as
svidenced by mechanics’ liens filed pursuant to the
provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the
purchasing agency;

{d) Fallure to diligently advance the work under a contract
for construction services;

{e) The filing of a bankruptcy petition by or against the
contractor; or

{fi  Actions that endanger the health, safely or welfare of
the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this
contract at will in accordance with the law upon providing thirty (30) days
written notice of that intent, Payment for services or goods received prior
to termination shall be made by the LFUCG provided these goods or
services were provided in a mannher acceptable to the LFUCG. Payment
for those goods and services shall not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It is
expressly acknowledged that LFUCG shall never be required or obligated
to consent to any request for assignment or subcontract; and further that
such refusal to consent can be for any or no reason, fully within the sole
discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy,
power or privilege hereunder, nor any single or partial exercise thereof, nor
the exercise of any other right, remedy, power or privilege shall operate as
a waiver hereof or thereof. No failure or delay by LFUCG in exercising any
right, remedy, power or privilege under or in respect of this Contract shall
affect the rights, remedies, powers or privileges of LFUCG hereunder or
shall operate as a waiver thereof.
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Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must
be in good standing and have full legal capacity to provide the services
specified under this Contract. The Respondent must have all necessary
right and lawfu! authority to enter into this Contract for the full term hereof
and that proper corporate or other action has been duly taken authotizing
the Respondent to enter into this Contract. The Respondent will provide
LFUCG with a copy of a corporate resolution authorizing this action and a
letter from an attorney confirming that the proposer is authorized to do
business in the State of Kentucky if requested. All proposals must be
signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in
accordance with the laws of the Commonwealth of Kentucky. In the event
of any proceedings regarding this Contract, the Parties agree that the
venue shall be the Fayette County Circuit Court or the U.S. District Court
for the Eastern District of Kentucky, Lexington Division. All parties
expressly consent to personal jurisdiction and venue in such Court for the
limited and sole purpose of proceedings relating to this Contract or any
rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are
no actions, suits or proceedings of any kind pending against Respondent
or, to the knowledge of the Respondent, threatened against the
Respondent before or by any court, governmental body or agency or other
fribunal or authority which would, if adversely determined, have a
materially adverse effect on the authority or ability of Respondent to
perform its obligations under this Contract, or which question the legality,
validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or
subcontractors are not employees of LFUCG for any purpose whatsoever.
Contractor is an independent contractor at all times during the
performance of the services specified.

if any term or provision of this Contract shail be found to be Hllegal or
unenforceable, the remainder of the contract shall remain in full force and
such term or provision shall be deemed stricken,

Signature Date



Scope of Services RFP #33.2012
Request for Qualifications (RFQ) and Hourly Rates for
Professional Engineering Services '

1. Background

The Lexington-Fayette Urban County Government (LFUCG) Division of Water Quality (DWQ) is in
the process of preparing Remedial Measures Plans (RMPs) in accordance with its Consent Decree
with the Environmental Protection Agency (EPA) and the Kentucky Depariment of Environmental
Protection (KyDEP) that will serve as master plans in identifying system improvements necessary
to eliminate recurring sanitary sewer overflows (S80s). RMPs for the three separate groups of
watersheds identifying improvements necessary in LFUCG's seven sewersheds have been
submitted to EPA for approval. The planned improvements identified in the RMPs must be
implemented (constructed) within a thirteen (13) year timeframe that began when the Consent
Decree was entered in January 2011,

Concurrently, DWQ is implementing stormwater improvements that have been planned previously.
A new master planning process is underway and stormwater flooding capital projects will continue
to be implemented on a regular basis. In addition, DWQ and other divisions of LFUCG undertake
scheduled and unscheduled sanitary sewer projects as needed.

LFUCG is accepting Statements of Qualifications (SOQs) from interested consulting engineering
firms for the design and assistance with bidding and construction administration for sanitary sewer
improvements described in the Remedial Measures Plans submitted to the EPA and KyDEP along
with other sanitary sewer or storm sewer infrastructure projects LFUCG believes is necessary 1o
meet its compliance requirements and to address the community's sanitary sewer and stormwater
needs. This RFQ shail serve as the initial step in solicitations for specific projects.
Prequalifications of firms will be followed by solicitations of design fee bids for specific projects
from select firms. Approval of consultants’ prequalifications does not constitute a guarantee of
being awarded projects at any point in the future; there will be no guarantee of work for any firm
or firms. Selected consultants will be pre-gualified in six (6) separate categories of projects under
separate contracts, and the maximum numbers of firms that will be prequalified in this process are
listed for each category:

Contract 1 - Equalization Tanks or Basins (with or without associated pumping facilities) -
maximum of four {4) firms

Contract 2 - Dig and replace pipeline projects (includes pipes and manholes to be placed in new
alignments) ~ maximum number of firms TBD

Contract 3 - Stormwater management projects that involve storm sewers, open channels, and/or
stormwater management facilities ~ maximum number of firms TBD

Contract 4 - Pipeline, manhole, inlet and junction chamber rehabilitation projects —~ maximum
number of firms TBD

Contract § - Conventional small pump station designs (0 to less than 1000 gpm firm capacity) ~
maximum number of firms TBD

Contract 8 - Conventional large pump station designs (1000 gpm or greater firm capacity) —
maximum of four (4} firms




Consultants may request prequalification in any or all of the listed project types. Engineering
services for other projecis not detailed above such as wastewater treatment plant (WWTP)
improvements shall be solicited in a separate procurement.

The Urban County Government reserves the right to re-solicit qualifications after each prequalified
firm has had the opportunity to submit fees for at least one project. However, if a firm that
submitted prequalifications in response to this solicitation experiences a change in staffing or
expertise that substantially changes their qualifications o perform work under this program, they
must communicate the change in qualifications to LFUCG in written addenda.

2. Contract Type and Contracting Process

Each prequalified firm shall be awarded with an indefinite service delivery contract (Attachment 3,
Engineering Services Agreement). Projects assigned 1o prequalified consultants shall be
compieted on a negotiated fee basis, authorized in approved Task Qrders. Only the approval of
project-specific Task Orders shall constitute a notice to proceed on specific projects.

Engineering services/design work for all Consent Decree projects—including RMP projects, are
subject to "Additional Provisions” inciuded in the Consent Decree Task Order (Attachment 4}, The
projects that are not Consent Decree related are not subject to these “Additional Provisions:”
therefore, non-Consent Decree projects will use Attachment 5.

The scope, intent, and schedule of each RMP project shall generally be in accordance with the
RMP tmplementation Plan; however, LFUCG reserves the right to reduce, increase, or otherwise
change the scopes of the RMP projects. The scope, intent and schedule for non-RMP projects will
be communicated as they are identified and developed by DWQ.

The intent of this procurement process is to assign projects to contracted firms on a rotational
basie. LFUCG will rank proposers and select all qualified consultants in each project category for
design work for a 365 day period beginning from contract execufion date. LFUCG will have the
option to renew the indefinite delivery contracts on an annual basis, at its sole discretion. LFUCG
will also reserve the option to add additional qualified firms using another, identical RFQ process.

The fims will be initially ranked by their point totals based on the evaluation criteria, After the
selection ranking, the firm with the highest total dollar value of awarded LFUCG contracts over the
tast 24 months (from the date of advertisement of this RFQ) wili be placed at the bottom of the list
for new project work. The process will continue until all firms with recent LFUCG work have been
ranked from highest value of LFUCG contracts to the lowest value of LFUCG contracts over the
tast 24 months. The remaining firms that have not been awarded any LFUCG contracts over the
last 24 months will then be ranked according to their point totals from the initial rankings with the
highest scored {earn being the number one {eam on the list,

When LFUGCG initiates a particular project, the three highest ranked firms in that particular category
of project wili be asked to submit a fee proposal to perform the engineering services described by
LFUCG, which will generally include the provisions of Section 3 below. The cost preposal shall
use the hourly rates submitted and be based upon a man-hour projection. If more than one year
has passed since the firm was prequalified, the cost proposal shall confirm in writing that the firm's
qualifications have not changed. NOTE: firms will be allowed to adjust their hourly rates on the
third anniversary date of their executed agreement for proposals to be submitted in the coming
years {and every three years after that for long-duration contracts). The firm submitting the lowest
and best cost proposal will be given a written task order, serving as their authorization to proceed.
Fees will be expected fo be consistent with current Rural Development (RD) fee curves as



published by the USDA, unless specific project complexities warrant additional fees. If DWQ and
the firm currently under consideration cannot reach a final agreement for professional services, the
next lowest fee firm will be asked {o negotiate. If the second negotiation does not produce a written
authorization te proceed, DWQ will then initiate negofiation with the third firm. If that negotiation
fails, DWQ will solicit cost proposals from the next three ranked firms. The cycle will continue until
negotiations lead to a written authorization to proceed. All firms who provided written cost
proposals, were selected for negotiations, and were not issued a written authorization to proceed
will be placed at the bottom of the list. Firms that provide a written cost proposal but are not invited
to negotiate shall not lose their place on the consideration list.

As each firm is issued a lask order for a specific project, they will then be moved 1o the bottom of
the list, giving the next three highest ranked firms the opportunity to provide bids for the next
project. When LFUCG initiates a particular project, any of the current highest ranked firms may
decline the project if it does not have current capacity to complete the work. A firm may decline up
to two projects without being moved to the bottom of that categories fist. After declining a third
project, the firm will then be moved to the bottorn of the list.

LFUCG will assess the performance of the consultants at the conclusion of each project based on
the quality of contract documents, the satisfactory completion of task orders, and schedule
compliance. Written performance evaluations shall be kept on file with copies provided to the
consultant. LFUCG, at its sole discretion, reserves the right to disqualify consuitants from future
Task Orders based on performance.

3. General Project Description

The Consuliant shall perform professional services as hereinafter stated which include customary
civil, geotechnical, mechanical, structurai, electrical, and sanitary engineering services as related
to the design, bidding, and consiruction administration of LFUCG projects. The foliowing list of
professional engineering services may or may not be included in each Task Order. Al work shall
be conducted in accordance with the LFUCG Sanitary Sewer and Pumping Station Manual and the
LEUCG Stormwater Manual. Waivers of this reguirement must be in writing, signed by the Direclor
of Water Quality or the Commissioner of Environmental Quality and Public Works.

¢« Review of DWQ/LFUCG supplied or referenced information related to the project.

s Prepare and maintain a specific project schedule that ensures compliance with required
project completion deadlines.

s Field Surveying (NOTE: DWQ is procuring photogrammetric mapping, digital terrain
modeling, and orthophotos for selected projects and will provide this information to each
consultant in AutoCAD format. The mapping will be appropriate for 17 = 20’ plans, with 1-
foot contour intervais).

o Deed research / easement preparation as required. Easements may be in the form of
metes and bounds, centerline, or platted as directed by DWQ/LFUCG. DWQ intends to
procure the services of a separate property acquisition consultant. If easement acquisition
is included in the scope of services of the design consultant, easement negotiations with
property owners will be the respensibility of the consultant, Al other easement work shall
be on a unit price or hourly rate not-to-exceed basis, and not part of a separate lump sum
fee.

+ (eotechnical investigations as necessary to support design services, as well as testing and
certifications during construction,
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Detailed design for new installations, replacement projects, or site specific specification of
rehabilitation requirements and methods. Decommissioning plans for pump stations to be
removed from service. Interim cperational plans, when required, for pump stations which
will be upgraded or are affected by construction projects.

Preparation of all permit applications (Corps of Engineers (COE), Division of Water (DOW),
Department of Transportation (KDOT), Lexington Fayette Urban County Government
{(LFUCG), railroad, other).

Preparation of Storm Water Pollution Prevention Plans (SWPPPs) and/or Erosion and
Sediment Control Plans as required.

Preparation of Contract Documenis (Plans and Specifications) in a suitable format for
bidding and consistent with all DWQJ/LFUCG standards. (NOTE: DWQ will provide each
consultant standard front end and technical specifications for thelr use. However, the
consultant shall be responsible for reviewing the documents and incorporating project-
specific elements as necessary for each project.).

Prepare Engineer’s pre-bid Opinion of Project Costs.
Design meetings: kick-off, progress at 30% and 75% complete, final review.

Services during Bidding including but not limited to the following may or may not be included in an
approved Task Order:

&
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Conduct pre-bid conference
Respond to questions and issue addenda as necessary

Bid review and evaluation and provide recommendation of award

Services during Construction including but not limited to the following may or may not be included
in the Scope of Services for specific task orders:

Contract administration

Review and approval of shop drawings

Responses to contractor requests for information (RFls)

Review and approval of pay requests and change order requests

Preparation of Record Drawings in hard copy {reproducible} and electronic formats

Frovide Global Positioning Systems (GPS) coordinates for afl constructed features in
accordance with LFUCG standards

Final Inspection and preparation of punchlist
Project start-up and preparation of operations and maintenance manuals (pump stations)
Project Certification

Meetings — consultant will be responsible for agenda and preparation of meeting summary
o Preconstruction
o Monthly progress meetings
o Project closeout meeting

Resident Observation — full-time, on-site, including preparation of record drawings



As part of their services, the selected consultant shall also provide LFUCG with all technical and
administrative assistance necessary to fulfill required obligations under Kentucky Infrastructure
Authority (KIA} funded projects (i.e. - federally funded),

4. Submitials

Each firm responding fo this RFQ shall submit individual SOQ’s for each proiect category

for which they request to be prequalified. Individual SOQ’s should be spiral or comb bound
to allow ease for archiving (no 3-ring binders). Each firm must submit one (1) master
hardcopy, (1) electronic version in PDF format on a flash drive or CD and seven (7)
duplicates (hardcopies) for each project category. Statements of Qualification shall be no
more than fifteen (15) pages, excluding tabs/dividers, and shall be structured as follows:

Section

1. Letter of Transmittal (ene page maximum}
¢ Clearly specify which types of project(s) for which prequalifications are being
requested.

2. Firm Qualifications (two pages maximum)
¢« Provide an executive summary explaining why the firm should be selected to
provide services for DWQ projects, along with general information about the firm
(and subconsultanis) related to their history and general qualifications specific to the
project category in which they believe they are qualified. Provide specific
information related to qualifications to complete the project types for which

prequalification consideration is requested.

3. Project Team {six pages maximum)

= Provide an organizational chart identifying project manager, project engineers,
surveyors, geotechnical subconsuitant (as necessary), Disadvantaged Business
Enterprise (DBE) Firm / Minority Business Enterprise Firm (MBE), and others as
required. The identified team members must have measurable experience and
contributions associated with the projects identified in ltem 5 below. The
organizational chart should clearly indicate the services to be provided by all sub-
consultant firms. Include locations and one-page resumes of key project team
individuals that will be providing substantial contributions to work products. This
section shall alse include a Risk Management Plan for substitute staffing in the
event that key staff leaves the project team prior to completion of a Task Order.

4. List of Clients for Which Similar Work has Been Performed (one page maximum)
¢ Provide client name, contact person, contact phone number and email address, and
identify by name similar projects completed for each client.

5. List of Similar Design Services Projects Within the Category a Firm Requests a Pre-
Qualification (two pages maximum) '

+ Provide the project name, date, services provided, and -a project description
detalling the scope of the project and project construction cost. Lisl only those
projects where a key member of the project team provided a substantive
contribution to the project completion. .

6. Local Office (one page maximum)
s Statement of presence of local office(s) for all firms comprising 2 Project Team,
when the local office was established, local office staffing (number in each iocal
office), and local office utilization {estimated percent of potential project services to




be performed by the loca! offices). “Local office” shall be defined as being focated in
counties setved by the Bluegrass Area Development District (see BGADD.org for a
complete list). The attached form (Attachment 1) shall be used for this information,

7. Disadvantaged Business Enterprise (DBE) Involvement (one page maximum)
» Provide a statement regarding the commitment to meeting the goals of LFUCG's
DBE program {see below).

8. Statement of Hourly Rates (ene page maximum)

+  Provide a statemen{ of hourly rates for all personnel expected tc work on the
project(s), including project manager, project engineers, engineering/CAD
technicians, clerical and two-man survey party. Provide a statement of expected
reimbursable expenses,

5. Disadvantaged Business Enterprise (DBE) Notice

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayette Urban County Government has set a goal that not less than ten percent
(10%) of the total value of work conducted in this program be subcontracted to DBEs. The goals
for the utilization of certified DBEs as subcontractors are recommended goals. Consultants who
fail to meet such goals will be expected to provide written explanation to the EEQ Officer and the
Director of the Division of Purchasing of efforts they have made to accomplish the recommended
goals, and the extent to which they are successful in accomplishing the recommended goals will be
a consideration in the procurement process. For assistance in locating DBE subcontractors
contact the following Urban County Government agency:

Marilyn Clark, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street
Lexington, KY 40507
(859) 258-3323

Note: Consultants may, but are not required to, identify specific DBE subconsultants in their
prequalifications submittal, However, they must state their commitment to meeting the goals of
LFUCG's DBE initiatives in each Task Order they are awarded.



8. Sslection Criteria (Attachment 2)

Firms will be individually ranked for each category included in their proposal. The foliowing criteria
will be used by the evaluation committee to rank prospective firms:

Overall expertise of the firm in service category 5 points
Overall expertise of the Team members in service category ' 15 points
Past performance in the service category @ 20 points
Project Manager Qualifications 20 points
Rigk Management Plan 10 points
Office status and location of employees 20 points
Hourly Rates 10 points

100 points

Notes:

1.

Firms must have relevant experience in at leas! three similar projecis to be rated as
“acceptable”. Individual Project Team members should demonstrate significant experience
in at least two similar projects in the last five years to be rated as “acceptable”.

Past performance on sanitary sewer or storm water projects completed under a government
contract or government specifications.

Project Manager must have relevant experience with at feast three projecis in the last five
years to receive maximum points.

Factors considered: Fayette County headquariers; Favetie County office established more
than 12 months prior to issuance of this RFQ; office established in Bluegrass Area
Wevelopment District counties more than 12 months prior to issuance of this RFQ. Project
Manager must be located in the local office to be rated as “acceptable”. Proposals should

clearly present all information regarding all firms submiiting as a “feam”. If the Prime firm
gualifies for multiple point assignments, the highest one will be assigned.

Hourly rates must be within 15 percent of the mean for all prospeciive consultants to be
rated as "acceptable”,




Attachment 1
Project Team Location(s)

Headquarters

Local Office
PM Location

Subconsultants
Name:

Service Provided

Headquarters
Local Office

Name:

Service Provided

Headquarters
Local Office

Name:

Service Provided

Headguarters
Local Office

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local office,
if applicable. If support comes from multiple locations, use the blank spaces in the form to
provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant
considers the sub-consultani(s} services to be essential to meeting the required
qualifications. In this event, documentation from the subconsultant{s) shall be submitted in
the SQQ that provides a commitment to be a part of the prime consultant's team in
providing the stated services. In such cases, for the purpose of evaluating the proposals,
committed sub-consultants will be considered to be part of the prime consultant's
workforce. Prime consultants face potential disqualification from future work if DWQ finds
that the identified sub-consultants are not being utilized to deliver assigned work products.
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ATTACHMENT #3

ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of , 2012, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWNER) and {name & address)
(CONSULTANT). OWNER intends to proceed with the
as described in the attached Exhibit A, “RFP #33-2012 Request
for Qualifications (RFQ) for Professional Engincering Services.” The services are to include
customary civil, sanitary, geotechnical, mechanical, structural, and electrical engineering services
as related to completion and submission of reporfs and deliverables as described in Exhibit A,
detailing the findings of all field inspections, inventory and required analysis completed by the
CONSULTANT. The services are hereinafter referred to as the PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional engineering services by CONSULTANT and the payment for
those services by OWNER as set forth below,

CONSULTANT shall provide professional consulting services for OWNER in ali phases of the
PROJECT to which this Agreement applies, serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consultation and
advice to OWNER during the performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1. General

CONSULTANT shall perform professional services as hereinafter stated that include customary
civil, geotechnical, structural, mechanical, electrical and sanitary engineering services incidental
thereto,

1.2. Project Phase
After written authorization to proceed, CONSULTANT shall:

1.2.1, Notify the OWNER in writing of its authorized representative who shall act as
Project Engincer and liaison representative between the CONSULTANT and the
OWNER.

1.2.2. The CONSULTANT must perform all duties necessary to fully complete the
deliverables described in attached Exhibit A "RFP #33-2012 Request for
Qualifications (RFQ) for Professional Engineering Services" (including
Appendices_ and Addendums ), and attached Exhibit C the
"Proposal of Engineering Services and Related Matters" (the




CONSULTANT?s response tc RFP #33-2012), and amendments to the
CONSULTANT’S proposal included in attached Exhibit D “Further
Description of Basic Engineering Services and Related Matters.”

To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, then
EXHIBIT D, and then EXHIBIT C.

1.2.3 The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

1.2.4. The CONSULTANT shall post all initial draft work products on the project
document management portal. If the project document management portal is not
functional on the draft posting date, the CONSULTANT shall submit five (5) copies
{hardcover) of all initial draft final work products for this PROJECT. The copies
of the imtial draft final reports are submitted for review and comment by the
OWNER, and should be presented in person to the OWNER,

1.2.5. Afier the OWNER'S detailed review, the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT shall
post all draft final work products on the project document management portal. If the
project document management portal is not functional on the draft posting date, the
CONSULTANT shall five (5) copies (hardcover). One electronic copy of the all
work products for this PROJECT, including all appendices, shall be provided and
prepared in such a manner that it can readily be converted to a quick-link accessible
form for the OWNER’S Website. The OWNER shall have ten (10) business days
within which to accept or deny each such final draft. If is denied, the OWNER
shall provide a detailed explanation in writing for the basis of such denial. Once the
OWNER accepts the draft as final, a total of ten (10) final copies (hardcover) are
required in addition to an electronic copy.

1.2.6 Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five (5)
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1.

The OWNER may desire to have the CONSULTANT perform work or render services in
comnection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work", subject to a change order,
supplemental to this Apgreement, setting forth the character and scope thereof and the
compensation therefore. Work under such change order shall not proceed until the
OWNER gives written authorization. Should the OWNER find it desirable to have



2.2,

previously satisfactorily completed and accepted plans or parts thereof revised, the
CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This
work shall be considered as "Extra Work" and shall be paid as such.

All "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

3.1

[
I
H

3.3.

34.

3.5,

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and anv budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining
thereto within a reasonable time so as not to delay the services of CONSULTANT.
Designate in writing a person to act as OWNER'S representative with respect to the
services to be rendered under this Agreement. Such person shail have complete authority to
transmil instructions, receive information, interpret, and define OWNER'S policies and
decisions with respect to materials, equipment, elements, and systems pertinent to
CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that affects the scope or timing of CONSULTANT'S
services, or any defect in the work of Contractor(s).

Fumish or direct CONSULTANT to provide, necessary BExtra Work as stipulated i
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2,

4.3,

Time is of the essence in the performance of this Agreement. See attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters™ for the project
schedule.

The provisions of this Section Fowr (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
in anticipation of the orderly and continuous progress of the PROJECT through
completion.

If a delay results from the acts of GCWNER cr another entity that is required to permit or
approve the work or services, an extension of time for such delay will be considered by
OWNER.



4.3.1.

4.3.2.

4.3.3,

4.3.4.

It the above type of delay occurs and CONSULTANT wants an extension of
time, it must, within ten (10) days from the date of the delay, apply in writing to
OWNER for an extension of time for a reasonable period, which must be
agreed upon by OWNER.

If the extension of time is approved by OWNER, the PROJECT
schedule/Final Task Order shall be revised to reflect the extension. Such
extension of time to the completion date shall in no way be construed to operate
as a waiver on the part of OWNER of any of its other rights in the Agreement.
If the above type of delay would prevent complete performance of the
PROJECT/Final Task Order within ninety (90) days of the time specified
therein, OWNER shall have the option of cancelling the PROJECT /Final
Task Order or otherwise adjusting the scope of the services or work and any
related fees.

If the parties cannot mutually agree to an extension of time or an adjustment,
Section 6.5 under “DISPUTES” of this Agreement shall apply.

4.4,  If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT
must immediately notify the OWNER in the event of such delay, and provide the OWNER a
written action plan within five (5) business days on how it will reasonably attempt to resolve the
delay. If the parties cannot mutually agree to an extension of time or an adjustment, Section 6.5
under “DISPUTES” of this Agreement shail apply. If the above type of delay would prevent
complete performance of the PROJECT/Final Task Order within ninety {90) days of the time
specified therein, OWNER shall have the option of cancelling the PROJECT/Final Task Order
or otherwise adjusting the scope of the services or work and any related fees.

SECTION S - PAYMENTS TQ CONSULTANT

5.1

5.1.1

Methods of Payment for Services of CONSULTANT.

For Basic Services

OWNER shall 1ssue individual task orders for each work assignment performed
under this Agreement by CONSULTANT or its sub-consultant/s. Each task order
shall contain scope of work, fee, and schedule for performance of the work.
Individual task orders shall be of the form included in EXHIBIT D.

51.1.a Fee payable to CONSULTANT under individual task order
shall be developed using hourly rates included in EXHIBIT
D or as amended in accordance with provisions therein.

5L1b Terms of payment to CONSULTANT shall be specified in
each task order. For assignments with defined scope, lump
sam task orders shall be issued. Otherwise, task orders shall
include time and materials payment terms.



5.2
324
5.3
53.1.
5.3.2

S1.1.c Each task order issued shall receive prior written approval of
OWNER prior to CONSULTANT proceeding with said
work. The OWNER’s designated agent in Section 8.1.1.
shall be the only person authorized to provide such approval.

Times of Payment

. CONSULTANT shall submit monthly statements for Basic Services and Exira

Work rendered. The Statements will be based upon CONSULTANT'S estimate of
the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT'S monthly statements within thirty (30)
days, either denying payment or making payment.

Other Provisions Concerning Payments

In the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work performed
or services rendered for which it has not aiready been pzid as determined by mutual
agreement between the OWNER and the CONSULTANT.

In the event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for
which it has not already been paid, and the amount to be paid shall be determined by
the OWNER.

SECTION 6 - GENERAL CONSIDERATIONS

Glln

6.1.1.

6.2,

Termination

CONSULTANT may only terminate this Agreement due to OWNER’S material

breach of the terms hereof which breach causes CONSULTANT to be unable to
perform its duties and responsibilitics under this Agreement and upon forty-five
(45) days written advance notice to OWNER,
The OWNER may terminate this Agreement for cause upon seven (7) business
days written advance notice {o the CONSULTANT. The OWNER reserves the
right to terminate the Agreement for any reason whatsoever, with or without cause,
at any time upon thirty (30) days written advance notice to the CONSULTANT.

Ownership and Reunse of Documents

All documents, including raw data, reports, Drawings and Specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the



OWNER. The OWNER shall have the right to reuse same without restriction or limitation, but
without hability or legal exposure to CONSULTANT.

6.3.

6.4.

6.3.1.

6.3.2.

6.3.3.

6.4.1.

6.4.2,

6.4.3.

Legal Responsibilities and Legal Relations

The CONSULTANT shall familiarize himself with and shall at alf times comply

with all federal, state, and local laws, ordinances, and regulations that in any manner

affect the services of this Agreement.

In performing the services hereunder, the CONSULTANT and its consultants,

emplovees, agents and representatives shall not be deemed or construed to be

employees of OWNER in any manner whatsoever, Except as otherwise provided in

this Agreement, the CONSULTANT shall be acting as an independent contractor.

The CONSULTANT shail not hold itself out as, nor claim to be, an officer or

employee of OWNER by reason hereof and shall not make any claim, demand or

application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsible for any claims for

wages or compensation by CONSULTANT'S employees, agents and

representatives, inchuding consultants, and shall save and hold OWNER harmless

therefrom.

The parties hereto agree that causes of actions between the parties shall be governed

by applicable provisions of the Kentucky Revised Statues, and that venue of any

legal action shall be a court of appropriate jurisdiction in Fayette County, Kentucky.

The parties further agree that Kentucky law shall apply with respect to the

interpretation of any provision of this Agreement. :

Successors and Assigns

CONSULTANT binds itself and his partners, successors, executors, administrators,
assigns and legal representatives to this Agreement in respect to all covenants,
agreements, and obligations of this Agreement. CONSULTANT shall not assign
any interest, obligation or benefit in this Agreement. CONSULTANT shall not
assign any interest, obligation or benefit in this Agreement nor transfer any interest
in the same, whether by assignment or novation, without prior written consent of
OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the
work, based upon dollar value of the work. The CONSULTANT shall obtain
written approval prior to subletting or assigning any services contained in this
Agreerent, and consent to sublet or assign any part of this Agreement shall not be
construed to relieve the CONSULTANT of any responsibility for compliance with
the provisions of this Agreement,

Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.



6.5, Disputes

Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of
such an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of
Environmental Quality & Public Works, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.

6.6. Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required fo perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data,
reports, Drawings and Specifications have been accepted by the OWNER, and it shall make any
necessary revisions or corrections resulting from its errors and/or omissions for no additional
compensation. By submission of reports, soils and subsurface information, quantities estimates,
calculations and Drawings and Specifications to the OWNER, the CONSULTANT has made an
incontrovertible representation that the information is accurate within the appropriate standard of skill
and care.. Failure on the part of CONSULTANT fo provide the expected level of accuracy may be
grounds for the OWNER fo terminate this Agreement,

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
arganization except the OWNER without prior approval of the OWNER unless required by law

6.8, Access to Records

The CONSULTANT and his sub-consultants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3} years from the date of final payment under-the
Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested.
Failure to maintain such records for three (3) years after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for future consultant
engineering Agreements,



6.9,

6.9.1.

6.9.2,

Risk Management Provisions, Insurance and Indemnification
DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT” and
“OWNER?” shall be defined as follows:

ER CONSULTANT means the consultant and its employees, agents, servanis, owners,
principals, licensees, assigns and subcontractors of any fier.

b. OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officials, employees, agents, boards, assigns, volunteers, and
successors in mterest. '

INDEMNIFICATION AND HOLD HARMLESS PROVISION

CONSULTANT shall defend, indemnify, and hold harmless OWNER from and against
all liability, claims, losses, actions, costs, expenses, obligations, fines, and assessments of
whatever kind, including defense costs and reasonable attorney’s fees, that are in any way
incidental to or connected with, or that arise or are alleged to have arisen, directly or
indirectly, from or by CONSULTANT’S (or subcontractors or subconsultants of any tier)
performance or breach of the Agreement provided that such claim, damage, loss or
expense is attributable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property, including the loss of use resulting therefrom; or to or from
negligent acts, errors or omissions or willful misconduct; provided however, that
CONSULTANT shall not be required to indemnify for damages caused solely by the
negligent act or omission or willful misconduct of OWNER. Notwithstanding, the
foregoing, with respect to any professional services performed by CONSULTANT hereunder
(and to the fullest extent permitted by law), CONSULTANT shall indemnify, save, hold
harmless and defend OWNER from and against any and all Hability, damages and losses,
inctuding but not limited to, demands, claims, obligations, causes of action, judgments, penalties,
fines, liens, costs, expenses, interest, defense costs and reasonable attorney’s fees, for any
damage due to death. or injury to any person or injury to any property (including the loss of use
resulting therefrom) to the extent arising out of, pertaining to or relating to the negligence,
recklessness or willful misconduct of CONSULTANT in the performance of this agreement. In
the event OWNER is alleged to be liable based upon the above, CONSULTANT shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
inciuding but not limited to, all reasonable attorneys’ fees and expenses, court costs, and
expert witness fees and expenses, using attorneys approved in writing by OWNER, which
approval shall not be unreasonably withheld. This Indemnification and Hold Harmless



6.9.3.

6.9.4.

Provision shall in no way be limited by any financial responsibility or msurance
requirements, and shall survive the termination of this Agreement,

FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work;
demonstrate the ability to assure compliance with the Indemnity Agreement snd other
provisions of this Agreement. :

INSURANCE REQUIREMENTS

6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the

- following or equivaient nsurance policies at no less than the limits shown below and

cause its subcontractors to maintain similar insurance with limits acceptable to OWNER
in order to protect OWNER against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by
CONSULTANT. The cost of such insurance shall be included in any proposal:

Coverage Limits
General Liability $1 million per
(Insurance Services Office Form CG 00 01) occurrence, $2 million aggregate or

$2 million combined single limit

Commercial Automobile Liability combined single,

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence, $2 million
aggregate

Worker’s Compensation Statutory

Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

a. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

b. The General Liability Policy shall be primary to any insurance or self-insurance



retained by OWNER.

¢. The General Liability Policy shall include a Pollution Liability endorsement uniess it
is deemed not to apply by OWNER,

d. The General Liability Policy shall have a Professional Liability endorsement
(including Errors and Omissions), which shall include Business interruption coverage
and this policy or endorsement shall include Environmental Casualty coverage for any
services performed pursnant to the contract, and/or a separate Professional Liability
Policy shall be obtamned unless it is deemed not to apply by OWNER, (OWNER does
not need to be named as additional insured),

e. OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

f. The Professional Liability policy shail be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available, [f
not commercially available, CONSULTANT shall notify OWNER and obtain similar
insurance that is commercially available and acceptable to OWNER.

g. Said coverage shall be written by insurers acceptable to OWNER and shall be in a
form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of no less than V1L, as
defined by the most current Best's Key Rating Guide shall be deemed automatically
acceptable.

6.9.4.2. Renewals

Afler insurance has been approved by OWNER, evidence of renewal of an expiring
policy must be submiited to OWNER, and may be submitted on a manually signed
renewal endorsement form. If the policy or carrier has changed, however, new
evidence of coverage must be submitted in accordance with these Insurance
Requirements.

6.9.4.3. Right to Review, Audit and Inspect
CONSULTANT understands and agrees that OWNER may review, audit and

inspect any and all of CONSULTANTS records and operations to insure
compiiance with these Insurance Requirements.

6.9.5. SAFETY AND LOSS CONTROL



6.9.6.

CONSULTANT understands and agrees that OWNER is in no way responsible for the
safety and property of CONSULTANT or its personnel. CONSULTANT shall comply
with all applicable federal, state, and local safety standards related to the performance of its
waork or services under this Agreement and take reasonably necessary action to protect the
life, health and safety and property of its personnel, the public, and OWNER in the
locations and areas in which CONSULTANT is performing services under the Agreement.

DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
provisions shall constitute default under this Agreement. CONSULTANT also agrees that
OWNER may elect as its option any single remedy or penalty or any combination of
remedies and penalties, as available, including but not limited o purchasing insurance and
charging CONSULTANT for any such insurance premiums purchased, or suspending or
terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1.

7.2.1.

The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, color, religion,
national origin, sex, age, or handicap. Such action shall include, but not be limited to the
following: employnient upgrading, demotion or fransfer, recruitment or recruitment
advertising, layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeships. The CONSULTANT agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this non-discrirnination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed

by or on behalf of the CONSULTANT, state that all gualified applicants will receive
consideration for employment without regard to race, color, religion, national origin, sex,
age (between forty and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles H.
Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent"),
as the authorized agent of OWNER, to monitor, direct and review the performance



8.2,

8&30

8.4

8.5,

of work of the CONSULTANT. Documents, data, reports, and all matters
associated with carrying out this Agreement shall be addressed to the OWNER’S
Agent or his designee. The OWNER’S designee will be identified in each
approved Task Order. Questions by the CONSULTANT regarding interpretations
of the terms, provisions and requirements under this Agreement shall be addressed
to the OWNER’S Agent or his designee. The CONSULTANT shall look only to
the OWNER’S Agent or his designee for direction in its performance under this
Agreement; no other direction shall be binding upon OWNER, OWNER shall
respond to written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only be amended, supplemented, modified or canceled by a
duly executed written instroment.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual
relationship with or right of action in favor of a third party against either OWNER or
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this
Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in
full force and such term or provision shall be deemed stricken, The provisions of Section
6 of this Agreement shall survive its termination,

NON-WAIVER. The failure of either party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitled.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:

LEXINGTON-FAYETTE URBAN
COUNTY GOVERNMENT

BY:
JIM GRAY, MAYOR

BY:

ATTEST:




URBAN COUNTY COUNCIL CLERK )
COMMONWEALTH OF KENTUCKY )
COUNTY OF FAYETTE }

The foregoing Agreement was subscribed, sworn to and acknowledged before me by

., as the duly auothorized representative for and on
behalf of , on this the day of , 2012,
My commission expires: .

NOTARY PUBLIC



EXHIBIT A

RFP #33-2012
REQUEST FOR QUALIFICATIONS (RFQ)
FOR PROFESSIONAL

ENGINEERING SERVICES



EXHIBIT B

CERTIFICATE OF INSURANCE



EXHIBIT C

PROPOSAL OF ENGINEERING SERVICES

AND RELATED MATTERS



EXHIBIT D

FURTHER DESCRIPTION OF BASIC
ENGINEERING SERVICES AND

RELATED MATTERS



ATTACHMENT #4

LEUCG TASK ORDER NO,
UNDER LFUCG AGREEMENT WITH FOR
CONSULTANT OWNER

Lexington Fayette Urban County
Government

Street Address 200 Hast Main Street

City, State, Zip Lexington, KY 40307

Contact Person Charles Martin

Telephone 859-425-2438

Fax 859-254-7787

E-Maii chmartingillexingtonky.gov

Task Order Date;

Task Name:

Task ID:

SCOPE OF WORK/DELIVERABLES

See Attached

SCHEDULE OF WORX

See Attached

FEE

See Attached

ADDITIONAL PROVISIONS

Because this is & Remedial Measures Plan project, CONSULTANT understands and agrees that the
performance of these services is relatad to the Consent Decree entered in a case styled United States &
Commonwealth of Kentucky v. Lexington Fayette Urban County Government, United States District
Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the “CONSENT
DECREE"), a copy of which has been made available for review by the CONSULTANT, and which
is incorporated herein by reference. The CONSULTANT further agrees that the services performed
pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT
DECREE and that the following requirements and conditions, which are in addition to those provided
m the Engineering Services Agreement, shall apply to all work and services performed by the
CONSULTANT under this task order:




1. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the
OWNER is subject to penalties for non-compliance with the CONSENT DECREE deadlines.

2. If delays resnlt solely by reason of acts of the CONSULTANT, the CONSULTANT shall be held
liable for any financial penalties incurred by the OWNER as a result of the delay, inclading but not
limited to those assessed pursuant to the CONSENT DECREE. Section 6.5 of this Engineering
Services Agreement (Disputes), shall apply in the event the parties cannot mutually agree upon the
cause(s) associated with delays in completing project deliverables. The CONSULTANT must
immediately notify the OWNER in the event of such delay, and provide the OWNER a written action
plan within five (5) business days on how it will attempt to resolve the delay.

3. In the event that CONSULTANT’S delay or other nonperformance of its obligations hereunder
results in the imposition of penalties against the OWNER pursuant to the CONSENT DECREE, or the
OWNER otherwise suffers damage as a result of such delay or nonperformance, CONSULTANT shall
be solely labie fo OWNER for any and all such damages, including any costs and attorney’s fees.

ACCEPTED BY: AUTHORIZED BY:
Coensultant's Authorized Signature Owmer's Authorized Signature
Date Sigmed Date Signed

Two originals of this work  order shall be executed by the Owner and retwned to
. A fully executed copry will be returned to the Owner,




ATTACHMENT #5

L¥UCG TASK ORDER NO.
UNDER LFUCG AGREEMENT WITH FOR
CONSULTANT OWNER
Name Lexingtonn Fayette Urban County
Government
Street Address 200 Fast Main Styeet
City, State, Zip Lexington, KY 40507
Contact Person ' Chartes Martin
Telephone 859-425-2400
Fax 859-254.7787
E-Mail chmartinf@lexingtonky.gov
Task Order Date:
Task Name:
Task ID:
SCOPE OF WORK/DELIVERABLES
SCHEDULE OF WORK
FEE
ACCEPTED BY: AUTHORIZED BY:
Consultant's Authorized Signature Crwaer's Authorized Signature
Date Signed Date Signed
Two originals of this work order shall be executed by the Owner and returned to . A fully executed

copy will be returned to the Owner,



Lexington-Fayette Urban © cunty Government

DEPARTMENT OF FINANCE & ADMINISTRATION
Jim Gray Jane C. Duaskell
Mavor Commissioner
ADDENDUM #1
RIFP Number: 33-2012 Prate: MNovember 6, 2012

Subject: RFQ for Professional Ensineering Serviees

IO ALL PROSFECTIVE BIDDERS:

Please address inquiries to:
Betty Landrum (359) 258-3320

Please be advised of the following clarifications to the above referenced RFP:

LV Questions

CATBSWERS !

Foomme 2 page 7 parag,zaph &, %Eecnon Cri EIBI ia, lmplsc—:b
that private projects completed i accordance with the
LFUCG Sanitary Sewer and Pump S1ation Manual and the
LFUCG Stormwater Manual are equal in standing to those
public projects completed under specific government
contracts. 1s that correct?

Lai:h pr 0ject wrl% be evaluated on tts mdtwducsé
merits. The proposer should use histher discretion
in selecting projects refating to the specific
category that will best demonstrate the proposer’s
experience.

Can you provide examples of similar type projects that will
be inclrded in Category 47

Examples of projects in Category 4 would be any
type of trenchless pipeline and /or manhote
rehabilitation projects, e.g., Cured In Place
Pipeline Rehabiiitation (CIPPY, pipe bursting,
sliplining, or manhole rehabilitation with various
coatings or infection systems.

Do the one-page resumes for key project team members that
are requested in the Project Team section count toward the
specified page limit (i.e. are they to be counted in the 6
pages)?

Yes — Resumes should be one page maximum,
Proposers should use their discretion in providing
the information reguested in sixX pages maximun.

- From reviewing the minutes of the meeting, Mr. Martin made
the statement encouraging teaming to maximize locat
participation. Then in answer to the first question he said that
only the qualifications of the Prime would be scored. Then in
angwer to another question he said that relevant projects by
subs would count. Since there seems to be some (uestion here
related to scoring of prime and not sab, the following question
is posed.

iFa firm had a local office and wanted to be prime, but wanted
1o subcontact with a smaller local firm for an experienced

Yes - Scoring of the Project Manager is
maximized by project experience and being
located locally (locally defined as being within the
Bluegrass Area Development District boundaries),

200 East Matn Swect e Lexington, KXY 40507 »

{(BS) 425-2255 e www lexingtonky.gov

HORSE CAPITAL OF THE WORLD




)

wastewater project manager, wounld the Prime/Team receive
the points for having & local project manager?

In the neeting minntes the answer to the {irst question was
oty the qualifications of the prime would be scored, not the
subs, ITa small local firm wanied (o be the prime and
subconiract with a larger firm to supplement their
qualifications, would that preclude the small prime from
receiving the benefit of having the larger firm as a sub?

No - The intent of the evaluation process will be
1o identify and rank the most qualtified firm or
team of firms.

Does the Division of Water Quality have a list of the §2
projects, and possibly a breakdown of the projects in each
category, that are anticipated fo be conpleted with this RFQ?

! Yes. Seeattached list titted RMP Prajects. The
| 82 projecs arc those listed in the Remedial
Measures Plan. There will be other projects
awarded under this contract that are not Hsted.

Could you provide what specific items that you will require
responders to submit for an affirmative action plan for the
RFP #33-20127 Management in our firg considers some
information proprietary, however we want to be responsive
and comply with the requirements of the RFP.

Flease submit your current affirmative action plan
with your response and identify the pages
containing proprietary information as confidential
and/or proprietary.  Any confidential and/or
proprietary information contained in your response
should be ciearly identified in both hard copy and
electronic versions,

A question regarding Contract 4 — Pipeline, manhole. infet,
and junction chamber rehabilitation projects. Does the scope
of work include providing flow monitoring, smoke testing,
and dye testing services?

AT present, no. DWQ reserves the right o
compose or revise any Scope of Work necessary
to meet its needs at any time during the duration
of this coniract,

It would seem that to accurately compare the mean deviation
of hourly rates between firms proposing, that consultants
shouid be expected to use a slandard personnel classification
system for hourty rates. Does LFUCG intend o fssue such a
list?

Hourly Rates will no fonger be considered in the
evaluation process {see attached REVISED
scoring sheet; however hourly rates must be

| submitted for the specific job classifications on the
- attached form that will be used at time of contract
negotiation.

I As an office originatly founded in Lexington over 40 years

~ ago and subsequently acquired by another out of state firm, it

seems unfair that we are only entitled to a score of 3.5 0r 4.0
for the “Offices status and location of employees™ category.
Under this scenario, a recently established prime firm with a
focal headguarters, small work force, and no prior experience
working with LFUCG could be awarded more points than a
firm founded in Lexington that hias continuously served
LFUCG for over 40 years. Can additional consideration be
given for length of service and/or longevity of office existence
in Fayette County?

Mo - The proposer will be able to demonstrate
and seore points in other categories,

Can you release the list of anticipated Remedial Measures

[ Plan projects and their estimated costs of construction?

Yes —see attachment pdf's (G3 RMP
Implementation Plan & RMP Project Maps by
Sewershed)

200 East Main Street © Lexington, KY 40307 »

(859) 425-2255 = wenwlexingtonky gov

HORSE CAPITAL OF THE WORLD




How will a firm be ranked if there is a joint venture?

DWQ will reguire that the Cantract be execited
with a single consultant. In the case of a team, the
prime consultant must be identified and must
execute the Contract, Joint Ventures will not be
considered due to the confractual reguirements,

George Woolwine (HDR) asked Mr. Martin to further
define Category 2 and distingnish the work in Category 2
from Category 4. Mr. Martin said that Category 2 is dig and
i replace while Category 4 is rehabilitation for the purpose of
‘reducing I&1 (Inflow and Infiltration) in the collection
f system. Cole Miicham (OBG) asked if the hourly rates

within 15% were plus or minus, and if there was a prime
 that 1eamed how would we establigh the mean 1ate?

i

Regarding the difference hetween Category Nos,
2 and 4, see the response o question No. 2 above,

Regarding the question on hourly mtes, see the
response to guestion No, 9 above,

SPECIAL NOTE TO PROPOSER: Please note that the

Selection Criteria (attachment 2 — RFP

Scoring Sheet) have been revised — hourly rates have been removed and the points assigned have been

changed,

Todd Slatin, Acting Divecior
Division of Central Purchasing

All other tevms and conditions of the RFP and specifications are unchanged. This letzer should be signed, anached o

and become a part of your RFP,

COMPANY!

ADDRESS:

SIGNATURE OF PROPOSER:

200 East Mam Sweet © Lexington, KY 40507 «

(8593 425-2255  »  wwwlexingtonky.gov

HORSE CAPTFAL OF THE WORLD




Hourly Rate Schedufe

Remedial Measures Plan and Related Projects

Job Classification

Hourly Rate

Principal

Project Manager

Project Engineer (PE)

Project Engineer (EIT)

Engineering Technician / CAD Technician

Survey Crew

Clerioal

200 Bast Main Street ¢

Lesington, K'Y 40507« (R39) 425.2255
HORSE CAPTTAL OF THE WORILLD

woaw lexingtonky.gov
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RMP Projects

ows? Care Run Wet Weather Storage $3,120,000 $33.440,000 560,000/ 1 - Storage
CR-10  fUpper Cane Run WWNS 3500,008 $3.980,000 §4 480 000 1- Slorage
EH-3 East Hickrnan WWS $1 540,000 $16,520,000 £18.060.000, 1 - Slor
ME-1 North Elihon: PS WWE £580.000 4,420 DGO 10,300,000 1 - Sforage
TE-1 T own Branch WWTP WS £8 770,000 $102,130.000 111,800,000 1 - Storage
W1 WH-7 WWS £1.630,000 $17 450000 318,080,000 1 Storage
WH-20  (WHWWTP Wns $10.130.000 $108.610.000 §1158,740,000 1 - Biorage
WEH-§ Vot Run WWE 740,000 7,840,000 §B,620,060 1- St(braale
CR-1% Cane Run Trunk 150,000 $1.700,000 £1,880,600 2 - Pipeline
CR-12 Lexmark Trunk A S160,000 F1.480,000 £1,640,000] 2 - Pipeling
CR-13  |Lexmars Yrunk 8 $110,000 §960,000 £1,670.008 % - Pipeting
CR-14 New Circle Trunk A $390.000 $3,920,000 $4.310,000 2 - Pipeling
LR-15 Now Circlg Trurk B FERL, 000 $2.700.800 2 960,000 2 - Fipeline
CR-3 Expansiar Area 3 FiM $430,060 $3.470.000 $3 800 000 2 - Pipeline
CR-4 Expansion Area 3 Trank $550,000 54,540,000 $5 390000 2+ Pipafine
GRS Shandon Park Triinks $260,006 2,080,000 B2.310,000 2 - Pipeiing
CR-8 (Winburn Trink $140 000 S95 000 1,120,060 2 - Pipsline
CR.7  Thorguphized Acres Trunk §170.000 1 600,000 1,770,000 Z - Pipeiine
CR-6 Lowee Giritlin Gare Trunk $50,000 770,000 $860,000 Z . Pinajive
Ei4-1 East Hickman Fik $860,000 $9,210,000 $30,076,600, ¥ - Pinehre
EH-T0 Hartiand 1 Trunk $120.000 §1.820.000 £1.140 630! 2 - Pipeline
EH-11 Eliminale East {ake PS $70.000 3560000 $630,000/ ? - Pipehire
EH-12 Century Hills Trunk Upsize $150,800 £1.400,600 $3.550,000] 2 - Pipeling
Er-13  |Easr|ashe Yook Upsize £80.000 £700,600 $750.0001 2 - Pipeling
EH-14 Autzmin Ridge Trunk Upalze 190,000 $300,00¢ §1.,000,600 2 - Pipelipg
E-2 Overbrook Farm Fii 120.000 51.080.000 $1.200.000 2 - Pipfine
EH-6 Cverbrogk Farm Trunk 420,000 §4.250.000 $4.670.0060 2 - Fipeine
EH-8 Armslrong W Trunks £166,6006 876,000 876,000 2 - Pipeling
EH.G Hartiand 2 & 3 Trunks £170.000 $1.580,600 $1.750,800] 2 - Pipeline
WED |Eastland Tronk $160 000 §1,340,000 $1.500.000] 2. Pipsine
NE-3 Licerty Boad Trunk 280,600 2,745 600 F3.030.000 2 - Pipeline
NES  {Gresnbries {rank £30,000 F260,000 $ZS0000] 2 - Pipshine
SE-2 ftind Lane Trunk $120.000 $1.0:50,000 §1,170,000 2 - Ppeiing
TEB-10 Widiznd Avenue Trufk £326,0600 $3,120.000 $3440,000 2 - Pyoling
8.3 Tie-in Lawer Catte Run Fi4 320,000 $ 160,000 $180.000 Z . Fipeling
TH-4 UK Trunk & §276,000 32,560,000 $2.830,000 2 - Pipefine
T8-5 UK Tryni 8 (Newtown Pike Extengion) & & F 2 - Pipeling
TB-6 UK Tronk © $150.000 £ 380,000 41,530 408 Z - Pipgline
TB-7 UK Trunk O $240 000 $2.330.000 £2.570,000 2 - Pipaling
T8-B UK Trusi B £250.000 §2,850.000 23,140,600 2 - Pipghne
T2 Georgetown Road Trunk £10,000 £T00,000 110,000 2 - Pipeling
WH-18  |[Wesl Hickenan Main Trunk 8 £750.000 §£7.950,000 $& 700,000 2 - Pipeling
WH-11 Wes) Hickiran Main Trmk F £450.000 $¢,500,000 §4 550,000 - Pysiine
WH-12  [Sutherdang Trunk $160,060 £1,640,000¢ £1,820,80D 2 - Pingling
WH-13 1dle Hour Trsnk $80,000 750,000 $£750.000 2 - Pipeiing
WH-14  {Centre Parsway Trink $100.000 $EE0.000 $550.000 £ - Pipetne
WH-E  iThe Island Tronis $100 0060 G0 000 $950.000 2 - Pipeline
WH-16  [Woodhtt Trenk $280,000 $2,790,000 42,080,000 2 - Pipelire
WH-t7  Prather Road Trunk F200.000 £1,875.000 £2.070.060 2 - Pinebie
WH- 8 Hichreond Road Trunk $1 70,000 £1,535,668 £1,200,600 2 - Pipeline
W18 |Wildwood Park Trunk §110.060 61,010,000 $1.120,000 2 - Pipeline
WH-2 West Hickman Mait Trurg A $3B0.000 $3.800.000 %4.180.000 2 - Pipetine
WH-3 West Hickmas KMair Trurk B SEEL,E00 85,780,000 $E 340 000 2 - Pipetine
WH-4 West Mickman Main Tronk © FAAG.000 £4.400,000 $4.840.000 2 - Pipeline
WH-5 Larrisdowne South Trunk E530.000 $3,220,000 §3.550.080 2 - Pipeline
WH-E West Hickman Main Trunk D 370000 $3.660.000 $4,0:30,000: Z - Pipedire
WH.7 [Merrick T 360,000 $3,520,000 $3.880,000] 2 - Pipedine
WiH-8 Eoton Tk 150,060 £1,400,000 £1,550,000 Z - Pipeling
WH-g Sputheastern Hids Trurk 5210860 1,830,060 2,140,0001 2 Pipefine
WH Wolt By bain Trunk A £210.000 1 580,000 2 200 00D 2 - Pipeline
WR10 'éch O tink Trunk $185.060 1.680.000 1868 050 2 - Pipeling
WH-2 Walf Run Main Trunk B $230000 $2,180.000 2.410.00 2 - Pipaline
WiH-3 Woll Run Main Trunk © 54200080 £4.140.000 £4.5680,000; 2 - Pipeline
WH-4 Wolf Fun Main Truns D 195,000 §1,730.000 1,520,000 2 - Pipgiing
WR-5 Wil Run Sain Trink £ $230,600 £2.14G,008 2.3 70,000 ¢ - Pipeling
WR-E Woll Hur Main Trunic F $260,000 £2,460,000 2,7 20,000 2 - Pipgling
WH-7 Walt Run bain Trunic G $220,000 §31.980.000 2,215,600 2 - Figaling
WH-8 Parkers Ml Truni £190.000 §1,770.000 §1,950,000: 2 - Pipeline
CH 16 [Griffin Gale Renals & & £0] 4 - Rehab
WE-& Flowd Drve Rehab < $- 0 4+ Rehaly
NE-4 Gi brier #2 PS 170,000 $1,045.000 §1.210,000 5 - Small S
TB-2 Town Branch PS Replacement 100,000 $830.540 $630,000 5 - Small PS
CR-2 Expansioe Area 3 P 720,000 $6,980,000 $7,700,000 6 -1age P§
EFt-2 Eas! Hickman PS $1,3190.004 £13,110,006 $14,300.000 € - Large P&
£H5 Overbrook Farm P5 - 520,008 $5,300 000 82,820,000 € - Large P8
SE.1 South Eikhsm PS Unsize $50,000 $6590,000 $770.000 £ - Large PS
SE-3 hint Lang PS $490,000 £3.826,000 £4.410,000 G - Large S
WR-11_ [Wolf Run Fump Station & 9,500,000 $8.500000f & -isme PS
CE-8 Sharot Village PS and FM $220.000 1,500.000 2,120,000 2&G
EH-7 Uelorg Road PS & EM $280,000 2,540.000 £2.130.000 ZEE
HE-7 Exparision Arpa 24 Projecls 3 5,810,000 5.816,000 286
EH-15 £axpansion Area #1 Property Acguisition £1,$10.000 $- £1,116,000 WA
GG 3I06AD TG EnTIhT B5ARGEG000
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@ 1. Lower Cang Run £0
[Z] 2. Expansion Area 3 P$

== 3, Expansion Area 3 FM

st 4, Expansion Area 3 Trunk

S. Shandon Park Trunks
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s 7, Thiroughbred Acras Trunk

=LEL 8. Shaton Vikage PS and Fi
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wemmmss 13, Laxmak Trunk B
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16. Griffin Gate Rehab

Cane Run Solution
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EXHIBITB

CERTIFICATE OF INSURANCE



Nar-c LammnacKk

HuY 2d4 4683 p-3

ACORD, CERTIFICATE OF LIABILITY INSURANCE

BATE (MM/DDAYYY)
02/11/2013

PRODUGER
State Farm Insurance

830 US Hwy 27 S. - Suite 2 Harrison Sguare

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION

ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE

HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR

ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
I

Cynihiana KY 41034
!
859-234-4662 INSURERS AFFORDING COVERAGE NAIC #
INSURED INSURER A: State Farm Fire and Casualty Company 25143
E‘?‘l ??ﬂ?i?gﬁ INSURER [r; State Farm Mutuel Automoblle Insurance Gompany 25178
a -
Lexington KY 40513 PISURERE:
INSURER D Siate Farm Fire and Casuzity Company 35143
i INSURER E: State Farm Fire and Casualty Company 25143
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POUICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

HERATDY OLICY EFF TPOLICY FioN
TYPE OF INSURANGE POLICY RUMBER i M@WF ! Dﬂlﬁlﬁuﬁﬁml LikIrs
A | 3 | GENERALLIABILITY 97 BV 7350 1 02114113 62120114 EACH OCCURRENCE s 1,000,000.00
BAMAGE T0 REN
X | comerciaL GeneraL LsBLITY x PREMISES [Es oemmronce) | §
F
g CLAIS MADE OCCUR MED EXP {Any nne parson) ]
PERSONAL & ADVINJURY | §
- GENERAL AGOCREGATE s 2,000,060.00
GENT. AGGREGATE LIMIT APPLIES PER: PRODUCTS - GOMPIOP AGS | §
poucy | 1RO [T o0
B | X | AuTomOBILE LinBILITY 119 7083 02/61/13 08/01/13 COMBINED SINGLELMIT | ¢
ANY AUTC {Ea accdent)
ALL OWNED AUTOS
! BODILY INSURY
§ .
XK1 seHenulEs autos {Par parson) 500,000.00
HIRED AUTOS
BODILY IMJURY
; § 500,000.09
NON-OWNED AUTOS {Per autident) >
, ,
' PROPERTY DAMAGE
] PROPERTYD s 100,000.00
| GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | §
ANY AUTG OTHER THAN EANCE 1 §
AUTS ONLY: #GG |5
8 | X | EXCESSUMBRELLA LIABILITY 87 11 7420 G 04/09/12 G4/0%/13 £AGH OCCURRENCE s £/000,000.00
> occur CLAIMS MADE AGGREGATE s 2,000,000.00
$
| peDUCTBLE 5
| RETENTION _ § S
E | WORKERS COMPENSATION AND TORY LTS R
. 170
WORKERS COMPENSAT 97 BN V3675 01/01/13 01/01/14 —LIORULMTS. ——550,00000
ANY PROPRIETORIPARTNER/EXECUTIVE
OFFIGERIMEMBER EXCLUDED? EL. DISEASE - EA EMPLOYEE| § 500,000.60
SR PROVISIONS belaw EL. DISEASE - POLICY LIMIT | § 500,000.00
OTHER j

DESCRIPTIOR OF OPERATIONS ! LOCATIONS | VEHICLES / EXCLUSIDNS ADDED BY ENDORSEMERT { SPECIAL PROVISIONS

_CERTIFICATE HOLDER

CANCELLATION

Lexingion Fayette Urban County Government
Division of Water Quality - Attn: Juiie Mantrom
125 Lisle Indusirial Ave. - Suite 180

Lexington KY 40511

i

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREQF, THE {8SUING INSURER WILL ENDEAVOR TG MAIL _ 30 DATS WRITTEN
NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
HAPOSE NG OBLIGATION OR LIABILITY OF ANY KIND UPOR THE INSURER, ITS AGENTS DR

REPRESENTAVIVES,

'3

AUTHORIZED REPRESENTATIVE

] : I/ ’ N AN
T Lt q S

ACORD 25 (2601/08)

© ACORD CORPORATION 1968




DATE (MIODY YY)
12731720132

ATE HOLDER, Teis

IMPORTANRT! If the cedificste holder is an ACDITIONAL INSURED, the policylies sl he ehdorsed, ¥ SUBRBGATION I8 WaNED, sultlect 16
the terens ano conditions of the policy, certain policies may require an entorsemaent. A sietement on thig certifitate does net confer rights to the
certificale holder in fiay of such endorsement(s).

PRODYGER F e e S

The Underwriters Group, jne. 502.204 1347 ) "FAR o ) -
:502- - 3 AIG, No): S02-244- 2417

1900 Eestpotne parpcy oy £02:224 2203 _«.__’LL_.JW_)%W,MM.

F.O. Box 23788 e msvae_agg; AFEOROING covernce
Jouisville Y 0223 T e | soena Evansron Ansurance Company
HEURED .
E.&. P’al‘ti]&fﬁ, FLC Mﬁé‘;'" e T ——
311t waii Bireer et I
Lexingion, Ky 408323 T e
COVERAGES REVISION NUNMBER:
HTHfS BT URANGE LISTED BELOW Hayve BEEN ISSUED T THE INSUBED NAMED ABODVE FOR Ti
NT, CORUMENT WATH RESFECT

[

e
LIMITS

OENERAL EABILITY
B _i;g?j.ﬂ.’iiﬁcm’- GENERAL LiABaITY  PREWSES ;EW_%,_@“__ 5

HED B8 iy ane poren)
| PERSCUM B ADY Ny
SENERAL AGOREGATE
FRODUCTS . coumnp asa

. CLANE MADE RE

CENL AGGHRECATE Ly APPUES PER
 poniey 2 [ Toee
{ AUTOMOBILE Liasi Ty
Fe

O
2 secden)

HORIE Y dadirgy Par pﬂwn.T

1.1:\&‘1 AUTD I L B
i mgomes ¢ screpuien ! BODILY INGURY ey pocrterd) | 5
- y £ Rdmideen ! PROPERYY BAMRGE ™ -
[ .

I JumereLLA LR J‘{ occus

} EXCESS L1ag

)
EBCH ocCuRRERCE
AGOREGATE

REYENTIGH S

S

WORKERS COMPENSATION { W STATU. X
jmnmpwvms'uwuw f Lwlzgﬁmwﬂ__m., .
iM\WPRDFNIE‘ORJFAH?NER.‘EXKUTNE EL E& ACCIDERT
] {JFF:CER!’MEMfBER EXCAIUDEDY f e “"“Eﬁ"'”l-g\i‘;-*“" -

{Mandatory in ki | £ Diseass. e pmpovar s

I Eetonbe vngar i 5‘“_"'—"’“""""""“"* """" T e B

SCRIBTION OF OFEARTIONS E2iden H iEL DISERSE. POLICY LT -
- | Profeseiona) Liabiiiny ] ;:asezz 572 !ue 720/50i3 Joe /1072013 | Baeh Claam 1,000, 000
(mams Mans Coverage ! | ; hggregatse 2,006,000

Reryo Lave:  ppa f f ;neducubie 35,000

; VESCRIETION GF CPERATIONS ¢ LOCATIONS I VEHISLES {AR3Ch ACORD 151, ATGIURNE RemBme Seheduln 8 myrg Bhaceds reuireg)

CERTIFICATE HOLDER CANCELLATION

Pivision of vater Qualicy OUIEREOR, NOTKCE WLl BE DEfmwearn N
L&kmgton/?ayett-& Urban Co Govermment ACCDRDANCEWI?H THE POLICY PROVISIONS,

Altn: Jerry Rice
126 Lisle Yndustriay hve, Suite jsp "‘W"’Mﬁw’fsm’”""f
N

Lexington, Ky 40513 ik [ ) }%@Gﬂ}m

& 19682010 ACORD CORPORATION, Al rights reserveg.
ACORD 28 (2616105) The ACORD name and togo are reglstereg marks of ACORD
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PROFESSIONAL ENGINEERING SERVICES
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November 13, 2012

Mr. Todd Slatin, Acting Purchasing Director
Division of Central Purchasing
Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Strest

Lexington, Kentucky 40507

RE:  RFP#33-2012
Professional Engineering Services
Category 5 {Conventional Small Pump Stations)
Request for Proposals (RFP)

Mr. Skatin:

EA Partners is pleased to present our Qualifications Package for the captioned project. Please find attached one (1) master copy, seven (7)
duplicates, and one (1) electronic copy of our response.

EA Partners has assembled a team that has designed and overseen many projects similar to this, and we are well versed in the type of design and
project management this project demands, having performed in the same capacity for many of our other clients. Joining EA Partners is Integrated
Engineering, PLLC {DBE Component), Magna Engineers (DBE Component), T.H.E. Engineers (Environmental and Structural), and L.E. Gregg and
Associates {Geotechnical).

Our attention to detail during the design phase and our ability to manage during construction makes us a fitting choice. Qur “Big Picture” approach
produces accurate bids, minimizes or eliminates post award change orders, and allows a project to be completed on time and within budget.

We look forward to working with the Lexington-Fayette Urban County Government on this project and providing the service and product which has
made us synonymous with engineering excellence in Fayette County,

Sincerely,
EA PARTNERS, PLC

Thomas W, Hatfield, P.E.,, P.L.S.
Principal/Project Manager




EA Partners, PLC is a Lexington based consulting firm with over thirty years of experience specializing in sewer system
design, water distribution, stormwater management, fand development, and fransportation design services. Qur experience
includes designing and constructing many of the trunk sewers, force mains, and pump stations in and around the Lexington
area. Most of our projects involve easement acquisition, encroachment permits for work performed on public right of way,
and logistics for tying into, or removing, existing systems while maintaining service. Our common sense approach to
engineering and our ability to see the “Big Picture” is a fremendous asset in laying out alternate alignments and grades and

then assisting the client in selecting the one most appropriate.

Many of our pump stations have included innovative designs relative to odor control, noise suppression, environmental
considerations, and aesthetics. The exterior of the Mint Lane Pump Station was selected to blend in with the adjacent
Dunbar High School. The Bradford Place Pump Station, located in Georgetown, was located to minimize the disturbance to
existing trees, allowing for screening from the Georgetown Bypass and surrounding land owners. The Bradford station was
one of the first to implement the Sulfatreat System for odor control, which is now a standard feature in most pump station
designs. _

We have aiso worked on numerous force main projects where the alignments were designed around existing features such
as roadways, residential neighborhoods, improved properties and State right of way. The Mint Lane 16 inch force main runs
behind the Dunbar High School and through the Palomar neighborhood. The Blackford and Gleneagies force mains are
located within the Man O' War and Interstate 75 rights of way. Our excellent working relationship with the Department of
Transportation enabled us to design and construct the force mains longitudinally within these major highway rights-of-way,
something that is not a usual occurrence.

EA Partners is very comfortable working with the public, whether that be the client, a regulfatory agent, or stakeholder. Our
survey crews and inspectors are always courteous to property owners and nofify the owner prior to accessing their property.
EA Partners has extensive experience conducting public hearings and acquiring easements and right-of-ways, EA Partners
provided design, easement acquisition, and construction inspection services on Bradford Place in Georgetown, including the
installation of dual force mains through the rear yards of twenty nine properties. One of our most difficult projects was the
extension of the Autumn Ridge Trunk Sewer north of Todds Road in Lexington. The project involved the replacement of an
existing 8 inch gravity sewer with an 18 inch trunk sewer, within the same 12 foot easement. We participated in
neighborhood and individual meetings, both public and private, and negotiated easements from approximately thirty
homeowners. Our involvement in the project allowed it to be completed in an efficient manner, with all parties satisfied with
the end result.

Our most recent project for the Division of Water Quality was the relocation of a portion of the Andover Trunk Sewer on the
Andover Golf Course. Due to limited access to the project area a temporary construction easement was required across the
golf course. EA Partners conducted the successful easement negotiations, including consultations with the landscape
contractor/arborist for the golf course reclamation.




EA Partners also has an excellent relationship with the Division of Water and the Kentucky Infrastructure Authority. We u The Bradford P

have a good understanding of the funding process and are capable of providing project administration including applications,
documentation, plan submittal, pay estimate submittals, and project closeout. T.H.E. Engineers, a Lexington based
environmental, structural and highway design firm, has been included as a team member to assist in the categorical
exclusion, environmental assessment, and structural design, as necessary.

Integrated Engineering, PLLC will assist in the detailed design of the pump station and force main projects. Integrated
Engineering, also a Lexington based firm founded in 2006, is a registered DBE with expertise in sanitary sewer design and
stormwater management. Integrated Engineering’s local staff has gained a tremendous amount of experience with the
Division of Water Quality on projects, similar to those included in this RFQ, such as the Bob O Link Trunk Sewer and the
Lexington Mall Sanitary Sewer Replacement projects. Integrated Engineering is currently one of the engineering
consultants selected to the Division of Water Quality's Indefinite Contract for Sanitary and Storm Sewer projects.

Magna Engineers will provide electrical, mechanical, and instrument control engineering setvices during the detailed design
phase. Magna Engineers is a Lexington based, woman owned consuiting engineering company and a Certified Economically
Disadvantaged Woman Owned Small Business. Their staff of professional and LEED accredited engineers has a combined
experience of over 70 years and have completed projects in a broad market range including water, wastewater, municipal,
military, and industrial. They have provided services on the Deep Springs, North Elkhorn, and Bluegrass Airport pump
stations within Fayette County.

The final member of our team is LE Gregg and Associates, another Lexington based firm. LE Gregg is a geotechnical firm,
which has provided geotechnical engineering services, materials testing, construction observation and drilling in Lexington for
over 55 years. They will provide rock soundings for the pump station and along the force main corridor and provide
consultation, should subsurface conditions warrant,

REPRESENTATIVE PROJECTS

Bradford Place (pump Station)

Duncan Sanitary Sewers

Cherry Blossom Trunk Sewer
m_msmm@mmm {Pump Station)

Man O' War Development (Pump Station;
Masterson Station (pump Station)
Canewood Subdivision {Pumg Stalion}
Huntertown Glen (Pump Station)
Andover Trunk Sewer

Autumn Ridge Sanitary Sewer Replacement
Scroggins Park Trunk Sewer Replacement
East Hickman Trunk Sewers

West Hickman Trunk Sewer

Lower Town Branch Trunk Sewer

Blackford Property (ump station)

Gess Property

Beaumont Farm  pumg station)

Ashiree _uaﬁmﬁmmm Pump Station}
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Kentucky Infrastructure
Authority Support Services

Categorical Exctusion/
Environmental Assessment

mrmmsos_ Existing information m

_ Figld Survey/Base Mapping m

L

Utifity Coordination

Property Owner Research

|

Technical Memorandum
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E A Partners, PLC

&
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THE
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Environmental/Structural
Consultants

LEG
LE Gregg
Geotechnical Consultants

MAG
Magna Engineers (DBE)

Detailed Design

Geotechnical Investigation

Permitting

SWPPR/BMP Plan

Easement Acquisitions

Contract Documents

Cost Estimates

QA/QC

|
|
|
|
|
|
|
|

Public Meeting

_
|
|
|
|
|
|
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EAP

EAP

EAP

EAP

EAP

EAPR
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MAG
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EAP
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Team
Personnel

Tom Hatfield, P.E., P.L.S.
Rick Nunnery, P.E., P15, CFM

Dave Heil, P.E.
David Edward, P.E.

Tom Hatfield, PE,, P.L.S.

Jeff Clark, EIT
David Tharpe

Tom Hatfieid, PE., PL.S.
Rick Munsery, P.E., PL.S., CFM

Mare Wirtzberger, P.E.

Tom Hatfield, P.E., P.LS.

Rick MNunnery, P.E., PLS., CFM
Harsha Wijesir, P.E.

Eddie Mesta, P.E.

Tom Hatfield, P.E., P.L.S.

Rick Nunnery, P.E, P.LS. CFM
Harsha Wijesirt, P.E.

Edgie Mesta, PE.

Dava Heil, P.E.

Michalle Howlett, P.E., LEE AP

Jason Anslie, P.E.

Tom Hatfield, P.E., P.LS.
Rob Young, EfT

Marc Wirtzbergar, P.E.
Rob Young, EIT

Tom Hatfield, P.E., P.L.S.

Teom Hatfield, P.E., P.LS.

Tom Hatfield, P E, PL.S.
Rick Nunnery, P.E., P.L.S., CFM

Al Gross, P.E..PLS.

Al Gross, P.E., P.L.S.
Tom Hatfieid, PE.. P.L.S.

|

Pre-Bid Conference

ey

Respondio Q& A

Bid Review, Evaluation, and
Recomimendations

Meetings

Pre-Construction
Confersnce

Shop Drawing Review m

Eval. and Recommendation
of Change Orders

m Monthly Progress Meetings w

m Process Pay Requests m

Final Inspection &
Project Certification

GPS As-Builts/Record
Drawings

Resident Observation
{if needed)

Team Team
Leader Bursonnel
cAR ﬁwg Hatfield, P.E., P.L.S.
Rick Nunnery, P.E., P.L.S., CFM
EAD .—.n.:: Hatfieid, P.E, P LS.
Rick Nunnery, P.E., P.L.S., GFM
Al Gross, P.E., P.LS.
EAR Rick Nunnery, P.E., P.L.S., CFM
Tom Hatfisld, P.E, PL.S.
BAP Tom Hatfield, P.E,, P.L.S.
' Rick Nunnery, P.E., P.L.S., CFM
AP ._..,..VB Hatfield, P.E., P.L.S.
Rick Nunnery, P.E, PLS., CFM
sap Tom Hatfleld, P.E., P.L.S.
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Eab Tom Halfleld, P.E., P.L.S.
Rick Nunnery, P.E., P.L.S., CFM
EAR Tom Hatfield, P.E, P.L.S.
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EhE Tom Hatfigld, P.E. Pl 8.
Rick Nuninery, P.E., P.L.S., CFM
EAP ._.n.ua Hatfield, PE, P.L.S.
Rick Nunnery, P.E., P.L.S., CFM
EAD ._mm.ﬁ_mqw_ EIT
David Tharpe
Tom Hatfield, P.E., P.L.S.
EAR ’ ’
Jeff Clark, EIT
LEG Jeff Clark




Mr. Gross has over thirty-nine years experience in sanitary sewer, storm water management and transportation projects. Mr. Gross is
the Principal-in-Charge of all the firm’s sanitary sewer, drainage, and water distribufion projects. He is experienced in all phases of
Project Development, including planning, survey, design, inspection, report writing, economical analysis and construction
management. Mr. Gross is responsible for regularly monitoring performance and commitment. He has ‘successfully managed
numerous projects including the following:

e Mint Lane Pump Station Upgrade—Project Manager
= Pump stafion upgraded from duplex to triplex, with odor controf and telemetry
- Pump station upgraded from 400 GPM to 1,800 GPM
- Replacement of 4,900 LF of 8” force main with 16” force main in same trench
- Required work and reclamation among existing homes, Kentucky Division of Water Permitling

e Gleneagles—Principal in Charge
= 1,600 GPM pump station
- 8,400 LF of 10" force main
~ 260 LF of 36" bore and jack under -75
- Kentucky Transportation Cabinet and Kentucky Division of Water Permitting

e  Canewood—Project Manager
- 4 independent pump stations
- 20,000 LF of 4" and 8" force main
-~ Kentucky Transportation Cabinet and Kentucky Division of Water Permitting

Mr. Hatfield has over twenty-six years experience in the design and study of sanitary sewers, storm sewers, and water distribution
systems. His experience includes all phases of sanitary sewer design including the study and analysis of existing systems, design of
pump stations and force mains, and the design of trunk sewers. He also has a vast amount of experience in highway design, drainage
and hydraulic desigh including the use of HEC-1, HEC-RAS, KYPIPE 2000, StormCAD SEDCAD 4, and SWMM computer software
programs. He has successfully managed numerous projects including the following:

=  Blackford Sewers—Project Manager
- 1,200 GPM pump station with odor control and telemetry
- 1,900 LF of 12" force main
- Replacement of 6,300 LF of 10" force main with 14” force main in same trench
~ 10,000LF of 12", 15", 18", and 24" gravity trunk sewer
- Kentucky Division of Water and Kentucky Transportation Cabinet Permitting

s Bradford Sewers—Project Manager
- 2,200 GPM pump stafion with odor control and telemefry
- 1,200 GPM pump station with odor conirol and tefemetry
- 26,000 LF of 12" force main
- Easement acquisition (29 properties)
- Master Plan in conjunction with municipality for sewering of 1,200 acres and elimination of 5 pump stations
- Kentucky Division of Water and Kentucky Transportation Cabinet Permitting

s  Hatfield Property—Project Manager
- 100 GPM pump station
- 2,247 LF of 4" force main
-~ Kentucky Division of Water Permitting




_M«g, Prevention and

‘Reviewer/ Preparer- Louisvile MSD- #1
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Mr. Nunnery has over fifteen years of experience working on various projects throughout the Commonwealth and for the Kentucky
Transportation Cabinet. Mr. Nunnery has extensive experience in the design of sanitary and storm sewers. His sanitary sewer
experience includes flow monitoring, sewer flow projections, capacity analysis, hydraulic m:mwm_m. pump station modeling and design,
force main design, gravity and trunk sewer sizing and design. He s proficient in KYPIPE 2000, SEDCAD 4,AutoCAD, Microstation,
and HEC-RAS. Specific project experience includes:

s Ash Tree Sewers—Project Manager
- 4 above-ground pump stations (150 GPM—1,400 GPM), with odor control and telemetry
- Run time and drawdown analyses
- 6,000 LF of 6" and 14" force main
- Sewer flow monitoring
- Capacity analysis and hydraulic monitoring
- Sewer flow generation analysis
- Grouhdwater monitoring
- Kentucky Division of Water Permitting

e  Versaitles Pump Stations—Project Manager
- 3 pump stations (150 GPM, 180 GPM, 58 GPM)
- Run time and drawdown analyses
- 2,600 LF of force main
- Sinkhole/karst analysis
Kentucky Division of Water Permitting

Mr. Wirtzberger has over ten years of experience working on various projects throughout Central Kentucky and the Kentucky
Transportation Cabinet, He has worked on numerous sanitary sewer projects involving layout, capacity analysis, flcedplain modeling,
and easement acquisition. Mr. Wirtzberger is experienced in plan preparation, quantity calculations, cost estimates, erosion control
and BMP Plans, and preparations for public meetings. He is proficient in Microstation, InRoads, HEC-1, HEC-RAS, and STORMCAD.
Specific project expertence includes:

o  Blackford Sewers—Project Engineer
- 1,200 GPM pump station with odor control and telemetry
- 1,900 LF of 12" force main
- Replacement of 6,300 LF of 10" force main with 14" force main in same trench
- 10,000LF of 12", 15", 18", and 24" gravity trunk sewer
- Kentucky Division of Water and Kentucky Transportation Cabinet Permitting

e Masterson Station Residential Development—Project Engineer
- 350 acre watershed drainage study
- 80 acre-ft detention basin
- {lass A Dam
- Two sanitary sewers pump stafions
~ 8,700 LF of 4 force main
- 6,000 LF of 12" and 15" sanitary trunk sewers

o  Gleneagles—Project Engineer
- 1,000 GPM pump station
= 9,400 LF of 10" force main
280 LF of 36" bore and jack under I-75
Kentucky Transportation Cabinet and Kentucky Division of Water Permitting

4
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Mr. Clark has over thirty years of experience in the surveying and design of sanitary sewers, storm sewers, sformwater
management facilities, and transportation projects. Mr. Clark has been responsible for coordination of the firm's surveying

operations _8“:93@ scheduling, construction staking, boundary surveys, and as-built verification surveys. Relevant
project experience includes:

= Blackford Sewers—Design Engineer
- 1,200 GPM pump station with odor control and telemetry
- 1,900 LF of 12" force main
- Replacement of 8,300 LF of 10" force main with 14" force main in same french
- 10,000LF of 127, 15", 18", and 24" gravity trunk sewer
- Kentucky Division of Water and Kentucky Transportation Cabinet Permitting

¢  Bradford Sewers—Design Engineer
- 2,200 GPM pump station with odor control and telemetry
- 1,200 GPM pump stafion with odor control and telemetry
- 26,000 LF of 12" force main
- Easement acquisition (29 properties)
- Master Plan in conjunction with municipality for sewering of 1,200 acres and elimination of 5 pump stations
- Kentucky Division of Water and Kentucky Transportation Cabinet Permitting
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Mr. Young has over twenty years of experience working on various projects throughout Central Kentucky. He has been
responsible for preparing permit applications to the Kentucky Division of Water, the U.S. Army Corps of Engineers, and
Kentucky Department of Highways. Relevant project experience includes:

s  Andover Trunk Sewer—Design Engineer
- Replacement of 193 LF of 24" frunk sewer to repair a failed creek crossing
-~ Included creek crossing and stream bank stabilization
- Easement negotiation and acquisition
- Golf course reclamation
- Kentucky Division of Water and U.S. Army Corps of Engineers Permitiing

=  Masterson Station Sewers—Design Engineer
- 8,700 LF of 4" force main
- 6,200 LF of 127 of trunk sewer
- Floodplain modeling
- Kentucky Division of Water and Kentucky Transportation Cabinet Permitting




Mr. Heil has over 34 years of civil design and project management experience working as a consultant to federal agencies, state and
local govemments, and private industry. Mr. Heil is responsible for project administration in all project areas including transportation
design, structure design, environmental document preparation, stream and wetland mitigation restoration, preparation of U.S. Army
Corps of Engineers Section 404 Permits applications, and preparation of Division of Water Section 301 Water Quality Certifications.
THE. Engineers have provided Environmental Assessments, Finding of No Significant Impacts, Categorical Exclusions, and
Environmental Qverviews for aver 100 projects. Specific project experience includes:

o  Statewide Permit Application, Stream and Wetfand Mitigation and Monitoring—Principal-in-Charge
- Contract to provide the Kentucky Transportation Cabinet with various environmental consuliing services on a statewide ba-
sis.
- U.S. Army Corps of Engineers Section 404 Permit Applications
- Division of Water Section 401 Water Quality Cerlifications
- Aguatic and Terrestrial Ecosystem Surveys
-~ Biological Assessment documentation for Section 7 consultation with USFWS
- Stream and wetland mitigation design, construction observation, and monitoring

»  Ohio County—Hickory Ridge Coal Mine—Principal-in-Charge
- Design for sfream mitigation associated with impacts to 3.45 miles of perennial and intermittent and 4.5 miles of ephemeral
tributary streams to Lewis Creek.
- Design of 10.31 acres of palustrine forested wetland
- Preparation of a baseline stream and wetland report
- 401/404 Permit Application
- Preconstruction notification, alternative analysis, and cumulative impact analysis

Mr. Edward has over eighteen years of experience working on various environmental projects within the Commonwealth of Kentucky
for a variety of clients, including the Kentucky Finance & Administration Cabinet and the Kentucky Transportation Cabinet. He is
experienced in all phases of environmental project and operations management. Specific experience includes natural stream
restoration, Phase | Environmental Site Assessments, Phase M Site Investigations, Hydrogeologic Site Assessments, Phase Il
Remediation Design & installation, State Superfund Site Investigations, RCRA Closures, and KPDES permitting. Specific project
experience includes:

2 Masterson Station—Environmental Engineer
- Coordination efforts with the Kenfucky Division of Water fo obtain approval for approximately 1,000 feet of stream relocation
and restoration.
- Conducted reference reach studies and design review of the restoration project.
- Utilized Rosgen Natural Channel Restoration methodologies.
- [Implemented soil bicengineering strategies during restoration efforts and set up long term monitoring efforts.

® U.5. 68 Expansion Bourbon/Nicholas Counties, KY—Environmental Engineer
- Reviewed stream assessment studies and stream restoration plans utilizing Naturat Stream Restoration principles
- Relocated approximately 2,000 feet of streambed
- Participated in coordination meetings with District 7 officials and subcontractors

@ Transit Qil (University of Louisville Cardinal Park) Louisville, KY—Environmental Engineer
- Manager for UST removal, sife investigation, and remediation activiies which exceeded $1.1 million over a 5 year period.
- Supervised soil and groundwater explorafory activities which led fo the implementation of a KDWM approved remedication
ptan.
- Over 11,000 tons of soil excavated from the property and transporied offsite for remediation.




Ms. Howlett has over 21 years of experience as project manager and electrical engineer for a broad array of projects up te $131 miflion
in scope. Ms. Howlett's technical areas of expertise include low and medium voltage power distribution, communications systems
including fiber optic systems and wireless, fire alarm systems, power quality, security systems, closed circuit video, indoor and outdoor
fighting systems, supervisory control and data acquisiion systems, control systems, varable frequency drive systems, and
instrumentation. Specific project experience includes:

s Deep Springs Wastewater Pump Station—Electrical Engineer

- Electrical and instrumentation for a new wastewater pump station which replaced an existing pump station in a residential
area.

- Included variable frequency drives, level control system, standby power, and telemetry.

¢ North Elkhorn Wastewater Pump Station—Electrical Engineer
- Electricai and instrumentation engineer for new wastewater pump station
- Included new screening equipment, odor control systems, and dual wetwells with 4-400 hp submersible pumps
- Electrical design included VFD's, standby diesel generator, and central harmonic filtering on the incoming service.
- Instrumentation included dual wetwell level controllers, flow metering, and a new telemetry unit to communicate with the
City's existing SCADA system

»  Pump Station Improvements, Bluegrass Airport—Electrical Engineer
- Major upgrade to an existing wastewater pump station
- Included new controls, standby generator, and relocation of existing telemetry and other monitoring equipment

A risk management plan is a document that a project manager prepares to foresee risks, estimate impacts, and define responses 1o issues.

Our project team consists of seven Professional Engineers and three Professional Land Surveyors that have the ability to share and overlap tasks. i any one of the team
members should be removed from the project for any reason, another member will be available to step in and assume the duties. Three of the team members from EA Partners,
PLC are principal owners with a wealth of experience and will be able to assume the duties of either the principal-in-charge, the project manager, or project engineer without
impacting the project. We will also have the ability to utifize personnel from Integrated Engineering to assume larger roles if the situation warrants. T.H.E. Enginsers also has a
sizeable staff to substitute personnel required to complete the categorical exclusion or the environmental assessment.

If any one of the critical team members requires replacement, the Division of Water Quality will be notified.

The project team has personnel with over 130 years of longevity at their current firms minimizing the risks of personnel leaving for reasons other than emergencies




PUMP STATION AND SANITARY SEWER DESIGN, REHABIL

Lexington-Fayetie Urban County Government

Deer Haven Properties

Projects: Andover Trunk Sewer
Contact: Steve Farmer

Phone:  859-425-2400

Email: sfarmer@lexington.ky.gov

Projects: Autumn Ridge Sanitary Sewer Replacement
Contact: Marion Clark

Phone:  859-263-4026

Email: marionc2@msn.com

Bzall Homes

C. Brothers, LLC

Projects: Blackford, Gleneagles-Versailles, Gess Property,
Bradford Place

Contact: Ray Ball

Phone:  859-268-1191

Email: rball@ballhomes.com

Projects: Lower Town Branch Trunk Sewer
Contact: Doug Cauthen

Phone:  859-421-3684

Email: doug@dougcauthen.com

Georgetown Municipal Water and Sewer Service

Haymaker Development Company

Projects:  Scroggins Park Trunk Sewer Replacement
Contact: Bob Wilhite

Manager
Phone:  502-863-7823
Email: rwilhite@gmwss.com

Projects: Mint Lane Pump Station & Force Main, Beaumont
Contact: Tim Haymaker

Phone:  859-296-9696

Email: thaymaker@haymakercompany.com

Beaumont Farm

Bradford Place vcgv Station

Autumn Ridge Trunk
Sewer




AUTUMN RIDGE SANITARY SEWER REPLACEMENT Project Manager Tom Hatfield, P.E., P.L.S. LEXINGTON, KY

Replacement of 3,000 LF of 8" sanitary sewer with 18" sanitary sewer in 12-foot easement across 33 properties.
y SERVICES PERFORMED
= Feasibility Study *  Public Meetings

+  Sewer Sizing « Field Surveys
» Easement Negotiations & Acquisition +  Construction Administration & Inspection

= Pians, Specifications & Estimate «  Construction Staking
«  Permitting = As-Built Verification Surveys
. g | CoSurer .
MINT LANE PUMP STATION REHABILITATION Project Manager Al Gross, P.E., P.L.S. LEXINGTON, KY

Upgrade of pump station to a triplex, submersible, 1,800 GPM (per pump) pump station, including telemetry and emergency generator. Also required re-
placement of 4,900 LF of 8" force main with 16 force main in same trench.

» Feasibility Study +  Easement Negotiations & Acquisition
+  Sewer Sizing - Bid Support
= Sewage Generation Calculations « Field Surveys

» Plans, Specifications & Estimate = Construction Administration & Inspection

ik
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»  Pump Station Modeling, Sizing, & »  Construction Staking
Rehabilitation Including Drawdown &
Run Time Analysis

= Permiiting »  Pump Station Operation Verification
= Capacity Analysis +  As-Built Verification Surveys
ASH TREE SEWERAGE DEVELOPMENT Project Manager Rick Nunnery, P.E., P.L.S., CFM NICHOLASVILLE, KY

Design included madeling of four pump stations, design of two above ground pump stations with telemetry and odor control, and 6,000 LF of force main.

- FeasbiityStudy =~ -+ Bid Support

- Sewer Sizing = Field Surveys

+  Flow Monitoring +  Construction Administration & Inspection

¢ Sewage Generation Calculations »  Construction Staking

«  Sewer Hydraulic Analysis »  Shop Drawing Approval

» Plans, Specifications & Estimate *  Bore and Jack Under Marathon Qil

- Pemmitting «  Pump Station Sizing and Design (wet
wells, control box, valve vault, odor
control and telemetry)




BRADFORD PLACE PUMP STATION & SEWERAGE DEVELOPMENT Project Manager Tom Hatfield, P.E., P.L.5. GEORGETOWN, KY

Design of a 2,200 GPM and a 1,200 GPM pump station and 26,000 LF of force main with odor control, telemetry, and emergency generator. Required
easement acquisition. EA Partners also participated in generation of Sanitary Sewer Master Plan.

. FeasibiltyStudy - BidSupport
= Sewer Sizing +  Field Surveys i MWWM%W» i
+  Flow Monitoring +  Construction Administration & Inspection : e
* Sewage Generation Calculations «  Construction Staking
o Sewer Hydraulic Analysis «  Shop Drawing Approval
« Pians, Specifications & Estimate » Bore and Jack
= Permitting = Pump Station Sizing and Design (wet
wells, control box, valve vault, odor
control and telemetry)

LOWER TOWN BRANCH TRUNK SEWER Pproject Manager Tom Hatfield, P.E., P.L.S. LEXINGTON, KY

Instalfation of 3,000 LF of 21" sanitary frunk sewer across Spring Valley Golf Course.
: [ | SERVICES PERFORMED

= Feasibility Study ¢ Landscape Reclamation Plan
« Sewer Sizing »  Field Surveys

« Easement Negotiations & Acquisition -  Construction Administration & Inspection

«  Plans, Specifications & Estimate = Construction Staking
+  Pemitling «  As-Built Verification Surveys
*  Floodplain Modeling «  Utllity Conflict Resolution
T ; u *  Bid Support +  Construction Phasing Plans
BLACKFORD PROPERTY PUMP STATION AND SEWERS Project Manager Tom Hatfield, P.E., P.L.S. LEXINGTON, KY

Design of a 1,200 GPM pump station, including telemetry and odor control, 8,200 LF of 12" and 14" force main, and 9,700 LF of 127, 15", 18", and 24"
gravity trunk sewer. Required Encroachment Permit for the installation of a force main on the Kentucky Department of Highways' right-of-wa
. “ i e

VICES PERFORMED
» Feasibility Study = Fieid Surveys

+  Sewer Sizing = Construction Administration & Inspection

+ Eassment Negotiations & Acquisition «  Construction Staking

*  Plans, Specifications & Estimate «  As-Built Verification Surveys
+  Pemmitting «  Utility Conflict Resoiution
*  Floodplain Modeling +  Construction Phasing Plans

« Bid Support




Prime Consuitant

Location {City, State)

Date Office

Total Number

No. of Employees expected

Established |of Employees| towork on DWQ projects
Headquarters Lexington, KY 1979 25 13
Local Office Lexington, KY 25
PM Location Lexington, KY

Subconsultants
Name: Integrated Engineering

Service Provided Detail Design
Headquarters Lexington, KY
Local Office Lexington, KY

Name: T.H.E. Engineers

Service Provided Environmental
Headquarters Lexington, KY
Local Office Lexington, KY

Name: LE Gregg & Associates

Service Provided

Geotechnical

Headquarters

Lexington, KY

L.ocal Office

Lexington, KY

Name: Magna Engineers

Service Provided

Electrical/Mechanical

Headquarters

Lexington, KY

Local Office

Lexington, KY




EA Partners, PLC is aware and understands the goals of the Lexington-Fayette Urban County Government and the Division of Water Quality that
no less than ten percent (10%) of the total value of work conducted under this contract be subcontracted to Disadvantaged Business Enterprises
(DBE). To meet this goal we have included as a part of our design team Integrated Engineering, PLLC. Integrated Engineering, founded by
Harsha Wijesiri in 2006, is a Certified DBE with the Lexington-Fayette Urban County Government and the Kentucky Department of Highways.

Integrated Engineering, PLLC is an emerging professional civil engineering and surveying company with experience in diverse disciplines. They
have worked on various public works projects with an emphasis on storm and sanitary sewers. They have worked with governmental agencies in
various cities across Kentucky. Some of Integrated Engineering’s valuable clients include Lexington-Fayette Urban County Government,
Louisville Metropolitan Sewer District, the Northern Kentucky Sanitation District 1, City of Richmond, Frankfort Sewer Department, City of
Middletown, City of Hurstbourne, City of Wellington, and City of Ludlow. The staff has earned a reputation for completing projects in a responsive
manner while meeting and exceeding the client's needs and expectations.

Magna Engineers will provide electrical, mechanical, and instrument control engineering services during the detailed design phase. Magna |
Engineers is a Lexington based, woman owned consulting engineering company and a Certified Economically Disadvantaged Woman Owned |
Small Business. Their staff of professional and LEED accredited engineers has a combined experience of over 70 years and have completed |
projects in a broad market range including water, wastewater, municipal, military, and industrial. They have provided services on the Deep
Springs, North Elkhorn, and Bluegrass Airport pump stations within Fayette County.

Harsha Wijesiri provides a wide array of experience
ranging from the public sector to private sector. Mr.
Wijesiti is responsible for the overall management
of Integrated Engineering including alt the projects
within the firm. His experience includes project
management, sanitary sewer systems, storm sewer
systems, water distribution systems, flood plain
analysis, design of large and small residential and
commercial sites, in-fill redevelopment projects,
highway design, and production of plans and
contract documents.

Mr, Mesta provides a wide array of experience fo
both public and private sector clients. Mr. Mesta is |
responsible for the coordination and design involving J
wastewaler collection, storm water drainage, sit
development, water supply, and transportatio
projects for private and public entiies. His pas
experience includes preparation of plans an
confract documents, utifity coordination, bidding
construction administration, easement acquisition
and presentations. Experience also include:
preparation of reports for regional facilities, planning
marketing endeavors, and providing solutions f
engineering and management problems.

e Bob O Link Trunk Sewer Replacement
Project {(LFUCG)

¢  Bob O Link Trunk Sewer Replacement
Project (LFUCG)

e Cardinal Lane Storm and Sanitary Sewer
improvements Project (LFUCG)

o  Cardinal Lane Storm and Sanitary Sewer
Improvements Project (LFUCG)

e Lexington Mall Sanitary Sewer Refocation
Project {LFUCG)

e  Lexington Mall Sanitary Sewer Relocation
Project (LFUCG)

@  Deep Springs Pump Station (LFUCG)

s Water Street Project {City of Richmand) | | e |.FUCG Capacity Assurance Program (CAP)

e  Scott County Elemernitary School =  Deep Springs Pump Station (LFUCG)



HOURLY RATES

Principal $ 150.65
Project Manager $ 150.65
Project Engineer (PE) $ 125.23
Project Engineer (EIT) $ 100.08
L.andscape Architect/Planner $ 95.00
Engineering Technician / CAD Technician $ 82.50
Survey Crew (Two Man Party) $ 125.92
Clerical $ 40.92

* Reimbursable Expense Shall Be Billed at Cost, Without Markup.




Firm:

Address:

By:

Title:

E-Mail Address:

Telephone
Fax:

Date:

STATEMENT OF QUALIFICATION
SUBMITTED BY:
EA Partners, PLC
3111 Wall Street
Lexington, Kentucky 40513
Thoemas W, Hatfield
Partner
thatfield@eapartners.com
855-296-9889
859-296-9887

November 13, 2012




AFFIDAVIT

Comes the Affiant, Thomas W. Hatfield, and after being first duly sworn, states under penalty of perjury as follows:

1.

His/her name is Thomas W. Hatfield and he/she is the individual submitting the proposal or is the authorized representative of EA_Partners, PLC, the
entity submitting the proposal (hereinafter referred to as "Proposer”).

Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the proposal is submitted, prior to
award of the contract and will maintain a "current” status in regard to those taxes and fees during the life of the contract.

Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the contract.

Proposer has authorized the Division of Central Purchasing to verify the above- mentioned information with the Division of Revenue and to disclose to
the Urban County Council that taxes and/or fees are delinquent or that a business license has not baen obtained.

Proposer has not knowingly violated any provision of the campaign finance laws of the Commonwealth of Kentucky within the past five (5) years and
the award of a contract to the Proposer will not violate any provision of the campaign finance laws of the Commonwealth.

Proposer has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County Government Code of Ordinances, known as
"Ethics Act.”

Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or
ordinance defining an offense, that a person is aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.

STATE OF KENTUCKY

COUNTY OF EAYETTE

The foregoing instrument was subscribed, sworn fo and acknowledged before me by Thomas W. Hatfield on this the 13th day of November, 2012

My Commission expires: _August 19, 2015

NOTARY PUBLIC, STATE AT LARGE




EQUAL CPPORTUNITY AGREEMENT

The Law

. Title Vi of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to disctiminate in employment because of race, color,
religion, sex, age (40-70 years) or national origin,

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and sub-contractor doing

business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrim-
ination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the
Vietnam Era by contractors having Federat contracts.

. Section 206(A} of Executive Order 120886, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

Fodcdkhkdk ek Fedeidekk

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively
provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its im-
portance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel. In following
this commitment to Equal Employment Opportuniy and because the Government is the benefactor of the Federal funds, it is both against the Urban County
Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment
practices. Violation of the above mentioned ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future consid-
eration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document
as part of your application packet.

Bidders

I"We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped and aged
Persons.

EA Partners, PLC
Signature Name of Business




AFFIRMATIVE ACTION PLAN
Equal Employment Opportunity (EEQ) Policy Statement
The policy of EA Partners, PLC is to ensure equal employment opportunity for all persons regardless of race, color, national origin, sex
(including pregnancy, childbirth or related medical conditions), age, religion, marital status, sexual orientation, veteran status and disability or
any other characteristic protected by law. In keeping with this policy, such action shall include: employment, upgrading or demotion;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, on or off the
job.
Equal Empleyment Opportunity Implementation
The partners of EA Partners, PI.C ultimately have the responsibility to implement the equal opportunity employmenit policy.
Dissemination of Equal Opportunity Employment Policy
All members of the EA Pariners, PLC staff who are authorized to hire, supervise, promote and discharge employees, or who recommend or are
substantially involved in such action, will be made fully cognizant of, and will implement, the EA Partners’ EEQ policy and contractual
responsibilities.
New employees will be apprised of EA Partners’ equal opportunity policy at new employee orientation.
All recruitment sources will be reminded of EA Partners’ commitment to EEO and affirmative action. All applicants will be treated without
regard to race, color, religion, sex or national origin. Recruitment sources will be advised that EA Partners, PLC is an “Equal Opportunity
Employer.”
Job Policies and Practices
All personnel actions and programs including but not limited to compensation, benefits, fayoffs, recalls, comparny-sponsored training, education
and social and recreational programs will be administered in a nondiscriminatory manner with respect to minorities and women, provided the

individual is qualified to perform the work available.

EA Partners, PLC shall continue to provide equal employment opportunity to all qualified persons and to continue to recruit, hire, train, promote,
and compensate persons in all jobs without regard to race, color, religion, sex or national origin.




AFFIRMATIVE ACTION PLAN
EA Partners, PLC shall identify and analyze areas of its employment process so as to further the principles of equal employment opportunity.
Employment decisions in all areas will be made on the basis of furthering the objective of equal employment.

The recruitment, testing and hiring of all personnel will be without discrimination against any individual with regard to race, color, religion, sex
or national origin.

Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type shall be taken with-
out regard to race, color, religion, sex, age or national origin.

Compliance with Sex Discrimination Guidelines

It has been and will continue to be the policy of EA Partners, PLC not to discriminate on the basis of sex. In complying with these guidelines,
EA Partners, PL.C will continue to do the following:

] Actively recruit both men and women for all jobs.

® Referral sources. when utilized, are notified that EA Partners, PLC has no specific preference regarding sex and seeks only
qualified applicants.

@ Employment advertising does not express a sex preference and, if printed, does not appear in sex-segregated columns.
Advertisements are followed by the statement, “Equal Opportunity Employer.”

® EA Partners, PLC provides appropriate physical facilities for both male and female employees.

® EA Partners, PLC does not make a distinction between the employment treatment of a man or woman based on marital status. In
addition, EA Partners, PL.C does not deny employment to women with young children, nor does it terminate employees of one
sex in a particular job classification upon reaching a certain age.




WORKFORCE ANALYSIS FORM

Name of Organization: EA Partners, PLC Project Team Date:_11 [/ 13 /| 2012
Categories Total White Latino Black Other Total
M F M F M F M F M E
Administrators 1 1 : 1
Professionals 21 19 i 1 20 1

Superintendents

Supervisors 3 3 3
Foremen
Technicians 6 6 6

Protective Service

Para-Professionals

Office/Clerical 4 4

Skilled Craft

Service/Maintenance

Total: 35 32 2 1 33 2

Prepared by: Thomas W. Hatfieid, Partner
Name & Title




L¥FUCG MBE/WBE PARTICIPATION FORM
Bid/RFP/Quote Reference # RFP #33-2012

The MBE/WBE subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any substitution is made or the total value of the work is changed prior to or
after the job is in progress, it is understood that those substitutions must be submitted to Central Purchasing for approval immediately,

MBE/WBE Company, Name, Work to be Performed Taotal Dollar Value of the % Value of Total Contract
Address, Phone, Email Work
1. Integrated Engineering Design and/or Surveying 5%
Harsha Wijesirl

1716 Sharkey Way, Suite 200
Lexington, KY 40511
859-368-0145

2. Magna Engineering Electrical/Mechanical 5%
T. Micheile Howlett
426 Codell Drive, Suite B
Lexington, Kentucky 40509
859-309-2990

The undersigned company representative submits the above list of MBE/WBE firms to be used in accomplishing the work contained in this Bid/RFP/Quote. Any mis-
representation may result in the termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

EA Partners, PEC Thomas W. Hatfield
Company Company Representative
November 13, 2012 Partner

Date Title




10.

GENERAL PROVISIONS
Each Respondent shall comply with all Federal, State & Local regulations concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations governing safe and healthful working conditions, including
the Occupational Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter 338. The Respondent also
agrees to notify the LFUCG in writing immediately upon detection of any unsafe and/or unhealthful working conditions at the job site.
The Respondent agrees to indemnify, defend and hold the LFUCG harmiless from all penalties, fines or other expenses arising out of
the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal, and such addenda shall be made a part of this RFP.
Before submitting a proposal, it is incumbent upon each proposer to be informed as to whether any addenda have been issued, and
the failure to cover in the bid any such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to award in whole or part, and to waive minor
Immaterial defects in proposals. LFUCG may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any time prior to the opening; however, no oral
modifications will be allowed. Only letters, or other formal written requests for modifications or corrections of a previously submitted
proposal which is addressed in the same manner as the proposal, and received by LFUCG prior to the scheduled closing time for
receipt of proposails, will be accepted. The proposal, when opened, will then be corrected in accordance with such written request(s),
provided that the written request is contained in a sealed envelope which is plainly marked “modifications of proposal”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any point in a bid or to obtain additional information from
a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no employee of his/hers, any affiliate or Subcontractor, has
bribed or attempted to bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include any product brochures, software documentation, sample
reports, or other documentation that may assist LFUCG in better understanding and evaluating the Respondent's response.
Additional documentation shall not serve as a substitute for other documentation which is required by this RFP to be submitted with
the proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any ambiguity, conflict, discrepancy, omission or other error in
the RFP, it shall immediately notify LFUCG of such error in writing and request modification or clarification of the document if
allowable by the LFUCG.




11.

12.

GENERAL PROVISIONS

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that it has carefully examined the specifications and all
provisions relating to the work to be done attached hereto and made part of this proposal. By acceptance of a Contract under this
RFP, proposer states that it understands the meaning, intent and requirements of the RFP and agrees to the same. The successful
Respondent shall warrant that it is familiar with and understands all provisions herein and shall warrant that it can comply with them.
No additional compensation to Respondent shall be authorized for services or expenses reasonably covered under these provisions
that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are not performed in an acceptable manner to the
LFUCG, the LFUCG may cancel this contract for cause by providing written notice to the proposer, giving at least thirty (30) days
notice of the proposed cancellation and the reasons for same. During that time period, the proposer may seek to bring the perfor-
mance of services hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind the canceilation if such action
is in its best interest.

A. Termination for Cause
4 LFUCG may terminate a contract because of the contractor’s failure o perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall notify the contractor of the determination in writing, and may
include a specified date by which the contractor shall cure the identified deficiencies. LFUCG may proceed with
termination if the contractor fails to cure the deficiencies within the specified time.

{3) A default in performance by a contractor for which a contract may be terminated shall include, but shall not necessarily

be limited to:

{a}) Failure to perform the contract according to its terms, conditions and specifications;

{(b)  Failure to make delivery within the time specified or according to a delivery schedule fixed by the contract;

(c} Late payment or nonpayment of bills fur labor, materials, supplies, or equipment furnished in connection with a
contract for construction services as evidenced by mechanics’ liens filed pursuant to the provisions of KRS
Chapter 376, or letters of indebtedness received from creditors by the purchasing agency;

(d)  Failure to diligently advance the work under a contract for construction services;

(e) The filing of a bankruptcy petition by or against the contractor; or

() Actions that endanger the health, safely or welfare of the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at will in accordance with the law upon providing thirty
(30) days written notice of that intent, Payment for services or goods received prior to termination shall be made by the LFUCG
provided these goods or services were provided in a manner acceptable to the LFUCG. Payment for those goods and services shall
not be unreasonably withheld.




13.

14.

15.

16.

17.

18.

19.

GENERAL PROVISIONS

Assignment of Contract: The contractor shall not assign or subcontract any portion of the Contract without the express written
consent of LFUCG. Any purported assignment or subcontract in violation hereof shall be void. It is expressly acknowledged that
LFUCG shall never be required or obligated to consent to any request for assignment or subcontract; and further that such refusal to
consent can be for any or no reason, fully within the sole discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power or privilege hereunder, nor any single or partial
exercise thereof, nor the exercise of any other right, remedy, power or privilege shall operate as a waiver hereof or thereof. No failure
or delay by LFUCG in exercising any right, remedy, power or privilege under or in respect of this Contract shall affect the rights,
remedies, powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and authorized to do business under the laws of Kentucky.
Respondent must be in good standing and have full legal capacity to provide the services specified under this Contract. The
Respondent must have all necessary right and lawful authority to enter into this Contract for the full term hereof and that proper
corporate or other action has been duly taken authorizing the Respondent to enter into this Contract. The Respondent will provide
LFUCG with a copy of a corporate resolution authorizing this action and a letter from an attorney confirming that the proposer is
authorized to do business in the State of Kentucky if requested. All proposals must be signed by a duly authorized officer, agent o
employee of the Respondent. .

Governing Law: This Contract shall be governed by and construed in accordance with the laws of the Commonwealth of Kentucky. In
the event of any proceedings regarding this Contract, the Parties agree that the venue shall be the Fayette County Circuit Court or
the U.S. District Court for the Eastern District of Kentucky, Lexington Division. All parties expressly consent to personal jurisdiction
and venue in such Court for the limited and sole purpose of proceedings relating to this Contract or any rights or obligations arising
thereunder. Service of process may be accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no actions, suits or proceedings of any kind pending
against Respondent or, to the knowledge of the Respondent, threatened against the Respondent before or by any court,
governmental body or agency or other tribunal or authority which would, if adversely determined, have a materially adverse effect on
the authority or ability of Respondent to perform its obligations under this Contract, or which question the legality, validity or
enforceability hereof or thereof,

Contractor understands and agrees that its employees, agents, or subcontractors are not employees of LFUCG for any purpose
whatsoever. Contractor is an independent contractor at all times during the performance of the services specified.

If any term or provision of this Contract shall be found to be illegal or unenforceable, the remainder of the contract shall remain in full
force and such term or provision shall be deemed stricken.

November 13, 201

Signature PDate
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ADDENDUM #1

]EP N

Subjeen

Date: Ng

Flease address ingeirics to:
Bety Lomdsum (339 238-3320

Please b advised of the following clarifications to the above referenced REFP:

Ansivers

Footote 1, page 7, prrssraph 6, Selection Criteris, insplics
thas private projects completed in acevrdance with the
LFLICG Sunitary Sewer snd Poag Station Manuad anid the
EFLICG Storwater Sunupl are eouad iy standing 1o those
public projects compivied under specilic govertiment
wwitrasts. 1s that corpegr?

Each project will be evaluated on s individial
wiewits, e proposee shiould wse hisler disoretion
in selecting projects relaiing o the speeitic

gegony thus will bewt demonssnnte e proposer’s

CNPRURRCT,

Q.:i.ﬁ: proniche examples oF stonifar type prokects that wilt
b dncleded i

Exumiples of projects i Categary & would be any
type of enchiess pigehine and for warbol
pelabitiestion projects, o, Cuned b e
Pigelie Rehabilieation {C1PE, pipe bursting,
sliplining, or maphode rehabifittion with viioes
coutiins OF i

¢ Wes - Resames stirald be ose page maodsian.

Proposers shoudl use their diseeetion o providig
the Hdfbemtion reguested i six puges waxinu,

g the minvies of the meeting, My Mastie tade
e sfateinent encomraging eaming 1 maximize local
participation. Then i answer (o te {irst goestion be ssid tm
oatly the guetifications of the Prime would be scored. Theo in
answer te po stion he sudd dist refovant prajects by
subs seould Count. Since there seces (o be some quostion here
relatd 10 aoosiag of prime snd aet sub, the Tallowing guestion
b posed,

o firm hed 2 focal offiee and wanted 1 be prime. but wanted
G subeontact with o smadles Toeal fent for an experiensed

Yes — Sooving of the Project Munnger i
maniiized by projeet ex periencs wad being
locited locully (locally deftund as befng within the
Bluegrnss Area Develapownt Disirict boundaries).

. Lesingror, K 40507 -
FRORNE APl

. b

el

wisstewater project manager, wanekd e Prisner Teas rece
the poiuts for faving s lovd project ownages?

siba. 1 n anfl focal fism wanied w be the prime
swboontzact wath s larger fnn 2o supplement theds

it picehde the smail prime fom
o the besefit of lmving the farger fien as 1 sub?

Y

o - The intent o the eveluntion peocess will be
16 deiaify and rank the most quniitied fiow or
team of firns.

Dioes 1l Dvision of Water Chiality have o list o the &2
prijects. and possibly a brsakdown of the profects in each
eategary, that are aoticlpuied 1o be completed with this RFQ?

Yes. See attached La titled RMP Projects, The

© &2 projecis sre those fisted inthe Remedind
o Measures Plan, There will be other projecis

nol fisted.

avwerded under this conseact that a

Condd vou provide what specific items that you will sequire
responders o silenit fo s affimat plas for the
REP #33-30127 Management in ouy firm considers some
nformation sropriciary. however wi wis o be respansive
andt zonmply with the meguirements of the RFB.

Please submit yow ¢

mt affivmutive action pha
with your response o the puges
CEAMETG progrictasy by as coffklent
needor proprictary. Any confidential sl
proprtesary infornation containgd i your sponse
sBoukl e clearky identified in bosly Bard copy and
alectronic versions.

A question regarding Contsags 3 o, maphole, inft,

apdd function chamber sehobilignion projests. Docs the scope
of work inclade providing flow moniioring, smoke testing,
aad dive testing services?

Alprasunt so. DW reserves the right o
wompost O feviss ity Soope of Work necessary
to meet s needs ot any doe during the durtion
of s comruct,

1 woukd seen: thal 20 acea ety compare the mean deviation
of hewrly yites between frms proposing, thal consudiants

shoukd br expeoted w v s staainnd personned classifiatien
sysfem g bourty tates. Does LEUCT fntend to sue such g

Hicid

Hourly Rates will nio Jonger be considered i the
evhitanion process {see mtached REVISED

seoving sheet; owgver howdy rates st be
Lttritied for the specific job clasilications ot ihe

| anoached form that will be ssed st fine of gt

negntiation.

As an oftiee originglly fownded in Lexington over 3 years
ago and subsequently acguived by wisother out of stage i, 1
semn Lt e we are only entitied 16 & score of 3.5 or 4.0
Tor shre “Offices status and location of enyplovees” category,
Uledder thit scumarie, o recetly estabiishied prine firm with a
tocal beadquaners. smail wak force, and no prioc experience
working with LEUCG conld be avarded more potms than »
Fhing fowrded w0 Lexingtan that bas continuonsly served
LEUCG for over 30 pewes. Coan adiditionad cisnsideeation be
given o length of service andfor langevity of oifics existense
in Favette Connry?

Mo - The proposer wil] Be abile o demons
sed seawe okl in other cRtegories.

Can you release the fist of anticipated Remedial Measores
Plgn prajects and their estimated costs of constraction”

ek e ATAIRAEH {75 403 R
Fsprensensation Plan & 1P Project Mags by
Sewershed)

of Wiain Steer = Loxingron, KY 4USET -
HIOWSE £APIT

H505 1532235 v wwewdpninmonkygo
LU THE SNORLDY




ek

[ow will a fiem be racked i there s g joing venture? DWQ wil! require tha the Co t e evecuted
swith i single consultant. [n the case of # team, the
prisge consuliant must be identified and must
execute the Contnct. Joint Ventures will not he
considered due to the contretual requirements,

George Woolwine (HDR) asked Mr. Martin to further | Regarding the difference between Categony Nos.
define Category 2 and distinguish the work in Category 2 | 2 and 4, see the response o question No. 2 above,
from Category 4. Mr. Martin said that Category 2 is dig and
seplace while Category 4 is rehabilitation for the purpose of
seducing &1 (Inflow and Infilteation) in the collection
systern. Cole Mitcham (OBG) asked iF the hourly rates
within 153% wers plus ot minus, and I there was @ prime
that feamed how would we establish the mean rate?

Regarding the question on hourdy mtes. see the
response lo question No. 9 above,

; NOTE YO PROPOSER: Please note that the Selcetion Criteria {attachment 2 — RFP
Scoring Sheet) have been revisod ~ hourly rates have been removed and the points assigned have been
changed,

Todd Slatin, Acting Director
Diivision of Cestraf Purchasing

All other terms and conditions of the RFP and specifiontions are unchanged. This leter should be signed. attached 1o
and become a part of your RFP.

COMPANY: EA Partners, PLC

ADDRESS: 3111 Wall Street, Lexington, KY 40513

SICNATURY. OF PROPOSER:

Hiy

s hlaio Sweer o Lewingion, KY 405 = IRRDY 4252255 .
TIORST CAPFUAL GF THE WORLD

lexingronky o







EXHIBITD

FURTHER DESCRIPTION OF BASIC
ENGINEERING SERVICES AND

RELATED MATTERS



LFUCG TASK ORDER NO.

UNDER LFUCG AGREEMENT WITH

FOR

CONSULTANT

OWNER

Lexington Fayette Urban
Government

County

Street Address

200 East Main Street

City, State, Zip

Lexington, KY 40507

Contact Persen

Charles Martin

Telephone 859.425-2438

Fax 850-254-7787

E~Mail chmartin@lexingtonky. gov
Task Order Date:

Task Name:

Task I:

SCOPE OF WORK/DELIVERABLES

See Attached

SCHEDULE OF WORK

See Attached

FEE

See Attached

ADDITIONAL PROVISIONS

CONSULTANT under this task order:

Because this is a Remedial Measures Plan project, CONSULTANT understands and agrees that the
performance of these services is related to the Consent Decree entered in a case styled United States &
Commonwealth of Kentucky v. Lexington Fayette Urban County Government, United States District
Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the “CONSENT
DECREE"), a copy of which has been made available for review by the CONSULTANT, and which
is incorporated herein by reference. The CONSULTANT further agrees that the services performed
pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT
DECREE and that the following requirements and conditions, which are in addition to those provided
in the Engineering Services Agreement, shall apply to all work and services performed by the




1. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the
OWNER is subject to penalties for non-compliance with the CONSENT DECREE deadlines.

2. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall be held
liable for any financial penalties incwrred by the OWNER as a result of the delay, including but net
limited to those assessed pursuant to the CONSENT DECREE. Section 6.5 of this Engineering
Services Agreement (Disputes), shall apply in the event the parties cannot mutually agree upon the
cause(s) associated with delays in completing project deliverables. The CONSULTANT must
immediately notify the OWNER in the event of such delay, and provide the OWNER a written action
plan within five (5) business days on how it will attempt to resolve the delay.

3. In the event that CONSULTANT’S delay or other nonperformance of its obligations hereunder
results in the imposition of penalties against the OWNER pursuant to the CONSENT DECREE, or the
- OWNER otherwise suffers damage as a result of such delay or nonperformance, CONSULTANT shall
be solely liable to OWNER for any and all such damages, including any costs and attorney’s fees.

ACCEPTED BY: AUTHORIZED BY:
Consultant’s Authorized Signature Owrner's Authorized Signature
Date Signed Date Signed

Two originals of this work order shall be executed by the Owner and returned to Vernon Azevedo, P.E.
A fully executed copy will be returned to the Owner.



