
SUBMITTED BY:
Tunnell-Spangler-Walsh & Associates, Inc. d/b/a TSW
Contact: Samantha Castro, Senior Associate
Lexington Office Manager
110 West Vine Street, Suite 300
Lexington, KY 40507
Phone: 859.317.5585
Email: scastro@tsw-design.com
Web: www.tsw-design.com

RFP: #57-2024  /  DUE: DECEMBER 10, 2024

Lexington-Fayette                                   
Urban County Government
Veterans Park Parking and          
Trail Design



TSW Team  |  Lexington-Fayette Urban County Government Veterans Park Parking and Trail Design ii

TSW TEAM PROPOSAL

Table of Contents

Letter of Interest.....iii

Section 1: TSW Team Overview.....1
TSW
HMB Professional Engineers
Athena Engineering & Environmental, LLC

Section 2: Key Personnel.....3
TSW Team Organizational Chart
TSW Team Commitment
Key Personnel Resumes

Section 3: Project Understanding.....17
The TSW Team's Understanding of the Veterans Park Parking and Trail Design Study

Section 4: Similar Experience.....19
Recent TSW Project Experience Overview
TSW Relevant Experience Matrix
Highlighted Projects

Section 5: Project Approach....30
Work Plan Overview
Phase I. Site Analysis + Planning
Phase II - Community Input + Construction Documentation
Deliverables
Project Schedule

Section 6: Cost of Services....36

Appendix: Required Forms + Additional Information....38



TSW Team  |  Lexington-Fayette Urban County Government Veterans Park Parking and Trail Design iii

December 9, 2024

Dear Selection Committee: 

On behalf of the Tunnell-Spangler-Walsh & Associates, Inc. (TSW) Team, it 
is our pleasure to submit the enclosed proposal to Lexington-Fayette Urban 
County Government for the Design Services for Parking and Trails that will assess 
current conditions and perform full design services for new parking and trail 
connections for the Lexington Division of Parks and Recreation at Veteran’s Park. 
We appreciate the opportunity to submit on this effort and believe that our 
team has the proven analytical, visioning, community engagement, design, 
and implementation experience needed to perform a parking audit, assess 
current facilities, work with stakeholders and the community to define goals 
and priorities, and create a conceptual design that meets the needs of the 
community, while staying within a reasonable budget for LFUCG. For this effort, 
we are teaming with HMB Professional Engineers for transportation and civil 
engineering and Athena Engineering and Environmental for geotechnical 
expertise.  

TSW's team lead, Samantha Castro, brings a unique perspective to the project 
living adjacent to, and often frequenting Veterans Park, and having a child 
that plays baseball in the Southeastern Little League. Our Team understands 
how many unique users of the park there, the draw Veterans has for much of 
Fayette and Jessamine County, and how those different needs weigh on park 
infrastructure. This project is the continuation of an effort to steadily improve the 
park, be it through watershed improvements, enhancements to trails, increases 
in native plantings, and the latest addition of the popular dog park.

The TSW Team, led by landscape architects and planners, and supported by 
engineers, takes a systems approach to planning and analysis that considers 
environmental conditions, cultural resources, user experience and needs, and 
landscape solutions into a system-wide plan. Our solutions are community 
based, creative, cost conscious, and sustainable. Our project examples try 
to highlight unique elements that have a direct correlation to this project. For 
instance, the East Roswell Park renovation that is currently under construction, 
included ADA accessibility updates to existing facilities, parking expansion, and 
trail access.

As the leader of our Lexington, Kentucky office, Samantha Castro will be the main 
contact for this effort. Please do not hesitate to contact me or Samantha if you 
have any questions.
 
Sincerely,

Bryan Bays, Principal				    Samantha Castro, Senior Associate

Direct: 470.751.2421				    Direct: 859.317.5585
Email: bbays@tsw-design.com		  Email: scastro@tsw-design.com

Atlanta, Georgia
Lexington, Kentucky
Tulsa, Oklahoma
Chattanooga, Tennessee
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SECTION 1: 

TSW Team Overview 
The Tunnell-Spangler-Walsh & Associates, Inc. (TSW) Team has been assembled to bring expertise in 
parking assessment, planning, design, engineering, and sustainability of trail design and accessibility, and 
stakeholder engagement. The team will be managed by TSW, which will guide the update with analysis, 
land planning, trail design, stakeholder engagement, policy recommendations, and implementation 
and management strategies. For this effort, we are teaming with HMB Professional Engineers for parking 
analysis, and civil engineering, and Athena Engineering and Environmental LLC for geotechnical expertise. 

Tunnell-Spangler-Walsh & Associates, Inc. (TSW)
TSW is a full-service planning, architecture, and landscape architecture firm of talented professionals 
who work collaboratively to provide our clients with extraordinary designs for communities, buildings, and 
greenspaces. We were founded in Atlanta, Georgia, as a corporation in 1990. With approximately 48 full-
time employees in our Atlanta headquarters and offices in Lexington (KY), Tulsa (OK), and Chattanooga (TN), 
our boutique-sized offices allow our principals to be hands-on in every aspect of a project and enables 
more multidisciplinary collaboration.

For more than 30 years, we have been proud to create award-winning plans that embody the principles of 
livable communities: walkability, sense of place, compelling public spaces, human-scaled buildings, and 
connectivity. TSW is proud of our experience in planning, designing, and redeveloping great parks, trails, 
and public spaces through planning studies, community engagement, design, and implementation efforts. 
This broad experience has given us a thorough understanding of balancing innovative ideas with realistic 
budgets and timelines. 

TSW’s personnel includes 48 full-time employees, several of whom work in multiple studios. Our staff 
members include: 24 planners (15 with AICP accreditation), 13 registered landscape architects, 5 landscape 
designers, 4 registered architects, 9 project architect designers, 8 LEED Accredited Professionals, and 2 
administrative employees. 

TSW Contact Information
Samantha Castro, Senior Associate
Lexington Office Manager
110 West Vine Street, Suite 300, Lexington, KY 40507
Phone: 859.317.5585  /  Email: scastro@tsw-design.com
Web: www.tsw-design.com

HMB Professional Engineers
HMB Professional Engineers, Inc. is a multi-disciplinary civil engineering firm founded and headquartered 
in Frankfort, KY. For six decades, HMB has partnered with public and private sector clients in the planning, 
design, construction and maintenance of all manner of public infrastructure projects throughout Kentucky, 
Tennessee, Indiana, Alabama and Florida. HMB brings diverse expertise to each project in order to meet the 
needs, and exceed the expectations, of our clients.

With nearly 95 professionals on staff specializing in transportation design and planning, public utilities, 
water resources, environmental services, right-of-way acquisition, surveying, traffic, stream restoration and 
other related services, there are no projects that are outside HMB’s capabilities through in-house expertise 
and decades of relationships within the infrastructure development community.
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HMB Professional Engineers Contact Information
Bradford Johnson, PE, Planning Principal-in-Charge
3 HMB Circle, Frankfort, KY 40601
Phone: 502.695.9800  /  Email: bcjohnson@hmbpe.com
Web: www.hmbpe.com

Athena Engineering & Environmental, LLC 
Athena Engineering & Environmental, LLC (Athena) is an SBA-certified woman-owned small business 
(WOSB) with capabilities most sought after in a premier teaming partner—geotechnical, environmental, 
water resources, ecological, surveying, value engineering and expert technical review services. They 
provide outstanding solutions through rewarding partnerships with firms and professionals who share 
their dedication to the success of their clients, their community, and their employees. Established in 1997 
as KS Ware and Associates, LLC with a fresh re-brand as Athena in 2022, Athena’s accomplished staff of 
geotechnical, environmental, structural, and hydraulic/hydrologic engineers; geologists; surveyors; and 
technicians/analysts serve clients nationwide from offices in Bowling Green, Kentucky and Nashville, 
Tennessee (Headquarters).

Athena is prequalified with KYTC as a Disadvantaged Business Enterprise (DBE) for Geotechnical Drilling, 
Engineering, and Laboratory Testing. Their Kentucky engineering registration number is 1983. They also have 
a status of A-Active Good with the Commonwealth of Kentucky Secretary of State (ID #0606259), and are on 
LFUCG's Certified Small Business and WBE List.

Athena provides geotechnical expertise and services to deliver practical and value-added innovations, 
integrating client needs with cost-efficient solutions. Athena has experience in virtually every combination 
of rock, soil, and water conditions to successfully offer technically-sound solutions to complex project 
challenges. They have encountered a diverse range of geologic settings and subsurface conditions, 
enhancing the complexity and adaptability of the firm’s expertise. Athena successfully addresses 
various geotechnical problems with a range of solutions, including simple cut-and-fill slope designs with 
settlement analysis, foundation analysis and evaluation, pavement system evaluation and design, and 
engineering geology. 
 
Athena’s sister company Athena Drilling, LLC is a women-owned small business established in 2022. 
Athena Drilling currently owns a Geoprobe 7822DT capable of collecting soil samples for geotechnical and 
environmental investigations via hollow stem augering/mud rotary, wireline rock coring, and direct push 
methods to depths more than 100 feet. The rig is equipped with an SPT autohammer, 4-speed head, dual 
winch lines, and CPT valve. Additional available equipment includes a mini-excavator and dozer.  
 
Athena’s Kentucky Office Location: 
350 Cal Batsel Road, Bowling Green, KY 42101

Athena Engineering Contact Information
Julie Oliphant, PE, President
350 Cal Batsel Road, Bowling Green, KY 42101
Phone: 615.775.4423  /  Email: joliphant@AthenaEE.com
Web: www.AthenaEE.com
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Key Personnel

TSW TEAM PROJECT MANAGEMENT:     

Principal-in-Charge: Bryan Bays                    
Project Manager: Samantha Castro

PARKING ANALYSIS

Brad Johnson
Kristan Curry
Lindsay Walker
Casey Kaucher
Peyton Peterson

TSW Team Organizational Chart

TRAIL DESIGN

Bryan Bays 
Samantha Castro
Peyton Peterson
Eloisa De Leon
Bradford Johnson
Lora Boller

PERMITTING

Brad Johnson
Michael Leathers

COMMUNITY ENGAGEMENT

Samantha Castro		
Bryan Bays		               Lindsay Walker	          Kristan Curry		           Eloisa De Leon	

GEOTECHNICAL

Dusty Barrett
Jackson Daugherty

FINAL PLAN + SUPPORTING MATERIALS
Samantha Castro		
Bryan Bays		               Payton Peterson		  Eloisa De Leon	          Kristan Curry
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TSW Team Commitment
TSW has a stringent policy about only pursuing work that we have available staff for to ensure a detailed, 
implementation-based planning process that stays on time and on budget. At the conclusion of contract 
negotiations, our team is committed and ready to commence work immediately. The TSW Team has 
reviewed staff workloads for the estimated timeframe for this project. The staff members that are included 
in this proposal will be assigned to the project, if awarded, and will remain on the project throughout its 
duration. If a staff member does need to be replaced because of unforeseen circumstances, Lexington-
Fayette Urban County Government will be notified immediately, and that staff person will be replaced by 
another staff member with equal or greater qualifications and experience. Below are estimated, minimum 
percentages of time for each key personnel. 

TSW
	� Bryan Bays, Principal-in-Charge / Landscape Architect		  25-30%
	� Samantha Castro, Project Manager / Community Engagement	 60-65%
	� Peyton Peterson, Landscape Architect					     30-35%			 
	� Eloisa De Leon, Landscape Designer					     60-65%

HMB Professional Engineers
	� Bradford Johnson, Senior Transportation Planner			   20-25%
	� Kristan Curry, Local Programs Manager					     35-40%
	� Lindsay Walker, Traffic Forecasting					     20-25%
	� Lora Boller, Structures							       20-25%
	� Casey Kaucher, Traffic Impact						      15-20%
	� Michael Leathers, Environmental Lead					     15-20%

Athena Engineering and Environmental
	� Dusty Barrett, PE, PMP, Geotechnical Engineer				    25-30%
	� Jackson Daugherty, PE, PMP, Geotechnical Engineer			   60-65%
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Education:
1998 Bachelor of 
Science in Landscape 
Architecture, Purdue 
University

Professional Status:
	� Professional 
Landscape Architect: 
AL, AR, GA, IN, NC, OK, 
KY

Professional 
Affiliations:
	� American Society of 
Landscape Architects

Awards:
	� 2012 CTRMA + TXDOT 
Green Mobility 
Challenge, First Place

	� 2011 AIA (GA Chapter) 
Citation Design 
Award, Atlanta 
Botanical Garden

	� 2009 ULI (Atlanta 
Chapter), Atlanta 
Botanical Garden

	� 2007 Hardscape 
North America, 
Commercial Project, 
Ave Maria University 
and Town Center

Bryan Bays, PLA
Principal / Landscape Architecture Practice Leader

Bryan is a Principal Landscape Architect at TSW, where he leads the firm’s 
landscape architecture practice. Bryan is a hands-on design leader who guides 
projects from conceptual planning through to construction. He has successfully 
managed multidisciplinary teams on projects ranging from $1 million to $15 million 
in construction cost, consistently delivering innovative, sustainable, and accessible 
public spaces. 

Bryan’s design approach is deeply rooted in understanding the context, 
community, and natural environment of each project. He creates landscapes that 
balance aesthetic appeal, functional need, and environmental stewardship while 
navigating the complexities of budget and funding constraints. His work focuses 
on the seamless integration of green infrastructure solutions—such as stormwater 
management, habitat restoration, and sustainable plantings—ensuring that spaces 
not only meet the needs of users but also contribute to broader ecological health.

A strong advocate for universal accessibility, Bryan strives to create inclusive 
spaces that are welcoming to all users, regardless of age, ability, or background. His 
leadership ensures that every project prioritizes both environmental sustainability 
and equitable access, fostering vibrant, resilient communities.

Work Experience:
Prior to joining TSW in 2013, Bryan worked at EDAW and then AECOM as a  Landscape 
Architect and Practice Leader, and now serves as TSW’s Director of Landscape 
Architecture.

Representative Projects:
East Roswell Park (Roswell, GA) - Lead Landscape Architect for renovation of an 
existing park facilities for ADA improvements, trail extension, parking expansion, and 
addition of a dog park.  

Capital Cascades Trail and Parks (Tallahassee, FL) - Lead Landscape Architect 
for development of a multi mile trail extension of the Capital Cascades trail 
including storm water LID improvements, park development, and other various 
enhancements. v 

Stockbridge On-Call A/E Services (Stockbridge, GA) - Project Manager and Lead 
Landscape Architect for various municipal projects, including schematic design of 3 
community parks and a new Amphitheater. 
 
City of Stockbridge Amphitheater (Stockbridge, GA) - Landscape Architect for 
the municipal amphitheater that will seat 3,000 people for concerts and events. 
The project includes a two-story building to house the stage and green room and 
additional buildings for tickets/will call, restrooms, and concessions.

Gwinnett County Parks & Rec On-Demand Landscape Architects (Gwinnett 
County, GA) - Project Manager and Lead Designer for Gwinnett County Park & Rec 
On-Demand Landscape Architects contract. Recent projects have included design 
services for George Pierce Park, McDaniels Park Commerce Avenue, Sweetwater 
Creek Greenway, Club Drive Park, and Gwinnett Environmental Heritage Center.
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Education:
2005 Master 
of Landscape 
Architecture and 
Regional Planning
University of 
Pennsylvania

2002 Bachelor of Arts 
with dual major in Art 
History and French
Wellesley College

Professional Status:
	� American Institute of 
Certified Planners

	� LEED Accredited 
Professional 
Neighborhood 
Development

Professional 
Affiliations:
	� APA / Kentucky 
Chapter Executive 
Committee Member

	� ULI - Kentucky

Awards:
	� 2021 APA Kentucky 
Outstanding Public 
Engagement: City of 
Lexington’s Division of 
Planning “Mornings 
with Planning” 
Webinar Series

Samantha Castro, AICP, LEED ND
Lexington Office Lead / Project Manager / Community Planner

Samantha recently joined TSW as a Senior Associate in the Planning Studio. She 
brings more than 18 years of experience as a planner and urban designer in the 
public and private sectors. She enjoys working with the community, soliciting 
input on large-scale master planning efforts to small area plans. Samantha 
has served as an Adjunct Professor for the Community Design and Engagement 
Studio at the University of Kentucky since 2018. 

Work Experience:
Prior to joining TSW, Samantha was a Senior Planner for Lexington-Fayette 
Urban County Government and a Planner/Urban Designer at Lord Aeck Sargent, 
AECOM, and EDAW.

Representative Projects:
Urban Growth Management Master Plan (Lexington, KY) - Project Manager and 
Land Use Planner for developing a framework for future development for the 
upcoming expansion of Lexington’s Urban Service Area. The project includes an 
extensive public and stakeholder engagement process to direct strategies and 
methods to guide sustainable and equitable development.

Lexington Complete Streets (Lexington, KY) - Local planning consultant for an 
update and better integration of existing LFUCG street design standards including 
the LFUCG Roadway Manual, Subdivision Regulations, and Neighborhood Traffic 
Management Program Guide to create a comprehensive Complete Streets 
Design Manual with standards that align with current Complete Streets best-
practices.

Imagine Lexington Comprehensive Plan* (Lexington, KY) -  Senior Long 
Range Planner for the Lexington-Fayette Urban County Government’s 2018 and 
2023 Comprehensive Plans. Related work included county-wide community 
engagement efforts, authorship of the Comprehensive Plan itself, and 
subsequent implementation of policy and regulation changes, and related 
plans and studies.

Public Engagement Toolkit Handbook* (Lexington, KY) - Project Manager and 
Senior Long Range Planner to develop the Public Engagement Toolkit that offers 
developers guidance and tips for success, while simultaneously empowering
Lexington residents to: understand the development review process; know where 
to find information about proposed developments; and recognize appropriate 
stages in the process to provide input.

Imagine New Circle Road* (Lexington, KY) - Project Manager for a land use and 
transportation study of one of Lexington’s major corridors. Bringing together 
residents, business owners, policymakers, and other community members 
to propose transportation and streetscape improvements, new housing and 
development opportunities, and ways to support existing and new businesses.

*Work completed prior to joining TSW.
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Education:
2015 Master 
of Landscape 
Architecture, 
University of Georgia

2010 Bachelor of 
Science in Horticulture 
- Landscape Design
North Carolina State 
University

Professional Status:
 � Professional 
Landscape Architect: 
NC

 � Georgia Certified 
Plant Professional

Professional 
Affiliations:
 � ASLA
 � City of Atlanta 
Tree Conservation 
Committee

Awards:
 � 2024 TravelBlazers 
Award - Douglasville 
Town Green - GA 
Association of 
Covention & Visitors

 � 2020 Great Place 
Award - Powder 
Springs Town Green 
- Atlanta Regional 
Commission

Peyton Peterson, PLA
Senior Associate / Landscape Architect 
Landscape Architecture Studio Manager

Peyton’s portfolio spans the public and private sectors across the Southeast, with 
a focus on understanding each project’s unique context—connecting people 
to a place’s history, narrative, and native ecologies. He takes a collaborative 
approach, working closely with clients, stakeholders, and team members to 
achieve programmatic goals. His iterative design process, informed by past 
experiences and a focus on innovation, ensures each project meets its needs 
and creates lasting impact. Peyton’s current learning centers on blue-green 
infrastructure, informal play spaces, and pollinator gardens.

Representative Projects:

East Roswell Park (Roswell, GA): Design Lead for an existing park renovation, focusing 
on six key areas: a dog park, a new entrance and parking lot for an arts center, two 
playgrounds with pavilions, ADA-compliant parking at multi-use fields, and the 
extension of a multi-use trail. Led improvements that prioritized ADA accessibility, 
equitable design standards, and stormwater management upgrades to meet modern 
code requirements.

Banty Jones Park (Rome, GA): Landscape Architect for the complete renovation of 
a 5.25-acre park in an underserved community. Designed inclusive, accessible, and 
equitable play spaces, including a splash pad, separate play areas for ages 2-5 
and 5+, and an active lawn. Developed community gathering areas with a stage, 
pavilions, and grilling zones. Incorporated all-native plantings and stormwater 
management improvements to enhance sustainability and ecological value. Led 
community branding and wayfinding improvements throughout the park, creating 
cohesive signage and design elements that reflect the local identity and enhance 
user experience.

George Pierce Park (Gwinnett County, GA): Design lead for an existing park expansion. 
New elements featured a universally accessible playground with seven unique play 
structures, including a two-story lookout tower with slides and climbing nets. Utilized 
a permeable rubber tile surfacing by sofSURFACES  to promote stormwater infiltration, 
fall safety, and vibrant color coordination. The project also includes an accessible 
nature loop trail, designed with careful attention to minimize environmental impact 
while maintaining slopes under 5%. Low timber retaining walls preserved mature 
trees, and reforestation efforts, including the planting of 460 native trees, ensured a 
seamless integration with the surrounding landscape.

Sweetwater Creek Greenway and Club Drive Park (Gwinnett County, GA): Project 
Manager overseeing full landscape architecture services for Sweetwater Creek 
Greenway Phase I and Club Drive Park Phase II design and implementation. Led the 
project from initial fieldwork and base mapping to design development, including 
trail alignment, parcel crossing design, wetland delineation, and cost estimation.

Cherokee County Parks & Trails Southwest Area Plan (Cherokee County, GA): 
Landscape Designer for the development of a parks and trails master plan for 
the southwest region of the county, focusing on underutilized County-owned or 
leased parcels. The plan aimed to create new recreational opportunities and 
establish a network of arterial trails to connect the parks.
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Education:
2020 Master 
of Landscape 
Architecture
Mississippi State 
University

2015 Bachelor 
of Science in 
Architectural 
Engineering
University of Southern 
Mississippi

Professional 
Affiliations:
 � American Society of 
Landscape Architects 

Awards:
 � 2019 ASLA Honor 
Award, ASLA 
Mississippi Chapter

 � 2019 ASLA Award of 
Excellence, Student 
Collaboration - 
Cultivating the 
Future: Designing 
and Constructing a 
Didactic Garden

Eloisa De Leon
Landscape Designer

Eloisa De Leon, a designer in TSW’s Landscape Architecture Studio of TSW, has 
four years of experience as a landscape designer in a variety of project settings. 
Eloisa is proficient in illustrative design, 3-D modeling, and AutoCAD. Eloisa has 
worked on numerous marketing and construction document packages.  

Prior to joining TSW in 2019, Eloisa was a research assistant at Mississippi State 
University, doing research on water management and design of community 
gardens. 

Representative Projects:
City of Bainbridge Chason Park Expansion (Bainbridge, GA) - Landscape 
Designer for the development of design research, illustrative graphics, and 
construction documents for Chason Park, a historic park on a bluff that is in 
between the historic downtown district and the Flint River. The project includes 
five construction phases.

City of Mobile Hero Plaza (Mobile, AL) - Landscape Designer for development of 
design and construction documents for civic plaza area adjacent to the Mobile 
Convention Center that includes the design of pedestrian enhancements, 
including ADA ramps, vehicular drop off area, shade structure, hardscape and 
landscape for statue displays and interpretive panels, seating walls, fountain, 
and roundabout. 

City of Hawkinsville Veterans Memorial Park (Hawkinsville, GA) - Landscape 
Designer for development of design and construction documents for public park 
along the Ocmulgee River and adjacent existing river walk trail that includes an 
event lawn, skate park, pickle ball courts, splash pad, playground area, restroom 
building, and dog park. 

Inspire Linear Park (Pensacola, FL) - Landscape Designer for a multiple building 
apartment complex that includes construction documents for landscape, pool 
area, pickle ball courts, community garden, and dog park. Integrated sustainable 
hardscape and landscape designs were incorporated to meet growing demand 
for focus on health and natural experiences.

Decatur Tree Ordinance (Decatur, GA) - Landscape Designer for planning and 
design services to the City of Decatur associated with the City’s ongoing updates 
to its tree ordinance. Extensive research and collaboration with the City of 
Decatur was performed to develop simple, yet informative, graphics that easily 
explain the purpose of the new ordinance. 

Rome River Arts District (Rome, GA) – Landscape Designer for 6-acre infill project 
that includes a 2-acre public park, large interior food hall, commercial out parcels, 
and two multifamily buildings. Streetscapes consist of commercial store fronts 
and integrated landscape design to enhance, but not block, the building and 
provide pedestrian comfort. The streetscape continues into the project, connecting 
the interior River Arts Park to the city. Hardscape design, cargo container village, 
and beer garden with food trucks activate the 2-acre park with multifamily 
development looking over the attractions.
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Delivering Quality Solutions 

 

 

Brad Johnson, PE 
Brad has worked at HMB Professional Engineers seven years and has over 23 
years experience as a traffic engineer and transportation planner. He currently 
serves as the Principal-in-Charge for HMB’s Planning Division, based in 
Lexington, and manages a variety of planning and traffic engineering projects.   

Brad’s background in planning and traffic engineering includes multiple 
Lexington projects, including the University of Kentucky On-Call Traffic 
Contract, UK Medical Center Traffic and Parking Study, South Limestone 
Multimodal Transportation Study, Alumni Drive Design, and East End Small 
Area Plan.  

Professional Background 
 
 

Years of Experience 
25 Years Total 
 
Education 
BS | Civil Engineering 
University of Kentucky 

MBA | University of Kentucky 
 
Registrations 
Kentucky, PE #23991 
 
Professional Development 
KYTC Basic Traffic Engineering Design                    
KYTC Traffic Impact Study Training 
Highway Capacity Software Training 
Synchro/Sim Traffic Training 
CDM Smith Internal VISSIM Training 
SDITE Annual Technical Conference  
 
Software  Capabilities  
Highway Capacity Software 
Synchro/SimTraffic 
VISSIM 
TransCAD 
GuideSIGN 
MicroStation 
ArcGIS 
 
 

Related Experience 
Distillery Parking and Access Study 
Working for a Kentucky distillery, HMB conducted a parking study to assess their 
future parking needs in order to address increasing tourism.  Changes to access, 
internal circulation, and pedestrian safety within their campus was also analyzed. 
Alternatives were developed and recommendations made in a concepts report. Brad 
managed the project, coordinated the data collection, and developed the report.     

Downtown Richmond Parking Study 
Richmond, Kentucky  
Working for the City of Richmond, HMB developed conducted a parking study of 
downtown to determine parking supply and demand and make recommendations to 
improve parking conditions. Brad managed the project, coordinated the data 
collection, and developed the recommendations.  

Flemingsburg-Fleming County Recreational Park Conceptual Trail Design  
Fleming County, Kentucky  
Working for the Fleming County Fiscal Court, HMB developed a conceptual design for 
a trail extension. Three alternatives were developed and presented to the Fiscal 
Court. A preferred alternative was selected and a detailed cost estimate was 
developed along with 3D graphics that were used in a grant funding application. Brad 
managed the project.  

University of Kentucky Engineering On-Call Contract 
Lexington, Kentucky  
Brad served as project manager for several task orders including the North Campus 
Parking Study, Student Center Pedestrian Access Study, Transcript Garage 
Improvement Project, UK Master Plan Traffic Review and Leader Avenue Roadway 
Closure. These projects involved a variety of analysis, including data collection of 
autos, pedestrians and bicyclist, intersection analysis, parking analysis, signal design 
and preliminary design of improvement options. For several tasks, significant 
coordination between the University of Kentucky, LFUCG, and KYTC was required.   

East End Small Area Plan 
Lexington, KY 
Brad served as project engineer working alongside EHI Consultants and LFUCG to 
develop a small area plan for the East End neighborhood. The process combined 
traditional neighborhood planning with new techniques of organizing the social, 
physical, and economic environment of the neighborhood to promote infill, diversity, 
economic opportunity, mixed use development, and public open space. Brad assisted 
with the traffic engineering and roadway design components of the study, including 
evaluating sidewalk conditions and bicycle connectivity.  

West Loudon Avenue Multimodal Study 
Lexington, Kentucky 
Project engineer for a study to evaluate a portion of West Loudon Avenue for 
pedestrian improvements / connectivity to the YMCA, Hope Center, and Legacy Trail. 
Pedestrian and bicycle counts were collected to determine usage and peak periods. 
Using the collected data, recommendations were made for signing, crosswalks, and 
enhanced visibility for non-motorized users.  
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Delivering Quality Solutions 

 

 

Kristan Curry, JD, MUEP 
Kristan recently joined HMB last fall after spending the previous seven years 
with LFUCG. Kristan uses her skills in urban design, placemaking, public en-
gagement, ArcGIS mapping and public speaking to impact the transformation 
of communities and the transportation facilities that serve them. She uses legal 
analysis, strategic thinking and diplomacy to encourage protection of natural 
resources through better design that complies with ordinances and regulations 
in innovative ways. 

 

Professional Background 
 
Years of Experience 
24 Years Total 
 
Education 
BA | English and History 
 Wake Forrest University 

Juris Doctorate | College of Law 
University of Kentucky 

MUEP | Urban and Env. Planning, 
University of Virginia 
 
 
 
 

Related Experience 
Lexington Fayette Urban-County Government (2015-2022) 

• Lexington Greenspace Trust, Program Coordinator: Kristan submitted a 
variety of successful grant proposals for design and implementation of water 
quality lot improvements in underutilized neighborhood greenspaces. She 
testified before the Planning Commission in support of enabling ordinance 
revisions and coordinated annual monitoring visits to the Coldstream Park 
Supplemental Environmental Project. As lead staff, Kristan managed all reg-
ular public meetings, member recruitment and communication with Council 
Members and internal divisions, as well as neighborhood outreach and rib-
bon cutting ceremonies. 

• Technical Review Committee:  

• Enforced compliance with environmental ordinances/regulations 
through sign-off role, consulted with development applicants, attended 
pre-construction meetings. 

• Employed ArcGIS and authoritative digital mapping tools in identifying 
environmentally sensitive areas for protection tools, including stream 
buffers. 

• Provided legal analysis and bill tracking for KY Regular Legislative Sessions, 
2017-2021; APA-KY Legislative Committee Co-Chair and Legislative Liaison 
to APA Also was on the event planning team for the 2019 Fall APA-KY con-
ference. 

• Served on KY League of Cities Board of Directors;  Past KAEE Ambassador. 

• Led public stakeholder meetings for the Urban Forestry Management Plan. 

• Verified public recording of greenways in preparation for dedication to 
LFUCG. 

Curry Consulting Company - Founder and CEO (2006-2015) 
Conducted title searches, primary source research and master planning activi-
ties.    
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Delivering Quality Solutions 

 

 

Lindsay Walker, PE, PTOE, ACIP 
Traffic Forecasting 
Lindsay is experienced as a group supervisor, project manager and Transporta-
tion Planner / Traffic Engineer. Her specific skills include corridor planning, traf-
fic operations analysis, alternatives development and evaluation, public involve-
ment, crash analysis, and traffic forecasting. Lindsay joined the HMB team in 
2019 and serves as the Planning Division Manager. 

 

 
 

Professional Background 
 
 

Years of Experience 
22 Years Total 
 
Education 
BSCE | University of Kentucky 

MCE | University of Kentucky 
 
Registrations 
Kentucky, PE #26121 
Professional Traffic Operations 
Engineer, 2009 
American Institute of Certified Planners 
 
Professional Development 
KYTC Project Manager’s Boot Camp Xpress 
KYTC Basic Traffic Engineering Design                    
KYTC Traffic Impact Study Training 
Highway Capacity Software Training 
Synchro/Sim Traffic Training 
Leadership PE 
Leadership ITE 
 
Software  Capabilities  
Highway Capacity Software 
Synchro/SimTraffic 
VISSIM 
TransCAD 

Related Experience 
KY 1681 (Manchester Street) Pedestrian Study 
Lexington, Kentucky 
 
This study evaluated pedestrian activity and provided potential options for 
safer, more user-friendly access along KY 1681 (Manchester Street) adjacent 
to the Distillery District entertainment area. This included evaluation and pre-
liminary design of a new mid-block crossing. Lindsay’s roles included: 

• Served as Project Manager and single point of contact 

• Coordinated with LFUCG, KYTC, and Distillery Business owners to deter-
mine needs, solutions, and permit requirements 

• Led the improvement concept development and cost-benefit analysis 

• Served as the primary document author 
 

West Loudon Avenue Multimodal Study 
Lexington, Kentucky 
Project manager for a study to evaluate a portion of West Loudon Avenue for pedes-
trian improvements / connectivity to the YMCA, Hope Center, and Legacy Trail. Pe-
destrian and bicycle counts were collected to determine usage and peak periods. 
Using the collected data, recommendations were made for signing, crosswalks, and 
enhanced visibility for non-motorized users.  

 

Bowling Green Downtown Square Improvements   
Bowling Green, Kentucky 
Project manager as a subconsultant to Vaughn and Melton to prepare traffic 
operations, safety analysis, lighting evaluation and design plans, and pedes-
trian signal design plans for improvements to Fountain Square Park to Circus 
Square Park.  

 

Beckley Parking Study 
Beckley, West Virginia 
Involved with data collection, analysis efforts and final recommendations for 
this comprehensive evaluation of parking in downtown Beckley. Project tasks 
included an assessment of supply and demand for parking in the city, an 
evaluation of utilization and, ultimately, recommendations for ways to improve 
the efficiency of their current parking as well as areas where new parking 
was needed.  
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Delivering Quality Solutions 

 

 

Lora Boller, PE 
Structures 
Lora joined HMB in 2021 and has over 16 years design experience in structural 
design, bridge inspection, roadways, drainage, hydraulics, and hydrology. Lora’s 
role as part of the structures team includes design and plan preparation as well as 
bridge hydraulics. She has worked on various types of structures including bridges, 
culverts, and retaining walls.  

 

  

 
 

Professional Background 
 
 

Years of Experience 
18 Years Total 
 
Education 
BS | Civil Engineering   
Purdue University, 2005 

MS | Civil Engineering 
University of Kentucky, 2006 
 
Registrations 
Kentucky, PE #36347 
 
Certifications 
• FHWA-NHI-130055 Safety  

Inspection of Bridges (2013)  

• INDOT - Bridge Inspection Team Leader, 
2013, IN000411-2021-ATL-F 

• OSHA 10 Hour Construction Safety and 
Health Course, 2012 

Related Experience 
KY 1681 (Manchester Street) Pedestrian Study 
Lexington, Kentucky 
 
This study evaluated pedestrian activity and provided potential options for 
safer, more user-friendly access along KY 1681 (Manchester Street) adjacent 
to the Distillery District entertainment area. This included evaluation and 
preliminary design of a new mid-block crossing. Lora’s role included: 

• Collected existing structure information for bridge over Town Branch 

• Evaluated impacts associated with conceptual sidewalk connections 

• Prepared conceptual pedestrian bridge planning level cost estimates 

Eastern Kentucky Flood Emergency Inspections - Letcher County, KY 
HMB volunteered qualified personnel to assist with county structure 
inspections during the aftermath of the extreme flood event of July 2022. 
Lora led the inspection of 20 impassable structures on County roads to 
provide assessment and recommendations for temporary and permanent 
solutions to regaining traffic access. These recommendations were collected 
by KYTC to allow for rapid turnaround on structure replacements funded by 
FEMA and KYTC Emergency Funds.  

Bridge Rehabilitation on Pennsy Trail over Grassy Creek  
City of Indianapolis, IN 
Inspection, analysis, and design to rehabilitate a 43’ railroad bridge into a 
pedestrian bridge along Pennsy Trail.  

KY 224 over Western Kentucky Parkway Grayson County, KY 
HMB was tasked with designing a superstructure replacement and partial 
substructure replacement in order to widen the existing structure from two 
lanes to three. Lora performed design and plan review for the design of the 
proposed spread box beam superstructure which included phased 
construction.  
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Delivering Quality Solutions 

 

 

Casey Kaucher, PE 
Traffic Impact Study 
Casey is a highly versatile engineer with expertise in roadway geometrics, 
innovative intersection design, traffic signal plans, traffic impact studies, traffic 
capacity analysis, evaluation for signal warrants, trip generation, forecasts, traffic 
modeling and safety analysis, ADA compliant design, traffic control, and 
preparation of construction plans and specifications. Other areas of experience 
include maintenance of traffic reviews, traffic sign and pavement marking design, 
traffic calming. And conducting non-signalized traffic studies (i.e. speed limit, 
multiway stop, traffic calming reports). 

 
 

Professional Background 
 
 

Years of Experience 
18 Years Total 
 
Education 
BSCE, | University of Kentucky  
 
Registrations 
Kentucky, PE 
 
Professional Development 
KYTC Basic Traffic Engineering Design                    
KYTC Traffic Impact Study Training 
ADA Sidewalk Facilities for Public Right of 
Way  
Safe Streets Academy 
Work Zone Traffic Control 
 
Software  Capabilities  
Highway Capacity Software 
Synchro/SimTraffic 
VISSIM 
MicroStation 
ArcGIS 

Related Experience 
Lexington-Fayette Urban County Government (LFUCG) Traffic Engineer 
Manager. Casey was responsible for reviewing development plans to ensure 
compliance with LFUCG and applicable engineering practices and 
regulations. She also prepared traffic signal plans including pedestrian and 
vehicular detection equipment design. Other areas of experience at Traffic 
Engineering included maintenance of traffic reviews, traffic sign and 
pavement marking design, traffic calming construction, reviewing traffic 
impact studies, and conducting non-signalized traffic studies.  Casey also 
worked with other internal LFUCG Divisions to review or recommend bicycle 
lane installations or traffic calming pavement markings on LFUCG owned 
collector routes, usually conducted in association with routine pavement 
resurfacing projects. 

US 31E (Bardstown Road) Study, Jefferson County, KY, KYTC District 5.   
Casey is a project engineer for this ongoing study to evaluate potential 
traffic and safety improvements along US 31E. For this study, Casey has 
used the Intersection Control Evaluation procedure, a data-driven 
performance-based framework to screen intersection alternatives and 
identify an optimal solution. This includes evaluating concepts through CAP-
X and SSI to evaluate traffic operations and safety function.    

KY Statewide Traffic Engineering District 6, Campbell and Boone Counties, 
KY. Update of signal timing and coordination for KY 14 corridor and 
database development and implementation of conversion of over 30 
controllers from 170 controllers to 2070 controllers in Newport, KY. Tasks 
include: 

• Base mapping 
• Equipment inspection 
• Existing geometry / field work 
• Travel time data collection 
• Turning movement counts 
• Signal timing evaluation 
• Evaluation of Measures of Effectiveness 
• Implementation 
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Delivering Quality Solutions 

 

 

Michael Leathers, PE 
Environmental Lead 
Michael’s 18 years at HMB has been defined by his ability to perform in a variety of 
different roles. After a short period doing design and construction management of 
airport projects, he joined HMB’s remediation division and served as Project Manager 
for over 200 UST sites. He then became a roadway engineer,  where his experience 
includes assisting the design manager in oversight of design for the Downtown Cross-
ing of the Ohio River Bridges Project. In 2015, he became division manager of HMB’s 
environmental division. He now oversees HMB’s environmental projects and serves as 
a principle author for NEPA decision documents. This vast amount of experience has 
allowed Michael to become familiar with project processes and milestones, while op-
erating as a conduit between environmental and design.   

 
 

Professional Background 
 
 

Years of Experience 
18 Years Total 
 
Education 
MBA | Campbellsville University | 2008 
BSCE | UK| 2005 
 
Registrations 
PE | KY #27053  
 
KEY SKILLS 
Project Management 
Design and Environmental Coordination 
Environmental Processes  
Permitting 
Scheduling 
ArcGIS 

Related Experience 
KYTC Statewide Environmental Services  
Statewide, Kentucky 
Michael has served this contract since 2015 and as Project Manager since 2019. In this 
time, he has contributed to over 70 assignments covering all 12 KYTC Districts. The assign-
ments include numerous biological assessments and 404/401 permit applications, as well 
as baseline studies and NEPA documents. On each assignment, Michael works directly 
with KYTC’s DEA and District staff to ensure project goals and milestones are met. Michael 
history in design and environmental provides him a unique understanding of the interac-
tion between the two and how they are both crucial to the project development process.   

KYTC Statewide Biology & Permitting Services 
Statewide, Kentucky 
With Michael serving as Project Manager, HMB was awarded the first iteration of this con-
tract  in 2021, and then selected again in 2023. Over this time, HMB has received numer-
ous assignments for 404/401 permitting activities throughout the state with varying im-
pacts to stream and wetlands. For each assignment, Michael manages HMB’s tasks, tracks 
the project schedules, work with the regulatory agencies, and maintained open communi-
cation with KYTC.   

Brent Spence Corridor 
Kenton County, Kentucky and Hamilton County, OH 
HMB has played a key role in the recent biology and permitting studies for this mega pro-
ject.  HMB was assigned the Biological Assessment through our Statewide Environmental 
Services contract with KYTC. This included field studies, overseeing the mussel survey of 
the Ohio River, and writing of the report. Michael managed this assignment, worked 
closely with KYTC and the diving team, and contributing to the writing of the BA. Then, 
through a contract with ODOT, HMB delineated stream and wetland impacts for the pro-
ject and wrote a summary of impacts for the environmental document. Michael managed 
this project as well and continues helping KYTC in their coordination with the regulatory 
agencies.  
 
Mountain Parkway Expansion 
HMB is a key member of the General Engineering Consultant (GEC) team responsible for 
the upgrade and expansion of over 46 miles of the existing Mountain Parkway. As part of 
this GEC, HMB has prepared Biological Assessments and 404/401 permit applications for 
numerous sections along the corridor. Michael oversaw the development of these BA’s 
and permits and performed the necessary coordination with the GEC team, KYTC, and 
regulatory agencies. Michael also prepared and submitted the required Notice of Intent 
(NOI) information for coverage under KPDES permit.  
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EExxppeerriieennccee  
17 Years of Experience 
2 Years with Athena    
  
EEdduuccaattiioonn  
MS, Civil Engineering, University 
of Kentucky, 2007 
BS, Civil Engineering, University 
of Kentucky, 2006  
  
PPrrooffeessssiioonnaall  RReeggiissttrraattiioonn  
PE in KY (#27941), AL, IN, MA, 
MO, OK, SC, VA, WV, WY, NCEES 
Record 
 
TTrraaiinniinngg  aanndd  CCeerrttiiffiiccaattiioonnss  
Project Management 
Professional (PMP), 2018 

Dusty has served as Geotechnical Engineer for many KYTC geotechnical engineering, analysis, 
and laboratory testing projects throughout his career, both directly for KYTC and in support of 
other architectural and engineering firms’ site development projects. His duties include 
preparation of boring plans and fee proposals, negotiations for roadway and structure 
geotechnical explorations, review of field boring logs, submittal of lab testing and engineering 
analyses plans, review of lab data and subsurface data sheets, oversight and review of 
engineering analyses and reports, and preparation of pay estimates. Dusty has project 
experience with pavement analysis and design, slope stability analysis of critical cut and 
embankment cross-sections, foundation design based on skin friction and end bearing of 
terminating pile depth layers, calculation of nominal bearing resistance for spread footings on 
bedrock, wave equation drivability analyses of piles, estimation of negative skin friction forces, 
settlement and time rate of settlement calculations and preparation of geotechnical reports.  

YYaatteess  EElleemmeennttaarryy,,  Fayette County, KY 
GGeeootteecchhnniiccaall  EEnnggiinneeeerr  for field operations for the geotechnical investigation for three 
proposed additions. The initial scope included conducting a building survey due to poor 
structure performance. A comprehensive survey included accessing utility tunnels, crawl 
spaces, basements and a walk through of the entire building including the exterior. Review of 
original construction plans in conjunction with the building survey revealed both shallow and 
deep foundations which likely resulted in differential settlement. Mr. Barrett drafted the 
geotechnical report with detailed foundation recommendations for each addition.  

JJeessssaammiinnee  CCoouunnttyy  WWaatteerr  TTaannkk,,  Nicholasville, KY 
GGeeootteecchhnniiccaall  EEnnggiinneeeerr  for a 1,000,000-gallon elevated tank in Nicholasville, KY. Mr. Barrett 
performed the day-to-day field work including boring layout, mobilization, soil test borings 
and rock coring. Mr. Barrett developed a comprehensive lab plan to obtain a thorough 
overview of the soil types and conditions prior to specifying lab tests. He completed the 
geotechnical report for the project which included detailed recommendations for drilled 
shafts and design parameters consisting of allowable end bearing capacities and skin friction 
values. Mr. Barrett authored the geotechnical report for this project.  

NNiicchhoollaass  SSttrreeeett,,  Hardin County, KY 
GGeeootteecchhnniiccaall  EEnnggiinneeeerr  for project involving extensive soft soils that required mitigation. Some 
soils were undercut and replaced with engineered fill while others were stabilized in place 
using a layer of crushed aggregate. Mr. Barrett managed the field technicians who tested soil 
compaction using proof-rolls and nuclear density gages. The technicians also monitored and 
tested placement of asphalt and aggregate base as well as observing pile installation. Concrete 
testing was also performed for the bridge over Freeman Creek along with observation of steel 
reinforcement installation prior to concrete placement. 

EElliizzaabbeetthhttoowwnn  SSppoorrttss  PPaarrkk,,  Hardin County, KY 
GGeeootteecchhnniiccaall  EEnnggiinneeeerr  for the day-to-day field work including boring layout, mobilization, soil 
test borings and rock coring. Mr. Barrett developed a comprehensive lab plan to obtain a 
thorough overview of the soil types and conditions prior to specifying lab tests. He completed 
the geotechnical report for the project which included general recommendations for the 
future site development and construction process as well as recommendations for the 
roadway and bridge construction. 

GGllaassggooww  OOuutteerr  LLoooopp,,  Barren County, KY 
GGeeootteecchhnniiccaall  EEnnggiinneeeerr  for three bridge structures. Responsibilities included the approach 
embankment analysis, pile drivability analysis, and the preparation of the geotechnical reports 
for all bridges. He also completed all KYTC forms for the project. Mr. Barrett also oversaw the 
execution of the drilling in accordance with the approved boring plan. 

TTrroojjaann  TTrraaiill  DDeessiiggnn//BBuuiilldd,,  Barren County, KY 
GGeeootteecchhnniiccaall  EEnnggiinneeeerr  for widening of bridges crossing Beaver Creek. Once construction 
started, he managed and completed field work which included density testing of fill, aggregate 
base and asphalt. He also tested concrete for the two bridges. He observed the placement of 
precast concrete box beams for conformance to the project plans and specifications with 
specific detail on the cushions and bolting. He reviewed and provided recommendations for 
the remediation of a sinkhole that dropped out during construction. 

Dusty Barrett, PE, PMP 
Geotechnical Engineer 

 



TSW Team  |  Lexington-Fayette Urban County Government Veterans Park Parking and Trail Design 16

SECTION 2: KEY PERSONNEL

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EExxppeerriieennccee  
10 Years of Experience 
2 Year with Athena  
  
EEdduuccaattiioonn  
BS, Civil Engineering, Western 
Kentucky University, 2015 
 
PPrrooffeessssiioonnaall  RReeggiissttrraattiioonn  
PE in KY (#34963) and TN 
 
TTrraaiinniinngg  aanndd  CCeerrttiiffiiccaattiioonnss  
Project Management 
Professional (PMP), 2018 

FHWA-NHI-132082 LRFD for 
Highway Substructures  

PSMJ Project Manager Bootcamp 

KSPE Leadership PE Class of 2022 

NSPE-KY Mammoth Cave Chapter 
Vice President 
  

  

Jackson is a Geotechnical Engineer with prior experience on KYTC geotechnical engineering, 
analysis, and laboratory testing projects, both directly for KYTC and in support of other 
architectural and engineering firms’ site development projects. He has also completed similar 
geotechnical assignments for state DOT clients in Tennessee, Indiana, and Georgia. Jackson’s 
extensive geotechnical design experience includes shallow and deep foundation design, 
settlement, slope stability, lateral earth pressure, seismic design, liquefaction potential, 
lateral spreading, lateral squeeze, and negative skin friction. He has experience with karst 
remediation, chemical modification, and both rigid and flexible pavement design. 

KKYYTTCC  II--6699  OORRXX,,  Henderson, KY 
GGeeootteecchhnniiccaall  EEnnggiinneeeerr for preliminary design information for a drainage basin, land bridges, 
electrical transmission towers, and additional borings at the request of the design-build team. 
Seismic Piezocone Penetration Testing (SCPTu) were performed to analyze the potential for 
liquefaction. Laboratory testing included moisture content, soil classification (Atterberg limits, 
specific gravity, grain size, and hydrometer analyses), standard Proctor, California Bearing 
Ratio (CBR), unconfined compression (soil and rock), unconsolidated undrained, consolidated 
undrained, one-dimensional consolidation, loss-on-ignition and remolding for triaxial tests. 
Geotechnical design included MFAD design parameters for transmission tower construction 
and structure design information for the land bridges.. Jackson completed TC 66-521 and TC 
66-204 forms during contract negotiations and reviewed each invoice before submittal to the 
KYTC Geotechnical Branch. 

KKYYTTCC  KKYY--448800  AAllpphhaa  WWaayy,,  Bullitt County, KY 
GGeeootteecchhnniiccaall  EEnnggiinneeeerr  for R-003-2016 and S-002-2016. Jackson performed slope stability 
analyses of cut slopes, reviewed and discussed potential geological hazards such as acid 
producing shale, and provided design recommendations for stockpiling and drainage control 
where this material is anticipated to be exposed. He provided locations in terms of station 
limits for working platforms for construction, transverse benching, embankment foundation 
benching and perforated pipes for subgrade drainage. He performed driveability analyses 
using GRL WEAP to determine upper and lower energy boundaries for pile driving, practical 
refusal criteria, and slope protection guidance for scour at the end bents. Jackson completed 
TC 66-521 and TC 66-204 forms during contract negotiations and reviewed each invoice 
before submittal to the KYTC Geotechnical Branch.  

KKYYTTCC  BBrriiddggiinngg  KKeennttuucckkyy,,  Statewide, KY 
GGeeootteecchhnniiccaall  EEnnggiinneeeerr performing field assessments and drafting boring plans, laboratory 
plans, geotechnical reports, and invoices. Jackson performed drivability analyses, determined 
pile capacities for friction and end bearing piles, developed drilled shaft axial resistance tables, 
provided rock bearing parameters for shallow foundations, and estimated L-pile parameters. 
During construction, he reviewed pile driving results and estimated the capacities using the 
Modified Gates Equation. He completed TC 66-521 and TC 66-204 forms during contract 
negotiations and reviewed each invoice before submittal to the KYTC Geotechnical Branch.  

KKYYTTCC  KKYY--225511  MMiinnoorr  WWiiddeenniinngg,,  Hardin County, KY 
GGeeootteecchhnniiccaall  EEnnggiinneeeerr for R-009-2017. Managed drilling services communicating with KYTC 
personnel during the completion of the scope of work to address unexpected field conditions. 
Jackson performed slope stability analyses of cut and fill slopes, reviewed and discussed 
potential geological hazards such as slumped sandstone and faulting, and provided design 
recommendations for chemical roadbed. He provided locations in terms of station limits for 
working platforms for construction, transverse benching, embankment foundation benching, 
and perforated pipes for subgrade drainage. Jackson completed TC 66-521 and TC 66-204 
forms during contract negotiations and reviewed each invoice before submittal to the KYTC 
Geotechnical Branch.  

KKYYTTCC  BBuusstteerr  PPiikkee  oovveerr  NNoorrffoollkk  SSoouutthheerrnn  RRaaiillrrooaadd,,  Boyle County, KY 
GGeeootteecchhnniiccaall  EEnnggiinneeeerr  for the expansion of Buster Pike Bridge over Norfolk Southern Railroad 
in Boyle County, KY. Jackson provided geotechnical recommendations for the design of rock 
bearing shallow foundations at both abutments.  

Jackson Daugherty, PE, PMP 
Geotechnical Engineer 
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Project Understanding
Veterans Park, a well-loved community space in Lexington, faces several challenges that need to be 
addressed to improve its functionality and user experience. One of the major issues is parking, especially 
during games and events. People often park on the grass despite efforts to discourage it, and the 
prohibition of street parking along the residential side of the street has not alleviated the problem. The two 
western fields closest to Southpoint Drive sit significantly higher up than the other two, leading to parking 
issues as people avoid hauling their chairs, wagons, and families up the hill.

Connectivity within the park is another challenge. The paths in and through the ballpark do not connect 
in an obvious way to the sidewalks along Southpoint or to the trail system within the park. This lack of 
connectivity makes it confusing for park users, especially those who feel like they are parking at a baseball 
complex. Additionally, the park's paths do not connect well to the surrounding sidewalks and trail system, 
and there is a need to improve ADA accessibility.

Parking and accessibility - much of the grassy area along St. Elias (Area 1) is used as overflow parking for the baseball 
fields. This makes for accessibility challenges and is exacerbating issues of soil erosion between the upper and low ball 
fields as families routinely move between the batting cages and the ballfields..
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Environmental considerations are 
also crucial, given the park's proximity 
to West Hickman Creek, which has 
undergone restoration. The park's low-
lying field used by YMCA youth soccer 
teams and adult pickup leagues can 
often be soggy due to its proximity to 
the creek. Stormwater management is 
another concern, as the design team 
needs to identify existing stormwater 
features and assess the need for 
expansion based on the proposed 
changes.

Stakeholder engagement is essential for 
the success of this project, as several of 
the parking issues are driven by group 
and league activities. The design team 
will use small group interviews to gain 
a detailed understanding of the needs 
and challenges stakeholders face 
regularly.
Construction Program
•	 +/-2000 LF of 12’ wide trail
•	 Parking upgrades to be determined 

by the parking study
•	 Grading and associated 

modifications to existing site 
elements 

Needed point of connection from Southpoint Drive through the multi-
use fields to the existing trail network.

While there is a major trailhead to the rest of Veterans Park within Area 
1 there might be a perception that the parking and amenities around 
this area are reserved for baseball use.



TSW Team  |  Lexington-Fayette Urban County Government Veterans Park Parking and Trail Design 19

SECTION 4: 

Similar Experience
Recent TSW Project Experience Overview
Greenways can play a significant role in connecting communities, while also promoting healthy, 
recreational activity. TSW has been planning and designing greenways, trails, and park connections as 
part of communities for more than 30 years. Our experience includes a variety of planning and design 
efforts from rural Rail-with-Trail studies to urban trail development plans. Our diverse experience allows us 
to produce comprehensive plans that guide future connections while focusing on maintenance and user 
experience of existing facilities. The matrix below shows TSW’s overall comprehensive planning experience 
for greenway, parks, and trail systems experience followed by highlighted projects and references.

TSW Relevant Experience 
Matrix
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Atlanta BeltLine EIS Trail Design & Development        

Atlanta BeltLine Unified Plan        

City of Bainbridge Parks + Recreation Planning        

Northeast Cherokee County Parks & Trails Plan        

Southwest Cherokee County Parks & Trails Plan        

City of Clarksville Riverfront and Upland Trail System       

City of Forsyth Parks Master Plan        

City of Gulf Shores Parks + Recreation Planning        

Gwinnett County Parks & Recreation On-Demand Services     

Gwinnett Place Connected        

Perimeter CIDs Public Space Standards       

Piedmont Park North Woods Master Plan        

City of Stockbridge Parks System Master Plan        

Rivertown Multi-use Trail Network Plan       

Tallahassee Capital Trails Segment 4       

Town Center CID Creative Placemaking Master Plan        
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EAST ROSWELL PARK
Roswell, GA

East Roswell Park, a popular 40-acre site, underwent 
significant renovations following an ADA assessment 
that identified areas for improvement. TSW was 
retained by the City of Roswell to lead the design and 
implementation of upgrades aimed at enhancing 
accessibility and inclusivity across the park.

Key features included the creation of a new 1-acre 
dog park, along with a paved entrance drive, lower 
parking lot, and a stormwater pond designed to 
meet current regulations and manage water quality 
and volume. The existing parking lot at the Art Center 
was reconfigured to include a turnaround and drop-
off area, improving accessibility for parking and 
summer camp operations.

Additional improvements included the extension 
of 700 linear feet of multi-use trail to enhance park 
connectivity, ADA-compliant access at two pavilions, 
and the addition of an inclusive playground. 
Accessible parking and seating were also added at 
two multi-use fields.All new parking lots and drive 
aisles were designed to meet current ADA and fire 
accessibility codes.

During the design process, TSW provided cost 
estimates to coordinate with the client and ensure 
the project remained within budget.

Client:
Parks + Rec. Department -City of Roswell, GA

Project Status:
Under Construction

Project Highlights:
 � $2.5 million dollar construction budget
 � TSW Landscape Architecture served as the lead 

consultant for the renovation of several sites 
within an existing park.

 � The updated design features ADA accessibility, 
a new dog park and storm pond, accessible 
parking lots, and a newly designed playground.
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TSW was retained by Cherokee County to create a 
park and trails area plan for the SW portion of the 
county. The plan is intended to address parcels owned 
or leased by Cherokee County and intended for use 
as public parks and recreation facilities along with a 
system of trails and bike / ped facilities around the 
parks. The area encompasses about 6,000 acres, with 
geographic boundaries of the Bartow County line on 
the west side, Wade Green Road on the east, the Cobb 
County line to the south and near Kellogg Creek Road 
and the U.S. Army Corps of Engineers property on the 
north side. 

With a robust virtual public input process, TSW  worked 
with the County and community to listen to challenges 
and opportunities of the sites, help develop a vision 
for the park sites and trails, and gathered feedback 
on conceptual designs. Public input activities 
included: Stakeholder Interviews and Focus Groups, 
Online Surveys for each park and recreation habits 
in general, a virtual Kick-off Meeting, in-person Pop-
up Event paired with a virtual Design Workshop, 
and culminated in a Draft Plan Review Meeting and 
Presentation to County Boards and Commissions. All 
through the process, virtual engagement methods 
allowed residents and park users to provide place-
based feedback on interactive maps with the concept 
plan options. 

TSW developed Conceptual Plans for the parks and 
trail system totaling 140 acres with a variety of passive 
and active programming and provided a minimum of 
two options per site to present to the community for 
feedback. Following final input, TSW revised concepts 
into a Preferred Concept Plan for each site that 
included Construction Cost Estimates and a Phased 
Capital Improvement Program.

CLIENT:
Cherokee County, GA

Project Status:
Complete

SW Cherokee County Parks and Trails Plan
Cherokee County, GA

Project Highlights:
	� Conceptual master plans for 4 parks 
	� Trails plan to connect the parks and other 

destinations in the southwest portion of the 
county

	� Hybrid engagement approach with virtual 
activities, meetings, and an in-person outdoor 
pop-up
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Above: Trails concept plan for SW Cherokee County

Above: Outdoor pop-up event  

LONG SWAMP CREEK 
RECREATION AREA
Located at 2015 Ball Ground Road, at the confluence 
of Long Swamp Creek and the Etowah River, this 
24-acre park is located mostly in flood plain and 
has significant Native American history on the site. 
The master plan includes an outdoor archery range, 
canoe & kayak launch, primitive camping sites, 
trails, and picnic areas along with the necessary 
parking and restroom facilities to support the park.
 
The county has applied for a grant through the 
Georgia Outdoor Stewardship program managed 
by the GA Department of Natural Resources and 
expects to receive notice in fall of 2022 on the 
success of this application. Grant funds will be 
matched by Cherokee County Special Purpose Local 
Option Sales Tax (SPLOST) funds.

CONSTRUCTION BUDGET $1.7 Million

  
Yellow Creek Recreation 
Area
Yellow Creek Road Conservation Area & Trails 
will serve as a passive conservation park. The 
conservation area’s size and drastic topography 
change provides various recreational and 
educational opportunities, and the conservation 
easement on the property limits what can be 
constructed. Public input indicated that equestrian 
and mountain biking trails were most desired in this 
location.

CONSTRUCTION BUDGET $2.8 Million 
  
Woodworth Park
Intended to be both an active and passive park. 
Active areas will accommodate areas for play, 
splash pad and little league field sports. Passive 
elements of the park will include walking trails 
through the park, overlooks and a canopy walk. In 
the future, the site will also become the home of 
the Cherokee County Recreation and Community 
Center. 

CONSTRUCTION BUDGET $1.8 Million
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George Pierce Park expansion is an intergenerational, 
universally-accessible park project. The 304-acre 
County Park includes a community center, sports 
fields, the Ivy Creek Trail, and expanses of high quality 
upland and lowland forest.

The centerpiece of TSW’s plan for the park expansion 
is a universally-accessible playground embracing 
features that remove both the physical and social 
barriers to equitable play. In addition, an accessible 
nature loop trail was designed to traverse the 
rugged forest adjacent to the playground while 
maintaining slopes less than 5%. Design of the 
trail was challenging and required diligent focus 
before and during construction to minimize 
damage to the woodland floor and mature tree 
canopy. Prior to construction, the on-site review 
of the land disturbance yielded in-field changes 
to minimize the construction footprint. Low timber 
retaining walls were used to reduce grading and 
preserve trees allowing the path to stay tight to the 
existing topography and better engage the native 
landscape. The result is a pathway that appears as 
though it has been there for years. In areas where 
grading could not be minimized, reforestation 
techniques were utilized. More than 450 five-gallon 
trees, consisting of oaks, tulip poplars, hickories, and 
ironwoods were planted 6 feet on center to help 
quickly stitch gaps in the forest canopy.

TSW’s Architecture Studio completed design and 
construction documents for the new restroom and 
pavilion building.

CLIENT:
Gwinnett County

PROJECT STATUS:
Completed in 2022

PROJECT HIGHLIGHTS:
 � Full landscape architecture and architecture 

services for intergenerational, universally-
accessible park design

 � Includes playground, restrooms, pavilion, 
boardwalk area, and nature trail

George Pierce Park Expansion
Gwinnett County, GA

CONSTRUCTION BUDGET $3.2 million
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TSW was retained as part of a multi-year on-demand 
landscape architecture services contract to provide 
full landscape architecture services for the Sweetwater 
Creek Greenway Phase I and Club Drive Park Phase 
II design and implementation. Sweetwater Creek 
Greenway totals approximately 5.5 miles and runs 
along Sweetwater Creek from Bethesda Park to Club 
Drive Park. TSW’s portion of work includes two segment 
of approximately one mile, which is a combination of 
concrete trail and boardwalk sections over creeks and 
wetlands. The effort kicked off with fieldwork and base 
mapping followed by design work, which included 
trail alignment and plans, detailed parcel crossing 
design, wetland delineation, and cost estimates. The 
project is currently in the phases to develop RTP Grant 
exhibits, NEPA documentation, and a Flood Study. 
TSW will then develop construction documents, 
conduct permitting, assist with the bidding process, 
and provide construction administration services. 
The second phase of Club Drive Park, which opened 
in early 2019, includes two boardwalk structures with 
integrated seating and signage elements, which 
provide a unique experience of the surrounding 
woods and wetlands. A large lawn provides ample 
recreational space, and the outer circulation path 
connects with the trails in Phase I of the park to create 
a multi-use exercise loop. Estimated construction 
costs were approximately $6 million.

CLIENT:
Gwinnett County

PROJECT STATUS:
Completed in 2019

PROJECT HIGHLIGHTS:
 � Landscape architecture services (design through 

construction administration) for park addition 
and greenway

Sweetwater Creek Greenway & Club Drive Park: 
Phase II
Lawrenceville, GA

CONSTRUCTION BUDGET $1.8 million
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While previously employed as a Long Range 
Planner with the Lexington-Fayette Urban County 
Government’s Division of Planning, Samantha 
Castro, worked on creating the Public Engagement 
Toolkit handbook. The creation of this handbook 
was a result of the Imagine Lexington 2018 
Comprehensive Plan. 

The Lexington Division of Planning formed an 
advisory panel made up of developers, community 
representatives, and residents to help define 
“meaningful engagement” and development the 
Public Engagement Toolkit (PET) - an endeavor 
that has been titled The PET Project. The goal of 
the Toolkit is to offer developers guidance and tips 
for success, while simultaneously empowering 
Lexington residents to:

	� Understand the development review process
	� Know where to find information about proposed 

developments
	� Recognize appropriate stages in the process to 

provide input

Reference Information:
Chris Taylor, Deputy Director of Planning
Phone: (859) 258-3181
Email: ctaylor3@lexingtonky.gov

The Public Engagement

T    LKIT
06.11.2020FROM THE CITY OF LEXINGTON’S  

DIVISION OF PLANNING...

Tools for bringing developers & residents
 together to plan better communities.

Public Engagement Toolkit Handbook
Lexington, Kentucky
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Public Engagement Toolkit Handbook
Lexington, Kentucky

10 PUBLIC ENGAGEMENT TOOLKIT

Inform Consult Involve Collaborate Empower

Public 
Participation 
Goal

Desired 
Outcome

Relationship 
to the 
Planning & 
Zoning 
Process

To provide the public with 
balanced and objective 
information to assist them in 
understanding the problem, 
alternatives, opportunities, 
and/or solutions.

To obtain public feedback on 
analysis, alternatives and/or 
decisions

To work directly with the public 
throughout the process to 
ensure that public concerns and 
aspirations are consistently 
understood and considered.

To partner with the public in 
each aspect of the decision 
including the development of 
alternatives and the 
identification of the preferred 
solution.

To place final decision- making 
in the hands of the public

Keep the public informed.

The Inform level of public 
participation does not actually 
provide the opportunity for 
public participation, but rather 
provides the public with the 
information they need to under-
stand the agency decision-mak-
ing process.  The Division of 
Planning's current process 
already accomplished the 
"Inform" part of the Spectrum 
through their rezoning notifica-
tion process outlined by state 
and local regulations.

The Planning and rezoning 
process deals with private 
property and all of its associat-
ed rights, and because of that 
Empower has limited applica-
tions for the purposes of this 
toolkit.

Keep the public informed,  listen 
to and acknowledge concerns 
and aspirations, and provide 
feedback on how public input 
influenced the decision.

Work with the public to ensure 
that their concerns and 
aspirations are directly 
reflected in the alternatives 
developed and provide 
feedback on how public input 
influenced the decision.

Look to the public for advice 
and innovation in formulating 
solutions and incorporate their 
advice and recommendations 
into the decisions to the 
maximum extent possible.

The public’s idea will be 
implemented.

The optimal form of engagement 
is more likely to fall somewhere 
between “Consult” and 
“Collaborate” to foster an open 
dialogue and a sense of buy-in 
from the community. 

Spectrum of Public Participation
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CITY OF LEXINGTON - DIVISION OF PLANNING

Inform Consult Involve Collaborate Empower

Public 
Participation 
Goal

Desired 
Outcome

Relationship 
to the 
Planning & 
Zoning 
Process

To provide the public with 
balanced and objective 
information to assist them in 
understanding the problem, 
alternatives, opportunities, 
and/or solutions.

To obtain public feedback on 
analysis, alternatives and/or 
decisions

To work directly with the public 
throughout the process to 
ensure that public concerns and 
aspirations are consistently 
understood and considered.

To partner with the public in 
each aspect of the decision 
including the development of 
alternatives and the 
identification of the preferred 
solution.

To place final decision- making 
in the hands of the public

Keep the public informed.

The Inform level of public 
participation does not actually 
provide the opportunity for 
public participation, but rather 
provides the public with the 
information they need to under-
stand the agency decision-mak-
ing process.  The Division of 
Planning's current process 
already accomplished the 
"Inform" part of the Spectrum 
through their rezoning notifica-
tion process outlined by state 
and local regulations.

The Planning and rezoning 
process deals with private 
property and all of its associat-
ed rights, and because of that 
Empower has limited applica-
tions for the purposes of this 
toolkit.

Keep the public informed,  listen 
to and acknowledge concerns 
and aspirations, and provide 
feedback on how public input 
influenced the decision.

Work with the public to ensure 
that their concerns and 
aspirations are directly 
reflected in the alternatives 
developed and provide 
feedback on how public input 
influenced the decision.

Look to the public for advice 
and innovation in formulating 
solutions and incorporate their 
advice and recommendations 
into the decisions to the 
maximum extent possible.

The public’s idea will be 
implemented.

The optimal form of engagement 
is more likely to fall somewhere 
between “Consult” and 
“Collaborate” to foster an open 
dialogue and a sense of buy-in 
from the community. 

Spectrum of Public Participation
The International Association of Public Participation 
(IAP2) created a spectrum to illustrate the full range of 
participant involvement options. 
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Delivering Quality   

 
 

PROJECT DATA 
 
 

STATE 
Kentucky 
 
AGENCY 
City of Bowling 
Green, KY

 
 

 

KEY PERSONNEL 
Lindsay Walker, PE  

Bowling Green Downtown Square Improvements 
Bowling Green, Kentucky 

’

         
 

The City of Bowling Green set forth an unprecedented project need in their request for 
assistance with engineering, design, plan development, and construction management / 
inspection of these Downtown Square Improvements (12 square blocks). Areas of 
emphasis were identified to focus improvement efforts, including: 

· The creation of safe pedestrian connections and amenities around Fountain Square 
Park 

· Improved connectivity between Fountain Square Park and Circus Square Park 
· Safety, traffic, and operational evaluation of the one-way pair, College and State 

Streets 
· Investment into Morris Alley and Capital Alley to provide safe connections from 

Fountain Square Park to parking 

As part of the traffic and safety analysis, data was collected and evaluated around 
Fountain Square Park to prepare an existing/future traffic operations analysis. The 
results showed additional capacity above what would be needed in the future, resulting 
in the opportunity to make lane reductions, translating to more usable space for 
multimodal connections. To address pedestrian safety issues, the lane reductions 
allowed for direct and defined connections to Fountain Square Park. In addition, 
modified parking configurations were proposed to enhance sight distance. 
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Delivering Quality   

 
 

PROJECT DATA 
 
 

STATE 
Kentucky 
 
AGENCY 
KYTC 
 

 

Newtown Pike Design  
Lexington, Kentucky 

’

         
 

This urban roadway improvement project is located in Fayette County, along Newtown 
Pike (KY 922) between its intersections with W. Fourth Street and Loudon Avenue. The 
project includes approximately 2100 feet of urban widening along Newtown Pike, 1200 
feet of urban widening along Loudon Avenue, and 1300 feet of widening along 
Georgetown Road/ W. Fourth Street. A 10 foot shared use path has been constructed 
along Newtown Pike and West Loudon Avenue. The path traverses through the campus 
property and connects to the Legacy Trail (a 12 mile walking and biking trail) at the 
entrance of the North Lexington YMCA. HMB designed a 112 foot pedestrian/ bicycle 
bridge to carry the path over an under pass that goes under West Loudon. HMB 
incorporated weathered steel into the design to match current structures along the 
Legacy Trail. Handicap ramps and detectable warnings, meeting the American 
Disabilities Act requirements, were added at all intersections and entrances.

Along with the challenging traffic numbers, above and below ground utilities and 
adjacent businesses, the new college campus provided significant challenges. HMB 
worked with District 7 to address these issues early in the project development stage 
and were able to minimize impacts and keep project costs manageable. Minimizing 
utility impacts and maintaining traffic through construction were both significant 
challenges on this project.   HMB worked with District 7 team members in order to 
deliver a solution that minimized disruption to existing utilities and maintained traffic 
flow during construction. 
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Delivering Quality   

 
 

PROJECT DATA 
 
 

STATE 
Kentucky 
 
AGENCY 
LFUCG 
 

 

KEY PERSONNEL
 Lindsay Walker, PE, 

PTOE, AICP, 
Brad Johnson, PE
Lora Boller, PE

 

KY 1681 Manchester Street Pedestrian Study  
Lexington, Kentucky 

’

         
 

The Manchester Street Pedestrian Study was initiated in March 2024 by the 
Lexington-Fayette Urban County Government (LFUCG) to evaluate pedestrian activity 
along Manchester Street adjacent to the entertainment area, the Distillery District, to 
assess the need for and potential options for safer, more user-friendly access. The study 
area extends from the intersection of Manchester Street and South Forbes Road south 
to the existing pedestrian crossing at Thompson Road. 

Tasks undertaken to assess pedestrian connectivity in this area include:

• Existing roadway information / geometrics / traffic volume / crash data 
• Field review
• Informal interviews of stakeholders / business owners / coordination with KYTC
• On-site observations of pedestrian activity
• Research on applications of pedestrian accommodation in other entertainment 

venues 
• Identification of pedestrian safety countermeasures
• High-level planning cost estimates
• Concept drawings with sight distance evaluation

A new mid-block crossing was identified as the top priority project connecting the rear 
parking lot of Goodfellas to Legacy Trail / parking.

Our team worked in conjunction with LFUCG and KYTC to evaluate key considerations 
for KYTC to consider a permit for a marked crosswalk include:

• Appropriate sight distance looking both ways on Manchester Street. This was 
evaluated and determined to meet requirements.

• A development plan for improvements to the parking area behind Goodfellas to 
allow for safe pedestrian passage from the crosswalk to the patio area. 

• A connection on the parking lot side either to Town Branch Trail or to a new 
sidewalk.

Additional guidance documents was consulted to 
determine if treatments beyond pavement marking 
and signage would be required for installing a 
crosswalk at this location. According to the FHWA 
Guide for Improving Pedestrian Safety at Uncontrolled 
Crossing Locations matrix, high-visibility crosswalk 
markings, parking restrictions on crosswalk 
approaches, adequate nighttime lighting levels and 
crossing warning signs should be considered. 
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Project Approach
							         
I. Phase I - Site Analysis + Planning
The design team will develop a site plan that responds to our comprehensive analysis of the existing 
physical conditions and an understanding of the needs and use patterns of current and proposed users 
and groups within the park. 

1.1. Site Analysis: 
The site analysis will focus on several key areas to ensure a comprehensive understanding of the park's 
current conditions, uses/users and potential improvements. The outcome of the analysis will identify the 
needs and drivers to inform the conceptual design. The site analysis will with the following areas:

1.	 Parking Audit: Parking is a significant issue 
during games and events, with people 
often parking on the grass despite efforts to 
discourage it. Vehicular circulation through 
the existing parking lots is also challenged by 
dead end drive aisles and confusing flow. Safe 
pedestrian access within the parking lot, to the 
fields, and to the trailhead or playgrounds is also 
a major concern. The analysis will assess current 
parking facilities through discussions with user 
groups and through field surveys, and identify 
opportunities for expansion, with a focus on 
safety, accommodating peak capacity, and ADA 
accessibility compliance.

2.	 Geotechnical Investigation: The analysis will 
include a preliminary geotechnical investigation 
to understand the soil conditions, subsurface 
rock locations, and any potential challenges 
for construction and landscaping. The goal is 
to avoid areas that may be costly for building 
the expanded parking. Our study will identify 
areas for further geotechnical investigation to 
be provided by the City later in the process. 
Athena Engineering & Environmental, LLC brings 
extensive geotechnical engineering expertise 
to park and greenway projects, including 
being the geotechnical consultant for multiple 
A/E contracts with Metro Nashville Parks and 
Recreation. They regularly perform geotechnical 
studies for the design of new greenways, parking 
lots, pavilions, maintenance buildings, retaining 
walls, event centers, and other structures related to existing and new park facilities. They will review the 
proposed site plan and develop a scope for the Owner to use in procuring a geotechnical investigation 
under a separate contract. Once completed, they will also review the geotechnical investigation report 
provided by the Owner and provide comments for the preparer and the design team. 

Existing parking - example of parking bays that dead end 
and cause issues in flow during peak times.

Existing parking - playground amenities are inaccessible 
to park users except through the parking lot or via a 
hidden set of stairs.
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3.	 Connectivity and ADA Accessibility: The paths within the park do not connect well to the park facilities, 
surrounding sidewalks and trail system. The analysis will explore ways to improve connectivity and 
make the park more accessible to all users. Where possible, the design team will strive to make all areas 
universally accessible while also minimizing the use of ramps and stairs. 

4.	 Environmental Considerations: The park is located near West Hickman Creek, which has undergone 
restoration. The analysis will consider the environmental impact of any proposed changes and ensure 
that the natural plantings and creek restoration efforts are preserved.

5.	 Stormwater Analysis: The design team will identify existing stormwater features and assess the need 
for expansion based on the proposed changes. 

6.	 Stakeholder Engagement: Engaging the stakeholder groups is crucial for the success of this project 
given that several of the parking issues are driven by group/league activities. The design team will use 
small group interviews to gain a detailed understanding of the needs and challenges stakeholders deal 
with on a regular basis. This would likely include representatives of the various baseball leagues, and 
the Pinnacle and Waterford Neighborhood Associations. We would leverage existing contacts from the 
recently constructed dog park which included the Kentucky Mountain Bike Association and the Hickman 
Creek Conservancy. As an additional service, our analysis can include a community engagement 
workshop to gather input on programming needs from the community at large. 

1.2. Conceptual Design: 
A conceptual design will be developed to address the needs and issues identified in the site analysis 
and enhance the park's functionality and user experience. The plan will balance need and cost to 
develop appropriate parking and connectivity to park areas 1 and 2. The RFP identified specific criteria for 
connectivity to these areas:

1.	 Area 1: Trail option 1 to include a new walking path or shared use trail connection from Southpoint Lane 
along the entrance road to the stop sign below the baseball fields and existing parking.

2.	 Area 2: Trail Option 2 to include a new shared -use trail connection from Southpoint Ln along/adjacent 
to the current multi-use field space to connect to the existing trail by play elements. The existing trail 
may also need to be widened to be at the last 12 feet wide to match the proposed new trail. 

The internal park trail network currently ends at the multi-use fields and lacks a needed connection to Southpoint 
Drive. This area of the park feels disconnected due to these circulation challenges.
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1.3. Schematic Plans + Cost Estimate: 
Schematic Plans: The design team will develop schematic plans that apply the conceptual design 
framework and program in detail to the site. This will include scaled schematic plan layouts, conceptual 
grading (including stormwater), supporting imagery, materiality, and sketches, to communicate design 
ideas. The plans will address areas specifically referenced in the RFP:

1.	 New parking area(s) with ADA accessibility and path of travel and with sufficient stormwater 
management while managing floodplain impacts. Recommend any necessary repair or replacement 
of existing retaining wall below baseball field in conjunction with new wall alignment to accommodate 
parking design. 

2.	 Trail Option 1 
3.	 Trail Option 2 

Cost Estimate: A detailed cost estimate will be prepared to provide a preliminary evaluation of the general 
magnitude of the costs associated with the project including the 3 areas identified in the RFP. This will 
include estimates for materials based on construction types and other necessary details. 

							         
II. Phase II – Community Input + Construction 
Documentation
2.1. Community Engagement: 
The design team will lead one 2 hour community engagement workshop to gather community input on the 
proposed plans. The city will provide a meeting space and advertise the workshop to the public. 

Optional engagement opportunities could be added onto the scope for a nominal fee including:
	� Pop-Ups and surveying of users at baseball games and sports practices in the meadow, weekends in 

the park, at Pinnacle or Waterford food truck meets, at the dog park or disc golf courses.
	� Online survey with flyers distributed at baseball games, and yard signs posted at trailheads and park 

entrances with QR codes.
	� Mailings to surrounding neighbors.

2.2. Construction Documents: 
Detailed construction documents will be prepared to guide the implementation of the proposed design. 
These documents will include specifications for materials, dimensions, and other necessary details. 
Work in this phase shall include meetings with all regulatory agencies required to obtain approval of the 
construction documents prior to bid (if applicable). Parks and Recreation, in conjunction with the Division 
of Purchasing, will provide all sections of the bid specifications (General Conditions, Labor, etc.) needed for 
public bid. All technical specifications shall be provided by the Consultant. The Consultant will attend the 
pre-bid meeting, assist the Owner in responding to questions during bidding and help evaluate the bids 
received.

Permitting will be led by HMB’s environmental staff who offer extensive experience completing field surveys, 
document preparation, and regulatory agency coordination. A preliminary review of the project area 
identified West Hickman Creek along the southern edge of the Area 1. As the project moves forward, HMB will 
document all water related resources and work closely with the design team to avoid impacts as much as 
possible. When impacts are unavoidable, we will aim to minimize or mitigate them, and then work with the 
regulatory agencies to obtain the necessary permits.
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Previous Community Engagement Efforts



TSW Team  |  Lexington-Fayette Urban County Government Veterans Park Parking and Trail Design 34

SECTION 5: PROJECT APPROACH

							         
III. Deliverables: 
The design team will provide the deliverables in the formats required by the RFP. 

3.1. Submittals: 
Phase I.
	� Site Analysis: Summary of findings
	� Concept Design: Final Conceptual Design
	� Schematic Design + Cost Estimate: 50% and 100% 

Phase II.
	� Community engagement Summary of findings
	� Construction Drawings: 50% and 100% 

3.2. Meetings
The following in person meetings are included in this scope. Additional in person meetings will be provided 
as additional services. Virtual meetings will be held as needed throughout the project for coordination and 
over input. 

Phase I.
	� Project kick-off (1 meeting)
	� Site analysis (1 meeting)
	� Schematic Design + Cost Estimate: 50% and 100% (1 meeting)

Phase II.
	� Community engagement (1 workshop)
	� Construction Drawings: 50% and 100% (1 meeting)



TSW Team  |  Lexington-Fayette Urban County Government Veterans Park Parking and Trail Design 35

SECTION 5: PROJECT APPROACH

Project Schedule 
The TSW Team has prepared a 5-month project schedule that will complete the Veterans Park Parking and 
Trail Design prior to the August 1, 2025 deadline laid out in the RFP. 

Veterans Park, Lexington KY

Task Milestone Notes 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Phase I

Kick Off Meeting 1-Mar

Site Analysis

Stakeholder Meetings

Concept Plan

Conceptual Development Meeting 1-Apr

Schematic Plan + Cost Estimate

Schematic Plan Meeting 15-Apr

Schematic Plan Meeting 2 1-May

Phase II

Community Engagement 15-May

Plan refinement (if applicable)

Permitting

Construction Documents 1-Aug

August March April May June July

Veterans Park, Lexington KY

Task Milestone Notes 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Phase I

Kick Off Meeting 1-Mar

Site Analysis

Stakeholder Meetings

Concept Plan

Conceptual Development Meeting 1-Apr

Schematic Plan + Cost Estimate

Schematic Plan Meeting 15-Apr

Schematic Plan Meeting 2 1-May

Phase II

Community Engagement 15-May

Plan refinement (if applicable)

Permitting

Construction Documents 1-Aug

August March April May June July
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Cost of Services
The TSW Team’s goal is to build a partnership with the Lexington-Fayette Urban County Government and 
the community. We do not want fees to be a barrier preventing our selection as your planning consultant 
team. If our fee proposal differs significantly from the competition or what may be budgeted for this project, 
we would be pleased to discuss our fee approach and refine our scope of services. Reimbursable expenses 
are included in the fees below. 

Estimated Fees
DESCRIPTION TOTAL

Site Plan, Conceptual Designs, and Cost Estimates $35,000

Community Engagement* $3,000

Construction Plans 50% $20,000

Construction Plans 100% $22,000

Permitting $4,500

TOTAL $84,500

The following are a list of assumptions to reach the above estimated fee: 
1.	 Our fees for phase 2 of work assume a maximum construction budget of approximately $1,000,000 and 

a project schedule of 5 months. Substantial changes in construction budget, schedule and/or scope 
may require fee amendments. 

2.	 Design modification performance requirements for existing retaining walls will be identified in the 
construction plans. Structural design of retaining walls will be delegated to the contractor. 

3.	 This work excludes lighting, signage, and irrigation
4.	 This scope excludes work within the floodplain.

*Optional engagement opportunities are available as discussed in Phase 2.1.
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Hourly Rates

TSW
	� Bryan Bays, Principal-in-Charge / Landscape Architect		  $230
	� Samantha Castro, Project Manager / Community Engagement	 $140
	� Peyton Peterson, Landscape Architect					     $130	
	� Eloisa De Leon, Landscape Designer					     $95		

HMB Professional Engineers
	� Bradford Johnson, Senior Transportation Planner			   $220		
	� Kristan Curry, Local Programs Manager					     $115
	� Lindsay Walker, Traffic Forecasting					     $150
	� Lora Boller, Structures							       $150
	� Casey Kaucher, Traffic Impact						      $115
	� Michael Leathers, Environmental Lead					     $150

Athena Engineering and Environmental
	� Dusty Barrett, PE, PMP, Geotechnical Engineer				    $245	
	� Jackson Daugherty, PE, PMP, Geotechnical Engineer			   $210
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Required Forms + 
Additional Information

TSW

N/A

scastro@tsw-design.com

Samantha Castro
Lexington Office Manager / 
Senior Associate

110 West Vine Street, Suite 300, Lexington, KY 40507

859.317.5585

Tunnell-Spangler-Walsh & Associates, Inc. d/b/a TSW
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submitting a written request for a meeting with the Director of Central Purchasing to 
explain his/her contention with the RFP process. After consulting with the Commissioner 
of Finance the Chief Administrative Officer and reviewing the documentation and/or 
hearing the vendor, the Director of Central Purchasing shall promptly respond in writing 
findings as to the compliance with RFP processes.  If, based on this review, a RFP 
process irregularity is deemed to have occurred the Director of Central Purchasing will 
consult with the Commissioner of Finance, the Chief Administrative Officer and the 
Department of Law as to the appropriate remedy. 
Notice of appeal of a RFP recommendation must be filed within 3 business days of the 
RFP recommendation by (1) sending a written notice, including sufficient documentation 
to support appeal, to the Director, Division of Central Purchasing or (2) submitting a 
written request for a meeting with the Director of Central Purchasing to explain his appeal.  
After reviewing the documentation and/or hearing the vendor and consulting with the 
Commissioner of Finance and the Chief Administrative Officer, the Director of Central 
Purchasing shall in writing, affirm or withdraw the recommendation. 
 
 

AMERICAN RESCUE PLAN ACT 
 
 
AMENDMENT 1 —  
CERTIFICATION OF COMPLIANCE FOR EXPENDITURES USING FEDERAL FUNDS, 
INCLUDING THE AMERICAN RESCUE PLAN ACT  
 
The Lexington-Fayette Urban County Government (“LFUCG”) may use Federal funding to pay 
for the goods and/or services that are the subject matter of this bid. That Federal funding may 
include funds received by LFUCG under the American Rescue Plan Act of 2021.  Expenditures 
using Federal funds require evidence of the contractor’s compliance with Federal law.  
Therefore, by the signature below of an authorized company representative, you certify that the 
information below is understood, agreed, and correct.  Any misrepresentations may result in the 
termination of the contract and/or prosecution under applicable Federal and State laws 
concerning false statements and false claims. 
 
The bidder (hereafter “bidder,” or “contractor”) agrees and understands that in addition to all 
conditions stated within the attached bid documents, the following conditions will also apply to 
any Agreement entered between bidder and LFUCG, if LFUCG uses Federal funds, including 
but not limited to funding received by LFUCG under the American Rescue Plan Act (“ARPA”), 
toward payment of goods and/or services referenced in this bid.  The bidder also agrees and 
understands that if there is a conflict between the terms included elsewhere in this Request for 
Proposal and the terms of this Amendment 1, then the terms of Amendment 1 shall control.  The 
bidder further certifies that it can and will comply with these conditions, if this bid is accepted 
and an Agreement is executed: 
1. Any Agreement executed as a result of acceptance of this bid may be governed in accordance 
with 2 CFR Part 200 and all other applicable Federal law and regulations and guidance issued 
by the U.S. Department of the Treasury.   
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2. Pursuant to 24 CFR § 85.43, any Agreement executed as a result of acceptance of this bid 
can be terminated if the contractor fails to comply with any term of the award.  This Agreement 
may be terminated for convenience in accordance with 24 CFR § 85.44 upon written notice by 
LFUCG.  Either party may terminate this Agreement with thirty (30) days written notice to the 
other party, in which case the Agreement shall terminate on the thirtieth day. In the event of 
termination, the contractor shall be entitled to that portion of total compensation due under this 
Agreement as the services rendered bears to the services required.  However, if LFUCG 
suspects a breach of the terms of the Agreement and/or that the contractor is violating the terms 
of any applicable law governing the use of Federal funds, LFUCG may suspend the contractor’s 
ability to receive payment by giving thirty (30) days’ advance written notice.  Further, either party 
may terminate this Agreement for cause shown with thirty (30) days written notice, which shall 
explain the party’s cause for the termination. If the parties do not reach a settlement before the 
end of the 30 days, then the Agreement shall terminate on the thirtieth day. In the event of a 
breach, LFUCG reserves the right to pursue any and all applicable legal, equitable, and/or 
administrative remedies against the contractor.  
 
3. The contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. The 
contractor will take affirmative action to ensure that applicants are employed and that employees 
are treated during employment without regard to their race, color, religion, sex, sexual 
orientation, gender identity, or national origin. Such action shall include, but not be limited to the 
following: 
(1) Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff 
or termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The contractor agrees to post in conspicuous places, available to employees 
and applicants for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 
(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf 
of the contractor, state that all qualified applicants will receive consideration for employment 
without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin. 
(3) The contractor will not discharge or in any other manner discriminate against any employee 
or applicant for employment because such employee or applicant has inquired about, discussed, 
or disclosed the compensation of the employee or applicant or another employee or applicant. 
This provision shall not apply to instances in which an employee who has access to the 
compensation information of other employees or applicants as a part of such employee's 
essential job functions discloses the compensation of such other employees or applicants to 
individuals who do not otherwise have access to such information, unless such disclosure is in 
response to a formal complaint or charge, in furtherance of an investigation, proceeding, hearing, 
or action, including an investigation conducted by the employer, or is consistent with the 
contractor's legal duty to furnish information. 
(4) The contractor will send to each labor union or representative of workers with which he has 
a collective bargaining agreement or other contract or understanding a notice to be provided 
advising the said labor union or workers' representatives of the contractor's commitments under 
this section and shall post copies of the notice in conspicuous places available to employees 
and applicants for employment. 
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(5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 
(6) The contractor will furnish all information and reports required by Executive Order 11246 of 
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant 
thereto, and will permit access to his books, records, and accounts by the administering agency 
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 
(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this 
contract or with any of the said rules, regulations, or orders, this contract may be canceled, 
terminated, or suspended in whole or in part, and the contractor may be declared ineligible for 
further government contracts or federally assisted construction contracts in accordance with 
procedures authorized in Executive Order 11246 of September 24, 1965, and such other 
sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of 
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 
(8) The contractor will include the portion of the sentence immediately preceding paragraph (1) 
and the provisions of paragraphs (1) through (8) in every subcontract or purchase order unless 
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 
204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding 
upon each subcontractor or vendor. The contractor will take such action with respect to any 
subcontract or purchase order as the administering agency may direct as a means of enforcing 
such provisions, including sanctions for noncompliance. 
Provided, however, that in the event a contractor becomes involved in or is threatened with 
litigation with a subcontractor or vendor as a result of such direction by the administering agency, 
the contractor may request the United States to enter into such litigation to protect the interests 
of the United States.   
4. If fulfillment of the contract requires the contractor to employ mechanic’s or laborers, the 
contractor further agrees that it can and will comply with the following: 
(1) Overtime requirements: No contractor or subcontractor contracting for any part of the contract 
work which may require or involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic in any workweek in which he or she is employed on such 
work to work in excess of forty hours in such a workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and one-half times the basic rate of pay for 
all hours worked in excess of forty hours in such a workweek. 
(2) Violation: liability for unpaid wages; liquidated damages. In the event of any violation of the 
clause set forth in paragraph (1) of this section, the contractor and any subcontractor responsible 
therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall 
be liable to the United States (in the case of work done under contract for the District of Columbia 
or a territory, to such District or to such territory) for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this 
section, in the sum of $10 for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (1) of this section. 
(3) Withholding for unpaid wages and liquidated damages. LFUCG shall upon its own action or 
upon written request of an authorized representative of the Department of Labor withhold or 
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cause to be withheld, from any moneys payable on account of work performed by the contractor 
or subcontractor under any such contract or any other federal contract with the same prime 
contractor, or any other federally-assisted contract subject to the Contract Work Hours and 
Safety Standards Act, which is held by the same prime contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid 
wages and liquidated damages as provided in the clause set forth in paragraph (2) of this section. 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses 
set forth in paragraph (1) through (4) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower-tier subcontracts. The prime contractor 
shall be responsible for compliance by any subcontractor or lower-tier subcontractor with the 
clauses set forth in paragraphs (1) through (4) of this section. 
5. The contractor shall comply with all applicable standards, orders, or regulations issued 
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 
 
6. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG 
will, in turn, report each violation as required to assure notification to the Treasury Department 
and the appropriate Environmental Protection Agency Regional Office. 
 
7. The contractor shall include these requirements in numerical paragraphs 5 and 6 in each 
subcontract exceeding $100,000 financed in whole or in part with Federal funding. 
 
8. The contractor shall comply with all applicable standards, orders, or regulations issued 
pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. 
 
9. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG 
will, in turn, report each violation as required to assure notification to the Treasury Department 
and the appropriate Environmental Protection Agency Regional Office. 
 
10. The contractor shall include these requirements in numerical paragraphs 8 and 9 in each 
subcontract exceeding $100,000 financed in whole or in part with Federal funds. 
 
11. The contractor shall comply with all applicable standards, orders, or regulations issued 
pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. 
 
12. The contractor shall report each violation to LFUCG and understands and agrees that 
LFUCG will, in turn, report each violation as required to assure notification to the Treasury 
Department and the appropriate Environmental Protection Agency regional office. 
 
13. The contractor shall include these requirements in numerical paragraphs 11 and 12 in each 
subcontract exceeding $100,000 financed in whole or in part with American Rescue Plan Act 
funds. 
 
14. The contractor shall include this language in any subcontract it executes to fulfill the terms 
of this bid: “the sub-grantee, contractor, subcontractor, successor, transferee, and assignee shall 
comply with Title VI of the Civil Rights Act of 1964, which prohibits recipients of federal financial 
assistance from excluding from a program or activity, denying benefits of, or otherwise 
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discriminating against a person on the basis of race, color, or national origin (42 U.S.C. § 2000d 
et seq.), as implemented by the Department of the Treasury’s Title VI regulations, 31 CFR Part 
22, which are herein incorporated by reference and made a part of this contract (or agreement). 
Title VI also includes protection to persons with ‘Limited English Proficiency’ in any program or 
activity receiving federal financial assistance, 42 U.S.C. § 2000d et seq., as implemented by the 
Department of the Treasury’s Title VI regulations, 31 CFR Part 22, and herein incorporated by 
reference and made a part of this contract or agreement.” 
 
15. Contractors who apply or bid for an award of $100,000 or more shall file the required 
certification that it will not and has not used federal appropriated funds to pay any person or 
organization for influencing or attempting to influence an officer or employee of any agency. 
Each tier certifies to the tier above that it will not and has not used federal appropriated funds to 
pay any person or organization for influencing or attempting to influence an officer or employee 
of any agency, a member of Congress, officer or employee of Congress, or an employee of a 
member of Congress in connection with obtaining any federal contract, grant, or any other award 
covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds 
that takes place in connection with obtaining any federal award. Such disclosures are forwarded 
from tier to tier, up to the recipient.  The required certification is included here:  
a. The undersigned certifies, to the best of his or her knowledge and belief, that:  
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
an agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement.  
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any agency, a Member 
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in 
accordance with its instructions.  
(3) The undersigned shall require that the language of this certification be included in the award 
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose 
accordingly.  
b. This certification is a material representation of fact upon which reliance was placed when 
this transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person 
who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure. 
16. The contractor acknowledges and certifies that it has not been debarred or suspended 
and further acknowledges and agrees that it must comply with regulations regarding debarred 
or suspended entities in accordance with 24 CFR § 570.489(l). Funds may not be provided to 
excluded or disqualified persons.  
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17. The contractor agrees and certifies that to the greatest extent practicable, it will prefer the 
purchase, acquisition, and use of all applicable goods, products or materials produced in the 
United States, in conformity with 2 CFR 200.322 and/or section 70914 of Public Law No. 117-
58, §§ 70901-52, also known as the Infrastructure Investment and Jobs Act, whichever is 
applicable. 
 
 
18. The contractor agrees and certifies that all activities performed pursuant to any Agreement 
entered as a result of the contractor’s bid, and all goods and services procured under that 
Agreement, shall comply with 2 C.F.R. § 200.216 (Prohibition on certain telecommunications 
and video surveillance services and equipment) and 2 C.F.R. 200 § 200..323 (Procurement of 
recovered materials), to the extent either section is applicable. 
 
19. If this bid involves construction work for a project totaling $10 million or more, then the 
contractor further agrees that all laborers and mechanics, etc., employed in the construction of 
the public facility project assisted with funds provided under this Agreement, whether employed 
by contractor, or contractor’s contractors, or subcontractors, shall be paid wages complying with 
the Davis-Bacon Act (40 U.S.C. 3141-3144).  Contractor agrees that all of contractor’s 
contractors and subcontractors will pay laborers and mechanics the prevailing wage as 
determined by the Secretary of Labor and that said laborers and mechanics will be paid not less 
than once a week.  The contractor agrees to comply with the Copeland Anti- Kick Back Act (18 
U.S.C. § 874) and its implementing regulations of the U.S. Department of Labor at 29 CFR part 
3 and part 5. The contractor further agrees to comply with the applicable provisions of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. Section 327-333), and the applicable 
provisions of the Fair Labor Standards Act of 1938, as amended (29 U.S.C. et seq.). Contractor 
further agrees that it will report all suspected or reported violations of any of the laws identified 
in this paragraph to LFUCG.  
 
 
 
 
_________________________    _____________________ 
Signature       Date 
 
 
 
 
 
 
 
 
 
 
 
 
 

December 9, 2024
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EQUAL OPPORTUNITY AGREEMENT 
 

Standard Title VI Assurance  
 
The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees 
that as a condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it 
will comply with Title VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to 
as the “Act”), and all requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, (49 CFR, Part 21) Nondiscrimination in 
Federally Assisted Program of the Department of Transportation – Effectuation of Title VI of the Civil Rights 
Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent directives, no person in the United 
States shall, on the grounds of race, color, national origin, sex, age (over 40), religion, sexual orientation, 
gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of, or be 
otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal 
financial assistance from the U.S. Department of Transportation, including the Federal Highway Administration, 
and hereby gives assurance that will promptly take any necessary measures to effectuate this agreement. This 
assurance is required by subsection 21.7(a) (1) of the Regulations.  

 
 

The Law 
 
• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to 

discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin. 
 
• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment 

discrimination by contractor and sub-contractor doing business with the Federal Government or 
recipients of Federal funds.  This order was later amended by Executive Order No. 11375 to prohibit 
discrimination on the basis of sex. 

 
• Section 503 of the Rehabilitation Act of 1973 states: 
 
  The Contractor will not discriminate against any employee or applicant for employment 
  because of physical or mental handicap. 
 
• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on 

behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts. 
 
• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal 

Employment Opportunity, states: 
 
  The Secretary of Labor may investigate the employment practices of any Government 
  contractor or sub-contractor to determine whether or not the contractual provisions 
  specified in Section 202 of this order have been violated. 
 

****************************** 
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and 
promoting.  It is the Government's intent to affirmatively provide employment opportunities for those individuals 
who have previously not been allowed to enter into the mainstream of society.  Because of its importance to 
the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors and all 
supervisory personnel.  In following this commitment to Equal Employment Opportunity and because the 
Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and 
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illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination 
in their employment practices.  Violation of the above mentioned ordinances may cause a contract to be 
canceled and the contractors may be declared ineligible for future consideration. 
 
Please sign this statement in the appropriate space acknowledging that you have read and understand the 
provisions contained herein.  Return this document as part of your application packet. 
 
 
 
 
Bidders 
 
I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, 
women, Vietnam veterans, handicapped and aged persons. 
 
 
___________________________________ _______________________________ 
Signature                Name of Business 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Tunnell-Spangler-Walsh & Associates, Inc.
d/b/a TSW
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GENERAL PROVISIONS 

 
1. Each Respondent shall comply with all Federal, State & Local regulations 

concerning this type of service or good. 
 

The Respondent agrees to comply with all statutes, rules, and regulations 
governing safe and healthful working conditions, including the Occupational Health 
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter 
338. The Respondent also agrees to notify the LFUCG in writing immediately upon 
detection of any unsafe and/or unhealthful working conditions at the job site. The 
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all 
penalties, fines or other expenses arising out of the alleged violation of said laws. 

 
2. Failure to submit ALL forms and information required in this RFP may be grounds 

for disqualification. 
 
3. Addenda: All addenda and IonWave Q&A, if any, shall be considered in making 

the proposal, and such addenda shall be made a part of this RFP. Before 
submitting a proposal, it is incumbent upon each proposer to be informed as to 
whether any addenda have been issued, and the failure to cover in the bid any 
such addenda may result in disqualification of that proposal. 

 
4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to 

award in whole or part, and to waive minor immaterial defects in proposals. LFUCG 
may consider any alternative proposal that meets its basic needs. 

 
5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the 

preparation of proposals. 
 
6. Changes/Alterations: Respondent may change or withdraw a proposal at any time 

prior to the opening; however, no oral modifications will be allowed. Only letters, or 
other formal written requests for modifications or corrections of a previously 
submitted proposal which is addressed in the same manner as the proposal, and 
received by LFUCG prior to the scheduled closing time for receipt of proposals, will 
be accepted. The proposal, when opened, will then be corrected in accordance 
with such written request(s), provided that the written request is contained in a 
sealed envelope which is plainly marked “modifications of proposal”. 

 
7. Clarification of Submittal: LFUCG reserves the right to obtain clarification of any 

point in a bid or to obtain additional information from a Respondent. 
 
8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no 

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to 
bribe an officer or employee of the LFUCG. 
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9. Additional Information: While not necessary, the Respondent may include any 
product brochures, software documentation, sample reports, or other 
documentation that may assist LFUCG in better understanding and evaluating the 
Respondent’s response.  Additional documentation shall not serve as a substitute 
for other documentation which is required by this RFP to be submitted with the 
proposal, 

 
10. Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any 

ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall 
immediately notify LFUCG of such error in writing and request modification or 
clarification of the document if allowable by the LFUCG. 

 
11. Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that 

it has carefully examined the specifications and all provisions relating to the work 
to be done attached hereto and made part of this proposal. By acceptance of a 
Contract under this RFP, proposer states that it understands the meaning, intent 
and requirements of the RFP and agrees to the same. The successful Respondent 
shall warrant that it is familiar with and understands all provisions herein and shall 
warrant that it can comply with them. No additional compensation to Respondent 
shall be authorized for services or expenses reasonably covered under these 
provisions that the proposer omits from its Proposal. 

 
12. Cancellation: If the services to be performed hereunder by the Respondent are not 

performed in an acceptable manner to the LFUCG, the LFUCG may cancel this 
contract for cause by providing written notice to the proposer, giving at least thirty 
(30) days notice of the proposed cancellation and the reasons for same. During 
that time period, the proposer may seek to bring the performance of services 
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind 
the cancellation if such action is in its best interest. 

 
A. Termination for Cause 

 
(1) LFUCG may terminate a contract because of the contractor’s failure 

to perform its contractual duties 
 

(2) If a contractor is determined to be in default, LFUCG shall notify the 
contractor of the determination in writing, and may include a specified 
date by which the contractor shall cure the identified deficiencies. 
LFUCG may proceed with termination if the contractor fails to cure the 
deficiencies within the specified time. 

 
(3) A default in performance by a contractor for which a contract may be 

terminated shall include, but shall not necessarily be limited to: 
(a) Failure to perform the contract according to its terms, conditions 

and specifications; 
(b) Failure to make delivery within the time specified or according 
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to a delivery schedule fixed by the contract; 
(c) Late payment or nonpayment of bills for labor, materials, 

supplies, or equipment furnished in connection with a contract 
for construction services as evidenced by mechanics’ liens filed 
pursuant to the provisions of KRS Chapter 376, or letters of 
indebtedness received from creditors by the purchasing 
agency; 

(d) Failure to diligently advance the work under a contract for 
construction services; 

(e) The filing of a bankruptcy petition by or against the contractor; 
or 

(f) Actions that endanger the health, safely or welfare of the 
LFUCG or its citizens. 

 
B. At Will Termination 

 
Notwithstanding the above provisions, the LFUCG may terminate this contract at 
will in accordance with the law upon providing thirty (30) days written notice of that 
intent, Payment for services or goods received prior to termination shall be made 
by the LFUCG provided these goods or  services were provided in a manner 
acceptable to the LFUCG. Payment for those goods and services shall not be 
unreasonably withheld. 

 
13. Assignment of Contract: The contractor shall not assign or subcontract any portion 

of the Contract without the express written consent of LFUCG. Any purported 
assignment or subcontract in violation hereof shall be void. It is expressly 
acknowledged that LFUCG shall never be required or obligated to consent to any 
request for assignment or subcontract; and further that such refusal to consent can 
be for any or no reason, fully within the sole discretion of LFUCG. 

 
14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power 

or privilege hereunder, nor any single or partial exercise thereof, nor the exercise 
of any other right, remedy, power or privilege shall operate as a waiver hereof or 
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or 
privilege under or in respect of this Contract shall affect the rights, remedies, 
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof. 

 
15. Authority to do Business: The Respondent must be a duly organized and 

authorized to do business under the laws of Kentucky. Respondent must be in 
good standing and have full legal capacity to provide the services specified under 
this Contract. The Respondent must have all necessary right and lawful authority 
to enter into this Contract for the full term hereof and that proper corporate or other 
action has been duly taken authorizing the Respondent to enter into this Contract. 
The Respondent will provide LFUCG with a copy of a corporate resolution 
authorizing this action and a letter from an attorney confirming that the proposer is 
authorized to do business in the State of Kentucky if requested.  All proposals must 
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be signed by a duly authorized officer, agent or employee of the Respondent. 
 
16. Governing Law: This Contract shall be governed by and construed in accordance 

with the laws of the Commonwealth of Kentucky. In the event of any proceedings 
regarding this Contract, the Parties agree that the venue shall be the Fayette 
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky, 
Lexington Division. All parties expressly consent to personal jurisdiction and venue 
in such Court for the limited and sole purpose of proceedings relating to this 
Contract or any rights or obligations arising thereunder. Service of process may be 
accomplished by following the procedures prescribed by law. 

 
17. Ability to Meet Obligations: Respondent affirmatively states that there are no 

actions, suits or proceedings of any kind pending against Respondent or, to the 
knowledge of the Respondent, threatened against the Respondent before or by 
any court, governmental body or agency or other tribunal or authority which would, 
if adversely determined, have a materially adverse effect on the authority or ability 
of Respondent to perform its obligations under this Contract, or which question the 
legality, validity or enforceability hereof or thereof. 

 
18. Contractor understands and agrees that its employees, agents, or subcontractors 

are not employees of LFUCG for any purpose whatsoever.  Contractor is an 
independent contractor at all times during the performance of the services 
specified. 

 
19. If any term or provision of this Contract shall be found to be illegal or unenforceable, 

the remainder of the contract shall remain in full force and such term or provision 
shall be deemed stricken. 

 
20. Contractor [or Vendor or Vendor’s Employees] will not appropriate or make use of 

the Lexington-Fayette Urban County Government (LFUCG) name or any of 
its  trade or service marks or property (including but not limited to any logo or seal), 
in any promotion, endorsement,  advertisement, testimonial or similar use without 
the prior written consent of the government. If such consent is granted LFUCG 
reserves the unilateral right, in its sole discretion, to immediately terminate and 
revoke such use for any reason whatsoever.  Contractor agrees that it shall cease 
and desist from any unauthorized use immediately upon being notified by LFUCG. 

 
 
_______________________________   _____________________ 
Signature       Date 

December 9, 2024
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

9/10/2024

Tunnell-Spangler & Associates, Inc. DBA TSW
1447 Peachtree St., NE
Suite 850
Atlanta, GA 30309

20443

A 2,000,000
6020707119 9/5/2024 9/5/2025 1,000,000

10,000
2,000,000
4,000,000
4,000,000

1,000,000A
6020707119 9/5/2024 9/5/2025

5,000,000A
6020707167 9/5/2024 9/5/2025 5,000,000

10,000
B

44WECAT5YS8 9/5/2024 9/5/2025 1,000,000
1,000,000
1,000,000

C Professional Liab. AEH254029695 9/5/2024 Per Occurrence 2,000,000
C Ded. $25,000 AEH254029695 9/5/2024 9/5/2025 Aggregate 4,000,000

Additional named insured:
Tunnell-Spangler & Associates, Inc. d/b/a  Tunnell-Spangler-Walsh & Associates, Inc. and TSW

Evidence of Insurance

TUNN&SPANG CBOURDON

Weymouth, Swayze, and Corroon Ins
5710 Kennett Pike, PO Box 3939
Wilmington, DE 19807

Carol Bourdon

cbourdon@wscins.com

CNA
HARTFORD INSURANCE COMPANY
CONTINENTAL CASUALTY

X

9/5/2025

X
X

X

X

X

X

X

X





RFP: #57-2024  /  DUE: DECEMBER 10, 2024
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December 9, 2024

Dear Selection Committee: 

Tunnell-Spangler-Walsh & Associates, Inc. (TSW) is pleased to submit our 
Affirmation Action Plan to the Lexington-Fayette Urban County Government in 
support of the Veterans Park Parking and Trail Design effort. 

For this project, we have included Athena Engineering & Environmental, 
LLC (Athena), an SBA-certified woman-owned small business (WOSB) with 
capabilities most sought after in a premier teaming partner—geotechnical, 
environmental, water resources, ecological, surveying, value engineering 
and expert technical review services. Athena is prequalified with KYTC as a 
Disadvantaged Business Enterprise (DBE) for Geotechnical Drilling, Engineering, 
and Laboratory Testing. Their Kentucky engineering registration number is 1983. 
They also have a status of A-Active Good with the Commonwealth of Kentucky 
Secretary of State (ID #0606259), and are on LFUCG's Certified Small Business 
and WBE List.

Concerning the goal for Veteran-owned firm participation, we reviewed the 
Veteran subcontractors list from LFUCG and did not find one that suited our 
current team needs. 

After reviewing the contents of this plan, please reach out if you have any 
questions or need additional information. 

Sincerely,

Bryan Bays, Principal				    Samantha Castro, Senior Associate

Direct: 470.751.2421				    Direct: 859.317.5585
Email: bbays@tsw-design.com		  Email: scastro@tsw-design.com

Atlanta, Georgia
Lexington, Kentucky
Tulsa, Oklahoma
Chattanooga, Tennessee
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Athena 
Engineering & 
Environmental, 
LLC

WBE Geotechnical $5,000 6%
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SECTION 1: AFFIRMATIVE ACTION PLAN



4TSW Team  |  Lexington-Fayette Urban County Government Veterans Park Parking and Trail Design
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hereby grants

to

Athena Engineering & Environmental, LLC

who has successfully met WBENC's standards as a Women's Business Enterprise (WBE).  
This certification affirms the business is woman-owned, operated and controlled and is valid through the date herein.

Certification Granted: July 30, 2018
Expiration Date: July 31, 2025

WBENC National Certification Number: WBE1801464

WBENC National WBE Certification was processed and validated by Women's Business
Enterprise Council - South, a WBENC Regional Partner Organization.

Authorized by Phala Mire, President Women's
Business Enterprise Council - South

NNaattiioonnaall  WWoommeenn''ss   BBuussiinneessss   EEnntteerrpprriissee  CCeerrttiiffiiccaattiioonn

NAICS: 541330, 541380, 541620, 562910 
UNSPSC: 81100000, 81101500, 81101514
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TSW

N/A

scastro@tsw-design.com

Samantha Castro
Lexington Office Manager / 
Senior Associate

110 West Vine Street, Suite 300, Lexington, KY 40507

859.317.5585

Tunnell-Spangler-Walsh & Associates, Inc. d/b/a TSW
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EQUAL OPPORTUNITY AGREEMENT 
 

Standard Title VI Assurance  
 
The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees 
that as a condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it 
will comply with Title VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to 
as the “Act”), and all requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, (49 CFR, Part 21) Nondiscrimination in 
Federally Assisted Program of the Department of Transportation – Effectuation of Title VI of the Civil Rights 
Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent directives, no person in the United 
States shall, on the grounds of race, color, national origin, sex, age (over 40), religion, sexual orientation, 
gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of, or be 
otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal 
financial assistance from the U.S. Department of Transportation, including the Federal Highway Administration, 
and hereby gives assurance that will promptly take any necessary measures to effectuate this agreement. This 
assurance is required by subsection 21.7(a) (1) of the Regulations.  

 
 

The Law 
 
• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to 

discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin. 
 
• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment 

discrimination by contractor and sub-contractor doing business with the Federal Government or 
recipients of Federal funds.  This order was later amended by Executive Order No. 11375 to prohibit 
discrimination on the basis of sex. 

 
• Section 503 of the Rehabilitation Act of 1973 states: 
 
  The Contractor will not discriminate against any employee or applicant for employment 
  because of physical or mental handicap. 
 
• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on 

behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts. 
 
• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal 

Employment Opportunity, states: 
 
  The Secretary of Labor may investigate the employment practices of any Government 
  contractor or sub-contractor to determine whether or not the contractual provisions 
  specified in Section 202 of this order have been violated. 
 

****************************** 
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and 
promoting.  It is the Government's intent to affirmatively provide employment opportunities for those individuals 
who have previously not been allowed to enter into the mainstream of society.  Because of its importance to 
the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors and all 
supervisory personnel.  In following this commitment to Equal Employment Opportunity and because the 
Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and 
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illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination 
in their employment practices.  Violation of the above mentioned ordinances may cause a contract to be 
canceled and the contractors may be declared ineligible for future consideration. 
 
Please sign this statement in the appropriate space acknowledging that you have read and understand the 
provisions contained herein.  Return this document as part of your application packet. 
 
 
 
 
Bidders 
 
I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, 
women, Vietnam veterans, handicapped and aged persons. 
 
 
___________________________________ _______________________________ 
Signature                Name of Business 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Tunnell-Spangler-Walsh & Associates, Inc.
d/b/a TSW
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GENERAL PROVISIONS 

 
1. Each Respondent shall comply with all Federal, State & Local regulations 

concerning this type of service or good. 
 

The Respondent agrees to comply with all statutes, rules, and regulations 
governing safe and healthful working conditions, including the Occupational Health 
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter 
338. The Respondent also agrees to notify the LFUCG in writing immediately upon 
detection of any unsafe and/or unhealthful working conditions at the job site. The 
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all 
penalties, fines or other expenses arising out of the alleged violation of said laws. 

 
2. Failure to submit ALL forms and information required in this RFP may be grounds 

for disqualification. 
 
3. Addenda: All addenda and IonWave Q&A, if any, shall be considered in making 

the proposal, and such addenda shall be made a part of this RFP. Before 
submitting a proposal, it is incumbent upon each proposer to be informed as to 
whether any addenda have been issued, and the failure to cover in the bid any 
such addenda may result in disqualification of that proposal. 

 
4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to 

award in whole or part, and to waive minor immaterial defects in proposals. LFUCG 
may consider any alternative proposal that meets its basic needs. 

 
5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the 

preparation of proposals. 
 
6. Changes/Alterations: Respondent may change or withdraw a proposal at any time 

prior to the opening; however, no oral modifications will be allowed. Only letters, or 
other formal written requests for modifications or corrections of a previously 
submitted proposal which is addressed in the same manner as the proposal, and 
received by LFUCG prior to the scheduled closing time for receipt of proposals, will 
be accepted. The proposal, when opened, will then be corrected in accordance 
with such written request(s), provided that the written request is contained in a 
sealed envelope which is plainly marked “modifications of proposal”. 

 
7. Clarification of Submittal: LFUCG reserves the right to obtain clarification of any 

point in a bid or to obtain additional information from a Respondent. 
 
8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no 

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to 
bribe an officer or employee of the LFUCG. 
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9. Additional Information: While not necessary, the Respondent may include any 
product brochures, software documentation, sample reports, or other 
documentation that may assist LFUCG in better understanding and evaluating the 
Respondent’s response.  Additional documentation shall not serve as a substitute 
for other documentation which is required by this RFP to be submitted with the 
proposal, 

 
10. Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any 

ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall 
immediately notify LFUCG of such error in writing and request modification or 
clarification of the document if allowable by the LFUCG. 

 
11. Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that 

it has carefully examined the specifications and all provisions relating to the work 
to be done attached hereto and made part of this proposal. By acceptance of a 
Contract under this RFP, proposer states that it understands the meaning, intent 
and requirements of the RFP and agrees to the same. The successful Respondent 
shall warrant that it is familiar with and understands all provisions herein and shall 
warrant that it can comply with them. No additional compensation to Respondent 
shall be authorized for services or expenses reasonably covered under these 
provisions that the proposer omits from its Proposal. 

 
12. Cancellation: If the services to be performed hereunder by the Respondent are not 

performed in an acceptable manner to the LFUCG, the LFUCG may cancel this 
contract for cause by providing written notice to the proposer, giving at least thirty 
(30) days notice of the proposed cancellation and the reasons for same. During 
that time period, the proposer may seek to bring the performance of services 
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind 
the cancellation if such action is in its best interest. 

 
A. Termination for Cause 

 
(1) LFUCG may terminate a contract because of the contractor’s failure 

to perform its contractual duties 
 

(2) If a contractor is determined to be in default, LFUCG shall notify the 
contractor of the determination in writing, and may include a specified 
date by which the contractor shall cure the identified deficiencies. 
LFUCG may proceed with termination if the contractor fails to cure the 
deficiencies within the specified time. 

 
(3) A default in performance by a contractor for which a contract may be 

terminated shall include, but shall not necessarily be limited to: 
(a) Failure to perform the contract according to its terms, conditions 

and specifications; 
(b) Failure to make delivery within the time specified or according 



18TSW Team  |  Lexington-Fayette Urban County Government Veterans Park Parking and Trail Design

SECTION 3: ADDITIONAL FORMS

   
  

 

to a delivery schedule fixed by the contract; 
(c) Late payment or nonpayment of bills for labor, materials, 

supplies, or equipment furnished in connection with a contract 
for construction services as evidenced by mechanics’ liens filed 
pursuant to the provisions of KRS Chapter 376, or letters of 
indebtedness received from creditors by the purchasing 
agency; 

(d) Failure to diligently advance the work under a contract for 
construction services; 

(e) The filing of a bankruptcy petition by or against the contractor; 
or 

(f) Actions that endanger the health, safely or welfare of the 
LFUCG or its citizens. 

 
B. At Will Termination 

 
Notwithstanding the above provisions, the LFUCG may terminate this contract at 
will in accordance with the law upon providing thirty (30) days written notice of that 
intent, Payment for services or goods received prior to termination shall be made 
by the LFUCG provided these goods or  services were provided in a manner 
acceptable to the LFUCG. Payment for those goods and services shall not be 
unreasonably withheld. 

 
13. Assignment of Contract: The contractor shall not assign or subcontract any portion 

of the Contract without the express written consent of LFUCG. Any purported 
assignment or subcontract in violation hereof shall be void. It is expressly 
acknowledged that LFUCG shall never be required or obligated to consent to any 
request for assignment or subcontract; and further that such refusal to consent can 
be for any or no reason, fully within the sole discretion of LFUCG. 

 
14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power 

or privilege hereunder, nor any single or partial exercise thereof, nor the exercise 
of any other right, remedy, power or privilege shall operate as a waiver hereof or 
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or 
privilege under or in respect of this Contract shall affect the rights, remedies, 
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof. 

 
15. Authority to do Business: The Respondent must be a duly organized and 

authorized to do business under the laws of Kentucky. Respondent must be in 
good standing and have full legal capacity to provide the services specified under 
this Contract. The Respondent must have all necessary right and lawful authority 
to enter into this Contract for the full term hereof and that proper corporate or other 
action has been duly taken authorizing the Respondent to enter into this Contract. 
The Respondent will provide LFUCG with a copy of a corporate resolution 
authorizing this action and a letter from an attorney confirming that the proposer is 
authorized to do business in the State of Kentucky if requested.  All proposals must 
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be signed by a duly authorized officer, agent or employee of the Respondent. 
 
16. Governing Law: This Contract shall be governed by and construed in accordance 

with the laws of the Commonwealth of Kentucky. In the event of any proceedings 
regarding this Contract, the Parties agree that the venue shall be the Fayette 
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky, 
Lexington Division. All parties expressly consent to personal jurisdiction and venue 
in such Court for the limited and sole purpose of proceedings relating to this 
Contract or any rights or obligations arising thereunder. Service of process may be 
accomplished by following the procedures prescribed by law. 

 
17. Ability to Meet Obligations: Respondent affirmatively states that there are no 

actions, suits or proceedings of any kind pending against Respondent or, to the 
knowledge of the Respondent, threatened against the Respondent before or by 
any court, governmental body or agency or other tribunal or authority which would, 
if adversely determined, have a materially adverse effect on the authority or ability 
of Respondent to perform its obligations under this Contract, or which question the 
legality, validity or enforceability hereof or thereof. 

 
18. Contractor understands and agrees that its employees, agents, or subcontractors 

are not employees of LFUCG for any purpose whatsoever.  Contractor is an 
independent contractor at all times during the performance of the services 
specified. 

 
19. If any term or provision of this Contract shall be found to be illegal or unenforceable, 

the remainder of the contract shall remain in full force and such term or provision 
shall be deemed stricken. 

 
20. Contractor [or Vendor or Vendor’s Employees] will not appropriate or make use of 

the Lexington-Fayette Urban County Government (LFUCG) name or any of 
its  trade or service marks or property (including but not limited to any logo or seal), 
in any promotion, endorsement,  advertisement, testimonial or similar use without 
the prior written consent of the government. If such consent is granted LFUCG 
reserves the unilateral right, in its sole discretion, to immediately terminate and 
revoke such use for any reason whatsoever.  Contractor agrees that it shall cease 
and desist from any unauthorized use immediately upon being notified by LFUCG. 

 
 
_______________________________   _____________________ 
Signature       Date 

December 9, 2024
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