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ADDENDUM #1 
 

Bid Number:  #110-2024                   Date:  July 26, 2024 
 
 
Subject:  Fiber Optic Expansion Project                   Address Inquiries to: 

                       Sondra Stone 
                      sstone@lexingtonky.gov 
 
TO ALL PROSPECTIVE SUBMITTERS: 
 
Please be advised of the following clarifications to the above referenced bid: 

1. Bid opening has been extended to August 23, 2024, 2:00 p.m. 
 

2. Q:  Does the requirement of applying for a Certificate of Eligibility with the KTC still apply to this bid 
prior to submitting pricing via Ionwave?    
                  
A:  According to KRS you have to have the certificate of eligibility prior to bidding: 
 
176.130   Certificates of eligibility for contractors -- Application -- When necessary. (1) Every person 
who seeks to procure, bid upon, or offer to bid upon any contract with the department for the 
construction or maintenance of any public road or any section thereof, before procuring a proposal 
form or submitting any bid to obtain such contract, shall procure a certificate of eligibility from the 
department to bid on such work. (2) All applications for a certificate of eligibility shall be made to 
the department in writing, and the department shall act upon the application within thirty (30) days 
after the application is filed. (3) A certificate of eligibility is not necessary where the department 
purchases equipment, material and supplies directly, except in the case of the purchase of crushed 
stone in lots of more than one thousand (1,000) tons, or bituminous materials in tank car lots.  
 
All  applications  for  a  certificate  of  eligibility  shall  be  made  to  the  department  in writing,  
and  the  department  shall  act  upon  the  application  within  thirty  (30)  days after the 
application is filed. 
 

mailto:sstone@lexingtonky.gov
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ADDENDUM #5 
 

Bid Number:  #110-2024                   Date:  August 5, 2024 
 
 
 
Subject:  Fiber Optic Expansion Project                   Address Inquiries to: 

                       Sondra Stone 
                      sstone@lexingtonky.gov 
 
 
TO ALL PROSPECTIVE SUBMITTERS: 
 
 
Please be advised of the following clarifications to the above referenced bid: 

 

1. The innerduct item has been eliminated. There was a miscommunication during the design phase 
and no innerduct is needed for any portion of this project. 
 

2. Pull Tape described in Section 1 (HDPE Conduit) of the technical specifications has been updated to 
prescribe a specific part number or equivalent.  Any equivalents must be approved during pre-
construction phase. 
 

3. Additional details have been added to Section 5 (Cabinet Drop) of the technical specifications to give 
more clarity on the equipment required to complete the connection to the cabinet. This update 
includes part numbers for a Termination Panel and a Splice Case.  These items should be included 
with each cabinet drop. 

 

 

 

mailto:sstone@lexingtonky.gov
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PART III 
 

INVITATION TO BID NO. 110-2024 
 

FIBER OPTIC EXPANSION PROJECT 
 
1. FORM OF PROPOSAL 
 
      Place:  Lexington, Kentucky    
 
      Date:        
  
The following Form of Proposal shall be followed exactly in submitting a proposal for this Work. 
 
This Proposal Submitted by           
 
             

(Name and Address of Bidding Contractor) 
 
(Hereinafter called "Bidder"), organized and existing under the laws of the State of 
_______________, doing business as          
     "a corporation," "a partnership", or an "individual" as applicable. 
 
To:  Lexington-Fayette Urban County Government 
  (Hereinafter called "OWNER") 
  Office of the Director of Purchasing 
  200 East Main Street, 3rd Floor 
  Lexington, KY  40507 
 

Gentlemen: 
 
The Bidder, in compliance with your Invitation for Bids for the Fiber Optic Expansion Project 
having examined the Plans and Specifications with related documents, having examined the site for 
proposed Work, and being familiar with all of the conditions surrounding the construction of the 
proposed Project, including the availability of materials and labor, hereby proposes to furnish all 
labor, materials, and supplies, and to construct the Project in accordance with the Contract 
Documents, within the time set forth therein, and at the lump sum and/or unit prices stated 
hereinafter.  These prices are to cover all expenses incurred in performing the Work required under 
the Contract Documents, of which this proposal is a part.  
 
BIDDER hereby agrees to commence work under this contract as to be specified in the Notice to 
Proceed and to fully complete the project by April 16th, 2025 thereafter. BIDDER further agrees 
to pay liquidated damages, the sum of $500.00 for each consecutive calendar day thereafter. 
 

8/23/2024

Davis H. Elliot Construction Company, Inc. 

673 Blue Sky Parkway, Lexington, Ky 40509

Virginia A Corporation
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The Bidder hereby acknowledges receipt of the following addenda: 
 
Addendum No.   Date      
Addendum No.   Date      
Addendum No.   Date      
Addendum No.   Date      
Addendum No.   Date      
Addendum No.   Date      
Addendum No.   Date      
Addendum No.   Date      
Addendum No.   Date      
Addendum No.   Date      
 
Insert above the number and the date of any Addendum issued and received.  If none has been 
issued and received, the word "NONE" should be inserted. 
 

1
2
3

7/26/2024
7/26/2024
7/26/2024
7/26/20244

5
6

8/5/2024
8/16/2024
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2. LEGAL STATUS OF BIDDER

Bidder  ___________________________________________________________________ 

Date______________________________________________________________________ 

* 1. A corporation duly organized and doing business under the laws of the State of
________________, for whom _________________________________, bearing the official title
of _________________________, whose signature is affixed to this Bid/Proposal, is duly
authorized to execute contracts.

* 2. A Partnership, all of the members of which, with addresses are:  (Designate general
partners as such) 

_____________________________________________________________________ 

______________________________________________________________________ 

______________________________________________________________________ 

_____________________________________________________________________ 

___________________________________________________________________ 
* 3. An individual, whose signature is affixed to this Bid/Proposal (please print name)

___________________________________________________________________ 

___________________________________________________________________ 

*(The Bidder shall fill out the appropriate form and strike out the other two.) 

Davis H. Elliot Construction Company, Inc. 

8/23/2024

Virginia Reather Keith Simpson
Sr. Vice President

N/A

N/A



8/23/2024

23rd August 2024



8/23/2024

23rd August 24

Reather Keith Simpson, Sr. Vice President

Reather Keith Simpson

Sr. Vice President
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4. BID SCHEDULE – SCHEDULE OF VALUES 
 
The Bidder agrees to perform all the Work described in the Specifications and shown on the 
Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include 
the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items 
of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor 
involved, within the time set forth herein.  If unit prices are applicable, Bidder must make the 
extensions and additions showing the total amount of bid.  
 
If a discrepancy between the unit price and the item total exists, the unit price prevails except: 
 

If the unit price is illegible, omitted, or the same as the item total, item total prevails and 
the unit price is the quotient of the item total and the quantity. 

 
If the unit price and the item total are illegible or are omitted, the bid may be determined 
nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined 
nonresponsive. 

 
For a unit price based bid, the sum of the item totals is the bid amount the Division uses for bid 
comparison. 
  
The LFUCG’s decision on the bid amount is final. 
  
The contract, if awarded, will be on the basis of materials and equipment specified in the 
specifications without consideration of possible substitute or “or equal” items. 
 
The estimated quantities of items of unit price work are not guaranteed and are solely for the 
purpose of comparison of bids and determining an initial Contract price.  Determination of the 
actual quantities and classification of unit price work performed by the Contractor will be made 
by the Engineer in accordance with the General Conditions. 
 
Payment: 
Accepted quantities for Work shall be paid for at their respective Contract “Unit Price” as 
quoted (which shall be for all Work required under this Section) and paid per “Unit To Bid 
On” of specified “Description” satisfactorily placed. All labor, materials, equipment, and 
excavation shall be incidental to the Work. 
 
Digital Bid Submittals: 
Bidders shall submit Bid Schedules Excel spreadsheet via Ion Wave.  The Bid Schedules must 
be fully executed and submitted via Ion Wave.  The excel spreadsheet is available through 
the LFUCG’s Ionwave website (https://lexingtonky.ionwave.net). 
 

https://lexingtonky.ionwave.net/
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Fiber Optic Expansion Project 
Bid Schedule 
 

ITEM 
# 

SPEC 
SECTION DESCRIPTION QUANTITY UNIT 

          
1 1 Provide & Install 2-inch HDPE Conduit 18,826  LF 
2 4 Install 1-inch Innderduct (Black) 18,826  LF 
3 5 Install Cabinet Drop 6 EA 
4 6 Provide & Install Fiber-Optic Cable (72 Count) 24,000  LF 

5 7 Provide & Install Junction Box Type C 39.0  EA 

6 8 Complete Master Splice (72 strands) 3.0  EA 
7 9 Complete Minor Splice (12 strands or less) 6.0  EA 
8 B Maintain and Control Traffic  1.0  LS 
9 2 Mobilization (5% max. of total bid) 1.0  LS 

10 2 Demobilization (1.5% max. of total bid) 1.0  LS 
11  Performance and Payment Bond 1.0 LS 
          

 
 
Add Alternate – Details of Work Can Be Found on Pages 10, 11, 12 of construction plans. 
 

ITEM 
# 

SPEC 
SECTION DESCRIPTION QUANTITY UNIT 

          
1 1 Provide & Install 2-inch HDPE Conduit 2654 LF 
2 4 Install 1-inch Innderduct (Black) 2654  LF 
3 5 Install Cabinet Drop 1 EA 
4 6 Provide & Install Fiber-Optic Cable (72 Count) 2800 LF 

5 7 Provide & Install Junction Box Type C 3  EA 

6 8 Complete Master Splice (72 strands) 0.0  EA 
7 9 Complete Minor Splice (12 strands or less) 1.0  EA 
          

 
 
NOTE:  
 
Should add alternate work not be awarded at the time of initial bid, unit bid prices shall remain applicable 
in the event the OWNER identifies additional and sufficient funding to complete add alternate work. 





673 Blue Sky Parkway, Lexington, Ky 40509

Please see attached. 
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8. The following is a list of similar projects performed by the Bidder:  (Attach separate sheet if
necessary).

NAME LOCATION CONTRACT SUM 

9. The Bidder has now under contract and bonded the following projects:

NAME LOCATION CONTRACT SUM 

10. List Key Bidder Personnel who will work on this Project.

NO. OF YEARS 
NAME POSITION DESCRIPTION  WITH BIDDER 

TDOT - CNX333 Hickman/Humphries County TN $9,410,800.00

LFUCG Fiber Contract Lexington, KY N/A

TDOT - CNV281 Robertson, TN $4,990,550.00

IMOVE Louisville, KY $4,434,130.85

Noah Keeton

Coty Troxell

Matt Watts

Justin Gaffney

Andrew Fogg

Operations Manager

Superintendent

Project Manager

General Foreman

Assistant Project Manager

12

9

9

12

2

TDOT - CNX913 Tennessee $8,142,397.00

KYTC 241306 Breathitt County, KY $1,685,595.00

TDOT - CNX139 Sullivan, TN $1,605,299.99

KYTC - CID 244300 Lexington, KY $737,315.00

LFUCG Maintenance Contract Lexington, KY N/A
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11. DBE Participation on current bonded projects under contract:

SUBCONTRACTORS       PROJECT DBE % of WORK 
(LIST)  (SPECIFIC TYPE) 

 (USE ADDITIONAL SHEETS IF NECESSARY) 

Mid -Atlantic Maintenance             Signals Traffic Control  11%

TKM Inc. ITS

TKM Inc. ITS

Pavement Markings   8.5%

Pavement Markings 3.63%



8/23/2024
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6. LIST OF PROPOSED SUBCONTRACTORS 
 
The following list of proposed subcontractors is required by the OWNER to be executed, completed 
and submitted with the BIDDER'S FORM OF PROPOSAL.  All subcontractors are subject to 
approval of the Lexington-Fayette Urban County Government.  Failure to submit this list 
completely filled out may be cause for rejection of bid. 
 
BRANCH OF WORK-LIST  SUBCONTRACTOR  DBE       % of   
EACH MAJOR ITEM Such as:      Yes/No    Work 
Concrete, bituminous paving,  
construction staking, etc. 
 
1.     Name:          
 
    Address:     
  
2.     Name:          
 
    Address:     
  
3.     Name:          
 
    Address:     
  
4.     Name:          
 
    Address:     
  
5.     Name:          
 
    Address:     
  
6.     Name:          
 
    Address:     
  
7.     Name:          
 
    Address:     

 
 

(Attach additional sheet(s) if necessary.) 
 
 
 
 

Yes 7.22%Supplier

1608 West Broadway, Suite 100
Louisville, KY 40203

Toni Levy & Associates, Inc
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7. LIST OF MATERIALS/ SUPPLIERS 
 
 
Bidders are hereby advised that this list must be complete and submitted with the Bid. 
 
Listing "as per plans and specifications", will not be considered as sufficient identification.  
Where more than one "Make or Brand" is listed for any one item, the Owner has the right to 
select the one to be used. 
                                                                                                             
 
Item     Brand Name, Manufacturer and/or Supplier 
 
1. Concrete Supplier          
 
2. Asphalt Supplier          
   
 
 

None anticipated.

None anticipated.
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8. DBE SUB-CONTRACTOR BIDDERS LIST 
 
The Department of Transportation Federal Regulations requires that the Kentucky Transportation 
Cabinet provide a bidders list to be maintained in the Office of Personnel Management, Small 
Business Development Branch (49CFR 26:11) for each federally funded project awarded. 
 
Project No. 
 
List all quotes/bids received on this project. 
 
DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers submitting 
quotes/bids for this project: 
1. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers contacted who 
did NOT submit quotes/bids for this project. 
1. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
Non-DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers submitting 
quotes/bids for this project: 
1. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
If you need additional space, please attach a separate page.  If you need assistance regarding this 
form, please contact Melvin Bynes or Anita Hall at (502)564-3601.  
 
 
 

Toni Levy & Associates, Inc

None.

Eckart Supply.



8/23/2024



8/23/2024



8/23/2024



8/23/2024

7.227.22%
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13. KENTUCKY TRANSPORTATION CABINET – DBE PROVISIONS 
 
KENTUCKY TRANSPORTATION CABINET –  
DISADVANTAGED BUSINESS ENTERPRISE PROVISIONS 
 
SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case of DBE’s, second 
tier subcontracts will only be permitted where the other subcontractor is also a DBE. All second tier subcontracts 
shall have the consent of both the Contractor and the Engineer. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 
It is the policy of the Lexington-Fayette Urban County Government (“LFUCG”) that Disadvantaged Business 
Enterprises (“DBE”) shall have the opportunity to participate in the performance of highway construction projects 
financed in whole or in part by Federal Funds in order to create a level playing field for all businesses who wish to 
contract with the LFUCG. To that end, the LFUCG will comply with the regulations found in 49 CFR Part 26, and 
the definitions and requirements contained therein shall be adopted as if set out verbatim herein. 
 
The LFUCG, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of work performed pursuant to LFUCG contracts. The contractor shall 
carry out applicable requirements of 49 CFR 26 in the award and administration of federally assisted highway 
construction projects. The contractor will include this provision in all its subcontracts and supply agreements 
pertaining to contracts with the LFUCG. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with the LFUCG, which 
may result in the termination of the contract or such other remedy as the LFUCG deems necessary. 
 
DBE GOAL 
The Disadvantaged Business Enterprise (DBE) goal established for this contract by the Kentucky Transportation 
Cabinet and LFUCG is a three percent (3%) goal of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged Business Enterprises 
participate in a least the percent of the contract as set forth above as goals for this contract. 
 
OBLIGATION OF CONTRACTORS 
If a formal goal has not been designated for the contract, all contractors are expected to meet LFUCG 8% MWDBE 
goal, unless otherwise stated.  Contractor shall also consider DBEs for subcontract work as well as for the supply of 
material and services needed to perform this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and women. 
 
CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal has been established. 
BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE PARTICIPATION WILL NOT BE 
ACCEPTED. These bids will not be considered for award by the LFUCG and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises (“DBE”) in the amount 
of KYTC ___________ percent (____%) of the total value of this contract and that the DBE participation is in 
compliance with the requirements of 49 CFR 26 and the policies of the Lexington-Fayette Urban County 
Government related to participation and Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
DBEs utilized in achieving the DBE goal must be certified and pre-qualified for the work items at the time the bid is 
submitted. 
 
 

7.227.22%
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DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 63-35 DBE, within five (5) 
days of the letting. This is necessary before the LFUCG Division of Central Purchasing will review and make a 
recommendation. The project will not be considered for award prior to submission and approval of the apparent low 
bidder’s DBE Plan/Subcontractor Request. 
 
The DBE Participation Plan shall include the following: 
 
1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the proposed project; 
2. Description of the work each is to perform including the work item, unit, quantity, unit price and total amount 

of the work to be performed by the individual DBE and the project bid number.  
3. The dollar value of each proposed DBE subcontract and the percentage of total project contract value this 

represents. DBE participation may be counted as follows;  
a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar value of 

materials to be furnished will be counted toward the goal as follows: 
• The entire expenditure paid to a DBE manufacturer; 
• 60 percent of expenditures to DBE suppliers that are not manufacturers provided the supplier is a 

regular dealer in the product involved. A regular dealer must be engaged in, as its principal 
business and in its own name, the sale of products to the public, maintain an inventory and own 
and operate distribution equipment; and 

• The amount of fees or commissions charged by the DBE firms for a bona fide service, such as 
professional, technical, consultant, or managerial services and assistance in the procurement of 
essential personnel, facilities, equipment, materials, supplies, delivery of materials and supplies or 
for furnishing bonds, or insurance, providing such fees or commissions are determined to be 
reasonable and customary. 

b) The dollar value of services provided by DBEs such as quality control testing, equipment repair and 
maintenance, engineering, staking, etc; 

c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the dollar amount of the 
work actually performed by the DBE in the joint venture; 

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose participation is 
being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the contract as provided in the prime 
contractor’s commitment. 

 
UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, the DBE’s 
certificate of insurance, and the Required Affidavit of Bidders, Offerors, and Contractors from the DBE to the 
LFUCG Division of Central Purchasing. The Required Affidavit of Bidders, Offerors and Contractors is included 
with these bid documents and should be returned with your bid. If the DBE is a supplier of materials for the project, 
a signed purchase order and a Required Affidavit for Bidders, Offerors, and Contractors must be submitted to the 
LFUCG Division of Central Purchasing. 
 
Changes to DBE Participation Plans or DBE substitutions must be approved by the LFUCG Division of Central 
Purchasing.  The LFUCG may consider extenuating circumstances including, but not limited to, changes in the 
nature or scope of the project, the inability or unwillingness of a DBE to perform the work in accordance with the 
bid, and/or other circumstances beyond the control of the prime contractor. 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS     
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not meet or exceed the 
DBE contract goal, the apparent lowest responsive bidder must submit a Good Faith Effort documentation to satisfy 
the LFUCG that sufficient good faith efforts were made to meet the contract goals prior to submission of the bid. 
Efforts to increase the goal after bid submission will not be considered in justifying the good faith effort, unless the 
contractor can show that the proposed DBE was solicited prior to the bid date. DBEs utilized in achieving the DBE 
goal must be certified and pre-qualified for the work items at the time the bid is submitted. One complete set of this 
information must be received in the office of the LFUCG Division of Central Purchasing no later than 12:00 noon of 
the tenth calendar day after receipt of notification that they are the apparent low bidder.  
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Where the information submitted includes repetitious solicitation letters it will be acceptable to submit a sample 
representative letter along with a distribution list of the firms solicited.  Documentation of DBE quotations shall be a 
part of the good faith effort submittal as necessary to demonstrate compliance with the factors listed below which 
the LFUCG considers in judging good faith efforts. This documentation may include written subcontractors’ 
quotations, telephone log notations of verbal quotations, or other types of quotation documentation. 
 
The Good Faith Efforts documentation shall include, but may not be limited to information showing evidence of the 
following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by LFUCG to inform DBEs of 

subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time of the letting 

that are pre-qualified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine with 

certainly whether they were interested. If a reasonable amount of DBEs within the targeted districts do not 
provide an intent to quote or no DBEs are pre-qualified in the subcontracted areas, the bidder must notify 
the Minority Business Enterprise Liaison in the Division of Central Purchasing to give notification of the 
bidder’s inability to get DBE quotes;  

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase the 
likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work 
items into economically feasible units to facilitate DBE participation, even when the prime contractor 
might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the plans, 
specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as unqualified without 
sound reasons based on a thorough investigation of their capabilities. Any rejection should be so noted in 
writing with a description as to why an agreement could not be reached; 

8. Whether quotations were received from interested DBE firms but were rejected as unacceptable without 
sound reasons why the quotations were considered unacceptable. The fact that the DBE firm’s quotation for 
the work is not the lowest quotation received will not in itself be considered as a sound reason for rejecting 
the quotation as unacceptable. The fact that the bidder has the ability and/or desire to perform the contract 
work with its own forces will not be considered a sound reason for rejecting a DBE quote. Nothing in this 
provision shall be construed to require the bidder to accept unreasonable quotes in order to satisfy DBE 
goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the responsibility to meet 
the contract DBE goal when the work to be subcontracted includes potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining the 
necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work requirements of the 
bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made reasonable good faith 
efforts to include DBE participation. 

 
FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms to meet the 
contract goal and upon a determination by the LFUCG Division of Central Purchasing based upon the 
information submitted that the apparent lowest responsive bidder failed to make sufficient reasonable efforts 
to meet the contract goal, the bidder will be offered the opportunity to meet in person with representatives from 
the Division of Central Purchasing. The bidder will be notified of the Division of Central Purchasing’s decision 
within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of Central 
Purchasing’s decision. The reconsideration meeting will be held within two days of the receipt of a request by 
the bidder for reconsideration.  
 
The request for reconsideration will be heard by Central Purchasing.  The bidder will have the opportunity to 
present written documentation or argument concerning the issue of whether it met the goal or made an 
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adequate good faith effort. The bidder will receive a written decision on the reconsideration explaining the 
basis for the finding that the bidder did or did not meet the goal or made adequate Good Faith efforts to do 
so. 
 
The result of the reconsideration process is not administratively appealable to the LFUCG Division of Central 
Purchasing. 
 
The LFUCG Division of Central Purchasing reserves the right to award the contract to the next lowest 
responsive bidder or to rebid the contract in the event that the contract is not awarded to the low bidder as 
the result of a failure to meet the good faith requirement. 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT 
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to demonstrate 
good faith efforts to meet the goal constitutes a breach of contract. When this occurs, the Cabinet will hold 
the prime contractor accountable, as would be the case with all other contract provisions. Therefore, the 
contractor’s failure to carry out the DBE contract requirements shall constitute a breach of contract and as 
such the Cabinet reserves the right to exercise all administrative remedies at its disposal including, but not 
limited to the following: 
 
• Disallow credit toward the DBE goal; 
• Withholding progress payments; 
• Withholding payment to the prime in an amount equal to the unmet portion of the contract goal; 
and/or 
• Termination of the contract. 
 
PROMPT PAYMENT 
• The prime contractor will be required to pay the DBE within seven (7) working days after he or she 
has received payment from the LFUCG Division of Central Purchasing for work performed or materials 
furnished 
 
CONTRACTOR REPORTING 
All Contractors must report on their progress in meeting the DBE requirement on any construction contracts. These 
records may include, but shall not be limited to payroll, lease agreements, cancelled payroll checks, executed 
subcontracting agreements, etc. Prime contractors will be required to submit certified reports on monies paid to each 
DBE subcontractor or supplier utilized to meet a DBE goal. 
 
Payment information that needs to be reported includes date the payment is sent to the DBE, check number, 
Contract ID, amount of payment and the check date. Before Final Payment is made on this contract, the Prime 
Contractor will certify that all payments were made to the DBE subcontractor and/or DBE suppliers and show the 
documented proof. 
 
The Prime Contractor should supply the payment information at the time the DBE is compensated for their work. 
Form to use is located at: 
 
http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx 
 
Photocopied payments and completed form to be submitted to:  
 
Office of Civil Rights and Small 
Business Development 6th Floor  
West 200 Mero Street Frankfort, KY 40622 
 
DEFAULT OR DECERTIFICATION OF THE DBE 
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and the overall 
goal cannot be credited for the uncompleted work, the prime contractor may utilize a substitute DBE or elect 
to fulfill the DBE goal with another DBE on a different work item. If after exerting good faith effort in 

http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx
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accordance with the LFUCG Division of Central Purchasing policies and procedures, the prime contractor is 
unable to replace the DBE, then the unmet portion of the goal may be waived at the discretion of the LFUCG 
Division of Central Purchasing. 
 
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO PREFERENCE ACT (CPA). 
(REV 12-17-15) (1-16) 
 
SECTION 7 is expanded by the following new Article: 
 
102.10  Cargo Preference Act – Use of United States-flag vessels. 

Pursuant to Title 46CFR Part 381, the Contractor agrees 
 

• To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of 
the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) 
involved, whenever shipping any equipment, material, or commodities pursuant to this 
contract, to the extent such vessels are available at fair and reasonable rates for United States-
flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments originating within the 
United States or within 30 working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, ‘on-board’ commercial ocean 
bill-of-lading in English for each shipment of cargo described in paragraph 1 of this section to 
both the Contracting Officer (through the prime contractor in the case of subcontractor bills-
of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts issued pursuant to 
this contract. 

 
Prime contractor payment to subcontractors and material suppliers must be made within a minimum of 30 days from 
the receipt of payment from LFUCG. 
 
BUILD AMERICA, BUY AMERICA ACT (BABA) 
On November 15, 2021, President Biden signed into law the Infrastructure Investment and Jobs Act (IIJA), Pub. L. 
No. 117-58, includes the Build America, Buy America Act (“the Act”). Pub. L. No. 117-58, §§70901-52. The Act 
strengthens the Buy America preference to include “construction materials.”  The current temporary waiver for 
“construction materials” will expire on November 10, 2022. 
 
The Act will apply to construction materials as outlined in the guidance issued in OMB M-22-11. 
 
Construction Materials – Includes an article, material, or supply – other than an item of primarily iron or steel; a 
manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate 
binding agents or additives – that is or consists primarily of: 
 
• Non-ferrous metals 
• Plastic/polymer-based products (including polyvinylchloride, composite building materials, and polymers 

used in fiber optic cables); 
• Glass (including optic glass); 
• Lumber; or  
• Drywall. 

Construction Materials only applies to items, materials, and supplies that are consumed in, incorporated into, or 
affixed to an infrastructure project. 
 
Construction Materials does not apply to tools, equipment or supplies brought to the jobsite and removed before 
completion. 
 

https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
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BOYCOTT PROVISIONS 
If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently engaged in, and will 
not for the duration of the contract engage in, the boycott of a person or an entity based in or doing business with a 
jurisdiction with which Kentucky can enjoy open trade. Note: The term Boycott does not include actions taken for 
bona fide business or economic reasons, or actions specifically required by federal or state law. 
 
If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and will not for the 
duration of the contract engage in, in energy company boycotts as defined by KRS 41.472. 
 
LOBBYING PROHIBITIONS 
The contractor represents that they, and any subcontractor performing work under the contract, have not violated the 
agency restrictions contained in KRS 11A.236 during the previous ten (10) years, and pledges to abide by the 
restrictions set forth in such statute for the duration of the contract awarded.  
  
The contractor further represents that, pursuant to KRS 45A.328, they have not procured an original, subsequent, or 
similar contract while employing an executive agency lobbyist who was convicted of a crime related to the original, 
subsequent, or similar contract within five (5) years of the conviction of the lobbyist. 
 

February 1, 2023 
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Toni Levy & Associates, Inc $26,696.31 4.27%$44,493.85 7.12%

Davis H. Elliot Construction Company, Inc. Toni Levy & Associates, Inc

Fayette Bid: # 110-2024 Fiber Optic Expansion Project 

61-1397099 253627
$26,696.31 4.27% $625,768.00

Toni Levy & Associates, Inc

To be signed if awarded contract.
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None.
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Y Each 39 $658.15 $25,667.85 39 $394.89 $15,400.71
Y

Junction Box - Type C
2-Inch HDPE Conduit LF 18826 $1.00 $18,826.00 18826 $0.60 $11,295.60

$44,493.85 $26,696.31



8/23/2024
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15. STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL:   

POSITION/TITLE:   

STATEMENT OF EXPERIENCE: 

NAME OF INDIVIDUAL:   

POSITION/TITLE:   

STATEMENT OF EXPERIENCE: 

NAME OF INDIVIDUAL:   

POSITION/TITLE:   

STATEMENT OF EXPERIENCE: 

Noah Keeton

Operations Manager

Over 11 years of experience in the electrical/communications industry. Overseen various 

types of projects from LED lighting to Fiver optic 5G communication towers. Proficient in 

signal installation, rodaway lighting and fiver/optic cmmuincation installations.  

Matt Watts
Typewritten Text
Matthew Watts

Matt Watts
Typewritten Text
Project Manager

Matt Watts
Typewritten Text
Manages Various DOT projects for KYTC, TDOT, WVDOT

Matt Watts
Typewritten Text
Specific job references attached in Resume.

Matt Watts
Typewritten Text
Work includes: Traffic Signals, ITS, and Lighting

Matt Watts
Typewritten Text
Justin Gaffney

Matt Watts
Typewritten Text
General Foreman

Matt Watts
Typewritten Text
Currently managing projects for the LFUCG Signal & 

Matt Watts
Typewritten Text
Lighting Maintenance, and Fiber Maintenance contracts. Manages various project for KYTC &   

Matt Watts
Typewritten Text
TDOT relating to signal, lighting and ITS work.
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NAME OF INDIVIDUAL:   

POSITION/TITLE:   

STATEMENT OF EXPERIENCE: 

NAME OF INDIVIDUAL:   

POSITION/TITLE:   

STATEMENT OF EXPERIENCE: 

NAME OF INDIVIDUAL:   

POSITION/TITLE:   

STATEMENT OF EXPERIENCE: 

* Include all officers, office management’s, Affirmative Action officials, and field management
personnel.  (Attach separate sheets if necessary.)

Coty Troxell

General Foreman

Coty manages our General Foreman as well as overseeing all of  DHE's fiber optic projects. 

He is responsibly for meeting deadlines, along with complete over sighh of the jobs.  

Lawrence A. Noort Jr.

General Foreman

I have 13 years of experience pulling copper cable as well

as indoor and outdoor fiber. Terminating on several brands of jacks and splicing fiber in cassettes

and fusion splicing in splice cases. I have been bisci certified, as well I have terminated phone cable on 110 and 66 blocks. 

N/A

N/A

N/A
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promote equal employment through a positive, continuing program from itself and each of its sub-
contracting agents.  This program of equal employment opportunity shall apply to every aspect of 
its employment policies and practices. 
 
The Kentucky equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any 
count, city, town, school district, water district, hospital district, or other political subdivision of the 
state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, 
or equipment hereinafter entered into the following provisions: 
 
During the performance of this contract, the contractor agrees as follows: 
 
(1) The contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, age or national origin; 
 
(2) The contractor will state in all solicitations or advertisements for employees placed by or on 
behalf of the contractors that all qualified applicants will receive consideration for employment 
without regard to race, color, religion, sex, age or national origin; 
 
(3) The contract will post notices in conspicuous places, available to employees and applicants 
for employment, setting forth the provisions of the non-discrimination clauses required by this 
section; and 
 
(4) The contractor will send a notice to each labor union or representative of workers with 
which he has a collective bargaining agreement or other contract or understanding advising the 
labor union or workers’ representative of the contractor’s commitments under the 
nondiscrimination clauses. 
 
The Act further provides: 
 
KRS 45.610.  Hiring minorities – Information required 
 
(1) For the length of the contract, each contractor shall hire minorities from other sources 
within the drawing area, should the union with which he has collective bargaining agreements be 
unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable. 
 
(2) Each contractor shall, for the length of the contract, furnish such information as required by 
KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and 
will permit access to all books and records pertaining to his employment practices and work sites 
by the contracting agency and the department for purposes of investigation to ascertain compliance 
with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto. 
 
KRS 45.620.  Action against contractor – Hiring of minority contractor or subcontractor 
 
(1) If any contractor is found by the department to have engaged in an unlawful practice under 
this chapter during the course of performing under a contract or subcontract covered under KRS 
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45.560 to 45.640, the department shall so certify to the contracting agency and such certification 
shall be binding upon the contracting agency unless it is reversed in the course of judicial review.   
(2) If the contractor is found to have committed an unlawful practice under KRS 45.560 to 
45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program 
for future compliance approved by the contracting agency and the department.  The contracting 
agency may declare such a contractor ineligible to bid on further contracts with that agency until 
such time as the contractor complies in full with the requirements of KRS 45.560 – 45.640.  
 
(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a 
contractor by subcontracting to a minority contractor or subcontractor.  For the provisions of KRS 
45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and 
controlled by one or more persons disadvantaged by racial or ethnic circumstances. 
 
KRS 45.630 Termination of existing employee not required, when  
 
Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to 
terminate an existing employee upon proof that that employee was employed prior to the date of the 
contract. 
 
KRS 45.640 Minimum skills 
 
Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate 
the minimum skills required to perform a particular job. 
 
It is recommended that all of the provisions quoted above to be included as special conditions in 
each contract.  In the case of a contract exceeding $250,000, the contractor is required to furnish 
evidence that his work-force in Kentucky is representative of the available work-force in the area 
from which he draws employees, or to supply an Affirmative Action plan which will achieve such 
representation during the life of the contract. 
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19. EVIDENCE OF INSURABILITY 
 

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT CONSTRUCTION PROJECT 
(Use separate form for each Agency or Brokerage agreeing to provide coverage) 

 
Names Insured:             Employee ID:     
 
Address:             Phone:      
 
Project to be insured:          
 
In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below.  These are outlined in the 
Insurance and Risk Management of Part V (Special Conditions), including all requirements, and conditions: 
 

Section 
Items 

 
Coverage 

Minimum Limits and 
Policy Requirements 

Limits Provided 
To Insured 

Name of 
Insurer 

       A.M. Best's 
    Code              Rating 

 

SC-3, Section 2, Part 4.1 – see provisions 
 

 

CGL 
 

$1,000,000 per occ. And 
$2,000,000 aggregate 

$    

 

SC-3, Section 2, Part 4.1 – see provisions 
 

 

AUTO 
 

$2,000,000/per occ.  $    

 

SC-3, Section 2, Part 4.1 – see provisions 
 

 

WC 
 

 

Statutory w /endorsement as 
noted 

$ 
 

   

 
Section 2 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage’s checked above unless stated 
otherwise when submitting. 
 

                   
Agency or Brokerage         Name of Authorized Representative 
 
                   
Street Address          Title 
 
                   
City     State   Zip    Authorized Signature 
 
                   
Telephone Number          Date 
 
NOTE:  Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer.  If insurance is brokered, authorized signature must be that 
of authorized representative of insurer. 

Davis H. Elliot Construction Co., Inc.

P.O. Box 12108, Lexington, KY

Scott Insurance

1301 Old Graves Mill Rd

Lynchburg, VA 24502

434-832-2295

Melanie Hackworth

Senior Commercial Account Manager

8/23/2024

1,000,000 Occurrence
2,000,000 Aggregate

2,000,000 Combined Single Limit

Statutory

The Travelers Indemnity Company

The Travelers Indemnity Company

Travelers Casualty Company
of Connecticut

A ++

A ++

A ++

25658

25658

36170

110-2024 Fiber Optic Expansion Project

54-0458233
859-263-5148

lohannessian
Placed Image
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22. PROVISIONS RELATIVE TO SENATE BILL 45A.485 
 
During the performance of the contract, the contractor and all subcontractors agree to comply 
with the applicable provisions of: 
 
1. KRS 136 Corporation and Utility Tax 
2. KRS 139 Sales and Use Taxes 
3. KRS 141 Income Taxes 
4. KRS 337 Wages and Hours 
5. KRS 338 Occupational Safety and Health of Employees 
6. KRS 341 Unemployment Compensation 
7. KRS 342 Workers Compensation 
 
Any final determinations of a violation by the contractor within the previous (5) years pursuant 
to the applicable statutes above are revealed as follows: 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 

 
 

23. EXECUTIVE BRANCH CODE OF ETHICS 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton 
Jones signed Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which 
states, in part: 
 
KRS 11A.040 (7) provides: 
 
No present or former public servant shall, within six (6) months of following termination of his 
office or employment, accept employment, compensation or other economic benefit from any 
person or business that contracts or does business with, or is regulated by, the state in matters in 
which he was directly involved during the last thirty-six (36) months of his tenure. This 
provision shall not prohibit an individual from returning to the same business, firm, occupation, 
or profession in which he was involved prior to taking office or beginning his term of 
employment, or for which he received, prior to his state employment, a professional degree or 
license, provided that, for a period of six (6) months, he personally refrains from working on any 
matter in which he was directly involved during the last thirty-six (36) months of his tenure in 
state government. This subsection shall not prohibit the performance of ministerial functions, 
including, but not limited to, filing tax returns, filing applications for permits or licenses, or 
filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs.  
 
KRS 11A.040 (9) states: 
 
A former public servant shall not represent a person or business before a state agency in a matter 
in which the former public servant was directly involved during the last thirty-six (36) months of 
his tenure, for a period of one (1) year after the latter of: 
 

Please see attached. 
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PART IX 
 

ADDENDA for  
LFUCG Bid No 110-2024 

 
 
Addendum 
Number Title         Date 
 
1.              
 
2.              
 
3.              
 
4.              
 
5.              
 
6.              
 
7.              
 
8.              
 
9.              
 
10.              
 

7/26/2024

7/26/2024

7/26/2024

7/26/2024

8/5/2024

8/16/2024

Addendum #1

Addendum #2

Addendum #3

Addendum #4

Addendum #5

Addendum #6





 
Davis H. Elliot Construction Company, Inc. 

Central Region 
673 Blue Sky Parkway 
Lexington, KY 40509 
Phone: 859-263-5148 

Fax: 859-263-5486 

www.davishelliot.com 

 
 Lexington-Fayette Urban County Government  
Bid: # 110-2024 Fiber Optic Expansion Project  

Bid Due Date: August 23rd, 2024,  Time Due: 2:00 P.M. Local Time 
 
 
Davis H. Elliot Construction Company, Inc. respectfully submits the following information as required  
for the above-mentioned project: 
 
II – Bid Conditions – Section U: 
 
Pursuant to provisions of KRS 45A.343 and KRS 45A.345 - the contractor the following final 
determinations are revealed for KRS Chapters 136, 139,141, 337, 338, 341, and 342 by the contractor  
within the previous five (5) years. 
 
Davis H. Elliot Company, Inc. reveals the following violations regarding the Chapters referenced above: 

• 136 – Corporation and Utility Taxes - NONE 
• 139 – Sales and Use Taxes - NONE 
• 141 – Income Taxes  - NONE 
• 337 – Wages and Hours - NONE 
• 338 – OSHA – Please see attached summary.  Please note that the information contained in this 

summary is for our company as a whole, and not reflective of the division performing this work.  
• 341 – Unemployment and Compensation - NONE 
• 342 – Labor and Human Rights - NONE 

 
 
 
 
Regards,  
 
Reather Keith Simpson 
Reather Keith Simpson, Sr. Vice President 
ksimpson@dhec.com 
 



Davis H. Elliot Company, Inc. 
Safety and Training 

673 Blue Sky Parkway 
Lexington, KY 40509 
Phone: 859-263-5148 

Fax: 859-263-5486 

OSHA Citations – 5-Year Summary
2019 – 2023  

Please note, the information provided below is company-wide, and is not
reflective of the division performing work.

2023: None

2022: Arkansas 
We received a serious citation for a trench-related shoring violation in Arkansas. There 
was no event related to the inspection. 
Following the event and citation, we retrained the crews on excavation requirements 
and company expectations and purchased additional shoring and shielding equipment to 
make for more convenient access to required protective systems. 

2022: Kentucky
A single citation involving a subcontractor is currently open and being contested.  
Additional details to be provided upon resolution.  

2021: None

2020: Oklahoma
We received a single citation classified as “other than” for traffic control devices on a 
roadside short duration project. Specifically, a sub-contractor, concrete truck, in our 
work zone was not equipped with a strobe light. 
We retrained the work group on traffic control requirements from MUTCD Part 6, and 
company procedures for traffic control. Also, we retrained our crews not to allow 
improperly equipped sub-contractor equipment within Elliot work zones. 

2019: None

www.davishelliot.com 



 
Davis H. Elliot Construction Company, Inc. 

673 Blue Sky Parkway 
Lexington, KY 40509 
Phone: 859-263-5148 

Fax: 859-263-5486 
www.dhec.com 

 

www.davishelliot.com 

 

Davis H. Elliot Construction Company, Inc. 

Subcontractor and Supplier Diversity and Inclusion Policy 

 

Mission Statement 

The Davis H. Elliot Company, Inc. (Elliot) strives to create an environment that promotes meaningful 
business opportunities, showcase viable M/W/DBE firm capabilities, build productive partnerships and 
exercise effective program management, targeted towards successful integration of M/W/DBE firms 
within the business structure of the Markets where we work. 

The vast majority of Elliot’s work is self-performed.  Our diversity plan includes looking at every “non-
labor” component of our cost structure to employ the use of diverse suppliers which will add value 
without unnecessary cost burden that would increase our cost of service to the Customer.  Attached 
is a current listing of 2nd Tier Diverse Suppliers which Elliot utilizes.  Elliot actively seeks 
opportunities to support disadvantaged and diverse subcontractors.  We advertise, recruit, and 
otherwise encourage participation when project scope and constraints make subcontracting possible. 
Elliot maintains a list of suppliers, labor and equipment subcontractors, and specialized service 
providers in order to maximize our diversity participation. 

 

Disabled, Minority and Women Business Enterprises 

The Davis H. Elliot Company strives to maintain an environment that values a diverse supplier base.  
We believe that by taking the initiative in seeking qualified suppliers, creating, and increasing 
alliances with and purchasing from M/W/DBEs, and including our customers and consumers in our 
purchasing strategy, will help build thriving local communities and generate long-term growth, as well 
as a competitive advantage for us.  We do this by offering the greatest possible opportunities for 
minority and women-owned businesses to contribute as suppliers, contractors, and sub-contractors in 
our business. 



 
Davis H. Elliot Construction Company, Inc. 

673 Blue Sky Parkway 
Lexington, KY 40509 
Phone: 859-263-5148 

Fax: 859-263-5486 
www.dhec.com 

 

www.davishelliot.com 

 

 

Diverse Suppliers: 

The vast majority of Elliot’s work is self-performed.  Our diversity plan includes looking at every “non-
labor” component of our cost structure to employ the use of diverse suppliers which will add value 
without unnecessary cost burden that would increase our cost of service to the Customer.  Attached 
is a current listing of 2nd Tier Diverse Suppliers which Elliot utilizes.   

Elliot actively seeks opportunities to support disadvantaged and diverse subcontractors.  We 
advertise, recruit, and otherwise encourage participation when project scope and constraints make 
subcontracting possible. Elliot maintains a list of suppliers, labor and equipment subcontractors, and 
specialized service providers in order to maximize our diversity participation. 



 
Davis H. Elliot Construction Company, Inc. 

673 Blue Sky Parkway 
Lexington, KY 40509 
Phone: 859-263-5148 

Fax: 859-263-5486 
www.dhec.com 
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2nd Tier Diverse Suppliers 

Type of Work Name of Subcontractor Classification 

Materials ALH Construction WBE 
Auto Supplies Baltimore Auto Supply WBE 
Materials Bluegrass Contracting VET 
Catering Blume's Catering MBE 
Materials Captain Construction and Concrete MBE 
Auto Supplies CBY Enterprises, Inc. (Tire & Tyre Co., LLC.) MBE 
Electrical services Delta Utility Services, Inc. WBE 
Labor and equipment rental Eco-Battery MBE 
Materials Fox Engineering MBE 
Equipment rental GDM MBE 
Safety consulting Glenn Smith WBE 
Electrical supply Gould Electric MBE 
Waste management Hall Enterprises (dba Logistics Planning Services) WBE 
Traffic Control Highway Safety Inc. WBE 
Office furniture Hurst Office Suppliers WBE 
Lodging Innovative Solutions WBE 
Landscaping Kimberly Inc. WBE 
Rubber gloves & sleeves Kinmar WBE 
Equipment rental Lorenzo Construction Co, LLC MBE 
Materials Lyndco Inc. WBE 
Security services Mid-Atlantic Security Agency MBE 
Janitorial services My Cleaning Service MBE 
Electrical supply Old Dominion Electric Supply MBE 
Pavement marking Payne's Parking Designs MBE 
Heating oil Phoenix Petroleum MBE 
Electrical supply Precision Contracting WBE 
Office supplies Rudolph's Office & Computer WBE 
Traffic Control Safety Caution Equipment MBE 
Materials ShePaul Enterprises MBE 
Traffic Control Superior Pavement Markings, Inc. MBE 
Traffic signs TKM, Inc. WBE 
Equipment rental TNE Global MBE 
Materials Toni Levy & Associates (DBA Levy’s Construction Building) MBE 
Electrical services Tucker Construction Group Inc. MBE 
Electrical supply United American Supply LLC MBE 
Delivery Svcs./Hauling/Fuel/ 

Equipment rental/Lodging 
Xpress Management Solutions MBE 

Delivery Svcs. Xpress Solutions MBE 

 



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE
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ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

6/19/2024

Scott Insurance (Knoxville,TN)
10100 Global Way
Knoxville TN 37932

Melanie Hackworth
434-832-2295 434-455-8851

mhackworth@scottins.com

The Travelers Indemnity Company (A++) 25658
AEWIN-2 Markel American Insurance Company (A) 28932

Davis H. Elliot Company, Inc. and Its Subsidiaries
Davis H. Elliot Construction Company, Inc.
P.O. Box 12108
Lexington KY 40580

Travelers Property Casualty Company of America (A+ 25674
Travelers Casualty Company of Connecticut (A++) 36170

2040898360

A X 1,000,000
X 500,000

25,000

1,000,000

2,000,000
X

VTC2K-CO-4R630946-IND-24 7/1/2024 7/1/2025

2,000,000

A 2,000,000

X

X X

VTC2K-CAP-4R630958-TIL-24 7/1/2024 7/1/2025

C X X 5,000,000CUP-4R630971-24-25 7/1/2024 7/1/2025

5,000,000
X 10,000

D X

N

UB-2Y789727-24-25-K 7/1/2024 7/1/2025

1,000,000

1,000,000

1,000,000
B
B

Contractors Equipment
Installation Floater

MKLM7IM0055053
MKLM7IM0055053

7/1/2024
7/1/2024

7/1/2025
7/1/2025

Per Item
Per Jobsite

$750,000
$1,500,000

Per policy provisions, notice of cancellation is at least 30 days except
for non-payment of premium.

Workers Compensation Coverage for states AL, AR, DE, FL, GA, IL, IN, KS,
KY, LA, MD, MI, MO, MS, NC, NJ, NM, NY, OK, PA, SC, TN, TX, VA, WV.

Workers Compensation policy includes Broad Form Employers Liability
coverage for West Virginia.
See Attached...

Sample
For Bid Purposes
Only KY xxxxx



ACORD 101 (2008/01)
The ACORD name and logo are registered marks of ACORD

© 2008 ACORD CORPORATION.  All rights reserved.

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: FORM TITLE:

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE Page           of

AGENCY CUSTOMER ID:
LOC #:

AGENCY

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSURED

EFFECTIVE DATE:

AEWIN-2

1 1

Scott Insurance (Knoxville,TN) Davis H. Elliot Company, Inc. and Its Subsidiaries
Davis H. Elliot Construction Company, Inc.
P.O. Box 12108
Lexington KY 40580

25 CERTIFICATE OF LIABILITY INSURANCE

Sample to show evidence of coverage



 
 
 

www.davishelliot.com 
 

Fiber Optic Expansion Project 
LFUCG Bid No: 110-2024 
 

Equipment List 
 

Davis H. Elliot Construction Company, Inc. (Elliot) will have the below listed Equipment Available to utilize 
according to the scope of work for this project. 
 
 
Equipment intended to be used on this project: 

 
• 12407 - Pickup 
• L2660 - Bucket Truck 
• 3193 - Digger Derrick 
• 4132 - Flatbed Truck 
• 5382 - Trailer 
• 8044 - Reel Trailer 
• 9914 - Directional Boring Machine 
• 7086 – Excavator 

 



Commonwealth of Kentucky
Michael G. Adams, Secretary of State

Michael G. Adams
Secretary of State

P. O. Box 718
Frankfort, KY 40602-0718

(502) 564-3490
http://www.sos.ky.gov

Certificate of Authorization

Authentication number: 306972
Visit https://web.sos.ky.gov/ftshow/certvalidate.aspx to authenticate this certificate.

Michael G. Adams
Secretary of State
Commonwealth of Kentucky
306972/0060852

I, Michael G. Adams, Secretary of State of the Commonwealth of Kentucky, do
hereby certify that according to the records in the Office of the Secretary of State,

DAVIS H. ELLIOT CONSTRUCTION COMPANY, INC.

, a corporation organized under the laws of the state of Virginia, is authorized to transact
business in the Commonwealth of Kentucky, and received the authority to transact
business in Kentucky on February 23, 1950.

I further certify that all fees and penalties owed to the Secretary of State have been
paid; that an application for certificate of withdrawal has not been filed; and that the most
recent annual report required by KRS 14A.6-010 has been delivered to the Secretary of
State.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my Official Seal
at Frankfort, Kentucky, this 11th day of March, 2024, in the 232nd year of the
Commonwealth.
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