

## **Work Order #10 – LCC Coordination**

This work order scope includes serving as a liaison for LFUCG to the ongoing design and construction activities being proposed by the Lexington Center Corporation (LCC) to develop the Rupp District, including integration of Town Branch Commons and Town Branch Park. Work will include:

### **Participation in Lexington Convention Center Design/Construction Efforts**

Participate in bi-weekly meetings and periodic working charrettes of the LCC Design/Construction Team as a representative of LFUCG. Participate in periodic meetings of the LCC Building Committee to review progress of the Design/Construction effort. Provide city input on site, design and phasing considerations. Review drawing submittals and facilitate appropriate LFUCG reviews.

### **Rupp District Development Planning**

As necessary, coordinate ongoing private and public development in the Rupp District on behalf of LFUCG. Working with LCC, create an updated overall Rupp District Development Plan and the further development of associated projects, including Town Branch Commons and Town Branch Commons Park.

### **LFUCG Coordination**

Working with a representative of the Division of Planning, Preservation & Development, coordinate needed information and support by LFUCG departments and staff. Work could include data, financing, infrastructure and other policy/program coordination. Participate in bi-weekly executive briefings on timely issues for resolution and status of work progress. Provide summaries as necessary.

### **Communications/Stakeholders**

Working in conjunction with LCC and the Town Branch Commons Communications Committee, support ongoing public information and area stakeholder meetings as needed.