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PART VI 

 

CONTRACT AGREEMENT 

 

 

THIS AGREEMENT, made on the ___________ day of ______________, 20____, by and 

between Lexington-Fayette Urban County Government, acting herein called "OWNER" and  

Omni Commercial LLC, doing  business as a corporation located in the City of Lexington, County 

of Fayette, and State of Kentucky, hereinafter called "CONTRACTOR." 

 

WITNESSETH: That the CONTRACTOR and the OWNER in consideration of three hundred 

ninety-six thousand seven hundred Dollars and  No Cents ($396,700.00) quoted in the proposal by 

the CONTRACTOR, dated March 4, 2020, hereby agree to commence and complete the 

construction described as follows: 

 

1. SCOPE OF WORK 

 

The CONTRACTOR shall furnish all the materials, supplies, machinery, equipment, tools, 

superintendence, labor, insurance, and other accessories and services necessary to complete the said 

project in accordance with the conditions and prices stated in the Proposal, the General Conditions, 

and the Special Conditions of the Contract, the Specifications, IonWave Q&A and Contract 

Documents therefore as prepared by Sherman Carter Barnhart Architects, PLLC and Shrout Tate 

Wilson Consulting Engineers PLLC for Fayette County Courthouse Appellate Renovation project. 

The Architect and Engineer are each under separate contracts with the Owner. Throughout the 

Contract Documents, wherever the term “architect” or “engineer” is used it shall be understood to 

apply to the appropriate design professional, namely the Architect or Engineer.  The Contractor 

acknowledges that the Architect and Engineer, respectively, are responsible only for design that 

pertains to their respective specific work products / documents. 

 

2. TIME OF COMPLETION 

 

The time period estimated and authorized by the OWNER for the proper execution of the Work 

by the Contract, in full, is hereby fixed as one hundred and five (105) calendar days to 

substantial completion and fifteen (15) calendar days thereafter to final completion for a total of 

one hundred and twenty (120) calendar days.  The time shall begin in accordance with the Notice 

to Proceed provided by OWNER. 

 

3. ISSUANCE OF WORK ORDERS 

 

Notice to begin Work will be given in whole or for part of the Work as determined by the OWNER 

pending the availability of funds.  The order of construction will be as determined by the Architect 

and Engineer after consultation with the CONTRACTOR and the OWNER. 
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4. THE CONTRACT SUM 

 

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the 

Contract, as quoted in the proposal, subject to any additions and deductions, as provided therein. 

 

5. PROGRESS PAYMENTS 

 

The OWNER shall make payments on account of the Contract, as provided in accordance with the 

General Conditions, as estimated by the Engineer, less the aggregate of previous payments. 

 

6. ACCEPTANCE AND FINAL PAYMENT 

 

Final payment shall be due within ninety (90) days after completion of the Work, provided the 

Work be then fully completed and the Contract fully accepted. 

 

Before issuance of final certificate, the CONTRACTOR shall submit evidence satisfactory to the 

Engineer that all payrolls, material bills, and other indebtedness connected with the Work has been 

paid. 

 

If, after the Work has been substantially completed, full completion thereof is materially delayed 

through no fault of the CONTRACTOR, and the ARCHITECT and ENGINEER so certifies, the 

OWNER shall upon certificate of the ARCHITECT and ENGINEER, and without terminating the 

Contract, make payment of the balance due for that portion of the Work fully completed and 

accepted.  Such payment shall be made under the terms and conditions governing final payment, 

except that it shall not constitute a waiver of claims. 

 

7. THE CONTRACT DOCUMENTS 

 

The Advertisement for Bids, Information for Bidders, the General Conditions, Performance and 

Payment Bonds, Contract Agreement, Special Conditions, Technical Specifications, any and all 

Addenda, IonWave Q&A, and Proposal, and Plan Drawings form the Contract, and they are fully a 

part of the Contract as if hereto attached or herein repeated. 

 

8. EXTRA WORK 

 

The OWNER, without invalidating the Contract, may order extra work or make changes by altering, 

adding to or deducting from the Work, the Contract Sum being adjusted accordingly.  All such 

Work shall be executed and paid for in accordance with the General Conditions, which is a part of 

this Contract. 
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9. THE FOLLOWING IS AN ENUMERATION OF THE SPECIFICATIONS AND 

DRAWINGS (CONTRACT DOCUMENTS): 

 

 

SPECIFICATIONS 
 

SECTION 

NO. TITLE  PAGES 
______________________________________________________________________________ 

 

 I  Advertisement for Bids    AB 1 thru 5 

 II  Information for Bidders    IB 1 thru 10 

 III  Form of Proposal     P 1 thru 39 

 IV  General Conditions     GC 1 thru 52 

 V  Special Conditions     SC  1 thru 8 

 VI  Contract Agreement     CA 1 thru 10 

 VII  Performance and Payment Bonds   PB 1 thru 7 

 VIII  Addenda      AD 1 thru  1 

 IX  Technical Specifications     

 

GENERAL SPECIFICATION NOTES: 

 

1. Unless noted otherwise, the following shall apply to all manufacturers listed throughout 

the construction documents:  Subject to compliance with Contract Documents, 

manufacturers listed are approved as a manufacturer only.  This does not imply that 

specific products supplied by such manufacturers have been reviewed and comply with 

requirements. It shall be the manufacturer's / contractor's responsibility to ensure that all 

requirements of the Contract Documents are met, including but not limited to the 

requirements for matching of specific finishes. “Standard” products that do not meet all 

requirements of the contract documents will not be accepted. As required to meet the 

requirements of the contract documents, custom products may be required from certain 

manufacturers. Unless noted otherwise by the Architect, Engineer, for specific 

substitutions, the Contractor supplying any substituted products shall be responsible for 

any additional costs associated with the use of such substitutions regardless of the trade 

or bid package affected. 

 

2. As clarification, substitution requests are not required for product manufacturers that are 

not listed but that otherwise meet or exceed all requirements of the contract documents, 

expressed or implied, unless the specifications clearly indicate that only certain 

manufacturers shall be accepted as clarified below.  

 

a. Some sections, after stating “Available Manufacturers” or “Available Products” 

or similar introduction, include the statement “but not limited to”. Although 

specific manufacturers are listed, it is understood that not all products offered by 

available manufacturers may meet these requirements. Therefore, products not 

meeting all requirements will not be accepted.  It is intended that other 
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manufacturers shall be accepted provided they meet or exceed all requirements of 

the contract documents.  

 

b. The above also applies to specifications that indicate a “Basis-of-Design” product. 

In such cases, every requirement may not be listed in the specification. It shall be 

the responsibility of other manufacturers to verify the Basis-of-Design 

manufacturer requirements to determine whether their product meets or exceeds 

all requirements of the Basis-of-Design product. Where Basis-of-Design products 

are listed, such are indicated to establish required criteria. Basis-of-Design 

products shall not be ordered by the contractor in advance of formal submittals 

and approvals. 

 

c. Some sections state simply “Available Manufacturers” or “Available Products” or 

similar introduction, after which specific manufacturers are listed. In such cases, 

only those manufacturers may be supplied without a formal substitution request. 

 

3. The Architect or Engineer shall not review individual submittal items for the same or 

related products separately. All submittals for the same product shall be submitted 

simultaneously as a single package. 

 

4. The Contract Specifications and Contract Drawings are complimentary. The most 

stringent requirements from either shall apply. 

      

DIVISION 1 – FRONT END 

        

01 1000 SUMMARY  

01 2500 SUBSTITUTION PROCEDURES  

01 3100 PROJECT MANAGEMENT AND COORDINATION  

01 3233 PHOTOGRAPHIC DOCUMENTATION 

01 5000 TEMPORARY FACILITIES AND CONTROLS 

01 3200 CONSTRUCTION PROGRESS DOCUMENTATION 

01 3300 SUBMITTAL PROCEDURES 

01 4000 QUALITY REQUIREMENTS 

01 5000 TEMPORARY FACILITIES AND CONTROLS 

01 6000 PRODUCT REQUIREMENTS 

01 7300 EXECUTION 

01 7329 CUTTING AND PATCHING 

01 7700 CLOSEOUT PROCEDURES 

01 7823 OPERATION AND MAINTENANCE DATA 

01 7839 PROJECT RECORD DOCUMENTS 

01 7900 DEMONSTRATION AND TRAINING 

01 9200 GAP, CRACK AND HOLE CLOSURE 
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ARCHITECTURAL SPECIFICATIONS 

 

DIVISION 2 – EXISTING CONDITIONS 

 

02 4119 SELECTIVE DEMOLITION 

 

DIVISION 3 – CONCRETE  

 

NONE 

 

DIVISION 4 – MASONRY  

 

NONE 

 

DIVISION 5 – METALS  

 

NONE 

 

DIVISION 6 – WOOD AND PLASTICS  

 

06 1053  MISCELLANEOUS ROUGH CARPENTRY  

06 4023  INTERIOR ARCHITECTURAL WOODWORK  

 

DIVISION 7 – THERMAL AND MOISTURE PROTECTION   

 

07 8413  PENETRATION FIRESTOPPING  

07 8446  FIRE-RESISTIVE JOINT SYSTEMS  

07 9200  JOINT SEALANTS  

 

DIVISION 8 – DOORS AND WINDOWS  

 

08 1113  HOLLOW METAL FRAMES  

08 1416  FLUSH WOOD DOORS  

08 3113  ACCESS DOORS AND FRAMES  

08 7100  FINISH HARDWARE  

 

DIVISION 9 – FINISHES  

 

09 2216  NON-STRUCTURAL METAL FRAMING 

09 2900  GYPSUM BOARD  

09 3100  CERAMIC TILING  

09 5113  ACOUSTICAL PANEL CEILINGS  

09 6400 WOOD FLOORING (ALTERNATE #1) 

09 6513 RESILIENT BASE AND ACCESSORIES 

09 6519 RESILIENT FLOORING (BASE BID) 

09 6813  TILE CARPETING       
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09 9123  INTERIOR PAINTING  

 

DIVISION 10 – SPECIALTIES  

 

10 2800  TOILET ACCESSORIES  

 

DIVISION 11 – EQUIPMENT  

 

NONE 

DIVISION 12 – FURNISHINGS  

 

12 4910  HORIZONTAL LOUVER BLINDS 

 

DIVISION 13 – SPECIAL CONSTRUCTION  

 

NONE 

 

DIVISION 14 – CONVEYING EQUIPMENT  

 

NONE 

 

 

MEP SPECIFICATIONS 

 

DIVISION 21 – FIRE SUPPRESSION  

21 10 00 WATER BASED FIRE SUPPRESSION SYSTEM 

 

DIVISION 22 – PLUMBING  

22 01 00 GENERAL PROVISIONS FOR PLUMBING WORK 

22 05 17 SLEEVING, CUTTING, PATCHING AND REPAIRING 

22 05 29 HANGERS AND SUPPORTS FOR PIPING AND EQUIPMENT 

22 05 53 IDENTIFICATION OF PIPING AND EQUIPMENT 

22 06 00 PLUMBING SYSTEMS DEMONSTRATION AND TRAINING 

22 07 19 PLUMBING PIPING INSULATION 

22 10 00 PLUMBING PIPING AND VALVES 

22 11 19 DOMESTIC WATER PLUMBING SPECIALTIES      

22 42 00 PLUMBING FIXTURES AND EQUIPMENT 

   

DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING  

23 01 00 GENERAL PROVISIONS FOR MECHANICAL 
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23 05 17 SLEEVING, CUTTING, PATCHING AND REPAIRING  

23 05 29 HANGERS AND SUPPORTS FOR PIPING AND EQUIPMENT  

23 05 30 METAL FABRICATIONS AND STRUCTURAL STEEL 

23 05 48 VIBRATION CONTROL FOR HVAC 

23 05 53 IDENTIFICATION OF HVAC PIPING AND EQUIPMENT 

23 05 93 TESTING, ADJUSTING, AND BALANCING  

23 06 00 MECHANICAL SYSTEMS DEMONSTRATION AND TRAINING 

23 07 19 HVAC PIPING INSULATION 

23 09 00 INSTRUMENTATION AND CONTROLS FOR HVAC 

23 21 13 HYDRONIC PIPING AND VALVES  

23 25 00 HVAC SYSTEM WATER TREATMENT   

23 31 13 DUCTWORK AND DUCTWORK INSULATION      

23 33 00 DUCTWORK ACCESSORIES     

23 34 23 POWER VENTILATORS 

23 36 00 AIR TERMINAL UNITS 

23 37 13 AIR DISTRIBUTION DEVICES     

 

DIVISION 26 – ELECTRICAL 

26 05 00  GENERAL REQUIREMENTS         

26 05 05 PENETRATION FIRESTOPPING      

26 05 19  ELECTRICAL POWER CONDUCTORS AND CABLES      

26 05 26  GROUNDING AND BONDING         

26 05 29  HANGERS AND SUPPORTS         

26 05 33  RACEWAY AND BOXES          

26 05 53  IDENTIFICATION          

26 09 23  LOW VOLTAGE LIGHTING CONTROLS 

26 27 26  WIRING DEVICES          

26 28 16  ENCLOSED SWITCHES AND CIRCUIT BREAKERS      

26 51 00  LIGHTING     

 

DIVISION 27 – COMMUNICATIONS 

27 15 00  COMMUNICATIONS HORIZONTAL CABLING  
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DIVISION 28 – ELECTRONIC SAFETY AND SECURITY 

28 05 13 CONDUCTORS AND CABLES FOR ELECTRONIC SAFETY AND SECURITY  

28 14 52 JUDICIAL SECURITY AND AUDIO/VIDEO SYSTEMS 

28 31 11  DIGITAL, ADDRESSABLE FIRE-ALARM SYSTEM  

 

ARCHITECTURAL PLANS 

 

 COVER SHEET 

A0.1 ABBREVIATIONS, SYMBOL LEGEND, GENERAL NOTES, AND 

PARTITION TYPES 

D2.1 CIRCUIT COURT BUILDING ENLARGED PARTIAL THIRD FLOOR 

DEMOLITION PLAN 

A2.1 CIRCUIT COURT BUILDING ENLARGED BASEMENT DEMOLITION AND 

NEW WORK FLOOR PLAN 

A2.2 CIRCUIT COURT BUILDING ENLARGED PARTIAL THIRD FLOOR NEW 

WORK PLAN 

A8.1 CIRCUIT COURT BUILDING BASEMENT REFLECTED CEILING PLAN 

A8.2 CIRCUIT COURT BUILDING ENLARGED PARTIAL THIRD FLOOR 

REFLECTED CEILING PLAN 

A9.1 ROOM FINISH AND DOOR SCHEDULES AND DETAILS 

 

MEP PLANS 

 

COV COVER SHEET 

 

FP101  PARTIAL THIRD FLOOR PLAN - FIRE PROTECTION 

      

P001   PLUMBING LEGEND & GENERAL NOTES 

P101   PARTIAL THIRD FLOOR PLAN - SANITARY SEWER 

P501   PLUMBING RISERS AND SCHEDULE 

      

M001   MECHANICAL LEGEND & GENERAL NOTES 

MD101   PARTIAL THIRD FLOOR PLAN - MECHANICAL DEMOLITION 

M101   PARTIAL THIRD FLOOR PLAN - MECHANICAL 

M501   MECHANICAL DETAILS 

M601   MECHANICAL SCHEDULES 

      

E001   ELECTRICAL LEGEND 

ED101   PARTIAL THIRD FLOOR PLAN - ELECTRICAL DEMOLITION 

E101   PARTIAL THIRD FLOOR PLAN - LIGHTING 

E201   PARTIAL THIRD FLOOR PLAN - POWER & SYSTEMS 

E202   PARTIAL BASEMENT PLAN - POWER & SYSTEMS 

E501   ELECTRICAL DETAILS 
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IN WITNESSETH WHEREOF, the parties hereto have executed this Contract as of the date and 

year above written. 

 

 

(Seal)      Lexington-Fayette Urban County Government. 

       Lexington, Kentucky     

        (Owner) 

ATTEST: 

 

       BY:         

Clerk of the Urban County Council    MAYOR 

 

 

               

  (Witness)      (Title) 

 

(Seal)              

         (Contractor) 

 

 

       BY:         

  (Secretary)* 

 

 

               

  (Witness)      (Title) 

 

 

               

        (Address and Zip Code) 

 

 

 

IMPORTANT: *Strike out any non-applicable terms. 

 

   Secretary of the Owner should attest.  If the CONTRACTOR is corporation, 

Secretary should attest.  Give proper title of each person-executing Contract. 

 

 

 


