


























 

 

 
 
 
 
 
 

EXHIBIT A 
 

SCOPE OF SERVICES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



















SELECTION CRITERIA: 
 

1. Relevant experience and technical competence of the project team. (30 Points) 
2. Past record of performance on projects similar in type and complexity. (30 Points) 
3. Project approach and familiarity with the details of the project. (20 Points) 
4. Local employment of the project team. (15 Points) 
5. Ability to provide KYTC LPA Guide compliant inspection services. (5 Points) 

 
Proposals shall contain the appropriate information necessary to evaluate based on these criteria. 
A committee composed of government employees as well as representatives of relevant user 
groups will evaluate the proposals. 
 
Questions shall be submitted via IonWave at: https://lexingtonky.ionwave.net 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://lexingtonky.ionwave.net/


Affirmative Action Plan 
 
 
All vendors must submit as a part of the proposal package the following items to the Urban County 
Government: 
 
1. Affirmative Action Plan for his/her firm; 
2. Current Work Force Analysis Form; 
 
Failure to submit these items as required may result in disqualification of the submitter from award 
of the contract.  All submissions should be directed to: 
 
 Director, Division of Central Purchasing 
 Lexington-Fayette Urban County Government 
 200 East Main Street, 3rd Floor 
 Lexington, Kentucky 40507 
 
All questions regarding this proposal must be directed to the Division of Central Purchasing, (859)-
258-3320.  
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 













DIRECTOR, DIVISION OF CENTRAL PURCHASING 
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT 

200 EAST MAIN STREET 
LEXINGTON, KENTUCKY 40507 

 
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT 
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION 
 
 
 Notice of requirement for Affirmative Action to ensure Equal Employment Opportunities and 

Disadvantaged Business Enterprises (DBE) Contract participation. Disadvantaged Business 
Enterprises (DBE) consists of Minority-Owned Business Enterprises (MBE) and Woman-
Owned Business Enterprises (WBE).  

 
 The Lexington-Fayette Urban County Government has set a goal that not less than ten 

percent (10%) of the total value of this Contract be subcontracted to Disadvantaged Business 
Enterprises, which is made up of MBEs and WBEs. The Lexington Fayette Urban County 
Government also has set a goal that not less than three percent (3%) of the total value of this 
Contract be subcontracted to Veteran-owned Small Businesses.  The goal for the utilization 
of Disadvantaged Business Enterprises as well Veteran –owned Small Businesses as 
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal will be 
expected to provide written explanations to the Director of the Division of Purchasing of 
efforts they have made to accomplish the recommended goal, and the extent to which they 
are successful in accomplishing the recommended goal will be a consideration in the 
procurement process.  Depending on the funding source, other DBE goals may apply.   

 
 For assistance in locating Disadvantaged Business Enterprises Subcontractors contact: 
   

Sherita Miller, MPA, Division of Central Purchasing 
Lexington-Fayette Urban County Government 

200 East Main Street, 3rd Floor, Room 338 
Lexington, Kentucky 40507 

smiller@lexingtonky.gov  
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Lexington-Fayette Urban County Government 

 MWDBE PARTICIPATION GOALS 
 
 A. GENERAL 
  1) The LFUCG request all potential contractors to make a concerted effort to include Minority-

Owned (MBE), Woman-Owned (WBE), Disadvantaged (DBE) Business Enterprises and 
Veteran-Owned Small Businesses (VOSB) as subcontractors or suppliers in their bids. 

  2) Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for 
participation of Minority-Owned, Woman-Owned and Disadvantaged Businesses on this 
contract.   

  3) It is therefore a request of each Bidder to include in its bid, the same goal (10%) for 
MWDBE participation and other requirements as outlined in this section. 

 
  4) The LFUCG has also established a 3% of total procurement costs as a Goal for participation for of 

Veteran-Owned Businesses. 

  5) It is therefore a request of each Bidder to include in its bid, the same goal (3%) for Veteran-
Owned participation and other requirements as outlined in this section. 

 
 
 B. PROCEDURES 
  1) The successful bidder will be required to report to the LFUCG, the dollar amounts of all 

payments submitted to Minority-Owned, Woman-Owned or Veteran-Owned subcontractors and 
suppliers for work done or materials purchased for this contract. (See Subcontractor Monthly 
Payment Report) 

  2) Replacement of a Minority-Owned, Woman-Owned or Veteran-Owned subcontractor or 
supplier listed in the original submittal must be requested in writing and must be accompanied 
by documentation of Good Faith Efforts to replace the subcontractor / supplier with another 
MWDBE Firm; this is subject to approval by the LFUCG. (See LFUCG MWDBE Substitution 
Form) 

  3) For assistance in identifying qualified, certified businesses to solicit for potential contracting 
opportunities, bidders may contact: 

   a)    The Lexington-Fayette Urban County Government, Division of Central Purchasing 
(859-258-3320)  

  4) The LFUCG will make every effort to notify interested MWDBE and Veteran-Owned 
subcontractors and suppliers of each Bid Package, including information on the scope of work, 
the pre-bid meeting time and location, the bid date, and all other pertinent information 
regarding the project. 

 
 C. DEFINITIONS 
  1) A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as 

being at least 51% owned, managed and controlled by persons of African American, Hispanic, 
Asian, Pacific Islander, American Indian or Alaskan Native Heritage. 

  2) A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as 
being at least 51% owned, managed and controlled by one or more women. 

 



 
  3) A Disadvantaged Business (DBE) is defined as a business which is certified as being at least 

51% owned, managed and controlled by a person(s) that are economically and socially 
disadvantaged.  

 
 4)   A Veteran-Owned Small Business (VOSB) is defined as a business which is certified as 

being at least 51% owned, managed and controlled by a veteran and/or a service disabled 
veteran. 

 
 5) Good Faith Efforts are efforts that, given all relevant circumstances, a bidder or proposer 

actively and aggressively seeking to meet the goals, can reasonably be expected to make.  In 
evaluating good faith efforts made toward achieving the goals, whether the bidder or 
proposer has performed the efforts outlined in the Obligations of Bidder for Good Faith 
Efforts outlined in this document will be considered, along with any other relevant factors. 

 
 D. OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS 
   
  1) The bidder shall make a Good Faith Effort to achieve the Participation Goal for MWDBE 

and Veteran-Owned subcontractors/suppliers.  The failure to meet the goal shall not 
necessarily be cause for disqualification of the bidder; however, bidders not meeting the 
goal are required to furnish with their bids written documentation of their Good Faith 
Efforts to do so. 

  2) Award of Contract shall be conditioned upon satisfaction of the requirements set forth herein. 
  3) The Form of Proposal includes a section entitled “MWDBE Participation Form”.  The 

applicable information must be completed and submitted as outlined below. 
  4) Failure to submit this information as requested may be cause for rejection of bid or delay 

in contract award. 
 
 E. DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS   
 
  1) Bidders reaching the Goal are required to submit only the MWDBE Participation Form.”  The 

form must be fully completed including names and telephone number of participating 
MWDBE firm(s); type of work to be performed; estimated value of the contract and value 
expressed as a percentage of the total Lump Sum Bid Price.  The form must be signed and 
dated, and is to be submitted with the bid. 

  2) Bidders not reaching the Goal must submit the “MWDBE Participation Form”, the “Quote 
Summary Form” and a written statement documenting their Good Faith Effort to do so.   If bid 
includes no MWDBE and/or Veteran participation, bidder shall enter “None” on the 
subcontractor / supplier form).  In addition, the bidder must submit written proof of their Good 
Faith Efforts to meet the Participation Goal: 

   a.  Advertised opportunities to participate in the contract in at least two (2) publications of 
general circulation media; trade and professional association publications; small and minority 
business or trade  publications; and publications or trades targeting minority, women and 
disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission 
of bids to allow MWDBE firms and Veteran-Owned businesses to participate. 

   b.  Included documentation of advertising in the above publications with the bidders good faith 
efforts package 



c.  Attended LFUCG Central Purchasing Economic Inclusion Outreach event 
 

d.  Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs and/or 
Veteran-Owned businesses of subcontracting opportunities 

 
e.  Sponsored Economic Inclusion event to provide networking opportunities for prime      
contractors and MWDBE firms and Veteran-Owned businesses. 

 
f.  Requested a list of MWDBE and/or Veteran subcontractors or suppliers from LFUCG and 
showed evidence of contacting the companies on the list(s). 

 
g.  Contacted organizations that work with MWDBE companies for assistance in finding 
certified MWBDE firms and Veteran-Owned businesses to work on this project.  Those 
contacted and their responses should be a part of the bidder’s good faith efforts documentation.
  
  
d. Sent written notices, by certified mail, email or facsimile, to qualified, certified 
MWDBEs and/or Veteran-Owned businesses soliciting their participation in the contract not 
less than seven (7) days prior to the deadline for submission of bids to allow them to participate 
effectively. 
 
e. Followed up initial solicitations by contacting MWDBEs and Veteran-Owned  
Businesses to determine their level of interest. 

 
j.   Provided the interested MWBDE firm and/or Veteran-Owned business with adequate and 
timely information about the plans, specifications, and requirements of the contract. 

 
k.  Selected portions of the work to be performed by MWDBE firms and/or Veteran-Owned 
businesses in order to increase the likelihood of meeting the contract goals.  This includes, 
where appropriate, breaking out contract work items into economically feasible units to 
facilitate MWDBE and Veteran participation, even when the prime contractor may otherwise 
perform these work items with its own workforce 

 
l. Negotiated in good faith with interested MWDBE firms and Veteran-Owned businesses not 
rejecting them as unqualified without sound reasons based on a thorough investigation of their 
capabilities.  Any rejection should be so noted in writing with a description as to why an 
agreement could not be reached. 
 
m. Included documentation of quotations received from interested MWDBE firms and 
Veteran-Owned businesses which were not used due to uncompetitive pricing or were rejected 
as unacceptable and/or copies of responses from firms indicating that they would not be 
submitting a bid.   
 
n. Bidder has to submit sound reasons why the quotations were considered unacceptable.  The 
fact that the bidder has the ability and/or desire to perform the contract work with its own 
forces will not be considered a sound reason for rejecting a MWDBE and/or Veteran-Owned 
business’s quote.  Nothing in this provision shall be construed to require the bidder to accept 
unreasonable quotes in order to satisfy MWDBE and Veteran goals. 
 



o. Made an effort to offer assistance to or refer interested MWDBE firms and Veteran-Owned 
businesses to obtain the necessary equipment, supplies, materials, insurance and/or bonding to 
satisfy the work requirements of the bid proposal 
 
p. Made efforts to expand the search for MWBE firms and Veteran-Owned businesses beyond 
the usual geographic boundaries.  
                                              
q. Other--any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include MWDBE and Veteran participation. 

                                             
   Note: Failure to submit any of the documentation requested in this section may be cause 

for rejection of bid.  Bidders may include any other documentation deemed relevant to 
this requirement which is subject to review by the MBE Liaison.  Documentation of Good 
Faith Efforts must be submitted with the Bid, if the participation Goal is not met.   

 



 MINORITY BUSINESS ENTERPRISE PROGRAM 

 
Sherita Miller, MPA 
Minority Business Enterprise Liaison 
Division of Central Purchasing 
Lexington-Fayette Urban County Government 
200 East Main Street 
Lexington, KY 40507 
smiller@lexingtonky.gov 
859-258-3323 

 
OUR MISSION:  The mission of the Minority Business Enterprise Program is to facilitate the full participation of 
minority and women owned businesses in the procurement process and to promote economic inclusion as a 
business imperative essential to the long term economic viability of Lexington-Fayette Urban County Government. 
 
To that end the city council adopted and implemented Resolution 484-2017 – A Certified Minority, Women and 
Disadvantaged Business Enterprise ten percent (10%) minimum goal and a three (3%) minimum goal for Certified 
Veteran-Owned Small Businesses and Certified Service Disabled Veteran – Owned Businesses for government 
contracts. 
 
The resolution states the following definitions shall be used for the purposes of reaching these goals (a full copy is 
available in Central Purchasing):   
 
Certified Disadvantaged Business Enterprise (DBE) – a business in which at least fifty-one percent (51%) is owned, managed 
and controlled by a person(s) who is socially and economically disadvantaged as define by 49 CFR subpart 26.  
 
Certified Minority Business Enterprise (MBE) – a business in which at least fifty-one percent (51%) is owned, managed and 
controlled by an ethnic minority (i.e. African American, Asian American/Pacific Islander, Hispanic Islander, Native American/Native 
Alaskan Indian) as defined in federal law or regulation as it may be amended from time-to-time.  
 
Certified Women Business Enterprise (WBE) – a business in which at least fifty-one percent (51%) is owned, managed and 
controlled by a woman.  
 
Certified Veteran-Owned Small Business (VOSB) – a business in which at least fifty-one percent (51%) is owned, managed and 
controlled by a veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or Coast Guard.  
 
Certified Service Disabled Veteran Owned Small Business (SDVOSB) – a business in which at least fifty-one percent 
(51%) is owned, managed and controlled by a disabled veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or 
Coast Guard.  
 
The term “Certified” shall mean the business is appropriately certified, licensed, verified, or validated by an organization 
or entity recognized by the Division of Purchasing as having the appropriate credentials to make a determination as to 
the status of the business.  
 
 
 

mailto:mclark@lexingtonky.gov


We have compiled the list below to help you locate certified MBE, WBE and DBE certified businesses.  Below is a 
listing of contacts for LFUCG Certified MWDBEs and Veteran-Owned Small Businesses in 
(https://lexingtonky.ionwave.net) 
 
 

Business Contact Email Address Phone 

LFUCG Sherita Miller smiller@lexingtonky.gov 859-258-3323 

Commerce Lexington – Minority  
      Business Development 

Tyrone Tyra ttyra@commercelexington.com 859-226-1625  

Tri-State Minority Supplier Diversity 
      Council 

Susan Marston smarston@tsmsdc.com 502-365-9762 

Small Business Development Council Shawn Rogers 
       UK SBDC 

shawn.rogers@uky.edu 859-257-7666 

Community Ventures Corporation Phyllis Alcorn palcorn@cvky.org 859-231-0054 

KY Transportation Cabinet (KYTC) Melvin Bynes Melvin.bynes2@ky.gov 502-564-3601 

KYTC Pre-Qualification Shella Eagle Shella.Eagle@ky.gov 502-782-4815 

Ohio River Valley Women’s 
      Business Council  (WBENC) 

Sheila Mixon smixon@orvwbc.org   
 

513-487-6537 

Kentucky MWBE Certification Program Yvette Smith, Kentucky 
       Finance Cabinet 

Yvette.Smith@ky.gov 502-564-8099 

National Women Business Owner’s 
      Council (NWBOC) 

Janet Harris-Lange janet@nwboc.org 800-675-5066 

Small Business Administration Robert Coffey robertcoffey@sba.gov 502-582-5971 

LaVoz de Kentucky Andres Cruz lavozdeky@yahoo.com 859-621-2106 

The Key News Journal Patrice Muhammad  production@keynewsjournal.com 859-685-8488 
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 LFUCG MWDBE SUBSTITUTION FORM 
Bid/RFQ/Quote Reference #___________________________ 

 
The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFQ/Quote. 
These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated 
below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of 
our company, we understand that this information will be entered into our file for this project.   
 

SUBSTITUTED 
MWDBE Company  

Name, Address, Phone, 
Email 

MWDBE Formally 
Contracted/ Name, 

Address, Phone, 
Email 

Work to Be 
Performed 

Reason for the 
Substitution 

Total Dollar 
Value of the 

Work 

% Value of Total 
Contract 

1. 
 
 
 
 

     

2. 
 
 
 
 

     

3. 
 
 
 
 

     

4. 
 
 
 
 

     

 
The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to 
applicable Federal and State laws concerning false statements and false claims. 
 
 
_____________________________  ____________________________________ 
Company     Company Representative 
 
_______________________________  _______________________________________ 
Date      Title 
 
 





LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT 
 
The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned 
businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the 
participation of veteran owned businesses in the procurement process.  In order to measure that goal LFUCG will track 
spending with MWDBE and Veteran contractors on a monthly basis.  By the signature below of an authorized company 
representative, you certify that the information is correct, and that each of the representations set forth below is true.  Any 
misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws 
concerning false statements and false claims.  Please submit this form monthly to the Division of Central Purchasing/ 200 
East Main Street / Room 338 / Lexington, KY 40507. 
 
Bid/RFQ/Quote #_________________________ 
Total Contract Amount Awarded to Prime Contractor for this Project____________________________  
 

Project Name/ Contract # 
 

Work Period/ From:                                         To: 

Company Name: 
 

Address: 

Federal Tax ID: 
 

Contact Person: 

 
Subcontractor 
Vendor  ID 
(name, address, 
phone, email 

Description 
of Work 

Total 
Subcontract 
Amount 

% of 
Total 
Contract 
Awarded 
to Prime 
for this 
Project 

Total 
Amount 
Paid for 
this Period 

Purchase 
Order number 
for 
subcontractor 
work 
(please attach 
PO) 

Scheduled 
Project 
Start Date 

Scheduled 
Project  
End Date 

 
 
 
 

       

 
 
 
 

       

 
 
 
 

       

 
By the signature below of an authorized company representative, you certify that the information is correct, and that each 
of the representations set forth below is true.  Any misrepresentations may result in the termination of the contract and/or 
prosecution under applicable Federal and State laws concerning false statements and false claims. 
 
__________________________________  __________________________________________ 
Company       Company Representative 
 
__________________________________  __________________________________________ 
Date       Title 
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 RISK MANAGEMENT PROVISIONS 
 INSURANCE AND INDEMNIFICATION 
  

 
INDEMNIFICATION AND HOLD HARMLESS PROVISION 

 
(1) It is understood and agreed by the parties that Contractor hereby assumes the entire 

responsibility and liability for any and all damages to persons or property caused by or 
resulting from or arising out of any act or omission on the part of Contractor or its 
employees, agents, servants, owners,  principals, licensees, assigns or subcontractors 
of any tier (hereinafter “CONTRACTOR”) under or in connection with this agreement 
and/or the provision of goods or services and the performance or failure to perform any 
work required thereby. 

   
(2) CONTRACTOR shall indemnify, save, hold harmless and defend the Lexington-Fayette 

Urban County Government and its elected and appointed officials, employees, agents, 
volunteers, and successors in interest (hereinafter “LFUCG”) from and against all 
liability, damages, and losses, including but not limited to, demands, claims, obligations, 
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense 
costs and reasonable attorney’s fees that are in any way incidental to or connected with, 
or that arise or are alleged to have arisen, directly or indirectly, from or by 
CONTRACTOR’s performance or breach of the agreement and/or the provision of 
goods or services provided that: (a) it is attributable to personal injury, bodily injury, 
sickness, or death, or to injury to or destruction of property (including the loss of use 
resulting therefrom), or to or from the negligent acts, errors or omissions or willful 
misconduct of the CONTRACTOR; and (b) not caused solely by the active negligence or 
willful misconduct of LFUCG.  

 
(3) In the event LFUCG is alleged to be liable based upon the above, CONTRACTOR shall 

defend such allegations and shall bear all costs, fees and expenses of such defense, 
including but not limited to, all reasonable attorneys’ fees and expenses, court costs, 
and expert witness fees and expenses, using attorneys approved in writing by LFUCG, 
which approval shall not be unreasonably withheld. 

 
(4) These provisions shall in no way be limited by any financial responsibility or insurance 

requirements, and shall survive the termination of this agreement. 
 

(5) LFUCG is a political subdivision of the Commonwealth of Kentucky.  CONTRACTOR 
acknowledges and agrees that LFUCG is unable to provide indemnity or otherwise save, 
hold harmless, or defend the CONTRACTOR in any manner. 

 
(6) Notwithstanding, the foregoing with respect to any professional services performed by 

CONTRACTOR hereunder (and to the fullest extent permitted by law), CONTRACTOR 
shall indemnify, save, hold harmless and defend LFUCG from and against any and all 
liability, damages and losses, including but not limited to, demands, claims, obligations, 
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense 
costs and reasonable attorney’s fees, for any damage due to death or injury to any 
person or injury to any property (including the loss of use resulting therefrom) to the 
extent arising out of, pertaining to or relating to the negligence, recklessness or willful 
misconduct of CONTRACTOR in the performance of this agreement. 
 
 
 

 
 FINANCIAL RESPONSIBILITY 
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 BIDDER/CONTRACTOR understands and agrees that it shall demonstrate the ability to assure 

compliance with the above Indemnity provisions and these other risk management provisions prior 
to final acceptance of its bid and the commencement of any work or provision of goods. 

 
 INSURANCE REQUIREMENTS 
 
 YOUR ATTENTION IS DIRECTED TO THE INSURANCE REQUIREMENTS BELOW, AND YOU 

MAY NEED TO CONFER WITH YOUR INSURANCE AGENTS, BROKERS, OR CARRIERS TO 
DETERMINE IN ADVANCE OF SUBMISSION OF A RESPONSE THE AVAILABILITY OF THE 
INSURANCE COVERAGES AND ENDORSEMENTS REQUIRED HEREIN.  IF YOU FAIL TO 
COMPLY WITH THE INSURANCE REQUIREMENTS BELOW, YOU MAY BE DISQUALIFIED 
FROM AWARD OF THE CONTRACT.   

 
 Required Insurance Coverage 
 
 BIDDER/CONTRACTOR shall procure and maintain for the duration of this contract the 

following or equivalent insurance policies at no less than the limits shown below and cause its 
subcontractors to maintain similar insurance with limits acceptable to LFUCG in order to protect 
LFUCG against claims for injuries to persons or damages to property which may arise from or in 
connection with the performance of the work hereunder by CONTRACTOR.  The cost of such 
insurance shall be included in any bid: 
 
Coverage      Limits 
 
General Liability           $1 million per occurrence, $2 million aggregate  
(Insurance Services Office Form CG 00 01)     or $2 million combined single limit 
 
Worker’s Compensation    Statutory  
 
Employer’s Liability     $100,000  
 
Professional Liability              $1 million per occurrence 
 
The policies above shall contain the following conditions: 
 
a. All Certificates of Insurance forms used by the insurance carrier shall be properly filed and 

approved by the Department of Insurance for the Commonwealth of Kentucky (DOI). 
LFUCG shall be named as an additional insured in the General Liability Policy and 
Commercial Automobile Liability Policy using the Kentucky DOI approved forms.  

 
b. The General Liability Policy shall be primary to any insurance or self-insurance retained by 

LFUCG.  
 

c. The General Liability Policy shall include Premises and Operations coverage unless it is 
deemed not to apply by LFUCG. 

 
d. The General Liability Policy shall include Employment Practices Liability coverage or an 

endorsement in a minimum amount of $1 million unless it is deemed not to apply by 
LFUCG. 

 
e. The Policy shall include Umbrella/Excess Liability coverage in the amount of $1 million per 

occurrence, $1 million aggregate, unless it is deemed not to apply by LFUCG. 
 

f. LFUCG shall be provided at least 30 days advance written notice via certified mail, return 
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receipt requested, in the event any of the required policies are canceled or non-renewed. 
 

g. Said coverage shall be written by insurers acceptable to LFUCG and shall be in a form 
acceptable to LFUCG.  Insurance placed with insurers with a rating classification of no less 
than Excellent (A or A-) and a financial size category of no less than VIII, as defined by the 
most current Best's Key Rating Guide shall be deemed automatically acceptable. 

 
  
 Renewals 
 
 After insurance has been approved by LFUCG, evidence of renewal of an expiring policy must be 

submitted to LFUCG, and may be submitted on a manually signed renewal endorsement form.  If 
the policy or carrier has changed, however, new evidence of coverage must be submitted in 
accordance with these Insurance Requirements. 

 
 Deductibles and Self-Insured Programs 
 
 IF YOU INTEND TO SUBMIT A SELF-INSURANCE PLAN IT MUST BE FORWARDED TO 

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT, DIVISION OF RISK 
MANAGEMENT, 200 EAST MAIN STREET, LEXINGTON, KENTUCKY 40507 NO LATER THAN 
A MINIMUM OF FIVE (5) WORKING DAYS PRIOR TO THE RESPONSE DATE.  Self-insurance 
programs, deductibles, and self-insured retentions in insurance policies are subject to separate 
approval by Lexington-Fayette Urban County Government's Division of Risk Management, upon 
review of evidence of BIDDER/CONTRACTOR’s financial capacity to respond to claims.  Any 
such programs or retentions must provide LFUCG with at least the same protection from liability 
and defense of suits as would be afforded by first-dollar insurance coverage 

 
 Safety and Loss Control 
 

CONTRACTOR shall comply with all applicable federal, state, and local safety standards related 
to the performance of its works or services under this Agreement and take necessary action to 
protect the life, health and safety and property of all of its personnel on the job site, the public, and 
LFUCG.  

  
 Verification of Coverage 
 
 BIDDER/CONTRACTOR agrees to furnish LFUCG with all applicable Certificates of Insurance 

signed by a person authorized by the insurer to bind coverage on its behalf prior to final award, 
and if requested, shall provide LFUCG copies of all insurance policies, including all endorsements. 

 
 Right to Review, Audit and Inspect 
 
 CONTRACTOR understands and agrees that LFUCG may review, audit and inspect any and all 

of its records and operations to insure compliance with these Insurance Requirements. 
 
 DEFAULT 
 
 BIDDER/CONTRACTOR understands and agrees that the failure to comply with any of these 

insurance, safety, or loss control provisions shall constitute default and that LFUCG may elect at 
its option any single remedy or penalty or any combination of remedies and penalties, as 
available, including but not limited to purchasing insurance and charging BIDDER/CONTRACTOR 
for any such insurance premiums purchased, or suspending or terminating the work.    

 
 
             00548704 
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Request for Statements of Qualifications - Professional Services 
Harrodsburg Rd. Shared Use Trail 

 
 
The Lexington Fayette Urban County Government (LFUCG), Division of Engineering is 
requesting Statements of Qualifications from qualified individuals and organizations with respect 
to those services described herein.   
 
PROJECT INFORMATION 
 
Project Manager – Thomas Clements, P.E. 
Location – Harrodsburg Rd. from Beaumont Centre Pkwy. to Dogwood Trace Blvd. 
Funding – American Rescue Plan Act (Federal Funds)  
Facility – Approximately 2.6 miles of shared use trail. 
 
PREQUALIFICATION 
 
To respond to this project the Consultant must be prequalified by the Kentucky Transportation 
Cabinet in the following areas by the response due date of this advertisement: 
 

• Surveying 
• Urban Roadway Design or Pedestrian & Bicycle Planning & Design 
• Advanced Drainage Analysis and Design 
• Structure Design (Spans Under 500 Feet) 

 
BACKGROUND 
 
The Lexington Area MPO plans to provide a bike/pedestrian connection between Wilmore and 
Lexington. This project will design a segment of that connection while also connecting the 
neighborhoods and business along Harrodsburg Rd.  
 
DESCRIPTION 
 
Design a 12 ft. wide shared use trail to connect from the existing trail at Beaumont Centre Pkwy. 
to Dogwood Trace Blvd. To the extent possible, the alignment should be within KYTC and 
LFUCG’s right-of-way along Harrodsburg Rd. Multiple alignments will need to be evaluated 
between Old Harrodsburg Rd. and Military Pike.  
 
The design will likely require modification of existing detention basins, retaining walls, sight 
distance evaluations, and significant utility relocations. A pedestrian bridge or barrier wall may 
be necessary to provide a safe crossing over South Elkhorn Creek. 
 
The design should follow the guidelines set forth in AASHTO’s Guide for the Development of 
Bicycle Facilities (2012), AASHTO’s Roadside Design Guide (2011), and FHWA’s Small Town 
and Rural Multimodal Networks guidance on Sidepaths.  
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SCOPE  
 
1. Pre-Design Conference and Review of Existing Information 
 

1.1  Meet with the LFUCG Division of Engineering and other concerned divisions to 
discuss the project requirements and proposed Scope of Work.  The meeting shall 
include a project site visit. 

 
1.2 Review all project related information provided by the Division of Engineering. 

Obtain available LFUCG GIS data for the area, mapping including parcel lines, 
aerial photography, and existing infrastructure.  The most recent aerial 
photography for the project area licensed by LFUCG will be made available to the 
Consultant. 
 

2.  Field Survey & Related Research 
 

2.1 Research all deeds, plats and other property records to identify property lines, 
right-of-ways, and easements.   

 
2.2 Perform a field survey that is sufficient to be confident in the design and at a 

minimum includes the following: 
 
• Topography 
• Existing sidewalks, edge of roadway, entrances, turn lane configurations, etc.   
• Location and depth of underground utilities, storm and sanitary sewers, and 

related structures   including service lines, laterals, and valves.  
• Location of overhead utilities including pole ownership information, ownership 

identification/position of each cable, and low wire elevations.  
• Significant site improvements, such as fences, retaining walls, flag poles, yard 

lights, mailboxes, commercial signage, structures, etc. 
• Location and identification of significant trees and vegetation. 
• Cross sections taken at 50-foot intervals, at driveways, steps, retaining walls, 

wherever regrading will be anticipated and as otherwise needed. 
• Location of existing corner monuments and R/W markers. 
• Temporary benchmarks for use during construction, set outside of construction 

limits (minimum of 4). 
• Location of all existing easements in the project area. 
• Staking necessary to establish centerlines prior to bidding for construction.  

 
It is the responsibility of the Consultant to obtain all permits and permissions 
necessary to perform the work, including those required for digging and/or 
hydroexcavating. 
 
All surveyed data will conform to the LFUCG’s Policy for Digital Submission using 
State Planes coordinates and NAD-83 KY N 1601 and NAVD1988. 
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3. Preliminary Design  
 

3.1 Develop a set of preliminary plans to fully convey the intent of the construction. 
The plans may include, but are not limited to the following items: 

 
• Plan and profile depicting existing and proposed conditions, and limits of 

disturbance (all features identified in the survey shall be shown on the plans). 
• Plan sheet layout drawing. 
• Typical roadway/sidewalk/trail sections depicting existing and proposed 

conditions. 
• Supplemental drainage plans and profiles as needed. 
• Alignments and grades for approach roads and turn lanes as needed. 
• Existing and proposed topography. 
• Location of property lines with all owners/lessees and street addresses shown. 
• Existing and proposed right-of-way lines and easements. 
• Sanitary and storm sewer plan and profile as needed if the project will impact 

these features.  
• An Erosion and Sediment Control Plan compliant with the LFUCG Stormwater 

Manual.  
• General Summary (to be consistent with the bid schedule). 
• A Traffic Management Plan consistent with KYTC guidelines. 
• Plans for lighting, signalization, striping and signage.  
• A Landscaping Plan. 

 
Upon completion of the preliminary plans, submit one full size paper copy to the 
LFUCG Division of Engineering. Also make plans available in electronic format: 
PDF and/or AutoCAD.  

 
3.2 In conjunction with the preliminary plans, submit a Preliminary Design 

Memorandum addressing the following:  
 

• Detailed opinion of construction costs. Line items for construction costs shall 
be consistent with the General Summary and the Bid Schedule.   

• Summary reports of utility impacts, property impacts, and permitting as outlined 
in their respective sections.   

• Inventory of trees impacted by construction (location, species, caliper). List the 
trees to be removed and trees potentially impacted (trunk outside of the 
disturbed area, drip line within it). 

• List of apparent encroachments onto public right-of-way. (Determination of land 
rights shall be limited to recorded easements and right-of-way, prescriptive 
easements will not be considered.) 

• List of any products, materials or methods that may require special 
consideration by KYTC or FHWA. 
 

3.3 Meet with LFUCG to present and discuss the preliminary plans and submittals.  
Consultant shall be responsible for meeting agendas, handouts, and meeting 
summaries.  Subsequent meeting(s) with KYTC may be required as well. 
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4. Final Plans, Specifications, and Bid Documents 
 

4.1 Upon completion of the Preliminary Plans, incorporate all significant comments 
into a revised (Final) plan set and submit one paper copy to the LFUCG Division 
of Engineering.  Plans shall also be made available in electronic format: PDF 
and/or AutoCAD. 

 
Final Plans shall build upon the completed and approved information in the 
Preliminary Plans. In addition to the components of the Preliminary Plans, Final 
Plans shall also include but not be limited to: 
 
• Cross sections at 50-foot stationing, all driveways, all step locations, and all 

retaining walls. Cross sections shall generally extend 30 feet from proposed 
curb face or to the front of the house, whichever is closer; however, longer 
coverage may be needed in some locations. 

• Right-of-Way strip maps and summary sheets, if required.  
• Coordinate Control Plan. 
• Site-specific Detail Sheets as needed. 
 
All preliminary and final plans, and accompanying documents are subject to review 
by multiple parties, including a third party peer. The Consultant shall be 
responsible for addressing their comments and revising plans and documents as 
deemed appropriate.  

 
4.2 In conjunction with the final plans, the Consultant shall submit the following: 
 

• Updated versions of all preliminary plan submittals.  
• Technical Specifications. KYTC Standard Specifications will be utilized to 

the extent possible with modifications and supplemental specifications 
prepared by the Consultant as needed.  

• An Excel Bid Schedule consistent with the General Summary Sheet. 
• Section I of the KYTC LPA Project Development Checklist and all 

accompanying paperwork.  
• Materials Testing Plan.  

o Review each bid item and determine KYTC’s testing procedure. Sort 
the materials test into the categories listed below, and create the 
relevant supporting documents: 
 Materials that can be sampled and tested per KYTC 

guidelines by LFUCG inspectors. For these items, prepare a 
summary document listing the relevant requirements to be 
used by the inspector.  

 Materials that can be sampled and tested per KYTC 
guidelines by a testing consultant. For these items, prepare a 
scope of work for a materials testing consultant.  

 Materials that cannot be sampled and tested per KYTC 
guidelines. For these items, prepare an alternate method or a 
justification as to why testing is not warranted.  
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• Master Utility Plan. Display the following in plan format: 
o All existing utilities and proposed relocations, as furnished by the 

utility companies. 
o All utility information required by the survey and utility coordination 

sections of this Scope. 
o All existing and new storm and sanitary facilities. 
o All utility conflict points shall be called out. Buried conflicts shall 

identify the existing depth of each utility at conflict points. 
 

Periodically update and distribute this plan to all concerned parties as 
design progresses. At the time of construction letting, this plan shall be 
current to within six (6) months. 
 

5. Design Criteria  
 

Drawing Scales, Units, and Unit Conversion 
 
All quantities measured, calculated, and specified shall be in English units (e.g., feet, 
pounds). All drawings and sheets shall conform to the follow scales: 
 

• Plan Sheets    1” = 20’ 
• Profile sheets   1” = 20’ horizontal, 1” =   2’ vertical 
• Cross sections sheets  1” = 5’ horizontal, 1” =   5’ vertical 

 
Full-size Plans shall be 22 x 34 to facilitate scalable half-size 11 x 17 Plans. 

 
All designs and plans must be approved by the LFUCG Division of Engineering.  The 
following shall apply: 
 

• Prepare drawing files with or convert them to AutoCAD format prior to transmitting 
them to LFUCG.  The formatting specifics shall be determined during the contract 
negotiation process. 

• Unless otherwise stated, utilize LFUCG 2017 Standard Drawings (or most recent 
revision) and Kentucky Department of Highways 2020 Standard Drawings (or most 
recent revision) in that order of preference. 

• Proposed improvements are to be ADA compliant.  Design shall comply with the 
applicable AASHTO standards and the Manual of Uniform Traffic Control Devices.  

 
6. Utility Coordination 
 

The Consultant shall take the lead on utility coordination. At a minimum, this shall include:  
 

• Sending preliminary and final design plans to the appropriate utility companies for 
review and comment. 

• Obtaining and tracking review comments from all impacted utilities.  
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• Verifying the horizontal and vertical location of existing utilities at potential conflict 
points using hydro-excavating or other approved method. (Itemized cost to be 
determined during Engineering Services Agreement negotiation and incorporated 
as an allowance.) 

• Compiling and maintaining a list of all utility conflicts. 
• Creating a schedule and budget for all required utility relocations. 
• Obtaining Utility Impact Notes from the utility companies. 

 
Submit a summary of the above information with the Preliminary Design Plans. An 
updated summary should be submitted with the Final Design Plans.  
  
Note: The discovery of utility conflicts during construction can potentially slow or halt work, 
lead to delay claims and frustrate the public.  It is essential to identify and resolve utility 
conflicts prior to construction.  Poorly executed plans leading to significant utility conflicts 
may impact the Consultant’s standing with the Division of Engineering and their ability to 
secure work in the future. 
 

7. Permitting 
 

The Consultant shall take the lead on project permitting. At a minimum, this shall include: 
 

• Identifying all applicable permits required for each phase of the project.  
• Preparing and submitting applications and/or supporting paperwork for all required 

permits.  
• Creating and maintaining a schedule for the required permits.  
• Obtaining and tracking all project requirements resulting from the permitting 

process.   
 

Submit a summary of the above information with the Preliminary Design Plans. An 
updated summary should be submitted with the Final Design Plans.  

 
Permits that may be required for this project include, but are not limited to the following: 
 

• NEPA Environmental Clearance 
• KYTC Encroachment Permit 
• USACE 404 Permit and KY 401 Water Quality Certification  
• FEMA CLOMR/LOMR 
• LFUCG No-Rise Certification 
• KDOW Stream Construction Permit 
• LFUCG Special Floodplain Permit 
• LFUCG Land Disturbance Permit (Contractor Responsibility) 
• KDOW KYR10 Permit (Contractor Responsibility) 

 
Any environmental consultants, if required, will be subcontracted through the Consultant. 
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8.  Easement & Right-of-Way Acquisition 
 

The need to acquire private property should be avoided to the extent possible. If 
acquisition of easements or right-of-way is required the Consultant will be responsible for 
the following: 
 

• Right-of-way plans including strip maps and summary sheets if right-of-way or 
permanent easement acquisition is required.  

• Legal descriptions and exhibits for all temporary and permanent easement 
acquisitions.  

• Legal descriptions and plats for all right-of-way acquisitions. 
• Setting corner pins (or offsets) as necessary to define the physical limits of all 

properties which must be acquired. 
• Opinion of cost for property acquisitions. 

 
All documents shall meet the applicable requirements from LFUCG and KYTC.  
 
Submit a summary of the property impacts with the Preliminary Design Plans. An updated 
summary should be submitted with the Final Design Plans. 
 
Itemized cost for legal descriptions, plats, and property staking to be determined during 
Engineering Services Agreement negotiation. 
 
LFUCG may acquire right-of-way in-house, or utilize the services of the Consultant.  Such 
decision will be made prior to Right-of-Way funds being authorized. If Consultant services 
are used, they shall meet the requirements of the KYTC LPA Guide, Chapter VI. 

 
9. Public Interface 

 
The Consultant shall assist with public interface. At a minimum, this shall include: 

• Attending meetings with various project stakeholders, preparing minutes for those 
meetings, and leading them if requested to do so. 

• Preparing concept maps, exhibits, and narratives to aid in communication with the 
public.  

 
10. Bid Phase 
 

The Consultant shall assist with Bid Administration.  At a minimum, this shall include: 
 

• Responding to technical questions during the bid period. 
• Preparing responses for addenda. 
• Reviewing and approving alternates. 
• Attending the pre-bid meeting if one is held. 
• Preparing and certifying a tabulation of bid prices. 
• Evaluating bids received. 
• Checking bidder references.   
• Submitting a recommendation of award. 
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• Preparing Section II of the KYTC LPA Project Development Checklist and all 
accompanying paperwork.  

 
Distribution of plans and documents to bidders and planrooms, tracking of bidders, 
responding to bid-phase questions and submission of addenda is managed by the 
Division of Central Purchasing, through IonWave electronic bidding software.  

 
11. Construction Phase  
 

The LFUCG Division of Engineering will take the lead on construction project 
management. The Consultant shall provide the following services during the construction 
phase of the project: 
 

• Reviewing and approving shop drawings. 
• Responding to questions about the intent of the plans/specifications. 
• Conducting site visits as requested.  
• Evaluating changes proposed by the contractor. 
• Making minor changes to the plans due to unforeseen conditions. 
• Performing redesign work due to Consultant error.  
• Assisting the Division of Engineering in performing a final walkthrough inspection 

and preparing a punch list.  
• Preparation of as-built drawings, if requested.  

LFUCG may provide construction inspection in-house, or utilize the inspection services 
of the Consultant.  Such decision will be made prior to bid letting. If consultant inspection 
services are used, they shall meet the requirements of the KYTC LPA Guide, Chapter IX.  
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SCHEDULE AND COMPLETION 
 
The Consultant shall meet deadlines as provided in the following schedule.  Calendar days are 
counted from the date that a written Notice to Proceed is issued to the Consultant.   

 
Meet to review design intent:     10 days 
Submit preliminary plans to LFUCG and utility companies: 190 days 
Meet with LFUCG to review preliminary plans:   200 days 
Submit final plans:       260 days 
Meet with LFUCG to review final plans:    270 days 
Submission of completed final plans:    330 days 
Preparation of ROW/easement plats and descriptions:  360 days 

 
PROPOSAL CONTENT AND SELECTION CRITERIA 
 
The prospective consulting firm or individual shall prepare his/her proposal with a maximum of 
20 pages of response, not including forms required by LFUCG. Contained within the proposal 
should be any/all information necessary for the LFUCG selection committee to achieve a 
reasonable decision as to the firm’s or individual’s abilities and availability. 
 
At a minimum, proposals shall include the following: 
 

• General project approach and proposed process to accomplish the services for the 
project. 

• Project teams qualifications and relevant experience.  
• List of related projects and the role of the project team members on those projects. 
• Client list with contact information for which similar work has been performed. 
• List of related projects where inspection services were provided and the qualifications of 

inspectors which could be available for the project.   
 
Selection of a Consultant for this Study shall be based on the following weighted criteria: 
 

1. Relevant experience and technical competence of the project team. (30 Points) 
2. Past record of performance on projects similar in type and complexity. (30 Points) 
3. Project approach and familiarity with the details of the project. (20 Points) 
4. Local employment of the project team. (15 Points) 
5. Ability to provide KYTC LPA Guide compliant inspection services. (5 Points) 
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EXHIBIT B 
 

FEE PROPOSAL 
 
 
 



 

Suite 210      1040 Monarch Street       Lexington, KY  40513 
Phone: (859) 389-9293       Fax: (859) 744-1266       E-mail: peclex@palmernet.com       Web Site: www.palmernet.com 

April 19, 2023 
 
 
 
Mr. Thomas Clements, PE 
Lexington-Fayette Urban County Government 
Division of Engineering 
101 East Vine St., 4th Floor 
Lexington, KY 40507 
 
 
 
RE: Harrodsburg Rd Trail 
  Fayette County 
 Proposal for Engineering Services   
 
 
Dear Mr. Clements: 
 
Palmer Engineering is pleased to submit this proposal to provide professional engineering 
services for the Harrodsburg Road Trail Project.  Based on the negotiated hours we have 
prepared the TC 40-2 for the fee proposal. 
 
As summarized on our TC 40-2, the proposed base fee proposal for this project is a total 
of $713,892.17.  In addition to the base fees, and as discussed subsequent to our 
negotiation meeting we have set up an allowance in the event that specified services are 
required related to the addition of a bridge alternative.  The allowance described below, 
totaling $224,684.83, will not be invoiced unless they are specifically authorized by you 
in writing prior to the work being performed. 

• Preliminary and Final Structural Design 
• Geotechnical Exploration 
• LOMAR/CLOMAR preparation (with fees) 

 
Thanks for selecting us for this exciting project.  If you have any questions or need 
additional information feel free to call or email. 
 
Sincerely, 

 
Stephen Sewell, PE, PTOE  
Vice President  
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  SECTION 3:  SIGNATURE
  FIRM NAME:  SIGNED BY: 

PROJECT:
DESC: Harrodsburg Rd Trail

  SECTION 2:  BUDGET INFORMATION

1
ENGINEERING AND RELATED SERVICES FEE PROPOSAL

  SECTION 1:  PROJECT INFORMATION
DATE: Apr 19, 2023 COUNTY:

FEE CONSIDERATIONS PROPOSED NEGOTIATED AVERAGE ESTIMATED
MAN HOURS MAN HOURS RATE COST

Fayette ITEM #:

KENTUCKY TRANSPORTATION CABINET TC 40-2     
Department of Highways Rev. 12/2017

DIVISION OF PROFESSIONAL SERVICES Page 1 of

SURVEY 461 461 52.38$          24,147.18$          
PRELIMINARY LINE AND GRADE 578 614 65.40$          40,155.60$          
UTILITY COORDINATION 80 72 65.40$          4,708.80$             
RIGHT OF WAY PLANS 246 246 65.40$          16,088.40$          
FINAL PLAN PREPARATION 1287 1194 65.40$          78,087.60$          
MEETINGS 84 84 84.91$          7,132.44$             
PUBLIC INVOLVEMENT 28 48 84.91$          4,075.68$             

-$                       
-$                       
-$                       

OVERHEAD ( 178.01 310,441.79$        
PROFIT ( 15.00 72,725.62$          

TOTAL PRODUCTION HOURS & PAYROLL  2764 2719 64.14$          174,395.70$     

see attached 988.40$                

COST OF MONEY ( 0.21 366.23$                

DIRECT COSTS AMOUNT

SUBCONSULTANTS AMOUNT
Palmer Environmental 114,974.70$        
SUE (20 location at $2000/location) 40,000.00$          

TOTAL DIRECT COSTS  988.40$             

TOTAL SUBCONSULTANTS  379,659.53$     

TOTAL FEE  938,577$         
*Rounded to the nearest dollar

Palmer Structures 224,684.83$        
-$                       
-$                       

PROFESSIONAL SERVICES SIGNATURE TITLE DATE

Palmer Engineering Stephen Sewell

Vice President 4/17/2023

CONSULTANT SIGNATURE TITLE DATE



CONSULTANT  Palmer Engineering Escalation:
Estimated Notice to Proceed: 3/1/2023

Estimated End of Project: 7/1/2024
COUNTY Fayette rate = 4.03% midpoint: 10/31/2023
PROJECT Harrordsburg Rd Trail period = 1.51
UPN  factor = 0.06147
FED. NO.  Overhead 179.09%
ITEM NO. Facilities cost of Money 0.36%

* effective 4/27/2022
POSITION Avg. Escalated Task Task Task Task Task Task Task Task

Rate * Rate 1 2 3 4 5 6 7 4
Principal $123.56 $131.16 2% 5% 5% 5% 5% 25% 25% 5%
Project Manager $78.38 $83.20 0% 20% 20% 20% 20% 25% 25% 20%
Professional Sr. Transportation Engineer $73.73 $78.26 0% 25% 25% 25% 25% 25% 25% 25%
Professional Transportation Engineer $44.29 $47.01 0% 25% 25% 25% 25% 25% 25% 25%
Engineer-in-Training $33.25 $35.29 0% 10% 10% 10% 10% 0% 0% 10%
Engineer Technician II $52.25 $55.46 8% 10% 10% 10% 10% 0% 0% 10%
Engineer Technician I $34.09 $36.19 0% 5% 5% 5% 5% 0% 0% 5%
Party Chief $54.13 $57.46 45% 0% 0% 0% 0% 0% 0% 0%
Instrumentman $40.75 $43.26 45% 0% 0% 0% 0% 0% 0% 0%

  
100% 100% 100% 100% 100% 100% 100% 100%

TOTAL $52.38 $65.40 $65.40 $65.40 $65.40 $84.91 $84.91 $65.40

Structures

CLASSIFICATIONS AND PERCENTAGES FOR DESIGN

Survey
Preliminary 

Line and 
Grade

Utility 
Coordination

Right of Way 
Plans

Final Plan 
Preparation Meetings Public 

Involvement



KENTUCKY TRANSPORTATION CABINET Rev. 7/14

Page 4 of 20 4/19/2023

COUNTY Fayette PROJECT TYPE
ROUTE Harrodsburg Trail CONSULTANT PALMER
DESC REVIEWED BY

PREPARED BY SDS
ITEM NO. DATE 11/28/2022

SURVEY
No. ITEM CREW UNIT HRS/UNIT

RECONNAISSANCE
1 Control - (existing) 1 Mile 3 2 6
2 Utilities - (data gathering, identification & contact) 1 No. 10 2 20
3 Drainage - (sink holes, streams, pipes, etc.) 1 Mile 3 2 6

CONTROL
4 Horizontal 2 Mile 3 6 36
5 Vertical 2 Mile 3 6 36
6 Process data 1 Mile 3 4 12

PLANIMETRIC SURVEY
7 Planimetric location   (specify complete, pickup or update) 2 Mile 3 2 12
8 Subsurface Utility Engineering, Quality Levels C & D 2 Mile 3 6 36
9 Subsurface Utility Engineering, Quality Level B 1 LS 0
10 Subsurface Utility Engineering, Quality Level A 1 LS 1 80 80
11 Process data 1 Mile 3 2 6

TERRAIN SURVEY
12 DTM data collection    (Items 11-18 not required if used) 2 Acre 10 4 80
13 Verify terrain model accuracy 2 Mile 0
14 Tie-ins 2 No. 0
15 Drainage situations survey (Bridge) 2 No. 0
16 Drainage situations survey (Culvert) 2 No. 0
17 Drainage pipe section (non-situation size) 2 No. 0
18 Flood plain data 2 No. 0
19 Railroad Surveys 2 No. 0
20 Additional necessary DTM data   (specify pickup or update) 2 Acre 4 4 32
21 Process data 1 Mile 3 8 24

ESTABLISH PROPERTY LINES & OWNERSHIP
22 Contact & Interview Property Owners 1 Parcel 50 0.5 25
23 Field tie property lines/corners 2 Parcel 50 0.5 50

STAKING
24 Stake centerlines, approaches, detours 2 Mile 0
25 Stake core holes - structures   (unit is per structure) 2 No. 0
26 Stake core holes - roadway   (unit is per core hole) 2 No. 0

SURVEY MISCELLANEOUS
27 Determine roadway elevations (Crown and EP) 2 Mile 0
28 Environmental areas 2 No. 0
29 0

SURVEY TOTAL 461

   PRODUCTION-HOUR WORKSHEET   (revised 7/14)        



KENTUCKY TRANSPORTATION CABINET Rev. 7/14

Page 5 of 20 4/19/2023

COUNTY Fayette PROJECT TYPE
ROUTE Harrodsburg Trail CONSULTANT PALMER
DESC REVIEWED BY

PREPARED BY SDS
ITEM NO. DATE 11/28/2022

   PRODUCTION-HOUR WORKSHEET   (revised 7/14)        

PRELIMINARY LINE AND GRADE
No. ITEM UNIT HRS/UNIT
30 Computer setup LS 1 4 4
31 Prepare existing manuscripts Mile 3 6 18
32 Establish approximate property lines and ownership Parcel 50 1 50
33 Study and develop typical sections No. 2 2 4
34 Study and develop horizontal alignments Mile 3 30 90
35 Study and develop vertical alignments Mile 3 40 120
36 Create and evaluate proposed roadway models Mile 3 40 120
37 Design entrances/Tie-ins No. 10 2 20
38 Pre-size pipes (all alternates) No. 30 2 60
39 Pre-size culverts (all alternates) No. 0
40 Pre-size bridges (all alternates) No. 1 60 60
41a Conduct Traffic Engineering Analysis (Basic; HCM Procedures) Int 0
41b Conduct Traffic Engineering Analysis (Advanced; Micro-simulation) Int 0
42 Study and development of interchange No. 0
43 Study and development of intersection No. 0
44 Study and develop maintenance of traffic plan LS 1 8 8
45 Plot/print copies of plans for team meeting and inspections LS 1 8 8
46 Calculate preliminary quantities and develop cost estimates Alt. 1 8 8
47 Revise plans and estimates LS 1 8 8
48 Preliminary Right of Way with taking areas Parcel 10 2 20
49 Prepare Design Executive Summary LS 1 16 16
50 Develop/document "Avoidance Alternatives to Water Related Impacts" LS

PRELIMINARY LINE & GRADE MISCELLANEOUS 
51
52
53
54
55

PRELIMINARY LINE AND GRADE TOTAL 614



KENTUCKY TRANSPORTATION CABINET Rev. 7/14

Page 6 of 20 4/19/2023

COUNTY Fayette PROJECT TYPE
ROUTE Harrodsburg Trail CONSULTANT PALMER
DESC REVIEWED BY

PREPARED BY SDS
ITEM NO. DATE 11/28/2022

   PRODUCTION-HOUR WORKSHEET   (revised 7/14)        

UTILITY COORDINATION
No. ITEM PERSONS UNIT HRS/UNIT
56 Utility Coordination Meeting 1 No. 20 3.6 72
57 Develop Utility Relocation Layout Sheets (1"=200') Mile 0
58 Develop Utility Relocation Plans (1"=50') Mile 0

 ATION MISCELLANEOUS 
59

 COORDINATION TOTAL 72

RIGHT OF WAY PLANS
No. ITEM UNIT AMOUNT HRS/UNIT HOURS
60 Parcel 50 1 50
61 Parcel 50 2 100
62 Parcel 10 1 10
63 Parcel 10 2 20
64 Parcel 10 1 10
65 Sheet 5 8 40
66 LS 1 16 16
67 LS 0

R/W PLANS MISCELLANEOUS 
68 LS 0
69 Parcel 0
70 Parcel 0
71 0
72 0
73 0

RIGHT OF WAY PLANS TOTAL 246

Deed Research for Existing Parcels
Prepare Legal Descriptions for Right of Way transfer

Prepare legal descriptions
Complete Right of Way summary sheet
Generate Right of Way strip map  (scale 1" = 200')
Prepare Right of Way Plans Submittal    
Right of Way revisions after Right of Way submittal    

Deed research
Establish property and ownership
Calculate Right of Way

Deed Research for Existing Alignments



KENTUCKY TRANSPORTATION CABINET Rev. 7/14

Page 7 of 20 4/19/2023

COUNTY Fayette PROJECT TYPE
ROUTE Harrodsburg Trail CONSULTANT PALMER
DESC REVIEWED BY

PREPARED BY SDS
ITEM NO. DATE 11/28/2022

   PRODUCTION-HOUR WORKSHEET   (revised 7/14)        

FINAL PLAN PREPARATION
No. UNIT AMOUNT HRS/UNIT HOURS
80 LS 1 4 4
81 Mile 0
82 Mile 2.6 8 21
83 No. 0
84 No. 50 1 50
85 Mile 2.6 54 140
86 Mile 2.6 38.5 100
87 Sheet 10 4 40
88 Sheet 10 4 40
89 No. 300 0.5 150
90 No. 10 2 20
91 Mile 0

DRAINAGE
92 No. 30 2 60
93 Mile 0
94 No. 1 80 80
95 No. 0
96 No. 0
97 No. 0
98 No. 30 2 60
99 No. 0
100 No. 0
101 No. 0
102 No. 0
103 No. 0
104 Mile 2.64 8 21
105 Mile 2.64 8 21
106 No. 0
107 No. 0
108 No. 0
109 LS 0
110 No. 0
111 No. 0

DRAINAGE MISCELLANEOUS
112 LS 0
113
114
115

Prepare advanced situation folder - culvert

Develop/document "Assessment of Water Related Impacts"

Inlet spacing calculations
Storm sewers calculations
Perform scour analysis
Assemble preliminary and final drainage folders   
Prepare advanced situation folder - bridge

Drainage analysis (A  = > 1.0 sq. mile) level 2 analysis
Drainage analysis (A  = > 1.0 sq. mile) level 3 analysis
Special drainage studies 
Roadway ditches and channels
Develop Erosion Control Plan   (scale 1"=100')

Develop blue line stream channel change ( => 200')
Drainage analysis (entrance pipes)
Drainage analysis (A < = 200 acres) 
Drainage analysis (200 acres < A < 1.0 sq. mile) 
Drainage analysis (A  = > 1.0 sq. mile) level 1 analysis

Develop pipe sections (< 54") 
Develop drainage system map
Develop drainage situation (bridge)
Develop drainage situation (culvert)

Generate plan sheets    (scale 1" =20')
Generate profile sheets    (scale 1" = 20')
Detail cross sections    (scale 1" =5')
Design entrances
Revise roadway plans from soils report

Refine alignments (horizontal & vertical)
Develop pavement design    
Finalize templates & transitions
Develop final roadway model
Develop proposed design

ITEM
Computer setup
Update existing topography and terrain model



KENTUCKY TRANSPORTATION CABINET Rev. 7/14
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COUNTY Fayette PROJECT TYPE
ROUTE Harrodsburg Trail CONSULTANT PALMER
DESC REVIEWED BY

PREPARED BY SDS
ITEM NO. DATE 11/28/2022

   PRODUCTION-HOUR WORKSHEET   (revised 7/14)        

FINAL PLAN PREPARATION (Continued)
No. UNIT AMOUNT HRS/UNIT HOURS
116 LS 1 4 4
117 No. 2 2 4
118 No. 0
119 No. 0
120 Mile 2.64 8 21
121 No. 0
122 Mile 2.64 8 21
123 Mile 2.64 16 42
124 LS 1 8 8
125 LS 1 8 8
126 LS 1 8 8
127 LS 0
128 LS 1 8 8
129 LS 1 8 8
130 Mile 2.64 8 21
131 LS 1 8 8

132 LS 1 40 40
133 Mile 0
134 Sheet 0
135 Sheet 0
136 No. 0
137 No. 0

FINAL PLANS MISCELLANEOUS
138 LS 1 40 40
139 LS 1 16 16
140 Signal Modifcation Plans Each 6 21.6 130
141 0
142
143
144
145

FINAL PLANS TOTAL 1194

Construction Bidding 

Develop diversion profile sheets
Develop diversion cross sections
Develop temporary drainage

LPA Documents

MAINTENANCE OF TRAFFIC
Write maintenance of traffic notes (TCP)    
Prepare construction phasing plans
Develop diversion plan sheets

Complete pavement under-drain summary
Prepare cost estimate      
Plot/print copies of plans     
Plan revisions
Prepare final construction plans submittal    

Prepare striping plan
Calculate final quantities
Complete general summary    
Complete paving summary      
Complete drainage summary    

Prepare typical sections
Prepare Interchange geometric approval
Prepare intersection geometric approval
Prepare coordinate control sheet  (scale 1"=100')
Prepare elevation developments

ITEM
Prepare layout sheet    



KENTUCKY TRANSPORTATION CABINET Rev. 7/14

Page 9 of 20 4/19/2023

COUNTY Fayette PROJECT TYPE
ROUTE Harrodsburg Trail CONSULTANT PALMER
DESC REVIEWED BY

PREPARED BY SDS
ITEM NO. DATE 11/28/2022

   PRODUCTION-HOUR WORKSHEET   (revised 7/14)        

MEETINGS
No. ITEM PERSONS UNIT HRS/UNIT
150 Prelim. line and grade inspection 3 No. 1 4 12
151 Drainage inspection 2 No. 0
152 Final inspection 3 No. 1 4 12
153 Misc. project coordination meetings 2 No. 5 2 20
154 Project team meetings 2 No. 5 4 40

 MISCELLANEOUS
155 Value Engineering Study LS
156 Constructability Review LS

MEETINGS TOTAL 84

PUBLIC INVOLVEMENT
No. ITEM PERSONS UNIT HRS/UNIT
160 Develop and Maintain Mailing List LS 0
161 Prepare for Advisory Committee/Officials Meeting No. 2 8 16
162 Attend Advisory Committee/Officials Meeting 2 No. 2 2 8
163 Prepare for Public Meetings/Hearings No. 1 16 16
164 Attend Public Meetings/Hearings 2 No. 1 4 8
165 Prepare and Distribute Newsletter No. 0
166 Property owner coordination No. 0

PUBLIC INVOLVEMENT MISCELLANEOUS
167 0
168 0
169 0

PUBLIC INVOLVEMENT TOTAL 48

QA/QC
No. ITEM UNIT HRS/UNIT
180 Plan review sheet 0
181 Structure review sheet 0

QA/QC TOTAL 0



KENTUCKY TRANSPORTATION CABINET Rev. 7/14
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COUNTY Fayette PROJECT TYPE
ROUTE Harrodsburg Trail CONSULTANT PALMER
DESC REVIEWED BY

PREPARED BY SDS
ITEM NO. DATE 11/28/2022

   PRODUCTION-HOUR WORKSHEET   (revised 7/14)        

PRODUCTION-HOUR SUMMARY
SURVEY TOTAL 461
LINE AND GRADE TOTAL 614
UTILITY COORDINATION TOTAL 72
RIGHT OF WAY PLANS 246
FINAL PLANS 1194
MEETINGS TOTAL 84
PUBLIC INVOLVEMENT TOTAL 48
QA/QC TOTAL 0

GRAND TOTAL 2719



Direct Cost Summary
Palmer Engineering Company

Unit
Item Amount Unit Cost Cost Totals

SURVEY $300
Mileage - 4 wheel drive

50 round trips @ 10 miles 500 mi $0.60 $300
meals days $30.00 $0
lodging nights $85.00 $0
computer time @ 10% hours $15.00 $0
travel time (15 trips @ x2 hours each) hours $52.57 $0
(Ave. Rate $40.44 x 1.3 = $52.57 / hour)

PRELIMINARY LINE AND GRADE $109
Mileage 2 round trips @ 10 miles 20 mi $0.47 $9
Printing / Copies $0

printing 100 prints $1.00 $100
computer time @ 75% hours $15.00 $0

RIGHT OF WAY PLANS $255
Mileage 1 round trips @ 10 miles 10 mi $0.47 $5
Copies / Printing

printing 250 prints $1.00 $250
computer time @ 75% hours $15.00 $0

FINAL PLANS $259
Mileage 2 round trips @ 10 miles 20 mi $0.47 $9
Printing / Copies

printing 250 prints $1.00 $250
computer time @ 75% hours $15.00 $0

MEETINGS $56
Mileage 12 round trips @ 10 miles 120 mi $0.47 $56
computer time @ 10% hours $15.00 $0

PUBLIC INVOLVEMENT $9
Mileage 2 round trips @ 10 miles 20 mi $0.47 $9
computer time @ 25% hours $15.00 $0

$988



% )
% )
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  SECTION 3:  SIGNATURE
  FIRM NAME:  SIGNED BY: 

PROJECT: Harrodsburg Road Multi-use path
DESC: Construct multi-use path north of Harrodsburg Road Between Beaumont Centre Pkwy and Dogwood Tra

  SECTION 2:  BUDGET INFORMATION

1
ENGINEERING AND RELATED SERVICES FEE PROPOSAL

  SECTION 1:  PROJECT INFORMATION
DATE: Mar 17, 2023 COUNTY:

FEE CONSIDERATIONS PROPOSED NEGOTIATED AVERAGE ESTIMATED
MAN HOURS MAN HOURS RATE COST

Fayette ITEM #: NA

KENTUCKY TRANSPORTATION CABINET TC 40-2     
Department of Highways Rev. 12/2017

DIVISION OF PROFESSIONAL SERVICES Page 1 of

Document Preparation & Project Management 133 121 69.84$          8,450.64$             
Socioeconomic 56 52 53.52$          2,783.04$             

-$                       
-$                       
-$                       

Cultural Historic 210 190 55.56$          10,556.40$          
UST/Hazmat 62 60 54.70$          3,282.00$             
Biological Assessment 96 92 54.70$          5,032.40$             

-$                       
-$                       

OVERHEAD ( 178.01 53,588.98$          
PROFIT ( 15.00 12,554.02$          

TOTAL PRODUCTION HOURS & PAYROLL  557 515 58.46$          30,104.48$        

Computer Time 5,250.00$             
Mileage 114.00$                
Database Searches 620.00$                

COST OF MONEY ( 0.21 63.22$                  

DIRECT COSTS AMOUNT

SUBCONSULTANTS AMOUNT
Waypoint (Archaeology) 12,680.00$          

TOTAL DIRECT COSTS  5,984.00$          

TOTAL SUBCONSULTANTS  12,680.00$        

TOTAL FEE  114,975$         
*Rounded to the nearest dollar

PROFESSIONAL SERVICES SIGNATURE TITLE DATE

Palmer Engineering David Lindeman

President 4/19/2023

CONSULTANT SIGNATURE TITLE DATE



COUNTY Fayette
CONSULTANT Palmer Engineering, Inc. Begin Pt 1/1/2023

rate = 4.03% midpoint: 7/2/2023
PROJECT Construct multi-use path north of Harrodsburg Road Between Beaumont Centre Pkwy and Dogwood Trace period = 1.18 End Point 12/31/2023

factor = 0.0477

POSITION AVG. Escala-
RATE * ted Rate

Principal $123.56 $129.46 $6.47 5.0% $2.59 2.0% $2.59 2.0% $2.59 2.0% $2.59 2.0% $2.59 2.0% $2.59 2.0% $2.59 2.0% $2.59 2.0%
Project Manager $78.38 $82.12 $41.06 50.0% $0.00 0.0% $8.21 10.0% $14.78 18.0% $4.11 5.0% $4.11 5.0% $4.11 5.0% $4.11 5.0% $4.11 5.0%
Environmental Technician II $50.75 $53.17 $10.63 20.0% $0.00 0.0% $0.00 0.0% $10.63 20.0% $46.79 88.0% $39.88 75.0% $39.88 75.0% $39.88 75.0% $39.88 75.0%
Professional Sr Transp. Engineer $73.73 $77.25 $0.00 0.0% $71.84 93.0% $7.73 10.0% $0.00 0.0% $0.00 0.0% $0.00 0.0% $0.00 0.0% $0.00 0.0% $0.00 0.0%
Engineer Tech II $52.25 $54.74 $5.47 10.0% $0.00 0.0% $0.00 0.0% $2.74 5.0% $0.00 0.0% $2.74 5.0% $2.74 5.0% $2.74 5.0% $2.74 5.0%
Environmental Technician I $39.53 $41.42 $6.21 15.0% $2.07 5.0% $32.31 78.0% $22.78 55.0% $2.07 5.0% $5.38 13.0% $5.38 13.0% $5.38 13.0% $5.38 13.0%
GIS Analyst (Support Staff) $36.46 $38.20 $0.00 0.0% $0.00 0.0% $0.00 0.0% $0.00 0.0% $0.00 0.0% $0.00 0.0% $0.00 0.0% $0.00 0.0% $0.00 0.0%

100.0% 100.0% 100.0% 100.0% 100.0% 100.0% 100.0% 100.0% 100.0%

TOTAL $69.84 $76.50 $50.84 $53.52 $55.56 $54.70 $54.70 $54.70 $54.70

* Effective Date 4/27/2022

`

CLASSIFICATIONS AND PERCENTAGES
FOR ENVIRONMENTAL SERVICES

Escalation

Environmental Socioeconomic Cultural
Documentation Air Quality Noise Impacts Impact Historic Aquatic UST/HAZMAT Permits Biological

Terrestrial AssessmentPreparation Analysis Analysis Analysis



COUNTY PROJECT TYPE
ROUTE  
DESC.  
            
ITEM NO.  

No. ITEM CREW UNIT AMOUNT HRS/UNIT HOURS

1 Compile Checklist Info 1 Hour 1 20 20
2 Public Officials Coordination (Level III) Hour 0
3 Draft CE 1 Hour 1 30 30
4 Exhibit Preparation 1 Each 6 2.5 15
5 Peer Review 1 Hour 1 4 4

Total 69

6 Project Team Meetings 1 Hour 2 4 8
7 CE Review Meetings 1 Each 1 2 2
8 Public Information Meetings (Level III) 1 Hour 1 6 6

Total 16
Final CE Review

9 Exhibit Preparation Each 0
10 Peer Review Hour 0
11 FHWA Review Hour 0
12 Final CE 1 Hour 1 8 8

Total 8
Meetings and Project Management

50X Baseline Review Meetings 1 Each 6 1 8
50X Internal Status Review Meetings 1 Each 4 1 4
50X Project Management 1 Each 1 16 16

Total 28

CE Grand Total 121

Categorical Exclusion

Draft CE

Final CE

PREPARED BY DW
DATE  3/17/23

PRODUCTION-HOUR WORKSHEET
Fayette
Harrordsburg Rd Trail



COUNTY PROJECT TYPE
ROUTE  
DESC.  
            
ITEM NO.  

No. ITEM CREW UNIT AMOUNT HRS/ITEM TOTAL
HOURS

FIELD RESEARCH
1 Windshield Surveys 1 lump sum 1 8 8
2 Meetings w/ Public & Public Officials 1 lump sum 0

Total 8

OFFICE RESEARCH
3 Data Collection 1 lump sum 1 16 16

Total 16

REPORT PREPARATION
4 Typing and Clerical 1 lump sum 1 12 12
5 Guidance and Accountability Form 1 lump sum 0
6 Administrative Review 1 lump sum 1 1 1
7 Response to DEA Comments 1 exhibits 1 2 2
8 Editing 1 lump sum 1 2 2
9 Final Report 1 lump sum 1 1 1

Total 18

MEETINGS AND COORDINATION
10 DEA 1 meetings 1 2 2
11 Public Meetings 1 meetings 0
12 Project Team Meetings 1 meetings 1 4 4

50X Project Management 1 lump sum 1 4 4

Total 10

52

#REF!

PRODUCTION-HOUR WORKSHEET

DW

Fayette
Harrordsburg Rd Trail

PREPARED BY

GRAND TOTAL

DATE  3/17/23

Socioeconomic



COUNTY PROJECT TYPE
ROUTE  
DESC.  
            
ITEM NO.  

No. ITEM Crew Unit Amount Hrs/Unit Hours
RESEARCH
1 Archival Research/File Search/Deed Research 1 lump sum 1 20 20
2 Field Research/Drive time 1 lump sum 1 50 50
3 Context Development 1 lump sum 1 16 16

Total 86
EXHIBIT PREPARATION
4 Topographic maps that show an overall project area 1 exhibits 8 2.5 20
5 Plans or Construction maps exhibits 0
6 CADD Operator exhibits 0

Total 20
ADMINISTRATIVE REVIEW
7 Typing and Clerical 1 lump sum 1 4 4
8               Administrative Review 1 lump sum 1 4 4

Total 8
REPORT PREPARATION
10 Report Writing Draft 1 lump sum 1 38 38
11 Report Writing Final 1 lump sum 1 8 8
12 Survey Forms 1 forms 8 1.5 12
13 Development/Approval of Area of Potential Effect 1 No. 1 2 2
14

Total 60
MEETINGS AND COORDINATION
15 Meeting with District and/or Project Team 1 meetings 1 2 2
16 Section 106 Meeting 1 meetings 1 2 2
17 Response to SHPO/DEA/FHWA 1 meetings 1 2 2

Total 6
REPORT PRODUCTION # of PagTotal # of Cost Subtotal
20 Photocopies (per page) 0
21 Color printing (per page-4 report copies) 0
22 Film/Lab Supplies (purchase and development) B/W 0
23 Film/Lab Supplies (purchase and development) color 0

Total 0
SURVEY MISCELLANEOUS
18 Attend Public Meetings 1 meetings 1 4 4
50X Project Management 1 lump sum 1 6 6

Total 10

190

PRODUCTION-HOUR WORKSHEET

CULTURAL HISTORIC SURVEY GRAND TOTAL

Fayette
Harrordsburg Rd Trail

Cultural Historic

PREPARED BY
DATE  

DW
3/17/23



COUNTY PROJECT TYPE
ROUTE  
DESC.  
            
ITEM NO.  

No. ITEM Crew Unit Amount Hrs/Unit Hours
RESEARCH

1 Division of Water 1 lump sum 1 2 2
2 Division of Waste Management 1 lump sum 1 2 2
3 Deed Search/Database 1 lump sum 1 2 2

Total 6
FIELD WORK

4 Inspection 1 lump sum 1 8 8
5 Interviews- Property owners, neighboring residents and bu 1 lump sum 1 0
6 Documentation 1 lump sum 1 4 4

Total 12
ANALYSIS

7 Data Compilation 1 lump sum 1 8 8
8 Data Assessment 1 lump sum 1 8 8

Total 16
REPORTS

9 Writing/Recommendation (Draft & Final) 1 lump sum 1 16 16
10 Exhibits/Graphics 1 exhibits 4 2 8

Total 24
MEETINGS

11 Meetings 1 lump sum 1 0
50x Project Management 1 lump sum 1 2 2

Total 2

60

3/17/23

PHASE I ENVIRONMENTAL SITE ASSESSMENT
DATE  

PHASE I ENVIRONMENTAL SITE ASSESSMENT TOTAL

PRODUCTION-HOUR WORKSHEET
Fayette

PREPARED BY DW



COUNTY PROJECT TYPE
ROUTE  
DESC.  
            
ITEM NO.  

No. ITEM CREW UNIT AMOUNT HRS/UNIT HOURS

1 Identification of Listed Species 1 No. 1 1 1
2 Species Status 1 No. 1 2 2
3 Prepare Field Maps 1 No. 1 2 2

Total 5

4 Mobilization, Field Preparation 1 LS 1 2 2
5 Evaluate Ecological Habitat 1 No. 1 8 8
6 Field Survey 1 No. 1 8 8
7 Prepare Field Data Sheets 1 No. 4 1 4

Total 22

8 Draft report 1 No. 1 32 32
9 Prepare Exhibits 1 No. 2 2.5 5
10 Typing and Clerical 1 LS 1 4 4
11 Administrative review 1 No. 1 4 4
12 Guidance and Accountability Form No. 0
13 Response to comments 1 LS 1 4 4
14 Final report 1 No. 1 4 4

53

15 Project Administration 1 LS 1 8 8
16 Meetings 1 No. 1 4 4

Total 12

Grand Total 92

PROJECT COORDINATION

3/17/23

Biological Assessment

OFFICE RESEARCH

FIELD INVESTIGATION

REPORT PREPARATION

PREPARED BY DW
DATE  

PRODUCTION-HOUR WORKSHEET
Fayette
Harrordsburg Rd Trail



COUNTY PROJECT TYPE
ROUTE  
DESC.  
            
ITEM NO.  
Other Direct Costs

Data Searches

EDR Report $500

KHC Site Check ($75)

KY Speleological Society Karst Data Check ($50)

Office KY Nature Preserves Data Check ($120) $120

Total Data Searches $620

Mileage

Veh Trips Miles Rate Cost
Sedan 0.44 $0
4WD 4 50 0.57 $114
Total Trips

Total Mileage $114
Motel 

Overnight stays $96 $0

Meals
Overnight stays $36 $0

Total Motel and Meals $0

Total Direct Costs $734

PREPARED BY
DATE  

PRODUCTION-HOUR WORKSHEET
Fayette
Harrordsburg Rd Trail
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  SECTION 3:  SIGNATURE
  FIRM NAME:  SIGNED BY: 

1 of

FEE CONSIDERATIONS PROPOSED NEGOTIATED AVERAGE ESTIMATED
MAN HOURS MAN HOURS RATE COST

PROJECT:
DESC: Harrodsburg Rd Trail

  SECTION 2:  BUDGET INFORMATION

1
ENGINEERING AND RELATED SERVICES FEE PROPOSAL

  SECTION 1:  PROJECT INFORMATION
DATE: Apr 19, 2023 COUNTY: Fayette ITEM #:

KENTUCKY TRANSPORTATION CABINET TC 40-2     
Department of Highways Rev. 12/2017

DIVISION OF PROFESSIONAL SERVICES Page

SURVEY 52.38$          -$                       
PRELIMINARY LINE AND GRADE 65.40$          -$                       
UTILITY COORDINATION 65.40$          -$                       
RIGHT OF WAY PLANS 65.40$          -$                       
FINAL PLAN PREPARATION 65.40$          -$                       
MEETINGS 84.91$          -$                       
PUBLIC INVOLVEMENT 84.91$          -$                       
STRUCTURES 964 964 65.40$          63,045.60$          

-$                       
-$                       

OVERHEAD ( 178.01 112,227.47$        
PROFIT ( 15.00 26,290.96$          

TOTAL PRODUCTION HOURS & PAYROLL  964 964 65.40$          63,045.60$        

see attached 988.40$                

COST OF MONEY ( 0.21 132.40$                

DIRECT COSTS AMOUNT

SUBCONSULTANTS AMOUNT
LOMR/CLOMR Fees 14,500.00$          
Geotechnology 7,500.00$             

TOTAL DIRECT COSTS  988.40$             

TOTAL SUBCONSULTANTS  22,000.00$        

TOTAL FEE  224,685$         
*Rounded to the nearest dollar

-$                       
-$                       
-$                       

PROFESSIONAL SERVICES SIGNATURE TITLE DATE

Palmer Engineering David Lindeman

Vice President 3/17/2023

CONSULTANT SIGNATURE TITLE DATE



KYTC Division of Structural Design 4/19/2023

No. ITEM UNIT AMOUNT HOURS/UNIT HOURS

1 Plan, Elevation, Typical Section, Geometric Data LS 1 80 80
    Sub Total 80

Substructures
6 Breastwall/Stub Abutments EA
7 Single/Multiple Row Pile Bents EA
8 Integral End Bents EA 2 40 80
9 Wall Piers EA 2 80 160

10 Piers (Columns) EA

Superstructure - <3 Spans>
20 Non-Composite PPCDU No. Spans
21 Composite PPCDU No. Spans
22 Beam Details (Spread Boxes Including Shop Drawings) No. Spans 2 52 104
23 Beam Details (Spread Beam) No. Spans
24 Slab Design & Details No. Spans 2 24 48
25 Construction Elevations LS 1 32 32
26 PCI Beam Design & Details (Including Shop Drawings) No. Spans
27 Steel Plate Girder Design & Details No. Spans
28 Curved Steel Girder Erection Scheme No. Spans
29 Decorative Handrail Details Sheet
30 Quantities, Cost Estimates & Bridge Summary LS

 Miscellaneous
40 Title Sheet Sheet 1 16 16
41 General Notes Sheet Sheet 1 8 8
42 Layout Sheet Sheet 1 32 32
43 Foundation Layout Sheet 1 16 16
45 Approach Slab Each 2 4 8

101 Advanced Situation Folder LS 1 80 80
    Sub Total 584

46 Drainage analysis (A  = > 1.0 sq. mile) level 3 analysis No 1 300 300
47 0
 TOTAL STRUCTURAL HOURS   964

Harrordsburg Road Trail

PRELIMINARY STRUCTURE PLANS

FINAL STRUCTURE PLANS

 

ADDITIONAL DESIGN ITEMS

DESCRIPTION    PREPARED BY    Deitz
PROJECT TYPE   Pedestrian Trail for LFUCG

PRODUCTION-HOUR WORKSHEET
COUNTY             Fayette              ITEM NO. 
ROUTE               Harrodsburg Rd Trail CONSULTANT       Palmer Engineering



4/19/23, 2:30 PM Flood Map-Related Fees | FEMA.gov

https://www.fema.gov/flood-maps/change-your-flood-zone/status/flood-map-related-fees 3/10

Multiple-Lot/Multiple-Structure CLOMA $800 $700

Multiple-Lot/Multiple-Structure CLOMR-F and LOMR-F $900 $800

Multiple-Lot/Multiple-Structure LOMR-F Based on As-Built Information (CLOMR-F previously issued by
FEMA)

$800 $700

Requests for Map Changes Requiring Special Technical Review Paper Form Fee Online LOMC Fee

CLOMR Based on New Hydrology, Bridge, Culvert, Channel or Combination Thereof $6,750 $6,500

CLOMR Based on Levee, Berm or Other Structural Measures $7,250 (plus $60/hr) $7,000  (plus $60/hr)

LOMR Based on Bridge, Culvert, Channel, Hydrology, or Combination Thereof $8,250 $8,000

LOMR Based on Levee, Berm or Other Structural Measures $9,250 (plus $60/hr) $9,000 (plus $60/hr)

LOMR Based on As-Built Information Submitted as a Follow-up to a CLOMR $8,250 $8,000

LOMR Based Solely on Submission of More Detailed Data Free Free

LOMR/CLOMR Based on Structural Measures on Alluvial Fans $7,250 (plus $60/hr) $7,000 (plus $60/hr)

Requests for Mapping of Physical Map Revisions (PMRs) Paper Form Fee Online LOMC Fee

PMR Based Solely on Submission of More Detailed Data Free Free

PMR Based on a Bridge, Culvert, Channel, Hydrology, or
Combination Thereof

$8,250 (plus $2,500 per FIRM panel) $8,000 (plus $2,500 per FIRM panel)



 

 

 
 
 
 
 
 

EXHIBIT C 
 

CERTIFICATE OF INSURANCE 
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