CONTRACT #151-2014 R-398-2014

ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of TX"\ Y ﬁ,\ , 2014, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWNER) and Stantec Consulting Services Inc.
400 E. Vine St., Ste. 300; Lexington KY (CONSULTANT). OWNER intends to proceed with the
as described in the attached Exhibit A, “Request for
Qualifications for Professional Engineering Services, Contract 4, RFP #13-2014.” The services are
to include customary civil, sanitary, geotechnical, mechanical, structural, and/or electrical
engineering services as related to completion and submission of reports and deliverables as
described in Exhibit A, detailing the findings of all field inspections, inventory and required
analysis completed by the CONSULTANT. The services are hereinafter referred to as the
PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional engineering services by CONSULTANT and the payment for
those services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
PROJECT to which this Agreement applies, serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consultation and
advice to OWNER during the performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1. General

CONSULTANT shall perform professional services as hereinafter stated that include customary
civil, geotechnical, structural, mechanical, electrical and/or sanitary engineering services incidental
thereto.

1.2. Project Phase
After written authorization to proceed, CONSULTANT shall:

1.2.1. Notify the OWNER in writing of its authorized representative who shall act as
Project Engineer and liaison representative between the CONSULTANT and the
OWNER.

1.2.2. The CONSULTANT must perform all duties necessary to fully complete the
deliverables described in attached Exhibit A ""Request for Proposals/Scope of
Engineering Services and Related Matters, Contract 4, RFP# 13-2014"
(including Addenda 1-3), and attached Exhibit B the ""Proposal of Engineering
Services and Related Matters' (the CONSULTANT’s response to RFP# 13-
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2014), and amendments to the CONSULTANT’S proposal included in
attached Exhibit C “Further Description of Basic Engineering Services and
Related Matters.”

To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, then
EXHIBIT C, and then EXHIBIT B.

1.2.3

1.2.4.

1.2.5.

1.2.6

The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

The CONSULTANT shall submit three (3) copies (hard copies) of all initial draft
final work products for this PROJECT. The copies of the initial draft final reports
are submitted for review and comment by the OWNER, and should be presented in
person to the OWNER.

After the OWNER'’S detailed review, the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT shall
deliver five (5) copies (hard copies). One electronic copy of all work products for
this PROJECT, including all appendices, shall be provided and prepared in such a
manner that it can readily be converted to a quick-link accessible form for the
OWNER’S Website. The OWNER shall have ten (10) business days within which
to accept or deny each such final draft. If is denied, the OWNER shall provide a
detailed explanation in writing for the basis of such denial. Once the OWNER
accepts the draft as final, a total of ten (10) final copies (hard copies) are required in
addition to an electronic copy.

Immediately notifty OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five (5)
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that aftects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1.

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work", subject to a change order,

supplemental to this Agreement, setting forth the character and scope thereof and the

compensation therefore. Work under such change order shall not proceed until the

OWNER gives written authorization. Should the OWNER find it desirable to have

previously satisfactorily completed and accepted plans or parts thereof revised, the

CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This
work shall be considered as "Extra Work" and shall be paid as such.



2.2,

All "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made or approvals necessary by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

i1

3.2.

3.3.

34.

3.5.

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining
thereto within a reasonable time so as not to delay the services of CONSULTANT.
Designate in writing a person to act as OWNER'S representative with respect to the
services to be rendered under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret, and define OWNER'S policies and
decisions with respect to materials, equipment, elements, and systems pertinent to
CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that affects the scope or timing of CONSULTANT'S
services, or any defect in the work of Contractor(s).

Furnish or direct CONSULTANT to provide, necessary Extra Work as stipulated in
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2.

4.3.

Time is of the essence in the performance of this Agreement. See attached Exhibit C
“Further Description of Basic Engineering Services and Related Matters” for the project
schedule.

The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
in anticipation of the orderly and continuous progress of the PROJECT through
completion.

If a delay results from the acts of OWNER or another entity that is required to permit or
approve the work or services, an extension of time for such delay will be considered by
OWNER.

4.3.1. If the above type of delay occurs and CONSULTANT wants an extension of
time, it must, within ten (10) days from the date of the delay, apply in writing to
OWNER for an extension of time for a reasonable period, which must be
agreed upon by OWNER.



4.3.2 If the extension of time is approved by OWNER, the PROJECT
schedule/Final Project Assignment shall be revised to reflect the extension.
Such extension of time to the completion date shall in no way be construed to
operate as a waiver on the part of OWNER of any of its other rights in the
Agreement.

4.3.3. If the above type of delay would prevent complete performance of the
PROJECT/Final Project Assignment within ninety (90) days of the time
specified therein, OWNER shall have the option of cancelling the
PROJECT/Final Project Assignment or otherwise adjusting the scope of the
services or work and any related fees.

4.3.4. If the parties cannot mutually agree to an extension of time or an adjustment,
Section 6.5 under “DISPUTES” of this Agreement shall apply.

4.4.  1f delays result solely by reason of acts of the CONSULTANT, the CONSULTANT
must immediately notify the OWNER in the event of such delay, and provide the OWNER a
written action plan within five (5) business days on how it will reasonably attempt to resolve the
delay. If the parties cannot mutually agree to an extension of time or an adjustment, Section 6.5
under “DISPUTES” of this Agreement shall apply. If the above type of delay would prevent
complete performance of the PROJECT/Final Project Assignment within forty-five (45 days of
the time specified therein, OWNER shall have the option of cancelling the PROJECT/Final
Project Assignment or otherwise adjusting the scope of the services or work and any related fees.

SECTION S - PAYMENTS TO CONSULTANT

5.1. Methods of Payment for Services of CONSULTANT

5.1.1. For Basic Services
OWNER shall issue individual Project Assignments for each work assignment
performed under this agreement by CONSULTANT or its sub-consultant(s). Each
Project Assignment shall contain scope of work, fee and schedule for performance
of the work. Individual Project Assignments shall be of the form included in Exhibit
C.

51.1a Fee payable to CONSULTANT under individual Project
Assignments shall be developed using hourly rates included
in Exhibit C or as amended in accordance with provisions
herein.

5.1.1b Terms of payment to CONSULTANT shall be specified in
each Project Assignment. For assignments with defined
scope, lump sum assignments shall be issued. Otherwise
Project Assignments shall include time and materials
payment terms.
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S1.1lc Each Project Assignment issued shall receive prior written
approval of OWNER prior to CONSULTANT proceeding
with said work. The OWNER’s designated agent in Section
8.1.1 shall be the only person authorized to provide such
approval.

Times of Payment

CONSULTANT shall submit monthly statements for Basic Services and Extra
Work rendered. The Statements will be based upon CONSULTANT'S estimate of
the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT'S monthly statements within thirty (30)
days, either denying payment or making payment.

Other Provisions Concerning Payments

In the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work performed
or services rendered for which it has not already been paid as determined by mutual
agreement between the OWNER and the CONSULTANT.

In the event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for
which it has not already been paid, and the amount to be paid shall be determined by
the OWNER.

GENERAL CONSIDERATIONS

5.2.

5.2.1.
5.3.

5.3.1.

5.3.2.
SECTION 6 -
6.1.

6.1.1.

6.1.2.

Termination

CONSULTANT may only terminate this Agreement due to OWNER’S material

breach of the terms hereof which breach causes CONSULTANT to be unable to
perform its duties and responsibilities under this Agreement and upon forty-five
(45) days written advance notice to OWNER.
The OWNER may terminate this Agreement for cause upon seven (7) business
days written advance notice to the CONSULTANT. The OWNER reserves the
right to terminate the Agreement for any reason whatsoever, with or without cause,
at any time upon thirty (30) days written advance notice to the CONSULTANT.



6.2,

Ownership and Reuse of Documents

All documents, including raw data, reports, Drawings and Specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the
OWNER. The OWNER shall have the right to reuse same without restriction or limitation, but
without liability or legal exposure to CONSULTANT.

6.3.

6.4.

6.3.1.

6.3.2.

6.3.3.

6.4.1.

6.4.2.

Legal Responsibilities and Legal Relations

The CONSULTANT shall familiarize himself with and shall at all times comply
with all federal, state, and local laws, ordinances, and regulations that in any manner
affect the services of this Agreement.

In performing the services hereunder, the CONSULTANT and its consultants,
employees, agents and representatives shall not be deemed or construed to be
employees of OWNER in any manner whatsoever. Except as otherwise provided in
this Agreement, the CONSULTANT shall be acting as an independent contractor.
The CONSULTANT shall not hold itself out as, nor claim to be, an officer or
employee of OWNER by reason hereof and shall not make any claim, demand or
application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsible for any claims for
wages or compensation by CONSULTANT'S employees, agents and
representatives, including consultants, and shall save and hold OWNER harmless
therefrom.

The parties hereto agree that causes of actions between the parties shall be governed
by Kentucky law, and that venue of any legal action shall only be a court of
appropriate jurisdiction in Fayette County, Kentucky. The parties further agree that
Kentucky law shall apply with respect to the interpretation of any provision of this
Agreement.

Successors and Assigns

CONSULTANT binds itself and his partners, successors, executors, administrators,
assigns and legal representatives to this Agreement in respect to all covenants,
agreements, and obligations of this Agreement. CONSULTANT shall not assign
any interest, obligation or benefit in this Agreement, nor transfer any interest in the
same, whether by assignment or novation, without prior written consent of
OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the
work, based upon dollar value of the work. The CONSULTANT shall obtain
written approval prior to subletting or assigning any services contained in this
Agreement, and consent to sublet or assign any part of this Agreement shall not be

6



construed to relieve the CONSULTANT of any responsibility for compliance with
the provisions of this Agreement.

6.4.3. Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.

6.5. Disputes

Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of
such an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of
Planning, Preservation & Development, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.

6.6. Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data,
reports, Drawings and Specifications have been accepted by the OWNER, and 1t shall make any
necessary revisions or corrections resulting from its errors and/or omissions for no additional
compensation. By submission of reports, soils and subsurface information, quantities estimates,
calculations and Drawings and Specifications to the OWNER, the CONSULTANT has made an
incontrovertible representation that the information is accurate within the appropriate standard of
skill and care. Failure on the part of CONSULTANT to provide the expected level of accuracy
may be grounds for the OWNER to terminate this Agreement.

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization except the OWNER without prior approval of the OWNER unless required by law

6.8. Access to Records

The CONSULTANT and his sub-consultants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3) years from the date of final payment under the
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Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested.
Failure to maintain such records for three (3) years after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for future consultant
engineering agreements.

6.9. Risk Management Provisions, Insurance and Indemnification

6.9.1. Definitions

The CONSULTANT understands and agrees that the Risk Management Provisions of
this Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT” and
“OWNER?” shall be defined as follows:

a. CONSULTANT means the consultant and its employees, agents, servants, owners,
principals, licensees, assigns and subcontractors or subconsultants of any tier.

b. OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officials, employees, agents, boards, assigns, volunteers, and
successors in interest.

6.9.2. Indemnification and Hold Harmless Provision

a. It is understood and agreed by the parties that CONSULTANT hereby assumes
the entire responsibility and liability for any and all damages to persons or
property caused by or resulting from or arising out of any act or omission on the
part of CONSULTANT under or in connection with this agreement and/or the
provision of goods or services and the performance or failure to perform any work
required thereby.

b. CONSULTANT shall indemnify, save, hold harmless and defend OWNER from
and against all liability, damages, and losses, including but not limited to,
demands, claims, obligations, causes of action, judgments, penalties, fines, liens,
costs, expenses, interest, defense costs and reasonable attorney’s fees that are in
any way incidental to or connected with, or that arise or are alleged to have arisen,
directly or indirectly, from or by CONSULTANT’s performance or breach of the
agreement and/or the provision of goods or services provided that: (a) it is
attributable to personal injury, bodily injury, sickness, or death, or to injury to or
destruction of property (including the loss of use resulting therefrom), or to or
from the negligent acts, errors or omissions or willful misconduct of the



CONSULTANT; and (b) not caused solely by the active negligence or willful
misconduct of OWNER.

c. Notwithstanding, the foregoing, with respect to any professional services
performed by CONSULTANT hereunder (and to the fullest extent permitted by
law), CONSULTANT shall indemnify, save, hold harmless and defend OWNER
from and against any and all liability, damages and losses, including but not
limited to, demands, claims, obligations, causes of action, judgments, penalties,
fines, liens, costs, expenses, interest, defense costs and reasonable attorney’s fees,
for any damage due to death or injury to any person or injury to any property
(including the loss of use resulting therefrom) to the extent arising out of,
pertaining to or relating to the negligence, recklessness or willful misconduct of
CONSULTANT in the performance of this agreement.

d. In the event OWNER is alleged to be liable based upon the above,
CONSULTANT shall defend such allegations and shall bear all costs, fees and
expenses of such defense, including but not limited to, all reasonable attorneys’
fees and expenses, court costs, and expert witness fees and expenses, using
attorneys approved in writing by OWNER, which approval shall not be
unreasonably withheld.

e. These provisions shall in no way be limited by any financial responsibility or
insurance requirements, and shall survive the termination of this agreement.

6.9.3. Financial Responsibility

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to
final acceptance of the CONSULTANT'S proposal and the commencement of any work;
demonstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of Section 6.9 of this Agreement.

6.9.4. Insurance Requirements
6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement at
its cost and expense the following or equivalent insurance policies at no less than
the limits shown below and cause its subcontractors to maintain similar insurance
with limits acceptable to OWNER in order to protect OWNER against claims for
injuries to persons or damages to property which may arise from or in connection
with the performance of the work hereunder by CONSULTANT.



Coverage Limits

General Liability $1 million per
(Insurance Services Office Form CG 00 01) occurrence, $2 million aggregate or
$2 million combined single limit

Commercial Automobile Liability combined single,

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence, $2 million
aggregate

Worker’s Compensation Statutory

Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

a. All Certificates of Insurance forms used by the insurance carrier shall be properly
filed and approved by the Department of Insurance for the Commonwealth of
Kentucky. LFUCG shall be named as an additional insured in the General Liability
Policy and Commercial Automobile Liability Policy using the Kentucky DOI
approved forms. A copy of the certificates shall be submitted to OWNER and
attached as Exhibit “D” to this Agreement.

b. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

c. The General Liability Policy shall be primary to any insurance or self-insurance
retained by OWNER.

d. The General Liability Policy shall include a Pollution Liability endorsement unless it
is deemed not to apply by OWNER.

e. The General Liability Policy shall have a Professional Liability endorsement
(including Errors and Omissions), which shall include Business interruption coverage
and this policy or endorsement shall include Environmental Casualty coverage for any
services performed pursuant to the contract, and/or a separate Professional Liability
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Policy shall be obtained unless it is deemed not to apply by OWNER. (OWNER
does not need to be named as additional insured).

f.  OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

g. The Professional Liability policy shall be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available. If
not commercially available, CONSULTANT shall notify OWNER and obtain
similar insurance that is commercially available and acceptable to OWNER.

h. Said coverage shall be written by insurers acceptable to OWNER and shall be in a
form acceptable to OWNER. Insurance placed with insurers with a rating
classification of no less than Excellent (A or A-) and a financial size category of no
less than VIII, as defined by the most current Best's Key Rating Guide shall be
deemed automatically acceptable.

6.9.4.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an
expiring policy must be submitted to OWNER, and may be submitted on a
manually signed renewal endorsement form. If the policy or carrier has changed,
however, new evidence of coverage must be submitted in accordance with these
Insurance Requirements.

6.9.4.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and
inspect any and all of CONSULTANT'S records and operations to insure
compliance with these Insurance Requirements.

6.9.5 Safety and Loss Control

CONSULTANT understands and agrees that OWNER is in no way responsible for the
safety and property of CONSULTANT or its personnel, CONSULTANT shall comply
with all applicable federal, state and local safety standards related to the performance of
its work or services under this Agreement and take reasonably necessary action to protect
the life, health and safety and property of its personnel, the public and OWNER in the
locations and areas in which CONSULTANT is performing services under the
Agreement.
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6.9.6 Definition of Default

CONSULTANT understands and agrees that the failure to comply with any of these
provisions shall constitute default under this Agreement. CONSULTANT also agrees
that OWNER may elect as its option any single remedy or penalty or any combination of
remedies and penalties, as available, including but not limited to purchasing insurance
and charging CONSULTANT for any such insurance premiums purchased, or
suspending or terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1.

7.2.1.

The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, color, religion,
national origin, sex, age, or handicap. Such action shall include, but not be limited to the
following: employment upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeships. The CONSULTANT agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed

by or on behalf of the CONSULTANT, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, national origin, sex,
age (between forty and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned A. Bradley
Frazier, P.E., Director of the Division of Engineering (the "OWNER’S Agent"), as
the authorized agent of OWNER, to monitor, direct and review the performance of
work of the CONSULTANT. Documents, data, reports, and all matters associated
with carrying out this Agreement shall be addressed to the OWNER’S Agent or his
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8.2.

8.3.

8.4

8.5.

designee. Questions by the CONSULTANT regarding interpretations of the terms,
provisions and requirements under this Agreement shall be addressed to the
OWNER’S Agent or his designee. The CONSULTANT shall look only to the
OWNER’S Agent or his designee for direction in its performance under this
Agreement; no other direction shall be binding upon OWNER. OWNER shall
respond to written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only be amended, supplemented, modified or canceled by a
duly executed written instrument.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual
relationship with or right of action in favor of a third party against either OWNER or
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this
Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in
full force and such term or provision shall be deemed stricken. The provisions of Section
6 of this Agreement shall survive its termination.

NON-WAIVER. The failure of either party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitled.
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IN WITNESS WHEREQOF, the parties hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN Stantec Consulting Services Inc.
COUNTY GOVERNMENT

BY: %’y‘“i} Wil BY: %ﬁﬁ
JIM MA R \ 3
Ay Mk ey

S | Tl
ATTEST: David Sigler, Sr. Principal

) ; 5: !y ‘ (z ‘ ’E Stantec Consulting
URBANYCOUNTY COUNCIL CLERK

COMMONWEALTH OF KENTUCKY )

COUNTY OF FAYETTE )

The foregoing Agreement was subscribed, sworn to and acknowledged before me by
l\\(' AR & N \/ , as the duly authorized representative for and on

behalf of Syake (i \}\KL\&\\\X\ on this the 2@ day of S\ ,2014.

My commission ex;flres \\ t

) /ﬂ"éﬁ 7}//L CL»\

NO}ARYPUB €D S b
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Lexington-Fayette
Urban County Government
Request for Proposal

The Lexington-Fayette Urban County Government hereby requests proposals for RFP
#13-2014 Request for Qualifications for Professional Engineering Services to be
provided in accordance with terms, conditions and specifications established herein.

Sealed proposals will be received in the Division of Central Purchasing, Room 338,
Government Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM,
prevailing local time, on March 21, 2014.

Proposals received after the date and time set for opening proposals will not be
considered for award of a contract and will be returned unopened to the Proposer. ltis
the sole responsibility of the Proposer to assure that his/her proposal is received by the
Division of Central Purchasing before the date and time set for opening proposals.

Proposals must be sealed in an envelope and the envelope prominently marked:

RFP #13-2014 Request for Qualifications for Professional Engineering Services
If mailed, the envelope must be addressed to:

Theresa Maynard — Buyer Senior
Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

Additional copies of this Request For Proposals are available from the Division of
Central Purchasing, Room 338 Government Center, 200 East Main Street, Lexington,
KY 40507, (859)-258-3320, at no charge.

Proposals, once submitted, may not be withdrawn for a period of sixty (60) calendar
days.

EXHIBIT A

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 1



PRE-PROPOSAL MEETING AND QUESTIONS: A non-mandatory pre-proposal
meeting to be held on. Monday, March 10th at 10:00 AM local time at the Phoenix
Building, 101 E Vine Street, 4™ Floor, Engineering Conference Room, Lexington,
Kentucky 40507. Until this date, questions about the project may be submitted to the
LFUCG Economic Engine website. Deadline for questions after the Pre-proposal
meeting shall be Tuesday, February 12", 2014 at 2:00 PM local time. Following the
pre-proposal meeting, all questions from the meeting, as well as those received via the
website, will be answered and posted on Economic Engine. NO questions will be
entertained or responded to verbally.

The Proposer must submit one (1) master (hardcopy), (1) electronic version in
PDF format on a flashdrive or CD and seven (7) duplicates (hardcopies) of their
proposal for evaluation purposes.

The Lexington-Fayette Urban County Government reserves the right to reject any or all
proposals, and to waive technicalities and informalities when such waiver is determined
by the Lexington-Fayette Urban County Government to be in its best interest.

Signature of this proposal by the Proposer constitutes acceptance by the Proposer of
terms, conditions and requirements set forth herein.

Minor exceptions may not eliminate the proposal. Any exceptions to the specifications
established herein shall be listed in detail on a separate sheet and attached hereto.
The Lexington-Fayette Urban County Government shall determine whether any
exception is minor.

The Lexington-Fayette Urban County Government encourages the participation of
minority- and women-owned businesses in Lexington-Fayette Urban County
Government contracts. This proposal is subject to Affirmative Action requirements
attached hereto.

Please do not contact any LFUCG staff member or any other person involved in
the selection process other than the designated contact person(s) regarding the
project contemplated under this RFP while this RFP is open and a selection has
not been finalized. Any attempt to do so may result in disqualification of the
firm’s submittal for consideration.

Laws and Regulations

All applicable state laws, municipal ordinances and regulations of ail authorities having
jurisdiction over the project shall apply to the contract, and shall be deemed to be
incorporated herein by reference.
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Equal Employment Opportunity

The Entity (regardless of whether construction contractor, non-construction contractor or
supplier) agrees to provide equal opportunity in employment for all qualified persons, to
prohibit discrimination in employment because of race, color, creed, national origin, sex
or age, and to promote equal employment through a positive, continuing program from
itself and each of its subcontracting agents. This program of equal employment
opportunity shall apply to every aspect of its employment policies and practices.

Kentucky Equal Employment Opportunity Act

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640)
requires that any "county, city, town, school district, water district, hospital district, or
other political subdivision of the state shall include in directly or indirectly publicly funded
contracts for supplies, materials, services, or equipment hereinafter entered into the
following provisions:

"During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, age, or national origin;

(2) The contractor will state in all solicitations or advertisements for employees
placed by or on behalf of the contractors that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, age, or
national origin;

(3) The contractor will post notices in conspicuous places, available to
employees and applicants for employment, setting forth the provision of the
nondiscrimination clauses required by this section; and

(4) The contractor will send a notice to each labor union or representative of
workers with which he has a collective bargaining agreement or other contract or
understanding advising the labor union or workers' representative of the contractor's
commitments under the nondiscrimination clauses."

The Act further provides:

"KRS 45.610. Hiring minorities -- Information required

(1) For the length of the contract, each contractor shall hire minorities from other
sources within the drawing area, should the union with which he has collective

bargaining agreements be unwilling to supply sufficient minorities to satisfy the
agreed upon goals and timetables.

(2) Each contractor shall, for the length of the contract, furnish such information
as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and
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orders issued pursuant thereto and will permit access to all books and records
pertaining to his employment practices and work sites by the contracting agency
and the department for purposes of investigation to ascertain compliance with KRS
45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor -- Hiring of minority contractor or
subcontractor

(1) If any contractor is found by the department to have engaged in an unlawful
practice under this chapter during the course of performing under a contract or
subcontract covered under KRS 45.560 to 45.640, the department shall so certify to
the contracting agency and such certification shall be binding upon the contracting
agency unless it is reversed in the course of judicial review.

(2) If the contractor is found to have committed an unlawful practice under KRS
45.560 to 45.640, the contracting agency may cancel or terminate the contract,
conditioned upon a program for future compliance approved by the contracting
agency and the department. The contracting agency may declare such a contractor
ineligible to bid on further contracts with that agency until such time as the
contractor complies in full with the requirements of KRS 45.560 to 45.640.

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in
part by a contractor by subcontracting to a minority contractor or subcontractor. For
the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall
mean a business that is owned and controlled by one or more persons
disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be
required to terminate an existing employee upon proof that employee was
employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who
fails to demonstrate the minimum skills required to perform a particular job."

It is recommended that all of the provisions above quoted be included as special
conditions in each contract. In the case of a contract exceeding $250,000, the
contractor is required to furnish evidence that his workforce in Kentucky is
representative of the available work-force in the area from which he draws
employees, or to supply an Affirmative Action plan which will achieve such
representation during the life of the contract.
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LFUCG Non-Appropriation Clause

Contractor acknowledges that the LFUCG is a governmental entity, and the contract
validity is based upon the availability of public funding under the authority of its statutory
mandate.

In the event that public funds are unavailable and not appropriated for the performance
of the LFUCG's obligations under this contract, then this contract shall automatically
expire without penalty to the LFUCG thirty (30) days after written notice to Contractor of
the unavailability and non-appropriation of public funds. It is expressly agreed that the
LFUCG shall not activate this non-appropriation provision for its convenience or to
circumvent the requirements of this contract, but only as an emergency fiscal measure
during a substantial fiscal crisis, which affects generally its governmental operations.

In the event of a change in the LFUCG’s statutory authority, mandate and mandated
functions, by state and federal legislative or regulatory action, which adversely affects
the LFUCG’s authority to continue its obligations under this contract, then this contract
shall automatically terminate without penalty to the LFUCG upon written notice to
Contractor of such limitation or change in the LFUCG's legal authority.

Contention Process

Vendors who respond to this invitation have the right to file a notice of contention associated
with the RFP process or to file a notice of appeal of the recommendation made by the Director
of Central Purchasing resulting from this invitation.

Notice of contention with the RFP process must be filed within 3 business days of the
bid/proposal opening by (1) sending a written notice, including sufficient documentation to
support contention, to the Director of the Division of Central Purchasing or (2) submitting a
written request for a meeting with the Director of Central Purchasing to explain his/her
contention with the RFP process. After consulting with the Commissioner of Finance the Chief
Administrative Officer and reviewing the documentation and/or hearing the vendor, the
Director of Central Purchasing shall promptly respond in writing findings as to the compliance
with RFP processes. If, based on this review, a RFP process irregularity is deemed to have
occurred the Director of Central Purchasing will consult with the Commissioner of Finance, the
Chief Administrative Officer and the Department of Law as to the appropriate remedy.

Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP
recommendation by (1) sending a written notice, including sufficient documentation to support
appeal, to the Director, Division of Central Purchasing or (2) submitting a written request for a
meeting with the Director of Central Purchasing to explain his appeal. After reviewing the
documentation and/or hearing the vendor and consulting with the Commissioner of Finance
and the Chief Administrative Officer, the Director of Central Purchasing shall in writing, affirm
or withdraw the recommendation.
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SELECTION CRITERIA:

1 Overall Expertise of the Firm. (15 points total)
Include at least 3 similar projects

2. Overall Expertise of the Team members. (25 points total)
Include at least 2 similar projects in the last 5 years

3. Past Performance in the service cateqory. (25 points total)
Based on work for LFUCG and/or referenced clients.

4. Project Manager Qualifications. (15 points total)
Include at least 3 similar projects in the last 5 years

5. Office status and location of employees. (20 points total)

5.0 points - Prime has Fayette Co. HQ:

4.5 points - Prime has "local" HQ:

4.0 points - Prime has non-local Kentucky HQ:

3.5 points - Prime has non-local KY office:

1.0 to 3.0 points - Prime has no Kentucky office (consider distance):

Proposals shall contain the appropriate information necessary to evaluate based on
these criteria. A committee composed of government employees as well as
representatives of relevant user groups will evaluate the proposals.

Questions regarding this RFP shall be addressed to:

Theresa Maynard, Buyer Senior
Division of Central Purchasing
theresam@lexingtonky.gov

or submitted to the website at https://Ifucg.economicengine.com

The Deadline for Questions is Thursday, March 12”‘, 2014 at 2:00 pm local time.
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Affirmative Action Plan

All vendors must submit as a part of the proposal package the following items to the
Urban County Government:

1. Affirmative Action Plan for his/her firm;
2. Current Work Force Analysis Form;

Failure to submit these items as required may result in disqualification of the submitter
from award of the contract. All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor
Lexington, Kentucky 40507

All questions regarding this proposal must be directed to the Division of Central
Purchasing, (859)-258-3320.
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AFFIDAVIT

Comes the Affiant, , and after being
first duly sworn, states under penalty of perjury as follows:

1. His/her name is and he/she is the
individual ~ submitting the proposal or is the authorized representative
of , the entity

submitting the proposal (hereinafter referred to as "Proposer").

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract
and will maintain a "current” status in regard to those taxes and fees during the life of the
contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license,
if applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes and/or fees are delinquent or that a business license has not been
obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to
the Proposer will not violate any provision of the campaign finance laws of the

Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act.”

Continued on next page
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7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an
offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further, Affiant sayeth naught.

STATE OF

COUNTY OF

The foregoing instrument was subscribed, sworn to and acknowledged before me

by on this the day

of , 2013.

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE
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EQUAL OPPORTUNITY AGREEMENT

The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and sub-contractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

S e e e e e e ke e e e e e ek e e sk e e e ok de de ek e

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and
promoting. It is the Government's intent to affirmatively provide employment opportunities for those
individuals who have previously not been allowed to enter into the mainstream of society. Because of its
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. In following this commitment to Equal Employment Opportunity and
because the Government is the benefactor of the Federal funds, it is both against the Urban County
Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet.

Bidders

IWe agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities,
women, Vietnam veterans, handicapped and aged persons.

Signature Name of Business
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WORKFORCE ANALYSIS FORM

Name of Organization:

Date: / /

Categories

Total White

Latino

Black

Other

Total

Administrators

Professionals

Superintendents

Supervisors

Foremen

Technicians

Protective Service

Para-Professionals

Office/Clerical

Skilled Craft

Service/Maintenance

Total:

Prepared by:

Name & Title

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services. page 11




DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

Notice of requirement for Affirmative Action to ensure Equal Employment
Opportunities and Disadvantaged Business Enterprises (DBE) Contract
participation. Disadvantaged Business Enterprises (DBE) consists of Minority-
Owned Business Enterprises (MBE) and Woman-Owned Business Enterprises
(WBE).

The Lexington-Fayette Urban County Government has set a goal that not less
than ten percent (10%) of the total value of this Contract be subcontracted to
Disadvantaged Business Enterprises, which is made up of MBEs and WBEs.
The goal for the utilization of Disadvantaged Business Enterprises as
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal
will be expected to provide written explanations to the Director of the Division of
Purchasing of efforts they have made to accomplish the recommended goal, and
the extent to which they are successful in accomplishing the recommended goal
will be a consideration in the procurement process. Depending on the funding
source, other DBE goals may apply.

For assistance in locating Disadvantaged Business Enterprises Subcontractors contact:

Marilyn Clark, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor, Room 338
Lexington, Kentucky 40507
mclark@lexingtonky.gov
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Firm Submitting Proposal:

Complete Address:

Street City Zip

Contact Name: Title:

Telephone Number: Fax Number:

Email address:
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Lexington-Fayette Urban County Government
MWDBE PARTICIPATION GOALS

A. GENERAL

D

2)

3)

The LFUCG request all potential contractors to make a concerted effort to include
Minority-Owned (MBE), Woman-Owned (WBE) and Disadvantaged (DBE)
Business Enterprises as subcontractors or suppliers in their bids.

Toward that end, the LFUCG has established 10% of total procurement costs as a
Goal for participation of Minority-Owned, Woman-Owned and Disadvantaged
Businesses on this contract.

It is therefore a request of each Bidder to include in its bid, the same goal
(10%) for MWDBE participation and other requirements as outlined in this
section.

PROCEDURES

1)

2)

3)

4)

The successful bidder will be required to report to the LFUCG, the dollar amounts
of all payments submitted to Minority-Owned or Woman-Owned subcontractors
and suppliers for work done or materials purchased for this contract. (See
Subcontractor Monthly Payment Report)

Replacement of a Minority-Owned or Woman-Owned subcontractor or supplier
listed in the original submittal must be requested in writing and must be
accompanied by documentation of Good Faith Efforts to replace the subcontractor
/ supplier with another MWDBE Firm; this is subject to approval by the LFUCG.
(See LFUCG MWDBE Substitution Form)

For assistance in identifying qualified, certified businesses to solicit for potential
contracting opportunities, bidders may contact:

a) The Lexington-Fayette Urban County Government, Division of
Central Purchasing (859-258-3320)

The LFUCG will make every effort to notify interested MWDBE subcontractors
and suppliers of each Bid Package, including information on the scope of work,
the pre-bid meeting time and location, the bid date, and all other pertinent
information regarding the project.

DEFINITIONS

D

A Minority-Owned Business Enterprise (MBE) is defined as a business which is
certified as being at least 51% owned and operated by persons of African
American, Hispanic, Asian, Pacific Islander, American Indian or Alaskan Native
Heritage.
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2)

3)

4)

A Woman-Owned Business Enterprise (WBE) is defined as a business which is
certified as being at least 51% owned and operated by one or more Non-Minority
Females.

A Disadvantaged Business (DBE) is defined as a business which is certified as
being at least 51% owned and operated by a person(s) that are economically and
socially disadvantaged.

Good Faith Efforts are efforts that, given all relevant circumstances, a bidder or
proposer actively and aggressively seeking to meet the goals, can reasonably be
expected to make. In evaluating good faith efforts made toward achieving the
goals, whether the bidder or proposer has performed the efforts outlined in the
Obligations of Bidder for Good Faith Efforts outlined in this document will be
considered, along with any other relevant factors.

OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS

D

2)

3)

4

The bidder shall make a Good Faith Effort to achieve the Participation Goal
for MWDBE subcontractors/suppliers. The failure to meet the goal shall not
necessarily be cause for disqualification of the bidder; however, bidders not
meeting the goal are required to furnish with their bids written
documentation of their Good Faith Efforts to do so.

Award of Contract shall be conditioned upon satisfaction of the requirements set
forth herein.

The Form of Proposal includes a section entitled “MWDBE Participation Form™.
The applicable information must be completed and submitted as outlined below.

Failure to submit this information as requested may be cause for rejection of
bid.

DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS

D

2)

Bidders reaching the Goal are required to submit only the MWDBE Participation
Form.” The form must be fully completed including names and telephone
number of participating MWDBE firm(s); type of work to be performed:;
estimated value of the contract and value expressed as a percentage of the total
Lump Sum Bid Price. The form must be signed and dated, and is to be submitted
with the bid.

Bidders not reaching the Goal must submit the “MWDBE Participation Form™,
the “Quote Summary Form™ and a written statement documenting their Good
Faith Effort to do so. If bid includes no MWDBE participation, bidder shall enter
“None” on the subcontractor / supplier form). In addition, the bidder must submit
written proof of their Good Faith Efforts to meet the Participation Goal:
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aQ

Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade  publications; and
publications or trades targeting minority, women and disadvantaged
businesses not less than fifteen (15) days prior to the deadline for submission
of bids to allow MWDBE firms to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG Central Purchasing Economic Inclusion Outreach event

Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBEs of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities for
prime contractors and MWDBE firms

Requested a list of MWDBE subcontractors or suppliers from LFUCG

Economic Engine and showed evidence of contacting the companies on the
list(s).

Contacted organizations that work with MWDBE companies for assistance in
finding certified MWBDE firms to work on this project. Those contacted and
their responses should be a part of the bidder’s good faith efforts
documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBESs soliciting their participation in the contract not less that
seven (7) days prior to the deadline for submission of bids to allow them to
participate effectively.

Followed up initial solicitations by contacting MWDBEs to determine their
level of interest.

Provided the interested MWBDE firm with adequate and timely information
about the plans, specifications, and requirements of the contract.

Selected portions of the work to be performed by MWDBE firms in order to
increase the likelihood of meeting the contract goals. This includes, where
appropriate, breaking out contract work items into economically feasible units
to facilitate MWDBE participation, even when the prime contractor may
otherwise perform these work items with its own workforce.
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k. Negotiated in good faith with interested MWDBE firms not rejecting them as
unqualified without sound reasons based on a thorough investigation of their
capabilities. Any rejection should be so noted in writing with a description as
to why an agreement could not be reached.

m. Included documentation of quotations received from interested MWDBE firms
which were not used due to uncompetitive pricing or were rejected as
unacceptable and/or copies of responses from firms indicating that they would
not be submitting a bid.

n. Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform
the contract work with its own forces will not be considered a sound reason
for rejecting a MWDBE quote. Nothing in this provision shall be construed to
require the bidder to accept unreasonable quotes in order to satisfy MWDBE
goals.

0. Made an effort to offer assistance to or refer interested MWDBE firms to
obtain the necessary equipment, supplies, materials, insurance and/or bonding
to satisfy the work requirements of the bid proposal

p. Made efforts to expand the search for MWBE firms beyond the usual
geographic boundaries.

. Other--any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith efforts to include MWDBE
participation.

0

Failure to submit any of the documentation requested in this section may be cause
for rejection of bid. Bidders may include any other documentation deemed
relevant to this requirement. Documentation of Good Faith Efforts are to be
submitted with the Bid, if the participation Goal is not met.
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MINORITY BUSINESS ENTERPRISE PROGRAM

Marilyn Clark

Minority Business Enterprise Liatson

Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street

Lexington, KY 40507
mclark@lexingtonky.gov

859-258-3323

OUR MISSION: The mussion of the Minority Business Enterprise Program is to facilitate the full
participation of minority and women owned businesses in the procurement process and to promote
economic inclusion as a business imperative essential to the long term economic viability of Lexington-
Fayette Urban County Government.

To that end the city council adopted and implemented resolution 167-91—Disadvantaged Business
Enterprise (DBE) 10% Goal Plan in July of 1991. The resolution states in part (a full copy is available in
Central Purchasing):

“A Resolution supporting adoption of the administrative plan for a ten percent (10%)
Minimum goal for disadvantaged business enterprise participation in Lexington-
Fayette Urban County Government construction and professional services contracts;
Providing that as part of therr bids on 1.FUCG construction contracts, general
Contractors shall make a good faith effort to award at least ten percent (10%) of
All subcontracts to disadvantaged business enterprises; providing that divisions of
LEFUCG shall make a good faith effort to award at least ten percent of their
Professional services and other contracts to disadvantaged business enterprises...”

A Disadvantaged Business Enterprise is defined as a business that has been certified as being at least 51%
owned, operated and managed by a U.S. Citizen of the following groups:

African-American

Hispanic-American

Asian/Pacific Islander

Native American/Native Alaskan
Non-Minority Female

Liconomically and Socially Disadvantaged
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We have compiled the list below to help you locate certified MBE, WBE and DBE certified businesses.
Below 1s a listing of contacts for LFUCG Certified MWDBLESs in Economic Engine

(hetps:/ /Mfucg.cconomicengine.com)

Business

Contact

Email Address

Phone

LFUCG

Marilyn Clark

mclark(@lexingtonky.gov

859-258-3323

Commerce Lexington — Minority
Business Development

Tyrone Tyra

tryra{@commercelexington.com

859-226-1625

Tri-State Minority Supplier Diversity
Council

Sonya Brown

sbrown(@tsmsdc.com

502-625-0137

Small Business Development Council

Dee Dee Harbut
UK SBDC

dharbur(@uky.edu

Shiree Mack

smack({@ukv.edu

Community Ventures Corporation

James Coles

jcoles(@cycky.org

859-231-0054

KY Department of Transportation

Melvin Bynes

Melvin.bvnes(@ky.gov

502-564-3601

Shella Eagle Shella.Eagle(@ky.gov 502-564-3601
Ohio River Valley Women’s Rea Waldon rwaldon(@gcul.org 513-487-6334

Business Council (WBENC)

Kentucky MWBE Certification Program

Yvette Smith, Kentucky
Finance Cabinet

Yvette.Smith(@ky.gov

502-56+4-8099

National Women Business Ownet’s
Council (NWBOC)

Janet Harris-Lange

janct{@nwboc.org

800-675-5066

Small Business Administration

Robert Coffev

roberteoffey(@sba.gov

502-582-5971

LaVoz de Kentucky

Andres Cruz

lavozdeky(@yahoo.com

859-621-2106

The Key News Journal

Patrice NMuhammad

paatdcem(@keynewsjournal.com

859-373-9428
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LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference #

The MWDBE subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any
substitution 1s made or the total value of the work is changed prior to or after the job is in progress,
it 1s understood that those substitutions must be submitted to Central Purchasing for approval
immediately.

MWDBE Company, Wortk to be Total Dollar Value of % Value of Total
Name, Address, Performed the Work Contract
Phone, Email
1.
2.
3.
4.

The undersigned company representative submits the above list of MWDBE firms to be used in
accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the
termination of the contract and/or be subject to applicable Federal and State laws concerning false statements
and false claims.

Company Company Representative

Date Title
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LFUCG MWDBE SUBSTITUTION FORM
Bid/RFP/Quote Reference #

The substituted MWDBE subcontractors listed below have agreed to participate on this Bid/RFP/Quote.
These substitutions were made prior to or after the job was in progress. These substitutions were made for
reasons stated below and are now being submitted to Central Purchasing for approval. By the authorized
signature of a representative of our company, we understand that this information will be entered into our file
for this project.

SUBSTITUTED MWDBE Formally Work to Be Reason for the Total Dollar % Value of Total
MWDBE Company Contracted/ Name, Performed Substitution Value of the Contract
Name, Address, Phone, Address, Phone, Work
Email Email
1.
2.
3.
4,

The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to
applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title
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MWDBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference #
The undersigned acknowledges that the minority subcontractots listed on this form
did submit a quote to participate on this project.

Company Name Contact Person
Address/Phone/Email Bid Package / Bid Date
MWDBE Contact Contact Date Services Method of Total dollars $$ MBE *
Company Address Person Information Contacted | to be Communication| Do Not Leave AA
(work phone, performed | (email, phone Blank HA
Email, cell) meeting, ad, (Attach AS
event ctc) Documentation) NA
Female

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/
NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination
of the contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Company Company Representative

Date Title
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LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LEFUCG has a 10% goal plan adopted by city council to increase the participation ot minority and women owned businesses in
the procurement process. In order to measure that goal LIFUCG will track spending with MWDBE vendors on a monthly basis. By
the signature below of an authorized company representative, vou certify that the information s correct, and that cach of the
representations set forth below is true. Any misrepresentation may result in termination of the contract and/or prosccution under
applicable Federal and State laws concerning false statements and false claims. Please submt this form monthly to the Division of
Central Purchasing/ 200 Fast Main Street / Room 338 / Lexington, KY 40507,

Bid/RFP/Quote #
Total Contract Amount Awarded to Prime Contractor for this Project

Project Name/ Contract # Work Period/ From: To:

Company Name: Address:

Federal Tax 1D: Contact Person:

Subcontractor | Description Total % of Total Total Purchase Order Scheduled Scheduled
Vendor ID of Work Subcontract Contract Amount number for Project Project End
(name, Amount Awarded to Paid for this | subcontractor work Start Date Date
address, Prime for Period (please attach PO)

phone, email this Project

By the signature below of an authorized company representative, you certify that the information is correct, and that
cach of the representations set forth below is true. Any misrepresentations may result in the termination of the contract
and/or prosecution under applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title
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LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote #

By the signature below of an authorized company representative, we certify that we
have utilized the following Good Ifaith Efforts to obtain the maximum participation
by MWDBE business enterprises on the project and can supply the appropriate
documentation.

Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade  publications; and
publications or trades targeting minority, women and disadvantaged
businesses not less than fifteen (15) days prior to the deadline for submission
of bids to allow MWDBE firms to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG Central Purchasing Economic Inclusion Outreach event

Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBEs of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms

Requested a list of MWDBE subcontractors or suppliers from LFUCG
Economic Engine and showed evidence of contacting the companies on the

list(s).

Contacted organizations that work with MWDBE companies for assistance
in finding certified MWBDE firms to work on this project. Those contacted
and their responses should be a part of the bidder’s good faith efforts
documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBEs soliciting their participation in the contract not less that
seven (7) days prior to the deadline for submission of bids to allow them to
participate effectively.

Followed up initial solicitations by contacting MWDBEs to determine their
level of interest.

Provided the interested MWBDE firm with adequate and timely information
about the plans, specifications, and requirements of the contract.

Selected portions of the work to be performed by MWDBE firms in order to

increase the likelihood of meeting the contract goals. This includes, where
appropriare, breaking out contract work items into economically feasible
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units to factlitate MWDBIS participation, even when the prime contractor
may otherwise perform these work items with its own workforce

Negotiated in good faith with interested NWDBE firms not rejecting them
as unqualified without sound reasons based on a thorough investigation of
their capabilittes.  Any rejection should be so noted 1n wrting with a
description as to why an agreement could not be reached.

Included documentation of quotations received from interested MWDBE
firms which were not used due to uncompetitive pricing or were rejected as
unacceptable and/or copies of responses from firms indicating that they
would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to
perform the contract work with its own forces will not be considered a
sound reason for rejecting a MWDBE quote. Nothing in this provision shall
be construed to require the bidder to accept unreasonable quotes in order to

satisfy MWDBE goals.

Made an effort to offer assistance to or refer interested MWDBE firms to
obtain the necessary equipment, supplies, materials, insurance and/or
bondng to satisty the work requirements of the bid proposal

Made efforts to expand the search for MWBE firms beyond the usual
geographic boundaries.

Other - any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith ecfforts to include MWDBE
participation.

Failure to submit any of the documentation requested in this section may be
cause for rejection of bid. Bidders may imclude any other documentation
deemed relevant to this requirement. Documentation of Good Faith Efforts
are to be submutted with the Bid, if the participation Goal 1s not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
in termination of the contract and/or be subject to applicable I'ederal and State laws concerning

false statements and claims.

Company

Company Representative

Date

Title
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GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational
Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS
Chapter 338. The Respondent also agrees to notify the LFUCG in writing
immediately upon detection of any unsafe and/or unhealthful working conditions
at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG
harmless from all penalties, fines or other expenses arising out of the alleged
violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal, and
such addenda shall be made a part of this RFP. Before submitting a proposal, it
Is incumbent upon each proposer to be informed as to whether any addenda
have been issued, and the failure to cover in the bid any such addenda may
result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals,
to award in whole or part, and to waive minor immaterial defects in proposals.
LFUCG may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any
time prior to the opening; however, no oral modifications will be allowed. Only
letters, or other formal written requests for modifications or corrections of a
previously submitted proposal which is addressed in the same manner as the
proposal, and received by LFUCG prior to the scheduled closing time for receipt
of proposals, will be accepted. The proposal, when opened, will then be corrected
in accordance with such written request(s), provided that the written request is
contained in a sealed envelope which is plainly marked “modifications of
proposal’”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.
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10.

11.

12.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful
Respondent shall warrant that it is familiar with and understands all provisions
herein and shall warrant that it can comply with them. No additional
compensation to Respondent shall be authorized for services or expenses
reasonably covered under these provisions that the proposer omits from its
Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are
not performed in an acceptable manner to the LFUCG, the LFUCG may cancel
this contract for cause by providing written notice to the proposer, giving at least
thirty (30) days notice of the proposed cancellation and the reasons for same.
During that time period, the proposer may seek to bring the performance of
services hereunder to a level that is acceptable to the LFUCG, and the LFUCG
may rescind the cancellation if such action is in its best interest.

A. Termination for Cause

(1)  LFUCG may terminate a contract because of the contractor’s failure
to perform its contractual duties

(2)  If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a
specified date by which the contractor shall cure the identified
deficiencies. LFUCG may proceed with termination if the contractor
fails to cure the deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be

terminated shall include, but shall not necessarily be limited to:
(a) Failure to perform the contract according to its terms,
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13.

14.

15.

conditions and specifications;

(b)  Failure to make delivery within the time specified or according
to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens
filed pursuant to the provisions of KRS Chapter 376, or letters
of indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor;
or

(f)  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of
that intent, Payment for services or goods received prior to termination shall be
made by the LFUCG provided these goods or services were provided in a
manner acceptable to the LFUCG. Payment for those goods and services shall
not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It is
expressly acknowledged that LFUCG shall never be required or obligated to
consent to any request for assignment or subcontract; and further that such
refusal to consent can be for any or no reason, fully within the sole discretion of
LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or
other action has been duly taken authorizing the Respondent to enter into this
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16.

17.

18.

19.

Contract. The Respondent will provide LFUCG with a copy of a corporate
resolution authorizing this action and a letter from an attorney confirming that the
proposer is authorized to do business in the State of Kentucky if requested. All
proposals must be signed by a duly authorized officer, agent or employee of the
Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and
venue in such Court for the limited and sole purpose of proceedings relating to
this Contract or any rights or obligations arising thereunder. Service of process
may be accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which
would, if adversely determined, have a materially adverse effect on the authority
or ability of Respondent to perform its obligations under this Contract, or which
question the legality, validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and such
term or provision shall be deemed stricken.

Signature Date
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RISK MANAGEMENT PROVISIONS
INSURANCE AND INDEMNIFICATION

RFP #13-2014 Request for Qualifications for Professional Engineering Services

1.0

2.0.

3.0

DEFINITIONS.

The CONTRACTOR understands and agrees that the Risk Management Provisions of this
Contract define the responsibilities of the CONTRACTOR to the OWNER.

As used in these Risk Management Provisions, the terms "CONTRACTOR" and "OWNER"
shall be defined as follows:

a. ‘CONTRACTOR” means the contractor and its employees, agents, servants,
owners, principals, licensees, assigns and subcontractors of any tier.

b. ‘OWNER” means the Lexington-Fayette Urban County Government and its
elected and appointed officials, employees, agents, boards, consultants, assigns,
volunteers and successors in interest.

INDEMNIFICATION AND HOLD HARMLESS PROVISION

CONTRACTOR shall defend, indemnify, and hold harmless OWNER from and against
all liability, claims, losses, actions, costs, expenses, obligations, fines, and assessments
of whatever kind, including defense costs and attorney’s fees, that are in any way
incidental to or connected with, or that arise or are alleged to have arisen, directly or
indirectly, in whole or in part, from or by: (a) CONTRACTOR’s negligent acts or
intentional misconduct, or errors or omissions, in connection with the performance of this
contract, (b) CONTRACTOR's performance or breach of the contract provided the claim
or loss is attributable to death, iliness, personal injury, or property loss or damage or loss
of use, and not caused by a negligent act or omission, or the willful misconduct of the
OWNER, or (c) the condition of any premises, equipment or other property being used or
operated by the CONTRACTOR in connection with the performance of this contract. In
the event OWNER is alleged to be liable based upon the actions or inactions of
CONTRACTOR, CONTRACTOR shall defend such allegations and shall bear all costs,
fees and expenses of such defense, including but not limited to, all attorneys’ fees and
expenses, court costs, and expert witness fees and expenses, using attorneys approved
in writing by OWNER, which approval shall not be unreasonably withheld. This
Indemnification and Hold Harmless Provision shall in no way be limited by any financial
responsibility or insurance requirements, and shall survive the termination of this
contract.

FINANCIAL RESPONSIBILITY

The CONTRACTOR understands and agrees that it shall, prior to final acceptance of its bid
and the commencement of any work, demonstrate the ability to assure compliance with the
Indemnity Agreement and other provisions of this Contract.
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4.0

INSURANCE REQUIREMENTS

BIDDERS' ATTENTION IS DIRECTED TO THE INSURANCE REQUIREMENTS BELOW,
AS BIDDERS MUST CONFER WITH THEIR RESPECTIVE INSURANCE AGENTS,
BROKERS, OR CARRIERS TO DETERMINE IN ADVANCE OF BID SUBMISSION THE
AVAILABILITY OF THE INSURANCE COVERAGES AND ENDORSEMENTS REQUIRED
HEREIN. IF AN APPARENT LOW BIDDER FAILS TO COMPLY STRICTLY WITH THE
INSURANCE REQUIREMENTS BELOW, THAT BIDDER MAY BE DISQUALIFIED FROM
AWARD OF THE CONTRACT.

41 Required Insurance Coverage

CONTRACTOR shall procure and maintain for the duration of this contract the following
or equivalent insurance policies at no less than the limits shown below and cause its
subcontractors to maintain similar insurance with limits acceptable to OWNER in order to
protect OWNER against claims for injuries to persons or damages to property which may
arise from or in connection with the performance of the work hereunder by CONTRACTOR.
The cost of such insurance shall be included in any bid:

Coverage Limits

General Liability $1 million per occurrence, $2 million aggregate
(Insurance Services Office Form CG 00 01) or $2 million combined single limit

Commercial Automobile Liability combined single, $1 million per occurrence

(Insurance Services Office Form CA 0001)

Professional Liability $1 million per occurrence, $2 million aggregate
Worker's Compensation Statutory
Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

a. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

b. The General Liability Policy shall be primary to any insurance or self-insurance
retained by OWNER.

¢. The General Liability Policy shall include a Products and Completed Operations
endorsement or Premises and Operations Liability endorsement unless it is deemed
not to apply by OWNER.

d. The General Liability Policy shall have a Professional Liability endorsement
(including Errors and Omissions) for any services performed pursuant to the contract,
and/or a separate Professional Liability Policy shall be obtained unless it is deemed not
to apply by OWNER.
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4.2

4.3.

44.

OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or
non-renewed.

The Professional Liability policy shall be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available. If
not commercially available, CONTRACTOR shall notify OWNER and obtain similar
insurance that is commercially available and acceptable to OWNER.

The General Liability Policy shall include a Pollution Liability endorsement unless it is
deemed not to apply by OWNER.

The General Liability Policy shall include an Environmental Casualty endorsement
unless it is deemed not to apply by OWNER.

Said coverage shall be written by insurers acceptable to OWNER and shall be in a
form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of no less than VI, as
defined by the most current Best's Key Rating Guide shall be deemed automatically
acceptable.

Additional insurance coverage and amounts required, if any, are stated below:
NONE
Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring
policy must be submitted to OWNER, and may be submitted on a manually signed
renewal endorsement form. If the policy or carrier has changed, however, new
evidence of coverage must be submitted in accordance with these Insurance
Requirements.

Deductibles and Self-Insured Programs

IF CONTRACTOR INTENDS TO SUBMIT SELF-INSURANCE PLAN FOR BID,
THIS MUST BE FORWARDED TO LEXINGTON-FAYETTE URBAN COUNTY
GOVERNMENT, DIVISION OF RISK MANAGEMENT, 200 EAST MAIN STREET,
LEXINGTON, KENTUCKY 40507 NO LATER THAN A MINIMUM OF FIVE (5)
WORKING DAYS PRIOR TO BID OPENING DATE. Self-insurance programs,
deductibles, and self-insured retentions in insurance policies are subject to separate
approval by Lexington-Fayette Urban County Government's Division of Risk
Management, upon review of evidence of CONTRACTOR'S financial capacity to
respond to claims. Any such programs or retentions must provide OWNER with at
least the same protection from liability and defense of suits as would be afforded by
first-dollar insurance coverage. If CONTRACTOR satisfies any portion of the
insurance requirements through deductibles, self-insurance programs, or self-
insured retentions, CONTRACTOR agrees to provide Lexington-Fayette Urban
County Government, Division of Risk Management, the following data prior to the
final acceptance of bid and the commencement of any work:
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5.0

4.5.

4.6.

a. CONTRACTOR'S latest audited financial statement, including auditor's
notes.

b. Any records of any self-insured trust fund plan or policy and related
accounting statements.

C. Actuarial funding reports or retained losses.

d. CONTRACTOR'S Risk Management Manual or a description of
CONTRACTOR'S self-insurance and risk management program.
e. A claim loss run summary for the previous five (5) years.

f. Self-Insured Associations will be considered.
Verification of Coverage

Prior to award of bid, CONTRACTOR agrees to furnish OWNER with all applicable
Certificates of Insurance signed by a person authorized by the insurer to bind
coverage on its behalf. If requested, CONTRACTOR shall provide OWNER copies
of all insurance policies, including all endorsements.

Right to Review, Audit and Inspect
CONTRACTOR understands and agrees that OWNER may review, audit and

inspect any and all of CONTRACTOR'S records and operations to insure
compliance with these Insurance Requirements.

SAFETY AND LOSS CONTROL

5.1.

5.2.

5.3.

CONTRACTOR agrees to adhere to and comply with William-Steiger Act, enacted
December 1970, and all other federal, state and local safety and environmental
laws, regulations and ordinances. The CONTRACTOR shall provide all
safeguards, safety devices and protective equipment, and take any other action
necessary to protect the life, health and safety and property of all persons on the
job site, the public and the owner.

The current Kentucky Occupational Safety and Health Standards of the
Construction Industry 29 CFR Part 1926 adopted by 803 KAR 2:030 and the
Kentucky Occupational Safety and Health Standard for General Industry 29 CFR
Part 1910 as adopted by KAR

2:010, and as promulgated by the Kentucky Occupational Safety and Health
Standards Board and as amended or modified, are hereby incorporated into and
made an integral part of the Contract with full compliance the responsibility solely of
the CONTRACTOR.

The CONTRACTOR understands and agrees that the OWNER shall be permitted,

but not obligated, to inspect the work place, operations, machinery and equipment
involved in this Contract and review and audit any and all CONTRACTOR'S records
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and documents as deemed necessary by the OWNER to assure compliance with
any and all of the provisions of this Contract and maximize the protection of the
OWNER. Safety on the job, however, remains solely the responsibility of the
CONTRACTOR.

6.0 DEFINITION OF DEFAULT

CONTRACTOR understands and agrees that the failure to comply with any of these
insurance, safety, or loss control provisions shall constitute default under this Contract.
CONTRACTOR also agrees that OWNER may elect at its option any single remedy or
penalty or any combination of remedies and penalties, as available, including but not limited
to purchasing insurance and charging CONTRACTOR for any such insurance premiums
purchased, or suspending or terminating this Contract.

00302720
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Request for Qualifications (RFQ) for
Professional Engineering Services

1. Background

Lexington-Fayette Urban County Government (LFUCG) is accepting Statements of Qualifications
(SOQs) from interested consulting engineering firms for professional engineering services,
including design, bidding assistance and construction administration for infrastructure
improvements. This RFQ shall serve as the initial step in solicitations for specific projects. Pre-
qualifications of firms will be followed by solicitations of design fee bids for specific projects from
select firms. Approval of consultants’ Pre-qualifications does not constitute a guarantee of being
awarded projects at any point in the future; there will be no guarantee of work for any firm or
firms. Selected consultants will be pre-qualified in six (8) separate categories of projects under
separate contracts, and the possible numbers of firms that will be prequalified in this process are
listed for each category:

Contract 1 - Roadway corridor and intersection design/planning — maximum number of firms 6

Contract 2 - Right-Of-Way or easement acquisition — maximum numbers of firms 4

Contract 3- Construction drawings review for DOE manual compliance — maximum number of
firms 4

Contract 4 -  Structures or bridge design — maximum number of firms 6

Contract 5- Pedestrian, bike, or multimodal trail design/planning — maximum number of firms
6

Contract 6 - Traffic signal design — maximum number of firms 4

Contract 7 - Geotechnical testing, analysis and design (subgrade improvements, foundations,
pavement design or rehabilitation, etc.) — maximum number of firms 4

Contract 8-  Construction inspection — maximum number of firms 4

Consultants may request prequalification in any or all of the listed project types. Engineering
services for other projects not detailed above shall be solicited in a separate procurement.

The Urban County Government reserves the right to re-solicit qualifications after each prequalified
firm has had the opportunity to submit fees for at least one project. However, if a firm that
submitted Pre-qualifications in response to this solicitation experiences a change in staffing or
expertise that substantially changes their qualifications to perform work under this program, they
must communicate the change in qualifications to LFUCG in written addenda.



2. Contract Type and Contracting Process

Each prequalified firm shall be awarded with an indefinite service delivery contract. Projects
assigned to prequalified consultants shall be completed on a negotiated fee basis, authorized in an
approved Project Assignment. Only the approval of a project-specific Project Assignment shall
constitute a notice to proceed on specific projects.

The intent of this procurement process is to assign projects to contracted firms on a rotational
basis. LFUCG will rank proposers and select all qualified consultants in each project category for
design work for a 365 day period beginning from contract execution date. LFUCG will have the
option to renew the indefinite delivery contracts on an annual basis, at its sole discretion. LFUCG
will also reserve the option to add additional qualified firms using another, identical RFQ process.

The firms will be initially ranked by their point totals based on the evaluation criteria. After the
selection ranking, the firm with the highest total dollar value of Division of Engineering (DOE)
contracts over the last 24 months (from the date of advertisement of this RFQ) will be placed at the
bottom of the list for new project work. The process will continue until all firms with recent DOE
work have been ranked from highest value of DOE contracts to the lowest value of DOE contracts
over the last 24 months. The remaining firms that have not been awarded any DOE contracts over
the last 24 months will then be ranked according to their point totals from the initial rankings with
the highest scored team being the number one team on the list.

When LFUCG initiates a particular project, the three highest ranked firms in that particular category
of project will be asked to submit a fee proposal to perform the engineering services described by
LFUCG, which will generally include the provisions of Section 3 below. The cost proposal shall use
the hourly rates submitted and be based upon a man-hour projection. If more than one year has
passed since the firm was prequalified, the cost proposal shall confirm in writing that the firm’s
qualifications have not changed. NOTE: firms will be allowed to adjust their hourly rates on the
third anniversary date of their executed agreement for proposals to be submitted in the coming
years (and every three years after that for long-duration contracts). The firm submitting the lowest
and best cost proposal will be given a written Project Assignment, If DOE and the firm currently
under consideration cannot reach a final agreement for professional services, the next lowest fee
firm will be asked to negotiate. If the second negotiation does not produce a written authorization to
proceed, DOE will then initiate negotiation with the third firm. If that negotiation fails, DOE will
solicit cost proposals from the next three ranked firms. The cycle will continue until negotiations
lead to a written authorization to proceed. All firms who provided written cost proposals, were
selected for negotiations, but were not issued a written authorization to proceed will be placed at
the bottom of the list. Firms that provide a written cost proposal but are not invited to negotiate
shall not lose their place on the consideration list.

As each firm is issued a Project Assignment for a specific project, they will then be moved to the
bottom of the list, giving the next three highest ranked firms the opportunity to provide bids for the
next project. When LFUCG initiates a particular project, any of the current highest ranked firms
may decline the project if it does not have current capacity to complete the work. A firm may
decline up to two projects without being moved to the bottom of that categories list. After declining
a third project, the firm will then be moved to the bottom of the list.

LFUCG will assess the performance of the consultants at the conclusion of each project based on
the quality of contract documents, the satisfactory completion of Project Assignments, and
adherence to project budget and schedule. Written performance evaluations shall be kept on file
with copies provided to the consultant. LFUCG, at its sole discretion, reserves the right to disqualify
consultants from future Project Assignments based on performance.



3. General Project Description

The Consultant shall perform professional services as hereinafter stated which include customary
civil, geotechnical, mechanical, structural, electrical, storm, and sanitary engineering services as
related to the design, bidding, and construction administration of LFUCG projects. All work shall be
conducted in accordance with the LFUCG DOE Manuals, to the best extent practical. Services

during design may include:

Review of DOE/LFUCG supplied or referenced information related to the project.

Preparation of and adherence to a specific project schedule that ensures compliance with
required project completion deadlines.

Field Surveying will provide the latest photographic mapping and digital information that is
available for the project assignment).

Deed research / easement preparation as required. Easements may be in the form of
metes and bounds, centerline, or platted as directed by DOE/LFUCG. If easement
acquisition is included in the scope of services of the design consuitant, easement
negotiations with property owners will be the responsibility of the consultant.

Geotechnical investigations as necessary to support design services, as well as testing and
certifications during construction.

Detailed design for new installations, replacement projects, or site specific specification of
rehabilitation requirements and methods.

Preparation of ail permit applications (Corps of Engineers (COE), Division of Water (DOW),
Kentucky Department of Highways (KDOH), LFUCG, Federal Emergency Management
Agency (FEMA), railroad, other).

Preparation of Storm Water Pollution Prevention Plans (SWPPPs) and/or Erosion and
Sediment Control Plans as required.

Preparation of Contract Documents (Plans and Specifications) in a suitable format for
bidding and consistent with all DOE/Division of Traffic Engineering (DOTE)/LFUCG
standards. (NOTE: DOE/DOTE may provide each consultant standard front end and
technical specifications for their use. However, the consultant shall be responsible for
reviewing the documents and incorporating project-specific elements as necessary for each
project.).

Preparation of Engineer’s pre-bid Opinion of Project Costs.

Design meetings: kick-off, progress at 30% and 75% complete, final review.

Services during Bidding, including but not limited to the following, may or may not be included in an
approved project assignment:

Conduct pre-bid conference
Respond to questions and issue addenda as necessary
Bid review and evaluation and provide recommendation of award

Enter quantities into Unit Price Contract spreadsheet and solicit the UPC contractors



Services during Construction, including but not limited to the following, may or may not be included
in the Scope of Services for specific task orders:

e Contract administration

= Review and approval of shop drawings

= Responses to contractor requests for information (RFls)

* Review and approval of pay requests and change order requests

» Preparation of Record Drawings/as-builts in hard copy and electronic formats, as directed
by the DOE.

* Provide Global Positioning Systems (GPS) coordinates for all constructed features in
accordance with LFUCG standards

= Final Inspection and preparation of punchlist
= Project start-up and preparation of operations and maintenance manuals (pump stations)
= Project Certification

* Meetings — consultant will be responsible for agenda and preparation of meeting summary
o Preconstruction
o Monthly progress meetings
o Project closeout meeting

¢ Resident Observation — full-time, on-site, including preparation of record drawings
e Provide as-built drawings

4. Submittals

Each firm responding to this RFQ shall submit individual SOQ’s for each project cateqory
for which they request to be prequalified. Individual SOQ’s should be spiral or comb bound
to allow ease for archiving (no 3-ring binders). Each firm must submit one (1) master
hardcopy, (1) electronic version in PDF format on a flash drive or CD and seven (7)
duplicates (hardcopies) for each project category. Statements of Qualification shall be
structured as follows:

Section

1. Letter of Transmittal (one page maximum)
e Clearly specify the project category(ies) for which Pre-qualifications are being
requested.

2. Firm Qualifications (two pages maximum)
e Provide an executive summary explaining why the firm should be selected to
provide services for DOE projects, along with general information about the firm
(and subconsultants) related to their history and general qualifications specific to the
project category in which they believe they are qualified. Provide specific information
related to qualifications to complete the project types for which prequalification
consideration is requested.

3. Project Team (six_ pages maximum)
e Provide an organizational chart identifying project manager, project engineers,
surveyors, geotechnical subconsultant (as necessary), Disadvantaged Business
Enterprise (DBE) Firm / Minority Business Enterprise Firm (MBE), and others as




required. The identified team members must have measurable experience and
contributions associated with the projects identified in Item 5 below. The
organizational chart should clearly indicate the services to be provided by all sub-
consultant firms. Include locations and one-page resumes of key project team
individuals that will be providing substantial contributions to work products.

4. List of Clients for Which Similar Work has Been Performed (one page maximum)
e Provide client name, contact person, contact phone number and email address, and
identify by name similar projects completed for each client.

5. List of Similar Projects Within the Desired Category (two pages maximum)

e Provide the project name, date, services provided, and a project description
detailing the scope of the project and project construction cost. List only those
projects where a key member of the project team provided a substantive
contribution to the project completion. .

6. Local Office (one page maximum)

e Statement of presence of local office(s) for all firms comprising a Project Team,
when the local office was established, local office staffing (number in each local
office), and local office utilization (estimated percent of potential project services to
be performed by the local offices). “Local office” shall be defined as being located in
counties served by the Bluegrass Area Development District (see BGADD.org for a
complete list). The attached form (Attachment 1) shall be used for this information.

7. Disadvantaged Business Enterprise (DBE) Involvement (one page maximum)
e Provide a statement regarding the commitment to meeting the goals of LFUCG's
DBE program (see below).

5. Disadvantaged Business Enterprise (DBE) Notice

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayette Urban County Government has set a goal that not less than ten percent
(10%) of the total value of work conducted in this program be subcontracted to DBEs. The goals
for the utilization of certified DBEs as subcontractors are recommended goals. Consultants who fail
to meet such goals will be expected to provide written explanation to the EEO Officer and the
Director of the Division of Purchasing of efforts they have made to accomplish the recommended
goals, and the extent to which they are successful in accomplishing the recommended goals will be
a consideration in the procurement process. For assistance in locating DBE subcontractors contact
the following Urban County Government agency:

Marilyn Clark, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street
Lexington, KY 40507
(859) 258-3323

Note: Consultants may, but are not required to, identify specific DBE subconsultants in their Pre-
qualifications submittal. However, they must state their commitment to meeting the goals of
LFUCG’s DBE initiatives in each Task Order they are awarded.



6. Selection Criteria (Attachment 2)

Firms will be individually ranked for each category included in their proposals. The following criteria
will be used by the evaluation committee to rank prospective firms:

Overall expertise of the firm in service category 15 points

Overall expertise of the Team members i |n serwce category ¥ 25 points

Past performance in the sennce category 25 points

Project Manager Qualifications 15 points

Office status and location of employees “ 20 points

TOTAL.: 100 points

Notes:

1. Firms must have relevant experience in at least three similar projects to be rated as

“acceptable”. Individual Project Team members should demonstrate significant experience
in at least two similar projects in the last five years to be rated as “acceptable”.

Past performance on infrastructure projects completed under a government contract or
government specifications.

Project Manager must have relevant experience with at least three projects in the last five
years to receive maximum points.

Factors considered: Fayette County headquarters; Fayette County office established more
than 12 months prior to issuance of this RFQ; office established in Bluegrass Area
Development District counties more than 12 months prior to issuance of this RFQ. Project
Manager must be located in the local office to be rated as “acceptable”. Proposals should
clearly present all information regarding all firms submitting as a “team”. If the Prime firm
qualifies for multiple point assignments, the highest one will be assigned.




Attachment 1

Project Team Location(s)

Prime Consultant Location (City, Sta(e)

No. of Employees
expected to work
on DOE projects

Date Off‘,iyce Total Number.
Established | of Employees

Headquarters

Local Office

PM Location

' SubConsultants

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Notes:

“Headquarters” refers to the corporate office that provides project support to the local office,
if applicable. If support comes from multiple locations, use the blank spaces in the form to
provide relevant information.

Listing of sub-consultants is optional and should only be provided if the prime consultant
considers the sub-consultant(s) services to be essential to meeting the required
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in
the SOQ that provides a commitment to be a part of the prime consultant's team in
providing the stated services. In such cases, for the purpose of evaluating the proposals,
committed sub-consultants will be considered to be part of the prime consuitant's
workforce. Prime consultants face potential disqualification from future work if DOE finds
that the identified sub-consultants are not being utilized to deliver assigned work products.
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Stantec Consulting Services Inc.
400 East Vine Street, Suite 300
Lexington KY 40507-1532

Tel: (859) 233-2100

, Sta ntec Fax: (859) 254-9664

March 26, 2014

Attention: Theresa Maynard — Buyer Senior
Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

Dear Ms. Maynard,

Reference: Transmittal Letter for RFP #13-2014

Stantec seeks prequalification in the following five areas:
1. Contract 1 —Roadway corridor and intersection design/planning
2. Contract 4—Structures or bridge design
3. Contract 5—Pedestrian, bike, or multimodal trail design/planning
4. Contract 6—Traffic signal design
5. Contract 7 - Geotechnical testing, analysis, and design
Per LFUCG's final addendum, qualifications for each contract are combined in this volume and separated by

tabs for each contract. Information relevant to all five contracts—local office, DBE plan, resumes, and
forms—appear as their own tabs as noted in the table of contents.

Regards,

STANTEC CONSULTING SERVICES INC.

o Moottt

Richard Sutherland

Senior Principal

Phone: (859) 233-2100

Fax: (859) 254-9664
Richard.Sutherland@stantec.com

Design with community in ming
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Roadway Corridor & Infersection
Design/Planning

Lexington-Fayette Urban County Government
RFP #13-2014



Firn Qualifications

The Stantec community unites more than 13,000 employees working in over 200 locations. —

Our work—professional consulting in planning, engineering, architecture, interior design,

landscape architecture, surveying, environmental sciences, project management, and B

project economics—begins at the intersection of community, creativity, and client

g L
relationships. With a long-term commitment to the people and places we serve, Stantec
has the unique ability to connect to projects on a personal level and advance the ~
quality of life in communities across the globe. We're active members

of the communities
we serve. That's why at
Stantec, we always

Projects under this contract may not be about deciding what to do but rather d()blg n with commun lty

about deciding how to do it. You'll need a project partner that can help you 1 mind.
- S

Why Select Stantec to Provide Roadway and
Intersection Design and Planning Services?

identify the best solutions to any transportation problems that may arise, attain
agency approval when needed, lead productive and informative public

involvement, and set the tone for future development and investments. With this in mind, we're excited to join you on this
journey. Based on our past work with LFUCG, we have a solid foundation and understanding of your expected results and

how best to make any LFUCG project a success. Here are the top four qualities our team offers you:

Proven project leadership. Proposed project manager Jason Bricker, PE, is someone you know well from his years of
work on the Newtown Pike Extension project. He'll be supported by project principal Glenn Hardin, PE, who is currently
leading the Newtown Pike Extension project along with Jason. Jason and Glenn work from Stantec’s downtown Lexington

office on East Vine Street, and will be supported primarily from others at this location.

Roadway planning and design project experience in Lexington. We've worked all across Kentucky, on both urban
and rural roadway projects, intersection and interchange design projects, design/build pursuits, structure design, pavement
rehabilitation, geotechnical investigations, and utility design. We locally offer specialized services such as roundabout design,
access management, traffic analysis, 3D simulation and modeling, and effective stakeholder outreach. Not many Kentucky
teams can offer all of these services using Kentucky staff.

Environmentally-friendly design options. Planning for your infrastructure’s future starts with sustainable design. We
share your social, economic, and environmental values, and we pride ourselves on designing solutions that build stronger
communities today and tomorrow. Our unique ENVISION™ rating system can help assess sustainability on any project and
improve the final product while keeping cost and schedule in mind. We think of it like the LEED process applied to
transportation projects instead of to buildings. Sustainability can become an important factor if you need to seek grant
funding later on in the process. Although this may not be a consideration for every project under this contract, this is a

valuable service we're happy to provide if needed.

Responsive service from years of on-call experience. Stantec has successfully performed on-call engineering services
for several KYTC statewide services contracts so we understand how important it is to be just a phone call away. Under these
contracts, Stantec has successfully completed numerous planning and engineering projects with components similar to those

that will come out under this contract. Through these contracts Stantec has developed an excellent relationship with each of



our clients and other reviewing agencies, which is why we deeply understand the permitting processes in Lexington and

across the state.
Stantec’s History in Lexington

Since the 1960s, Stantec has been a part of the Lexington community. With the acquisition of the firms Fuller, Mossbarger,
Scott & May (FMSM) and ENTRAN within the past six years, we’ve strengthened our capabilities in service areas where we
were already well known. For more than 40 years, we've locally offered services in roadway, planning and design, inspection,
structures design, environmental services, geotechnical engineering, and more. See the Local Office tab of this submittal for

more information about our presence in Lexington.

About the Stantec Team

To meet this contract’s DBE goals, we’ve included Integrated Engineering on our team to provide drainage and surveying
services. Integrated has quickly developed a reputation as a go-to for drainage design, recently being selected by KYTC as one

of only two firms to perform statewide drainage design services.



Project Team

The Stantec team members assigned to this project are ready to get to work on any task order immediately upon Notice to
Proceed and whenever you call with an assignment.
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Glenn Hardin, PE John Moss, PE
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—— Jason Bricker, pe +—— Adam Mays, e l—* Brian Aldridge, pe
—— Brian Aldridge, Pe L Roger Foster, pLs t Richard Sutherland, pe
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I—— Kevin Deep, PE

| John Moss, PE L Greg Sharp

b Adam McLain, PE

| Dwayne Beshear
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- Jessica Bailey

— Kirk Oswald

Tom Creasey, PE, PhD
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- Tom Tri, PE. GisP

Bob Flener, PE. PLS. PTOE
Ray Rush, PE. GISP
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Matt Vaughan, pe
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%—— Roger Foster, pLs
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One-page resumes for each of the key staff listed above may be found in the Resumes section. The following exerpts from

these resumes briefly highlight some of our key team members.

JASON BRICKER, PE As a Senior Project Manager with 16 years of experience, Jason has
worked on all types of highway projects throughout Kentucky. His experience includes
quantity calculations, cost estimates, pavement design, and maintenance of traffic,
construction, and right-of-way plans. He is proficient in using MicroStation and InRoads.
Jason has actively led the Newtown Pike Extension project for close to five years. As a result,
he understands LFUCG’s expectations of consultant engineers and is the ideal person to lead
this contract. For any assignment under this contract, Jason will be your first point of contact.
He'll work closely with project principal Tom Creasey and QA/QC lead (and department
manager Glenn Hardin) to identify the resources needed for any project to submit an accurate
cost estimate that responds to project needs. Upon award of any assignment, Jason will
promptly meet with the LFUCG project manager and any other key stakeholders. Throughout
the planning and design process, he will coordinate with local staff to address technical
elements while driving the project’s budget and schedule.

GLENN HARDIN, PE Glenn is responsible for project design and coordinating project
engineers, technicians and CADD operators on various highway study and design projects. He
has been responsible for preparing highway design plans for all classes of roads and highways;
determining horizontal and vertical geometrics, templates, and cross section; preparing traffic
and capacity analyses; designing roadway drainage systems; determining right-of-way
requirements; preparing legal deed descriptions for right-of-way acquisitions; developing
detour and traffic control plans on all types of highway design projects; and preparing and
presenting information for public hearings.

BRIAN ALDRIDGE, PE Brian leads Stantec’s Phase I Design Group in Kentucky, giving him
the opportunity to work with both planning staff, as well as design professionals. A
transportation engineer for 15 years, he has experience working on a wide range of
transportation projects across the country. His areas of expertise include transportation
planning, transportation system design and operations, public involvement, land use planning,
railroad and airport facilities design and analysis, environmental planning, and access
management. Brian is familiar with a broad range of engineering design software and has been

working with geographic information systems for more than 15 years. He has served as a
volunteer helping teach the Capstone Design course for senior civil engineering students at UK

for the past two years.

HEATHER LAWLER, PE Heather has 14 years of roadway design experience, including
highway design plans for all classes of roads and highways; determining horizontal and vertical
geometrics, templates, and cross sections; designing roadway drainage systems; determining
right of way requirements; developing detour and traffic control plans on all types of highway
design projects; and preparing information for public hearings.




ADAM McLAIN, PE As a Transportation Engineer with more than 10 years of professional
experience, Adam’s focus has been primarily on geometric design and elements involved in
Phase I design. More recently, Adam has become involved in projects nearing completion and
has gained expertise in Phase II design. Adam has more than 10 years of Microstation
experience, seven years of ProjectWise experience, and eight years of Inroads experience. He
has become very knowledgeable in the use of Inroads in both Phase I and II design and the

software’s capabilities of modeling more advanced situations.

BILL MORRIS, PE Bill has 38 years of experience and has been involved in the planning,
design and implementation of numerous transportation projects throughout Kentucky, as well
as Tennessee, Virginia, Alabama and Florida. He has worked on both rural and urban projects,
widening/reconstruction projects, and intersection/interchange projects. Bill’s responsibilities
have included the production of highway construction plans, including geometric, drainage
and pavement design, erosion control plans, traffic control plans, striping plans, signing plans
and right-of-way plans.

JOHN MOSS, PE John has more than 28 years of civil and environmental engineering
experience. For the past 16 years, he has been involved mainly with roadway design with an
emphasis on complex highway interchanges. In addition, his roadway experience includes
interstate and roadway design, maintenance of traffic, scoping studies and alternative analyses,
and interchange justification studies. John is proficient in many software design packages,
including: AutoCAD, Microstation, Inroads, Storm & Sanitary, Guidsigns, and Autoturn. John
recently served as Stantec’s QA/QC Task Leader for the Louisville-Southern Indiana
Downtown Bridge project.

ANTONIO POUSA, PE Antonio has 16 years of experience planning and designing
transportation projects. His experience includes urban and rural arterial roads, signalized
intersections, interchanges, roundabouts, parking lots, and bicycle and pedestrian facilities.
Antonio is proficient in several design and analysis tools used in transportation engineering,
including CADD software (Microstation, InRoads and Autoturn) and software for traffic
analysis (VISSIM, CORSIM and aaSIDRA) and drainage (HYDRAIN, Hydraflow Storm Sewers
and Culvert Master).

How We'll Work with You

As soon as you call with a possible assignment, we’ll get right to work identifying project needs so we can give you an accurate
scope and cost estimate. Upon award, we’ll meet with you to kick off the project. While tasks under this contract will vary,
they all will share common goals:

«  Engage the Lexington-Fayette County community in meaningful ways
e Generate feasible, affordable solutions and accurately assess the costs, benefits, and impacts; and
»  Streamline the development process to keep costs down and schedules moving

This overarching philosophy helps guide the path to any project’s successful conclusion because any task will ultimately go
back to one of these three goals.

Our previous work on on-call type contracts and LFUCG projects shows we understand your expectations of on-call
consultants. We know it’s important to you that we keep you in the loop about our progress on assignments, but we also

understand that you need a consultant who can take initiative and be your trusted advisor.



v

How We'll Work with the Community

Community engagement can be the most important component of a successful multimodal project because it helps everyone
visualize changes to come. While public involvement needs to continue to evolve, what hasn't changed is the universal need
for simple, effective communication. We work with the local community to address concerns, mitigate impacts, and build
understanding and support for the right projects. As we’ve demonstrated in in our public meetings for Newtown Pike and the
Downtown Traffic Revitalization project, we turn Q and A sessions into conversations between real people—not “engineers

and planners” and “everyone else.”

Comprehensive Support for Any Project

The unwritten scope item of any contract like this is to help you tackle challenges that arises. This means we will attend
meetings with affected property owners, coordinate closely with utility owners, and do all we can to support you under this
contract. With a workforce of nearly 200 professionals in Lexington and a 13,000-person nationwide staff, we have the local
workforce and specialized expertise needed to lead any assignment. We can even lead multiple assignments at once.

With a strong team of experts in a variety of disciplines, QA/QC is built in at multiple stages of the project development and
engages people not involved in the day-to-day activities of the project. Quality work helps keep projects on budget and on
schedule, and is an area we constantly strive to make even better. Our team is committed to the continuous improvement of
quality in all of our operations by implementing, maintaining, and following a quality management plan (QMP) compliant to
the 1ISO9001:2008 international quality standard. You can read more about the ISO 9001:2008 Quality Management

standards on www.iso.org.



Clients

Clients for which similar work has been performed

Client Contact Name Phone Number and Project
Email Address
Lexington-fayette Urban Mr. Andrew Grunwald  (859) 258-3597 Newtown Pike

County Govemnment)
Lexington, KY

Kentucky Transporiation
Capinet District 7
Lexington, KY

Lexington-Fayette Urban
County Government
Lexington, KY

Kentucky Transportation
Cabinet Central Office
Frankfort, KY

Kentucky Transportation
Caobinet District 9
Flemingsburg, KY

City of Georgetown, KY

Georgetown, KY

City of Versailles
Versailles, KY

Kentucky Transportation
Cabine! Digtict 1
Paducah, KY

Project Manager

Mr. Robert Nunley
Transportation
Engineering Branch
Manager for Project
Development

Mr. Bob Bayert
Project Manager

Mr. Dan Hite
Transportation
Engineering Branch
Manager

Mr. Darrin Eldridge
Transportation
Engineering Branch
Manager for Project
Development

Mr. Ben Krebs

Project Manager

Mr. Bart Miller
Public Works Director

Mr. Mike McGregor
Chief District Engineer

AGrunwald@lexingtonky.gov

(859) 246-2355
Robert.Nunley@ky.gov

(859) 258-3441
bobb@lexingtonky.gov

(502) 564-3280
Dan.Hite@ky.gov

(606) 845-2551
Darrin.Eldridge@ky.gov

(859) 258-3000
BKrebs@lexingtonky.gov

(859) 873-2245

BMiller@cityhall.versaillesky.com

(270) 898-2431
Mike.McGregor@ky.gov

Extension
Lexington, KY

US 68 Harrodsburg
Road DCD, New Circle
Road & Newtown Pike
Design-Build
Lexington, KY
KY 11 Levee Road, Mt.
Sterling, KY
Lexington Congestion
Management Study
Update, Lexington, KY

Statewide Pavement
Rehabilitation,
various, KY

KY 1/7 Carole Malone
Boulevard Widening
Grayson, KY

US 60 Widening,
Ashland, KY
Northeast Georgetown
Traffic Study
Georgetown, KY
Northwest Versailles
Mobility Study,
Versailles, KY

Ohio River Megapark
Connector & US 60
Scoping Study
Paducah, KY
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Newtown Pike
Extension

Date of Service
Ongoing
Construction
Cost: $75M
Team Members
Jason Bricker
Glenn Hardin
Dwayne Beshear

imilar Projects

¥

Similar projects performed by Key Team Members

Project Description: Stantec was responsible
for preparing an engineering design study
report, environmental analysis, and Phase I and
II design for a 1.3-mile extension of an urban
boulevard around the southern portion of
Lexington’s central business district. The project
includes the design of bicycle lanes and
pedestrian facilities along the entire length of
the route.

The project included a comprehensive land use

Adam McLain plan for the 400 acres surrounding the corridor and the redevelopment of a 25-acre neighborhood due
to environmental justice impacts.

Nevtftown ?'ke Project Description: Stantec was the design

Design-Build lead on the design-build team responsible for

Date of Service designing and constructing safety and mobility

2006-2007 improvements to a critical portion of Newtown

Construction Pike in advance of the 2010 World Equestrian

Cost: $2.2M Games.

Team Members
Glenn Hardin
Bill Morris

Karim Siahkoohi

The team used context-sensitive construction
and design techniques to improve 2.2 miles of
Newtown Pike while preserving the route's
scenic features, including more than a mile of
dry stone fences, horse farms and rolling hills for
which Kentucky is famous. Stantec was
responsible for designing the highway improvements; preparing right-of-way (ROW), roadway,
structure, landscaping, signing, striping, stream mitigation and signal plans; utility coordination; ROW
acquisition; and public involvement. Stantec also provided structural engineering to replace an
existing single-span bridge with a three-span, skewed, cast-in-place concrete slab bridge with special
architectural barrier treatments. The exterior openings were designed to only operate at higher flows
to increase capacity and prevent flooding. Two specially designed pipe safety headwalls for triple 30"
pipes eliminated the need for guardrail and improved aesthetics.

Us 48
Harrodsburg
Road DCD
Date of Service
20007-2011
Construction
Cost: $6.2Mm
Team Members
Jason Bricker
Glenn Hardin
Brian Aldridge
Antonio Pousa

Project Description: Initially a simple
roadway widening, this project became the
first DCD (Double Crossover Diamond) in
Kentucky, and encompassed a portion of
Harrodsburg Road and its interchange with KY
4 (New Circle Road).

Since opening in 2011, accidents have been
reduced in the project area by 40%. Resulting
savings associated with fewer crashes means
that, with a construction fee of just over $6
million, the project will pay for itself within its
functional lifetime. This project won the 2013
ACEC-KY Grand Conceptor Award.




Johns Hill Road

Roundabouts
Date of Service
2003-2010
Construction
Cost: $5M
Team Members
Glenn Hardin
Brian Aldridge
Greg Sharp
Adam MclLain
Adam Mays

Similar projects performed by Key Team Members

Project Description: Stantec completed the
design studies, surveying, drainage design,
traffic control, erosion control, right-of-way
plans, and construction plans with construction
cost estimates. This was the second phase of an
overall project to reconstruct nearly a mile of KY
2345 (John's Hill Road) and reroute
approximately 0.6 miles of University Drive,
from Nunn Drive to KY 2345.

This project was coordinated with the Kentucky
Transportation Cabinet and Northern Kentucky
University and accompanied the construction of
a new arena and parking garage adjacent to the University Drive/Nunn Drive intersection.

New Circle Road

{KY 4}

Date of Service
Ongoing
Construction
Cost: $24M
Team Members
Jason Bricker
Glenn Hardin
Brian Aldridge
Greg Sharp
Adam McLain
Antonio Pousa
Kevin Deep

Project Description: As a subconsultant
Stantec assisted with the preparation of
preliminary line and grade plans, and
environmental analysis of the New Circle
Road/Newtown Pike interchange. The project
included a preliminary phase to provide an
addendum to the signalized portion of the New
Circle Road planning study.

Stantec was responsible for geometric design,
traffic engineering and signalization analysis,
and bicycle and pedestrian planning. An “Initial” construction project was developed by Stantec, to be
built prior to the interchange reconstruction. It provides a westbound auxiliary lane between the
Newtown Pike and Georgetown Road interchanges to improve traffic operations. It also increases the
storage capacity of the Georgetown Road interchange ramps and improves entrance and exit tapers at
New Circle Road. Stantec was later responsible for the final design of the Georgetown Road
interchange improvements that tie to the proposed widening of New Circle Road.

KY 11 Widening
levee Road
Montgomery
County, KY
Date of Service
2007-2010
Construction
Cost: $1.2M
Team Members
Glenn Hardin
Heather Lawler
Adam McLain
Greg Sharp
Adam Mays

Project Description: This existing two-lane
roadway provides access to several local
businesses and public facilities, including the
Montgomery County High School; however,
pedestrian and bicycle access to the school is
impeded due to the absence of sidewalks and
paved shoulders along this section of KY 11.

Stantec’s scope of work included preliminary
engineering; environmental documentation;
preparation of final construction plans,
including maintenance of traffic; cost estimates
and erosion control plans. Stantec was also
responsible for right-of-way acquisition. Stantec worked closely with the Kentucky Transportation
Cabinet’s Division of Environmental Analysis to obtain environmental clearances for the project, which
included hazardous materials, ecological, threatened and endangered species, cultural historic and
archaeological clearances.




Contract 4
Structures or Bridge Design

Lexington-Fayette Urban County Government
RFP #13-2014



Firm Qualifications

The Stantec community unites more than 13,000 employees working in over 200
locations. Our work—professional consulting in planning, engineering, architecture,
interior design, landscape architecture, surveying, environmental sciences, project
management, and project economics—begins at the intersection of community,
creativity, and client relationships. With a long-term commitment to the people

and places we serve, Stantec has the unique ability to connect to projects on a personal

r \
Why Select Stantec to Provide Structure/Bridge We're active members of the
Design Services Projects? communities we serve. That's
why at Stantec, we always
design with community
i mind.

level and advance the quality of life in communities across the globe.

Breadth. Our large and highly skilled structures group is flexible, responsive
and readily available to meet aggressive project schedules. We have five bridge

design professionals located in Lexington who can serve as task leaders,

allowing us to make any project assignment a top priority. We'll get your \_ J

projects to construction letting when you need them ready.

Depth. From major steel truss bridges and small concrete bridge replacements to unique culvert designs, we have experience
in all types of bridge and culvert design. Our relevant experience includes LRFD design, complicated stage construction,
complex bridge geometries, and drilled shaft design. This means we have the expertise to address even your most unusual or

complex assignments under this contract.

Quality. Bridges and culverts are the most costly, and most critical, aspects of our transportation system. Using our therough
team approach and dedication to quality control, our goal is to provide you with cost-effective and safe designs in accurate
and easily-read construction plans, minimizing the opportunity for mistakes and the need for costly change orders or design

modifications.

We're a True On-Call Firm. Stantec has successfully performed on-call structure and bridge design engineering services
throughout Kentucky for the KYTC and other public agencies. Under these on-call service contracts, Stantec has successfully

completed numerous planning and engineering work orders just like those that will come out under this contract.
Stantec’s History in Lexington

Since the 1960s, Stantec has been a part of the Lexington community. With the acquisition of the firms Fuller, Mossbarger,
Scott & May (FMSM) and ENTRAN within the past six years, we've strengthened our capabilities in service areas where we
were already well known. For more than 40 years, we've locally offered services in roadway, planning and design, inspection,
structures design, environmental services, geotechnical engineering, and more. See the Local Office tab of this submittal for

more information about our presence in Lexington.

About the Stantec Team

To meet this contract’s DBE goals, we've included Integrated Engineering on our team to provide hydraulic and scour
analysis, and surveying services. Integrated has quickly developed a reputation as a go-to for drainage design, recently being
selected by KYTC as one of only two firms to perform statewide drainage design services.



Project Team

The Stantec team outlined below has the depth, breadth, and capacity needed to respond quickly and efficiently to any
assignment under this contract. We have the largest structures design workforce in the state (outside of KYTC’s bridge office),
located right here in Lexington. Based on our proven track record on previous statewide contracts, we are mobile, agile, and
ready to get to work with your notice to proceed. You can count on us to pick up your most challenging projects, run with
them, and get them done within aggressive schedules.

h Tony Hunley, PE, SE PRD 7 \

7

Richard Sutherland, pe f | Bill Amrhein. PE. S

| Tony Huniey, PE, SE, PhD | Taylor Perkins, PE. SE
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RESUMmes

One-page resumes for each of the key staff listed in the organizational chart may be found in
the Resumes section. The following briefly highlights some of our key team members.

TONY HUNLEY, PE, SE, PhD, will be the Project Manager and a Task Leader for this
contract. He has more than 18 years of experience in the design of bridges, culverts, and
other transportation structures. Tony has served as project manager of Stantec’s Statewide
Bridge Design Contract for the last six years and task assignment based on-call contracts for
multiple agencies. He understands that building project teams; meeting critical deadlines;
coordination between the client, team members and subconsultants; and quality control are

critical aspects of multi-disciplinary and task assignment type projects.

BILL AMRHEIN, PE, SE, will serve as QA/QC Manager for this contract. He has more
than 20 years of experience in structural engineering including major steel bridges,
prestressed concrete bridges, complex analysis of structural systems, coauthor of FHWA
LRFD design manuals, and construction management.

DARYL CARTER, PE, will serve as a a Structure Task Leader for this contract. He has
more than 36 years of experience in LRFD design, culverts, steel and prestressed concrete
bridges, and drilled shaft design. Daryl was the project manager on a key assignment during
a previous cycle of our KYTC statewide contract, a fast-track widening project (Southtown
Boulevard). His innovative design of the historic River Road Harrods Creek Bridge widening
project has been recognized with several state and national design awards from APWA,
ACEC-Kentucky, ACEC and PCI.

MIKE LAWLER, PE, will serve as a Structure Task Leader for this contract. He has more
than 16 years of bridge design experience including steel and prestressed concrete bridges,
LRFD design and load rating, and large culvert designs. Mike was the engineer-of-record for
the South End Park Noisewall along Norfolk Southern’s rail yard as part of the Newtown
Pike Extension project. He is a certified NBIS Team Leader for bridge inspections and is
certified for inspection of fracture critical bridges.

SAM KING, PE, will also serve as a Structure Task Leader and Project Engineer for this
contract. He has more than seven years of bridge design experience including steel and
prestressed concrete bridges, culvert designs, and advanced structural analysis experience in
seismic design and curved steel bridge constructability reviews. Sam is the engineer-of-
record for the Town Branch Culvert relocation as part of the Newtown Pike Extension
project. Under the 2008-2010 Statewide Bridge and Culvert Design contract, he played a key
role in the Martin County curved steel plate girder bridge constructability and design review.




DANNY WOODS, PE, will also serve as a Structure Task Leader for this contract. Danny has more than 33 years of
experience in structural engineering, including prestressed concrete and steel bridges, reinforced concrete box culverts and
retaining walls. Danny is a certified NBIS Team Leader for bridge inspections and is also certified to inspect fracture critical

bridges.

TAYLOR PERKINS, PE, SE, will serve as a Structure Project Engineer. Taylor has been involved in the plan preparation and
design of complex highway bridges, culverts and retaining structures. His structural design experience includes various types
of prestressed concrete bridges including pre-tensioned and post-tensioned girders, steel girders, reinforced concrete

culverts, seismic evaluation, and various types of foundation systems. His responsibilities have included preliminary and final

design, preliminary and final quality estimates, and plan and specification preparation.

DAVID KAISER, PE, SE, will also serve as a Structure Project Engineer. David has been involved in the plan preparation
and design of both highway bridges and culverts. His structural design experience includes various types of prestressed
concrete bridges, steel welded plate girder and tub girder bridges, post-tensioned concrete cast-in-place segmental box
girders and reinforced concrete culverts. His responsibilities have included preliminary and final design, and plan and
specification preparation. In addition to structure design, David has assisted with the inspection of interstate and river

bridges. He completed SPRAT Level 1 training as a rope access technician.

ALAN FARMER will serve as a Senior Structure Technician on projects. Alan's 37 years of experience includes design,
surveying, and mapping projects. He has been responsible for preparing structural details and plans of reinforced concrete
bridges, culverts, and retaining walls and structural steel designs for various highway structures. Alan’s project experience
includes both new designs and rehabilitation designs. In addition, he has been responsible for preparing architectural,

mechanical, and as-built plans as needed. He has also been a bridge inspection team member.

BOB YOUNG, will also serve as a Senior Structure Technician. Bob has more than 40 years of experience with highway and
bridge projects. He has been responsible for preparing designs, details, quantities, and plans for numerous highway and
bridge design projects in Kentucky, Tennessee, Illinois and Florida. His detailing and design experience includes both
concrete and steel bridges, retaining walls, concrete culverts, and building structures with both steel and concrete framing.

Our Structure Task Leaders will be teamed with one or more of our highly trained project engineers and technicians to
successfully complete any project assignment. Most of our structural engineers have advanced degrees in structural
engineering, and collectively we have more than 500

hours of LRFD bridge design code training.

Stantec’s strong performance on the previous Statewide

ard Wthning Harrods Creek Bridge

Bridge Design contract illustrates the key advantages our
team can provide to the LFUCG. Our large in-state
structural engineering group has complex structural
engineering capabilities from which the LFUCG can
benefit.

We will provide you with local structural engineering
expertise, significant and diverse project experience and

the horse power to complete your projects when you need

them, from a simple span county bridge to a complex

structural engineering task.



Clients

Clients for which similar work has been performed

Client

Contact Name

Phone Number and
Email Address

Project

Kentucky Transportation
Cabinet
Frankfort, KY

Kentucky Transportation
Cabinet
Frankfort, KY

Carroll County Fiscal
Court
Carrollton, KY

Lexington-Fayette Urban
County Government
Lexington, KY

Louisville Metro
Government
Louisville, KY

Louisville Metro

Government
Louisville, KY

Mr. Mark Hite
Director, Division of
Structural Design

Mr. Dan Hite
Transportation
Engineering Branch
Manager

Mr. Harold “Shorty”
Tomlinson
County Judge Executive

Mr. Andrew Grunwald
Project Manager

Ms. Milana Boz
Planner

Mr. Jeremy Raney
Former Engineering
Director

(502) 564-4560
mark.hite@ky.gov

(604) 867-5309
dan.hite@ky.gov

(502) 732-7000
ccjudge@bellsouth.net

(859) 258-3597

AGrunwald@lexingtonky.gov

(502) 456-8141

Milana.Boz@louisvilleky.gov

(502) 569-0805
Jraney@lwky.com

* Statewide Bridges and
Culverts, Various,
Kentucky

» Statewide Pavement
Rehabilitation, Various,
Kentucky

+ Lewis Road Bridge
Replacement; Painter’s
Road Bridge
Replacement; Buffalo
Creek Road Bridge
Superstructure
Replacement, Carroll
County, KY

o Newtown Pike
Reconstruction,
Lexington, KY

¢ 0Old US 60 Shelbyville
Road Bridge Study,
Louisville, KY

» Harrods Creek Bridge
Widening, Louisville,
KY




Similar Pr

ojects

Newtown Pike
Extension

Date of Service
1997-2014
Construction
Cost: $75M
Team Members
Tony Hunley
Mike Lawler
Sam King

Daryl Carter
Taylor Perkins
David Kaiser
Atan Farmer
Bob Young
Award

APWA Kentucky
Chapter, Project

e

Similar projects performed by Key Team Mg

Project Description: Stantec was responsible for
bridge concept and feasibility studies, and
construction plans for the Newtown Pike over Town
Branch Bridge, also known as the Oliver Lewis Way
Bridge. The project included:

»  Concept studies and visualizations for four
signature bridge types in an urban setting.
Bridge types included an asymmetric cable-stay,
counterbalance steel box girder, two-hinged steel
arch and a propped cantilever truss.

+ Developing a practical solution bridge that was
g7 feet wide by 215 feet long over Town Branch Creek and Town Branch Trail as well as an access
road. The bridge has two spans of 105 feet utilizing 48-inch precast prestressed concrete box
beams.

s Aesthetics features include massive sloping wingwalls at both abutments and piers that use
decorative formliners and colored concrete for a visual statement. The bridge deck features a wide
median and 10-foot urban sidewalks. The traffic rail is non-traditional using structural tubes in

of .The Year lieu of barriers for openness. A pedestrian fence using tubes, vertical pickets and pipe sections
(Bridge protects pedestrians. The bridge includes roadway and decorative pedestrian lighting.
Category}

Statewide Project Description: Stantec was assigned six projects as part of this contract:

Bridges and

Cuiverts e 1-65 over the Ohio River (Kennedy Memorial Bridge) Top Chord Repair, Jefferson Co.
Date of Service e KY 9-AA Hwy Culvert Extension, Mason Co.

2012-201 4, e KY 44 Culvert Extension, Bullitt Co.

Construction

Cost: N/A s  KY 340 Bridge Replacement, Butler Co.

Team Members e US 460 Marrowbone Bridge Review, Pike Co.

Iv\oi:é T;:JI(Z + Carroll Cropper Bridge Rehabilitation, Boone Co.

Danny Woods
Taylor Perkins
Alan Farmer
Bob Young

Painter Road
Bridge

Date of Service
2011-2012
Construction
Cost: 150K
Team Members
Tony Hunley

Project Description: Stantec provided design, bid preparation and engineering during construction
services to the Carroll County Fiscal Court for the replacement of the Painter Road Bridge over the east
prong of Locust Creek. The major concern when designing the new structure was to mitigate the effects
of the aggressive hydraulic nature of the east fork of Locust Creek. Prior to construction, Stantec
surveyed the site's topographic and hydraulic features and performed in-depth hydraulic analyses to
set the optimal configuration for the new bridge while minimizing impacts on project cost.

The new structure consists of 40-foot noncomposite side-by-side box beams supported by breast-wall
abutments bearing on solid rock below the scour elevation. Approximately 100 feet of roadway work
was required at the bridge ends. Work performed in the bidding phase included writing specifications,
preparing a bid package, coordinating a pre-bid meeting, providing bid analysis, and making a
recommendation to award. During the construction phase Stantec answered contractor RFI's,
performed periodic site visits on behalf of the owner, reviewed shop drawings, and performed a
closeout site visit and final inspection before the County accepted the project.




Similar projects performed by Key Team Members

Southtown o

Project Description: Southtown Boulevard is a heavily-used connector route for traffic moving
Boulevard cross town from Frederica Street to Carter Road. This fast-track project involved widening the
Date of Service boulevard to four lanes with a 13-foot turn lane in the middle. Sidewalks and a bike trail run alongside
2010-2012 KY 2121. The terrain is flat, with deep ditches on both sides of the boulevard to handle the drainage.
Construction Stantec and KYTC District 2 collaborated closely and solved the various chal lenging project issues in
Cost: $660K an innovative and cost-effective manner. Key project components included:
Team Members
Tony Hunley +  All eight culverts designed for yielding foundations with wingwalls designed integrally with the
Dary! Carter bottom slab to provide stability against overturning
David Kaiser ¢  Drive-on top slabs with integral curbs and gutters
Alan Farmer e  Paved inlet and outlet

¢  Protective handrail on parapets

e  “Boomerang” shaped culvert configuration with concrete approach slabs

+  Multiple bends (i.e., “kinks”) in culvert barrel alignment
Statewide Project Deseription: Stantec was assigned four projects as part of this contract:
Bridges and
Culveris *  KY 1494 over Long Lick Creek, Bullitt Co. - Emergency bridge replacement project due to shifting
Date of Service of the existing bridge pier.
2008-2010 *  KY 501 over Strong Branch, Casey Co.— Low volume road bridge replacement project.
Construction
Cost e 1-64 Widening — Culverts, Clark Co.~ New culvert and culvert extensions as part of interstate
N/A widening project.
Team Members ¢  KY 3 Flyover Ramp Bridge Construction Review , Martin Co.
Tony Hunley
Sam King

Taylor Perkins
Alan Farmer
Bob Young

Newtown Pike
Design/Build
Date of Service
2008-2010
Construction
Cost: $2.4M
Team Members
Tony Hunley
Sam King

Bob Young
Awards

Honor Award in
ACEC-KY 2009
Engineering
Excellence
Awards Program.

Project Description: Stantec was the
lead design firm on the design-build team
responsible for safety and mobility
improvements to a critical portion of
Newtown Pike in advance of the 2010 World
Equestrian Games.

The team used context-sensitive
construction and design techniques to
improve 2.2 miles of Newtown Pike while
preserving the route’s scenic features,
including more than a mile of dry stone
fences, horse farms and rolling hills for
which the Kentucky is famous. Stantec
provided structural engineering to replace an existing single-span bridge with a three-span, skewed,
cast-in-place concrete slab bridge with special architectural barrier treatments. The exterior openings
were designed to only operate at higher flows to increase capacity and prevent flooding. Two specially
designed pipe safety headwalls for triple 30" pipes eliminated the need for guardrail and improved
aesthetics. Stantec was also responsible for designing the highway improvements; preparing right-of-
way (ROW), roadway, structure, landscaping, signing, striping, stream mitigation and signal plans;
utility coordination; ROW acquisition; and public involvement.




Contract 5

Pedestrian, Bike, or Multimodal Traill
Design/Planning

Lexingfon-Fayette Urban County Government
RFP #13-2014



Firm Qualifications

We're active members of the communities we serve. That's why at Stantec, we always design with community in mind.

The Stantec community unites more than 13,000 employees working in over 200 locations. Our work—professional
consulting in planning, engineering, architecture, interior design, landscape architecture, surveving, environmental
sciences, project management, and project economics—begins at the intersection of community, creativity, and client
relationships. With a long-term commitment to the people and places we serve, Stantec has the unique ability to connect
to projects on a personal level and advance the quality of life in communities across the globe.

Why Select Stantec to Provide Pedestrian, Bike, or Multimodal Trail Design /
Planning Services for DOE Projects?

Projects under this contract may not be about deciding what to do but rather
about deciding how to do it. You'll need a project partner that can help you
identify the best locations for greenways/trails, design connections between
the points that minimally impact existing infrastructure and the
environment, attain agency approval when needed, lead productive and
informative public involvement, and set the tone for future development and
investments. With this in mind, we’re excited to join you on this journey.
Based on our past work with the LFUCG, we have a solid foundation and
understanding of your expected results and how best to make any LFUCG
project a success. Here are the top 6 qualities our team offers you:

1. Proven project leadership. Proposed project manager Jason Bricker, PE, is someone you know well from his
years of work on the Harrodsburg Road Double Crossover Diamond (DCD) interchange and the Newtown Pike
Extension project. Jason has overseen roadway design services and remained mindful of how this project will
interact with future multimodal improvements to the Lexington Distillery District. He’ll be supported by project
principal Tom Creasey, PhD, PE, who is currently leading the Downtown Lexington Traffic Movement and
Revitalization Study (the one-way-to-two-way conversion study). Both Jason and Tom work from Stantec’s
downtown Lexington office on East Vine Street, and will be supported primarily from others at this location.

2.  Multimodal project experience in Lexington. As part of our roadway design projects, Stantec has
designed multi-use paths in Lexington. Most notable is the shared use path we included as part of the Double
Crossover Diamond on Harrodsburg Road. As LFUCG Councilman Doug Martin said, “...the interchange has
also made an important connection for pedestrians and cyclists. Existing trails south of New Circle Road are
now connected by multi-use paths to sidewalks on the other side of the interchange, providing a safe and
efficient route for cyclists and pedestrians to commute across this dangerous intersection.” He further
applauded the project for making “a significant step in connecting Lexington’s expanding bicycle and pedestrian
network.”

3. Integrated planning and design process led by local engineers. Planning, design, and implementation
don’t happen in a vacuum. Our team has lived and worked in Lexington for years, so we're already familiar with
the City’s goals to improve multimodal connectivity. For any project, we will walk with you through Lexington's
neighborhoods to identify places that people naturally gather and use. As we have for other Lexington projects,
we’ll meet with community decision-makers to learn what changes they’d like to see and can show them 3D
animations of what improvements could look like. We’ll guide you through any related KYTC or FHWA approval
and coordination processes if needed.

4. Environmentally-friendly design options. Planning for your infrastructure’s future starts with sustainable
design. We share your social, economic, and environmental values, and we pride ourselves on designing
solutions that build stronger communities today and tomorrow. Our unique ENVISION™ rating system can
help assess sustainability on any project and improve the final product while keeping cost and schedule in mind.
We think of it like the LEED process applied to transportation projects instead of to buildings. Sustainability can
become an important factor if you need to seek grant funding later on in the process. Although this may not be a
consideration for every project under this contract, this analysis can be a valuable service we're happy to provide
if needed.



5. Access to national expertise. While most of these projects will be completed using 100% Kentucky-based
staff, we have included pedestrian, bike, and multimodal subject matter experts on our team to support us as
needed. As you'll read, Rock Miller and Andrew Kohr have worked on several multimodal projects in urban
areas that focus on better connecting neighborhoods to each other and to public facilities while minimizing
impacts to existing infrastructure and the surrounding terrain. They'll be able to provide our team with valuable
guidance learned from their experience and ultimately help support timely and cost-effective project delivery.

6. Responsive service from years of on-call experience. Stantec has successfully performed on-call
engineering services for several KYTC statewide services contracts so we understand how important it is to be
just a phone call away. Under these contracts, Stantec has successfully completed numerous planning and
engineering assignments with components similar to those that will come out under this contract. Through
these contracts Stantec has developed an excellent relationship with each of our clients and other reviewing
agencies, which is why we deeply understand the project development processes in Lexington and across the
state.

Stantec’s History in Lexington

Since the 1960s, Stantec has been a part of the Lexington community. With the acquisition
of the firms Fuller, Mossbarger, Scott & May (FMSM) and ENTRAN with the past five
vears, we've strengthened our capabilities in service areas we were already well known for
performing. For more than 40 years, we've locally offered services in geotechnical
engineering, roadway planning and design, inspection, structures design, design
visualization services, and more. Locally, we employ 195 individuals in our two Lexington
offices. See the Local Office section of this submittal for more information about our
presence in Lexington.

About the Stantec Team Members

To meet this contract’'s DBE goals, we've included Integrated Engineering on our team to provide surveying services
as needed. You can read more about Integrated and our plan to include them on this contract in the DBE Plan section of
this submittal.



Project Team
As the organizational chart below depicts, Jason Bricker, PE, will be your first point of contact for any

bike/pedestrian/multimodal project advertised under this contract. He’s supported by several other individuals including
subject matter experts (SMEs) in multimodal design and environmental sustainability.

Organizational Chart
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Resume

(A

One-page resumes for each of the key staft listed above may be found in the Resumes section. The following sections will
briefly highlight why each person is a great fit for this contract and tell you a little bit more about how they will work
together on this contract to deliver projects to LFUCG in a timely, cost-effective manner.

Local Team

Project manager Jason Bricker, PE, has actively led the Newtown Pike Extension project for
close to five years. As a result, he understands LFUCG’s expectations of consultant engineers and
is the ideal person to lead this contract. For any assignment under this contract, Jason will be
vour first point of contact. He'll work closely with project principal Tom Creasey and QA/QC lead
(and department manager) Glenn Hardin to identify the resources needed for any project to
submit an accurate cost estimate that responds to project needs. Upon award of any assignment,
Jason will promptly meet with the LFUCG project manager and any other key stakeholders.
Throughout the planning and design process, he will coordinate with local staff to address
technical elements while driving the project’s budget and schedule.

Supporting Jason will be principal Tom Creasey, PhD, PE. For several years, Tom has been
working closely with LFUCG staff, City Council, downtown businesses, and other key
stakeholders to examine the feasibility of converting downtown streets from one-way to two-way
operations. Because of this, he too understands LFUCG’s expectations of consultant engineers
and the unique impacts that multimodal improvements can have on existing infrastructure.

Glenn Hardin, PE, will oversee QA/QC efforts, just as he has on multiple projects in Lexington
like the Newtown Pike section between I-75 and Ironworks Pike. Like Jason and Tom, Glenn is
someone LFUCG already knows well and someone who understands how you do business. His
job on this contract will be make sure the team submits accurate, quality plans—which will
ultimately help support keeping the schedule moving and keeping project costs down. As the
department manager for roadway design, he'll also help Jason assign the staff needed to complete
any assignment under this contract.

Jason, Tom, and Glenn will be supported by 18 local transportation engineers. Bill Morris, PE, Antonio Pousa, PL,
and Heather Lawler, PE in particular have multimodal design experience. As University of Kentucky graduates,
they're also deeply familiar with Lexington and the multimodal goals of this community. Our team is also supported by
planners Brian Aldridge, PE (another UK graduate) and Ashley Day, EIT. Brian and Ashley have worked on
numerous projects in Lexington throughout their careers, giving them a deep understanding of the city’s and county’s
traffic patterns. They also understand how multimodal projects and traffic patterns interact with each other. Finally,
we've included Lexington-based DBE firm Integrated Engineering on our team to lead surveying efforts. We've
worked with Integrated on several projects throughout Lexington and Kentucky, as you can read in the DBE Particpation
section of this submittal.

To best serve the LFUCG on this contract, we've included three experts from outside of our Kentucky offices to provide
support on these projects as needed: Rock Miller, Andrew Kohr, and Marsha Anderson Bomar. Because we're a larger,
international firm, we offer local access to some of the US’ top experts in multimodal planning/design and sustainability.
Few other firms in town can match the relationships and experience we bring to the table. While we'll lead every
assignment under this contract from our Lexington offices, we’ll reach out to others as needed to learn what solutions
have worked best in cities facing challenges similar to Lexington. The city has shown its commitment to learning what
other cities and states have to offer by the high participation in Commerce Lex's annual leadership visits to cities like San
Antonio, Greenville, Austin, and more. We're excited to bring the experience our team has gained in cities like these to
our backyard. Ultimately, including these three leaders on the team will help us streamline project budgets and schedules
by allowing us to talk to the folks who have “been there, done that.” We won't be feeling our way through the best ways to
proceed because we'll use tactics that have proven effective in other states.



Rock Miller and Andrew Kohr will support multimodal planning and design. As you'll see in their resumes, both have
extensive experience working directly with cities like Lexington to implement bicycle and pedestrian trail programs.
Marsha Anderson Bomar is an ENVISION ™ certified expert and will support sustainability efforts on any project.
The program we offer is similar to the LEED program and can be beneficial if grants are pursued at later funding stages.

How We 'l Work with You

As soon as you call with a possible assignment, we’ll get right to work identifying project needs so we can give you an
accurate scope, schedule and cost estitnate. Upon award, our first task will be to schedule a kickoff meeting with you.

While tasks under this contract will vary, they all will share common goals

¢  Engage the Lexington-Fayette County community in meaningful ways
»  Generate feasible, affordable solutions and accurately assess the costs, benefits, and impacts; and
»  Streamline the development process to keep costs down and schedules moving

This overarching philosophy helps guide the path to any project’s successful conclusion because any task will ultimately
go back to one of these three goals.

Our previous work on on-call type contracts and LFUCG projects shows we understand your expectations of on-call
consultants. We know it’s important to you that we keep you in the loop about our progress on assignments and that you
habe a consultant who can take initiative and be your trusted advisor.

How We'll Work with the Community

Community engagement can be the most important component of a successful multimodal project because it helps
everyone visualize changes to come. While public involvement needs will continue to evolve, what hasn’t changed is the
universal need for simple, effective communication. We work with the local community to address concerns, mitigate
impacts, and build understanding and support for the right projects. As we've demonstrated for our work on Newtown
Pike and the Downtown Lexington Traffic Movement and Revitalization project, our public meetings turn Q and A
sessions into conversations between real people—not “engineers and planners” and “everyone else.”

Comprehensive Support for Any Project

The unwritten scope item of any contract like this is to help you tackle any challenge that arises. This means we will
attend meetings with affected property owners, coordinate closely with utility owners, and many other tasks so that we
can to support you under this contract. With a workforce of nearly 200 professionals in Lexington and a 13,000-person
nationwide staff, we have the local workforce and specialized technical expertise needed to lead any assignment. We can
even lead multiple assignments at once.

With a strong team of experts in a varicty of disciplines, QA/QC is built in at multiple stages and engages people not
involved in the day-to-day activities of the project. Quality work helps us keep projects on budget and on schedule, and is
an area we constantly strive to make even better. Our team is committed to the continual improvement of quality in all of
our operations by implementing and maintaining a quality management plan (QMP) compliant to the I1S09001:2008
international quality standard. You can read more about the ISO 9001:2008 Quality Management standards on

WWW.i$0.01'¢.



Clients for which similar wo

rk Nas been

Client Contact Name Phone Number and Project
Email Address
LEUCT Mr. Andrew Grunwald, PE 859-258-3410 Newtown Pike

Lexington, Kentucky

Lexington, Kentucky

LFUCG

Lexington, Kentucky

Newtown Pike Project
Manager

Mr. Bob Nunley, PE

Project Development
Manager

Mr. Chris King, AICP

Director of Planning

Agrunwald@lfucg.com

(859) 246-2355

Bob.Nunley@ky.gov

(859) 258-3262
chrisk@lexingtonky.gov

Extension
Lexington, Kentucky

Harrodsburg Road
DCD
Lexington, Kentucky

Downtown Lexington
Traffic Movement and
Revitalization Study

Lexington, Kentucky



Similar Projects Performed by Key Team Members

Harrodsburg
Road DCD & Shared
Use Path

Date of Service
Completed 2011
Construction Cost
$6.2M total

Team Members
Jason Bricker, PE
Glenn Hardin, PE
Antonio Pousa, PE
Brian Aldridge, PE
Ashiey Day, EIT

Project Description: This project became
the first DCD (Double Crossover Diamond)
in Kentucky. Stantec was responsible for
preliminary and final roadway design
including shared use path design, traffic
analysis, and public/stakeholder outreach.

Shared use paths were added to the project
along both sides of the roadway because
this particular section of Harrodsburg Road
was not bicycle or pedestrian friendly. Portions of the roadway had sidewalks on one
side, but there was no pedestrian access within the limits of the interchange. Goals on
this project included providing a safe bicycle and pedestrian pathway through the
interchange and seamless access to the other non-motorized facilities. Both were
accomplished as part of the DCD design.

Newtown Pike Extension,
Bicycle Lanes, & Pedestrian
Facilities

Date of Service

Ongoing

Phase | completed in 2008
Construction Cost

$75M total

Team Members

Jason Bricker, PE

Glenn Hardin, PE

Project Description: Stantec was
responsible for preparing an engineering
design study report, environmental
analysis, and Phase I and II design for a 1.3-
mile extension of an urban boulevard
around the southern portion of Lexington’s
central business district. The project
includes the design of bicycle lanes and
pedestrian facilities along the entire length
of the route.

The project included a comprehensive land use plan for the 400 acres surrounding the
corridor and the redevelopment of a 25-acre neighborhood due to environmental justice
impacts. Phase I is complete design and construction is complete.

Johns Hill Road, Bike Lanes
& Sidewalks

Date of Service

Phase | completed in 2008
Phase Il underway
Construction Cost

$5M total

Team Members

Glenn Hardin, PE

Project Description:
Stantec was responsible for
preliminary and final
roadway design and
environmental analysis on
the project, which is
currently in the second
phase. The firm's
responsibilities include
design studies, surveying,
drainage design, traffic
control, erosion control, right-of-way plans, and construction plans with construction

cost estimates.

This project was coordinated with the Kentucky Transportation Cabinet and Northern
Kentucky University and accompanied the construction of a new arena and parking
garage Both two-lane rural roadways are being replaced with divided urban roadways
with curb and gutter, bike lanes and sidewalks.



1-75 / KY 534 Interchange
% Shared Use Path Design
Date of Service

Ongoing

Construction Cost

8D

Team Members

Jason Bricker, PE

Glenn Hardin, PE

Brian Aldridge, PE
Antonio Pousa, PE

Ashley Day, EIT

Tom Creasey, PhD, PE

Project Description: Stantec is responsible for roadway design, public involvement
coordination, including a project website, 3D modeling and traffic simulations, signal
design and lighting, and design of bike/pedestrian accommodations.

KY 53 Widening & Shared
Use Path Design

Date of Service
Ongoing
Construction Cost
$8.5 M total
Team Members
Jason Bricker, PE
Glenn Hardin, PE
Brian Aldridge, PE

Heather Lawler, PE

Project Description: The purpose of the KY 53 widening project is to promote better
connectivity, improve safety and reduce congestion on KY 53 between 1-64 and US 60.
This project will provide an improved connection between 1-64 and Shelbyville's
downtown and east end, and ties into an adjacent project at the intersection of KY 53
and I-64 (5-65.21). The project includes an adjacent shared use path to one side of the
roadway.

UCLA Bicycle Enhancment
Date of Service

2013

Construction Cost

Varies

Team Members

Rock Miller

Project Description: We participated in a series of projects to improve conditions for
bicycling on the UCLA campus. Our efforts resulted in creating bicycle lanes on
important campus roadways and plans for further improvements as funding becomes
available. These results are also expected to expand to address issues in surrounding
areas of Los Angeles.

Riverside Cemetery
faster Plan

Date of Service
2013

Construction Cost
N/A

Team Members
Andrew Kohr

Project Description: The 8o-acre rural cemetery, popular in the 19th century, and its
neighbors form an open space along the Ocmulgee River that could be a spine for a
growing recreational park and trail network. One component of the master plan is
envisioning bicyele and pedestrian connectivity around the periphery of the cemetery.
Currently the Ocmulgee Heritage Trail goes through the cemetery, but surrounding
facilities are lacking. The master plan identified primary connectivity corridors that
included a multi-use trail design along Riverside Drive that would better connect
pedestrians and bicyclists with nearby bus stops, residential areas, the cemetery, and
commercial spaces.



Contract 6
Traffic Signal Design

Lexington-Fayette Urban County Government
RFP #13-2014




Firm Qualifications
We're active members of the communities we serve. That's why at Stantec, we always design with community in mind.

The Stantec community unites more than 13,000 employees working in over 200 locations. Our work—professional
consulting in planning, engineering, architecture, interior design, landscape architecture, surveying, environmental
sciences, project management, and project economics—begins at the intersection of community, creativity, and client
relationships. With a long-term commitment to the people and places we serve, Stantec has the unique ability to connect
to projects on a personal level and advance the quality of life in communities across the globe.

Why Select Stantec to Provide Traffic Signal Design Services for DOE Projectse
j

)

Traffic signal design is an important component of the roadway improvement/development
process, and its importance may not be obvious. The proper design and subsequent operation of .
signals makes it possible for users to traverse the roadway safely. In the court of public opinion,
poorly designed signals and lighting are popular targets for complaints. For this reason, this
contract will play a key role in numerous transportation improvement projects to help supplement
the LFUCG’s engineering teams. Signals also represent one of the most time-sensitive aspects of a
roadway design project, although developing electrical plans doesn’t always command the highest
priority throughout much of the pre-construction phase. Design of the electrical items cannot begin
in earnest until the final geometrics, right-of-way and utilities have been conclusively established.
Typically this provides a narrow window of opportunity to design electrical devices and estimate \
quantities just a few weeks prior to the construction advertisement date.

To address these challenges, it is important to choose a knowledgeable, experienced, and dependable consultant capable
of providing high quality plans in a short amount of time. This is not the kind of contract that benefits from a “fresh look”
or should be performed by anything less than a team of experts; most project schedules simply don't offer much time to
learn on the job. While electrical engineering and signal design plays a pivotal role in every roadway facility, there are
very few firms with electrical engineering experts in Kentucky that understand the intricacies of these systems and can
deliver accurate plans under very aggressive schedules.

Based on our past work with the LFUCG, we have a solid foundation and understanding of your expected results and how
best to make any LFUCG project a success. Here are the top four qualities our team offers you:

1. Proven project leadership. Proposed project manager Bob Flener is someone you know well from his years
of work with the KYTC and his work on the Harrodsburg Road DCD. He'll be supported by project principal
Tom Creasey, PhD, PE, who is currently leading the Downtown Lexington Traffic Movement and Revitalization
Study (the one-way-to-two-way conversion study).

2. Unique traffic signal design exerience in Lexington. As part of our roadway design projects, Stantec has
designed traffic signals. Most recently, we designed the traffic signals and lighting for the Harrodsburg Road
DCD. The design of traffic signals for the DCD presented a new challenge with the interchange crossover and
required unique signal face arrangements. While a traditional diamond interchange would have a cabinet and
independent traffic signal controller hardware at each ramp terminal, the DCD is operated by a single
installation. The contractor complimented the traffic control scheme as “well planned and very constructible.”
We also designed the lighting for the reconstruction of the Kennedy Interchange in downtown Louisville.

3. Access to national expertise. While most of these projects will be completed using 100% Kentucky-based
staff, we have included traffic signal design experts on our team to support us as needed. As you'll read, Travis
Hurt, Larry Overn, and Rick Reiff have all worked on countless signal design projects in urban areas. They'll be
able to provide our team with valuable guidance learned from their experiences and ultimately help support
timely and cost-effective project delivery.



4. Responsive service from years of on-call experience. Stantec has successfully performed on-call
engineering services for several KYTC statewide services contracts so we understand how important it is to be
just a phone call away. Under these contracts, Stantec has successfully completed numerous traffic signal design
projects as part of on-call service agreements and roadway design contracts. Through these contracts Stantec
has developed an excellent relationship with each of our clients and other reviewing agencies, which is why we
deeply understand the permitting processes in Lexington and across the state.

Stantec’s History in Lexington

Since the 1960s, Stantec has been a part of the Lexington community. With the
acquisition of the firms Fuller, Mossbarger, Scott & May (FMSM) and ENTRAN in
the past six years, we've strengthened our offerings in service areas we were already
well known for performing. For more than 40 years, we’ve locally offered services in
geotechnical engineering, roadway planning and design, inspection, structures
design, design visualization services, and more. Locally, we employ 195 individuals in
our two Lexington offices. See the Local Office section of this submittal for more
information about our presence in Lexington.

About the Stantec Team Members

To meet successfully complete all tasks under this contract, as well as DBE goals, we've included Abbie Jones
Consulting on our team to provide data collection services as needed. You can read more about Abbie Jones and our
plan to include her firm on this contract in the DBE Plan section of this submittal.

Abbie Jones Consulting provides manual, tube, video and radar traffic counts. They have several brands and are able to
output in Petra Pro, Excel, and others as requested. Their raw data as well as initial quality check balance (if more than
one location), photographs, and videos are also provided in non-proprietary format that clients can use as extra tools in
their modeling. Their annual traffic count unit price sheet is helpful for clients to quickly respond to budget planning
requests and shows how cost effective 12 or 24hr data can be compared to a 2hr manual count. An office-less workplace is
ideal for this type of fieldwork and cloud data sharing of processed final data. Before beginning a new project, the firm
can conduct a short scoping conversation to clarify all needed details such as bins, time of day, day of week, and any extra
collaboration desired. They also have two additional post-processing vendor firms to assist with larger projects or
expedited processing speed.



Project Team

As the organizational chart below depicts, Bob Flener, PE, PLS, PTOE will be your first point of contact for any traffic
signal design project advertised under this contract. He’s supported by several other individuals in our Kentucky offices.
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One-page resumes for each of the key staff listed above may be found in the Resumes section. The following sections will
briefly highlight why each person is a great fit for this contract and tell you a little bit more about how they will work
together on this contract to deliver projects to LFUCG in a timely, cost-effective manner.




Project manager Bob Flener, PE, PLS, PTOE has than 35 years of transportation engineering
experience, 27 of them with the Kentucky Transportation Cabinet. He has special expertise in
traffic/transportation studies, design, construction and operations. Bob has extensive knowledge
of the Type 170E traffic signal controller and WAPITI W4IKS firmware, HCS+ software,
TSIS/CORSIM software and KYTC travel time/data analyzer and TransPHAT software. While
affiliated with the Cabinet, Bob served nine years as the transportation engineering branch

manager for traffic and permits and nine years as the district traffic engineer for electrical
operations. Bob joined the Kentucky Transportation Cabinet’s District 5 traffic section in 1979 to
help deploy the first minicomputer based coordinated signal system in Kentucky for 16
intersections on US 60 Shelbyville Road. During his tenure as district traffic engineer, these
systems were subsequently changed to Econolite/ NEMA on-street master controlled systems
and eventually were replaced with Type 170/ WAPITI control equipment. Bob was personally
responsible for wiring cabinets, developing system timing, and monitoring and maintaining
signal operations. Other responsibilities included inspecting highway lighting and supervising
electrical contracts.

Supporting Bob will be principal Tom Creasey, PhD, PE. For several years, Tom has been working closely with the
LFUCG staff, City Council, downtown businesses, and other key stakeholders to examine the feasibility of converting
downtown streets from one-way to two-way operations. Because of this, he understands LFUCG’s expectations of
consultant engineers and the unique benefits effective signal design can have on the city’s mobility. As a project principal,
part of Tom’s job will be to help Bob line up the staff resources needed to complete any assignment on time and within
budget.

John Moss, PE and Adam McLain, PE will oversee QA/QC efforts for signal design. Both are well suited to check the
plans for any project under this contract.

National Expertise to Support Local Team

To best serve LFUCG on this contract, we've included experts from outside of our Kentucky offices to provide support on
these projects as needed. Because we’re a larger, international firm, we offer local access to some of the US’ top experts in
traffic signal design. Few other firms in town can match the relationships we bring to the table. While we’ll lead every
assignment under this contract from our Kentucky offices, we'll reach out to other offices as needed to learn what
solutions have worked best in cities facing similar challenges. The City has shown its commitment to learning what other
cities and states have to offer by its high participation in Commerce Lex’s annual leadership visits to cities like San
Antonio, Greenville, Austin, and more. We're excited to bring the experience our team has gained in cities like these to
our backyard.

Larry Overn, Travis Hurt, and Rick Reiff will support our traffic signal design experts. As you'll see in their
resumes, each has extensive traffic signal design experience. Ultimately, including these leaders on the team will help us
streamline project budgets and schedules because these folks have “been there, done that.” We won’t be guessing on the
best ways to proceed because we’ll use tactics that have proven effective in Kentucky and in other states.

How We'll Work with You

As soon as you call with a possible assignment, we'll get right to work identifying project needs so we can give you an
accurate scope and cost estimate. Upon award, we'll arrange a meeting with you to kick off the project.

While tasks under this contract will vary, they all will share common goals:
U Engage the Lexington-Fayette County community in meaningful ways

e  Generate feasible, affordable solutions and accurately assess the costs, benefits, and impacts; and
»  Streamline the development process to keep costs down and schedules moving



This overarching philosophy helps guide the path to any planning project’s successful conclusion because any task will
ultimately go back to one of these three goals.

Our previous work on on-call type contracts and LFUCG projects shows we understand your expectations of on-call
consultants. We know it’s important to you that we keep you in the loop about our progress on assignments but we also
understand that you need a consultant who can take initiative and be your trusted advisor.

How We Lead Signal Design Projects

Our team is structured to be dynamic and to accommodate multiple tasks. Our key personnel and supporting traffic
engineers routinely work inside traffic signal cabinets. We know how cabinets are wired as well as the preferences and
presentation of signal plans on Kentucky projects. Our team offers the advantage of developing plans that avoid the most
common mistakes on wiring, loop schedules, and customized notes. This will be highly advantageous for quick
turnaround projects.

The Stantec team is intimately familiar with the MUTCD, the Roadway Lighting Design Guide, Traffic Operations
Guidance Manual, the National Electric Code, and the KYTC’s methods of best practice. We are also proficient and
experienced using the KYTC's SALSA program for determining pole base dimensions for steel strain, mast arm, and high-
mast poles, having used it since its introduction into the design process. All plans will be created in MicroStation and
submitted in your preferred format.

We also understand the real world operation of traffic signals and are experts in the programming and operation of the
Type 170 and 2070 traffic signal controllers and cabinet wiring. This level of knowledge and experience is paramount to
the production of high quality signal plans. The most common mistakes on signal plans are in the wiring and loop
schedules. Our experts know the standardized wiring of 330 series cabinets and have the capability to specify customized
cabinet wiring for phase overlaps and flashing yellow arrow protected-permitted left turns. The first design consideration
should always be given to pedestrians. We are sensitive to pedestrian accessibility and crosswalks. Our efforts always
work to provide the safest possible crossings for pedestrians. Consequently, pole locations will be designed to preserve
clear zones when practical.

Cemprehensive Support for Any Project

The unwritten scope item of any contract like this is to help you tackle any challenge that arises. This means we will
attend meetings with affected property owners, coordinate closely with utility owners, and wholly support you under this
contract. With a workforce of nearly 200 professionals in Lexington and a 13,000-person nationwide staff, we have the
local workforce and specialized expertise needed to lead any assignment. We can even lead multiple assignments at once.

With a strong team of experts in a variety of disciplines, QA/QC is built in at multiple stages of every project and engages
people not involved in the day-to-day activities of the project assignment. Quality work helps us keep projects on budget
and on schedule, and is an area we constantly strive to make even better. Our team is committed to the continual
improvement of quality in all of our operations by implementing and maintaining a quality management plan (QMP)
compliant to the ISO9001:2008 international quality standard. You can read more about the ISO 9001:2008 Quality
Management standards on www.iso.org .



Client Contact Name Fhone Number and Project
Email Address
Mr. Bob Nunley (859) 246-2355 Harrodsburg Road
DCD

Lexington, Kentucky

Louisville Metro
Government

Louisville, Kentucky

Cperations

Frankfort, Kentucky

Project Development
Manager
Mr. Patrick W. Johnson

Manager, Traffic
Engineering

Mr. Ted Swansegar

TEBM for Electrical
Operations

Bob.Nunley@ky.gov

(502) 574-3140
Pat.Johnson@louisvilleky.gov

(502) 564-3020
Ted.Swansegar@ky.gov

Lexington, Kentucky

Jefferson County
Metro Government
Traffic Signal Timing
Upgrades

Louisville, KY
Statewide Electrical
Engineering

Various locations In
Kentucky



Similar Projects

Harrodsburg
Road Signal Design

Date of Service
Completed 2011
Construction Cost
$6.2M total

Team Members

Bob Flener, pPLS, PE, PTOE
Brian Aldridge, PE

Project Description: This project became the first
DCD (Double Crossover Diamond) in Kentucky.
Stantec was responsible for preliminary and final
roadway design including shared use path design,
traffic analysis, and public/stakeholder outreach on
the project.

Traffic signal and lighting design was provided on
this project that involves widening the roadway and
converting the existing interchange with New Circle
Road to the first double crossover diamond in
Kentucky. Signal design was provided for the DCD at New Circle Road, the intersection
of Harrodsburg Road and Corporate Drive/ Beaumont Centre, and the intersection of
Harrodsburg Road and Pasadena Drive/ Alexandria Drive. The project also included
high-mast and conventional roadway lighting, and installation of video cameras for
observing traffic operations.

As noted earlier, design of traffic signals for the DCD presented a new challenge with
the interchange crossover and required unique signal face arrangements. While a
traditional diamond interchange would have a cabinet and independent traffic signal
controller hardware at each ramp terminal, the DCD is operated by a single installation.

Statewide Electrical
Engineering

Date of Service
Ongoing
Construction Cost
N/A

Team Members
Bob Flener, PLS, PE, PTOE
Tony Lewis, PE, PTOE
John Moss, PE
Adam Mclain, PE
Ashley Day, &I

Kirk Oswald

Project Description: This project provides assistance to the Kentucky
Transportation Cabinet Division of Traffic Operations with roadway projects
throughout Kentucky. Stantec has prepared traffic signal plans for four intersections on
three projects:

. Graves County, US 45 and KY 408, traffic signal with green extension
system and advanced warning flashers

. Bullitt County, KY 61 widening, two traffic signals with green extension
system

. Bullitt County, KY 61 Bypass, traffic signal




{-75 / KY 536

interchange & Shared

Use Path Design
Date of Service
Ongoing
Construction Cost
18D

Team Members
Brian Aldridge, PE
Ashley Day, B

Tom Creasey, PhD, PE
Bob Flener, pLs, PE, PTOE
Tony Lewis, PE, PTOE
John Moss, PE
Adam MclLain, pPE
Kirk Oswald

Project Description:
The project involves
widening KY 536 and
converting the existing
interchange to a double
crossover diamond. Stantec
is responsible for the design
of six traffic signals on the
KY 536 corridor utilizing
Adaptive Signal Control.
Signal plans are currently
under development for the DCD and five intersections within the project area. Mast
arm mounted signals will be used at the KY 536 intersection with the I-71/75 ramp
terminals/crossovers. Intersections at Tiberon Drive, Biltmore Boulevard, Sam Neace
Drive, Berberich Drive and US 25 will use steel strain pole designs. The proposed
locations for all traffic signal appurtenances, including signal poles, controller cabinets,
pedestrian signals, and supplemental signals, are reviewed for visual impairment to
drivers and to maximize pedestrian safety. All intersections are to be equipped with
signal system communications hardware.

KY 53 Widening &
Signal Design

Date of Service
Ongoing
Construction Cost
$8.5 M total

Team Members

Brian Aldridge, P

Bob Flener, pLs, PE, PTOE

Project Description: The purpose of the KY 53 widening project is to promote
better connectivity, improve safety and reduce congestion on KY 53 between I-
64 and US 60. This project will provide an improved connection between I-64
and Shelbyville’s downtown and east end, and ties into an adjacent project at
the intersection of KY 53 and I-64 (5-65.21). The project roject includes
reconstruction of three traffic signals.

Old Henry Road at
Bush Farm Road

Date of Service

2010

Construction Cost
N/A

Team Members

Bob Flener, pLs, PE, PTOE

Project Description: This project provided a modification to an existing
temporary signal to provide left turn phasing.

indiana Avenue Traffic

Analysis and Signal
Design

Date of Service

2010

Construction Cost
N/A

Team Members

Bob Flener, pLs, PE, PTOE

Project Description: As a subconsultant, Stantec gathered traffic data and
performed traffic analysis to evaluate the planned roadway improvements and
develop traffic signal plans for two intersections.



Contract /

Geotechnical Testing, Analysis,
and Design

Lexington-Fayette Urban County Government
RFP #13-2014
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Firm Qualifications

We're active members of the communities we serve. That's why at Stantec, we always design with community in mind.

The Stantec community unites more than 13,000 employees working in over 200 locations. Our work—professional
consulting in planning, engineering, architecture, interior design, landscape architecture, surveying, environmental
sciences, project management, and project economics—begins at the intersection of community, creativity, and client
relationships. With a long-term commitment to the people and places we serve, Stantec has the unique ability to connect
to projects on a personal level and advance the quality of life in communities across the globe.

Why Select Stantec fo Provide Geotechnical Testing, Analysis and Design Services
for DOE Projects?

The need for geotechnical services is everywhere and at Stantec, we work in a variety of sectors to meet complex project
requirements. To us, succeeding means providing practical solutions to the people we work with, on time and on budget.
Our comprehensive services including an accredited lab, expertise in local geology, and experience with on-call contracts
mean that you can be confident that LFUCG’s community improvements are built on solid ground.

Comprehensive geotechnical services - locally.
With services ranging from field explorations and laboratory Oy
testing to the design and construction management of tos

complex geotechnical structures, Stantec is all you need. And %5?}&2 'y
we have everything right here in Lexington. We perform AASHTO ccoradited
geotechnical studies to evaluate and investigate subgrade and USACE validated.

improvements, foundation systems, and pavement design or
rehabilitation, as indicated in your RFQ as well as studies for
buildings, retention structures, site developments, and much more.

Accredited lab and in-house drill rigs. We offer an in-house fleet of over 25 drill rigs, AASHTO accredited and U.S.
Army Corps of Engineers validated laboratories, and more than 100 geotechnical engineers and geologists on staff. One
of our core philosophies is having a geotechnical engineer or geologist on-site to conduct field investigations in an effort
to better characterize the subsurface conditions and how they may affect your project.

Expertise in karst geology. Our team includes two experts in the unique karst geology that characterizes our beautiful
Bluegrass Region. Hugo Aparicio, PE, and John Beam, PG, have decades of experience providing geotechnical
engineering services related to the exploration and treatment of karst features in urban development sites in Lexington
and throughout the region. Considering their collective experience, chances are if you run into a karst challenge on your
project, we've seen it before and know how to address it.

Responsive service from years of on-call experience.
We've ma naged Stantec has successfully performed on-call geotechnical
engineering services throughout Kentucky for the KYTC for
more than 30 on -call the last 44 years as well as for eight USACE districts in the
contracts for 8 Southeast and Midwest. Under these on-call service contracts,
. gs we have successfully completed numerous work orders just
USACE districts like those that will come out under this contract. With one
across the South east phone call, you can be confident that every work order,
and Midwest. regardless of size, will be accepted and performed according
to your requirements and under the strict quality controls
we've built our reputation on.



Since the 1960s, Stantec has been a part of the Lexington community. With the acquisition of the firms Fuller,
Mossbarger, Scott & May (FMSM) and ENTRAN within the past five years, we've strengthened our capabilities in service
areas where we were already well known. For more than 40 years, we've locally offered services in geotechnical
engineering, roadway planning and design, inspection, structures design and more. See the Local Office tab of this

submittal for more information about our presence in Lexington.
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AASHTO accredited and USACE validated soils Ten local lab technicians
and materials testing lab



Project Team

As the organizational chart below depicts, Mark Litkenhus, PE, will be your first point of contact for any geotechnical
testing, analysis or design project advertised under this contract. Several other individuals including our karst experts,
nine drill crews and a substantial local staff of CADD, lab, and field technicians will support Mark on this contract. More
information about each of the team members follows the organizational chart and resumes for each are included in the
resume section of this submittal.
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Team Members

Mark Litkenhus, PE, will serve as Stantec’s Project Manager and will have direct supervisory responsibilities for
project assignments. Mark has worked with LFUCG and surrounding municipalities for 23 years, and his daily efforts at
Stantec are primarily dedicated to transportation projects. He understands the need for effective communication
between LFUCG and the geotechnical consultant for successful project completion. His experiences related to on-call
contract work are comprehensive regarding technical and administrative issues so the progression of work orders from



issuance to project completion will be uncomplicated. Dan Back, PE, SE, PLS will provide QA/QC using his 35 years of
broad-based experience across all aspects of geotechnical and civil engineering.

Adam Crace, PE, Kip Anderson, PE, PG, and Luis Arduz, PE, are senior geotechnical engineers with Stantec and
will be leading geotechnical analysis and design tasks. Their combined experience includes projects like geotechnical field
explorations for the Southend Park redevelopment, foundation and pavement recommendations for the UK Wildcat Coal
Lodge, and others as noted in the similar projects section. Our karst geology expertise mentioned earlier is represented
by Hugo Aparicio, PE, and John Beam, PG. who combined have completed more than 100 projects in Lexington
and surrounding cities. Eddie Mesta, PE, and Mitchell Estes, PE, with Integrated Engineering, (DBE) our long-
time, trusted teaming partner, will be joining our team again to provide survey services. Finally, we round out our team
with a robust, Lexington-based staff of 9 CADD technicians, 10 lab technicians, field technicians, and nine
two-man drill erews all located less than two miles from your office.

How We'll Work with You

As soon as you call with a possible assignment, we'll get right to work identifying project needs so we can give you an
accurate scope and cost estimate. Upon award, we’ll kickoff the project by meeting with you in person or over the phone
if more appropriate.

While tasks under this contract will vary, they all will share common goals:

»  Engage the Lexington-Fayette County community in meaningful ways
e Generate feasible, affordable solutions and accurately assess the costs, benefits, and impacts; and
o  Streamline the development process to keep costs down and schedules moving.

Our previous work on on-call type contracts and LFUCG projects shows we understand your expectations of on-call
consultants. We know it’s important to you that we collaborate closely with you on assignments while also serving as a
consultant who can take initiative and be your trusted advisor. Stantec is that consultant.

How We'll Work with the Community

Community engagement can be an important component of a successful project because it helps everyone understand
changes to come. While public involvement needs continue to evolve, what hasn’t changed is the universal need for
simple, effective communication. We work with the local community to address concerns, mitigate impacts, and build
understanding and support for the projects. Our geotechnical team members have worked with literally thousands of
property owners over the firm’s 44-year history and we are proud of our responsiveness to their concerns and needs.

Comprehensive Support for Any Project

The unwritten scope item of a contract like this is to help you tackle any challenge that arises. This means we will attend
meetings with property owners, coordinate closely with utility owners, and do what we can to support you under this
contract. With a workforce of nearly 200 professionals in Lexington and a 13,000-person nationwide staff, we have the
local workforce and specialized technical expertise needed to lead any assignment. With our team’s depth, we can even
lead multiple concurrent assignments.

With a strong team of experts in a variety of disciplines, QA/QC is built in at multiple stages and engages independent
reviewers who are not involved in the day-to-day activities of every project assignment. Quality work helps us keep
projects on budget and on schedule, and is an area we constantly strive to make even better. Our team is committed to
the continual improvement of quality in all of our operations by implementing and maintaining a quality management
plan (QMP) compliant to the 1SO9001:2008 international quality standard.



Clienfts

Clients for which similar work has been performed

Ciient Contact Name Phone Number and Project
Email Address
LFUCG Mr. Andrew F. Grunwald, (859) 258-3597 Newtown Pike Extension

Lexington, Kentucky

KYTC ~ Centrai Office

Frankfort, Kentucky

University of Kentucky™

Lexington, Kentucky

University of Kentucky”

Lexington, Kentucky

Cohen Realty, inc.

Memphis, Tennessee

The Webb Companies

Lexington, Kentucky

Lakeview Estates Lake
Association (LELA}

Lexington, Kentucky

MS, PE

Project Manager

Mr. Christian Wallover

Geologist, Engineering
and Geology Section

Mr. Robert Deal

Executive Vice President,
JRA, Inc.

Mr. Robert Deal

Executive Vice President,
JRA, Inc.

Mr. Eliot D. Cohen

Owner

Mr. Robert K. Chaffins

Senior Vice President,
Asset Management

Ms. Vicki Cooper

Association Treasurer

AGrunwal@lexingtonky.gov

(502) 564-2374
Christian.Wallover@ky.gov

(859) 252-6781

rdeal@jraarchitects.com

(859) 252-6781

rdeal@jraarchitects.com

(901) 753-4491

coheninv@bellsouth.com

(859) 253-0000

bchaffins@thewebbcompanies.com

(859) 266-5693

veooper@fasigtipton.com

Lexington, Kentucky

New Circle Road
Widening
Lexington, Kentucky

University of Kentucky,
UK Wildcat Coal Lodge
Lexington, Kentucky

University of Kentucky,
UK Digital Village,
Marksbury Building
Lexington, Kentucky

Professional Heights Civil
Site Design and
Geotechnical Exploration
Lexington, Kentucky

Palomar Shopping Center
Karst Exploration and
Treatment, Lexington,
Kentucky

Lexington Reservoir No.
3 Dam Slide Repair
Lexington, Kentucky

*End client. Contact information is for the prime consultant for whom Stantec services were performed.



Projects Performed by Key Team Members

Newlown Pike
Extension

Date of Service
2007-current
Construction Cost
$75M

Team Members
Mark Litkenhus, PE

Luis Arduz, PE
Adam Crace, PE

Project Description: Stantec provided geotechnical engineering services, including drilling,
sampling and laboratory testing programs for the entire 1.6 miles of roadway and roadway
structures related to this project. In addition, a geotechnical exploration was conducted for
the Southend Park redevelopment.

Several required permits were obtained to perform drilling and sampling within LFUCG
streets and railroad right-of-ways. On-site coordination with utility company representatives
was also essential. Stantec personnel performed laboratory soil testing including natural
moisture content determinations, moisture-density relationship (Proctor) testing, California
Bearing Ratio, and soil classifications on disturbed samples. Additionally, unconfined
compressive strength, natural moisture content and soil classification tests were performed
on undisturbed soil specimens obtained from extruded Shelby tube samples.

Results of the field explorations, lab tests and engineering analyses were used to prepare
geotechnical exploration for the proposed roadway, retaining walls, sound barrier wall and
bridge structures reports, as well as a report addressing the redevelopment of Southend Park.

New Circle Road
Widening

Date of Service
2013

Construction Cost
$43k*

Team Members
Mark Litkenhus, PE

John Beam, PG
Adam Crace, PE

Project Description: Stantec has a 44-year history of providing geotechnical drilling services
to KYTC. In 2012, the Kentucky Transportation Cabinet awarded Stantec a two-year contract
to provide geotechnical drilling services throughout Kentucky. In 2013 we were awarded a
task order to perform a geotechnical exploration to support upgrades to a segment of New
Circle Road that includes interchanges with Newtown Pike and Georgetown Road. The scope
of work included rock coring, rock soundings, standard penetration tests, undisturbed Shelby
tube samples, bulk samples, cased observation wells, reclamation, and gINT boring logs.
Additionally, Stantec coordinated with property owners for entry agreements, obtained utility
clearances, and set up traffic control as required by the project.

UK Wildcat Codl
lodge

Date of Service
2010
Construction Cost
$19k*

Team Members

Mark Litkenhus, PE
Hugo Aparicio, PE

Kip Anderson, PE, PG

Project Description: Stantec performed the geotechnical evaluation of the Wildcat Coal
Lodge, a new residential facility located on the campus of University of Kentucky. The new
facility consisted of a three-story structure with a partial basement and associated facilities.
The footprint for new facility measured approximately 6,250 square feet and the foundation
system for the structure consisted of short drilled shafts and/or conventional footings bearing
directly on sound bedrock. Other tasks performed include: pavement design for both light
and heavy duty flexible and rigid pavements, pre and post construction meetings,
development of foundation alternatives due to karst features, and recommendations for
rock/soil excavation near existing access roads.

UK Digital Village,

Marksbury Building

Date of Service
2009
Construction Cost
$19k*

Team Members

Mark Litkenhus, PE
Hugo Aparicio, PE

Kip Anderson, PE, PG

Project Description: Stantec performed the geotechnical exploration for the proposed
Marksbury Building, a part of the new Digital Campus at the University of Kentucky. The new
facility consists of a two-story structure with a partial basement and associated facilities. A
preliminary geotechnical exploration was performed, followed by a final exploration after the
project architects finalized the building footprint. The explorations included soil sampling,
rock coring, and laboratory testing. Geotechnical recommendations were made regarding
suitability of in situ soils, rock bearing foundations, floor slabs, and other general foundation
recommendations.

*Consultant's fee. Construction cost not available.



Similar Projects Performed by Key Team Members

Professional Heights  Project Descriplion: Stantec was the civil site designer for a 4-acre site development project.
Civil Site Design and  Site engineering consisted of sanitary and storm sewer design, pavement design, retaining
Geotechnical wall design and general site grading. Site drainage was designed to comply with a previous

Exploration drainage study performed using HEC-HMS and STORMCAD to design detention facilities

Date of Service and storm sewers for multiple design storms in accordance with the Lexington-Fayette Urban

2013-2014 County Government Stormwater Manual. Construction drawings and technical specifications

Construction Cost were developed per local and state specifications and requirements. Stantec also performed a
onsiruction Cos topographic and utility survey and a geotechnical exploration for a proposed hotel at the site.
84k* g y Y g

$ Tasks included drilling and sampling of soil and rock, laboratory testing, and

Team Members recommendations for soil bearing foundation systems, pavement subgrade, and site grading.

i Following the geotechnical exploration, Stantec performed civil site and geotechnical design
Mark Litkenhus, PE g p

Dan Back, PE, SE, PLS for the hotel, including grading, drainage, storm sewer (including water quality devices),
sanitary sewer, and retaining wall design. We also generated the associated plans and
specifications. Stantec also provided engineering representation at several LFUCG planning
and zoning meetings and neighborhood meetings.

Palomar Shopping Project Description: On three separate occasions, Stantec was called to observe and develop
Center Karst treatments for karst related sinkholes that opened within detention basins at the Palomar
Exploration and Shopping Center. With the assistance of a backhoe contractor, Stantec directed exploratory
Treatment excavations of each sinkhole. Soil was excavated until the open bedrock features (fissures,

crevices, etc.) could be observed. After the sinkhole was excavated and cleaned to the extent

Date of Service ; . )
practical, the area was surveyed and a treatment solution was provided. The treatment

2009-2013 . . . .

. typically consisted of placing non-woven geotextile, crushed stone, and finally compacted
Coniiruchon Cost soil. The crushed stone/geotextile filter allows water to drain into the karst feature while
$lek restricting downward soil migration. These types of sinkholes are quite common in the
Team Members Lexington area, and Stantec is known as a local expert in karst related geotechnical
Mark Litkenhus, PE engineering solutions.

Hugo Aparicio, PE
Kip Anderson, PE, PG

Lexington Reservoir  Project Description: Upon notification from a long-standing client, Stantec performed a site

No. 3 Dam Slide reconnaissance of two slide failures on the downstream face of the dam. Historical slides had
Repair been repaired over twenty years prior to current slides. Stantec designed repair plans for
Date of Service current slides to tie into the previous repair areas. We prepared report of design, cost

2011 estimate, bid package and schedule for contractor. We also worked with the client to select a

contractor based on submitted bids and knowledge of previous work. Stantec also prepared
the permit applications for the State and County and coordinated with officials to receive and
close out permits upon completion of the work. We also oversaw on-site construction
monitoring of repair work and prepared Daily Field Reports during construction.

Construction Cost
$19k*

Team Members
Mark Litkenhus, PE

*Consultant’s fee. Construction cost not available.
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Stantec delivers award-winning professional engineering solutions from the Horse Capital of the World. We're
committed to helping people live, work, and play better around the Bluegrass and especially in Lexington. Whether
you've biked through Kentucky’s first DCD on Harrodsburg Road, driven down the newly re-designed Newtown
Pike/Oliver Lewis Way in Lexington, or requested sewer capacity from Lexington’s Capacity Assurance Program, you've
experienced Stantec’s work.

Our contribution to the local economy goes beyond the dollars we spend here. We've also invested our time, energy, and
passion into serving the Lexington community. We are frequent volunteers for Red Cross, the Catholic Action Center,
KET, and many more organizations that serve Lexington..

Presence of All Firms Comprising the Project Team

Stantec has two offices in Lexington, Kentucky: one at 400 East Vine Street (Downtown) and the other at 1409 North
Forbes Road. Both offices are only 15 minutes from your office. In 2015, both Stantec offices are scheduled to combine as
one in the CentrePointe development downtown. Our Lexington presence dates back more than 40 years and comes via
two acquisitions in the past five years— ENTRAN (established in 1969; acquired in 2011) and Fuller, Mossbarger, Scott &
May (established in 1966; acquired in 2008). Although these firms changed their names, most of the people who
comprised these firms remain employees in Stantec’s Lexington offices today.

Combined, we employ 195 individuals in Lexington who may work on any of these contracts. Our leadership for each
contract is 100% Lexington-based, with some specialized support coming from our Louisville office, as noted throughout
the individual Contract and Resumes sections. Although these team members’ base of operations is outside of the
Bluegrass Area Development District, they routinely work closely with Lexington staff and clients. We don’t consider
them as members of another office, but rather as an extension of our local team.

If needed, we can call on additional specialized expertise outside of the state for specific projects, as detailed in applicable
contract sections. We understand how important it is to LFUCG to work with team members who are nearby and we'll
only call upon resources outside of Lexington when needed to best support the project at hand. Put simply, we’re
committed to providing LFUCG with the best staff and resources within Stantec to meet project-specific challenges
throughout the life of this contract.

DBE subconsultant team members Integrated Engineering and Abbie Jones Consulting are both
headquartered in Lexington. We've worked with each of these firms on a number of projects. Our proximity to each
other’s offices enables us to easily hold project meetings whenever necessary and to be in LFUCG’s office within minutes,
Like Stantec, both of these firms are committed to serving Lexington and have experience throughout the City, as shown
throughout this submittal.

Attachment |

Attachment 1 is included in the Forms section and details each firms’ history, staffing, and utilization.
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DBE Involvement

Stantec strongly believes in supporting small, minority, and women owned businesses and helping them grow, and
commits to providing DBE/SBE firms with the opportunity to participate on a prime level whenever possible on future
Lexington-Fayette Urban County Government projects. We have surrounded our staff with two excellent DBE, firms that
help us deliver on our promise to you: to provide high-quality work, on time and within budget.

We have read and understand that LFUCG commits to a goal of not less than 10% DBE, utilization for any project we are
awarded under this contract. In support of this we have added Integrated Engineering PLLC and Abbie Jones Consulting
to our team to meet this utilization goal across the five contracts being pursued.

Integrated Engineering is a Lexington-based, Minority Owned Business Enterprise (MBE) and has teamed with us on
LFUCG’s Capacity Assurance Program and other infrastructure projects for Louisville MSD, Sanitation District No. 1
(SD1), and the Tennessee Valley Authority. We have included them on our team for four of the five contracts being
pursued:

*  Roadway corridor and intersection design/planning

s Structures or bridge design

*  Pedestrian, bike, or multimodal trail design/planning
*  Geotechncal testing, analysis, and design

Abbie Jones Consulting is a Lexington-based Woman Owned Business Enterprise (WBE) that will support data
collection and provide traffic counts as needed for Contract 6: Traffic Signal Design. Including them on our team will
further supplement our already robust capacity and ultimately enables us to better serve the LFUCG. Abbie has provided
us with these services on countless projects (including on-call contracts for KYTC) under sometimes aggressive schedules
and we're excited to include her firm on our team once again. '

Our experience working together with each of these firms on LFUCG projects and other projets throughout the state
means we can provide the professional services you need with no learning curve to slow us down. Resumes for key staff at
both firms are included within the Resumes section. The following required forms for DBE/subconsultants are included
in the Forms section of this submittal:

e  DBE Particpation Form
¢  MWDBE Quote Summary Form
¢ LFUCG Statement of Good Faith Efforts

s Attachment 1 (Project Team Locations)
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Stantec

Brian leads Stantec's Phase | Design Group in Kentucky, giving him the opportunity to work with both planning
staff and design professionals. A transportation engineer for more than 16 years, he has experience working on
a wide range of transportation projects across the country. His areas of expertise include transportation
planning, transportation system design and operations, public involvement, land use planning, railroad and
airport facilities design and analysis, environmental planning, and access management. Brian is familiar with a
broad range of engineering design software and has been working with geographic information systems for
more than 16 years. He has served as a volunteer helping teach the Capstone Design course for senior civil

engineering students at UK for the past two years.

4

A

Masters of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1999

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1998

Downtown Lexington Traffic Study, Lexington,
Kentucky (Project Engineer)

Responsible for developing traffic simulation models to help
determine the feasibility of converting existing onc-way
streets in and near downtown Lexington to two-way traffic.
This project includes approximately 7o traffic-actuated
signals.

Bluegrass-Aspendale Traffic Study, Lexington,
Kentucky [Project Engineer)

This traffic study examined intersection operability, traffic
control needs and roadway functionality in a depressed urban
area underyoing revitalization.

Indiana Avenue Traffic Study and Signal Plans, Fort
Campbell Military Reservation, Kentucky (Project
Manager)

Brian served as project manager for this projeet that included
both a traffic study and traffic signal design.

Louisville Metro Traffic Signal Timing Upgrades,
Louisville, Kentucky (Project Engineer)

Stantec is one of fwo firms that hold a traffic signal timing
upgrades contract with Louisville Metro. The purpose of the

* denotes projects completed with other firms

project is to maximize capacity, traffic efficiency and safety on
multiple networks and arterials on a countywide basis. Brian
was responsible for project oversight and quality
assurance/quality control.

New Circle Road, Phase Il Design, Fayette County,
Kentucky

Developed TransModeler traffic simulation models and
performed comparative analyses for alternatives developed to
improve traffic flow through the New Circle Road interchange
with Georgetown Road in Lexington.

KY 53 Widening Project - Phase I, Shelby County,
Kentucky (Project Manager)

New Circle Road, Phase | Design, Fayette County,
Kentucky (Project Engineer)

Developed TransModeler traffic simulation models and
performed comparative analyses for alternatives developed to
improve traffic flow through the New Circle Road interchange
with Newtown Pike in Lexington. Brian also developed design
yeur traffic forecasts.

Communitywide Congestion Management Studly,
Lexington, Kentucky (Project Engineer)
Responsible for GIS mapping, analyzing existing conditions,
and developing and evaluating potential improvement
projects.

US 68 (Harrodsburg Road) Widening, Fayette
County, Kentucky (Project Engineer)
Responsible for public involvement and traffic analysis .

AA Highway to 1-275 Connector, Campbell County,
Kentucky (Project Engineer)

Responsible for traffic forecasting and analysis for a 2.5-mile
connector road beticeen Northern Kentucky University and
the A Highweay.



) Stantec

Kip has a variety of experience with many geotechnical and civil engineering related projects in the Bluegrass
area as well as throughout the United States. His duties include the analysis, design, guality control and
implementation of projects involving landslide remediation, earth embankment dams, and karst explorations.
Kip is experienced in conducting geologic investigations, design of shallow and deep foundations, slope
stability analyses and retaining wall design, determination of potential settlement, and project management of
various engineering disciplines. He is also familiar with working with state and federal governments as well as

private residential/commercial developments.

BS, Geological Engineering, Missouri University of
Science and Technology, Rolla, Missouri, 1999

Professional Geologist #2376, Commonwealth of
Kentucky

Professional Engineer #23678, Commonwealth of
Kentucky

Lexington-Fayette Urban County Government

Recycling Center Addition, Lexington, Kentucky
Senior Project Engineer responsible for the geotechnical
exploration of an expansion at the Recyeling Center. The
expansion included tiwo additions to the existing steel framed
warehouse-type building. Assignments included drill crew
management, site layout and survey. public relations and
luboratory requests/testing. Drilled shafts were recommended
due to the depth of fill material encountered at the site. Other
tasks performed during this project consisted of: developing
project drawings, foundation recommendations for a rock
bearing foundation system, construction observation for the
drilled shafts, and construction meetings/reports.

University of Kentucky, UK Wildcat Coal Lodge,

Lexington, Fayette County, Kentucky

Senior Project Engineer responsible for the geotechnical
evaluation of the Wildeat Coal Lodye located on the campus of
University of Kentucky. The new facility consisted of a three
story structure with u partial basement and associated
Sfacilities, The footprint for new fuctlity measured
approxtmately 6,250 square feet and the foundution system
for the structure consisted of short drilled shafts and/or
conventional footings bearing directly on sound bedrock.
Other tusks performed include: pavement design for both light
and heavy duty flexible and rigid pavements, pre and post

construction meetings. development of foundation alternatives

due to karst features, und recommendations for rock/soll
excavation near existing decess roads.

* denotes projects completed with other firms

University of Kentucky, Retirement Community,
Gatton School of Business, College of Law, Markey
Cancer Center, Lexington, Kentucky

Senior Project Engineer/Assistunt Project Manager
responsible for several geotechnical explorations for the
University of Kentucky. The foundation types for the various
structures investigated ranged from deep rock bearing

foundation systems for multi-story structures to conventional

spread footings and continues wall footings bearing on sotl for
one-story structures. Other tusks performed during the
projects consisted of: drill crew management, Physical Plant
vordination. site luyout and survey, developing project
drawings, laboratory analysts, foundation recommendations

for both rock and sotl bearing foundation systems, pre/post

construction meetings, invoteing/contract modifications,
project scheduling, development of foundation alternatives,
and recommendation for rock excavation near sensitive (air,
nose, vibration) hospital facilities.

Palomar Shopping Center Karst Exploration and

Treatment, Fayette County, Kentucky

Senior Project Engincer responsible for monitoring the
exploration of a karst feature in Lexington, Kentucky.
Multiple detention basins within the estublished shopping
conter developed “open throats™ allowing the water to frecly
drain into the subsoil. The investigation of the karst feature(s)
was condueted by the developer’s contractor and monitored by
Stantec. The exploration consisted of using an excavator to
chase/follow the observed openings into the subsoil untl
sound hedrock was encountered. Once bedrock was
encountered. the opening within the bedrock was eleaned wiih
hand tools and surveyed for future reference. KYDOT Type Il
non-woven fahric was then placed over the hedrock opening
and the void backfilled with erushed limestone to
approximately five feet above the top of rock. The fubric was
then wrapped over the crushed stone und soif hackfilled over
the karst treatment.



Stantec

Hugo has more than 36 years of experience performing subsurface explorations and geotechnical designs in
Lexington and throughout the United States. As a Senior Principal and Project Manager, he has overseen the
design of civil engineering projects involving geotechnical explorations for a variety of projects, including
highways, earth and rock-fill dams, levees, buildings, retaining structures, housing subdivisions, landslides, coal
refuse facilities and environmental investigations. Hugo is arecognized expert in karst geclogy and is often
retained to evaluate and design freatments on proposed project sites. His exploratory methods include
excavation of the subscil to expose the underlying bedrock surface and conducting dye tests to determine the

outlet point of groundwater entering the karst features.

CATION
BS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1973

MS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1976

)~

» STRATIONS
Professional Engineer #17148, Commonwealth of
Kentucky

PROJECT EXPERIENCE

University of Kentucky, UK Wildcat Coal Lodge,
Fayette County, Kentucky

Project Manager for the geotechnical evaluation of the Wildeal
Coal Lodge located on the campus of University of Kentucky.
The new facility consisted of a three story structure with a
partial busement and associated facilitics. The footprint for
new facility measured approximately 6.250 square feet and
the foundation system for the structure consisted of short
drilled shafts and/or conventional foutings bearing directly on
sound bedrock. Other tasks performed include: pavement
design for both light and heavy duty flexible and rigid
pavements, pre and post construction meetings, development
of foundation alternatives due to karst features. and
recommendations for rock/soil excavation near existing
aceess roads.

University of Kentucky, Marksbury Building, Fayette
County, Kentucky

Project Manager for geotechnical exploration for the proposed
Marksbury Building, u part of the new Digital Campus at the
University of Kentucky. The new facility consists of a two
story structure with a partial basement und associated
facilities. A preliminary geotechnical exploration was
performed, followed by a final exploration after the building
Jootprint was finalized by the project architects. The
explorations included sotl sumpling, rock coring, and
laboratory testing. Geotechnical recommendations were
made regarding suitability of insitu soils, rock bearing
JSoundations, floor slabs, and other general foundation
recommendations.

Palomar Shopping Center Karst Exploration and

Treatment, Fayette County, Kentucky

Project Manager to oversee the excavation and treatment to
close sinkholes that had developed within a detention basin
located within the shopping center. Multiple detention basins
within the established shopping center developed “open
throats™ allowing the water to freely drain into the subsoil.
The investigation of the kurst feature(s) was conducted by the
developer’s contractor and monitored by Stantec. The
exploration consisted of using an excavator to chase/follow
the observed openings into the subsoil until sound bedrock was
encountered. Once bedrock was encountered, the opening
within the bedrock was cleaned with hand tools and surveyed
Jor future reference. KYDOT Type I non-woven fabric was
then placed over the bedrock opening and the void backfilled
with crushed limestone to approximately five feet abouve the
top of rock. The fubric was then wrapped over the crushed
stone and soil buckfilled over the karst treatment.

Beaumont Farms Subdiivision, Fayette County,
Kentucky

Project Manager for the treatment of several sinkholes located
in different areas of the subdivision. Evaluated residential
development around a large, 3,000-foot cave called Crystal
Cave located near Man-O-War Blvd, across from Dunbar
High School and under the propused development. Revicwed
istorical information, entered and mapped the cave, drilled
several borings within and outside the footprint of the cave
and developed a non-buildable area. The developer used this
information to design the subdivision streets and lots, such
that these features would remain outside the non-buildable
area. Specific measures were formulated to protect the
environmental conditions of the cave and reduce the potential
impact of karst features on the proposed development.

USACE, Geotechnical Exploration, Various
Locations, Kentucky, Tennessee and Louisiana
Project Manager for various geotechnical explorations for
United States Army Corps of Engineers (USACE), Louisville
and Nashville Districts including the Army Reserve Training
Factlity in New Orleans, Louisiana, foundation
recommendations for I't. Knox'large vehicle wash rack fuctlity
and concerete lined sediment basin and investiyation of cable
tunnel seepage for Wolf Creek Dam in Jumestown, Kentieky.



Stantec

Luis brings more than 33 years' experience with a variety of geotechnical engineering projects. His
responsibilities include proposal preparation, development of subsurface exploration plans, supervision of
geotechnical explorations, design and/or evaluation of foundations, and development of reports of
geotechnical explorations. Since joining the firm, Luis has been involved with numerous geotechnical
explorations for buildings, dam structures and highways. In addition, he has participated in Power Generating
Facilities assessments, including review of historical design documents, and prepared reports addressing field
reconnaissance findings, and recommendations for facility improvements. Luis also served as Team Lead on
USACE levee periodic inspections. Additional duties include design of cut and embankment slopes, slope
stability and settlement analyses, deep foundation and pile driveability assessments and formulation of design
and construction recommendations for buildings. roadways and for bridge and drainage structure foundations.

MS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1996

BS, Civil Engineering, University of Kentucky.
Lexington, Kentucky, 1988

AS, Civil Engineering Technology, Lexington
Community College, Lexington, Kentucky, 1984
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Professional Engineer #21742, Commonwealth of
Kentucky

Newtown Pike Extension (KY 922), Fayette County,
Kentucky

Senior Project Engineer for wide range of geotechnical
engineering services from the beginning of this multi-year
project. His duties included proposal und conlract
modifications for project phases which included a roadway
extension through a historical district of Lexington; mcluding
5,046 feet of roadway, two retaining wall structures, one
bridge, a reinforced conerete box culvert, a neighborhood
redevelopment and a sound barrier wall. Various
geotechnical engineering analyses und reports addressing
geotechnical findings and recommendations have been issued
Jor each design component of this crucial corridor into
downtown Lexington, Kentucky.

University of Kentucky, Nutter Field House,

Lexington, Kentucky

Senior Project Engineer responsthle for the initial geotechnical
cxploration and subsequently for the expansion of the field
house at the University of Kentucky. Assessments were made
of the underlying limestone bedrock in regards to karst and
weathered conditions for foundation support of this structure
and related site improvements. During the exploration for the

planned expansion, additional services included foundation
recommendations for a retaining wall, and pavement design
Sor parking and driveway areas.

Reynolds Road Widening (KY 1683), Lexington,
Kentucky

Project Engineer in charge of geotechnical explorations for a
new four-lane roadway and associated development. Project
responstbilities for the roadway and related bridye and
retaining wall structures included preparing boring programs
for each of the project phases, and supervising all drilling and
sampling operations. Engineering analyses included design of
cut and embankment slopes, slope stability analyses, and
Sformulation of geotechnical reports outlining design and
construction recommendations for roadways, and for bridge
and retaining wall foundations. Geotechnical characteristics
included relatively deep residual sotls and moderate karst
terrain. The project’s roadway sections were successfully
completed under aceelerated time schedules and close
coordination with the LFUCG.

Paris Pike Widening (US 27/US é8), Fayette and

Bourbon Counties, Kentucky

Project Engineer in charge of field operations during
geotechnical exploration, cut slope design, stability analyses of
highway cuts and embankments, and geotechnical report
development for roadiweays and associated bridge and box
culvert structures. Geatechnical characteristics included
residual soils and moderate karst terrain. All roadway
sections ncluded historic sites and numerous horse farms.
Ixtensive coordination was required with property owners
and tenants during uecess with drilling equipment to each of
these propertics. The project’s roadwayy sections were
suceessfully completed under accelerated time schedules.
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Serving as one of Stantec's Project Managers, Dan's responsibilities include total administrative and engineering
oversight of the analysis and design of a wide variety of large civil engineering projects. His assignments on
projects with Stantec typically include complete responsibility for concept development, system selection,
detailed design and drawing review, specification writing and, as necessary, contract bidding support and
field inspection during construction. During his 35-year career, Dan has amassed broad-based experience
across all aspects of geotechnical and civil engineering. He is also trained in various HEC programs including

HEC-1.

BS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1979

M.Eng., Civil Engineering, Cornell University, Ithaca,
New York, 1986

A
SN

Professional Land Surveyor #3413, Commonwealth
of Kentucky

Professional Structural Engineer #13930,
Commonwealth of Kentucky

Professional Engineer #13930, Commonwealth of
Kentucky

CTEXPERIENCE
Professional Heights Civil Site Design and
Geotechnical Exploration, Fayette County,

Kentucky (Project Manager)

Dan was the project manager for this project which included a
topographic and utility survey and a geotechnical exploration
Jor a proposed hotel. Tasks included drilling and sampling of
sotl and rock, luboratory testing, and recommendations for
sotl bearing foundation systems, pavement subgrade, and site
grading. Following the geotechnical exploration, civil site and
geotechnical designs were created including grading,
drainage, storm sewer (including water quulity devices),
sanitary sewer, and retaining wall design. Associated plans
and specifications were also drawn up. Stantec also provided
engineering representation at several LEUCG planning and
zoning meetings and neighborhood meetings.

University of Kentucky Student Housing Facilities,

Lexington, Kentucky (Project Manager)

Dan served as project manager and lead site designer for a
team producing a comprehensive set of guidelines bridging
design documents for a University of Kentucky design-build
RIPP. Site engineering consisted of a geotechnical exploration,
preliminary sanitary and storm sewer design, storm water
detention facilities design, street and parking layouts, and
general site grading for four new residence halls expected to
hause 684 additional students. A preliminary drainage study
was performed using HEC-HMS to design detention facilities
in accordance with the Lexington-Fayette Urban County
Government Stormuwater Manual. Geotechnical reports,
design development drawings, technical specifications, and
cost estimates were developed per local, state and university
requirements.

University of Kentucky Student Health Services
Building, Lexington, Kentucky (Project Manager)
Dan served as project manager and senior geotechnical
engineer for a comprehensive subsurface exploration and
geotechnical engineering report for a new four-story, $25
million, 75,000 square foot student health services factlity.
Project required extensive coordination with University of
Kentucky Physical Plant relative to site utilities. Engineering
issues included developing consistent foundation bearing
conditions on a stle with varying bedrock conditions and a
proposed partial basement configuration. Additional issues
were added with several massive soil bearing planters to be
constructed in intimate contact with the rock bearing primary
structure’s exterior walls.

Kentucky Transportation Cabinet Building, Frankfort,

Kentucky (Project Manager)

Dan was the Project Manager for preliminary and final
geotechnical exploration for the new six-story Kentucky
Transportation Cabinet Office Building in I'rankfort, Kentucky
inchuding the installation of 2,200 auger cast-in-place piles
und 30 conerete caissons.
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John is a Senior Geologist with more than 33 years' experience in geotechnical engineering, geoenvironmental
services, hydrogeological studies, driling and sampling services, and mining services. He has supervised and
coordinated drill crews for clients such as the Kentucky Transportation Cabinet and the United States Army
Corps of Engineers. His experience includes numerous subsurface investigations and geologic studies for
proposed roadways, dams, and buildings, bearing determinations for various foundations, slope stability
analyses of cut and fill slopes, and determination of hydrologic concerns. John has many years' experience in
meeting and working with various governmentail agencies and has become familiar with laws and procedures
required. He has compiled various bid and proposal documents, and managed the invoicing and fracking of

numerous projects,

RS, Geology. University of Kentucky, Lexington,
Kentucky, 1979

Professional Geologist # CPG-06920, American
Institute of Professional Geologists

Professional Geologist #68, Commonwealth of
Kentucky

/:\ - J“

RIENCE
Nk N e L

New Circle Road Widening, Fayette County,

Kentucky

Project Manager for geotechnical explorations to support
widening of New Circle Road project under the Kentucky
Transportation Cabinet's geotechnical contract. Scope of
work included rock coring, rock soundings, stundard
penetration tests, undisturbed Shelby tube samples, bulk
samples, cused observation wells, reclamation, and gINT

boring logs. Jolm also coordinated utility clearance, traffic

control and correspondence with property owners.

Driling Coordination - Various Projects
Drilling Coordinator responsible for scheduling and
coordination of the drill erews, drill rigs, maintenance
activities and in obtaining supplies for numerous projects.
Clients that he has served in this capacity include:

« Lexington Fayette Urban County Government

« Kentucky Transportation Cabinet

« U/.S. Army Corps of Engineers

« Tennessee Valley Authority

. Louisville Metropolitan Sewcer District

- American Flectric Poweer

o Kentucky Utilitios

« Kentucky River Authority

« Ohio Department of Transportation

« Tennessee Department of Transportation

Kroger Plaza Development, Lexington, Kentucky
Senior Geolugist for karst/sinkhole studies for the Kroger
Pluza Development in Lexington, Kentucky. Tusks included
cvaluation of karst features in the area, determining
hydrologic and structural concerns, formulation of solutions
to problems encountered, and compilation of report.

East Nicholasville Bypass Geotechnical Driling
Services for Proposed Roadway and Structures,

Jessamine County, Kentucky

Project Manager for coordinating drill crews and rigs,
overseeing completion of gINT logs and sample delivery to the
Kentucky Transportation Department, coordination with
properly owners, utility checks and traffic control. Also
involved with quality control issues for the project.

Reynolds Road Development Property Karst Study,

Lexington, Kentucky

Senior Geologist responsible for overseeing the investigative
research and field work performed on the site to assess the
geologic und hydrologic churacteristics of the property, with
purticular attention given to the karst activity in the area. Mr.
Beam evaluated aerial photographs, geologic and topographic
mapping, and reviewed published literature on the geology,
and past and present land uses of the area. He managed and
was involved in the field reconnatssance of the area, the
geotechnical exploration performed on a suspected karst

feature on the property, and the implementation of a dye trace

study of the area. He was involved in the determination of
conelusions derived from the data obtained during the study.
und the report writing. Mr. Beam was also involved in
representing the developer at several public meetings
concerning the karst activity of the site.
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Marsha has more than 41 years of experience in transportation planning, fraffic engineering, public
involvement, education and training, meeting facilitation, traffic analysis, management and administration of
transportation and traffic engineerng projects, master transportation plans and studies, transit systems
planning, parking studies and design analyses, freight studies, modeling and general research. She has served
as principal-in-charge or project manager for more than 300 traffic impact and transportation master plan
studies, including major data collection and analysis efforts. Marsha has extensive experience in facilitating
public meetings, hearings, stakeho!der groups, and charettes.

She has received many awards of honor, distinction and recognition for her outstanding contfributions and
achievements throughout her career. She had the honor of being the first woman to serve as International
President of the Institute of Transportation Engineers (ITE) and was the first woman to receive the ITE Burton
Marsh Distinguished Service Award. In 2010, Marsha received the Karl Bevins Distinguished Service Award from
the Georgia Section of ITE which is given to recognize highly competent and professional engineers who
practice in the field of traffic and/cr transportation over a number of years. Also in 2010, she was awarded the
Legacy Treasure Award from United Way of Gwinnett County, Georgia and she received the American Council
of Engineering Companies (ACEC) Community Service Award for outstanding contributions to her community.
She is currently serving her third term as Council Member and has served two terms as Mayor Pro Tempore for
the City of Duluth.

Dy DT OVDEDIC N
PROJECT PERIENCE

- S Chatham County Urban Beautification Charette*,
Bachelor of Science in Mathematics, Polytechnic Savannah, Georgia (Project Manager/Project
Institute of Brooklyn, Brooklyn, New York, 1973 Engineer)

Project that included gateway treatments for Olympic visitors.
Master of Science in Transportation Planning and

Engineering, Polytechnic Institute of Brooklyn,
Brooklyn, New York, 1975

Master of Science in Civil Engineering
(Transportation), Princeton University, Princeton,
New Jersey, 1978

Master of Arts in Civil Engineering, Princeton
University, Princeton, New Jersey, 1979

DEICT ATIOVNR
i PN LIN G

Envision™ Sustainability Professional (ENV SP),
Institute for Sustainable Infrastructure

Certified Planner #8528, American Institute of
Certified Planners

* denotes projects completed with other firms

Six Flags Livable Centers Initiative Study, Cobb
County, Georgia {Project Manager/Public

Involvement)

Performed u Living Centers Initiative (LCT) study to provide a
guide for new development that fosters sustainable land use
practices while providing for transportation improvements
and economic growth. Tasks included public involvement and
the study development consisting of conditions assessments,
economic and market analysis, recommendations for land use,
transportation and economic development, Tax Allocation
Distriet (TAD) analysis, and sustainability framework.

Global Forum* (Project Manager)

The first Expedited DRI submiited to the Georgia Regional
Transportation Authority. The project is a mived-use
development including several housing types, and u variety of
commereial uses. It also straddles a County and a City in a
different County requiring extensive intergovernmental
coordination. The process including amending the County’s
Land Use categories so that the design of the facility to include
sufficient interparcel access and multimodal paths.
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As a Senior Project Manager with more than 15 years of experience, Jason has worked on all types of highway
projects throughout Kentucky. His experience includes quantity calculations, cost estimates, pavement design,
and maintenance of fraffic, construction, and right-of-way plans. He is proficient in using MicroStation and

INRoads.

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1996

Professional Engineer #22536, Commonwealth of
Kentucky
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Newtown Pike Extension Preliminary Engineering,
Fayette County, Kentucky (Project Engineer)
Responsible for alternatives development, cost estimates,
Phase 11 design, lighting and signal plans us part of this
project. Stantec was responsible for preparing an engineering
design study report, environmental unalysis and Phase I and
11 design for a 1.3-mile extension of an urban boulevard
around the southern portion of Lexington's contral business
district. The project included the design of bicycle lunes and
pedestrian facilities along the entirve length of the route. The
project included a comprehensive lund use plan for the 400
acres swrrounding the corridor and the redevelopment of a 25-
acre neighborhood due to environmental justice impacts.

US 48 (Harrodsburg Road) Widening, Lexington,
Kentucky (Project Engineer)

Responsible for design of a diverging diamond interchange for

the widening of Harrodsbury Road in Lexington. The purpose
of the project is to provide additional capacity Hrough the
New Circle Road interchange. Phase I'looked at alternatives
such as providing dual left turns for the New Circle entrance
ramps, additional through lane in both directions and
providing a diverging diamond interchange at this location.
The additional through lane option and the diverging
diamond options are both being destgned to a higher level of
detail to help select the best option to be carried forweardwith
Phase 11 design. Shared use puths huve been incorporated in

the final design to accommodate pedestrian and bicycle traffic.

Carol Malone Boulevard Widening, from the Little
Sandy River Bridge to College Street, Carter

County, Kentucky (Project Engineer)
Responsible for Phase I and I1 design to provide a five-lanc
section through downtown Grayson.

US 31E Reconstruction Section 2 / Phase Il Design,
Nelson County, Kentucky (Project Engineer)
Responsible for the reconstruction of approximately 4.5 niiles
of existing rural two-lane highway to a four-lane urban

facility with a raised grass median from KY 332 KY 509. The

existing roadway has more than 130 entrances and new
developments are under construction while others are in the
planning phase. With this in mind, access management was a
high priority on this project. The project team studied partial
controlled access with frontage roads, median U-turns and
roundabouts as potential access management options on the
project. The team decided to use roundabouts throughout the
corridor to help with minimal right of way. Seven
roundabouts are currently being proposed along the corridor.
The current typical section calls for a multi-use path as partof
the project. Duties for this project included management and
preparation of construction plans, right-of-way plans,
roundabout layout, roundabout design and maintenance of
traffic.

Statewide Pavement Rehabilitations, Kentucky
(Project Engineer)

Responsible for development of plans and eonstruction
documents for pavement rehubilitation to enable the
Transportation Cabinet to comply with Federal requirements

Jfor rehabilitation projects.
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Daryl has over 35 years of structural engineering experience with the planning, designing, and detailing of
various highway structures. He has been responsible for preparing conceptual, preliminary and final designs for
reinforced concrete, pre-stressed concrete and steel highway structures, including the design of the floor
system for a major steel highway truss bridge. He has also prepared man-hour estimates for contract
negotiations, cost estimates, engineering reports for bridge replacement projects, bridge type studies for both
curved steel and post-tensioned segmental concrete box structures, life-cycle cost analyses, and performed
load rating analyses of prestressed concrete and steel bridges, including the stringer system for a major steel
highway truss. He has served as the structural project manager on several successful bridge design projects.
Daryl has recently served as the QA manager responsible for quality assurance reviews for 16 bridges on a
design-build project for the reconstruction of a complex inferchange of several interstate highways. Daryl has
attended pre-bid, prefabrication and project team meetings on several high profile design projects. His duties
also include construction engineering/inspection on several projects that have progressed from design to
construction. His experience in the railroad sector includes the load rating of stringers in timber railroad trestles,
the development of prioritized list of repairs for steel swing-span trusses, and bridge type and size for various

track alignments in a Corridor Study.

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1978

Masters of Civil Engineering (Structures), University
of Kentucky, Lexington, Kentucky, 1990

A TIANK

RATMND
Professional Engineer #13342, Commonwealth of
Kentucky

ERIENCE
River Road over Harrods Creek, Jefferson County,

Kentucky

Engincer of record responsible for design and preparation of
plans for the widening and rehabilitation of a three-span (71'-
67"~ 664" ~ 71-67) reinforeed conerete filled-spandrel arch
hridge. The existing one-lane historical bridge was widened to
two lanes by removing the existing concrete balustrade
railings and excavating enough of the cobble infill to “"hide”
three 427 x 487 spread precast prestressed concrete box beams
nside the spandrel walls of the existing arches. This bridge
won the 2010 APWA ~ KY Chapter “Project of the Year” award
in the Historic Preservation Category (over $1 Million), the
2011 PCI Design Award in the Rehabilitated Bridge Category.
and the 2012 ACEC-KY Engineering Excellence Grand Award
and the ACEC Engineering Excellence National Recognition
Award the Struetural Systems Cutegory.

Newtown Pike Extension, Oliver Lewis Way (KY 922)

over Town Branch, Fayette County, Kentucky

Senior Structural Engineer responsible for the design and plan
details of the pier for a two-span (105" ~ 105°), 97-4” wide
bridge over the R J Corman Railroad Yard, yard entrance,
nudti-use path, and Town Branch Creek. The pier is a rigid-
[frame structure with four rectangular, tapered columns. The
pler cap is an “Inverted-T" type, used to provide the vertical
clearance required by the railroad, while minimizing raising
the profile grade of KY 922 in order to tie in with existing
streets near each end of the bridge. The pier columns are
Jounded on spread footings. This bridge won the 2010 APWA —
KY Chapter “Project of the Year” award in the bridge category.

I-75 Widening and Rehabilitation, RC Box Culvert

Extensions, Scott County, Kentucky

Engineer of record responsible for the design and preparation
of plans for six RC box culvert extensions and connections in
the median areas of a bifurcated section of the interstate.
Culvert sives range from double 3.050m X 2.440m barrels to a
3.050m X 1.830m barrel and skews ranging from 12° to 59°50°
Engineered lightweight fill was used over portions of the
existing culvert sections to accommodate increased loacds from
larger roadway embankment fill heights.

I Relocated KY 20 over Elijah's Creek-
Cincinnati/Northern Kentucky Internationatl Airport,

Boone County, Kentucky

Engineer of record for the design and preparation of plans for
an 1N 10" RC box eulvert and a 10° X 9’ RC hox culvert
extension. The culvert extension utilized engineered
lightweight fill over portions of the existing harrel to
accommodate inereased fill height.



, Stantec

As a Project Manager for Stantec with 16 years of experience, Adam is responsible for the day to day activities
of various transportation related projects including scheduling, invoicing and providing technical support. His
project responsibilities include slope stability analyses; settlement analyses; external retaining wall analyses; rock
cut slope design; deep foundation analyses utilizing H-piles, drilled shafts and auger cast piles and shallow
foundation analyses. In addition, Adam's experience includes development of geotechnical reports for
roadways and structures designed in various geologic regions including mitigation procedures in karstic
environments. He is also frained according to EM-385 requirements and proficient in both SCUBA and Surface-
Supplied Air diving techniques and is a certified bridge inspector.

BS Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1999

Professional Engineer #23443, Commonwealth of
Kentucky

Newtown Pike Extension (KY 922}, Fayefte County,
Kentucky

Senior Project Engineer for geotechnical engineering services
required for multi-phase Newtown Pike Extension including
drilling, sumpling und laboratory testing. Performed
retaining wall analyses, settlement analyses and bridge
foundation analyses for the roadiweay extension.

New Circle Road Widening, Fayette County,

Kentucky

Senior Project Engineer for geotechnical explorations to
support widening of New Circle Roud project under the
Kentucky Transportation Cabinet’s geotechnical contract.
Scope of work included rock coring, rock soundings, standard
penetration tests, undisturbed Shelby tube sumples, bulk
samples, cased observation wells, reclumation, and gINT
horing logs. Adam managed geotechnical drifling challenges
encountered due to boring near the traveling public. Also
assisted with clearing utilities prior to advancing borings.

Louisville Southern Indiana Ohio River Bridges -

Kennedy Interchange, Louisville, Kentucky

Senior Project Iingineer responsible for coordinating the office
aspect of the field exploration, which included the coordination
with various public und private property owners. The project
included the completion of over 400 borings near within
downtown Loutsville. Served as the engineer responsible for
reports. recommendations and analyses development on
approximately 11 bridge reports and 19 retaining walls. The
analyses included external retaining wall analyses, settlement
profiles, slope stability analyses, lateral squeeze analyses,
deep foundation analyses of friction piles and/or shafts,
driveability analyses, negative skin friction analyses, and
shallow foundation analyses on rock and soil.

Louisville Southern Indiana Ohio River Bridges - East
End Approach, Jefferson County, Kentucky

Senior Project Engineer supervising the field exploration in an
area where property owner sensitivity to design and
construction was a top priority. Responsible for several
shoulder closures to complete the boring program.
Coordinated portions of the drilling with a tunnel expert which
included pressure testing of bedrock to estimate hydraulie
conductivity, establishing observation wells and checking the
borings for combustible gases

Kentucky, Tennessee and Ohio Departments of
Transportation Underwater Inspections, Statewide,

Kentucky, Tennessee, and Ohio

Site supervisor and Senior Engineer Diver for underwater
inspections of more than 150 bridyes and 15 culverts located
throughout Kentucky, Tennessee and Ohlo, His experience
includes many inspections requiring confined space entiy and
diving in heavy current. He Is also experienced developing
hydrographic surveys. Extensive experience preparing and
revivieing state bridge imspection reports including evaluating
structural elements, performing condition assessments and
providing ratings und recommendations.
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Tom has 31 years of experience in transportation. His areas of expertise include transportation planning, traffic
engineering, highway capacity, access management, travel demand modeling, traffic simulation, traffic
forecasting and highway safety. Tom’s experience includes 24 years as a consultant, where he has served as
project manager for numerous transportation studies. He has been a transportation researcher and an
instructor for several workshops and training courses. Tom is the current secretary of the Transportation Research
Board's Highway Capacity and Quality of Service Committee, which oversees the Highway Capacity Manual.
He also has been a panel member for three NCHRP research projects and one NCFRP project.

L

BS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1981

MS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1984

PhD, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 2010

REGISTRATION
Professional Engineer #16684, Commonwealth of

Kentucky
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Lexington, Kentucky (Project Manager)

As project manager of this congestion management study,
Tom was responsible for updating LFUCG’s 2004 Congestion
Munugement Study. The 2004 study resulted in a list of
recommended congestion management improvements for the
most severely congested arterials. recommendations to meet
Federal requirements.

Louisville Metro Traffic Signal Timing Upgrades,
Louisville, Kentucky (Project Engineer)

Project engineer responsible for project administration and
QA/QC. Stantee was one of two firms selected for this traffic
signal timing upgrades contract with Louisville Metro. The
purpose of the project was to maximize capucity, traffic
efficiency and safety on multiple networks and arterials on a
countyeide basis.

Downtown Lexington Traffic Movement and
Revitalization Study, Lexington, Kentucky (Project
Manager)

Project Manager for this study to examine the impacts of
converting downtown Lexington one-way streets to two-way

traffic flow.

Boone County Transportation Study, Boone County,

Kentucky (Project Manager)

Project Manager for the development of a Year 2030 Lony
Range Transportation Plun for Boone County, which updated
the previous transportation plan that was completed in 1996.
The plan included Transtt Recommendations and Bicycle and
Pedestrian Facilities.

Louisville Metro On-Call Planning Services, Louisville,

Kentucky (Project Manager)
Tomwas project manager for this two-year contract to
provide planning studies in Metro Louisville.

Roundabout Design for AA and 1-275 Connector
Design, Campbell County, Kentucky (Project

Manager)

Tom was responsible for traffic forecasts for this project to
provide access to Northern Kentucky University (NKU) from
the south alony the AA Highway and relieve congestion on the
northern portions of the campus, thus allowing for the future
growth of NKU. Two roundubouts are being constructed along
the new connector road. A shared path is being used to
accommodate pedestrian and bicycle traffic along the new
connector.
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Ashley has more than eight years of professional experience in fransportation planning and engineering. She
holds a bachelor's degree in civil engineering, with an emphasis in transportation. She has assumed crifical
responsibilities in a wide variety of transportation planning and engineering activities. Ashley has a high level of
technical proficiency and analytical experience working with travel demand, traffic simulation, highway
capacity, GIS and other fransportation software packages, including GISDK, TransCAD and TransModeler,
Highway Capacity Analysis, VISSM Simulation, ArcView GIS and Highway Capacity, Synchro, and TRANSYT-7F.
Ashley has been involved heavily in various transportation modeling projects, both in model development and
model applications. Her experience includes various modeling projects performed for clients in Kentucky, Ohio,
West Virginia, and North Carolina. Project responsibilities have included travel demand modeling for
regional/local fransportation planning projects, micro-simulation modeling, and corridor studies.

BS, Civil Engineering, University of Kentucky,
Lexington, Kenfucky, 2005

T e

Engineer-in-Training #12711, Commonwealth of
Kentucky

Statewide Traffic Engineering, Various Locations,
Kentucky (Project Engineer)

Responsible for traffic data collection, analysis and modeling.

The data collection included travel time data collection using
GPS equipment for the evaluation of signal timing
coordination.

Louisville Traffic Signal Timing Upgrades, Louisville,
Kentucky ({Transportation Engineer)

The purpose of the project is to maximize capacity, traffic
efficiency and safety on multiple networks and arterials on ua
countywide basis.

Downtown Lexington Traffic Movement and
Revitalization Study, Lexington, Kentucky

{Transportation Planner)

Stantee led this comprehensive, multimodal study to cvaluate
the impacts of converting one-way streets to fwo-way in
downtowen Lexington

* denotes projects completed with other firms

Communitywide Congestion Management Study,
Lexington, Kentucky (Transportation Engineer)
Responsible for data collection, simulation model
development, traffic analysis, project meeting participation,
recommended project development, and report
documentation.

US 68 (Harrodsburg Road) Widening, Fayette
County, Kentucky (Project Engineer)
Responsible for the traffic analysis and traffic forecasting to
determine the best widening solution possible.

Oldham County Mobility Study, Kentuckiana
Regional Planning and Development Agency*,
Oldham County, Kentucky (Transportation Planner)
Responsible for the development of a study to evaluate future
needs, alternatives, and implementation requirements for
puhlic transportation and commuter service for Oldham
County, including bicycle/pedestrian accommodations,
ridesharing, park-and-ride, and other TSM and TD)M options.

Lexington Wayfinding Sign System Development,
Lexington-Fayette Urban County Government®,
Lexington, Kentucky (Transpoertation Analyst)

wellington Way Traffic Impact Study, Lexingion
Fayette Urban County Government®, Lexington,
Kentucky (Transportation Analyst)

Lexington-Fayette County Data Collection and

Traffic Signals Timing Plans®, Lexington, Kenfucky
This project involved the re-timing of 45 interseetions ulong
Jour of Lexington's main arterial signal systems. Performed
traffic counts at various intersections within the urban arca of
Fuayetle county.
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Alan's 37 years of experience includes design, surveying, and mapping projects. He has been responsible for
preparing structural details and plans of reinforced concrete bridges, culverts, and retaining walls and structural
steel designs for various highway structures. He has prepared cadastral, aerial photo, and topographic maps
and miscellaneous charts, diagrams and illustrations for publications and surveying projects. Alan's project
experience includes both new designs and rehabilitation designs. In addition he has been responsible for
preparing architectural, mechanical, and as built plans as needed. He has also been a bridge inspection team

member.

Bachelor of Arts, Geography, University of Northern
Colorado, Greeley, Colorado, 1982

Bridges
Newtown Pike Extension, Oliver Lewis Way (KY 922)
over Town Branch, Fayette County, Kentucky

Senior Structural Designer responsible for the preparation of
details for a two-spun (105" ~ 105, 97-4" wide bridge over the
RJ Cormun Railroad Yard, yard entrance, multi-use path,
and Town Branch Creek. The pier is u rigid-frame structure
with four rectangular, tapered columns. The pier cap is an
“Inverted-1" type, used to provide the vertical clearance
required by the railroad, while minimizing raising the profile
grade of KY 922 in order to tie in with existing streets near
cach end of the bridge. This bridge won the 2010 APWA — KY
Chapter “Project of the Year” award in the bridge category.

River Road over Harrods Creek, Jeffarson County,

Kentucky

Senior Structural Designer responsible for preparation of
plans for the widening and rehabilitation of three-span (71°-
6"~ 664" ~ 71-6") reinforced concrete filled-spandrel arch
bridge. The existing one-lane historical bridye was widened to
two lanes by removing the existing concrete balustrade
railings and excavating enough of the cobble infill to "hide”
three 427 x 487 spread precast prestressed concrete boy beams
inside the spandrel walls of the existing arches. This bridge
won the 2010 APWA — KY Chapter “Project of the Year” award
in the Historic Preservation Cutegory (over $1 Million) and
the 2011 PCI Design Award in the Rehabilitated Bridge
Category.

I-75 over Tates Creek and Tates Creek Road,
Madison County, Kentucky

Structural Engineering Technician responsible for the
preparation of plans for twin four-span (50"~ 75"~ 749" ~
507 bridges situated at 43° skew. The bottom slab of a RC box
culvert extension was incorporated into a cembined footing on
the northbound pier.

Widen I-64 over Evergreen Road {KY 1665}, Frankiin
County, Kentucky

Senior Structural Designer responsible for the preparation of
construction plans for twin, three-span (48’ ~ 76 ~ 48))
bridges situated at 13°30" skew Rt. Both superstructures
Jramedawith Type HI PCI beams, composite, continuous for
live load. Maintenance of traffic required that the existing
bridges be removed and replaced by means of phase
construction. Superstructure median barriers are separated
by one inch open joint to accommodate super elevation
transition in EB lane.

US 60 over Tennessee River, McCrackin and

Livingston Counties, Kentucky

Senior Structural Designer responsible for the plan
preparation of the floor system for a 73’ - 6” wide, 1800’ long,
three-span (500°, 900, 400°) continuous steel truss. Design of
the floor system included all of the steel rolled beam stringers
(Gr. 50W), bronze stringer bearings, reinforced conerete deck,
steel deck scuppers and support frames and combination
vehicle/bicycle railing. Additional responsibilities included the
preparation of detail plans for the structural steel access
platforms and fibergluss conduit system for a 12KV, three-
phase electric power distribution line that is carried across the
structure.

US 62/641 over Tennessee River, Kentucky Lock
Addition, Marshall and Livingston Counties,

Kentucky

Senlor Structural Designer responsible for plan development
Jorthe 49 - 117 wide by 3117 - 17 long bridge over both lock
approuaches and the Tennessee River below the spillway. The
initial design called for 1227 and 168” deep WSP girders (Gr.
50W). The bridge is a 10-span (302" - 7"~ 6 at 304 ~ 306"~
505" and 1707 structure. During construction the three-spun
(304~ 505"~ 170"} lock unit (Unit 3) was redesigned from five
136" WSP girders (Gr. 50W) that increase to 168" deep (Gr.
oW via a “fish belly haunch” over piers H8 and Hy. This
bridge won the 2011 ACEC -KY Grand Awuard for Engineering
Lxcellenee.
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Glenn is responsible for project design and coordinating project engineers, technicians and CADD operators
on various highway study and design projects. He has been responsible for preparing highway design plans for
all classes of roads and highways; determining horizontal and vertical geometrics, templates, and cross section;
preparing fraffic and capacity analyses; designing roadway drainage systems; determining right of way
requirements; preparing legal deed descriptions for right of way acquisitions; developing detour and traffic
control plans on all types of highway design projects; and preparing and presenting information for public

hearings.

PR NS

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1986

Professional Engineer #17144, Commonwealth of
Kentucky

Various locations, Kentucky

Department Manager/Project Manager responstble for
developments of plans and construction documents for
puvement rehabilitution to enuble the Transportation Cubinet
to comply with federal requirements for rehabilitated projects.

KY 4 (New Circle Road) Widening, Fayette County,
Kentucky

Department Munager for Phase 11 roadway design and
redesign of the US 25 (Georgetown Road)/KY 4 interchange

Newtown Pike Extension, Lexington, Kentucky
(Project Manager)

Responsible for the preparation of an engineering design
study report and Phase I environmental analysis for a one-
mile extension of an urban boulevard around the southern
portion of the central business district.

KY 536 Reconstruction, Kenton County, Kentucky
(Project Manager)

Project Manager responsible for preliminary and final
roadway design. The project scope includes reconstructing a

narrow rural kwo-lane roadway and a more recent three-lune

rural roadway (o provide a four-lane section with raised
median, curb and gutter and a multi-use path on both sides.

Newtown Pike Design Build, Fayette County,
Kentucky (QA/QC Manager)

Glenn performed Q4/QC for improving safety and mobility of
a section of Newtown Pike in conjunction with the 2010 World
Equestriuan Games.

KY 11 Widening - Little Levee, Mt. Sterling, Kentucky
(Project Manager)

Project Manager responsible for the preparation of
preliminary roadway design including maintenance of traffic,

final construction plans, cost estimates and erosion control

plans for a two-lane roadway.

I-275/AA Connector, Campbell County, Kentucky

(Project Manager)

Project Manager responsible for roundabout unalysis,
preliminary and final roadway design for 1.5 miles of new
highway. A shared path will accommodate pedestrian and
bicycle traffic along the new connector,

KY 53, Shelby County, Kentucky (Project Manager)
Project Manager for Phase I roadway design services to
widen KY 53 from 1-64 to US 60, which includes a shared use
path.

US 68 Harrodsburg Road Widening, Fayette County,

Kentucky (Project Manager)

Project Manager responsible for the design of a diverging
diamond interchange for the widening of Harrodshurg Road
in Lexington. The purpose of the project is to provide
additional capucity through the New Circle Road interchange.
Shared use paths have been incorporated in the final design to
accommodate pedestrian and bicycle traffic.
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As leader of the Structural Engineering Group in the downtown Lexington, Kentucky office, Tony is responsible
for project management, project design and the coordination of project engineers, designers and CADD
technicians in multiple offices involved in highway structure studies, new and rehabilitation designs, and bridge
inspections. His structural design experience includes prestressed and post-tensioned concrete and structural
steel bridges; seismic design and retrofits, including seismic isolation design; box culverts; tieback retaining walls;
and sign and lighting support structures. Tony's steel bridge experience includes construction falsework and
erection engineering, highly skewed and curved bridges, long-span plate girders, trapezoidal box girders, and
trusses. His responsibilities have included prefiminary and final design, technical design reviews, rehabilitation
design, load rating analyses, and management of plan production. Tony has also served as an adjunct
professor at the University of Kentucky teaching a graduate-level course in prestressed concrete. He has also
developed and maintained computer programs for structural analysis and design. As part of his PhD work, Tony
has researched seismic isolation design, nonlinear and finite element analysis, and fracture critical and

redundancy of twin trapezoidal steel box girder bridges.

PhD, Structural Engineering, University of Kentucky,
Lexington, Kentucky, 2008

Masters of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1997

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1996

GIA
- ¢ S -
Professional Engineer #21477, Commonwealth of
Kentucky
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2011 National Recognition Award, Engineering
Excellence Awards, American Council of Engineering
Companies, US 62/641 Bridge over the Tennessee
River

2011 President’s Recognition Award for Service with
the KYTC Bridges Sub-Committee, American Council
of Engineering Companies-KY

KY 922 {Newtown Pike) over UK Agricultural Station
Branch, Newtown Pike Design-Build, Lexington,
Kentucky {Project Manager - Structures)

Responsible for preliminary and final design and structure
plans for a naw three-span (14 feet, 22 feet, 14 feet) cast-in-place
conerele slab bridge. Aesthetic design features incorporated into
the structure include a stone veneer and conerete barrior with g

inch KY River Marble Cut Stone lay on both faces of the barrier.
The bridge is situated on a 22.9 degree right skew.

Substructures for the bridge included wall piers and breastwall
abutments founded on spread footings keyed into bedrock.

Newtown Pike (KY 922) over Town Branch, Fayette

County, Kentucky {Structural Engineer)

Responsible for QA/QC of final abutment design and
substructure plans for the 97.3 feet wide bridge featuring a two-
span (105 feet, 105 feet) PPC box beam superstructure supported
on breastwall abutments and a four-column frame pier with an
inverted T-beam cap. The bridge required special consideration
Jor architectural features. This project received the 2010 Project
of the Year award from APWA-Kentucky in the bridye category.

Painter Road Bridge over East Prong of Locust Creek,

Carroll County, Kentucky (Project Manager)
Responsible for the final design and structure plans for the
single-span (40 feet) B17-48 PPC side-by-side box beam bridge
with breastwall abutments. Additional services include
surveying, geotechnical investigation, scour analysis, approach
roadway plan development, and preparation of bid documents.

Statewide Bridge and Culvert Design (2010-2012),

Various Locations, Kentucky (Project Manager)
Responsible for structural design services to the KYTC Division
of Structural Design on a task assignment basis. Projects to date
include: desiyn on an accelerated schedule of cight culverts,
including modifications to existing roacheay plans, for the
widening of KY 2121 in Daviess County; and replacement design
on an accelerated schedule of steel finger expansion dums and
stringer bearings on the 1-65 Kennedy Bridge over the Ohio
River in Jefferson
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Travis is a transportation engineer with 9 years of technical experience in the consulting field. His experience
includes traffic impact studies, development of regional impact studies, signal warrant studies, signal design

and timing, traffic calming, and road safety audits.

Bachelor of Science, Civil Engineering, California
Polytechnic State University, San Luis Obispo,
Cdlifornia, 2003

N

Certified Professional Traffic Operations Engineer
#2986, Professional Traffic Operations Engineer

Professional Engineer #035064, Georgia State Board
of Registration for Professional Engineers and Land
Surveyors

B :
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Gwinnett County On-Call Services, Duluth, Georgia

(Project Engineer)

Project engineer for two assignments under an on-call
services contract that involved developing, implementing and
fine-tuning signal timing plans for two systems in Gwinnett
County. The first system was Cruse Road and the system was
tied inlo the existing Old Noreross Road signal system for the
peak hours and the timings optimized for the traffic. The
second system was Five Forks Trickum Road in the area of
Ronald Reagan Parkway and included a total of four
intersections timed as a system. The area is extremely
congested with a weave segment on the corridor. Timings
were developed, implemented and fine-tuned to promote the
Jlow of traffic along Five Forks Trickum Road for all time
periods.

Signal Design Upgrade Project, Statewide, Georgio

(Engineer)

Engineer responsible for developing traffic signal upgrade
plans with signal conununications for task order projects. The
projects inchuded the development of traffic signal upgrade
plans, communication plans, and right-of-way pluns
according to the GDOT Plan Development Process.

13th Street Traffic Signal Timing, Augusta, Georgia
(Engineer)

Engineer responsible for developing und implementing
updated and coordinated signal timing for a 5-intersection
system ulony 13th Street in Augusta-Richmond County,
Georgia.

S.R. 13/ S.R. 53 Traffic Signal Timing, Oakwood,

Georgia (Engineer)
Engineer responsible for developing coordinated signal timing

for a 12-intersection system along State Routes 13 and 53.
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Andrew provides preservation planning, urban design, and landscape architecture services. His experience
includes landscape preservation, institutional master planning, recreational planning, concept designs,

infrastructure design, and construction documents.

Bachelor of Arts, Historic Preservation, Mary
Washington College, Fredericksburg, Virginia, 2002

Master of Landscape Architecture, Ball State
University, Muncie, Indiana, 2005

Registered Landscape Architect, State of South
Carolina

Registered Landscape Architect, State of Georgia

Riverside Cemetery Master Plan, Macon, Georgia
Ouerseeing project management and design. Historic
Riverside Cemetery Conservaney sought to support Riverside
Cemetery with the creation of a Master Plan to assist in the
preservation of the cemetery for future generations. The
Conservancy hired Stantec to complete the master plan in
2013. In addition to focusing on preservation of historic
Jeatures and future growth opportunities, the plan will
investigate nearby improvements to nearby cemeteries and
Riverside Drive.

Urban Forest Management Plan, DeKalb County,

Georgia (Landscape Architect)

Provided Planning Support and Quality Assurance for a plun
that studied the complexity and impact of DeKalb County’s
Jorested spaces. DeKalb, like other metro-Atlanta counties. is
quickly losing valuable open space. In response to these
pressures placed on existing ecosystems, Stantec was asked o
develop u plun that considered how an urban county could
effectively sustain the remaining, valuable open spaces.
Significant site analysis und investigation using GI1S and site
visits were used to cvaluate the health of the forest ccosystem.
The end result will be a plan that multiple agencies within the
local government can use to plan for impacts related to urban
forests.

T denotes projects completed with other firms

Newnan Conference Center Trails*, Newnan,

Georgia

Provided design support for a trail system with a pre-
developed site. The Conference Center sits adjacent to an
active stream and sewer casement. Working within multiple
easements, an ecologically sensitive trail was designed. Final
design was based on an on-site walk through that minimized
impact to the surrounding ecosystem while utilizing existing
open space. The final design will better connect
neighborhoods and the public facility.

Bicycle and Pedestrian Trail Connectivity Plan*,

Roswell, Georgia

Responsible for planning support and report narrative.
Project included the investigation of community wide facilities
to improve connectivity within the community. This included
investigation of a trail adjacent to the State Route 400,
crossing the 400 vverpass, and pedestrian facilities within
existing subdivisions.

West Avon and Spring Street Sidewalk Project*,

Toccoa, Georgia (Project Manager)

Responsible for project management and design. This project
was a Community Development Block Grant effort that
included the construction of new sidewalks, plant material,
drive aprons, and yranite retaining walls in an economically
depressed neighborhood.
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Mike has more than 16 years of experience as a structural engineer. His design experience includes pre-stressed
concrete bridges and welded plate girder bridges, as well as reinforced concrete culverts, abutments and
piers. Mike's responsibilities have included preliminary and final quantity estimates and design, plan preparation
and verification of bridge, culvert and other highway structures. He has prepared plans for uncommon
structural details such as a post-tensioned tie-back abutment and various bearing devices. In addition to his
design experience, Mike is a certified NBIS team leader for bridge inspections and a team leader for rope
access bridge inspection team. Mike is familiar with a number of industry software programs, including
MicroStation, MDX, STAAD, GTStrudl, MathCad, InRoads, PONTIS and other structural design software programs.
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Master of Science, Civil Engineering, Structures,
University of Kentucky, Lexington, Kentucky, 2006

Bachelor of Science, Civil Engineering, Structures,
University of Kentucky, Lexington, Kentucky, 1997

Newtown Pike (KY 922) over Town Branch, Fayette

County, Kentucky {Project Engineer)

Responsible for destgn of the prestressed conerete box beams.
The bridge has a two span (105-ft ~ 105+ft) prestressed
conerete box heam superstructure supported on breastwall
abutments and u four-column frame pier with an inverted T-
heam cap. The bridge width is 97.33-ft. The structure required
spectal consideration for architectural features.

Statewide Bridge and Culvert Design {2010-2012),

Various Locations, Kentucky (Project Manager)
Responsible for structural design services to the KYTC
Division of Structural Design on a task assignment basts.
Projects 1o date include: design on an aceelerated schedule of
cight culverts, including modifications to existing roadway
plans, for the widening of KY 2121 in Daviess County; and
replacement design on an aceelerated schedule of steel finger
cxpansion dams and stringer bearings on the 1-65 Kennedy
Bridge over the Ohio River in Jefferson.

River Road over Harrods Creek, Jefferson County,

Kentucky (Engineer)
Responsible for final design assistance for the three-span
(7151 = 66.3-t. ~ 71.5-ft.) concrete filled spandrel arch

retrofitted with 42-inch by 48-inch prestressed box beams. The
bridye had total deck width of 32 feet and a total bridge length
of upproximately 212 feet.

US 460 Design-Build, Buchanan County, Virginia

(Bridge Project Manager/Engineer of Record)
Responsible for the final design and plans of the substructure
units of the twin bridges over Route 610 and Grassy Creek.
The twin structures are 1,700 feet long with piers more than
200 feet tall. They were named the No. 1 bridge project in
Roads & Bridges magazine's 2013 Top 10 Bridges program.

Newtown Pike Extension, Noise Barrier Wall at
Norfolk Southern Railroad Yard, Fayette County,
Kentucky {Engineer of Record)

Responsible for final plans, design calculations and cost
estimate for a 2,240’ long noise barrier wall located adjacent
to the Norfolk Southern Railroad Yard to provide sound
attenuation for the nearby Southend Park Relocation Project.
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Tony's roadway experience includes drainage, geometric and pavement design as well as lighting and signal
design. His fraffic engineering experience includes signal timing, timing evaluation, small area studies, traffic
flow master planning, interchange modification studies, land development impact and parking studies. His
additional experience includes teaching hydraulic design, surveying and pavement design.

Masters of Science, Civil Engineering, University of
Louisville, Louisville, Kentucky, 2001

Bachelor of Science, Civil Engineering, University of
Louisville, Louisville, Kentucky, 1999

o it

Professional Engineer #22905, Commonwealth of
Kentucky

US 68 (Harrodsburg Road] Widening, Fayette

County, Kentucky (Transportation Engineer)
Responsible for lighting design on this project that involves
widening the roudway and converting the existing
interchange with New Circle Road to a diverging diamond
interchange. Tony's specific responsibilities on the project
included illumination caleulations using lighting software and
the development of construction plans. Several lighting
alternatives are being considered and evaluated, including
high mast lighting, conventional lighting and a combination.
His additional responsibilities on the project included
consultation and review of signal design plans.

Statewide Traffic Engineering, Various Locations,
Kentucky (Traffic Engineer)

Responsible for cvaluating and developing coordinated signal
system timing throughout the state.

KY 536 / I-75 Interchange, Boone County, Kentucky
{Traffic Engineer)

Responsible for traffic signal and lighting design on this
project thut involves widening the roadway and converting
the existing interchange with Interstate 75 to a diverging
diamond interchange. Tony’s specific responsibilitios on the
project included signal layout, illumination caleulations using
lighting software and the development of construction plans.

* denotes projects completed with other firms

Statewide Electrical Engineering Services, Kentucky

(Project Engineer)
Responsible for signal and roadway lighting designs
throughout the state on an as needed basis.

Indiana Avenue Traffic Analysis and Signol' Design,

Fort Campbell, Kentucky (Traffic Engineer)
Responsible for traffic signal design and plan production. As a
sub-consultant, Stantec gathered traffic data and performed
traffic analysis to evaluate the planned roadway
improvements and develop traffic signal plans based on the
proposed roadway plans.

Traffic Impact Studies for Private Development*,

Kentucky and Tennessee (Project Manager)
Responsible for traffic impact and access studies for numerous
residential, retail, office, industrial and mixed-use
developments. Development locations include Oldham, Bullitt
and Jefferson counties in Kentucky and in Madison and
Nashuille, Tennessee. Clients include private developers
(commercial and residential), property owners and other
consulting engineering firms. Studies include intersection
safety and capacity analysis, corridor analysis, micro
simulation, signalization and signal modification.
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Mark is a Senior Principal in Stantec’s Lexington, Kentucky office with approximately 23 years of experience in
the geotechnical and transportation engineering fields. He is also the Business Leader for the Geotechnical
Group. Mark’s experience includes geotechnical investigations, slope stability analyses, foundation analyses,
settlement analyses, pavement designs, preparation of design drawings, construction and operation cost
estimates, specifications, and contract bid/procurement documents.

BS, Civil Engineering, Purdue University, West
Lafayette, Indiana, 1990

P

Professional Engineer #19324, Commonwealth of
Kentucky

Newtown Pike Extension (KY 922), Fayette County,
Kentucky

Contract Manager for wide range of geotechnical engineering
services for roadway extension through a historical district of
Lexington, including 5,046 feet of roadway, two retaining
wall structures, one bridge. a reinforeed concrete box culvert,
a netghborhood redevelopment and a sound barrier wall.
Responsibilities included supervision of the subsurface
exploration, development of the laboratory testing program,
site reconnaissance, and issuing various geotechnical
engineering analyses and reports addressing findings and
recommendations for each design component of this erucial
corridor into downtown Lexington, Kentucky.

New Circle Road Widening, Fayette County,

Kentucky

Contract Manager for the 2012-201.4 KYTC Statewide Drilling
Services contruct. Contract resulted in a task order to perform
« geotechnical exploration to support upgrades to a segment
of New Circle Road that includes tnterchanges with Newtown
Pike and Georgetown Roud. The scope of work included rock
coring. rock soundings, standard penetration tests,
undisturbed Shelby tube sumples, bulk samples, cased
observation wells, reclamation, and gINT boring logs.
Additionally, Stantee coordinated with property owners for
entry agreements, obtained utility clearances, and set up
traffic control as required by the project.

University of Kentucky, UK Wildcat Coal Lodge,
Fayette County, Kentucky

Contraet Manager for the geotechnical evaluation of the
Wildeat Coal Lodge located on the campus of University of
Kentucky, Fhe new fucility consisted of a three story structure
weith a partivl basement and associated facilities. the footprint
for new facility measured approximately 6.250 square feet

and the foundation system for the structure consisted of short
drilled shafts and/or conventional footings bearing directly on
sound hedrock. Other tasks performed include: pavement
design for both ight and heavy duty flexible and rigid
puvements, pre and post construction meetings, development
of foundation alternatives due to karst features, and
recommendations for rock/soll excavation nedr existing
aceess roads.

University of Kentucky, Digital Village, Marksbury
Building, Fayette County, Kentucky

Contract Manager for the geotechnical exploration for the
proposed Marksbury Building, a part of the new Digital
Campus at the University of Kentucky. The new facility
consists of a two-story structure with a partial busement and
associated facilities. A preliminary yeotechnical exploration
was performed, followed by a final exploration after the
project architects finalized the building footprint. The
explorations included soil sampling. rock coring, and
laboratory testing. Geotechnical recommendations were made
regarding suttability of insitu soils, rock bearing foundations,

floor slabs, and other general foundation recommendations.

Professional Heights Civil Site Design and
Geotechnical Exploration, Fayette County,
Kentucky

Principal in Charge of civil site design for a 4-acre site
development project. Site engineering consisted of sanitary
and storm sewer design, pavement design, retaining wall
design and general site grading. Site drainage was designed
to comply with u previous drainage study performed using
HEC-HMS und STORMCAD to design detention fucilities and
storm sewers for multiple design storms in accordance with
the LIFUCG Stormuwater Manual. Construction drawings and
technical specifications were developed per local and state
specifications and requirements. Topographic and utility
surveys were provided us well as geotechnical exploration.
Tusks included drilling und sumpling of soil and rock,
[aboratory testing, and recommendations for soil bearing

Sfoundation systems, pavenient subgrade, and site grading.

Following the geotechnical exploration, Stantee performed
civil site und geotechnical design for the hotel, inchuding
grading. drainage, storm scwer (including water quulity
devices), sanitary scwer, and retaining wall design.



As a Transportation Engineer with more than 12 years of professional experience, Adam's focus has been
primarity on geometric design and elements involved in Phase | design. More recently, Adam has become
involved in projects nearing completion and has gained expertise in Phase Il design. Adam has more than 12
years of Microstation experience, seven years of ProjectWise experience, and eight years of inroads
experience. He has become very knowledgeable in the use of Inroads in both Phase | and I design and the
software’s capabilities of modeling more advanced situations.

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 2003

Professional Engineer #25744, Commonwealth of
Kentucky

KY 11 Reconstruction, Montgomery County,

Kentucky (Project Engineer)

Ingineer responsible for Phase I and 11 geometric design,
including the development of horizontal and vertical
alignments to minimize impacts associated with the proposed
widening of the existing facility. was responsible for
preliminary drainage analysis, generating and detailing
cross-sections, and aiding in the development of construction
limits.

KY 536 Reconstruction, Boone and Kenton

Counties, Kentucky (Project Engineer)

Ingineer responsible for Phase I and IT geometric design,
including the development and refinement of horizontal and
vertical alignments. Adam was also responsible for developing
approach road alignments and grad s, roundabout analysis,
superelevation transitions, and digital terrain models.

Newtown Pike Phase IV Extension, Fayette County,

Kentucky (Project Engineer)

Engineer responsible for Phase 11 roadway and drainage
design on a four-lane raised median urban boulevard
designed to provide improved access from the University of
Kentucky campus to the interstate system. Adam refined and
aided in finalizing horizontal and vertical grades for Newtown
Pike and all approaches within the project limits, generated
und detailed cross-sections. led signal design plans, and

finalized right-of-<way impacts. His duties also included

preliminary and final drainage analysis utilizing the Inroads
storm and sanitary design software.

KY 4 [New Circle Road) Widening Study, Fayette

County, Kentucky (Project EIT)

Adam was responsible for Phase I and Il roadway design— for
developing a maintenance of traffic scheme for construction of
the roudway and led the plan sheet development for the traffic
signals.

KY 2345 - Johns Hill Road Reconstruction, Campbell

County, Kentucky (Project EIT) ‘

Adam finalized horizontal and vertical grades for Johns Hill
Road and all approaches within the project limits, generated
and detatled cross-sections, und finalized construction limits.
His duties also include final drainage analysis using Inroads
storm and sanitary design software.

US 68 (Harrodsburg Road) Widening, Fayette

County, Kentucky (Project Engineer)
Responsible for signal design plans.
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Rock has more than 35 years of fransportation planning, design, and operations experience. For more than 25
years, Rock has been a consultant at the senior or principal level in the field of traffic engineering, traffic safety,
and circulation design. Rock has also prepared many transportation policy plans and completed controversial
and complex fransportation studies, inciuding neighborhood fraffic calming projects, complete streets,
pedestrian and bicycle studies, projects anficipating litigation by another public agency, and projects with
intense public opposition. . He has frequently been an invited speaker to regional and national conferences
and committees on many topics, including pedestrian circulation, innovative bikeway design, traffic calming.

and transportation policy.

M.S. Civil Engineering, University of California, Davis,
Davis, California, 1976

B.S. Civil Engineering, University of Cdiifornia, Davis,
Davis, California, 1973

Professional Engineer #1139 (Traffic), State of
California

Professional Engineer #29493 (Civil), State of
Cdlifornia

Professional Engineer #11271-PE (Civil), State of
Hawaii

Cerfified Professional Traffic Operations Engineer
#205, Institute of Transportation Engineers

RO IR EYRERIENCE
Calgary Center City Bikeway Network, Calgary,
Alberta (Technical Advisor)

Burbank Channel Bikeway Project, Burbank,
Cdlifornia [Project Manager)

Bicycle Enhancement Program, University of
California at Los Angeles (Project Manager)

Model Design Manual for Living Streets, Los
Angeles, California {Non-motorized Transportation
Expert)

Kihei High School Pedestrian and Bicycle
Improvements Study, Maui, Hawaii (Project
Manager)

Short Range Bicycle Friendly Improvement
Program, Long Beach, California (Project Manager)

Corona Del Mar Enhanced Pedestrian Crossings
Study, Corona Del Mar, California (Project
Manager)

Bikeway Master Plan, Ventura, California (Project
Manager}

Broadway and Third Street Protected Bikeways,
Long Beach, California (Project Engineer)

Vista Avenue Bicycle Boulevard, Long Beach,
California (Project Manager)

Pedestrian Awareness Campaign and Task Force,
Santa Ana, California {Transportation Engineer)

East-West Bikeway Connectors Planning and
Design Project, Long Beach, California (Project
Engineer)

Old Town Pedestrian Crossing Study, Tustin,
California {Project Manager)

Crosswalk Safety Study for the City of Los Angles,
Los Angles, California (Project Manager)

Citywide Pedestrian Safety Study, Santa Ana,
California (Project Manager)

Enhanced Pedestrian Crossing Study (Phase | & 1),
Santa Monica, California (Project Manager)
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Bil has experience in the planning, design and implementation of numerous fransportation projects throughout
Kentucky, as well as Tennessee, Virginia, Alabama and Florida. He has worked on both rural and urban projects,
widening/reconstruction projects, and intersection/interchange projects. Bill's responsibilities have included the
production of highway construction plans, including geometric, drainage and pavement design, erosion
control plans, traffic control plans, striping plans, signing plans and right-of-way plans.

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1976

Professional Engineer #11985, Commonwealth of
Kentucky

Newtown Pike (KY 922) Design-Build, Fayette

County, Kentucky (Project Engineer)

This project involved the improvement of safety and mobility
of a section of Newtown Pike in conjunction with the 2010
World Equestrian Games. More than 500,000 visitors
attended the Games, which required safety and mobility
improvements on Newtown Pike to make sure the highway
could handle anticipated traffic volumes. As the prime design
consultant, Bill used context sensitive design techniques to
improve Newtown Pike while preserving the route’s scenic
Jeatures, including the dry stone fences, horse furms and
rolling hills for which the Bluegrass is famous. Services
nclude preparing right of way pans and final design roadway
plans; utility coordination and right of way acquisition
services: public involvement; and structural engineering and
final structure pluns to replace an existing bridge with a three-
span bridye.

US 60 Reconstruction*, Henderson, Kentucky
(Project Manager)

Responsible for reconstruction of a congested two-lune
arterial to a five-lune curb and gutter section with sidewalks
and bike lane.

SR 101 {Lantana Road) Improvements, Cumberland
County, Tennessee (Project Manager)

Responsible for preliminary design and final right-of<way
plans und roucheay construction plans for the widening and
improvement of 3.3 miles of an existing two-lane rural
highway to a five-lane urban section.

* denotes projects completed with other firms

SR 31, Hawkins County, Tennessee (Project

Manager)

Responsible for the location and preliminary design of 4.4
miiles of SR 31 using an urban multi-lane template through the
City of Mooresburg and then a rural section from Mooresburg
into the Clinch mountains. The project area is historically and
environmentally sensitive with substandard curves and
grades.

Carol Malone Boulevard Widening, from the Little
Sandy River Bridge to College Street, Carter

County, Kentucky (Project Engineer)

This project involves Phase I and 1 design to provide a five-
lane section through downtown Grayson. The project has been
complicated by numerous access points in the urban location.
An access management study was part of the Phase I design to
redice the number of access points.

KY 210 Design-Build {Design-Build No. 3) from KY
3183 to US 68, Taylor County, Kentucky (Project

Manager)

This project involved the widening of a section of KY 210 Sfrom
two lanes to five lanes. The project was necessary because the
corridor had been heavily developed in the time since the two-
lune rural roadway was constructed, and the existing
roadway did not adequately serve increased trajfic levels.
Responsibilities included the design of improvements,
acquisition of vight-of-way and easements, and coordination
of the relocation of utilities. The project provides an urban
section with a curb, gutter and sidewalk, two lanes in each
direction, a center two-way left turn lane and right turn lanes.

KY 44 Reconstruction, Bullitt County, Kentucky
(Project Manager)

Responsible for performing preliminary engineering for
approximately 10 miles of KY 44 from I-65 in Shepherdsville to
LS 3117 in Mt. Washington,
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Kirk nas more than 14 years of fransportation experience that include preparing designs, details, quantities and
plans for numerous highway design projects in Kentucky. His experience with computer programs includes

Microstation and InRoads.

AAS, Architectural Computer Aided Design
Drafting, Louisville Technical Institute, Louisville,
Kentucky, 1998

Louisville Metro Traffic Signal Timing Upgrades,
Louisville, Kentucky {Designer)

Designer for Stantec's traffic signal timing upgrades contract.
The purpose of the project is to maximize capacity, traffic
efficiency and safety on multiple networks and arterials on a
countyide basts. Kirk was responsible for data collection,
before and after travel time runs, and assisting in
development of reports.

Statewide Electrical Engineering*, Multiple
Locations, Kentucky (Designer)

Completed construction plans to replace dated traffic signal
equipment at the following intersections:

District 5: Jefferson County - US 42 at Holiday Manor and US
31W Dixie Highweay at Dixie Manor; Franklin County - KY
420 Capitol Avenue at US 60 Fast Main.

District 7: Woodford County - US 60 Bypass at US 60X
Lexington Street.

District 8: Aduir County - KY 55 at KY 206; Clinton County -
US 127 at KY 1590.

Statewide Corridor Planning {2010-2012), Multiple

Locations, Kentucky (Designer)
Designer responsible for developing conceptual alignments
and cost estimates.

KY 534 Intferchange Reconstruction at I-71/75,

Boone County, Kentucky (Designer)

Designer responsible for assisting with the signal design and
signal plan production for the double crossover diamond
(DCD) interchange and surrounding intersections. Kirk also
performed prefiminary lghting design for the interchange
wtilizing high mast lighting.

l-64 Widening and Rehabilitation, Jefferson and
Shelby Counties, Kentucky (Designer)

Designer responsible for assisting with quantity calceulations
and minor design updates.

KY 251 Scoping Study, Hardin County, Kentucky
(Designer)

Designer responsible for developing conceptual alignments
and cost estimates.

Louisville Downtown Crossing {Ohio River Bridges
Project) Design-Build, Louisville, Kentucky (Designer)
Provided the preliminary lighting design used in the Walsh
Construction team's winning design-build proposal for the
downtown Louisville portion of the I-65, [-64, and I-71
interchange realignment. Preliminary maintenance of traffic
lighting requirements were also determined for this portion of
the project.

Woodlawn Crossing Traffic Impact Study,
Richmond, Kentucky (Designer)

Designer responsible for using HCS software to determine the
Level of Service (LOS) for the intersections affected by the
proposed development. Kirk asststed with the development
and completion of the report.
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Larry is a traffic engineer with more than 15 years of technical experience and 10 years of project
management experience, including traffic signal design, signing and marking design, ITS design, signal timing
analyses and implementation, transportation planning projects, signal warrant studies, traffic impact studies,

traffic safety studies, and data collection projects.

He has worked on fraffic engineering design projects that have included traffic analyses and pre-preliminary
geometric design, traffic signal and signal system design, signal timing, sign and pavement marking design, TS
design and traffic control plan development. As part of the traffic safety studies and traffic engineering
services, Larry has performed safety and capacity analysis, studied accident locations, and evaluated different
special safety issues related to topics such as school zones, truck routing, speed confrol, sign and signal

inventories and more.

Larry has designed numerous traffic signals and signal systems. He has coordinated designs with many different
government entities and submitted for approval. The location and any conflicts with utilities in the area were

taken into account and remedied.

BSCE, Civil Engineering, University of South Florida,
Tampa, Florida, 1999

Certified Professional Traffic Operations Engineer
#1597, Professional Traffic Operations Engineer

Professional Engineer #60816, State of Florida

Professional Engineer #29910, State of Georgia

HAWK Pedestrian Beacon*, City of Suwanee,
Georgia (Project Engineer)

This project included the management, design, and
implementation of the first HAWK pedestrian beacon in the
state of Georgia. The installation wus designed and
implemented for the City of Suwanee and required numerous
coordination meetings with county and state officials.

Statewide Signal Design Upgrade Project*,
Statewide, Georgia

Responsible for the project management as well as
development of traffie signal upgrade plans with signal
communications for multiple tusk order projects. The projects
include the decelopment of traffic signal upyrade plans.
communication plans, and right-of-way plans according to
the GDOT Plan Development Process.

' denotes projects completed while employed by Street Smarts, which Stantec acquired

Fast Forward Signal Upgrade Program*, Metro

Atlanta, Georgia
Munaged the production of traffic signal and communications
plans for multiple task orders with numerous intersections.

Moreland Avenue Signal Upgrade Project*,
Atlanta, Georgia (Project Manager)

Upgrade of 19 traffic signals on Moreland Avenue. The project
included signal interconnect plans, 2070 traffic controllers,
utility coordination, and interagency coordination.

Minor Roadway On-Call Services Contract*,

Gwinnett County, Georgia

Developed signal plans as part of the County’s current Minor
Roadways Demand Services Contract. The projects included
the development of signal plans and/or fiber optic
interconnect. The plans included coordination with roadway
improvements, utilities, and existing signal equipment.
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Taylor has been involved in the plan preparation and design of complex highway bridges, culverts and
retaining structures. His structural design experience includes various types of prestressed concrete bridges
including pre-tensioned and post-tensioned girders, steel girders, reinforced concrete culverts, seismic
evaluation, and various types of foundation systems. His responsibilities have included preliminary and finat
design, preliminary and final quality estimates, and plan and specification preparation. In addition to structure
design, Taylor has assisted with the inspection of interstate and river bridges, and has completes Sprat Level |
rope access fraining. Taylor is familiar with a number of industry software programs, including Microstation,
Ansys/Civil FEM, GTStrudl, MDX, CONSPAN, RCPIER, LPile/GROUP, SeiSab, MathCAD, InRoads, LARS Bridge
Modeler, FLAC, MatLab, and various other structural design software.

PhD Candidate, Structural Engineering, University
of Kentucky, Lexington, Kentucky, 2011

Master of Science, Civil Engineering, Structures,
University of Kentucky, Lexington, Kenfucky, 2008

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 2007

Professional Engineer #28347, Commonwealth of
Kentucky

Painter Road Bridge Replacement, Carroll County,

Kentucky

Structural EIT responsible for final design, plan preparation
and specificationsbid package preparation for this small
county bridge replacement. Bridge consists of a stngle-spun
(30 f1.) of side-by-side PPC box beams supported on breast-
wall abutments. The box beams span an aggressive tributary
to the Ohio River, which presented significant scour potential
and bank stability issues. This project required interaction
with the County Judge Executive and Road Superintendent in
order to compile the bid package required for the competitive

sealed bid process.

Lewis Road Bridge over Black Rock Creek, Carroll
County, Kentucky

Structural EI'T responsible for the final design, structure
plans, and specifications/bid package for the single-span (7o
Jeet] Byz-48 PPC side-by-side box beam bridyce with pile end
hents. The structure requived special consideration for 25-foot
tadl masonry ubutments of the existing 4o-foot long bridge to

remain in place.

KY 2861 over I-64, Shelby County, Kentucky
Structural EIT responsible for final LRED design of both
superstructure and substructure. Bridge consists of two-spans
(133 ft. ~ 133 /t.) of 66-in Hybrid PPC I-beams supported by
integral end bents and multi-column piers founded on spread
footings. The 39-ft wide bridge carries local traffic over a
widened section of I-64.

I-64 over Cardwell Lane, Franklin County, Kentucky
Structural EIT responsible for the final design of drainage and
construction elevations as well as checking design of integral
end bents. The bridge is a three span (48+ft. ~ 76-ft.~ 48-ft.)
Type HI PCI-Beam with integral end bents and multi-column
piers. The bridge has a width of 129.67-ft. The structure
required special consideration for stage construction and
designing around existing abutments and piers.

US 127 over Spring Creek, Clinton County, Kentucky
Structural EIT responsible for the final design of the end bents,
drainage, and construction clevations. The bridge is a three-
span (125-ft. ~ 135-fl. ~ 115-ft.) ~8-inch PPC I-Beam with
integral end bents and hammerhead piers founded on spread
footings. The bridge has a width of 51 feet and a skew of 25
degrees.

KY 1494 over Long Lick Creek, Buliitt County,
Kentucky

Structural EIT responsible for checking final design of the pier
Jor KY 1494 over Long Lick Creek bridge. The bridge consists
of three spans (- =25/t~ 48ft~47.25/t) and a composite deck 17-
inch PPC Box Beam superstructure. The design also included a
tichack retaining wall under Span 1 for slope stability
alleviation. The 20-degree skewed bridye utilized piers
Jounded on gs-inch diameter drilled shafts

US 60 Bridge over Tennessee River, McCracken and
Livingston Counties, Kentucky

Structural EIT responsible for portions of the seismic analysts
and design. including a response spectrum analysts wiih
damping from lead-core isolation beurings and setsmic
cvaluation of the pler and foundation components.
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Antonio has 16 years of experience planning and designing transportation projects. His experience includes
urban and rural arterial roads, signalized intersections, interchanges, roundabouts, parking lots, and bicycle
and pedestrian facilities. Antonio is proficient in several design and analysis tools used in transportation
engineering, including CADD software (Microstation, InRoads and Autoturn] and software for traffic analysis
(VISSIM, CORSIM and aaSIDRA) and drainage (HYDRAIN, Hydraflow Storm Sewers and Culvert Master).

MS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1996

BS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1995

N
i .

Professional Engineer #21521, Commonwealth of

Kentucky
JECT EXPERIE

KY 536 Interchange with 1-71/75, Boone County,
Kentucky (Project Engineer)

Responsible for the design of « Double Crossover Diamond
interchange (DCD) at the 1-71/75 interchange with Mt. Zion
Road (KY 536). also include the widening of 1.5 miles of KY
536 and the provision of a shared use path along this road

I-275 1o AA Highway Connector, between 1-275 and
AA Highway, Campbell County, Kentucky {Senior

Transportation Engineer)

Responsible for roundabout analysis, preliminary and final
roadway design for 1.5 miles of new highway. A shared path is
heing used to accommodate pedestrian and bicycle traffic
along the new comiector.

KY 536 Reconstruction, Kenton County, Kentucky

(Senior Transportation Engineer)

Responsible for roundabout analysis, network modeling and
analysis, and conceptual design. The project scope includes
reconstrueting approximately five miles of KY 536 and two
miles of various approaches to provide a four-lune section
with raised median, curb, hike lanes and sidewalk.

US 68 Harrodsburg Road Widening, Fayette County,
Kentucky {Project Engineer)

Responsible for the design of a Double Crossover Diamond
interchange (DCD) at the intersection of Harrodsburg Roud
with New Circle Roud in Lexington.

* denotes projects completed with other firms

US 31E Reconstruction “Priority Section” / Phase ||

Design, Nelson County, Kentucky (Project Engineer)
Responsible for the relocation/reconstruction of
approximately 2.6 miles of existing rural two-lane highway to
a two lane initial/four lane ultimate facility from KY 509 to
Just south of Whitesides Drive. This project was designated as
the “Priority Section” of the 14.6 mile corridor due to two high
accident locations along this portion of the corridor. Duties for
this project included drainage design, striping plans, quality
control plun reviews and preparing cost estimates.

Statewide Pavement Rehabilitations (2008-2010),

Kentucky {Project Engineer)

Responsible for development of plans and construction
documents for pavement rehabilitution to enable the
Transportation Cabinet to comply with Federal requirements
Sfor rehabilitation projects.

KY 90/KY 61 Design-Build, Cumbertand County,

Kentucky (Project Engineer)

Responsible for the desiyn of 6.8 miles of KY 90 to improve
safety and capacity. Responsibilities include concept
development; public involvement; roadway, design; right-of-
way; utilities and environmental coordination.

South Shore Boulevard*, Village of Wellington,

Florida (Engineer)

Part of a project team for developing plans for the roadway
reconstruction of Southshore Boulevard from Greenview
Shores Boulevard to Lake Worth Road. Relevant features on
this project included the redesign of several intersections and
the provision of sidewalks, bicycle lanes and an equestrian
path for the entire length of the project. Special attention was
given to accommuodating pedestrian and equestrian crossings
at various mtersections along the project.

Green Street {US 40)*, Henderson, Kentucky (Project

Manager)

Responsible for Phase I and Phase I plans to rehabilitate this
1.7-mile section of two-lune highway to a five-lane urban
facility with « two-way lefi-turn lane, sidewalks and hicycle
lunes.



Rick has 11 years of traffic engineering and fransportation planning experience. He has worked closely with
municipal agencies and been recognized as an expert witness on projects ranging in size from single-
intersection safety reviews to area-wide transportation analysis models. Rick's transportation planning
experience includes fraffic impact analyses, comprehensive planning studies, frip generation studies and
several large-scale master-planning studies, and his traffic engineering work involves roadway operational
analyses, crash/safety reviews, signal warrant studies and intersection/signalization design. Rick is proficient in
the latest versions of Synchro, SimTraffic, Highway Capacity Software (HCS), and Microstation.

MS Civil Engineering, Clemson University, Clemson,
South Carolina, 2002

BS Civil Engineering, Clemson University, Clemson,
South Carolina, 2001

Professional Engineer #40402, North Carolina Board
of Examiners for Engineers and Surveyors

Certified Field Technician, International Municipail
Signal Association

Certified Professional Traffic Operations Engineer
#2293, Professional Traffic Operations Engineer

Professional Engineer #64083, Florida Board of
Professional Engineers

Professional Engineer #27504, South Carolina Board
of Registration for Professional Engineers and Land
Surveyors

Laurel Road and Knights Trail Intersection

Improvements*, Venice, Florida (Traffic Engineer)
Responsible for the signalization design of the intersection, as
well as the future-volume projections und capacity analyses
for the destgn year.

Chiquita Parkway*, Cape Coral, Florida (Traffic

Engineer)
Provided signalization and signing and marking design plans
for Jive infersectinns along the corridor.

* denotes projects completed with other firms

West Villages Parkway*, North Port, Florida {Traffic
Engineer)

Provided the design of several junctions along the new 2.6-
mile thoroughfare project. Plans included the design for two
new signalized junctions along existing roadways and signing
and marking design for the corridor.

Skyline Boulevard Intersection Improvements*,

Cape Coral, Florida (Project Engineer)
Responsible for signalization, geometric, and signing and
marking design plans for two intersections along the corridor.
Tasks included the addition of signulized traffic control to
repluce the all-way stop control at both intersections,
lengthening existing left-turn lanes, and the design of
interconnect plans alony the corridor.
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Karim’s experience includes hydraulic design, preliminary and final drainage design, drainage calculations,
and preparation of drainage plans for all types of streets, highways and raiiroad projects. He also has
experience in preparing wetland mitigation plans, detention and retention basin analysis, hydrologic/hydraulic
analysis and flood plain mapping and study. Karim is known among contractors and clients for his hands-on
approach to the cost-effective design and construction of mitigation sites.

Master of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1985

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1983

BS, Civil Engineering, University of Science and
Technology, Tehran, Iran, 1978

Professional Engineer #15759, Commonwealth of
Kentucky

Swago Creek Bridge, Pocahontas County, West
Virginia

Project Drainage Enginecr for this project to replace a 92-foot
long bridge. Karim is responsible for caleulations and performing
the HEC-RAS analysis for the existing and proposed bridge. He
sized the opening of the temporary bridge for maintenance of
traffic. and also reviewed in-stream mitigation devices for erosion
and scour control,

KY 119, Magoffin County, Kentucky
HEC RAS analysis of two bridges, a channel change and
approximately one mile of existing Burning Fork Creck.

Cherokee Park Bridges Study, Louisville, Kentucky
Project Drainage Ingineer responsible for ficld survey and HEC-
RAS analysis for nine bridge structures in historic Cherokee Park.

US 31E Reconstruction “Priority Section" / Phase |l
Design, Nelson County, Kentucky

Project Drainage Engineer responsible for HEC-RAS analysis for
proposed 120 foot beam bridge.

Newtown Pike Extension Runoff, Lexington, Kentucky
Hydraulics Engincer for this project that involved 0.35 acres of
contuminated soil which could not be mixed with
noncontuminated soil for use as an embankment in a fill area. The

material had to be removed and disposed of. Construction pluns
included guidelines to access the contaminated site and contain
runoff in an enclosed area. Runoff from outside he contaminated
ureq was rerouted away from the site and into the availuble
storm sewer system.

KY 90/KY 61 Design-Build, Cumberland County,

Kentucky

Project Drainage Engincer responsible for the design of 6.8 miles
af KY 9o to improve safety and capacity. Responsibilities included
drainage culculations, drainage layout and HEC-RAS analysis.
Karim also designed and provided grading plans for an on site
retention/detention and wetland basin for proper treatment of
pyrite run-off from roadway project site.

US 119 Reconstruction, Letcher County, Kentucky
Hydraulic engincer responsible for all cross drains, silt basins,
erosion control plans and ditch caleulations for 5.8 miles of rural
roadway.

US 460 Design Build, Buchanan County, Virginia
Project Drainage Engineer responsible for preliminary detention
and silt basin design. Also prepared HEC RAS analysis of for two
bridges (Grassy Creek & Hunts Creek) and qa/qe for hydraulic
analysis.

Newtown Pike (KY 922) Design-Build, Fayette County,
Kentucky

Project Engineer responsible for performing drainage layout and
analysis of cross drains as well as HEC-RAS analysis for a bridge
over UK aygriculture station branch.



Relevant Experience
of Key Project

Team Members

Abbie Jones, PE, PLS
PROJECT MANAGER, PRINCIPAL-IN-CHARGE (AJC)

Education
BS, Civil Engineering, 2000
Tennessee Technological University

Professional Registrations:
Kentucky PE 26780
Kentucky PLS 3639
Certified Floodplain Manager
KPESC-RI Erosion Card

Abbie has worked in the engineering and survey industry for
14 years, working in both the public and private sectors. She
has quickly become acclimated to her new home as she was
honored as the 2011 Bluegrass Chapter Nominee for Young
Engineer of the year for KSPE.

Abbie has experience in the planning, survey, design and
maintenance perspectives of transportation. She knows that
including field operations staff early in the planning process
helps create a more comprehensive solution. Abbie’s
experience is especially strong in highly urbanized areas with
multimodal design components. She has managed the GIS
System for an agency and understands uniguely how to gain
more stakeholder involvement.

Her management will include:

e Brief Scoping meetings per task order

¢ Brief Friday update emails

e Provide cutting-edge ideas for cost-saving considerations
e Former civil service perspective

SERVICE, COMMITTEES, & AWARDS

« Named Georgia Young Engineer of the Year 2005 and Bluegrass
Chapter Nominee for Kentucky Young Engineer of the Year, 2011

+ Kentucky Society of Professional Engineers
«  Kentucky Section of Institute of Transportation Engineers

+ Surface Transportation Technical Committee for North Central Texas
Council of Governments, 2008-2009

« Transportation Management Committee (with TXDOT), 2008-2009

o Hurst, TX Technical Staff representative to Traffic Safety Committee,
2008-2009

+ Milton, GA Technical Staff representative to Greater Atlanta Regional
Transportation Authority (GRTA), 2007

-
o~
’

Professional Services for
Transportation Engineering

Relevant Project Experience

1. KYTC US231, Bowling Green, KY (2013)- 9-24hr, 3
bin video turning movement and 2 — 7 day tube
classification counts. Highest ADT=48,600.

2. Private Developer, Outer Loop, Louisville, KY {2013)
—2-13hr 3 bin video turning movement emergency
counts. Highest ADT=22,603.

3. KYTC Louisville Bridges (2013)— Video, Tube, and -
multi-lane 8 bin interstate radar volume and class
counts. Highest ADT=39665.

4. KYTC US25 - Corbin, KY (2013)— 8-24hr 2 bin video
turning movement and 4-2 hr manual turning
movement counts. Highest ADT=28,926.

5. KYTC KY 54 - Owensboro, KY (2013) — 8-24hr video
turning movement and 2-2-hr manual turning
movement counts. Highest ADT=38,388.

6. Brannon Crossing, Lexington, KY (2012) — 4-24hr
video turning movement counts. Highest
ADT=51,277.

7. Mountain Parkway Extension , Mlorgan Co, KY
(2011-2012)- Video and Tube Counts. Highest
ADT=5,422.

8. Euclid Rd Kroger, Lexington, KY {2012) — Manual
Counts. Peak hour count.

9. Chinoe Rd Kroger, Lexington, KY (2012} — Manual
Counts. Peak hour count.

10. §ﬂ and Central Avenue, Louisville, KY (2012) — 24 hr
video turning movement counts. ADT: 58,776

11. Floating Bike Lane-Vine Street, Lexington, KY
(2012) - 2 hr manual peak hour/lane transition bike
counts.

12. Project Manager for a KYTC Highway Design Guide
Manual Update through KTC. This project covers all
categories of design. (2011-2012)

e Forthcoming Case Study with Miovision

e 2012 Basic Traffic Engineering Course with KTC

e 2012 KYTC/ACEC-KY/FHWA Partnering Conference, ACEC-
KY, Traffic Data Collection Section.

e 2012 Presenter to Madison County Planning Commission
Courses for Continuing Education

¢ 2011 Traffic Impact Studies Course with KTC



Relevant Experience
of Key Project

Team Members

Adam Bender-Sanders, EIT
Engineer (AJC)

Education
BS, Civil Engineering, 2011
University of Kentucky

Professional Registration
Engineer Intern (EIT)

Adam is a recent graduate of the University of Kentucky,
graduating Magna Cum Laude. As a student, he was involved
with engineering organizations, including ASCE and ITE. As
president of Chi Epsilon, he directed charity events, and
helped triple the membership.

Adam has a strong foundation of traffic data analysis. He
processes traffic volume data and turning movement. Adam
has quickly learned several traffic analysis programs and is

very adept at using raw and binary files. He is also proficient in
ArcGIS and CADD packages. Adam is detail-oriented and helps

keep large data collection projects on track. He has also
developed automated programs to combine and review data
along corridors.

Relevant Project Experience

Brannon Road Corridor— Process traffic volume and turn
movements at five intersections. This data was input into a
traffic analysis program report and provided in several other
formats. This project is part of the Statewide Traffic
Forecasting contract.

I-75 Project Corridor — Install equipment and process turning
movement counts at seven intersections. These range from
interstate exits to major {3+lanes each side) divided direction
highway intersections, to rural four way stop intersections.

Mountain Parkway Expansion Project. This project is under
contract review and includes 37 tube counts and 27 video
turning movement counts. Adam is scheduling equipment,
processing field data and producing reports.

SErvicE, COMMITTEES, & AWARDS

Engineer (AJC)

»  Kentucky Section Institute of Transportation Engineers (KYSITE)
s Chi Epsilon, Engineering Honors Society

'/ﬁbie ones
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Professional Services for
Transportation Engineering

Brandon Shelley, EIT

Education

BS, Civil Engineering, 2010
University of Louisville

MS, Civil Engineering, 2011
University of Louisville

Professional Registration
Engineer Intern (EIT)

Brandon is the newest addition to Abbie Jones Consulting.
Mr. Shelley has over 4 years of design and analysis
experience including roadway design projects ranging from
alignment corrections on small two lane rural roads to the
maintenance of traffic design for high volume three lane
interstates, conducting traffic counts and producing traffic
impact studies for small residential neighborhood esthetics
projects up to large commercial thoroughfares, and traffic
signal designs.

Relevant Project Experience (all prior to joining AJC)

1. Signal Design-SR17 & Tuxedo Ave, Brooklyn Heights, OH

2. Signal Design & Pavement Design-Clyo Rd & Spring
Valley Pike, Centerville, OH

3. Streetscape, US50 {Main St), Chillicothe, OH

4. Traffic Counts & Analysis, Clintonville Corridor,
Columbus, OH

5. Traffic Counts & Analysis, Polaris Pkwy Columbus, OH

6. Signal Modification, COTA Bus Facility, Columbus, OH

7. Signing & Marking, Pavement Quantities, I-64 Widening,
Jefferson & Shelby Counties, KY

8. Preliminary Design Analysis, Orange Rd Corridor, Lewis
Center, OH-Develop Intersection Improvements

Continuing Education/Skills

¢ 2103-Present, Adjunct Instructor at Uoft for Applied
Logistics in Transportation, Intelligent Transportation
Systems, Pavement Design , Traffic Engineering, Advanced
Traffic Operations

¢ ODOT GCAT Certification, ODOT HSM Training

e Microstation/GeoPak/Inroads, Autocad, ESRI

e Synchro, HCS+, TNM, QRSI/GNE, GCAT/CAM

SeRvICE, COMMITTEES, & AWARDS
» Kentucky Section Institute of Transportation Engineers {KYSITE)

¢ American Society of Highway Engineers
*  Women in Transportation Seminar
2010 Outstanding Alumni Award, UofL Civil Engineering Dept.



RESUMES

INTEGRATED ENGINEERING

EDUCATION

e University of Kentucky, M.S. Civil
Engineering (2002)

e  University of Kentucky, B.S. Civil
Engineering (1993)

EXPERIENCE — 20 YEARS

PROFESSIONAL REGISTRATIONS
PE - KY 20154
PLS —KY 3866

SPECIALIZED TRAINING

e  KYTC Partnering Conference 1999-
2012

e  LPA Project Guide Training, 2012

e  FHWA Hydraulic Design of Culverts

e  Stream Stability and Scour at
Highway Bridges

e FHWA Urban Drainage Design

e  Mitigating Road Impacts on
Stream Ecosystems

e  MicroStation & Advanced
MicroStation

¢ InRoads |, i, Hl

e Highway Capacity Manual

e  Access Management, Location and
Design

e FHWA Contract Administration
Core Curriculum

HONORS

e  ASCE Distinguished Engineer in
Government, 2010

e President, Kentucky Association of
Transportation Engineers (KATE)

e  KYTC Highway Scholarship

e  University of Kentucky Dean’s List

e  AASHTO National Management
Conference

David Moses, PE, PLS

Leading the project team would be David Moses, PE, PLS. David’s career includes a wide
array of experience ranging from the public sector to private sector. He has experience in
project management, highway design, digital terrain modeling, storm sewer systems,
culverts, bridge hydraulics, flood plain analysis, right of way, utilities, environmental
regulations, construction procurement, design of large and small residential and commercial
sites, and production of plans and contract documents.

Assistant State Highway Engineer, Kentucky Transportation Cabinet - Coordinated Local
Public Agency Projects (LPA) for KTYC. Worked with local governments and elected officials to
assist them in navigating KYTC and Federal regulations pertaining to their projects. Provided
guidance in the areas of environmental, right of way, utilities, design and construction
procurement. Worked with all divisions within KYTC.

Chief Drainage Engineer, Kentucky Transportation Cabinet - Branch Manager for drainage
branch of KYTC. Supervised staff responsible for development of KYTC drainage policies and
review of all KYTC projects for compliance with drainage policies.  Authored the Drainage
Manual, pipe materials selection and 3-sided culvert policies for KYTC. Served on the
AASHTO Technical Committee for Hydrology and Hydraulics. This committee developed the
AASHTO Model Drainage Manual which is the basis for most DOT drainage manuals
throughout the country. Gave presentations on various drainage topics at statewide and
national conventions. Managed statewide drainage design contract. Provided technical
support to district offices and consultants in drainage related matters. Provided expert
witness testimony for drainage related legal matters. Taught hydraulics & hydrology portion
of the Kentucky Transportation Cabinet \ American Society of Civil Engineers PE Review
Course. Taught leadership and project development classes.

CADD Section Head, Kentucky Transportation Cabinet — Lead engineer for Cabinets internal
design group that developed highway design methodologies and policies. Coordinated daily
engineering activiies of all highway design projects performed by the CADD
section. Provided technical support to consultants and district staff in various areas of
highway design including: roadway geometry, digital terrain modeling, plan development,
design standards, MicroStation and InRoads.

ROADWAY EXPERIENCE

KY 7, Knott County, KY - Project Manager for the reconstruction of KY 7 and Dry Creek Road in
Topmost, KY. Responsible for all aspects of the project including alignment development,
digital terrain modeling, hydraulic bridge design, culvert design, right of way determination,
maintenance of traffic, cost estimates and all project plans/documentation.

Westport Road (East, West and Interchange Sections), Jefferson County, KY - Projects
involved 2 miles of urban roadway widening and a new Single Point Urban Diamond
Interchange (SPUI) at Westport Road and 1-264 in Louisville. Project engineer responsible for
drainage on East Section. Responsibilities included, storm sewer, culvert and detention basin
design. Also developed pipe sheets and drainage folders. Project engineer and design
manager for interchange section. In addition to coordinating engineering duties of staff,
performed all drainage design. Also developed profiles, cross sections, right of way layout,
pipe sections, pavement development sheets and drainage folders. Project engineer and
design manager for west section. In addition to coordinating engineering duties of staff,
developed alignments for all approach roads, developed digital terrain model of proposed
roadway, cross sections and profile sheets.



RESUMES

INTEGRATED ENGINEERING

Harsha P. Wijesiri, PE, LSIT

Harsha Wijesiri, PE will be providing Quality Control/Quality Assurance and Constructability
Reviews for the roadway design projects. Harsha is responsible for the overall management
of the firm and his career includes a wide array of experience ranging from the public sector
to private sector. This experience includes project management, highway design, storm
sewer systems, sanitary sewer systems, water distribution systems, flood plain analysis,
design of large and small residential and commercial sites, in-fill redevelopment projects and
production of plans and contract documents.

ROADWAY EXPERIENCE

EDUCATION KY 7, Morgan County, KY — Project Manager for the reconstruction of KY 7 in Morgan County,
e University of Kentucky, M.S. Civil KY. Responsible for overall project coordination and design effort including the analyses of
Engineering {2005) existing conditions, oversight of roadway alignment alternatives, maintenance of traffic, and
e University of Kentucky, B.S. Civil cost estimates.
Engineering (1997)
e Sharjah College (UAE), Diploma in Harrodsburg Road, Mason Headley & Waller Avenue Intersection Design (LFUCG),
Electronic Engineering (1995) Lexington, KY — Project Manager currently working with LFUCG on the redesign of the
intersection of Harrodsburg Road with Waller Avenue & Mason Headley. This intersection
EXPERIENCE — 16 YEARS currently does not meet the ADA & PROWAG guidelines for pedestrian access. Design
includes relocating utilities, construction of sidewalks & ramps, relocation of existing
PROFESSIONAL REGISTRATIONS infrastructure, stripping plans and signal design for pedestrians.
PE —KY 23432

Shropshire Avenue Improvements Project (Phase 2), Lexington, KY — Project Engineer for the
SPECIALIZED TRAINING design of of the Phase 2 portion of the urban collector street project that is bounded by the
*  KYTCPartnering Conference 2011- limits of construction from Sixth Street to Fifth Street as part of the Bluegrass Aspendale

2013 Redevelopment
e LPA Project Guide Training, 2012 pment.

e KYTC Basic Traffic Engineering

. Water Street Project, Richmond, KY — Project Manager for the stormwater analysis and design of
Design Course, 2012

the trunk storm for 240 acre downtown watershed. The stormwater analysis and design is being

*  KSPE Annual Conference 2010- conducted by utilizing SWMM and HEC-RAS, with the final total HEC-RAS study encompassing
2013 over 1,500 acres of watershed. The project also includes the re-design of Water Street and Main
* Designing Streets for Pedestrian Street with the implementation of sustainable design elements such as permeable pavers and
Safety, 2009 rain gardens.
¢ Designing Streets for Bicycle
Safety, 2009 1-65/KY-222 Interchange, Hardin County, KY - Project Manager (Sub-Consultant) for design of
¢ Thinking Beyond the Pavement, a Single Point Urban Diamond Interchange (SPUI) for the interchange of I1-65 with KY-22 near
2004 Glendale, Kentucky; Responsible for drainage analysis for approximately two miles of KY-222,
e KYTCTraffic Impact Study Training including development of pipe sections, cross sections, drainage situation folders, drainage
*  MicroStation V8 Upgrade Training, analysis for entrance pipes, design of roadside ditches, preparation of the erosion control
2003 plan, and assembly of drainage folders.
¢ Planning and Design of Service
Interchanges in Urban and US-460, Scott County, KY - Designed drainage for rural areas as well as for urban sections for
Suburban Areas, 2001 1.75 miles of threeBlane rural collector with an urban section; developed cost estimates, R/W

* Introduction to the MUTCD, 2001 estimates, and plan preparation
*  Fundamentals of Geometric
Design, 2001 KY-11, Fleming County, KY - Designed entrances and cross section changes for 5.5 miles of
e SED-CAD 4 Training Course; 1999 twobllane rural highway; assisted in drainage, erosion control, calculating quantities, and plan
preparation



INTEGRATED ENGINEERING

EDUCATION

University of Kentucky, B.S. Civil
Engineering (1995)

EXPERIENCE — 18 YEARS

PROFESSIONAL REGISTRATIONS

PE —KY 22048
PE —IN 10200289
PE—TN 00107842

EDUCATION

University of Kentucky, B.S. Civil
Engineering (1998)

EXPERIENCE — 16 YEARS

PROFESSIONAL REGISTRATIONS

PE — KY 23980

PE —IN 0606247

PE - TN 110877

CFM - Certified Floodplain Manag-
er

RESUMES

Eddie Mesta, PE

Eddie Mesta will be providing oversight and coordination of the public involvement and utlity
coordination components of the roadway design project. As Vice President of Integrated
Engineering he has gained a significant amount of community involvement experience over
the last 15 years in working with public infrastructure projects.

ROADWAY EXPERIENCE

Harrodsburg Road, Mason Headley & Waller Avenue Intersection Design (LFUCG),
Lexington, KY — Project Engineer currently working with LFUCG on the redesign of the
intersection of Harrodsburg Road with Waller Avenue & Mason Headley. This intersection
currently does not meet the ADA & PROWAG guidelines for pedestrian access. Design
includes relocating utilities, construction of sidewalks & ramps, relocation of existing
infrastructure, stripping plans and signal design for pedestrians.

New Circle Road NE Scoping Study, Fayette County, KY - Involved in the scoping study for the
6 mile signalized portion of the New Circle Road N.E. corridor for the Kentucky Transportation
Cabinet. Experience included helping facilitate numerous focus groups and public meetings
throughout the duration of the project. The results of the study produced various design
alternatives with preliminary construction cost estimates.

Tates Creek Road Sidewalk Project (LFUCG), Lexington, KY — Project Manager for the site/
civil engineering, surveying and streetscape layout for the design of over 16,000 linear feet
sidewalks for both sides of Tates Creek Road from inside of Alumni Drive outbound to the
Lansdowne Shoppes area. The design followed state and federal Local Public Agency (LPA)
guidelines. Significant coordination was made with utility companies for the numerous
relocations that we needed to retrofit the sidewalk into the existing infrastructure.
Coordination with LEXTRAN was also a key planning component in determining the optimal

Steve Garland, PE, LEED AP, CFM

Steve be managing the drainage component of the roadway design projects. His responsibilities
will aiso include oversight of any necessary KDOW and USACE permits for the project.

ROADWAY EXPERIENCE

KY 7, Morgan County, KY — Project Engineer for the reconstruction of KY 7 in Morgan County, KY.
Responsible for the analyzing existing roadway & drainage conditions, assisting with roadway
alignments, refining the alignments for maintenance of traffic, performing the models for various
alignments and cost estimates.

New Circle Road (KY 4), Fayette County, KY — Project Engineer for the widening of New Circle
Road. Responsibilities included doing drainage on New Circle Road from Leestown Road to

Broadway intersection.

Water Street Project, Richmond, KY — Project Engineer for the stormwater analysis and design of
the trunk storm for 240 acre downtown watershed. The stormwater analysis and design is being
conducted by utilizing SWMM and HEC-RAS, with the final total HEC-RAS study encompassing
over 1,500 acres of watershed. The project also includes the re-design of Water Street and Main
Street with the implementation of sustainable design elements such as permeable pavers and
rain gardens.



INTEGRATED ENGINEERING

RESUMES

EDUCATION
e University of Kentucky, B.S.
Landscape Architecture (2002)

EXPERIENCE — 11 YEARS

PROFESSIONAL AFFILIATIONS
¢  United States Green Building
Council Member

SPECIALIZED TRAINING
e (Carlson Civil-Suite 2014
e Adobe Photoshop

EDUCATION
®  Morehead State University
{1985)

EXPERIENCE - 22 YEARS

PROFESSIONAL REGISTRATIONS
e PLS-KY 3345

SPECIALIZED TRAINING
*  GPS (Global Positioning System)
®  RTK Surveing

Katie Pentecost, LA, LEED BD+C

Ms. Pentecost is a Registered Landscape Architect with over 11 years experience in landscape
architecture, master planning, site design, and construction administration and construction
inspection. She has a variety of experience on projects including campus master planning,
streetscape design, park and athletic facilities, pedestrian and bike trail design, landscape
plans, primary and secondary education facilities, stream and watershed restoration, sanitary
construction inspection, and corridor management planning within the public and private
sectors. Katie has worked on a number of construction projects that applied for and received
LEED certification and is familiar with the preparation of the required documents.

Chevy Chase Streetscape Master Plan Lexington, KY — Assisted in the development of
graphics related to 3 different options for streetscape designs for the proposed Chevy
Chase Streetscape. The design options included rain gardens, public art displays,
decorative pavers, site furnishings, and medians with landscaping and parking lots with
permeable pavers.

Campton Streetscape, Campton, KY — Project Manager for the design and construction of
the Campton Streetscape Project. Duties included the preparation of construction
documents, meetings with Wolf County Industrial Board, coordination with KYTC District
10, and construction administration.

Kentucky Horsepark Qutdoor Arena Lexington, KY — Assisted on the site development in
the construction administration phase of the project. Site work components included
plaza area with sculpture, walks, stairs, planters, asphalt, and arena floor with synthetic
surface, fencing, benches, bollards, and new rubber pavers for horse traffic.

Mitch Estes, PLS

Mitchell Kent Estes brings 22 years of land surveying experience to the project team. Mr.
Estes has experience in construction staking for roadways, subdivisions, and land
development and has completed topographic surveys for the design of said projects. He also
has experience with land surveying projects for the U.S. Army Corp of Engineers and for
Environmental Superfund sites.

KY-7, Morgan County, KY - Surveying Party Chief providing GPS and conventional surveying
services associated with the roadway improvements for 3.4 miles along KY-7 from KY-519 to
the south side of Wrigley Hill and near its intersection with KY-1161.

KY-245, Bullitt County, KY - Surveying Party Chief providing GPS and conventional surveying
services associated with the roadway improvements for 2.3 miles along KY-245 from I-65 to
the entrance to Bernheim Forest.

US-60 (Versailles Road) Fayette County, KY -  Surveying Party Chief providing GPS Field
Surveying services for Pavement Rehabilitation along Versailles Road near downtown
Lexington. Responsibilities include the location and documentation of existing drainage,
guardrail, pavement, and signage infrastructure throughout the roadway corridor.

Bob-O-Link Trunk Sewer Replacement (LFUCG), Lexington, KY - Land Surveyor and CAD
drafter responsible for the topographic survey utilized for the planning and design of the
sanitary sewer line. Responsibilities also included the creation of easement plats necessary
for the easement acquisition within 23 private properties within the project corridor.



IE

RESUMES

INTEGRATED ENGINEERING

EDUCATION

e University of Kentucky, B.S. Civil
Engineering (2011)

e  University of Kentucky, M.S. Civil
Engineering (2013)

EDUCATION

e  University of Kentucky, B.S. Civil
Engineering (2005)

e  University of Kentucky, M.S. Civil
Engineering (2010)

EXPERIENCE — 5 YEARS

EDUCATION
EXPERIENCE -1 YEAR

e  University of Kentucky, B.S. Civil
Engineering (2011)

e University of Kentucky, M.S. Civil
Engineering (2013)

Brittany Stewart, EIT

ROADWAY EXPERIENCE

KY 7, Morgan County, KY — Project Engineer for the reconstruction of KY 7 in Morgan County,
KY. Responsible for the analyzing existing conditions, assisting with roadway alignments,
refining the alignments for maintenance of traffic, performing the models for various
alignments and cost estimates.

New Circle Road (KY 4), Fayette County, KY — Project Engineer for the widening of New Circle
Road. Responsibilities included developing pavement details sheets for the interchange at
New Town Pike and New Circle Road. Other duties included designing the signage plans for
the entire corridor of New Circle from Leestown Road to Broadway intersection

Bill Lester, EIT

ROADWAY EXPERIENCE

Oak Grove Village, Christian County, KY - Project Engineer currently assisting in the design
and development of the 110 acre Oak Grove Village that is located at the Gate 7 Road / US
41A (Ft. Campbell Boulevard) intersection. Responsibilities include the designs of Senator
Joey Pendleton Boulevard, Potter Avenue, Foster Road, and Albers Way which are all to be
publicly maintained roadways within the Oak Grove Village Development. Mr. Lester is also
responsible for the design of the access improvements into the Oak Grove Village
Development from US 41A, which is the main roadway transportation corridor serving Fort
Campbell.

KY-3, Henderson County, KY — Project Engineer for the design of drainage infrastructure
including culverts and crossing pipes for the proposed road widening. Responsible for
drainage analysis and preparation and coordination of all CAD files.

Brett Malloy, EIT

ROADWAY EXPERIENCE

US 127, Russell County, KY — Project Engineer for the preliminary drainage analysis for the
proposed Section 3 improvements along US 127 near Jamestown, Kentucky. Responsibilities
have included delineation of watersheds to be use in the storm water analysis for culvert

sizing.

Beaver Road / McCoy’s Fork Road Improvements Study, Boone County, KY — Project
Engineer assisting with the preliminary engineering study to review the potential improved
trucking access alternatives associated with the existing Bavarian Landfill located on McCoys
Fork Road near Walton, Kentucky. Responsibilities include evaluating horizontal and vertical
alignment alternatives for conformance to the AASHTO Green Book and KYTC Roadway
Design Standards.



Forms

Lexington-Fayette Urban County Government
RFP #13-2014



Firm Submitting Proposal: _ Stantec Consulting Services Inc.

Complete Address: _400 East Vine Street, Lexington, KY 40507

Street City Zip

Contact Name: Richard K. Sutherland, PE Title: Senior Principal

Email address:

Telephone Number: (859)233-2100  Fax Number: (859) 254-9664

Richard.Sutherland@Stantec.com

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 13



Lexington-Favette Urban County Government

DEPARTMENT OF FINANCI & ADMINISTRATION

Jim Gray William O’Mara
Mayor Commussioner
ADDENDUM #1
RFP Number: #13-2014 Date: March 3,2014
Subject: Request for Qualifications for Please address inquiries to:
Professional Engineering Services Theresa Maynard (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:
Paragraph two on page one should read as follows and agree with the date on the website:
“Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on
March 26, 2014

Paragraph one on page two should read as follows:

Deadline for questions after the Pre-proposal meeting shall be Tuesday, MARCH 12'", 2014

at 2:00 PM local time.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to
and become a part of your RFP.

COMPANY: Stantec Consulting Services Inc.

ADDRESS: 400 East Vine Street, Suite 300 Lexington, KY 40507

SIGNATURE OF PROPOSER: ﬁ“ 4 W

200 Fast Main Street . Leximgton, KY 40507 . (859) 425-2255 . \V\\\V.lcxingtonk_\‘.go\'
FIORSIE CAPITAL OF ' TTE WORILD



Lexington-Favette Urban County Government

DEPARTMENT OF FINANCE & ADMINISTRATION

Jim Gray William O’Mara
Mavor Commissioner
ADDENDUM #2
RFP Number: #13-2014 Date: March 7, 2014
Subject: Request for Qualifications for Please address inquiries to:
Professional Engineering Services Theresa Maynard (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:

Disregard Addendum #1 issued on this page earlier today, March 7, 2014. That addendum was for
RFP #14-2014 Request for Qualifications — Supplemental Legal Services and posted to the page for

RFP #13-2014 in error.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to
and become a part of your RFFP.

COMPANY: Stantec Consulting Services Inc.

ADDRESS: 400 East Vine Street, Lexington, KY 40507

o o o o

SIGNATURE OF PROPOSER:

200 Liast Main Street . Lexington, KY 40507 . (859) 425-2255 . wwwlexmngtonky.gov
HORSE CAPTTAL OF FTTE WORILD



Lexington-Favette Urban County Government

DLEPARTMENT OF FINANCE & ADMINISTRATION

Jim Gray William O’Mara
Mayor Commissioner
ADDENDUM #3
RFP Number: #13-2014 Date: March 17,2014
Subject: Request for Qualifications for Please address inquiries to:
Professional Engineering Services Theresa Maynard (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:

e Sign in sheets from March 10", 2014 Pre-Proposal Meeting attached
e Questions and Answers attached

Tl S

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to
and become a part of your RFP.

COMPANY: Stantec Consulting Services Inc.

ADDRESS: 400 East Vine Street, Suite 300, Lexington KY 40507

o 4
SIGNATURE OF PROPOSER: %/”/W

200 Fast Maim Street . Lexmgton, KY 40507 . (859) 425-2255 . www lexingtonky.gov
FIORSE CAPTTAL OF TTIE WORLD



Affirmative Action Plan

Stantec is committed to workplace diversity and inclusion and closely follows the employment equality
standards in its jurisdictions.

Stantec is an Equal Employment Opportunity employer. Our policy is to provide equal opportunity to all
employees and applicants and to prohibit any discrimination because of race, color, religion, sex, national
origin, age, marital status, genetic information, disability, or protected veteran status. Employees will be
treated based on their job-related qualifications, ability, and performance. As well, our policy is that sexual
harassment or any other kind of harassment, including harassment based on sexual orientation, will not be
tolerated. Stantec will provide reasonable accommodations for employees and applicants with disabilities.
The foundation of these policies is our commitment to treat everyone fairly and equally and to have an
unbiased work environment.

In the United States, Stantec is an Affirmative Action employer as shown on the following Title VI Statement.

Stantec




November 15, 2013

Notice to Employees TITLE VI POLICY STATEMENT

It is the policy of Stantec to comply with the regulations of Title VI of the Civil Rights Act of 1964, as
amended and other nondiscrimination laws and authorities, that include regulations relative to
nondiscrimination in federally-assisted programs of the Department of Transportation (DOT) Title 49, Code
of US Federal Regulations (CFR) and US Federal Highway Administration’s Title 23 Code of Federal
Regulations 200. Stantec does not discriminate against any person on the basis of race, color, national
origin, sex, age, disability, or low-income.

Stantec will not discriminate on the grounds of race, religion, color, sex, national origin, age, or disability
in the selection and retention of subconsultants, including procurements of materials and leases of
equipment. Stantec will not participate either directly or indirectly in the discrimination prohibited by 49
CFR, Part 21.5.

In all solicitations, either by competitive bidding or negotiation made by Stantec for work to be
performed under a subcontract, including procurements of materials or equipment, each potential
subcontractor or supplier shall be notified of the contractor's obligations under the contract and the
Regulations relative to nondiscrimination on the grounds of race, color, national origin, sex, age,
disability, and low income. Stantec will include the necessary provisions in every subcontract; including
procurements of materials and leases of equipment, unless exempt by the Regulations, or directives
issued pursuant thereto.

Stantec ensures nondiscrimination and equal employment opportunity in all programs and activities in
accordance with Title VI of the Civil Rights Act of 1964. If you need more information or special assistance
for persons with disabilities or limited English proficiency, contact Sharon Koons at 415 281 5553. Persons in
Virginia with hearing-and speech-impairments can contact Sharon Koons at Stantec by using the Virginia
Relay Service, a tall-free telecommunication device for the deaf (TDD). Call 711 for TTY/TDD. Outside of
Virginia, dial 711 to utilize the local State Relay Service.

(\)’ K—/ L
Laurie Dreyer, Director international HR, US Diversity and Inclusion
Stantec

Dasigin with communily in mibned



EQUAL OPPORTUNITY AGREEMENT

The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and sub-contractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

% % % d ok ok ok Kk o e o e e ok de ok ok ke ek e ok ek ke kok

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and
promoting. It is the Government's intent to affirmatively provide employment opportunities for those
individuals who have previously not been allowed to enter into the mainstream of society. Because of its
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. In following this commitment to Equal Employment Opportunity and
because the Government is the benefactor of the Federal funds, it is both against the Urban County
Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices.  Violation of the above mentioned
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities,
women, Vietnam veterans, handicapped and aged persons.

/,/ / /
%‘/ i Stantec Consulting Services Inc.

Signature Name of Business

LFUCG RFP #13-2014. Request for Qualifications for Professional Engineering Services, page 10



WORKFORCE ANALYSIS FORM

Name of Organization: Stantec Consulting Services Inc.

Date: 3 I 25 | 2014 Note: These totals reflect the staff counts at Stantec's
two Lexington locations.
Categories Total White Latino Black Other Total
M F M F M|  FI{M|F|[M]IF
Administrators 2 2 2
Professionals 77 54| 14 3 2 2 2 61 | 16
Superintendents 0
Supervisors 33 29| 2 1 1 31| 2
Foremen 19 19 19
Technicians 45 36| 8 1 37| 8
Protective Service 0
Para-Professionals 8 1 7 17
Office/Clerical 5 5 5
Skilled Craft o 2 2
Service/Maintenance 4 4 4
Total: 195 | 145) 36 [ 4 3 3| 2| 157 38
Prepared by: _ Karen Poteat. PHR Human Resources Consultant

Name & Title

LFUCG RFP #13-2014. Request for Qualifications for Professional Engineering Services, page 11



AFFIDAVIT

Comes the Affiant, _Richard K. Sutherland, PE , and after being
first duly sworn, states under penalty of perjury as follows:

1. His/her name is _ Richard K. Sutherland, PE and he/she is the
individual ~ submitting the proposal or is the authorized representative

of  Stantec Consulting Services Inc. , the entity

submitting the proposal (hereinafter referred to as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract
and will maintain a "current” status in regard to those taxes and fees during the life of the
contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license,
if applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes and/or fees are delinquent or that a business license has not been
obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to
the Proposer will not violate any provision of the campaign finance laws of the

Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act.”

Continued on next page

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 8



7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an
offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further Affiant saveth naught.

STATE OF _ Kentucky

COUNTY OF Favette

The foregoing instrument was subscribed, sworn to and acknowledged before me

by Karen Haggard onthisthe _ 25th  day

of March 2014 , 2013.

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 9



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational
Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS
Chapter 338. The Respondent also agrees to notify the LFUCG in writing
immediately upon detection of any unsafe and/or unhealthful working conditions
at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG
harmless from all penalties, fines or other expenses arising out of the alleged
violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal, and
such addenda shall be made a part of this RFP. Before submitting a proposal, it
is incumbent upon each proposer to be informed as to whether any addenda
have been issued, and the failure to cover in the bid any such addenda may
result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals,
to award in whole or part, and to waive minor immaterial defects in proposals.
LFUCG may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any
time prior to the opening; however, no oral modifications will be allowed. Only
letters, or other formal written requests for modifications or corrections of a
previously submitted proposal which is addressed in the same manner as the
proposal, and received by LFUCG prior to the scheduled closing time for receipt
of proposals, will be accepted. The proposal, when opened, will then be corrected
in accordance with such written request(s), provided that the written request is
contained in a sealed envelope which is plainly marked “modifications of
proposal’”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services. page 26



10.

11.

12.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful
Respondent shall warrant that it is familiar with and understands all provisions
herein and shall warrant that it can comply with them. No additional
compensation to Respondent shall be authorized for services or expenses
reasonably covered under these provisions that the proposer omits from its
Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are
not performed in an acceptable manner to the LFUCG, the LFUCG may cancel
this contract for cause by providing written notice to the proposer, giving at least
thirty (30) days notice of the proposed cancellation and the reasons for same.
During that time period, the proposer may seek to bring the performance of
services hereunder to a level that is acceptable to the LFUCG, and the LFUCG
may rescind the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor's failure
to perform its contractual duties

(2)  If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a
specified date by which the contractor shall cure the identified
deficiencies. LFUCG may proceed with termination if the contractor
fails to cure the deficiencies within the specified time.

(3)  Adefault in performance by a contractor for which a contract may be

terminated shall include, but shall not necessarily be limited to:
(@) Failure to perform the contract according to its terms,

LFUCG RFP #13-2014. Request for Qualifications for Professional Engineering Services, page 27



13.

14.

15.

conditions and specifications;

(b)  Failure to make delivery within the time specified or according
to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens
filed pursuant to the provisions of KRS Chapter 376, or letters
of indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor;
or

(f)  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of
that intent, Payment for services or goods received prior to termination shall be
made by the LFUCG provided these goods or services were provided in a
manner acceptable to the LFUCG. Payment for those goods and services shall
not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It is
expressly acknowledged that LFUCG shall never be required or obligated to
consent to any request for assignment or subcontract, and further that such
refusal to consent can be for any or no reason, fully within the sole discretion of
LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or
other action has been duly taken authorizing the Respondent to enter into this
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16.

17.

18.

19.

Contract. The Respondent will provide LFUCG with a copy of a corporate
resolution authorizing this action and a letter from an attorney confirming that the
proposer is authorized to do business in the State of Kentucky if requested. All
proposals must be signed by a duly authorized officer, agent or employee of the
Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and
venue in such Court for the limited and sole purpose of proceedings relating to
this Contract or any rights or obligations arising thereunder. Service of process
may be accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which
would, if adversely determined, have a materially adverse effect on the authority
or ability of Respondent to perform its obligations under this Contract, or which
question the legality, validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and such
term or provision shall be deemed stricken.

//
%/W/ 3/25/2014

Signature Date
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LFUCG STATEMENT OF GOOD FAITH EFFORTS

Bid/RFP/Quote #

13-2014

By the signaturc below of an authorized company representative, we certify that we

have utilized the following Good Faith Lifforts to obtain the maximum participation

bv MWDBI: business enterprises on the project and can supply the appropriate

documentation.

Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and
publications or trades targeting minority, women and disadvantaged
businesses not less than fifteen (15) days prior to the deadline for submission
of bids to allow MWDBI: firms to participate.

Included documentation of advertising in the above publications with the
bidders good faith cfforts package

Attended LIFUCG Central Purchasing Economic Inclusion Outreach event

Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBLs of subcontracting opportunities

Sponsored [iconomic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms

Requested a list of MWDBL subcontractors or suppliers from LLFUCG
Economic lingine and showed evidence of contacting the companies on the

list(s).

Contacted organizations that work with MWDBE companies for assistance
in finding certified MWBDLE firms to work on this project. Those contacted
and their responses should be a part of the bidder’s good faith efforts
documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBLs soliciting their participation in the contract not less that
seven (7) days prior to the deadline for submission of bids to allow them to
participate ctfectively.

Followed up initial solicitations by contacung MWDBLIs to determine their
level of intercest.

Provided the interested MWBDE firm with adequate and timely information
about the plans, specifications, and requirements of the contract.

Sclected portions of the work to be performed by MWDBLE firms in order to

increase the likelihood of meeting the contract goals. This includes, where
appropriate, breaking out contract work items into cconomically feasible
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units to facilitate MWDBIY participation, even when the prime contractor
may otherwise perform these work items with its own workforce

Negotiated 1n good faith with interested MWDBE firms not rejecting them
as unqualified without sound reasons based on a thorough investigation of
their capabilities.  Any rejection should be so noted in writing with a
description as to why an agreement could not be reached.

Included documentation of quotations received from interested MWDBE
firms which were not used due to uncompetitive pricing or were rejected as
unacceptable and/or copies of responses from firms indicating that they
would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable.  The fact that the bidder has the ability and/or desire to
perform the contract work with its own forces will not be considered a
sound reason for rejecting a MWDBE quote. Nothing in this provision shall
be construed to require the bidder to accept unreasonable quotes in ordet to
satisfy MWDBLE goals.

Made an cffort to offer assistance to or refer interested MWDBE. firms to
obtain the necessary cquipment, supplies, materials, insurance and/or
bonding to satisfy the work requirements of the bid proposal

Made efforts to expand the search for MWBE firms beyond the usual
geographic boundaries.

X Other - any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith efforts to include MWDBE

participation. Successfully included DBEs on our team for the 5 contracts being pursued
through our prior relationships with these firms.

Fatlure to submit any of the documentation requested in this section may be
cause for rejection of bid. Bidders may include any other documentation

deemed relevant to this requirement. Documentation of Good Faith Efforts
arc to be submitted with the Bid, if the participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
in termination of the contract and/or be subject to applicable Federal and State laws concerning

false statements and claims. ‘7&
Stantec Consulting Services Inc. Richard K. Sutherland, PE W/W

Company Company Representative
3/25/2014 Senior Principal
Date Title
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LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference # 13-2014

‘The MWDBE subcontractors listed have agreed to patticipate on this Bid/REP/Quote. If any
substitution is made or the total value of the work 1s changed prior to or after the job is in progress,
it 1s understood that those substitutions must be submitted to Central Purchasing for approval

immediately.
MWDBE Company, Work to be Total Dollar Value of % Value of Total
Name, Address, Performed the Work Contract
Phone, Email
1. Integrated Engineering Surveying N/A .
166 Prosperous Place Hydraulics As needed to fulfill
Suite 220 Lexington KY Drainage DBE goal on

859-368-0145
harsha@int-engineering.com

(as needed on multiple assigned projects

contracts)
Abbie Jones , ,
2 e ones Traffic counts in support N/A As needed to fulfill
1022 Fontaine Rd )
of signal contract. DBE goal on

Lexington, KY

(859) 559-3443
abbie@abbie-jones.com

assigned projects

The undersigned company representative submits the above list of MWDBE firms to be used in

accomplishing the work contained in this Bid/REFP/Quote. Any misrepresentation may result in the

termination of the contract and/or be subject to applicable FFederal and State laws concerning false statements

and false claims.

Stantec Consulting Services Inc.

Richard K. Sutherland, PE '%/W/W’/

Company

3/25/2014

Company Representative

Senior Principal

Date

Title
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ST MWDBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference #_13-2014
The undersigned acknowledges that the minority subcontractors listed on this form
did submit a quote to participate on this project.

Company Name

Stantec Consulting Services Inc.

Contact Person

Richard K. Sutherland, PE

Address/Phone/Email

400 East Vine Street, Suite 300, Lexington, KY 40507
(859) 233 - 2100 | Richard.Sutherland@stantec.com

Bid Package / Bid Date

RFP #13-2014 | March 26, 2014

MWDBE Contact Contact Date Services Method of Total dollars $$ MBE *
Company Address Person Information Contacted | to be Communication| Do Not Leave AA
(work phone, performed | (email, phone Blank HA
Email, cell) mecting, ad, (Attach AS
event ctc) Documentation) NA

Female

Integrated Engineering Harsha See previous 3/18 Surveying | Email & phone | N/A for prequal MBE

Wijesiri form Hydraulics
Abbie Jones Consulting | Abbie Jones |Sce previous 3/18 Traffic Email & phone | N/A for prequal Female
form Counts

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/
NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination

of the contract and/or be subject to applicable I'ederal and State laws concerning false statements and claims.

Stantec Consulting Services Inc.

Company

March 25, 2014

Richard K. Sutherland, PE %/W/W/

Company Representative

Senior Principal

Date

LFUCG RFP #13-2014,
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Attachment 1

Project Team Location(s)

No. of Employees

He)

R ; ; Date Office Total Number
Prime Consultant Location (City, State . ;
(City, ) Established of Employees expgcted to W ork
~ on:DOE projects
Headquarters N/A as defined 1954 13,000 Support as needed
Local Office Lexington, Kentucky 1969 195 250 (includes staff in Louisvi
PM Location Lexington, Kentucky
Louisville, Kentucky for 1 contract
SubConsultants
Name: Integrated Engincering
Service Provided Surveying, drainage, hydraulics
on 4 contracts
Headquarters Lexington, Kentucky 2006 11 10
Local Office Lexington, Kentucky 2006 11 10
Name: Abbie Jones Consulting

Service Provided

Traffic counts for signal design

Headquarters Lexington, Kentucky 2011 4 4
Local Office Lexington, Kentucky 2011 4 4
Name:

Service Provided

Headquarters

Local Office

Notes:

1. "Headquarters” refers to the corporate office that provides project support to the local office,

if applicable. If support comes from multiple locations, use the blank spaces in the form to
provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant
considers the sub-consultant(s) services to be essential to meeting the required
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in
the SOQ that provides a commitment to be a part of the prime consultant’s team in
providing the stated services. In such cases, for the purpose of evaluating the proposals,
committed sub-consultants will be considered to be part of the prime consultant’s
workforce. Prime consultants face potential disqualification from future work if DOE finds
that the identified sub-consultants are not being utilized to deliver assigned work products.
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ACORD
V'

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

08/01/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: if the certificate holder is an ADDITIONAL INSURED, the policy{ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER { ST MICHAEL POPLETT B
MARSH CANADA LIMITED | AEONG .y 780-917-4850 TRY No) 780-429-1422
680, 10180 - 101 STREET AbbRess MICHAEL POPLETT@MARSH.COM
EDMONTON, AB T5J 354 [ INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A
INSURED INSURER 8
STANTEC CONSULTING SERVICES INC. INSURER C .
400 EAST VINE STREET, SUITE 300 INSURER D [ S ]
LEXINGTON KY 40507 ;insurere. LLOYD'S OF LONDON 37540
| INSURER F
COVERAGES CERTIFICATE NUMBER: 262 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ME. TYPE OF INSURANCE SR . POLICY NUMBER | (MWD TYY) | (MMDBYYY) , LTS -
GENERAL LIABILITY EACH OCCURRENCE s
|| comMERCIAL GENERAL LiABILITY E@ﬁ%gs =N OCZED,ence,r s 77;
[ CLAIMS-MADE | _J OCCUR MED EXP({-\ny one person) L
! 1 B . PERSONAL & ADV INJURY 1§
B B o GENERAL AGGREGATE s o
EEN L AGGREGATE LIMIT APPLIES PER PRODUCTS - COMP/OP Acﬂqigr R
%_POUCY ' r ?&?{ 1 ”ﬁj’LOC . B e i ‘ $ B
T AUTOMOBILE LIABILITY | COMBINED SINGLE LinIT ‘l $
| anvAUTO ] BODILY INJURY (Per person) * § o
_?‘ ALLOWNED [ 1 SCHEDULED | BODILY |§]@T§er acceny’' s o o
ameoaros || g O T
L s ]
UMBRELLA LIAB | OCCUR EACH OCCURRENCE is
| |Excessuias CLAIMS-MADE AGGREGATE $ N
oL T s o
{ AND EMPLOYERS' LIABILITY YIN TORYLIMITS | | ER
ANY PROPRIETOR/PARTNER/EXECUTIVI NIA E L EACH ACCIDENT s ]
| (Mandatory n Ny X CHUDED? o £ L DISEASE - EA EMPLOYEE] §
- IéyeesscgjgﬂgzuggeépeRAT|0Ns below ] . - | EL DISEASE - POLICY LIMIT | § ~
E- PROFESSIONAL LIABILITY N/A QF047513 08/01/13 | 08/01/14 | CLAIM & AGGREGATE LIMIT
INCLUDING CONTRACTORS $3,000,000 INCLUSIVE OF COSTS
LPOLLUTION LIABILITY NO RETROACTIVE DATE i CLAIMS MADE BASIS

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 104, Additional Remarks Schedule, if more space is required)

LEXINGTON, KY. E VINE STREET.

CERTIFICATE HOLDER

CANCELLATION

TO WHOM IT MAY CONCERN

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF,

ACCORDANCE WITH THE POLICY PROVISIONS.

NOTICE WilLL BE DELIVERED |IN

AUTHORIZED REPRESENTATIVE

7

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD



| o N
ACORD CERTIFICATE OF LIABILITY INSURANCE e

|

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER Name ©T ANDREA QTTO
AON REED STENHOUSE INC. NG, £xy 1-952-807-0679 A% oy 1-312-381-6608
AON RISK SERVICES CENTRAL, INC. Abless ANDREA.OTTO@AON.COM - N
900 - 10025 - 102A AVENUE INSURER(S) AFFORDING COVERAGE NAIC #
EDMONTON, ABT5J 0Y2 _ INSURER A ZURICH AMERICAN INSURANCE COMPANY 116535
INSURED wsurere SENTRY INSURANCE A MUTUAL COMPANY 24988
STANTEC CONSULTING SERVICES INC. INSURER ¢. ZURICH INSURANCE COMPANY )
400 EAST VINE STREET, SUITE 300 mSURERO- SENTRY INSURANCE A MUTUAL COMPANY 124988
LEXINGTON KY 40507 INSURER E . A
INSURER F ;
COVERAGES CERTIFICATE NUMBER: 732 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES LIMITS SHOWN SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

= 1 A
ML TYPE OF INSURANCE SR AR POLICY NUMBER (MMIDOIYY YY) | (MO TLY) LImiTS
A GENERALLIABILITY |GLO5415704 05/01/14 | 05/01/15 | EACHOCCURRENCE |5 2,000,000
17_)(_i COMMERCIAL GENERAL LIABILITY PREMISES (Ea occurrence) $ 3700,00077
_| CLAIMS-MADE {X J CCCUR | MED EXP (Any one personj | § 10,000 |
| X | CONTRACTUAL/CROSS LIABILITY XCU COVER INCLUDED PERSONAL & ADV INJURY $ 2,000,000
! 7 L UR!
i X | OWNERS & CONTRACTORS GENERAL AGGREGATE $ 4,000,000
2 pRAFREATIAE -
| GENL AGGREGATE LiMIT APPLIES PER ! PRODUCTS - COMP/OP AGG | § 2,000,000
. iPoucy; X S’é‘é)f ‘ X} Loc $
T - B ) - B COMBINED SINGLELIMIT 7 . ~ |
B AUTOMOBILELIABILITY 90-17043-03 11/01/13 | 11/01/14 | (Ea acdeny s 1,000,000
L)g _ANY AUTO B : BODILY iNJURY (Per person | §
: ﬁbLTSgVNED ;S\S%QULED BODILY INJURY (Per accident) | $
T T -OWNED PROPERTY DAMAGE
 lHRepauTos | RGN I Ry s
| 1 $
S - . . o ]
C _X UMBRELLALIAB | X | occur 8831307 05/01/14 | 05/01/15 | EACH OCCURRENCE 3 5,000.000
-~ X | EXCESS LIAB CLAIMS-MADE EXCESS GENERAL, AUTO AND AGGREGATE 5 5,000,000
: ‘ - - EMPLOYERS LIABILITY (FOLLOW — -
oen| X | reTenmion 310,000 E $
I Loow - FORML « [ WC STATU- OTH| T T
WORKERS COMPENSATION X -1 ToTH:

D | AND EMPLOYERS LIABILITY YN 90-17043-01 11/01/13 | 11/01/14 | A ltoryumiTs: | er| .
ANY PROPRIETORPARTNER/EXECUTIVE ] |y i E L EACH ACCIDENT s 1,000,000
OFFICER/MEMBER EXCLUDED? ! ‘ —- L
(Mandatory in NH) E.L DISEASE - EA EMPLOYEE $ 1,000,000
; °E TS . Vo
| lé{zess'caﬁg%lgzuongeorPERAHONs below B _ E.L DISEASE -POLICYLMIT ;s 1,000,000 |
i | R

DESCRIPTION Of'-"OPERATIONS I LOCATIONS / VEHICLES {Attach ACO§E101, Additional Remarks Schedule, if more space is required)
LEXINGTON, KY. VINE ST.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
TO WHOM IT MAY CONCERN THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

y}», i & Uth

© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 (2010/05) The ACORD name and logo are registered marks of ACORD



T Ve
ACORD
V‘

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)

08/01/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS N
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALT
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT B
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

O RIGHTS U
E

R THE COVERAGE AFFORDED BY THE POLICIES
ETWEEN THE ISSUING INSURER(S), AUTHORIZED

PON THE CERTIFICATE HOLDER. THIS

the terms and conditions of the policy, cert.
certificate holder in lieu of such endorseme

ain policies ma
nt(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.
y require an endorsement. A statement on this certificate does not confer rights to the

If SUBROGATION IS WAIVED, subject to

PRODUCER

MARSH CANADA LIMITED
680, 10180 - 101 STREET
EDMONTON, AB T5J 3S4

[ CONTACT
| NAME

PHONE ) 780-917-4850

MICHAEL POPLETT

A% o, 780-429-1422 |

| AbbRESs MICHAEL POPLETT@MARSH.COM

o JF _Nacs

I o INSURER A -
INSURED »@RER e
STANTEC CONSULTING SERVICES INC. [INSURERC. .
1409 NORTH FORBES ROAD JNSURERD.
LEXINGTON KY 40511-2024 {insurere LLOYD'S OF LONDON
, INSURER F
COVERAGES CERTIFICATE NUMBER: 275 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PER
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRA
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLI
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMIT

CT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS
S SHOWN SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

10D

T ) ’ [ I I"POLICY EFF | POLICY ExP | B
LR reeormsunce  WRRRE]  eoucvwuwess | [gQHSRECHGRHSNOR, w0
GENERAL LIABILITY i H EACH OCCURRENCE I\ $
[ | f DA JORENTED "+~ - e
‘74\* COMMERCIAL GENERAL LIABILITY 1 ‘ ' ;. PREMISES (Ea occurrence)  $
: — ; - i — —
| f ¢ CLAIMS-MADE OCCUR . | MED EXP (Any one person) 1 $
[ { | —— AT nyoneserson) 12 ]
L ‘ ! PERSONAL & ADV INJURY | §
i - - L TERRONALGADVINJURY 1S e ]
oo ‘ | GENERAL AGGREGATE .;L,_ — i
GEN L AGGREGATE LIMIT APPLIES PER i PRODUCTS - COMP/OP AGG | §
2= i pRo. i U N EPNTREAGE LS -
| !poucy l PRO: l | Loc I JFS
I Y i T ! T T T COMBINED SINGLE LM T ) - -
 AUTOMOBILE LIABILITY [ (E2 accident) $
[k ABgacodent) iYL - I
: ANY AUTO L ; : BODILY INJURY (Per person) | §
: | ﬁbl:fgg\INED J %S\Srl%gULED ! 1 BODILY INJURY (Per acc»oem)Ts
[ 71 NON-OWNED PROPERTY DAMAG o - 7
‘ | HIRED AUTOS <J AUTOS ‘ (Per accident} 0%
| T T . T . —
L. 1 ! I» L ,Lﬁ _ . ]
| UMBRELLA LIAB OCCUR | EACHOCCURRENCE s ]
! lEXCESS Liag CLAIMS-MADE AGGREGATE H
— - e . N
. DED; RETENTION § s
o -~ T TTOTH: T
| WORKERS COMPENSATION WC STATU
. AND EMPLOYERS' LIABILITY YIN TORY LIMITS | _ | ER — I
ANY PROPRIETOR/PARTNER/EXECUTIVEL "7 I/ o i ! EL EACH ACCIDEN $
| OFFICER/MEMBER EXCLUDED? o I s B —
| {(Mandatory in NH) i | E L. DISEASE - EA EMPLOYEE $
Iif yes describe under ! R - -
DESCRIPTION OF OPERATIONS below X L . S S EL DISEASE -POLICYLIMT ;8
E | PROFESSIONAL LIABILITY (N/A {QFO47513 08/01/13 | 08/01/14 | CLAIM & AGGREGATE LIMIT $3.000.000
| INCLUDING CONTRACTORS ‘ INCLUSIVE OF COSTS
1POLLUTION LIABILITY J NO RETROACTIVE DATE 1 i CLAIMS MADE BASIS

LEXINGTON, KY. NORTH FORBES RD

bESCRIPTiON OF OPERATIONS / LEDCATIONS / VEHICLES iAnach ACORD 101, Additional Remarks Schedul

e, if more space is required)

CERTIFICATE HOLDER

CANCELLATION

TO WHOM IT MAY CONCERN

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF,
ACCORDANCE WITH THE POLICY PROVISIONS.

NOTICE WILL BE DELIVERED IN

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05)

© 1988-2010 A

The ACORD name and logo are registered marks of ACORD

CORD CORPORATION. All rights reserved.



ACORD
ACORD
N

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
05/01/2014

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE |
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

SSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.
the terms and conditions of the policy, certain policies ma
certificate hoider in lieu of such endorsement(s).

if SUBROGATION IS WAIVED, subject to
y require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER SE"°T ANDREA OTTO -
AON REED STENHOUSE INC, (A No Exy 1-952-807-0679 [EA% noy 1-312-381-6608
AON RISK SERVICES CENTRAL, INC. _Abbress ANDREA.OTTO@AON.COM R
900 - 10025 - 102A AVENUE L. INSURER(S) AFFORDING COVERAGE | naice |

B EDMONTON, AB T5J 0Y2 ____iNsurerA_ZURICH AMERICAN INSURANCE COMPANY 4&65& ]

INSURED | nsurers SENTRY INSURANCE A MUTUAL COMPANY 24988 |
STANTEC CONSULTING SERVICES INC. |insurer ¢, ZURICH INSURANCE COMPANY —
1409 NORTH FORBES ROAD NsurRerD_SENTRY INSURANCE A MUTUAL COMPANY 24988
LEXINGTON KY 40511-2024 INSURER E ] o

‘ INSURER F
COVERAGES CERTIFICATE NUMBER: 526 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS.
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

|

|

I [

INER ‘ TYPE OF INSURANCE e POLICY NUMBER (MDD 1Y) | (MO TY) LIMITS
LR | ] | (MM — . —
A | GENERAL LIABILITY GLO5415704 05/01/14 | 05/01/15 | EAckoccuRREnce s 2,000,000 |
e DAMAGE TO RENTED
lﬁX‘LCQMMERCIAL GENERAL LIABILITY PREMISES (Ea occurrence) $ 300,000
i _ ‘74 CLAIMS-MADE E OCCUR | MED EXP (Any one person) $ ~ 10,000 7
X | CONTRACTUALICROSS LIABILITY XCU COVER INCLUDED | PERSONAL 8 ADV iNJURY | $ 2,000,000
X ! OWNERS & CONTRACTORS GENERAL AGGREGATE $ 4,000.000
GENL AGGREQﬁIE LIMIT APPLIES PER | PRODUCTS - COMPIOP AGG | § 2,000,000
Lpoticy | X ‘ PRO: l X \ Loc 3
- COMBINED SINGUE LIMIT A —
B | AUTOMOBILE LIABILITY 90-17043-03 110113 | 11/01/14 | Eaacadeny | 1,000,000 |
f’XT ANY AUTO ) BODILY INJURY (Per person) | §
| \'QbLngvNED ;S\S?cEJgULED BODILY INJURY (Per accident)| $
o ON-QWNED [ PROPERTY DAMAGE ’ T
HRED AUTOS | ! AGTGR | (Per accident) s -
: ‘ ; $
- . - . - - . . ; ]
C [ X |UMBRELLALAE | X [ occum 8831307 | 05/01/14 | 05/01/15 | EACH OCCURRENCE s 5,000,000 |
! X !EXCESS LIAB l CLAIMS-MADE EXCESS GENERAL, AUTO AND AGGREGATE 5 5,000,000
i o - "] EMPLOYERS LIABILITY (FOLLOW — ]
‘ (oen | X | revenTion $10,000 FORM) ~ ) s
~ | WORKERS COMPENSATION X | WC STATU- [~ TOTH-
D ' AND EMPLOYERS' LIABILITY YN 90-17043-01 11/01/13 | 11/01/14 | A [TORY umiTs: | ER
I ANY PROPRIETOR/PARTNER/EXECUTIV Ninia E.L. EACH ACCIDENT $ 1,000,000
MEMBER EXCLUDED? - —
| (andatory i Ne3 E L DISEASE - EA EMPLOYES § 1.000.000
if yes. describe under —
i DESCRIBTION OF OPERATIONS below E.L DISEASE - POLICYLIMIT | 5 1,000,000
|
! 1 I
i

LEXINGTON, KY.

7DESCR|PTION OF dPERATIONS /LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required}

CERTIFICATE HOLDER

CANCELLATION

TO WHOM IT MAY CONCERN

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF,

ACCORDANCE WITH THE

NOTICE WILL BE
POLICY PROVISIONS.

DELIVERED |IN

AUTHORIZED REPRESENTATIVE

ff;, Liew n Ltk

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



EXHIBIT B(_
FURTHER DESCRIPTION OF BASIC

ENGINEERING SERVICES AND

RELATED MATTERS
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LFUCG PROJECT ASSIGNMENT NO.

UNDER LFUCG AGREEMENT WITH ~_FOR
CONSULTANT OWNER
Name Lexington Fayette Urban County
Government
Street Address 200 East Main Street
City, State, Zip Lexington, KY 40507
Contact Person Brad Frazier
Telephone 859-258-3410
Fax 859-258-3458
E-Mail bfrazier@lexingtonky.gov

Project Assignment Date:

Task Name:

Task ID:

SCOPE OF WORK/DELIVERABLES

SCHEDULE OF WORK

FEE

ACCEPTED BY: AUTHORIZED BY:
Consultant’s Authorized Signature Owner's Authorized Signature
Date Signed Date Signed
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Two originals of this work order shall be executed by the Owner and returned (o . A fully executed copy will be
returned to the Owner.
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