INDUSTRIAL/ORGANIZATIONAL SOLUTIONS

EXPERTS IN THE SCIENCE OF PUBLIC SAFETY SELECTION



Statement of Work

Client: Lexington-Fayette Urban County Government Police Department

Project Title: 2024 Job Analyses, Written Exams, and Assessment Centers

The purpose of this document is to describe the components of the project that will be performed and to document the associated costs. The tables on the following pages will describe the anticipated project steps and associated costs. Should any component of the project need to be modified, IOS will contact the client and explain the required modification and any associated pricing change. Any future change in the proposed project must be mutually acceptable to the Client and IOS.

I/O Solutions will submit invoices upon completion of each line item (invoicing will not begin until after July 1, 2024). Project expenses (e.g., travel-related costs) will be billed as incurred, and may exceed the estimated costs, in some cases.

Job Analysis:

Police Sergeant

Project Step	Consultant Hrs.	Consulting Assoc. Hrs.	Tech. Wrtr. Hrs	Admin. Hrs.	Cost
Job Analysis	20	19	0	5	\$6,985
Incumbent interviews/observations	10				
Develop and distribute job analysis questionnaire	3	9			
Analyze JAQ and prepare JTA results	7	10		5	
Project Expenses					\$910
Consultant travel-related costs					
TOTAL PROJECT INVESTMENT					\$7,895

Police Lieutenant

Project Step	Consultant Hrs.	Consulting Assoc. Hrs.	Tech. Wrtr. Hrs	Admin. Hrs.	Cost
Job Analysis	20	19	0	5	\$6,985
Incumbent interviews/observations	10				
Develop and distribute job analysis					1
questionnaire	3	9			100000000000000000000000000000000000000
Analyze JAQ and prepare JTA results	7	10		5	
Project Expenses					\$910
Consultant travel-related costs					105.101.001
TOTAL PROJECT INVESTMENT					\$7,895

Schedule of Hourly Rates - IOS 2024

Category	Rate
Consultant/Industrial Psychologist	\$230/hour
Consulting Associate	\$115/hour
Technical Writer	\$85/hour
Administrative Assistant	\$40/hour

Written Exams:

Police Sergeant (Estimated 70 candidates)

Project Step	Consultant Hrs.	Consulting Assoc. Hrs.	Tech. Wrtr. Hrs	Admin. Hrs.	Cost
Written Examination	13	4	59	o	\$8,465
Work with SMEs to develop an examination plan that is linked to the job analysis, and select appropriate knowledge sources.	1				
Draft 125 multiple choice questions based on exam plan.	2		45		
Review questions with SMEs to assess job-relatedness and difficulty. Identify final 100 questions and establish appropriate cut-off score.	3		6		Ţ
Administer examination on-site.	4				
Score exam.	2	2			
Assist in designing/coordinating appeals process and respond to candidate appeals.	1	2	8		
Project Expenses					\$910
Consultant travel-related costs		\$910			53.53.55
TOTAL PROJECT INVESTMENT					\$9,375

Police Lieutenant (Estimated 20 candidates)

Project Step	Consultant Hrs.	Consulting Assoc. Hrs.	Tech. Wrtr. Hrs	Admin. Hrs.	Cost
Written Examination	13	3	55	О	\$8,010
Work with SMEs to develop an examination plan that is linked to the job analysis, and select appropriate knowledge sources.	1				
Draft 125 multiple choice questions based on exam plan.	2		45		1
Review questions with SMEs to assess job-relatedness and difficulty. Identify final 100 questions and establish appropriate cut-off score.	3		6		
Administer examination on-site.	4				-
Score exam.	2	2			1
Assist in designing/coordinating appeals process and respond to candidate appeals.	1	1	4		
Project Expenses					\$910
Consultant travel-related costs		\$910			
TOTAL PROJECT INVESTMENT					\$8,920

Schedule of Hourly Rates - IOS 2024CategoryRateConsultant/Industrial Psychologist\$230/hourConsulting Associate\$115/hourTechnical Writer\$85/hourAdministrative Assistant\$40/hour

Sergeant Assessment Center:

Police Sergeant (Estimated 30 candidates)

Project Step	Consultant Hrs.	Consulting Assoc. Hrs.	Tech. Wrtr. Hrs	Admin. Hrs.	Cost
Document Review	3	3	О	0	\$1,035
Review of current job analysis.	3	3			
Incumbent interviews to discuss administration, policies and procedures.		WARRANTA			
Assessment Center Development	84	25	0	4	\$22,355
Design three assessment center exercises based on input from SMEs, including candidate preparation materials, scripts, and rating criteria/guidelines.	32				
Review exercises with SMEs to refine exercise details and ensure accuracy of criteria.	3	1			
Develop efficient assessment schedule and coordinate needs for assessment site.	3				
Recruit assessors and coordinate travel logistics (estimated 7 assessors to create 3 panels)		12			
Administer the assessment center (estimated 30 candidates: 3 days, 2 staff)	24				
Compile assessment scores and conduct quality controls.	2	2		2	
Develop candidate feedback reports.	2	10		2	
Conduct candidate feedback sessions.	18				
Candidate Orientation Presentation	6	0	О	О	\$1,380
Prepare and deliver a virtual candidate preparation/orientation presentation.	6				
Project Expenses					\$14,540
Consultant travel-related costs		\$4,600			
Assessor travel-related cost		\$9,590			
Administrative costs (shipping, freight, printing)		\$350	ANY ALL AND ANY		
TOTAL PROJECT INVESTMENT					\$39,310

• Estimated travel-related expenses for consultants and assessors have been provided. IOS will work with client to minimize these in any ways possible.

• The client will be responsible for providing a suitable facility for the assessment. IOS estimates that a hotel/convention space will cost approx. \$9,100.

Schedule of Hourly Rates - IOS 2024

Category	Rate
Consultant/Industrial Psychologist	\$230/hour
Consulting Associate	\$115/hour
Technical Writer	\$85/hour
Administrative Assistant	\$40/hour

Lieutenant Assessment Center:

Police Lieutenant (Estimated 15 candidates)

Project Step	Consultant Hrs.	Consulting Assoc. Hrs.	Tech. Wrtr. Hrs	Admin. Hrs.	Cost
Document Review	3	3	О	0	\$1,035
Review of current job analysis.	3	3			Y- (1)
Incumbent interviews to discuss administration, policies and procedures.					
Assessment Center Development	69	21	0	2	\$18,365
Design three assessment center exercises based on input from SMEs, including candidate preparation materials, scripts, and rating criteria/guidelines.	32			T-Command	
Review exercises with SMEs to refine exercise details and ensure accuracy of criteria.	3	1			
Develop efficient assessment schedule and coordinate needs for assessment site.	3			***************************************	
Recruit assessors and coordinate travel logistics (estimated 7 assessors to create 3 panels)		12			
Administer the assessment center (estimated 15 candidates: 2 days, 2 staff)	20				
Compile assessment scores and conduct quality controls.	1	2		1	
Develop candidate feedback reports.	2	6		1	
Conduct candidate feedback sessions.	8				
Candidate Orientation Presentation	6	О	О	О .	\$1,380
Prepare and deliver a virtual candidate preparation/orientation presentation.	6				
Project Expenses					\$11,890
Consultant travel-related costs		\$3,800			
Assessor travel-related cost		\$7,840			
Administrative costs (shipping, freight, printing)		\$250			
TOTAL PROJECT INVESTMENT					\$32,670

• Estimated travel-related expenses for consultants and assessors have been provided. IOS will work with client to minimize these in any ways possible.

• The client will be responsible for providing a suitable facility for the assessment. IOS estimates that a hotel/convention space will cost approx. \$6,200.

Schedule of Hourly Rates - IOS 2024

Category	Rate
Consultant/Industrial Psychologist	\$230/hour
Consulting Associate	\$115/hour
Technical Writer	\$85/hour
Administrative Assistant	\$40/hour

Authorizations:
Acceptance by Client: I acknowledge that I have reviewed this Statement of Work and hereby authorize I/O Solutions and its representatives to commence work on the project components as described herein.
Signature of Authorized Agent
Title of Authorized Agent
Date
Acceptance by IOS: IOS agrees to conduct the work outlined herein according to a timeline that is mutually agreeable to both parties. Signature of Authorized Agent
Consulting Manager Title of Authorized Agent
1/4/14 Date