



LEXINGTON

Bid 11-2022

Gooch Construction, Inc.

Supplier Response

Event Information

Number: Bid 11-2022
Title: Leestown Road FMC Culvert Replacement
Type: Competitive Bid
Issue Date: 2/1/2022
Deadline: 2/25/2022 02:00 PM (ET)

Contact Information

Contact: Brian Marcum
Address: Central Purchasing
Government Center Building
Room 338
200 East Main Street
Lexington, KY 40507
Phone: (859) 2583320
Fax: (859) 2583322
Email: brianm@lexingtonky.gov

Gooch Construction, Inc. Information

Contact: Todd Gooch
Address: 206 Edgewood Drive
Nicholasville, KY 40356
Phone: (859) 339-9130
Email: goochdt321@aol.com

ONLY ONLINE BIDS WILL BE ACCEPTED! By submitting your response, you certify that you are authorized to represent and bind your company and that you agree to all bid terms and conditions as stated in the attached bid/RFP/RFQ/Quote/Auction documents.

Todd Gooch

Signature

Submitted at 2/25/2022 8:33:14 AM

goochdt321@aol.com

Email

Response Attachments

Leestown Road FMC Culvert Replacement Bid Docs.pdf

11-2022 (Leestown Road FMC Culvert Replacement) Bid Docs

Bid Lines

1	48-inch Reinforce Concrete Pipe	Quantity: <u>24</u> UOM: <u>Linear Feet</u>	Price: <input type="text" value="\$800.00"/>	Total: <input type="text" value="\$19,200.00"/>
2	Headwall, complete with Handrails	Quantity: <u>2</u> UOM: <u>Each</u>	Unit Price: <input type="text" value="\$10,000.00"/>	Total: <input type="text" value="\$20,000.00"/>
3	Channel Lining on channel and side slope	Quantity: <u>1950</u> UOM: <u>SF</u>	Price: <input type="text" value="\$12.00"/>	Total: <input type="text" value="\$23,400.00"/>
4	Full Width Bituminous asphalt surface	Quantity: <u>10</u> UOM: <u>Ton</u>	Price: <input type="text" value="\$250.00"/>	Total: <input type="text" value="\$2,500.00"/>
5	Concrete base above trench	Quantity: <u>4</u> UOM: <u>Cubic Yard</u>	Price: <input type="text" value="\$500.00"/>	Total: <input type="text" value="\$2,000.00"/>
6	Traffic Maintenance and Control	Quantity: <u>1</u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$2,500.00"/>	Total: <input type="text" value="\$2,500.00"/>
7	Construction Staking	Quantity: <u>1</u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$5,000.00"/>	Total: <input type="text" value="\$5,000.00"/>
8	Bypass Pumping or flow diversion	Quantity: <u>1</u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$2,500.00"/>	Total: <input type="text" value="\$2,500.00"/>

9	Erosion and Sediment Control for	Quantity: <u> 1 </u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$5,000.00"/>	Total: <input type="text" value="\$5,000.00"/>
10	Seeding of Disturbed area	Quantity: <u>1000</u> UOM: <u>SF</u>	Price: <input type="text" value="\$5.00"/>	Total: <input type="text" value="\$5,000.00"/>
11	KYTC No. 2 Stone	Quantity: <u> 10 </u> UOM: <u>Ton</u>	Price: <input type="text" value="\$100.00"/>	Total: <input type="text" value="\$1,000.00"/>
12	KYTC DGA Stone	Quantity: <u> 10 </u> UOM: <u>Ton</u>	Price: <input type="text" value="\$50.00"/>	Total: <input type="text" value="\$500.00"/>
13	Mobilization/Demobilization (Setup, Staging, Installation & Maintenance, Security Fencing, Project Bonds, Misc.)	Quantity: <u> 1 </u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$37,200.00"/>	Total: <input type="text" value="\$37,200.00"/>
14	Project Sign	Quantity: <u> 1 </u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$2,000.00"/>	Total: <input type="text" value="\$2,000.00"/>
15	Removal and Disposal of Existing pipe and structures	Quantity: <u> 1 </u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$15,000.00"/>	Total: <input type="text" value="\$15,000.00"/>

Response Total: \$142,800.00