


Company: Banks Engineering, Inc.

 Signature: 

 Date January 31, 2017

RFP #37-2016
Engineering Services- Stormwater Analysis and Design
Proposed Fee Schedule - REVISED

	Task	Description	Fee	Sub/Total
TASK ORDER 1				
Part I	1	File Review & Technical Memorandum	\$43,400	
	2	Project Area Investigation	\$21,500	
	3	Stakeholder Meetings (Assume 3)	\$7,400	
		Part I - Project Area Investigation		\$72,300
Part II	4	Surveying	\$32,000	
	5	H & H Modeling	\$56,300	
	6	Preliminary Design Alternates	\$112,000	
	7	Stakeholder Meetings (Assume 3)	\$7,400	
	8	Stream/ Precipitation Gage	\$25,000	
		Part II-Preliminary Design		\$232,700
		Part I and II Fee Totals		\$305,000
	Meetings			
		Stakeholder Meeting with Residents (each additional)	\$600 - \$3,300	
		Meet with LFUCG (each additional)	\$1,800	
TASK ORDER 2				
Part I	1	Surveying	\$25,000	
	2	Easement/ Right of Way Acquisition (per parcel)	\$4,300	
	3	Final Design (to be negotiated)	TBD	
	4	Rock Soundings (unit price)	\$150	
	5	Stakeholder Meetings (Assume 3)	\$7,400	
		Part I - Design Alternatives		***\$36,850
Part II	6	Bidding and Construction Administration Assistance	\$18,000	
		Part II- Bidding and Construction Administration Assistance		\$18,000
	Meetings			
		Stakeholder Meeting with Residents (each additional)	\$600 - \$3,300	
		Meet with LFUCG (each additional)	\$1,800	