R-095-2016
Contract # 037-2016

PROFESSIONAL SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of , 2016, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWNER) and Fitzsimons Office of Architecture, Inc.,
112 W. Third St., Lexington, KY 40508 (hereafter referred to as CONSULTANT). OWNER intends to
proceed with the RFQ for Architectural and Engineering Services as described in the attached Exhibit A,
“Request for Proposals Kenwick Community Center Renovation #55-2015”. The services to be
provided by Fitzsimons Office of Architecture, Inc. include inspecting, documenting, investigating,
recommending solutions, estimating, creating bid documents, assisting with bidding and providing
inspection of work to resolve existing failures and prevent similar ones in the future. The services are
hereinafter referred to as the PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect of the
project scope by CONSULTANT and the payment for those services by OWNER as set forth below.

CONSULTANT shall architectural and engineering services for OWNER in all phases of the PROJECT
to which this Agreement applies, serve as OWNER'S architectural and engineering representative for the
PROJECT as set forth below and shall give professional consultation and advice to OWNER during the
performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1. General

CONSULTANT shall perform professional services as hereinafter stated that include customary
architectural and engineering services incidental thereto.

1.2.  Project Phase
After written authorization to proceed, CONSULTANT shall:

1.2.1. Notify the OWNER in writing of its authorized representative who shall act as Project
Manager and liaison representative between the CONSULTANT and the OWNER.

1.2.2. The CONSULTANT must perform all duties necessary to fully complete the
deliverables described in attached Exhibit A, “Request for Proposals Architectural
and Engineering Services for Kenwick Community Center Renovation #55-2015” and
attached Exhibit B the 'Architectural and Engineering Services for Kenwick
Community Center Renovation #55-2015” (the CONSULTANT’s response to RFP
#55-2015). To the extent of any conflict among the provisions of these documents and/or
this Agreement, the provisions of this Agreement shall control, followed by the provisions
of EXHIBIT A, then EXHIBIT B.

1.2.3 The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final work
product.




1.2.4. The CONSULTANT shall submit two (2) copies (hardcover) of all initial draft final work
products for this PROJECT. The copies of the initial draft final reports are submitted for
review and comment by the OWNER, and should be presented in person to the OWNER.

1.2.5. After the OWNER’S detailed review, the CONSULTANT will revise the initial draft final
for all work products for this PROJECT. Two (2) copies (hardcover) and one electronic
copy (pdf format) of the all final work products for this PROJECT, including all
appendices, shall be provided to the OWNER.

1.2.6 Immediately notify OWNER of any delay in the delivery of a work product or deliverable,
regardless of cause. Give written notice to OWNER within five (5) business days whenever
CONSULTANT observes or otherwise becomes aware of any development that affects the
scope or timing of CONSULTANT'S services.

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1.

2.2,

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this Agreement.
Such work shall be considered as "Extra Work", subject to a modified Task Order, supplemental to
this Agreement, setting forth the character and scope thereof and the compensation therefore. Work
under such modified Task Order shall not proceed until the OWNER gives written authorization.
Should the OWNER find it desirable to have previously satisfactorily completed and accepted
project deliverables / reports or parts thereof revised, the CONSULTANT shall make such
revisions as directed, in writing, by the OWNER. This work shall be considered as "Extra Work"
and shall be paid as such.

All "Extra Work" is subject to prior written authorization of OWNER and necessary appropriations
made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

3.1.

3.2,
3.3.

34.

3.5.

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT, including
objectives and constraints, space, capacity and performance requirements, flexibility and
expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the Project.
Examine all studies, reports, sketches, drawings, specifications, proposals and other documents
presented by CONSULTANT, and render in writing decisions pertaining thereto within a
reasonable time so as not to delay the services of CONSULTANT.

Designate in writing a person to act as OWNER'S representative with respect to the services to be
rendered under this Agreement. Such person shall have complete authority to transmit instructions,
receive information, interpret, and define OWNER'S policies and decisions with respect to
materials, equipment, elements, and systems pertinent to CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise becomes aware
of any development that affects the scope or timing of CONSULTANT'S services, or any defect in
the work of Contractor(s).

Furnish or direct CONSULTANT to provide, necessary Extra Work as stipulated in Section Two
(2) of this Agreement or other services as required.



SECTION 4 - PERIOD OF SERVICES

4.1. Time is of the essence in the performance of this Agreement.

4.2. The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to in
anticipation of the orderly and continuous progress of the PROJECT through completion.

4.3.  If adelay results from the acts of OWNER or another entity that is required to permit or
approve the work or services, an extension of time for such delay will be considered by OWNER.

4.3.1. If the above type of delay occurs and CONSULTANT wants an extension of time, it
must, within ten (10) days from the date of the delay, apply in writing to OWNER for
an extension of time for a reasonable period, which must be agreed upon by OWNER.

4.3.2. If the extension of time is approved by OWNER, the PROJECT schedule/Final Task
Order shall be revised to reflect the extension. Such extension of time to the
completion date shall in no way be construed to operate as a waiver on the part of
OWNER of any of its other rights in the Agreement.

4.3.3. If the above type of delay would prevent complete performance of the
PROJECT/Final Task Order within ninety (90) days of the time specified therein,
OWNER shall have the option of cancelling the PROJECT/Final Task Order or
otherwise adjusting the scope of the services or work and any related fees.

4.3.4. If the parties cannot mutually agree to an extension of time or an adjustment, Section
6.5 under “DISPUTES” of this Agreement shall apply.

4.4. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT

must immediately notify the OWNER in the event of such delay, and provide the OWNER a written
action plan within five (5) business days on how it will reasonably attempt to resolve the delay. If the
parties cannot mutually agree to an extension of time or an adjustment, Section 6.5 under “DISPUTES”
of this Agreement shall apply. If the above type of delay would prevent complete performance of the
PROJECT/Final Task Order within ninety (90) days of the time specified therein, OWNER shall have
the option of cancelling the PROJECT/Final Task Order or otherwise adjusting the scope of the
services or work and any related fees.

SECTION 5 - PAYMENTS TO CONSULTANT

5.1. Methods of Payment for Services of CONSULTANT.

5.1.1. For Basic Services
OWNER shall authorize initiation of each Phase of Work as described in Exhibit A,
“Request for Proposals Architectural and Engineering Services for Kenwick
Community Center Renovation #55-2015 at the intervals described unless otherwise
approved by OWNER.

5.1.2. For Extra Work
Extra Work shall be paid for by the OWNER on the basis of hourly rates included in
Exhibit B the "Architectural and Engineering Services for Kenwick Community



5.2,

5.3.

Center Renovation #55-2015”(the CONSULTANT’s response to RFP #55-2015); the
amount of which shall be determined by negotiation. The OWNER shall have the right to
negotiate alternate methods of payment for Extra Work if the OWNER determines that the
fixed fee basis is not feasible. In the event the OWNER and the CONSULTANT are
unable to agree upon the amount of payment for Extra Work, then the amount of such
payment shall be determined pursuant to Section 6.5 (Disputes).

Times of Payment

5.2.1

CONSULTANT shall submit to OWNER detailed statements for Basic Services and Extra
Work rendered. The Statements will be based upon CONSULTANT'S estimate of the
appropriate amount of services actually completed at the time of billing. OWNER shall
respond to CONSULTANT'S monthly statements within thirty (30) days, either denying
payment or making payment.

Other Provisions Concerning Payments

5.3.1.

5.3.2.

In the event the Agreement is terminated by the OWNER without fault on the part of the
CONSULTANT, the CONSULTANT shall be paid for the work performed or services
rendered for which it has not already been paid in an amount bearing the same ratio to the
total Agreement fee as the amount of work completed or partially completed and delivered
to the OWNER is to the total amount of work provided for herein, as determined by mutual
agreement between the OWNER and the CONSULTANT.

In the event the services of the CONSULTANT are terminated by the OWNER for fault
on the part of the CONSULTANT, the CONSULTANT shall be paid reasonable value of
the work performed or services rendered and delivered for which it has not already been
paid, and the amount to be paid shall be determined by the OWNER.

SECTION 6 - GENERAL CONSIDERATIONS

6.1.

6.2.

Termination

6.1.1.

6.1.2.

CONSULTANT may only terminate this Agreement due to OWNER'’S material breach

of the terms hereof which breach causes CONSULTANT to be unable to perform its
duties and responsibilities under this Agreement and upon forty-five (45) days written
advance notice to OWNER.
The OWNER may terminate this Agreement for cause upon seven (7) business days
written advance notice to the CONSULTANT. The OWNER reserves the right to
terminate the Agreement for any reason whatsoever, with or without cause, at any time
upon thirty (30) days written advance notice to the CONSULTANT.

Ownership and Reuse of Documents



All documents, including raw data, reports, Drawings and Specifications, prepared by the CONSULTANT
pursuant to this Agreement shall be delivered to and become the property of the OWNER. The OWNER
shall have the right to reuse same without restriction or limitation, but without liability or legal exposure to
CONSULTANT.

6.3.

6.4.

6.5.

Legal Responsibilities and Legal Relations

6.3.1.

6.3.2.

6.3.3.

The CONSULTANT shall familiarize himself with and shall at all times comply with all
federal, state, and local laws, ordinances, and regulations that in any manner affect the
services of this Agreement.

In performing the services hereunder, the CONSULTANT and its consultants, employees,
agents and representatives shall not be deemed or construed to be employees of OWNER in
any manner whatsoever. Except as otherwise provided in this Agreement, the
CONSULTANT shall be acting as an independent contractor. The CONSULTANT shall
not hold itself out as, nor claim to be, an officer or employee of OWNER by reason hereof
and shall not make any claim, demand or application to or for any right or privilege
applicable to an officer or employee of OWNER. The CONSULTANT shall be solely
responsible for any claims for wages or compensation by CONSULTANT'S employees,
agents and representatives, including consultants, and shall save and hold OWNER
harmless therefrom.

The parties hereto agree that causes of actions between the parties shall be governed by
applicable provisions of the Kentucky Revised Statues, and that venue of any legal action
shall be a court of appropriate jurisdiction in Fayette County, Kentucky. The parties further
agree that Kentucky law shall apply with respect to the interpretation of any provision of
this Agreement.

Successors and Assigns

6.4.1.

6.4.2.

6.4.3.

CONSULTANT binds itself and his partners, successors, executors, administrators, assigns
and legal representatives to this Agreement in respect to all covenants, agreements, and
obligations of this Agreement. CONSULTANT shall not assign any interest, obligation or
benefit in this Agreement. CONSULTANT shall not assign any interest, obligation or
benefit in this Agreement nor transfer any interest in the same, whether by assignment or
novation, without prior written consent of OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the work,
based upon dollar value of the work. The CONSULTANT shall obtain written approval
prior to subletting or assigning any services contained in this Agreement, and consent to
sublet or assign any part of this Agreement shall not be construed to relieve the
CONSULTANT of any responsibility for compliance with the provisions of this
Agreement.

Nothing herein shall be construed to give any rights or benefits hereunder to anyone other
than OWNER and CONSULTANT.

Disputes



Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by agreement of
the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of such an agreement, the
dispute shall be submitted to the OWNER’S Commissioner, Department of General Services, whose
decision shall be final and conclusive unless determined by a court of competent jurisdiction to have been
fraudulent, capricious, arbitrary, or so grossly erroneous as necessarily to imply bad faith. Pending a final
decision of a dispute hereunder, the CONSULTANT shall proceed diligently with the performance of the
Agreement in accordance with the directions of the OWNER.

6.6. Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the time,
place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data, reports,
Drawings and Specifications have been accepted by the OWNER, and it shall make any necessary
revisions or corrections resulting from its errors and/or omissions for no additional compensation. By
submission of reports, soils and subsurface information, quantities estimates, calculations and Drawings
and Specifications to the OWNER, the CONSULTANT has made an incontrovertible representation that
the information is accurate w ithin the appropriate standard of skill and care. Failure on the part of
CONSULTANT to provide the expected level of accuracy may be grounds for the OWNER to terminate
this Agreement.

6.7.  Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information concerning
the services covered by this Agreement to any person or any public or private organization except the
OWNER without prior approval of the OWNER unless required by law.

6.8. Access to Records

The CONSULTANT and his sub-consultants shall maintain all books, documents, papers, and accounting
records, and make such materials available at their respective offices at all reasonable times during the
Agreement period and for five (5) years from the date of final payment under the Agreement for inspection
by the OWNER, and copies thereof shall be furnished if requested. Failure to maintain such records for
five (5) years after the date of final payment may be grounds for the OWNER to disqualify the
CONSULTANT from consideration for future consultant Professional Service Agreements.

6.9. Risk Management Provisions, Insurance and Indemnification

6.9.1. DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.



6.9.2.

As used in these Risk Management Provisions, the terms “CONSULTANT” and “OWNER?” shall
be defined as follows:

a. CONSULTANT means the consultant and its employees, agents, servants, OWners,
principals, licensees, assigns and subcontractors of any tier.

b. OWNER means the Lexington-Fayette Urban County Government and its elected and
appointed officials, employees, agents, boards, assigns, volunteers, and successors in
interest.

INDEMNIFICATION AND HOLD HARMLESS PROVISION

CONSULTANT shall defend, indemnify, and hold harmiess OWNER from and against all
liability, claims, losses, actions, costs, expenses, obligations, fines, and assessments of whatever
kind, including defense costs and reasonable attorney’s fees, that are in any way incidental to or
connected with, or that arise or are alleged to have arisen, directly or indirectly, from or by
CONSULTANT’s (or its subcontractors or subconsultants of any tier) performance or breach of
the Agreement provided that such claim, damage, loss or expense is attributable to personal
injury, bodily injury, sickness, or death, or to injury to or destruction of property, including the
loss of use resulting therefrom; or to or from negligent acts, errors or omissions or willful
misconduct; provided however, that CONSULTANT shall not be required to indemnify for
damages caused solely by the negligent act or omission or willful misconduct of OWNER.
Notwithstanding, the foregoing, with respect to any professional services performed by
CONSULTANT hereunder (and to the fullest extent permitted by law), CONSULTANT shall
indemnify, save, hold harmless and defend OWNER from and against any and all liability,
damages and losses, including but not limited to, demands, claims, obligations, causes of action,
judgments, penalties, fines, liens, costs, expenses, interest, defense costs and reasonable
attorney’s fees, for any damage due to death or injury to any person or injury to any property
(including the loss of use resulting therefrom) to the extent arising out of, pertaining to or relating
to the negligence, recklessness or willful misconduct of CONSULTANT in the performance of
this agreement. In the event OWNER is alleged to be liable based upon any of the above,
CONSULTANT shall defend such allegations and shall bear all costs, fees and expenses of such
defense, including but not limited to, all reasonable attorneys’ fees and expenses, court costs, and
expert witness fees and expenses, using attorneys approved in writing by OWNER, which
approval shall not be unreasonably withheld. This Indemnification and Hold Harmless Provision
shall in no way be limited by any financial responsibility or insurance requirements, and shall
survive the termination of this Agreement.

6.9.3 FINANCIAL RESPONSIBILITY

CONSULTANT understands and agrees that it shall, prior to final acceptance of its bid
and the commencement of any work, demonstrate the ability to assure compliance with
the above Indemnity provisions and these other risk management provisions.

6.9.4 INSURANCE REQUIREMENTS




Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the following or
equivalent insurance policies at no less than the limits shown below and cause its subcontractors
to maintain similar insurance with limits acceptable to OWNER in order to protect OWNER
against claims for injuries to persons or damages to property which may arise from or in connection
with the performance of the work or services hereunder by CONSULTANT:

Coverage Limits

General Liability $1 million per occurrence, $2 million aggregate
(Insurance Services Office Form CG 00 01) or $2 million combined single limit
Commercial Automobile Liability combined single, $1 million per occurrence

(Insurance Services Office Form CA 0001)

Professional Liability $1 million per occurrence, $3 million
aggregate

Worker’s Compensation Statutory

Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

a. All Certificates of Insurance forms used by the insurance carrier shall be properly filed and
approved by the Department of Insurance for the Commonwealth of Kentucky. OWNER
shall be named as an additional insured in the General Liability Policy and Commercial
Automobile Liability Policy using the Kentucky DOI approved forms.

b. The General Liability Policy shall be primary to any insurance or self-insurance retained by
OWNER.

c. The General Liability Policy shall include a Products and Completed Operations endorsement
or Premises and Operations Liability endorsement unless it is deemed not to apply by
OWNER.

d. The General Liability Policy shall have a Professional Liability endorsement (including
Errors and Omissions) for any services performed pursuant to the contract, and/or a separate
Professional Liability Policy shall be obtained unless it is deemed not to apply by OWNER.

e. The Professional Liability policy shall be maintained for a minimum of three years beyond
the completion date of the project, to the extent commercially available. If not commercially
available, CONSULTANT shall notify OWNER and obtain similar insurance that is
commercially available and acceptable to OWNER.



6.9.7.

6.9.8.

f. OWNER shall be provided at least 30 days advance written notice via certified mail, return
receipt requested, in the event any of the required policies are canceled or non-renewed.

g. Said coverage shall be written by insurers acceptable to OWNER and shall be in a form
acceptable to OWNER. Insurance placed with insurers with a rating classification of no less
than Excellent (A or A-) and a financial size category of no less than VIII, as defined by the
most current Best's Key Rating Guide shall be deemed automatically acceptable.

6.9.5. RENEWALS

After insurance has been approved by OWNER, evidence of renewal of an expiring policy must be
submitted to OWNER, and may be submitted on a manually signed renewal endorsement form. If
the policy or carrier has changed, however, new evidence of coverage must be submitted in
accordance with these Insurance Requirements.

6.9.6. VERIFICATION OF COVERAGE

CONSULTANT agrees to furnish OWNER with all applicable Certificates of Insurance signed by
a person authorized by the insurer to bind coverage on its behalf prior to final award, and if
requested, shall provide OWNER copies of all insurance policies, including all endorsements.

6.9.5. RIGHT TO REVIEW, AUDIT AND INSPECT

CONSULANT understands and agrees that OWNER may review, audit and inspect any and all of
its records and operations to insure compliance with these Insurance Requirements.

'SAFETY AND LOSS CONTROL

CONSULTANT understands and agrees that OWNER is in no way responsible for the safety
and property of CONSULTANT or its personnel. CONSULTANT shall comply with all
applicable federal, state, and local safety standards related to the performance of its work or
services under this Agreement and take reasonably necessary action to protect the life, health and
safety and property of its personnel, the public, and OWNER in the locations and areas in which
CONSULTANT is performing services under the Agreement.

DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
insurance, safety, or loss control provisions shall constitute default and that OWNER may
elect at its option any single remedy or penalty or any combination of remedies and
penalties, as available, including but not limited to purchasing insurance and charging
CONSULTANT for any such insurance premiums purchased, or suspending or
terminating the work.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY




During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1.

7.2.1.

The CONSULTANT will not discriminate against any employee or application for employment
because of race, color, religion, national origin, sex, age, or handicap. The CONSULTANT will
take affirmative action to ensure that applicants are employed, and that employees are treated
during employment without regard to their race, color, religion, national origin, sex, age, or
handicap. Such action shall include, but not be limited to the following: employment upgrading,
demotion or transfer, recruitment or recruitment advertising, layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeships. The
CONSULTANT agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed

by or on behalf of the CONSULTANT, state that all qualified applicants will receive consideration
for employment without regard to race, color, religion, national origin, sex, age (between forty and
seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES -

8.1.

8.2.

8.3.

84

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Monica Conrad,
Director of the Division of Parks and Recreation (the "OWNER’S Agent") and Michelle
Kosieniak, Supt. of Planning and Design as the authorized Agent’s designee, to monitor,
direct and review the performance of work of the CONSULTANT. Documents, data,
reports, and all matters associated with carrying out this Agreement shall be addressed to
the OWNER’s Agent or designee. Questions by the CONSULTANT regarding
interpretations of the terms, provisions and requirements under this Agreement shall be
addressed to the OWNER’S Agent or his designee. The CONSULTANT shall look only
to the OWNER’S Agent or his designee for direction in its performance under this
Agreement; no other direction shall be binding upon OWNER. OWNER shall respond to
written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the entire
Agreement between OWNER and CONSULTANT and supersedes all prior written or oral
understandings. This Agreement and EXHIBITS A and B and any related schedules or documents
may only be amended, supplemented, modified or canceled by a duly executed written instrument.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual relationship with
or right of action in favor of a third party against either OWNER or CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this Agreement
shall be found to be illegal or unenforceable, this Agreement shall remain in full force and such
term or provision shall be deemed stricken. The provisions of Section 6 of this Agreement shall
survive its termination.



8.5. NON-WAIVER. The failure of either party to enforce any right reserved to it in this Agreement
shall not be a waiver of any such right to which the party is entitled.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day and
year first above written.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN _ Fitzsimons Office of Architecture, Inc._
COUNTY GOVERNMENT

BY: /RWV\ .i ; é BY: ry Fitzsimons

JIM GRA@AYOR’

ATTEZ : { 7>
MA DerJTy

URBAN COUNTY COUNCIL CLERK
COMMONWEALTH OF KENTUCKY )

)
COUNTY OF FAYETTE )

The foregomg eement was subscribed, sworn to and acknowledged before me by
%k\}\uM , as the duly authorized representative for and on behalf of

Hj}émﬁggﬁz , on this the “7£ day of Egﬁg A ,2016.
My commission expires: ,938 W =L )\ Q . </§m
NN 4G ?ﬁa
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|
ACORD
h : CERTIFICATE OF LIABILITY INSURANCE 01/26/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER SONIACT

Derby Insurance Agency, Inc. E

P.0. Box 1630 oY PHONE, €. 606-679-3570 PAX oy, B66-679-1492
Somerset, KY 42502 L ss:

Katrina E. Godbey
INSURER({S) AFFORDING COVERAGE NAIC #
wsurer A : Liberty Mutual Insurance 24074
INSURED Fitzsimons Office of Architect insurer B : CNA Insurance Company
Greg Fitzsimons INSURER C :
110/112 W. Third Street :
Lexington, KY 40507 INSURER D :
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR] POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DDIYYYY) (_M_gll!JDNv)\(rY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000}
] cLamsmace [ X ocour BOP1642185 10/01/2015 | 10/01/2016 | PAMACEIORENTED o s 50,000
i MED EXP {Any one person) $ 5,000
L PERSONAL & ADVINJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000,
POLICY RO Loc PRODUCTS - COMPIOP AGG | § 2,000,000,
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY ZOMBINED ¢ s
ANY AUTO BODILY INJURY (Per person) | §
ALLOWNED SCHEDULED BODILY INJURY (Per accident) |
] NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS (Per accident)
$
X | uMBRELLALIAB | X | occur EACH OCCURRENCE $ 4,000,000,
A EXCESS LIAB CLAIMS-MADE CU8909164 10/01/2015 | 10/01/2016 | rcoreGATE s 4,000,000
DED [ X I RETENTION § 0 $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN I STATUTE ] ‘ ER
A | ANY PROPRIETOR/PARTNER/EXECUTIVE WC1642117 10/01/2015 | 10/01/2016 | £ | EACH ACCIDENT s 500,000
OFFICER/MEMBER EXCLUDED? |:| N/A
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| § 500,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 500,000
B |Professional Lia AEH133328778 11/07/2015 | 11/07/2016 |Occurence 1,000,000
Aggregate 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER CANCELLATION

LEXINGT
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
. THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
Lexington-Fayette Co. Urban ACCORDANCE WITH THE POLICY PROVISIONS.

Government

General Services
200 East Main Street
Lexington, KY 40505

AUTHORIZED REPRESENTATIVE
Katrina E. Godbey

© 1988-2014 ACORD CORPORATION. All rights reserved.
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EXHIBIT A

Lexington-Fayette
Urban County Government
Request For Proposal

The Lexington-Fayette Urban County Government hereby requests proposals for
#55-2015 Architectural and Engineering Services for Kenwick Community
Center Renovation to be provided in accordance with terms, conditions and
specifications established herein.

Sealed proposals will be received in the Division of Central Purchasing, Room
338, Government Center, 200 East Main Street, Lexington, KY, 40507, until 2:00
PM, prevailing local time, on December 22, 2015.

Proposals received after the date and time set for opening proposals will not be
considered for award of a contract and will be returned unopened to the
Proposer. It is the sole responsibility of the Proposer to assure that his/her
proposal is received by the Division of Central Purchasing before the date and
time set for opening proposals.

Proposals must be sealed in an envelope and the envelope prominently marked:

RFP #55-2015 Architectural and Engineering Services for Kenwick
Community Center Renovation

If mailed, the envelope must be addressed to:
Purchasing Director
Lexington-Fayette Urban County Government
Room 338, Government Center
200 East Main Street
Lexington, KY 40507

Additional copies of this Request For Proposals are available from the Division of
Central Purchasing, Room 338 Government Center, 200 East Main Street,
Lexington, KY 40507, (859)-258-3320, at no charge.

Proposals, once submitted, may not be withdrawn for a period of sixty (60)
calendar days.



The Kenwick Community Center at 313 Owsley Avenue, Lexington, KY, will
be open Wednesday, December 9, 2015, 1:00 — 3:00 pm and Friday,
December 10, 2015, 1:00 — 3:00 pm for anyone wishing to look through the
building. Please forward any questions to Sondra Stone,
sstone@lexingtonky.gov. No questions will be answered during the
viewing time period.

The Proposer must submit one (1) master (hardcopy), (1) electronic version
in PDF format on a flashdrive or CD and seven (7) duplicates (hardcopies)
of their proposal for evaluation purposes.

The Lexington-Fayette Urban County Government reserves the right to reject any
or all proposals, and to waive technicalities and informalities when such waiver is
determined by the Lexington-Fayette Urban County Government to be in its best
interest.

Signature of this proposal by the Proposer constitutes acceptance by the
Proposer of terms, conditions and requirements set forth herein.

Minor exceptions may not eliminate the proposal. Any exceptions to the
specifications established herein shall be listed in detail on a separate sheet and
attached hereto. The Lexington-Fayette Urban County Government shall
determine whether any exception is minor.

The Lexington-Fayette Urban County Government encourages the participation
of minority- and women-owned businesses in Lexington-Fayette Urban County
Government contracts. This proposal is subject to Affirmative Action
requirements attached hereto.

Please do not contact any City staff member or any other person involved
in the selection process other than the designated contact person(s)
regarding the project contemplated under this RFP while this RFP is open
and a selection has not been finalized. Any attempt to do so may result in
disqualification of the firm’s submittal for consideration.

Laws and Regulations

All applicable state laws, municipal ordinances and regulations of all authorities
having jurisdiction over the project shall apply to the contract, and shall be
deemed to be incorporated herein by reference.

Equal Employment Opportunity

The Entity (regardless of whether construction contractor, non-construction
contractor or supplier) agrees to provide equal opportunity in employment for all
qualified persons, to prohibit discrimination in employment because of race,
color, creed, national origin, sex or age, and to promote equal employment
through a positive, continuing program from itself and each of its subcontracting



agents. This program of equal employment opportunity shall apply to every
aspect of its employment policies and practices.

Kentucky Equal Employment Opportunity Act

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640)
requires that any "county, city, town, school district, water district, hospital district,
or other political subdivision of the state shall include in directly or indirectly
publicly funded contracts for supplies, materials, services, or equipment
hereinafter entered into the following provisions:

"During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or
applicant for employment because of race, color, religion, sex, age,
or national origin;

(2) The contractor will state in all solicitations or advertisements for
employees placed by or on behalf of the contractors that all
qualified applicants will receive consideration for employment
without regard to race, color, religion, sex, age, or national origin,

(3) The contractor will post notices in conspicuous places,
available to employees and applicants for employment, setting forth
the provision of the nondiscrimination clauses required by this
section; and

(4) The contractor will send a notice to each labor union or
representative of workers with which he has a collective bargaining
agreement or other contract or understanding advising the labor
union or workers' representative of the contractor's commitments
under the nondiscrimination clauses."

The Act further provides:
"KRS 45.610. Hiring minorities -- Information required

(1) For the length of the contract, each contractor shall hire
minorities from other sources within the drawing area, should the
union with which he has collective bargaining agreements be
unwilling to supply sufficient minorities to satisfy the agreed upon
goals and timetables.

(2) Each contractor shall, for the length of the contract, furnish
such information as required by KRS 45.560 to KRS 45.640 and by
such rules, regulations and orders issued pursuant thereto and will
permit access to all books and records pertaining to his
employment practices and work sites by the contracting agency



and the department for purposes of investigation to ascertain
compliance with KRS 45.560 to 45.640 and such rules, regulations
and orders issued pursuant thereto.

KRS 45.620. Action against contractor -- Hiring of minority
contractor or subcontractor

(1) If any contractor is found by the department to have engaged in
an unlawful practice under this chapter during the course of
performing under a contract or subcontract covered under KRS
45.560 to 45.640, the department shall so certify to the contracting
agency and such certification shall be binding upon the contracting
agency unless it is reversed in the course of judicial review.

(2) If the contractor is found to have committed an unlawful
practice under KRS 45.560 to 45.640, the contracting agency may
cancel or terminate the contract, conditioned upon a program for
future compliance approved by the contracting agency and the
department. The contracting agency may declare such a contractor
ineligible to bid on further contracts with that agency until such time
as the contractor complies in full with the requirements of KRS
45.560 to 45.640.

(3) The equal employment provisions of KRS 45.560 to 45.640
may be met in part by a contractor by subcontracting to a minority
contractor or subcontractor. For the provisions of KRS 45.560 to
45.640, a minority contractor or subcontractor shall mean a
business that is owned and controlled by one or more persons
disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45560 to 45.640 notwithstanding, no
contractor shall be required to terminate an existing employee upon
proof that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire
anyone who fails to demonstrate the minimum skills required to
perform a particular job."

It is recommended that all of the provisions above quoted be
included as special conditions in each contract. In the case of a
contract exceeding $250,000, the contractor is required to furnish
evidence that his workforce in Kentucky is representative of the




available work-force in the area from which he draws employees, or
to supply an Affirmative Action plan which will achieve such
representation during the life of the contract.

LFUCG Non-Appropriation Clause

Contractor acknowledges that the LFUCG is a governmental entity, and the
contract validity is based upon the availability of public funding under the
authority of its statutory mandate.

In the event that public funds are unavailable and not appropriated for the
performance of the LFUCG’s obligations under this contract, then this contract
shall automatically expire without penalty to the LFUCG thirty (30) days after
written notice to Contractor of the unavailability and non-appropriation of public
funds. Itis expressly agreed that the LFUCG shall not activate this non-
appropriation provision for its convenience or to circumvent the requirements of
this contract, but only as an emergency fiscal measure during a substantial fiscal
crisis, which affects generally its governmental operations.

In the event of a change in the LFUCG'’s statutory authority, mandate and
mandated functions, by state and federal legislative or regulatory action, which
adversely affects the LFUCG’s authority to continue its obligations under this
contract, then this contract shall automatically terminate without penalty to the
LFUCG upon written notice to Contractor of such limitation or change in the
LFUCG's legal authority.

Contention Process

Vendors who respond to this invitation have the right to file a notice of contention
associated with the RFP process or to file a notice of appeal of the recommendation
made by the Director of Central Purchasing resulting from this invitation.

Notice of contention with the RFP process must be filed within 3 business days of the
bid/proposal opening by (1) sending a written notice, including sufficient documentation
to support contention, to the Director of the Division of Central Purchasing or (2)
submitting a written request for a meeting with the Director of Central Purchasing to
explain his/her contention with the RFP process. After consulting with the
Commissioner of Finance the Chief Administrative Officer and reviewing the
documentation and/or hearing the vendor, the Director of Central Purchasing shall
promptly respond in writing findings as to the compliance with RFP processes. |f,
based on this review, a RFP process irregularity is deemed to have occurred the
Director of Central Purchasing will consult with the Commissioner of Finance, the Chief
Administrative Officer and the Department of Law as to the appropriate remedy.

Notice of appeal of a RFP recommendation must be filed within 3 business days of the
RFP recommendation by (1) sending a written notice, including sufficient documentation
to support appeal, to the Director, Division of Central Purchasing or (2) submitting a
written request for a meeting with the Director of Central Purchasing to explain his



appeal. After reviewing the documentation and/or hearing the vendor and consulting
with the Commissioner of Finance and the Chief Administrative Officer, the Director of
Central Purchasing shall in writing, affirm or withdraw the recommendation.

SELECTION CRITERIA:

1. Estimated Cost of Services. 15

2. Specialized experienced and technical competence of the 25
person or firm (including a joint venture or association)
with the type of service required.

3. Capacity of the person or firm to perform the work, 10
including any specialized services, within the time
limitations.

4, Past record and performance on contracts with the Urban 20

County Government or other governmental agencies and
private industry with respect to such factors as control of
cost, quality of work and ability to meet schedules.

Familiarity with the details of the project. 15
Degree of local employment to be provided by the person 15
or firm in the performance of the contract by the person or

firm.

See additional information about selection criteria in specifications.

Proposals shall contain the appropriate information necessary to evaluate based
on these criteria. A committee composed of government employees as well as
representatives of relevant user groups will evaluate the proposals.

Questions shall be submitted via Economic Engine at:
https://ifucg.economicengine.com

Or submitted to:
Sondra Stone
Division of Central Purchasing
sstone@lexingtonky.qov




Affirmative Action Plan

All vendors must submit as a part of the proposal package the following items to
the Urban County Government:

1. Affirmative Action Plan for his/her firm;
2. Current Work Force Analysis Form;

Failure to submit these items as required may result in disqualification of the
submitter from award of the contract. All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor
Lexington, Kentucky 40507

All questions regarding this proposal must be directed to the Division of Central
Purchasing, (859) 258-3320.



AFFIDAVIT
Comes the Affiant, , and after
being first duly sworn, states under penaity of perjury as follows:

1. His/her name is and he/she is
the individual submitting the proposal or is the authorized representative
of , the

entity submitting the proposal (hereinafter referred to as "Proposer"”).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette
Urban County Government at the time the proposal is submitted, prior to award of
the contract and will maintain a "current" status in regard to those taxes and fees
during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business
license, if applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban
County Council that taxes and/or fees are delinquent or that a business license has
not been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws
of the Commonwealth of Kentucky within the past five (5) years and the award of a
contract to the Proposer will not violate any provision of the campaign finance laws
of the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the

Lexington-Fayette Urban County Government Code of Ordinances, known as
"Ethics Act.”

Continued on next page



7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means,
with respect to conduct or to circumstances described by a statute or ordinance
defining an offense, that a person is aware or should have been aware that his
conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.

STATE OF

COUNTY OF

The foregoing instrument was subscribed, sworn to and acknowledged
before me by on this
the day of , 2015.

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE



EQUAL OPPORTUNITY AGREEMENT
The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an
employer to discriminate in employment because of race, color, religion, sex, age (40-70
years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits
employment discrimination by contractor and sub-contractor doing business with the Federal
Government or recipients of Federal funds. This order was later amended by Executive
Order No. 11375 to prohibit discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for
employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative
Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having
Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions
for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any
Government

contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

KhkkkkARAIIARIkKIdhkkkhkkkkhkhkik

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring
and promoting. It is the Government's intent to affirmatively provide employment opportunities for
those individuals who have previously not been allowed to enter into the mainstream of society.
Because of its importance to the local Government, this policy carries the full endorsement of the
Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds,
it is both against the Urban County Government policy and illegal for the Government to let contracts
to companies which knowingly or unknowingly practice discrimination in their employment practices.
Violation of the above mentioned ordinances may cause a contract to be canceled and the
contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and
understand the provisions contained herein. Return this document as part of your application packet.

Bidders

IMMe agree to comply with the Civil Rights Laws listed above that govern employment rights of
minorities, women, Vietnam veterans, handicapped and aged persons.

Signature Name of Business



WORKFORCE ANALYSIS FORM

Name of Organization:
Date: / /

Categories

Total

White

Latino

Black

Other

Total

M| F

Administrators

Professionals

Superintendents

Supervisors

Foremen

Technicians

Protective Service

Para-Professionals

Office/Clerical

Skilled Craft

Service/Maintenance

Total:

Prepared by:

Name & Title




DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

Notice of requirement for Affirmative Action to ensure Equal Employment
Opportunities and Disadvantaged Business Enterprises (DBE) Contract
participation. Disadvantaged Business Enterprises (DBE) consists of Minority-
Owned Business Enterprises (MBE) and Woman-Owned Business Enterprises
(WBE).

The Lexington-Fayette Urban County Government has set a goal that not less
than ten percent (10%) of the total value of this Contract be subcontracted to
Disadvantaged Business Enterprises, which is made up of MBEs and WBEs.
The goal for the utilization of Disadvantaged Business Enterprises as
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal
will be expected to provide written explanations to the Director of the Division of
Purchasing of efforts they have made to accomplish the recommended goal, and
the extent to which they are successful in accomplishing the recommended goal
will be a consideration in the procurement process. Depending on the funding
source, other DBE goals may apply.

For assistance in locating MBE/WBE Subcontractors contact Sherita Miller at
859/258-3320 or by writing the address listed below:

Sherita Miller, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street — Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov




Firm Submitting Proposal.

Complete Address:

Street

Contact Name:

Telephone Number:

Email address:

City

Title:

Zip

Fax Number:




Lexington-Fayette Urban County Government
MWDBE PARTICIPATION GOALS

A. GENERAL

)

2)

3)

The LFUCG request all potential contractors to make a concerted effort to
include  Minority-Owned (MBE), Woman-Owned (WBE) and
Disadvantaged (DBE) Business Enterprises as subcontractors or suppliers
in their bids.

Toward that end, the LFUCG has established 10% of total procurement
costs as a Goal for participation of Minority-Owned, Woman-Owned and
Disadvantaged Businesses on this contract.

It is therefore a request of each Bidder to include in its bid, the same
goal (10%) for MWDBE participation and other requirements as
outlined in this section.

PROCEDURES

1

2)

3)

4

The successful bidder will be required to report to the LFUCG, the dollar
amounts of all payments submitted to Minority-Owned or Woman-Owned
subcontractors and suppliers for work done or materials purchased for this
contract. (See Subcontractor Monthly Payment Report)

Replacement of a Minority-Owned or Woman-Owned subcontractor or
supplier listed in the original submittal must be requested in writing and
must be accompanied by documentation of Good Faith Efforts to replace
the subcontractor / supplier with another MWDBE Firm; this is subject to
approval by the LFUCG. (See LFUCG MWDBE Substitution Form)

For assistance in identifying qualified, certified businesses to solicit for
potential contracting opportunities, bidders may contact:

a) The Lexington-Fayette Urban County Government,
Division of Central Purchasing (859-258-3320)

The LFUCG will make every effort to notify interested MWDBE
subcontractors and suppliers of each Bid Package, including information
on the scope of work, the pre-bid meeting time and location, the bid date,
and all other pertinent information regarding the project.

DEFINITIONS

)

A Minority-Owned Business Enterprise (MBE) is defined as a business
which is certified as being at least 51% owned and operated by persons of
African American, Hispanic, Asian, Pacific Islander, American Indian or
Alaskan Native Heritage.



2)

3)

4

A Woman-Owned Business Enterprise (WBE) is defined as a business
which is certified as being at least 51% owned and operated by one or
more Non-Minority Females.

A Disadvantaged Business (DBE) is defined as a business which is
certified as being at least 51% owned and operated by a person(s) that are
economically and socially disadvantaged.

Good Faith Efforts are efforts that, given all relevant circumstances, a
bidder or proposer actively and aggressively seeking to meet the goals, can
reasonably be expected to make. In evaluating good faith efforts made
toward achieving the goals, whether the bidder or proposer has performed
the efforts outlined in the Obligations of Bidder for Good Faith Efforts
outlined in this document will be considered, along with any other relevant
factors.

OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS

)

2)

3)

4)

The bidder shall make a Good Faith Effort to achieve the
Participation Goal for MWDBE subcontractors/suppliers. The failure
to meet the goal shall not necessarily be cause for disqualification of
the bidder; however, bidders not meeting the goal are required to
furnish with their bids written documentation of their Good Faith
Efforts to do so.

Award of Contract shall be conditioned upon satisfaction of the
requirements set forth herein.

The Form of Proposal includes a section entitled “MWDBE Participation
Form”. The applicable information must be completed and submitted as
outlined below.

Failure to submit this information as requested may be cause for
rejection of bid.

DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS

D

2)

Bidders reaching the Goal are required to submit only the MWDBE
Participation Form.” The form must be fully completed including names
and telephone number of participating MWDBE firm(s); type of work to
be performed; estimated value of the contract and value expressed as a
percentage of the total Lump Sum Bid Price. The form must be signed
and dated, and is to be submitted with the bid.

Bidders not reaching the Goal must submit the “MWDBE Participation
Form”, the “Quote Summary Form” and a written statement documenting
their Good Faith Effort to do so. If bid includes no MWDBE
participation, bidder shall enter “None” on the subcontractor / supplier



form). In addition, the bidder must submit written proof of their Good
Faith Efforts to meet the Participation Goal:

a. Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional
association publications; small and minority business or trade
publications; and publications or trades targeting minority, women and
disadvantaged businesses not less than fifteen (15) days prior to the
deadline for submission of bids to allow MWDBE firms to participate.

b. Included documentation of advertising in the above publications with
the bidders good faith efforts package

c. Attended LFUCG Central Purchasing Economic Inclusion Outreach
event

d. Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBEs of subcontracting opportunities

e. Sponsored Economic Inclusion event to provide networking
opportunities for prime contractors and MWDBE firms

f. Requested a list of MWDBE subcontractors or suppliers from LFUCG
Economic Engine and showed evidence of contacting the companies
on the list(s).

g. Contacted organizations that work with MWDBE companies for
assistance in finding certified MWBDE firms to work on this project.
Those contacted and their responses should be a part of the bidder’s
good faith efforts documentation.

h. Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBES soliciting their participation in the contract not less
that seven (7) days prior to the deadline for submission of bids to
allow them to participate effectively.

i. Followed up initial solicitations by contacting MWDBEs to determine
their level of interest.

j.  Provided the interested MWBDE firm with adequate and timely
information about the plans, specifications, and requirements of the
contract.

k. Selected portions of the work to be performed by MWDBE firms in
order to increase the likelihood of meeting the contract goals. This
includes, where appropriate, breaking out contract work items into
economically feasible units to facilitate MWDBE participation, even



when the prime contractor may otherwise perform these work items
with its own workforce.

I. Negotiated in good faith with interested MWDBE firms not rejecting
them as unqualified without sound reasons based on a thorough
investigation of their capabilities. Any rejection should be so noted in
writing with a description as to why an agreement could not be
reached.

m. Included documentation of quotations received from interested
MWDBE firms which were not used due to uncompetitive pricing or
were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

n. Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to
perform the contract work with its own forces will not be considered a
sound reason for rejecting a MWDBE quote. Nothing in this provision
shall be construed to require the bidder to accept unreasonable quotes
in order to satisfy MWDBE goals.

0. Made an effort to offer assistance to or refer interested MWDBE firms
to obtain the necessary equipment, supplies, materials, insurance
and/or bonding to satisfy the work requirements of the bid proposal

p. Made efforts to expand the search for MWBE firms beyond the usual
geographic boundaries.

g. Other--any other evidence that the bidder submits which may show that
the bidder has made reasonable good faith efforts to include MWDBE
participation.

Failure to submit any of the documentation requested in this section may
be cause for rejection of bid. Bidders may include any other
documentation deemed relevant to this requirement. Documentation of
Good Faith Efforts are to be submitted with the Bid, if the participation
Goal is not met.



MINORITY BUSINESS ENTERPRISE PROGRAM

Sherita Miller

Minority Business Enterprise Liaison

Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street

Lexington, KY 40507
smiller@lexingtonky.gov

859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full
participation of minority and women owned businesses in the procurement process and to promote
economic inclusion as a business imperative essential to the long term economic viability of
Lexington-Fayette Urban County Government.

To that end the city council adopted and implemented resolution 167-91—Disadvantaged Business
Enterprise (DBE) 10% Goal Plan in July of 1991. The resolution states in part (a full copy is
available in Central Purchasing):

“4 Resolution supporting adoption of the administrative plan for a ten percent (10%)
Minimum goal for disadvantaged business enterprise participation in Lexington-
Fayette Urban County Government construction and professional services contracts;
Providing that as part of their bids on LFUCG construction contracts, general
Contractors shall make a good faith effort to award at least ten percent (10%) of
Al subcontracts to disadvantaged business enterprises; providing that divisions of
LFUCG shall make a good faith effort to award at least ten percent of their

Professional services and other contracts to disadvantaged business enterprises...”

A Disadvantaged Business Enterprise is defined as a business that has been certified as being at least
51% owned, operated and managed by a U.S. Citizen of the following groups:

e African-American

e Hispanic-American

¢ Asian/Pacific Islander

e Native American/Native Alaskan

e Non-Minority Female

e Economically and Socially Disadvantaged



We have compiled the list below to help you locate certified MBE, WBE and DBE certified

businesses. Below is a listing of contacts for LFUCG Certified MWDBE:s in Economic Engine

(https:/ /fucg.economicengine.com)

Business Contact Email Address Phone
LFUCG Sherita Miller smiller(@lexingtonky.goy 859-258-3323
Commerce Lexington — Minority Tyrone Tyra tvra(@commercelexington.com | 859-226-1625

Business Development

Tri-State Minority Supplier Diversity
Council

Sonya Brown

sbrown@rsmsdc.com

502-625-0137

Small Business Development Council

Dee Dee Harbut
UK SBDC

dharbut@uky.edu

Shiree Mack

smack(@uky.edu

Community Ventures Corporation

James Coles

icoles(@cvcky.org

859-231-0054

KY Department of Transportation Melvin Bynes Melvin.bynes@ky.gov 502-564-3601
Shella Eagle Shella. Fagle@ky.gov 502-564-3601
Ohio River Valley Women’s Rea Waldon rwaldon@gcul.org 513-487-6534

Business Council (WBENC)

Kentucky MWBE Certification Program

Yvette Smith, Kentucky
Finance Cabinet

502-564-8099

National Women Business Owner’s
Council (NWBOC)

Janet Harris-Lange

janet{@inwhoc.org

800-675-5066

Small Business Administration

Robert Coffey

robertcoffey(@sba.gov

502-582-5971

LaVoz de Kentucky

Andres Cruz

lavozdeky(@yvahoo.com

859-621-2106

The Key News Journal

Patrice Muhammad

paatricem({@keynewsjournal.com

859-373-9428




LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference #

The MWDBE subcontractors listed have agreed to participate on this Bid/RFP/Quote. If
any substitution is made or the total value of the work is changed prior to or after the job is
in progress, it is understood that those substitutions must be submitted to Central
Purchasing for approval immediately.

MWDBE Company, Work to be Total Dollar Value of % Value of Total
Name, Address, Performed the Work Contract
Phone, Email
1.
2.
3.
4.

The undersigned company representative submits the above list of MWDBE firms to be used in
accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the
termination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and false claims.

Company Company Representative

Date Title



LFUCG MWDBE SUBSTITUTION FORM
Bid/RFP/Quote Reference #

The substimted MWDBE subcontractors listed below have agreed to participate on this
Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These
substitutions were made for reasons stated below and are now being submitted to Central Purchasing
for approval. By the authorized signature of a representative of our company, we understand that this
information will be entered into our file for this project.

SUBSTITUTED MWDBE Formally Work to Be Reason for the Total Doliar % Value of Total
MWDBE Company Contracted/ Name, Performed Substitution Value of the Contract
Name, Address, Phone, Address, Phone, Work
Email Email
1.
2.
3.
4,

The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be
subject to applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title




MWDBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference #
The undersigned acknowledges that the minority subcontractors listed on this
form did submit a quote to participate on this project.

Company Name Contact Person
Address/Phone/Email Bid Package / Bid Date
MWDBE Contact Contact Date Services | Method of Total dollars $$ MBE *
Company Address Person Information | Contacted| to be Communicatio] Do Not Leave AA
(work phone, petformed| (email, phone | Blank HA
Email, cell) meeting, ad, (Attach AS
event etc) Documentation) | NA
Female

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific
Islander/ NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in
termination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and claims.

Company Company Representative

Date Title



LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned
businesses in the procurement process. In order to measure that goal LFUCG will track spending with MWDBE vendors
on a monthly basis. By the signature below of an authorized company representative, you certify that the information is
correct, and that cach of the representations set forth below 1s true. Any misrepresentation may result in termination of the
contract and/or prosecution under applicable I'ederal and State laws concerning false statements and false claims. Please
submit this form monthly to the Division of Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY
40507.

Bid/RFP/Quote #
Total Contract Amount Awarded to Prime Contractor for this Project

Project Name/ Contract # Wortk Period/ From: To:

Company Name: Address:

Federal Tax ID: Contact Person:

Subcontractor | Description Total % of Total Total Purchase Order Scheduled | Scheduled
Vendor ID of Work Subcontract Contract Amount number for Project Project End
(name, Amount Awarded to Paid for this | subcontractor work Start Date Date
address, Prime for Period (please attach PO)

phone, email this Project

By the signature below of an authorized company representative, you certify that the information is correct,
and that each of the representations set forth below is true. Any misrepresentations may result in the
termination of the contract and/or prosecution under applicable Federal and State laws concerning false
statements and false claims.

Company Company Representative

Date Title




LFUCG STATEMENT OF GOOD FAITH EFFORTS

Bid/RFP/Quote #

By the signature below of an authorized company representative, we certify
that we have utilized the following Good Faith Efforts to obtain the
maximum participation by MWDBE business enterprises on the project and
can supply the appropriate documentation.

Advertised opportunities to participate in the contract in at least two
(2) publications of general circulation media; trade and professional
association publications; small and minority business or trade
publications; and publications or trades targeting minority, women
and disadvantaged businesses not less than fifteen (15) days prior to
the deadline for submission of bids to allow MWDBE firms to
participate.

Included documentation of advertising in the above publications with

the bidders good faith efforts package

Attended LFUCG Central Purchasing Economic Inclusion Outreach
event

Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBEs of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking
opportunities for prime contractors and MWDBE firms

Requested a list of MWDBE subcontractors or suppliers from
LFUCG Economic Engine and showed evidence of contacting the
companies on the list(s).

Contacted organizations that work with MWDBE companies for
assistance in finding certified MWBDE firms to work on this project.
Those contacted and their responses should be a part of the bidder’s
good faith efforts documentation.

Sent written notices, by certified mail, email or facsimile, to qualitied,
certified MWDBE:s soliciting their participation in the contract not
less that seven (7) days prior to the deadline for submission of bids to
allow them to participate effectively.

Followed up initial solicitations by contacting MWDBEs to
determine their level of interest.



Provided the interested MWBDE firm with adequate and timely
information about the plans, specifications, and requirements of the
contract.

Selected portions of the work to be performed by MWDBE firms in
order to increase the likelihood of meeting the contract goals. This
includes, where appropriate, breaking out contract work items into
economically feasible units to facilitate MWDBE participation, even
when the prime contractor may otherwise perform these work items
with its own workforce

Negotiated in good faith with interested MWDBE firms not rejecting
them as unqualified without sound reasons based on a thorough
investigation of their capabilities. Any rejection should be so noted
in writing with a description as to why an agreement could not be
reached.

Included documentation of quotations received from interested
MWDBE firms which were not used due to uncompetitive pricing or
were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were
considered unacceptable. The fact that the bidder has the ability
and/or desire to perform the contract work with its own forces will
not be considered a sound reason for rejecting a MWDBE quote.
Nothing in this provision shall be construed to require the bidder to
accept unreasonable quotes in order to satisfy MWDBE goals.

Made an effort to offer assistance to or refer interested MWDBE
firms to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid
proposal

Made efforts to expand the search for MWBE firms beyond the usual
geographic boundaries.

Other - any other evidence that the bidder submits which may show
that the bidder has made reasonable good faith efforts to include
MWDBE participation.

Failure to submit any of the documentation requested in this section
may be cause for rejection of bid. Bidders may include any other
documentation deemed relevant to this requirement. Documentation
of Good Faith Efforts are to be submitted with the Bid, if the

participation Goal is not met.



The undersigned acknowledges that all information is accurate. Any misrepresentations may

result in termination of the contract and/or be subject to applicable Federal and State laws
concerning false statements and claims.

Company Company Representative

Date Title



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the
Occupational Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as
amended, and KRS Chapter 338. The Respondent also agrees to notify
the LFUCG in writing immediately upon detection of any unsafe and/or
unhealthful working conditions at the job site. The Respondent agrees to
indemnify, defend and hold the LFUCG harmless from all penalties, fines
or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be
grounds for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal,
and such addenda shall be made a part of this RFP. Before submitting a
proposal, it is incumbent upon each proposer to be informed as to whether
any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all
proposals, to award in whole or part, and to waive minor immaterial
defects in proposals. LFUCG may consider any alternative proposal that
meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent
in the preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at
any time prior to the opening; however, no oral modifications will be
allowed. Only letters, or other formal written requests for modifications or
corrections of a previously submitted proposal which is addressed in the
same manner as the proposal, and received by LFUCG prior to the
scheduled closing time for receipt of proposals, will be accepted. The
proposal, when opened, will then be corrected in accordance with such
written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal’.

Clarification of Submittal: LFUCG reserves the right to obtain clarification
of any point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that
no employee of his/hers, any affiliate or Subcontractor, has bribed or



10.

11.

12.

attempted to bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include
any product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and
evaluating the Respondent’s response. Additional documentation shall not
serve as a substitute for other documentation which is required by this
RFP to be submitted with the proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification
or clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent
agrees that it has carefully examined the specifications and all provisions
relating to the work to be done attached hereto and made part of this
proposal. By acceptance of a Contract under this RFP, proposer states
that it understands the meaning, intent and requirements of the RFP and
agrees to the same. The successful Respondent shall warrant that it is
familiar with and understands all provisions herein and shall warrant that it
can comply with them. No additional compensation to Respondent shall be
authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent
are not performed in an acceptable manner to the LFUCG, the LFUCG
may cancel this contract for cause by providing written notice to the
proposer, giving at least thirty (30) days notice of the proposed
cancellation and the reasons for same. During that time period, the
proposer may seek to bring the performance of services hereunder to a
level that is acceptable to the LFUCG, and the LFUCG may rescind the
cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor’s
failure to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall
notify the contractor of the determination in writing, and may
include a specified date by which the contractor shall cure the
identified deficiencies. LFUCG may proceed with termination
if the contractor fails to cure the deficiencies within the
specified time.



13.

14.

(3) A default in performance by a contractor for which a contract
may be terminated shall include, but shall not necessarily be
limited to:

(a) Failure to perform the contract according to its terms,
conditions and specifications;

(b) Failure to make delivery within the time specified or
according to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor,
materials, supplies, or equipment furnished in
connection with a contract for construction services as
evidenced by mechanics’ liens filed pursuant to the
provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the
purchasing agency;,

(d) Failure to diligently advance the work under a contract
for construction services;

() The filing of a bankruptcy petition by or against the
contractor; or

()  Actions that endanger the health, safely or welfare of
the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this
contract at will in accordance with the law upon providing thirty (30) days
written notice of that intent, Payment for services or goods received prior
to termination shall be made by the LFUCG provided these goods or
services were provided in a manner acceptable to the LFUCG. Payment
for those goods and services shall not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It is
expressly acknowledged that LFUCG shall never be required or obligated
to consent to any request for assignment or subcontract; and further that
such refusal to consent can be for any or no reason, fully within the sole
discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy,
power or privilege hereunder, nor any single or partial exercise thereof, nor
the exercise of any other right, remedy, power or privilege shall operate as
a waiver hereof or thereof. No failure or delay by LFUCG in exercising any
right, remedy, power or privilege under or in respect of this Contract shall
affect the rights, remedies, powers or privileges of LFUCG hereunder or
shall operate as a waiver thereof.



15.

16.

17.

18.

19.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must
be in good standing and have full legal capacity to provide the services
specified under this Contract. The Respondent must have all necessary
right and lawful authority to enter into this Contract for the full term hereof
and that proper corporate or other action has been duly taken authorizing
the Respondent to enter into this Contract. The Respondent will provide
LFUCG with a copy of a corporate resolution authorizing this action and a
letter from an attorney confirming that the proposer is authorized to do
business in the State of Kentucky if requested. All proposals must be
signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in
accordance with the laws of the Commonwealth of Kentucky. In the event
of any proceedings regarding this Contract, the Parties agree that the
venue shall be the Fayette County Circuit Court or the U.S. District Court
for the Eastern District of Kentucky, Lexington Division. All parties
expressly consent to personal jurisdiction and venue in such Court for the
limited and sole purpose of proceedings relating to this Contract or any
rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are
no actions, suits or proceedings of any kind pending against Respondent
or, to the knowledge of the Respondent, threatened against the
Respondent before or by any court, governmental body or agency or other
tribunal or authority which would, if adversely determined, have a
materially adverse effect on the authority or ability of Respondent to
perform its obligations under this Contract, or which question the legality,
validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or
subcontractors are not employees of LFUCG for any purpose whatsoever.
Contractor is an independent contractor at all times during the
performance of the services specified.

If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and
such term or provision shall be deemed stricken.

Signature Date



RISK MANAGEMENT PROVISIONS
INSURANCE AND INDEMNIFICATION

INDEMNIFICATION AND HOLD HARMLESS PROVISION

(1)

(2)

©)

(4)

(%)

(6)

It is understood and agreed by the parties that Consultant hereby assumes the entire
responsibility and liability for any and all damages to persons or property caused by or
resulting from or arising out of any act or omission on the part of Consultant or its
employees, agents, servants, owners, principals, licensees, assigns or subcontractors
of any tier (hereinafter “Consultant”) under or in connection with this agreement and/or
the provision of goods or services and the performance or failure to perform any work
required thereby.

Consultant shall indemnify, save, hold harmless and defend the Lexington-Fayette
Urban County Government and its elected and appointed officials, employees, agents,
volunteers, and successors in interest (hereinafter “LFUCG”) from and against all
liability, damages, and losses, including but not limited to, demands, claims, obligations,
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense
costs and reasonable attorney’s fees that are in any way incidental to or connected with,
or that arise or are alleged to have arisen, directly or indirectly, from or by Consultant's
performance or breach of the agreement and/or the provision of goods or services
provided that: (a) it is attributable to personal injury, bodily injury, sickness, or death, or
to injury to or destruction of property (including the loss of use resulting therefrom), or to
or from the negligent acts, errors or omissions or willful misconduct of the Consultant;
and (b) not caused solely by the active negligence or willful misconduct of LFUCG.

Notwithstanding, the foregoing, with respect to any professional services performed by
Consultant hereunder (and to the fullest extent permitted by law), Consultant shall
indemnify, save, hold harmless and defend LFUCG from and against any and all liability,
damages and losses, including but not limited to, demands, claims, obligations, causes
of action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs and
reasonable attorney’s fees, for any damage due to death or injury to any person or injury
to any property (including the loss of use resulting therefrom) to the extent arising out of,
pertaining to or relating to the negligence, recklessness or willful misconduct of
Consultant in the performance of this agreement.

In the event LFUCG is alleged to be liable based upon the above, Consultant shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court costs,
and expert witness fees and expenses, using attorneys approved in writing by LFUCG,
which approval shall not be unreasonably withheld.

These provisions shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this agreement.

LFUCG is a political subdivision of the Commonwealth of Kentucky. CONSULTANT
acknowledges and agrees that LFUCG is unable to provide indemnity or otherwise save,
hold harmless, or defend the CONSULTANT in any manner.

FINANCIAL RESPONSIBILITY

CONSULTANT understands and agrees that it shall, prior to final acceptance of its proposal and
the commencement of any work or services, demonstrate the ability to assure compliance with the
above Indemnity provisions and these other risk management provisions.



INSURANCE REQUIREMENTS

YOUR ATTENTION iS DIRECTED TO THE INSURANCE REQUIREMENTS BELOW, AAND
YOU MAY NEED TO CONFER WITH YOUR INSURANCE AGENTS, BROKERS, OR
CARRIERS TO DETERMINE IN ADVANCE OF SUBMISSION OF A RESPONSE THE
AVAILABILITY OF THE INSURANCE COVERAGES AND ENDORSEMENTS REQUIRED
HEREIN. IF YOU FAIL TO COMPLY WITH THE INSURANCE REQUIREMENTS BELOW, YOU
MAY BE DISQUALIFIED FROM AWARD OF THE CONTRACT.

Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this contract the following or
equivalent insurance policies at no less than the limits shown below and cause its
subcontractors to maintain similar insurance with limits acceptable to LFUCG in order to protect
LFUCG against claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the work or services hereunder by CONSULTANT. The cost
of such insurance shall be included in any bid:

Coverage Limits

General Liability $1 million per occurrence, $2 million aggregate
(Insurance Services Office Form CG 00 01) or $2 million combined single limit
Commercial Automobile Liability combined single, $1 million per occurrence

(Insurance Services Office Form CA 0001)

Professional Liability $1 million per occurrence, $3 million
aggregate

Worker's Compensation Statutory

Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

a. All Certificates of Insurance forms used by the insurance carrier shall be properly filed and
approved by the Department of Insurance for the Commonwealth of Kentucky. LFUCG shall
be named as an additional insured in the General Liability Policy and Commercial
Automobile Liability Policy using the Kentucky DOI approved forms.

b. The General Liability Policy shall be primary to any insurance or self-insurance retained by
LFUCG.

c. The General Liability Policy shall include a Products and Completed Operations
endorsement or Premises and Operations Liability endorsement and a Products Liability
endorsement unless they are deemed not to apply by LFUCG.

d. The General Liability Policy shall have a Professional Liability endorsement (including Errors
and Omissions) for any services performed pursuant to the contract, and/or a separate
Professional Liability Policy shall be obtained unless it is deemed not to apply by LFUCG.

e. The Professional Liability policy shall be maintained for a minimum of three years beyond
the completion date of the project, to the extent commercially available. If not commercially
available, CONSULTANT shall notify LFUCG and obtain similar insurance that is
commercially available and acceptable to LFUCG.

2



f. LFUCG shall be provided at least 30 days advance written notice via certified mail, return
receipt requested, in the event any of the required policies are canceled or non-renewed.

g. Said coverage shall be written by insurers acceptable to LFUCG and shall be in a form
acceptable to LFUCG. Insurance placed with insurers with a rating classification of no less
than Excellent (A or A-) and a financial size category of no less than VIII, as defined by the
most current Best's Key Rating Guide shall be deemed automatically acceptable.

Renewals

After insurance has been approved by LFUCG, evidence of renewal of an expiring policy must be
submitted to LFUCG, and may be submitted on a manually signed renewal endorsement form. If
the policy or carrier has changed, however, new evidence of coverage must be submitted in
accordance with these Insurance Requirements.

Deductibles and Self-Insured Programs

IF_YOU INTEND TO SUBMIT A SELF-INSURANCE PLAN IT MUST BE FORWARDED TO
LEXINGTON-FAYETTE __URBAN COUNTY GOVERNMENT, DIVISION OF RISK
MANAGEMENT, 200 EAST MAIN STREET, LEXINGTON, KENTUCKY 40507 NO LATER THAN
A MINIMUM OF FIVE (5) WORKING DAYS PRIOR TO THE RESPONSE DATE. Self-insurance
programs, deductibles, and self-insured retentions in insurance policies are subject to separate
approval by Lexington-Fayette Urban County Government's Division of Risk Management, upon
review of evidence of CONSULTANT’s financial capacity to respond to claims. Any such
programs or retentions must provide LFUCG with at least the same protection from liability and
defense of suits as would be afforded by first-dollar insurance coverage. If CONSULTANT
satisfies any portion of the insurance requirements through deductibles, self-insurance programs,
or self-insured retentions, CONSULTANT agrees to provide Lexington-Fayette Urban County
Government, Division of Risk Management, the following data prior to the final acceptance of bid
and the commencement of any work:

a. Latest audited financial statement, including auditor's notes.

b. Any records of any self-insured trust fund plan or policy and related accounting
statements.

C. Actuarial funding reports or retained losses.

d. Risk Management Manual or a description of the self-insurance and risk

management program.
e. A claim loss run summary for the previous five (5) years.
f. Self-Insured Associations will be considered.

Safety and Loss Control

CONSULTANT shall comply with all applicable federal, state, and local safety standards related to
the performance of its works or services under this Agreement and take necessary action to
protect the life, health and safety and property of all of its personnel on the job site, the public, and
LFUCG.

Verification of Coverage




CONSULTANT agrees to furnish LFUCG with all applicable Certificates of Insurance signed by a
person authorized by the insurer to bind coverage on its behalf prior to final award, and if
requested, shall provide LFUCG copies of all insurance policies, including all endorsements.

Right to Review, Audit and Inspect

CONSULANT understands and agrees that LFUCG may review, audit and inspect any and all of
its records and operations to insure compliance with these Insurance Requirements.

DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these insurance,
safety, or loss control provisions shall constitute default and that LFUCG may elect at its option
any single remedy or penalty or any combination of remedies and penalties, as available,
including but not limited to purchasing insurance and charging CONSULTANT for any such
insurance premiums purchased, or suspending or terminating the work.

00471865



Request for Proposals
Kenwick Community Center Renovation

The LFUCG is requesting proposals for architectural/engineering services to assess current
conditions at the Kenwick Community Center and provide recommendations, design and cost
estimates for future renovation and systems improvement. The center resides within a building
constructed in 1930 as the Church of the Nazarene at 313 Owsley Ave., Lexington KY. The
building, which has been renovated to include a gymnasium, encompasses 11,500 +/- square feet
on a main level and finished basement. In order to better accommodate current and future
programming, the internal rooms of the center need to be assessed for suitability and potentially
modified. Additionally, upgrades are needed to bring the building into compliance with the
current Americans with Disabilities Act requirements as well as modernized for better energy
efficiency with regard to mechanical system and utilities.

A. Phase I Design Services Scope of Work
1. Site Plan & Existing Building Plan

The Owner shall supply a topographic survey of the building site (done by a licensed
surveyor of Owner’s choice) and provide an electronic copy to the selected
Architect/Engineer at the initiation of the project. The site plan limits shall be the
property line and identify adjacent properties and include a portion of the roadway. The
Architect/Engineer shall be responsible for field verifying all data provided and including
this in the project documents.

The Consultants shall prepare detailed floor plans to be used as a base for interior
renovation plans. The location of mechanical systems shall be noted on the plans but
need not be detailed; elevations shall be included if it is deemed they are necessary to
communicate important spaces or building structure that might impact possible
renovations. Consultants shall evaluate existing HVAC, electric, plumbing and all aspects
of building envelope (roof, exterior walls, windows, doors, etc.). Current conditions shall
be compiled into a report and submitted for Owner’s review. In addition to narrative
describing condition, the report shall include photographic documentation of pertinent
issues/concerns.

2. Program Development & Schematic Plans

The Consultants shall be expected to attend at least 3 meetings with park staff/other
stakeholders. The purpose of the first meeting shall be to learn about current
programming in the center and understand desired future programming.

The second meeting shall include presentation of 50% schematic site/floor plans and
elevations sufficient to illustrate to stakeholders the integration of renovations needed for
ADA compliance, mechanical system upgrades, other current building codes, etc. and the
programming information obtained at the first meeting. Stakeholders shall be given
opportunity to provide feedback to the Consultants for consideration.



The third meeting shall include presentation of 90% schematic site/floor plans and
elevations to illustrate to stakeholders the resolution of any issues discussed at prior
meeting.

Recommendations for mechanical system upgrades should be indicated on the plans in so
much as they impact building function, but primarily expressed through the report
produced in Phase 1.

Of particular interest at Kenwick Center is exploring options to relocate the accessible
entrance to the front of the building.

3. Phasing Recommendations & Cost Estimates

Using approved schematic plans and mechanical/building envelope report, all needed
tasks shall be grouped into projects/phases and ranked in order of priority with
Owner/stakeholder input. Architect/Engineer shall provide opinions of cost for each
distinct project/phase. This information will become the basis for the Division of Parks
and Recreation FY17 capital budget request.

B. Phase II Design Services Scope of Work

4. Construction Documents

Once the Division’s likelihood of funding and amount has been determined, the Owner
may authorize a portion of the renovation/systems upgrades to be detailed in complete,
detailed construction documents including drawings, details, sections, etc. and all
appropriate technical specifications so that they can be bid. The fee to produce
construction documents shall be negotiated with the Architect/Engineer based on the
construction budget anticipated.

Work in this phase shall include meetings with all regulatory agencies required to obtain
approval of the construction documents prior to bid (if applicable). The Division of Parks
and Recreation, in conjunction with the Division of Purchasing, will provide all sections
of the bid specifications (General Conditions, Labor, etc.) needed for public bid with the
exception of Special Conditions and Technical Specifications which shall be provided by
the Consultant.

Deliverables shall include one (1) full set of the construction documents in PDF format
for reproduction at Lynn Imaging for bidding purposes. Additionally, the scope shall
include assisting the Division of Parks & Recreation with Bid Administration. At
minimum, this includes responding to technical questions during bid period, preparing
addendum, approving alternates, attending pre-bid meeting and evaluating bids received.

5. Construction Administration

Once a contractor has been selected, the Architect will be expected to attend a pre-
construction meeting to review and approve initial submittals or shop drawings. While
Parks and Recreation staff shall perform daily site inspections, the Architect shall be



expected to attend occasional critical site inspections (footer, roof, rough-in, etc.).
Throughout the duration of the construction, the Architect shall be required to review and
certify applications for payments to the contractor. Also included will be routine
“trouble-shooting” during construction.

C. Project Timeline

The project goal is to complete work through the Phasing Recommendations & Cost Estimates
prior to April 1, 2016. If construction is funded, bid documents would be prepared immediately
following for bid and late summer/early fall construction.

D. Selection of Consultant
Consultant will be selected based on the following criteria:

5.
6.

Estimated cost of services. 15 points

Specialized experience and technical competence of the person for firm (including a joint
venture or association) with the type of service required. 25 points

Capacity of the person or firm to perform the work, including any specialized services,
within the time limitations. 10 points

Past record and performance on contracts with the Urban County government or other
governmental agencies and private industry with respect to such factors as control of cost,
quality of work and ability to meet schedule. 20 points

Familiarity with the details of the project. 15 points

Degree of local employment to be provided by person or firm. 15 points

Proposals shall contain appropriate information necessary to be evaluated on these criteria. A
committee composed of elected officials, Urban County Government staff and community
representatives will evaluate the proposals.



Form of Proposal

Phase I Design Services Lump Sum Fee
1. Site Plan & Existing Building Plan/Report
$
2. Program Development & Schematic Plans
$
50% Schematic Design $
100% Schematic Design $
3. Phasing Recommendations & Cost Estimates
$
Total $

Fee in Percent of % of

Phase II Design Services Construction Budget
4. Construction Documents

$
5. Construction Administration

$

Hourly Rates - please attach schedule of hourly rates for any unanticipated, additional work
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December 22, 2015

Mr. Todd Stalin
Purchasing Director
LFUCG

200 West Main Street
Lexington, KY 40507

FITZSIM@NS QFFICE of ARCHITECTURE, INC.

112 W. Third St. Lexington, KY 40508-1700 tel 850024300838 fax 85022609283

565-2015 Kenwick Community Center Renovation

1. Estimated Cost of Services
Phase |
Investigation
e On site visits
e Selective investigative demolition and repair back
Document existing building with base plans (use owner provided plans)
e Photograph existing conditions
¢ Site Plan, either based on owner provided engineered survey
(or a less accurate but usable site plan based on measurements and site photographs)
e Plans; Site, Foundation, 1%, Roof, HVAC, Plumbing, Electric
¢ Elevations, Exterior
e Sections, Building Sections (2), one in each direction Programming/Community Meetings
Programming/Community Meetings
¢ Schematic Design Phase
e Cost Estimates
Phase | Total (see attached Form of Proposal next page) $21,000
Phase Il
s Construction Documents (see attached Form of Proposal, next page)
e Construction Administration (see attached Form of Proposal, next page)

Hourly Rates

Principal Architect/Engineer $175
Project Manager Architect/Engineer $125
Architect/Engineer Staff $85

Non-professional Staff $55




Form of Proposal

Phase I Design Services Lump Sum Fee
1. Site Plan & Existing Building Plan/Report
$ 7,000
2. Program Development & Schematic Plans
$ 9,100
50% Schematic Design  $6,100 $ -
100% Schematic Design $3,000 $ -
3. Phasing Recommendations & Cost Estimates
$ 4,900
Total ) 21,000
Fee in Percent
. . of % of
Phase 11 Design Services Construction
Budget
4. Construction Documents
Budget for Construction
$100,000 and under $200,000 8.6%
$200,000 and under $300,000 8.0%
$300,000 and under $400,000 7.5%
$400,000 and under $500,000 7.2%
$500,000 and under $600,000 7.0%
5. Construction Administration
Budget for Construction
$100,000 and under $200,000 22%
$200,000 and under $300,000 2.0%
$300,000 and under $400,000 1.9%
$400,000 and under $500,000 1.8%
$500,000 and under $600,000 1.7%
Hourly Rates - please attach schedule of hourly rates for any unanticipated, additional work
Principal Architect/Engineer $ 175.00
Project Manager Architect/Engineer $ 125.00
Architect/Engineer $ 85.00
CAD Staff $ 65.00
Non-professional Staff $ 55.00



2. Specialized Experience and Technical Competence:

The scope of services outlined for Phase | will be performed {
by Fitzsimons Office of Architecture (FOA), Pyramid
Structural Engineers and Shrout Tate Wilson (STW.) Greg
Fitzsimons; architect and team leader would work with
Mohammad Sheraji, structural engineer, for mechanical,
electrical or plumbing related items, Whitney Casey, Cory
Sharrad and Jim Smith with STW Engineering would assist.

Although the site improvements or civil engineering appears
to be limited for the Kenwick Center Carman has been T
included on the project team. These four firms have many completed projects similar to the
Kenwick Center between them. The architect and engineers on this project are all working project
managers that basically perform all the research/design work with the assistance of staff to
complete the Phase 1 Schematic Design/Existing Conditions.

Greg Fitzsimons, and FOA have worked on more than twenty
community center projects housed in buildings of this age
(1930s-1970s) and type (solid masonry, wood frame). Many
have been schools converted to community centers. Kenwick
is similar although constructed as a religious building which
has been converted to a community center.

The functions and spaces that supported a congregation
have been adapted for use as a community center. The
sanctuary became the gym. The First African Baptist Meeting i
House at Short and Deweese, (FOA project), the sanctuary was removed and converted to a

gym.

Greg has not worked on the Kenwick Center in the past. He is familiar with the neighborhood and
the strong redevelopment efforts with renovation and infill projects. This project is a great
opportunity to contribute to and support the efforts of the larger efforts for a live/work/walk
neighborhood. Like the area around the Carver Community Center, the neighborhood is evolving;
there are new interests and program needs from the surrounding community. FOA particularly
enjoys updating these buildings, making them more comfortable, energy efficient, while replacing
the systems that make the building usable.

This project team has a plenty project experience on related projects. If there is one building type
FOA has worked on it is the historic masonry institutional structure. Although reluctant to use the
term expert FOA meets the definition of putting in more than ten thousand hours on this building
type. These buildings are typically constructed of good materials and are structurally sound.
Removing non-original materials as well as repairing the original finishes can give Kenwick twenty
more years of use.

For LFUCG we are working at the Black and Williams Center,
Carver Center, ArtsPlace, and Carnegie Center. These projects
involve rest room renovations, window replacements, ADA
access, roof, HVAC, site improvements and other work similar
to Kenwick Center. Our recent bid and constructed projects
provide a reasonable basis for estimating costs for the
renovation needs. Most of our projects do not have enough
funds to cover all the work needed. It is our task to evaluate the
existing conditions and design a solution that meets the budget.




The construction cost estimates are used to determine the scope of construction described in the
bid documents. With LFUCG Purchasing and Council there is limited ability to use change orders
to manage unforeseen conditions of renovation projects. FOA and team use our experience with
similar buildings and sites to investigate the existing conditons and make practical
recommendations to repair/renovate as needed. Recent projects provide actual construction costs
by division of work can be applied to the various priorities for renovation at the Kenwick Center.

The Lexington Fire Department has been renovating their rest rooms, roofs and site aprons as
part of a several year plan to catch up on deferred maintenance. Like Parks and all City
departments the last few years’s budgets have provided a bit more funds for unmet facilities
needs. LFD has used FOA to design these limited renovations and other projects including the
replacement training tower on old Frankfort Pike.

Our wide range of experience as well as the ability to work on unusual projects has proven quite
useful to the Fire Department. They like that the consultants they meet with work on all phases of
the project and the attention to detail. We have assisted the facilities maintenance staff with cost
projections for their use in budgeting for the upcoming year.

Not only for LFUCG but for other institutional clients, FOA has completed similar renovation
projects, limited and extensive, for the Commonwealth, National Park Service, Municipal
Governments and Fiscal Courts, School Districts numerous community groups throughout central
Kentucky. In the last five years community centers in Olive Hill, Sharpsburg, Lebanon, Mt.
Sterling, Maysville, and Halderman have been planned or renovated.

Loudoun House, one of the most significant gothic revival residences in America and Bell House,
the most significant Chateauesque/Greek Revival residence in central Kentucky are two of our
projects. We have been selected to work on these historic resources that require special historic
preservation skills by LFUCG and Parks. We are also replacing windows at Black and Williams
and replacing roofs on fire stations, just as significant for us but may be not to the public. For FOA
each project is about the building. The building will still be here when we are gone.

FOA has worked with Parks and Recreation on these projects:
Loudoun House

Bell House Exit Stairs

Gratz Park Kitchen

Gratz Park Fountain

Bell Carriage House ADA Ramp

Carver Community Center Renovation, Phased Rest Rooms
Dunbar Community Center Stone Arch Repairs

Bell House Condition Report

For LFUCG General Services; the following:

Morton House Repairs and Roof Replacement

R.H. Williams Cultural Center

LFUCG Government Building Entry Canopy
Phoenix Building Roof Replacement

ArtsPlace Window Replacement

Black and Williams Window Replacement

Carnegie Center Exterior Stone Stairs Replacement

Lexington Fire Department; the following

Rest Room Renovations: Fire Station #1, #5, #11, #13, #14, #15
Training Center Rest Room Renovation

Training Tower Foundation and Pre-Engineered Structure
Maintenance Building (new construction)



Exit Stairs: Fire Station #3, #5
Roof Replacement: Fire Stations #11, #15, #5, #6, #13
Site Improvements: #3, #6, #9, #17

The Kenwick Center is in fairly good condition. As with
many buildings we are looking at, they have been
renovated fully or in a limited manor twenty to thirty
years ago. They have reached the twenty year
threshold where a structure needs a more complete
system by system renovation.

Kenwick Center is due for a full renovation that would
bring the building up to code, replace exposed utilities,
provide for ADA access, and renovate the building
envelope as well as the interior.

Most likely there will not be enough money for a complete top to bottom renovation. FOA can
work out the important needs, develop a renovation plan and work with the users/Parks to get the
best value for the funds for construction.

Attached are project data sheets which demonstrate our specialized experience and technical
competence with moderate sized, solid masonry, wood framed institutional buildings. Firm
information, resumes and related projects for Pyramid, STW, and Carman follow FOA’s firm
information.

3. Capacity to Perform the Work

FOA and team members will be the principal investigators on site as well as the designers for the
renovation schematic. FOA, Carman, STW and Pyramid can complete Phase 1 in thirty days after
the owner/user/architect programming meetings. The project team is committed to meeting the
April deadline for a completed Phase 1. Once we have existing building plans computerized
preliminary cost estimating will be ready for a review meeting within the week. The team can
begin reviewing renovation options as early as possible in the process as possible. We are
familiar with LFUCG Purchasing requirements and time table for a typical project. In the last five
years FOA has bid more than twenty five projects mostly small construction projects for Urban
County Government.

4. Past Record of Performance

LFUCG Parks and Recreation and General Services have
hired FOA and these consultants on the projects mentioned
above and included in the data sheets. We believe the past
consultations with LFUCG, Parks and historic preservation
projects across central Kentucky have defined our character,
integrity and reputation for successfully completing
rehabilitation projects. It is our judgment that we work on to
make specific for each project. The Carver Community Center
is a good indicator of the project team’s ability to manage a
limited scope renovation, planned in phases without enough
money to meet all the needs. The same individuals will be e R 4
involved with the Carver Center project as would be for this ’ .
project. At Carver the roof, windows, doors and HVAC work were completed in the first phase.
The interior finishes were upgraded with contingency funds which were saved from the limited
renovation project. Currently restroom renovations are under construction with a second phase
planned. The limited funds for construction each year require managing the scope of the




renovation work. The client gets a better value if more divisions of work can be bundled for a
general construction projects. Twenty percent of a construction budget relates to start up and
close-out costs.

5. Familiarity with Details of Project

FOA toured the building including the mechanical and services spaces. The observations on site
and photographs show symptoms of deterioration of the buildings structure, envelope and utility
systems. Some are serious as with the gym floor settling and others like sound control should be
considered as part of a full renovation schematic. Using the data base of unit costs and divisions
of work, phased construction projects can be developed which group the divisions of work that
relate to each other.

6. Degree of Local Employment

All architects, engineers and staff members will be 100% local to Lexington.

simons




Resume

Gregory Fitzsimons, AlA
Fitzsimons Office of Architecture, Inc.

Professional and Civic
Organizations

Registrations:

Education:

Professional Experience

FITZSIM®@NS QFFICE of ARCHITECTURE

Gregory Fitzsimons started the firm of Fitzsimons Office of Architecture, Inc.
in 1995 to continue his practice of modern and historic architecture. Between
1992 and 1975 Greg was a founding partner in Tate/Fitzsimons/
Architects/Inc. From 1992 to 1995 he was an associate with Omni Architects.
Mr. Fitzsimons has been practicing for more than thirty years. He prefers to
work in a small practice in order to manage and be part of the production of
each project. His first energy conscience building was a passive/active solar
childcare center constructed in 1981. LEED design guidelines and efficiency
in building design and construction have been considered in every project, the
owner does not have to make it a priority.

American Institute of Architects
East Kentucky Chapter
Kentucky Society of Architects

Blue Grass Trust for Historic Preservation
Past President, 1989-1990

Architect: Kentucky, 1980

Bachelor of Architecture, University of Kentucky, 1975
Honors Recipient

Carver Community Center Renovation Rest Rooms 2014
LFUCG, Lexington, KY
Morton House Renovation 2014
LFUCG and The Nest, Lexington, KY
Phoenix Building Roof Replacement 2013
LFUCG, Lexington, KY
Sharpsburg Community Center and Library 2013
LFUCG, Lexington, KY
Gratz Park Fountain Restoration 2014
LFUCG, Lexington, KY
Lexington Fire Stations #5 & #6 Renovations 2012
LFUCG, Lexington, KY
Sts. Peter and Paul School Renovation/Addition 2010
Diocese of Lexington, KY
Center Square: old Lebanon Jr. and Senior High Schools 2009
City of Lebanon, Lebanon, KY
LFUCG Government Center ADA Access 2008
Urban County Government, Lexington, KY
Lexington Fire Station #3 Renovation 2007
LFUCG, Lexington, KY
Kimball House Renovation Mixed Use Development 2007
Lexington, KY
Bourbon County Courthouse Renovation 2007
Bourbon County Fiscal Court
Springfield Opera House Renovation 2005
City of Springfield, Springfield, KY
Loudoun House Renovation 2004
Lexington Fayette Urban County Gov., Lexington, KY
Hopewell Museum Renovation 2004
Hopewell Museum Board, Paris, KY
Guy Potts Building Exterior Restoration and Addition & 2004
Norsworthy Auditorium Restoration 2000
Fayette County Public Schools, Lexington, KY
Fort Boonesborough Renovation & Gift Shop 2003

Fort Boonesborough State Park
Commonwealth of Kentucky, Boonesborough, KY

Fayette County Court House Renovation 2003
Lexington Fayette Urban County Gov., Lexington, KY

Old House at Cambus-Kenneth Restoration 2002
National Trust for Historic Preservation., Washington, DC

White Hall Sate Historic Shrine Renovation 2002

Commonwealth of Kentucky, Richmond, KY



Carver Community
Center Renovation

The Carver Community Center is
owned by the Lexington-Fayette
Urban County Government and
used by the Parks Department. The
building was an africian-american
school until the 1970’s when the
Fayette County School System
deeded the site to LFUCG. The
building has not been renovated
since the school system gave up the
building. In 2012 the limited renova-
tion of the building was planned with
construction to start early in 2013.
The work will include a new HVAC
system, VRV heat pumps with en-
ergy recovery fresh air system; a
new roof, replacing non-original
windows a doors with historically
correct double hung windows and
doors; as well as other general
renovation work. FOA was able to
develop a project that worked within
the limited funding and accom-
plished the owner's major goals to
make the building functional again.
The budget for construction is
$1,200,000.

Carver
Community
Center
. Renovation

FITZSIM@NS QITICE of

ARCHITECTURE, INC.
112 W. Third St.
Lexington, KY 40508
859-243-0838

Carver Community Center
Renovation

Joyce Thomas

LFUCG General Services
200 East Main Street
Lexington, KY 40508
859-258-3054




ArtsPlace Renovation
LLexington, Kentucky

As Principal-in-Charge
Tate/Fitzsimons/

Architects/Inc.

ArtsPlace renovation began with
a 1903 YMCA which had been
extensively modified. The Lex-
ington Arts and Cultural Council
purchased the building and reno-
vated it for offices and studios for
member groups. The existing
building has a raised basement
which required a two sided eleva-
torcabtoaccesstheintermediate
levels. The elevator and entry
lobby installed within the existing
structure created a new focal
point. A sprinkler system was
also installed within the existing
building.

FITZSIM@NS QFFICE of
ARCHITECTURE, INC.
112 W. Third St.
Lexington, KY 40508
859-243-0838

LexArts

Lexington Arts and Cultural Council
Jim Clark, President

161 North Mill Street

Lexington, Kentucky 40507
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FITZSIM@NS QFFICE of
ARCHITECTURE, INC.
112 W. Third St.

Lexington, KY 40508
859-243-0838

Sharpsburg Community Center
and Library

Dorothy Clemens, Mayor

29 Camp St.

Sharpsburg, KY 40374

FITZSIMENS QITICE of
ARCHITECTURE, INC

The city of Sharpsburg has acquired
the old Sharpsburg School site and
remaining WPA stone gymansium.
This Bath County community has
commissioned the design and
construction project that will renovate
the remaining gym structure and
provide a community center addition.
The addition will house a library,
classroom, rest rooms and
mechancial space. The gym will be
renovated to it's original appearance
including refurbishing the stage area.
The restored gym will preserve and
excellent example of the stone
masonry used on WPA projects
using ltialian masonrs.

Sharpsburg
Community
Center and
Library
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FITZSIM@NS QFFICE of
ARCHITECTURE, INC.
257 N. Limestone St.
Lexington, KY 40507
859-243-0838

FITZSIMONS OFFICE OF
ARCHITECTURE, INC.

The Urban County Government is
planning the restoration of the
Loudoun House as well as the
conversion of the existing gym to
new gallery space for the Art
League. In addition a new
community center is being
planned to replace the existing

gym.

Renovation

The Loudoun House

Lexington Art League
Lexington-Fayette Urban County
Government

Lexington Fayette County Urban
County Government

Mayor Terea lassac

Mr. Bill Carman
Planning Parks
Department

Lexington, KY
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Haldeman-Hayes
| Community
T - h Center
o Renovation and
B T Ty Addition

FITZSIM@NS QFFICE of

ARCHITECTURE, INC.
112 W. Third St.
Lexington, KY 40508

THT M .

Teresa Shields

Gateway Area Development
District

29 Camp St.

Morehead, KY 40374

859-243-0838 ‘ H.2q ! —
Haldeman-Hayes Commu- | | i ‘ 1. =
nity Center z - o
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Haldeman-Hayes Com-
munity Center e
In the 1930’s and 1940's [l -~
the area between More-
head and Haldeman in-
cluded several large brick
making factories that sup-
ported three to four thou-
sand employees. Schools
like the Haldeman Hayes
School were constructed
using WPA and CCC pro-
grams. The Haldeman
school burned in 1994
destroying the classroom
section while leaving the
gym in tact. FOA has pro-
vided a master plan for the
renovation including re-
storing the gym and recre-
ating a portion of the
school using the original
walls. A portion of the re-
maining stone walls will be
left as an outdoor enclo-
sure for public events as
well as a monument to the
original building.




FITZSIM@NS QFFICE of

ARCHITECTURE, INC.
112 W. Third St.
Lexington, KY 40508
859-243-0838

First African Foundation
William Thomas

262 Medlock Road
Lexington, KY 40517-1148

(former) First African Bap-
tist Church Renovation
and Addition

The First African Baptist Church is the
first African Church founded in Ken-
tucky, the second west of the Allegany
Mountains and the third in the United
States. It was constructed in 1850 by
slaves for their own use. The congre-
gation founded in 1790 provided a
base for the spiritual teachings that
encouraged the eventual emancipation
changing the Commonwealth for the
better. The pastors of this congrega-
tion, have been influential in the cul-
tural throughout the Commonwealth
including, Rev. Peter Durrett, Rev.
London Ferrell, Rev. William J. Sim-
mons and Rev. S. E. Smith. Rev. Lon-
don Ferrell, who died in 1854, baptized
over 5,000 people and he was honored
at his funeral attended by thousands
which was said to be larger than the
funeral for Henry Clay.

FOA has completed a Condition As-
sessment Report and a schematic
design for the renovation and addition
to the existing structures. Unfortunately
the original interior of the sanctuary
was demolished in the past, but it pre-
sents the opportunity to create a sym-
patric modern interior to complement
and contrast the historic structure.
Funding for a facility to house classical
music performance hall, library, com-
puter laboratory, history and revolving
gallery space as well as community
development spaces is under way.
Anticipated construction budget is six
to seven million dollars. 2014 is the
target date to start construction.

(former)
First African Baptist Church
Renovation and Addition

First African Foundation




Fitzsimons Office of Architecture and John
L. Carmen and Associates are working with
the City of Georgetown on a Master Plan for
the renovation and reuse of the ten existing
building and site. The renovation to the main
building includes new meeting and training
rooms as well as a food service kitchen. The
large performance space will be renovated for
improved acoustics and other changes. New
uses are planned for other buildings includ-
ing a senior citizens center, adult education,
child care and other community functions.
The site is being designed to create a cam-
pus with improved access, parking and other
site improvements. Locations for additional
buildings have been established.

" Building [
No. One <> H

Building No. Building No.
Two Three

""" FITZSIM@NS QFFICE of

ST ARCHITECTURE, INC.
g 112 W. Third St.

Lexington, KY 40508

859-243-0838

Adcademy
Building




FITZSIM@NS QFFICE of
ARCHITECTURE, INC.
112 W. Third St.

Lexington, KY 40508
859-243-0838

Bourbon County Fiscal Court
Donny Foley

County Judge Executive
Paris, Kentucky

Completed: Fall 2008

FITZSIM@NS QFFICE of
ARCHITECTURE, INC.

FOA in working on the
renovation of the large tower and
dome structure as well as the
replacement of the roof system.
The tower and dome
renovation will be a complete
rehabilitation of the steel
framed tower and sheet metal
ornament. Structural repairs
include the steel frame, roof
structure, stone and brick
masonry. The exterior parapet
walls and pedimented
sections of ornamental stone
will be repointed. The tower

drainage systems will be Renovat|0n Of the

reworked to improve the ability

to maintain the building. The BO u rbo n CO u nty

interior spaces that have been
damaged will be restored

including the large glass Cou rthouse

dome. In addition a new
mechanical and electrical

. . . n
system s being designed to Dome Renovation

building spaces.
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jr—x ! ,,%,m_+_i Norsworthy Auditorium
A i

j JF i Renovation
1 s — ¢o GS Potts Building
Renovation

Lexington, Kentucky

The old Henry Clay High School, ca. 1926, is
now used for the Fayette County Board of Edu-
cation offices. The exterior of the building is
being renovated to complete much needed work
atthis historic school building. Also onthe site is
a two story annex building which is getting an
elevator. In 2001 FOA received a Historic
Preservation Award forthe interior restora-
tion of Norsworthy Auditorium which is
located in this building. Norsworthy Audito-
rium renovation and the other projects on
this site, including an elevator, roof re-
placement, window repairs, masonry work
and general exterior renovation cost two
milliondollars.

Nordsworthy
Auditorium

Fayette Co. Public Schools FITZSIM@NS @FTICE of
701 W. Main Street ARCHITECTURE, INC.

Lexington, KY 112 W. Third St
Lexington, KY 40508

859-243-0838

Guy Potts Building Renovation
(old Henry Clay High School)



Centre Square Renovation ARCRITECTORE, ING. *

112 W. Third St.
Lebanon, Kentuck Losingion, ¥ sosc
© ’ y 859-243:0838
FITZSIM@NS QFFICE of ARCHITECTURE, INC. Center Square.
The second phase includes the renovation of the senior high building which contains an auditorium as Old Lebanon City Schools

Cultural Enrichment Center

well as a kitchen/cafeteria and the original classrooms. The auditorium is being renovated to house
Lebanon, Kentucky

community theatre. The new rigging, lighting and sound systems will be integrated into the existing

building. The stage and limited fly space will work with a modern pipe grid system. The 320 seats will City of Lebanon

be reinstalled with a center aisle for theatrical performance. A history museum and other community Mr. John Thomas,

offices will be located in the senior high. The junior high will house the Chamber of Commerce and City Administrator

Economic Development. 118 South Proctor Knott Ave.

Lebanon, Kentucky 40033
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FITZSIMONS CFFICE of

ARCHITECTURE, INC.

112 West Third St

Lexington, KY 40508

859-243-0838

The Roberts H. Williams Cultural Center is a 2-story raised
basementmasonry structure ca. 1892. The masterplan for
the full renovation and addition includes removing the exist-
ing metalfire escapes at each end of the building. With minor
alterations to the floor plan and building facade, access is
createdtothe new enclosed exit stairs tothe rear. Lifesafety
upgrades will include exit corridors, lighting, fire alarm,
sprinklers and other modifications. Funding for Phase | has
been secured and the renovartion will be finished in Decem-
berof 2003. The building housed Lexington's African Ameri-
can Orphanage until the 1980's. It is being renovated to
expend the Center's program for cultural improvement.

FINCED FTRANSEHORMIR PAD
OUTDOOR PICNC AREA

SRR

MONGAENT SIGN LOCATION i l X

R.H. Williams
Cultural Center
Master Plan

Phase | Renovation
Lexington,Kentucky

R.H. Williams Cultural Center Board
of Directors

Director

644 Georgetown Rd.

Lexington, Kentucky

859-225-5211

A% SPACE PARKING LOT




Fire Stations
No. 5 and
No. 6
Renovations

FITZSIM®@NS QFFICE of

ARCHITECTURE, INC.
112 W. Third St.
Lexington, KY 40508
859-243-0838

Fire Stations No. 5 &6
Captain Robert King
LFUCG Division of Fire and
Emergency Services

219 East Third Street
Lexington, KY 40508
859-361-1197

WEST ELEVATION

Fire Station
No. 5 & 6 Renovations

Station 5 is the Maxwell Street Station. It is a historic
building and all repairs were approved by historic
division. The roof, gutters and windows were re-
placed. A new kitchen was installed and the dorm
room renovated. The exterior was painted. Cost:
$145,000

Station 6 is also partially a historic building. The
original section was added on to in the 1980’s. This
addition needed a new roof, repairs to skylight, ap-
paratus bay entry portico, and other significant main-
tenance items. Cost: $85,000




CARMAN
Organization

CARMAN, formerly John L. Carman and Associates, was founded in 1980 with a philosophy
of providing sensitive planning and design with an eye for the integration of technically
sound responses to the natural and built environment. We have met the challenges of
this philosophy with a broad range of experience with both the public and private sector.
The commitment of our Landscape Architectural and Civil Engineering staff to each client
has gained our firm the reputation of meeting unique demands of complex and challeng-
ing projects. Our staff listens to our clients and creates an understanding of their needs.

CARMAN has the experience and qualifications to approach an assignment in a compre-
hensive manner. We integrate creativity and technical expertise with an understanding
of both small and large-scale environments. The integration of Landscape Architecture,
Land Planning, Environmental Planning and Civil Engineering places our staff in a unique
position to provide quality and timely consultation.

John Carman, President

The Kentucky Erosion and Sediment Prevention Controls and
The United States Green Building Council
have certified and accredited three members of the CARMAN staff

CARMAN is Pre-Qualified by the Kentucky Transportation Cabinet, Department of Highways in
Rural and Urban Roadway Design, Construction Services and Bikeway Planning

CARMAN employs seven licensed Landscape Architects led by Mr. John L. Carman, Senior
Prinicipal, KY license number 310. Additionally, CARMAN is permitted as an Engineering Com-
pany, permit number 1709. Civil Engineer, Mr. J. Wesley Turley, KY license number 24005,
serves as the Engineer in Charge for CARMAN.

landscape architecture . urban design . civil engineering
lexington . louisville

I

ENVIRONMENTS FULLY REALIZED

CARMAN

“It is not the language of painters but the
language of nature which one should listen
fo......... The feeling for the things them-
selves, for reality, is more important than the
feeling for pictures”

Vincent Van Gogh

lex_859.254.9803 lou_502.742.6581
www.carmansite.com



CARMAN
Environments Fully Realized

The Landscape Architectural and Civil Engineering staff at CARMAN provides comprehensive site
design, land planning, and site/civil engineering services to a broad spectrum of clientele. Our staff
consists of the following personnel by specialized discipline:

Landscape Architects, Registered
Landscape Architect, Intern

Civil Engineer

Administrative Professionals

N PR W

CARMAN’s main office is located in Lexington, Kentucky with a satellite office located in Louisville,
Kentucky. These two locations allow CARMAN to serve a broader geographical area without com-
promise to the time and attention we provide to our valuable clientele. CARMAN has provided
professional services since 1980.

The CARMAN staff of Landscape Architectural and Civil Engineering professionals take
pride in creating and integrating the natural and built environments for people and the
protection of the natural, indigenous resources of those environments. The CARMAN of-
fice has a long history of creating award-winning Sustainable environments used for a va-
riety of purposes such as Education, Recreation and Placemaking in the Public Realm.

Professional Services Provided by CARMAN

The staff at CARMAN prides themselves in integrating a full range of site design services into their
daily practice of improving the quality of both the natural and built environment. From the creation
of a natural wildlife habitat to the development of a planned commercial center, the experienced staff
of Landscape Architects at CARMAN provides sensitive solutions to specific site conditions and user
needs. Uses of the landscape including Recreational, Institutional, Industrial, Housing, Educational,
and Municipal facilities are adapted and created by our staff within the context of their site without
compromising efficient, economical design. Our firm provides quality consulting services to Federal,
State, and Local Governments; private developers; school boards; and architects in an integrated
team method to gain maximum results.

Strategies and directions for long-range comprehensive planning of an environment are fundamental
to the success of the development of both large and small-scale environments. Our staff provides
award-winning management and master plans for a variety of projects that are anticipated to be
long-term in their development process. The foresight and perception of site development needs ofa
community, region, or specific environment are integrated into a planned scheme that is mapped into
priorities, phases, and logical approaches for the best outcome. Large-scale industrial developments,
university/college campuses, State Parks, and planned unit developments are alt land uses that have
been planned for long-range development by CARMAN. The ability to demonstrate specificimpacts to
long-range planning by performing Environmental Assessments, Scenic and Visual Assessments, Eco-
nomic Feasibility, and Action Planning are all associated land planning functions offered by CARMAN.

As a comprehensive site design consultant, CARMAN offers Civil Engineering as a means to provide
quality, functional design solutions. The Civil Engineering staff recognizes the need to engage technical
workability into each and every design solution and strives to integrate pragmatic engineering needs
of infrastructure, stormwater management, and utilities without compromising quality design and
insuring technically efficient results. CARMAN has provided Civil Engineering services since 1992 as
an added value to comprehensive site design services.

Federal |.D. #61-1033777

landscape architecture . urban design . civil engineering
lexington . louisville
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John L. Carman, FASLA, RLA
Sr. Partner/Principal

John L. Carman established the firm of CARMAN in 1980 after successful practice with
companies providing service in Landscape Architecture, Engineering, and Construction
Management in Lexington, Kentucky and Huntington, West Virginia. With this training to
build upon, Mr. Carman has since established an award-winning firm that provides services
to a wide variety of clientele. Mr. Carman prides himself in being a “hands-on” manager
and is always very active in each phase of all projects.

John Carman’s experience extending over a 35-year period has been with large and small-
scale projects ranging from Educational Facility Planning, Community Planning and Design,
Site Engineering, Athletic Facility Design, and Environmental Planning. Mr. Carman is ac-
knowledged as being on the cutting edge with creative and technically superior site design,
particularly in the areas of storm water management and supporting site improvements.
Mr. Carman contributes routinely at the University of Kentucky Landscape Architecture
Department as adjunct professor and guest lecturer in a variety of design, construction,
and professional practice courses.

Mr. Carman has developed a Landscape Architectural, Urban Design and Civil Engineering
practice that has extended over a broad spectrum of public and private areas of design and
planning. His practice has extended to Louisville where an office was established in 2007.

Mr. Carman recently presented project case studies on Complete Streets at the Regional
Transportation Summit.

RELEVANT PROJECT EXPERIENCES

Louden House
Lexington, Kentucky

Cardome Community Center
Georgetown, Kentucky

Carnegie Center
Lexington, Kentucky

Kimball House
Lexington, Kentucky

Lyric Theater and Museum
Lexington, Kentucky

Solomon Family and Community Center
Ft. Jackson, South Carolina

urban design . civil engineering

landscape architecture .
lexington . louisville

ENVIRONMENTS FULLY REALIZED

CARMAN

o K %

EDUCATION
B.S. Landscape Architecture
University of Kentucky, 1976

PROFESSIONAL REGISTRATION
Landscape Architect, states of:
Kentucky - #310

CLARB - #797

PROFESSIONAL AFFILIATIONS
American Society of Landscape
Architects Member, Fellow

Council of Landscape Architectural
Registration Boards - National Board of
Directors, Past President

Kentucky Landscape Architectural Reg-
istration Board - Appointed 1989, 1994,
2006

KYDOT Paris Pike Design Review Task
Force

University of Kentucky Life Time Alumnus
and Fellow

‘The Masters’ PGA Golf Tournament Mar-
shal - Augusta National

CONTINUING EDUCATION
Engineering Methods for Improving

Watershed Quality

Incorporating Bioengineering Techniques
in Erosion and Sediment Control

Biotechnical Erosion Control Techniques:
Matching Techniques to Sites

Urban Stormwater Management
DPIC Contract Review and Revision

Urban Stormwater Management and De-
tention Pond Design

Ecological Restoration

Harvard Graduate School of Design -
Golf Course Design Course

lex_859.254.9803 lou_502.742.6581
www.carmansite.com



Chris Howard, RLA, LEED AP
Principal / Partner

Chris Howard has been associated with CARMAN since 1996. Prior to 1996, Mr. Howard
worked in a Whitesburg, Kentucky architectural office providing site design for a wide
variety of projects in eastern Kentucky. As a project manager for CARMAN, Mr. Howard has
actively managed many municipal, educational, recreational, industrial, and commercial
facility projects. His responsibilities include master planning, site design, construction
drawings, and construction administration.

As part of Chris’s professional interest he has become a LEED accredited professional and
applies green design principles to the CARMAN projects in a variety of creative means.
Chris’ experience in sustainable design has allowed him to engage these principles in many
project types, particularly in the educational sector. His environmental sensitivity and
awareness on school sites and campuses has provided many benefits with K -12, college
and university unique environments.

RELEVANT EXPERIENCE

MSU Welcome and Alumni Center
Morehead, Kentucky

Living Arts and Science Center
Lexington, Kentucky

Lyric Theater and Museum
Lexington, Kentucky

Big Ass Fans Research and Manufacturing Complex
Lexington, Kentucky

New Fayette County High School
Lexington, Kentucky

East Market Street — Nulu Corridor Improvements
Louisville, Kentucky

AWARDS
American Society of Landscape Architects, Kentucky Chapter

Design Honor Award for Big Bone Lick State Park, Discovery Trail - Union, Kentucky,
2000

civil engineering

urban design .
lexington . louisville

landscape architecture .
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CARMAN
EDUCATION

B. S. Landscape Architecture
University of Kentucky, 1992

PROFESSIONAL REGISTRATION
Landscape Architect, state of:
Kentucky - #528

LEED®AP Professional

Certified Kentucky Erosion Prevention
and Sediment Control Program

PROFESSIONAL AFFILIATIONS

Council of Landscape Architectural
Registration Boards (CLARB) - Landscape
Architecture Registration Exam (LARE)
Grader

University of Kentucky, Department of
Landscape Architecture - Adjunct Profes-
sor, 2000

CONTINUING EDUCATION
Stormwater Pollution Prevention Plan
Preparer’s Course 2010

LEED - NC Technical Review Training,
2005

Stormwater Design Seminar, 2003
National Recreation and Park Association
(NRPA) Southern Regional Conference,

“Regional Greenway Planning”, 2002

Land Development Provisions to Protect
Water Quality, 2001

Rails to Trails and Greenways
Conference, 2000

lex_859.254.9803 lou_502.742.6581
www.carmansite.com



John Wesley Turley, PE
Civil Engineer - Associate

Mr. Wes Turley is involved in all phases of the company operations. His responsibilities
range from civil engineering, construction administration, land development, utilities,
sanitary sewer, water, industrial engineering and management.

With over twelve years of experience, Mr. Turley has worked in the Civil Engineering industry
with a variety of experience including stormwater design, sanitary sewer, water distribution,
retention basin, and roadway design He has also completed stormwater and utility designs
for commercial projects, institutional developments and right-of-way improvements for
community development projects.

As the principal engineering associate for CARMAN, Mr. Turley is fully involved in all aspects
of engineering design and management for most all CARMAN projects. This responsibility
includes permitting with local, State and Federal agencies in addition to responsibilities of
projects during construction.

RELEVANT EXPERIENCE

4th State Veterans Affairs Nursing Home
Rad(cliff, Kentucky

Magoffin County High School
Salyersville, Kentucky

New Fayette County High School
Lexington, Kentucky

East Market Street — NuLu Corridor Improvements
Louisville, Kentucky

Squires Elementary School
Louisville, Kentucky

Fairview Independent High School
Fairview, Kentucky

civil engineering

urban design .
lexington . louisville

landscape architecture .
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EDUCATION
B.S. Civil Engineering
University of Kentucky, 1999

PROFESSIONAL REGISTRATION
Kentucky, Ohio, Indiana, Tennessee
Arizona

Certified Professional - Erosion and
Sediment Control

PROFESSIONAL AFFILIATIONS
Kentucky Society of Professional
Engineers

National Society of Professional
Engineers

American Society of Civil Engineers

PROFESSIONAL DEVELOPMENT
2010 KSPE Leadership Graduate
ICC Special Inspections Training; 2010

Critical Path Method: Intro to the Method
and Software
CPESC (Erosion and Sediment Control
Course); 2009

Channel Impacts/Bedload Sediment
Natural Channel Design--Conception to
Construction

Engineering Green Infrastructure
Louisville MSD Wet Weather Program
SD1-Consent Decree Update

Lexington Wastewater and Stormwater
Programs

Green Infrastructure & Wet Weather
Management

Pump Stations going silent, Ecosystem
Approach to Green

Introduction to  HEC-RAS  Culvert

Hydraulics
KY/TN ICSC Idea Exchange

lex_859.254.9803 lou_502.742.6581
www.carmansite.com



CARDOME CENTER MASTER PLAN
Georgetown, Kentucky

CLIENT: City of Georgetown
Ms. Sherry Williams, Director
502.863.1575

landscape architecture . urban design . civil engineering
lexington . louisville

ENVIRONMENTS FULLY REALIZED

CARMAN

CARMAN was commissioned by the City of
Georgetown to develop a master plan for
this beautiful, historic property acquired
in 1987 as a community center.

A campus of 10 buildings set on 87 acres
dates back to 1890 when the Sisters of
Visitation acquired the property and
constructed the Cardome Visitation
Academy.

Bordered by the Elkhorn Creek and U.S.
25, the property is just to the north of
downtown Georgetown. The rolling,
bluegrass terrain accented by large,
hardwood trees was owned through the
late 18th and 19th centuries by some of
Kentucky’s most prominent families. From
Colonel John Floyd in 1774 to James F.
Robinson, Kentucky’s governor in 1862,
the preservation of the historic record of
this site is paramount to its future use.

The master plan included a trail system for
passive recreational opportunities along
with siting of new community buildings,
parking areas, and an outdoor classroom
pavilion. This pavilion is designed to be an
educational center along the trail system
while affording views into the surrounding
landscape.

lex_859.254.9803 lou_502.742.6581
www.carmansite.com



CARNEGIE LITERACY CENTER L .
Lexington, Kentucky (o

CLIENT: Lexington-Fayette Urban County Government T

200 East Main Street ENVIRONMENTS FULLY REALIZED

Lexington, Kentucky 40507 {'“’: %?a %{ E\’X f\ ? \i

L Ea-N

When the Lexington Public Library
expanded and relocated to another
facility, the original library building
located in Lexington’s historic Gratz Park
was vacated.

The historic building was too valuable not
to utilize for other purposes, and it was
determined that the building was to be
used as a community learning center.

The building and site required
considerable modifications to meet code
requirements for accessibility and to
accommodate the new user needs.

CARMAN was commissioned to provide
plans for site accessibility modifications,
parking lot expansion, and landscape
enhancements.

All plans were reviewed by the Historic
Architectural Review Board for strict
compliance to local preservation
standards and  compliance  with
historically correct features of the site
and building.

landscape architecture . urban design . civil engineering lex_859.254.9803 lou_502.742.6581
lexington . louisville www.carmansite.com



LOUDEN HOUSE

Lexington, Kentucky

CLIENT: Lexington-Fayette County Government
200 East Main Street
Lexington, Kentucky 40507

landscape architecture .

urban design .

civil engineering
lexington . louisville

ENVIRONMENTS FULLY REALIZED

CARMAN

CARMAN was selected by Fitsimons
Architecture to provide site planning,
landscape architecture and civil
engineering services for the renovation
of the Historic Louden House.

CARMAN provided renovation and site
enhancements for the historic structure
that is utilized for studio and gallery space
for the Lexington Art League.

lex_859.254.9803 lou_502.742.6581
www.carmansite.com
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Designated Contact & Principal-in-Charge
Whitley Casey PE, Principal

859-277-8177

whitley.casey@stweng.com

Principals-in-Charge
The accessible involvement of our principals resuits in continuity and a solution-
oriented approach to projects.

Whitley Casey, PE, Principal
Electrical Engineer Registration # 25711
whitley.casey@stweng.com

Firm Information & Background

Since 1981, Shrout Tate Wilson Engineers has been providing superior consulting
engineering services for mechanical, electrical, plumbing and fire protection systems. In
March of 2014, Shrout Tate Wilson Engineers and KTA, Inc. announced a merger of the
firms. Together, we boast over half a century of experience designing systems that are
sustainable by both the operator and the environment.

We are the authority in high-efficiency Geothermal and Variable Refrigerant Volume
(VRV) design as well as classical chilled water, hot water, and steam systems. When
this expertise is coupled with our ongoing drive for learning, we deliver innovative
HVAC designs. Our electrical design expertise includes energy efficient lighting, power
distribution systems, and low voltage communication systems.

It may sound trite, but to us, our personality is a big piece of why we are your partner
beyond the first-project honeymoon. The rest of the pie is made up of early & often
communications and a "roll-up our sleeve” attitude.

Lexington < Louisville - STWENG.COM

References

Bill wWallace

Director, Facility Design & Construction
Fayette County Public Schools
859-381-3824

bill. wallace@fayette kyschools.us

Bill Slone

Associate Director of M/E Engineering
Branch

Division of Engineering & Contract
Administration

Commonwealth of Kentucky

403 Wapping Street

Frankfort, KY 40601

(502) 782-0333

bifl.slone@ky.gov

Tom Calkins

Finance Director

City of Nicholasville

(859) 885-9473
tom.calkins@nicholasville.org

Your projects are our business. This is why we don't shy away from problems when they occur. Instead, we apply stick-to-itiveness

and professionalism to address challenges like schedule and coordination.

In-House Personnel

The next big challenges are here. Not just in new advances, but also making better use of our buildings and the resources we have.
Like you, we are thought leaders, leading the way with progressive work and green building projects in and for our community.

We continue to expand our firm’s talent pool, making us stronger than ever. We now have a total of 29 dedicated professionals on

staff.
Professional Engineers (PE) - 10
LEED Accredited Professionals (LEED AP)- 9
Certified Commissioning Authorities (CxA) - 5
Certified Energy Managers (CEM) - 3
Registered Communications Distribution Designer (RCDD) - 1




SHROUT

TAT MECHANICAL AND
ELECTRICAL ENGINEE
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i Experience Profite

Owner:
Lexington-Fayette & Urban County
Government

Contact:
Joyce Thomas
859-258-3054

Project Location:
Lexington Kentucky

Project Cost:
$1,300,000 (HVAC)
$2.,000,000 (Restroom)

Project Size (Building):
26,050 Square Feet

Status:
Completed 2012 (HVAC)
| Completed 2015 (Restroom)

Lexington « Louisville - STWENG.COM

i Carver Community Center

CARVER COMMUNITY CENTER RENOVATIONS

The Carver Community Center once served as an elementary school in downtown
Lexington from 1934 until the 1970's. Currently, the building supports various
community activities and classes.

in 2012, our firm began work on a renovation that included a full HVAC replacement,
roof repair, and electrical upgrades. The HVAC system included a Variable
Refrigerant Volume (VRV) System with cassette units throughout the building. A
separate air-cooled rooftop unit was designed to serve the gymnasium area and a
rooftop energy recovery unit was included for the required outside air needed in
the building. A new DDC control system was also installed. Eiectrical upgrades were
included to accommodate the new HVAC system.

In 2014, STW was selected to design the first floor restroom renovation and
replacement of adjacent drinking fountains. The restroom layouts on the first
floor were rearranged and all new plumbing fixtures and piping were included to
accommodate the new design. New light fixtures and hand dryers were included.
The new drinking fountain includes a bottle filler station.
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i Experience Profite “ih.00t Campton School Apartments

CAMPTON SCHOOL APARTMENTS & COMMUNITY CENTER

Owner:
AU Associates

Lexington, Kentuck
| g y

Contact:
Holly Wiedemann
L859-233_2009

Project Location:
Campton, Kentucky

L
|

Project Cost: The Campton School Apartments is a adaptive reuse of the historic Old Wolfe
$2.500.000 ($72.41 cost per sf) County High School into 19 units of mixed-use, low-income elderly housing and the
L new Wolfe County Community Center. Of particular importance to this project
was the preservation of the building's historic character. This building is listed on
T ] the National Register of Historic Places.

Project Size (Building):
79,869 Square Feet The residential interior is completely modernized with new HVAC, plumbing and
i—_—J electrical systems featuring new energy efficient appliances. The Community Center
also includes brand new mechanical, electrical, and plumbing systems and includes
public restrooms, a concession area, a New stage and associated sound and lighting
systems and a fitness center.

—
Status:
Completed 2015
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WHITLEY C. CASEY, P.E, Principal

Professional Experience

Shrout Tate Wilson Consulting Engineers, Lexington, KY 2003 - Present
Mr. Casey leads STW's team for the firm's most challenging projects. His responsibilities
also include the design of lighting, power distribution, emergency power systems, fire
alarm, sound/intercom, telephone/data and miscellaneous control systems for our
Municipal, Education, Commercial, Church, and Wastewater Treatment Plant projects.
Whitley incorporates systems into contract documents using AutoCad and Revit MEP.
He also models and simulates building performances using EQuest software to verify
designs meet Energy Star requirements.

Primary Areas of Experience

- Lighting Design

+ Energy Conservation

+ Fire Alarm Systems

+ Communication Systems

« Power and Distribution

» Special Systems
) + Computer Network Systems
Education - Theatrical Systems
Bachelor of Science in » Professional Sound Systems
Electrical Engineering, Minor in
Mathematics, Graduated Magna
Cum Laude, May 2003
University of Kentucky College of
Engineering

Registrations
+ PE (Professional Engineer) KY Registration # 21482
+ LEED {Leadership in Energy and Environmental Design) Accredited Professional
+ CEM (Certified Energy Manager)
. . « CxA (Certified Commissioning Authority)
Relevant PFOJECt Expe”ence - L.S.1.T. (Land Surveyor in Training)
+  LFUCG Fire Station #2
LFUCG Dixie Pump Station

Lexington Public Library Professional Affiliations

Palumbo Renovation + US Green Building Council Member
Forkland Community Center + Kentucky Society of Professional Engineers
Renovation - National Society of Professional Engineers
Carver Community Center - + Association of Energy Engineers

HVAC Replacement

Bourbon County Library Community Involvement

St. Peter Claver Catholic
Church

University of Kentucky Men's
Basketball Team Locker Rooms,
Rupp Arena

Administrative Office of the
Courts Office Renovation
Asbury University Electrical
Study

Campton School Apartments

-One to One Reading Program at William Wells Brown Elementary
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& [FUC6 Community Center Renavation

CORY V. SHARRARD, P.E., Project Manager, Mechanical Engineer

Education

Bachelor of Science in Industrial
Technology, May 1996
Murray State University

Bachelor of Science in Mechanical
Engineering, May 1998
University of Kentucky

Related Experience

.+ Carver Community Center -
Restroom Renovation Phase 1
Carver Community Center - HYAC
Replacement
Lyric Theatre - Addition/
Renovation
Loudon House Renovation
UK Arboretum New Restroom
Building
Pleasant View House Renovation
Eastern Kentucky University
Housing Study
Scott Schools Facility Surveys
Fayette County Public Schools
Facility Survey and Assessment for
future Preschool Building
Turner Elementary Feasibility Study
Stonewall Elementary School
Renovation and Addition

Professional Experience

Shrout Tate Wilson Consulting Engineers, Lexington, KY 2014-Present
Responsible for the design, specification, estimation and construction administration

of plumbing, fire suppression, and mechanical projects at Shrout Tate Wilson. Designs
include: VAV Air Handling Unit systems, Central Chilled Water and Central Boiler systems,
Central Geothermal systems, Central Geothermal Modular Heat pumps with Variable
Primary Flow, Energy Recovery systems, Hybrid Geothermal systems, and Solar Hot
Water Heating systems, Air-cooled VRV systems , and Water-cooled VRV with Hybrid
Geothermal systems.

KTA, Inc., Consulting Engineers, Lexington, KY 1998-2014
KTA Principal. Responsible for mechanical cost estimating, cost tracking, and plan
submittal for the majority of projects at KTA, Inc. Also responsible for calculating
comparative life cycle cost analyses to prepare studies for various projects. Projects
included educational, commercial, government, and healthcare.

Primary Areas of Experience
« HVAC
» Plumbing
+ Fire Protection
» Central Plants
» Geothermal
+ Chilled Beam
* Energy Recovery
- Temperature Controls

Registrations
- PE (Professiona! Engineer) KY Registration # 23106
- LEED (Leadership in Energy and Environmental Design) Accredited Professional
- CxA (Certified Commissioning Authority)

Professional Affiliations
- Society of Marketing Professional Services, Membership Chair, Past President
- Kentucky Society of Professional Engineers, Professional Development
Committee Vice Chair
» American Society of Heating, Refrigerating and Air Conditioning Engineers
(ASHRAE), Secretary
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HENTRESUME

JIM SMITH, Electrical Designer

Professional Experience

Shrout Tate Wilson Consulting Engineers, Lexington, KY 2014 - Present
Jim brings an unmatched attention to detail to his projects. For STW, Jim works on a
variety of building types including multi-unit housing, historic renovations, healthcare,
and K-12. Mr. Smith is responsible for the design and specification of electrical systems
including: energy efficient lighting and power distribution systems, emergency power
systems, communication systems, and fire alarm systems.

Parsons Electric, Inc., Lexington, KY 2000-2014
Design of building electrical systems for all phases of development. Incorporated power,
lighting and systems (including communications, fire alarm, paging, security, card access,
closed-circuit television, nurse call, code blue, and grounding) to building design. Project
experience ranged from small renovations to projects over one million square feet. Jim
also provided BIM coordination using Autodesk Revit.

Certlftcatlons
Kentucky Master Electrician License
FCC Class 3 Commercial Radiotelephone Operator’s Permit

Education - Microsoft Certified Systems Administrator
Associate in Applied Science, - Information Technology A+
Business Administration, 2014 - Information Technology Fundamentals

Associate in Applied Science,
Computer & Information
Technology, 2012

Associate in Science, General
Studies, 2012

Associate in Arts, General
Studies, 2012

Kentucky Community & Technical
College System

anary Areas of Expertise
Lighting Design
Energy Conservation
Fire Alarm Systems
Communication Systems
Power and Distribution
Special Systems
Computer Network Systems
+ Theatrical Systems
Relevant Project Experience - Professional Sound Systems
Lexington Fire Department
Maintenance Ph 2 Building
Bluegrass Station Building 3
Bay A
Marriott Town Place
Maxwell Elementary HVAC
Renovation
Parkway Plaza Apartment
Renovation
State Office Building
Renovation
Lexington Catholic High School
Facility Surveys
Boone County HVAC
Renovation Phase 2




EQUAL OPPORTUNITY AGREEMENT

The Law

. Title VIi of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an
employer to discriminate in employment because of race, color, religion, sex, age (40-70
years) or nhational origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits
employment discrimination by contractor and sub-contractor doing business with the Federal
Government or recipients of Federal funds. This order was later amended by Executive
Order No. 11375 to prohibit discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminale against any employee or applicant for
employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative
Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having

Federal contracts.

» Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions
for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any
Govemment

contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring
and promoting. It is the Government's intent to affirmatively provide employment opportunities for
those individuals who have previously not been allowed to enter into the mainstream of society.
Because of its importance to the local Government, this policy caries the full endorsement of the
Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds,
it is both against the Urban County Goverment policy and illegal for the Government to let contracts
to companies which knowingly or unknowingly practice discrimination in their employment practices.
Violation of the above mentioned ordinances may cause a contract to be canceled and the
contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and
understand the provisions contained herein. Return this document as part of your application packet.

Bidders

IWe agree tgscomply with the Civil Rights Laws listed above that govem employment rights of

s

minerities, n, Vietnam veterans, handicapped and aged persons.
e 72 / - ;
s //M Shrout Tak (Wilsor
Signature L‘) Name of Business

Page 10 of 55



WORKFORCE ANALYSIS FORM

Name of Organization: __Shrout Tate Wilson Consuiting Engineers

Date:__12 /8 12015

Categories Total White Latino Black Other Total
M|F|  M|F|M|F| M|F MIJF
Administrators 1 1
Professionals 10 9 11
Superintendents
Supervisors
Foremen
Technicians 5 4 |1
Protective Service
Para-Professionals 9 7 2
Office/Clerical Vil 4
Skilled Craft
Service/Maintenance
Total: 29 20 9

Prepared by: Whitley Casey, Principal

Name & Title

10 of 28




PYRAMID CONSULTING STRUCTURAL/CIVIL ENGINEERS, INC.
432 SOUTH BROADWAY LEXINGTON, KENTUCKY 4 0508 (859) 252-1678 / FAX (859) 226-0512
pyramidcse(@qx.net

EXECUTIVE SUMMARY

FIRM DESCRIPTION

Pyramid Consulting Structural/Civil Engineers, Inc. was founded in 1994 by Mohammad R.
Seraji, its current president.

Pyramid Consulting Structural/Civil Engineers, Inc. is a full service structural consulting firm
offering extensive experience in the structural design development of emergency facilities,
commercial/industrial buildings, schools, churches, hospitals, incarceration facilities, airport
facilities, and highway transportation superstructures/substructures, structural analysis and
design including dynamic/vibration analysis, foundations, software development, and forensic
engineering. We have project managers on staff with experience in the design-build
environment where quick turnaround is critical.

Our office is located at: 432 South Broadway, Lexington, K'Y 40508

Contact Person: Mohammad R. Seraji, P.E., President
Phone: 859-252-1678
Fax: 859-226-0152
E-Mail: mo.pyramid@qx.net

PROJECT TEAM

PRINCIPLE-IN-CHARGE — Mohammad R. Seraji P.E.
PROJECT MANAGER - Jordan M. Yeiser P.E.
PROJECT ENGINEER — Dave Mills, E.IT.

CAD TECHNICIAN - Standley Shelton

Please see attached resumes for more information about the project team’s relevant experience.




PYRAMID CONSULTING STRUCTURAL/CIVIL ENGINEERS, INC.
432 SOUTH BROADWAY LEXINGTON, KENTUCKY 40508 (859) 252-1678 / FAX (859) 226-0512
pyramidcse@qx.net

MOHAMMAD R. SERAJIL, P.E.
Structural/Civil Engineer
President

EXPERIENCE

For the past seven years, Mr. Seraji has been a volunteer with the Post Disaster Search and Rescue Operations. He has
assisted in post-disaster efforts, most recently during the West Liberty tornados. Mr. Seraji also volunteers to teach
courses preparing various rescue centers on how to evaluate and temporarily shore damaged buildings following a
catastrophic event.

President, Pyramid Consulting Structural Engineers, Inc., Lexington, Kentucky -- Principal in charge of Lexington
office. Responsible for management of five full-time and two part-time employees. Design development of structural
plans and specifications, structural site monitoring, shop drawing review.

Project Engineer/Structural Engineer, Buell-Fryer & Associates, Lexington, Kentucky -- Responsible for preparing
structural plans and directing the design and drafting department. Drafted and edited structural specifications,
coordinated work with clients and other design team consultants, performed site monitoring and checking shop drawings
of construction in progress.

Structural Engineer/Detailer, Southeast Steel, Lexington, Kentucky -- Performed structural engineering design and
supervised drafting department, managing and coordinating all projects.

Lecturer, University of Louisville Speed Scientific School, Louisville, Kentucky -- Responsible for instructing courses
in graphics, surveying, strength of material lab and statics, and strengths of material.

EDUCATION

University of Louisville, Master of Engineering (pending)

University of Kentucky, B.S.C.E., 1982

PROFESSIONAL MEMBERSHIPS

Structural Engineers Association of Kentucky.

Consulting Engineers Council of Kentucky.

REGISTRATION

Professional Engineer in Kentucky, Alabama, Arizona, Arkansas, Colorado, Connecticut, Delaware, Florida, Idaho,
Indiana, lowa, Kansas, Louisiana, Maryland, Michigan, Minnesota, Mississippi, Missouri, Montana, Nebraska, New
Jersey, New Mexico, New York, North Carolina, North Dakota, Ohio, Oklahoma, Pennsylvania, South Carolina, South

Dakota, Tennessee, Texas, Vermont, West Virginia, Wisconsin, & Wyoming.

Kentucky P.E. License #: 17387




PYRAMID CONSULTING STRUCTURAL/CIVIL ENGINEERS, INC.

32 SOUTH BROADWAY LEXINGTON, KENTUCKY 40578 (859) 252-1678 FAX (859) 226-0512

pyramidcse@qx.net

Historical Preservation and Renovation Projects:

Fulton County Courthouse
Fulton County, Kentucky

Client: Fulton County Fiscal Court
Construction Cost:  $3,200,000
Completion Date: 1994

The scope of services for this project included renovation and addition of a late 1800's
courthouse to comply with A.O.C. standards and handicapped accessibility to all floors. The
structural design consisted of seismic retrofitting of the structure for zone 3, an addition of an
elevator shaft for access to all floors, supporting and renovating the existing attic for record
storage, and preservation of the existing exterior masonry walls.

Best Lovell Building

Richmond, Kentucky

Client: The City of Richmond, Kentucky
Construction Cost:  $2,200,000
Completion Date: 1997

The scope of services for this project included the renovation of a 1901 three story multi-wythe
brick building. This building was used for the City of Richmond government office use. The
structural design consists of removing and replacing the existing fire damaged floor with a new
framing system, addition of an elevator to access all floors, and deepening the existing basement
in order to provide additional headroom for accessibility to the elevator machine room, and
mechanical and electrical rooms. Our scope of work also included preservation and
reinforcement of exterior masonry walls.

Bourbon County Courthouse
Paris, Kentucky

Client: Bourbon County Fiscal Court
Construction Cost:  $2,200,000
Completion Date: 1998

This project was a renovation of a 1903 - three story courthouse. The structural design consisted
of an elevator addition to access all floors, restoration and reinforcement of long span sand stone
steps, reinforcement of a clock tower and demolition and restructuring of an existing exterior
elevated front entry.




Arabat Cultural Center
Moscow, Russia

Client: Ellerbe Beckett
Construction Cost:  $350,000,000
Completion Date: 1997

Pyramid Consulting Structural/Civil Engineers, Inc.'s scope of service was to review the report
prepared by the Structure Protection Research and Engineering Center and to assist Ellerbe
Beckett in calculating the dynamic properties of the structure and recommend an appropriate
type of vibration isolation in order to reduce vibration transmission to the super structure due to
moving of the underground subway line.

1840 First Presbyterian Church Tower

Frankfort, Kentucky

Client: The First Presbyterian Church, Mr. Gleason Wheatley
Construction Cost: $460,000

Completion Date: 1999

The First Presbyterian Church was originally built in 1815. The building had been exposed to
water which has caused extensive damages to members such as main piers, arches and other
structural compounds. The water damage has caused the weakening of the pier which resulted in
main piers twisting and pulling away from their original location which in turn has caused
distress and failure of other wall components such as archways and building buttresses. In order
to renovate the existing structure a full evaluation of the structure was undertaken after a failed
attempt by a different project team. Pyramid Consulting Structural/Civil Engineers, Inc. was
retained to provide structural services. The structural work involved stabilization and
reconstruction/reinforcing of an 85 foot tall masonry load bearing tower with 4 main piers and
other load bearing structural wall components.

Madison County Courthouse
Richmond, Kentucky

Client: The City of Richmond, Kentucky
Construction Cost:  $3,200,000
Completion Date: 1998

This project scope of services involved the renovation of a late 1800's federal district courthouse
and three-story addition. The renovation consisted of removal of a number of main multi-wythe
load bearing walls with new structural steel columns and beams. Another portion of the
renovation involved reinforcement of an attic floor system in order for the floor to be utilized for
office and mechanical room space. Due to the roof slope and the corner of the building next to
the new addition; an existing roof truss had to be retrofitted in order to create adequate headroom
height in the attic space so that it could be utilized as office space.

Woodford County Court House
Versailles, Kentucky

Client: Woodford County Fiscal Court
Construction Cost: $3,000,000
Completion Date: 1998




This project's scope of services included design and development of structural plans and
specifications, shop drawing review and site inspections of work in progress for a new
courthouse.

Sayre School Constitution House
Lexington, Kentucky

Client: Gray Construction
Construction Cost: $400,000
Completion Date: 2002

This project's scope of services include performing a preliminary inspection of historic structure,
assess the structural capacity of the floor system for a change in the usage of the building from a
residence to an office, and to provide all necessary drawing documents that are required for this
change.

Irvine Renaissance Apartments
Irvine, Kentucky

Client:

Construction Cost: $1,750,000
Completion Date: 2001

The scope of services for this project involved the historic renovation and constructive re-use of
these apartments.

Elizabeth McMurtry House
Lexington, Kentucky
Construction Cost: $900,000
Completion Date: 2003

The scope of services for this project included the restoration and renovation of an 1886 two and
a half story Italianate urban villa. The building was converted from a residence into an office
building with two apartments. The renovation consisted of adding a stair tower inside the main
structure to access all floors, creating a new entrance opening for the basement, stabilizing and
reconstructing the brick veneer, and reconstructing all deteriorated chimneys.

Bourbon County Wright House
Bourbon County, KY
Construction Cost: $575,000
Completion Date: 2002

This house is an 1880's wood structure purchased by the Department of Transportation to be
used as a welcome center as part of the Paris Pike Corridor Restoration. The scope of services
consisted of assessing the structural condition of the residence and providing the restructure
requirements, and providing the information for this building to be used as a public building.




HENRY CLAY BUILDING (YWCA)
Louisville, KY

Construction cost: $11,200,000.00
Completion Date: 2008

The nine story building was built in the late 1920’s .The structure was use as excrsie facility
,boarding house and ballroom dancing .The scope of services consist of changing the pool area
to parking, changing the use to condominium, adding elevator ,stair tower and adding new
penthouse floor.

THE NEAL BUILDING
Carlisle, KY

Construction cost: $850,000.00
Completion Date: 2008

Renovation of historic building for public use, reinforcing the existing floor structure to house
public gathering and adding elevator tower inside the building.




December 1, 2015

REP #55-2015 Architectural and Engineering Services Kenwick
Community Center Renovation
Affirmative Action Plan

FITZSIMONS QFFICE of ARCHITECTUREL, INC.

112 West Third St. Lexington, KY 40508-1700 fax 859022609283  tel 859024300838

Fitzsimons Office of Architecture Affirmative Action Plan includes perusing qualified
minorities to ensure that our staff is representative of the available work-force in our

community.

STW Consulting Engineers has a female partner/principal Cory Sherrod. As the lead
mechanical and plumbing engineer she would be responsible for more than fifty percent of
the engineering.




Affirmative Action Plan

All vendors must submit as a part of the proposal package the following items to
the Urban County Government:

1. Affirmative Action Plan for his/her firm;
2. Current Work Force Analysis Form;

Failure to submit these items as required may result in disqualification of the
submitter from award of the contract. All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor
Lexington, Kentucky 40507

All questions regarding this proposal must be directed to the Division of Central
Purchasing, (859) 258-3320.



AFFIDAVIT
Comes the Affiant, Gregory Fitzsimons , and after

being first duly sworn, states under penalty of perjury as follows:

1. His/her name is __Gregory Fitzsimons and he/she is
the individual submitting the proposal or is the authorized representative
of Fitzsimons Office of Architecture, Inc. , the

entity submitting the proposal (hereinafter referred to as "Proposer"”).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette
Urban County Government at the time the proposal is submitted, prior to award of
the contract and will maintain a "current" status in regard to those taxes and fees
during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business
license, if applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban
County Council that taxes and/or fees are delinquent or that a business license has
not been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws
of the Commonwealth of Kentucky within the past five (5) years and the award of a
contract to the Proposer will not violate any provision of the campaign finance laws
of the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the

Lexington-Fayette Urban County Government Code of Ordinances, known as
"Ethics Act."

Continued on next page



7. Proposer acknowledges that "knowingly” for purposes of this Affidavit means,
with respect to conduct or to circumstances described by a statute or ordinance
defining an offense, that a person is aware or should have been aware that his
conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.

] r
STATE OFUU R Tec iy
COUNTY OF _ TAYE77E

The foregoing instrument was subscribed, swom to and acknowledged
before me by GK&MV FoT S MO’ S on this
the 22*” day of Dizseipe A, , 2015.

My Commission expires: ___/1 / [ / 22 (b

NOTARY PUBLIC STATE AT LARGE
Y 7378

e
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EQUAL OPPORTUNITY AGREEMENT
The Law

. Title VI of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an
employer to discriminate in employment because of race, color, religion, sex, age (40-70
years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits
employment discrimination by contractor and sub-contractor doing business with the Federal
Government or recipients of Federal funds. This order was later amended by Executive
Order No. 11375 to prohibit discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for
employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative
Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having
Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions
for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any
Government

contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

Kdckkhkkkkikdkddkkkkikkiikkkkkkik

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring
and promoting. It is the Government's intent to affirmatively provide employment opportunities for
those individuals who have previously not been allowed to enter into the mainstream of society.
Because of its importance to the local Government, this policy carries the full endorsement of the
Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds,
it is both against the Urban County Government policy and illegal for the Government to let contracts
to companies which knowingly or unknowingly practice discrimination in their employment practices.
Violation of the above mentioned ordinances may cause a contract to be canceled and the
contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and
understand the provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of
minorities, women, Vietnam veterans, handicapped and aged persons.

% (%\6 Fitzsimons Office of Architecture
/

e
\SU U Name of Business

Signature



WORKFORCE ANALYSIS FORM

Fitzsimons Office of Architecture

Name of Organization:

Date: 12 41 ;15

Categories Total White

Latino Black

Other

M| F|M|F

Administrators 1 1

Professionals 1 1

Superintendents

Supervisors

Foremen

Technicians

Protective Service

Para-Professionals

Office/Clerical

Skilled Craft

Service/Maintenance

Total: 2

Prepared by: Gregory Fitzsimons, CAO

Name & Title




DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

Notice of requirement for Affirmative Action to ensure Equal Employment
Opportunities and Disadvantaged Business Enterprises (DBE) Contract
participation. Disadvantaged Business Enterprises (DBE) consists of Minority-
Owned Business Enterprises (MBE) and Woman-Owned Business Enterprises
(WBE).

The Lexington-Fayette Urban County Government has set a goal that not less
than ten percent (10%) of the total value of this Contract be subcontracted to
Disadvantaged Business Enterprises, which is made up of MBEs and WBEs.
The goal for the utilization of Disadvantaged Business Enterprises as
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal
will be expected to provide written explanations to the Director of the Division of
Purchasing of efforts they have made to accomplish the recommended goal, and
the extent to which they are successful in accomplishing the recommended goal
will be a consideration in the procurement process. Depending on the funding
source, other DBE goals may apply.

For assistance in locating MBE/WBE Subcontractors contact Sherita Miller at
859/258-3320 or by writing the address listed below:

Sherita Miller, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street — Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.qov




. ey Fitzsimons Office of Architecture
Firm Submitting Proposal: '

112 West Third Street Lexington KY 40508-1700

Complete Address:

Street City Zip
Contact Name: __ Sreoen Fizsimons  Tige. CAO
Telephone Number: 243-0838 Fax Number: 226-9283

Email address: gftzsimons@foarch.com




Lexington-Fayette Urban County Government
MWDBE PARTICIPATION GOALS

A. GENERAL

1

2)

3)

The LFUCG request all potential contractors to make a concerted effort to
include Minority-Owned (MBE), Woman-Owned (WBE) and
Disadvantaged (DBE) Business Enterprises as subcontractors or suppliers
in their bids.

Toward that end, the LFUCG has established 10% of total procurement
costs as a Goal for participation of Minority-Owned, Woman-Owned and
Disadvantaged Businesses on this contract.

It is therefore a request of each Bidder to include in its bid, the same
goal (10%) for MWDBE participation and other requirements as
outlined in this section.

PROCEDURES

1)

2)

3)

4)

The successful bidder will be required to report to the LFUCG, the dollar
amounts of all payments submitted to Minority-Owned or Woman-Owned
subcontractors and suppliers for work done or materials purchased for this
contract. (See Subcontractor Monthly Payment Report)

Replacement of a Minority-Owned or Woman-Owned subcontractor or
supplier listed in the original submittal must be requested in writing and
must be accompanied by documentation of Good Faith Efforts to replace
the subcontractor / supplier with another MWDBE Firm; this is subject to
approval by the LFUCG. (See LFUCG MWDBE Substitution Form)

For assistance in identifying qualified, certified businesses to solicit for
potential contracting opportunities, bidders may contact:

a) The Lexington-Fayette Urban County Government,
Division of Central Purchasing (859-258-3320)

The LFUCG will make every effort to notify interested MWDBE
subcontractors and suppliers of each Bid Package, including information
on the scope of work, the pre-bid meeting time and location, the bid date,
and all other pertinent information regarding the project.

DEFINITIONS

D

A Minority-Owned Business Enterprise (MBE) is defined as a business
which is certified as being at least 51% owned and operated by persons of
African American, Hispanic, Asian, Pacific Islander, American Indian or
Alaskan Native Heritage.



2)

3)

4)

A Woman-Owned Business Enterprise (WBE) is defined as a business
which is certified as being at least 51% owned and operated by one or
more Non-Minority Females.

A Disadvantaged Business (DBE) is defined as a business which is
certified as being at least 51% owned and operated by a person(s) that are
economically and socially disadvantaged.

Good Faith Efforts are efforts that, given all relevant circumstances, a
bidder or proposer actively and aggressively seeking to meet the goals, can
reasonably be expected to make. In evaluating good faith efforts made
toward achieving the goals, whether the bidder or proposer has performed
the efforts outlined in the Obligations of Bidder for Good Faith Efforts
outlined in this document will be considered, along with any other relevant
factors.

OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS

1

2)

3)

4)

The bidder shall make a Good Faith Effort to achieve the
Participation Goal for MWDBE subcontractors/suppliers. The failure
to meet the goal shall not necessarily be cause for disqualification of
the bidder; however, bidders not meeting the goal are required to
furnish with their bids written documentation of their Good Faith
Efforts to do so.

Award of Contract shall be conditioned upon satisfaction of the
requirements set forth herein.

The Form of Proposal includes a section entitled “MWDBE Participation
Form”. The applicable information must be completed and submitted as
outlined below.

Failure to submit this information as requested may be cause for
rejection of bid.

DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS

D

2)

Bidders reaching the Goal are required to submit only the MWDBE
Participation Form.” The form must be fully completed including names
and telephone number of participating MWDBE firm(s); type of work to
be performed; estimated value of the contract and value expressed as a
percentage of the total Lump Sum Bid Price. The form must be signed
and dated, and is to be submitted with the bid.

Bidders not reaching the Goal must submit the “MWDBE Participation
Form”, the “Quote Summary Form” and a written statement documenting
their Good Faith Effort to do so. If bid includes no MWDBE
participation, bidder shall enter “None” on the subcontractor / supplier



form). In addition, the bidder must submit written proof of their Good
Faith Efforts to meet the Participation Goal:

a. Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional
association publications; small and minority business or trade
publications; and publications or trades targeting minority, women and
disadvantaged businesses not less than fifteen (15) days prior to the
deadline for submission of bids to allow MWDBE firms to participate.

b. Included documentation of advertising in the above publications with
the bidders good faith efforts package

c. Attended LFUCG Central Purchasing Economic Inclusion Outreach
event

d. Attended pre-bid meetings that were scheduled by LF UCG to inform
MWDBEs of subcontracting opportunities

e. Sponsored Economic Inclusion event to provide networking
opportunities for prime contractors and MWDBE firms

f. Requested a list of MWDBE subcontractors or suppliers from LFUCG
Economic Engine and showed evidence of contacting the companies
on the list(s).

g. Contacted organizations that work with MWDBE companies for
assistance in finding certified MWBDE firms to work on this project.
Those contacted and their responses should be a part of the bidder’s
good faith efforts documentation.

h. Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBEs soliciting their participation in the contract not less
that seven (7) days prior to the deadline for submission of bids to
allow them to participate effectively.

i. Followed up initial solicitations by contacting MWDBESs to determine
their level of interest.

j. Provided the interested MWBDE firm with adequate and timely
information about the plans, specifications, and requirements of the
contract.

k. Selected portions of the work to be performed by MWDBE firms in
order to increase the likelihood of meeting the contract goals. This
includes, where appropriate, breaking out contract work items into
economically feasible units to facilitate MWDBE participation, even



when the prime contractor may otherwise perform these work items
with its own workforce.

I. Negotiated in good faith with interested MWDBE firms not rejecting
them as unqualified without sound reasons based on a thorough
investigation of their capabilities. Any rejection should be so noted in
writing with a description as to why an agreement could not be
reached.

m. Included documentation of quotations received from interested
MWDBE firms which were not used due to uncompetitive pricing or
were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

n. Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to
perform the contract work with its own forces will not be considered a
sound reason for rejecting a MWDBE quote. Nothing in this provision
shall be construed to require the bidder to accept unreasonable quotes
in order to satisfy MWDBE goals.

0. Made an effort to offer assistance to or refer interested MWDBE firms
to obtain the necessary equipment, supplies, materials, insurance
and/or bonding to satisfy the work requirements of the bid proposal

p. Made efforts to expand the search for MWBE firms beyond the usual
geographic boundaries.

q. Other--any other evidence that the bidder submits which may show that
the bidder has made reasonable good faith efforts to include MWDBE
participation.

Failure to submit any of the documentation requested in this section may
be cause for rejection of bid. Bidders may include any other
documentation deemed relevant to this requirement. Documentation of
Good Faith Efforts are to be submitted with the Bid, if the participation
Goal is not met.



MINORITY BUSINESS ENTERPRISE PROGRAM

Sherita Miller

Minority Business Enterprise Liaison

Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street

Lexington, KY 40507

smiller@lexingtonky.gov
859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full
participation of minority and women owned businesses in the procurement process and to promote
economic inclusion as a business imperative essential to the long term economic viability of
Lexington-Fayette Urban County Government.

To that end the city council adopted and implemented resolution 167-91—Disadvantaged Business
Enterprise (DBE) 10% Goal Plan in July of 1991. The resolution states in part (a full copy is
available in Central Purchasing):

“4 Resolution supporting adoption of the administrative plan for a ten percent (10%)
Minimum goal for disadvantaged business enterprise pariicipation in Lexington-
Fayette Urban County Government construction and professional services contracts;
Providing that as part of their bids on LFUCG construction contracts, general
Contractors shall make a good faith effort o award at least ten percent (10%) of
All subcontracts to disadvantaged business enterprises; providing that divisions of
LFUCG shall make a good faith effort to award at least ten percent of their

Professional services and other contracts to disadvantaged business enterprises. .. 7

A Disadvantaged Business Enterprise is defined as a business that has been certified as being at least
51% owned, operated and managed by a U.S. Citizen of the following groups:

e African-American

e Hispanic-American

e Asian/Pacific Islander

e Native American/Native Alaskan

¢ Non-Minority Female

e FEconomically and Socially Disadvantaged



We have compiled the list below to help you locate certified MBE, WBE and DBE certified

businesses. Below is a listing of contacts for LFUCG Certified MWDBEs in Economic Engine

(https:// {fuce.economicengine.com)

Business

Contact

Email Address

Phone

LFUCG

Sherita Miller

smiller(@lexingtonkv.gov

859-258-3323

Commerce Lexington — Minority
Business Development

Tyrone Tyra

rrvra{d@commercelexington.com

859-226-1625

Tri-State Minority Supplier Diversity
Council

Sonya Brown

shrown(@tsmsdc.com

502-625-0137

Small Business Development Council

Dee Dee Harbut

dharbut(@uky.edu

UK SBDC
Shiree Mack smack(@uky.edu
Community Ventures Corporation James Coles jcoles{@cycky.org 859-231-0054
KY Department of Transportation Melvin Bynes Melvin.bvnes@ky.gov 502-564-3601
Shella Eagle Shella.Eagle@ky.gov 502-564-3601
Ohio River Valley Women’s Rea Waldon rwaldon@gcul.org 513-487-6534

Business Council (WBENC)

Kentucky MWBE Certification Program

Yvette Smith, Kentucky
Finance Cabinet

Yvette.Smith@ky.gov

502-564-8099

National Women Business Owner’s

Council (NWBOC)

Janet Harris-Lange

janet{@nwhoc.org

800-675-5066

Small Business Administration Robert Coffey robertcoffey@sba.gov 502-582-5971
LaVoz de Kentucky Andres Cruz lavozdekv(@yahoo.com 859-621-2106

The Key News Journal

Patrice Muhammad

paatricem(@keynewsiournal.com

859-373-9428




LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference # 55-2015 Kenwick

The MWDBE subcontractors listed have agreed to participate on this Bid/RFP/Quote. If
any substitution is made or the total value of the work is changed prior to or after the job is
in progress, it is understood that those substitutions must be submitted to Central
Purchasing for approval immediately.

MWDBE Company, Work to be Total Dollar Value of % Value of Total
Name, Address, Performed the Work Contract
Phone, Email
1.
2.
3.
4.

The undersigned company representative submits the above list of MWDBE firms to be used in
accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the
termination of the contract and/or be subject to applicable Federal and State laws concerning false

statements and false claims.
Fitzsimons Office of Architecture %W

Company Company Representative

12/1115 CAO

Date Title



LFUCG MWDBE SUBSTITUTION FORM
Bid/RFP/Quote Reference # 55-2015 Kenwick

The substituted MWDBE subcontractors listed below have agreed to participate on this
Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These
substitutions were made for reasons stated below and are now being submitted to Central Purchasing
for approval. By the authorized signature of a representative of our company, we understand that this
information will be entered into our file for this project.

SUBSTITUTED MWDBE Formally Work to Be Reason for the Total Dollar % Value of Total
MWDBE Company Contracted/ Name, Performed Substitution Value of the Contract
Name, Address, Phone, Address, Phone, Work
Email Email
1.
2.
3.
4,

The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be
subject to applicable Federal and State laws concerning false statements and false claims.

o I
Fitzsimons Office of Architecture ‘g)km%’?s
Company Company Representative

12/1/15 CAO
Date Title




MWDBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference # 55-2015 Kenwick
The undersigned acknowledges that the minority subcontractors listed on this
form did submit a quote to participate on this project.

Company Name Fit>cimons Office of Architecture| "' P Gregory Fitzsimons

Address/Phone/Email Bid Package / Bid Date
112 West Third St. 55-2015 Kenwick 12/22/15
Lexington, KY 40508
MWDBE Contact Contact Date Services Method of Total dollars $$ MBE *
Company Address Person Information | Contactedj to be Communicatiot Do Not Leave AA
(work phone, performed| (email, phone | Blank HA
Email, cell) meeting, ad, (Attach AS
event etc) Documentation) | NA
Female

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific
Islander/ NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in
termination of the contract and/or be subject to applicable Federal and State laws concerning false

statements and claims. %

Fitzsimons Office of Architecture

Company

1211115

Company Representative

CAO

Date

Title



LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LIFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned
businesses in the procurement process. In order to measure that goal LFUCG will track spending with MWDBE vendors
on 2 monthly basis. By the signature below of an authorized company representative, you certify that the information is
correct, and that each of the representations sct forth below 1s true. Any mistepresentation may result in termination of the
contract and/or prosccution under applicable lederal and State laws concerning false statements and false claims. Please
submit this form monthly to the Division of Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY
40507.

55-2015 Kenwick

Bid/RFP/Quote # $21.000.00

Total Contract Amount Awatded to Prime Contractor for this Project = '~~~

Project Name/ Contract # Work Period/ From: To:

Company Name: Address:

Federal Tax ID: Contact Person:

Subcontractor | Description | Total % of Total Total Purchase Order Scheduled | Scheduled
Vendor 1D of Work Subcontract Contract Amount number for Project Project End
(name, Amount Awarded to Paid for this | subcontractor work Start Date Date
address, Prime for Period (please attach PO)

phone, email this Project

By the signature below of an authorized company representative, you certify that the information is correct,
and that each of the representations set forth below is true. Any misrepresentations may result in the
termination of the contract and/or prosecution under applicable Federal and State laws concerning false

statements and false claims. N
Fitzsimons Office of Architecture \fgm

Company a)mpany Representative
12/1/15 CAO

Date Title




LEUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote # 55-2015 Kenwick

By the signature below of an authorized company representative, we certify
that we have utilized the following Good Faith Efforts to obtain the
maximum participation by MWDBE business enterprises on the project and
can supply the appropriate documentation.

Advertised opportunities to participate in the contract in at least two
(2) publications of general circulation media; trade and professional
association publications; small and minority business or trade
publications; and publications or trades targeting minority, women
and disadvantaged businesses not less than fifteen (15) days prior to
the deadline for submission of bids to allow MWDBE firms to
participate.

Included documentation of advertising in the above publications with
the bidders good faith efforts package

Attended LFUCG Central Purchasing FEconomic Inclusion Qutreach

event

Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBE:s of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking
opportunities for prime contractors and MWDBE firms

Requested a list of MWDBE subcontractors or suppliers from
LFUCG Economic Engine and showed evidence of contacting the
companies on the list(s).

Contacted organizations that work with MWDBE companies for
assistance in finding certified MWBDE firms to work on this project.
Those contacted and their responses should be a part of the bidder’s
good faith efforts documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBEs soliciting their participation in the contract not
less that seven (7) days prior to the deadline for submission of bids to
allow them to participate effectively.

Followed up initial solicitations by contacting MWDBEs to
determine their level of interest.



Provided the interested MWBDE firm with adequate and timely
information about the plans, specifications, and requirements of the
contract.

Selected portions of the work to be performed by MWDBE firms in
order to increase the likelihood of meeting the contract goals. This
includes, where appropriate, breaking out contract work items into
economically feasible units to facilitate MWDBE participation, even
when the prime contractor may otherwise perform these work items
with its own workforce

Negotiated in good faith with interested MWDBE firms not rejecting
them as unqualified without sound reasons based on a thorough
investigation of their capabilities. Any rejection should be so noted
in writing with a description as to why an agreement could not be
reached.

Included documentation of quotations received from interested
MWDBE firms which were not used due to uncompetitive pricing or
were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were
considered unacceptable. The fact that the bidder has the ability
and/or desire to perform the contract work with its own forces will
not be considered a sound reason for rejecting a MWDBE quote.
Nothing in this provision shall be construed to require the bidder to
accept unreasonable quotes in order to satisfy MWDBE goals.

Made an effort to offer assistance to or refer interested MWDBE
firms to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid
proposal

Made efforts to expand the search for MWBE firms beyond the usual
geographic boundaries.

Other - any other evidence that the bidder submits which may show
that the bidder has made reasonable good faith efforts to include
MWDBE participation.

Failure to submit any of the documentation requested in this section
may be cause for rejection of bid. Bidders may include any other
documentation deemed relevant to this requirement. Documentation
of Good Faith Efforts are to be submitted with the Bid, if the

participation Goal is not met.



The undersigned acknowledges that all information is accurate. Any misrepresentations may
result in termination of the contract and/or be subject to applicable Federal and State laws

concerning false statements and claims. %
Fitzsimons Office of Architecture m

Company Company Representative

12/1/15 CAO

Date Title



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the
Occupational Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as
amended, and KRS Chapter 338. The Respondent also agrees to notify
the LFUCG in writing immediately upon detection of any unsafe and/or
unhealthful working conditions at the job site. The Respondent agrees to
indemnify, defend and hold the LFUCG harmless from all penalties, fines
or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be
grounds for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal,
and such addenda shall be made a part of this RFP. Before submitting a
proposal, it is incumbent upon each proposer to be informed as to whether
any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all
proposals, to award in whole or part, and to waive minor immaterial
defects in proposals. LFUCG may consider any alternative proposal that
meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent
in the preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at
any time prior to the opening; however, no oral modifications will be
allowed. Only letters, or other formal written requests for modifications or
corrections of a previously submitted proposal which is addressed in the
same manner as the proposal, and received by LFUCG prior to the
scheduled closing time for receipt of proposals, will be accepted. The
proposal, when opened, will then be corrected in accordance with such
written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal’.

Clarification of Submittal: LFUCG reserves the right to obtain clarification
of any point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that
no employee of his/hers, any affiliate or Subcontractor, has bribed or



10.

11.

12.

attempted to bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include
any product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and
evaluating the Respondent’s response. Additional documentation shall not
serve as a substitute for other documentation which is required by this
RFP to be submitted with the proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification
or clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent
agrees that it has carefully examined the specifications and all provisions
relating to the work to be done attached hereto and made part of this
proposal. By acceptance of a Contract under this RFP, proposer states
that it understands the meaning, intent and requirements of the RFP and
agrees to the same. The successful Respondent shall warrant that it is
familiar with and understands all provisions herein and shall warrant that it
can comply with them. No additional compensation to Respondent shall be
authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent
are not performed in an acceptable manner to the LFUCG, the LFUCG
may cancel this contract for cause by providing written notice to the
proposer, giving at least thirty (30) days notice of the proposed
canceliation and the reasons for same. During that time period, the
proposer may seek to bring the performance of services hereunder to a
level that is acceptable to the LFUCG, and the LFUCG may rescind the
cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor's
failure to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall
notify the contractor of the determination in writing, and may
include a specified date by which the contractor shall cure the
identified deficiencies. LFUCG may proceed with termination
if the contractor fails to cure the deficiencies within the
specified time.
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(3) A default in performance by a contractor for which a contract
may be terminated shall include, but shall not necessarily be
limited to:

(a) Failure to perform the contract according to its terms,
conditions and specifications;

(b) Failure to make delivery within the time specified or
according to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor,
materials, supplies, or equipment furnished in
connection with a contract for construction services as
evidenced by mechanics’ liens filed pursuant to the
provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the
purchasing agency;

(d) Failure to diligently advance the work under a contract
for construction services;

(e) The filing of a bankruptcy petition by or against the
contractor; or

(fy  Actions that endanger the health, safely or welfare of
the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this
contract at will in accordance with the law upon providing thirty (30) days
written notice of that intent, Payment for services or goods received prior
to termination shall be made by the LFUCG provided these goods or
services were provided in a manner acceptable to the LFUCG. Payment
for those goods and services shall not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It is
expressly acknowledged that LFUCG shall never be required or obligated
to consent to any request for assignment or subcontract; and further that
such refusal to consent can be for any or no reason, fully within the sole
discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy,
power or privilege hereunder, nor any single or partial exercise thereof, nor
the exercise of any other right, remedy, power or privilege shall operate as
a waiver hereof or thereof. No failure or delay by LFUCG in exercising any
right, remedy, power or privilege under or in respect of this Contract shall
affect the rights, remedies, powers or privileges of LFUCG hereunder or
shall operate as a waiver thereof.
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Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must
be in good standing and have full legal capacity to provide the services
specified under this Contract. The Respondent must have all necessary
right and lawful authority to enter into this Contract for the full term hereof
and that proper corporate or other action has been duly taken authorizing
the Respondent to enter into this Contract. The Respondent will provide
LFUCG with a copy of a corporate resolution authorizing this action and a
letter from an attorney confirming that the proposer is authorized to do
business in the State of Kentucky if requested. All proposals must be
signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in
accordance with the laws of the Commonwealth of Kentucky. In the event
of any proceedings regarding this Contract, the Parties agree that the
venue shall be the Fayette County Circuit Court or the U.S. District Court
for the Eastern District of Kentucky, Lexington Division. All parties
expressly consent to personal jurisdiction and venue in such Court for the
limited and sole purpose of proceedings relating to this Contract or any
rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are
no actions, suits or proceedings of any kind pending against Respondent
or, to the knowledge of the Respondent, threatened against the
Respondent before or by any court, governmental body or agency or other
tribunal or authority which would, if adversely determined, have a
materially adverse effect on the authority or ability of Respondent to
perform its obligations under this Contract, or which question the legality,
validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or
subcontractors are not employees of LFUCG for any purpose whatsoever.
Contractor is an independent contractor at all times during the
performance of the services specified.

If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and
such term or provision shall be deemed stricken.

% %@ 12/115
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Lexington-Fayette Urban County Government
DEPARTMENT OF FINANCE & ADMINISTRATION

Jim Gray William O’Mara
Mayor Commissioner
ADDENDUM #1
RFP Number: #55-2015 Date: December 11, 2015

Subject: Architectural and Engineering Services for Kenwick Address inquiries to:
Community Center Renovation Sondra Stone

(859) 258-3320

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced RFP:

The Professional Liability requirement has been changed to $1 million per occurrence, $2 million

aggregate.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Fitzsimons Office of Architecture
ADDRESS: 112 West Third Street, Lexington, KY 40508
SIGNATURE OF BIDDER: 3
200 East Main Street . Lexington, KY 40507 . (859) 425-2255 . www.lexingtonky.gov

HORSE CAPITAL OF THE WORLD
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