

MAYOR LINDA GORTON



LEXINGTON

TODD SLATIN
DIRECTOR
CENTRAL PURCHASING

ADDENDUM #3

Bid Number: **#80-2021**

Date: September 9, 2021

Subject: Peachtree Rd/Woodhill Dr Stormwater Improvements

Address inquiries to:
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

The bid opening date has been extended to September 17, 2021 at 2:00 PM EST.

Please use the attached MWBE Participation forms with your submittal as they reflect the 10% Minority Owned Business and the 3% Veteran Owned Business goals.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: MAC Construction & Excavating, Inc.

ADDRESS: 1908 Unruh Court, New Albany, IN 47150

SIGNATURE OF BIDDER: _____

Travis O. Unruh - President



MAYOR LINDA GORTON



LEXINGTON

TODD SLATIN
DIRECTOR
CENTRAL PURCHASING

ADDENDUM #2

Bid Number: **#80-2021**

Date: September 2, 2021

Subject: Peachtree Rd/Woodhill Dr Stormwater Improvements

Address inquiries to:
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. GENERAL

- a. The bid opening date has been changed from Thursday, September 9nd at 2:00pm to Friday, September 10th, at 2:00pm. Contractors shall submit their Bids via Ion Wave no later than 2:00pm (local time), Friday, September 10th, 2021, to be considered.
- b. Contractor shall be aware that traffic control will be required for this project and a traffic control permit shall be obtained from LFUCG Division of Traffic Engineering.
- c. According to a previous CCTV inspection for the existing sanitary sewer pipe (WH7_220_WH7_174A), there is one lateral shown to be entering the mainline from the 12 o'clock pipe position, **approximately** 90 LF downstream of existing manhole WH7_220. Line items to reinstate the lateral, install fittings and a **two-way cleanout** up to the right-of way have been added to the Bid Schedule and Measurement and Payment sections. The lateral installation and two-way cleanout shall conform to current LFUCG Standard Drawings.
- d. For the sanitary sewer segment between MH_200_MH_100, the replacement pipe shall be a 10-inch diameter pipe. The Bid Schedule has been updated to reflect this change.
- e. MH_100 is an exterior drop manhole and should conform to LFUCG Standard Drawings. The exterior drop pipes originate from the northern manhole (WH7_140). A line item for an exterior drop manhole has been added to the Bid Schedule and Measurement and Payment Sections.
- f. New and existing pipe connections at manholes (sanitary and storm) and curb/surface inlets shall be considered incidental to the new structure/pipe installation.





2. SPECIFICATIONS

a. PART III – FORM OF PROPOSAL

Replace section in its entirety with the revised version included as an attachment to this addendum.

b. SECTIONS 01290 - MEASUREMENT AND PAYMENT

Replace specification section in its entirety with the revised version included as an attachment to this addendum.

c. SECTION 02532 – SEWAGE COLLECTION LINES

Specification shall be added to the Contract Documents and Specifications. A revised Table of Contents will not be included.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: MAC Construction & Excavating, Inc.

ADDRESS: 1908 Unruh Court, New Albany, IN 47150

SIGNATURE OF BIDDER:
Travis O. Unruh - President



MAYOR LINDA GORTON



LEXINGTON

TODD SLATIN
DIRECTOR
CENTRAL PURCHASING

ADDENDUM #1

Bid Number: **#80-2021**

Date: August 25, 2021

Subject: Peachtree Rd/Woodhill Dr Stormwater Improvements

Address inquiries to:
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. SPECIFICATIONS

A. SPECIFICATION SECTION PART I – ADVERTISEMENT FOR BIDS

“A non-mandatory pre-Bid meeting will be held at 2:00 p.m. local time, Thursday, August 26th, 2021 via teleconference.

Teleconference link:

https://teams.microsoft.com/l/meetup-join/19%3ameeting_NzIzYzJiNTEtZTQ5Yy00MWZkLTg4MGEtYjE3OGRkOGM1YWQ5%40thread.v2/0?context=%7b%22id%22%3a%22413c6f2c-219a-4692-97d3-f2b4d80281e7%22%2c%22oid%22%3a%22de6fd07f-2ff2-47cc-ba92-dae7258cefe8%22%7d

Or call in (audio only)

United States, Toll-Free
(833) 436-6264
Phone Conference ID: 902 375 462#

Todd Slatin, Director
Division of Central Purchasing



MAYOR LINDA GORTON



LEXINGTON

TODD SLATIN
DIRECTOR
CENTRAL PURCHASING

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: MAC Construction & Excavating, Inc.

ADDRESS: 1908 Unruh Court, New Albany, IN 47150

SIGNATURE OF BIDDER: _____

Travis O. Unruh - President



1.16 BID BOND

BID BOND

Bond Number: Bid Bond

KNOW ALL MEN BY THESE PRESENTS, that we MAC Construction & Excavating, Inc.

as principal (the "Principal") and Travelers Casualty and Surety Company of America

hereinto called Surety, are held and firmly bound unto

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507

as obligee (the "Obligee"), in the penal sum of Five Percent of Amount Bid dollars for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Peachtree Road/Woodhill Drive Stormwater Improvements Bid #80-2021

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal within the period specified therein, or, if no period be specified, within ninety (90) days after opening, and the Principal shall enter into a contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or contract documents, or in the event of the failure of the Principal to enter into such contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference in money not to exceed the penal sum hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void; otherwise to remain in full force and effect. In no event shall the liability hereunder exceed the penal sum thereof.

PROVIDED AND SUBJECT TO THE CONDITION PRECEDENT, that any claim by Obligee under this bond must be submitted in writing by registered mail, to the attention of the Surety Law Department at the address above, within 120 days of the date of this bond. Any suit under this bond must be instituted before the expiration of one (1) year from the date of this bond. If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall apply.

DATED as of this 17th day of September, 2021.

WITNESS / ATTEST:

Bryan Wickens
Principal (Secretary)

Bryan Wickens - Corp. Sec



MAC Construction & Excavating, Inc.
Principal

Travis O. Unruh (seal)

Travis O. Unruh
President

Travelers Casualty and Surety Company of America
Surety

Carol D. Hadden
Surety (Secretary) Witness

By: Monica A. Kaiser (seal)

Name: Monica A. Kaiser
Title: Attorney-in-Fact





**Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company**

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **Monica A. Kaiser** of **LOUISVILLE, Kentucky**, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 21st day of April, 2021.



State of Connecticut

City of Hartford ss.

By: 
Robert L. Raney, Senior Vice President

On this the 21st day of April, 2021, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the 30th day of June, 2026




Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this 17th day of September, 2021




Kevin E. Hughes, Assistant Secretary

**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.**

PART III
FORM OF PROPOSAL

INDEX

1.	FORM OF PROPOSAL	P-2
2.	LEGAL STATUS OF BIDDER.....	P-4
3.	BIDDERS AFFIDAVIT	P-5
4.	BID SCHEDULE – SCHEDULE OF VALUES	P-6
5.	STATEMENT OF BIDDER'S QUALIFICATIONS	P-15
6.	LIST OF PROPOSED SUBCONTRACTORS	P-18
7.	AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND NON-CONFLICT OF INTEREST.....	P-19
8.	STATEMENT OF EXPERIENCE.....	P-20
9.	EQUAL OPPORTUNITY AGREEMENT.....	P-22
10.	EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY	P-25
11.	WORKFORCE ANALYSIS	P-26
12.	EVIDENCE OF INSURABILITY	P-27
13.	DEBARRED FIRMS.....	P-28
14.	DEBARRED CERTIFICATION	P-29

PART III

Invitation to Bid No. 80-2021

Peachtree Road / Woodhill Drive Stormwater Improvements

1. FORM OF PROPOSAL

Place: Lexington, Kentucky

Date: Sept. 17, 2021

The following Form of Proposal shall be followed exactly in submitting a proposal for this Work.

This Proposal Submitted by MAC Construction & Excavating, Inc.

1908 Unruh Court, New Albany, IN 47150

(Name and Address of Bidding Contractor)

(Hereinafter called "Bidder"), organized and existing under the laws of the State of Indiana _____, doing business as _____ a corporation _____
"a corporation," ~~"a partnership," or an "individual"~~ as applicable.

To: Lexington-Fayette Urban County Government
(Hereinafter called "OWNER")
Office of the Director of Purchasing
200 East Main Street, 3rd Floor
Lexington, KY 40507

Gentlemen:

The Bidder, in compliance with your Invitation for Bids for **Peachtree Road / Woodhill Drive Stormwater Improvements** having examined the Plans and Specifications with related documents, having examined the site for proposed Work, and being familiar with all of the conditions surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth therein, and at the lump sum and/or unit prices stated hereinafter. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this proposal is a part. The OWNER will issue work orders for work to be performed under this Contract.

BIDDER hereby agrees to commence Work under this contract on or before a date to be specified in the Notice to Proceed and to fully complete the project within the time provided in the Purchase Order or Work Orders issued by the OWNER. BIDDER further agrees to pay liquidated damages, the sum of \$1,000.00 for each consecutive calendar day thereafter.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. 1 Date Aug. 25, 2021

Addendum No. 2 Date Sept. 2, 2021

Addendum No. 3 Date Sept. 9, 2021

Addendum No. Date

Addendum No. Date

Addendum No. Date

Addendum No. Date

Addendum No. Date

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

2. **LEGAL STATUS OF BIDDER**

Bidder MAC Construction & Excavating, Inc.

Date Sept. 17, 2021

* 1. A corporation duly organized and doing business under the laws of the State of Indiana, for whom Travis O. Unruh, bearing the official title of President, whose signature is affixed to this Bid/Proposal, is duly authorized to execute contracts.

* 2. ~~A Partnership, all of the members of which, with addresses are: (Designate general partners as such)~~

* 3. ~~An individual, whose signature is affixed to this Bid/Proposal (please print name)~~

*(The Bidder shall fill out the appropriate form and strike out the other two.)

3. **BIDDERS AFFIDAVIT**

Comes the Affiant, the bidder, and after being first duly sworn, states under penalty of perjury as follows:

1. His/her name is Travis O. Unruh - President and he/she is the individual submitting the bid or is the authorized representative of MAC Construction & Excavating, Inc., the entity submitting the bid (hereinafter referred to as "Bidder").
2. Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the bid is submitted, prior to award of the contract and will maintain a "current" status in regard to those taxes and fees during the life of the contract.
3. Bidder will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the contract.
4. Bidder has authorized the Division of Central Purchasing to verify the above-mentioned information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not been obtained.
5. Bidder has not knowingly violated any provision of the campaign finance laws of the Commonwealth of Kentucky within the past five (5) years and the award of a contract to the Bidder will not violate any provision of the campaign finance laws of the Commonwealth.
6. Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."
7. Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.



 (Affiant)
 Travis O. Unruh - President

STATE OF Indiana

COUNTY OF Floyd

The foregoing instrument was subscribed, sworn to and acknowledged before me by

Travis O. Unruh - President on this the 17th day of Sept., 2021.

My Commission expires: Nov. 30, 2021



 NOTARY PUBLIC, STATE OF INDIANA
 April D. Glover - Notary Public
 Floyd, IN
 P-5

APRIL D. GLOVER
Notary Public, State of Indiana
Floyd County
Commission # 648821
My Commission Expires
November 30, 2021



4. BID SCHEDULE – SCHEDULE OF VALUES

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of bid.

Form of proposal must include unit bid prices written in words, unit price written in numbers and total amount bid (unit price x quantity) per line item OR bid may be considered non-responsive. In case of price discrepancy, unit bid price written in words will prevail followed by unit price written in numbers then total amount bid per line item.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails, and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

All Pricing must be submitted in Ionwave for a responsive bid.

For a lump sum-based bid, the item total is the bid amount the Division uses for bid comparison.

For a unit price-based bid, the sum of the item totals is the bid amount the Division uses for bid comparison.

The LFUCG's decision on the bid amount is final.

The contract, if awarded, will be on the basis of materials and equipment specified in the specifications without consideration of possible substitute or "or equal" items.

The estimated quantities of items of unit price work are not guaranteed and are solely for the purpose of comparison of bids and determining an initial Contract price. Determination of the actual quantities and classification of unit price work performed by the Contractor will be made by the Engineer in accordance with the General Conditions.

BASE BID SCHEDULE (ALLOWS FOR SOME ROADWAY CLOSURE AND DETOURS)

Item No.	Description w/ Unit Bid Price Written in Words	Units	Estimated Quantity	Unit Price	Total Bid Amount
1	Mobilization/Demobilization <u>EIGHTY THOUSAND</u> Dollars and <u>ZERO</u> Cents per unit	LS	1	\$ <u>80,000⁻</u>	\$ <u>80,000⁻</u>
2	Bonds and Insurance <u>FORTY FIVE THOUSAND</u> Dollars and <u>ZERO</u> Cents per unit	LS	1	\$ <u>45,000⁻</u>	\$ <u>45,000⁻</u>
3	General Requirements <u>TWO HUNDRED EIGHTY NINE THOUSAND FIVE HUNDRED SIXTY TWO</u> Dollars and <u>SEVENTY</u> Cents per unit	LS	1	\$ <u>289,562.70</u>	\$ <u>289,562.70</u>
4	Erosion and Sediment Control and Conformance with SWPPP <u>FORTY FIVE THOUSAND</u> Dollars and <u>ZERO</u> Cents per unit	LS	1	\$ <u>45,000⁻</u>	\$ <u>45,000⁻</u>
5	Clearing and Grubbing <u>FORTY FIVE THOUSAND</u> Dollars and <u>ZERO</u> Cents per unit	LS	1	\$ <u>45,000⁻</u>	\$ <u>45,000⁻</u>
6	Pipe Abandonment / Pipe Plug, Safeload Existing Sewer Pipe <u>FOUR HUNDRED THIRTY</u> Dollars and <u>ZERO</u> Cents per unit	CY	52	\$ <u>430⁻</u>	\$ <u>22,360⁻</u>
7	Remove Headwalls and Inlet Structures <u>SEVEN HUNDRED FIFTY</u> Dollars and <u>ZERO</u> Cents per unit	EA	5	\$ <u>750⁻</u>	\$ <u>3,750⁻</u>
8	Manhole Removal and Disposal <u>EIGHT HUNDRED</u> Dollars and <u>ZERO</u> Cents per unit	EA	2	\$ <u>800⁻</u>	\$ <u>1,600⁻</u>
9	Sanitary Sewer Manhole (4' Diameter, Type A, depth from 10.1' to 15.0') <u>FIVE THOUSAND FIVE HUNDRED</u> Dollars and <u>ZERO</u> Cents per unit	EA	2	\$ <u>5,500⁻</u>	\$ <u>11,000⁻</u>
10	Sanitary Sewer External Drop Manhole (4' Diameter, Type A, depth from 10.1' to 15.0') <u>SIX THOUSAND EIGHT HUNDRED</u> Dollars and <u>ZERO</u> Cents per unit	EA	1	\$ <u>6,800⁻</u>	\$ <u>6,800⁻</u>
11	Storm Sewer Manhole, 4-foot diameter (depth of 6.1 to 10.0 ft)	EA	3		

Item No.	Description w/ Unit Bid Price Written in Words	Units	Estimated Quantity	Unit Price	Total Bid Amount
	<u>Four Thousand Three Hundred</u> Dollars and <u>zero</u> Cents per unit			\$ <u>4,300</u> ⁻	\$ <u>12,900</u> ⁻
12	Storm Sewer Manhole, 5-foot diameter (depth of 6.1 to 10.0 ft) <u>Seven Thousand</u> Dollars and <u>zero</u> Cents per unit	EA	1	\$ <u>7,000</u> ⁻	\$ <u>7,000</u> ⁻
13	Storm Sewer Manhole, 5-foot diameter (depth of 10.1 to 15.0 ft) <u>Nine Thousand Eight Hundred</u> Dollars and <u>zero</u> Cents per unit	EA	1	\$ <u>9,800</u> ⁻	\$ <u>9,800</u> ⁻
14	Storm Sewer Manhole, 7-foot diameter (depth of 6.1 to 10.0 ft) <u>Twelve Thousand</u> Dollars and <u>zero</u> Cents per unit	EA	2	\$ <u>12,000</u> ⁻	\$ <u>24,000</u> ⁻
15	Storm Sewer Manhole, 7-foot diameter (depth of 10.1 to 15.0 ft) <u>Eighteen Thousand</u> Dollars and <u>zero</u> Cents per unit	EA	1	\$ <u>18,000</u> ⁻	\$ <u>18,000</u> ⁻
16	Storm Sewer Manhole, 7-foot diameter (depth of 15.1 to 20.0 ft) <u>Twenty Two Thousand</u> Dollars and <u>zero</u> Cents per unit	EA	1	\$ <u>22,000</u> ⁻	\$ <u>22,000</u> ⁻
17	Storm Sewer Manhole, 8-foot diameter (depth less than 6.0 ft) <u>Thirteen Thousand</u> Dollars and <u>zero</u> Cents per unit	EA	1	\$ <u>13,000</u> ⁻	\$ <u>13,000</u> ⁻
18	Storm Sewer Manhole, 8-foot diameter (depth of 10.1 to 15.0 ft) <u>NINETEEN THOUSAND</u> Dollars and <u>ZERO</u> Cents per unit	EA	1	\$ <u>19,000</u> ⁻	\$ <u>19,000</u> ⁻
19	Storm Sewer Manhole (MH_3), 10-foot diameter (depth of 10.1 to 15.0 ft) <u>TWENTY EIGHT THOUSAND</u> Dollars and <u>ZERO</u> Cents per unit	EA	1	\$ <u>28,000</u> ⁻	\$ <u>28,000</u> ⁻
20	Storm Sewer Manhole, Special Type B - 6' x 6' (depth of 10.1 to 15.0 ft) <u>SEVENTEEN THOUSAND</u> Dollars and <u>ZERO</u> Cents per unit	EA	3	\$ <u>17,000</u> ⁻	\$ <u>51,000</u> ⁻
21	Curb Box Inlet Type A (LFUCG)	EA	1		

Item No.	Description w/ Unit Bid Price Written in Words	Units	Estimated Quantity	Unit Price	Total Bid Amount
	<u>SEVEN THOUSAND FIVE HUNDRED</u> Dollars and <u>ZERO</u> Cents per unit			\$ <u>7,500⁻</u>	\$ <u>7,500⁻</u>
22	Curb Box Inlet Type B (LFUCG) <u>NINE THOUSAND FIVE HUNDRED</u> Dollars and <u>ZERO</u> Cents per unit	EA	1	\$ <u>9,500⁻</u>	\$ <u>9,500⁻</u>
23	Precast Concrete Curb Inlet (Approximate Depth of 15.0', Oldcastle Type A, with Grate) <u>TWENTY THOUSAND</u> Dollars and <u>ZERO</u> Cents per unit	EA	1	\$ <u>20,000⁻</u>	\$ <u>20,000⁻</u>
24	Precast Concrete Surface Inlet (with 2' Apron, for 54" RCP) <u>TEN THOUSAND</u> Dollars and <u>ZERO</u> Cents per unit	EA	1	\$ <u>10,000⁻</u>	\$ <u>10,000⁻</u>
25	Precast Concrete Headwall (54", with Wingwalls) <u>EIGHT THOUSAND FIVE HUNDRED</u> Dollars and <u>ZERO</u> Cents per unit	EA	1	\$ <u>8,500⁻</u>	\$ <u>8,500⁻</u>
26	Aggregate Channel Lining for Slope Protection (Riprap, for 54" RCP Headwall) <u>EIGHTY</u> Dollars and <u>ZERO</u> Cents per unit	CY	44	\$ <u>80⁻</u>	\$ <u>3,520⁻</u>
27	Aggregate Channel Lining for Slope Protection (Type I trapezoid channel, 3' bottom width with 2H:1V side slopes and approx. 4' depth) <u>EIGHTY</u> Dollars and <u>ZERO</u> Cents per unit	CY	50	\$ <u>80⁻</u>	\$ <u>4,000⁻</u>
28	Excavation and Placement for Type I Trapezoid Aggregate Channel <u>THIRTY</u> Dollars and <u>ZERO</u> Cents per unit	CY	200	\$ <u>30⁻</u>	\$ <u>6,000⁻</u>
29	Bottom Paved Ditch (Type II trapezoid, 2' bottom width with 2H:1V side slopes and approx. 2' depth) <u>FOUR HUNDRED TWENTY</u> Dollars and <u>ZERO</u> Cents per unit	CY	30	\$ <u>420⁻</u>	\$ <u>12,600⁻</u>
30	Excavation and Placement for Type II Paved Ditch <u>FORTY</u> Dollars and <u>ZERO</u> Cents per unit	CY	20	\$ <u>40⁻</u>	\$ <u>800⁻</u>

Item No.	Description w/ Unit Bid Price Written in Words	Units	Estimated Quantity	Unit Price	Total Bid Amount
31	Surface Grading for Concrete Ditch and Surface Inlet Ditch <u>THREE</u> Dollars and <u>TWENTY-FIVE</u> Cents per unit	SY	870	\$ <u>3.25</u>	\$ <u>2,827.50</u>
32	Concrete Collar - Storm Sewer Pipe Connection <u>TWO THOUSAND TWO HUNDRED</u> Dollars and <u>TWO</u> Cents per unit	EA	5	\$ <u>2,200⁻</u>	\$ <u>11,000⁻</u>
33	Concrete Encasement - MarMac Seal and Coupling at 54" Pipe Junction <u>FIVE THOUSAND ONE HUNDRED</u> Dollars and <u>TWO</u> Cents per unit	EA	1	\$ <u>5,100⁻</u>	\$ <u>5,100⁻</u>
34	54" Pipe Storm Sewer (includes general excavation, backfill, and installation cost), 6.1 to 10.0 ft depth <u>THREE HUNDRED SEVENTY</u> Dollars and <u>TWO</u> Cents per unit	LF	680	\$ <u>370⁻</u>	\$ <u>251,600⁻</u>
35	54" Pipe Storm Sewer (includes general excavation, backfill, and installation cost), 10.1 to 15.0 ft depth <u>FIVE HUNDRED TWENTY</u> Dollars and <u>TWO</u> Cents per unit	LF	625	\$ <u>520⁻</u>	\$ <u>325,000⁻</u>
36	54" Pipe Storm Sewer (includes general excavation, backfill, and installation cost), 15.1 to 20.0' depth <u>NINE HUNDRED FIVE</u> Dollars and <u>TWO</u> Cents per unit	LF	610	\$ <u>905⁻</u>	\$ <u>552,050⁻</u>
37	30" Pipe Storm Sewer (includes general excavation, backfill, and installation cost), 6.1 to 10.0 ft depth <u>TWO HUNDRED EIGHTY FIVE</u> Dollars and <u>TWO</u> Cents per unit	LF	382	\$ <u>285⁻</u>	\$ <u>108,870⁻</u>
38	30" Pipe Storm Sewer (includes general excavation, backfill, and installation cost), 10.1 to 15.0 ft depth <u>FOUR HUNDRED SEVENTY</u> Dollars and <u>TWO</u> Cents per unit	LF	225	\$ <u>470⁻</u>	\$ <u>105,750⁻</u>
39	24" Pipe Storm Sewer (includes general excavation, backfill, and installation cost), 6.0 to 10.0 ft depth <u>ONE HUNDRED EIGHT</u> Dollars and <u>TWO</u> Cents per unit	LF	305	^{TOU} \$ <u>108⁻</u>	\$ <u>32,940⁻</u>

Item No.	Description w/ Unit Bid Price Written in Words	Units	Estimated Quantity	Unit Price	Total Bid Amount
40	18" Pipe Storm Sewer (includes general excavation, backfill, and installation cost), 6.0 to 10.0 ft depth <u>NINETY ONE</u> Dollars and <u>ZERO</u> Cents per unit	LF	259	\$ <u>91</u>	\$ <u>23,569</u>
41	10" Sanitary Sewer Pipe, Depth 10.1' to 15.0' (includes general excavation, existing pipe removal, backfill, and installation cost) <u>TWO HUNDRED TEN</u> Dollars and <u>ZERO</u> Cents per unit	LF	145	\$ <u>210</u>	\$ <u>30,450</u>
42	8" Sanitary Sewer Pipe, Depth 10.1' to 15.0' (includes general excavation, existing pipe removal, backfill, and installation cost) <u>FOUR HUNDRED FIFTEEN</u> Dollars and <u>ZERO</u> Cents per unit	LF	21	\$ <u>415</u>	\$ <u>8,715</u>
43	PVC (SDR 35) 6-inch Gravity Sewer Lateral Pipe (All depths) <u>ONE HUNDRED FIFTEEN</u> Dollars and <u>ZERO</u> Cents per unit	LF	30	\$ <u>115</u>	\$ <u>3,450</u>
44	Tee Fittings for Gravity Sewer Lateral Connection (Non-Ductile Iron, PVC, or Inserta Tee) <u>NINE HUNDRED FIFTY</u> Dollars and <u>ZERO</u> Cents per unit	EA	1	\$ <u>950</u>	\$ <u>950</u>
45	Install Cleanout <u>NINE HUNDRED FIFTY</u> Dollars and <u>ZERO</u> Cents per unit	EA	1	\$ <u>950</u>	\$ <u>950</u>
46	Edge Key (Longitudinal) <u>FIVE HUNDRED</u> Dollars and <u>ZERO</u> Cents per unit	EA	6	\$ <u>500</u>	\$ <u>3,000</u>
47	Edge Key (Latitudinal) <u>THIRTY</u> Dollars and <u>ZERO</u> Cents per unit	LF	60	\$ <u>30</u>	\$ <u>1,800</u>
48	Roadway Removal <u>SEVEN</u> Dollars and <u>FIFTY</u> Cents per unit	SY	12,342	\$ <u>7.50</u>	\$ <u>92,565</u>
49	Pavement Milling and Texturing <u>TWO</u> Dollars and <u>FIFTEEN</u> Cents per unit	SY	12,342	\$ <u>2.15</u>	\$ <u>26,535.30</u>

Item No.	Description w/ Unit Bid Price Written in Words	Units	Estimated Quantity	Unit Price	Total Bid Amount
50	Roadway Striping <u> ZERO </u> Dollars and <u> FIFTY </u> Cents per unit	LF	4,317	\$ <u> .50 </u>	\$ <u> 2,158.50 </u>
51	Miscellaneous Roadway Markings <u> SIX THOUSAND FIVE HUNDRED </u> Dollars and <u> ZERO </u> Cents per unit ^{TO J}	LS	1	\$ <u> 6,500 </u>	\$ <u> 6,500 </u>
52	Compacted Dense Grade Aggregate (DGA), for Bituminous Pavement, Depth of 6" <u> THIRTY FIVE </u> Dollars and <u> ZERO </u> Cents per unit	TN	701	\$ <u> 35 </u>	\$ <u> 24,535 </u>
53	Bituminous Concrete: Trench Construction, Street, Depth of 6" <u> TWO HUNDRED TWENTY FIVE </u> Dollars and <u> ZERO </u> Cents per unit	CY	539	\$ <u> 225 </u>	\$ <u> 121,275 </u>
54	Bituminous Surface Mix, Depth of 2" <u> NINETY THREE </u> Dollars and <u> ZERO </u> Cents per unit	TN	1,344	\$ <u> 93 </u>	\$ <u> 124,992 </u>
55	Monolithic Concrete Curb and Gutter Removal and Replacement <u> FIFTY FIVE </u> Dollars and <u> ZERO </u> Cents per unit	LF	70	\$ <u> 55 </u>	\$ <u> 3,850 </u>
56	Concrete Sidewalk ^{TO J} <u> ONE HUNDRED FIVE </u> Dollars and <u> ZERO </u> Cents per unit	SY	35	\$ <u> 105 </u>	\$ <u> 3,675 </u>
57	Sidewalk Ramps, Including Detectable Warnings <u> TWO THOUSAND SEVEN HUNDRED </u> Dollars and <u> ZERO </u> Cents per unit	EA	1	\$ <u> 2,700 </u>	\$ <u> 2,700 </u>
58	Bypass Pumping and Setup <u> FIFTEEN THOUSAND </u> Dollars and <u> ZERO </u> Cents per unit	LS	1	\$ <u> 15,000 </u>	\$ <u> 15,000 </u>
59	Maintenance of Traffic <u> FORTY THOUSAND </u> Dollars and <u> ZERO </u> Cents per unit	LS	1	\$ <u> 40,000 </u>	\$ <u> 40,000 </u>
60	Construction Staking <u> TWENTY THOUSAND </u> Dollars and <u> ZERO </u> Cents per unit	LS	1	\$ <u> 20,000 </u>	\$ <u> 20,000 </u>
61	Site Restoration – All Methods	LS	1		

Item No.	Description w/ Unit Bid Price Written in Words	Units	Estimated Quantity	Unit Price	Total Bid Amount
	SIX THOUSAND Dollars and ZERO Cents per unit			\$ 6,000	\$ 6,000 -
62	Allowance: Utility Relocation Coordination FIVE THOUSAND Dollars and ZERO Cents per unit	LS	1	\$ 5,000	\$ 5,000
Bid Area 1 Subtotal = Total of Bid Items 1 through 62				TOTAL	2,800,000 -

All Pricing must be submitted in Ionwave for a responsive bid.

TOTAL OF ALL BID PRICES FOR Peachtree Road / Woodhill Drive Stormwater Improvements Project (Items 1 through 62) in words and figures. In case of discrepancy, the amount shown in words will govern.

TWO MILLION EIGHT HUNDRED
THOUSAND DOLLARS AND
ZERO CENTS - (\$
2,800,000 -).

BID ALTERNATE: Total additional cost if **NO** road closures and/or detours are permitted for the Peachtree Road / Woodhill Drive Stormwater Improvements Project in words and figures. In case of discrepancy, the amount shown in words will govern.

THREE HUNDRED THOUSAND
DOLLARS AND ZERO CENTS (\$
300,000 -).

NOTE: LFUCG will award the contract to the lowest qualified base bid amount. The Bid Alternate Total will **NOT** be included to determine the lowest qualified bidder.

Submitted by:

MAC Construction & Excavating, Inc.

Firm

1908 Unruh Court

Address

New Albany, IN 47150

City, State & Zip

***Bid must be signed:
(original signature)***



Signature of Authorized Company Representative – Title

Travis O. Unruh - President

Representative/s Name (Typed or Printed)

812-941-7895

Area Code – Phone – Extension

812-941-0699

Fax #



travisu@macconstruction.com

E-Mail Address

OFFICIAL ADDRESS:

1908 Unruh Court

New Albany, IN 47150

(Seal if Bid is by Corporation)

By signing this form, you agree to ALL terms, conditions, and associated forms in this bid package.

5. STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Proposal:

1. Name of Bidder: MAC Construction & Excavating, Inc.
2. Permanent Place of Business: 1908 Unruh Court, New Albany, IN 47150
3. When Organized: July 1, 1980
4. Where Incorporated: Indiana
5. Construction Plant and Equipment Available for this Project:
See Attached - A Equipment List

(Attach Separate Sheet If Necessary)

6. Financial Condition:

If specifically requested by the OWNER, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the OWNER'S Division of Central Purchasing within seven (7) calendar days following the bid opening. **MAC will provide upon award of project**

7. In the event the Contract is awarded to the undersigned, surety bonds will be furnished by:

Travelers Casualty and Surety Company of American (Surety)

Signed: Monica A. Kaiser (Representative of Surety)



8. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
See Attached - B	Completed Projects	

9. The Bidder has now under contract and bonded the following projects:

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
See Attached - C	Under Contract/Work on Hand	

10. List Key Bidder Personnel who will work on this Project.

<u>NAME</u>	<u>POSITION DESCRIPTION</u>	<u>NO. OF YEARS WITH BIDDER</u>
See Attached - D	Key Personnel	

11. DBE Participation on current bonded projects under contract:

<u>SUBCONTRACTORS</u> <u>(LIST)</u>	<u>PROJECT</u> <u>(SPECIFIC TYPE)</u>	<u>DBE</u>	<u>% of WORK</u>
See Attached - E	MWDBE Under Contract	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

(USE ADDITIONAL SHEETS IF NECESSARY)

12. We acknowledge that, if we are the apparent low Bidder, we may be required to submit to the OWNER within 7 calendar days following the Bid Opening, a sworn statement regarding all current work on hand and under contract, and a statement on the OWNER'S form of the experience of our officers, office management and field management personnel. Additionally, if requested by the OWNER, we will within 7 days following the request submit audited financial statements and loss history for insurance claims for the 3 most recent years (or a lesser period stipulated by the OWNER).

6. LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the OWNER to be executed, completed and submitted with the BIDDER'S FORM OF PROPOSAL. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of bid.

<u>BRANCH OF WORK - LIST EACH Work</u>	<u>SUBCONTRACTOR</u>	<u>DBE</u>	<u>% of</u>
<u>MAJOR ITEM</u> Such as: Grading, bituminous paving, concrete, seeding and protection, construction staking, etc.		<u>Yes/No</u>	
1. <u>ASPHALT</u>	Name: <u>ATS CONSTRUCTION</u> 3009 Atkinson Ave, Suite 400 Address: <u>Lexington, KY 40509</u>	<u>NO</u>	<u>5.58%</u>
2. <u>LINE & MH TESTING</u>	Name: <u>TRUTEST, LLC</u> PO Box 221166 Address: <u>Louisville, KY 40252</u>	<u>YES</u>	<u>.33%</u>
3. <u>SEEDING</u>	Name: <u>EARTHSCAPES, LLC</u> 105 Alexis Drive Address: <u>Jeffersonville, IN 47130</u>	<u>NO</u>	<u>.40%</u>
4. <u>PAVING</u>	Name: <u>METRO PAVING, INC.</u> 227 Lee Street Address: <u>Lexington, KY 40508</u>	<u>NO</u>	<u>2.82%</u>
5. <u>STRIPING</u>	Name: <u>CENTRAL SEAL</u> PO Box 490 Address: <u>Danville, KY 40423</u>	<u>NO</u>	<u>.31%</u>
6. _____	Name: _____ Address: _____	_____	_____
7. _____	Name: _____	_____	_____

(Attach additional sheet(s) if necessary.)



LEXINGTON

MINORITY BUSINESS ENTERPRISE PROGRAM

Sherita Miller, MPA
Minority Business Enterprise Liaison
Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street
Lexington, KY 40507
smiller@lexingtonky.gov
859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full participation of minority and women owned businesses in the procurement process and to promote economic inclusion as a business imperative essential to the long term economic viability of Lexington-Fayette Urban County Government.

To that end the city council adopted and implemented Resolution 484-2017 – A Certified Minority, Women and Disadvantaged Business Enterprise ten percent (10%) minimum goal and a three (3%) minimum goal for Certified Veteran-Owned Small Businesses and Certified Service Disabled Veteran – Owned Businesses for government contracts.

The resolution states the following definitions shall be used for the purposes of reaching these goals (a full copy is available in Central Purchasing):

Certified Disadvantaged Business Enterprise (DBE) – a business in which at least fifty-one percent (51%) is owned, managed and controlled by a person(s) who is socially and economically disadvantaged as defined by 49 CFR subpart 26.

Certified Minority Business Enterprise (MBE) – a business in which at least fifty-one percent (51%) is owned, managed and controlled by an ethnic minority (i.e. African American, Asian American/Pacific Islander, Hispanic Islander, Native American/Native Alaskan Indian) as defined in federal law or regulation as it may be amended from time-to-time.

Certified Women Business Enterprise (WBE) – a business in which at least fifty-one percent (51%) is owned, managed and controlled by a woman.

Certified Veteran-Owned Small Business (VOSB) – a business in which at least fifty-one percent (51%) is owned, managed and controlled by a veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or Coast Guard.

Certified Service Disabled Veteran Owned Small Business (SDVOSB) – a business in which at least fifty-one percent (51%) is owned, managed and controlled by a disabled veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or Coast Guard.

The term “Certified” shall mean the business is appropriately certified, licensed, verified, or validated by an organization or entity recognized by the Division of Purchasing as having the appropriate credentials to make a determination as to the status of the business.

To comply with Resolution 484-2017, prime contractors and minority, women and veteran owned businesses must enroll in the new Diverse Business Management Compliance system, <https://lexingtonky.diversitycompliance.com/>

We have compiled the list below to help you locate certified DBE, MBE, WBE and VOSB certified businesses. Below is a listing of contacts for LFUCG Certified MWDBEs and Veteran-Owned Small Businesses in (<https://lexingtonky.ionwave.net>)

Business	Contact	Email Address	Phone
LFUCG	Sherita Miller	smiller@lexingtonky.gov	859-258-3323
Commerce Lexington – Minority Business Development	Tyrone Tyra	ttyra@commercelexington.com	859-226-1625
Tri-State Minority Supplier Diversity Council	Susan Marston	smarston@tsmsdc.com	502-365-9762
Small Business Development Council	Shawn Rogers UK SBDC	shawn.rogers@uky.edu	859-257-7666
Community Ventures Corporation	Phyllis Alcorn	palcorn@cvky.org	859-231-0054
KY Transportation Cabinet (KYTC)	Melvin Bynes	Melvin.bynes2@ky.gov	502-564-3601
KYTC Pre-Qualification	Shella Eagle	Shella.Eagle@ky.gov	502-782-4815
Ohio River Valley Women’s Business Council (WBENC)	Sheila Mixon	smixon@orvwbc.org	513-487-6537
Kentucky MWBE Certification Program	Yvette Smith, Kentucky Finance Cabinet	Yvette.Smith@ky.gov	502-564-8099
National Women Business Owner’s Council (NWBOC)	Janet Harris-Lange	janet@nwbo.org	800-675-5066
Small Business Administration	Robert Coffey	robertcoffey@sba.gov	502-582-5971
LaVoz de Kentucky	Andres Cruz	lavozdeky@yahoo.com	859-621-2106
The Key News Journal	Patrice Muhammad	production@keynewsjournal.com	859-685-8488



LEXINGTON

LFUCG MWDBE PARTICIPATION FORM

Bid/RFP/Quote Reference # Bid No. 80-2021


The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any substitution is made or the total value of the work is changed prior to or after the job is in progress, it is understood that those substitutions must be submitted to Central Purchasing for approval immediately. **Failure to submit a completed form may cause rejection of the bid.**

MWDBE Company, Name, Address, Phone, Email	MBE WBE or DBE	Work to be Performed	Total Dollar Value of the Work	% Value of Total Contract
1. GECO ENTERPRISES London, KY 606-864-7550 gigibacon@windstream.net	MBE/WBE	SUPPLY RCP	\$ 273,186.90	9.76 %
2. TRUTEST Louisville, KY 502-552-5142 trutestsealse@yahoo.com	WBE	Line & Manhole Testing	\$ 9,245	1.33 %
3. HAM HED, LLC New Albany, IN 812-590-1892 obermeier@hamhed.com	VBE	SUPPLY PRECAST	\$ 108,704.33	3.88 %
4.				

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

MAC Construction & Excavating, Inc.
Company

Sept. 17, 2021
Date



 Company Representative
Travis O. Unruh - President
 Title

Welcome to the new and improved VetBiz portal and Vendor Information Pages (VIP)! If you are a returning VIP user, your dashboard has moved. Business owners and representatives can now access their dashboard under the "Vendor Information Pages" menu, while contracting officers can access theirs under the "Acquisition Officials" menu via the "Enhanced Vendor Profile" link.

HamHed LLC

DUNS: 807809137

Email: hamhed@gmail.com (mailto:hamhed@gmail.com) | Web: <http://www.hamhed.com>
(<http://www.hamhed.com>) | Phone: (812) 590-1892



Business Information

DBA:

Last Verified: 1/3/2019

Expiration Date: 1/3/2022

Year Established: 2003

Business Address 1: 200 Galvan Way

Business Address 2:

City: New Albany

State/Territory: Indiana

Phone: (812) 590-1892

Fax: (812) 725-7859

Business Type

Business Type: LLC



LEXINGTON

LFUCG MWDBE SUBSTITUTION FORM

Bid/RFP/Quote Reference # Bid #80-2021


The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Company Name, Address, Phone, Email	MWDBE Formally Contracted/ Name, Address, Phone, Email	Work to Be Performed	Reason for the Substitution	Total Dollar Value of the Work	% Value of Total Contract
1.					
2.					
3.					
4.					

The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

MAC Construction & Excavating, Inc.
Company

Sept. 17, 2021
Date


Company Representative

Travis O. Unruh - President
Title



LEXINGTON

MWDBE QUOTE SUMMARY FORM

Bid/RFP/Quote Reference # Bid #80-2021

The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid.

Company Name MAC Construction & Excavating, Inc.	Contact Person Eric Stumler, Senior Estimator
Address/Phone/Email 1908 Unruh Court New Albany, IN 47150	Bid Package / Bid Date LFUCG - Peachtree Road/Woodhill Dr. Stormwater Improvements Bid #80/2021

MWDBE Company Address	Contact Person	Contact Information (work phone, Email, cell)	Date Contacted	Services to be performed	Method of Communication (email, phone meeting, ad, event etc)	Total dollars \$\$ Do Not Leave Blank (Attach Documentation)	MBE * AA HA AS NA Female	Veteran
SACOBI OIL Floyds Knobs, IN	Terry	812-923-5174	8/31/21	Supply Diesel Fuel	Email	61,600 ⁻	Female	
TRU TEST Louisville, KY	Dave	502-552-5142	8/31/21	Line 3 manhole testing	Email	9,245 ⁻	Female	
HAMMED, LLC New Albany, IN	JOHN Obermeyer	812-590-1892	9/8/21	Supply precast	Email	108,743.33		VBE
SUMMERS Charlottesville, IN	Charlene Summers	812-246-4839	8/31/21	Seeding	Email	13,205 ⁻	Female	
EARTH IMAGES Floyds Knobs, IN	Jeff Dethm	812-923-8386	8/31/21	Seeding	Email	15,747 ⁻	Female	

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

MAC Construction & Excavating, Inc.

Company

Sept. 17, 2021

Date



Company Representative

Travis O. Unruh - President

Title

Will be provided upon award of contract



LEXINGTON

LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the participation of veteran owned businesses in the procurement process. In order to measure that goal LFUCG will track spending with MWDBE and Veteran contractors on a monthly basis. By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws concerning false statements and false claims. Please submit this form monthly to the Division of Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY 40507.

Bid/RFP/Quote # _____

Total Contract Amount Awarded to Prime Contractor for this Project _____

Project Name/ Contract #	Work Period/ From:	To:
Company Name:	Address:	
Federal Tax ID:	Contact Person:	

Subcontractor Vendor ID (name, address, phone, email)	Description of Work	Total Subcontract Amount	% of Total Contract Awarded to Prime for this Project	Total Amount Paid for this Period	Purchase Order number for subcontractor work (please attach PO)	Scheduled Project Start Date	Scheduled Project End Date

By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentations may result in the termination of the contract and/or prosecution under applicable Federal and State laws concerning false statements and false claims.

Company

Company Representative

Date

Title

LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote # Bid #80-2021

By the signature below of an authorized company representative, we certify that we have utilized the following Good Faith Efforts to obtain the maximum participation by MWDBE and Veteran-Owned business enterprises on the project and can supply the appropriate documentation.

Advertised opportunities to participate in the contract in at least two (2) publications of general circulation media; trade and professional association publications; small and minority business or trade publications; and publications or trades targeting minority, women and disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission of bids to allow MWDBE firms and Veteran-Owned businesses to participate.

Included documentation of advertising in the above publications with the bidders good faith efforts package

Attended LFUCG Central Purchasing Economic Inclusion Outreach event

Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs and/or Veteran-Owned Businesses of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities for prime contractors and MWDBE firms and Veteran-Owned businesses

Requested a list of MWDBE and/or Veteran subcontractors or suppliers from LFUCG and showed evidence of contacting the companies on the list(s).

Contacted organizations that work with MWDBE companies for assistance in finding certified MWDBE firms and Veteran-Owned businesses to work on this project. Those contacted and their responses should be a part of the bidder's good faith efforts documentation.

Sent written notices, by certified mail, email or facsimile, to qualified, certified MWDBEs soliciting their participation in the contract not less than seven (7) days prior to the deadline for submission of bids to allow them to participate effectively.

Followed up initial solicitations by contacting MWDBEs and Veteran-Owned businesses to determine their level of interest.

Provided the interested MWDBE firm and/or Veteran-Owned business with adequate and timely information about the plans, specifications, and requirements of the contract.

Selected portions of the work to be performed by MWDBE firms and/or Veteran-Owned businesses in order to increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate MWDBE and Veteran participation, even when the prime contractor may otherwise perform these work items with its own workforce

Negotiated in good faith with interested MWDBE firms and Veteran-Owned businesses not rejecting them as unqualified without sound reasons based on a thorough investigation of their capabilities. Any rejection should be so noted in writing with a description as to why an agreement could not be reached.

_____ Included documentation of quotations received from interested MWDBE firms and Veteran-Owned businesses which were not used due to uncompetitive pricing or were rejected as unacceptable and/or copies of responses from firms indicating that they would not be submitting a bid.

_____ Bidder has to submit sound reasons why the quotations were considered unacceptable. The fact that the bidder has the ability and/or desire to perform the contract work with its own forces will not be considered a sound reason for rejecting a MWDBE and/or Veteran-Owned business's quote. Nothing in this provision shall be construed to require the bidder to accept unreasonable quotes in order to satisfy MWDBE and Veteran goals.

Made an effort to offer assistance to or refer interested MWDBE firms and Veteran-Owned businesses to obtain the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work requirements of the bid proposal

Made efforts to expand the search for MWBE firms and Veteran-Owned businesses beyond the usual geographic boundaries.

_____ Other--any other evidence that the bidder submits which may show that the bidder has made reasonable good faith efforts to include MWDBE and Veteran participation.

NOTE: Failure to submit any of the documentation requested in this section may be cause for rejection of bid. Bidders may include any other documentation deemed relevant to this requirement which is subject to approval by the MBE Liaison. Documentation of Good Faith Efforts must be submitted with the Bid, if the participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result in termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

MAC Construction & Excavating, Inc.

Company

Sept. 17, 2021

Date



Company Representative

Travis O. Unruh - President

Title

7. AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND CONFLICT OF INTEREST

I hereby swear (or affirm) under the penalty for false swearing:

1. That I am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bidder is a partnership), or an officer or employee of the bidding corporation having authority to sign on its behalf (if the Bidder is a corporation);
2. That the attached bid has been arrived at by the Bidder independently, and has been submitted without collusion with, and without any agreement, understanding or planned common course of action, with any other contractor, vendor of materials, supplies, equipment or services described in the Invitation to Bid, designed to limit independent bidding or competition;
3. That the contents of the bid or bids have not been communicated by the Bidder or its employees or agents to any person not an employee or agent of the Bidder or its surety on any bond furnished, with the bid or bids, and will not be communicated to any such person, prior to the official opening of the bid or bids;
4. That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette Urban County Government, and is not in violation of any prohibited conflict of interest;
5. (Applicable to corporation only) That as a foreign corporation, we are registered with the Secretary of State, Commonwealth of Kentucky, and authorized to do business in the State _____ or, that as a domestic corporation, we are in good standing with the Secretary of State, Commonwealth of Kentucky . Check the statement applicable.
6. This offer is for 60 calendar days from the date this bid is opened. In submitting the above, it is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County Government of any or all items bid above, a contract shall thereby be created with respect to the items accepted.
7. That I have fully informed myself regarding the accuracy of the statements made in this statement.
8. That I certify that Subcontractors have not and will not be awarded to any firm(s) that have been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

8. STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL: See Attached - F State of Experience

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

* Include all officers, office management's, Affirmative Action officials, and field management personnel. (Attach separate sheets if necessary.)

9. EQUAL OPPORTUNITY AGREEMENT

The Law

- * Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- * Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and subcontractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- * Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.
- * Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.
- * Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:


The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause a contract to be canceled and the contractor may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped, and aged persons.


 _____ MAC Construction & Excavating, Inc.

Signature Travis O. Unruh - President Name of Business _____
 The Entity (regardless of whether construction contractor, non-construction contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a positive, continuing program from itself and each of its sub-contracting agents.

This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any count, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) *The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;*
- (2) *The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;*
- (3) *The contract will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and*
- (4) *The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.*

The Act further provides:

KRS 45.610. Hiring minorities – Information required

- (1) *For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.*
- (2) *Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.*

KRS 45.620. Action against contractor – Hiring of minority contractor or subcontractor

- (1) *If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.*

- (2) *If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 – 45.640.*
- (3) *The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.*

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

It is recommended that all of the provisions quoted above to be included as special conditions in each contract. In the case of a contract exceeding \$250,000, the contractor is required to furnish evidence that his work-force in Kentucky is representative of the available work-force in the area from which he draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the contract.

10. EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy of MAC Construction & Excavating, Inc.

to assure that all applicants for employment and all employees are treated on a fair and equitable basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment advertising, layoff or termination, rates of pay and other forms of compensation, and selection for training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected class whenever feasible. This company also agrees to adhere to all applicable federal, state, and local laws relating to Equal Employment Opportunity for all individuals.

11. WORKFORCE ANALYSIS FORM

Name of Organization: MAC Construction & Excavating, Inc.

Date: 9 / 10 / 2021

Categories	Total	White		Black		Other		Total	
		M	F	M	F	M	F	M	F
Administrators	18	5	13					5	13
Professionals	14	13	1					13	1
Superintendents	13	13						13	
Supervisors	8	7				1		8	
Foremen	21	21						21	
Technicians	1	1						1	
Protective Service									
Para-Professionals	1		1						1
Office/Clerical	18	3	15					3	15
Skilled Craft	166	138	8	6		14		158	8
Service/Maintenance	7	7						7	
Total:	267	208	38	6		15		229	38

Prepared By: *R. Depina*

12. EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT CONSTRUCTION PROJECT
(Use separate form for each Agency or Brokerage agreeing to provide coverage)


Names Insured: MAC Construction & Excavating, Inc. Employee ID: _____
 Address: 1908 Unruh Court, New Albany, IN 47150 Phone: 812-941-7895
 Project to be insured: Peachtree Road/Woodhill Dr. Stormwater Improvements #80/2021

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Part V (Special Conditions), including all requirements, and conditions:

Section Items	Coverage	Minimum Limits and Policy Requirements	Limits Provided To Insured	Name of Insurer	A.M. Best's Code	Rating
SC-3, Section 2, Part 4.1 – see provisions	CGL	\$1,000,000 per occ. And \$2,000,000 aggregate	\$ 2,000,000 per occ. \$4,000,000 Agg.	Phoenix Inc. Co.	A++	XV
SC-3, Section 2, Part 4.1 – see provisions	AUTO	\$2,000,000/per occ.	\$ 1,000,000	Travelers Prop. Cas. Co.	A++	XV
SC-3, Section 2, Part 4.1 – see provisions	WC	Statutory w /endorsement as noted	\$ 1,000,000 - Statutory	Travelers Prop. Cas. Co.	A++	XV

Section 2 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting.

McGriff Insurance Services
 Agency or Brokerage
 2600 Eastpoint Pkwy
 Street Address
 Louisville KY 40223
 City State Zip
 502-489-5900
 Telephone Number

Jeffrey B. Hollon
 Name of Authorized Representative
 Senior Vice President
 Title

 Authorized Signature
 9/08/2021
 Date

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. If insurance is brokered, authorized signature must be that of authorized representative of insurer.

IMPORTANT: Contract may not be awarded if a completed and signed copy of this form for all coverage's listed above is not provided with the bid.

13. DEBARRED FIRMS

PROJECT NAME: Peachtree Road/Woodhill Dr. Stormwater Improvements

BID NUMBER: #80-2021


**LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY**

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

All bidders shall complete the attached certification in duplicate and submit both copies to the Owner with the bid proposal. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban County Government, Division of Community Development, within fourteen (14) days after bid opening.

The undersigned hereby certifies that the firm of MAC Construction & Excavating, Inc. has not and will not award a subcontract, in connection with any contract award to it as the result of this bid, to any firm that has been debarred for noncompliance with the Federal labor Standards, Title VI of the civil Rights Act of 1964, Executive Order 11246 as amended or any Federal Law.

MAC Construction & Excavating, Inc.
Name of Firm Submitting Bid


Signature of Authorized Official

Travis O. Unruh - President
Title

Sept. 17, 2021
Date

14. DEBARMENT CERTIFICATION

All contractors/subcontractors shall complete the following certification and submit it with the bid proposal.


The contractor/subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

- 1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 as amended, Executive Order 11246 as amended or any other Federal law;
 - a) Have not within a three year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
 - b) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
 - c) Have not within a three year period preceding this bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
- 2) Where the contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

Firm Name: MAC Construction & Excavating, Inc.

Project: Peachtree Road/Woodhill Dr. Stormwater Improvements #80/2021

Printed Name and Title of Authorized Representative: Travis O. Unruh - President

Signature: 

Date: Sept. 17, 2021

- END OF SECTION -

THANK YOU for your legal submission!

Your legal has been submitted for publication. Below is a confirmation of your legal placement. You will also receive an email confirmation.

ORDER DETAILS**Order Number:**

IPL0039095

Order Status:

Submitted

Classification:

Legals & Public Notices

Package:

LEX - Legal Ads

Final Cost:

133.88

Payment Type:

Visa

User ID:

IPL0031620

ACCOUNT INFORMATION

MAC CONSTRUCTION

1908 Unruh Court P.O. Box 6787

New Albany, IN 47150

812-941-7895

aprilg@macconstruction.com

MAC Construction & Excavating, Inc.

PAYMENT DETAILS

Visa*****9661 07/2022

TRANSACTION REPORT**Date**

August 30, 2021 10:18:58 AM EDT

Amount:

133.88

SCHEDULE FOR AD NUMBER IPL00390950

August 31, 2021

Lexington Herald-Leader

PREVIEW FOR AD NUMBER IPL00390950**LEGAL NOTICE**

MAC Construction & Excavating Inc. is reaching out to Certified MWDBEs and Veteran-Owned Small Businesses seeking bid for Lexington-Fayette Urban County Government Peachtree Road / Woodhill Drive Stormwater Improvements Project, Bid No. 80-2021, bid date is September 9, 2021 @ 2PM. Subcontractor/supplier opportunities include, bypass pumping, clearing, sidewalk and curb repairs, concrete paved ditch, erosion control, traffic control, restoration, concrete, milling, asphalt, stone, precast, castings, gravity sewer pipe, storm sewer pipe, sawcut, staking, trucking, pavement striping and video inspection. Interested MBE/WBE/DBE/VOSB firms are encouraged to submit proposals prior to the bid date. Contact Eric Stumler, erics@macconstruction.com or 812-941-5323, fax 812-941-0699 for additional information. EOE M/F/D/V
W00000000
Publication Dates

[<< Click here to print a printer friendly version >>](#)

Kim Brooks

From: Kim Brooks
Sent: Monday, August 30, 2021 8:25 AM
To: Diversity Compliance
Subject: LFUCG Peachtree Rd/Woodhill Dr Stormwater Improvements Project

Bcc: Kim Brooks; lmallen2509@yahoo.com; jcbryant@bryant-engrs.com; caroline@hughesmilling.com; cvseeding@outlook.com; gigibacon@windstream.net; njavier1@bellsouth.net; JScott@JoashConstruction.com; lwatsontrucking@icloud.com; fermessier@messainc.com; brenda@metrofenceinc.com; kathy@millssupply.net; nwkconst@aol.com; bobosmer@bellsouth.net; amyhibben@gmail.com; bgraf@smprecast.com; montscruggs@gmail.com; tarab@sempertekinc.com; sbloomin@aol.com; SUMMERSGRADING@YAHOO.COM; gb@tonilevya.com

Good Morning,

MAC Construction would appreciate a quote for **LFUCG Peachtree Road/Woodhill Drive Stormwater Improvements Project (Bid No. 80-2021)**

This project bids **Thursday, September 9, 2021 at 2:00 PM.**

Please submit quote no later than Tuesday, September 7, 2021 at 5:00 PM.

Subcontractor and supplier opportunities include; bypass pumping, clearing, sidewalk and curb repairs, concrete paved ditch, erosion control, traffic control, restoration, concrete, milling, asphalt, stone, precast, castings, gravity sewer pipe, storm sewer pipe, sawcut, staking, trucking, pavement striping and video inspection.

A Sharefile link to full plans and specs can be found below.

<https://macconstruction.sharefile.com/d-s34a729a60b374e2281d8f1493df5b5fc>

Additionally, if you need assistance with bonding, financing and/or insurance requirements associated with this job, we can discuss this with you as well.

Contact Eric Stumler at 812-941-7895, Fax 812-941-0699 or email to: erics@macconstruction.com for additional information. EOE M/F/D/V

 **MAC**
CONSTRUCTION

Kim Brooks
Estimating Compliance Administrator

Office: 812-941-7895
1908 Unruh Ct. New Albany, IN 47150
www.macconstruction.com

This message may contain confidential information and is intended only for the individual named. If you are not the named addressee, you should not disseminate, distribute or copy this email. You cannot use or forward any attachments in the

Brennan Hite

From: Estimating Department
Sent: Tuesday, August 31, 2021 3:12 PM
Subject: LFUCG Peachtree Road/Woodhill Drive Stormwater Improvements Project

Bcc: 'admin@apmpaving.com'; 'tmcdaniel@atsconstruction.com'; 'josh999@hotmail.com'; 'pat@mccritemilling.com'; 'ssherrell@hughesgrp.com'; 'jdraper@bobrayco.com'; 'bcundiff@grasshopperslc.com'; 'swartz@kih.net'; 'nancyr@harrodco.com'; 'ronald.wibbels@irvmat.com'; 'pavis@smynareadymix.com'; 'mike.parks@irvmat.com'; 'Paul.Mullins@foxent.us'; 'eric@jbiconst.com'; 'ksanderson@ragleinc.com'; 'josh.mangan@alliedpumprentals.com'; 'cbezold@OhioCAT.com'; 'dnielsen@rainforrent.com'; 'jeffrey.janson@sunbeltrentals.com'; 'jack.geddesfence@gmail.com'; 'susanunderwoodofc@gmail.com'; 'mark@riograndefence.com'; 'bernie@riograndefence.com'; 'thefencecoofky@gmail.com'; 'office@leakeliminators.com'; 'echambers@jacobioil.com'; 'db@levyeps.com'; 'jwatterson@american-usa.com'; 'jwilliamson@american-usa.com'; 'mark.matheis@coreandmain.com'; 'Blake.Freudenberger@Ferguson.com'; 'alan.wells@forterrabp.com'; 'jbullington@hayespipe.com'; 'jtipton@hobaspipes.com'; 'andrew.jackson@cithornburg.com'; 'Kdavis@thompsonpipegroup.com'; 'bpipeeyes@aol.com'; 'bfranklin@robinsonpipe.com'; 'mjt8901@windstream.net'; 'trutestseals@yahoo.com'; 'alan.wells@forterrabp.com'; 'jon@icastinc.com'; 'rcampbell@jrhoe.com'; 'jared.luker@neenahenterprises.com'; 'shane.cotter@neenahenterprises.com'; 'rick.lynch@oldcastle.com'; 'dszydlik@prestressservices.com'; 'rparker@vanhooseco.com'; 'carolcdeeb@gmail.com'; 'billy@kyanaseismic.com'; 'thatter@saulsseismic.com'; 'jwernert@harrisrebar.com'; 'keilken@qualitysawandseal.com'; 'aaconcretesawing@msn.com'; 'billym@concretecoringandcutting.com'; 'jeffd@earthimagesinc.com'; 'finish.it1@gmail.com'; 'johnny.evans@lehighhanson.com'; 'pcrump@magoconst.com'; 'gottherm@vmcmail.com'; 'kgilbert@aasafetyinc.com'; 'toddatlantic@gmail.com'; 'chris@centralseal.com'; 'patrick@reynoldscorporation.com'; 'abbie@abbie-jones.com'; 'svanpelt@kapurinc.com'; 'connie@saltrivereng.com'; 'waltbowman@twc.com'; 'mvaught@patrioteng.com'; 'todd@gridlocktraffic.com'; 'andrew@saftico.com'; 'burtonexcavating@windstream.net'; 'pleasantmarkstrucking@gmail.com'; 'Billy Seymour (WT)'; 'justin.glotzbach@gmail.com'; 'ecombs@hughesgrp.com'; 't.ray@bobrayco.com'; 'amanda@completeclearing.com'; 'gdeetsch@aol.com'; 'timcondo@harrodco.com'; 'tim@jbiconst.com'; 'brhorer@ragleinc.com'; 'chris.sayre@alliedpumprentals.com'; 'kblackman@rainforrent.com'; 'pcm190@sunbeltrentals.com'; 'tommycurry@yahoo.com'; 'tracy@riograndefence.com'; 'terry@jacobioil.com'; 'candicemoody@american-usa.com'; 'william.saali@coreandmain.com'; 'Tim.Alcorn@Ferguson.com'; 'Mary.Hightower@forterrabp.com'; 'cward@hayespipe.com'; 'chenderson@hobaspipes.com'; 'bob.beyert@cithornburg.com'; 'bhunemuller@thompsonpipegroup.com'; 'abaker@robinsonpipe.com'; 'Mary.Hightower@forterrabp.com'; 'ajohnson@jrhoe.com'; 'jake.wiegand@neenahenterprises.com'; 'christy.milheiser@neenahenterprises.com'; 'jeremy.faulkner@oldcastle.com'; 'pbaker@prestressservices.com'; 'scrowe@vanhooseco.com'; 'dcorf@saulsseismic.com'; 'zakm@concretecoringandcutting.com'; 'eathscapes812@gmail.com'; 'vickiq@nhstone.com'; 'lguinn@magoconstruction.com'; 'barbieatlantic@gmail.com'; 'evan@reynoldscorporation.com'; 'dnewman@smeinc.com'; 'COstermeier@patrioteng.com'; 'bryan@gridlocktraffic.com'

MAC Construction is requesting quotes for the LFUCG Peachtree Road/Woodhill Drive Stormwater Improvements Project that bids on Thursday, September 9, 2021.

Here is the link to the plans, specs, and addendum for the project.

<https://macconstruction.sharefile.com/i/ie3745fef61422d9>

This email cannot be forwarded because the link will not work. If someone else needs the link, please send us their contact information and we will send the link.

Eric Stumler (erics@macconstruction.com) is the lead estimator on this project.

If you have any questions, or need more information, feel free to contact us.

Thank you for your time

MAC CONSTRUCTION & EXCAVATING INC.

PREQUALIFICATION

CONSTRUCTION EQUIPMENT

December 31, 2020

PAGE	DESCRIPTION	ACQUISITION COST	ACCUMULATED DEPRECIATION	BOOK VALUE
1-2	HEAVY EQUIPMENT	12,240,192	7,924,256	4,315,936
3-4	JOB TRAILER	724,759	587,489	137,270
5-6	LIGHT EQUIPMENT	2,443,778	1,721,108	722,670
7	PICK-UP TRUCKS	2,203,043	1,629,671	573,372
8-9	SNOW EQUIPMENT	1,910,136	1,567,002	343,134
10-12	TRUCKS	7,371,130	5,395,149	1,975,981
13	INDIANA-ASTEC ASPHALT PLANT & ACCESSORIES	3,959,281	3,612,251	347,030
		30,852,320	22,436,926	8,415,394

EQUIPMENT LISTING FOR PREQUALIFICATION

FYE: 12/31/2020

Class	Property Description	Book Cost	Book End Depr	Book Net Book Value
<u>Class: H</u>				
H	FUSION UNIT (BORING MACHINE)	13,217.75	13,217.75	0.00
H	ALLIED 730 HAMMER	16,800.00	16,800.00	0.00
H	ALLIED 8700C HOE PAC	3,675.00	3,675.00	0.00
H	'02 MINI ASPHALT DISTRIBUTOR	7,631.30	7,631.30	0.00
H	9' LOADER BROOM	9,964.00	9,964.00	0.00
H	HOE RAM ALLIED 730 PAV-BR	16,170.00	16,170.00	0.00
H	'00 CAT D6 DOZER	148,000.00	148,000.00	0.00
H	'02 BLAW KNOX PAVER	203,200.00	203,200.00	0.00
H	'03 8' SCREED CONCRETE ROLLER	13,944.28	13,944.28	0.00
H	SPREADER BOX JERSEY 103	4,000.00	4,000.00	0.00
H	04 I/R DD24 COMPACTOR	31,733.00	31,733.00	0.00
H	'05 DYNAPAC COMPACTOR	93,078.60	93,078.60	0.00
H	'05 MIDLAND ROAD WIDENER	80,500.00	80,500.00	0.00
H	'93 KOMATSU WA-450 LDR	20,000.00	20,000.00	0.00
H	'07 RD 12A WACKER ROLLER	12,598.00	12,598.00	0.00
H	'07 RD 12A WACKER ROLLER	12,598.00	12,598.00	0.00
H	'07 CAT CB-224E DRUM ROLLER	35,956.00	35,956.00	0.00
H	'07 CASE SKID STEER LOADER	33,311.80	33,311.80	0.00
H	'07 PLANNER FOR LDR	9,850.00	9,850.00	0.00
H	'07 JOHN DEERE 544J LDR	111,706.00	111,706.00	0.00
H	'08 CASE 580SM BACKHOE	72,007.84	72,007.84	0.00
H	'08 CASE 580SM BACKHOE	72,007.84	72,007.84	0.00
H	'05 SMOOTH DRUM ROLLER	69,000.00	69,000.00	0.00
H	'08 CASE 580 B/H W/CAB	72,550.00	72,550.00	0.00
H	'08 CASE 580 B/H WITH CAB	72,550.00	72,550.00	0.00
H	08 CAT 420 BACKHOE	73,487.00	73,487.00	0.00
H	08 CAT 420 BACKHOE	73,487.00	73,487.00	0.00
H	08 CAT 420 BACKHOE	73,487.00	73,487.00	0.00
H	08 CAT D4K DOZER	100,678.66	100,678.66	0.00
H	'08 CASE 580 BACKHOE	43,987.50	43,987.50	0.00
H	'05 KOMATSU WHEEL LOADER	61,000.00	61,000.00	0.00
H	'00 GROVE RT640E CRANE	175,200.00	175,200.00	0.00
H	'05 JOHN DEERE LOADER	67,500.00	67,500.00	0.00
H	BRADCO SWEEPSEER BROOM	3,995.00	3,995.00	0.00
H	'04 JOHN DEERE 544J	64,000.00	64,000.00	0.00
H	05 JOHN DEERE 544J WHL LDR	62,000.00	62,000.00	0.00
H	'11 KOMATSU PC450 EXC	284,250.00	284,250.00	0.00
H	BARRIER WALL	100,516.08	100,516.08	0.00
H	'12 ALLEN TRIPLE TUBE ROLLER	104,610.03	104,610.03	0.00
H	12 KUBOTA MINI-EXCAVATOR	82,995.00	82,995.00	0.00
H	'04 CAT 120H GRADER	75,900.00	75,900.00	0.00
H	'11 SUPERIOR DT80J POWER BROOM	4,128.00	4,128.00	0.00
H	'11 CAT TELESCOPIC FORK LIFT	4,440.79	4,440.79	0.00
H	'13 CAT 279C SKID STEER	3,862.87	3,862.87	0.00
H	'06 JOHN DEERE 850D EXCAVATOR	286,000.00	286,000.00	0.00
H	PC 220 RIPPER TOOTH	0.00	0.00	0.00
H	AUGER FOR 843 W/3 BITS	0.00	0.00	0.00
H	HARLEY RAKE	5,936.00	5,936.00	0.00
H	'04 NEW HOLLAND SKID STEER	25,953.83	25,953.83	0.00
H	BIDWELL DECK MACHINE	85,600.00	85,600.00	0.00
H	'09 WHEEL COMPACTOR	7,543.50	7,543.50	0.00
H	MULTI RIPPER BUCKET	9,191.30	9,191.30	0.00
H	'09 VERMEER VACTRON INCLD TRLR	37,820.00	37,820.00	0.00
H	BIDWELL ACCESSORIES	17,142.26	17,142.26	0.00
H	STANLEY HOERAM MB30EXS	9,010.00	9,010.00	0.00
H	'08 POWER BROOM DT80CT	25,900.00	25,900.00	0.00
H	'12 CAT 953D LOADER	189,599.26	189,599.26	0.00
H	'13 CAT 963D TRK LDR	226,752.21	226,752.21	0.00
H	'15 GORILLA GHB155 HAMMER	54,536.46	42,850.06	11,686.40
H	'15 GORILLA GXS150 HAMMER	39,074.24	39,074.24	0.00
H	'15 CAT 314E LCR EXCAV	160,177.83	160,177.83	0.00
H	'15 CAT 314E LCR EXCAV	159,223.83	159,223.83	0.00
H	'15 CAT 272 SKID STEER & MILLING HEAD	72,493.15	50,054.78	22,438.37
H	ALLIED 470 HAMMER	112,784.00	110,904.27	1,879.73
H	'15 CAT 321DLR EXCAV	170,470.82	164,788.44	5,682.38
H	'84 JOHN DEERE TRACTOR	21,400.00	19,973.33	1,426.67
H	'15 CAT D6TLGPVP DOZER	310,868.81	279,781.92	31,086.89
H	'16 CASE 580SN BACKHOE	105,196.50	94,676.85	10,519.65
H	ALLIED 10,000 LB HAMMER	87,148.00	76,980.73	10,167.27

EQUIPMENT LISTING FOR PREQUALIFICATION

FYE: 12/31/2020

Class	Property Description	Book Cost	Book End Depr	Book Net Book Value
Class: H (continued)				
H	'16 BROCE 3 WHL BROOM	25,466.00	20,797.23	4,668.77
H	'16 CAT 272D XHP SKID STEER/PLANER	70,792.30	41,295.53	29,496.77
H	16 ALLIED HAMMER	14,257.75	12,119.09	2,138.66
H	16 ALLIED HAMMER	10,373.65	8,817.60	1,556.05
H	16 CAT 314 EXC	148,643.71	118,914.96	29,728.75
H	16 CAT 325F EXC	176,050.43	140,840.36	35,210.07
H	16 CAT 325F EXC	176,050.43	140,840.36	35,210.07
H	16 CAT 325F EXC	180,223.43	144,178.76	36,044.67
H	16 CAT 336FL EXC	265,874.73	212,699.80	53,174.93
H	16 CAT 349FL EXC	374,573.31	299,658.64	74,914.67
H	CAT 323 THUMB ATTACHMENT	8,090.06	6,472.04	1,618.02
H	CAR 48" BUCKET	10,165.00	8,132.00	2,033.00
H	'16 CAT 980M LOADER	426,169.33	312,524.19	113,645.14
H	'15 JOHN DEERE 544K LDR	139,100.00	90,415.00	48,685.00
H	'15 JOHN DEERE 544K LDR	139,100.00	90,415.00	48,685.00
H	'17 CAT 229D2 XPS LOADER	74,972.86	44,983.71	29,989.15
H	'17 CAT 299D2 XPS SKIDSTEER LOADER	75,035.86	45,021.51	30,014.35
H	'17 CAT 305E2 EXC	61,635.36	36,981.21	24,654.15
H	'16 CAT 335FLCR EXC	200,633.28	120,379.98	80,253.30
H	'18 CAT 325F LCR EXC	213,921.76	128,353.05	85,568.71
H	'17 CAT 308E2 EXC	105,234.22	63,140.52	42,093.70
H	'17 CAT D52XL DOZER	149,249.72	89,549.82	59,699.90
H	'18 ABI HVR-85 SHEETING HAMMER	87,496.00	43,748.00	43,748.00
H	'18 GORILLA GMB 450 HAMMER	7,008.50	3,387.44	3,621.06
H	'18 CAT 300.9 EXC	18,881.06	7,552.42	11,328.64
H	'18 CAT D6K2LGP DOZER	204,091.92	85,038.29	119,053.63
H	'18 CAT EXC 308E2	99,926.82	41,636.17	58,290.65
H	'18 CAT CS44 COMPACTOR	79,362.77	33,067.81	46,294.96
H	'18 CAT 349FL EXC	418,856.35	174,523.48	244,332.87
H	'18 CAT 308E2 EXC	105,608.32	44,003.46	61,604.86
H	'18 CAT 308E2 EXC	105,608.32	44,003.46	61,604.86
H	'18 KUBOTA SVL95 SKIDSTEER	63,879.00	26,616.25	37,262.75
H	'18 KUBOTA SVL95 SKIDSTEER	63,879.00	26,616.25	37,262.75
H	'18 KUBOTA SVL95 SKIDSTEER	63,879.00	26,616.25	37,262.75
H	'18 SUPERIOR DT80 BROOM	57,929.80	24,137.42	33,792.38
H	'14 JOHN DEERE 544K LDR	120,780.32	50,466.87	70,313.45
H	'18 GORILLA HAMMER	47,450.00	19,770.83	27,679.17
H	'18 BIG DOG STOUT MOWER	5,243.00	1,747.67	3,495.33
H	'19 SCHIBECI RM150 CONCRETE MILLING MAC	31,841.06	10,613.68	21,227.38
H	'17 WELER P385B PAVER	86,509.50	27,394.68	59,114.82
H	'17 LINK BELT 145 EXC	89,666.00	25,405.37	64,260.63
H	'18 KUBOTA U55-4 EXCAVATOR	50,696.60	13,519.09	37,177.51
H	'18 CAT 336F EXCAVATOR	299,525.13	64,897.12	234,628.01
H	'19 CAT 325F EXCAVATOR	211,451.40	45,814.47	165,636.93
H	19 CAT PC305B COLD PLANER	10,341.55	2,240.67	8,100.88
H	19 CAT 272 SKID STEER	64,266.59	13,924.43	50,342.16
H	19 MILLER BOBCAT 200 WELDER/GENERATOR	10,590.86	2,294.68	8,296.18
H	19 CAT 415F2 BACKHOE	104,747.35	20,949.47	83,797.88
H	19 CAT 349F EXCAVATOR	417,080.00	83,416.00	333,664.00
H	ALLIED 12,000LB HAMMER	116,095.00	21,284.08	94,810.92
H	15 CAT 272D SKIDSTEER LDR	37,625.76	5,016.77	32,608.99
H	TCC 750 LINKBELT CRANE	493,597.42	74,039.61	419,557.81
H	470G JOHN DEERE EXCAVATOR	361,339.00	24,089.27	337,249.73
H	SUPERIOR FRONT MNT BROOM	67,945.00	4,529.67	63,415.33
H	SUPERIOR POWER BROOM	39,055.00	1,952.75	37,102.25
H	KUBOTA SVL95 SKID STEER LOADER	73,188.00	2,439.60	70,748.40
H	KUBOTA SVL95 SKID STREET LOADER	73,188.00	2,439.60	70,748.40
H	CASE 580N EP BACKHOE	101,008.00	3,366.93	97,641.07
H	CASE 580N EP BACKHOE	101,008.00	3,366.93	97,641.07
H	ENGINE REPLACEMENT ON 850 EXCAVATOR #	67,632.32	1,127.21	66,505.11
H	IRON WORKER PRESS	28,321.83	472.03	27,849.80
H	'96 PETTIBONE FORKLIFT	39,900.00	39,900.00	0.00
	H	12,487,509.08	8,144,465.52	4,343,043.56
	*Less: Dispositions and Transfers	247,316.86	220,209.72	27,107.14
	Net H	<u>12,240,192.22</u>	<u>7,924,255.80</u>	<u>4,315,936.42</u>

EQUIPMENT LISTING FOR PREQUALIFICATION

FYE: 12/31/2020

Class	Property Description	Book Cost	Book End Depr	Book Net Book Value
<u>Class: J</u>				
J	'81 FREUHAUF TOOL TRAILER	1,700.00	1,700.00	0.00
J	'81 MONON TOOL TRAILER	1,890.00	1,890.00	0.00
J	'83 FRUEHAUF TOOL TRAILER	1,890.00	1,890.00	0.00
J	'02 GOLDSTAR 16' UTILITY TRLR	1,512.00	1,512.00	0.00
J	'78 FRUEHAUF TRAILER	1,650.00	1,650.00	0.00
J	8'X40' STEEL CONTAINER	1,908.00	1,908.00	0.00
J	'81 FRUEHAUF TRAILER	1,473.00	1,473.00	0.00
J	'80 FHAUF 4X6 MINI TRL	0.00	0.00	0.00
J	'05 GOLD STAR TRLR	1,452.20	1,452.20	0.00
J	'06 JERR 18' TRLR	1,431.00	1,431.00	0.00
J	'07 JJN TRAILER	1,001.70	1,001.70	0.00
J	'07 JJN TRAILER	1,603.70	1,603.70	0.00
J	JERR 16' UTILITY TRLR	3,068.70	3,068.70	0.00
J	09 GATORMADE TRAILER	3,169.40	3,169.40	0.00
J	'09 GATORMADE TRAILER	1,043.25	1,043.25	0.00
J	2008 TOW ZONE TRAILER	1,064.65	1,064.65	0.00
J	2006 GREAT DANE TRLR	16,050.00	16,050.00	0.00
J	'10 20FT GATORMADE EQMNT TRLR GVV 999	3,381.40	3,381.40	0.00
J	'07 TRRT TRAILER	2,300.00	2,300.00	0.00
J	18' LUND ALUM BOAT & TRAILER	17,654.70	17,654.70	0.00
J	'12 KAUFMAN TRAILER	5,639.33	5,639.33	0.00
J	'12 KAUFMAN TRAILER	5,639.33	5,639.33	0.00
J	'13 GATOR MADE TRAILER	5,815.45	5,815.45	0.00
J	7X14 BLUEGRASS TRAILER	4,119.50	4,119.50	0.00
J	'14 KAUFMANN TRAILER	5,114.60	5,114.60	0.00
J	'15 GATOR MADE TRAILER	1,811.54	1,811.54	0.00
J	'15 GATOR MADE TRAILER	4,091.60	4,091.60	0.00
J	'15 GATOR MADE TRAILER	5,814.10	5,814.10	0.00
J	'15 GATOR MADE TRAILER	5,814.10	5,814.10	0.00
J	'16 GATOR MADE TRAILER	6,500.72	6,500.72	0.00
J	'16 GATOR MADE TRAILER	6,837.30	6,609.39	227.91
J	'15 BIG TEX DECKOVER TRL	4,734.75	4,576.93	157.82
J	'09 GATOR MADE TRAILER	3,169.40	0.00	3,169.40
J	'16 UTILITY TRAILER	2,777.72	1,898.10	879.62
J	'09 JAYCO CAMPER	8,560.00	5,849.33	2,710.67
J	'18 GATOR MADE TRAILER	7,051.30	4,700.87	2,350.43
J	'18 GATOR MADE TRAILER	6,985.40	4,307.66	2,677.74
J	'18 KRAFTSMAN 30' EQUIP TRLR	21,780.20	12,705.12	9,075.08
J	'18 HOMESTEADER 7X14 BOX TRLR	3,905.50	1,887.66	2,017.84
J	'19 INTERSTATE 7x14 TRLR	4,547.50	2,046.38	2,501.12
J	'19 LAWRIMORE TRAILER	4,761.50	1,428.45	3,333.05
J	'20 GATOR MADE TRAILER	7,303.40	2,069.30	5,234.10
J	'15 5-TON TRAILER	3,201.20	853.65	2,347.55
J	'03 16' TRAILER	2,014.00	2,014.00	0.00
J	'81 FREUHAUF TRAILER	1,985.00	1,985.00	0.00
J	TRAILER	1,985.00	1,985.00	0.00
J	TOOL TRAILER	4,950.00	4,950.00	0.00
J	'83 FRUEHAUF TOOL TRAILER	1,890.00	1,890.00	0.00
J	'02 18' TRAILER	2,047.50	2,047.50	0.00
J	PINES 28' TOOL TRAILER	1,575.00	1,575.00	0.00
J	'98 CLASSIC TRAILER	4,200.00	4,200.00	0.00
J	16' TRAILER	1,277.23	1,277.23	0.00
J		<u>223,142.87</u>	<u>186,460.54</u>	<u>36,682.33</u>

W TRANSFER EQUIPMENT LISTING

CLASS	Property Description	Book Cost	Book End Depr	Book Net Book Value
<u>CLASS: J</u>				
J	'78 40' FLATBED TRAILER	3,990.00	3,990.00	0.00
J	26' KING TRAILER (YR 2000)	9,870.00	9,870.00	0.00
J	'99 TRAILKING 24' TRLR	13,842.68	13,842.68	0.00
J	'05 TANKER TRLR	43,625.88	43,625.88	0.00
J	'10 TRAIL KING FLIP AXLE	11,850.00	11,850.00	0.00
J	'11 TRAIL KING TRLR	68,250.00	68,250.00	0.00
J	'13 LANDOLL TRAILER	94,800.00	94,800.00	0.00
J	'15 CAROLINA 30 TON TAG TRAILER	28,730.00	28,730.00	0.00
J	'15 CAROLINA 30 TON TAG TRAILER	28,730.00	28,730.00	0.00
J	'18 LANDOLL TRAILER	100,500.00	50,250.00	50,250.00
J	'18 GLOBE LOWBOY TRAILER	97,427.38	47,089.91	50,337.47
	J	<u>501,615.94</u>	<u>401,028.47</u>	<u>100,587.47</u>

EQUIPMENT LISTING FOR PREQUALIFICATION

FYE: 12/31/2020

Class	Property Description	Book Cost	Book End Depr	Book Net Book Value
<u>Class: L</u>				
L	LASER FOR GRADER	5,946.65	5,946.65	0.00
L	AIR MONITOR & ACCESS	1,110.60	1,110.60	0.00
L	MCLAUGHLIN LOCATOR	2,809.00	2,809.00	0.00
L	MOWER/CASE TRACTOR	10,500.00	10,500.00	0.00
L	SEISMOGRAPH	4,702.33	4,702.33	0.00
L	WHITCO PRESSURE WASHER	4,740.75	4,740.75	0.00
L	ROME TBW24 DISC/HARROW	11,159.68	11,159.68	0.00
L	LASER RECEIVER	2,432.70	2,432.70	0.00
L	LASER PLANE 220	1,042.00	1,042.00	0.00
L	MIG WELDER	1,102.40	1,102.40	0.00
L	HYDRAULIC HOSE MACHINE	6,383.52	6,383.52	0.00
L	BERM MACHINE W/ATTACHMENTS	6,630.30	6,630.30	0.00
L	BURNER KETTLE	2,763.75	2,763.75	0.00
L	MELTER-SUPER SHOT	42,800.00	42,800.00	0.00
L	14' STORAGE SHED	2,835.00	2,835.00	0.00
L	GAS MONITOR	2,125.62	2,125.62	0.00
L	PIPE LASER	6,825.00	6,825.00	0.00
L	'13 RD12A WACKER ROLLER	14,563.83	14,563.83	0.00
L	'13 RD12A WACKER ROLLER	14,563.83	14,563.83	0.00
L	BLOWER	4,028.00	4,028.00	0.00
L	PAVEMENT QUALITY INDICATOR	8,289.47	8,289.47	0.00
L	6" GODWIN PUMP (05)	28,085.76	28,085.76	0.00
L	SEISMOGRAPH	5,088.00	5,088.00	0.00
L	'05 WACKER GENERATOR G25	6,335.78	6,335.78	0.00
L	MOBILE PRESSURE WASHER	5,830.00	5,830.00	0.00
L	'06 ROLLER BLADE	17,702.00	17,702.00	0.00
L	HYD BROOM/BLADE	7,960.60	7,960.60	0.00
L	GASBOY FUEL TANK	62,465.29	62,465.29	0.00
L	'06 KAWASAKI UTILITY	11,289.00	11,289.00	0.00
L	ROSCO CHIP SPREADER	14,946.00	14,946.00	0.00
L	PAVEMENT QUALITY INDICATOR	7,822.05	7,822.05	0.00
L	GPS ROBOTIC TOTAL STATION	39,049.65	39,049.65	0.00
L	SPECTRA PRECISION DUAL SLOPE LASER	8,560.00	8,560.00	0.00
L	GPS GCS900 DOZER KIT	50,824.88	50,824.88	0.00
L	GPS MT900 TARGET UTS	31,183.55	31,183.55	0.00
L	GPS UTS RADIO	4,734.75	4,734.75	0.00
L	AIR COMPRESSOR	2,603.36	2,603.36	0.00
L	'09 TOPCON GRADE LASER	18,141.85	18,141.85	0.00
L	6" TRASH PUMP	27,632.00	27,632.00	0.00
L	6" TRASH PUMP	27,820.00	27,820.00	0.00
L	07 25KW TRLR MTD GENERATOR	10,111.50	10,111.50	0.00
L	GPS BASESTATION (INCL ANTENNA)	19,177.50	19,177.50	0.00
L	STEEL PILING	109,652.73	109,652.73	0.00
L	SHEET PILING	18,301.28	18,301.28	0.00
L	E-Z DRILL MODEL 210B-2	8,850.00	8,850.00	0.00
L	E-Z DRILL MODEL 210B-2	8,850.00	8,850.00	0.00
L	GPS BASESTATION (INCL ANTENNA)	13,133.40	13,133.40	0.00
L	CONCRETE FORMS	72,225.00	72,225.00	0.00
L	GPS BASE & ANTENNAE	9,871.29	9,871.29	0.00
L	PIPE LASER	5,612.70	5,612.70	0.00
L	2011 POLARIS RANGER CREW 800	9,800.00	9,800.00	0.00
L	36 KW TRAILER-MNTD GENERATOR	9,617.16	9,617.16	0.00
L	1 FT PAVER EXTENSION	10,346.90	10,346.90	0.00
L	ASPHALT REJUVENATION DISTRIBUTOR	34,024.70	34,024.70	0.00
L	REJUVENATION APPLICATOR & LINE STRIPER	12,500.00	12,500.00	0.00
L	SULLAIR 185CFM AIR COMPRESSOR	7,490.00	7,490.00	0.00
L	'10 36 KW TRAILER-MNTD GENERATOR	22,871.25	22,871.25	0.00
L	'15 HAMM HD12VV ROLLER	42,956.50	42,956.50	0.00
L	'15 HAMM HD12VV ROLLER	42,956.50	42,956.50	0.00
L	'15 HAMM HD+110IVV ROLLER	141,764.40	141,764.40	0.00
L	GPS GCS900 DOZER KIT	49,834.80	49,834.80	0.00
L	'15 HAMM HD70IVV ROLLER	87,344.00	87,344.00	0.00
L	ISLANDER PLUS GAS MONITOR & SENSOR RIN	26,644.10	26,644.10	0.00
L	STORAGE TANK W/ MIXER	13,910.00	13,446.33	463.67
L	TOW-BEHIND SHEEPSFOOT COMPACTOR	6,152.50	5,639.79	512.71
L	GPS BASE STATION	8,098.40	7,288.56	809.84
L	GPS BASE STATION	8,098.00	7,288.20	809.80
L	GPS BASE STATION	14,192.58	12,773.34	1,419.24
L	GPS BASE STATION	8,813.00	7,931.70	881.30

EQUIPMENT LISTING FOR PREQUALIFICATION

FYE: 12/31/2020

Class	Property Description	Book Cost	Book End Depr	Book Net Book Value
Class: L (continued)				
L	GPS BASE STATION	14,572.88	13,115.61	1,457.27
L	GPS BASE STATION	8,812.84	7,931.56	881.28
L	'16 LAZY LINER 2ESX LINE STRIPPER	5,623.30	4,779.81	843.49
L	CAMERA LOCATOR PB-2400 ES	5,785.22	4,821.00	964.22
L	'01 SUZUKI CARRY TRUCK	7,169.00	5,257.27	1,911.73
L	GPS ROVER 8 & TABLET	25,845.70	18,953.51	6,892.19
L	GPS ROVER 7 & TABLET	25,845.70	18,953.51	6,892.19
L	16 WACKER PLATE TAMPER	8,988.00	5,542.60	3,445.40
L	ASPHALT HOT BOX	5,350.00	3,120.83	2,229.17
L	'17 ALUMACRAFT 1232 JOB BOAT	657.19	361.46	295.73
L	MR MANHOLE - MANHOLE CUTTER	29,188.09	16,053.45	13,134.64
L	REJUV APPLICATOR TANK	13,190.16	6,595.08	6,595.08
L	'18 LINELASER-V 3900 SPRAYER	6,822.59	3,070.17	3,752.42
L	'18 STRIPE RIDER ESX	5,088.00	2,289.60	2,798.40
L	'14 JOHN DEERE 544K LDR	94,848.15	39,588.73	55,259.42
L	GPS ROVER	7,841.40	3,005.87	4,835.53
L	GPS TABLET	4,966.10	1,903.67	3,062.43
L	2012 POLARIS UTV	8,560.00	3,281.33	5,278.67
L	'18 BOR-IT MACHINE	11,556.00	4,237.20	7,318.80
L	'17 MOLE PIPE PUSHER	5,671.00	2,079.37	3,591.63
L	GPS TABLET	3,312.02	1,214.40	2,097.62
L	GPS ROVER	6,416.28	2,352.64	4,063.64
L	'19 POLARIS RANGER CREW XP 1000	20,766.55	4,845.53	15,921.02
L	'18 JOHN DEERE 544K-II LDR	128,079.80	29,885.29	98,194.51
L	'18 JOHN DEERE 544K-II LDR	128,079.80	29,885.29	98,194.51
L	'18 JOHN DEERE 544K-II LDR	128,079.80	29,885.29	98,194.51
L	HDE PT200 INFRARED ASPH HEATER	12,840.00	2,996.00	9,844.00
L	'19 PRO AIR TRLR MOUNTED SEALCOAT SPRA	22,416.50	5,230.52	17,185.98
L	DJI PHANTOM 4 RTK DRONE & ACCESSORIES	13,187.75	2,857.35	10,330.40
L	19 CAT CBI.7 ROLLER	30,178.78	6,035.76	24,143.02
L	19 CAT CBI.7 ROLLER	30,178.79	6,035.76	24,143.03
L	GPS TABLET	6,360.00	1,378.00	4,982.00
L	GPS TOTAL STATION	21,650.50	4,690.94	16,959.56
L	CRACKPRO 125 DA HEATED HOSE MACHINE	37,450.00	7,490.00	29,960.00
L	GPS TABLET	9,566.50	478.33	9,088.17
L	GPS TOTAL STATION	21,194.70	3,179.21	18,015.49
L	R/F KUBOTA RTV1140 UV	4,504.70	450.47	4,054.23
L	GPS TABLET	8,053.88	805.39	7,248.49
L	GPS ROVER SPS986	18,017.88	1,801.79	16,216.09
L	GPS TABLET	9,684.16	968.42	8,715.74
L	GPS ROVER SPS986	15,579.88	1,557.99	14,021.89
L	CAB KIT	34,499.07	2,874.92	31,624.15
L	GPS TABLET	6,968.44	232.28	6,736.16
L	TOTAL STATION	17,948.98	598.30	17,350.68
L	GPS Tablet	8,137.35	0.00	8,137.35
L	'97 FORD TRACTOR	8,637.74	8,637.74	0.00
L	'00 8' SWEEPSTER BROOM	6,825.00	6,825.00	0.00
L	TOP CON PIPE LASER	7,414.70	7,414.70	0.00
L	TOP CON PIPE LASER	7,414.70	7,414.70	0.00
L	20' CONTAINER BOX	1,785.00	1,785.00	0.00
L	ATLAS COPCO AIR CMPR	11,362.50	11,362.50	0.00
L	PIPE LASER	4,149.25	4,149.25	0.00
L	20' CONTAINER BOX	1,785.00	1,785.00	0.00
L	BUCKET/FORKS FOR FORKLIFT	2,077.60	2,077.60	0.00
L	GRADER LASER	20,160.00	20,160.00	0.00
L	LIFELINE/RETRIEVAL SYSTEM & ACCESSORIE	2,376.69	2,376.69	0.00
L	PIPE LASER	3,764.25	3,764.25	0.00
L	MCLAUGHLIN LOCATOR	2,809.00	2,809.00	0.00
L	12T VEHICLE LIFT	8,610.00	8,610.00	0.00
L	VERMEER-3 HAMMER HD MOLE	5,724.00	5,724.00	0.00
L	PIPE LASER	3,764.25	3,764.25	0.00
L	E-Z DRILL-MODEL 200	5,985.00	5,985.00	0.00
	L	2,512,807.25	1,781,048.76	731,758.49
	*Less: Dispositions and Transfers	69,029.12	59,940.95	9,088.17
	Net L	<u>2,443,778.13</u>	<u>1,721,107.81</u>	<u>722,670.32</u>

EQUIPMENT LISTING FOR PREQUALIFICATION

FYE: 12/31/2020

Class	Property Description	Book Cost	Book End Depr	Book Net Book Value
Class: P				
P	'06 CHEVY CREW CAB TRK	40,999.94	40,999.94	0.00
P	'06 CHEVY SILVERADO	39,849.50	39,849.50	0.00
P	'07 CHEVY SILVERADO	21,166.20	21,166.20	0.00
P	'07 CHEVY SILVERADO	35,085.50	35,085.50	0.00
P	'07 CHEVY TAHOE	42,375.25	42,375.25	0.00
P	05 DODGE RAM	11,220.00	11,220.00	0.00
P	05 FORD F-350	25,680.00	25,680.00	0.00
P	'11 GMC YUKON	54,855.26	54,855.26	0.00
P	'12 CHEVY SILVERADO	40,754.64	40,754.64	0.00
P	'12 CHEVY SILVERADO	40,754.64	40,754.64	0.00
P	'12 CHEVY SILVERADO	47,475.11	47,475.11	0.00
P	'12 FORD F-350	46,040.51	46,040.51	0.00
P	'11 CHEVY SILVERADO	45,871.12	45,871.12	0.00
P	'13 FOR F-350 PICKUP	36,984.15	36,984.15	0.00
P	'13 FOR F-350 PICKUP	36,984.15	36,984.15	0.00
P	'13 FOR F-350 PICKUP	36,984.15	36,984.15	0.00
P	'13 FORD F-150 PICKUP	35,613.35	35,613.35	0.00
P	'13 FORD F-150 PICKUP	35,627.35	35,627.35	0.00
P	'15 FORD F-250 PICKUP	42,882.70	42,882.70	0.00
P	'15 FORD F-250 PICKUP	42,882.70	42,882.70	0.00
P	'15 CHEVY TAHOE LTZ	65,670.77	65,670.77	0.00
P	'15 CHEVY TAHOE LTZ	64,713.04	64,713.04	0.00
P	'14 FORD F-150 PICKUP	34,429.49	34,429.49	0.00
P	'14 FORD F-150 PICKUP	34,429.49	34,429.49	0.00
P	'14 FORD F-150 PICKUP	34,429.49	34,429.49	0.00
P	'02 FORD ECONOLINE VAN	4,999.99	4,999.99	0.00
P	'15 CHEVY SILVERADO 2500 HD	52,847.70	52,847.70	0.00
P	'15 FORD FSD PICKUP	44,010.87	44,010.87	0.00
P	'15 FORD ESCAPE	24,890.51	24,890.51	0.00
P	'16 FORD EXPLORER	34,335.10	34,335.10	0.00
P	'16 FORD F250 4WD CREW CAB	44,122.05	44,122.05	0.00
P	'16 FORD F350 4WD CREW CAB	51,534.39	51,534.39	0.00
P	05 CHEVY SILVERADO	1,000.00	983.33	16.67
P	'16 FORD F250	47,000.95	45,434.25	1,566.70
P	'16 FORD F250	47,927.57	46,329.97	1,597.60
P	'16 FORD F250	47,194.12	45,620.97	1,573.15
P	'16 FORD F250	46,710.98	45,153.96	1,557.02
P	'17 FORD F-150	37,521.37	30,642.44	6,878.93
P	'17 FORD F-250	45,336.61	37,024.89	8,311.72
P	'17 FORD F-250	49,613.43	34,729.41	14,884.02
P	'17 FORD F-150	40,521.37	27,689.59	12,831.78
P	'08 FORD F250	15,943.00	8,768.65	7,174.35
P	'11 FORD F350	25,573.00	14,065.15	11,507.85
P	'12 FORD F350	30,923.00	17,007.65	13,915.35
P	'18 FORD F350	78,654.16	40,637.98	38,016.18
P	'19 LINCOLN NAVIGATOR	85,484.56	27,070.11	58,414.45
P	'19 FORD F250	49,937.27	14,148.89	35,788.38
P	'19 FORD EXPEDITION	79,782.73	21,275.40	58,507.33
P	'13 FORD F550 FLATBED	41,968.65	9,093.21	32,875.44
P	'16 FORD F450 WELDING TRK	45,555.25	10,629.56	34,925.69
P	SERVICE BODY	11,201.02	2,613.57	8,587.45
P	2019 FORD F150	41,268.22	6,190.23	35,077.99
P	'19 FORD F150 PICKUP	47,328.93	6,310.52	41,018.41
P	'21 LAND ROVER RANGE ROVER	132,930.00	2,215.50	130,714.50
P	'20 FORD EXPEDITION MAX KING RANCH	77,333.42	1,288.89	76,044.53
		P		
		2,377,208.72	1,745,423.23	631,785.49
	*Less: Dispositions and Transfers	174,165.31	115,750.86	58,414.45
	Net P	<u>2,203,043.41</u>	<u>1,629,672.37</u>	<u>573,371.04</u>

EQUIPMENT LISTING FOR PREQUALIFICATION

Class	Property Description	Book Cost	Book End Depr	Book Net Book Value
<u>Class: S</u>				
S	SNOW BLADE (LOADER)	6,899.46	6,899.46	0.00
S	SNOW BLADE (LOADER)	7,311.94	7,311.94	0.00
S	SNOW BLADE (LOADER)	7,248.50	7,248.50	0.00
S	SNOW BLADE (LOADER)	6,899.46	6,899.46	0.00
S	SNOW PLOW	3,278.11	3,278.11	0.00
S	SNOW PLOW 12 X 42	14,908.00	14,908.00	0.00
S	SNOW PLOW 12 X 42	14,908.00	14,908.00	0.00
S	SNOW BROOM	8,745.00	8,745.00	0.00
S	SNOW BROOM	8,745.00	8,745.00	0.00
S	BOSS 10' PLOW	11,532.00	11,532.00	0.00
S	BOSS 10' PLOW	11,532.00	11,532.00	0.00
S	HENKE 14' PUSHER	5,284.10	5,284.10	0.00
S	HENKE 14' PUSHER	5,284.10	5,284.10	0.00
S	HENKE 14' PUSHER	5,284.10	5,284.10	0.00
S	SNOW SPREADER	12,000.00	12,000.00	0.00
S	SNOW SPREADER	12,000.00	12,000.00	0.00
S	SNOW SPREADER	12,000.00	12,000.00	0.00
S	SNOW SPREADER	12,000.00	12,000.00	0.00
S	SNOW SPREADER	12,000.00	12,000.00	0.00
S	SNOW SPREADER	12,000.00	12,000.00	0.00
S	SNOW PLOW 10 X 42	21,663.00	21,663.00	0.00
S	SNOW PLOW 10 X 42	21,663.00	21,663.00	0.00
S	SNOW PLOW 10 X 42	21,663.00	21,663.00	0.00
S	SNOW PLOW 10 X 42	21,663.00	21,663.00	0.00
S	SNOW PLOW 12 X 42	21,663.00	21,663.00	0.00
S	SNOW PLOW 12 X 42	21,663.00	21,663.00	0.00
S	SNOW PLOW 12 X 42	21,663.00	21,663.00	0.00
S	SNOW PLOW 12 X 42	21,663.00	21,663.00	0.00
S	SNOW PLOW 12 X 42	21,663.00	21,663.00	0.00
S	SNOW SPREADER	12,000.00	12,000.00	0.00
S	SNOW SPREADER	12,000.00	12,000.00	0.00
S	SNOW SPREADER	12,000.00	12,000.00	0.00
S	8' SNOW BROOM	8,811.25	8,811.25	0.00
S	8' SNOW BROOM	8,811.25	8,811.25	0.00
S	8' SNOW BROOM	8,811.25	8,811.25	0.00
S	8' SNOW BROOM	8,811.25	8,811.25	0.00
S	14' PUSHER	13,896.09	13,896.09	0.00
S	8' LOADER BROOM	9,619.30	9,619.30	0.00
S	8' LOADER BROOM	9,619.30	9,619.30	0.00
S	8' LOADER BROOM	9,619.30	9,619.30	0.00
S	PROTECH SNOW PUSHER	5,467.70	5,467.70	0.00
S	PROTECH SNOW PUSHER	5,467.70	5,467.70	0.00
S	PROTECH SNOW PUSHER	5,467.70	5,467.70	0.00
S	TEBCO SPREADER	4,100.00	4,100.00	0.00
S	TEBCO SPREADER	4,336.00	4,336.00	0.00
S	16' SNOW PUSHER	6,890.00	6,890.00	0.00
S	16' SNOW PUSHER	6,890.00	6,890.00	0.00
S	PLOW, HITCH, SPREADER	38,710.53	38,710.53	0.00
S	PLOW, HITCH, SPREADER	38,710.53	38,710.53	0.00
S	PLOW, HITCH, SPREADER	38,710.53	38,710.53	0.00
S	PLOW, HITCH, SPREADER	38,710.53	38,710.53	0.00
S	PLOW, HITCH, SPREADER	38,710.53	38,710.53	0.00
S	PLOW, HITCH, SPREADER	38,710.53	38,710.53	0.00
S	SNOW PLOW ATTACHMENT	9,439.30	9,439.30	0.00
S	SNOW PLOW ATTACHMENT	9,439.30	9,439.30	0.00
S	SNOW PLOW ATTACHMENT	9,439.30	9,439.30	0.00
S	SNOW PLOW ATTACHMENT	6,000.00	6,000.00	0.00
S	SNOW RETROFIT	26,203.47	26,203.47	0.00
S	SNOW RETROFIT	26,203.47	26,203.47	0.00
S	SNOW RETROFIT	26,203.47	26,203.47	0.00
S	SNOW RETROFIT	26,203.47	26,203.47	0.00
S	SNOW RETROFIT	26,203.46	26,203.46	0.00
S	SNOW RETROFIT	26,203.46	26,203.46	0.00
S	PLOW, HITCH, SPREADER	43,556.57	43,556.57	0.00
S	PLOW, HITCH, SPREADER	43,556.57	43,556.57	0.00
S	PLOW, HITCH, SPREADER	43,556.56	43,556.56	0.00
S	PLOW, HITCH, SPREADER	43,556.56	43,556.56	0.00
S	PLOW, HITCH, SPREADER	43,556.56	43,556.56	0.00
S	PLOW, HITCH, SPREADER	43,556.56	43,556.56	0.00

EQUIPMENT LISTING FOR PREQUALIFICATION

FYE: 12/31/2020

Class	Property Description	Book Cost	Book End Depr	Book Net Book Value
Class: S (continued)				
S	PLOW, HITCH, SPREADER	43,556.56	43,556.56	0.00
S	PLOW, HITCH, SPREADER	43,556.56	43,556.56	0.00
S	SPREADER	20,678.73	12,407.25	8,271.48
S	SPREADER	20,678.73	12,407.25	8,271.48
S	SPREADER	20,678.73	12,407.25	8,271.48
S	SPREADER	20,678.73	12,407.25	8,271.48
S	SPREADER	20,678.73	12,407.25	8,271.48
S	SNOW PLOW	20,678.74	12,407.25	8,271.49
S	SNOW PLOW	20,678.74	12,407.25	8,271.49
S	SNOW PLOW	20,678.74	12,407.25	8,271.49
S	SNOW PLOW	20,678.74	12,407.25	8,271.49
S	SNOW PLOW	20,678.74	12,407.25	8,271.49
S	SNOW PLOW	20,678.74	12,407.25	8,271.49
S	HYDRAULIC SYSTEM	14,301.43	715.07	13,586.36
S	HYDRAULIC SYSTEM	14,301.43	715.07	13,586.36
S	HYDRAULIC SYSTEM	14,301.43	715.07	13,586.36
S	HYDRAULIC SYSTEM	14,301.43	715.07	13,586.36
S	HYDRAULIC SYSTEM	14,301.43	715.07	13,586.36
S	HYDRAULIC SYSTEM	14,301.40	715.07	13,586.33
S	SNOW PLOW	8,304.27	138.40	8,165.87
S	SNOW PLOW	8,304.27	138.40	8,165.87
S	SNOW PLOW	8,304.27	138.40	8,165.87
S	SNOW PLOW	8,304.27	138.40	8,165.87
S	SNOW PLOW	8,304.27	138.40	8,165.87
S	SNOW PLOW	8,304.27	138.40	8,165.87
S	SNOW PLOW	8,304.27	138.40	8,165.87
S	BOX SPREADER	19,213.99	320.23	18,893.76
S	BOX SPREADER	19,213.99	320.23	18,893.76
S	BOX SPREADER	19,213.99	320.23	18,893.76
S	BOX SPREADER	19,213.99	320.23	18,893.76
S	BOX SPREADER	19,213.99	320.23	18,893.76
S	BOX SPREADER	19,213.99	320.23	18,893.76
S	SNOW PLOW 10' X 34	5,325.20	5,325.20	0.00
S	SNOW BLADE (LOADER)	6,899.47	6,899.47	0.00
S	HENDERSON SPREADER	8,325.20	8,325.20	0.00
S	SPREADER BOX	7,118.00	7,118.00	0.00
S	SNOW PLOW 10 X 36	7,330.00	7,330.00	0.00
S	SNOW BLADE	3,501.75	3,501.75	0.00
S	SNOW PLOW 12 X 42	14,908.00	14,908.00	0.00
S	SNOW PLOW	3,242.40	3,242.40	0.00
S	SNOW PLOW 12 X 42	14,908.00	14,908.00	0.00
S	SNOW PLOW 12 X 42	14,908.00	14,908.00	0.00
S	SNOW PLOW 12 X 42	14,908.00	14,908.00	0.00
		<u>1,910,136.19</u>	<u>1,567,002.46</u>	<u>343,133.73</u>

EQUIPMENT LISTING FOR PREQUALIFICATION

FYE: 12/31/2020

Class	Property Description	Book Cost	Book End Depr	Book Net Book Value
Class: T				
T	'07 INTL 4300 TRUCK	42,800.00	42,800.00	0.00
T	'90 BMY M923A TRUCK	7,500.00	7,500.00	0.00
T	'90 BMY M923A2 TRUCK	7,000.00	7,000.00	0.00
T	'07 INTL 4300 SERVICE TRUCK	27,820.00	27,820.00	0.00
T	SERVICE BODY	8,774.00	8,774.00	0.00
T	'12 INTL 4300 SERVICE TRUCK	68,728.81	60,710.44	8,018.37
T	1985 AM GENERAL OFF ROAD DUMP TRUCK	31,565.00	24,725.92	6,839.08
T	2016 FORD F-650 W/ VACTRON	162,328.63	127,157.44	35,171.19
T	'18 FORD F550 SERVICE TRK & CRANE	74,440.26	39,701.47	34,738.79
T	'08 INTL BUS	7,113.00	2,963.75	4,149.25
T	'01 CHEVROLET MINI BUS	4,815.00	1,765.50	3,049.50
T	2021 Ford Super Duty F-350	53,412.26	0.00	53,412.26
T	2021 Ford F-250	53,412.26	0.00	53,412.26
	T	<u>549,709.22</u>	<u>350,918.52</u>	<u>198,790.70</u>

W TRANSFER EQUIPMENT LISTING

CLASS	Property Description	Book Cost	Book End Depr	Book Net Book Value
CLASS: T				
T	'97 FORD F800 DISTRIBUTOR TRUCK	73,000.00	73,000.00	0.00
T	'87 MACK WATER TRUCK	53,567.00	53,567.00	0.00
T	'95 INTL FLATBED TRUCK	28,415.36	28,415.36	0.00
T	99 INTL SINGLE AXLE TRUCK	33,075.00	33,075.00	0.00
T	'00 INTL TRIAXLE DMP TRK	84,211.73	84,211.73	0.00
T	'00 INTL TRIAXLE DMP TRK	84,211.73	84,211.73	0.00
T	'00 INTL TRIAXLE DMP TRK	84,211.72	84,211.72	0.00
T	'00 INTL TRIAXLE DMP TRK	84,211.72	84,211.72	0.00
T	'01 INTL SINGLE AXLE	46,422.60	46,422.60	0.00
T	'03 INTL TRACTOR	82,032.67	82,032.67	0.00
T	'01 INTL S/A TRUCK	22,260.00	22,260.00	0.00
T	'87 FORD TRK (ASPH PLNT)	10,000.00	10,000.00	0.00
T	'94 FORD SINGLE AXLE	5,300.00	5,300.00	0.00
T	'94 FORD SINGLE AXLE	5,300.00	5,300.00	0.00
T	'89 FORD SINGLE AXLE	5,300.00	5,300.00	0.00
T	'88 FORD SINGLE AXLE	5,300.00	5,300.00	0.00
T	'89 FORD SINGLE AXLE	5,300.00	5,300.00	0.00
T	'94 FORD SINGLE AXLE	5,300.00	5,300.00	0.00
T	'94 FORD SINGLE AXLE	5,300.00	5,300.00	0.00
T	'88 FORD SINGLE AXLE	5,300.00	5,300.00	0.00
T	'06 INTL TRACTOR	111,118.37	111,118.37	0.00
T	'03 INT SINGLE AXLE	31,000.00	31,000.00	0.00
T	'01 INTL 4700 TRUCK	13,000.00	13,000.00	0.00
T	07 STERLING LT9513	78,371.36	78,371.36	0.00
T	'08 INTL DISTRIBUTOR TRK	60,750.00	60,750.00	0.00
T	'11 INTL TRIAXLE 5600	137,844.01	137,844.01	0.00
T	11 INTL TRIAXLE 5600	137,844.01	137,844.01	0.00
T	'11 INTL TRIAXLE 5600	137,844.01	137,844.01	0.00
T	'11 INTL TRIAXLE 5600	137,844.01	137,844.01	0.00
T	'11 INTL TRIAXLE 5600	137,844.01	137,844.01	0.00
T	SERVICE BODY- ASSET 2821	9,391.07	9,391.07	0.00
T	'13 INTL TRIAXLE 5600I	167,795.51	167,795.51	0.00
T	'13 INTL TRIAXLE 5600I	153,508.63	153,508.63	0.00
T	'06 INTL SINGLE AXLE 4300	26,500.00	26,500.00	0.00
T	'06 INTL SINGLE AXLE 4300	26,500.00	26,500.00	0.00
T	'06 INTL SINGLE AXLE 4300	26,500.00	26,500.00	0.00
T	'06 INTL SINGLE AXLE 4300	26,500.00	26,500.00	0.00
T	'06 INTL SINGLE AXLE 4300	26,500.00	26,500.00	0.00
T	'12 ELGIN SWEEPER TRUCK	52,200.00	52,200.00	0.00
T	'15 INTL TRIAXLE 7600	172,147.08	172,147.08	0.00
T	'15 INTL TRIAXLE 7600	172,147.08	172,147.08	0.00
T	'15 INTL TRIAXLE 7600	172,147.08	172,147.08	0.00
T	'15 INTL TRIAXLE 7600	172,147.08	172,147.08	0.00
T	'15 INTL TRIAXLE 7600	172,147.08	172,147.08	0.00
T	'15 INTL TRIAXLE 7600	172,147.08	172,147.08	0.00
T	'15 INTL TRIAXLE 7600	172,147.08	172,147.08	0.00
T	'12 INTL PROSTAR TRACTOR	60,000.00	60,000.00	0.00
T	'12 INTL PROSTAR TRACTOR	60,000.00	60,000.00	0.00
T	'16 PETERBILT 389 TRACTOR	139,205.00	139,205.00	0.00
T	'16 PETERBILT 389 TRACTOR	148,627.00	148,627.00	0.00
T	'12 INTL TRIAXLE 7500	80,000.00	80,000.00	0.00
T	'08 INTL SINGLE AXLE 4400	35,000.00	35,000.00	0.00
T	'13 INTL 4300 SRVC TRK	77,303.00	77,303.00	0.00
T	'16 PETERBILT DISTRIBUTOR TRUCK	164,000.00	150,333.33	13,666.67
T	'17 INTL TRIAXLE 7600	171,503.28	157,211.36	14,291.92
T	'17 INTL TRIAXLE 7600	171,503.28	157,211.36	14,291.92
T	'17 INTL TRIAXLE 7600	171,503.28	157,211.36	14,291.92
T	'17 INTL TRIAXLE 7600	171,503.28	157,211.36	14,291.92
T	'17 INTL ROLLBACK HX620 4X4	201,419.84	171,206.87	30,212.97
T	'17 INTL HX515 TRIAXLE	175,445.64	140,356.52	35,089.12
T	'17 INTL HX515 TRIAXLE	175,445.64	140,356.52	35,089.12
T	'18 INTL HX515 TRIAXLE	173,955.59	107,272.62	66,682.97
T	'18 INTL HX515 TRIAXLE	173,955.59	107,272.62	66,682.97
T	'18 INTL HX515 TRIAXLE	173,955.59	107,272.62	66,682.97
T	'18 INTL HX515 TRIAXLE	173,955.59	107,272.62	66,682.97
T	'18 INTL HX515 TRIAXLE	173,955.59	107,272.62	66,682.97
T	'06 INTL 7300 DIST TRK	70,000.00	43,166.67	26,833.33
T	'19 INTL TRACTOR	158,000.00	79,000.00	79,000.00
T	2020 INTL SINGLE AXLE	84,444.00	2,490.74	81,953.26

W TRANSFER EQUIPMENT LISTING

CLASS	Property Description	Book Cost	Book End Depr	Book Net Book Value
CLASS: T (continued)				
T	2020 INTL SINGLE AXLE	84,444.00	2,490.74	81,953.26
T	2021 International Tri Axle	169,967.84	2,832.80	167,135.04
T	2021 International Tri Axle	169,967.84	2,832.80	167,135.04
T	2021 International Tri Axle	169,967.84	2,832.80	167,135.04
T	2021 International Tri Axle	169,967.84	2,832.80	167,135.04
T	2021 International Tri Axle	169,967.84	2,832.80	167,135.04
T	2021 International Tri Axle	169,967.84	2,832.80	167,135.04
		<u>7,720,836.31</u>	<u>5,943,645.81</u>	<u>1,777,190.50</u>
	*Less: Dispositions and Transfers	<u>899,415.56</u>	<u>899,415.56</u>	<u>0.00</u>
	Net T	<u>6,821,420.75</u>	<u>5,044,230.25</u>	<u>1,777,190.50</u>

EQUIPMENT LISTING FOR PREQUALIFICATION

FYE: 12/31/2020 Mth: 12/31/2020

Class	Property Description	Book Cost	Book End Depr	Book Net Book Value
<u>Class: A</u>				
A	COLD FEED SYS - 6 COMPARTMENT	241,277.00	238,596.10	2,680.90
A	SCALPING SCREEN-DUAL DECK	39,402.00	38,964.20	437.80
A	INCLINED CONVEYOR - 30" X 60'	47,437.00	46,909.97	527.03
A	DRUM MIXER-DBL BARREL 8'X40'	548,300.00	542,207.73	6,092.27
A	BAGHOUSE-PULSE JET	447,156.00	447,156.00	0.00
A	DUST SURGE POT	24,699.00	24,424.57	274.43
A	SILOS 2 X 200 TON	387,855.00	383,545.50	4,309.50
A	TRUCK SCALE	49,169.00	48,622.63	546.37
A	CONTROL CENTER	63,798.00	63,089.13	708.87
A	COMPUTER CONTROL SYS	46,069.00	45,557.17	511.83
A	TRUCK LOADOUT SYS-WEIGH MATE 2000	12,963.00	12,818.97	144.03
A	HOT OIL HTR - 1,200,000 BTU	46,331.00	45,816.16	514.84
A	VERTICLE ASPH TNK -20,000 GAL	67,047.00	66,302.03	744.97
A	PIPING	21,201.00	20,965.43	235.57
A	PREHEATER	13,950.00	13,795.00	155.00
A	400 TN GENERATION STORAGE SYS	100,156.00	99,043.20	1,112.80
A	3RD SILO -200 TN	175,500.00	173,550.00	1,950.00
A	STATIONARY RAP SYS	79,183.00	78,303.24	879.76
A	RAP CRUSHER SYS	171,209.00	169,306.63	1,902.37
A	ELECTRICAL & OTHER MTLs	110,473.96	109,246.46	1,227.50
A	ERECTION	126,369.00	124,964.90	1,404.10
A	SITE	156,369.00	154,631.57	1,737.43
A	FUEL TANKS	32,436.00	32,075.60	360.40
A	LAB EQUIPMENT	53,806.00	53,806.00	0.00
A	CAMERA SECURITY SYS	9,032.16	9,032.16	0.00
A	REJACKET TANK	7,775.00	7,602.18	172.82
A	TRUCK BED WASHER	15,200.00	15,200.00	0.00
A	ACCUATOR ASSY	5,648.00	5,491.06	156.94
A	INSULATE HOT OIL HTR	14,599.34	14,193.81	405.53
A	12 CU FT OVEN	3,139.00	3,139.00	0.00
A	LAB TRAILER	20,028.60	20,028.60	0.00
A	TEST PRESS & WATERBATH	9,978.53	9,978.53	0.00
A	CORE LOK MACH & ACCESS	7,295.63	7,295.63	0.00
A	HAMMER & CRATE	4,626.46	4,626.46	0.00
A	TAV-20D VERTICAL A/C TANK	97,275.77	92,411.96	4,863.81
A	GYRATORY COMPACTOR	22,734.55	22,734.55	0.00
A	INSTALLATION OF STOCKPILES	105,669.43	96,863.66	8,805.77
A	12 kg BALANCE SCALE	2,612.91	2,612.91	0.00
A	5' x 14' SCREEN DECK	52,890.00	44,956.50	7,933.50
A	36" x 30' COLLECTING CONVEYOR	24,000.00	20,400.00	3,600.00
A	10' x 14' RAP BIN	56,800.00	48,280.04	8,519.96
A	ASTECC GEN II GREEN SYSTEM	54,633.85	38,547.25	16,086.60
A	CALIBRATION TANK	35,500.00	19,327.80	16,172.20
A	TACK TANK PUMP	6,422.21	6,422.21	0.00
A	PMIL-C BLENDING SYSTEM	54,712.00	54,712.00	0.00
A	BURNER CONTROL SYS UPGRADE	18,880.00	12,272.00	6,608.00
A	PQI 380 PAVE QUALITY INDICATOR	19,152.49	8,618.62	10,533.87
A	COLD FEED SYSTEM	248,519.46	13,806.64	234,712.82
A		<u>3,959,281.35</u>	<u>3,612,251.76</u>	<u>347,029.59</u>

MAC CONSTRUCTION & EXCAVATING INC.

PREQUALIFICATION

COMPUTER/OFFICE EQUIPMENT

December 31, 2020

PAGE	DESCRIPTION	ACQUISITION COST	ACCUMULATED DEPRECIATION	BOOK VALUE
1	COMPUTER EQUIPMENT	377,750	321,541	56,208
2	OFFICE FURNITURE	2,499	2,499	-
3	OFFICE EQUIPMENT	19,025	19,025	-
4-6	LEASEHOLD IMPROVEMENTS	1,263,465	478,319	785,146
		1,662,738	821,384	841,354

EQUIPMENT LISTING FOR PREQUALIFICATION

FYE: 12/31/2020

<u>Class</u>	<u>Property Description</u>	<u>Book Cost</u>	<u>Book End Depr</u>	<u>Book Net Book Value</u>
<u>Class: C</u>				
C	VIEWPOINT CONSTRUCTION SOFTWARE	96,258.00	96,258.00	0.00
C	AGTEK SOFTWARE	18,075.00	18,075.00	0.00
C	10 VIEWPOINT LICENSES	42,800.02	42,800.02	0.00
C	PAPERLESS ENVIRONMENT	35,450.00	35,450.00	0.00
C	BACKUP SOFTWARE	6,819.95	6,819.95	0.00
C	2 HCSS HEAVY BID LICENSES	15,247.50	15,247.50	0.00
C	HCSS HEAVYJOB MGR SOFTWARE	98,038.93	98,038.93	0.00
C	RICOH CW2200 WIDE FORMAT PRINTER	8,399.50	6,159.63	2,239.87
C	AGTEK SOFTWARE	29,595.00	1,479.75	28,115.25
C	RICOH LASER COPIER	7,484.65	124.74	7,359.91
C	HCSS LICENSES	19,581.00	1,087.83	18,493.17
		<u>377,749.55</u>	<u>321,541.35</u>	<u>56,208.20</u>
	C			

EQUIPMENT LISTING FOR PREQUALIFICATION

<u>Class</u>	<u>Property Description</u>	<u>Book Cost</u>	<u>Book End Depr</u>	<u>Book Net Book Value</u>
<u>Class: F</u>				
F	CONFERENCE ROOM TABLE	<u>2,499.00</u>	<u>2,499.00</u>	<u>0.00</u>
	F	<u>2,499.00</u>	<u>2,499.00</u>	<u>0.00</u>

EQUIPMENT LISTING FOR PREQUALIFICATION

Class	Property Description	Book Cost	Book End Depr	Book Net Book Value
<u>Class: O</u>				
O	17 IPADS	13,927.36	13,927.36	0.00
O	PITNEY BOWES FOLDING MACHINE	5,097.75	5,097.75	0.00
	O	<u>19,025.11</u>	<u>19,025.11</u>	<u>0.00</u>

EQUIPMENT LISTING FOR PREQUALIFICATION

FYE: 12/31/2020

<u>Class</u>	<u>Property Description</u>	<u>Book Cost</u>	<u>Book End Depr</u>	<u>Book Net Book Value</u>
<u>Class: Z</u>				
Z	LEASEHOLD IMPROVEMENTS	113,494.77	113,494.77	0.00
Z	LSEHLD IMPRV OFF FURN	14,753.30	14,753.30	0.00
Z	LSEHLD IMPRV PHNS/WIRING/TV	18,064.83	18,064.83	0.00
Z	LSEHLD IMPRV CARPET/FLOORING	40,284.32	40,284.32	0.00
Z	SITE/PARKLOT JEFF SHOP	177,258.53	133,928.72	43,329.81
Z	WASH PADS JEFF SHOP	20,345.04	15,371.85	4,973.19
Z	EQUIPMENT PADS JEFF SHOP	44,455.69	33,588.71	10,866.98
Z	MECHANIC SHOP - JEFF	92,417.59	26,184.99	66,232.60
Z	JEFF OFFICE	187,498.72	53,124.66	134,374.06
Z	EXTERIOR LED SHOP BLDG LIGHTING	15,355.00	2,303.25	13,051.75
Z	UNRUH OFFICE RENOVATION	505,437.72	1,053.00	504,384.72
	Z	<u>1,229,365.51</u>	<u>452,152.40</u>	<u>777,213.11</u>

EQUIPMENT LISTING FOR PREQUALIFICATION

<u>Class</u>	<u>Property Description</u>	<u>Book Cost</u>	<u>Book End Depr</u>	<u>Book Net Book Value</u>
<u>Class: Z</u>				
Z	SHINGLES STRUCTURE	<u>17,422.32</u>	<u>17,422.32</u>	<u>0.00</u>
	Z	<u><u>17,422.32</u></u>	<u><u>17,422.32</u></u>	<u><u>0.00</u></u>

05 W TRANSFER INC
20-3729848
FYE: 12/31/2020

W TRANSFER EQUIPMENT LISTING

02/18/2021 3:26 PM
Page 6

<u>CLASS</u>	<u>Property Description</u>	<u>Book Cost</u>	<u>Book End Depr</u>	<u>Book Net Book Value</u>
<u>CLASS: Z</u>				
Z	3 STEEL DOORS	11,457.94	3,525.48	7,932.46
Z	AIR COMPRESSOR	<u>5,219.17</u>	<u>5,219.17</u>	<u>0.00</u>
		Z <u>16,677.11</u>	<u>8,744.65</u>	<u>7,932.46</u>



COMPLETED PROJECTS

LRAA - Aircraft Firefighting Facility
Louisville, KY
\$2,700,000.00

Clarksville Family Aquatic Center
Clarksville, IN
\$2,397,000.00

Skyview Ball Park
Jeffersontown, KY
\$1,753,000.00

RAA - Airport Runway
Louisville, KY
\$22,000,000.00

LRAA - Airport Box Culvert Drainage
Louisville, KY
\$13,200,000.00

Bullitt County Rest Area
Shepherdsville, KY
\$3,841,500.00

New Castle Roads
New Castle, IN
\$5,159,700.00

Ft. Knox Water Dist. System
Ft. Knox, KY
\$2,838,000.00

Georgetown Elementary School
Georgetown, IN
\$6,157,800.00

Henryville Rest Area
Henryville, IN
\$5,518,400.00

Kenton County Loadometer
Kenton County, KY
\$3,927,300.00

Little Goose Creek Sewers
Louisville, KY
\$2,846,900.00

Ohio River Force Main
Louisville, KY
\$2,739,900.00

LRAA - Airport Parking - Site Work
Louisville, KY
\$3,062,700.00

Caveland Force Main
Mammoth Cave National Park, KY
\$1,702,000.00

Jeffersontown Community Park
Jeffersontown, KY
\$1,078,500.00

Olmstead Parks
Louisville, KY
\$3,216,000.00

Meijers
Louisville, KY
\$1,500,000.00

Farmers State Bank
Georgetown, IN
\$468,300.00

Waterfront Development, Phase I
Louisville, KY
\$4,033,000.00

Papa John's USA Site Work
Louisville, KY
\$1,095,000.00

Belvedere Renovation
Louisville, KY
\$3,723,600.00

Hillcrest Subdivision, Section I
Oldham Co., KY
\$1,855,370.00

Eagle Creek Patio Homes
Louisville, KY
\$970,000.00

Springhurst Towne Center
Louisville, KY
\$7,023,000.00

English Station Road Water Extension
Louisville, KY
\$1,764,295.00

Big Run Sewers - MSD
Louisville, KY
\$4,085,022.00

MSD - McNeely Lake Pump Station
Louisville, KY
\$2,126,224.00

Meijers
Jeffersonville, IN
\$3,206,400.00

Clarksville Sewers
Clarksville, IN
\$5,916,195.00

Heritage Creek Phase I & II
Louisville, KY
\$1,776,028.00

7th Street Widening
Louisville, KY
\$5,517,302.00

MSD - Indian Hills - South
Louisville, KY
\$3,005,130.00

Ohio River Levee Trail
Louisville, KY
\$485,436.00

Waterfront Phase 4
Louisville, KY
\$1,673,517.00

MSD - Hollow Creek
Louisville, KY
\$2,237,844.00

Brighton Business Park
Shelbyville, KY
\$1,824,061.00

LWCO 24" Transmission Main
Louisville, KY
\$1,943,850.00

Indian Hills North - MSD
Louisville, KY
\$3,494,594.00

Office Depot - Hurstbourne
Louisville, KY
\$500,000.00

Pope Lick Pump Station
Louisville, KY
\$1,624,411.00

Gallatin Sewers
Carrolton, KY
\$1,497,000.00

Greentree Blvd.
Clarksville, IN
\$1,418,573.00

Barringer Hill
Louisville, KY
\$1,258,000.00

MSD - Sneads Branch
Louisville, KY
\$1,028,814.00

Meadowbrook Subdivision Sewers
Shelbyville, KY
\$1,226,422.00

LRAA Heritage Section 4 & 5
Louisville, KY
\$1,726,483.00

MSD Grafton Hall Sewers
Louisville, KY
\$5,475,275.00

LRAA Force Main
Louisville, KY
\$3,115,394.00

Target Store
Louisville, KY
\$1,919,605.00

Extreme Sports Park
Louisville, KY
\$1,920,000.00

2nd Street Repair
Louisville, KY
\$2,367,851.00

Woodlawn Park
Louisville, KY
\$1,587,884.00

Heritage Creek Phase 2 - Section 1
Louisville, KY
\$1,485,445.00

LWCO Beechmont Area Main
Louisville, KY
\$1,737,596.00

Ohio River Levee Trail
Louisville, KY
\$1,546,340.00

LRAA Demo/Sitework Abatement
Louisville, KY
\$1,069,620.00

Fisherville Road Pump Station
Fisherville, KY
\$1,778,737.00

Hausfeldt Lane
New Albany, IN
\$915,947.00

Clark County Airport
Sellersburg, IN
\$763,209.00

LWCO 48" Transmission Main
Louisville, KY
\$1,643,570.00

Waterfront Park A - 2
Louisville, KY
\$7,505,814.00

LRAA Heritage Section 6
Louisville, KY
\$825,767.00

Tucker Station
Louisville, KY
\$1,769,371.00

Route 329 - Apple Patch
Crestwood, KY
\$765,000.00

Extreme Sports Restroom
Louisville, KY
\$377,612.00

Cane Run - West
Louisville, KY
\$2,253,948.00

Crescent Hill Sidewalk
Louisville, KY
\$476,850.00

Otter Creek Park
Louisville, KY
\$420,813.00

Thixton Pump Station
Louisville, KY
\$1,151,580.00

Eminence Streetscape
Eminence, KY
\$399,531.00

LWCO Wolf Pen Branch - 36" Main
Louisville, KY
\$3,576,579.00

Morris Foreman WWTP
Louisville, KY
\$3,284,559.00

Charlestown Water Main
Charlestown, IN
\$597,779.00

Ohio River Greenway
Clarksville, IN
\$650,664.00

Dick's Sporting Goods
Clarksville, IN
\$1,261,989.00

River Road Pavers
Louisville, KY
\$805,751.00

Midway Streetscape
Midway, KY
\$803,132.00

Meijers - Charlestown Road
New Albany, IN
\$1,219,855.00

Clark/Floyd Landfill Renovations
Borden, IN
\$1,455,424.00

Bass Pro Shop
Clarksville, IN
\$2,896,702.00

Lakeforest Pump Station
Louisville, KY
\$3,003,542.00

Schuff Lane Bridge
Louisville, KY
\$403,410.00

LWCO Airport - 60" Main
Louisville, KY
\$5,530,999.00

MSD Orell Road Sewer - Drainage
Louisville, KY
\$7,091,730.00

Heritage Creek Phase 2 - Section 2
Louisville, KY
\$2,845,566.00

Pilot Travel Center
Simpsonville, KY
\$769,302.00

LRAA Perimeter Road
Louisville, KY
\$1,017,470.00

Brush Run Sewer
Louisville, KY
\$1,808,745.00

KDOT Fegenbush Lane Bridge
Louisville, KY
\$1,582,557

Versailles Mains & Pump Station
Versailles, KY
\$1,823,168.00

Costco Wholesale Warehouse
Louisville, KY
\$2,904,458.00

Georgetown Force Main/Pump Station
Georgetown, KY
\$2,475,587.00

Norfolk Southern
Louisville, KY
\$8,772,006.00

Clarksdale Hope VI Infrastructure
Louisville, KY
\$1,634,940.00

Johnson Road Pump Station
Louisville, KY
\$1,170,421.00

IUS Tennis Courts
New Albany, IN
\$341,733.00

LWC Cardinal Hill Water
Louisville, KY
\$2,470,858.00

Median Cable Barrier - KDOT
Louisville, KY
\$3,715,448.00

Wal-Mart Middletown
Middletown, KY
\$2,147,518.00

Standard Country Club
Louisville, KY
\$799,735.00

Hoops Basketball Academy
Louisville, KY
\$502,476.00

Eden Park
LaGrange, KY
\$3,386,723.00

Carrollton WWTP
Carrollton, KY
\$7,524,167.00

Hodgenville Streetscape
Hodgenville, KY
\$1,117,463.00

Charlestown St. Park Ramp/Overlook
Charlestown, IN
\$2,887,213.00

Borden Track Improvements
Borden, IN
\$133,227.00

LRAA Rental Car QTA Lot
Louisville, KY
\$338,768.00

St. Matthews Streetscape
Louisville, KY
\$647,488.00

6th St. Granite Curbs
Louisville, KY
\$475,588.00

Indiana American Water
New Albany, IN
\$1,685,527.00

Mt. Tabor Road - INDOT
New Albany, IN
\$2,958,779.00

Robert E. Lee Lift Station
New Albany, IN
\$983,200.00

Zorn Intake Improvements
Louisville, KY
\$3,271,000.00

Bashford Manor Lane
Louisville, KY
\$1,625,908.00

Purdue Research
New Albany, IN
\$2,121,120.00

Bass/Shirley Sewers
Louisville, KY
\$4,288,211.00

Pilot Travel
Leavenworth, KY
\$451,990.00

Indiana American Water
New Albany, IN
\$1,716,514.00

Daviess Co. Bridge - KDOT
Owensboro, ky
\$285,974.00

Longview Beach Pump Station
Utica, IN
\$1,321,141.00

Kohl's
Jeffersonville, IN
\$1,606,754.00

Harrison Co. Intersection
Corydon, IN
\$1,070,114.00

Westport Road Widening
Louisville, KY
\$6,171,996.00

Austin WWTP
Austin, IN
\$5,098,531.00

South Elkhorn
Lexington, KY
\$10,994,864.00

INDOT - Park & Ride
Jeffersonville, IN
\$1,440,149.00

Fort Knox - Wilson Road
Fort Knox, KY
\$4,042,000.00

South Oldham High School Ballfield
Crestwood, KY
\$2,601,726.00

Veterans Pkwy Intersection
Clarksville, IN
\$1,267,466.00

Clarksville Ball Field
Clarksville, IN
\$4,605,618.00

INDOT - Cable Barrier
Various Indiana Counties
\$4,271,768.00

MSD - Real Time Control
Louisville, KY
\$2,801,831.00

Jeffersonville WWTP
Jeffersonville, IN
\$8,584,038.00

KDOT Warnock
Louisville, KY
\$7,135,126.00

Harrods Creek Bridge
Louisville, KY
\$3,049,269.00

Gene Snyder Main
Louisville, KY
\$6,743,618.00

South Elkhorn
Lexington, KY
\$11,289,269.00

Oldham Co. Raw Water Main
Westport, KY
\$3,394,742.00

U of L Biomedical
Louisville, KY
\$1,907,812.00

City of Madison, IN WWTP
Madison, IN
\$1,473,970.00

Eastern Boulevard Improvements
Clarksville, IN 47129
\$4,952,308.00

KYTC Clark Memorial Bridge Repairs
Louisville, KY
\$2,594,204.00

Ft. Knox - Wilson Road
Louisville, KY
\$4,573,713.00

Mill Creek Pump Station
Louisville, KY
\$2,162,222.00

Double Culvert
Georgetown, KY
\$3,066,441.00

Jeffersonville, IN Pump Station
Jeffersonville, IN
\$2,603,612.00

Northern Ditch Interceptor
Louisville, KY
\$5,315,999.00

Grantline Road North Improvements
New Albany, IN
\$2,301,806.00

LWC Outer Loop Main
Louisville, KY
\$2,415,000.00

INDOT - Georgetown Interchange
Georgetown, IN
\$8,174,136.00

Harrods Creek Bridge
Louisville, KY
\$3,421,490.00

INDOT - I-64 Floyd Co. Bridge
New Albany, IN
\$4,176,786.00

KYTC Warnock/Eastern Parkway
Louisville, KY
\$8,437,531.00

Parklands of Floyds Fork
Louisville, KY
\$7,654,000.00

Crescent Hill LWC
Louisville, KY
\$8,778,776.00

Frogtown Interceptor
Florence, KY
\$4,484,992.66

Second Street Streetscape
Louisville, KY
\$2,720,683.00

Oldham Co. Raw Water Main
Westport, KY
\$3,394,742.93

Radcliff WWTP Design/Build
Radcliff, KY
\$498,700.00

Dublin Lane
Owensboro, Kentucky
\$2,082,948.66

KYTC Spencer Co.
Taylorsville, KY
\$3,655,395.41

LRAA Taxiway "A"
Louisville, KY
\$7,000,000.00

MSD Harrods Creek Interceptor & Force Main Phase 1,2 & 3A
Prospect, KY
\$8,322,798.90

Waterson Sound Wall
Louisville, KY
\$1,723,000.00

MSD Shadow Wood WWTP Elimination
Prospect, KY
\$4,473,218.00

KYTC I-65 South Wall
Louisville, KY
\$676,000.00

KYTC Kennedy Bridge
Louisville, KY
\$17,204,753.67

Hikes Lane
Louisville, Kentucky
\$6,055,804.16

Paducah Piles & Mass Fill
Paducah, KY
\$4,723,356.00

Meadow Stream
Crestwood, Kentucky
\$3,396,312.43

Providence Baseball Field
Clarksville, IN
\$400,000.00

LWC 60-Inch PCCP
Louisville, KY
\$1,876,694.95

Clarksville Little League Park
Clarksville, IN
\$1,036,574.00

LWC-Manslick Rd. WEKO Seals
Louisville, KY
\$668,701.63

LG&E/KU E. W. Brown Aux. Pond Spillway
Harrodsburg, KY
\$929,491.00

MSD River Road Pump Station
Prospec, KY
\$8,488,337.00

LWC Mellwood Ave.
Louisville, KY
\$1,695,536.00

UPS Ramps, 3, 5 & 9
Louisville, KY
\$618,500.00

LG&E/KU - Ghent CCR Material Handling
Ghent, KY
\$4,307,725.00

University of Louisville Belnap Connector Road
Louisville, KY
\$11,596,123.00

KYTC Bullitt Co. Bridges
Shepherdsville, KY
\$1,167,895.00

City of Jeffersonville, IN Riverfront Improvements
Jeffersonville, IN
\$2,727,152.00

LG&E/KU Mill Creek Outfall-Spillway
Louisville, KY
\$4,836,388.00

E.W. Brown/KU Cutoff Wall
Harrodsburg, KY
\$1,484,986.00

KYTC Smyrna Parkway Soundwall
Louisville, KY
\$1,500,022.00

Lentzier Creek
Jeffersonville, KY
\$6,243,922.00

LG&E/KU Ghent Elevator
Ghent, KY
\$2,862,000.00

KYTC I-64 & Hurstbourne Parkway
Louisville, KY
\$7,118,151.35

Paducah Riverfront Phase 1-B
Paducah, KY
\$8,113,110.42

General Electric AP-10 Water Main
Louisville, KY
\$11,951,155.00

MSD Logan CSO Interceptor
Louisville, KY
\$13,422,265.73

East Main Street Improvements
New Albany, IN
\$2,794,618.00

East 10th Street Rehab.
Jeffersonville, IN
\$8,070,505.00

INDOT Star Hill Road
Borden, IN
\$13,953.00

MSD Camp Taylor Sewer
Louisville, KY
\$7,791,000.00

River Ridge Gateway Phase I-B
Jeffersonville, IN
\$6,727,249.00

U OF L Floyd & Brandeis Streetscape
Louisville, KY
\$6,367,230.00

Clarksville, IN Parks Department
Clarksville, IN
\$1,972,218.00

AMEC Trimble County Utilities
Bedford, KY
\$2,426,316.00

New Albany Little League
New Albany, IN
\$2,834,377.00

Tennessee Valley Authority
Cumberland, TN
\$505,646.00

Cooper Chapel Road
Louisville, KY
\$9,915,000.00

LWC - Taylorsville Master Meter
Louisville, KY
\$365,380.00

Clarksville Aquatic Center
Clarksville, IN
\$3,783,676.00

MSD Southwestern Parkway Diversion
Louisville, KY
\$7,660,899.00

LWC Bethany Booster Pumping Station
Louisville, KY
\$938,500.00

LWC Minor Lane & English Station Trans.
Louisville, KY
\$1,956,000.00

Elizabethtown Poplar Dr. Sanitary & Storm Improvements
Elizabethtown, KY
\$6,425,480.00

KYTC West Manslick Road
Fairdale, KY
\$943,225.00

Hammersmith Park
New Albany, IN
\$2,482,365.00

Hebron Area Sanitary Sewer Improv.
Hebron, KY
\$1,768,756.71

KYTC Morgan Co.
West Liberty, KY
\$6,581,692.00

LG &E-KU Mill Creek Diffuser
Louisville, KY
\$975,565.00

MSD Clifton Heights CSO
Louisville, KY
\$26,470,079.00

INDOT Scottsburg Intersection Improv.
Scott Co, IN
\$1,843,555.00

LG&E/KU Mill Creek South Pond Closure
Louisville, KY
\$9,482,699.00

LG&E-KU AMEC Trinble Co. PWP Site
Bedford, KY
\$3,906,943.00

KYTC Franklin Co. Bridges
Frankfort, KY
\$1,912,748.00

LG &E-KU Trimble Knock Out Pond
Bedord, KY
\$10,216,353.00

Jeffersonville Spring St. Enchancement
Jeffersonville, IN
\$903,000.00

INDOT Clark Co. Patch
Jeffersonville, IN
\$3,597,577.00

KYTC Eastern Parkway Bridge
Louisville, KY
\$2,966,759.00

LWCO Springhill Rd. Main Replacement
Louisville, KY
\$1,406,642.50

RWRA Cedar Hills Sanitary Sewer
Owensboro, KY
\$1,945,624.00

Logistics Airpark 48IN Ware Relocation
Louisville, KY
\$1,263,680.00

Cass/Adams CSO Relief Sewer
Evansville, IN
\$12,844,934.00

LAST UPDATE 1/1/2021

JOB- JOB NAME	CONTRACT WITH	TYPE	MAC PM	GROUP	CONTRACT AMOUNT	BILLED TO DATE	CONTRACT BALANCE			% BILLED	COMPLETION DATES		STAT
							TOTAL	MAC	SUBS		CONTRACT	MAC	
UNDER CONTRACT													
120079- ASPH-JEFFERSONVILLE 2020 STREET PAVING	City of Jeffersonville, IN	ASPHALT	Uhl	A	1,979	1,844	135	135	0	93%	03/31/21	03/31/21	B
120204- ASPH-BULLITT COUNTY PUBLIC LIBRARY	Bullitt county Public Library	ASPHALT	Uhl	A	138	0	138	133	5	0%	06/30/21	06/30/21	B
120370- ASPH-COMMERCE CROSSING LOT 13 JODA	Joda International	ASPHALT	Uhl	A	95	62	33	32	1	65%	04/30/21	04/30/21	B
120371- ASPH-THURMAN AUTO RPR JODA	Joda International	ASPHALT	Uhl	A	37	0	37	37	0	0%	10/31/21	10/31/21	B
121064- ASPH-COMMERCE CROSSING LOT 8A JODA	Joda International	ASPHALT	Uhl	A	69	0	69	67	2	0%	12/31/21	12/31/21	A
121098- ASPH-JEFFERSONVILLE 2021 STREET PAVING	City of Jeffersonville, IN	ASPHALT	Uhl	A	1,900	405	1,495	952	543	21%	10/31/21	10/31/21	B
121105- ASPH-COMMERCE CROSSING LOT 6 JODA	Joda International	ASPHALT	Uhl	A	74	49	25	24	1	66%	07/02/21	07/02/21	B
121141- ASPH-NEW ALBANY 2021 STREET PAVING	City of New Albany, IN	ASPHALT	Uhl	A	2,683	300	2,383	1,307	1,076	11%	11/30/21	11/30/21	B
121162- ASPH-KYTC ROUTH RD JEFFERSON CO CALL 314	Kentucky Transportation Cabinet	ASPHALT	Uhl	A	65	0	65	54	11	0%	11/30/21	11/30/21	A
SUBTOTAL - GROUP A					7,040	2,660	4,380	2,741	1,639				
119305- MSD I-64 & GRINSTEAD CSO INTERCEPTOR	Louisville Metro Sewer District	SEWER	Placek	B	6,048	4,393	1,655	850	805	73%	03/15/21	02/24/21	B
120129- MONON SITEWORK & PAVING	Herman & Kittle	SITE	Placek	B	2,316	2,126	190	74	116	92%	09/30/21	09/30/21	B
120286- BERNHEIM INTERCEPTOR	City of Shepherdsville	SEWER	Placek	B	1,676	651	1,025	379	646	39%	06/30/21	06/30/21	B
121079- LWCO 60" CRESCENT HILL WTP 16094	Louisville Water Co	WATER	Placek	B	5,461	296	5,165	4,896	269	5%	10/31/21	10/31/21	B
121110- T&M LWCO ALGONQUIN PKWY 24"/30" CORRIDOR	Louisville Water Co	WATER	Placek	B	697	241	456	431	25	35%	09/30/21	09/30/21	B
121166- LWCO SMYRNA PKWY AREA WATER MAIN	Louisville Water Co	WATER	Placek	B	1,294	0	1,294	1,100	194	0%	05/31/22	05/31/22	B
121169- LWCO YALE DR WATER MAIN REPL	Louisville Water Co	WATER	Placek	B	1,440	0	1,440	1,334	106	0%	06/30/22	06/30/22	B
220308- EWSU FIRST & MAIN WATER MAIN REPL	City of Evansville, IN	WATER	Placek	B	8,043	2,450	5,593	4,389	1,204	30%	12/31/21	12/31/21	B
220345- PHASE 3-CSO JEFFERSONVILLE INTERCEPTOR	City of Jeffersonville, IN	SEWER	Placek	B	18,800	8,397	10,403	7,959	2,444	45%	08/31/22	08/31/22	B
SUBTOTAL - GROUP B					45,775	18,554	27,221	21,412	5,809				
117274- MSD OHIO RIVER TUNNEL 15907	J.F. Shea Construction	SITE	Meunier	C	10,355	6,972	3,383	3,107	276	67%	08/19/20	12/21/21	B
120293- MSD CEDAR CREEK PARSHALL FLUME	Louisville Metro Sewer District	WWTP	Meunier	C	1,156	912	244	158	86	79%	05/31/21	05/31/21	B
121013- EAST PEAK ROAD CONSTRUCTION	Oldham County KY Fiscal Court	ROAD	Meunier	C	1,440	1,325	115	82	33	92%	06/03/21	06/03/21	B
121054- LWCO BLANTON LANE 20" MAIN 15506	Louisville Water Co	WATER	Meunier	C	2,693	24	2,669	2,373	296	1%	06/30/21	06/30/21	B
121116- MSD MFWQTC SODIUM HYPOCHLORITE BLDG 1644	Louisville Metro Sewer District	SEWER	Meunier	C	2,294	0	2,294	967	1,327	0%	05/31/22	05/31/22	B
121185- KYTC JEFFERSON CO CALL 301 LAGRANGE RD	Kentucky Transportation Cabinet	ROAD	Meunier	C	997	0	997	872	125	0%	12/31/21	12/31/21	B
219361- INDOT HEAVY HAUL ROAD & BRG R-36260-A	Indiana Dept of Transportation	ROAD	Meunier	C	14,950	10,834	4,116	2,817	1,299	72%	10/15/21	10/15/21	B
220314- KYTC I-265 PVMT REHAB CALL 103	Kentucky Transportation Cabinet	PCC PATCH	Meunier	C	3,542	3,163	379	379	0	89%	06/01/21	06/01/21	B
221801- TVA KINGSTON SCRUBBER AREA STORM DRAIN	Tennessee Valley Authority	SITE	Meunier	C	570	82	488	307	181	14%	09/23/21	09/23/21	B
SUBTOTAL - GROUP C					37,997	23,312	14,685	11,062	3,623				
117217- TRIMBLE CO CCR LANDFILL PH 1A	Charah LLC	SITE	Kaluzny	D	2,873	2,677	196	196	0	93%	06/30/21	06/30/21	B
119254- CLARKSVILLE WOERNER AVE CORRIDOR	Town of Clarksville	STREETSCAPE	Kaluzny	D	6,071	4,017	2,054	781	1,273	66%	05/30/21	05/30/21	B
120167- LFUCG VERSAILLES RD CORRIDOR IMPROV	Lexington Fayette Urban Co Govt	ROAD	Kaluzny	D	3,569	2,439	1,130	309	821	68%	03/31/21	03/31/21	B
120362- MSD FLOOD GATE 102 REPL 15856	Louisville Metro Sewer District	SEWER	Kaluzny	D	496	0	496	442	54	0%	07/31/21	07/31/21	B
120401- CASEY INDUSTRIAL - LG&E GHENT FENCE PCKG	Casey Industrial	SITE	Kaluzny	D	1,586	1,139	447	0	447	72%	07/31/21	07/31/21	B
121016- LG&E GHENT OUTFALL 001 DIFFUSER	Louisville Gas & Electric	PIPE	Kaluzny	D	7,000	2,593	4,407	2,662	1,745	37%	11/21/21	11/21/21	B
121083- MSD BELLS LANE WWTF DISINFECTION SYS	Louisville Metro Sewer District	WWTP	Kaluzny	D	880	0	880	710	170	0%	02/28/22	02/28/22	B
220056- PORTS OF IN WATERFRONT LOOP	Ports of Indiana	SITE	Kaluzny	D	1,853	1,695	158	63	95	91%	08/31/21	08/31/21	B
220208- INDOT-JEFFERSON CO SR 62R RS-40938-A	Indiana Dept of Transportation	ASPHALT	Kaluzny	D	3,052	1,390	1,662	1,122	540	46%	08/31/21	08/31/21	B
220335- INDOT SWITZERLAND-OHIO CO CALL 120 R-37800	Indiana Dept of Transportation	ROAD	Kaluzny	D	3,773	1,714	2,059	462	1,597	45%	11/30/22	11/30/22	B
221158- KYTC CALL 103 OLDHAM CO KY 53I-71 RAMP	Kentucky Transportation Cabinet	ROAD	Kaluzny	D	1,587	0	1,587	1,008	579	0%	09/30/22	09/30/22	B
SUBTOTAL - GROUP D					32,740	17,664	15,076	7,755	7,321				
COMPANY SUBTOTAL - UNDER CONTRACT					123,552	62,190	61,362	42,970	18,392				
PENDING CONTRACTS													
SUBTOTAL - PENDING					0	0	0	0	0				
TOTAL CONTRACTS & PENDING					123,552	62,190	61,362	42,970	18,392				



BRIEF RESUMES OF KEY EMPLOYEES

TRAVIS UNRUH, President / Director / Shareholder

Travis graduated from Purdue University with a B.S. in Construction Engineering and Management. During his years at Purdue, he participated in several internships and Co-op programs with large civil engineering and construction firms including tenure as Assistant Superintendent with Bowen Engineering Corp. Travis has been employed full-time with MAC since 2000. Travis came up through the ranks starting as foreman, then superintendent, and ultimately assumed leadership over major portions of the Company. Travis has managed several major site developments, sewer and water projects especially large diameter pipe, roads and bridges. In his role as President, Travis manages all estimating, field construction, trucking, and maintenance operations.

CHAD UNRUH, Chief Executive Officer / Director / Shareholder

Chad graduated from Purdue with a B.S. in Mechanical Engineering Technology. He participated in an internship program with a mechanical contractor. Chad has been employed full-time with MAC since 2001. Chad came up through the ranks starting as foreman, then superintendent, and ultimately assumed leadership over major portions of the Company. Chad has managed the construction and rehabilitation of several major treatment plants and pump stations, asphalt mix production and pavement, along with sitework and utilities projects. Chad volunteers as an Angel Flight Pilot. As CEO, Chad is responsible for planning and administrative functions, as well as all asphalt operations.

VICTOR UNRUH, Vice President / Director / Shareholder

Victor began his career in construction over 45 years ago. He co-founded MAC Construction & Excavating, Inc. in July 1980. Victor's involvement with every MAC project since incorporation was the significant factor in the Company's success over the last 39+ years. He has served as a board member and past president of Associated Builders and Contractors of Kentuckiana, Inc. and is currently a member of the Contractors Advisory Group for MSD. A pilot for over 25 years, he frequently volunteers for Angel Flights, serving the ill in need.

BRYAN WICKENS, Vice President, Administration / General Counsel / Officer - Corporate Secretary

Bryan graduated with an A.B from Wabash College in 1991 where he was recognized for his academic achievement. He received his J.D. with distinction from University of Nebraska College of Law in 1994. Bryan became a partner at a young age in one of the largest law firms in the Indiana/Kentucky region. Bryan has over 25 years of legal experience, including an expertise in construction related matters. Bryan is very involved in the community through participation in his church, serving on school committees and sitting on non-profit Boards, including Associated Builders and Contractors of Kentuckiana, Inc. and One Southern Indiana among other activities. Bryan served as a member of the MAC Advisory Board until he joined MAC in January 2011.



BRIEF RESUMES OF KEY EMPLOYEES - Continued

DARLENE COCHRAN, Chief Operations Officer

Darlene attended Indiana University Southeast. She also received an Associates degree from Indiana Vocational College. She has over 38 years of experience in construction. Prior to joining MAC her experience includes 6 years with LMI Construction Company, Inc.; 4 years with Gust K. Newberg Construction Company; 2 years with Morel Construction Company, Inc. She has spent the last 26+ years at MAC, working her way up from Controller to CFO, before assuming the role of Chief Operations Officer.

CHRISTOPHER BANE, CPA CCIFP, Chief Financial Officer

Chris attended the Indiana University Kelley School of Business and graduated in 2002 with a BS in both Accounting and Finance. Chris was Controller for a light commercial and residential contractor for 3 years, followed by 5 years with Rodefer Moss & Co, in conjunction with BDO, and served as the in-charge auditor for numerous construction clients located throughout the United States. Chris is a past President of the St Mary of the Knobs Finance Committee and currently Treasurer of Kentuckiana CFMA and was a 2014 CFO of the year finalist for Business 1st. Chris joined MAC in June 2010.

O. GILBERT NEWMAN, P.E., Chief Engineer

Gilbert graduated from the University of Kentucky with a BS in Civil Engineering. His distinguished 50+ year career covers all aspects of the transportation industry with eighteen years in the highway design industry, thirty years in the construction industry and five years as the Kentucky State Highway Engineer responsible for the Kentucky Department of Highways. During his construction career Gilbert served as Vice President and Chief Engineer for major projects throughout the Southeastern United States. He is a licensed Professional Engineer in five states and the country of Thailand. Gilbert joined MAC in March 2009.

JOHN KRAFT, P.E., Director of Business Development & Estimating

John is a registered Professional Engineer in Indiana and Wisconsin and graduated with highest distinction with a Bachelor of Science degree from Purdue University. Prior to joining MAC, John worked several years as an aircraft engine design engineer, then joined a national specialty contractor where he worked for twenty-five years. During this tenure, he expanded products & services and founded divisions focusing on the power generation, chemical and oil & gas industries. He was Vice President of the corporation and President of the Energy company where he developed projects with OEM's, owners and contractors throughout the United States, Canada, Mexico, Europe and Asia. John stays involved in the industry sitting on technical committees and in the community through participation in Associated Builders & Contractors in KY, IN & OH, the National Kidney Foundation and One Southern Indiana.



BRIEF RESUMES OF KEY EMPLOYEES - Continued

NEAL BIGGS, Environmental Health & Safety Director

Neal graduated from Indiana State University with a bachelor's degree in General Industrial Technology with emphasis on construction. Neal maintains professional credentials in Safety and Risk Management. He has substantial experience in Construction Safety and Risk Management including 8 years as Senior Risk Control Consultant for Travelers Insurance. Neal joined the MAC team in April 2014.

MIKE DINGESS, Safety Director – Industrial/Power

Mike joined MAC in October 2017 after working on MAC projects for two years with C-Logic, a contract safety company. Prior to MAC, Mike worked 13 years for AK Steel as Safety Foreman. Mike brings over 25 years of experience and safety knowledge as well as several professional credentials with a focus on Industrial/Power safety.

SARAH KEMELGOR, Safety Coordinator

Sarah joined the MAC team in February 2016 to further enhance our safety initiatives. She brings 20 years of administrative support and 6 years of safety knowledge in the heavy-highway construction industry. Sarah previously worked with Gohmann Asphalt & Construction as well as Walsh Construction as a Safety Assistant for the East End Crossing, Ohio River Bridge Project.

ROB WINKLER, Human Resources Director and EEO Officer.

Rob graduated from the University of Louisville in 1991 with a bachelor's degree in Marketing. Rob has 20 years of management experience with The Kroger Company with the last 11 years in Human Resources focusing on administration, employment law, compliance and employee relations. Rob is a member of the Louisville chapter of the Society of Human Resources Managers (SHRM). Rob joined MAC in April 2012.

BRYAN WINSLOW, Chief Estimator – Administration

Bryan has a B.S. degree in Building Construction Technology from Purdue University. He has 30+ years' experience in construction with a background in bridge replacements, heavy/highway, public works projects, and streetscapes. Bryan's duties include estimating, quantity verifications, materials and subcontract pricing, and contract documents. Bryan joined MAC in November 1991.

ERIC STUMLER, Chief Estimator - Operations

Eric graduated 3.93/4.00 with a Bachelor of Science in Building Construction Management from Purdue University in 2001. Eric immediately joined MAC starting in the field, quickly rising to the position of foreman. Eric transitioned to estimating in 2004. Eric has been the lead estimator on many of MAC's most successful projects including: INDOT Star Valley Road, MSD Harrod's Creek Pump Station and Forced Main, LRAA Taxiway E, Logan Street CSO Interceptor and Paducah Riverfront just to name a few.



BRIEF RESUMES OF KEY EMPLOYEES - Continued

WALTER THOMPSON, General Superintendent

Wally graduated from Purdue University with Bachelor of Science in Construction Engineering & Management. He joined MAC in 2000 as a leadman and soon worked his way up to foreman, and superintendent. Notable projects under his supervision include, Warnock Interchange & Eastern Parkway Improvements in Louisville, KY – which MAC earned the ABC National Eagle Award, Kennedy Bridge rehab, Star Valley Road, Taxiway A extension and Taxiway E improvements / rehabilitation and Clifton CSO Basin.

KEVIN HEUSER, General Superintendent

Kevin has over 25 years of experience in the construction industry and has been an employee at MAC Construction since December 1998. He joined MAC as an Operator and soon worked his way up to Foreman and most recently General Superintendent in 2007. Projects completed include Logan Street CSO Interceptor, LWCO Large Diameter Repairs, Cass Adams Sewer Interceptor, Timber Ridge, and Lentzier Creek.

FRED (LEE) O'NEAL General Superintendent

Lee has been with MAC since 1996. He started as a Carpenter, quickly rose to Foreman and Superintendent in 2006 and most recently General Superintendent in 2013. Lee specializes in concrete and brick pavers in general, but he really shines on large-scale Streetscapes. He oversaw the Streetscape portion of the KYTC Warnock & Eastern Parkway Improvements near University of Louisville, which won an ABC National Eagle Award. Lee followed that with the 2nd Street Bridge & Streetscape project adjacent to the new YUM Center, which won a regional Award of Excellence. Lee also was involved with the building of the original Extreme Skate Park as well as the rebuilding due to the Ohio River Bridges Project.

RICKY LAMASTER General Superintendent / Asphalt Plant Superintendent

Ricky has been with MAC since 2009 when he started as an Asphalt Lab Technician. Ricky brings over 20+ years of asphalt experience. Ricky worked his way up through the Company and specializes in asphalt production and laydown. Ricky was promoted to General Superintendent in January 2020 and has worked on the majority of the major MAC projects that involved asphalt since 2012.

RICK MEUNIER, P.E., Vice President of Power/Industrial

Rick is a Professional Engineer. He graduated from the University of Evansville in 2000 with a B.S. in Civil Engineering. Prior to joining MAC Construction, Rick had over 13 years of experience with Bowen Engineering Corporation starting as Craftsman, then rising through the ranks to become Foreman, Superintendent, Project Engineer, Preconstruction Manager and Project Manager. Rick managed several WWTP, sewer and water projects throughout IN, KY, and TN. He also worked on AEP's Dry Fly Ash Conversion Project; TVA's FGD projects at Paradise and Bull Run; TVA's Facilities Group projects at Chickamauga Dam, Kingston and the Knoxville Office Complex. Rick joined MAC in 2013 and was promoted to Vice President in April 2021.



BRIEF RESUMES OF KEY EMPLOYEES - Continued

CORY PLACEK, Project Manager

Cory joined MAC Construction & Excavating, Inc. in 2006. He graduated from Eastern Kentucky University in 2003 with a BS in Construction Management. Cory has recently managed several multi-million-dollar underground utility projects: Logan Street CSO Interceptor, LWCO Large Diameter Repairs, Cass Adams Sewer Interceptor, Timber Ridge, and Lentzier Creek.

SAMUEL KALUZNY, Project Manager

Sam began his career with MAC as a Laborer in 2008 while still in school. He gained valuable field experiences from the ground up in every type of work MAC does. Sam earned a BS in Business Administration from University of Louisville in 2009. More recently Sam played key roles in several successful projects such as Warnock & Eastern Parkway near U of L, 2nd Street Streetscape next to the YUM Center, and Kennedy Bridge rehabilitation to name a few. He was promoted to Project Manager in 2012.

JAMES (RON) McCLURG, JR., Superintendent

Ron joined MAC as a Foreman in 2001 and was promoted to Superintendent in 2007. Ron oversees multi-million-dollar pipe and drainage projects for MAC. Recent projects under Ron's direction are: MSD Hikes Lane Interceptor Phase II, Frogtown Interceptor in Florence KY, MSD Shively Interceptor, MSD North Ditch Phase II, South Elkhorn Force Main in Lexington KY, Logan Street CSO Interceptor and Timber Ridge.

EDWARD CALVERT, Superintendent

Ed brings to MAC over 37 years of heavy highway construction experience. He has worked for 26 years as a foreman / superintendent and prior to that he was a lead-man for 5 years. He has performed work in Kentucky, Tennessee, Indiana and Virginia. Previous employers include Melco, Walker & Walker, and Watts & Call. Ed joined MAC in 1989.

EARL CAUDILL, Superintendent

Earl has been in construction for over 40 years and a Superintendent for 31 of them. He has worked on all aspects of Heavy Highway Construction but has focused the majority of his time on projects that involve water (Floodgates, Floodwalls, River Locks and WWTP's). Earl most notably was the Superintendent for the building of the Cumberland Gap Tunnels. Earl joined MAC in 2013.

JERRY EGER, Superintendent

Jerry has over 36 years' experience with 32 of those years in a Supervisory role in all aspects of Heavy Highway Construction. Jerry works on everything from pipe work to streetscapes and all things in between. He has worked mostly in Kentucky, Indiana, Ohio and Tennessee. Jerry joined MAC in 2014.



BRIEF RESUMES OF KEY EMPLOYEES - Continued

DERRICK GRANT, Maintenance Facility General Manager

Derrick started as an operator with MAC in 1997 and was promoted to Foreman in 2006. He has overseen equipment maintenance, equipment purchasing and shop functions since 2009.

JASON UHL, Project Manager / Estimator

Jason has been in the construction industry for over 12 years, including achieving the level of Vice-President for 7 years at Temple and Temple Excavating and Paving. Most recent, Jason spent a year and a half as Operations Manager for Allterrain Paving and Construction prior to joining MAC in September 2019.

DBE Participation on current bonded projects under contract:**7/29/2021**

SUBCONTRACTOR	PROJECT	DBE/WBE/MBE	% of Work	
MSD - I-64 & GRINSTEAD CSO INTERCEPTOR			119305	ELIZABETH
HARMON STEEL	SUPPLY & INSTALL RESTEEL	MBE	2.48%	
CHEROKEE CONSTRUCTION	SUPPLY & INSTALL FLAP GATES	MBE	2.88%	
GECO ENTERPRISES	SUPPLY FRP PIPE	MBE	9.20%	
T.E.M. ELECTRIC	ELECTRIC	MBE	1.88%	
L. WATSON TRUCKING	TRUCKING	MBE	1.98%	
JACOBI OIL CO.	SUPPLY DIESEL FUEL	WBE	4.02%	
EARTH IMAGES	EROSION CONTROL - SEEDING	WBE	3.37%	
QUANTOM ENVIRONMENTAL	DUMPSTERS & PORT-A-CAN	WBE	0.20%	
S & M PRECAST	PRECAST STRUCTURES	WBE	2.43%	
MSD - CINCINNATI, OH - DRY RUN AREA SEWERS PHASE 1			219140	ELIZABETH
TONI LEVY & ASSOCIATES	SUPPLY SEWER PIPE	WBE	1.74%	
EZZIE CONTRACTORS, LLC	TRUCKING	MBE	0.07%	
E.LEE TRUCKING	TRUCKING	WBE	0.85%	
BONNIEVIEW-OAK LIFT STATION IMPROVEMENTS			120178	ELIZABETH
ALVA ELECTRIC	ELECTRIC	WBE	1.71%	
STARNES TRUCKING	TRUCKING	MBE	2.24%	
LIGGON TRUCKING	SUPPLY STONE	MBE	8.18%	
DIVERSITY SUPPLY	SUPPLY PIPE	MBE	5.67%	
S&M PRECAST	SUPPLY CONCRETE PRECAST	WBE	2.88%	
CRANE ENVIRONMENTAL	INSPECTION	WBE	0.69%	
JACOBI OIL	FUEL	WBE	0.22%	
TONI LEVY	STAINLESS	MBE	0.50%	
LWCO 690 PLAN I65 AREA 15649			120189	ELIZABETH
GECO ENTERPRISES	SUPPLY WATER LINE MTLs	MBE	15.53%	
JACOBI OIL SERVICES	SUPPLY DIESEL FUEL	WBE	1.23%	
DOWN TA EARTH	JACK & BORE	WBE	8.65%	
JEFFERSONVILLE CSO STORAGE INTERCEPTOR PHASE 3			220345	ELIZABETH
TONI LEVY & ASSOCIATES	SUPPLY SEWER PIPE	WBE	8.36%	
MESSIER & ASSOCIATES	TRUCKING	DBE	0.36%	
EARTH IMAGES, INC.	EROSION CONTROL - SOD - LANDSCAPING	DBE	0.47%	
S&M PRECAST	PRECAST STRUCTURES	WBE	3.97%	
JACOBI OIL CO.	DIESEL FUEL	WBE	0.31%	

EWSU FIRST AVE. WATER MAIN REPLACEMENT**220308****ELIZABETH**

TONI LEVY & ASSOCIATES	SUPPLY DI SEWER PIPE - PRECAST	WBE	7.64%
MJ TRUCKING	TRUCKING	WBE	2.63%
DIVERSITY SUPPLY	SUPPLY WATER MAIN MATERIALS	MBE	19.82%

INDOT CLARK-WASHINGTON CO. PIPE LINING**220336****ELIZABETH**

PEYTON'S BARRICADE & SIGN CO.	SUPPLY BARRICADES AND SIGNS	WBE	4.16%
EARTH IMAGES, INC.	EROSION CONTROL - SOD - LANDSCAPING	WBE	2.36%
JAVIER STEEL CORPORATION	SUPPLY STEEL	MBE	5.88%
SEVEN SEAS CONSTRUCTION	CONCRETE - SUB	MBE	4.42%

LWC 60" CRESCENT HILL WTP**121079****ELIZABETH**

GECO ENTERPRISE	SUPPLY PIPE & FITTINGS	MBE	14.03%
JACOBI OIL SERVICE	SUPPLY DIESEL FUEL	WBE	3.05%
S & M PRECAST	SUPPLY PRECAST	WBE	3.14%

KYTC WASHINGTON CO. CONTRACT #202091**220316****MELINDA**

BIG MEADOW OIL FARM SUPPLY, INC.	LIQUID ASPHALT	DBE	22.73%
----------------------------------	----------------	-----	--------

PORT OF INDIANA - WATERFRONT LOOP -SEGMENT A1**220056****VICKI**

MESSIER & ASSOCIATES	TRUCKING	DBE	0.33%
JACOBI OIL	FUEL/OIL/GREASE	DBE	2.15%
CIVIL SUPPLY	GEOTEXTILE FABRIC	DBE	1.14%
SUMMERS GRADING	SEED - SILT FENCE - EROSION CONTROL	DBE	3.92%

KYTC - JEFFERSON CO. CONTRACT #171024**217270****VICKI**

BIG MEADOW OIL FARM SUPPLY, INC.	LIQUID ASPHALT	DBE	0.61%
EARTH IMAGES, INC.	EROSION CONTROL - LANDSCAPING	DBE	4.00%
GECO ENTERPRISES, INC.	SUPPLY PIPE	DBE	2.07%
MESSIER AND ASSOCIATES, INC.	TRUCKING	DBE	1.10%
SEVEN SEAS CONSTRUCTION	CONCRETE - PAVERS	DBE	4.75%
TONI LEVY AND ASSOCIATES, INC.	ELECTRICAL SUPPLIES	DBE	3.83%

KYTC - OLDHAM CO. CONTRACT #211319**211319****VICKI**

N H STONE	GUARDRAIL - SIGNS	DBE	4.25%
SEVEN SEAS CONSTRUCTION	SIDEWALKS - CURB AND GUTTER	DBE	3.44%
MESSIER & ASSOCIATES	TRUCKING	DBE	0.47%
SUMMERS GRADING SERVICE	EROSION CONTROL - SOD	DBE	1.48%
SPARTAN CONSTRUCTION	PIPELINE INSPECTION	DBE	0.19%
BIG MEADOW OIL	LIQUID ASPHALT	DBE	1.77%

LFUCG VERSAILLES ROAD CORRIDOR IMPROVEMENTS**120167****VICKI**

EARTH IMAGES	EROSION CONTROL - SEEDING	DBE	0.93%
GECO	SUPPLY MATERIAL FOR RETAINING WALL	DBE	8.80%
JACOBI OIL	SUPPLY OFF ROAD DIESEL FUEL	DBE	0.52%
KAPUR	BUILT 3D MODEL	DBE	0.10%
HERB GEDDES FENCE	FENCE	VBE	3.34%

INDOT OHIO SWITZERLAND COUNTY

220335 VICKI

C-TECH CORPORATION	GUARDRAIL	DBE	3.08%
--------------------	-----------	-----	-------

INDOT JEFFERSON COUNTY SR 62 FDR #RS-40938-A

220208 VICKI

BIG MEADOW OIL	LIQUID ASPHALT	DBE	7.56%
APEX CONSULTING & SURVEYING	CONSTRUCTION ENGINEERING	DBE	0.22%
ST.JOHN TRUCKING	TRUCKING	DBE	3.24%

MSD FLOOD GATE 102 REPLACEMENT

120362 VICKI

ADVANCED ELECTRICAL SYSTEMS	ELECTRICAL	DBE	5.2%
ENGINEERING SOLUTIONS	REPLACE ACTUATORS	DBE	2.74%
PROFESSIONAL FENCE	FENCE	DBE	0.24%

INDOT- CLARK CO. CONTRACT #R-36260-A

219361 VICTORIA

HTA ENTERPRISES, INC.	DRILL - SHOOT	DBE	1.92%
JAVIER STEEL, INC.	SET BEAMS - TIE REBAR	DBE	4.21%
C-TECH CORPORATION	GUARDRAIL - FENCE	DBE	1.46%
JACOBI OIL	FUEL	DBE	.80%
BID MEADOWS	ASPHALT OIL	DBE	0.00%

LWC BLANTON LANE 20-INCH MAIN

121054 VICTORIA

GECO ENTERPRISES	SUPPLY WATER LINE MTLs	MBE	16.14%
JACOBI OIL	SUPPLY DIESEL FUEL	WBE	1.15%
ADVANCE READY MIX	SUPPLY CONCRETE	WBE	4.38%

KYTC I-265 Pavement Rehabilitation

220314 VICTORIA

L Watson	HAULING		1.28%
Cherokee	PARTIAL SUPPLY & INSTALL JPC PAVEMENT		16.72%
Earth Images	EROSION / RESTORATION		0.36%
TEM	TRAFFIC LOOPS		0.85%
GECO	SUPPLY HOT POUR RUBBER FOR JOINT SEAL & Barnsco Pkg		1.94%
KOPS	LAW ENFORCEMENT OFFICER		1.73%

MSD Cedar Creek Parshall Flume

120293 VICTORIA

Joash Construction	SIDEWALK INSTALL		0.007369%
Harmon Steel	SUPPLY & INSTALL REBAR		0.0293%
Tony Levy	SUPPLY PIPE / #57 STONE / METALS		0.1582%

Advance Ready Mix	SUPPLY CONCRETE MATERIAL		0.0231%
ESI	SUPPLY INSTRUMENTS / CONTROLS		0.0478%
Jacobi Oil	SUPPLY FUEL		0.00683%
Professional Fence	SUPPLY / INSTALL SLIDE GATE		0.0608%
Triple E Trucking	ON/OFFSITE HAULING		0.01839%
Summers	EROSION CONTROL / SEEDING		0.0023224%

29-Jul-21	
ELIZABETH	DONE
MELINDA	DONE
VICKI	DONE
VICTORIA	DONE



Travis O. Unruh

Owner/President

Mr. Unruh has more than 25 years' experience in heavy-civil construction, joining MAC in 2001, starting as a Foreman, General Superintendent, Vice President of Operations and currently Owner and President. His responsibilities include oversight and direction for Field Operations, Estimating, Strategic Planning, Trucking, Pipe and Concrete Divisions at MAC Construction.

PROJECT EXPERIENCE

- LG&E Mill Creek Ash Treatment Outfall, Spillway & Decant Line- \$5 mil project – Outfall & Spillway– fabrication and installation of new outfall structure& spillway located within the west dike & west dike embankment– Decant Line- installation of 1900LF of 48” ductile pipe.
- LG&E Mill Creek South Pond Closure- \$9.2mil project - 100,000 cy's of CCR (Coal Combustion Residuals) excavation, grading, fabriform liner installation, 50,000 cubic yards of structural fill, select demolition, dewatering system procurement & installation, and miscellaneous site improvements.
- LG&E/KU Ghent Generating Station – CCR Material Handling Area – Contact Water Capture and Transport: \$4.2 Mil project that includes storm pipe, pump station, force main, sitework, concrete pavement and asphalt
- MSD- Clifton Heights CSO Basin- \$26 mil project that included a 7- mil gallon, covered, cast-in-place concrete, combined sewer overflow storage basin with a 9 MGD dewatering pump station, control building, 432 linear feet of 36 in gravity sewer, 133 linear ft of 6 in sewer force main

EDUCATION

B.S. Civil Engineering & Management,
Purdue University

AWARDS

ABC National Eagle Award
for Construction-2010

(24) ABC Awards for
Excellence in
Construction, including
2019 for MSD Clifton
Heights Basin

Kentucky Public Works
Administration Contractor
of the Year

- KU EW Brown — \$1.3 mil project – Construct Toe Drain Cutoff Wall and Auxiliary Pond Spillway Projects
- KYTC Kennedy Bridge - \$17.2 mil project that included complete deck overlay of the Kennedy Bridge in 30 calendar days
- Louisville MSD Logan Street Interceptor: \$15.1 mil - The project included the construction of 5,800 LF of a new interceptor sewer from 24” to 60” and 6 CSO concrete structures. The project was constructed in the Beargrass Creek improved channel from station 38+93 on Shiller Avenue ending at station 97+77 in Calvary Cemetery at the end of Castlevale Drive, Louisville Kentucky



Neal Biggs

Director Environmental, Health, Safety & Risk

Mr. Biggs has more than 20 years' experience in managing safety for industrial and heavy-civil construction, joining MAC in 2014, starting as Safety Coordinator for large turnkey construction projects. Mr. Biggs worked for eight years as a Construction Risk Control Specialist for a large international insurance underwriter. In the current role at MAC, Mr. Biggs is responsible for oversight of compliance with all State and Federal regulations. His increased awareness and focus on the environmental, health & safety program, garnering several regional and national awards resulting from these programs.

PROJECT EXPERIENCE

- LG&E Mill Creek South Pond Closure- \$9.2mil project - 100,000 cy's of CCR (Coal Combustion Residuals) excavation, grading, fabricform liner installation, 50,000 cubic yards of structural fill, select demolition, dewatering system procurement & installation, and miscellaneous site improvements.
- LG&E Mill Creek Ash Treatment Outfall, Spillway & Decant Line- \$5 mil project – Outfall & Spillway– fabrication and installation of new outfall structure& spillway located within the west dike & west dike embankment– Decant Line- installation of 1900LF of 48” ductile pipe
- MSD- Clifton Heights CSO Basin- \$26 mil project that included a 7-mil gallon, covered, cast-in-place concrete, combined sewer overflow storage basin with a 9 MGD dewatering pump station, control building, 432 linear feet of 36 in gravity sewer, 133 linear ft of 6 in sewer force main
- KU EW Brown - \$1.3 mil project – Construct Toe Drain Cutoff Wall and Auxiliary Pond Spillway Projects.
- Cincinnati MSD Queen City Avenue Sewer Separation: \$10.4mil – The project included the construction of new storm sewers from 12IN to 60IN and includes two major junctions into the trunk sewer at Bluffcrest Lane and Ridgetop Way. The project is located on Queen City Avenue beginning west of Sunset Avenue and extending 6,000FT west to Gehrum Lane across from East Tower Apartments in Cincinnati, Ohio

EDUCATION

B.S. Industrial Technology with emphasis on Construction Management and Engineering

AWARDS

(7) ABC Step Platinum & Diamond Awards

(6) NUCA Safety Awards, including National Winner in 2018

(21) KAHC Contractor Safety Awards

Travelers Insurance Safety Performance Award

SKILLS/TRAINING

OSHA 10 & 30 Hour Safety & Health

OSHA 500 Outreach Instructor

Professional Crane Operators

ATSSA Flagger Trainer & Work Zone Supervisor



Kevin Heuser

General Superintendent

Mr. Heuser has more than 20 years' experience in heavy-civil construction, joining MAC in 1998, starting as Leadman and advancing to Foreman, Superintendent and now General Superintendent. His responsibilities include oversight and direction for several crews constructing complex projects including deep excavations, structures, bridges, pond/marine, roads and water/wastewater treatment plants.

PROJECT EXPERIENCE

- Cincinnati MSD Queen City Avenue Sewer Separation: \$10.4mil – The project included the construction of new storm sewers from 12IN to 60IN and includes two major junctions into the trunk sewer at Bluffcrest Lane and Ridgetop Way. The project is located on Queen City Avenue beginning west of Sunset Avenue and extending 6,000FT west to Gehrum Lane across from East Tower Apartments in Cincinnati, Ohio
- Louisville MSD Logan Street Interceptor: \$13.5mil - The project included the construction of 5,800FT of a new interceptor sewer from 24IN to 60IN and 6EA CSO concrete structures. The project was constructed in the Beargrass Creek improved channel from station 38+93 on Shiller Avenue ending at station 97+77 in Calvary Cemetery at the end of Castlevale Drive, Louisville Kentucky
- Evansville Water & Sewer Utility Cass-Adams CSO Relief Sewer: \$12.9mil – The project included the construction of 3,000FT of 60IN relief sewer that runs parallel along the northeast side of Bee Slough, a temporary lift station and 1,500FT of curved architectural concrete retaining wall. The project is located adjacent to Veterans Parkway from the CSO 004 Diversion Structure at Adams Avenue to the CSO 002 Diversion Structure at Cass Avenue in Evansville, Indiana

SKILLS/TRAINING

EPSC Specialist

OSHA 10-Hour Safety & Health

First Aid, CPR, AED & BBP Training

Hazardous Materials

NUCA
Trenching/Excavation
Safety

Sherman Antitrust Act

AWARDS

ABC Award of Excellence
in Construction

- Louisville Water Company Eastern Parkway Transmission Main Rehabilitation: \$4.9 mil – Rehabilitation, replacement and relocation of 48” cast iron main by Sliplining and open trench methods. Sliplined 1,500 LF 42” steel pipe and open cut 3,400 LF 42” ductile iron. Three (3) 60” jack-and-bores under railroad. Additional 24” storm, 8”-12” ductile iron pipe, 42” gate valves, and restoration.
- General Electric Appliance Park: Managed \$25.0 mil Design-Build project that included the construction of approx.: 60,000FT of water mains at GE Appliance Park ranging from 6IN to 24IN diameter. The project was located at GE Appliance Park in Louisville, Kentucky



Cory Placek

Project Manager

Mr. Placek has more than 15 years' experience in heavy-civil construction, joining MAC in 2006, starting as Laborer and advancing to Estimator, Surveyor, and Assistant Superintendent. His responsibilities include oversight of all contracts, subcontracts, vendors, scheduling and expediting logistics. Mr. Placek is supported by a team of Project Engineers and Project Administrators for all projects. Mr. Placek's group is responsible for complex piping systems, plants and structures. His Team is routinely called for emergency repairs for several utilities.

PROJECT EXPERIENCE

EDUCATION

B.S. Construction Management, Eastern Kentucky University

M.A. Business Administration, Indiana Wesleyan University

SKILLS/TRAINING

Erosion Control Training

First Aid, CPR, AED and BBP Training

Hazardous Materials

NUCA Trenching Excavation and Safety

OSHA 10-Hour Safety & Health

- Cincinnati MSD Queen City Avenue Sewer Separation: \$10.4mil – The project included the construction of new storm sewers from 12IN to 60IN and includes two major junctions into the trunk sewer at Bluffcrest Lane and Ridgetop Way. The project is located on Queen City Avenue beginning west of Sunset Avenue and extending 6,000FT west to Gehrum Lane across from East Tower Apartments in Cincinnati, Ohio
- Louisville MSD Logan Street Interceptor: \$13.5mil - The project included the construction of 5,800FT of a new interceptor sewer from 24IN to 60IN and 6EA CSO concrete structures. The project was constructed in the Beargrass Creek improved channel from station 38+93 on Shiller Avenue ending at station 97+77 in Calvary Cemetery at the end of Castlevale Drive, Louisville Kentucky
- Evansville Water & Sewer Utility Cass-Adams CSO Relief Sewer: \$12.9mil – The project included the construction of 3,000FT of 60IN relief sewer that runs parallel along the northeast side of Bee Slough, a temporary lift station and 1,500FT of curved architectural concrete retaining wall. The project is located adjacent to Veterans Parkway from the CSO 004 Diversion Structure at Adams Avenue to the CSO 002 Diversion Structure at Cass Avenue in Evansville, Indiana
- Louisville Water Company Eastern Parkway Transmission Main Rehabilitation: \$4.9 mil – Rehabilitation, replacement and relocation of 48” cast iron main by Sliplining and open trench methods. Sliplined 1,500 LF 42” steel pipe and open cut 3,400 LF 42” ductile iron. Three (3) 60” jack-and-bores under railroad. Additional 24” storm, 8”-12” ductile iron pipe, 42” gate valves, and restoration.
- General Electric Appliance Park: Managed \$25.0 mil Design-Build project that included the construction of approx.: 60,000FT of water mains at GE Appliance Park ranging from 6IN to 24IN diameter. The project was located at GE Appliance Park in Louisville, Kentucky