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February 24, 2025

Dear Selection Committee: 

On behalf of the Tunnell-Spangler-Walsh & Associates, Inc. (TSW) Team, it 
is our pleasure to submit the enclosed proposal to Lexington-Fayette Urban 
County Government (LFUCG) for the Castlewood Park Design Services to provide 
conceptual and schematic design services for vehicular and pedestrian access 
and sports court redevelopment. We appreciate the opportunity to submit 
on this effort and believe that our team has the proven analytical, visioning, 
community engagement, design, and implementation experience needed to 
achieve the goals of this project. For this effort, we are teaming with CDI for civil 
engineering expertise.  

The TSW Team has extensive experience throughout the Southeast, including 
recent efforts in Lexington on the Urban Growth Master Plan. TSW's local expert, 
Samantha Castro, is a resident of Lexington and has spent over 15 tears working 
for LFUCG - as a Senior Long Range Planner, and as a trusted consultant - 
bringing invaluable insight into the city's planning and design priorities. 

TSW is currently collaborating on the Complete Streets Design Manual, which 
will give our team a preview of the City's new standards for multi-modal 
infrastructure on all public streets. We are also beginning work on the parking 
and trail study at Veterans Park, focusing on similar concerns surrounding 
parking needs and sports facilities. Just over a mile from Castlewood Park, 
through the recommendation of Parks & Recreation, TSW is working on a pro 
bono design project with the Lexington Freedom Train non-profit organization. 
CDI, a DBE-certified civil engineering firm, has a well-established presence in 
the region, having successfully delivered numerous parks and site development 
projects across the area, including locally at the University of Kentucky. Together, 
our team offers a unique blend of regional expertise and deep local knowledge, 
ensuring a thoughtful and impactful approach to this project 
 
The TSW Team, led by landscape architects and planners, and supported by 
engineers, takes a systems approach to planning and analysis that considers 
environmental conditions, cultural resources, user experience and needs, and 
landscape solutions into a system-wide plan. Our solutions are community 
based, creative, cost conscious, and sustainable. Our project examples try 
to highlight unique elements that have a direct correlation to this project. For 
instance, the East Roswell Park renovation that is currently under construction, 
included ADA accessibility updates to existing facilities, parking expansion, and 
trail access.

As the leader of our Lexington, Kentucky office, Samantha Castro will be the main 
contact for this effort. Please do not hesitate to contact me or Samantha if you 
have any questions.
 
Sincerely,

Bryan Bays, Principal				    Samantha Castro, Senior Associate

Direct: 470.751.2421				    Direct: 859.317.5585
Email: bbays@tsw-design.com		  Email: scastro@tsw-design.com

Atlanta, Georgia
Lexington, Kentucky
Tulsa, Oklahoma
Chattanooga, Tennessee

Planners  Architects  Landscape Architects
1447 Peachtree Street NE, Suite 850 Atlanta, GA 30309
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SECTION 1: 

TSW Team Overview 
The Tunnell-Spangler-Walsh & Associates (TSW) Team has been assembled to bring expertise in site 
analysis, design, and cost estimation for Castlewood Park. The team will be managed by TSW, which will 
guide analysis, conceptual design, schematic plans and cost estimation. Assisting TSW is Civil Design, Inc. 
(CDI) for civil engineering. 

Tunnell-Spangler-Walsh & Associates, Inc. (TSW)
TSW is a full-service planning, architecture, and landscape architecture firm of talented professionals who work 
collaboratively to provide our clients with extraordinary designs for communities, buildings, and greenspaces. 
We were founded in Atlanta, Georgia, as a corporation in 1990. With approximately 47 full-time employees in our 
Atlanta headquarters and offices in Lexington (KY), Tulsa (OK), and Chattanooga (TN), our small office size allows 
our principals to be hands-on in every aspect of a project and enables more multidisciplinary collaboration.

For more than 35 years, we have been proud to create award-winning plans that embody the principles of 
livable communities: walkability, sense of place, compelling public spaces, human-scaled buildings, and 
connectivity. We are involved in all stages of community planning and design, including outreach, visioning, 
coding, site planning, architecture, and streetscape design, and are proud to see many of our projects 
move from concept to completion in a range of diverse locations throughout the Southeast.

TSW’s personnel includes 47 full-time employees, several of whom work in multiple studios. Our staff 
members include: 23 planners (14 with AICP accreditation), 6 transportation planners, 13 registered 
landscape architects, 5 landscape designers, 4 registered architects, 9 project architect designers, 8 LEED 
Accredited Professionals, and 2 administrative employees. 

TSW Contact Information
Samantha Castro, Senior Associate and Lexington Office Manager
110 West Vine Street, Suite 300
Lexington, KY 40507
Phone: 859.317.5585 
Email: scastro@tsw-design.com
Web: www.tsw-design.com
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SECTION 1: TSW TEAM QUALIFICATIONS

Civil Design, Inc. (CDI)
CDI is a multi-disciplined civil engineering firm offering civil site, structural, land surveying, and GIS services, 
with services separated into six primary service lines: Infrastructure + Analytics, Site, Structures, Survey, 
Transportation, and Water Resources.

Since its founding in 1996, our team has grown to over 140 team members with six locations, six service lines, and 
over 40 licensed professionals. Our experience lends us the ability to generate innovative solutions to project 
challenges, allowing our team to further the ambitions of our clients and the communities they serve.

As a firm, CDI is built on the mission to create quality infrastructure while also contributing positively to the 
community. CDI's culture is centered around a fundamental commitment to Building Stronger Communities, 
meaning the firm's team of passionate individuals is dedicated to revitalizing the spaces that contribute to their 
daily lives.

CDI Contact Information
John Falk, Site Service Leader 
5220 Oakland Avenue
St Louis, MO 63110

Email: jfalk@civildesigninc.com
Web: https://www.civildesigninc.com
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SECTION 1: TSW TEAM QUALIFICATIONS

TSW Parks and Civic Spaces Design Awards + Recognition

City of Fayetteville (AR) Walker Park Master 
Plan- Oklahoma ASLA Merit Award

Kirkpatrick Heights/Greenwood Master 
Plan - 2023 American Planning Association 
Advancing Diversity & Social Change 
Award

Piedmont Park Bathhouse & Pool  - Atlanta 
Urban Design Commission Development 
of Excellence

Piedmont Park Active Oval - GA Chapter 
American Society of Landscape Architects 
Merit Award

City of Duluth’s Parson Alley - Congress for 
the New Urbanism Charter Award

Vickery Parks & Amenities - Greater 
Atlanta Home Builders Associates OBIE 
Award Amenity Package

City of Stockbridge Amphitheater and Park 
- Atlanta Regional Commission Livable 
Center Regional Excellence Award

City of Powder Springs LCI Plan (Town 
Green) Georgia Planning Association 
Outstanding Plan Implementation

Rivertown - Florida Planning and Zoning 
Association Master Planning Award
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SECTION 2: 

Key Personnel

TSW TEAM PROJECT COORDINATION & MANAGEMENT:     

Principal-in-Charge: Bryan Bays                  
Lexington Office Lead / Project Coordinator: Samantha Castro 
Project Manager: Brandon Sutton 

COMMUNITY 	
ENGAGEMENT

Brandon Sutton
Samantha Castro
Christopher Myers 
+ Support Staff

TSW Team Organizational Chart

PARK PLANNING, 	
DESIGN + COST ESTIMATE

Brandon Sutton
Peyton Peterson, Senior 		
Park Designer
Eloisa De Leon
+ Support Staff

CIVIL ENGINEERING + 
TRANSPORTATION 

John Falk
Sara Andert
Alex Donenberg
+ Support Staff
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SECTION 2: KEY PERSONNEL

TSW Team Commitment
TSW has a stringent policy about only pursuing work that we have available staff for to ensure a detailed, 
implementation-based planning process that stays on time and on budget. At the conclusion of contract 
negotiations, our team is committed and ready to commence work immediately. The TSW Team has 
reviewed staff workloads for the estimated timeframe for this project. The staff members that are included 
in this proposal will be assigned to the project, if awarded, and will remain on the project throughout its 
duration. If a staff member does need to be replaced because of unforeseen circumstances, Lexington-
Fayette Urban County Government will be notified immediately, and that staff person will be replaced by 
another staff member with equal or greater qualifications and experience. Below are estimated, minimum 
percentages of time for each key personnel. 

TSW
	� Bryan Bays, Principal-in-Charge / Landscape Architect		  20-25%
	� Samantha Castro, Lexington Office Lead / Community Planner	 45-50%
	� Brandon Sutton, Project Manager / Landscape Architect		  55-60%
	� Peyton Peterson, Senior Park Designer					     40-45%
	� Eloisa De Leon, Park Designer						      60-65%
	� Christopher Myers							       25-30%

CDI, Inc.
	� John Falk / Engineer							       25-30%
	� Sara Andert / Engineer						       	 35-40%
	� Alex Donenberg / Engineer						      35-40%
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SECTION 2: KEY PERSONNEL

Education:
1998 Bachelor of 
Science in Landscape 
Architecture, Purdue 
University

Professional Status:
	� Professional 
Landscape Architect: 
AL, AR, GA, IN, NC, OK, 
KY

Professional 
Affiliations:
	� American Society of 
Landscape Architects

Awards: 
	� 2012 CTRMA + TXDOT 
Green Mobility 
Challenge, First Place

	� 2011 AIA (GA Chapter) 
Citation Design 
Award, Atlanta 
Botanical Garden

	� 2009 ULI (Atlanta 
Chapter), Atlanta 
Botanical Garden

Bryan Bays, PLA
Principal / Landscape Architecture Practice Leader

For more than 25 years Bryan has focused on managing and delivering 
sustainable award-winning projects in the United States and abroad. He is an 
experienced Landscape Architect who has successfully led multidisciplinary 
design teams on complicated public and private projects. Bryan has led 
public workshops, conducted public information meetings, and has extensive 
experience working with stakeholder groups and City governments to help them 
understand their vision and achieve their goals. Bryan is a leader in sustainability, 
often exceeding project goals for water resources management, connectivity, 
preservation of open space, and project budget. 

Prior to joining TSW in 2013, Bryan worked at EDAW and then AECOM as a 
Landscape Architect and Studio Leader, and now serves as TSW’s Landscape 
Architecture Practice Line Leader.

Representative Projects: 
Lexington Freedom Train (Lexington, KY) - Principal-in-Charge and Lead 
Landscape Architect for plaza space commemorating Lexington heroes, Lewis 
and Harriet Hayden, and memorializing the cruel history of slavery. Project 
included pro-bono conceptual design and construction cost estimation. 

East Roswell Park (Roswell, GA) - Principal-in-Charge and Lead Landscape 
Architect for renovation of an existing park facilities for ADA improvements, 
expanded parking, trail extension, parking expansion, and addition of a dog park.  

Capital Cascades Trail and Parks (Tallahassee, FL) - Principal-in-Charge 
and Lead Landscape Architect for development of a multi mile trail extension 
of the Capital Cascades trail including storm water LID improvements, park 
development, and other various enhancements. 

Chason Park Expansion (Bainbridge, GA) - Principal-in-Charge and Lead 
Designer for the expansion of Chason Park, a historic park on a bluff that is 
in between the historic downtown district and the Flint River. The Master Plan 
created a 8.5 acre park and trail system connecting the downtown to the river, 
other riverfront parks and could support redevelopment. 

Stockbridge On-Call A/E Services (Stockbridge, GA) - Project Manager and 
Lead Landscape Architect for various municipal projects, including design of 3 
community parks and a new Amphitheater. 
 
Gwinnett County Parks & Rec On-Demand Landscape Architects (Gwinnett 
County, GA) - Lead Designer for Gwinnett County Park & Rec On-Demand 
Landscape Architects contract. Recent projects have included design services 
for George Pierce Park, McDaniels Park Commerce Avenue, Sweetwater Creek 
Greenway, Club Drive Park, and Gwinnett Environmental Heritage Center.

Crestwood Connection Plan (Crestwood, KY) - Project Manager for pedestrian 
connection plan to improve pedestrian connectivity and pedestrian safety with 
infrastructure enhancements and additions. 
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SECTION 2: KEY PERSONNEL

Education:
2005 Master 
of Landscape 
Architecture and 
Regional Planning
University of 
Pennsylvania

2002 Bachelor of Arts 
with dual major in Art 
History and French
Wellesley College

Professional Status:
	� American Institute of 
Certified Planners

	� LEED Accredited 
Professional 
Neighborhood 
Development

Professional 
Affiliations:
	� APA / Kentucky 
Chapter Executive 
Committee Member

	� USGBC Kentucky

Awards:
	� 2021 APA Kentucky 
Outstanding Public 
Engagement: City of 
Lexington’s Division of 
Planning “Mornings 
with Planning” 
Webinar Series

Samantha Castro, AICP, LEED ND
Lexington Office Lead / Community Planner

Samantha recently joined TSW as a Senior Associate in the Planning Studio. She 
brings more than 18 years of experience as a planner and urban designer in the 
public and private sectors. She enjoys working with the community, soliciting 
input on large-scale master planning efforts to small area plans. Samantha 
has served as an Adjunct Professor for the Community Design and Engagement 
Studio at the University of Kentucky since 2018. 

Work Experience:
Prior to joining TSW, Samantha was a Senior Planner for Lexington-Fayette 
Urban County Government and a Planner/Urban Designer at Lord Aeck Sargent, 
AECOM, and EDAW.

Representative Projects:
Urban Growth Management Master Plan (Lexington, KY) - Project Manager and 
Land Use Planner for developing a framework for future development for the 
upcoming expansion of Lexington’s Urban Service Area. The project includes an 
extensive public and stakeholder engagement process to direct strategies and 
methods to guide sustainable and equitable development.

Lexington Freedom Train (Lexington, KY) - Community planner and local liaison 
for pro bono plaza design project to commemorate Lexington heroes, Lewis and 
Harriet Hayden, and memorializing the cruel history of slavery. 

Lexington Complete Streets (Lexington, KY) - Local planning consultant for an 
update and better integration of existing LFUCG street design standards including 
the LFUCG Roadway Manual, Subdivision Regulations, and Neighborhood Traffic 
Management Program Guide to create a comprehensive Complete Streets 
Design Manual with standards that align with current Complete Streets best-
practices.

Imagine Lexington Comprehensive Plan* (Lexington, KY) -  Senior Long 
Range Planner for the Lexington-Fayette Urban County Government’s 2018 and 
2023 Comprehensive Plans. Related work included county-wide community 
engagement efforts, authorship of the Comprehensive Plan itself, and 
subsequent implementation of policy and regulation changes, and related 
plans and studies.

Public Engagement Toolkit Handbook* (Lexington, KY) - Project Manager and 
Senior Long Range Planner to develop the Public Engagement Toolkit that offers 
developers guidance and tips for success, while simultaneously empowering
Lexington residents to: understand the development review process; know where 
to find information about proposed developments; and recognize appropriate 
stages in the process to provide input.

Imagine New Circle Road* (Lexington, KY) - Project Manager for a land use and 
transportation study of one of Lexington’s major corridors. 

*Work completed prior to joining TSW.
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SECTION 2: KEY PERSONNEL

Education:
2004 Bachelor 
of Landscape 
Architecture 
University of Georgia
Professional Status:
	� Professional 
Landscape Architect: 
TN (#1122), GA (#1497)

Professional 
Affiliations:
	� American Society of 
Landscape Architects 
(ASLA)

	� Council of Landscape  
Architectural 
Registration Boards 
(CLARB)

	� Bike Walk 
Chattanooga 
(Volunteer)

Brandon Sutton, PLA
Associate / Landscape Architect + Mobility Planner

Brandon is a project manager and landscape architect who lives in 
Chattanooga, Tennessee.  His professional experience has centered on work 
in the public and private sectors, working toward human-centered public 
spaces and street designs that accommodate all modes and abilities.  He has 
a background that spans urban mixed use and campus design to public parks, 
greenways and streetscapes. 

Work Experience:
Brandon initially worked with TSW from 2006 to 2013.  He rejoined TSW after 
working with the City of Chattanooga for 10+ years as Transportation Design 
Manager with its Transportation Department and Regional Planning Agency.

Representative Projects:
Capital Cascades Trail Segment 4 (Tallahassee, FL) - Landscape architect 
supporting the construction documents and technical development of the 
1.7-mile and final segment of this greenway.  The trail is designed to provide 
a multifaceted and multi-purpose stormwater and recreation facility as part 
of the trail network, with features to include a boardwalk and small rest areas 
with interpretive education and play elements, as well as a parking area and 
wayfinding system. 

Lawrenceville Lawn (Lawrenceville, GA) - Project manager and landscape 
architect for design and construction administration services for a city park 
near Lawrenceville’s downtown square that served as a catalytic project toward 
further development. Project highlights include a LID stormwater management 
swale that bisects the site, a specialty playground area, and a multipurpose lawn 
that serves as amphitheater for special events.  Other features include a restroom 
building, a fountain, trail connections, surface parking, and streetscape on three 
park edges.

Halpern Park (Doraville, GA) - Landscape architect responsible for conceptual de-
sign to design development, including grant-writing assistance for the renovation of 
this neighborhood park. Renovation components include tennis courts, picnic areas, 
walking trails, parking, and stream restoration.  Project was awarded funding from 
the Land and Water Conservation Fund (LWCF) and matched with funding from the 
City’s capital budget.

John A. Patten Community Center: Parking & Circulation Enhancements* 
(Chattanooga, TN) - Design manager responsible for concept development 
and advancing construction documents for park enhancements that centered 
on a new parking lot. Years of parking lot neglect and haphazard placement of 
park features prompted a redesign to provide a new small parking area and 
accessible pedestrian circulation.  New sidewalks and pervious pathways were 
included to more comprehensively connect the park’s existing playground, 
ballfield and restroom with the community center’s front entrance.  The design 
was coordinated across multiple departments and ultimately incorporated green 
infrastructure into a parking lot bioswale that was implemented separately.

* Completed while with the City of Chattanooga
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SECTION 2: KEY PERSONNEL

Education:
2015 Master 
of Landscape 
Architecture, 
University of Georgia

2010 Bachelor of 
Science in Horticulture 
- Landscape Design
North Carolina State 
University

Professional Status:
	� Professional 
Landscape Architect: 
NC

	� Georgia Certified 
Plant Professional

Professional 
Affiliations:
	� ASLA
	� City of Atlanta 
Tree Conservation 
Committee

Awards:
	� 2024 TravelBlazers 
Award - Douglasville 
Town Green - GA 
Association of 
Convention & Visitors

	� 2020 Great Place 
Award - Powder 
Springs Town Green 
- Atlanta Regional 
Commission

Peyton Peterson, PLA
Senior Park Designer

Peyton’s portfolio spans the public and private sectors across the Southeast, with 
a focus on understanding each project’s unique context—connecting people 
to a place’s history, narrative, and native ecologies. He takes a collaborative 
approach, working closely with clients, stakeholders, and team members to 
achieve programmatic goals. His iterative design process, informed by past 
experiences and a focus on innovation, ensures each project meets its needs 
and creates lasting impact. Peyton’s current learning centers on blue-green 
infrastructure, informal play spaces, and pollinator gardens.

Representative Projects:
East Roswell Park (Roswell, GA): Project Manager and Landscape Architect for an 
existing park renovation, focusing on six key areas: a dog park, a new entrance 
and parking lot for an arts center, two playgrounds with pavilions, ADA-compliant 
parking at multi-use fields, and the extension of a multi-use trail. Led improvements 
that prioritized ADA accessibility, equitable design standards, and stormwater 
management upgrades to meet modern code requirements.

Banty Jones Park (Rome, GA): Project Manager and Landscape Architect for the 
complete renovation of a 5.25-acre park in an underserved community. Designed 
inclusive, accessible, and equitable play spaces, including a splash pad, separate 
play areas for ages 2-5 and 5+, and an active lawn. Developed community gathering 
areas with a stage, pavilions, and grilling zones. Incorporated all-native plantings and 
stormwater management improvements to enhance sustainability and ecological 
value. Led community branding and wayfinding improvements throughout the park, 
creating cohesive signage and design elements that reflect the local identity and 
enhance user experience.

Cherokee County Parks & Trails Southwest Area Plan (Cherokee County, GA): 
Landscape Designer for the development of a parks and trails master plan for the 
southwest region of the county, focusing on underutilized County-owned or leased 
parcels. The plan aimed to create new recreational opportunities and establish a 
network of arterial trails to connect the parks. 

George Pierce Park (Gwinnett County, GA): Design lead for an existing park expansion. 
New elements featured a universally accessible playground with seven unique play 
structures, including a two-story lookout tower with slides and climbing nets. Utilized 
a permeable rubber tile surfacing by sofSURFACES  to promote stormwater infiltration, 
fall safety, and vibrant color coordination. The project also includes an accessible 
nature loop trail, designed with careful attention to minimize environmental impact 
while maintaining slopes under 5%. Low timber retaining walls preserved mature 
trees, and reforestation efforts, including the planting of 460 native trees, ensured a 
seamless integration with the surrounding landscape.

Sweetwater Creek Greenway and Club Drive Park (Gwinnett County, GA): Project 
Manager overseeing full landscape architecture services for Sweetwater Creek 
Greenway Phase I and Club Drive Park Phase II design and implementation. Led the 
project from initial fieldwork and base mapping to design development, including 
trail alignment, parcel crossing design, wetland delineation, and cost estimation.
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SECTION 2: KEY PERSONNEL

Education:
2020 Master of 
Landscape Architecture
Mississippi State 
University

2015 Bachelor of 
Science in Architectural 
Engineering
University of Southern 
Mississippi

Professional 
Affiliations:
	� American Society of 
Landscape Architects 

Awards:
	� 2019 ASLA Honor 
Award, ASLA 
Mississippi Chapter

	� 2019 ASLA Award of 
Excellence, Student 
Collaboration - 
Cultivating the 
Future: Designing 
and Constructing a 
Didactic Garden

Eloisa De Leon
Landscape Designer

Eloisa De Leon, a designer in TSW’s Landscape Architecture Studio of TSW, has 
four years of experience as a landscape designer in a variety of project settings. 
Eloisa is proficient in illustrative design, 3-D modeling, and AutoCAD. Eloisa has 
worked on numerous marketing and construction document packages.  

Prior to joining TSW in 2019, Eloisa was a research assistant at Mississippi State 
University, doing research on water management and design of community 
gardens. 

Representative Projects:
East Roswell Park (Roswell, GA): Landscape Designer for an existing park 
renovation, focusing on six key areas: a dog park, a new entrance and parking 
lot for an arts center, two playgrounds with pavilions, ADA-compliant parking at 
multi-use fields, and the extension of a multi-use trail. Improvements prioritized 
ADA accessibility, equitable design standards, and stormwater management 
upgrades to meet modern code requirements. 

Chason Park Expansion (Bainbridge, GA) - Landscape Designer for the 
development of design research, illustrative graphics, and construction 
documents for Chason Park, a historic park on a bluff that is in between 
the historic downtown district and the Flint River. The project includes five 
construction phases. 

City of Mobile Hero Plaza (Mobile, AL) - Landscape Designer for development of 
design and construction documents for civic plaza area adjacent to the Mobile 
Convention Center that includes the design of pedestrian enhancements, 
including ADA ramps, vehicular drop off area, shade structure, hardscape and 
landscape for statue displays and interpretive panels, seating walls, fountain, and 
roundabout. 

City of Hawkinsville Veterans Memorial Park (Hawkinsville, GA) - Landscape 
Designer for development of design and construction documents for public park 
along the Ocmulgee River and adjacent existing river walk trail that includes an 
event lawn, skate park, pickle ball courts, splash pad, playground area, restroom 
building, and dog park. 

Decatur Tree Ordinance (Decatur, GA) - Landscape Designer for planning and 
design services to the City of Decatur associated with the City’s ongoing updates 
to its tree ordinance. Extensive research and collaboration with the City of 
Decatur was performed to develop simple, yet informative, graphics that easily 
explain the purpose of the new ordinance. 

Rome River Arts District (Rome, GA) – Landscape Designer for 6-acre infill project 
that includes a 2-acre public park, large interior food hall, commercial out parcels, 
and two multifamily buildings. Streetscapes consist of commercial store fronts and 
integrated landscape design to enhance, but not block, the building and provide 
pedestrian comfort. The streetscape continues into the project, connecting the 
interior River Arts Park to the city. 
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SECTION 2: KEY PERSONNEL

Education:
2014 Master of Science 
in Historic Preservation
Ball State University

2013 Bachelor of 
Urban Planning and 
Development
Ball State University

Professional 
Affiliations:
	� American Planning 
Association

Awards:
	� 2021 American 
Planning Association 
Kentucky Chapter 
Outstanding 
Project Award for 
City of Covington’s 
Neighborhood 
Development Code

Christopher Myers
Public Engagement and Historic Preservation

Christopher, an Associate at TSW, has more than 10 years of experience as a 
planner and historic preservationist, administering design guidelines, developing 
historic preservation plans, reviewing site development plans, completing 
environmental reviews, and conducting site and literature research. He has 
extensive experience supporting the work of historic preservation commissions 
and preparing context-based analyses of proposed changes to properties and 
sites. Christopher previously served as president of Preserve Greater Indy, a 
volunteer group of young and young-at-heart professionals with an interest in 
programming and community building in the preservation field.

Work Experience:
Prior to joining TSW, Christopher was a project manager and code specialist 
with ZoneCo, a zoning and historic preservation administrator with the City of 
Covington, KY, and a senior planner and preservation planner with the City of 
Indianapolis, IN. 

Representative Projects:
Urban Growth Management Master Plan (Lexington, KY) - Planner for developing 
a framework for future development for the upcoming expansion of Lexington’s 
Urban Service Area. The project includes an extensive public and stakeholder 
engagement process to direct strategies and methods to guide sustainable and 
equitable development. 

Lexington Freedom Train (Lexington, KY) - Community planner for pro bono 
plaza design to commemorate Lexington heroes, Lewis and Harriet Hayden, and 
memorializing the cruel history of slavery. 

Statesboro Unified Development Ordinance (Statesboro, GA) - Lead code writer 
with a subconsultant team to create a unified set of development standards 
that incentivizes adaptive reuse, among other objectives from the City’s 
Comprehensive Plan. This project included in-depth draft reviews with the client’s 
code administrators.

Fox Lake National Register Expansion* (Fox Lake/Angola, IN) - Project manager 
for preparing the National Register of Historic Places expansion for Fox Lake, a 
historic and one-of-a-kind community in Indiana with rich history that is owned, 
developed, and maintained by Black families and their descendants. This project 
included extensive archival research and on-the-ground analysis of existing 
conditions.

Historic Covington Design Guidelines* (Covington, KY) - Preservation specialist 
responsible for updating the City’s design guidelines, modernizing graphics, and 
turning the document into a resource guide for historic property owners. 
 
Historic Washington Park Design Guidelines* (Indianapolis, IN) - Project 
manager for developing design guidelines tailored to the neighborhood’s 
interests and educating property owners on the effects of local designation. 

* Completed while with another firm
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SECTION 2: KEY PERSONNEL

 

John serves as CDI’s Site Service Leader and is responsible for site leadership and site project 
management. Since joining CDI in 2004, he has used his education, talents, and experience 
exclusively on site development projects. John is a highly capable project manager and 
produces all documents needed for project delivery, including construction drawings, design 
calculations (e.g. hydrology, hydraulics, pavements), cost estimates, engineering specifications, 
and construction administration documents. John enjoys working with clients and members of 
the design team to create practical, cost-effective solutions. 
 

SELECT PROJECT EXPERIENCE 
 

SITE DEVELOPMENT - PARKS 
St. Louis County Parks – Queeny Park Comfort Station | St. Louis County, MO 
St. Louis County Parks – Creve Coeur Park Comfort Station | Maryland Heights, MO 
St. Louis County Parks – Spanish Lake O’Mara Comfort Station | St. Louis County, MO 
Fillmore Park | Kirkwood, MO 
Hazelwood School District - Sculpture Park | Hazelwood, MO 
Little Creek Nature Area - Discovery Pond and Pedestrian Trail | St. Louis County, MO 
Carr Square - Gateway Walking Trail | St. Louis City, MO 
 

SITE DEVELOPMENT-RECREATION/COMMUNITY CENTERS 
Lemay Community Center | St. Louis County, MO 
Missouri State University – Student Recreation Center | Springfield, MO 
University of Missouri St. Louis - Student Wellness and Recreation Center | St. Louis County, MO 
Maryland Heights Community Center | Maryland Heights, MO 
Richmond Heights Community Center Planning Study | Richmond Heights, MO 
Dielmann Recreation Center Planning Study | Creve Coeur, MO 
 

SITE DEVELOPMENT – ATHLETIC FIELDS 
SLU Medical Recreation Field | St. Louis City, MO 
Nerinx Hall Athletic Field | Webster Groves, MO 
SLU Intramural Athletic Field | St. Louis City, MO 
 

SITE DEVELOPMENT – THEATERS/MUSEUMS 
Muny Renovation Project | City of St. Louis, MO 
Muny Café One | City of St. Louis, MO 
Nerinx Hall Theater Addition | Webster Groves, MO 
Soldiers Memorial Military Museum Renovation | City of St. Louis, MO 
 

SITE DEVELOPMENT - MUNICIPAL 
O’Fallon Public Library Planning | O’Fallon, IL 
Brentwood Fire Station | Brentwood, MO 
Maryland Heights Recreation Center Planning | Maryland Heights, MO 
Richmond Heights Memorial Library | Richmond Heights, MO 
 

SITE DEVELOPMENT - EDUCATION (K-12) 
FSD Antonia Campus and Middle School | Jefferson County, Missouri 
HSD Learning Center | Hazelwood, Missouri 
HSD Arrowpoint Elementary School | Hazelwood, Missouri 
HSD Northwest Middle School | Hazelwood, Missouri 
HSD Elementary School Additions | Hazelwood, Missouri 
HSD Nerinx Hall Theater Addition and Garage | Webster, Missouri 
 

SITE DEVELOPMENT - EDUCATION (COLLEGIATE) 
MU Brady Commons Student Center | University of Missouri - Columbia 
MU Defoe Graham Student Housing | University of Missouri – Columbia 
MU McKee Hall Building | University of Missouri – Columbia 

 

Years of Experience: 26 
 

Registrations 
Professional Engineer: MO, IL 
 

Education 
BS, Civil Engineering, 1997 
University of Missouri - Rolla  

 

Accreditations 
LEED Accredited Professional  
Illinois CDB Trained PM  
 

Software 
AutoCAD 
StormCAD 
InRoads 
Microsoft Office 
Hydraflow – Hydrographs  
Hydraflow – Storm Sewers 
LEED Auditing Software 
MicroStation 

 
 

 
 

 
 
 
 

 
 
 
 
 
 

JOHN FALK, PE, LEED AP 
SITE SERVICE LEADER 
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SECTION 2: KEY PERSONNEL

 

Sara Andert joined the CDI team in 2008 as part of our Water Resources service. Since joining 
the team, her project experience has grown to include the Watershed Facility Planning effort 
for the St. Louis Metropolitan Sewer District, as well as sanitary and storm sewer design and 
extensive GIS applications. Sara has now transitioned to CDI’s Site Service, where she applies 
her background in water and stormwater design as a project engineer on commercial and 
municipal site design projects throughout the region.   
 
SELECT PROJECT EXPERIENCE 
 

Soldiers’ Memorial Military Museum and Court of Honor 
St. Louis, MO | Client: Mackey Mitchell Architects/City of St. Louis 
 
AB Green Park Ramp and Stair Improvements 
Richmond Heights, MO | Client: ILI Communities and City of Richmond Heights Parks 
Department/City of Richmond Heights 
 
Veteran’s Honor Park 
Chesterfield, MO | Client: Powers Bowersox/City of Chesterfield 
 
AB Green Pavilion Renovation 
Richmond Heights, MO | Client: Planning Design Services and OWH/City of Richmond 
Heights 
 
Oak Tree Park Comfort Station 
Brentwood, MO | Client: Planning Design Services and OWH/City of Brentwood 
 
Ball Field Improvements at Various Parks 
St. Louis, MO | Client: City of St. Louis Board of Public Services/City of St. Louis 
 
RDP Extension Park Creek Bank Stabilization 
St. Louis, MO | Client: City of St. Louis 
 
Improvements to Lindenwood Park; New Stage 
St. Louis, MO | Client: City of St. Louis, MO 
 
Improvements to Tilles Park; New Splashpad 
St. Louis, MO | Client: City of St. Louis 
 
St. Louis County Library Phase IB (Part A, 4 Libraries) 
St. Louis County | Client: Bond Architects/St. Louis County Libraries 
 
St. Louis County Library Phase IB (Part B, 5 Libraries) 
St. Louis County | Client: Bond Architects/St. Louis County Libraries 
 
Fillmore Park Master Plan Implementation 
Kirkwood, MO | Client: Planning Design Studio/City of Kirkwood, MO 
 
Laclede Park Pedestrian Walkways 
St. Louis, MO | Client: City of St. Louis, MO 

 

Years of Experience: 16 
 

Registrations 
Professional Engineer: MO 
 

Education 
BS, Civil Engineering, 2008 
Southern Illinois University -
Edwardsville  

 

Affiliations 
American Society of Civil 
Engineers 
 

FOCUS St. Louis Emerging 
Leaders 
 

Software 
AutoCAD 
ArcGIS 
Microsoft Office 
Microsoft Excel  

 
 
 
 
 

 
 
 

 
 
 
 
 
 

SARA ANDERT, PE 
PROJECT ENGINEER 
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SECTION 2: KEY PERSONNEL

 

Alex Donenberg is a Professional Engineer who provides civil engineering design services for 
site development, rail design, roadway design, and utility extensions. Alex has designed sites 
for MSD projects, public schools, and manufacturing facilities. He has a strong background in 
drainage design, considers alternative solutions for drainage, and understands the importance 
of communicating with utility companies, review agencies, and the client. His designs of water 
quality control measures always require compliance with local and federal regulations. 
 

SELECT PROJECT EXPERIENCE 
 

Parkland Branch Library  
Louisville, KY | Client: JRA Architects 
CDI prepared construction documents and obtained approvals from MSD and Public Works 
for the addition/renovation to the Parkland Branch Library. Construction documents include a 
demolition plan, EPSC plan, site layout plans, grading plans, and drainage plans.  
 

Portland Branch Library  
Louisville, KY | Client: JRA Architects 
Prepared construction documents for construction purposes and obtained approvals from 
MSD and Public Works for the addition/renovation to Portland Branch Library. Construction 
documents included demolition, EPSC, site layout, grading, and drainage plans. 
 

Baxter Community Center 
Louisville, KY | Sherman Carter Barnhart 
CDI prepared construction documents and obtained approvals from MSD and Public Works 
for the addition/renovation to the Parkland Branch Library. Construction documents include a 
demolition plan, EPSC plan, site layout plans, grading plans, and drainage plans. 
 

Louisville Collegiate School 
Louisville, KY | Client: OMR Architects 
Prepared civil construction plans for Louisville Collegiate School expansion and renovation. 
Plans included site layout and grading, realigning utilities, stormwater and sanitary sewer 
design, and post-construction stormwater quality BMPs. 
 

University of Louisville Belknap Academic Classroom Building  
Louisville, KY | Client: KNBA Architects 
CDI coordinated with local utility companies for utility design and worked closely with the 
project team to design the site drainage, including an underground detention system, realign 
an underground concrete utility tunnel, and ensure certain LEED credits were attained. 
 

Beecher Terrace Phase I & III 
Louisville, KY | Client: McCormack Baron Salazar/Sherman Carter Barnhart 
Civil scope included demolition, erosion prevention and sediment control, site, site grading, 
and site drainage, post-construction stormwater quality, site utility, and landscape plans. CDI 
also prepared construction documents for sanitary construction per MSD requirements. 
 

4th Street Development 
Louisville, KY | Client: GBBN Architects 
CDI was selected to provide site design services, as well as surveying services, for this project. 
CDI responsibilities included 4th Street and Guthrie Street streetscape design, courtyard layout 
and grading, site drainage design, including an underground detention system, and sanitary 
sewer re-alignment. 
 

George Unseld Early Childhood Center 
Louisville, KY | Client: C.L. Anderson Architecture 
Responsible for Site Development Plans for a 12-acre site for Jefferson County Public Schools. 
This included closing existing right of way, designing access roadways for cars and busses to 
use together safely, parking lots, utilities, drainage design, and obtaining all agency approvals. 

 

 

Years of Experience: 30+ 
 

Registrations 
Professional Engineer:  
KY 

 

Education 
MS, Civil Engineering, 1983 
Leningrad Institute of 
Hydrometeorology  

 

Accreditations 
LEED Accredited Professional  
 

Software 
AutoCAD 
HydroCAD 
Carlson 
HY-8 
HEC-RAS 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
 
 

 
 
 
 
 

ALEX DONENBERG, PE, LEED, AP 
PROJECT ENGINEER 
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SECTION 3: 

Project Understanding

Castlewood Park is a 32 acre community 
park, located two miles northeast of 
downtown Lexington. It is one of the 
oldest parks in Lexington. Amenities 
at Castlewood Park include an active 
Community Center, Loudon House 
historic home, restrooms, sports fields, 
pastoral lawn, playground, aquatic 
center and sprayground.

Despite its multifaceted programming, 
there is very little existing parking - only 
about 30 spaces for the Loudon House 
and community center. 

Previous studies for the site have 
included a neighborhood sustainability 
plan, building assessment for Loudon 
House and Community Center, 
and master planning efforts for 
the overall park site. A draft master 
plan recommended renovating and 
upgrading the park's existing amenities 
to provide ADA access, adding greater 
tree canopy coverage and other shade 
systems, adding more naturalized 
landscape areas, adding a new paved 
multi-use loop trail and adding more 
parking. 

The Team must weigh the needs for improvements to park elements, in particular the sports courts 
and parking to meet current community needs, with the significance of Loudon House house (National 
Register of Historic Places) and the role of the surrounding former estate as communal open space 
for a neighborhood that grew up around it. This may be a particular point of contention given the role 
Castlewood plays in providing major programmed and unprogrammed green space in a part of town 
underserved by areas of community open space.

The scope builds on previous efforts, focusing on improved ADA-compliant vehicular and pedestrian 
access to park amenities. It also includes redesigning aging sport courts to respond to community 
feedback regarding a desire for more variety in the types of facilities offered. The Lexington-Fayette Urban 
County Government hopes to balance preserving valued natural spaces with enhancing access, safety, 
and security, especially near the picnic shelter and playground.

Understanding of the Castlewood Park Design Goals
Castlewood Park Project Location Map

Bryan Ave

E. Loudon Ave

Oak H
ill D

r
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SECTION 4: 

Similar Experience
Recent TSW Project Experience Overview
Parks can play a significant role in connecting communities, while also promoting healthy, recreational 
activity. TSW has been planning and designing greenways, trails, and parks as part of communities for 
more than 30 years. Our experience includes a variety of planning and design efforts from urban pocket 
parks to rural park system plans. Our diverse experience allows us to produce comprehensive plans that 
guide future connections while focusing on cost, operations and maintenance, and user experience of 
existing facilities. The matrix below shows TSW’s overall comprehensive planning experience for greenway, 
parks, and trail systems experience followed by highlighted projects and references.

TSW Relevant Experience 
Matrix
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Atlanta BeltLine EIS Trail Design & Development        

Atlanta BeltLine Unified Plan        

City of Bainbridge Parks + Recreation Planning        

Northeast Cherokee County Parks & Trails Plan        

Southwest Cherokee County Parks & Trails Plan        

City of Clarksville Riverfront and Upland Trail System       

City of Forsyth Parks Master Plan        

City of Gulf Shores Parks + Recreation Planning        

Gwinnett County Parks & Recreation On-Demand Services     

Gwinnett Place Connected        

Perimeter CIDs Public Space Standards       

Piedmont Park North Woods Master Plan        

City of Stockbridge Parks System Master Plan        

Rivertown Multi-use Trail Network Plan       

Tallahassee Capital Trails Segment 4       

Town Center CID Creative Placemaking Master Plan        
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SECTION 4: SIMILAR EXPERIENCE

Lexington Freedom Train
Lexington, KY

The Lexington Freedom Train project honors two local 
heroes - Lewis and Harriett Hayden - who escaped 
slavery via the Underground Railroad and went on 
to become famed abolitionists, helping countless 
others embark on their own path to freedom. The 
project, which began as a grassroots initiative, is 
funded under LexArts and has become a significant 
element of Lexington's 250th anniversary celebration 
in 2025. 

TSW is developing a conceptual plan for the small 
plaza space surrounding the sculpture. The site 
plan carefully considers the Hayden sculpture as a 
focal point for the plaza, and thoughtfully weaves 
interpretive/educational components about the 
legacy of the couple, the history of Lexington that 
includes the cruel history of slavery, and the stories of 
the Underground Railroad. 

The project also acknowledges the importance of 
the site within Lexington's East End neighborhood, its 
adjacency to Lexington Traditional Magnet School,  
and its place in the history of the community. The 
site integrates with the adjacent streetscape on 
Limestone Street and its positioning as a stop on the 
Legacy Trail.

As part of the design process, TSW is providing cost 
estimates to coordinate with the client and ensure 
the project remains within budget.

CLIENT: Lexington Freedom Train

PROJECT STATUS: Conceptual Design

INVOLVED PERSONNEL:
•	 Bryan Bays, Principal-in-Charge / Lead 

Landscape Architect
•	 Samantha Castro, Planner / Local Representative
•	 Christopher Myers, Planner / Historic Research

OVERALL PLAN
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SECTION 4: SIMILAR EXPERIENCE

East Roswell Park
Roswell, GA

East Roswell Park, a popular 40-acre site, underwent 
significant renovations following an ADA assessment 
that identified areas for improvement. TSW was 
retained by the City of Roswell to lead the design and 
implementation of upgrades aimed at enhancing 
accessibility and inclusivity across the park.

Key features included the creation of a new 1-acre 
dog park, along with a paved entrance drive, lower 
parking lot, and a stormwater pond designed to 
meet current regulations and manage water quality 
and volume. The existing parking lot at the Art Center 
was reconfigured to include a turnaround and drop-
off area, improving accessibility for parking and 
summer camp operations.

Additional improvements included the extension 
of 700 linear feet of multi-use trail to enhance park 
connectivity, ADA-compliant access at two pavilions, 
and the addition of an inclusive playground. 
Accessible parking and seating were also added at 
two multi-use fields. All new parking lots and drive 
aisles were designed to meet current ADA and fire 
accessibility codes.

During the design process, TSW provided cost 
estimates to coordinate with the client and ensure 
the project remained within budget.

CLIENT: City of Roswell, GA

PROJECT STATUS: Under Construction

INVOLVED PERSONNEL:
•	 Bryan Bays, Principal-in-Charge / Lead 

Landscape Architect
•	 Peyton Peterson, Project Manager / Landscape 

Architect
•	 Eloisa De Leon, Landscape Designer

O
H

U

O
H

U

O
H

U

OHU

OHU

OHU

OHU

OHU

OHU

OHU

2167

2181

2180

2178

2177

2176

2179

2182

2155

2154
2153

2152

2151

2150

2157

2156

2169

A/C

A/
C

G

G

O
H

U

O
H

U

O
H

U

OHU

OHU

OHU

OHU

OHU

OHU

OHU

T

MY2
7

TD
3

P:
\P

R
O

JE
C

TS
\2

30
04

 E
as

t R
os

w
el

l P
ar

k 
C

ap
ita

l I
m

pr
ov

em
en

ts
\C

AD
\S

H
EE

TS
\L

P-
1.

00
 - 

La
nd

sc
ap

e 
Pl

an
.d

w
g 

(L
P-

1.
16

) P
lo

tte
d 

on
:  

Se
p 

05
, 2

02
4 

- 1
:2

7p
m

 b
y 

ed
el

eo
n

s e a l

r e v i s i o n s

1447 Peachtree Street NE, Suite 850
Atlanta, Georgia 30309
404.873.6730
www.tsw-design.com

c o n s u l t a n t

n o r t h  a r r o w  +  s c a l e

Copyright. All rights reserved. Reproduction in whole or in
part is prohibited. This drawing as an instrument of
service is the property of TSW and may not be used in
any way without the written permission of this office.

checked by:

project number:

contact:

drawn by:

s h e e t   n u m b e r 

s h e e t   t i t l e

d r a w i n g   d a t e

d r a w i n g   i n f o r m a t i o n

c l i e n t   i n f o r m a t i o n 

p r o j e c t   a d d r e s s 

p r o j e c t   i n f o r m a t i o n 

G
EO

RGIA

IMPORTANT!
CONTRACTOR TO VERIFY PLANT QUANTITIES BEFORE
PURCHASING AND INSTALLING.

LANDSCAPE PLAN - EAST ROSWELL
DOG PARK

LP-1.16

PP

BB

BB

23004

CITY OF ROSWELL

770.594.6170

ROSWELL, GA 30076

EAST ROSWELL
PARK

AUGUST 27, 2024

100% CONSTRUCTION DOCUMENTS

ROSWELL, GA 30075
38 HILL STREET, SUITE 130

9000 FOUTS ROAD

N

0 2010 5030

scale: 1" = 20'-0"

SEE SHEET LP-1.15

EXISTING
SPECIMEN

TREE TO BE
REMOVED,

TYP.

QA
2

QN
2

UA
3

MY2
10

MLCH
4,183

MLCH
1,653

PS
474

RG
26

JE
64

9,081 sf
TH

12,198
TB

69
MLCH

57
MLCH

3
QF

JB
6

MY2
4

TB
13,604

1
QA

894 sf
TH

3,239 sf
TB

CH
635

IG3
186

JE
2,154

RG
11

MY2
17

6
LT

758
JE

5,815 sf
TH2

805
TB

MLCH
766

JE
562

TD2
5

IG3
148

1,159
MLCH

TH
4,567 sf

643 sf
TB

3
MY2

TB
5,913 sf

UA
3

TB
4,909 sf

MLCH
43 sf

QN
1

TB
3,306 sf

EXISTING TREE
TO REMAIN, TYP.

A
A

B

C

D

E

F

G

H

I

J

K

L

M

N

O

H

B

B

I

K

K

L

J

J

C

C

D

D

E

E

O

E

E M

M

E

F

F
N F

F

G

L

LEGEND

BIOSWALE + 
STORMWATER

PARKING 
LOT

DOG PARK 1

DOG PARK 2

PRIMARY ENTRANCE VIEW

EX. TREE 
CANOPY

ACCESS EASEMENT

EAST ROSWELL PARK | 9000 FOUTS RD ROSWELL, GA 30076
2023.03.03

City of Roswell

Connection at Existing 
Stairs to Rec. Center

Wayfinding Signage

Double Gated Entrance

Perimeter Sidewalk 
Loop w/ Social Patios

Shade Structures

Maintenance Access 
Gates

Dog Wash Station

Entry Plaza w/ Dog 
Print Paving

Gateway Signage

Turf Berms

Iconic Dog Play 
Sculpture Or Tunnel

Agility Course + 
Structured Play Area 
(Mulch)

Water Station

Landscape Island

Existing Specimen 
Trees

0’  30’  60’

1” = 30’-0”

N



TSW Team  |  Lexington-Fayette Urban County Government Castlewood Park Design Services 19

SECTION 4: SIMILAR EXPERIENCE

Chason Park Expansion 
Bainbridge, GA

TSW developed a Master Plan and construction 
documents for Chason Park, a historic park 
originally developed in 1921, that is in between 
historic downtown Bainbridge and the Flint 
River. This park is a multi-phase project that will 
reconnect the community to the Flint River, catalyze 
redevelopment near the river, and tell the story of 
the City’s environmental, economic, and cultural 
relationship with the river over time. The park is 
located on a large bluff that connects down a grand 
staircase to the Flint River. The park is a place to play 
and learn, combining traditional park elements with 
interactive educational programming that focuses 
on the environment, history, and agriculture. This 
intergenerational park supports the needs of a 
diverse growing resident population in downtown 
with an event lawn, splash pad, two playgrounds, 
shade structure, ample seating, paved trails and 
overlook views of the river.

Low Impact Development: The park’s location at 
the edge of the river valley and its environmentally 
themed programming presented an ideal 
opportunity to showcase several green design 
elements. The park uses LID feature like bioswales, 
bio-retention, to convey, treat, and store stormwater 
on the site. Grey water is collected and reused in the 
park for toilet flushing and irrigation. 

TSW’s planning process included public input, small 
group interviews, a teacher-led education-focused 
stakeholder group, and public input sessions. TSW 
provided phasing and grant funding strategies 
and helped the City prioritize the projects into 
implementable segments. Phase 3 of the park just 
completed construction and the park had its grand 
opening in the fall of 2023.

CLIENT: City of Bainbridge, GA

PROJECT STATUS: Completed in 2024

INVOLVED PERSONNEL:
•	 Bryan Bays, Principal-in-Charge / Lead 

Landscape Architect
•	 Eloisa De Leon, Landscape Designer
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SECTION 4: SIMILAR EXPERIENCE

George Pierce Park expansion is an intergenerational, 
universally-accessible park project. The 304-acre 
County Park includes a community center, sports 
fields, the Ivy Creek Trail, and expanses of high quality 
upland and lowland forest.

The centerpiece of TSW’s plan for the park expansion 
is a universally-accessible playground embracing 
features that remove both the physical and social 
barriers to equitable play. In addition, an accessible 
nature loop trail was designed to traverse the 
rugged forest adjacent to the playground while 
maintaining slopes less than 5%. Design of the 
trail was challenging and required diligent focus 
before and during construction to minimize 
damage to the woodland floor and mature tree 
canopy. Prior to construction, the on-site review 
of the land disturbance yielded in-field changes 
to minimize the construction footprint. Low timber 
retaining walls were used to reduce grading and 
preserve trees allowing the path to stay tight to the 
existing topography and better engage the native 
landscape. The result is a pathway that appears as 
though it has been there for years. In areas where 
grading could not be minimized, reforestation 
techniques were utilized. More than 450 five-gallon 
trees, consisting of oaks, tulip poplars, hickories, and 
ironwoods were planted 6 feet on center to help 
quickly stitch gaps in the forest canopy.

TSW’s Architecture Studio completed design and 
construction documents for the new restroom and 
pavilion building.

CLIENT: Gwinnett County, GA

PROJECT STATUS: Completed in 2022

INVOLVED PERSONNEL:
	� Bryan Bays, Principal-in-Charge / Lead 

Landscape Architect 
	� Peyton Peterson, Project Manager / Landscape 

Architect
	� Eloisa De Leon, Landscape Designer

George Pierce Park Expansion
Gwinnett County, GA
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SECTION 4: SIMILAR EXPERIENCE

TSW was retained as part of a multi-year on-
demand landscape architecture services contract 
to provide full landscape architecture services for 
the Sweetwater Creek Greenway Phase I and Club 
Drive Park Phase II design and implementation. 
Sweetwater Creek Greenway totals approximately 
5.5 miles and runs along Sweetwater Creek from 
Bethesda Park to Club Drive Park. TSW’s portion of 
work includes two segment of approximately one 
mile, which is a combination of concrete trail and 
boardwalk sections over creeks and wetlands. The 
effort kicked off with fieldwork and base mapping 
followed by design work, which included trail 
alignment and plans, detailed parcel crossing 
design, wetland delineation, and cost estimates. 
The project is currently in the phases to develop 
RTP Grant exhibits, NEPA documentation, and a 
Flood Study. TSW will then develop construction 
documents, conduct permitting, assist with 
the bidding process, and provide construction 
administration services. The second phase of Club 
Drive Park, which opened in early 2019, includes 
two boardwalk structures with integrated seating 
and signage elements, which provide a unique 
experience of the surrounding woods and wetlands. 
A large lawn provides ample recreational space, 
and the outer circulation path connects with the 
trails in Phase I of the park to create a multi-use 
exercise loop. Estimated construction costs were 
approximately $6 million.

CLIENT: Gwinnett County, GA

PROJECT STATUS: Completed in 2019

INVOLVED PERSONNEL:
	� Bryan Bays, Principal-in-Charge / Lead 

Landscape Architect 
	� Peyton Peterson, Project Manager / Landscape 

Architect

Sweetwater Creek Greenway & Club Drive Park: 
Phase II
Lawrenceville, GA
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SECTION 4: SIMILAR EXPERIENCE

TSW was retained to provide full landscape 
architectural design services for the renovation 
of the existing Veterans Memorial Park. The 
park sits on a prominent location across the 
street from city hall in downtown Hawkinsville, 
GA, at the end of city's historic main street and 
overlooking the Ocmulgee River.  The scope of 
work included base mapping and site analysis, 
initial design and aesthetic recommendations, 
and construction documents.

Various programmatic elements were added 
while sensitively preserving the existing 
veteran’s memorial on site.  New park program 
includes a splash pad, pickleball courts, 
skatepark, dog park, playground, walking 
loop, formal event lawn, lighting and plants, 
and public restroom building.  One unique 
challenge to the site was working around the 
existing Georgia Power utility corridor, which 
constrained the design options and guided the 
final plan layout. 

TSW’s Architecture Studio completed design 
and construction documents for the new 
restroom building.

CLIENT: City of Hawkinsville, GA

PROJECT STATUS: Completed in 2023

INVOLVED PERSONNEL:
	� Eloisa De Leon, Landscape Designer

Veterans Memorial Park
Hawkinsville, GA
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While previously employed as a Long Range 
Planner with the Lexington-Fayette Urban County 
Government’s Division of Planning, Samantha 
Castro, worked on creating the Public Engagement 
Toolkit handbook. The creation of this handbook 
was a result of the Imagine Lexington 2018 
Comprehensive Plan. 

The Lexington Division of Planning formed an 
advisory panel made up of developers, community 
representatives, and residents to help define 
“meaningful engagement” and development the 
Public Engagement Toolkit (PET) - an endeavor 
that has been titled The PET Project. The goal of 
the Toolkit is to offer developers guidance and tips 
for success, while simultaneously empowering 
Lexington residents to:

	� Understand the development review process
	� Know where to find information about proposed 

developments
	� Recognize appropriate stages in the process to 

provide input

INVOLVED PERSONNEL:
	� Samantha Castro, Project Manager and Senior 

Long Range Planner (while at LFUCG)

The Public Engagement

T    LKIT
06.11.2020FROM THE CITY OF LEXINGTON’S  

DIVISION OF PLANNING...

Tools for bringing developers & residents
 together to plan better communities.

Public Engagement Toolkit Handbook
Lexington, Kentucky
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Lexington-Fayette Urban County Government 
Urban Growth Master Plan
Lexington, KY

TSW was retained by the Lexington-Fayette 
Urban County Government to lead a 
multidisciplinary planning process to develop 
a framework for future development for the 
upcoming expansion of Lexington’s Urban 
Service Area. The Urban Service Area limits the 
spread of sprawl, designating what parcels 
of land can be developed and receive city 
services like water and sewer, leaving the 
remainder of the county as rural, natural, or 
agricultural lands. 

The key tasks of the project include:

	� Developing Lexington-specific strategies 
and methods to guide sustainable and 
equitable development including the 
identification and recommendation 
of practices tailored to the unique 
characteristics and needs of Lexington.

	� Developing a sustainable and equitable 
transportation and land use spatial 
framework that supports transit and 
creates walkable and bike-friendly urban 
centers and residential districts close 
to goods, services, and employment 
opportunities.

	� Identifying innovative funding mechanisms 
for public infrastructure and facilities and 
provide a comprehensive analysis of the 
costs associated with construction and 
maintenance.

	� Facilitating public engagement and 
stakeholder outreach to incorporate 
community input into the plan 
development process, ensuring that 
stakeholder perspectives and priorities are 
considered.

INVOLVED PERSONNEL:
	� Samantha Castro, Project Manager / 

Planner
	� Christopher Myers, Planner

Lexington Urban Growth Master Plan178

Regulating Plan - Area 5

LEGEND:
Area Boundary

Medium Density

High Density

Flex Space

Soccer Field

Open Spaces / Parks

Existing Development

Boulevard

Avenue

Neighborhood Street

Quarter Mile Radius

Streams & Water Bodies

FEMA Floodplain

Sewer Line

Easement

Greenway Trail / Protected 
Bike Lane

Transit Route / Stop
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Iroquois Homes Senior Building & Organic Walking Trail 
| Louisville Housing Authority 
 

CDI is providing professional land surveying and civil engineering services for LMHA's 
new Iroquois homes Senior Living Development, set to open in 2025. The new 
apartment building will feature 60 units, more green spaces, including an organic 
walking trail, integration with the neighboring community, and additional amenities 
and services such as access to childcare facilities and grocery stores.  
The CDI team's scope of work includes a general development plan, utility 
coordination, construction plans and assistance, land survey, and a sanitary sewer 
lateral extension. 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Owner 
Louisville Housing Authority 
 

Services 
Civil Engineering Design 
Land Surveying 
Construction Documents 
 

Key Personnel 
Alex Donenberg, PE 
 

Project Completion 
November 2022 
 

CDI Fee 
$125,200 

Existing Conditions 
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On-Call Park Improvements | St. Louis County, MO  
CDI currently maintains a contract for On-Call services for the St. Louis County Parks 
and Recreation Department. To date, awarded contracts include, but are not limited to, 
the following facility improvement projects: 
 

• Simpson Park Trail Relocation • Rerouting of an existing trail 
through a stand of mature trees, land surveying. 

• Greensfelder Park Improvements • Gravel drive reconstruction, new 
pull off parking and gravel parking lot, gravel walkway. 

• Unincorporated Parking Lot Rehabilitations • ADA improvements, 
parking lot resurfacing, a flood study, and a parking addition and 
expansion. 

• Municipality Parking Lot Rehabilitations • New culvert installation, 
accessible parking and route addition. 

• Tilles Park Tennis Court Redesign • Tennis and pickle ball court 
replacement, ADA accessible walkways, new retaining wall. 

• Culvert Replacement at West Tyson • Two new culverts designed to 
overtop during heavy storm events, design included erosion 
prevention measures.  

• Kinloch Park Renovations • Improvements to pavilion, comfort 
station, splash pad, playground, basketball courts, sidewalks and 
parking lot.  

 

Owner/Client 
St. Louis County Parks 
 

Contact 
Tobi Moriarty 
St. Louis County Parks 
41 South Central 
Clayton, MO 63105 
(314) 615-0157 
tmoriarty@stlouiscountymo.gov 
 

Services 
Civil Engineering 
Land Surveying 
 

Key Personnel 
John Falk, PE 
Sara Andert, PE 
Stephen Thole, PE, PLA 
Shea Krotz, PE 
Philip Grout, PLS 

 

Project Cost 
Various 

 

Project Schedule 
On-Going 

 

On-Call Park Improvements | St. Louis County, MO  
CDI currently maintains a contract for On-Call services for the St. Louis County Parks 
and Recreation Department. To date, awarded contracts include, but are not limited to, 
the following facility improvement projects: 
 

• Simpson Park Trail Relocation • Rerouting of an existing trail 
through a stand of mature trees, land surveying. 

• Greensfelder Park Improvements • Gravel drive reconstruction, new 
pull off parking and gravel parking lot, gravel walkway. 

• Unincorporated Parking Lot Rehabilitations • ADA improvements, 
parking lot resurfacing, a flood study, and a parking addition and 
expansion. 

• Municipality Parking Lot Rehabilitations • New culvert installation, 
accessible parking and route addition. 

• Tilles Park Tennis Court Redesign • Tennis and pickle ball court 
replacement, ADA accessible walkways, new retaining wall. 

• Culvert Replacement at West Tyson • Two new culverts designed to 
overtop during heavy storm events, design included erosion 
prevention measures.  

• Kinloch Park Renovations • Improvements to pavilion, comfort 
station, splash pad, playground, basketball courts, sidewalks and 
parking lot.  

 

Owner/Client 
St. Louis County Parks 
 

Contact 
Tobi Moriarty 
St. Louis County Parks 
41 South Central 
Clayton, MO 63105 
(314) 615-0157 
tmoriarty@stlouiscountymo.gov 
 

Services 
Civil Engineering 
Land Surveying 
 

Key Personnel 
John Falk, PE 
Sara Andert, PE 
Stephen Thole, PE, PLA 
Shea Krotz, PE 
Philip Grout, PLS 

 

Project Cost 
Various 

 

Project Schedule 
On-Going 
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University of Kentucky AG Research 1 | Lexington, KY 
 

Civil Design, Inc. performed a topographic survey for UK AG Research 1 project. The 
survey involved locating of all existing above ground features within the defined survey 
limits, as well as all surface utility features, storm structures, gridlines, curbing and 
parking areas, sidewalks and building structure and all above ground utilities. 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Owner 
University of Kentucky 
 

Client 
BHDP 
Alejandro Medina 
302 West Third St. – Suite 500 
Cincinnati, OH, 45202 
amedina@bhdp.com 

 

Services 
Topographic Survey 
 

Key Personnel 
Dennis Kononov 
 

CDI Fee 
#39,495.00 

Existing Conditions 
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University of Kentucky Student Center | Lexington, KY 
 

Civil Design, Inc. performed construction staking for the Student Center on the UK 
Campus. Survey included layout of the building, staked grid lines. Staked all drainge 
structures, inlets, curb and sidewalks and parking areas.  
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Owner 
University of Kentucky 
 

Client 
RAM Engineering & 
Construction, Inc. 
William Chilton 
P.O. Box 11549 
Louisville, KY 40251 
wwchiltoniii@att.com 
 

Services 
Construction Staking 
 

Key Personnel 
Dennis Kononov 
Brian Bewley, PLS 
 

Project Schedule 
Start Date: April 2020 
Completion Date: April 2021 
 

CDI Fee 
$4,338.00 

Existing Conditions 
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SECTION 5: 

Project Approach
							         
Scope of Work
I.  BASE INFORMATION
TSW will evaluate the existing site conditions, review prior studies and conceptual plans, and determine 
necessary improvements to enhance vehicular and pedestrian access while ensuring compliance with 
relevant standards. The consultant will develop schematic plans with cost estimates, incorporating any 
necessary stormwater management measures to support proposed enhancements.

Topographic Survey: 
The City will provide the consultant with a topographic survey detailing current conditions within the sport 
court area. Elevation data for the rest of the park will be sourced from GIS data during the conceptual 
and schematic design phases. Should the project progress to design development and construction 
documentation, the owner will either supply or arrange for additional critical topographic survey services 
as required.

Deliverables:

1.	 The design team will compile the base information provided by the Owner into a single composite 
base map of use in this phase of work. 

Site Analysis and Parking Audit: 
A comprehensive review of existing parking availability, both within the park and on adjacent streets, will be 
conducted to verify that the required minimum parking is met and appropriately distributed among park 
amenities. This assessment will include designated ADA parking spaces and their locations. Additionally, 
pedestrian access from public sidewalks surrounding the park will be analyzed for condition and 
compliance with accessibility standards.

Deliverables:

1.	 The design team will document existing conditions and inventory current parking by locations and 
type.

2.	 The design team will identify existing park elements/facilities and their parking demand by either 
capacity or code and create a demand table and service radius with a goal of parking demand 
being met withing a 5 minute walk of the element (500' for ADA parking). 

3.	 Service deficiencies will be noted by element/facility. 
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II. CONCEPTUAL DESIGN
The Conceptual design phase will apply the preliminary design program, established through interviews 
with Park Staff and project stakeholders, and inventory and analysis of the park. The goal of this phase 
of work is to test feasibility of new configurations for the park with the ability to make quick modifications 
based on feedback.  

2.1. The conceptual design will use findings from the parking evaluation to assess if current parking is 
sufficient. If deficiencies are identified, recommendations for additional parking locations will be provided.

2.2. The design will establish optimal pedestrian pathway connections, ensuring they meet ADA 
accessibility standards.

2.3. The conceptual phase will include at least two Conceptual Design Review Meetings with park staff: 
an initial kickoff meeting to identify priorities based on current and anticipated park use, and a second 
meeting to review and discuss proposed concepts.

III. SCHEMATIC PLANS AND COST ESTIMATE
The schematic plans will advance the concept design in detail, developing the form of the project through 
preliminary grading and materiality. Schematic plans will be developed in enough detail to provide 
preliminary construction scoping and cost budgets. This work will include hardscape, landscape, parking, 
circulation, utility planning, and stormwater requirements. 

Deliverables:

1.	 Recommended new parking areas and accessible travel paths for all existing park amenities, 
incorporating necessary stormwater management measures for proposed impervious surfaces. The 
plan will also include suggestions for replacing any existing parking or pathways recommended for 
retention. Cost estimates will be provided for all recommendations. 

2.	 Redevelopment of a small sports court complex featuring tennis, pickleball, futsal, and potentially 
basketball courts. The plan will include recommendations for parking (if needed), accessible travel 
routes, and required stormwater mitigation for proposed impervious surfaces. Suggestions for 
replacing any existing parking or pathways serving this complex will be included, along with cost 
estimates for all recommendations. 

3.	 Proposed new parking areas and accessible travel routes for a potential expansion of the 
Community Center, as outlined in the 2017 Fitzsimons Office of Architecture study. The plan will 
address stormwater mitigation for additional impervious surfaces and suggest replacements for 
any existing parking or pathways recommended for retention. Cost estimates will be provided for all 
recommendations.

Deliverables:

The Schematic Design process will include two meetings to review recommendations and costs. 

1.	 Schematic Design Review Meeting: Review of recommendations with Parks and Recreation staff, 
including all new park elements, outlining what is to remain, but is in need of repair, review costs, and 
identify any major issues or concerns, particularly related to operations and maintenance.

2.	 Community Engagement Workshop: A public meeting that will include education on previous park 
planning efforts, an understanding of the identified park needs, a review of design elements, and 
collecting feedback from the community.
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Previous Community Engagement Efforts
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SECTION 5: PROJECT APPROACH

							         
Final Deliverables 
The design team will provide the deliverables in the formats required by the RFP. 

1.	 Conceptual Design in digital PDF format with up to 2 revisions. 
2.	 Schematic Design over topographic survey in digital AutoCAD (.dwg) format with a color plan rendering. 

Up to a single revision based on owner feedback. 
3.	 Cost Estimates with each project component in digital Excel (.xlsx) format.

Meetings and Milestones: 
The following in person meetings are included in this scope. Additional in person meetings will be provided 
as additional services. Virtual meetings will be held as needed throughout the project for coordination and 
over input. 

	� Project kick-off (1 meeting)
	� Conceptual design review meeting (2 meeting)
	� Schematic design review meeting (1 meeting)
	� Community engagement (1 workshop)

(OPTIONAL ADD SERVICE)

	� Pop-Ups (2-3 meetings) To help develop more recommendations specific to the needs of the park users 
and maximize participation, TSW will meet residents and visitors where they are. A pop-up event can be 
done as a stand-alone event or as part of an existing City-sponsored event (festivals, farmer's markets, 
parades, etc). The TSW Team will work in collaboration with City staff to determine the best date/event to 
host the pop-up(s).
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Project Schedule
The TSW Team has prepared a 5-month project schedule that will complete the Castlewood Park Design, 
assuming project kick-off in mid-March 2025, as laid out in the RFP.  

Optional Pop-Ups (qty. 2-3)



TSW Team  |  Lexington-Fayette Urban County Government Castlewood Park Design Services 34

SECTION 6: 

Cost Proposal
The TSW Team’s goal is to build a partnership with the Lexington-Fayette Urban County Government and 
the community. We do not want fees to be a barrier preventing our selection as your planning consultant 
team. If our fee proposal differs significantly from the competition or what may be budgeted for this project, 
we would be pleased to discuss our fee approach and refine our scope of services. Reimbursable expenses 
are included in the fees below. 

Estimated Fees
TASK DESCRIPTION TOTAL

I Base Information $7,500

II Conceptual Design $12,400

III Schematic Design and Cost Estimate $17,000

TOTAL: $36,900

Optional Tasks
*Optional engagement opportunities are available as discussed at the end of the Conceptual Design 
phase..

DESCRIPTION TOTAL

Pop-ups $5,000

The following are a list of assumptions to reach the above estimated fee: 
1.	 Owner will provide all base mapping materials in DWG.
2.	 Meetings beyond those specifically listed will be charged on an hourly basis with prior approval. 
3.	 Schedule is dependent on timely reviews by owner with 1 week turnaround. 
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SECTION 6: 

Hourly Rates

TSW
	� Bryan Bays, Principal-in-Charge / Landscape Architect		  $230
	� Brandon Sutton, Project Manager / Landscape Architect		  $135
	� Samantha Castro, Lexington Office Lead / Community Planner	 $140
	� Peyton Peterson, Senior Park Designer					     $130
	� Eloisa De Leon, Park Designer						      $95
	� Christopher Myers							       $135

CDI, Inc.
	� John Falk / Engineer							       $240
	� Sara Andert / Engineer						       	 $180
	� Alex Donenberg / Engineer						      $180



TSW Team  |  Lexington-Fayette Urban County Government Castlewood Park Design Services 36

APPENDIX: 

Required Forms 
TSW

N/A

scastro@tsw-design.com

Samantha Castro
Lexington Office Manager / 
Senior Associate

110 West Vine Street, Suite 300, Lexington, KY 40507

859.317.5585

Tunnell-Spangler-Walsh & Associates d/b/a TSW
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TSW Team  |  Lexington-Fayette Urban County Government Castlewood Park Design Services 38

APPENDIX: REQUIRED FORMS 
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APPENDIX: REQUIRED FORMS 

   
  

 

EQUAL OPPORTUNITY AGREEMENT 
 

Standard Title VI Assurance  
 
The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees 
that as a condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it 
will comply with Title VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to 
as the “Act”), and all requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, (49 CFR, Part 21) Nondiscrimination in 
Federally Assisted Program of the Department of Transportation – Effectuation of Title VI of the Civil Rights 
Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent directives, no person in the United 
States shall, on the grounds of race, color, national origin, sex, age (over 40), religion, sexual orientation, 
gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of, or be 
otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal 
financial assistance from the U.S. Department of Transportation, including the Federal Highway Administration, 
and hereby gives assurance that will promptly take any necessary measures to effectuate this agreement. This 
assurance is required by subsection 21.7(a) (1) of the Regulations.  

 
 

The Law 
 
• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to 

discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin. 
 
• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment 

discrimination by contractor and sub-contractor doing business with the Federal Government or 
recipients of Federal funds.  This order was later amended by Executive Order No. 11375 to prohibit 
discrimination on the basis of sex. 

 
• Section 503 of the Rehabilitation Act of 1973 states: 
 
  The Contractor will not discriminate against any employee or applicant for employment 
  because of physical or mental handicap. 
 
• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on 

behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts. 
 
• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal 

Employment Opportunity, states: 
 
  The Secretary of Labor may investigate the employment practices of any Government 
  contractor or sub-contractor to determine whether or not the contractual provisions 
  specified in Section 202 of this order have been violated. 
 

****************************** 
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and 
promoting.  It is the Government's intent to affirmatively provide employment opportunities for those individuals 
who have previously not been allowed to enter into the mainstream of society.  Because of its importance to 
the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors and all 
supervisory personnel.  In following this commitment to Equal Employment Opportunity and because the 
Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and 
illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination 
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in their employment practices.  Violation of the above mentioned ordinances may cause a contract to be 
canceled and the contractors may be declared ineligible for future consideration. 
 
Please sign this statement in the appropriate space acknowledging that you have read and understand the 
provisions contained herein.  Return this document as part of your application packet. 
 
 
 
 
Bidders 
 
I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, 
women, Vietnam veterans, handicapped and aged persons. 
 
 
___________________________________ _______________________________ 
Signature                Name of Business 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Tunnell-Spangler-Walsh & Associates
d/b/a TSW
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GENERAL PROVISIONS 

 
1. Each Respondent shall comply with all Federal, State & Local regulations 

concerning this type of service or good. 
 

The Respondent agrees to comply with all statutes, rules, and regulations 
governing safe and healthful working conditions, including the Occupational Health 
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter 
338. The Respondent also agrees to notify the LFUCG in writing immediately upon 
detection of any unsafe and/or unhealthful working conditions at the job site. The 
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all 
penalties, fines or other expenses arising out of the alleged violation of said laws. 

 
2. Failure to submit ALL forms and information required in this RFP may be grounds 

for disqualification. 
 
3. Addenda: All addenda and IonWave Q&A, if any, shall be considered in making 

the proposal, and such addenda shall be made a part of this RFP. Before 
submitting a proposal, it is incumbent upon each proposer to be informed as to 
whether any addenda have been issued, and the failure to cover in the bid any 
such addenda may result in disqualification of that proposal. 

 
4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to 

award in whole or part, and to waive minor immaterial defects in proposals. LFUCG 
may consider any alternative proposal that meets its basic needs. 

 
5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the 

preparation of proposals. 
 
6. Changes/Alterations: Respondent may change or withdraw a proposal at any time 

prior to the opening; however, no oral modifications will be allowed. Only letters, or 
other formal written requests for modifications or corrections of a previously 
submitted proposal which is addressed in the same manner as the proposal, and 
received by LFUCG prior to the scheduled closing time for receipt of proposals, will 
be accepted. The proposal, when opened, will then be corrected in accordance 
with such written request(s), provided that the written request is contained in a 
sealed envelope which is plainly marked “modifications of proposal”. 

 
7. Clarification of Submittal: LFUCG reserves the right to obtain clarification of any 

point in a bid or to obtain additional information from a Respondent. 
 
8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no 

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to 
bribe an officer or employee of the LFUCG. 
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9. Additional Information: While not necessary, the Respondent may include any 
product brochures, software documentation, sample reports, or other 
documentation that may assist LFUCG in better understanding and evaluating the 
Respondent’s response.  Additional documentation shall not serve as a substitute 
for other documentation which is required by this RFP to be submitted with the 
proposal, 

 
10. Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any 

ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall 
immediately notify LFUCG of such error in writing and request modification or 
clarification of the document if allowable by the LFUCG. 

 
11. Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that 

it has carefully examined the specifications and all provisions relating to the work 
to be done attached hereto and made part of this proposal. By acceptance of a 
Contract under this RFP, proposer states that it understands the meaning, intent 
and requirements of the RFP and agrees to the same. The successful Respondent 
shall warrant that it is familiar with and understands all provisions herein and shall 
warrant that it can comply with them. No additional compensation to Respondent 
shall be authorized for services or expenses reasonably covered under these 
provisions that the proposer omits from its Proposal. 

 
12. Cancellation: If the services to be performed hereunder by the Respondent are not 

performed in an acceptable manner to the LFUCG, the LFUCG may cancel this 
contract for cause by providing written notice to the proposer, giving at least thirty 
(30) days notice of the proposed cancellation and the reasons for same. During 
that time period, the proposer may seek to bring the performance of services 
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind 
the cancellation if such action is in its best interest. 

 
A. Termination for Cause 

 
(1) LFUCG may terminate a contract because of the contractor’s failure 

to perform its contractual duties 
 

(2) If a contractor is determined to be in default, LFUCG shall notify the 
contractor of the determination in writing, and may include a specified 
date by which the contractor shall cure the identified deficiencies. 
LFUCG may proceed with termination if the contractor fails to cure the 
deficiencies within the specified time. 

 
(3) A default in performance by a contractor for which a contract may be 

terminated shall include, but shall not necessarily be limited to: 
(a) Failure to perform the contract according to its terms, conditions 

and specifications; 
(b) Failure to make delivery within the time specified or according 
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to a delivery schedule fixed by the contract; 
(c) Late payment or nonpayment of bills for labor, materials, 

supplies, or equipment furnished in connection with a contract 
for construction services as evidenced by mechanics’ liens filed 
pursuant to the provisions of KRS Chapter 376, or letters of 
indebtedness received from creditors by the purchasing 
agency; 

(d) Failure to diligently advance the work under a contract for 
construction services; 

(e) The filing of a bankruptcy petition by or against the contractor; 
or 

(f) Actions that endanger the health, safely or welfare of the 
LFUCG or its citizens. 

 
B. At Will Termination 

 
Notwithstanding the above provisions, the LFUCG may terminate this contract at 
will in accordance with the law upon providing thirty (30) days written notice of that 
intent, Payment for services or goods received prior to termination shall be made 
by the LFUCG provided these goods or  services were provided in a manner 
acceptable to the LFUCG. Payment for those goods and services shall not be 
unreasonably withheld. 

 
13. Assignment of Contract: The contractor shall not assign or subcontract any portion 

of the Contract without the express written consent of LFUCG. Any purported 
assignment or subcontract in violation hereof shall be void. It is expressly 
acknowledged that LFUCG shall never be required or obligated to consent to any 
request for assignment or subcontract; and further that such refusal to consent can 
be for any or no reason, fully within the sole discretion of LFUCG. 

 
14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power 

or privilege hereunder, nor any single or partial exercise thereof, nor the exercise 
of any other right, remedy, power or privilege shall operate as a waiver hereof or 
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or 
privilege under or in respect of this Contract shall affect the rights, remedies, 
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof. 

 
15. Authority to do Business: The Respondent must be a duly organized and 

authorized to do business under the laws of Kentucky. Respondent must be in 
good standing and have full legal capacity to provide the services specified under 
this Contract. The Respondent must have all necessary right and lawful authority 
to enter into this Contract for the full term hereof and that proper corporate or other 
action has been duly taken authorizing the Respondent to enter into this Contract. 
The Respondent will provide LFUCG with a copy of a corporate resolution 
authorizing this action and a letter from an attorney confirming that the proposer is 
authorized to do business in the State of Kentucky if requested.  All proposals must 
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be signed by a duly authorized officer, agent or employee of the Respondent. 
 
16. Governing Law: This Contract shall be governed by and construed in accordance 

with the laws of the Commonwealth of Kentucky. In the event of any proceedings 
regarding this Contract, the Parties agree that the venue shall be the Fayette 
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky, 
Lexington Division. All parties expressly consent to personal jurisdiction and venue 
in such Court for the limited and sole purpose of proceedings relating to this 
Contract or any rights or obligations arising thereunder. Service of process may be 
accomplished by following the procedures prescribed by law. 

 
17. Ability to Meet Obligations: Respondent affirmatively states that there are no 

actions, suits or proceedings of any kind pending against Respondent or, to the 
knowledge of the Respondent, threatened against the Respondent before or by 
any court, governmental body or agency or other tribunal or authority which would, 
if adversely determined, have a materially adverse effect on the authority or ability 
of Respondent to perform its obligations under this Contract, or which question the 
legality, validity or enforceability hereof or thereof. 

 
18. Contractor understands and agrees that its employees, agents, or subcontractors 

are not employees of LFUCG for any purpose whatsoever.  Contractor is an 
independent contractor at all times during the performance of the services 
specified. 

 
19. If any term or provision of this Contract shall be found to be illegal or unenforceable, 

the remainder of the contract shall remain in full force and such term or provision 
shall be deemed stricken. 

 
20. Contractor [or Vendor or Vendor’s Employees] will not appropriate or make use of 

the Lexington-Fayette Urban County Government (LFUCG) name or any of 
its  trade or service marks or property (including but not limited to any logo or seal), 
in any promotion, endorsement,  advertisement, testimonial or similar use without 
the prior written consent of the government. If such consent is granted LFUCG 
reserves the unilateral right, in its sole discretion, to immediately terminate and 
revoke such use for any reason whatsoever.  Contractor agrees that it shall cease 
and desist from any unauthorized use immediately upon being notified by LFUCG. 

 
 
_______________________________   _____________________ 
Signature       Date 

February 19, 2025
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

9/10/2024

Tunnell-Spangler & Associates, Inc. DBA TSW
1447 Peachtree St., NE
Suite 850
Atlanta, GA 30309

20443

A 2,000,000
6020707119 9/5/2024 9/5/2025 1,000,000

10,000
2,000,000
4,000,000
4,000,000

1,000,000A
6020707119 9/5/2024 9/5/2025

5,000,000A
6020707167 9/5/2024 9/5/2025 5,000,000

10,000
B

44WECAT5YS8 9/5/2024 9/5/2025 1,000,000
1,000,000
1,000,000

C Professional Liab. AEH254029695 9/5/2024 Per Occurrence 2,000,000
C Ded. $25,000 AEH254029695 9/5/2024 9/5/2025 Aggregate 4,000,000

Additional named insured:
Tunnell-Spangler & Associates, Inc. d/b/a  Tunnell-Spangler-Walsh & Associates, Inc. and TSW

Evidence of Insurance

TUNN&SPANG CBOURDON

Weymouth, Swayze, and Corroon Ins
5710 Kennett Pike, PO Box 3939
Wilmington, DE 19807

Carol Bourdon

cbourdon@wscins.com

CNA
HARTFORD INSURANCE COMPANY
CONTINENTAL CASUALTY

X

9/5/2025

X
X

X

X

X

X

X

X
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February 19, 2025

Dear Selection Committee: 

Tunnell-Spangler-Walsh & Associates, Inc. (TSW) is pleased to submit our 
Affirmation Action Plan to the Lexington-Fayette Urban County Government in 
support of the Castlewood Park Design Services for Vehicular and Pedestrian 
Access and Sport Court Redevelopment Design effort.

For this project, we have included Civil Design, Inc., a certified Women's Business 
Enterprise, that is certified by the Commonwealth of Kentucky and Kentucky 
Transportation Cabinet, and numerous other programs, to meet the DBE goal. 

Concerning the goal for Veteran-owned firm participation, we reviewed the
Veteran subcontractors list from LFUCG and did not find one that suited our 
current team needs.

After reviewing the contents of this plan, please reach out if you have any 
questions or need additional information.

Sincerely,

Bryan Bays, Principal				    Samantha Castro, Senior Associate

Direct: 470.751.2421				    Direct: 859.317.5585
Email: bbays@tsw-design.com		  Email: scastro@tsw-design.com

Atlanta, Georgia
Lexington, Kentucky
Tulsa, Oklahoma
Chattanooga, Tennessee
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SECTION 1: AFFIRMATIVE ACTION PLAN

$6,500 17.6%
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SECTION 1: AFFIRMATIVE ACTION PLAN

Civil Design, Inc. – contacted via email contacted February 11, 2025 
about teaming and proposal materials. 



6TSW Team  |  Lexington-Fayette Urban County Government Castlewood Park Design Services

SECTION 1: AFFIRMATIVE ACTION PLAN



7TSW Team  |  Lexington-Fayette Urban County Government Castlewood Park Design Services

SECTION 1: AFFIRMATIVE ACTION PLAN



8TSW Team  |  Lexington-Fayette Urban County Government Castlewood Park Design Services

SECTION 1: AFFIRMATIVE ACTION PLAN



9TSW Team  |  Lexington-Fayette Urban County Government Castlewood Park Design Services

SECTION 2: CURRENT WORK FORCE ANALYSIS FORM
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SECTION 3: ADDITIONAL FORMS

TSW

N/A

scastro@tsw-design.com

Samantha Castro
Lexington Office Manager / 
Senior Associate

110 West Vine Street, Suite 300, Lexington, KY 40507

859.317.5585

Tunnell-Spangler-Walsh & Associates d/b/a TSW
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EQUAL OPPORTUNITY AGREEMENT 
 

Standard Title VI Assurance  
 
The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees 
that as a condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it 
will comply with Title VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to 
as the “Act”), and all requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, (49 CFR, Part 21) Nondiscrimination in 
Federally Assisted Program of the Department of Transportation – Effectuation of Title VI of the Civil Rights 
Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent directives, no person in the United 
States shall, on the grounds of race, color, national origin, sex, age (over 40), religion, sexual orientation, 
gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of, or be 
otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal 
financial assistance from the U.S. Department of Transportation, including the Federal Highway Administration, 
and hereby gives assurance that will promptly take any necessary measures to effectuate this agreement. This 
assurance is required by subsection 21.7(a) (1) of the Regulations.  

 
 

The Law 
 
• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to 

discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin. 
 
• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment 

discrimination by contractor and sub-contractor doing business with the Federal Government or 
recipients of Federal funds.  This order was later amended by Executive Order No. 11375 to prohibit 
discrimination on the basis of sex. 

 
• Section 503 of the Rehabilitation Act of 1973 states: 
 
  The Contractor will not discriminate against any employee or applicant for employment 
  because of physical or mental handicap. 
 
• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on 

behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts. 
 
• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal 

Employment Opportunity, states: 
 
  The Secretary of Labor may investigate the employment practices of any Government 
  contractor or sub-contractor to determine whether or not the contractual provisions 
  specified in Section 202 of this order have been violated. 
 

****************************** 
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and 
promoting.  It is the Government's intent to affirmatively provide employment opportunities for those individuals 
who have previously not been allowed to enter into the mainstream of society.  Because of its importance to 
the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors and all 
supervisory personnel.  In following this commitment to Equal Employment Opportunity and because the 
Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and 
illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination 
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in their employment practices.  Violation of the above mentioned ordinances may cause a contract to be 
canceled and the contractors may be declared ineligible for future consideration. 
 
Please sign this statement in the appropriate space acknowledging that you have read and understand the 
provisions contained herein.  Return this document as part of your application packet. 
 
 
 
 
Bidders 
 
I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, 
women, Vietnam veterans, handicapped and aged persons. 
 
 
___________________________________ _______________________________ 
Signature                Name of Business 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Tunnell-Spangler-Walsh & Associates
d/b/a TSW
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GENERAL PROVISIONS 

 
1. Each Respondent shall comply with all Federal, State & Local regulations 

concerning this type of service or good. 
 

The Respondent agrees to comply with all statutes, rules, and regulations 
governing safe and healthful working conditions, including the Occupational Health 
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter 
338. The Respondent also agrees to notify the LFUCG in writing immediately upon 
detection of any unsafe and/or unhealthful working conditions at the job site. The 
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all 
penalties, fines or other expenses arising out of the alleged violation of said laws. 

 
2. Failure to submit ALL forms and information required in this RFP may be grounds 

for disqualification. 
 
3. Addenda: All addenda and IonWave Q&A, if any, shall be considered in making 

the proposal, and such addenda shall be made a part of this RFP. Before 
submitting a proposal, it is incumbent upon each proposer to be informed as to 
whether any addenda have been issued, and the failure to cover in the bid any 
such addenda may result in disqualification of that proposal. 

 
4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to 

award in whole or part, and to waive minor immaterial defects in proposals. LFUCG 
may consider any alternative proposal that meets its basic needs. 

 
5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the 

preparation of proposals. 
 
6. Changes/Alterations: Respondent may change or withdraw a proposal at any time 

prior to the opening; however, no oral modifications will be allowed. Only letters, or 
other formal written requests for modifications or corrections of a previously 
submitted proposal which is addressed in the same manner as the proposal, and 
received by LFUCG prior to the scheduled closing time for receipt of proposals, will 
be accepted. The proposal, when opened, will then be corrected in accordance 
with such written request(s), provided that the written request is contained in a 
sealed envelope which is plainly marked “modifications of proposal”. 

 
7. Clarification of Submittal: LFUCG reserves the right to obtain clarification of any 

point in a bid or to obtain additional information from a Respondent. 
 
8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no 

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to 
bribe an officer or employee of the LFUCG. 
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9. Additional Information: While not necessary, the Respondent may include any 
product brochures, software documentation, sample reports, or other 
documentation that may assist LFUCG in better understanding and evaluating the 
Respondent’s response.  Additional documentation shall not serve as a substitute 
for other documentation which is required by this RFP to be submitted with the 
proposal, 

 
10. Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any 

ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall 
immediately notify LFUCG of such error in writing and request modification or 
clarification of the document if allowable by the LFUCG. 

 
11. Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that 

it has carefully examined the specifications and all provisions relating to the work 
to be done attached hereto and made part of this proposal. By acceptance of a 
Contract under this RFP, proposer states that it understands the meaning, intent 
and requirements of the RFP and agrees to the same. The successful Respondent 
shall warrant that it is familiar with and understands all provisions herein and shall 
warrant that it can comply with them. No additional compensation to Respondent 
shall be authorized for services or expenses reasonably covered under these 
provisions that the proposer omits from its Proposal. 

 
12. Cancellation: If the services to be performed hereunder by the Respondent are not 

performed in an acceptable manner to the LFUCG, the LFUCG may cancel this 
contract for cause by providing written notice to the proposer, giving at least thirty 
(30) days notice of the proposed cancellation and the reasons for same. During 
that time period, the proposer may seek to bring the performance of services 
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind 
the cancellation if such action is in its best interest. 

 
A. Termination for Cause 

 
(1) LFUCG may terminate a contract because of the contractor’s failure 

to perform its contractual duties 
 

(2) If a contractor is determined to be in default, LFUCG shall notify the 
contractor of the determination in writing, and may include a specified 
date by which the contractor shall cure the identified deficiencies. 
LFUCG may proceed with termination if the contractor fails to cure the 
deficiencies within the specified time. 

 
(3) A default in performance by a contractor for which a contract may be 

terminated shall include, but shall not necessarily be limited to: 
(a) Failure to perform the contract according to its terms, conditions 

and specifications; 
(b) Failure to make delivery within the time specified or according 
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to a delivery schedule fixed by the contract; 
(c) Late payment or nonpayment of bills for labor, materials, 

supplies, or equipment furnished in connection with a contract 
for construction services as evidenced by mechanics’ liens filed 
pursuant to the provisions of KRS Chapter 376, or letters of 
indebtedness received from creditors by the purchasing 
agency; 

(d) Failure to diligently advance the work under a contract for 
construction services; 

(e) The filing of a bankruptcy petition by or against the contractor; 
or 

(f) Actions that endanger the health, safely or welfare of the 
LFUCG or its citizens. 

 
B. At Will Termination 

 
Notwithstanding the above provisions, the LFUCG may terminate this contract at 
will in accordance with the law upon providing thirty (30) days written notice of that 
intent, Payment for services or goods received prior to termination shall be made 
by the LFUCG provided these goods or  services were provided in a manner 
acceptable to the LFUCG. Payment for those goods and services shall not be 
unreasonably withheld. 

 
13. Assignment of Contract: The contractor shall not assign or subcontract any portion 

of the Contract without the express written consent of LFUCG. Any purported 
assignment or subcontract in violation hereof shall be void. It is expressly 
acknowledged that LFUCG shall never be required or obligated to consent to any 
request for assignment or subcontract; and further that such refusal to consent can 
be for any or no reason, fully within the sole discretion of LFUCG. 

 
14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power 

or privilege hereunder, nor any single or partial exercise thereof, nor the exercise 
of any other right, remedy, power or privilege shall operate as a waiver hereof or 
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or 
privilege under or in respect of this Contract shall affect the rights, remedies, 
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof. 

 
15. Authority to do Business: The Respondent must be a duly organized and 

authorized to do business under the laws of Kentucky. Respondent must be in 
good standing and have full legal capacity to provide the services specified under 
this Contract. The Respondent must have all necessary right and lawful authority 
to enter into this Contract for the full term hereof and that proper corporate or other 
action has been duly taken authorizing the Respondent to enter into this Contract. 
The Respondent will provide LFUCG with a copy of a corporate resolution 
authorizing this action and a letter from an attorney confirming that the proposer is 
authorized to do business in the State of Kentucky if requested.  All proposals must 
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be signed by a duly authorized officer, agent or employee of the Respondent. 
 
16. Governing Law: This Contract shall be governed by and construed in accordance 

with the laws of the Commonwealth of Kentucky. In the event of any proceedings 
regarding this Contract, the Parties agree that the venue shall be the Fayette 
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky, 
Lexington Division. All parties expressly consent to personal jurisdiction and venue 
in such Court for the limited and sole purpose of proceedings relating to this 
Contract or any rights or obligations arising thereunder. Service of process may be 
accomplished by following the procedures prescribed by law. 

 
17. Ability to Meet Obligations: Respondent affirmatively states that there are no 

actions, suits or proceedings of any kind pending against Respondent or, to the 
knowledge of the Respondent, threatened against the Respondent before or by 
any court, governmental body or agency or other tribunal or authority which would, 
if adversely determined, have a materially adverse effect on the authority or ability 
of Respondent to perform its obligations under this Contract, or which question the 
legality, validity or enforceability hereof or thereof. 

 
18. Contractor understands and agrees that its employees, agents, or subcontractors 

are not employees of LFUCG for any purpose whatsoever.  Contractor is an 
independent contractor at all times during the performance of the services 
specified. 

 
19. If any term or provision of this Contract shall be found to be illegal or unenforceable, 

the remainder of the contract shall remain in full force and such term or provision 
shall be deemed stricken. 

 
20. Contractor [or Vendor or Vendor’s Employees] will not appropriate or make use of 

the Lexington-Fayette Urban County Government (LFUCG) name or any of 
its  trade or service marks or property (including but not limited to any logo or seal), 
in any promotion, endorsement,  advertisement, testimonial or similar use without 
the prior written consent of the government. If such consent is granted LFUCG 
reserves the unilateral right, in its sole discretion, to immediately terminate and 
revoke such use for any reason whatsoever.  Contractor agrees that it shall cease 
and desist from any unauthorized use immediately upon being notified by LFUCG. 

 
 
_______________________________   _____________________ 
Signature       Date 

February 19, 2025
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