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TSW.

TUNNELL, SPANGLER,
WALSH & ASSOCIATES

Atlanta, Georgia
Lexington, Kentucky
Tulsa, Oklahoma
Chattanooga, Tennessee

February 24, 2025

Dear Selection Committee:

On behalf of the Tunnell-Spangler-Walsh & Associates, Inc. (TSW) Team, it

is our pleasure to submit the enclosed proposal to Lexington-Fayette Urban
County Government (LFUCG) for the Castlewood Park Design Services to provide
conceptual and schematic design services for vehicular and pedestrian access
and sports court redevelopment. We appreciate the opportunity to submit

on this effort and believe that our team has the proven analytical, visioning,
community engagement, design, and implementation experience needed to
achieve the goals of this project. For this effort, we are teaming with CDI for civil
engineering expertise.

The TSW Team has extensive experience throughout the Southeast, including
recent efforts in Lexington on the Urban Growth Master Plan. TSW's local expert,
Samantha Castro, is a resident of Lexington and has spent over 15 tears working
for LFUCG - as a Senior Long Range Planner, and as a trusted consultant -
bringing invaluable insight into the city's planning and design priorities.

TSW is currently collaborating on the Complete Streets Design Manual, which
will give our team a preview of the City's new standards for multi-modal
infrastructure on all public streets. We are also beginning work on the parking
and trail study at Veterans Park, focusing on similar concerns surrounding
parking needs and sports facilities. Just over a mile from Castlewood Park,
through the recommendation of Parks & Recreation, TSW is working on a pro
bono design project with the Lexington Freedom Train non-profit organization.
CDI, a DBE-certified civil engineering firm, has a well-established presence in
the region, having successfully delivered numerous parks and site development
projects across the areq, including locally at the University of Kentucky. Together,
our team offers a unique blend of regional expertise and deep local knowledge,
ensuring a thoughtful and impactful approach to this project

The TSW Team, led by landscape architects and planners, and supported by
engineers, takes a systems approach to planning and analysis that considers
environmental conditions, cultural resources, user experience and needs, and
landscape solutions into a system-wide plan. Our solutions are community
based, creative, cost conscious, and sustainable. Our project examples try

to highlight unique elements that have a direct correlation to this project. For
instance, the East Roswell Park renovation that is currently under construction,
included ADA accessibility updates to existing facilities, parking expansion, and
trail access.

As the leader of our Lexington, Kentucky office, Samantha Castro will be the main

contact for this effort. Please do not hesitate to contact me or Samantha if you
have any questions.

Sincerely, M

Bryan Bays, Principal Samantha Castro, Senior Associate
Direct: 470.751.2421 Direct: 859.317.5585
Email: bbays@tsw-design.com Email: scastro@tsw-design.com

Planners ¢ Architects * Landscape Architects
1447 Peachtree Street NE, Suite 850 Atlanta, GA 30309



SECTION 1:

TSW Team Overview

The Tunnell-Spangler-Walsh & Associates (TSW) Team has been assembled to bring expertise in site

analysis, design, and cost estimation for Castlewood Park. The team will be managed by TSW, which will
uide analysis, conceptual design, schematic plans and cost estimation. Assisting TSW is Civil Design, Inc.
CDI) for civil engineering.

» | )

Fror. A

Tunnell-Spangler-Walsh & Associates, Inc. (TSW)
TSW is a full-service planning, architecture, and landscape architecture firm of talented professionals who work
collaboratively to provide our clients with extraordinary designs for communities, buildings, and greenspaces.
We were founded in Atlanta, Georgia, as a corporation in 1990. With approximately 47 full-time employees in our
Atlanta headquarters and offices in Lexington (KY), Tulsa (OK), and Chattanooga (TN), our small office size allows
our principals to be hands-on in every aspect of a project and enables more multidisciplinary collaboration.

For more than 35 years, we have been proud to create award-winning plans that embody the principles of
livable communities: walkability, sense of place, compelling public spaces, human-scaled buildings, and
connectivity. We are involved in all stages of community planning and design, including outreach, visioning,
coding, site planning, architecture, and streetscape design, and are proud to see many of our projects
move from concept to completion in a range of diverse locations throughout the Southeast.

TSW’s personnel includes 47 full-time employees, several of whom work in multiple studios. Our staff
members include: 23 planners (14 with AICP accreditation), 6 transportation planners, 13 registered
landscape architects, 5 landscape designers, 4 registered architects, 9 project architect designers, 8 LEED
Accredited Professionals, and 2 administrative employees.

TSW Contact Information

Samantha Castro, Senior Associate and Lexington Office Manager
110 West Vine Street, Suite 300

Lexington, KY 40507

Phone: 859.317.5585

Email: scastro@tsw-design.com

Web: www.tsw-design.com

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services -



SECTION 1: TSW TEAM QUALIFICATIONS

Civil Design, Inc. (CDI)

CDlis a multi-disciplined civil engineering firm offering civil site, structural, land surveying, and GIS services,
with services separated into six primary service lines: Infrastructure + Analytics, Site, Structures, Survey,
Transportation, and Water Resources.

Since its founding in 1996, our team has grown to over 140 team members with six locations, six service lines, and
over 40 licensed professionals. Our experience lends us the ability to generate innovative solutions to project
challenges, allowing our team to further the ambitions of our clients and the communities they serve.

As a firm, CDl is built on the mission to create quality infrastructure while also contributing positively to the
community. CDI's culture is centered around a fundamental commitment to Building Stronger Communities,
meaning the firm's team of passionate individuals is dedicated to revitalizing the spaces that contribute to their
daily lives.

CDI Contact Information

John Falk, Site Service Leader
5220 Oakland Avenue
St Louis, MO 63110

Email: jfalk@civildesigninc.com
Web: https://www.civildesigninc.com

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services !



SECTION 1: TSW TEAM QUALIFICATIONS

TSW Parks and Civic Spaces Desigh Awards + Recognition
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City of Fayetteville (AR) Walker Park Master ~ Piedmont Park Active Oval - GA Chapter City of Stockbridge Amphitheater and Park
Plan- Oklahoma ASLA Merit Award American Society of Landscape Architects - Atlanta Regional Commission Livable
Merit Award Center Regional Excellence Award
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City of Duluth’s Parson Alley - Congress for  City of Powder Springs LCI Plan (Town
Plan - 2023 American Planning Association  the New Urbanism Charter Award Green) Georgia Planning Association
Advancing Diversity & Social Change Outstanding Plan Implementation
Award

’ - :
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Piedmont Park Bathhouse & Pool - Atlanta  Vickery Parks & Amenities - Greater Rivertown - Florida Planning and Zoning
Urban Design Commission Development Atlanta Home Builders Associates OBIE Association Master Planning Award
of Excellence Award Amenity Package

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services



SECTION 2:

Key Personnel

TSW Team Organizational Chart

TSW TEAM PROJECT COORDINATION & MANAGEMENT:
Principal-in-Charge: Bryan Bays
Lexington Office Lead [ Project Coordinator: Samantha Castro

Project Manager: Brandon Sutton

John Falk

Brandon Sutton Brandon Sutton
Sara Andert

Samantha Castro Peyton Peterson, Senior
Christopher Myers Park Designer

Alex Donenberg
+ Support Staff

+ Support Staff Eloisa De Leon
+ Support Staff

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services n



SECTION 2: KEY PERSONNEL

TSW Team Commitment

TSW has a stringent policy about only pursuing work that we have available staff for to ensure a detailed,
implementation-based planning process that stays on time and on budget. At the conclusion of contract
negotiations, our team is committed and ready to commence work immediately. The TSW Team has
reviewed staff workloads for the estimated timeframe for this project. The staff members that are included
in this proposal will be assigned to the project, if awarded, and will remain on the project throughout its
duration. If a staff member does need to be replaced because of unforeseen circumstances, Lexington-
Fayette Urban County Government will be notified immediately, and that staff person will be replaced by
another staff member with equal or greater qualifications and experience. Below are estimated, minimum
percentages of time for each key personnel.

TSW

+  Bryan Bays, Principal-in-Charge / Landscape Architect 20-25%
+  Samantha Castro, Lexington Office Lead / Community Planner 45-50%
»  Brandon Sutton, Project Manager [ Landscape Architect 55-60%
*  Peyton Peterson, Senior Park Designer 40-45%
* Eloisa De Leon, Park Designer 60-65%
= Christopher Myers 25-30%
CDI, Inc.

- John Falk / Engineer 25-30%
- Sara Andert [ Engineer 35-40%
= Alex Donenberg [ Engineer 35-40%

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services H



SECTION 2: KEY PERSONNEL

Education:

1998 Bachelor of
Science in Landscape
Architecture, Purdue
University

Professional Status:

= Professional
Landscape Architect:
AL, AR, GA, IN, NC, OK,
KY

Professional

Affiliations:

= American Society of
Landscape Architects

Awards:

= 2012 CTRMA + TXDOT
Green Mobility
Challenge, First Place

= 2011 AIA (GA Chapter)
Citation Design
Award, Atlanta
Botanical Garden

= 2009 ULI (Atlanta
Chapter), Atlanta
Botanical Garden

Bryan Bays, PLA

Principal / Landscape Architecture Practice Leader

For more than 25 years Bryan has focused on managing and delivering
sustainable award-winning projects in the United States and abroad. He is an
experienced Landscape Architect who has successfully led multidisciplinary
design teams on complicated public and private projects. Bryan has led

public workshops, conducted public information meetings, and has extensive
experience working with stakeholder groups and City governments to help them
understand their vision and achieve their goals. Bryan is a leader in sustainability,
often exceeding project goals for water resources management, connectivity,
preservation of open space, and project budget.

Prior to joining TSW in 2013, Bryan worked at EDAW and then AECOM as a
Landscape Architect and Studio Leader, and now serves as TSW'’s Landscape
Architecture Practice Line Leader.

Representative Projects:

Lexington Freedom Train (Lexington, KY) - Principal-in-Charge and Lead
Landscape Architect for plaza space commemorating Lexington heroes, Lewis
and Harriet Hayden, and memorializing the cruel history of slavery. Project
included pro-bono conceptual design and construction cost estimation.

East Roswell Park (Roswell, GA) - Principal-in-Charge and Lead Landscape
Architect for renovation of an existing park facilities for ADA improvements,
expanded parking, trail extension, parking expansion, and addition of a dog park.

Capital Cascades Trail and Parks (Tallahassee, FL) - Principal-in-Charge
and Lead Landscape Architect for development of a multi mile trail extension
of the Capital Cascades trail including storm water LID improvements, park
development, and other various enhancements.

Chason Park Expansion (Bainbridge, GA) - Principal-in-Charge and Lead
Designer for the expansion of Chason Park, a historic park on a bluff that is

in between the historic downtown district and the Flint River. The Master Plan
created a 8.5 acre park and trail system connecting the downtown to the river,
other riverfront parks and could support redevelopment.

Stockbridge On-Call A[E Services (Stockbridge, GA) - Project Manager and
Lead Landscape Architect for various municipal projects, including design of 3
community parks and a new Amphitheater.

Gwinnett County Parks & Rec On-Demand Landscape Architects (Gwinnett
County, GA) - Lead Designer for Gwinnett County Park & Rec On-Demand
Landscape Architects contract. Recent projects have included design services
for George Pierce Park, McDaniels Park Commerce Avenue, Sweetwater Creek
Greenway, Club Drive Park, and Gwinnett Environmental Heritage Center.

Crestwood Connection Plan (Crestwood, KY) - Project Manager for pedestrian
connection plan to improve pedestrian connectivity and pedestrian safety with
infrastructure enhancements and additions.

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services n



SECTION 2: KEY PERSONNEL

Education:

2005 Master

of Landscape
Architecture and
Regional Planning
University of
Pennsylvania

2002 Bachelor of Arts
with dual major in Art
History and French
Wellesley College

Professional Status:

= American Institute of
Certified Planners

= LEED Accredited
Professional
Neighborhood
Development

Professional

Affiliations:

= APA [ Kentucky
Chapter Executive
Committee Member

= USGBC Kentucky

Awards:

= 2021 APA Kentucky
Outstanding Public
Engagement: City of
Lexington'’s Division of
Planning “Mornings
with Planning”
Webinar Series

TSW.

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services

Samantha Castro, AICP, LEED ND
Lexington Office Lead / Community Planner

Samantha recently joined TSW as a Senior Associate in the Planning Studio. She
brings more than 18 years of experience as a planner and urban designer in the
public and private sectors. She enjoys working with the community, soliciting
input on large-scale master planning efforts to small area plans. Samantha
has served as an Adjunct Professor for the Community Design and Engagement
Studio at the University of Kentucky since 2018.

Work Experience:

Prior to joining TSW, Samantha was a Senior Planner for Lexington-Fayette
Urban County Government and a Planner/Urban Designer at Lord Aeck Sargent,
AECOM, and EDAW.

Representative Projects:

Urban Growth Management Master Plan (Lexington, KY) - Project Manager and
Land Use Planner for developing a framework for future development for the
upcoming expansion of Lexington’s Urban Service Area. The project includes an
extensive public and stakeholder engagement process to direct strategies and
methods to guide sustainable and equitable development.

Lexington Freedom Train (Lexington, KY) - Community planner and local licison
for pro bono plaza design project to commemorate Lexington heroes, Lewis and
Harriet Hayden, and memorializing the cruel history of slavery.

Lexington Complete Streets (Lexington, KY) - Local planning consultant for an
update and better integration of existing LFUCG street design standards including
the LFUCG Roadway Manual, Subdivision Regulations, and Neighborhood Traffic
Management Program Guide to create a comprehensive Complete Streets
Design Manual with standards that align with current Complete Streets best-
practices.

Imagine Lexington Comprehensive Plan* (Lexington, KY) - Senior Long
Range Planner for the Lexington-Fayette Urban County Government’s 2018 and
2023 Comprehensive Plans. Related work included county-wide community
engagement efforts, authorship of the Comprehensive Plan itself, and
subsequent implementation of policy and regulation changes, and related
plans and studies.

Public Engagement Toolkit Handbook* (Lexington, KY) - Project Manager and
Senior Long Range Planner to develop the Public Engagement Toolkit that offers
developers guidance and tips for success, while simultaneously empowering
Lexington residents to: understand the development review process; know where
to find information about proposed developments; and recognize appropriate
stages in the process to provide input.

Imagine New Circle Road* (Lexington, KY) - Project Manager for a land use and
transportation study of one of Lexington’s major corridors.

*Work completed prior to joining TSW.



SECTION 2: KEY PERSONNEL

Education:

2004 Bachelor

of Landscape

Architecture

University of Georgia

Professional Status:

= Professional
Landscape Architect:
TN (#1122), GA (#1497)

Professional

Affiliations:

= American Society of
Landscape Architects
(AsLA)

= Council of Landscape
Architectural
Registration Boards
(CLARB)

= Bike Walk
Chattanooga
(Volunteer)

Brandon Sutton, pLA
Associate [ Landscape Architect + Mobility Planner

Brandon is a project manager and landscape architect who lives in
Chattanooga, Tennessee. His professional experience has centered on work

in the public and private sectors, working toward human-centered public
spaces and street designs that accommodate all modes and abilities. He has
a background that spans urban mixed use and campus design to public parks,
greenways and streetscapes.

Work Experience:

Brandon initially worked with TSW from 2006 to 2013. He rejoined TSW after
working with the City of Chattanooga for 10+ years as Transportation Design
Manager with its Transportation Department and Regional Planning Agency.

Representative Projects:

Capital Cascades Trail Segment 4 (Tallahassee, FL) - Landscape architect
supporting the construction documents and technical development of the
1.7-mile and final segment of this greenway. The trail is designed to provide
a multifaceted and multi-purpose stormwater and recreation facility as part
of the trail network, with features to include a boardwalk and small rest areas
with interpretive education and play elements, as well as a parking area and
wayfinding system.

Lawrenceville Lawn (Lawrenceville, GA) - Project manager and landscape
architect for design and construction administration services for a city park

near Lawrenceville’s downtown square that served as a catalytic project toward
further development. Project highlights include a LID stormwater management
swale that bisects the site, a specialty playground areq, and a multipurpose lawn
that serves as amphitheater for special events. Other features include a restroom
building, a fountain, trail connections, surface parking, and streetscape on three
park edges.

Halpern Park (Doraville, GA) - Landscape architect responsible for conceptual de-
sign to design development, including grant-writing assistance for the renovation of
this neighborhood park. Renovation components include tennis courts, picnic areas,
walking trails, parking, and stream restoration. Project was awarded funding from
the Land and Water Conservation Fund (LWCF) and matched with funding from the
City’'s capital budget.

John A. Patten Community Center: Parking & Circulation Enhancements*
(Chattanooga, TN) - Design manager responsible for concept development

and advancing construction documents for park enhancements that centered
on a new parking lot. Years of parking lot neglect and haphazard placement of
park features prompted a redesign to provide a new small parking area and
accessible pedestrian circulation. New sidewalks and pervious pathways were
included to more comprehensively connect the park’s existing playground,
ballfield and restroom with the community center’s front entrance. The design
was coordinated across multiple departments and ultimately incorporated green
infrastructure into a parking lot bioswale that was implemented separately.

* Completed while with the City of Chattanooga

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services n



SECTION 2: KEY PERSONNEL

Education:

2015 Master

of Landscape
Architecture,
University of Georgia

2010 Bachelor of
Science in Horticulture
- Landscape Design
North Carolina State
University

Professional Status:
= Professional

Landscape Architect:

\[e}
» Georgia Certified
Plant Professional

Professional

Affiliations:

= ASLA

= City of Atlanta
Tree Conservation
Committee

Awards:

= 2024 TravelBlazers
Award - Douglasville
Town Green - GA
Association of

Convention & Visitors

= 2020 Great Place
Award - Powder
Springs Town Green
- Atlanta Regional
Commission

TSW.

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services n

Peyton Peterson, pLA

Senior Park Designer

Peyton’s portfolio spans the public and private sectors across the Southeast, with
a focus on understanding each project’s unique context—connecting people

to a place’s history, narrative, and native ecologies. He takes a collaborative
approach, working closely with clients, stakeholders, and team members to
achieve programmatic goals. His iterative design process, informed by past
experiences and a focus on innovation, ensures each project meets its needs
and creates lasting impact. Peyton’s current learning centers on blue-green
infrastructure, informal play spaces, and pollinator gardens.

Representative Projects:

East Roswell Park (Roswell, GA): Project Manager and Landscape Architect for an
existing park renovation, focusing on six key areas: a dog park, a new entrance
and parking lot for an arts center, two playgrounds with pavilions, ADA-compliant
parking at multi-use fields, and the extension of a multi-use trail. Led improvements
that prioritized ADA accessibility, equitable design standards, and stormwater
management upgrades to meet modern code requirements.

Banty Jones Park (Rome, GA): Project Manager and Landscape Architect for the
complete renovation of a 5.25-acre park in an underserved community. Designed
inclusive, accessible, and equitable play spaces, including a splash pad, separate
play areas for ages 2-5 and 5+, and an active lawn. Developed community gathering
areas with a stage, pavilions, and grilling zones. Incorporated all-native plantings and
stormwater management improvements to enhance sustainability and ecological
value. Led community branding and wayfinding improvements throughout the park,
creating cohesive signage and design elements that reflect the local identity and
enhance user experience.

Cherokee County Parks & Trails Southwest Area Plan (Cherokee County, GA):
Landscape Designer for the development of a parks and trails master plan for the
southwest region of the county, focusing on underutilized County-owned or leased
parcels. The plan aimed to create new recreational opportunities and establish a
network of arterial trails to connect the parks.

George Pierce Park (Gwinnett County, GA): Design lead for an existing park expansion.
New elements featured a universally accessible playground with seven unique play
structures, including a two-story lookout tower with slides and climbing nets. Utilized
a permeable rubber tile surfacing by sofSURFACES to promote stormwater infiltration,
fall safety, and vibrant color coordination. The project also includes an accessible
nature loop trail, designed with careful attention to minimize environmental impact
while maintaining slopes under 5%. Low timber retaining walls preserved mature
trees, and reforestation efforts, including the planting of 460 native trees, ensured a
seamless integration with the surrounding landscape.

Sweetwater Creek Greenway and Club Drive Park (Gwinnett County, GA): Project
Manager overseeing full landscape architecture services for Sweetwater Creek
Greenway Phase | and Club Drive Park Phase Il design and implementation. Led the
project from initial fieldwork and base mapping to design development, including
trail alignment, parcel crossing design, wetland delineation, and cost estimation.



SECTION 2: KEY PERSONNEL

Education:

2020 Master of
Landscape Architecture
Mississippi State
University

2015 Bachelor of
Science in Architectural
Engineering

University of Southern
Mississippi

Professional

Affiliations:

= American Society of
Landscape Architects

Awards:

= 2019 ASLA Honor
Award, ASLA
Mississippi Chapter

= 2019 ASLA Award of
Excellence, Student
Collaboration -
Cultivating the
Future: Designing
and Constructing a
Didactic Garden

Eloisa De Leon

Landscape Designer

Eloisa De Leon, a designer in TSW's Landscape Architecture Studio of TSW, has
four years of experience as a landscape designer in a variety of project settings.
Eloisa is proficient in illustrative design, 3-D modeling, and AutoCAD. Eloisa has
worked on numerous marketing and construction document packages.

Prior to joining TSW in 2019, Eloisa was a research assistant at Mississippi State
University, doing research on water management and design of community
gardens.

Representative Projects:

East Roswell Park (Roswell, GA): Landscape Designer for an existing park
renovation, focusing on six key areas: a dog park, a new entrance and parking
lot for an arts center, two playgrounds with pavilions, ADA-compliant parking at
multi-use fields, and the extension of a multi-use trail. Improvements prioritized
ADA accessibility, equitable design standards, and stormwater management
upgrades to meet modern code requirements.

Chason Park Expansion (Bainbridge, GA) - Landscape Designer for the
development of design research, illustrative graphics, and construction
documents for Chason Park, a historic park on a bluff that is in between
the historic downtown district and the Flint River. The project includes five
construction phases.

City of Mobile Hero Plaza (Mobile, AL) - Landscape Designer for development of
design and construction documents for civic plaza area adjacent to the Mobile
Convention Center that includes the design of pedestrian enhancements,
including ADA ramps, vehicular drop off area, shade structure, hardscape and
landscape for statue displays and interpretive panels, seating walls, fountain, and
roundabout.

City of Hawkinsville Veterans Memorial Park (Hawkinsville, GA) - Landscape
Designer for development of design and construction documents for public park
along the Ocmulgee River and adjacent existing river walk trail that includes an
event lawn, skate park, pickle ball courts, splash pad, playground areq, restroom
building, and dog park.

Decatur Tree Ordinance (Decatur, GA) - Landscape Designer for planning and
design services to the City of Decatur associated with the City’s ongoing updates
to its tree ordinance. Extensive research and collaboration with the City of
Decatur was performed to develop simple, yet informative, graphics that easily
explain the purpose of the new ordinance.

Rome River Arts District (Rome, GA) — Landscape Designer for 6-acre infill project
that includes a 2-acre public park, large interior food hall, commercial out parcels,
and two multifamily buildings. Streetscapes consist of commercial store fronts and
integrated landscape design to enhance, but not block, the building and provide
pedestrian comfort. The streetscape continues into the project, connecting the
interior River Arts Park to the city.

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services n



SECTION 2: KEY PERSONNEL

Education:

2014 Master of Science
in Historic Preservation
Ball State University

2013 Bachelor of
Urban Planning and
Development

Ball State University

Professional

Affiliations:

= American Planning
Association

Awards:
= 2021 American

Planning Association
Kentucky Chapter
Outstanding

Project Award for
City of Covington’s
Neighborhood
Development Code

Christopher Myers

Public Engagement and Historic Preservation

Christopher, an Associate at TSW, has more than 10 years of experience as a
planner and historic preservationist, administering design guidelines, developing
historic preservation plans, reviewing site development plans, completing
environmental reviews, and conducting site and literature research. He has
extensive experience supporting the work of historic preservation commissions
and preparing context-based analyses of proposed changes to properties and
sites. Christopher previously served as president of Preserve Greater Indy, a
volunteer group of young and young-at-heart professionals with an interest in
programming and community building in the preservation field.

Work Experience:

Prior to joining TSW, Christopher was a project manager and code specialist
with ZoneCo, a zoning and historic preservation administrator with the City of
Covington, KY, and a senior planner and preservation planner with the City of
Indianapolis, IN.

Representative Projects:

Urban Growth Management Master Plan (Lexington, KY) - Planner for developing
a framework for future development for the upcoming expansion of Lexington'’s
Urban Service Area. The project includes an extensive public and stakeholder
engagement process to direct strategies and methods to guide sustainable and
equitable development.

Lexington Freedom Train (Lexington, KY) - Community planner for pro bono
plaza design to commemorate Lexington heroes, Lewis and Harriet Hayden, and
memorializing the cruel history of slavery.

Statesboro Unified Development Ordinance (Statesboro, GA) - Lead code writer
with a subconsultant team to create a unified set of development standards

that incentivizes adaptive reuse, among other objectives from the City’s
Comprehensive Plan. This project included in-depth draft reviews with the client’s
code administrators.

Fox Lake National Register Expansion* (Fox Lake/Angola, IN) - Project manager
for preparing the National Register of Historic Places expansion for Fox Lake, a
historic and one-of-a-kind community in Indiana with rich history that is owned,
developed, and maintained by Black families and their descendants. This project
included extensive archival research and on-the-ground analysis of existing
conditions.

Historic Covington Design Guidelines* (Covington, KY) - Preservation specialist
responsible for updating the City’'s design guidelines, modernizing graphics, and
turning the document into a resource guide for historic property owners.

Historic Washington Park Design Guidelines* (Indianapolis, IN) - Project
manager for developing design guidelines tailored to the neighborhood'’s
interests and educating property owners on the effects of local designation.

* Completed while with another firm

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services n



JOHN FALK, PE, LEED AP
SITE SERVICE LEADER

Years of Experience: 26

Registrations
Professional Engineer: MO, IL

Education
BS, Civil Engineering, 1997
University of Missouri - Rolla

Accreditations
LEED Accredited Professional
llinois CDB Trained PM

Software

AutoCAD

StormCAD

InRoads

Microsoft Office

Hydraflow — Hydrographs
Hydraflow — Storm Sewers
LEED Auditing Software
MicroStation

SECTION 2: KEY PERSONNEL

John serves as CDI's Site Service Leader and is responsible for site leadership and site project
management. Since joining CDI in 2004, he has used his education, talents, and experience
exclusively on site development projects. John is a highly capable project manager and
produces all documents needed for project delivery, including construction drawings, design
calculations (e.g. hydrology, hydraulics, pavements), cost estimates, engineering specifications,
and construction administration documents. John enjoys working with clients and members of
the design team to create practical, cost-effective solutions.

SELECT PROJECT EXPERIENCE

SITE DEVELOPMENT - PARKS

St. Louis County Parks — Queeny Park Comfort Station | St. Louis County, MO

St. Louis County Parks — Creve Coeur Park Comfort Station | Maryland Heights, MO
St. Louis County Parks — Spanish Lake O’'Mara Comfort Station | St. Louis County, MO
Fillmore Park | Kirkwood, MO

Hazelwood School District - Sculpture Park | Hazelwood, MO

Little Creek Nature Area - Discovery Pond and Pedestrian Trail | St. Louis County, MO
Carr Square - Gateway Walking Trail | St. Louis City, MO

SITE DEVELOPMENT-RECREATION/COMMUNITY CENTERS

Lemay Community Center | St. Louis County, MO

Missouri State University — Student Recreation Center | Springfield, MO

University of Missouri St. Louis - Student Wellness and Recreation Center | St. Louis County, MO
Maryland Heights Community Center | Maryland Heights, MO

Richmond Heights Community Center Planning Study | Richmond Heights, MO

Dielmann Recreation Center Planning Study | Creve Coeur, MO

SITE DEVELOPMENT - ATHLETIC FIELDS
SLU Medical Recreation Field | St. Louis City, MO
Nerinx Hall Athletic Field | Webster Groves, MO
SLU Intramural Athletic Field | St. Louis City, MO

SITE DEVELOPMENT - THEATERS/MUSEUMS

Muny Renovation Project | City of St. Louis, MO

Muny Café One | City of St. Louis, MO

Nerinx Hall Theater Addition | Webster Groves, MO

Soldiers Memorial Military Museum Renovation | City of St. Louis, MO

SITE DEVELOPMENT - MUNICIPAL

O’Fallon Public Library Planning | O'Fallon, IL

Brentwood Fire Station | Brentwood, MO

Maryland Heights Recreation Center Planning | Maryland Heights, MO
Richmond Heights Memorial Library | Richmond Heights, MO

SITE DEVELOPMENT - EDUCATION (K-12)

FSD Antonia Campus and Middle School | Jefferson County, Missouri
HSD Learning Center | Hazelwood, Missouri

HSD Arrowpoint Elementary School | Hazelwood, Missouri

HSD Northwest Middle School | Hazelwood, Missouri

HSD Elementary School Additions | Hazelwood, Missouri

HSD Nerinx Hall Theater Addition and Garage | Webster, Missouri

SITE DEVELOPMENT - EDUCATION (COLLEGIATE)

MU Brady Commons Student Center | University of Missouri - Columbia
MU Defoe Graham Student Housing | University of Missouri — Columbia
MU McKee Hall Building | University of Missouri — Columbia
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SARA ANDERT, PE
PROJECT ENGINEER

Years of Experience: 16

Registrations
Professional Engineer: MO

Education

BS, Civil Engineering, 2008
Southern lllinois University -
Edwardsville

Affiliations
American Society of Civil
Engineers

FOCUS St. Louis Emerging
Leaders

Software
AutoCAD
ArcGIS
Microsoft Office
Microsoft Excel

SECTION 2: KEY PERSONNEL

Sara Andert joined the CDI team in 2008 as part of our Water Resources service. Since joining
the team, her project experience has grown to include the Watershed Facility Planning effort
for the St. Louis Metropolitan Sewer District, as well as sanitary and storm sewer design and
extensive GIS applications. Sara has now transitioned to CDI’s Site Service, where she applies
her background in water and stormwater design as a project engineer on commercial and
municipal site design projects throughout the region.

SELECT PROJECT EXPERIENCE

Soldiers’ Memorial Military Museum and Court of Honor
St. Louis, MO | Client: Mackey Mitchell Architects/City of St. Louis

AB Green Park Ramp and Stair Improvements
Richmond Heights, MO | Client: ILI Communities and City of Richmond Heights Parks
Department/City of Richmond Heights

Veteran’s Honor Park
Chesterfield, MO | Client: Powers Bowersox/City of Chesterfield

AB Green Pavilion Renovation
Richmond Heights, MO | Client: Planning Design Services and OWH/City of Richmond
Heights

Oak Tree Park Comfort Station
Brentwood, MO | Client: Planning Design Services and OWH/City of Brentwood

Ball Field Improvements at Various Parks
St. Louis, MO | Client: City of St. Louis Board of Public Services/City of St. Louis

RDP Extension Park Creek Bank Stabilization
St. Louis, MO | Client: City of St. Louis

Improvements to Lindenwood Park; New Stage
St. Louis, MO | Client: City of St. Louis, MO

Improvements to Tilles Park; New Splashpad
St. Louis, MO | Client: City of St. Louis

St. Louis County Library Phase IB (Part A, 4 Libraries)
St. Louis County | Client: Bond Architects/St. Louis County Libraries

St. Louis County Library Phase IB (Part B, 5 Libraries)
St. Louis County | Client: Bond Architects/St. Louis County Libraries

Fillmore Park Master Plan Implementation
Kirkwood, MO | Client: Planning Design Studio/City of Kirkwood, MO

Laclede Park Pedestrian Walkways
St. Louis, MO | Client: City of St. Louis, MO
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SECTION 2: KEY PERSONNEL

ALEX DONENBERG, PE, LEED, AP
PROJECT ENGINEER

Years of Experience: 30+

Registrations
Professional Engineer:
KY

Education

MS, Civil Engineering, 1983
Leningrad Institute of
Hydrometeorology

Accreditations
LEED Accredited Professional

Software
AutoCAD
HydroCAD
Carlson
HY-8
HEC-RAS

Alex Donenberg is a Professional Engineer who provides civil engineering design services for
site development, rail design, roadway design, and utility extensions. Alex has designed sites
for MSD projects, public schools, and manufacturing facilities. He has a strong background in
drainage design, considers alternative solutions for drainage, and understands the importance
of communicating with utility companies, review agencies, and the client. His designs of water
quality control measures always require compliance with local and federal regulations.

SELECT PROJECT EXPERIENCE

Parkland Branch Library

Louisville, KY | Client: JRA Architects

CDI prepared construction documents and obtained approvals from MSD and Public Works
for the addition/renovation to the Parkland Branch Library. Construction documents include a
demolition plan, EPSC plan, site layout plans, grading plans, and drainage plans.

Portland Branch Library

Louisville, KY | Client: JRA Architects

Prepared construction documents for construction purposes and obtained approvals from
MSD and Public Works for the addition/renovation to Portland Branch Library. Construction
documents included demolition, EPSC, site layout, grading, and drainage plans.

Baxter Community Center

Louisville, KY | Sherman Carter Barnhart

CDI prepared construction documents and obtained approvals from MSD and Public Works
for the addition/renovation to the Parkland Branch Library. Construction documents include a
demolition plan, EPSC plan, site layout plans, grading plans, and drainage plans.

Louisville Collegiate School

Louisville, KY | Client: OMR Architects

Prepared civil construction plans for Louisville Collegiate School expansion and renovation.
Plans included site layout and grading, realigning utilities, stormwater and sanitary sewer
design, and post-construction stormwater quality BMPs.

University of Louisville Belknap Academic Classroom Building

Louisville, KY | Client: KNBA Architects

CDI coordinated with local utility companies for utility design and worked closely with the
project team to design the site drainage, including an underground detention system, realign
an underground concrete utility tunnel, and ensure certain LEED credits were attained.

Beecher Terrace Phase | & llI

Louisville, KY | Client: McCormack Baron Salazar/Sherman Carter Barnhart

Civil scope included demolition, erosion prevention and sediment control, site, site grading,
and site drainage, post-construction stormwater quality, site utility, and landscape plans. CDI
also prepared construction documents for sanitary construction per MSD requirements.

4th Street Development

Louisville, KY | Client: GBBN Architects

CDI was selected to provide site design services, as well as surveying services, for this project.
CDlI responsibilities included 4th Street and Guthrie Street streetscape design, courtyard layout
and grading, site drainage design, including an underground detention system, and sanitary
sewer re-alignment.

George Unseld Early Childhood Center

Louisville, KY | Client: C.L. Anderson Architecture

Responsible for Site Development Plans for a 12-acre site for Jefferson County Public Schools.
This included closing existing right of way, designing access roadways for cars and busses to
use together safely, parking lots, utilities, drainage design, and obtaining all agency approvals.
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SECTION 3:

Project Understanding

Understanding of the Castlewood Park Design Goals

Castlewood Park is a 32 acre community CQstlewood quk Project Locqtmn qu
park, located two miles northeast of . . -

downtown Lexington. It is one of the
oldest parks in Lexington. Amenities

at Castlewood Park include an active
Community Center, Loudon House
historic home, restrooms, sports fields,
pastoral lawn, playground, aquatic
center and sprayground.

Despite its multifaceted programming,
there is very little existing parking - only
about 30 spaces for the Loudon House
and community center.

Previous studies for the site have
included a neighborhood sustainability
plan, building assessment for Loudon
House and Community Center,

and master planning efforts for

the overall park site. A draft master
plan recommended renovating and
upgrading the park’s existing amenities
to provide ADA access, adding greater
tree canopy coverage and other shade
systems, adding more naturalized
landscape areas, adding a new paved
multi-use loop trail and adding more
parking.

The Team must weigh the needs for improvements to park elements, in particular the sports courts
and parking to meet current community needs, with the significance of Loudon House house (National
Register of Historic Places) and the role of the surrounding former estate as communal open space
for a neighborhood that grew up around it. This may be a particular point of contention given the role
Castlewood plays in providing major programmed and unprogrammed green space in a part of town
underserved by areas of community open space.

The scope builds on previous efforts, focusing on improved ADA-compliant vehicular and pedestrian
access to park amenities. It also includes redesigning aging sport courts to respond to community
feedback regarding a desire for more variety in the types of facilities offered. The Lexington-Fayette Urban
County Government hopes to balance preserving valued natural spaces with enhancing access, safety,
and security, especially near the picnic shelter and playground.

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services ﬂ



SECTION 4:

Similar Experience

Recent TSW Project Experience Overview

Parks can play a significant role in connecting communities, while also promoting healthy, recreational
activity. TSW has been planning and designing greenways, trails, and parks as part of communities for
more than 30 years. Our experience includes a variety of planning and design efforts from urban pocket
parks to rural park system plans. Our diverse experience allows us to produce comprehensive plans that
guide future connections while focusing on cost, operations and maintenance, and user experience of
existing facilities. The matrix below shows TSW's overall comprehensive planning experience for greenway,
parks, and trail systems experience followed by highlighted projects and references.

TSW Relevant Experience
Matrix

OPERATIONS/MANAGEMENT
RECOMMENDATIONS

ANALYSIS
ENGAGEMENT

Atlanta BeltLine EIS Trail Design & Development
Atlanta BeltLine Unified Plan
City of Bainbridge Parks + Recreation Planning

Northeast Cherokee County Parks & Trails Plan

LB BN B B B POLICY + ORDINANCE UPDATES

Southwest Cherokee County Parks & Trails Plan

City of Clarksville Riverfront and Upland Trail System

City of Forsyth Parks Master Plan

®© © 06 0 0 0 0 o COMMUNITY/STAKEHOLDER

® 6 6 6 &6 6 0 O VoIV

City of Gulf Shores Parks + Recreation Planning

Gwinnett County Parks & Recreation On-Demand Services

L R B B B B B B B VISIONING GRAPHICS

Gwinnett Place Connected
Perimeter CIDs Public Space Standards

Piedmont Park North Woods Master Plan

City of Stockbridge Parks System Master Plan

® 6 06 6 6 6 6 6 6 & o o ° O NPT VAT

Rivertown Multi-use Trail Network Plan

Tallahassee Capital Trails Segment 4

® & 6 06 6 6 0 &6 6 6 &6 6 6 &6 O O Y\ AIVYINC
()
e 6 6 6 ¢ 6 6 ¢ 6 ¢ o o o o o o

®© © © © © © © © © 0 © © 0 0 o o Lxuulicheel b)lel i)
e 6 6 o o

Town Center CID Creative Placemaking Master Plan o
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SECTION 4: SIMILAR EXPERIENCE

Lexington Freedom Train
Lexington, KY

The Lexington Freedom Train project honors two local
heroes - Lewis and Harriett Hayden - who escaped
slavery via the Underground Railroad and went on

to become famed abolitionists, helping countless
others embark on their own path to freedom. The
project, which began as a grassroots initiative, is
funded under LexArts and has become a significant
element of Lexington's 250th anniversary celebration
in 2025.

TSW is developing a conceptual plan for the small
plaza space surrounding the sculpture. The site

plan carefully considers the Hayden sculpture as a
focal point for the plaza, and thoughtfully weaves
interpretive/educational components about the
legacy of the couple, the history of Lexington that
includes the cruel history of slavery, and the stories of
the Underground Railroad. o e

LIMESTONE 4. 4/
SEATWALLT8" HT

SMALL
DONOR
PAVERS

LIMESTONE

The project also acknowledges the importance of : : :

the site within Lexington's East End neighborhood, its .- B RT  g
adjacency to Lexington Traditional Magnet School, ) o

and its place in the history of the community. The -
site integrates with the adjacent streetscape on
Limestone Street and its positioning as a stop on the
Legacy Trail.

As part of the design process, TSW is providing cost
estimates to coordinate with the client and ensure
the project remains within budget.

CLIENT: Lexington Freedom Train
PROJECT STATUS: Conceptual Design

INVOLVED PERSONNEL:

+  Bryan Bays, Principal-in-Charge [ Lead
Landscape Architect

« Samantha Castro, Plonner/ Local Representative

«  Christopher Myers, Planner [ Historic Research
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SECTION 4: SIMILAR EXPERIENCE

East Roswell Park
Roswell, GA

East Roswell Park, a popular 40-acre site, underwent
significant renovations following an ADA assessment
that identified areas for improvement. TSW was
retained by the City of Roswell to lead the design and
implementation of upgrades aimed at enhancing
accessibility and inclusivity across the park.

Key features included the creation of a new 1-acre
dog park, along with a paved entrance drive, lower
parking lot, and a stormwater pond designed to
meet current regulations and manage water quality
and volume. The existing parking lot at the Art Center
was reconfigured to include a turnaround and drop-
off areq, improving accessibility for parking and
summer camp operations.

Additional improvements included the extension

of 700 linear feet of multi-use trail to enhance park
connectivity, ADA-compliant access at two pavilions,
and the addition of an inclusive playground.
Accessible parking and seating were also added at
two multi-use fields. All new parking lots and drive
aisles were designed to meet current ADA and fire
accessibility codes.

During the design process, TSW provided cost
estimates to coordinate with the client and ensure
the project remained within budget.

CLIENT: City of Roswell, GA
PROJECT STATUS: Under Construction

INVOLVED PERSONNEL:

«  Bryan Bays, Principal-in-Charge [ Lead
Landscape Architect

« Peyton Peterson, Project Manager / Landscape
Architect

» Eloisa De Leon, Landscape Designer

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services
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SECTION 4: SIMILAR EXPERIENCE

Chason Park Expansion
Bainbridge, GA

TSW developed a Master Plan and construction
documents for Chason Park, a historic park
originally developed in 192], that is in between
historic downtown Bainbridge and the Flint

River. This park is a multi-phase project that will
reconnect the community to the Flint River, catalyze
redevelopment near the river, and tell the story of
the City’s environmental, economic, and cultural
relationship with the river over time. The park is
located on a large bluff that connects down a grand
staircase to the Flint River. The park is a place to play
and learn, combining traditional park elements with
interactive educational programming that focuses
on the environment, history, and agriculture. This
intergenerational park supports the needs of a
diverse growing resident population in downtown
with an event lawn, splash pad, two playgrounds,
shade structure, ample seating, paved trails and
overlook views of the river.

Low Impact Development: The park’s location at

the edge of the river valley and its environmentally
themed programming presented an ideal
opportunity to showcase several green design
elements. The park uses LID feature like bioswales,
bio-retention, to convey, treat, and store stormwater
on the site. Grey water is collected and reused in the
park for toilet flushing and irrigation.

TSW's planning process included public input, small
group interviews, a teacher-led education-focused
stakeholder group, and public input sessions. TSW
provided phasing and grant funding strategies

and helped the City prioritize the projects into
implementable segments. Phase 3 of the park just
completed construction and the park had its grand
opening in the fall of 2023.

BAINBRIDGE, GEORGIAN
— FORT HUGHES

HISTORIC

CLIENT: City of Bainbridge, GA "%;%"255 8/ e 5l ._”‘i“ |
PROJECT STATUS: Completed in 2024

i
INVOLVED PERSONNEL: -

INTERACTIVES
WATER FEATURES
RIVER SWRV

+  Bryan Bays, Principal-in-Charge [ Lead p A T

Landscape Architect >

POTENTIAL - y

COMMUNITY CENTER HEIRLODM =———=-%

OR REDEVELOPMENT GARDENS GATEWAV
3 #

» Eloisa De Leon, Landscape Designer
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SECTION 4: SIMILAR EXPERIENCE

George Pierce Park Expansion

Gwinnett County, GA

George Pierce Park expansion is an intergenerational,
universally-accessible park project. The 304-acre
County Park includes a community center, sports
fields, the Ivy Creek Trail, and expanses of high quality
upland and lowland forest.

The centerpiece of TSW’s plan for the park expansion
is a universally-accessible playground embracing
features that remove both the physical and social
barriers to equitable play. In addition, an accessible
nature loop trail was designed to traverse the
rugged forest adjacent to the playground while
maintaining slopes less than 5%. Design of the

trail was challenging and required diligent focus
before and during construction to minimize
damage to the woodland floor and mature tree
canopy. Prior to construction, the on-site review

of the land disturbance yielded in-field changes

to minimize the construction footprint. Low timber
retaining walls were used to reduce grading and
preserve trees allowing the path to stay tight to the
existing topography and better engage the native
landscape. The result is a pathway that appears as
though it has been there for years. In areas where
grading could not be minimized, reforestation
techniques were utilized. More than 450 five-gallon
trees, consisting of oaks, tulip poplars, hickories, and
ironwoods were planted 6 feet on center to help
quickly stitch gaps in the forest canopy.

TSW's Architecture Studio completed design and
construction documents for the new restroom and
pavilion building.

CLIENT: Gwinnett County, GA
PROJECT STATUS: Completed in 2022

INVOLVED PERSONNEL:

= Bryan Bays, Principal-in-Charge / Lead
Landscape Architect

= Peyton Peterson, Project Manager [ Landscape
Architect

= Eloisa De Leon, Landscape Designer
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SECTION 4: SIMILAR EXPERIENCE

Sweetwater Creek Greenway & Club Drive Park:

Phaselll

Lawrenceville, GA

TSW was retained as part of a multi-year on-
demand landscape architecture services contract
to provide full landscape architecture services for
the Sweetwater Creek Greenway Phase | and Club
Drive Park Phase Il design and implementation.
Sweetwater Creek Greenway totals approximately
5.5 miles and runs along Sweetwater Creek from
Bethesda Park to Club Drive Park. TSW's portion of
work includes two segment of approximately one
mile, which is a combination of concrete trail and
boardwalk sections over creeks and wetlands. The
effort kicked off with fieldwork and base mapping
followed by design work, which included trail
alignment and plans, detailed parcel crossing
design, wetland delineation, and cost estimates.
The project is currently in the phases to develop
RTP Grant exhibits, NEPA documentation, and a
Flood Study. TSW will then develop construction
documents, conduct permitting, assist with

the bidding process, and provide construction
administration services. The second phase of Club
Drive Park, which opened in early 2019, includes
two boardwalk structures with integrated seating
and signage elements, which provide a unique
experience of the surrounding woods and wetlands.
A large lawn provides ample recreational space,
and the outer circulation path connects with the
trails in Phase | of the park to create a multi-use
exercise loop. Estimated construction costs were
approximately $6 million.

CLIENT: Gwinnett County, GA
PROJECT STATUS: Completed in 2019

INVOLVED PERSONNEL:
= Bryan Bays, Principal-in-Charge / Lead
Landscape Architect

= Peyton Peterson, Project Manager [ Landscape
Architect

WeLcong ro ‘
CLUB DRivE |
PARK
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SECTION 4: SIMILAR EXPERIENCE

Veterans Memorial Park
Hawkinsville, GA

TSW was retained to provide full landscape
architectural design services for the renovation
of the existing Veterans Memorial Park. The
park sits on a prominent location across the
street from city hall in downtown Hawkinsville,
GA, at the end of city's historic main street and
overlooking the Ocmulgee River. The scope of
work included base mapping and site analysis,
initial design and aesthetic recommendations,
and construction documents.

Various programmatic elements were added
while sensitively preserving the existing
veteran’s memorial on site. New park program
includes a splash pad, pickleball courts,
skatepark, dog park, playground, walking

loop, formal event lawn, lighting and plants,
and public restroom building. One unique
challenge to the site was working around the
existing Georgia Power utility corridor, which
constrained the design options and guided the
final plan layout.

TSW's Architecture Studio completed design

and construction documents for the new
restroom building.

CLIENT: City of Hawkinsville, GA
PROJECT STATUS: Completed in 2023

INVOLVED PERSONNEL:

= Eloisa De Leon, Landscape Designer
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SECTION 4: SIMILAR EXPERIENCE

Public Engagement Toolkit Handbook

Lexington, Kentucky

While previously employed as a Long Range
Planner with the Lexington-Fayette Urban County
Government’s Division of Planning, Samantha
Castro, worked on creating the Public Engagement
Toolkit handbook. The creation of this handbook
was a result of the Imagine Lexington 2018
Comprehensive Plan.

The Lexington Division of Planning formed an
advisory panel made up of developers, community
representatives, and residents to help define
“meaningful engagement” and development the
Public Engagement Toolkit (PET) - an endeavor
that has been titled The PET Project. The goal of

the Toolkit is to offer developers guidance and tips
for success, while simultaneously empowering
Lexington residents to:

* Understand the development review process

= Know where to find information about proposed
developments

= Recognize appropriate stages in the process to
provide input

INVOLVED PERSONNEL:

= Samantha Castro, Project Manager and Senior
Long Range Planner (while at LFUCG)

+ Review Imagine Lexington & outline
the intent of the PET Project

+ Introduce advisory group members

Oct 30, 2019

+ Report focus
group findings

'S Nov 13, 2019

+ Gather initial
feedback an parts of

y.4) Oct 23, 2019 the toolkit

+  Lead developer &
neighborhood-interest

I breakout groups

Dec11, 2019

+ Revise toolkit
components

+ Determine what's

missing

TSW.

B A e 06112020
The Public Engagement

T <LKIT

Tools for bringing developers & residents
together to plan better communities.

imagine
H\ LEXINGTON
LEXIN%TON Planning

() Feb5,2020

«  Overview of final
toolkit

+  Prepare for Work

Session

June 10, 2020

+ Final Presentation & Resolution
to Planning Commission

Feb 20, 2020

+ Presentation in
Planning Cammission

3 Jan15,2020 Herksession .") Summer 2020
= Overview of draft " - Presentation to
toalkit Urban County

Council

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services H



SECTION 4: SIMILAR EXPERIENCE

Lexington-Fayette Urban County Government
Urban Growth Master Plan TSW

Lexington, KY

TSW was retained by the Lexington-Fayette
Urban County Government to lead a
multidisciplinary planning process to develop
a framework for future development for the
upcoming expansion of Lexington’s Urban
Service Area. The Urban Service Area limits the
spread of sprawl, designating what parcels
of land can be developed and receive city
services like water and sewer, leaving the
remainder of the county as rural, natural, or
agricultural lands.

The key tasks of the project include:

- Developing Lexington-specific strategies
and methods to guide sustainable and
equitable development including the
identification and recommendation
of practices tailored to the unique
characteristics and needs of Lexington.

= Developing a sustainable and equitable
transportation and land use spatial
framework that supports transit and
creates walkable and bike-friendly urban
centers and residential districts close
to goods, services, and employment
opportunities.

= Identifying innovative funding mechanisms
for public infrastructure and facilities and
provide a comprehensive analysis of the
costs associated with construction and
maintenance.

= Facilitating public engagement and
stakeholder outreach to incorporate
community input into the plan
development process, ensuring that
stakeholder perspectives and priorities are
considered.

INVOLVED PERSONNEL:

- Samantha Castro, Project Manager /
Planner
+  Christopher Myers, Planner
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Iroquois Homes Senior Building & Organic Walking Trail

Owner | Louisville Housing Authority
Louisville Housing Authority
CDl is providing professional land surveying and civil engineering services for LMHA's

Services new Iroquois homes Senior Living Development, set to open in 2025. The new

Civil Engineering Design
Land Surveying
Construction Documents

apartment building will feature 60 units, more green spaces, including an organic
walking trail, integration with the neighboring community, and additional amenities
and services such as access to childcare facilities and grocery stores.

Key Personnel The CDI team's scope of work includes a general development plan, utility

Alex Donenberg, PE . . . .
g coordination, construction plans and assistance, land survey, and a sanitary sewer

Project Completion lateral extension.
November 2022

CDI Fee
$125,200

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services H
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Owner/Client
St. Louis County Parks

Contact

Tobi Moriarty

St. Louis County Parks
41 South Central
Clayton, MO 63105
(314) 615-0157

tmoriarty@stlouiscountymo.gov

On-Call Park Improvements | St. Louis County, MO

CDI currently maintains a contract for On-Call services for the St. Louis County Parks
and Recreation Department. To date, awarded contracts include, but are not limited to,
the following facility improvement projects:

e Simpson Park Trail Relocation « Rerouting of an existing trail
through a stand of mature trees, land surveying.

e Greensfelder Park Improvements « Gravel drive reconstruction, new
pull off parking and gravel parking lot, gravel walkway.

Services
Civil Engineering
Land Surveying

Key Personnel

John Falk, PE

Sara Andert, PE
Stephen Thole, PE, PLA
Shea Krotz, PE

Philip Grout, PLS

Project Cost
Various

Project Schedule
On-Going

¢ Unincorporated Parking Lot Rehabilitations « ADA improvements,
parking lot resurfacing, a flood study, and a parking addition and
expansion.

e Municipality Parking Lot Rehabilitations « New culvert installation,
accessible parking and route addition.

e Tilles Park Tennis Court Redesign « Tennis and pickle ball court
replacement, ADA accessible walkways, new retaining wall.

e Culvert Replacement at West Tyson « Two new culverts designed to
overtop during heavy storm events, design included erosion
prevention measures.

¢ Kinloch Park Renovations « Improvements to pavilion, comfort
station, splash pad, playground, basketball courts, sidewalks and
parking lot.

N
e
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University of Kentucky AG Research 1 | Lexington, KY

Civil Design, Inc. performed a topographic survey for UK AG Research 1 project. The
survey involved locating of all existing above ground features within the defined survey
0wper _ limits, as well as all surface utility features, storm structures, gridlines, curbing and
University of Kentucky parking areas, sidewalks and building structure and all above ground utilities.
Client
BHDP
Alejandro Medina
302 West Third St. - Suite 500
Cincinnati, OH, 45202
amedina@bhdp.com

Services
Topographic Survey

Key Personnel
Dennis Kononov

CDI Fee
#39,495.00
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University of Kentucky Student Center | Lexington, KY

Owner Civil Design, Inc. performed construction staking for the Student Center on the UK
University of Kentucky Campus. Survey included layout of the building, staked grid lines. Staked all drainge
Client structures, inlets, curb and sidewalks and parking areas.

RAM Engineering &
Construction, Inc.
William Chilton

P.0. Box 11549
Louisville, KY 40251
wwchiltoniii@att.com

Services
Construction Staking

Key Personnel
Dennis Kononov
Brian Bewley, PLS

Project Schedule
Start Date: April 2020
Completion Date: April 2021

CDI Fee
$4,338.00

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services H



SECTION b5:

Project Approach

Scope of Work
. BASE INFORMATION

TSW will evaluate the existing site conditions, review prior studies and conceptual plans, and determine
necessary improvements to enhance vehicular and pedestrian access while ensuring compliance with
relevant standards. The consultant will develop schematic plans with cost estimates, incorporating any
necessary stormwater management measures to support proposed enhancements.

Topographic Survey:

The City will provide the consultant with a topographic survey detailing current conditions within the sport
court area. Elevation data for the rest of the park will be sourced from GIS data during the conceptual

and schematic design phases. Should the project progress to design development and construction
documentation, the owner will either supply or arrange for additional critical topographic survey services
as required.

Deliverables:

1. The design team will compile the base information provided by the Owner into a single composite
base map of use in this phase of work.

Site Analysis and Parking Audit:

A comprehensive review of existing parking availability, both within the park and on adjacent streets, will be
conducted to verify that the required minimum parking is met and appropriately distributed among park
amenities. This assessment will include designated ADA parking spaces and their locations. Additionally,
pedestrian access from public sidewalks surrounding the park will be analyzed for condition and
compliance with accessibility standards.

Deliverables:

1. The design team will document existing conditions and inventory current parking by locations and
type.

2. The design team will identify existing park elements/facilities and their parking demand by either
capacity or code and create a demand table and service radius with a goal of parking demand
being met withing a 5 minute walk of the element (500’ for ADA parking).

3. Service deficiencies will be noted by element/facility.
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SECTION 5: PROJECT APPROACH

II. CONCEPTUAL DESIGN

The Conceptual design phase will apply the preliminary design program, established through interviews
with Park Staff and project stakeholders, and inventory and analysis of the park. The goal of this phase
of work is to test feasibility of new configurations for the park with the ability to make quick modifications
based on feedback.

2.1. The conceptual design will use findings from the parking evaluation to assess if current parking is
sufficient. If deficiencies are identified, recommendations for additional parking locations will be provided.

2.2. The design will establish optimal pedestrian pathway connections, ensuring they meet ADA
accessibility standards.

2.3. The conceptual phase will include at least two Conceptual Design Review Meetings with park staff:
an initial kickoff meeting to identify priorities based on current and anticipated park use, and a second
meeting to review and discuss proposed concepts.

lIl. SCHEMATIC PLANS AND COST ESTIMATE

The schematic plans will advance the concept design in detail, developing the form of the project through
preliminary grading and materiality. Schematic plans will be developed in enough detail to provide
preliminary construction scoping and cost budgets. This work will include hardscape, landscape, parking,
circulation, utility planning, and stormwater requirements.

Deliverables:

1. Recommended new parking areas and accessible travel paths for all existing park amenities,
incorporating necessary stormwater management measures for proposed impervious surfaces. The
plan will also include suggestions for replacing any existing parking or pathways recommended for
retention. Cost estimates will be provided for all recommendations.

2. Redevelopment of a small sports court complex featuring tennis, pickleball, futsal, and potentially
basketball courts. The plan will include recommendations for parking (if needed), accessible travel
routes, and required stormwater mitigation for proposed impervious surfaces. Suggestions for
replacing any existing parking or pathways serving this complex will be included, along with cost
estimates for all recommendations.

3. Proposed new parking areas and accessible travel routes for a potential expansion of the
Community Center, as outlined in the 2017 Fitzsimons Office of Architecture study. The plan will
address stormwater mitigation for additional impervious surfaces and suggest replacements for
any existing parking or pathways recommended for retention. Cost estimates will be provided for all
recommendations.

Deliverables:

The Schematic Design process will include two meetings to review recommendations and costs.

1. Schematic Design Review Meeting: Review of recommendations with Parks and Recreation staff,
including all new park elements, outlining what is to remain, but is in need of repair, review costs, and
identify any major issues or concerns, particularly related to operations and maintenance.

2. Community Engagement Workshop: A public meeting that will include education on previous park
planning efforts, an understanding of the identified park needs, a review of design elements, and
collecting feedback from the community.
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SECTION 5: PROJECT APPROACH

Previous Community Engagement Efforts
““0‘..‘
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SECTION 5: PROJECT APPROACH

Final Deliverables

The design team will provide the deliverables in the formats required by the RFP.

1. Conceptual Design in digital PDF format with up to 2 revisions.

2. Schematic Design over topographic survey in digital AutoCAD (dwg) format with a color plan rendering.
Up to a single revision based on owner feedback.

3. Cost Estimates with each project component in digital Excel (.xIsx) format.

Meetings and Milestones:

The following in person meetings are included in this scope. Additional in person meetings will be provided
as additional services. Virtual meetings will be held as needed throughout the project for coordination and
over input.

Project kick-off (1 meeting)

Conceptual design review meeting (2 meeting)
Schematic design review meeting (1 meeting)
Community engagement (1 workshop)

(OPTIONAL ADD SERVICE)

Pop-Ups (2-3 meetings) To help develop more recommendations specific to the needs of the park users
and maximize participation, TSW will meet residents and visitors where they are. A pop-up event can be
done as a stand-alone event or as part of an existing City-sponsored event (festivals, farmer's markets,

parades, etc). The TSW Team will work in collaboration with City staff to determine the best date/event to
host the pop-up(s).

TSW Team | Lexington-Fayette Urban County Government Castlewood Park Design Services E



SECTION 5: PROJECT APPROACH

Project Schedule

The TSW Team has prepared a 5-month project schedule that will complete the Castlewood Park Design,
assuming project kick-off in mid-March 2025, as laid out in the RFP.

March April May June July
Task Milestone 112(3(4|5(6[7(8[9|10|11|12(13[14|15(16(1718
I: Base Information

Kick Off Meeting 15-Mar

Survey + Base Mapping

Site Analysis + Parking Audit

Il Conceptual Design _

Conceptual Design Meeting #1 with Park Staff 156-Apr

Concept Plan

Conceptual Design Meeting #2 with Park Staff 7-May

Optional Pop-Ups (qty. 2-3) 15-May

lll: Schematic Plan and Cost Estimate _

Schematic Plan + Cost Estimate

Schematic Plan Meeting with Park Staff 7-Jul

Community Meeting 15=Jul
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SECTION 6:

Cost Proposal

The TSW Team'’s goal is to build a partnership with the Lexington-Fayette Urban County Government and
the community. We do not want fees to be a barrier preventing our selection as your planning consultant
team. If our fee proposal differs significantly from the competition or what may be budgeted for this project,
we would be pleased to discuss our fee approach and refine our scope of services. Reimbursable expenses
are included in the fees below.

Estimated Fees

TASK | DESCRIPTION TOTAL

| Base Information $7,500

Il Conceptual Design $12,400

Il Schematic Design and Cost Estimate $17,000
Optional Tasks

*Optional engagement opportunities are available as discussed at the end of the Conceptual Design
phase..

DESCRIPTION TOTAL

Pop-ups $5,000

The following are a list of assumptions to reach the above estimated fee:

1. Owner will provide all base mapping materials in DWG.

2. Meetings beyond those specifically listed will be charged on an hourly basis with prior approval.
3. Schedule is dependent on timely reviews by owner with 1 week turnaround.
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SECTION 6:

Hourly Rates

TSW
Bryan Bays, Principal-in-Charge [ Landscape Architect $230
Brandon Sutton, Project Manager [ Landscape Architect $135
Samantha Castro, Lexington Office Lead / Community Planner $140
Peyton Peterson, Senior Park Designer $130
Eloisa De Leon, Park Designer $95
Christopher Myers $135

CDI, Inc.
John Falk / Engineer $240
Sara Andert / Engineer $180
Alex Donenberg [ Engineer $180
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APPENDIX:

Required Forms

Firm Submitting Proposal Tunnell-Spangler-Walsh & Associates d/b/a TSW

Complete Address: 110 West Vine Street, Suite 300, Lexington, KY 40507
Street City Zip

Lexington Office Manager [
Contact Name: SamanthaCastro Title: Senior Associate

Telephone Number: 859.312.6585  Fax Number: N/A

Email address: scastro@tsw-design.com
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APPENDIX: REQUIRED FORMS

AFFIDAVIT

Comes the Affiant, Bryan Bays , and after being first
duly sworn, states under penalty of perjury as follows:

1. His/her name is Bryan Bays and he/she is the
individual submitting the proposal or is the authorized representative
of Tunnell-Spangler-Walsh & Associates d/b/a TSW , the entity

submitting the proposal (hereinafter referred to as "Proposer").

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract and
will maintain a "current" status in regard to those taxes and fees during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if
applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes and/or fees are delinquent or that a business license has not been
obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the

Proposer will not violate any provision of the campaign finance laws of the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page
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APPENDIX: REQUIRED FORMS

7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with respect
to conduct or to circumstances described by a statute or ordinance defining an offense, that
a person is aware or should have been aware that his conduct is of that nature or that the

circumstance exists.

Further, Affiant sayeth naught.
i \T
o ,

, \,{ L @2\ AN

STATE OF _ Georgia

COUNTY OF _Fulton

The foregoing instrument was subscribed, sworn to and acknowledged before me

by Bryan Bays, Principal on this the __19th _ day
of February ,2025
My Commission expires: July 25, 2025 \\\\\\\\‘{P‘:‘;X;’f’?’g//,,,/j/
S o,
N Sid BFe
[ I PR S VIO qotaRyr T 2
{ — $ iz e 0=
4 0SS
NOTARY PUBLIC, STATE AT LARGE /’//,,f CoijNT‘(‘\\\\\‘\
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APPENDIX: REQUIRED FORMS

EQUAL OPPORTUNITY AGREEMENT

Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees
that as a condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it
will comply with Title VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to
as the “Act”), and all requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S.
Department of Transportation, Subtitle A, Office of the Secretary, (49 CFR, Part 21) Nondiscrimination in
Federally Assisted Program of the Department of Transportation — Effectuation of Title VI of the Civil Rights
Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent directives, no person in the United
States shall, on the grounds of race, color, national origin, sex, age (over 40), religion, sexual orientation,
gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal
financial assistance from the U.S. Department of Transportation, including the Federal Highway Administration,
and hereby gives assurance that will promptly take any necessary measures to effectuate this agreement. This
assurance is required by subsection 21.7(a) (1) of the Regulations.

The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and sub-contractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietham Era Veterans Readjustment Act of 1973 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

««««««««««««««««««

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and
promoting. Itis the Government's intent to affirmatively provide employment opportunities for those individuals
who have previously not been allowed to enter into the mainstream of society. Because of its importance to
the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors and all
supervisory personnel. In following this commitment to Equal Employment Opportunity and because the
Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and
illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination
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in their employment practices. Violation of the above mentioned ordinances may cause a contract to be
canceled and the contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities,
wongen V/e(nam veterans, handicapped and aged persons.

Tunnell-Spangler-Walsh & Associates
@V L@?\ d/bja TswW

Slgnature Name of Business
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APPENDIX: REQUIRED FORMS

GENERAL PROVISIONS

1. Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational Health
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter
338. The Respondent also agrees to notify the LFUCG in writing immediately upon
detection of any unsafe and/or unhealthful working conditions at the job site. The
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all
penalties, fines or other expenses arising out of the alleged violation of said laws.

2. Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

3. Addenda: All addenda and lonWave Q&A, if any, shall be considered in making
the proposal, and such addenda shall be made a part of this RFP. Before
submitting a proposal, it is incumbent upon each proposer to be informed as to
whether any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to
award in whole or part, and to waive minor immaterial defects in proposals. LFUCG
may consider any alternative proposal that meets its basic needs.

5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

6. Changes/Alterations: Respondent may change or withdraw a proposal at any time
prior to the opening; however, no oral modifications will be allowed. Only letters, or
other formal written requests for modifications or corrections of a previously
submitted proposal which is addressed in the same manner as the proposal, and
received by LFUCG prior to the scheduled closing time for receipt of proposals, will
be accepted. The proposal, when opened, will then be corrected in accordance
with such written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal’.

7. Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.
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9.

10.

11.

12.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful Respondent
shall warrant that it is familiar with and understands all provisions herein and shall
warrant that it can comply with them. No additional compensation to Respondent
shall be authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are not
performed in an acceptable manner to the LFUCG, the LFUCG may cancel this
contract for cause by providing written notice to the proposer, giving at least thirty
(30) days notice of the proposed cancellation and the reasons for same. During
that time period, the proposer may seek to bring the performance of services
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind
the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor’s failure
to perform its contractual duties

(2)  If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a specified
date by which the contractor shall cure the identified deficiencies.
LFUCG may proceed with termination if the contractor fails to cure the
deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:
(a) Failure to perform the contract according to its terms, conditions
and specifications;
(b)  Failure to make delivery within the time specified or according
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to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens filed
pursuant to the provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor;
or

(f)  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of that
intent, Payment for services or goods received prior to termination shall be made
by the LFUCG provided these goods or services were provided in a manner
acceptable to the LFUCG. Payment for those goods and services shall not be
unreasonably withheld.

13.  Assignment of Contract: The contractor shall not assign or subcontract any portion
of the Contract without the express written consent of LFUCG. Any purported
assignment or subcontract in violation hereof shall be void. It is expressly
acknowledged that LFUCG shall never be required or obligated to consent to any
request for assignment or subcontract; and further that such refusal to consent can
be for any or no reason, fully within the sole discretion of LFUCG.

14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

15.  Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or other
action has been duly taken authorizing the Respondent to enter into this Contract.
The Respondent will provide LFUCG with a copy of a corporate resolution
authorizing this action and a letter from an attorney confirming that the proposer is
authorized to do business in the State of Kentucky if requested. All proposals must
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be signed by a duly authorized officer, agent or employee of the Respondent.

16. Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and venue
in such Court for the limited and sole purpose of proceedings relating to this
Contract or any rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

17. Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which would,
if adversely determined, have a materially adverse effect on the authority or ability
of Respondent to perform its obligations under this Contract, or which question the
legality, validity or enforceability hereof or thereof.

18. Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

19. Ifany term or provision of this Contract shall be found to be illegal or unenforceable,
the remainder of the contract shall remain in full force and such term or provision
shall be deemed stricken.

20. Contractor [or Vendor or Vendor's Employees] will not appropriate or make use of
the Lexington-Fayette Urban County Government (LFUCG) name or any of
its trade or service marks or property (including but not limited to any logo or seal),
in any promotion, endorsement, advertisement, testimonial or similar use without
the prior written consent of the government. If such consent is granted LFUCG
reserves the unilateral right, in its sole discretion, to immediately terminate and
revoke such use for any reason whatsoever. Contractor agrees that it shall cease
and\desi/gt from any unauthorized use immediately upon being notified by LFUCG.

s
A MO February 19, 2025
Signature Date
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TUNN&SPANG CBOURDON

—
ACORD CERTIFICATE OF LIABILITY INSURANCE " aor02s

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER GQNTACT Carol Bourdon
Weymouth, Swayze, and Corroon Ins PHONE . FAX
5710 Kennett Pike, PO Box 3939 (EA:V?AI’;‘_“ Ext): § (AIC, No):
Wilmington, DE 19807 EbhEss: cbourdon@wscins.com
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : CNA
INSURED insurer B : HARTFORD INSURANCE COMPANY
Tunnell-Spangler & Associates, Inc. DBA TSW . NTINENTAL CASUALTY 2044
1447 Peachtree St., NE wsurer ¢: CO CASU 0443
Suite 850 INSURERD :
Atlanta, GA 30309 INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR TYPE OF INSURANCE DOk ISUBR POLICY NUMBER (DO Y] | (MMIDONT YY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE 5 2,000,000
cLams-mape | X | occur 6020707119 9/5/2024 | 9/5/2025 | PAMAGETORENTED w1 s 1,000,000
L MED EXP (Any one person) $ 10,000
L PERSONAL & ADV INJURY | § 2,000,000
| GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE s 4,000,000
|| pouiey | X | FES Loc PRODUCTS - COMP/OP AGG | § 4,000,000
OTHER: s
A | AUTOMOBILE LIABILITY (CEC;"QE&%EEOS'NGLE LIMIT s 1,000,000
X | ANy AUTO 6020707119 9/5/2024 9/5/2025 | BODILY INJURY (Per person) | §
[ | OWNED SCHEDULED
| | AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
X | HIRED NON-QWNED PROPERTY DAMAGE
[ * | AUTOS ONLY AUTOS ONLY (Per accident) $
$
A | X |umerettatias | X | occur EACH OCCURRENCE $ 5,000,000
EXCESS LIAB CLAIMS-MADE 6020707167 9/5/2024 | 9/5/2025 | , crecaTE s 5,000,000
oep | X [retentions 10,000 s
PER OTH-
B | WORKERE SANERISATION, YN X[ 8Rrure [ [2F
ANY PROPRIETOR/PARTNER/EXECUTIVE 44WECAT5YS8 9/5/2024 | 9/5/2025 | .| cacy acciEnT 5 1,000,000
OFFICER/MEMBER EXCLUDED? N/A 1,000,000
(Mandatory in NH) E.L. DISEASE - EAEMPLOYEE| § s
If yes, describe under 1.000.000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 099,
C |Professional Liab. AEH254029695 9/5/2024 9/5/2025 |Per Occurrence 2,000,000
C |Ded. $25,000 AEH254029695 9/5/2024 9/5/2025 |Aggregate 4,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be hed if more space is required)
Additional named insured:

Tunnell-Spangler & Associates, Inc. d/b/a Tunnell-Spangler-Walsh & Associates, Inc. and TSW

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

. THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
Evidence of Insurance ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
| /1», W)/~

ACORD 25 (2016/03) © 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD
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RFP: #3-2025 |/ DUE: FEBRUARY 24, 2025

Maintenance & —
Cpergtions Building '+ \ -

TSW Team P
Lexington-
Urban Cou
Governme

SUBMITTED BY: SUBMITTED TO:

Tunnell-Spangler-Walsh & Associates, Inc. Director, Division of Central

d/b/a TSW Procurement

Contact: Samantha Castro, Senior Associate Lexington-Fayette Urban County

Lexington Office Manager Government
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February 19, 2025

Dear Selection Committee:

Tunnell-Spangler-Walsh & Associates, Inc. (TSW) is pleased to submit our
Affirmation Action Plan to the Lexington-Fayette Urban County Government in
support of the Castlewood Park Design Services for Vehicular and Pedestrian
Access and Sport Court Redevelopment Design effort.
TUNNELL, SPANGLER, ) ) ) . . » , )
WALSH & ASSOCIATES For this project, we have included Civil Design, Inc., a certified Women's Business
Enterprise, that is certified by the Commonwealth of Kentucky and Kentucky
Atlanta, Georgia Transportation Cabinet, and numerous other programs, to meet the DBE goal.
Lexington, Kentuck . . L .
exington, fonttcky Concerning the goal for Veteran-owned firm participation, we reviewed the

Tulsa, Oklahoma Veteran subcontractors list from LFUCG and did not find one that suited our
Chattanooga, Tennessee  current team needs.

After reviewing the contents of this plan, please reach out if you have any
questions or need additional information.

Sincerely,
/ \ \ '/'/7:
( vd
: ktt‘&?\-’kk,. -
Bryan Bays, Principal Samantha Castro, Senior Associate
Direct: 470.751.242] Direct: 859.317.5585
Email: bbays@tsw-design.com Email: scastro@tsw-design.com
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SECTION 1: AFFIRMATIVE ACTION PLAN

" LEXINGTON

LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference # 3-2025

The MWDBE and/or veteran subcontractors listed have agreed to participate on this
Bid/RFP/Quote. If any substitution is made or the total value of the work is changed prior to or
after the job is in progress, it is understood that those substitutions must be submitted to the
Division of Procurement for approval immediately. Failure to submit a completed form may
cause rejection of the bid.

MWBE Company, DBE/MBE Work to be Total % Value of
Name, Address, WBE/VOSB/SDVOSB Performed Dollar Total
Phone, Email Value of the Contract
Work

1.

Civil Design, Inc. .

9400 Bunsen Parkway WBE Civil . $6,500 17.6%

Suite 150 Engineering

Louisville, KY 40220

2.

3.

4.

The undersigned company representative submits the above list of MDWBE and veteran firms to be used
in accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the
termination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and false claims.

Tunnell-Spangler-Walsh & Associates

N\ %
d/b/a TSW é\{ L ‘*ﬁQ\L\#
<

Company Company Representative
February 19, 2025 Principal
Date Title
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SECTION 1: AFFIRMATIVE ACTION PLAN

"M LEXINGTON

LFUCG MWDBE SUBSTITUTION FORM
Bid/RFP/Quote Reference # 3-2025

The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on
this Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These
substitutions were made for reasons stated below and are now being submitted to the Division of
Procurement for approval. By the authorized signature of a representative of our company, we
understand that this information will be entered into our file for this project. Note: Form required
if a subcontractor is being substituted on a contract.

SUBSTITUTED DBE/MBE/WBE/VOSB/SDVOSB ‘Work to Be Reason for the Total Dollar % Value of
DBE/MBE/WBE/VOSB Formally Contracted/ Name, Performed Substitution Value of the Total Contract
Company Name, Address, Phone, Email Work
Address, Phone, Email
1.
N/A
2.
3.
4.

The undersigned acknowledges that any misrepresentation may result in termination of the contract
and/or be subject to applicable Federal and State laws concerning false statements and false claims.

, N>
N L
Tunnell-Spangler-Walsh & Associates é S~

d/b/a TSW Ay L @2\ Al
Company Company Representative
February 19, 2025 Principal

Date Title
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SECTION 1: AFFIRMATIVE ACTION PLAN

ATTACHMENT A - SMALL AND DISADVANTAGED, MINORITY-,

WOMEN-, AND VETERAN-OWNED BUSINESS OUTREACH PLAN
Tunnell-Spangler-Walsh &

Proposer Name:  pgsociates d/b/a TSW Date: February 19, 2025
Project Name: Cast'lewood Park Design Project Number: 3-2025

Services
ContactName: g mqntha Castro Telephone: 859.317.5585
Email:

scastro@tsw-design.com

The mission of the Minority Business Enterprise Program is to facilitate the full participation of
disadvantaged businesses, minority-, women-, veteran-, and service-disabled veteran-owned businesses
in the procurement process and to promote economic inclusion as a business imperative essential to the
long -term economic viability of Lexington-Fayette Urban County Government.

To that end, small and disadvantaged businesses, including minority-, woman-, veteran-, and service-
disabled veteran-owned businesses, must have an equal opportunity to be utilized in the performance
of contracts with public funds spent from certain discretionary agreements. By submitting its offer,
Bidder/Proposer certifies that it has taken, and if there are further opportunities will take, reasonable
steps to ensure that small and disadvantaged businesses, including minority-, woman-, veteran-, and
service-disabled veteran-owned businesses, are provided an equal opportunity to compete for and
participate in the performance of any subcontracts resulting from this procurement.

The information submitted in response to this clause will not be considered in any scored evaluation.
Failure to submit this form may cause the bid or proposal to be rejected.

Is the Bidder/ Proposer a certified firm? YesX No []
If yes, indicate all certification type(s):

DBE [ MBE [ WBE [ SBE XI VOSB/SDVOSB [

and supply a copy of the certificate and/or certification letter if not currently listed on the city’s Minority
Business Enterprise Program’s (MBEP) certified list.

1. Include a list of firms that Bidder/ Proposer has had a contractual relationship with within the
last two years that are minority-owned, woman-owned, veteran-owned or small businesses,
regardless of their certification status.

Partners for Economic Solutions, Contente Consulting, Shear Structural, J&A Engineering
Sycamore Consulting, Stability Engineering, Grice and Associates, Toole Design

2. Does Bidder/Proposer foresee any subcontracting opportunities for this procurement?

Yes X No O
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SECTION 1: AFFIRMATIVE ACTION PLAN

If no, please explain why in the field below. Do not complete the rest of this form and submit this

first page with your bid and/or proposal. Click or tap here to enter text.

If yes, please complete the following pages and submit all pages with your bid and/or proposal.

Describe the steps Bidder/Proposer took to solicit small and disadvantaged businesses, including
MBEs, WBEs, VOSBs, and SDVOSBs, for subcontracting opportunities for this procurement.

3. Check the good faith and outreach efforts the Bidder/Proposer used to encourage the
participation of small and disadvantaged businesses including, MBEs, WBEs, VOSBs and
SDVOSBs:

[0 Bidder placed advertisements in search of prospective small businesses, DBEs, MBEs,
WBEs, VOSBs and/or SDVOSBEs for the solicitation.

0 Bidder attended LFUCG Procurement Economic Inclusion Outreach event(s) within the
past year.

[0 Bidder attended pre-bid and/or pre-proposal meetings for this solicitation.

[0 Bidder sponsored an Economic Inclusion Outreach event.

[0 Bidder requested a list of certified small, DBE, MBE, WBE, VOSB and/or SDVOSB
subcontractors or suppliers from LFUCG.

[0 Bidder contacted organizations that work with small, DBE, MBE, WBE, VOSB and/or
SDVOSB companies.

X  Bidder sent written notices to certified small, DBE, MBE, WBE, VOSB and SDVOSB
businesses.

X  Bidder followed up to initial solicitations with interested small, DBE, MBE, WBE, VOSB
and/or SDVOSB.

X Bidder provided small, DBE, MBE, WBE, VOSB and/or SDVOSB businesses interested in
performing the solicited work with prompt access to the plans, specifications, scope of work,
and requirements of the solicitation.

X Bidder made efforts to segment portions of the work to be performed by small businesses,
DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs, including dividing sub-bid/partnership
opportunities into economically feasible units/parcels, to facilitate participation.
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SECTION 1: AFFIRMATIVE ACTION PLAN

Xl Bidder negotiated in good faith with interested small, DBE, MBE, WBE, VOSB and/or
SDVOSB businesses.

[0  Bidder provided adequate rationale for rejecting any small business’, DBEs, MBEs, WBEs,
VOSBs or SDVOSBs for lack of qualifications.

[0 Bidder offered assistance in obtaining bonding, insurance, financial, equipment, or other
resources to small businesses, DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs, in an effort
to assist them in meeting project requirements.

0 Bidder made efforts to expand the search for small businesses, DBEs MBEs, WBEs, VOSBs
and/or SDVOSBs beyond the usual geographic boundaries.

[0 Bidder made other reasonable efforts to include small businesses, DBEs, MBEs, WBEs,
VOSBs and/or SDVOSBs participation.

4, Bidder/Proposer must include documentation, including the date each effort was made, the
medium through which each effort was made, and the outcome of each effort with this form,
regardless of the level of small, DBE, MBE, WBE, VOSB and/or SDVOSB participation.
Examples of required documentation include copies of email communications, copies of
newspaper advertisements, or copies of quotations received from interested small businesses,
DBEs, MBEs, WBEs, VOSBs or SDVOSBs.

Civil Design, Inc. - contacted via email contacted February 11, 2025
about teaming and proposal materials.

For detailed information regarding outreach efforts that satisfy the MBE Program’s
requirements, please see “Documentation Required for Good Faith Efforts and OQutreach Plans”

page.

Note: The Bidder/Proposer must be willing to report the identity of each subcontractor and the
value of each subcontract to MBEP if awarded a contract from this procurement.

Failure to submit the documentation requested may be cause for rejection of the bid. Bidders
may include any other documentation deemed relevant to this requirement, which is subject to
review by the MBE Liaison. Documentation of Good Faith and Outreach Efforts must be
submitted with the bid, regardless of the proposed level of SBEs, DBEs, MBEs, WBEs, VOSBs
and/or SDVOSB:s participation in the procurement. If the Good Faith and Outreach Effort Form
and associated documentation is not submitted with the bid response, the bid may be rejected.
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SECTION 1: AFFIRMATIVE ACTION PLAN

The undersigned acknowledges that all information is accurate. Any misrepresentations may result in
termination of the contract and/or be subject to applicable Federal and State laws concerning false
: RS

statements and claims. \
—

Tunnell-Spangler-Walsh & Associates :

dlblq TSW Bryan Bays > ‘\{ LA AN
Company Company Representative

February 19, 2025 Principal

Date Title

4870-1925-6809, v. 1
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SECTION 1: AFFIRMATIVE ACTION PLAN

CITY OF ATLANTA

SUITE 5100

. 68 MITCHELL STREET, SW OFFICE OF CONTRACT COMPLIANCE
Andre Dickens ATLANTA, GA 30303 Bruce T. Bell
Mayor (404) 330-6010  Fax: (404) 658-7359 Interim Director

Internet Home Page: www.atlantaga.gov

May 11, 2022

Mr. Adam Williamson

Tunnell, Spangler & Associates, Inc. dba Tunnell, Spangler, Walsh & Associates, Inc.

1447 Peachtree Street, Ste. 850

Atlanta, GA 30309

ANNIVERSARY DATE: May 11

Dear Mr. Williamson:

Your firm has been certified as a Small Business Enterprise (SBE) with the City of Atlanta’s Small Business
Opportunity Program (SBO). Your company’s certification will last for a period of five (5) years from the
date on this certification letter. Certification entitles your firm to be included in SBO plans submitted by
contractors bidding on City of Atlanta projects.

As a certified firm, you are required to notify the Office of Contract Compliance if the ownership or control
of your firm changes or if your office relocates outside of the twenty-county Atlanta Regional Development
Commission (ARDC) area. Failure to provide this notification, in writing, may result in your firm being

removed from the Small Business Opportunity Register.

Additionally, your company is required to submit a full EBO/SBO application six (6) weeks prior to your
expiration date via the City of Atlanta’s Supplier Diversity Management System (SDMS).

We welcome you to the City of Atlanta’s Small Business Opportunity Program.

Bruce T. Bell, Interim Director
Mayor’s Office of Contract Compliance

BTB/mp
Certification #: 2022-27-045 Supplier ID #: 701345 Phone #: (404) 873-6730

Business: Architectural services; all other professional, technical and scientific consulting services
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SECTION 1: AFFIRMATIVE ACTION PLAN

_ TRANSPORTATION CABINET i

GOVERNOR 200 MerO Street SECRETARY
Frankfort, Kentucky 40601

December 5, 2024

Vicki LaRose, President

CIVIL DESIGN, INC.

9400 Bunsen Parkway, Suite 150
Louisville, KY 40220

Subject: Annual DBE Certification Review - 2024

Dear Ms. LaRose:

Thank you for submitting your Disadvantaged Business Enterprise annual review
paperwork. We have received all of the documents necessary, and after a thorough

review, do not have any questions or concerns at this time.

Therefore, CIVIL DESIGN, INC. continues to meet the eligibility criteria for DBE
Certification pursuant to U.S. Department of Transportation, 49 C.F.R. Part 26.

You must submit a signed Annual “Declaration of Eligibility” on your review date each
year, along with the required supporting documents in your notice. Failure to do so
may result in removal of your firm from our DBE program.

Should you have any questions, please feel free to contact the Small Business
Development Branch at 502-564-3601 or 1-800-928-3079.

Sincerely, -

M/T\ilhnan

Program Coordinator
Office for Civil Rights & Small Business Development

cc: DBE File

Certified Mail # 7020 3160 0001 7735 0163

KYTC | TRANSPORTATION.KY.GOV An Equal Opportunity Employer M/F/D
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SECTION 2: CURRENT WORK FORCE ANALYSIS FORM

WORKFORCE ANALYSIS FORM

Name of Organization: _Tunnell-Spangler-Walsh & Associates d/b/a TSW

Categories Total White Hispanic Black or Native Asian (Not | American Two or Total
(Not or Latino African- Hawaiian Hispanic Indian or more
- American | and Other | or Latino Alaskan races
panic - .
- .(Not . Pacific Native (Not
Latino) Hlspaplc Islander .(not . Hispanic
or Latino (Not Hispanic oriatinG
Hispanic or Latino
or Latino
M F M F M F M F M F M F M F M|F
Administrators 2 2 2
Professionals 36 |11 | N 2 3 1 2 6 16 |20
Superintendents
Supervisors 9 5| 2 1 1 5|4
Foremen
Technicians
Protective Service
Para-Professionals
Office/Clerical
Skilled Craft
Service/Maintenance
Total: 47 |16 |15 3|3 |1 2| 6 1 21|26
Prepared by: Rebekah Calvert, Marketing Mgr Date: 2 / 14 | 25

(Name and Title) Revised 2015-Dec-15
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SECTION 3: ADDITIONAL FORMS

Firm Submitting Proposal Tunnell-Spangler-Walsh & Associates d/bfa TSW

Complete Address: 110 West Vine Street, Suite 300, Lexington, KY 40507
Street City Zip

Lexington Office Manager /
Contact Name: SamanthaCastro Title: Senior Associate

Telephone Number: 859.317.56585  Fax Number: N/A

Email address: scastro@tsw-design.com
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SECTION 3: ADDITIONAL FORMS

AFFIDAVIT

Comes the Affiant, Bryan Bays , and after being first
duly sworn, states under penalty of perjury as follows:

1. His/her name is Bryan Bays and he/she is the
individual submitting the proposal or is the authorized representative
of Tunnell-Spangler-Walsh & Associates d/b/a TSW , the entity

submitting the proposal (hereinafter referred to as "Proposer").

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract and
will maintain a "current" status in regard to those taxes and fees during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if
applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes and/or fees are delinquent or that a business license has not been
obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the

Proposer will not violate any provision of the campaign finance laws of the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page
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SECTION 3: ADDITIONAL FORMS

7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with respect
to conduct or to circumstances described by a statute or ordinance defining an offense, that
a person is aware or should have been aware that his conduct is of that nature or that the

circumstance exists.

Further, Affiant sayeth naught.
i \T
o ,

, \,{ L @2\ AN

STATE OF _ Georgia

COUNTY OF _Fulton

The foregoing instrument was subscribed, sworn to and acknowledged before me

by Bryan Bays, Principal on this the __19th _ day
of February ,2025
My Commission expires: July 25, 2025 \\\\\\\\‘{P‘:‘;X;’f’?’g//,,,/j/
S o,
N Sid BFe
[ I PR S VIO qotaRyr T 2
{ — $ iz e 0=
4 0SS
NOTARY PUBLIC, STATE AT LARGE /’//,,f CoijNT‘(‘\\\\\‘\
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SECTION 3: ADDITIONAL FORMS

EQUAL OPPORTUNITY AGREEMENT

Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees
that as a condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it
will comply with Title VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to
as the “Act”), and all requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S.
Department of Transportation, Subtitle A, Office of the Secretary, (49 CFR, Part 21) Nondiscrimination in
Federally Assisted Program of the Department of Transportation — Effectuation of Title VI of the Civil Rights
Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent directives, no person in the United
States shall, on the grounds of race, color, national origin, sex, age (over 40), religion, sexual orientation,
gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal
financial assistance from the U.S. Department of Transportation, including the Federal Highway Administration,
and hereby gives assurance that will promptly take any necessary measures to effectuate this agreement. This
assurance is required by subsection 21.7(a) (1) of the Regulations.

The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and sub-contractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietham Era Veterans Readjustment Act of 1973 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

««««««««««««««««««

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and
promoting. Itis the Government's intent to affirmatively provide employment opportunities for those individuals
who have previously not been allowed to enter into the mainstream of society. Because of its importance to
the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors and all
supervisory personnel. In following this commitment to Equal Employment Opportunity and because the
Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and
illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination
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SECTION 3: ADDITIONAL FORMS

in their employment practices. Violation of the above mentioned ordinances may cause a contract to be
canceled and the contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities,
wongen V/e(nam veterans, handicapped and aged persons.

Tunnell-Spangler-Walsh & Associates
V L@?\ d/bja TswW
Slgnature Name of Business
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SECTION 3: ADDITIONAL FORMS

GENERAL PROVISIONS

1. Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational Health
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter
338. The Respondent also agrees to notify the LFUCG in writing immediately upon
detection of any unsafe and/or unhealthful working conditions at the job site. The
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all
penalties, fines or other expenses arising out of the alleged violation of said laws.

2. Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

3. Addenda: All addenda and lonWave Q&A, if any, shall be considered in making
the proposal, and such addenda shall be made a part of this RFP. Before
submitting a proposal, it is incumbent upon each proposer to be informed as to
whether any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to
award in whole or part, and to waive minor immaterial defects in proposals. LFUCG
may consider any alternative proposal that meets its basic needs.

5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

6. Changes/Alterations: Respondent may change or withdraw a proposal at any time
prior to the opening; however, no oral modifications will be allowed. Only letters, or
other formal written requests for modifications or corrections of a previously
submitted proposal which is addressed in the same manner as the proposal, and
received by LFUCG prior to the scheduled closing time for receipt of proposals, will
be accepted. The proposal, when opened, will then be corrected in accordance
with such written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal’.

7. Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.
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SECTION 3: ADDITIONAL FORMS

9. Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

10.  Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

11. Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful Respondent
shall warrant that it is familiar with and understands all provisions herein and shall
warrant that it can comply with them. No additional compensation to Respondent
shall be authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

12.  Cancellation: If the services to be performed hereunder by the Respondent are not
performed in an acceptable manner to the LFUCG, the LFUCG may cancel this
contract for cause by providing written notice to the proposer, giving at least thirty
(30) days notice of the proposed cancellation and the reasons for same. During
that time period, the proposer may seek to bring the performance of services
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind
the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor’s failure
to perform its contractual duties

(2)  If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a specified
date by which the contractor shall cure the identified deficiencies.
LFUCG may proceed with termination if the contractor fails to cure the
deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:
(a) Failure to perform the contract according to its terms, conditions
and specifications;
(b)  Failure to make delivery within the time specified or according
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to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens filed
pursuant to the provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor;
or

(f)  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of that
intent, Payment for services or goods received prior to termination shall be made
by the LFUCG provided these goods or services were provided in a manner
acceptable to the LFUCG. Payment for those goods and services shall not be
unreasonably withheld.

13.  Assignment of Contract: The contractor shall not assign or subcontract any portion
of the Contract without the express written consent of LFUCG. Any purported
assignment or subcontract in violation hereof shall be void. It is expressly
acknowledged that LFUCG shall never be required or obligated to consent to any
request for assignment or subcontract; and further that such refusal to consent can
be for any or no reason, fully within the sole discretion of LFUCG.

14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

15.  Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or other
action has been duly taken authorizing the Respondent to enter into this Contract.
The Respondent will provide LFUCG with a copy of a corporate resolution
authorizing this action and a letter from an attorney confirming that the proposer is
authorized to do business in the State of Kentucky if requested. All proposals must
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SECTION 3: ADDITIONAL FORMS

be signed by a duly authorized officer, agent or employee of the Respondent.

16. Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and venue
in such Court for the limited and sole purpose of proceedings relating to this
Contract or any rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

17. Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which would,
if adversely determined, have a materially adverse effect on the authority or ability
of Respondent to perform its obligations under this Contract, or which question the
legality, validity or enforceability hereof or thereof.

18. Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

19. Ifany term or provision of this Contract shall be found to be illegal or unenforceable,
the remainder of the contract shall remain in full force and such term or provision
shall be deemed stricken.

20. Contractor [or Vendor or Vendor's Employees] will not appropriate or make use of
the Lexington-Fayette Urban County Government (LFUCG) name or any of
its trade or service marks or property (including but not limited to any logo or seal),
in any promotion, endorsement, advertisement, testimonial or similar use without
the prior written consent of the government. If such consent is granted LFUCG
reserves the unilateral right, in its sole discretion, to immediately terminate and
revoke such use for any reason whatsoever. Contractor agrees that it shall cease
and\desi/gt from any unauthorized use immediately upon being notified by LFUCG.

s
A MO February 19, 2025
Signature Date
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