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ATLANTA DETROIT CHAPEL HILL AUSTIN LEXINGTON WASHINGTON D.C.

August 18, 2023

LORD

AECK
SARGENT

Mr. Todd Slatin

Department of Central Procurement
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor

Lexington, KY 40507

RE: RFP #32-2023: Lexington Greenway Management Plan Update

Dear Mr. Slatin:

We are excited to submit our response to the RFP for the Greenway Management Plan Update. Imagine Lexington has set out a
comprehensive vision for growth and development and this is an exciting and challenging time for proactive planning in the City.
Building upon the previous 2002 Greenway Master Plan as well as the Rural Land Management Plan, Parks & Recreation Master Plan
and other studies, we see this effort as key to addressing the following considerations:

1. How do we assess, protect and manage ecological and natural resources in Fayette County? What are national best practices in
sustainability?

2. Can we educate and provide physical connections to the land, vegetation, wildlife, natural features and water resources that
uniquely define Central Kentucky? Can we create a comprehensive plan for integrating greenways in both the urban and rural parts
of Lexington, including a connected, separated city-wide Greenway Trail System?

3. How do we “future proof” needed parcels and preserve needed alignments, including with public/private development
partnerships? How do we creatively craft needed regulations and identify partners for funding, implementation and maintenance
of the Management Plan?

We have assembled the country’s foremost experts in issues of urban ecology and greenway planning/management as well as two
firms with intimate knowledge of Lexington, its planning structure and its stakeholders. More specifically:

LORD AECK SARGENT- LAS will provide locally-based overall project management, urban planning and landscape design. We can
build on our previous collaborations with all of the involved firms and our past work with LFUCG.

ALTA - Alta is one of the most experienced greenway and trail planners in the United States. They will take the lead in physical
assessment and planning for the greenway network itself, and for the creation of best practices for greenway management.

BIOHABITATS - Biohabitats will lead upfront ecological assessment and help inform enhancement and protection strategies for natural
environments across Fayette County.

EHI CONSULTANTS - EHI will help design and execute a multi-pronged community engagement effort that includes communication
of information, involvement of stakeholders/partners, transparent community input and consensus building for implementation.

More information on our team, experience and approach can be found on the following pages. We would love the opportunity to
collaborate with LFUCG staff, the Greenspace Trust and the EQPW Committee to create a national model of greenway planning and
management!

Sincerely,

Stanford Harvey, FAICP Jordan Sebastian, ASLA, PLA
Principal, Director of Urban Design & Planning Project Manager / Landscape Architect
859-317-6691 | Stan.Harvey@lordaecksargent.com 859-317-6698 | Jordan.Sebastian@lordaecksargent.com

RESPONSIVE DESIGN I
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01 Design Team

GREENWAY MANAGEMENT PLAN UPDATE

"M LEXINGTON

hl LORD AECK SARGENT

URBAN DESIGN AND PLANNING

Stanford Harvey FAICP Jordan Sebastian ASLA, PLA
Principal-in-Charge Project Manager

Kevin Kinney PLA Dave Hasslinger LEED GA, ISA Certified Arborist
Landscape Architect | Urban Designer Landscape Architect | Arborist

alta *Biohabitats

OHIO RIVER BIOREGION

GREENWAY / TRAIL PLANNING ECOLOGIST

Brittain Storck AsLA, PLA Jennifer Dowdell LEED AP
Principal Landscape Ecological Planning & Design/Project
Manager

Kimberly Williams
Senior Planning Associate Suzanne Hoehne CSE
Senior Ecological Designer

Aiman Duckworth PLA, LEED AP BD+C
Senior Landscape Architect & Urban Ecologist

chli

CONSULTANTS

COMMUNITY/STACKHOLDER
ENGAGEMENT

Ryan Holmes Aicp
Planner

lordaecksargent.com



01 Design Team History

COMPANY HISTORY
Lord Aeck Sargent - Prime Firm

Lord Aeck Sargent is an award-winning architecture firm serving
clients in urban planning, historic preservation, arts & cultural,
scientific, academic, and multi-family housing & mixed-use
markets.

Lord Aeck Sargent has offices in Lexington, KY; Atlanta, GA,
Detroit, MI; Austin, TX; Chapel Hill, NC and Washington, DC. The
firm’s projects, however, are located throughout the United States.
The firm is consistently ranked in the top US Architectural firms
by Architect, Engineering News & Record, and Building Design
& Construction magazines. Having six office locations, Lord Aeck
Sargent is accustomed to having employees from different offices
collaborate together on one project throughout multiple disciplines
and specialties. Our diverse background of projects creates an
immense wealth of experience among our staff. Those chosen
for this project specialize in Historic Preservation, Rehabilitation,
Assessment, and Documentation.

Lord Aeck Sargent and its people have earned more than 300
national, regional, state and local distinctions including multiple
AIA Honor Awards for Excellence in Architecture and over 40
awards in restoration, preservation and rehabilitation from The
Georgia Trust for Historic Preservation. Our awards include multiple
Outstanding Plans from APA-GA, APA-KY and ASLA

Lord Aeck Sargent has the expertise and capacity available to
undertake this project in 2022 as outlined in the schedule provided
in the RFP.

URBAN DESIGN AND PLANNING

With a focus on the design of walkable, livable urban communities,
we approach the built environment of each community as a
“collage” of its unique people, politics and place. We believe in the
principles of good urbanism — diversity, connectivity, sustainability.
We are known for our strengths in public involvement, graphic
communication and implementation strategies. Our work is varied
in scale, from individual Buildings & Sites and Streets & Parks,
to the institutional frameworks of Campuses & Schools; from
distinctive Neighborhoods & Districts to regional networks of
Corridors & Centers; and even entire Cities & Towns. Our plans have
resulted in thousands of new housing units, first-class schools and
institutions, hundreds of acres of new parks and open space, miles
of streetscape and dozens of memorable places. Our experience in
fostering good communications helps our clients develop projects
that “fit” and that are well integrated into the larger community.

1|LORD AECK SARGENT
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LANDSCAPE ARCHITECTURE

Our Landscape Architecture practice is shaped by the unique
expertise of our designers which is applied across a broad range
of scales and settings from parks, trails and open space to public
plazas and outdoor learning environments. We value ourselves
as a multi-faceted group of designers who work on projects with
a variety of collaborators within LAS as well as broad consultant
teams, communities and stakeholder groups. We have been
involved in a variety of public and private projects and actively
seek a diversity of project scales and types to develop the
creativity of our design staff. Our designers bring a broad range
of backgrounds and professional experiences into our practice
along with a commitment to the three principles of diversity,
connectivity, and sustainability to create resilient landscapes.

The communities we work in are shaped by shared public spaces
and we consider the built environment of each community we
touch a “collage” of its unique people, politics and place. As
such, we focus on the design and function of these dynamic open
spaces. With Urban Designers and Planners that works closely
with our Landscape Architects in-house, we bring multiple
perspectives to every project to achieve a holistic approach to
planning and design. Our planning and design work has resulted
in a multitude of new environments for a variety of clients and
users including hundreds of acres of new parks and open space,
miles of trails connecting people and places, and dozens of
memorable places.

SUSTAINABLE DESIGN

Our design staff includes LEED-accredited architects and
landscape architects, daylighting specialists and energy analysts
who work to implement sustainable design strategies into all
our projects. We believe it is important to holistically embody
responsible, sustainable design whether striving to attaining
LEED certification or not. Part of our sustainable philosophy
is to create functional buildings and spaces that improve our
surroundings aesthetically and environmentally along with an
understanding that durability and maintainability are essential to
successful facilities with minimal site disturbance.

RESPONSIVE DESIGN

Lord Aeck Sargent believes in collaborating with the best minds
in order to achieve effective design solutions. Our philosophy of
responsive design is at the core of all we do and is reflected in our
seven Design Core Values; holistic, imaginative, mindful, context
driven, regenerative, poetic, and enduring. While all of these
play a role throughout our process, this project will incorporate
our belief in thoroughly understanding the context of a site and
recognizing the role of time, place, memory, and culture on its
history. Context driven design is rooted in critically engaging,
synthesizing and analyzing the existing conditions, people,
climate and environment and developing architectural solutions
that are grounded in the sincere understanding of the particular
time and place of a project.

lordaecksargent.com



ALTA - GREENWAY & TRAILS PLANNING

Alta is a sustainable transportation consulting firm dedicated to
creating active, healthy communities through planning, landscape
architecture, engineering, and education/encouragement
programs.

Our work brings about positive change by creating places that
are geared towards moving people rather than cars, connecting
community members to daily needs, and empowering every
person to live an active, healthy life.

Alta was founded in 1996, when cities and communities were
calling for safer streets for people walking and bicycling. We
pioneered the field of active transportation, and evolved into
a visionary multimodal practice. As a global leader in mobility
innovation, we are dedicated to working across disciplines

Greenways and Trails

Alta is the nation’s leading firm specializing in the planning and
design of multi-benefit trail and pathway facilities and systems,
and has studied, planned, designed, and implemented more
than 9,000 miles of bikeways, walkways, and trails. We provide
services ranging from master plans to construction documents,
including visioning, alternatives analysis, property acquisition
strategies, maintenance and management plans, accurate cost
estimation, and funding action plans.

Trails as Resilient Infrastructure

Our trails provide climate resilient solutions to ease the impacts
of extreme weather while simultaneously making it easier to
choose the low-carbon transportation and recreation options.
For trails, this means including trees and vegetation to provide
shade and carbonabsorption capacity. Trails can also serve as
evacuation routes for natural disasters, and they can ease the
impacts of extreme weather like fires and flooding.

Trail Amenities

Alta’s trail designers can create trail features that reflect a
community’s unique culture and provide recreation, education
and inspiration. Installations and signage can educate trail users
about the history of the trail, local ecology, or environmental
concerns. Providing benches at rest areas and viewpoints
encourages people of all ages and capabilities to use the trail.

1|LORD AECK SARGENT
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SERVICES

e Greenways and corridors

e Green infrastructure and greenhouse gas emission
strategies

e Trail safety and sustainability audit

e Multimodal transportation plans

e |andscape architecture and site design

e Transportation and traffic engineering

e New mobility strategy, workflow, policy, and program
evaluation

e Mobility hubs/micromobility/bike share

e Complete Streets

e Bicycle and pedestrian integration with transit

e Bicycle and pedestrian facility design guidelines

e Civic analytics

e Signage and wayfinding

e Construction documentation and administration

e Safe Routes to School programming and infrastructure

e Public engagement, equity, and inclusion

e Technical assistance and training

e Education, encouragement,
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BIOHABITATS - ENVIRONMENTAL CONSULTING

Since 1982 Biohabitats has focused on conservation planning,
ecological restoration and sustainable design. Using a whole
systems framework while applying a living systems approach,
Biohabitats has worked with municipal agencies and urban parks
throughout North America to regenerate ecologically healthy
and vibrant landscapes. The firm’s services include hydrologic,
hydraulic and sediment analyses, water quality and aquatic
habitat characterization, shoreline typologies, and vegetation
inventories.

Because applied ecology requires the confluence of earth and
biological sciences with engineering and design, Biohabitats
has purposely built an interdisciplinary team of natural resource
planners, conservation biologists, landscape ecologists, aquatic
ecologists, forest ecologists, landscape architects, water resource
engineers, and construction supervisors. Biohabitats provides
fresh perspectives to projects. A perspective firmly established
in applied ecology, integrated water strategies and landscape
architecture, fostered by a passion for the conservation and
restoration of natural resources.

Biohabitats’ planning and design services include ecological
assessments, suitability analyses, resource management and
adaptation, and recreation planning for greenways, parks, nature
centers, and open space areas. At larger scales, the firm has a
robust project portfolio for large park and greenspace networks
with high demand for recreational opportunities. Biohabitats has
also examined conservation needs and recreational use for the
National Park Service. Each of their public-facing projects address
the central questions facing the Lexington-Fayette Urban County
Government—how to strike an appropriate balance between the
need to protect, restore, and manage natural resources with the
realities of growth pressures and expanding demand for open
space and recreation.
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EHI CONSULTANTS - COMMUNITY PLANNING

Experienced Community Planning

Effective neighborhood planning combines a community’s vision
of what is possible with a practical knowledge of development
trends andimplementation. EHIhasabroadrange of local, regional,
state, and national planning experience, including developing
neighborhood and comprehensive plans, subdivision regulations
and zoning ordinances. Our background includes experience in
administering and implementing comprehensive plans through
development plan review and project implementation.

EHI has been recognized by the Kentucky American Planning
Association (KAPA) for outstanding plans and received a merit
award from the Kentucky Chapter of the American Society of
Landscape Architect for the Southend Park Urban Village Plan.
EHI developed the Newtown Pike Extension Corridor Plan and
has been involved with this project throughout its implementation
since 2001. The American Association of State Highway and
Transportation Officials (AASHTO) recognized this corridor and
redevelopment project as one of the best transportation projects
in the United States.

Thoughtful Community Engagement

EHI believes in a community engagement process that has the
ability to engage, excite and empower local citizens and transform
communities. Our approach to community engagement is not
a public relations strategy but an honest attempt to include
citizens in an inclusive and participatory planning process. This
happens by creating a community engagement process that is
inclusive, building relationships and capacity for communities to
resolve conflicts and achieve consensus. EHI has built a record
of success by working with our clients to develop personalized
community outreach plans with clear messages that resonate
with diverse audiences. Interactive project websites, innovative
outreach events, surveys and direct mail campaigns are just a
few of the creative communication strategies we have used to
deliver information to citizens and get them engaged and excited
about the process.

Local and Accessible Firm

EHI is an award winning 25-year-old local planning firm
located in Lexington, and Louisville Kentucky that has provided
services to a number of communities throughout Kentucky
and the Southeast Region. EHI is staffed with accredited and
professionally licensed individuals with the resources and
capacity to provide a comprehensive range of planning related
services. EHI has always been an accessible multi-disciplinary
planning, engineering and design firm that recognizes the value
of planning for a sustainable and equitable social and physical
environment.

lordaecksargent.com
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02 Team Experience

We have assembled a multidisciplinary design team
that includes Landscape Architects, Urban Planners
and Environmental Consultants. The four primary firms
have extensive staff resources and capacity to move
expeditiously with the planning effort. Our management/
engagement team lives and works in Lexington and
the surrounding counties and we consider this a legacy
project that will shape the quality of life of our hometown.
Each member of the team brings varied perspective and
experience to the project.

1. Local Knowledge, Experience and Community
Relationships — We have been involved in
multiple planning efforts for all parts of Lexington,
designing centers, neighborhoods, and corridors,
and managing the development of Town Branch
Commons.

2. Technical Expertise — with our combined team
we have the technical expertise and experience to
lead to bring nationally-recognized expertise to the
important technical analysis and recommendations.

4 NewlLinear

Park

3. Sustainability and Environmental Responsiveness
— Responsive design is at the core of what we
do and who we are, and is reflected in our work.
Context of the site and responding to the conditions,
people, climate and environment is our team'’s focus
and priority.

4. Collaboration — Members of the design team have
worked on numerous projects together, including
projects in Lexington and around the country.

More importantly, the design team will focus

on collaborating with the client to ensure their
expectations are met and their knowledge and ideas
are reflected.

Community/Stakeholder Involvement

1|LORD AECK SARGENT
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03 Resumes

. UDP EXPERIENCE

. FIRM-WIDE EXPERIENCE

<5
)
@/ OFFICES

OUR WORK

30+ 300+ _
Atlanta Chapel Hill
miles of pedestrian community meetings Detroit Lexington
improvements in the last seven years Austin Washington, D.C.
60+ $243M
school sites secured for
& campuses affordable housing We have completed more than 350 projects across the country.
As a testament to the determination and passion of our clients,
80+ our plans have resulted in: thousands of new housing units; first
class schools and institutions; hundreds of acres of new parks
cities and towns and open spaces; miles of streetscape and bicycle paths; and,

most importantly, the creation of dozens of memorable places.

LORD AECK SARGENT HAS RECEIVED MORE THAN 200 DESIGN AWARDS WITH 38 PERTAINING TO URBAN

DESIGN AND PLANNING.

lordaecksargent.com



Stanford Harvey race
Principal-in-Charge / Community
Engagement

Credentials

Master of City Planning, Georgia Institute
of Technology, 1994

Master of Architecture, Georgia Institute
of Technology, 1994

Bachelor of Science, Architecture,
University of Michigan, 1991

Fellow, American Institute of Certified
Planners

Affiliations

Member, American Institute of Certified
Planners College of Fellows

Member, American Planning Association

Member, Downtown Lexington
Corporation

Board Member, Fayette Alliance and the
Neighbors of Montclair

Board Member, Neighbors of Montclair

Kentucky Chapter / APA Treasurer, 2009-
2014

Georgia Planning Association, Vice
President of Chapter Services, 2006-
2007

Awards

Outstanding Plan, APA-KY, 2012, 2016

KY ASLA Merit Award, 2011, 2013

Affordable Housing Developer of the Year,
Columbia (SC) Housing Authority,
2009

ASLA Professional Award, Atlanta
BeltLine, 2007

Outstanding Plan, APA-GA, 2004, 2005,
2006

Percent Committed to Project
20%

1|LORD AECK SARGENT
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Stan directs the Urban Design & Planning practice and the regional office in Lexington.
He has over twenty years of experience, building upon both his background in
architecture and city planning and his work for the City of Atlanta in the years preceding
the 1996 Olympics.

Stan has served on numerous firm projects, including campus/precinct studies,
downtown plans, neighborhood plans and transportation/land use studies. His specialty
is conceptualization of planning processes, facilitating community participation, directing
facility and infrastructure programs, and developing implementation strategies.

Project Experience

BeltLine TAD Redevelopment Plan
Atlanta, GA

Centennial Olympic Park Area Design Guidelines
Atlanta, GA

Charlotte Mixed-Use Study
Charlotte, NC

Fayetteville Village Green Implementation
Fayetteville, GA

Lexington Distillery District
Lexington, KY

Lexington Southend Park Design Guidelines
Lexington, KY

Lextran Program Manager
Lexington, KY

Midtown Cityscapes Program
Atlanta, GA

Perimeter Public Spaces Program
Fulton and DeKalb Counties, GA

Rosewood Hills Implementation / Infrastructure Planning
Columbia, SC

SouthPark Area Pedestrian Study
Charlotte, NC

Town Branch Commons Program Manager
Lexington, KY

Bluegrass Community Technical College Newtown Pike Campus Plan
Lexington, KY

Distillery District Development Planning
Lexington, KY

East End Neighborhood Plan
Lexington, KY

Red Mile Development Plan
Lexington, KY
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Jordan Sebastian asia ria
Project Manager

Credentials

Professional Landscape Architect: KY
[936 ]

Master of Landscape Architecture
University of Michigan, 2012

Bachelor of Science, Landscape
Architecture,
University of Kentucky, 2010

Affiliations

American Society of Landscape
Architects

KY Chapter American Society of
Landscape Architects, Past President

Awards

Town Branch Water Walk,

American Planning Association,

Kentucky Chapter, Outstanding Use of
Technology: Civic Engagement, 2016

American Society of Landscape
Architects Merit Award, 2010

Percent Committed to Project
30%

LORD
I IAECK
I¥ sarGenT

Jordan is a landscape architect project manager with a background in community
planning, non-motorized trail systems, urban design, and landscape architecture. His
professional experience includes a wide range of project types, including but not limited
to; detailed site plans, master planned communities, athletic complex design, streetscape
design, historic preservation, and private and public amenity spaces.

Jordan has experience in all phases of the design and construction process, from
concept and schematic design, through construction administration.
Project Experience

Town Branch Commons Program Manager
Lexington, KY

Town Branch Water Walk
Lexington Downtown Development Authority, Lexington, KY

Dorotha Smith Oatts Visitor Center Expansion
University of Kentucky, Lexington, KY

Concorde Fire Soccer Club - Governor’s Parkway Site
Atlanta Concorde Fire Soccer Association, Atlanta, GA

Hugh Gloster Pavilion Addition
Morehouse School of Medicine, Atlanta, GA

Lextran Property - Loudon Avenue Development Plan
Lexington, KY

Meadowthorpe Landing Affordable Senior Housing
AU Associates, Lexington, KY

Oasis at Kearney Creek Affordable Senior Housing
AU Associates, Lexington, KY

Turner Commons Development Plan
Turner Developments, Lexington, KY

Versailles Campus Master Plan
Frontier Nursing University, Versailles, KY

University of Louisville Speed School Master Plan
University of Louisville, Louisville, KY

Winburn Small Area Plan
Lexington Fayette Urban County Government, Lexington, KY

Maxwell Place, Maintenance Plan and Accessibility Study
University of Kentucky, Lexington, KY

Patterson Hall Renovation
University of Kentucky, Lexington, KY
34,000 sf | $7.5m

Lexington VA Medical Center Apartments
Lexington Downtown Development Authority, Lexington, KY

Heritage Hills
Tom McGinnis, Shelbyville, KY

lordaecksargent.com



Kevin Kinney asia pLa
Landscape Architect | Urban
Designer

Credentials

Professional Landscape Architect: KY
[1020]

Bachelor of Landscape Architecture

lowa State University, 2017

Affiliations
American Society of Landscape
Architects

Awards
American Society of Landscape

Architects Student Merit Award, 2016

Percent Committed to Project
20%

1|LORD AECK SARGENT
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Kevin is a landscape architect with a strong background in parks and recreation and urban
design focusing on community engagement. His professional experience spans a wide
range of project types, including sustainable streetscapes, urban plazas, schoolyards,
playgrounds, park planning, and amenity spaces. He has gained experience designing
for the public realm on projects of varying scale from small urban spaces to large-scale
park master planning.

Project Experience

Turner Commons Development Plan
Turner Developments, Lexington, KY

Delta Gamma Sorority House
Delta Gamma Sorority | University of Kentucky Chapter
Lexington, KY

RST Charlottesville
RST Development Group
Charlottesville, VA

West End CNI Master Planner
Cincinnati Metropolitan Housing Authority, Cincinnati, OH

Master Plan & Renovations
Peachtree Presbyterian Church, Atlanta, GA

RST The Diener School Renovation and Addition
The Diener School, North Bethesda, MD

Taylor Theatre Renovation
University of North Carolina Greensboro, Greensboro, NC
Comprehensive system replacement and theatre improvements.

Castlewood Schoolyard*
New York City Department of Parks and Recreation
Glen Oaks, NYC

Rockaway Beach 98th Playground*
New York City Department of Parks and Recreation
Far Rockaway, NYC

Yocom Park Master Plan*
City of Chariton
Chariton, 1A

Raccoon River Park Master Plan*

City of West Des Moines
West Des Moines, |IA

* - Individual Experience with Another Firm
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Dave Hasslinger
LEED GA, ISA Certified Arborist

Landscape Architect | Arborist

Credentials

Bachelor of Landscape Architecture,
University of Georgia, 2016

ISA Certified Arborist with the
International Society of Arboriculture,
2022

Affiliations

American Society of Landscape
Architecture, Member, 2016

LEED Green Associate, 2016

USGBC, Georgia Chapter, Member

Awards

American Planning Association
Great Places in America:
Neighborhoods, 2016

Nomination for GA ASLA Student Honor
and Merit Award, 2016

Percent Committed to Project
20%

LORD
I IAECK
I¥ sarGenT

Dave is a landscape designer and graduate of The University of Georgia with experience
in multi-use trail, bike facilities, and park design. His education in ecology and sustainable
design pair with his passion for the built environment and foster an ability to think
holistically and collaborate effectively.

Project Experience

8th Floor Sky Park
1010 Midtown Residential Condominium Association, Atlanta, GA

Camp Twin Lakes Rutledge Il

Rutledge, GA

Design and new master plan that preserves and highlights the site’s natural beauty and
unique features, including two lakes that serve as the visual terminus of the camp.

Imagine Memorial LCI Plan
Central Atlanta Progress, Atlanta, GA

Auburn Streetscape Master Plan
City of Auburn, AL

Boone Park at West Lake
City of Atlanta, GA

Northwoods at Lake Avondale Green Infrastructure Stormwater Mitigation
City of Avondale Estates, GA

Peachtree Corners Trails
City of Peachtree Corners, GA

Smith Homes Master Plan
Greensboro Housing Authority, Greensboro, NC

Hulsey Yard Neighborhood Master Plan
Atlanta, GA

Little 5 Mobility Plan
Little 5 Points Community Improvement District, Atlanta, GA

10th Street Pocket Park Expansion
Midtown Alliance, Atlanta, GA

11th Street Visioning Study
Midtown Alliance, Atlanta, GA

Midtown Public Spaces

Midtown Alliance, Atlanta, GA

LAS managed teams of engineers, landscape architects and contractors to design and
build over a dozen new streetscape and urban open space projects in Midtown Atlanta.

Piedmont Avenue Complete Street
Midtown Alliance, Atlanta, GA

Campus Improvements
Sherman College of Chiropractic, Boiling Springs, SC

lordaecksargent.com



Brittain Storck asia, ria
Principal

Credentials

Professional Landscape Architect: GA
(#001754); NC (#1761); CLARB
Certified, (#40871)

Bachelor of Landscape Architecture,
Cum Laude, University of Georgia

Affiliations

Full Member, American Society of
Landscape Architects (ASLA),
2010-current

Percent Committed to Project
40%

1|LORD AECK SARGENT
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Britt is a professional landscape architect who has built her career around greenway
and trail placemaking, natural resource-based recreation projects, and active community
design and planning. Britt has expertise in managing large interdisciplinary teams
on highly technical trail projects. She is experienced in trail design, compliance and
consensus-building. Britt has cultivated an instinctual understanding of the complexities
associated with design of open spaces and public trails in all types of landscapes. She
approaches her work with the belief that each project provides the opportunity for a
community to activate, transforming its health, stimulating its economy, and boosting
overall quality of life of its people.

Project Experience

Louisville Olmsted Parks Trails Plan, KY

As Principal-in-Charge and Project Manager, Britt led the development of a
sustainable trails plan for three Fredrick Law Olmsted’s parks. She focused on
designing sustainable trails, providing equitable access to park users and balancing
user needs and demand. The plan included cost estimates, a phasing plan,
recommended new trails and closed trails, and an operation and maintenance plan.

Red Rock Action Plan, Birmingham, AL

Alta completed an Action Plan to update the original Red Rock Trail System™ with
seven new priority corridors to be implemented over the next several years. Alta led
stakeholder engagement with a Steering Committee and Task Force of local and
regional professionals from multiple municipalities, non-profits, health organizations,
and others to ensure successful implementation and maintenance of the priority
corridors. A special emphasis was placed on equitable connections to create an
overall trail loop around the Greater Birmingham Metropolitan Area. Britt served as
Project Manager.

Wolf River Greenway, Memphis, TN

Alta led the planning, design, and implementation of five phases of the Wolf River
Greenway. As a design advisor, Britt aided Alta’s efforts to design and implement
this 22-mile trail corridor in Memphis. The project consisted of 6.35 miles of
greenway, 1.6 miles of separated bike lanes, trailheads, two concrete boardwalks,
14 prefabricated pedestrian bridges, and many other active transportation facilities.

Gainesville and South Hall County Trail Feasibility Study, GA

Alta provided a feasibility study for two trail corridors. Project recommendations,
from the study, maximized walking and biking potential in high-demand areas by
connecting those areas with high-quality, comfortable, and safe trail corridors.
Britt managed a team of planners and engineers, making sure tasks were met on
schedule, on budget, and communication was clear with the client.
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Kimberly Williams

Senior Planning Associate

Credentials

Bachelors in Landscape Architecture,
Utah State University

Associates Degree with focus on
Regional Planning, Snow College,
Ephraim, UT

Percent Committed to Project
50%

alta

Kimberly is a leader and collaborator in recreation and conservation partnerships in
the public and non-profit realm. With 18+ years of specialized experience, Kimberly
leads highly visible public projects that drive public policy, and strategic direction for
communities, governments and nonprofits. She informs and influences decision makers
and the public to implement projects that conserve and connect us to our natural world.
Kimberly is deeply committed to the pursuit of inclusivity and equity in all that she does.

Project Experience

Haywood County Greenway Master Plan, Haywood County, NC

Kim was Project Manager for the Greenway Master Plan for Haywood County in
North Carolina’s mountain region. This planning effort represents an opportunity
to identify feasible corridors, address resilience, and begin securing funding for
greenway corridors that provide recreation, transportation, ecological preservation,
and equitable access to the outdoors for county residents.

Mendota Trail Plan, Mendota, VA*

Kim led a team in creating a master plan for the Mendota Trail to assist the Mendota
Trail Conservancy and its supporting partner, the Friends of Southwest Virginia.

The 12.5-mile rail trail is partially complete and proposed to connect from rural
Mendota, VA to downtown Bristol and the VA/TN border, the “Trailhead to Virginia.”
Kim’'s team worked directly with the Conservancy, the City of Bristol, and other
stakeholders to ensure all the needs of the trail, including capital projects phasing
and funding, were addressed as well. Kim was Project Manager and team leader for
this plan.

Asheville Greenway Pedestrian (GAP) and ADA Transition Plan, NC*

Kim was responsible for most of the update to the greenway plan. As part of

this effort she also led the launch of Asheville Unpaved in partner with the City's
Greenway Coordinator and several nonprofits. Asheville Unpaved is an effort

to develop a natural surface trail system within the City. She was involved in
advocating for it as the Chair of the City's Greenway Committee, bringing together
and facilitating partner meetings, developing a guidebook for policy for the City.

North Shore Greenway Plan, Chattanooga, TN*

This plan proposed a 14-mile corridor along the north side of the Tennessee River in
Chattanoooga and Red Bank, TN. The team was tasked to look at greenway options
but ultimately discovered opportunities for road diet/"right-sizing” to reuse street
corridors in challenging areas. The client was the Southeast Development District
with partners including the City of Red Bank and Chattanooga.

Swannanoa River Greenway Corridor Feasibility Study, Asheville, NC*

The Swannanoa Greenway Corridor includes a 3.4-mile urban and industrial corridor
in the core of Asheville. This greenway serves as the major east-west connector for
the City. Deliverables included several stakeholder workshops and a public open
house attended by over 240 members of the public. Kim authored much of the study
and played a key role in developing graphics.

lordaecksargent.com
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Jennifer Dowdell teeo ar
Landscape Ecological Planning &
Design | Project Manager

Credentials

M.L.A., Landscape Architecture,
University of Michigan

B.A., Writing/History, Loyola University

Thailand Asian Studies Program, Loyola
College of Maryland Assumption
University, Bangkok, Thailand

LEED Accredited Professional

Affiliations

American Society of Landscape
Architects

International Association of Landscape
Ecology

Soil and Water Conservation Society

Percent Committed to Project
25%

1|LORD AECK SARGENT

RFP #32-2023 Greenway Management Plan Update

!&Biohabitats

OHIO RIVER BIOREGION

Jennifer has worked extensively on landscape ecology and sustainable design. Her
expertise combines a refined aesthetic sensibility with sound and resourceful research
and analysis for sustainable design in a variety of environments. Highly skilled in green
(living) infrastructure and landscape ecological planning at multiple scales, Jennifer
integrates landscape ecological principles with innovative stormwater and landscape
management for site design and master planning initiatives. Prior experiences in design,
writing, and advocacy have provided Jennifer with a heightened sense of the importance
of information facilitation and project leadership, while applying sound ecological
science to an aesthetic manipulation of the built environment. Jennifer's technical
mastery of graphics and analysis tools include the Adobe Creative Suite, AutoCAD and
ESRI's ArcGIS. Her responsibilities include narrative writing and synthesis, landscape
and viewshed analysis, production of project exhibits and reports, preparation of habitat
management plans, and working closely with community groups, clients, and public
agencies to build project consensus and ecological stewardship.

Project Experience

Kennett Greenway Master Services Agreement, Chester County, PA

Jennifer is providing ongoing implementation support on the Greenway, which has
included 10 task orders thus far. She is leading public engagement, due diligence
review, and preliminary engineering studies of various trail segments, as well as
final design of individual trail segments for construction bid documents.

Baltimore City Green Network Plan, Baltimore, MD

Biohabitats led an interdisciplinary planning team in a collaborative process to
develop suitability and prioritization criteria for the City of Baltimore's green network
plan. Jennifer led the Biohabitats team in collaborating with the City to develop the
green network plan methodology, as well as the Vision Plan and associated Visual
Glossary, and presenting it to City staff and the community.

Chattahoochee River Greenway Study, Greater Atlanta Region, GA

As the ecological design and planning consultant on the team led by SCAPE
Landscape Architecture, Biohabitats led the ecological assessment of the
Chattahoochee river valley, advising on project vision and environmental regulatory
compliance. As Biohabitats’ technical leader, Jennifer coordinated staff and the
timely completion of project deliverables.

Atlanta City Design: Nature, Atlanta, GA

Biohabitats led an interdisciplinary team to develop an urban ecology framework
(UEF) to guide growth in a way that preserves, restores, and accentuates nature

and creates a citywide green network to benefits all residents. As project manager,
Jennifer guided the project toward a comprehensive and actionable UEF. She led the
team to consider underlying ecosystem processes and services of Atlanta’s urban
landscape. She developed the narrative synthesis, conceptual design, and landscape
ecological analysis, and oversaw project exhibits and reports.
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Suzanne Hoehne cse
Senior Ecological Designer

Credentials

Certified Senior Ecologist, The Ecological
Society of America

M.S., Civil and Environmental
Engineering, Water Resources
Emphasis, University of Wisconsin

B.S., Biology, University of Wisconsin

H&H Modeling Systems: TR-55, WSPRO,
HEC-2, HEC-HMS, HEC-RAS,
SWMM, HydroCAD, and HY-8

Beaver Restoration Workshop, US Fish
and Wildlife Service

University of Louisville Stream
Restoration Short Course

40 Hour Hazwoper Training and 8 Hour
Refresher Course, Compliance
Solutions

Slow Water Low Impact Development
Workshop, ASCE

Wetland Flora, Institute of Botanical
Training, LLC

Rosgen Levels I-IV, Wildland Hydrology

Percent Committed to Project
20%

!&Biohabitats
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Suzanne has 21 years of experience in the hydrology, ecology, geomorphology and
hydraulics of a variety of natural systems. She has worked on a number of water
resources-related projects that integrate water quality issues in urban settings, such as
watershed-wide strategic plans, stream restoration, stormwater planning and design,
and hydrologic and hydraulic studies and modeling. Her involvement in these projects
has ranged from initial client interaction to final construction supervision, and includes
the preparation of reports, permit applications, detailed cost estimates, and contractual
documents. Suzanne has field expertise in assessing streams and watersheds for
geomorphic condition, riparian habitat, water quality, and land use patterns. She has
contributed to numerous regional projects from her home base in Louisville, including
Bernheim Forest Master Plan, Clarksville Riverfront Master Plan, as well as the further
afield Pittsburgh Regional Parks Natural Areas Study and Riverfront Civic Improvements
in Buffalo, NY.

Project Experience

Louisville Southwest Greenways Master Plan, Louisville, KY

This planning project developed a system of greenways to connect the underutilized
cultural and natural resource areas of Southwest Louisville to the surrounding
communities. Biohabitats, as a part of this multidisciplinary team, reviewed existing
ecological studies, filled the gaps, and developed alternatives for the greenways that
would protect the existing ecological communities while exploring alternatives to
restore degraded areas to their full ecological potential.

Floyds Fork Greenway Project Phase 1, Louisville, KY

Biohabitats assisted 21st Century Parks and WRT with developing the design
for over 3,200 acres of permanently protected park land on the eastern edge of
Louisville. Biohabitats’ role included developing a Landscape Conservation and
Restoration Management Plan (LCRMP) to bridge the gap between the plan and
implementing specific conservation, restoration and management initiatives.

Fort Wayne Riverfront Development, Fort Wayne, IN

Biohabitats, as a subconsultant to SWA, oversaw the ecological assessment,
restoration and green infrastructure components of the Riverfront Development
Study that details strategies and implementation steps to creating a world-class
downtown riverfront district. The framework integrates ecological restoration
priorities, conservation, low impact development, green infrastructure, and other
opportunities into a cohesive structure that can guide future land use planning and
redevelopment decisions for the City.

Great Parks of Hamilton County Natural Resources Planning Framework, Hamilton
County, OH

Suzanne led the water resource management chapters and pilot projects on
waterway restoration Natural Resources Framework. Her work helped identify the
best investment opportunities for conservation and ecological restoration within
each park with MKSK, the prime consultant, and Great Parks of Hamilton County
staff input.

lordaecksargent.com
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Aiman Duckworth

PLA, LEED AP BD+C

Senior Landscape Architect &
Urban Ecologist

Credentials

Professional Landscape Architect: MD

M.E.M., Urban Ecology, Yale School of
Forestry and Environmental Studies

B.L.A., Landscape Architecture,
University of Maryland

Sustainable Communities Studio,
University of MD at El Instituto de
Monteverde, Costa Rica

Other

Affiliations
American Planning Association
American Society of Landscape
Architects
Ecological Society of America
International Association of
Landscape Ecology
American Indian Society
of Washington, DC
US Green Building Council

Percent Committed to Project
20%
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With over 16 years in practice, Aiman focuses on the assessment, planning, and
design of green networks and ecosystems that enhance and regenerate ecological,
social, and economic vitality. His experience ranges from regional and city-scale green
infrastructure planning, to vibrant neighborhood-scale community design, to artful site-
scale parks. A multi-disciplinary designer and planner, Aiman brings an evidence-based
approach to the ecological and social facets of resilience and sustainability. He is adept
in the use of geospatial modeling, habitat connectivity analysis, and ecosystem service
quantification to inform scenario development, public outreach, and decision-making.
Aiman recognizes that we are biophilic creatures with our inspiration, delight, health,
and survival woven to ecosystems and landscapes.

Project Experience

Atlanta City Design: Nature, Atlanta, GA

Aiman led the geospatial analysis of the ecological resources and developed
planning approaches and recommendations, including identifying areas in need

of protection or enhancement for biodiversity, recreation, and additional urban
ecosystem services. The recommendations incorporated environmental justice and
equity with respect to ecological resources and open space access.

Mid-America Regional Council Green Infrastructure Plan, Kansas City, MO
Biohabitats contributed to the ecological infrastructure planning framework and
prioritization that emphasizes an integrated, ecosystem-based, landscape-scale
approach to conservation, development, and restoration with ecological processes
at the heart of the region’s cultural and economic fabric. Aiman inventoried natural
assets, developed custom geospatial analysis models, advised on pilot project
implementation, and developed metrics for tracking ecological progress.

Howard County Green Infrastructure Planning Support, Howard County, MD
Aiman supported efforts to preserve and enhance ecological connectivity within
their green infrastructure network. Through field work and GIS analysis, Aiman
identified, assessed, and developed management recommendations for green
network hubs and corridors. This included field assessment of habitat features and
identifying ecosystem and habitat restoration opportunities.

Great Parks Natural Resources Planning Framework, Hamilton County, OH

Aiman worked with the regional natural resources staff to synthesize a spatially
explicit approach to conservation and land use planning that expresses the
organizations’ resource conservation priorities. He advised the park system'’s
junior staff in organizing and prioritizing their data, brought in relevant national
precedents, and taught custom analyses to data sets that were novel to the client.

Chattahoochee River Greenway Study, Greater Atlanta Region, GA

Biohabitats as the ecological consultant integrated ecological connectivity, integrity,
and functions into the planning of the 100-mile project corridor. Aiman led the
spatial analysis of ecological assets and vulnerabilities, examined opportunities

for ecological restoration, enhanced landscape-scale connectivity, and analyzed
suitability for a trail and related infrastructure. This incorporates social equity in
recreation access while preserving important urban ecological functions.
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Ryan Holmes aicr
Planner

Credentials

Bachelor of Science, Business
Administration, University of
Louisville

Master of Business Administration,
University of Cincinnati

Master of Community Planning,
University of Cincinnati

Percent Committed to Project
20%

chli

CONSULTANTS

Ryan has over 13 years of experience in land use public outreach and regulatory
planning. Moreover, Mr. Holmes' responsibilities focus on master planning, sustainable/
green design, and greenfield/brownfield redevelopment strategies, which emphasize
community revitalization, quality of life, and economic development. He has played a key
role for numerous green and sustainable municipal stormwater projects involving capital
improvement planning and design, water quality planning, watershed management,
and storm water management and planning. He has provided technical expertise in low
impact development (LID), green infrastructure (Gl), and stormwater best management
practice (BMP) design and has the ability to conceptualize and develop innovative
solutions to complex problems.

Project Experience

Louisville Comprehensive Neighborhood Plans

Louisville, KY

EHI developed several comprehensive neighborhood plans for Louisville Metro. EHI
worked with residents, businesses and institutions to collaboratively address issues
and to facilitate urban design elements that promote sustainability and economic
development

9TH Street Corridor Plan

Louisville, KY

EHI played an intricate role in placing an emphasis on analyzing the existing
conditions and capturing the pedestrian experience of 9th Street, from the
perspective of local residents. Additionally, EHI carried out a focused evaluation
intended to complement existing site surveys with people-centered data.

Rocky Mount Monk to Mill Trail

Rocky Mount, NC

EHI provided its design expertise to the City of Rocky Mount for two multi-
modal Transportation projects: a 2.5-mile recreational trail that will link major
redevelopment areas to downtown and street enhancements and redesigns of
roadways to incorporate Complete Street concepts.

Town Branch Greenway

Lexington, KY

The Town Branch Greenway, part of the Town Branch Commons Corridor project,
will be a 2.5-mile multi-use trail that will be in downtown Lexington. EHI is providing
engineering services for the design multi-use trail, which include, traffic and
pedestrian signal, striping, and signage plans.

lordaecksargent.com
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04 Our Work

Planning for the Atlanta BeltLine

RFP #32-2023 Greenway Management Plan Update

Atlanta BeltLine, Inc., Atlanta Development Authority, Atlanta BeltLine Partnership | Atlanta, GA

BELTLINE TAD FEASIBILITY STUDY

BELTLINE REDEVELOPMENT PLAN

Coordinated redevelopment scenarios for twelve transit-oriented
activity centers on a potential 22-mile transit and greenway loop
based on disused rail rights-of-way surrounding Downtown
Atlanta. The effort was associated with establishing the planning
framework for the formal creation of a tax-allocation district that
would fund the implementation of the public amenities of the
BeltLine; also managed production of the Redevelopment Plan
content associated with the physical shape of BeltLine land use
and development.

BELTLINE PARKS CONCEPT PLANNING

With the adoption of the BeltLine Redevelopment Plan in 2006,

the Atlanta Development Authority quickly mobilized to set up an
organizational structure — Atlanta BeltLine Incorporated, to begin
planning for implementation. As part of its on-retainer work to

assist ABI with design and development program management,

Urban Collage was called on to perform a variety of tasks

1|LORD AECK SARGENT
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including park conceptualization at two important transit-
oriented development nodes. The North Avenue / Historic Fourth
Ward Park development and parkland in another transit node,
Boulevard Crossing were both examples where Urban Collage
played a key role in illustrating the possibilities for integrating
urban parks with new development to help the implementation
process along.

OWNER CONTACT:

Tina Arbes, CFO, Public Broadcasting Atlanta

(formerly with) Atlanta Development Authority / Atlanta BeltLine,
Inc.

tarbes@pba.org

678-686-0353

KEY STAFF:
Stan Harvey | Principal-in-Charge
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Town Branch Commons
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Lexington Downtown Development Authority | Lexington, KY

Legend
I otential Short-Term Development Site
Potential Long-Term Development Site

~—— Significant connect tion

Lexington Mayor Jim Gray announced the appointment of a

47-member Arena, Arts & Entertainment District Task Force.

The Task Force conducted a year-long planning process which
culminated in the creation of the Rupp Arena Arts & Entertainment
District Master Plan. The Plan called for a comprehensive
renovation of historic Rupp Arena, a new Lexington Convention
Center, a major new public park and mixed use development in
the current High Street parking lot.

The public centerpiece of the plan is the larger Town

Branch Commons, a unified thread of public space that runs
throughout the district and connects the center of Downtown to
the edges. The Town Branch Commons plan explores possibilities
of day lighting Town Branch and creating new water features in
Downtown.

Lord Aeck Sargent served as Project Planner and Design
Advisor for both the Rupp District Task Force and the eventual

implementation of the new Central Bank Center/Rupp Arena.

LAS also served as Urban Design Advisor for Town Branch
Commons to the Lexington Downtown Development Authority
and, with AECOM, the City of Lexington. These roles included
design review, community involvement and coordination with
partners and stakeholders for over $400mm in public/private
investment in Downtown Lexington.

1|LORD AECK SARGENT

Some services on this project were completed by Urban Collage
prior to joining Lord Aeck Sargent.

OWNER CONTACT:

Brandi Peacher

Director of Project Management
City of Lexington
bpeacher@lexingtonky.gov
850-258-3150

KEY STAFF:

Stan Harvey | Principal-in-Charge

Jordan Sebastian | Project Manager

Kevin Kinney | Landscape Architect & Urban Designer
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Cardinal Valley & Oxford Circle Neighborhood Small Area Plan

Lexington Fayette Urban County Government | Lexington, KY

The Cardinal Valley and Oxford Circle Neighborhood Small Area OWNER CONTACT:

Plan defines the existing conditions and provides a framework James Duncan, AICP

to improve existing neighborhood centers that are accessible Director of Planning

by walking, bicycling, and transit. This will include revitalization Lexington Fayette Urban County Government
of existing residential and commercial uses; increased access jduncan3@lexingtonky.gov

to quality food and to transportation; appropriate adaptive re- 859-258-3172

use and redevelopment efforts; affordable and market-rate

housing; appropriate design; identification of historic resources KEY STAFF:

and similar special interests of the area. The Cardinal Valley Stan Harvey | Principal-in-Charge
and Oxford Circle Neighborhood Small Area Plan defines the

existing conditions and provides a framework to improve existing

neighborhood centers that are accessible by walking, bicycling,

and transit. This will include revitalization of existing residential

and commercial uses; increased access to quality food and to

transportation; appropriate adaptive re-use and redevelopment

efforts; affordable and market-rate housing; appropriate design;

identification of historic resources and similar special interests of

the area.

1|LORD AECK SARGENT
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Dorotha Smith Oatts Visitor's Center
University of Kentucky | Lexington, KY

LAS is currently working with UK and The Arboretum to
transform the existing Dorotha Oatts Visitor Center into a multi-
use, premiere destination. While the center will be functional for
daily Arboretum events, the goal is also to cater to a multitude
of events ranging in size. To accommodate this, the existing
visitor center will be renovated to restore it back to its original
layout and use for large events. A new addition adjacent to the
existing building will house new offices, a catering kitchen and an
Orientation Lobby with a Gift Shop to support both the everyday
functions and special events held at the Arboretum. A large plaza
will better highlight the entry sequence for the building and will
lead patrons through the visitor center to the newly designed,
surrounding landscape that highlights the natural beauty of all
the Arboretum has to offer.

OWNER CONTACT:
Sandy Redmon
University of Kentucky
Project Manager
859-218-3115
sredmon@uky.edu

KEY STAFF:
Stan Harvey | Urban Designer
Jordan Sebastian | Landscape Architect

1|LORD AECK SARGENT
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Louisville Park Trails Plan
Louisville Metro Government | Louisville, KY
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Alta worked with Louisville Metro Government and the Olmsted
Parks Conservancy to develop a sustainable trails plan for
Louisville’s three Olmstedian Parks: Cherokee, Iroquois, and
Seneca Park, a collective 1,170 acres of parkland.

The plan highlights the historic trail routes designed by Frederick
Law Olmstead: the father of landscape architecture, at the turn of
the 19th century. The plan also identifies future trails in each park
that can be sustainably built, provide equitable access to park
users, and balance user needs and demand.

Alta also worked with a PTBA trail builder teaming partner to
recommend a trail decommissioning plan for social trails and
unsustainable networks in the parks. This work included cost
estimates, a phasing plan, recommendations for new trails and
trial closures, and an operation and maintenance plan.

1|LORD AECK SARGENT

OWNER CONTACT:

Major Waltman

Project Director

OImsted Parks Conservancy

(502) 456-8125
majorwaltman@olmstedparks.org

KEY STAFF:
Britt Storck | Principal-in-Charge + Project Manager

alta
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The Great Springs Trall
Great Springs Project | Austin - San Antonio, TX
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Great Springs Project (GSP) is working to create a greenway
of protected lands between Austin and San Antonio over the
Edwards Agquifer recharge zone. This green corridor will be
connected by a network of spring-to-spring trails, linking the
four iconic springs of Central Texas: Barton Springs, San Marcos
Springs, Comal Springs, and San Antonio Springs. Great Springs
Project works to unify existing local efforts to address the most
critical water, land, wildlife, and public health challenges facing
the Central Texas region.

Alta is the Prime (and sole) consultant. Our team created an
Economic Benefits Report that quantifies the potential economic,
health, environmental, and transportation benefits for the more
than 100- mile trail network and 50,000 acres of conserved land.
Expanding on traditional transportation datasets & techniques
for benefits analysis, Alta uniquely incorporated additional
analyses of ecosystem services and tourism projections based
on National Land Cover Data and available literature. In addition,
the ecosystem services evaluation was extended to understand
how conservation investments would aid in carbon sequestration
and avoid carbon releases from development.

As part of the planning process, Alta conducted field work that
included biking, hiking, and kayaking the length of the trail to

-
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determine trail alignments, preview already-planned alignments,
and decide how to connect to already built sections. The process
was further informed by direction from a project steering
committee made up of partners from Austin to San Antonio, and
was further supported through a series of public engagement
opportunities throughout 2021. The plan sets up a flexible
framework for Great Springs Project and its partners to create the
trail system incrementally, with a short-term focus on securing
trail right-of-way. The overall goal is to have the approximately
100-mile trail system built by the Texas Bicentennial in 2036.
Alta is now working with GSP on implementation stages of the
process.

OWNER CONTACT | REFERENCE:
Garry Merritt

Great Springs Project

PO Box 12331

Austin, TX 78711

(210) 260-9839
garry@greatspringsproject.org

KEY STAFF:
Britt Storck | Senior Advisor

alta

lordaecksargent.com
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Red Rock Action Plan

Freshwater Land Trust | Birmingham, AL
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Alta completed an Action Plan to update the original Red Rock Trail
System™ with seven new priority corridors to be implemented
over the next several years. Alta led stakeholder engagement
with a Steering Committee and Task Force of local and regional
professionals from multiple municipalities, non-profits, health
organizations, and others to ensure successful implementation
and maintenance of the priority corridors. A special emphasis
was placed on equitable connections to create an overall trail
loop around the Greater Birmingham Metropolitan Area.

Alta identified recommended trail typologies for each priority
corridor and facilitated 10% Design for complex portions of
each corridor with Dynamic Civil Solutions, who acted as
a subconsultant on this project. The project team provided
recommendations for implementation strategies and outlined
maintenance solutions for the future of the overall trail network.
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OWNER CONTACT:

Carolyn Buck

Freshwater Land Trust

Red Rock Trail System™ Director
(205) 417-2777
carolyn.buck@freshwaterlandtrust.org

KEY STAFF:
Britt Storck | Project Manager

alta
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Kennett Greenway Master Services Agreement

Kennett Township | Chester County, PA

Biohabitats is leading a team of traffic engineers, landscape
architects, and civil engineers in the design and implementation
of a 14-mile greenway under a Master Services Agreement
with Kennett Township in Chester County, Pennsylvania. Most
of this work is being funded through grants the Township has
won to support expanded access to open space and community
connectivity.

The projects under this agreement include public engagement,
due diligence review and preliminary engineering studies of
various trail segments, as well as final design of individual trail
segments to be put out to bid for construction.

Initial projects have included wetland delineation and tree survey
along the Red Clay Creek to inform the final design of one of
the first trail segments to be completed on the western side
of the greenway loop. Community engagement has included
public open house events as well as community meetings and
presentations to the Township’s Board of Supervisors. Trail

design considerations include providing the best pathway for a
variety of users that responds to the unique ecological context
of the region and celebrates the character of Kennett Township.

OWNER CONTACT | REFERENCE:
Christina Norland

Square Roots Collective

Client Representative for Kennett Township
cnorland@ksqgroots.com

KEY STAFF:
Jennifer Dowdell | Project Managerr

*Biohabitats

OHIO RIVER BIOREGION
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Baltimore Green Network Plan
City of Baltimore | Baltimore, MD

The City of Baltimore contracted the Biohabitats team to craft
an interconnected system of functional green spaces across
the city. A key goal was identifying opportunities to leverage
existing greening and revitalization programs associated with
vacant lots and buildings in the city and engaging non-profit and
community partners to produce a strengthened and connected
green infrastructure network.

Biohabitats led an interdisciplinary planning team to develop
the suitability and prioritization criteria. Considering historical
and contemporary planning initiatives, the team examined the
complex and interdependent relationships of greenspace in the
urban fabric through a lens of ecological function, connectivity,
and community resilience.

Unique to this project is the collaborative planning approach,
working directly with the City Department of Planning on GIS
analysis and public outreach. The consultant team engaged
active community organizations as well as state and federal
stakeholders in creating this green network plan which will act
as the foundation for future development, redevelopment, and
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greening initiatives across the city. The final green network
plan celebrates the historic stream corridors that define the
city’s landscape while connecting open space with safe and
increasingly green corridors. It promotes healthy and safe
access to active and passive open space for all city residents and
increased ecological function of the unique natural resources
that define the City of Baltimore.

OWNER CONTACT:

Amy Gilder

Environmental Planner & Critical Area Coordinator
Baltimore City Department of Planning
amy.gilder-busatti@baltimorecity.gov

KEY STAFF:
Jennifer Dowdell | Technical Lea

% Biohabitats

OHIO RIVER BIOREGION
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05 Project Approach

PROJECT UNDERSTANDING

Increasingly, cities across the globe have recognized that access
to open spaces, recreation areas, and natural landscapes
is essential to healthy, growing communities. These natural
amenities provide economic, social, and perhaps most
importantly, health and environmental benefits to their residents,
workers and visitors. Lexington is no different. As is evidenced
through several recent public surveys; Walkability/Bikeability,
Neighborhood Parks, and Natural Areas/Nature, are among the
top concerns of residents.

The City of Lexington has long been at the forefront of planning
for the future growth of urban development while recognizing
the importance of the surrounding landscape. The 1958 Urban
Service Boundary recognized the uniqueness of the city and the
fact that the surrounding landscape of crops, horse farms, and
natural areas is important to the character of the city. The 2002
Greenway Master Plan also recognized the importance of open
spaces, trails, and connections of these community amenities.
There have been additional efforts beyond the original Greenway
Master Plan to strengthen and define greenways in the city
and encourage their development. With a growing population,
the recent approval to expand the urban services boundary,
and the increasing recognition of the importance of access to
greenspace, it is clear that an updated Greenway Plan is needed.
This comprehensive plan will help shape trail connections, open
spaces, recreation areas, parks, forests, other natural areas, and
development in Fayette County for years to come.

37
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The Imagine Lexington 2045 Comprehensive Plan laid out a broad but interconnected group of Themes. We recognize that each of
these Themes are not individual silos, but directly relate to each other. How we develop our neighborhoods has a direct impact on the
local environment, and overall community. However, we think for this project to be successful we will need to pay special attention to
Theme B “Protecting the Environment.” Each of the policies laid out in the three Pillars; Protection, Sustainability and Restoration are
important. We have identified a few policies which directly relate to this project and will be goals of the Greenway Management Plan.

PROTECTION
e Policy #2 Conserve environmentally sensitive areas, including significant natural habitats, wetlands & water
bodies.

Policy #3 Continue to Implement For PDR Program to Safeguard Lexington’s Rural Land.
Policy #7: Protect Sensitive Streams, Natural Habitats & Wildlife in the Urban Service Area; Protect the
Urban Forest, & Significant Tree Canopies as Crucial Ecological Networks.

e Policy #8: Integrate the Greenspace Plan into Urban and Rural Area.

SUSTAINABILITY

e Policy #1: Develop a multimodal transportation network and infrastructure; seek collaboration with regional
transit partners for the commuting public.
e Policy #2: Promote roadway, Pedestrian & Bicycle Connectivity.

RESTORATION

e Policy #1: Protect & Recover Lexington’s Urban Forest by strategically planting new trees and creating
walkable streetscapes.
Policy #2: Use Green Infrastructure to Bridge Gaps in the Greenspace Network.
Policy #3: Support Community Gardens & Urban Agriculture to Restore Natural Resources within the urban
service area.

We understand that there are constraints to each of these policies, but the Greenspace Management Plan must be proactive in defining
those challenges and in identifying opportunities. In addition, an important consideration that is not explicitly listed in the polices is
equity to our greenway amenities. Everyone should have equal access to and benefits from these spaces.

GOALS

e Establish goals, objectives and implementable actions to create a greenway system.

e Use existing LFUCG plans to determine significant greenway corridors and how they should be created.
e |dentify parcels and corridors of land that need protection and conservation.

[ ]

Suggest ordinance and policy updates to strengthen future implementation of the Greenway Management
Plan.

Determine the impacts and benefits of greenway development and show quantifiable results.

Review the LFUCG parcels and determine the best use of each.

e (Create a homeowner/neighborhood association open space management guide.

At the conclusion of this project we will have assessed and elevated public awareness of environmental features and
considerations in Lexington, defined a specific system of connected and protected greenways that consider both public and
private lands, defined a proactive implementation strategy for improvements and ensured an ongoing maintenance plan for
protecting and enhancing the greenway system.
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The design team will work with the LFUCG project management team and stakeholders, most notably the Council EQPW Committee
and the Greenspace Trust, throughout the project to ensure that the goals and deliverables for each task are met. We have organized
well defined Tasks within an overall planning process that we envision to unfold over 12 months, with additional time for final review:

PROJECT ORGANIZATION

Schedule — Develop overall project schedule with a list of
deliverables, important dates, meetings, etc. Schedule will be
approved by all parties prior to project start.

Stakeholder Interviews — Conduct a series of Stakeholder Interviews
to help determine the community goals and desired outcomes
from the project.

Existing Studies/Information — Compile and evaluate existing
studies and plansincluding but not limited to — Parks and Recreation
Master Plan, Bike & Ped Plan, Small Area Development Plans, Rural
land management Plan. This will also include compiling all available
and relevant GIS data.

Confirmation of Goals — through stakeholder interviews, community
meetings, and meetings with LFUCG confirm the goals of the
project.

ASSESSMENT

Assess the available GIS data. We will evaluate datasets such as
streams, floodplains, canopy coverage, vegetation change, aerial
photography, property ownership, etc.

We will also assess and evaluate the available LFUCG parcels and
determine their applicability toward being a part of the Greenway
system.

Community Forum on Urban Ecology - hold a community forum
to educate the public on the importance of greenways, trails, urban
ecology, and how a comprehensive greenway system will impact
Lexington-Fayette County.

GREENWAY SYSTEM AND PROJECT DEFINITION

Using information collected during community meetings,
assessment of GIS data, and field surveys, we will develop a
comprehensive list and ranking of areas and corridors that should
be considered for the greenway system. This will include a phasing
plan with priorities for implementation.

Potential Separated Trail System — we will identify areas within the
full greenway system that would be candidates for including a trail
component to enhance the overall bike and pedestrian network.
Community Meetings — in order to more directly discuss possible
projects, it may be wise to conduct community workshops in each
quadrant of the City.

IMPLEMENTATION STRATEGY

Report & Recommendations — prepare the final report that will
include documentation on the process, public input, findings, and
recommendations. This report will highlight the recommended
areas, zones, and corridors for greenway development and an
implementation strategy.

Maintenance Plan — develop a maintenance plan for the greenway
system components. This will include a plan for the city and a
separate plan for neighborhoods/communities to maintain private
greenway areas.

Funding/Partnership Summary — identify both public and private
sources of funding, including federal grant programs, as well
as organizational partners for ongoing implementation and
maintenance.

Community Open House - a final public meeting on the draft
Greenway Management Plan.

Beock Road crossing can
function as additional
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TASK 1: PROJECT MANAGEMENT & COORDINATION

Kickoff Meeting

Monthly Invoices and Progress Reports

Bi-monthly Meeting Agenda and Summary

Slide Presentations for Greenspace Trust and Council
EQPW Meetings

TASK 2: VISIONING

e \Vision & Purpose

e  Goals and Objectives
TASK 3: COMMUNITY VOICE

e Community Engagement Plan
e Associated Reports and Summaries from Community
Engagement Events

TASK 4: GREENWAY NETWORK

e We will use the existing GIS data and field collected
data to create a prioritized greenway network. All data
created will be publicly available.

1|LORD AECK SARGENT

TASK 5: STRATEGIC PLAN & RECOMMENDATIONS

e  Strategic Plan
e  Greenway Property Acquisition Recommendation Table
e Policy & Ordinance Updates

TASK 6: ACTION PLAN

e Action Iltems Spreadsheet

TASK 7: DEVELOP FINAL PLAN & SUPPORTING
MATERIALS

On-line GIS Map

Infographic Sheet

Overall Greenway Management Plan
Homeowner/Neighborhood Association Greenway and
Open Space Management Guidance
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AMERICAN RESCUE PLAN ACT

AMENDMENT 1 —
CERTIFICATION OF COMPLIANCE FOR EXPENDITURES USING FEDERAL FUNDS,
INCLUDING THE AMERICAN RESCUE PLAN ACT

The Lexington-Fayette Urban County Government (“LFUCG™) may use Federal funding to pay for the goods
and/or services that are the subject matter of this bid. That Federal funding may include funds received by LFUCG
under the American Rescue Plan Act of 2021. Expenditures using Federal funds require evidence of the
contractor’s compliance with Federal law. Therefore, by the signature below of an authorized company
representative, you certify that the information below is understood, agreed, and correct. Any misrepresentations
may result in the termination of the contract and/or prosecution under applicable Federal and State laws concerning
false statements and false claims.

The bidder (hereafter “bidder,” or “contractor’) agrees and understands that in addition to all conditions
stated within the attached bid documents, the following conditions will also apply to any Agreement
entered between bidder and LFUCG, if LFUCG uses Federal funds, including but not limited to funding
received by LFUCG under the American Rescue Plan Act (“ARPA”), toward payment of goods and/or
services referenced in this bid. The bidder also agrees and understands that if there is a conflict between
the terms included elsewhere in this Request for Proposal and the terms of this Amendment 1, then the
terms of Amendment 1 shall control. The bidder further certifies that it can and will comply with these
conditions, if this bid is accepted and an Agreement is executed:

1. Any Agreement executed as a result of acceptance of this bid may be governed in accordance with 2 CFR Part
200 and all other applicable Federal law and regulations and guidance issued by the U.S. Department of the
Treasury.

2. Pursuant to 24 CFR  85.43, any Agreement executed as a result of acceptance of this bid can be terminated if
the contractor fails to comply with any term of the award. This Agreement may be terminated for convenience in
accordance with 24 CFR § 85.44 upon written notice by LFUCG. Either party may terminate this Agreement with
thirty (30) days written notice to the other party, in which case the Agreement shall terminate on the thirticth day.
In the event of termination, the contractor shall be entitled to that portion of total compensation due under this
Agreement as the services rendered bears to the services required. However, if LFUCG suspects a breach of the
terms of the Agreement and/or that the contractor is vicolating the terms of any applicable law goveming the use of
Federal funds, LFUCG may suspend the contractor’s ability to receive payment by giving thirty (30) days’ advance
written notice. Further, either party may terminate this Agreement for cause shown with thirty (30) days written
notice, which shall explain the party’s cause for the termination. If the parties do not reach a settlement before the
end of the 30 days, then the Agreement shall terminate on the thirticth day. In the event of a breach, LFUCG
reserves the right to pursue any and all applicable legal, equitable, and‘or administrative remedies against the
contractor.

3. The contractor will not discriminate against any employee or applicant for employment because of race, color,
religion, sex, sexual orientation, gender identity, or national origin. The contractor will take affirmative action to
ensure that applicants are employed and that employees are treated during employment without regard to their
race, color, religion, sex, sexual orientation, gender identity, or national origin. Such action shall include, but not
be limited to the following:

(1) Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or

termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and
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applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination
clause.

(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without regard to
race, color, religion, sex, sexual orientation, gender identity, or national origin.

(3) The contractor will not discharge or in any other manner discriminate against any employee or applicant
for employment because such employee or applicant has inquired about, discussed, or disclosed the
compensation of the employee or applicant or another employee or applicant. This provision shall not
apply to instances in which an employee who has access to the compensation information of other
employees or applicants as a part of such employes's cssential job functions discloses the compensation
of such other employees or applicants to individuals who do not otherwise have access to such
information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an
vestigation, proeeeding, hearing, or action, including an investigation conducted by the employer, or is
consistent with the contractor's legal duty to furnish information.

(4) The contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract or understanding a notice to be provided advising the said labor
union or workers' representatives of the contractor's commitments under this section and shall post copies
of the notice in conspicuous places available to employees and applicants for employment.

(5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of
the rules, regulations, and relevant orders of the Secretary of Labor.

(6) The contractor will furnish all information and reports required by Executive Order 11246 of September
24, 19635, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will
permit access to his books, records, and aceounts by the administering agency and the Secretary of Labor
for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with
any of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in
whole or in part, and the contractor may be declared ineligible for further government contracts or
federally assisted construction contracts in accordance with procedures authorized in Executive Order
11246 of September 24, 1965, and such other sanctions may be imposed and remedies invoked as
provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the
Secretary of Labor, or as otherwise provided by law.

(8) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the
provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by
rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order
11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor.
The contractor will take such action with respeet to any subcontract or purchase order as the
administering agency may direct as a means of enforcing such provisions, including sanctions for
noncompliance.

Provided, however, that in the event a contractor becomes involved in or is threatened with litigation with a
subcontractor or vendor as a result of such direction by the administering agency, the contractor may request the
United States to enter into such litigation to protect the interests of the United States.

4. If fulfillment of the contract requires the contractor to employ mechanic’s or laborers, the contractor further
agrees that it can and will comply with the following:

(1) Overtime requirements: No contractor or subcontractor contracting for any part of the contract work
which may require or involve the emplovment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweelk in which he or she is emploved on such work to work in excess of
Jorty hours in such a workweek unless such laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours worked in excess of forty howrs in such a
workweek.
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(2) Violation: liability for unpaid wages; liquidated damages. In the event of any violation of the clause set
Jorth in paragraph (1) of this section, the contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liguidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards, emploved in violation
of the clause set forth in paragraph (1) of this section, in the sum of 810 for each calendar day on which
such individual was required or permitied to work in excess of the standard workweek of forty hours
without payment of the overtime wages required by the clause set forth in paragraph (1) of this section.

(3) Withholding for unpaid wages and liquidated damages. LFUCG shall upon its own action or upon
written request of an authorized representative of the Department of Labor withhold or cause to be
withheld, from any moneys pavable on account of work performed by the contractor or subcontractor
under any such contract or any other federal contract with the same prime contractor, or any other
Jederally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held
by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities
of such contractor or subcontractor for unpaid wages and liguidated damages as provided in the clause
set forth in paragraph (2) of this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these
clauses in any lower-tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower-tier subcontractor with the clauses sef forth in paragraphs (1) through (4) of this
section.

3. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to the Clean
Air Act, as amended, 42 U.S.C. § 7401 et seq.

6. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will, in turn,
report each violation as required to assure notification to the Treasury Department and the appropriate
Environmental Protection Agency Regional Office.

7. The contractor shall include these requirements in numerical paragraphs 3 and 6 in each subcontract
exceeding §100,000 financed in whole or in part with Federal funding.

8. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to the
Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq.

9. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will, in turn,
report edach violation as required to assure notification to the Treasury Department and the appropriate
Ewnvironmental Protection Agency Regional Office.

10. The contractor shall include these requirements in numerical paragraphs 8 and 9 in each subcontract
exceeding §100,000 financed inwhole or in part with Federal fimds.

11. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to the
Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq.

12. The contractor shall veport each violation to LEUCG and understands end agrees that LEUCG will, in turn,
report each violation as required to assure notification to the Treasury Department and the appropriate

Environmental Protection Agency regional office.

13. The contractor shall include these requirements in numerical paragraphs 11 and 12 in each subcontract
exceeding §100,000 financed in whole or in part with American Rescue Plan Act funds.

lordaecksargent.com



44

RFP #32-2023 Greenway Management Plan Update

14. The contractor shall include this language in any subcontract it executes to fulfill the terms of this bid: “‘the
sub-grantee, contractor, subcontractor, successor, transferee, and assignee shall comply with Title VI of the Civil
Rights Act of 1964, which prohibits recipients of federal financial assistance from excluding from a program or
activity, denying benefits of, or otherwise discriminating against a person on the basis of race, color, or national
origin (42 U.5.C. § 2000d et seq.), as implemented by the Department of the Treasury’s Title VI regulations, 31
CFR Part 22, which are herein incorporated by reference and made a part of this contract (or agreement). Title
VT also includes protection to persons with ‘Limited English Proficiency’ in any program or activity receiving
federal financial assistance, 42 U.S.C. § 2000d et seq., as implemented by the Department of the Treasury’s Title
VIregulations, 31 CFR Part 22, and herein incorporated by reference and made a part of this contract or
agreement.”

15. Contractors who apply or bid for an award of 81000,000 or more shall file the required certification that it
will not and has not used federal appropriated funds to pay any person or organization for influencing or
attempting to influence an officer or employee of any agency. Each tier certifies to the tier above that it will not
and has not used federal appropriated funds fo pay any person or organization for imfluencing or attempting to
influence an officer or emplovee of any agency, a member of Congress, officer or emplovee of Congress, or an
emplovee of a member of Congress in connection with obtaining any federal contract, grant, or any other award
covered by 31 US.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds that takes place
in connection with obtaining any federal award. Such disclosures are forwarded from tier to tier, up to the
recipient. The required certification is included here:

a. The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal contract, the making of any Federal
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal contract, grant,
loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned
shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in
accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

b. This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

16. The contractor acknowledges and certifies that it has not been debarred or suspended and further
acknowledges and agrees that it must comply with regulations regarding debarred or suspended entities in
accordance with 24 CFR § 570.489(1). Funds may not be provided to excluded or disqualified persons.

17. The contractor agrees and certifies that to the greatest extent practicable, it will prefer the purchase,
acquisition, and use of all applicable goods, products or materials produced in the United States, in
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conformity with 2 CFR 200.322 and/or section 70914 of Public Law No. 117-58, §§ 70901-52, also known
as the Infrastructure Investment and Jobs Act, whichever is applicable.

18. The contractor agrees and certifies that all activities performed pursuant to any Agreement entered as a
result of the contractor’s bid, and all goods and services procured under that Agreement, shall comply with 2
C.F.R. § 200.216 (Prohibition on certain telecommunications and video surveillance services and equipment) and
2 C.F.R. 200 § 200..323 (Procurement of recovered materials), to the extent either section is applicable.

19. If'this bid involves construction work for a project totaling $10 million or more, then the contractor further
agrees that all laborers and mechanics, ¢tc., employed in the construction of the public facility project assisted
with funds provided under this Agreement, whether employed by contractor, or contractor’s contractors, or
subcontractors, shall be paid wages complying with the Davis-Bacon Act (40 U.S.C. 3141-3144). Contractor
agrees that all of contractor’s contractors and subcontractors will pay laborers and mechanics the prevailing wage
as determined by the Secretary of Labor and that said laborers and mechanics will be paid not less than once a
week. The contractor agrees to comply with the Copeland Anti- Kick Back Act (18 U.S.C. § 874) and its
implementing regulations of the U.S. Department of Labor at 29 CFR part 3 and part 5. The contractor further
agrees to comply with the applicable provisions of the Contract Work Hours and Safety Standards Act (40 U.S.C.
Section 327-333), and the applicable provisions of the Fair Labor Standards Act of 1938, as amended (29 U.8.C.
et seq.). Contractor further agrees that it will report all suspected or reported violations of any of the laws
identified in this paragraph to LFUCG.

August 18, 2023

v é /
Signature g Date
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AFFIDAVIT

Comes the Affiant, Lord Aeck Sargent , and after being first duly
sworn, states under penalty of perjury as follows:

1. His/her name is  Stanford Harvey and he/she is the individual

submitting the proposal or is the authorized representative
of Lord Aeck Sargent , the entity submitting
the proposal (hereinafter referred to as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County
Government at the time the proposal is submitted, prior to award of the contract and will maintain a
"current” status in regard to those taxes and fees during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable,
prior to award of the contract.

4. Proposer has authorized the Division of Central Procurement to verify the above-mentioned
information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or
fees are delinquent or that a business license has not been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the Proposer

will not violate any provision of the campaign finance laws of the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page
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7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with respect to
conduct or to circumstances described by a statute or ordinance defining an offense, that a person is
aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Further/ Affiant sayeth naught.

Y 7 4

STATE OF _Kentucky

COUNTY OF Favette

The foregoing instrument was subscribed, sworn to and acknowledged before me

by _Stanford Harvey on this the 18th  day

of __August , 2023.

March 3, 2026

My Commission expires:
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EQUAL OPPORTUNITY AGREEMENT

Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees that as a
condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title
VI of the Civil Rights Act of 1964, 78Stat 252, 42 U.S.C. 2000d-4 (hereinafter referred to as the “Act”), and all requirements
imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of
the Secretary, (49 CFR, Part 21) Nendiscrimination in Federally Assisted Program of the Department of Transpertation —
Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent
directives, no person in the United States shall, on the grounds of race, color, national crigin, sex, age (over 40), religion,
sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of,
or be otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal financial
assistance from the U.S. Department of Transportation, including the Federal Highway Administration, and hereby gives
assurance that will promptly take any necessary measures to effectuate this agreement. This assurance is required by
subsection 21.7(a) (1) of the Regulations.

The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in
employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prehibits employment discrimination by
contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds. This
order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
becatise of physical cr mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of
disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment
Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or nat the contractual provisions
specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the
Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been
allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to
Equal Employment Oppertunity and because the Government is the benefactor of the Federal funds, it is both against the
Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause
a contract to be canceled and the contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions
contained herein. Return this document as part of your application packet.

1ILORD AECK SARGENT
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Bidders
IMe agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam

veterans, handicapped and aged persons.

Lord Aeck Sargent
Sigratgre” |/ / /'/ Name of Business

Lord Aeck Sargent, Affirmitave Action Plan

Lord Aeck Sargent strives to construct the best team possible for our clients’ projects. Within this opportunity we tend to ensure that
minority groups and individuals are included when applicable to the client’s needs. Please see our policy below:

Affirmitive Action & Equal Opportunity Policy

e Consistent with federal and state law and policy, Lord Aeck & Sargent, Inc. states its commitment to the concepts of affirmative
action and equal opportunity.

e |tis the policy of Lord, Aeck & Sargent, Inc. to provide equal employment opportunities without regard to race, color, religion,
sex, national origin, age, disability, martial status, veteran status, sexual orientation, genetic information or any other protected
characteristic under applicable law. This policy relates to all phases of employment, including but not limited to, recruiting,
employment, placement, promotion, transfer, demotion, reduction of workforce and termination, rates of pay or other forms
of compensation, selection for training, the use of all facilities, and participation in all company-sponsored employee activities.
Provisions in applicable laws providing for bona fide occupational qualifications, business necessity or age limitations will be
adhered to by the company where appropriate.

e As part of the company’'s equal employment opportunity policy, Lord, Aeck & Sargent, Inc. will also take affirmative action as
called for by applicable laws and Executive Orders to ensure that minority group individuals, females, disabled veterans, recently
separated veterans, other protected veterans, Armed Forces services medal veterans, and qualified disabled persons are Introduced
Into our workforce and considered for promotional opportunities.

e Employees and applicants shall not be subjected to harassment, intimidation or any type of retaliation because they have (1)
filed a complaint; (2) assisted or participated In an Investigation, compliance review, hearing or any other activity related to the
administration of any federal, state or local law requiring equal employment opportunity; (3) opposed any act or practice made
unlawful by any federal. state or local law requiring equal opportunity; or (4) exercised any other legal right protected by federal,
state or local law requiring equal opportunity.

e |t |s further the policy of Lord, Aeck & Sargent, Inc. to provide equal opportunity to all business persons and/or firms seeking to
contract with this Company, Including those owned and controlled by racial minorities, cultural minorities and females. These
policies of non-discrimination as made and set forth shall be continuing in nature and shall remain In full force and effect without
interruption.

e Furthermore, it Is the Intent of Lord, Aeck & Sargent, Inc. to encourage equal opportunity within the Company and on all solicited
contracts by qualified subcontractors through the following measures.

1. Lord, Aeck & Sargent, Inc. shall include the above-noted policy statements as made and set forth herein to be made a part of,
and Incorporated by reference into, any contract or portion thereof which this Company may hereafter obtain.

2. ltls the stated goal of Lord, Aeck & Sargent Inc. to provide for equal opportunity reflective of the cultural diversity of the areas
where our offices reside by actively recruiting qualified minority and female employees in addition to other cultural minorities
for all future employment opportunities within the Company.

3. It s the stated goal of Lord, Aeck & Sargent, Inc. to contract a minimum of 15% of all subcontracts with qualified minority-
owned and/or female-owned businesses.

e Every member of this firm is expected to uphold this policy as a matter of mutual respect and fundamental fairness in human
relations, and every employee has an obligation to observe Lord. Aeck & Sargent, Inc. policies In implementation of federal and
state law as a term of employment. In addition, one aspect of performance appraisal for personnel at all levels of supervision
and administration will include the qualitative evaluation of their leadership in Implementing this nondiscrimination policy and in
seeking resolution of problems in this area at the point nearest their origin.

e Merit and productivity, uncolored by prohibited bias, will continue to guide decisions relating to employment.

lordaecksargent.com
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WORKFORCE ANALYSIS FORM

Name of Organization: Lord Aeck Sargent Planning & Design, Inc.

Categories Total White Hispanic Black or Native Asian American Twoor | Total
(Not or Latino African- Hawaiian (Not Indian or more
Hispanic American and Hispa_nic Alas_kan races
or _(Not _ Oth_er or Latino Native (Not
Latino) Hlspamc Pacific _(not _ Hispanic
or Latino Islander Hispanic or
(Not or Latino Latino
Hispanic
or Latino
M F(M F M F M F M F M F M F |M|F
Administrators
. 51 56 (3 3 2 2 4 8 60 |69
Professionals
Superintendents u
Supervisors i
Foremen u
Technicians X
Protective 0
Para- u
Office/Clerical 2 B! bole 48 s
Skilled Craft
Service/Maintena u
Total: 641 90

Prepared by: Victoria Cunningham, Director of Business Operations  Date: 08/14/2023

(Name and Titie) Revised 2015-Dec-15

1ILORD AECK SARGENT
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EHI Consultants Services

CoMMONWEALTH oF KENTUCKY

TRANSPORTATION CABINET
Andy Beshear transportation.ky.gov Jim Gray
GOVERNOR August 3, 2022 SECRETARY

Edward Holmes, President
EHI CONSULTANTS

333 W. Vine Street, Suite 300
Lexington, KY 40507-1626

Subject: DBE/SBE Certification Renewal
Dear Mr. Holmes:

The Kentucky Transportation Cabinet’s DBE Certification Committee has determined that EHI CONSULTANTS continues to
meel the eligibility requirements of a minority-owned Disadvantaged Business Enterprise (DBE) and remains program-
eligible pursuant to 49 C.F.R., Part 26. Along with your DBE continuation, your Small Business Enterprise (SBE) certification
has been reciprocally renewed.

EHI CONSULTANTS is DBE/SBE cettified to perform the below NAICS code(s), which include the following item(s) of work:
R d Services:

541330 - Engineering Services - Specializing in Civil engineering services, Construction engineering services,
Consulting engineers' offices, Consulting engineers’ private practices, Engineering consulting services,
Engineering design services, Engineering services, Engineers' offices, Engineers' private practices, Environmental
engineering services, Erosion control engineering services and traffic engineering consulting services;

541611 - Administrative Management and General Management Consulting Services - Specializing in
Administrative management consulting services, Business management consulting services, Business start-up
consulting services, Site location consulting services, Site selection consulting services, and Strategic planning
consulting services;

541614 - Process, Physical Distribution, and Logistics Consulting Services - Specializing in Transportation
management consulting services;

541618 - Other Management Consulting Services - Specializing in Utilities management consulting services; and
541620 - Environmental Consulting Services - Specializing in Ecological restoration consulting services,
Environmental consulting services, Environmental reclamation planning services, and Wetland restoration
planning services

Absent a finding of regulatory non-compliance, a change in the majority ownership and/or control, or a successful third-
party challenge, this certification will be eligible for review on August 30, 2025.

In accordance with 49 CFR §26.83(j), this firm will be required to submit an affidavit annually by August 30 to determine
whether your firm continues to meet the standards as set forth in 49 CFR Part 26.

incerely, f’?’

Brad Putty

DBE Administrative Branch Manager

Small Business Development Branch
mrt/BP

An EquaL OpPORTUNITY EMPLOYER MIFID

lordaecksargent.com
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DIRECTOR, DIVISION OF CENTRAL PROCUREMENT
LEXINGTON-FAYETTE URBAN COUNTY GOVYERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

Notice of requirement for Affirmative Action to ensure Equal Employment Opportunities and
Disadvantaged Business Enterprises (DBE) Contract participation. Disadvantaged Business
Enterprises (DBE) consists of Minority-Owned Business Enterprises (MBE) and Woman-
Owned Business Enterprises (WBE).

The Lexington-Fayette Urban County Government has set a goal that not less than ten
percent (10%) of the total value of this Contract be subcontracted to Disadvantaged Business
Enterprises, which is made up of MBEs and WBEs. The Lexington Fayette Urban County
Government also has set a goal that not less than three percent (3%) of the total value of this
Contract be subcontracted to Veteran-owned Small Businesses. The goal for the utilization
of Disadvantaged Business Enterprises as well Veteran —owned Small Businesses as
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal will be
expected to provide written explanations to the Director of the Division of Procurement of
efforts they have made to accomplish the recommended goal, and the extent to which they
are successful in accomplishing the recommended goal will be a consideration in the
procurement process. Depending on the funding source, other DBE goals may apply.

For assistance in locating Disadvantaged Business Enterprises Subcontractors contact:

Sherita Miller, MPA, Division of Central Procurement
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov

1ILORD AECK SARGENT
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Firm Submitting Proposal: _-ord Aeck Sargent

Comp|ete Address: 269 W Main St Suite 500 Lexington, KY 40507

Street City
Contact Name: Stanford Harvey Title: Principal
859-317-6691 877-929-1401
Telephone Number: Fax Number:

Email address: stan.harvey@lordaecksargent.com

53
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% $
“Aame LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference #__ 32-2023

The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any
substitution is made or the total value of the work is changed prior to or after the job is in progress, it is
understood that those substitutions must be submitted to Central Procurement for approval immediately.

Failure to submit a completed form may cause rejection of the bid.

MWDBE Company, Name, MBE Work to be Performed Total Dollar % Value of
Address, Phone, Email WBE or Value of the Total Contract
DBE Work

1.

EHI Consultants Community/Stakeholder 10%

333 W. Vine Street, Suite 300 DBE Engagem::eynt Consultant $25,000

Lexington, KY 40507

2.

B

4.

The undersigned company representative submuts the above list of MWDBE firms to be used in accomplishing the work
contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the contract and/or be subject

to applicable Federal and State laws concerning false staternents and false claims.

7 é /
Lord Aeck Sargent Planning & Design, Inc. W

Compa;ly R@fcscnmﬁvc

Company
08/18/2023 Principal
Date Title

1|LORD AECK SARGENT
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LFUCG MWDBE SUBSTITUTION FORM
Bid/ RFP/Quote Reference #32-2023

55

The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote.

These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated
below and are now being submitted to Central Procurement for approval. By the authorized signature of a representative
of our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Formally Work to Be Reason for the Total Dollar % Value of Total
MWD BE Company Contracted, Name, Performed Substitution Value of the
Name, Address, Phone, Address, Phone, Work
Email Email
1.
2.
3.
4,

,11'!('? undtfrsign(-.'d H{'.}\'.!'l{)Wl(‘.‘('lgt".S l]’i}lt' 5]1’]){ ﬂli:-i['("[)l’l—‘st!‘lltﬁli()l’! "l}])’ ﬂ".Sllh ;l'l 1trrrnin;11ic]n ()l- |I'l{'? contract 5]!’]('1,-""01’ b(‘? Slll)il“.('l to

H.I)[)I;Cf]}.]]t? I"I('?(ll“.f"d] f!l’l('l State 1?3.\'-\«’5 C[Jﬂ{'.t?ﬂ'l;flg E].IS(" staternents $I.1'1('1 l_}ilst: {'.lfliﬂls.

)
Lord Aeck Sargent Planning & Design, Inc. { & ? i %/

Company Compmy'Reﬁréfénmtive
08/18/2023 Principal
Date Title

lordaecksargent.com
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MR NWDBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference # 32-2023

The undersigned acknowledges that the minority and /or veteran subcontractors listed on this form did
submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid.

Company Name ) ] Contact Person
Lord Aeck Sargent Planning & Design, Inc. Stanford Harvey
Address /Phone /Email Bid Package / Bid Date
269 West Main Street, 859-317-6691
Suite 500, stan.harvey@ #32-2023 / August 18, 2023
Lexington, KY 40507 lordaecksargent.com
MWDBE Contact | Contact Date Services Method of Total dollars $% MBE * | Veteran
Company Addres| Person | Information | Contacted | to be Communication | Do Not Leave AA

(work phone,| performed | (email, phone Blank HA

Email, cell) meeting, ad, (Attach AS
event elc) Documentation) | NA
Female

rholmes Community/

EHI Consultants Eg?rﬂes ehiconst%ants 8712023 | Bracholeer, Email $25,000 DBE

com Consultant

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American /Pacific Islander/
NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the

contract and/or be subject to applicable Federal and State laws concerning; false stdtements and claims.
Lord Aeck Sargent Planning & Design, Inc. {_E ? f /

Company Company T'lepi‘es@htative
08/18/2023 Principal
Date Title

1|LORD AECK SARGENT
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sLs,
B2
S LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of munority and women owned
businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the
participation of veteran owned businesses i the procurement process. In order to measure that goal LFUCG will track
spending with MWDBE and Veteran contractors on a monthly basis. By the signature below of an authorized company
representative, you certify that the information is correct, and that each of the representations set forth below is true. Any
misrcprcscnmtion may result in termination of the contract and/or pmsccution under applimble Federal and State laws
concerning false statements and false claims. Please submit this form monthly to the Division of Central Procurement/ 200

East Main Street / Room 338 / Lexington, KY 40507.

Bid/RFP/Quote # 32-2023

T'otal Contract Amount Awarded to Prime Contractor for this Project

Project Name/ Contract # Work Period/ From: To:
Lexington Greenway Management Plan Update, RFP #32-2023
Company Name: _ _ Address: 269 West Main Street, Suite 500,
Lord Aeck Sargent Planning & Design, Inc. Lexington, KY 40507
Federal Tax ID: 87-1174150 Contact Person: Stanford Harvey
Subcontractor Description Total % of Total Purchase Scheduled | Scheduled
Vendor ID of Work Subcontract | Total Amount Order number | Project Project
(name, address, Amount Contract Paid for for Start Date End Date
phone, email Awarded this Period | subcontractor
to Prime work
for this (please attach
Project PO)
EHI Consultants (S:tm:(]r?]UTgw
333 W. Vine Street, akeholder
Suite 300 Engagement $25,000 10%

Lexington, KY 40507] Consultant
rholmes@ehiconsultants
-.com

By the signature below of an authorized company representative, you certify that the information is correct, and that each
of the representations set forth below is true. Any misrepresentations may result in the termination of the contract and/or

prosecution under applicable Federal and State laws concernin ?dse staternents and false claims.
Lord Aeck Sargent Planning & Design, Inc. W ?@/

Company Comf;a.nj;f B{lﬁrcscntativc
08/18/2023 Principal
Date Title

lordaecksargent.com
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LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote #_32-2023

1ILORD AECK SARGENT

By the signature below of an authorized company representative, we certify that we
have utilized the following Good Faith Efforts to obtain the maximum participation
by MWDBE and Veteran-Owned business enterprises on the project and can supply

the appropriate documentation.

Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and publications or
trades targeting minority, women and disadvantaged businesses not less than fifteen
(15) days prior to the deadline for submission of bids to allow MWDBE firms and
Veteran-Owned businesses to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG Central Procurement Economic Inclusion Qutreach
event

Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBESs and/or Veteran-Owned Businesses of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms and Veteran-Owned businesses

Requested a list of MWDBE and/or Veteran subcontractors or suppliers from
LFUCG and showed evidence of contacting the companies on the list(s).

Contacted organizations that work with MWDBE companies for assistance
in finding certified MWBDE firms and Veteran-Owned businesses to work on this
project. Those contacted and their responses should be a part of the bidder’s good
faith efforts documentation.

X __Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDRBEs soliciting their participation in the contract not less than seven
(7) days prior to the deadline for submission of bids to allow them to participate
effectively.

X TFollowed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest.

X Provided the interested MWBDE firm and/or Veteran-Owned business with
adequate and timely information about the plans, specifications, and requirements
of the contract.

X Selected portions of the work to be performed by MWDBE firms and/or
Veteran-Owned businesses in order to increase the likelihood of meeting the
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contract goals. This includes, where appropriate, breaking out contract work items
into economically feasible units to facilitate MWDBE and Veteran participation,
even when the prime contractor may otherwise perform these work items with its
own workforce

X Negotiated in good faith with interested MWDBE firms and Veteran-Owned
businesses not rejecting them as unqualified without sound reasons based on a
thorough investigation of their capabilities. Any rejection should be so noted in
writing with a description as to why an agreement could not be reached.

Included documentation of quotations received from interested MWDBE
firms and Veteran-Owned businesses which were not used due to uncompetitive
pricing or were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for
rejecting a MWDBE and/or Veteran-Owned business’s quote. Nothing in this
provision shall be construed to require the bidder to accept unreasonable quotes in
order to satisfy MWDBE and Veteran goals.

Made an effort to offer assistance to or refer interested MWDBE firms and
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid proposal

X Made efforts to expand the search for MWBE firms and Veteran-Owned
businesses beyond the usual geographic boundaries.

Other--any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith efforts to include MWDBE and Veteran
participation.

NOTE: Failure to submit any of the documentation requested in this section may be
cause for rejection of bid. Bidders may include any other documentation deemed
relevant to this requirement which is subject to approval by the MBE Liaison.
Documentation of Good Faith Efforts must be submitted with the Bid, if the
participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
in termination of the contract and/or he subject to applicable Federal and State laws concerning

false statements and claims.
Lord Aeck Sargent Planning & Design, Inc. W W

Company
August 18, 2023

Company’%epresentative
Principal
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GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational Health
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter
338. The Respondent also agrees to notify the LFUCG in writing immediately upon
detection of any unsafe and/or unhealthful working conditions at the job site. The
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all
penalties, fines or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda and lonWave Q&A, if any, shall be considered in making
the proposal, and such addenda shall be made a part of this RFP. Before
submitting a proposal, it is incumbent upon each proposer to be informed as to
whether any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to
award in whole or part, and to waive minor immaterial defects in proposals. LFUCG
may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any time
prior to the opening; however, no oral modifications will be allowed. Only letters, or
other formal written requests for modifications or corrections of a previously
submitted proposal which is addressed in the same manner as the proposal, and
received by LFUCG prior to the scheduled closing time for receipt of proposals, will
be accepted. The proposal, when opened, will then be corrected in accordance
with such written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal’.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.



RFP #32-2023 Greenway Management Plan Update

10.

11.

12.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful Respondent
shall warrant that it is familiar with and understands all provisions herein and shall
warrant that it can comply with them. No additional compensation to Respondent
shall be authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are not
performed in an acceptable manner to the LFUCG, the LFUCG may cancel this
contract for cause by providing written notice to the proposer, giving at least thirty
(30) days notice of the proposed cancellation and the reasons for same. During
that time period, the proposer may seek to bring the performance of services
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind
the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor’s failure
to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a specified
date by which the contractor shall cure the identified deficiencies.
LFUCG may proceed with termination if the contractor fails to cure the
deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:
(@) Failure to perform the contract according to its terms, conditions
and specifications;
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13.

14.

15.

1ILORD AECK SARGENT
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(b) Failure to make delivery within the time specified or according
to a delivery schedule fixed by the contract;

(¢) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens filed
pursuant to the provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the procurement
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptecy petition by or against the contractor;
or

() Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of that
intent, Payment for services or goods received prior to termination shall be made
by the LFUCG provided these goods or services were provided in a manner
acceptable to the LFUCG. Payment for those goods and services shall not be
unreasonably withheld.

Assighment of Contract: The contractor shall not assign or subcontract any portion
of the Contract without the express written consent of LFUCG. Any purported
assignment or subcontract in violation hereof shall be void. It is expressly
acknowledged that LFUCG shall never be required or obligated to consent to any
request for assignment or subcontract; and further that such refusal to consent can
be for any or no reason, fully within the sole discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or other
action has been duly taken authorizing the Respondent to enter into this Contract.
The Respondent will provide LFUCG with a copy of a corporate resolution
authorizing this action and a letter from an attorney confirming that the proposer is
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authorized to do business in the State of Kentucky if requested. All proposals must
be signed by a duly authorized officer, agent or employee of the Respondent.

16.  Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and venue
in such Court for the limited and sole purpose of proceedings relating to this
Contract or any rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

17. Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which would,
if adversely determined, have a materially adverse effect on the authority or ability
of Respondent to perform its obligations under this Contract, or which gquestion the
legality, validity or enforceability hereof or thereof.

18. Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

19. Ifany term or provision of this Contract shall be found to be illegal or unenforceable,
the remainder of the contract shall remain in full force and such term or provision
shall be deemed stricken.

20.  Contractor [or Vendor or Vendor's Employees] will not appropriate or make use of
the Lexington-Fayette Urban County Government (LFUCG) name or any of
its trade or service marks or property (including but not limited to any logo or seal),
in any promotion, endorsement, advertisement, testimonial or similar use without
the prior written consent of the government. If such consent is granted LFUCG
reserves the unilateral right, in its sole discretion, to immediately terminate and
revoke such use for any reason whatsoever. Contractor agrees that it shall cease
and desist from any unauthorized use immediately upon being notified by LFUCG.

W #% August 18, 2023

Signature & Date

lordaecksargent.com
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& DATE (MM/DD/YYYY
ACORD CERTIFICATE OF LIABILITY INSURANCE ( :

7/18/2022
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

FI’RODUCER off ‘A ) ﬁ,?uE{*CT Sharon Schulze
nsurance ICe O merica
100 Galleria Parkway {(AIC. No. Ext): 770-250-0179 (A, Noy: 678-919-1151
Suite 600 EO¥NEss. sharon.schulze@ioausa.com
Atlanta GA 30339 INSURER(S) AFFORDING COVERAGE NAIC #
License#: 0E67768| INSURER A : RLI Insurance Company 13056
INSURED . . LORDAEC-01| \\surer B : Continental Casualty Company 20443
Lord Aeck Sargent Planning & Design, Inc. )
1175 Peachtree St. NE INSURER C :
Suite 2400 INSURERD :
Atlanta GA 30361 INSURER E -
INSURER F :
COVERAGES CERTIFICATE NUMBER: 2130660670 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL |[SUBR POLICY EFF POLICY EXP

LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY Y Y | PSB0009617 7/21/2022 7/21/2023 EACH OCCURRENCE $1,000,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 1,000,000
MED EXP (Any one person) $10,000
PERSONAL & ADV INJURY | $ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
POLICY E’ERCOT' Loc PRODUCTS - COMP/OP AGG | $ 2,000,000
OTHER: $
COMBINED SINGLE LIMIT
A | AUTOMOBILELIABILITY Y | Y | PSA0003104 71212022 | 712172023 | (&3 accigent) $1,000,000
ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED ;
AUTOS ONLY - AUTOS BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE S
AUTOS ONLY AUTOS ONLY (Per accident)
$
A UMBRELLA LIAB X OCCUR Y Y | PSE0004724 7/21/2022 7/21/2023 EACH OCCURRENCE $5,000,000
X | EXCESS LIAB CLAIMS-MADE AGGREGATE $5,000,000
DED ‘ X ‘ RETENTION $ $
A | WORKERS COMPENSATION Y | PSW0005263 712112022 | 72112023 X [BER e [ [ 2R
AND EMPLOYERS' LIABILITY Y/IN
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBEREXCLUDED? II] N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
B | Professional Liability AEH591951384 7/21/2022 | 7/21/2023 | Per Claim 5,000,000
Claims-Made Aggregate 5,000,000
Per Claim Deductble 200,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Any person or organization where required by written contact is an Additional Insured with respects to General Liability and is primary & non-contributory per
form #PPB304 02/12, additional insured with respects to Hired/Non-Owned Auto Liability per form #PPA300 03/13 and additional insured with respects to
Excess Liability and is primary & non-contributory per form #PPU304 06/10. Waiver of Subrogation is in favor of the additional insureds with respects to
General Liability per form #PPB304 02/12, with respects to Hired/Non-Owned Auto Liability per form #PPA300 03/13, with respects to Workers Compensation
per form #WC000313 04/84 and with respects to Excess Liability per form #PPU304 06/10. 30 days’ notice of cancellation with 10 days’ notice for non-payment
of premium in accordance with the policy provisions.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
N THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
Sample Certificate _ _ ACCORDANCE WITH THE POLICY PROVISIONS.
Lord Aeck Sargent Planning & Design, Inc.
1175 Peachtree St. NE

. AUTHORIZED REPRESENTATIVE
Suite 2400

Atlanta GA 30361 % SUAN

© 1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD

1ILORD AECK SARGENT
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LAS Hourly Rate Schedule

T aTell X 1A BT Yol fo AT PTRPPPR $285
PrOJECT MIBNAGET ... oo $170
LANASCAPE ATCRITECT. ... .o e $145
UNTegistered DESign StaTf ... et e $125
COIITIBA PLANNMET ...t $145
AMUNISTIATION L.ttt ettt ettt ettt 2 e ettt $110

Alta

PrinCIPal-in-CRarge | DESIGNET .......ooiiiiiiie oo $230

SBNIOr ASSOCIATE P AN O .. e $150

Biohabitats

P NG DA .. $275
PrINCIPAI/PIOJECT MANAGET ... e e $245
Senior Project Manager/QAQC ... ... e $225
Y= el T ol Ce] =Ty ALY, F=Ta F= o =] S TR PPURROPRROPT $210
Senior Technical Advisors (Integrated Design Specialist, Construction Coordinator, Wetland/Restoration ECOIOGISt) .............cccccveieeeiiiiunnen... $195
Project Manager (Engineer, LandScape ArCAITECt, SCIENTIST) .............c.c...uuee e $180
Senior Technical Staff (Engineer, Landscape Architect, Scientist, TECANICIAN) ...................uu e $165
Technical Staff (Engineer, Landscape Architect, Scientist, Construction Coordinator, CADD Manager) ......................ccoueeiieiiiiiiiiiiiiieiee $150
Mid-Level Technician (Engineer, Landscape Architect, SCIENTIST, CADD/GIS) ..........uuuuee e $130
Technician (Engineer, Landscape Architect, Scientist, CADD/GIS) ..............coooe e $120
Entry Level Technician (Engineer, Landscape Architect, SCIONtiSt, CADD/GIS) .........uuuueuee e $110

EHI Consultants

PIINCIDAL ..., $200
SBNMIOT PIBNNET ...ttt ettt ettt $115
PIBIINET . ettt $75
LT [TeiS1Y P T e =] ST PP ROPRPT $185
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06 Fee Proposal

Greenway Management Plan

Task Description Fee

1. Project Management & Coordination $30,000.00
2. Visioning $15,000.00
3. Community Voice $30,000.00
4. Greenway Network $60,000.00
5. Strategic Plan & Recommendations $50,000.00
6. Action Plan $35,000.00
7. Develop Final Plan & Supporting Materials $30,000.00

Management Plan Total $250,000.00

1|LORD AECK SARGENT






