ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of , 2013, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWNER) and Palmer Engineering Company
with offices located at 301 East Main Street, Suite 900, Lexington, KY 40507 (CONSULTANT).
OWNER intends to proceed with the Category 5 (Conventional Small Pump Station Designs)
Professional Engineering Services Program as described in the attached Exhibit A, “RFP #33-2012
Request for Qualifications (RFQ) for Professional Engineering Services.” The services are to
include customary civil, sanitary, geotechnical, mechanical, structural, and electrical engineering
services as related to completion and submission of reports and deliverables as described in
Exhibit A, detailing the findings of all field inspections, inventory and required analysis
completed by the CONSULTANT. The services are hereinafter referred to as the PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional engineering services by CONSULTANT and the payment for
those services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
PROJECT to which this Agreement applies, serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consultation and
advice to OWNER during the performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1. (General

CONSULTANT shall perform professional services as hereinafter stated that include customary
civil, geotechnical, structural, mechanical, efectrical and sanitary engineering services incidental
thereto.

1.2. Project Phase
After written authorization to proceed, CONSULTANT shall:

1.2.1. Notily the OWNER in writing of its authorized representative who shall act as
Project Engineer and Haison representative between the CONSULTANT and the
OWNER.

1.2.2. The CONSULTANT must perform all duties necessary to fully complete the
deliverables described in attached Exhibit A "RFP #33-2012 Request for
Qualifications (RFQ) for Professional Engineering Services”" (including
Addendum 1), and attached Exhibit C the "Proposal of Engineering Services
and Related Matters" (the CONSULTANT’s response to RFP #33-2012), and




amendments to the CONSULTANT’S proposal included in attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters.”

To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, then
EXHIBIT D, and then EXHIBIT C.

1.2.3

1.2.4.

1.2.5.

1.2.6

The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

The CONSULTANT shall post all initial draft work products on the project
document management portal. If the project document management portal is not
functional on the draft posting date, the CONSULTANT shall submit five (5) copies
(hardcover) of all initial draft final work products for this PROJECT. The copies
of the initial draft final reports are submitted for review and comment by the
OWNER, and should be presented in person to the OWNER.

After the OWNER’S detailed review, the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT shall
post all draft final work products on the project document management portal. If the
project document management portal is not functional on the draft posting date, the
CONSULTANT shall five (5) copies (hardcover). One electronic copy of the all
work products for this PROJECT, including all appendices, shall be provided and
prepared in such a manner that it can readily be converted to a quick-link accessible
form for the OWNER’S Website. The OWNER shall have ten (10) business days
within which to accept or deny each such final draft. If is denied, the OWNER
shall provide a detailed explanation in writing for the basis of such denial. Once the
OWNER accepts the draft as final, a total of ten (10) final copies (hardcover) are
required in addition to an electronic copy.

Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five (5)
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

21,

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work", subject to a change order,
supplemental to this Agreement, setting forth the character and scope thercof and the
compensation therefore. Work under such change order shall not proceed until the
OWNER gives written authorization. Should the OWNER find it desirable to have
previously satisfactorily completed and accepted plans or parts thereof revised, the



2.2

CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This
work shall be considered as "Extra Work™ and shall be paid as such.

All "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

3.1.

3.2.

3.3.

34.

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining
thereto within a reasonable time so as not to delay the services of CONSULTANT.
Designate in writing a person o act as OWNER'S representative with respect to the
services to be rendered under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret, and define OWNER'S policies and
decisions with respect to materials, equipment, elements, and systems pertinent to
CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that affects the scope or timing of CONSULTANT'S
services, or any defect in the work of Contractor(s).

Furnish or direct CONSULTANT to provide, necessary Extra Work as stipulated in
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2.

4.3.

Time is of the essence in the performance of this Agreement. Sece attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters” for the project
schedule.

The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
m anticipation of the orderly and continuous progress of the PROJECT through
completion.

If a delay resulis from the acts of OWNER or another entity that is required to permit or
approve the work or services, an extension of time for such delay will be considered by
OWNER.

4.3.1. If the above type of delay occurs and CONSULTANT wants an extension of
time, it must, within ten (10) days from the date of the delay, apply in writing to



4.3.2.

4.3.3.

4.34.

OWNER for an extension of time for a reasonable period, which must be
agreed upon by OWNER.

If the extension of time is approved by OWNER, the PROJECT
schedule/Final Task Order shall be revised to reflect the extension. Such
extension of time to the completion date shall in no way be construed to operate
as a waiver on the part of OWNER of any of its other rights in the Agreement.
If the above type of delay would prevent complete performance of the
PROJECT/Final Task Order within ninety (90) days of the time specified
therein, OWNER shall have the option of cancelling the PROJECT/Final
Task Order or otherwise adjusting the scope of the services or work and any
related fees.

If the parties cannot mutually agree to an extension of time or an adjustment,
Section 6.5 under “DISPUTES” of this Agreement shall apply.

4.4.  Hf delays result solely by reason of acts of the CONSULTANT, the CONSULTANT
must immediately notify the OWNER in the event of such delay, and provide the OWNER a
written action plan within five (5) business days on how it will reasonably attempt to resolve the
delay. If the parties cannot mutually agree to an extension of time or an adjustment, Section 6.5
under “DISPUTES” of this Agreement shall apply. If the above type of delay would prevent
complete performance of the PROJECT/Final Task Order within ninety (90) days of the time
specified therein, OWNER shall have the option of cancelling the PROJECT/Final Task Order
or otherwise adjusting the scope of the services or work and any related fees,

SECTION 5 - PAYMENTS TO CONSULTANT

5.1.

5.1.L

Methods of Payment for Services of CONSULTANT.

For Basic Services

OWNER shall issue individual task orders for each work assignment performed
under this Agreement by CONSULTANT or its sub-consultant/s. Each task order
shall contain scope of work, fee, and schedule for performance of the work.
Individual task orders shall be of the form included in EXHIBIT .

S.1.La Fee payable to CONSULTANT under individual task order
shall be developed using hourly rates included in EXHIBIT
D or as amended in accordance with provisions therein.

5.1.1.b Terms of payment to CONSULTANT shall be specified in
each task order. For assignments with defined scope, lump
sum task orders shall be issued. Otherwise, task orders shall
include time and materials payment terms.

5.1.1.c Each task order issued shall receive prior written approval of
OWNER prior to CONSULTANT proceeding with said



5.2.

5.3.

52.1.

53.1.

5.3.2.

work. The OWNER’s designated agent in Section 8.1.1.
shall be the only person authorized to provide such approval.

Times of Payment

CONSULTANT shall submit monthly statements for Basic Services and Extra
Work rendered. The Statements will be based upon CONSULTANT'S estimate of
the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT'S monthly statements within thirty (30)
days, either denying payment or making payment.

Other Provisions Concerning Payments

In the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work performed
or services rendered for which it has not already been paid as determined by mutual
agreement between the OWNER and the CONSULTANT.

In the event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for
which it has not already been paid, and the amount to be paid shall be determined by
the OWNER.

SECTION 6 - GENERAT CONSIDERATIONS

6.1.

6.2.

6.1.1.

6.1.2.

Termination

CONSULTANT may only terminate this Agreement due to OWNER’S material

breach of the terms hereof which breach causes CONSULTANT to be unable to
perform its duties and responsibilities under this Agreement and upon forty-five
(45) days written advance notice to OWNER,
The OWNER may terminate this Agreement for cause upon seven (7) business
days written advance notice to the CONSULTANT. The OWNER reserves the
right to terminate the Agreement for any reason whatsoever, with or without cause,
at any time upon thirty (30) days written advance notice to the CONSULTANT.

Ownership and Reuse of Documents

All documents, including raw data, reports, Drawings and Specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the
OWNER. The OWNER shall have the right to reuse same without restriction or limitation, but
without Liability or legal exposure to CONSULTANT.



6.3.

6.4.

6.5,

6.3.1,

6.3.2.

6.3.3.

6.4.1.

6.4.2.

6.4.3.

Legal Responsibilities and Legal Relations

The CONSULTANT shall familiarize himself with and shall at all times comply
with all federal, state, and local laws, ordinances, and regulations that in any manner
affect the services of this Agreement,

In performing the services hereunder, the CONSULTANT and its consultants,
employees, agents and representatives shall not be deemed or construed to be
employees of OWNER in any manner whatsoever. Except as otherwise provided in
this Agreement, the CONSULTANT shall be acting as an independent contractor.
The CONSULTANT shall not hold itself out as, nor claim to be, an officer or
employee of OWNER by reason hereof and shall not make any claim, demand or
application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsible for any claims for
wages or compensation by CONSULTANT'S employees, agents and
representatives, including consultants, and shall save and hold OWNER harmless
therefrom.

The parties hereto agree that causes of actions between the parties shall be governed
by applicable provisions of the Kentucky Revised Statues, and that venue of any
legal action shall be a court of appropriate jurisdiction in Fayette County, Kentucky.
The parties further agree that Kentucky law shall apply with respect to the
interpretation of any provision of this Agreement.

Successors and Assigns

CONSULTANT binds itself and his partners, successors, executors, administrators,
assigns and legal representatives to this Agreement in respect to all covenants,
agreements, and obligations of this Agreement. CONSULTANT shall not assign
any interest, obligation or benefit in this Agreement. CONSULTANT shall not
assign any interest, obligation or benefit in this Agreement nor transfer any interest
in the same, whether by assignment or novation, without prior written consent of
OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the
work, based upon dollar value of the work. The CONSULTANT shall obtain
written approval prior to subletting or assigning any services contained in this
Agreement, and consent to sublet or assign any part of this Agreement shall not be
construed to relieve the CONSULTANT of any responsibility for compliance with
the provisions of this Agreement.

Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.

Disputes



Except as otherwisc provided in this Agreement, any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of
such an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of
Environmental Quality & Public Works, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.

6.6. Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data,
reports, Drawings and Specifications have been accepted by the OWNER, and it shall make any
necessary revisions or corrections resulting from its errors and/or omissions for no additional
compensation. By submission of reports, soils and subsurface information, quantities estimates,
calculations and Drawings and Specifications to the OWNER, the CONSULTANT has made an
incontrovertible representation that the information is accurate within the appropriate standard of skill
and care.. Failure on the part of CONSULTANT to provide the expected level of accuracy may be
grounds for the OWNER to terminate this Agreement.

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization except the OWNER without prior approval of the OWNER unless required by law

6.8. Access to Records

The CONSULTANT and his sub-consultants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3) years from the date of final payment under the
Agreement for inspection by the OWNER, and copies thercof shall be furnished if requested.
Failure to maintain such records for three (3) years after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for future consultant
engineering Agreements,

6.9, Risk Mapagement Provisions, Insurance and Indemnification



6.9.1.

6.9.2.

DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT” and
“OWNER? shall be defined as follows:

a. CONSULTANT means the consultant and its employees, agents, servants, owners,
principals, licensees, assigns and subcontractors of any tier.

b. OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officials, employees, agents, boards, assigns, volunteers, and
SUCCEeSSOors in interest.

INDEMNIFICATION AND HOLD HARMLESS PROVISION

CONSULTANT shall defend, indemnify, and hold harmless OWNER from and against
all liability, claims, losses, actions, costs, expenses, obligations, fines, and assessments of
whatever kind, including defense costs and reasonable attorney’s fees, that are in any way
incidental to or connected with, or that arise or are alleged to have arisen, directly or
indirectly, from or by CONSULTANT'S (or subcontractors or subconsultants of any tier)
performance or breach of the Agreement provided that such claim, damage, loss or
expense is attributable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property, including the loss of use resulting therefrom; or to or from
negligent acts, errors or omissions or willful misconduct; provided however, that
CONSULTANT shall not be required to indemnify for damages caused solely by the
negligent act or omission or willful misconduct of OWNER. Notwithstanding, the
foregoing, with respect to any professional services performed by CONSULTANT hereunder
(and to the fullest extent permitted by law), CONSULTANT shall indemnify, save, hold
harmless and defend OWNER from and against any and all liability, damages and losses,
including but not limited to, demands, claims, obligations, causes of action, judgments, penalties,
fines, liens, costs, expenses, interest, defense costs and reasonable attorney’s fees, for any
damage due to death or injury to any person or injury to any property (including the loss of use
resulting therefrom) to the extent arising out of, pertaining to or relating to the negligence,
recklessness or willful misconduct of CONSULTANT in the performance of this agreement. In
the event OWNER is alleged to be liable based upon the above, CONSULTANT shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court costs, and
expert witness fees and expenses, using attorneys approved in writing by OWNER, which
approval shall not be unreasonably withheld. This Indemnification and Hold Harmless
Provision shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this Agreement.



6.9.3.

6.9.4.

FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work;
demonstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of this Agreement.

INSURANCE REQUIREMENTS
6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the
following or equivalent insurance policies at no less than the limits shown below and
cause its subcontractors to maintain similar insurance with limits acceptable to OWNER
in order to protect OWNER against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by
CONSULTANT. The cost of such insurance shall be included in any proposal:

Coverage - Limits
General Liability $1 million per
{Insurance Services Office Form CG 00 01) occurrence, $2 million aggregate or

$2 million combined single limit

Commercial Automobile Liability combined single,

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence, $2 million
aggregate

Worker’s Compensation Statutory

Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

8. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

b. The General Liability Policy shall be primary to any insurance or self-insurance
retained by OWNER.

¢. The General Liability Policy shall include a Pollution Liability endorsement unless it



6.9.5.

is deemed not to apply by OWNER.

. The General Liability Policy shall have a Professional Liability endorsement

(including Errors and Omissions), which shall include Business interruption coverage
and this policy or endorsement shall include Environmental Casualty coverage for any
services performed pursuant to the contract, and/or a separate Professional Liability
Policy shall be obtained unless it is deemed not to apply by OWNER. (OWNER does
not need to be named as additional insured).

OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

The Professional Liability policy shall be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available. If
not commercially available, CONSULTANT shall notify OWNER and obtain similar
insurance that is commerciaily available and acceptable to OWNER.

. Said coverage shall be written by insurers acceptable to OWNER and shall be in a

form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of no less than VIII, as
defined by the most current Best's Key Rating Guide shall be deemed automatically
acceptable.

6.9.4.2, Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring
policy must be submifted to OWNER, and may be submitted on a manually signed
renewal endorsement form. If the policy or carrier has changed, however, new
evidence of coverage must be submitted in accordance with these Insurance
Requirements.

6.9.4.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and
inspect any and all of CONSULTANT'S records and operations to insure
compliance with these Insurance Requirements.

SAFETY AND LOSS CONTROL

CONSULTANT understands and agrees that OWNER is in no way responsible for the
safety and property of CONSULTANT or its personnel. CONSULTANT shall comply

with all applicable federal, state, and local safety standards related to the performance of its



6.9.6.

work or services under this Agreement and take reasonably necessary action to protect the
life, health and safety and property of its personnel, the public, and OWNER in the
locations and areas in which CONSULTANT is performing services under the Agreement.

DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
provisions shall constitute default under this Agreement. CONSULTANT also agrees that
OWNER may elect as its option any single remedy or penalty or any combination of
remedies and penalties, as available, including but not limited to purchasing insurance and
charging CONSULTANT for any such insurance premiums purchased, or suspending or
terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1,

7.2.1.

The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and
that employees are freated during employment without regard to their race, color, religion,
national origin, sex, age, or handicap. Such action shall include, but not be limited to the
following: employment upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeships. The CONSULTANT agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed

by or on behalf of the CONSULTANT, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, national origin, sex,
age (between forty and seventy), or handicap.

SECTION § - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles H.
Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent"),
as the authorized agent of OWNER, to monitor, direct and review the performance
of work of the CONSULTANT. Documents, data, reports, and all matters
associated with carrying out this Agreement shall be addressed to the OWNER’S
Agent or his designee. The OWNER’S designee will be identified in each



8.2.

8.3.

8.4

8.5.

approved Task Order. Questions by the CONSULTANT regarding interpretations
of the terms, provisions and requirements under this Agreement shall be addressed
to the OWNER’S Agent or his designee. The CONSULTANT shall look only to
the OWNER’S Agent or his designee for direction in its performance under this
Agreement; no other direction shall be binding upon OWNER. OWNER shall
respond to written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only be amended, supplemented, modified or canceled by a
duly executed written instrument.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual
relationship with or right of action in favor of a third party against either OWNER or
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this
Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in
full force and such term or provision shall be deemed stricken. The provisions of Section
6 of this Agreement shall survive its termination.

NON-WAIVER. The failure of cither party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitled.

IN WITNESS WHEREQF, the parties hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN PALMER ENGINEERING COMPANY
COUNTY GOVERNMENT
V%

7 /Z/_/
BY: BY: /e
JIM GRAY, MAYOR RANDY PALMER, VICE PRESIDENT
ATTEST:

URBAN COUNTY COUNCIL CLERK )
COMMONWEALTH OF KENTUCKY )
COUNTY OF FAYETTE )



The foregoing Agreement was subscribed, sworn to and acknowledged before me by
Randall (Randy) Palmer . as the duly authorized representative for and on
behalf ofpaimer Engineerismthisthe Sth dayof February , 2013 .
My commission expires:  11-11-14

y 7 = /:i P
%M(’MQL)V /‘fj%ﬁfﬁéﬁwudww :
NOTARY PUBLIC




EXHIBIT A

RFP #33-2012
REQUEST FOR QUALIFICATIONS (RFQ)
FOR PROFESSIONAL

ENGINEERING SERVICES



Lexingtothayette
Urban County Government
Request For Proposal

The Lexington-Fayette Urban County Government hereby requests proposals for RFP #33-2012
RFQ for Professional Engineering Services to be provided in accordance with terms,
conditions and specifications established herein.

Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on
November 13, 2012.

Proposals received after the date and time set for opening proposals will not be considered for
award of a contract and will be returned unopened to the Proposer. It is the sole responsibility of
the Proposer to assure that his/her proposal is received by the Division of Central Purchasing
before the date and time set for opening proposals.

Proposals must be sealed in an envelope and the envelops prominently marked:

RFP #33.2012 RFQ for Professicnal Engineering Services
if malled, the envelope must be addressed to:

Purchasing Director

Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

Additional copies of this Request For Proposals are available from the Division of Central
Purchasing, Room 338 Gavernment Center, 200 East Main Street, Lexington, KY 40507, (859)-
258-3320, at no charge.

There will be a pre-proposal conference on Monday, October 29, 2012 at 10:00 AM, local
time, in the Phoenix Bldg., 3 Floor Conference Room, 101 East Vine Street, Lexington KY.



Proposals, once submitted, may not be withdrawn for a period of sixty (60) calendar days.

Each firm responding fo this RFQ shall submit individual SOQ'’s for each project category
{contract)) for which they request to be prequalified. Individual SOQ's should be spiral or
comb bound to allow ease for archiving (no 3-ring binders). Each firm must submit one (1)
master hardcopy, (1} electronic version in PDF format on a flashdrive or CD and seven (7}
duplicates (hardcopies) for each project category.

The LFUCG reserves the right to establish the pre-qualified fist for each service category/contract
as need dictates. Finalization of the pre-qualified list in each category/contract may occur en
masse or separately.

This RFP will result in six (8) individual category/contracts as defined by project
categories/contracts listed in the Scope of Services. This RFP will be evaluated and awarded in
contract phases as deemed necessary in order to meet the overall Consent Decree Project and
fimelines.  See below for anticipated schedules. The LFUCG in no way guarantees this

schedule.

First Reading Second Reading
Category 1 (Equalization Tanks or Basins) 12-6-12 12-11-12
Category 2 (Dig & Replace Pipelines) 1-17-13 1-31-13
Category 3 (Stormwater Management Projects) 1-17-13 1-31-13
Category 4 (Pipeline, manhole, inlet projects) 1-17-13 1-31-13
Category b (Conventional Small pump stations) February 2013
Category 8 (Conventional Large pump stations) February 2013

The Lexington-Fayette Urban County Government reserves the right to reject any or all
proposals, and to waive technicalities and informalities when such waiver is determined by the
Lexington-Fayette Urban County Govemment to be in its hest interest.

Signature of this proposal by the Proposer constitutes acceptance by the Proposer of terms,
conditions and requirements set forth herein.

Minor exceptions may not eliminate the proposal. Any exceptions to the specifications
established herein shall be listed in detail on a separate sheet and attached hereto. The
Lexington-Fayette Urban County Government shall determine whether any exception is minor.

The Lexington-Fayette Urban County Government encourages the participation of minority- and
women-owned businesses in Lexingion-Fayetie Urban County Government contracts. This
proposal is subject to Affirmative Action requirements attached hereto.

Please do not contact any City staff member or any other person involved in the selection
process other than the designated contact person(s) regarding the project confemplated
under this RFP while this RFP is open and a selection has not been finalized, Any attempt
to do so may resulf in disqualification of the firm’s submittal for consideration.



Laws and Regulations

Al applicable state laws, municipal ordinances and regulations of all authorities having jurisdiction
over the project shall apply to the contract, and shall be deemed to be incorporated herein by
reference.

Equal Employment Opportunity

The Entity (regardless of whether construction contractor, non-construction contractor or supplier)
agrees to provide equal opportunity in employment for all qualified persons, to prohibit
discrimination in employment because of race, color, creed, nationai origin, sex or age, and to
promote equal employment through a positive, continuing program from itselff and each of its
subcontracting agents. This program of equal employment opportunity shall apply to every
aspect of its employment policies and practices.

Kentucky Equal Employment Opportunity Act

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any
"county, city, town, school district, water district, hospital district, or other political subdivision of
the state shall include in directly or indirectly publicly funded contracts for suppiies, materials,
services, or equipment hereinafter entered into the following provisions:

"During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, age, or national origin;

(2) The contractor will state in all solicitations or advertisements for employees
placed by or on behalif of the contractors that all qualified applicants will receive
consideration for employment without regard to race, color, refigion, sex, age, or
nationail origin;

(3) The contractor will post notices in conspicuous places, available to employees
and applicants for employment, setting forth the provision of the nondiscrimination
clauses required by this section; and

(4) The contractor will send a notice to each labor union or representative of
workers with which he has a collective bargaining agreement or other contract or
understanding advising the labor union or workers' representative of the contractor's
commitments under the nondiscrimination clauses.”

The Act further provides:
"KRS 45.610. Hiring minorities - Information required
(1) For the length of the contract, each contractor shall hire minorities from other
sources within the drawing area, should the union with which he has collective

bargaining agreements be unwilling to supply sufficient minorities fo satisfy the
agreed upon goals and timetables.



(2) Each contractor shall, for the length of the contract, furnish such information as
required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders
issued pursuant thereto and will permit access to all books and records pertaining to
his employment practices and work sites by the contracting agency and the
department for purposes of investigation to ascertain compliance with KRS 45.560
to 45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor - Hiring of minority contractor or
subcontractor

(1) If any contractor is found by the depariment to have engaged in an unlawful
practice under this chapter during the course of performing under a contract or
subcontract covered under KRS 45.560 to 45.640, the department shall so certify to
the contracting agency and such cerification shall be binding upon the contracting
agency unless it is reversed in the course of judicial review.

(2) if the contractor is found fo have commitled an unlawful practice under KRS
45,560 to 45.840, the contracting agency may cancel or terminate the contract,
conditioned upon a program for fulure compliance approved by the contracting
agency and the department. The confracting agency may declare such a contractor
ineligible to bid on further contracts with that agency until such time as the
contractor complies in full with the requirements of KRS 45.560 to 45.640.

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part
by a contractor by subcontracting tc a minority contractor or subcontractor. For the
provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall
mean & business thal is owned and controlled by one or more persons
disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contracior shall be
required to terminate an existing employee upon proof that employee was employed
prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45 560 to 45.640 shall require a contractor to hire anyone who fails
to demonstrate the minimum skills required to perform a particular job."

it is recommended that all of the provisions above quoted be included as special
conditions in each contract. In the case of a contract exceeding $250,000, the
contractor is required to furnish evidence that his workforce in Kentucky is
representative of the available work-force in the area from which he draws
employees, or to supply an Affirmative Action plan which will achieve such
representation during  the life of the contract.



Contention Process

Vendors who respond to this invitation have the right to file a notice of contention associated
with the RFP process or o file a notice of appeal of the recommendation made by the Director
of Central Purchasing resulting from this invitation.

Notice of contention with the RFP process must be filed within 3 business days of the
bid/proposal opening by (1) sending a written notice, including sufficlent documentation to
support contention, to the Director of the Division of Central Purchasing or (2) submitting a
written request for a meseting with the Director of Central Purchasing to explain his/her
contention with the RFP process. After consulting with the Commissioner of Finance the Chief
Administrative Officer and reviewing the documentation and/or hearing the vendor, the
Director of Central Purchasing shall promptly respond in writing findings as to the compliance
with RFP processes. If, based on this review, a RFP process irregularity is deemed to have
occurred the Director of Central Purchasing will consult with the Commissioner of Finance, the
Chief Administrative Officer and the Department of Law as fo the appropriate remedy.

Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP
recommendation by (1) sending a written notice, including sufficient documentation to support
appeal, to the Director, Division of Central Purchasing or (2) submitting a written request for a
meeting with the Director of Central Purchasing to explain his appeal. Afier reviewing the
documentation and/or hearing the vendor and consulting with the Commissioner of Finance
and the Chief Administrative Cfficer, the Director of Central Purchasing shall in writing, affirm
or withdraw the recommendation.



SELECTION CRITERIA (see enclosed scoring sheet)

Overall expertise of the firm in service category

Overall expertise of the Team members in service category
Past performance in the service category

Project Manager Qualifications

Risk Management Plan

.. Office status and location of employees

Hourly Rates

NSO P WN -

Proposals shall contain the appropriate information necessary fo evaluate based on
these criterla. A commiitee composed of government employees as well as
representatives of relevant user groups will evaluate the proposals.

Questions shall be addressed to:

Betty Landrum, Buyer Senior
Division of Central Purchasing
bettyb@lexingtonky.gov

Affirmative Action Plan

All vendors must submit as a part of the proposal package the following items to the
Urban County Government:

1. Affirmative Action Plan for his/her firm;
2. Current Work Force Analysis Form;

Failure to submit these items as required may result in disqualification of the submitter
from award of the contract. All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor
Lexington, Kentucky 40507

All gquestions regarding this proposal must be directed to the Division of Central
Purchasing, (859)-258-3320 or email ¢ Betty Landrum at bettyb@lexingtonky.gov




AFFIDAVIT

Comes the Affiant, . and after being
first duly sworn, states under penalty of perjury as follows:

1. His/her name is and hefshe is the
individual submitting the proposal or is the authorized representative
of , the entity

submitting the proposal (hereinafter referred to as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed {0 the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract
and will maintain a "current” status in regard to those taxes and fees during the life of the
contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license,
if applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes andfor fees are delinquent or that a business license has not been
obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonweaith of Kentucky within the past five (5) years and the award of a contract to
the Proposer will not violate any provision of the campaign finance laws of the
Commonwealth.

6. Proposer has not knowingly viclated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act.”

Continued on next page



7. Proposer acknowledges that "knowingly" for pumoses of this Affidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an
offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further, Affiant sayeth naught.

STATE OF

COUNTY OF

The foregoing instrument was subscribed, sworn to and acknowledged before me
by on this the day
of , 2012.

My Commission expires;

NOTARY PUBLIC, STATE AT LARGE



EQUAL OPPORTUNITY AGREEMENT

The law

. Title Vil of the Civil Rights Act of 1964 {amended 1972) states that it is unlawful for an employer to
discriminate in employment because of race, color, refigion, sex, age (40-70 vears) or national origin.

J Executive Order No. 11246 on Nondiscrimination under Federal confract prohibits employment
discrimination by coniractor and sub-contractor deing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Grder No, 11375 to prohibit
discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 siates:

The Contractor will rict discriminate against any empioyee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206({A} of Executive Order 12088, Consolidation of Contract Compiiance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the empioyment practices of any Government
cohlractor or sub-contractor to determine whether or not the coniractual provisions
specified in Section 202 of this order have been violated,

ek ek hdeokekok sedodedokon Sededok ek ded g dok

The Lexington-Fayeite Urban County Government practices Equal Opportunity in recruiting, hiring and
promoting.  H is the Government's intent to affirmatively provide employment opportunities for those
individuals whe have previously not been allowed to enter into the mainstream of society. Because of its
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. In following this commitment to Equal Employment Opportunity and
because the Government is the benefactor of the Federal funds, it is beth against the Urban County
Government policy and illegal for the Government lo let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned
ordinances may cause a conlract to be canceled and the contractors may be declared ineligible for future
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet,

Bidders

iMWe agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities,
wormen, Vietnam velerans, handicapped and aged persons.

Signature Name of Business
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DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayetie Urban County Government has set a goal that not less than ten percent
(10%) of the total value of this contract be subcontracted to MBE/WBE's. The goal for the
utilization of certified MBEMWBE's as subcontractors are recommended goals, Contractors
who fail to meet such goals will be expecied o provide written explanations to the Director of
the Division of Central Purchasing of efforts they have made to accomplish the recommended
goals and the extent to which they are successful in accomplishing the recommended goals
will be a consideration in the procurement process.

For assistance in locating MBE/WBE Subcontractors contact Marilyn Clark at 859/258-3320 or
by writing the address listed below:

Marilyn Clark, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street — Room 338
Lexington, Kentucky 40507



Lexington-Fayette Urban County Government
MBE/WBE Participation Geals

PART 1- GENERAL

1.1 The LFUCG request all potential contractors to make a concerted effort to include Minority-
Owned (MBE) and Woman-Owned (WBE) Business Enterprises as subcontractors or suppliers
in their proposals.

1.2 Toward that end, the LFUCG has established 10% of tofal procurement cosis as a Goal for
participation of Minority-Owned and Woman-Owned Businesses on this contract.

1.3 1t is therefore a request of each Submitter to include in its proposal, the same goal
(10%) or for MBEWBE participation and other requirements as outlined in this section.

PART Z - PROCEDURES

2.1 The successful proposer will be required to report to the LFUCG, the dollar amounts of all
purchase orders submitied to Minority-Owned or Woman-Owned subcontractors and suppliers
for work done or materials purchased for this contract. {See Subcontractor Monthly Payment
Report)

2.2 Replacement of a Minarity-Owned or Woman-Owned subcontractor or suppiier listed in the
original submitial must be requested in writing and must be accompanied by documentation of
Good Faith Efforts to replace the subcontractor / supptier with another MBE/WBE Firm; this is
subject to approval by the LFUCG, (See LFUCG MBE/WBE Substitution Form)

2.3 For assistance in identifying qualified, certified businesses to solicit for potential contracting
opportunities, submitters may contact;

A.  The Lexington-Fayette Urban County Government, Division of Central Purchasing (859-
258-3320)

2.4  The LFUCG will make avery effort to nofify interested MBE/WBE subcantractors and suppliers
of each RFP, including information on the scope of work, the pre-proposal meeting time and
location, the proposal date, and all other pertinent information regarding the project.

PART 3 - DEFINITIONS

3.1 A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as
being at ieast 51% owned and operated by persons of African American, Hispanic, Asian,
Pacific Islander, American Indian or Alaskan Native Heritage.

3.2 A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as
being at least 51% owned and operated by one or more Non-Minority Females.

PART 4 - OBLIGATION OF PROPOSER

41 The bidder shall make a Good Faith Effort to achieve the Participation Goal for
MBE/WBE subcontractors/suppliers, The failure to meet the goal shall not necessarily
be cause for disqualification of the bidder; however, bidders not meeting the goal are
required to furnish with their bids written documentation of their Good Faith Efforts to
do s0.

42 Award of Contract shall be conditioned upon satisfaction of the reguirements set forth herain.



4.3

4.4

The Form of Proposal includes a section entilied "MBE/WBE Parlicipation Form”.  The
applicable information must be completed and submitted as outlined below.

Failure to submit this information as requested may be cause for rejection of the
proposal.

PART 5 - DOCUMENTATION REQURIED

5.1

52

Proposers reaching the Goal are required o submit only the "MBE/WBE Participation Form.”
The form must be fully completed inciuding names and telephone number of participating
MBE/WBE firm(s); type of work to be performed; estimated value of the contract and value
expressed as a percentage of the totai Lump Sum Proposal Price. The form must be signed
and dated, and is to be submitted with the proposai.

Proposers not reaching the Goal must submit the "MBE/WBE Participation Form”, the *MBE
Quote Summary Form” and a writien statement documenting their Geod Faith Effort to do so (If
proposal includes nc MBEAVBE participation, proposer shall enter “Neone” on the subconfractor
{ supplier form). In addition, the proposer may submit the following as proof of Good Faijth
Efforts {0 meet the Participation Goal;

A.  Advertisement by the proposer of MBE/WBE Contracting opportunities associated with
this preposal in at least two (2) of the following:

1. A periodical in general circulation throughout the region
2. A Minority-Focused periodical in general circulation throughout the region

3. A Trade periodicai aimed at the MBE/MWBE community in general circulation
throughout the region

4. Proposer shall include copies of dated advertisement with his submittal

B. Evidence of written notice of contracting opportunities to at least five (5) MBE/WBE firms
serving the construction industry at least seven (7) days prior to the proposal opening
date.

C. Copies of quotations submilted by MBE/WBE firms which were not used due io
uncompetitive pricing or other factors andfcr copies of responses from firms that were
contacted indicating that they would not be submitting a proposal. '

D.  Documentation of Propcser’s utilization of the agencies identified to help locate potential
MBE/WBE firms for Inclusion on the contract including responses from agencies.

E.  Failure to submit any of the documentation requested in this seclion may be cause for
rejection of the proposal. Proposers may inciude any other documentation deemed
relevant to this requirement. “Record of MBE/WRE Sdiicitation” and other required
documentation of Good Faith Efforts are to be submitted with the proposal, if participation
Goal is not met.



" MINORITY BUSINESS ENTERPRISE PROGRAM

Marilyn Clark

Minority Business Enterprise Liaison

Division of Central Purchasing
Lexington-Fayette Urhan County Government
200 Hast Main Street

Lexington, KY 40507
mclark@lexingtonky.gov

859-258-3323

OUR MISSION: The mission of the Minority Business Enterptise Program is to facilitate the foll
participation of minority and women owned businesses in the procurement process and to promote
economic inclusion as a business imperative essential to the long term economic viability of Lexington-
Fayette Urban County Government.

To that end the city council adopted and implemented resolution 167-91—Disadvantaged Business
Enterprise (DBE) 10% Goal Plan in July of 1991. The resolution states in part (a full copy is available in
Central Purchasing):

A Resolution supporiing adoption of the administrative plan for 2 len percent (10%)
Minimum goal for disadvaniaged business enterprise participation in Lexington-
Fayeite Urban County Government construction and professional sevvices contracts;
Providing that s part af their bids on LFUCG construction contracts, gencral
Contractors shall make g good faith effort to award at last ten percent (10%) of
Al subcontracts to disadvantaged business enterprises; providing that divisions of
LFUCG shall make a good faith effort to award at least fen percent of their
Professional services and other contracts to disadvaniaged business enierprises...”

A Disadvantaged Business Enterprise is defined as a business at least 51% owned, operated and managed by
a U.S. Cittzen of the following groups:

e African-American

¢ Hispanic-American

¢ Asian/Pacific Islander

& Native American/Native Alaskan
¢ Non-Minorty Femnale

We are very happy that you have decided to bid for a contract, request for proposal, submitted a quote or
are interested in learning mote about how to do business with Lexington-Fayette Urban County
Government. We have compiled the list below to help you locate certified minority vendors.

LFUCG—Fconomic Engine Listings
Martyn Clark
nchark@lexingtonky.gov

B59-258-3323



Commerce Lexington-—
Tyrone Tyra, Minority Business Development

ttyral@commercelexington.com
859-226-1625

Tri-State Minority Supplier Diversity Council
Sonyz Brown

shrown{@ismsde.com
502-625-0137

Smal Business Development Council
Dee Dee Harbut /UK SBDC
dbharburi@uky.edy

Shavwn Rogers, UK SBDC

Shawn rogess@inky.edy

Shiree Mack
smack(@uky.edy

Community Ventures Corporation
James Coles

icolestmoveky.org
850-231-005%4

Kentucky Department of Transportation
Shella Jarvis

shella Jarvis@hky.oov

502-564-3601

KPAP
Debbie Mcknight

Debbie Mk nighi(@iv.oov

BOO-8B38-3266 ot 502-564-4252

Bohbie Carlton
Bobbie.Carion@ky.ooy

Ohio River Valley Women’s Business Council
Rea Waldon

r\mldcmg@gcul.org

513-487-6534

Rentucky Small Business Connect
Tom Back
800-626-2250 or 502-564-2064

Mational Minority Supplier Development Council, Inc.
(NMSDC)

www.nmsdeorg



LFUCG MBE/WBE PARTICIPATION FORM

Bid/RFP/Quote Reference #_33-2012

The MBE/WBE subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any
substitution is made or the total value of the work 15 changed prior to or after the job is in progress,
it 15 understood that those substitutions must be submitted to Central Purchasing for approval

iminediately,

MBE/WBE Waoark to be Performed
Company, Name,
“Address, Phone,
Email

Total Dollar Value
of the Work

% Value of Total
Contract

1.

The undersigned company representative submits the above list of MBE/WBE firms to be used in
accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the
tertnination of the contract and/or be subject to applicable Federal and State laws concetning false

statements and false claims,

Company

Company Representative

Diate

Title




LFUCG MBE/WBE SUBSTITUTION FORM
Bid/RFP/Quote Reference # 33-2012

The substituted MBE/WBE subcontractors listed below have agreed to patticipate on this
Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These
substitutions were made for reasons stated below and are now being submirted to Central
Purchasing for approval. By the authorized signature of a representative of our company, we
understand that this information will be entered into our file for this project.

SUBSTITUTED MBE/WBE Waork to Be Reason for Total Dotlar Value | % Value of Total
MBE/WBE Company Formally Performed the of the Wark Centract
Name, Address, Phone, | Contracted/ Name, Substitutien
Email Address, Phone,
Email
1.
2.
3
4,

The undersigned ackoowledges thar any misrepresentation may sesult m termenaton of the eontract znd/or be subject to applicable Federal and State
laws concerning false statements and false clains.

Company Company Representative

Date Title



MBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference #__33-2012

The undersigned acknowledges that the minority subcontractors listed on this form did submit a
quote to participate on this project.

Company Name Contact Person

Address/Phone/Email RFP Package / RFP Date

MBE/WBE Company] Contact Contact Date Services | Method of | Total dellars 3§ | MBE *

Addtcss Person Information; Contacte{ to be Communicati Do Not Leave | AA
{worl phong petforme {email, phong Blank HA
Email, cell) meeting, ad, ;| (Attach AS
event ete) Documentation] NA
Female

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/ NA=
Native American)

The uadesrsigned acknowledges that afl information is accurate. Any misrepresentation may result in termination of
the contract and/or be subject to applicable Federal and State Iaws concerning false statements and claims,

Company ' Company Represeniative

Date Title



LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG bas a 10% goal plan adopted by eity council to increase the participation of minority and women
owned businesses i the procurement process. In order to measure that goal LFUCG will track spending with
MBE/WEBE vendots on a monthly basis. By the signature below of an authorized company representative,
you certify that the information is correct, and that each of the representations set forth below is Gue, Any
mistepresentation may result in termination of the contract and/or prosecntion under applicable Federal and
State laws concerning false statements and false claims, Please submit this form monthly to the Division of
Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY 40307,

Bid/R¥P/Quote #__33-2012
Total Contract Amount Awarded to Prime Contractor for this

Project
Project Name, Contract # Work Period/ From: T
Company Mame: Address:

Fedesal Tax T Contact Person:

Subcontractor | Description | Total % of Total Total Puarchasc Scheduled | Scheduled Projecr End
Vendor ID of Work Subcontract Comtract Amount Order number | Project - Date
{name, ‘ Amount Awarded fo | Paid for for Start Date
address, Prime for this Period subconiractor
phone, email this Project work
(please attach
POy

By the signature below of an authorized company representative, you certify that the information is
correct, and that each of the representations set forth below is true. Any misrepresentations may
result in the termination of the contract and/or prosecution under applicable Federal and State laws
concerning false statements and false claims.

Company Company Representative

Date Title




LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote # 33-2012

By the signature below of an authorized company representative, we certify that we have utilized the
following methods to obtain the maxirmum practicable participation by minority 2nd women owned
business enterprises on the project. Please indicate which methods you used by placing an X in the
appropriate place.

Attended LFUCG Central Purchasing Economic Inclusion Outreach Event

Sponsored Econoemic Inclusion event to provide networking oppottunities

Requested a list of MBE/WBE subcontractors or suppliers from LFUCG Economic Engine

Advertised for MBE/WBE sabcontractots or suppliers in local or regional newspapess

Showed evidence of written notice of contracting and/ or supplier opportunities to
MBE/WBE firms at least seven days prior to the proposal opening date

Provided copies of quotations submitted by MBE/WBE firms which were not used and/or
responses from firms indicating they would not be submitting a quote

Provided plans, specifications, and requirements to interested MBE/WBE subcontractors

Qther
Pleasc list any othet methods unulized that aren’t covered above.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
teronination of the contract and/or be subject to applicable Federal and State laws concetning false
statements and claitns.

Company Company Representative

Date Tite



Firm Submitting Proposal:

Complete Address:

Street

Contact Namae:

Telephone Number:

Fmail address:

City

Title:

Zip

Fax Number:




GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
conceming this type of service or good.

The Respondent agrees fto comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the QOccupational
Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS
Chapter 338. The Respondent also agrees to notify the LFUCG in writing
immediately upon detection of any unsafe and/or unhealthful working conditions
at the job site. The Respondent agrees o indemnify, defend and hold the LFUCG
harmiess fromt all penalties, fines or other expenses arising out of the alleged
violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal, and
such addenda shall be made a part of this RFP. Before submitting a proposal, it
is incumbent upon each proposer to be informed as to whether any addenda
have been issued, and the failure o cover in the bid any such addenda may
resuit in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals,
to award in whole or part, and to waive minor immaterial defects in proposals.
LFUCG may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any
ime prior to the opening; however, no oral modifications will be allowed. Only
letters, or other formal written requests for modifications or corrections of a
previously submitted proposal which is addressed in the same manner as the
proposal, and received by LFUCG prior to the scheduled closing time for receipt
of proposals, will be accepted. The proposal, when opened, will then be corrected
in accordance with such written request(s), provided that the written request is
contained in a sealed envelope which is plainly marked “modifications of
proposal”.

Clarification of Submittal: LFUCG resetves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documerntation that may assist LFUCG in better understanding and evaluating the
Respondent’'s response. Additional documentation shall not serve as a substitute



10.

1.

12.

for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successiul
Respondent shall warrant that it is familiar with and understands all provisions
herein and shall warrant that it can comply with them. No additional
compensation to Respondent shall be authorized for services or expenses
reasonably covered under these provisions that the proposer omits from its
Proposal.

Cancellation: If the setvices o be performed hereunder by the Respondent are
not performed in an acceptable manner to the LFUCG, the LFUCG may cancel
this contract for cause by providing written notice to the proposer, giving at least
thirty (30) days notice of the proposed cancellation and the reasons for same.
During that time period, the proposer may seek to bring the performance of
services hereunder to a level that is acceptable to the LFUCG, and the LFUCG

may rescind the cancellation if such action is in its best interest,

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contracior's fafiure
to perform its contractual duties

(2) If a contractor Is determined fo be in default, LFUCG shall naotify the
contractor of the determination in writing, and may include a
specified date by which the contractor shall cure the identified
deficiencies. LFUCG may proceed with termination if the contractor
falls to cure the deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:

(a) Failure to perform the contract according to its terms,
conditions and specifications;

(b} Failure to make delivery within the time specified or according
to a delivery schedule fixed by the contract;

{c} Late payment or nonpayment of bills for labor, matenafs
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens
filed pursuant to the provisions of KRS Chapter 376, or letters
of indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
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construction services;

(e} The filing of a bankrupicy petition by or against the contractor;
or

{fy  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of
that intent, Payment for services or goods received prior to termination shall be
made by the LFUCG provided these goods or services were provided in a
manner acceptable to the LFUCG. Payment for those goods and services shall
not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Coniract without the express writlen consent of LFUCG. Any
purporied assignment or subcontract in viclation hereof shall be void. it is
expressly acknowledged that LFUCG shall never be required or obligated fo
consent to any request for assignment or subcontract;, and further that such
refusal to consent can be for any or no reason, fully within the sole discretion of
LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the tights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority o do Business: The Respondent must be a duly organized and
autharized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or
other action has been duly taken authorizing the Respondent to enter info this
Contract. The Respondent will provide LFUCG with a copy of a corporate
resolution authotizing this action and a letter from an attorney confirming that the
proposer is authorized to do business in the State of Kentucky if requested. All
proposals must be signed by a duly authorized officer, agent or employee of the
Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and
venue in such Court for the limited and sole purpose of proceedings relating to
this Contract or any rights or obligations arising thereunder. Service of process
may be accomplished by following the procedures prescribed by law.



17.  Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, 1o the
knowtedge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which
would, if adversely determined, have a materially adverse effect on the authority
or ability of Respondent to perform its obligations under this Contract, or which
question the legality, validity or enforceability hereof or thereof,

18.  Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

19.  if any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the confract shall remain in full force and such
- term or provision shall be deemed stricken.

Signature Date



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulatio'ns
concerning this type of service or good.

The Respondent agrees 1o comply with all statutes, ruies, and regulations
governing safe and -healthful working conditions, inciuding the
Occupational Health and Safety Act of 1970, 29 U.S.C. 650 ef, seq., as
amended, and KRS Chapter 338. The Respondent also agrees o notify
the LFUCG in writing immediately upon detection of any unsafe and/or
unhealthful working conditions at the job sife. The Respondent agrees to
indemnify, defend and hold the LFUCG harmless from all penalties, fines
or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be
grounds for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal,
and such addenda shall be made a part of this RFP, Before submitting a
proposal, it is incumbent upon each proposer to be informed as to whether
any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all
proposals, to award in whole or part, and to waive minor immaterial
defects in proposais. LFUCG may consider any alternative proposal that
meets its basic nesds.

Liability: LFUCG is not responsible for any cost incurred by a Respondent
in the preparation of proposals. _

Changes/Alterations: Respondent may change or withdraw a proposal at
any time prior to the opening; however, no oral modifications will be
aliowed. Only letters, or other formal written requests for modifications or
cofrections of a previously submitted proposal which is addressed in the
same manner as the proposal, and recelved by LFUCG prior to the
scheduled closing time for receipt of proposals, will be accepted. The
proposal, when opened, will then be corrected in accordance with such
written request(s), provided that the written request is confained in a
sealed envelope which is plainly marked “modifications of proposal”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification
of any point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By histher signature on the bid, Respondent certifies that
no employee of his/hers, any affiliate or Subcontractor, has bribed or
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attempted to bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include
any product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in beftter understanding and
evaluating the Respondent’s response. Additional documentation shall not
serve as a substitute for other documentation which is required by this
RFP to be submitted with the proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification
or clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent
agrees that it has carefully examined the specifications and all provisions
relating to the work to be done attached hereto and made part of this
proposal. By acceptance of a Contract under this RFP, proposer states
that it understands the meaning, intent and requirements of the RFP and
agrees to the same. The successful Respondent shall warrant that it is
familiar with and understands all provisions herein and shail warrant that it
can comply with them. No additional compensation to Respondent shail be
authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Canceliation: If the services to be performed hereunder by the Respondent
are not performed in an acceptable manner to the LFUCG, the LFUCG
may cancel this contract for cause by providing written notice to the
proposer, giving at least thity (30) days notice of the proposed
cancellation and the reasons for same. During that time petiod, the
proposer may seek to bring the performance of services hereunder to a
level that is acceptable to the LFUCG, and the LFUCG may rescind the
cancellation if such action is in its best interest.

A, Termination for Cause

(1) LFUCG may terminaie a contract because of the contractor's
failure to perform its contractual duties

(2) If a contractor is determined {o be in default, LFUCG shall
notify the contractor of the determination in writing, and may
include a specified date by which the contractor shall cure the
identified deficiencies. LFUCG may proceed with termination
if the contractor fails to cure the deficiencies within the
specified time.
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(3) A default in performance by a contractor for which a contract
may be terminated shall include, but shall not necessarily be
limited to:

{a) Failure to perform the contract according to its terms,
conditions and specifications;

{b) Failure to make delivery within the time specified or
according to a delivety schedule fixed by the contract;

(c)y Late payment or nonpayment of bills for labor,
materials, supplies, or equipment fumished in
connection with a contract for construction services as
evidenced by mechanics’ liens filed pursuant to the
provigions of KRS Chapter 378, or letters of
indebtedness  received from creditors by the
purchasing agency;

{d) Failure to diligently advance the work under a contract
for construction services;

(e) The filing of a bankruptcy petition by or against the
contractor; or

{f}  Actions that endanger the health, safely or welfare of
the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may ferminate this
contract at will in accordance with the law upon providing thirty (30) days
written notice of that intent, Payment for services or goods received prior
to termination shall be made by the LFUCG provided these goods or
services were provided in a manner acceptable fo the LFUCG. Payment
for those goods and services shall not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It is
expressly acknowledged that LFUCG shall never be required or obligated
to consent to any request for assignment or subcontract, and further that
such refusal to consent can be for any or no reason, fully within the sole
discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy,
power or privilege hereunder, nor any singie or partial exercise thereof, nor
the exercise of any other right, remedy, power or privilege shall operate as
a waiver hereof or thereof. No failure or delay by LFUCG in exercising any
right, remedy, power or privilege under or in respect of this Contract shall
affect the rights, remedies, powers or privileges of LFUCG hereunder or
shall operaie as a waiver thereof,
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Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must
be in good standing and have full legal capacity to provide the services
specified under this Contract. The Respondent must have all necessary
right and lawful authority fo enter into this Contract for the full term hereof
and that proper corporate or other action has been duly taken authorizing
the Respondent to enter into this Contract. The Respondent will provide
LFUCG with a copy of a corporate resolution authorizing this action and a
lefter from an attorney confirming that the proposer is authorized to do
business in the State of Kentucky if requested. All proposals must be
signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in
accordance with the laws of the Commonwealth of Kentucky. In the event
of any proceedings regarding this Contract, the Parties agree that the
venue shall be the Fayette County Circuit Court or the U.S. District Court
for the Eastern District of Kentucky, Lexington Division. All parties
expressly consent to personal jurisdiction and venue in such Court for the
limited and sole purpose of proceedings relating to this Contract or any
rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are
no actions, suits or proceedings of any kind pending against Respondent
or, to the knowledge of the Respondent, threatened against the
Respondent before or by any court, governmental body or agency or other
fribunal or authority which would, if adversely determined, have a
materially adverse effect on the authority or ability of Respondent to
perform its obligations under this Contract, or which question the legality,
validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or
subcontractors are not employees of LFUCG for any purpose whatsoever.
Contractor is an Independent contractor at all times during the
performance of the services specified.

If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and
such term or provision shall be deemed stricken.

Signature Date



Scope of Services RFP #33-2012
Request for Qualifications (RFQ) and Hourly Rates for
Professional Engineering Services

1. Background

The Lexington-Fayette Urban County Government (LFUCG) Division of Water Quality (DWQ) is in
the process of preparing Remedial Measures Plans (RMPs) in accordance with its Consent Decree
with the Environmental Protection Agency (EPA) and the Kentucky Department of Environmental
Protection (KyDEP) that will serve as master plans in identifying system improvements necessary
to eliminate recurring sanitary sewer overfliows (SSOs). RMPs for the three separate groups of
watersheds identifying improvements necessary in LFUCG's seven sewersheds have been
submitied to EPA for approval. The planned improvements identified in the RMPs must be
implemented (constructed) within a thirteen (13) year timeframe that began when the Consent
Decree was entered in January 2011,

Concurrently, DWQ is implementing stormwater improvements that have been planned previously.
A new master planning process is underway and stormwater flooding capital projects will continue
to be implemented on a regular basis. In addition, DWQ and other divisions of L FUCG undertake
scheduled and unscheduled sanitary sewer projects as needed,

LFUCG is accepting Statements of Qualifications (S30Qs) from interested consulting engineering
firms for the design and assistance with bidding and construction administration for sanitary sewer
improvements described in the Remedial Measures Plans submitted to the EPA and KyDEP along
with other sanitary sewer or storm sewer infrastructure projects LFUCG believes is necessary to
meet its compliance requirements and to address the community’s sanitary sewer and stormwater
needs. This RFQ shall serve as the initial step in solicitations for specific projects.
Prequalifications of firms wiil be followed by solicitations of design fee bids for specific projects
from select firms. Approval of consultants’ prequalifications does not constitute a guaraniee of
being awarded projects at any point in the future; there will be no guarantee of work for any firm
or firms. Selected consultants will be pre-qualified in six {(8) separate categories of projects under
separate contracts, and the maximum numbers of firms that will be prequalified in this process are
listed for each category:

Centract 1 - Equalization Tanks or Basins (with or without associated pumping facilities) —
maximum of four (4) firms

Contract 2 - Dig and replace pipeline projects (includes pipes and manholes to be placed in new
alignments) — maximum number of firms TBD

Contract 3 - Stormwater management projects that involve storm sewers, open channels, and/or
stormwater management facifities — maximum number of firms TBD

Centract 4 - Pipeline, manhole, inlet and junction chamber rehabilitation projects — maximum
nuimber of firms TBD

Contract 5 - Conventional small pump station designs (0 to less than 1000 gpm firm capacity) -
maximum number of firms TBD

Contract 8 - Conventional large pump station designs (1000 gpm or greater firm capacity) —
maximum of four (4} firms




Consultants may request prequalification in any or all of the listed project types. Engineering
services for other projects not detailed above such as wastewater treatment plant (WWTP)
improvements shall be solicited in a separate procurement.

The Urban County Government reserves the right to re-solicit qualifications after each prequaiified
firm has had the opportunity fo submit fees for at least one project. However, if a firm that
submitted prequalifications in respense to this solicitation experiences a change in staffing or
expertise that substantially changes their qualifications to petform work under this program, they
must communicate the changs in qualifications to LFUCG in written addenda.

2. Contract Type and Contracting Process

Each prequalified firm shall be awarded with an indefinite service delivery contract (Attachment 3,
Engineering Services Agreement). Projects assigned to prequalified consultants shall be
completed on a negotiated fee basis, authorized in approved Task Orders. Only the approval of
project-specific Task Orders shall constitute a notice to proceed on specific projects.

Engineering services/design work for all Consent Decree projects—including RMP projects, are
subject to "Additional Provisions” included in the Consent Dacree Task Order (Attachment 4). The
projects that are not Consent Decree related are not subiect to these “Additional Provisions;”
thetefore, non-Consent Decree projects will use Attachment 5.

The scope, intent, and schedule of each RMP project shall generally be in accordance with the
RMP Implementation Plan; however, LFUCG reserves the right to reduce, increase, or otherwise
change the scopes of the RMP projects. The scope, intent and schedule for non-RMP projects will
be communicated as they are ideniified and developed by DWQ.

The intent of this procurement process is to assign projects to contracted firms on a rotational
basis. LFUCG will rank proposers and select all qualified consultants in each project category for
design work for a 365 day period beginning from contract execution date. LFUCG will have the
aption to renew the indefinite delivery contracts on an annual basis, at its sole discretion, LFUCG
will also reserve the option to add additional qualified firms using anocther, identical RFQ process.

The firms will be initially ranked by their point fotals based on the evaluation criteria, After the
selection ranking, the firm with the highest {otal dollar value of awarded LFUCG contracts over the
last 24 months (from the date of advertisement of this RFQ) will be placed at the bottom of the list
for new project work. The process will continue until all firms with recent LFUCG work have been
ranked from highest value of LFUCG contracts to the lowest value of LFUCG confracts over the
last 24 months. The remaining firms that have not been awarded any LFUCG contracts over the
last 24 months will then be ranked according {o their point totals from the initial rankings with the
highest scored team being the number one team on the list.

When LFUCG initiates a particular project, the three highest ranked firms in that particular category
of project will be asked to submit a fee proposal to perform the engineering services described by
LFUCG, which will generally include the provisions of Section 3 below. The cost proposal shall
use the hourly rates submitted and be based upon a man-hour projection. If more than one year
has passed since the firm was prequalified, the cost propeosal shall confirm in writing that the firm’s
qualifications have not changed. NOTE: firms will be allowed to adjust their hourly rates on the
third anniversary date of their executed agreement for proposals to be submitted in the coming
years (and every three years after that for long-duration contracts). The firm submitting the towest
and best cost proposal will be given a written task order, serving as their authorization to proceed.
Fees will be expecied to be consistent with current Rural Development (RD) fee curves as



published by the USDA, unless specific project complexities warrant additional fees. If DWQ and
the firm currently under consideration cannot reach a final agreement for professional services, the
next lowest fee firm will be asked to negotiate. If the second negotiation does not produce a written
authorization to procesd, DWQ will then initiate negotiation with the third firm. If that negotiation
fails, DWQ will solicit cost proposals frecm the next three ranked firms, The cycle will continue until
negotiations lead to a writien authorization to proceed. All firms who provided written cost
proposals, were selected for negotiations, and were not issued a writlen authorization fo proceed
will be placed at the bottom of the list. Firms that provide a written cost proposal but are not invited
to negotiate shall not lose their place on the consideration list.

As each firm is issued a task order for a specific project, they will then be moved to the bottom of
the list, giving the next three highest ranked firms the opportunily to provide bids for the next
project. When LFUCG initiates a patticular project, any of the current highest ranked firms may
decline the project if it does not have current capacity to complete the work. A firm may decline up
to two projects without being moved 1o the bottom of that categories list. After declining a third
project, the firm will then be moved to the bottom of the list.

LFUCG will assess the performance of the consuliants at the conclusion of each project based on
the quality of confract documents, the satisfactory completion of task orders, and schedule
compliance. Written performance evaluations shall be kept on file with copies provided fo the
consyltant. LFUCG, at ifs sole discretion, reserves the right to disqualify consultants from future
Task Orders based on periormance.

3. General Project Description

The Consultant shall perform professional services as hereinafter stated which include customary
civil, geotechinical, mechanical, structural, electrical, and sanitary engineering services as related
to the design, bidding, and construction administration of LFUCG projects. The following st of
professionat engineering services may or may not be included in each Task Order. All work shalt
be conducted in accordance with the LFUCG Sanitary Sewer and Pumping Station Manual and the
LFUCG Stormwater Manual. Waivers of this requirement must be in_writing, signed by the Director
of Water Quaiity or the Commissioner of Environmental Quality and Public Works,

¢ Review of DWQ/LFUCG supplied or referenced information related to the project.

¢ Prepare and maintain a specific project schedule that ensures compliance with required
project completion deadlines.

¢ Field Surveying (NOTE: DWQ is procuring photogrammetric mapping, digital terrain
modeling, and orthophotos for selected projects and will provide this information fo each
consultant in AutoCAD format. The mapping will be appropriate for 17 = 20° plans, with 1-
foot contour intervais).

» Deed research / easement preparation as required. Easements may he in the form of
metes and bounds, cenlerline, or platied as directed by DWQ/LFUCG. DWQ intends to
procure the services of a separate property acquisition consultant. if easement acguisition
is included in the scope of services of the design consultant, easement negotiations with
property owners will be the responsibility of the consultant. All other easement work shall
be on a unit price or hourly rate not-to-exceed basis, and not part of a separate lump sum
fee.

+ Geotechnical investigations as necessary fo suppor! design services, as well as testing and
certifications during construction.



Detailed design for new installations, replacement projects, or site specific specification of
rehabilitation requirements and methods. Decommissioning plans for pump stations to be
removed from service. Interim operational plans, when required, for pump stations which
will be upgraded or are affected by construction projects.

Preparation of all permit applications (Corps of Engineers (COE), Division of Water (DOW),
Department of Transporiation (KDOT), Lexington Fayette Urban County Government
{(LFUCG), railroad, other).

Preparation of Storm Water Poliution Prevention Plans (SWPPPs) and/er Ercsion and
Sediment Control Plans as required.

Preparation of Contract Documents {Plans and Specifications) in a suitable format for
bidding and consistent with all DWQ/LFUCG standards. (NOTE: DWQ will provide each
consultant standard front end and technical specifications for their use. Mowever, the
consultant shall be responsible for reviewing the documents and incorporating project-
specific elemenis as necessary for each project.).

Prepare Engineer’s pre-bid Opinion of Project Costs.
Design meetings: kick-off, progress at 30% and 75% complete, final review.

Services during Bidding including but not limited to the following may or may not be included in an
approved Task Order:

&

[

@

Conduct pre-bid conference
Respond to questions and issue addenda as necessary

Bid review and evaluation and provide recommendation of award

Services during Construction including but not limited to the following may or may not be inciuded
in the Scope of Services for specific task orders:

]

Contract administration

Review and approval of shop drawings

Responses to contractor requests for information (RFis)

Review and approval of pay requests and change order requests

Preparation of Record Drawings in hard copy {reproducibie) and electronic formats

Provide Global Positioning Systems (GPS) coordinates for all constructed features in
accordance with LFUCG standards

Final Inspection and preparation of punchiist
Project start-up and preparation of operations and maintenance manuals (pump stations)
Project Certification

Meetings — consultant will be responsible for agenda and preparation of meeting summary
o Preconstruction
o Monthly progress meetings
o Project closeout meeting

Resident Observation — full-time, on-site, including preparation of record drawings



As part of their services, the selected consuliant shall also provide LFUCG with all technical and
administrative assistance necessary to fulfill required obligations under Kentucky Infrastructure
Autharity (KIA) funded projects (i.e. - federally funded).

4, Submittals

Each firm responding to this RFQ shall submit individual SOQ's for each project category
for which they request to be prequalified. Individual 80Q’s should be spiral or comb bound
to allow ease for archiving (no 3-ring binders}). Each firm must submit one (1) master
hardcopy, (1) electronic version in PDF format on a flash drive or CD and seven (7)
duplicates (hardcopies) for each project category. Statements of Qualification shall be no
more than fifteen (15) pages, excluding tabs/dividers, and shall be structured as follows:

Section

1. Letter of Transmiltal (one page maximum)
e« Clearly specify which types of projeci(s) for which prequzlifications are being
requested.

2. Firm Qualifications (fwo pages maximum)
¢ Provide an executive summary explaining why the firm should be selected to
provide services for DWQ projects, along with general information about the firm
{and subconsuliants) related to their history and general qualifications specific to the
project category in which they believe they are qualified. Provide specific
information related to qualifications to complete the project types for which
prequatification consideration is requested.

3. Project Team (gix pages maximum)

s Provide an organizational chart identifying project manager, project engineers,
surveyors, geotechnical subconsultant (as necessary), Disadvantaged Business
Enterprise (DBE) Firm / Minority Business Enterprise Firm (MBE), and others as
required. The identified feam members must have measurable experience and
contributions  associated with the projects identified in llem 5 below. The
organizational chart should clearly indicate the services to be provided by all sub-
consuliant firms. Include locations and one-page resumes of key project team
individuals that will be providing substantial contributions to work products. This
section shall also include a Risk Management Plan for substitute staffing in the
event that key siaff leaves the project feam priot to completion of a Task Order.

4. List of Clients for Which Similar Work has Been Performed (one page maximum)

« Pravide client name, contact person, contact phone number and email address, and
identify by name simitar projects compieted for each client.

5. List of Similar Design Services Projects Within the Category a Firm Requests a Pre-
\Qualification (iwo pages maximuim)
¢« Provide the project name, date, services provided, and a project description
detailing the scope of the project and project construction cost.  List only those
projects where a key member of the project team provided -a substantive
contribution to the project completion. .

6. Local Office {one page maximum)
» Statement of presence of local office(s) for all firms comprising a Project Team,
when the local office was established, local office staffing (number in each local
office), and local office utilization {estimated percent of potential project services to




be performed by the local offices). “‘Local office” shall be defined as being located In
counties served by the Bluegrass Area Development District (see BGADD.org for a
complete list). The attached form (Attachment 1) shall be used for this information.

7. Disadvantaged Business Enterprise (DBE) Involvement (one page maximum)
+ Provide a statement regarding the commitment to meeting the goals of LFUCG's
DBE program (see below).

8. Statement of Hourly Rates (one page maximum)

e Provide a statement of hourly rates for all personnel expected to work on the
project(s), including project manager, project engineers, engineering/CAD
technicians, clerical and two-man survey party. Provide a statement of expected
reimbursable expenses.

5. Disadvantaged Business Enterprise (DBE) Notice

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayette Utban County Government has set a goal that not less than ten percent
(10%) of the total value of work conducted in this program be subcontracted to DBEs. The goals
for the utilization of cerlified DBES as subcontractors are recommended goals. Consultants who
fail fo meet such goals will be expected to provide written explanation to the EEQ Officer and the
Director of the Division of Purchasing of efforts they have made 1o accomplish the recommended
goals, and the extent to which they are successiful in accomplishing the recommended goals will be
a consideration in the procurement process. For assistance in locating DBE subcontractors
contact the following Urban County Governiment agency;

Marilyn Clark, Division of Ceniral Purchasing
Lexington-Fayette Urban County Government
200 East Main Strest
Lexington, KY 40507
(859) 258-3323

Note: Consultants may, but are not required to, identify specific DBE subconsultants in their
prequalifications submittal. However, they must state their commitment to meeting the geals of
LFUCG’s DBE initiatives in each Task Order they are awarded.



6. Selection Criteria (Attachment 2)

Firms will be individually ranked for each category included In their proposal. The following criteria
will be used by the evaluation committee to rank prospective firms:

Overall expertise of the firm in service category 5 points
Overall expertise of the Team members in service category ¥ 15 points
Past performance in the service category #' 20 points
Project Manager Qualifications 20 points
Risk Management Pian 10 points
Office status and location of employees @ 20 points
Hourly Rates © 10 points

100 points
Notes:

1.

Firms must have relevant experience in at least three similar projects to be rated as
“acceptable”. Individuai Project Team members should demonstrate significant experience
in at least two similar projects in the last five years to be rated as “acceptable”.

Past performance on sanitary sewer or storm water projects completed under a government
contract or government specifications.

Project Manager must have relevant experience with at least three projects in the last five
years to receive maximum points.

Factors considered: Fayetle County headquariers,; Fayette County office established more
than 12 months prior to issuance of this RFQ; office established in Bluegrass Area
Development District counties more than 12 months prior to issuance of this RFQ. Project
Manager must be located in the local office to be rated as “acceptable”. Proposals should
clearly present all information regarding all firms_submifiing as a “team”. _If the Prime firm
gualifies for multiple point assignments, the highest one will be assigned.

Hourly rates must be within 15 percent of the mean for all prospective consultants to be
rated as “acceptabis”,




Attachment 1

Project Team Location(s)

Headquarters
Local Office
PM Location

Subconsuitanis
Name:

Service Provided

Headquarters
Local Gffice

Name:

Service Provided

Headquarters
Local Office

Name:

Service Provided

Headquarters
Local Office

Notes:
1. "Headquarters” refers {o the corporate office that provides project support to the local office,
if applicable. If support comes from multiple iccations, use the blank spaces in the form to
provide reievant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant
considers the sub-consultant(s) services to be essential to meeting the required
qualifications. In this event, documentation from the subconsultani{s) shall be submitted in
the SOQ that provides a commitment to be a part of the prime consultant's team in
providing the stated services. In such cases, for the purpose of evaluating the proposals,
committed sub-consultanis will be considered to be part of the prime consultant’s
workforce. Prime consultants face potential disqualification from future work if DWQ finds
that the identified sub-consultants are not being utilized to deliver assigned work products.
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ATTACHMENT #3

ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of , 2012, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWNER) and  (name & address)
{CONSULTANT). OWNER intends to proceed with the
as described in the attached Exhibit A, “RFP #33-2012 Request
for Qualifications (RFQ) for Professional Engineering Services.” The services are to include
customary civil, sanitary, geotechnical, mechanical, structural, and electrical engineering services
as related to completion and submission of reports and deliverables as described in Exhibit A,
detailing the findings of all field inspections, inventory and required analysis completed by the
CONSULTANT. The services are hereinafter referred to as the PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional engineering services by CONSULTANT and the payment for
those services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
PROJECT to which this Agreement applies, serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consultation and
advice to OWNER during the performance of services hereunder,

SECTION 1 -BASIC SERVICES OF CONSULTANT

1.1, General

CONSULTANT shall perform professional services as hereinafter stated that include customary
civil, geotechnical, structural, mechanical, electrical and sanitary engineering services incidental
thereto.

1.2. Project Phase
After written authorization to proceed, CONSULTANT shall:

1.2.1. Notify the OWNER in writing of its authorized representative who shall act as
Project Engineer and liaison representative between the CONSULTANT and the
OWNER.

1.2.2. The CONSULTANT must perform all duties necessary to fully complete the
deliverables described in attached Exhibit A "RFP #33-2012 Request for
Qualifications (RFQ) for Professional Engineering Services" (including
Appendices_ and Addendums ), and attached Exhibit C the
"Proposal of Engineering Services and Related Matters" (the



CONSULTANT’s response to RFP #33-2012), and amendments to the
CONSULTANT’S proposal included in aftached Exhibit D “Farther
Description of Basic Engineering Services and Related Matters.”

To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, then
EXHIBIT D, and then EXHIBIT C.

1.2.3  The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

1.2.4. The CONSULTANT shall post all ipitial draft work products on the project
document management portal. If the project document management portal is not
functional on the draft posting date, the CONSULTANT shall submit five {5} copies
(hardcover) of all initial draft final work products for this PROJECT. The copies
of the initial draft final reports are submitted for review and comment by the
OWNER, and should be presented in person to the OWNER. '

1.2.5. After the OWNER'’S detailed review, the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT shall
post all draft final work products on the project document management portal. [f the
project document management portal is not fimctional on the draft posting date, the
CONSULTANT shall five (5) coples (hardcover). One electronic copy of the all
work products for this PROJECT, including all appendices, shall be provided and
prepared in such a manner that it can readily be converted to a quick-link accessible
form for the OWNER’S Website. The OWNER shall have ten (10) business days
within which to accept or deny each such final drafl. If is denied, the OWNER
shall provide a detailed explanation in writing for the basis of such denial. Once the
OWNER accepts the draft as final, a total of ten {10) final copies (hardcover) are
requited in addition to an electronic copy.

1.2.6  Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five (5)
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1.

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work”, subject to a change order,
supplemental to this Agreement, setting forth the character and scope thereof and the
compensation therefore. Work under such change order shall not proceed until the
OWNER gives written authorization. Should the OWNER find it desirable to have



2.2,

previously satisfactorily completed and accepted plans or parts thereof revised, the
CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This
work shall be considered as "Extra Work" and shall be paid as such.

All "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

3.1,

34,

3.5

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining
thereto within a reasonable time so as not to delay the services of CONSULTANT.
Designate in writing a person to act as OWNER'S representative with respect to the
services (o be rendered under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret, and define OWNER'S policies and
decisions with respect to materials, equipment, elements, and systems pertinent to
CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that affects the scope or timing of CONSULTANT'S
services, or any defect in the work of Contractor(s).

Furnish or direct CONSULTANT to provide, necessary Extra Work as stipulated in
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2.

4.3,

Time is of the essence in the performance of this Agreement. See attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters™ for the project
schedule.

The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
in anficipation of the orderly and continuous progress of the PROJECT through
completion,

If a delay results from the acts of OWNER or another entity that is required to permit or
approve the work or services, an extension of fime for such delay will be considered by
OWNER.



4.3.1.

43.2.

434,

If the above type of delay occurs and CONSULTANT wants an extension of
time, it must, within ten (10} days from the date of the delay, apply in writing to
OWNER for an extension of time for a reasonable period, which must be
agreed upon by OWNER.

If the extension of time is approved by OWNER, the PROJECT
schedule/Final Task Order shall be revised to reflect the extension. Such
extension of time to the completion date shall in no way be construed to operate
as a waiver on the part of OWNER of any of its other rights in the Agreement.
If the above type of delay would prevent complete performance of the
PROJECT/Final Task Order within ninety (90) days of the time specified
therein, OWNER shall have the option of cancelling the PROJECT/Final
Task Order or otherwise adjusting the scope of the services or work and any
related fees.

If the pasties cannot mutually agree to an extension of time or an adjustment,
Section 6,5 under “DISPUTES"” of this Agreement shall apply.

4.4, I delays result solely by reason of acts of the CONSULTANT, the CONSULTANT
must immediately notity the OWNER in the event of such delay, and provide the OWNER a
written action plan within five (5) business days on how it will reasonably attempt to resolve the
delay. If the parties cannot mutually agree to an extension of time or an adjustment, Section 6.5
under “DISPUTES™ of this Agreement shall apply. If the above type of delay would prevent
complete performance of the PROJECT /Final Task Order within ninety (90) days of the time
specified therein, OWNER shall have the option of cancelling the PROJECT/Final Task Order
or otherwise adjusting the scope of the services or work and any related fees.

SECTION S - PAYMENTS TO CONSULTANT

5.1.

5.LL

Methods of Payment for Services of CONSULTANT.

For Basic Services

OWNER shall issue individual task orders for each work assignment performed
under this Agreement by CONSULTANT or its sub-consultant/s. Each task order
shall contain scope of work, fee, and schedule for performance of the work.
Individual task orders shall be of the form included in EXHIBIT D.

51.1.a Fee payable to CONSULTANT under individual task order
shall be developed using hourly rates included in EXHIBIT
D or as amended in accordance with provisions therein.,

51.Lb Terms of payment to CONSULTANT shall be specified in
each task order. For assignments with defined scope, lamp
sum task orders shall be issued. Otherwise, task orders shall
include time and materials payment terms.



51.1c Each task order issued shall receive prior written approvat of
OWNER prior to CONSULTANT proceeding with said
work. The OWNER’s designated agent in Section 8.1.1.
shall be the only person authorized to provide such approval.

5.2 Times of Payment

5.2.1. CONSULTANT shall submit monthly statements for Basic Services and Fxtra
Work rendered. The Statements will be based upon CONSULTANT'S estimate of
the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT"'S monthly statements within thirty (30)
days, either denying payment or making payment,

5.3. Other Provisions Concerning Payments

5.3.1. In the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work performed
or services rendered for which it has not already been paid as determined by mutual
agreement between the OWNER and the CONSULTANT,

53.2. Inthe event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for
which it has not already been paid, and the amownt to be paid shall be determined by
the OWNER.

SECTION 6 - GENERAL CONSIDERATIONS

a.1. Termination

6.1.1. CONSULTANT may only terminate this Agreement due to OWNER’S material
breach of the terms hereof which breach causes CONSULTANT to be unable to
perform its duties and responsibilities under this Agreement and upon forty-five
{45} days written advance notice to OWNER.

6.1.2. The OWNER may tenminate this Agreement for cause upon seven {7) business
days written advance notice to the CONSULTANT. The OWNER rescrves the
right to terminate the Agreement for any reason whatsoever, with or without cause,
at any time upon thirty (30) days written advance notice to the CONSULTANT.

6.2, Ownership and Reuse of Documents

All documents, ncluding raw data, reports, Drawings and Specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the



OWNER. The OWNER shall have the right to reuse same without restriction or Hrnitation, but
without liability or legal exposure to CONSULTANT.

6.3.

6.4.

6.3.1.

6.3.2.

6.3.3.

6.4.1.

6.4.2,

6.4.3.

Legal Responsibilities and Legal Relations

The CONSULTANT shall famniliarize himself with and shall at all times comply

with all federal, state, and local laws, ordinances, and regulations that in any manner

affect the services of this Agreement.

In performing the services hereunder, the CONSULTANT and its consultants,

employees, agents and representatives shall not be deemed or construed to be

employees of OWNER in any manner whatsoever. Except as otherwise provided in

this Agreement, the CONSULTANT shall be acting as an independent contractor.

The CONSULTANT shall not hold itself out as, nor claim to be, an officer or

employee of OWNER by reason hereof and shall not make any claim, demand or

application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsible for any claims for

wages or compensation by CONSULTANT'S emplovees, agents and

representatives, including consultants, and shall save and hold OWNER harmless

therefrom.

The parties hereto agree that causes of actions between the parties shall be governed

by applicable provisions of the Kentucky Revised Statues, and that venue of any

legal action shall be a court of appropriate jurisdiction in Fayette County, Kentucky.

The parties further agree that Kentucky law shall apply with respect to the

interpretation of any provision of this Agreement. :

Successors and Assigns

CONSULTANT binds itself and his partners, successors, executors, administrators,
assigns and legal representatives to this Agreement in respect to all covenants,
agreements, and obligations of this Agreement. CONSULTANT shall not assign
any interest, obligation or benefit in this Agreement. CONSULTANT shall not
assign any interest, obligation or benefit in this Agreement nor transfer any interest
in the same, whether by assignment or novation, without prior written consent of
OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the
work, based upon dollar value of the work. The CONSULTANT shall obtain
written approval prior to subletting or assigning any services contained in this
Agreement, and consent to sublet or assign any part of this Agreement shall not be
construed to relieve the CONSULTANT of any responsibility for compliance with
the provisions of this Agreement.

Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.



6.5, Disputes

Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of
such an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of
Environmental Quality & Public Works, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the GWNER.

6.6, Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data,
reports, Drawings and Specifications have been accepted by the OWNER, and it shall make any
necessary revisions or corrections resulting from its ertors and/or omissions for no additional
compensation. By submission of reports, soils and subsurface information, quantities estimates,
calculations and Drawings and Specifications to the OWNER, the CONSULTANT has made an
incontrovertible representation that the information is accurate within the appropriate standard of skill
and care.. Failure on the part of CONSULTANT to provide the expected level of accuracy may be
grounds for the OWNER to terminate this Agreement.

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization except the OWNER without prior approval of the OWNER unless required by law

6.8. Access to Records

The CONSULTANT and his sub-consultants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3) years from the date of final payment under the
Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested.
Failure to maintain such records for three (3) years after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for future consultant
engineering Agreements,



6.9.

6.9.1.

6.9.2.

Risk Management Provisions, Insurance and Indemnification
DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used m these Risk Management Provisions, the terms “CONSULTANT” and
“OWNER? shall be defined as follows:

a. CONSULTANT means the consultant and its employees, agents, servants, owners,
principals, licensees, assigns and subcontractors of any fier,

b. OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officlals, employees, agents, boards, assigns, volunteers, and
SUCCESSOTs In interest. '

INDEMNIFICATION AND HOLD HARMLESS PROVISION

CONSULTANT shall defend, indemnify, and hold harmless OWNER from and against
ail Lability, claims, losses, actions, costs, expenses, obligations, fines, and assessments of
whatever kind, including defense costs and reasonable attorney’s fees, that are in any way
incidental to or connected with, or that arise or are alleged to have arisen, directly or
idirectly, from or by CONSULTANT’S (or subcontractors or subconsultants of any tier)
performance or breach of the Agreement provided that such claim, damage, loss or
expense is attributable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property, including the loss of use resulting therefrom; or to or from
negligent acts, errors or omissions or willful misconduct; provided however, that
CONSULTANT shall not be required to indemnify for damages caused solely by the
negligent act or omission or willful nisconduct of OWNER. Notwithstanding, the
foregoing, with respect to any professional services performed by CONSULTANT hereunder
{(and to the fullest extent permitted by Jaw), CONSULTANT shall indemmify, save, hold
harmless and defend OWNER from and against any and all liability, damages and losses,
including but not limited to, demands, claims, obligations, causes of action, judgments, penalties,
fines, Hens, costs, expenses, interest, defense costs and reasonable attorney’s fees, for any
damage due to death or injury to any person or injury to any property (including the loss of use
resulting therefrom) to the extent arising out of, pertaining to or relating to the negligence,
recklessness or willful miscondact of CONSULTANT in the performance of this agreement. In
the event OWNER is alleged to be liable based upon the above, CONSULTANT shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
meluding but not limited to, all reasonable attorneys’ fees and expenses, court costs, and
expert witness fees and expenses, using attorneys approved in writing by OWNER, which
approval shall not be unreasonably withheld. This Indemnification and Hold Harmless



6.9.3.

6.9.4.

Provision shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this Agreement.

FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work;
demanstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of this Agreement.

INSURANCE REQUIREMENTS
6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the
following or equivalent isurance policies at no less than the limits shown below and
cause its subcontractors to maintain similar insurance with limits acceptable to OWNER
in order to protect OWNER against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by
CONSULTANT. The cost of such insurance shall be inchuded in any proposal:

Coverage Limits
General Liability $1 million per
(Insurance Services Office Form CG 00 01) occurrence, $2 million aggregate or

$2 million combined single limit

Commercial Automobile Liability combined single,

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence, $2 million
aggregate

Worker’s Compensation Statutory

Emplover’s Liability $500,000.00

The policies above shall contain the following conditions:

a. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

b. The General Liability Policy shall be primary to any insurance or self-insurance



6.9.5.

retained by OWNER.

The General Liability Policy shall include a Pollution Liability endorsement unless it
is deemed not to apply by OWNER.

. The General Liability Policy shall have a Professional Liability endorsement

(inctuding Errors and Omissions), which shall include Business interruption coverage
and this policy or endorsement shall include Environmental Casualty coverage for any
services performed pursuant to the contract, and/or a separate Professional Liability
Policy shall be obtained unless it is deemed not to apply by OWNER. (OWNER does
not need to be named as additional insured).

OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed,

The Professional Liability policy shall be maintained for a minimum of three vears
beyond the completion date of the project, to the extent commercially available. If
not commercially available, CONSULTANT shall notify OWNER und obtain similar
msurance that is commercially available and acceptable to OWNER.

Said coverage shall be written by insurers acceptable to OWNER and shali be in a
form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of no less than VI, as
defined by the most current Best's Key Rating Guide shall be deemed automatically
acceptable,

6.9.4.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring
policy must be submitted to OWNER, and may be submitted on a manually signed
renewal endorsement form. If the policy or carrter has changed, however, new
evidence of coverage must be submitted in accordance with these Insurance
Requirements.

6.9.4.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and
inspect any and all of CONSULTANTS records and operations to insure
compliance with these Insurance Requirements. :

SAFETY AND LOSS CONTROL



6.9.6.

SECTIONT7-E

CONSULTANT understands and agrees that OWNER is in no way responsible for the
satety and property of CONSULTANT or its personnel. CONSULTANT shall comply
with all applicable federal, state, and local safety standards related to the performance of its
work or services under this Agreement and take reasonably necessary action to protect the
life, health and safety and property of its persomel, the public, and OWNER in the
locations and areas in which CONSULTANT is performing services under the Agreement.

DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
provisions shall constitute default under this Agreement. CONSULTANT also agrees that
OWNER may elect as its option any single remedy or penalty or any combination of
remedies and penalties, as available, including but not limited o purchasing insurance and
charging CONSULTANT for any such insurance premiums purchased, or suspending or
terminating this Agreement.

UAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1,

7.2.1.

The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affinmative action to ensure that applicants are emploved, and
that employees are treated during employment without regard to their race, color, religion,
national origin, sex, age, or handicap. Such action shall include, but not be limited to the
following: employmient upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termmnation; rates of pay or other forms of compensation; and
selection for training, including apprenticeships. The CONSULTANT agrees to post in
conspicuous places, available to employees and applicants for employment, notices to he
provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in ail solicitations or advertisements for employees placed

by or on behalf of the CONSULTANT, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, national origin, sex,
age (between forty and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charies H.
Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent"),
as the authorized agent of OWNER, to monitor, direct and review the performance



8.2.

8.4

of work of the CONSULTANT. Documents, data, reports, and all matters
associated with carrying out this Agreement shall be addressed to the OWNER’S
Agent or his designee.  The OWNER’S designee will be identified in each
approved Task Order. Questions by the CONSULTANT regarding interpretations
of the terms, provisions and requirements under this Agreement shall be addressed
to the OWNER’S Agent or his designee. The CONSULTANT shall look only to
the OWNER'’S Agent or his designee for direction in its performance under this
Agreernent; no other direction shall be binding upon OWNER. OWNER shall
respond to written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes afl prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only be amended, supplemented, modified or canceled by a
duly executed written instrument.

NGO THIRD PARTY RIGHTS. This agreement does not create a confractual
relationship with or right of action in favor of a third party against either OWNER or
CONSULTANT.

" UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this

Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in
full force and such term or provision shall be deerned stricken. The provisions of Section
6 of this Agreement shall survive its termination,

NON-WAIVER, The failure of either party to enforce any right reserved fo it in this
Agreement shall not be a waiver of any such right to which the party is entitled.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN

COUNTY GOVERNMENT

BY: BY:

JIM GRAY, MAYOR

ATTEST:




URBAN COUNTY COUNCIL CLERK )
COMMONWEALTH OF KENTUCKY )
COUNTY OF FAYETTE )

The foregoing Agreement was subscribed, swom to and acknowledged before me by
, as the duly authorized representative for and on
behalf of ,onthisthe  dayof 2012,
My commission expires: .

NOTARY PUBLIC



EXHIBIT A

RFP #33-2012
REQUEST FOR QUALIFICATIONS (RFQ)
FOR PROFESSIONAL

ENGINEERING SERVICES



EXHIBIT B

CERTIFICATE OF INSURANCE



EXHIBIT C

PROPOSAL OF ENGINEERING SERVICES

AND RELATED MATTERS



EXBIBITD

FURTHER DESCRIPTION OF BASIC
ENGINEERING SERVICES AND

RELATED MATTERS



ATTACHMENT #4

LFUCG TASK ORDER NO.
UNDER LITUCG AGREEMENT WITH FOR
CONSULTANT OWNER

Lexingion Fayette Urban County
Governtaent

Street Address 200 Bast Main Street

City, State, Zip Lexington, KY 40507

Contact Person Charles Martin

Telephone 859-425-2438

Fax 859-254-7787

E-Mail chmartin@legingtonky . gov

Task Order Date;

Task Name:

Task ID:

SCOPE OF WORK/DELIVERABLES

See Attached

SCHEDULE OF WORK

See Attached

FEE

See Attached

ADIMTIONAL PROVISIONS

Because this is a Remedial Measures Plan project, CONSULTANT understands and agrees that the
performance of these services is related to the Consent Decree entered in a case styled United States &
Commonwealth of Kentucky v. Lexington Fayette Urban County Government, United States District
Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the “CONSENT
DECREE™), a copy of which has been made available {or review by the CONSULTANT, and which
is incorporaied herein by reference. The CONSULTANT further agrees that the services performed
pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT
DECREE and that the following requirements and conditions, which are in addition to those provided
in the Engineering Services Agreement, shall apply to all work and services performed by the
CONSULTANT under this task order:




1. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the
OWNER is subject to penalties for non-compliance with the CONSENT DECRYE deadlines.

2. Tf delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shal! be held
liable for any financial penalties mcurred by the OWNER as a result of the delay, including but not
limited to those assessed pursuant to the CONSENT DECREE. Section 6.5 of this Engineering
services Agreement (Disputes), shall apply in the event the parties cannot mutually agree upon the
cause(s) associated with delays in completing project deliverables. The CONSULTANT must
immediately notify the OWNER in the event of such delay, and provide the OWNER a written action
plan within five (5) business days on how it will attenipt to resolve the delay.

3. In the event that CONSULTANT’S delay or other nonperformance of its obligations hereunder
results in the imposition of penaltics against the OWNER pursuant to the CONSENT DECREE, or the
OWNER otherwise sutfers damage as a result of such delay or nonperformance, CONSULTANT shali
be solely liable to OWNER for any and all such damages, inclading any costs and attorney’s fees.

?

ACCEPTED BY: AUTHORIZED BY:
Consultant's Authorized Signature Owner's Authorized Signature
Date Signed Date Signed

Two originals of this work order shall be  executed by the Owner and retwrned o
. A fildly executed copy will be returned to the Ovwner.,




ATTACHMENT #5

LFUCG TASK ORDER NO.,
UNDER LFUCG AGREEMENT WITH FOR
CONSULTANT OWNER
Mame Lexington Fayette Urban County
CGovernment
Street Address 200 East Main Street
City, State, Zip Lexinpton, KY 405067
Contact Person ' Charles Martin
Telephone £39-425-2400
Fax 859-254.7787
E-Mail chmartin@lexingtonky.gov
Task Order Date:
Task Name:
Task 1D
SCOPE OF WORK/DELIVERABLES
SCHEDULE OF WORK
FEE
ACCEPTED BY: AUTHORIZED BY:
Consultant's Authorized Signature Owner's Authorized Signature
Date Signed Date Signed
Two originals of this work order shall be executed by the Cwner and returned to _ . A fully executed

copy will be returned io the Owner.



Lexington-Fayerte Urban County Government
DEPARTMENT OF FINANCE & ADMINISTRATION

Jane C. Driskell
Commissioner

Date: Movember 6, 2012

Jim Gray
Mavor
ADDENDIIM #1
RFP Number: 33-2612

Subject: RFQ for Professional Engineerine Services

TO ALL PROSPECTIVE BIDDERS:

Please address inguiries to:
Betty Landrum (859) 258-3320

Please be advised of the following clarifications to the above referenced RFP:

 Questions

CAnSWErs

Foomoie 2 page 7 paragzaph 6, Seiemmn C: ;tena lmphes
that private projects completed i accordance with the
LFUCG Sanitary Sewer and Pump Station Manual and the
LFUCG Stormwater Manual are equal in standing to those
public projects completed under specific government
contracts, Is that correct?

Each p:q;ect w;ll be evaluated on 1ts mdrwdudi
merits, The proposer should use his/her discretion
in selecting projects relating to the specific
category that will best demonstrate the proposer’s
experience,

Can you provide examples of similar type projects that will

be inchuded in Category 7

. Examples of projects in Category 4 would be any

type of renchiess pipeline and /or manhole
rehabilitation projects, e.g., Cured In Place
Pipeline Rehabilitation (CIPPY, pipe bursting,
sliplining, or manhole rehabiitation with various
coatings or injection systems,

Do the one-page resumes for key project team members that
are requested in the Project Team section count toward the
specified page limit (i.e. are they to be counted in the 6
pages)?

Propesers should use their discretion in pr ov;dmg
the information requested in six pages maximun.

From reviewing the iinutes of the meeting, Mr. Martin made
the statement encouraging teaming to maximize local
participation. Then in answer to the first question he said that
only the qualifications of the Prime would be scored. Then in
enswer o another question he said that relevant projects by
subs would count. Since there seems to be some question here
related to scoring of prime and not sub, the following question
is posed.

If'a firm had a local office and wanted 1o be prime, but wanted
1o subcontact with a smaller local firm for an experienced

Yes - Scoring of the Project Manager is
maximized by project experience and being
located locally (locally defined as being within the
Bluegrass Area Development District boundaries),

200 East Main Sweet . Lexangton, ICY 40507 .

{(B59) 425-2255 s www.lesingtonky.pov

HORSE CAPITAL OF THE WORLD
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| wastewater praject manager, would the Prime/Team receive
the points for having a local project manager?

In the meeting minutes the answer o the first question was
only the qualifications of the prime would be scored, not the
subs. I{'a small local firm wanted to be the prime and
subcontact with a larger firm to supplement their
qualifications, would that preclude the small prime from
receiving the benefit of baving the larger firm as a sub?

No - The intent of the evaluation process will be
1o identify and rank the most qualified fimm or
team of firms,

Does the Division of Water Guality have a list of the 82
projects, and possibly a breakdown of the projects in each
catepory, that are anticipated to be completed with this RFQ?

Yes. Seeattached list titled RMP Projects. The
82 projecis are those listed i the Remedia}
Measures Plan. There will be other projects
awsrded under this contract that are no! listed.

Could you provide what specific items that you will require
responders to submit for an affirmative action plan for the
RFP #33-2012?7 Management in our firm considers some
information proprietary, however we want to be responsive
and comply with the requirements of the RFP.

Please submit your current affirmative action plan
with your response and identify the pages
containing proprietary information as confidential
and/or proprietary. Any confidential and/or
proprietary information contained in your response
should be clearly identified in both hard copy and
glectronic versions,

A guestion regarding Contract 4 — Pipetine. manhole. inlet,
and junction chamber rehabilitation projects. Does the scope
of work include providing flow monitoring, smoke testing,
and dye testing services?

At present, no. DWQ reserves the right o
compose or revise any Scope of Work necessary
10 meet its peeds at any tme during the duration
of this contract,

it would seem that to accurately compare the mean deviation
of hourly rates between firms proposing, that consultants
should be expected to use 2 standard personnel classification
system for howrly rates. Does LFUCG intend to issue such a
Hist?

Hourly Rates will no longer be considered in the
evaluation process (see attached REVISED
scoring sheet; however hourly rates must be
submitted for the specific job classifications on the
attached form that will be used at time of contract
negotiation.

As an office originally founded in Lexington over 40 years

. age and subsequently acquired by another out of state firm, it
seems uifair that we are only entitled to a score of 3.5 or 4.0
for the “Offices status and location of employees” category.
Under this scenario, a recently established prime firm with a
focal headquarters, small work force, and no prior experience
working with LFUCG could be awarded more points than a
firm founded in Lexington that has continuously served
LFUCG for over 40 vears. Can additional consideration be
given for length of service and/or longevity of office existence
in Fayette County?

Mo~ The proposer will be able 1o demonstrate
and score points in other categories.

Can vou release the list of anticipated Remedial Measures
Plan projects and their estimated costs of construction?

Yes —see attachment pdfis (G3 RMP
implementation Plan & RMP Project Maps by
Sewershed)

200 East Mam Street * Lexington, KY 40507 «

(850) 425-2255 =

www lexingronky.gov

HORSE CAPITAL OF THE WORLID




How will a firm be ranked if there is a joint venture? DWQ will require that the Contract be executed
with 2 single consuliant. In the case of a team, the

prime consultant must be identified and must
execute the Contract. Joint Ventiires will not be
considered due to the confractual requirements,

George Woolwine (HDR) asked Mr. Martin to fiuther | Regarding the difference between Category Nos,
define Category 2 and distinguish the work in Category 2 | 2 and 4, see the response to question No. 2 above.
from Category 4. Mr. Martin said that Category 2 is dig and
replace while Category 4 is rehabilitation for the purpose of
reducing 1&1 (nflow and Infiltration) in the collection
- systern. Cole Mitcham (OBG) asked if the hourly rates |
within 15% were plus or minus, and if there was a prime
that teamed how would we establish the mean rate?

Regarding the question on hourly rates, see the
response {o question Mo, 9 above,

SPECIAL NOTE TO PROPOSER: Please note that the Selection Criteria (attachment 2 — RFP
Scering Sheet) have been revised — hourly rates have been removed and the points assigned have been

changed.

2,

Todd Slatin, Acting Director
Division of Ceniral Purchasing

Alb other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, artached 10
and become a part of your RFP.

COMPANY:

ADDRESS:

SIGNATURE OF PROPOSER:

200 East Ma Steeet ¢ Lexington, KY 40307 = (830)425-2255 = wwwlexingtonky.gov
TORSE CAPITAL OF THE WORLD



Howrly Rate Schedule
Remedial Measures Plan and Related Projects

Job Classification Hotrly Rate

Principal

Project Manager

Project Engineer (PE)

Project Engineer (EIT)

Engineering Technician / CAD Technician

Survey Crew

Cierical

200 Dast Main Sweer » Lexingron, KY 40507 » (830} 4253-2255 wwwlesingronky.gov
HORSE CAPITAL OF TTHE WORILD
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RMP Projects

D o o po
CR-1 Lower Cane Run Wet Weather Storage $3. 120,000 $33,440,000 $36,560,000 1 - Swrage
GR-10 Upper Cane Run WWS S500,000 33960000 §4.480.800 1 - Storage
EH-3 East Hickman WWS $1.630,000 $16,520.000 §18.060,000 1 - Storage
NE- 1 North Elborn PS WWS SABY,060 $9,420.000 10,300,000 1 - Siprage
TB-{ Town Branch WWTP WWS £9.770 000 $102.130.000 $111,900,000 1+ Storage
WH-T WH-7 WWS $1.630.000 317,460,000 312,090,000 i - Slorage
WH-20 (Wi WWTP Wws $10,136,000 $108.630,000 $1156.740 {00 1 - Storage
WhR-§ Woll Run WWS $740,000 £7.940,000 38,680,000 1 - Slorage
ChR-11 Cane Run Trunk 180,000 $1.706,000 $1,880,000 2 - Pipetine
£R-12 Lexmark Trunk A £1£0.000 §1.480 000 £1,646.000 ? - Pipeline
CR-13 Leurmank Trunk B 110,000 $960,000 $1.070,000 2 - Pipehing
G314 New Circle Trunk A £390,00C 53520000 £4,314,600 2 - Pipeiine
G185 HNew Cirele Trunk B $280,000 2,700,000 2,980,600 2 - Pipellng
CE3 [Exparsior Area 3 P £430,000 3,370,000 §3.800,000] 2. Pipeline
CR-4 Exgngion Area § Trunk $650.000 34,840,000 $5,380.000. 2 - Pipeime
CR-S Shandon Park Trunks £260.000 2,050,000 ¥e. 310,000 2 - Pipeline
CR-& Winbiurn Trunk $140.000 £980,000 1, 126,000 2 - Pipeding
CR-7 Thoroughbred Acses Trunk 170,000 $1.800.000 $1,770.000 2 Pipeting
CR-g Lower Griffin Gate Trunk $80,000 §770,000 860,000, 2 - Pipeline
Efd-1 Eas! Hickman FM $E60.000 §$9.210.000 $10.670000 2 . Pipelire
EH-10 |Hattlang {1 Trunk $120.000 $1.020.000 41,140 008 2 - Pigeline
Ed-1t  [Elmi East Lake PS $76,000 $560.000 $620,000] 2 - Fipeline
EH-1Z  1Century Hills Trunk Upsize $150,000 31,400,000 £1,550,000 7 - Pipeline
EH-13 East Lake Trunk Upsize $80.000 $750,000 $780.000] Z - Pipelrc
EH-14  JAutumn Ridge Trunk Unsize $100.000 $500,000 51 000,000 2 . Piseling
EH-4 Overbrack Farm FiA $120000 $1,680.000 1200000 2 - Pipeling
EH-6 Cverbrook Farm Trunk $420,000 %4,250 000 84 670000 2 - Pipeline
EH-8 Armstong M Trunks $100,000 $870.000 £570.0600] 2 - Pipellne
EH-9 Hartland 2 & 3 Trunks $170.000 $1.5680.000 $1.750.000 & - Pipeline
HNE-2 Easttand Trink $1E0.000 1,340,006 £1.500,000 2 - Pipeling
NE-3 Liberty Road Trunk 280,000 £2.740.000 £3.038,600 Z - Pipsiing
NE-& Gresnbrier Trani §30,000 $260.000 $290,000/ 2 - Plpeling
) it Lane Trunk £120,000 $1.050,000 §1,370 08¢ 2 - Preling
TB-10 Midlang Avenue Trunk $320.000 $3.120.000 £3 440,000 2 - Pinefing
TB-3 Tie-in Lower Gang Run FM $20,000 $160.000 180,500 2 . Pipeling
B4 Ui Trunk A $270,000 $2,560,000 £2,830.000, # - Pipeline
JB-5 UK Trurk B (Newtown Fike Extension) §- §- §9 2 - Pipeline
TB-6 VK Frons & $150.000 51,380,000 £1.530.000 2 - Pipeiing
TE-7 UK Trumk £ 3240.000 $2.330.000 %2 576,000 2 - Pipeling
T8-8 W Trunk £ $265,000 32,850,000 53,140,600, £ - Pipelne
TB-9 Georgelown Road Trunk 10000 $100,000 $110,000, - Pinelng
WH-18  |West Mickman Main Trunk B §750,000 £7 850,000 58,706,000 ¢ - Pipeline

WH-11  |West Hickman Main Trpnk £ $450,000 £4,500.000 34,850,000 2 - Pipetne
WH-12  {Sutheriand Trunk £180.000 $1.640,000 $1.820,000 2 - Pipaling
WH-13 ldie Howr Tegni SA0LO00 $700.990 780,600 2 - Pipeiine
WH-t4  [Centte Parvay Trunk $1606,000 $850 000 $550.000 2 - Pipeting
WH-15  |The islard Trurxs £100.600 £860 0060 $290.000 2 - Pipeline
VH-36  IWoodhil Trunk $29G.000 §2.786,000 £3 083 HE0| 2 - Pipehneg
Wel-17  iPrather Road Trupk $200.000 1,870,000 §2,070,000 2 - Pipelne
WH-1E  [Richmond Road Trunk $170.000 1.530.060 $1,700,00¢ 2 - Pipgline
WH-18  [Wilthwood Park Trunic 110,000 1.018.008 $1,126.000 2 - Pipeline
WH.2 West Hickman Main Trunk A £380,600 $3.800,000 4. 150600 2 - Pipetine
WH-3 Wesi Hickman Mair Trurk B S560,000 85,780,060 $5.340 000 2 - Pipeline
WH- Wes! Hickman Mair Trunk £440.000 4,400,000 $4.840,00D 2 - Pipeline
WH.5 Landsdowne South Trunk £330,000 33,225,060 $3,550.000 2 - Pipeling
WH-& West Hickman Main Trunic D 370,006 3,660,000 £4.03C 00D 2 - Pipeine
WH-7 terrics Teuni $360.000 3,520,000 £3.880,000 2 - Pipsiine
WH-B tcton Tronk &150,000 1,400,000 £1,550,080 £ - Pigelice
WhH-g Southeastern Hills Trurk $210,000 $1.930.000 $2.140,800 2 - Posiing
WHhR-1 Woll Hun Main Trunk A $210.000 $1.890.000 $2.200,000 2 - Pipeline
W0 FBab O Link Frors $190,060 §1.650.000 51,840,000 2 - Pipeline
WR-Z Woll Run fain Trunk B £230.000 $2,180,060 52,410,000 2 . Pipeiine
WH-3 Woll Bun Mair Trunk C 5420000 $4.140.000 $4,560,000 2 . Pipgiine
WR-4 Woil Fun Main Trunw D E150,000 $1,730.00G %£1.920,000 2 - Ppeline
WH-§ Wol Bup Mair Trunk £ $£230.000 2, 140 006 52,370,000 2 - Pipsline
WR-E Woll Bun Main Tronic F §260,000 2,560,000 $2. 720,000 2 - Pipeline
WR-7 Woll Run tair Trurs G $220.500 1,930 000 §2,210,800 2 - Pipaine
WH-8 Parkers Mif Trunk $190.000 1,770,000 §1,860.000, 2 - Pypeline
CR-16 Cirifiin (3ate Rehab §- $- 50 4 - Rehab
NE-& Figyd Drive Rehab § - 30 A - Rehat
NE.-4 Greenbrier §2 BS 170,600 £1.040,060 51,210,000 5 - Small PS
T8 2 Town: Branch PS Raplacement $100.000 $830,000 $930.000 5 - Smal PS
CH-2 Expansion Area 3 PS §720.000 F6.880.000 £7.700,000 6 - Large PS
EH-2 Eagt Hickman PS $1.980.000 $13.110.,000 $14 300,600 £ - Large PS
EH-5 Cverbrook Farn PS F520.000 35,306,000 $5,820,000, £ - Large PS
[ South Eikhor PS Upsize £80,006 $690.000 770,000 € - Large P§
SE-3 Mint Lang PS $490,000 £3 920,000 £4.4103,600 & - Largs PS
WH-11  [Wolf Bun Pumg Stalion 3 $9.500,000 £4.500,600 6 - Large PS
Ca-8 Sharen Vitage PS and Fi $220,000 £1.500.000 £2,120,000 &G
EH-7 Delong Aoad PS & B $290,000 $2.840 000 3,130,000 286
NE:-7 Lxpansion Arez 24 Projecis 3 §8.810,000 £ 890,000 284
EH-15 £xpansion Asga 41 Property Acquisition 51110000 5 7,118,000 A
$46.310.000 $488.740.600 E050:000
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- WHT Equalization Tank

. Wost Hickman Main Tronk A
. West Hitkman Main Truni B
. West Hickman Main Trunk C
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EXHIBIT B

CERTIFICATE OF INSURANCE



i IS DATE (MMIDDYYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE 12708 /2010

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW, THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUGER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the cerlificate holder is an ADDITIONAL INSURED, the policyfies) must be endorsed. If SUBROGATION IS WAIVED, suhject {o
the terms and conditions of the policy, certain poficies may require an endorsement. A statement on this certificate does not confer tights to the
cerfificate holder in lieu of such endorsement{s}.

PRODUCER gg;i!éxcr
The Underwriters Group, Inc. FHONE 502-244-1343 FAK  502-244-1411
170¢ Eastpoint Parkway g_;,%:f_q‘ £t ? ARR, thok

ADDRESS:
P.0O. Box 23790 INSURERIS) AEFORDING COVERAGE NAID#
Louisville KV 40223 WSURER A Charter Oak Fire Insurance Company 25615
INSURED . . INSURER 5 : Travelers Indemnity Company 25658
Palmer Engineering Company X
B. 0. Box 747 INSURERC: XL Specialty Insurance (ompany 37888
Winchester, XY 40392 INSURER B :

INSURERE

INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INGURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED., NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TG WHICH THIS

- CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POUCIES DESCRIBED HEREIN 1S SUBJECT TG ALL THE TERME,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

RBDLTSURR i VEFE T POLIEY
k!’.‘Tsék2 TYPE OF INSURANCE mst;' WyT POLICY HUMBER ;aﬁz?u"écm gm:.ucwvﬁxwfn LIMITS
&, | GEMERAL LIABILITY 6801324LS4300F12 05/01/2032 {05/01/2013 | EACH CCOURRENCE 51,000,060
T
X | COMMERCIAL GENERAL LIABILITY FRB«!SES?_E’_Z?:!&%@Q s1,000,000
—l CLAIMSMADE m OCCUR MED EXP (Any one person] | 53,0, D00
PERSONAL & ADV IMJURY {81, DOG, 00O
L GENERAL ABGREGATE $2,000,000
GEML AGGREGATE LIMIT APPLIES PER: i PRODUCTS - COMPIOP AGE | 52, 000, 000
Pcaucvf fﬁggf f }LDC s
COMBNES SIRGLELIMIT
A | AUTOMOBILE LIABILITY BALIZ8L136126RP 65/01/2012 {05/01/2013 Ea ::m’é%ﬂ_t} 51, D60, 050
ANY AUTO BODILY WNIIRY (Per person) | §
] ALL OWNED SCHEDULED -
e N - ot Rl
HIRED AUTOS AUTéS {Por actidenty s
$
B |y | UMBRELLA LIAR ¥ | oceun CUPEERTYE601 247 05/01/2012 {85/01/2033 | gany oonuRRENCE §5,000,000
EXCESS LAg - CLAIMSMADE " | AGGREGATE §5,000,000
pED | X | reTenmions 10, 000 L
A | WORKERS COMPENSATION XUMPOUBE642Y41912 Q5/61/2012 [05/03/2013 | l W ETAT | 20TH-
AND EMPLOYERS LIABILITY vinl - R
ANY PROPRIETORPARTNERIEXECUTIVE £.L EACH ACCIDENT $1,000, 000
GFFICERMEMBER EXCLUDED? D Nia
{Mandatory in NH) E.L DISEASE - EAEMPLOYED S, 000, 000
H yes, describe under
OESCRIFTION OF OPERATIONS beluw ) E L. DISEASE - POLICY LIMIT { 51, 000, 000
C | Professional Liabiliny DPRSTO3278 12/08/2012 |12/05/2013 | Bach Claim 4,000,000
Aggregate 4,00C, 000

DESCRIFTION OF OPERATIONS / LOCATIONS { VEHICLES (Attach ACORD 101, Additional Remarks Schiedule, H more space is required)

Lexington-Fayette Urban County Sovernment is included as Additional Insured with respecy

to General Liakiliry and Aucomobile Lisbility for the referenced project. C[overage is primary.

Note: BRegquirements for Environmental Liabilicy and Pollution Liability: Esvironmental Liabilivy is
basically a contractor designed coverage, rather than for comsuiting architects and enginesrs.

¥Fhe professional liabilicy policy does not exclude poliuvvion incidehrs that arise out of the sceps of
professional services. (Pay My, Tom Sweeney, Claims Menager, Dept of Taw, LFUCE, this is
aggeprable.)

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXFIRATION DATE THEREOF, NOTICE WiLL BE DELWERED N
Lexington-Fayette Urban County Government ACCORDANGE WITH THE POLICY PROVISIONS,

Room 338, Government Center

200 Bagt Main Street AUTHORI EFPRESENTATIVE
Lexingten, KY 40507 L() }Whyﬁm—

i
© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 {(2010/05} The ACORD name and logo are registered marks of ACORD
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November 12, 2012

Purchasing Director

Lexington-Fayetie Urban County Government (LFUCG)
Room 338, Government Genter

200 East Main Street

Lexingion, KY 40507

RE: REP #33-2012 BFQ Tor Pr@f@ssionéé Enginzering Servicas
Category B

Dear Sir'Madam:

fn response to RFP #33-2012 RFP for Professional Engineering Services, Palmer Engineering wishes to
express interest in providing engineering services for Category 5 (Conventional Small Pump Staticns).

Enclosed are one original and seven copies of the Statement of Qualifications for the referenced project
and one electronic copy, as required. Paimers insurance information and Affirmative Action Poiicy
Statement are alsec incluged with this submittal.

The project team is comprised of LFUCG-experienced engineers, environmental personnel, surveyors,
and technicians from Palmer, Integrated Engineering, Magna Engineers, and Thelen Associates, Inc.
Greg [saacs, PE, will serve as Project Manager, and | will be the Principal-in-Charge. This project team is
comprised of individuals and firms that have and existing working relationship.

As outiined in this submittal, Palmer Engingering has a stccessfully completed several pump station
projects. Greg Isaacs has designed approximately 13 projects for new or upgrades to wastewater pump
stations. Doug Powell, the lead designer for this project, has designed in more than 18 projects for
upgrades to or new wastewater pump stations.

Thank you tor the opporiunity to present our professional gualifications. Palmer Engineering's technical
qualifications and our commitment to exemplary customer service make our firm the ideal selection for
this contract, and we look forward to ancther successful partnership with the LFUCG.

Sincerely,

A

David Lindeman, PE, PLS
President and CEQ

Sulte 900 B 301 East Main Street 8 Lexington, KY 40507
Phone: (868) 368-9283 B E-mall: peclex@palmermetoom B Web Sie: www.palmermet.com



Palmer Engineering

Palmer Engineering will be the prime engineer for this contract. Palmer Engineering has been headquartered in
Winchester, KY, since its founding in 1969 and specializes in infrastructure projects. Over the past 43 years,
Palmer's professional associates have earned clients’ respect and frust by consistently delivering solutions-oriented,
exemplary service in a responsive and financially-accountable manner. As a result, Palmer has successfully
completed more than 3,000 projects for approximately 700 clients. Departments of Transportation and Local Public
Agencies constitute Palmer's largest business sectors. With headquarters in Winchester, Kentucky, and seven other
offices in Cincinnati and Green, Chio; Louisville and Lexington, Kentucky; Nashville, Tennessee; and Orlando and
Taflahassee, Florida, the firm has 87 employees, including 40 registered professional engineers, 3 registered
structural engineers, 9 registered land surveyors, and 5 engineers-in-training available to provide the highest quality
engineering services.

Palmer Engineering services related to this contract include the following:

= Planning and studies = Environmental services — including EIS writing

=«  Evaluations and analysis and coordination, Phase | site assessments,

= Hydraulic Analysis aguatic ecosystems (wetlands, fisheries), socio-
= Contract document and specification preparation economic analysis, and cultural analysis

s Sanitary sewer coliection and treatment «  Permit coordination with local, state, and federal
= Structural inspection and rehabilitation agencies

=  Stormwater management

With our headquarters in Winchester, KY, and an office in Lexington, KY, we are ideally located for working with
Lexington-Fayette Urban County Government (LFUCG) on sewer projects. Greg Isaacs, PE, will serve as the project
manager for these projects. Greg has assembled a team of highly-qualified individuals from firms with which we
have a working relationship, including Integrated Engineering, Thelen Associates, Inc., and AECOM. LFUCG
Division of Water Quality has past experience with most and possibly all of these firms. Integrated Engineering (IE)
and Thelen Associates have recently completed work for LFUCG DWQ. These firms will be providing surveying and
geotechnicai engineering services, respectively. Both firms are teamed with Palmer Engineering on the Ecton Park
project we are currently working on for LFUCG, and we have developed a strong working relationship with them over
several years. Recently, Greg has completed several projects for LFUCG, including the Ecton Park Sanitary Sewer,
Coldstream Court/Crimson King Court, Chevy Chase Traffic Study, and Canary Road Stormwater. Greg's
responsibilities for these projects will be to track the project goals and schedules to ensure that the client's needs are
met, as well as providing design guidance for the Palmer Team.

Palmer's design efforts will be led and managed by Greg Isaacs in our Lexington office. Greg has 14 years of
experience in wastewater pump station design. During this time, Greg has designed more than 13 projects for new
and upgraded pump station. Greg has also evaiuated a minimum of 17 wastewater pump stations. Duting his career,
Greg has provided QA/QC, analysis, and technical guidance for many other pump station projects. Doug Powell will
be the lead designer for the pump station project. Doug has 31 years of experience in the engineering field. During
this time, Doug has designed at least 18 wastewater pump stations.

As outlined in our list of similar projects, Palmer Engineering has completed an array of projects with comparable
scopes. These project cover a wide range in complexity, size, and function. The following projects are listed in the
similar projects portion of this proposal: E. Rockford, Mt. Sterling, Wolpert Pump Station, Team Taylor, and Midway
Station. Greg was the manager for the E. Rockford, Mt. Sterling, and the Wolpert Pump Station projects, and he was
the project engineer for the remaining two projects. in addition, Paimer Engineering currently has the Fi. Boone
Pump Station project underway for Frankfort Sewer Depariment and the Lower Howards Creek project under
construction for Winchester Municipal Utility,

Palmer
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Magna Enginears

Magna Engineers is a woman-owned consulting engineering company with headquarters in Lexington KY providing
electrical, mechanical, and instrumentation/controls engineering services. Magna Engineers will provide electrical
engineering design services include iow and medium voltage power distribution, interior and exterior lighting, fire
alarm, communication systems (including fiber optic and wireless), power quality, security and video surveillance,
lightning protection systems, and alternative energy designs. Mechanical engineering design services include
geothermal heating and cooling systems, variable refrigeration systems, as well as other traditional HVAC systems,
and energy management systems. We also provide plumbing and fire protection designs including fire pump
systems.  instrumentation design services inciude supervisory control and data acguisition systems, field
instrumentation, DCS systems, wireless telemetry, and Ethernet and device level networks.

integrated Engineering, PLLC

Integrated Engineering, PLLC, was founded by Harsha Wijesiri in August of 2008. They are an emerging
professional civil engineering and surveying company with experience in diverse disciplines. Having worked on
various public works projects with an emphasis on storm and sanitary sewer projects, they have successfully
completed numerous municipal projects in the region. integrated has worked with governmental agencies in various
cities across Kentucky. Some of their valuable clients include Lexington-Fayette Urban County Government,
Lousisville Metropolitan Sewer District, the Northern Kentucky Sanitation District 1, City of Richmond, Frankfort Sewer
Department, City of Middletown, City of Hurstbourne, City of Wellington, and City of Ludiow. Integrated Engineering
has earned a reputation for completing projects in a responsive manner while meeting and exceeding the client’s
needs and expectations. This objective is accomplished by providing functional, economically feasible, and
aesthetically pleasing designs in a timely manner. Integrated Engineering is also a certified DBE (Disadvantaged
Business Enterprise) with LFUCG.

Local Office Experience with LFUCG’S Division of Water Quatity

Over the past few years, Integrated Engineering's local staff has gained a tremendous amount of storm and sanitary
design experience with LFUCG’s Division of Water Quality on projects that are very similar to many of those outlined
in the current Remedial Measures Plan (RMP),

Integrated Engineering is currently one of the eight engineering consuftants selected to LFUCG's original IDIQ
contract for sanitary and storm sewer projects. Additionally, the Bab O Link Trunk Sewer Replacement Project that
they are currently designing is listed as the first official Remedial Measures Project with LFUCG's Consent Decree.
Their local staff is currently assisting LFUCG's DWQ as a subconsultant on the Sanitary Sewer Capacity,
Management, Operations, and Maintenance {CMOM) and Capacity Assurance Program {CAP) Teams. Both of
these programs are deeply involved in the planning and implementation of future development and operational
procedures for LFUCG's required conformance to the Consent Decree. This experience and knowledge of LFUCG’s
DWQ operational and design procedures make Integrated Engineering a valuable addition to the Team. it is also
noteworthy that 100% of their project-related services will be performed by our locai professional and support staff.

Thelen Associates, Inc.

Thelen was established in 1971 to provide a local service to the Greater Cincinnati Area. The firm has since grown
to become a regional service provider to all of Kentucky, Ohio, Indiana, and the Midwest. Thelen specializes as
Geotechnical-Testing Engineers and as Construction Materials Testing Laboratories.

Headquartered in Erlanger (Boone County), Kentucky, Thelen employs approximately 100 employees. including
geotechnical engineers, geologists, field and laboratory technicians, drillers, and support staff personnel. A branch
office is located in Lexington, Kentucky.

As Geotechnical Engineers, we perform subsurface explorations for building sites, pipelines, landslides, highways,
AML reclamation sites, tunnels, dams, levees, and cther earth-bearing structures. We provide a complete service,
beginning with exploratory test driliing, drilling supervision, field and laboratory testing, and engineering analyses
and ending with a specific and comprehensive engineering report.
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Kelated Prolect Experience:

#

Mr. isaacs worked at Palmer Engineering from May 2006 until June 2007
and re-joined the firm in September 2008; project experience with Palmer
and with other employers includes:

East Rockford Pump Station Replacement, Jefferson County, KY for
Louisville MSD - Project Manager for the design of a new pump station to
replace the existing pump station. The new pump station consist of a 370
gpm duplex submersible pump station with a valve vault, 150 LF of gravity
sewer, diesel generator, and access road.

Fort Boone Pump Station, Franklin County, KY for City of Frankfort -
Project Manager for pump station replacement consisting of approximately
1,280 LF of gravity sewer. a new 860 GPM pump station, approximately 20
LF of 8-in force main, 178 LF of jack and bore, and decommissioning of the
existing pump station.

Lower Howards Creek Pump Station, Clark County, KY for Winchester
Municipal Utilities, 2008-Present - Project Manager for a 10 MGD pump
station project. The pump station included two mechanical bar screens, two
screenings conveyors, one manual screen, two grit removal units, one grit
dewatering unit, and dual wet wells. Pump station design included a 4,300
square foot building to house all equipment including a contro! room,
mechanical room, chemical feed room dumpster bay, and pump room. The
pump station was also equipped with an odor control unit. The pump station
project was part of a larger consent order project, which included the
elimination of two pump stations and 13 known sanitary sewer overflows.
The larger project included 16,000 LF of forcemain, 22,400 LF of gravity
sewer, and a WWTP.

Bit Stedling Rest Area Force Mazin, Monigomery County, KY for
Kentucky Finance Cabinet, 2010-2011 - Project Manager for force main
replacement and addition of grinder at the Mt Sterling Rest Area. The
project consists of approximately 8,450 LF of force main, and a new grinder
vault with grinder. The project corridor is along [-64, with three large
diameter high pressure gas main crossings, one creek crossing, and one
interstate crossing.

Team Tayior County Forced Main Pumping Station, Tavior County, KY
for Team Taylor County, 2605 - Quality Control Coordinator providing QA
of final design and completing bidding and construction coordination for the
construction of a pump station for the Team Taylor Industrial Park.

Wolgert Pump Station Force Maln Replacement, Camphbell County, KY
for Sanitation District No. 1, 2010-2011 - Project Manager for the
replacement of 4,240 linear feet of 6-inch PVC force main with an 8-inch
DIP force main.

Crange Co. Middle School Sanitary Sewer - Managed and designed two
wastewater pump stations and 3,000 LF of force main for the new Qrange
County Middle School in Virginia (approx. construction cost: $2 miliion).
Developed the Courtland Wastewater Master Plan - Evaluated 17 pump
stations and other waste water infrastructure for Southampton County,
Virginia,

Fump Station Desion Experience, 19882008 - Managed and designed
five Wastewater Pumping Stations ranging in size from 80 gpm to 2800

gpm.

Title:

Project Manager

Role in this Project:
Project Manager

Education:

University of Kentucky
BS, Civil Engineering, 1998
Eastern KY University
Completed 55 credit hours

Experience: 16 years

Professional Registrations:
PE--KY-22845-2002;
IN-10707885-2008
OH-72031-2007;
VA-0402044023-2007;
WV 155602003

Speciglized Training:

s KY/TN Water Professionals
Conference; 2008-2012

= |CC Special Inspections
Training; 2010

«  WEF Collection Systems
Conference; 2009

= MIKE Urban Training Course;
2008

e XP SWMM Training Course;
2007

= KYPIPE 2000 Hydraulic
Modeling

= NPDES Phase Il Stormwater
New Construction Pemmits

= Stormwater Management
Design

«  Watershed Management

s Funding for Stormwater
Programs

+  Environmental Design Solutions

«  Stormwater Phase Il Rule

Cr

ENGINEERING




Related Project Experience:

Mr. Ward joined Palmer Engineering in 1998 as Site Development
Manager and a Project Engineer, project experience includes:

Heartland Commerce and Technology Park, Campbellsville, KY for
Team Yaylor industrial Development Authority, 2003-Present - Primary
responsibilities included creating a master utility concept plan for the
industrial park and designing a 300,000 GPD Sanitary Sewer Pump station
with 2.5 miles of force main; prepared layout for ali roadways (plan/profile);
created cost estimates for construction to effectively phase and budget the
growth of the park; Palmer also provided inspection and construction
administration services,

Lower Howards Creek Sanitary Sewer Improvements Project, Clark
County, Winchester, KY for Winchester Muonicipat Utilities, 2008-
Fresent - Project Manager for the design, Construction Administration,
Resident Project Representation, and funding of a 2 MGD WWTP (10
MGD Peak), Influent Pump Station (4-plex), and over 3 miles of 24-inch
force main in the Lower Howards Creek Sub-Watershed basins. The
project also includes a discharge line from the WWTP to the KY River.
This discharge line varies is size and extends over very steep slopes
{(greater than 1.5:1). The size of the discharge line ranges from 24 inch to
36 inch and a portion of it will be constructed above ground (aerial) due to
underground mines and existing slopes. This project was funded by a
State Revolving Fund (Fund A) loan.

chelle

E, LEE

Related Project Experience:

¥

Ms. Howlett has over 21 years of experience as project manager and
electrical engineer for a broad array of projects up to $131M in scope. Ms.
Howlett has experience with projects using design-bid-build, design-build,
and construction management delivery methods. Ms, Howlett’s technical
areas of expertise include tow and medium voltage power distribution,
standby power systems, communications systems including fiber optic
systems and wireless, fire alarm systems, power quality, security systems,
closed circuit video, indoor and outdoor lighting systems, supervisory
control and data acquisition systems, control systems, variable frequency
drive systems, and instrumentation.

Mew Lower Howards Creek Wastewster Treatment Plant, Winchester,
KY - Electrical and instrumentation engineer for a new $28M, 2 MGD
wastewater treatment plant and remote influent pump station with
headworks and grit removal. The electrical design at the plant includes a
3,000A service, and a new 2,000 KW standby diesel generator, and a
1,500A service and new 1,500 KW standby diesel generator at the influent
pump station.

Pump Station Improvements, Blusgeass Alrport, Lexingion KY -
Electrical engineer for the major upgrade to an existing wastewater pump
station, including new controis, standby diesel generator, and relocation of
existing telemetry equipment.

Pesp Springs Wastewater Pump Station, Lexington KY - Electrical and
instrumentation for a new wastewater pump station which replaces an
existing pump station in a residential area. The project includes variable
frequency drives, level control system, standby generator, and telemetry.

Title: Director of Water Resources
Role in this Project:
QAQC

Education:

University of Kentucky

BS, Civil Engineering, 1997
Morehead State University

BS, Physics/Mathematics, 1985

Experience: 16 years

Professional Registrations:
PE--KY-22627-2002; TN-110221-2005
PLE-HY-3899-2008

almer

ENGINEERING

Title: Chief Electrical Engineer
Role in this Project:
Electrical Engineer

Educstion:

University of Kentucky

BS, Electrical Engineering, 1990
Experience; 22 years

Professtonal Registrations:
PE-KY-19856




ain, PE, LEED

Related Project Experience:

L3

Ms, Blain joined Palmer Engineering in May 2008; project experience
includes:

Lower Howards Creel Wastewater Treatment Pland and influent Pumyp
Station, Winchester, KY for Winchester Municipat Utilities, 2008-
Fresent - Project Engineer for a 10 MGD influent pump station and
wastewater treatment plant; prepared Stormwater Poliution Prevention
Plan (SWPPP) and project specifications and bid documents; assisted in
local and state permit approvals and coordination; wrote legal descriptions
for new temporary and permanent easements; prepared mechanical,
structural, and civil site construction plans and drainage analysis for
proposed influent pump station; assisted in civil site construction plan
preparation for proposed wastewater treatment plant and future water
treatment plant; prepared plan and profile of 24" to 38" wastewater
treatment plant effluent discharge line.

Midway Stetion, Midway, KY for Anderson Communities, 2008.
Present - Project Engineer for the design of a 17%-acre mixed-use
development; prepared construction drawings; modeled water distribution
system using KY Pipe 2000; modeled storm water system using
StormNET,; prepared SWPPP.

Wolpert Pump Station Force Main Replacement Project, Cold Spring,
KY for Sanitation District Mo, 1 of Northern Kentucky, 2016-Present -
Project Engineer for the replacement of 4,240 linear feet of 6-inch PVC
force rain with an 8-inch DIP force main; assisted with the evaluation of
preliminary alignment alternatives; aided in preliminary environmental
permitting coordination; collected deeds and easements for properties
along project corridor; conducted easement negotiations and secured all
required easements for project construction; prepared construction
drawings; submitted all required permitting to KDOW, USACE, SD1,
Campbell County, and KYTC; aided in construction administration.

ell

(Doug)

Related Project Experience:

-3

&

#

Mr. Powell joined Falmer Engineering in August 2010; a summary of
qualifications and project experience with other firms includes:
More than 16 years of management experience in the consulting
environment with responsibility for overseeing 30-35 project managers and
project engineers in 6 offices in 4 states; Duties included on-going review
and monitoring of all active design and construction projects with regards to
schedules, budgets and quality confrol. 25+ years design experience
providing senior design leadership to design team members as required for
planning, design and production of both plans and specifications, experience
in construction administration and inspection of design projects, and has
written and implemented the following internal documents: Project
Managers Manual, QA/QC Manual, CADD Standards Manual and
Construction Administration Manual, in addition fo providing training for
Project Managers, QA/QC Procedures, and CAD Standards.
Semple Projects include:

= South Elkhorn wastewater pumping station, Lexington, Kentucky
Paris wastewater pumping station, Paris, Kentucky
Bromley wastewater pumping station, Northern Kentucky
Lakeview wastewater pumping station, Northern Kentucky 2
Harrods Creek Pump Station, Louisville, Kentucky
Canoe Lane Pump Station, Louisville, Kentucky
Danville East Pump Station, Danville, Kentucky
Homestead Pump Station & Force Main, Homestead, Indiana
Millbrook Pump Station & FM, MSDGC, Cincinnati, Ohio
Hageman Street Pump Station Upgrade, MSDGC, Cincinnati, Ohio
Rideout Road wastewater pumping station, Huntsville, Alabama

® B B B OB &2 B B OB OB

Tigle: Project Engineer
Role in this Project:
Project Engineer

Education:

University of Kentucky
8S, Civil Engineering, 2007
Experience: 6 years

Professional Registrations:
PE--KY-28304-2011
KESPC--KY-071000148-2007
LEED AP--2009

Title: Senior Designer
Hole in this Proiect:
Senior Designer

Education:

Eastern Kentucky University
BS, industrial Technelogy, 1970
AA, Design, 1968

Experignce: 31 years

HEMNGINEERYING




Lee Carolan

Related Project Experience:

®

Ms. Carolan joined Pahner
experience includes:

Fort Boone Fump Station, Franidin County, KY for City of Frankfort,
2009-Fresent - Performed Phase | ASTM 1527-05 ESA:; Conducted
routine ecological field studies to document any and all natural resources
in the project area along Big Run Creek in Fairmount, Kentucky for USACE
404 and Water Quality Certification permitting, Project Manager conducted
field work documenting stream crossings, waterfalls, springs, seeps,
wetlands and threatened and endangered species habitats.

Wolperi Pump Station Force Main, Campbell County, KY for Northern
Sanitation District #1 (8D1), 2016-2044 - Senior Environmental Biologist;
Performed environmental oversight including Environmental Assessment,
threatened and endangered species habitat surveys, culturalfhistoric
oversight and correspondence/meetings with regulatory agencies such as
USACE, KDOW, and USFWS regarding the project; responsible for
completing Environmental Review Checklist for KDOW.

Engineering in March 2008, project

Lee Czor, PE

Related Project Experience:

&

Mr. Czor has over 15 years of experience in civil and geotechnical
engineering projects including: stormwater infrastructure projects, water
and wastewater treatment plants. Mr. Czor is responsible for supervision
of field explorations, developing subsurface material parameters,
performing engineering analyses, and developing engineering reports
(inciuding construction recommendations and specifications).

Sunior CGeoischinical Enginesr, Various LFUCS 1D and Piot
Stormwaler Prolects, Lexingion, Kentucky - Mr. Czor and Thelen have
provided geotechnical and drilling services in support of design efforts for
various LFUCG stormwater improvement projects within Lexington,
Kentucky. Mr. Czor supervised geotechnicai explorations for the design of
stormwater improvement projects associated with the Cardinal Lane
stormwater improvements, the Klausing Group Parking and Drain
Improvements, and the Ronald McDonald House Stormwater Drainage
Improvements. Mr. Czor also supervised geotechnical drilling efforts in
slipport of the Lexington Mall, Ecton Park, and Roland Avenue Stormwater
improvements and is currently providing these services for the Bob-0O-Link
Drive Stormwater Improvements.

Related Project Experience:

Mitcheil Kent Estes brings 22 years of land surveying experience to the
Project Team. Mr. Estes has experience in construction staking for
roadways, subdivisions, and land development and has completed
numerous boundary and topographic surveys for these projects.

Bob O Link Trunk Sewer Project (LFUCG), Lexingion, KY — Survey
Crew Chief responsible for the topographic survey being utilized for the
planning and design of approximately 4,400 lineal feet of trunk sanitary
sewer line. Responsibilities also include easement plat preparation and
coordination with local utity companies for the field location and
identification of existing utilities within the project corridor.

Town Branch Sanitary Sewer Rehabilitation and Pump Station Project
{LFUGEG), Lexington, KY ~ Survey Crew Chief responsible for the
topographic survey utilized for the planning and design of the Town Branch
Pump Station and Sanitary Sewer Line.

West Hickman Sanitary Sewer Evaluation Study (SSES) (LFUCG),
Lexington, KY - Survey Crew Chief of the West Hickman Sanitary Trunk
Sewer and collection system. Responsibilities included the location and
identification of all manholes in sewershed,

Role iy this Project:
Senior Environmental Biologist

Education:

Arkansas Tech University
BS, Biclogical Science and
Secondary Education, 1985

Experience: 23 years

Professional Registrations:
AHERA Asbestos Building Inspector,
National and Kentucky--
ASBIR0805158

NGINBERING

Role in this Project:
Geotechnical Engineer

Education:

BSCE, 1998, Civil and Environmental
Engineering, University of Tennessee
MSCE, 1898, Civil and Environmental
Engineering, University of Tennessee

Professional Registrations:
PE-KY, TN, OH

Role in this Project: Surveying

Education:

BS, University Studies
Emphasis in Mathematics
Morehead University, 1985

Professional Registrations:
FLS--KY # 3345

INTEGRATED ENGINEERING




The Palmer Engineering Risk Management Plan approach to ensure LFUCG Task Order completion with seamiess
transition is based on efficient redundancy in addition to good record keeping. The following paragraphs outline this
for each position of a LFUCG Task Order.

Project Records
The Project Manager shall keep a “Project Notebook™ throughout the duration of the LFUCG Task Order. This
notebook shall include, as a minimum, the following information:

1. Facts: project manager, project name, project number, client information, billing information, project setup
information, budgets, & schedules.
Executed contracts

Task List: project requirements, deliverables, specific exclusions (if applicable), etc.
Correspondence: client, sub-contractor, regulatory agencies, etc.
Project execution and fracking

;b wN

Likewise Palmer Engineering has developed a standardized digital filing system for this type of project. This filing
system was developed to minimize search time we information was required from the project. Another reason for
developing this system was to minimize loss of information if the team member that filed the information was no
longer employed at Palmer when data was needed.

Preject Management

The project manager for LFUCG projects is Greg Isaacs. The project quality coordinator is Brian Ward. The project
quality coordinator shall provide quality reviews of the plans and project related documents at selected milestones of
the project. Deficiencies shall be noted and provided to the project manager to be addressed. The project quality
coordinator shall also be involved and kept informed regarding the project. In the event of the project manager
leaving Palmer Engineering prior to the completion of a specific task order, the project quality coordinator shall
assume the role of the project manager to complete the task order. Another qualified engineer shali be appointed
the role of project quality coordinator.

Project Enginesr

The lead designer for LFUCG projects is Doug Powell and the project engineer is Stephanie Blain. The project
engineer shall provide the necessary design support assistance to the lead designer and stay informed regarding the
project status. in the event of the lead designer leaving Palmer Engineering prior to the completion of a specific task
order, the project engineer shall assume the role of the lead designer to complete the task order. Another qualified
engineer would then be appointed to the role of assistant project engineer.

Subconsultants

We anticipate that our subconsultant, Integrated Engineering (IE), will primarily be providing survey services. IE has
several staff members that can perform these duties and if the assigned surveyor becomes unavailable, a new staff
member will be able to take over the work using field books that record pertinent information and drawing from the
project manager's up-to-date knowledge of the surveying progress. Additionally, Palmer Engineering has survey
staff that can take over in case of an urgent need.

Palmer Engineering has worked with Thelen Associates on several projects and we have found that they approach
projects much like we do, with a manager and lead engineer on almost every project. If one of those vital team
members leaves the firm, the other can easily step in to complete the project.

Falmer Engineering will stay in constant communication with Magna Engineers to ensure that the whole team is
aware of the design status, which allows management to assist if someone from Magna leaves the firm.
Additionally, Magna Engineers will have at ieast two individuals involved in the design of each project to ensure that
the project is able to continue on schedule if someone leaves Magna Engineers.




Paimer Clients

Palmer Engineering has completed a number of projects
for several clients, including Lexington-Fayette Urban
County Government {(LFUCG), Winchester Municipal

Utilities, SD1, Frankfort Sewer Depantment, and
Louisville MSD. The fist of references below provides
contact information for individuals who represent each
entity.

Project:

Trinity Road Storm Improvement, Crimson King Court/
Coldstream Court Stormwater Study, Ecton Park
Sanitary Sewer Replacement

Cltent Contact:

LFUCG

200 East Main Street

Lexington, KY 40507

Ben Krebs, Municipat Engineer Sr.

Vernon Azevedo, Project Engineering Coordinator
Phone: 85%-258-3410

Email: bkrebs@lexingtonky.gov

Email. wazevedo@lexingionky.gov

Project:

Lower Howards Creek Watershed Management Plan,
Vaught Court Sanitary Sewer Replacement, Forest Park
Sanitary Sewer Rehabilitation, Old Boonesboro Road
Sanitary Sewer, Colby Hilis Sanitary Sewer, South Main
Street Sanitary Sewer

Chent Contact

Wi

160 North Main Street

Winchester, KY 40391

Mike Flynn, General Manager

Phone: 859-744-5434

Email: mike@wmuutilities.com

Project:

Broad Run Sanitary Sewer Interceptor

Client Contact:

Louisville/Jefferson County Metropoiitan Sewer District
(MSD)

700 West Liberty

Louisville, KY 40203

Steve Emly, Chief Engineer

Phone: 502-540-6512

Email. emly@msdlouky.org

FProject:

Wolpert Force Main

Chent Contact:

Sanitation District No 1

1045 Eaton Drive

Fort Wright, KY 41017

Bob Wilson, Senior Project Manager
Phone: 859-578-7469

Email: rwilson@sd1.org

Project:

Fort Boone Pump Station
Chienst Contact:

Frankfort Sewer Department
1200 Kentucky Ave
Frankfort, KY 40601

Bob Peterson, Senior
Improvements Program
Phone: 502-875-2448
Email: bpeterson@frankfort ky gov

Project Manager, Capital

Frolect:

Lemons Milt Road Sanitary Sewer

Client Contact:

Georgetown Municipal Water and Sewer Service
125 W. Clinton Street

Georgetown, KY 40324

Daryl Mulder, Engineering Technician

Phone: 502-863-7816

Email: dmulder@gmwss.com

Project:

Heartland Commerce and Technology Park Force Main
and Pumping Station

Client Contact:

Campbeilsville-Taylor County Economic Development
Authority

107 W Broadway

Campbelisville, KY 42718

Ron McMahan, Executive Director

Phone: 270-465-9636

Email: ron@teamtaylorcounty.com

Project:

Parcel 6068 Sewer Line Extension, East Interceptor,
West Interceptor
Client Contact:

Winchester/Clark
Authority

2 South Maple Street

Winchester, KY 40391

Todd Denham, Director

Phone: 859-744-5627

Email: todd@winchesterindustry.com

County industrial Development

Palmer

KGINBBRING




Heartland Commerce and Technology Park
Force Main and Pumping Station
Taylor County, KY

Project Description:

The project includes one Sanitary Sewer Lift
Station to accommodate a 200-acre industrial
park. The lift station is designed to be phased
with the development of the industrial park. The
lift station pumps or will pump through one 47
and/ or one 8” force main line.

The system is designed so that early in the development of the industrial park
when the flows are small, a smaller impeller can be used in the Ift station and
pump through the 4" force main only. During intermediate points in the
industrial park development, the impeller will pump through the 8” force main
only. For ultimate development after everything is in place, the lift station will
utilize a larger impeller and pump through both the 4" and 8” force mains at
the same time. This phased design assures that the lift station will grow with
the industrial park. To avoid providing a 2-hour storage volume in case of loss
of power, it was more cost efficient to back up power with an on-site
generator.

An as-built Record Drawing were completed and submitted o the
Campbellsville-Taylor County Economic Development Authority.

The project included a KYTC encroachment permit from District 4 along with the
Facilities Construction Branch permit from the Division of Water.

olpert Force Main Replacement
Campbell County, KY

Project Description:

The Wolpert Pump Station is a duplex wet well pump station focated in Cold
Springs, Kentucky, with a capacity of 0.62 MGD. The pump station currently
receives an average of 0.14 MGD of commercial and residential flow near the
intersection of the AA Highway and Alexandria Pike (US 27). The peak flow to
the pump station exceeds the current 0.62 MGD during heavy rainfall. As a
result, 30,000 gallons of storage was instafied at the pump station. Upgrades
to the pump station and forcemain are needed.

The Wolpert Pump Station pumps discharge through 4,240 LF of 6" force
main, which was constructed in 1987 and has been subject to numerous
failures over the last several years. The rate of failure is increasing and
consequently, the force main needs to be replaced.

Palmer Engineering was selected to design pump station improvements, new
vaive vault, and a new 8" force main to replace the existing 8° force main.
This increased size will increase the
capacity and reliability of this pump
station. Upgrading the existing valve
vault fo include new check valves, ait/
vacuum valves is also the responsibility
of Palmer Engineering. Additional design
considerations is the new gravity sewer
and storage tank project currently
construction and the potential for a future
surge tank.

Agency:
Campbelisville-Taylor County
Economic Development Authority

Client Contact:
Ron McMahan
270-465-9636

- Dates:
2005-2007

Project Length:
156,520 LF

Common Team Members:

= Proiect Manager—Chris
Mischel, PE, CPESC, LEED
Greg Isaacs, PE

= Brian Ward, PE, PLS

f"‘xgem:y :
Sanitation District No 1

Cllent Contact:

Bob Wilson
8589-578-7469

Diates:
2010-Present

Project Length:
4,250 LF

Common Team Mambers:
s Project Manager—Greg Isaacs,
PE

Brian Ward, PE, PLS

Worth Ellis, PE

Stephanie Biain, PE

Lee Carolan

B B B B
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E. Roclkford Pump Station Relocation
Jefferson County, KY

Project Description:

The E. Rockford Pump Station projec
consisted of relocating an existing pump |
station which was prone to flooding. The |
existing pump station was a "Can” type pum
station which MSD wished to replace with
submersible pump station. Additionally MSD ¢

wanted the new pump station to be raised in
elevation to reduce the flooding potential. The new pump station was sized at
370 gpm and included a standby generator. Design fees were $49,000.

Mount Sterling Rest Area Force Main
Montgomery County, KY

Project Description:

The project is located along 1-64, within right-of-way of the westbound lane
and consists of approximately 8 450 LF of
3" force main, multiple air release vaults, a
creek crossing, and a new grinder vau
with grinder. Additionally the force mai
will cross three large diameter, hig
pressure gas mains. Due fo the pum
station and force main receiving all flow |
from the rest area, a high percentage o
the flow contains grit and trash. Thes
factors were considered in the design an
steps were taken to improve th
performance of the pump station.

Midway Station Development
godford County, KY

Project Description:

Palmer Engineering provided the civil
engingering design and survey for
the development The design
included the development of 179
acres including the design of 5
detention ponds on-site, revisions of
an existing pump station, and design
of 2 new pump stations.

The existing submersible pump station was upgraded to accommodate the
additional flow at the site. The existing pump station had two submersible
pumps replaced. Two new pump stations were designed, one being a 210
gpm submersible pump station and the other being a 118 gpm suction lift
pump station. The new submersible pump consisted of a wet well with two
pumps and a valve vault. The suction [ift pump station consisted of a wet well,
two self priming pumps, associated valves, and a prefabricated structure.

Agency:
Louisvilie/Jefferson County MSD

Client Contact:
Steve Emly
502-540-6509

Diates:
2009-2010

Common Team Mambers:

= Project Manager—David Shain,
PE, PLS

= Greglsaacs, PE

Agency
Kentucky Finance Cabinet

Chient Contact:
Hossein Mehdipour
502-564-3155

1 Dates:
| 2010-2011

Project Management:
= (reglsaacs, PE

- Caommon Team Members:
= (Greg isaacs, PE
=  \Worth Ellis, PE

Agency:
Anderson Communities

Clhient Contact:
Mike Craft
859-231-0099

Dates:
2008-Present

Common Team Members:
= Project Manager--Chris
Mischel, PE, CPESC, LEED AP
Stephanie Blain, PE, LEED AP
Greg Isaacs, PE
Lee Carolan

ENGINEERING




Attachment 1

Project Team Location(s)

Headquarters Winchester, KY 1969 54
Local Office Lexington, KY 2007 3
PM Location Lexington, KY
Subconsuitants ) .
Name: Integrated Engineering
Service Provided Surveying
Headquarters Lexington, KY
Local Office Lex"‘]gton, KY 2006 7
Name: Magna Engineers
Service Provided MEP
Headquarters Lexington, KY 2011 3
Local Office Lexington, KY 2011 3
Name: Thelen Associates, Inc.
Service Provided Geotechnical : ‘ -
Headquarters Erlanger, KY 1971 88 0
Local Office Lexington, KY 2009 7

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local office,
if applicable. If support comes from multiple locations, use the blank spaces in the form to
provide refevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant
considers the sub-consultant(s} services to be essential to meeting the required
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in
the SOQ that provides a commitment to be a part of the prime consultant's team in
providing the stated services. In such cases, for the purpose of evaluating the proposals,
committed sub-consultants will be considered to be part of the prime consultant's
workforce. Prime consultants face potential disqualification from future work if DWQ finds
that the identified sub-consultants are not being utilized to deliver assigned work products.



introduction:

Palmer Engineering is committed to providing an aggressive and meaningful DBE Participation Plan to be
implemented during conventional small pump station projects. We understand that LFUCG desires to develop and
utilize a strong, capable community of Disadvantaged Business Enterprises (DBEs). Palmer Engineering proposes
to meet or exceed the DBE goal of ten percent (10%) for these projects as we have done on many KYTC and
LFUCG projects in the past. We have carefully chosen the following DBE/WBE firms for inclusion on our team and
with them, we are confident that we can readily achieve all of our goals and complete a very successful pump station
project:

= Integrated Engineering (DBE, Minority Owned)
=« Magna Engineers (DBE, Women Owned)

Both of these firms are smalf businesses, but while Integrated Engineering is a well-rounded firm that provides a
broad range of services, Magna Engineers is a specialty firm that provides mechanical, electrical, and plumbing
services.

Goals: The primary goals of our plan are:

Ten percent (10%) of the work related to each project is to be completed by DBE firms
To enhance existing DBE/MBE engineering firms in the region

To foster a positive environment for DBE/MBE businesses

To encourage the continued growth and future stability of DBE/MBE firms

m # ® R

Action Hems: For our team to be able to accomplish the goals of our DBE/MBE Plan, we propose the following
strategies:

»  Assign meaningful and significant work for each project
= Moniter progress often and evaluate performance periodically to provide constructive feedback

integrated Enginesring

Palmer Engineering has included Integrated Engineering (IE) on our team to assist in surveying, along with other
services as needed for these projects. Harsha Wiesiri, PE, and Eddie Mesta, PE, are both former Palmer Engineering
employees who have successfully built a civil engineering firm based in Lexington, Kentucky. integrated Engineering
recently worked with Palmer Engineering on the Ecton Park Project for LFUCG, among many other projects. Since Mr.
Wijesiri and Mr. Mesta have an extensive background working with Palmer, there is a high level of frust and a strong
working relationship between our firms. This level of frust alfows {E and Palmer to work together efficiently and to
achieve goals quickly. Our confidence in one another means we truly approach projects with a single-team
mentality. Palmer's history with integrated Engineering allows us to foster the firm's experience and more
specifically, their individual growth and development.

Madgna Engineers

Magna Engineers is a relatively new mechanical, electrical, and plumbing engineering firm based out of Lexington,
Kentucky. Palmer Engineering has included Magna Engineers on our team to assist in electrical and mechanica
services. Michelle Howlett, PE. {owner) and Jim Martin, PE, have worked with Palmer Engineering on a number of
projects including the new Lower Howards Creek Wastewater Treatment Plant in Winchester, Kentucky. During our
past work with Magna, we gained a great deal of respect for their technical excellence. We feel that our continued
partnership with Magna fosters an atmosphere of learning for both Magna and Palmer Engineering so that both firms
are improving with each new project. Palmer Engineering will continue to encourage their experience and growth while
working together for LFUCG.

Utilizing both of these firms, we are confident that we can meet or exceed the DBE goals desired by LFUCG.

HNGINBERING



‘E‘wo {2) Pérson Survey Crew
Three (3) Person Survey Crew
Four (4} Person Survey Crew
Party Chief

instrumentman

Swrveyor (PLS)

Principat

Project Manager

Engineer (PE)

Engineer (EIT)

Engineering Technician i
Engineering Technician |
Environmental Technician |l
Environmental Technician |

Clerical

$190
$240
$240
$105
$75

$115
$200
$145
$125
$95

$120
$95

$115
$100
$85

Mileage—Automobite
Mileage—Truck

Concrete Monuments
Iron Pins with Caps

$0.50 per mile

$0.63 per mile

$0.25 each
$7.50 each




Lexington-Fayerte Urban County Goverament
DEPARTMENT OF FINANCE & ADMINISTRATION

Jin Gray
Mavor

Jane C. Doskell
Commissioner

ADDENDUM #1

REP Number: 33-2012

Subject: RFQ for Professional Engineering Services

TO ALL PROSPECTIVE BIDDERS:

Prate: November 6, 2012

Please address inquiries to:
Betty Landrum (859) 258-3320

Please be advised of the following clarifications to the above referenced RFP:

LUQuekiens | -

ADSWErs

Foctnote 2 page 7 pa;ag;aph 6. Selection Cri ltena lmpltﬁ:s
that private projects completed in accordance with the
LFUCG Sanitary Sewer and Pump Station Manual and the
LFUCG Stormwater Manual are equal in standing to those
public projects completed under specific government
contracts, Is that correct?

Each pr oject wziE b& evaluated on ns mdrwduai

merits. The proposer should use his/her discretion
in selecting projects relating to the specific
category that will best demonstrate the proposer’s
experience.

Can you provide examples of similar type projects that will
be included in Category 47

Examples of projects in Category 4 would be any
type of trenchless pipeline and /or manhole
rehabititation projects, e.g., Cured I Place
Pipeline Rehabilitation (CIPP), pipe bursting,
siiplining, or manhole rehabilitation with various
coatings or injection systems.

Do the one-page resumes for key project team members that
are requested in the Project Team section count toward the
specified page limit (i.e. are they to be counted in the 6

pagesy?

¥es ~ Resumes should be one page maximum,
Proposers should use their discretion ins providing
the information requested in six pages maximum.

From reviewing the winutes of the meeting, Mr. Martin made
the statement encouraging teaming to maximize local
participation. Then in answer to the first question he said that
only the qualifications of the Prime would be scored. Then in
answer to another question he said that relevant projects by
subs would count. Since there seems to be some question here
related to scoring of prime and not sub, the following question
is posed.

If a firm had a local office and wanted to be prime, but wanted
to subcontact with a smaller focal fiym for an experienced

Yes -- Scoring of the Project Manager is
maximized by project experience and being
focated locally (locally defined as being within the
Bluegrass Area Development District boundaries).

200 East Main Sweet e Lexington, Y 40507 ®

(85Y9) 425-2255 . wavw.lexingronky.gov

HORSE CAPITAL OF THE WORLD




wastewater project manager, would the Prime/Team receive
the points for having a local project manager?

[n the meeting minutes the answer to the first question was
only the qualifications of the prime would be scored, not the
subs. 1T'a small focal firm wanted to be the prime and
subcontract with a larger finn to supplement their
qualifications, would that preclude the small prime from
receiving the benefit of having the larger firm as a sub?

No -- The intent of the evaluation process will be
to identify and rank the most quatified firm or
team of firms,

Does the Division of Water Quality have a list of the 82
projects, and possibly a breakdown of the projects in each
category, that are anticipated to be completed with this RFQ?

Yes. Seeattached list titled RMP Projects. The
82 projects are those listed in the Remedial
Measures Plan. There will be other projects
awarded under this contract that are not listed.

Could you provide what specific items that you will require
responders to submit for an affirmative action plan for the
RFP #33-2012? Management in our firm considers some
information proprietary, however we want to be responsive
and comply with the requirements of the RFP.

Please submit your current affirmative action plan
with your response and identify the pages
containing proprietary information as confidential
andfor proprietary. Any confidential and/or
proprietary information contained in your response
should be clearly identified in both hard copy and
electronic versions.

A question regarding Contract 4 — Pipeline, manhole. inlet,
and junction chamber rehabilitation projects. Does the scope
of work include providing flow monitoring, smoke testing,
and dye testing services?

At present, no. D'W(Q) reserves the right to
compose of revise any Scope of Work necessary
to meet ifs needs at any time during the duration
of this contract.

It would seem that to accurately compare the mean deviation
of hourly rates between firms proposing, that consultants
should be expected to use a standard personnel classification
system for hourly rates. Does LFUCG intend to issue such a
list?

Hourly Rates will no longer be considered in the
evaluation process (see attached REVISED
scoring sheet; however hourly rates must be
subniitted for the specific job classifications on the
attached form that will be used at titne of contract
negotiation,

As an office originally founded in Lexington over 40 years
ago and subsequently acquired by another out of state firm, it
seems unfair that we are only entitied to a score of 3.5 or 4.0
for the “Offices status and focation of employees” category.
Under this scenario, a recently established prime firm with a
focal headquarters, small work force, and no prior experience
working with LFUCG could be awarded more points than a
firm: founded in Lexington that has continuously served
LFUCG for over 40 years. Can additional consideration be
given for length of service and/or longevity of office existence
in Fayette County?

No — The proposer will be able to demonstrate
and score points in other categories.

Can you release the list of anticipated Remedial Measures
Plan projects and their estimated costs of construction?

Yes —see attachment pdfs (G3 RMP
Impiementation Plan & RMP Project Maps by
Sewershed)

200 East Main Street Lexingron, KY 40507 -

(859) 425-2255 -

www lexingtonky.gov

HORSE CAPITAL OF THE WORLD




L%

How will a firn: be ranked if there is a joint venture? DWQ will require that the Contract be executed
with a single consultant. In the case of a team, the
prime consultant must be identified and must
execute the Contract. Joint Ventures will not be
considered due to the contractual requirements.

George Woolwine (HDR) asked Mr. Martin to further Regarding the difference between Category Nos.
define Categgry 2 and disﬁnguish the work in Category 2 2 and 4, see the response to question No. 2 above,
from Category 4. Mr. Martin said that Category 2 is dig and
replace while Category 4 is rehabilitation for the purpose of
reducing I&I (Inflow and Infiltration) in the collection
system. Cole Mitcham (OBG) asked if the hourly rates
within 15% were plus or minus, and if there was a prime
that teamed how would we establish the mean rate?

Regarding the question on hourly rates, see the
response to question No, 9 above.

SPECIAL NOTE TO PROPOSER: Please note that the Selection Criteria {attachment 2 —~ RFP
Scoring Sheet) have been revised — hourly rates have been removed and the points assigned have been
changed.

2,

Todd Slatin, Acting Director
Division of Central Purchasing

Alt other terms and conditions of the RFP and specifications are unchanged. This ietter should be signed, attached to
and become a part of your RFP.

COMPANY: _Palmer Engineering

ADDRESS: _Suite 800, 301 East Main Street, Lexington, KY 40507

SIGNATURE OF PROPOSER: yM;V »/f e

20 East Main Street ¢ Lexington, KY 40507 = (859) 425-2255 www.lesingtonky.gov
HORSE CAPITAL OF THE WORLD



AFFIDAVIT

Comes the Affiant, David Lindeman, PE, PLS , and after being
first duly sworn, states under penalty of perjury as follows:

1. His/her name is _ David Lindeman, PE, PLS and he/she is the
individual  submitting the proposal or s the authorized representative
of Palmer Engineering Company . the entity

submitting the proposal (hereinafter referred fo as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed o the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract
and will maintain a "current” status in regard to those taxes and fees during the life of the
contract,

3. Proposer wili obtain a Lexington-Fayette Urban County Governmenit business ficense,
if applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes and/or fees are delinquent or that a business license has not been
obtained.

8. Proposer has not knowingly viclated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a confract to

the Proposer will not violate any provigion of the campaign finance laws of the
Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Govemment Code of Ordinances, known as "Ethics Act.”

Continued on next page



7. Proposer acknowledges that "knowingly" for purposes of this Afidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an
offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further, Afﬁant'sayeth naught.

LA

STATE OF Kentucky

COUNTY OF Clark

The foregoing instrument was subscribed, sworn to and acknowledged before me
by _David Lindeman, PE, PLS on this the _12th day
of November , 2012,

My Commission expires: 11/11/2014

L//defmvi_jf/%é%«wﬁ #429919
NOTARY PUBLIC, STATE AT LARGE




EQUAL OPPORTUNITY AGREEMENT

The Law

. Title VIl of the Civil Rights Act of 1964 {amended 1972) states that it is uniawfu! for an smploysr to
discriminate in employment because of race, color, religion, sex, age (40-7C years) or national origin.

* Execuiive Order No. 11248 on Nondiscrimination under Federal confract prohibits employment
discrimination by contractor and sub-contractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex,

s Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1873 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contracior fo defermine whether or nof the contraciual provisions
specified in Section 202 of this order have been violated,

ARREBATEEIRE R IRRd R Rl gk

The Lexington-Fayette Urban County Government practices Equat Opportunity in recruiting, hiring and
promoting. it is the Government's intent to affirmatively provide employment opportunities for those
individuals who have previously not been allowsd to enter into the mainstream of sociely. Because of its
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. In following this commitment to Equal Employment Opportunity and
because the Government Is the benefactor of the Federal funds, it is both against the Urban County
Government policy and illegal for the Government to let coniracts to companies which knowingly or
urknowingly prectice discrimination in their employment practices.  Violation of the above mentioned
ordinances may cause a contract o be canceled and the contractors may be declared ineligible for fudure
consideration,

Please sign this statement in the appropriate space acknowledging that you have read and understand the
provisions contained herein, Return this document as part of your application packet.

Bidders

/We agree fo comply with the Civil Rights Laws listed above that govern employment rights of minorities,
wornen, Vietnam velerans, handicapped and aged persons.

G
R i s .
ff;/}//// f{/(z ...... = Paimer Engineering.

Signature “ Name of Business
(o]
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Contract 3

LFUCG MBE/WBE PARTICIPATION FORM
Bid/RFP/Quote Reference #_33-2012

The MBE/WBE subcontractors listed have agreed to participate on this Bid/RFP/Quote, If any
substitution is made ot the total value of the wotk is changed priot to ot after the job is in progtess,
it is understood that those substitutions must be submitted to Central Puschasing for approval
immediately.

MBE/WEBE Work to be Performed | Total Dollae Value | % Value of Total

Company, Name, of the Work Contract
Address, Phone,

Email

1.
Harsha YWijesir Surveying Services 5%
Integrated Engineering

Svite 200

1716 Sharkey Way
Lexington, KY 40511
559-368-0145
harsha@int-engineering.com

2,

Michelle Howisit MEP Services 5%
Magna Engineers ;
Sulte B

426 Codeli Drive
Lexington, KY 40508
8§59-308-2990
mhowlett@magnaengineers.gom

3.

The undersipned company representative submits the above list of MBE/WBE firms to be used in
accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the
terrmnation of the contract and/or be subject to 2pplicable Federal and State laws concerning false
statements and false claims.

P M
& r }
Palmer Engineering ,// ,Zl/{ /w/f_“ww_

Compan Conji any Representative
pany pany kep

11/8/12 President and CEQ
Dage Title




LFUCG STATEMENT OF GOQD FAITH EFFORTS
Bid/R¥P/Quote # 33-2012

By the signature below of an authotized company representative, we certify that we have utilized the
following methods to obtain the maximum practicable participation by minotity and women owned
business enterprises on the project. Please indicate which methods you used by placing an X in the
appropriate place.

Attended LFUCG Central Purchasing Economic Inclusion Qutreach Event

Sponsored Economic Inclusion event to provide networking opportunities
——. Requested a list of MBE/WBE subconttactors ot suppliets from LFUCG Economic Engine

Advertised for MBE/WBE subcontractors or suppliers in local or regional newspapers

Showed evidence of written notice of conttacting and/or supplier opportunities to
MBE/WBE firms at least seven days ptior to the proposal opening date

Provided copies of quotations submitted by MBE/WBE. fitms which wese not used and/ot
responses from firms indicating they would not be submitting a quote

o Provided plans, specifications, and tequitements to interested MBE/WBYT subcontractoss

X Other
Please list any other methods uﬁh?&d Lhat aren’t ceve;:cd above.

! A )| k]
The firms are includad on the team in thls submittal

The undersigned acknowledges that all information is accurate, Any misrepresentations may result
termination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and claims.

Palmer Engineering /,Z}/ f/ —

Company Company Representative

1412112 President and CEQ
Date Title




Firm Submitting Proposal: _Palmer Engingering

Complete Address: Suite 900, 301 East Main Street, Lexington, KY 40507
Street City Zip

Contact Name: David Lindeman, PE, PLS Titje: President and CEQ

Telephone Number: 8569-389-9293 Fax Number: _ 859-744-1266

Email address: dindeman@palmernet.com




GENERAL PROVISIONS

Each Respondent shall comply with ali Federal, State & Local regulatio‘ns
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
goveming safe and healthful working conditions, including the
Occupational Health and Safety Act of 1870, 29 U.S.C. 650 et. seq., as
amended, and KRS Chapter 338. The Respondent also agrees to notify
the LFUCG in writing immaediately upon detection of any unsafe and/or
unhealthful working conditions at the job site. The Respondent agrees to
indemnify, defend and hold the LFUCG harmiess from all penalties, fines
or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be
grounds for disqualification. :

Addenda: All addenda, if any, shall be considered in making the proposai,
and such addenda shall be made a part of this RFP. Before submitting a
proposal, it is incumbent upon each proposer to be informed as to whether
any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disgualification of that proposal.

Proposal Reservations: LFUCG reserves the right fo reject any or all
proposals, to award in whole or part, and fo waive minor immaterial
defects in proposals. LFUCG may consider any alternative proposal that
meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respandent
in the preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at
any time prior to the opening; however, no oral modifications will be
allowed. Only letters, or other formal written requests for modifications or
corrections of a previously submitted proposal which is addressed in the
same manner as the proposal, and received by LFUCG prior to the
scheduled closing time for receipt of proposals, will be accepted. The
proposal, when opened, will then be corrected in accordance with such
written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal’.

Clarification of Submittal: LFUCG reserves the right to obtain clarification
of any point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that
no employee of his/hers, any affifiate or Subcontractor, has bribed or



10.

1.

i2.

alttempted to bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include
any product brochures, software documentation, sample reporis, or other
documentation that may assist LFUCG in better understanding and
evaluating the Respondent's response, Additional documentation shall not
serve as a substitute for other documentation which is required by this
RFP to be submitted with the proposal,

Ambiguity, Conflict or other Errors in RFP: if a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification
or clarffication of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent
agrees that it has carefully examined the specifications and all provisions
relating fo the work to be done aftached hereto and made part of this
proposal. By acceptance of a Contract under this RFP, proposer states
that it understands the meaning, intent and requirements of the RFP and
agrees to the same. The successful Respondent shall warrant that it is
familiar with and understands all provisions herein and shall warrant that it
can comply with them. No additional compensation to Respondent shall be
authorized for services or expenses reasonably covered under these
provisions that tha proposer omits from its Proposal.

Cancellation: If the services to be performed hersunder by the Respondent
are not performed in an acceptable manner fo the LFUCG, the LFUCG
may cancel this contract for cause by providing written notice to the
proposer, giving at least thirty (30) days notice of the proposed
canceliation and the reasons for same. During that time period, the
proposer may seek to bring the performance of services hereunder to a
level that is acceptable to the LFUCG, and the LFUCG may rescind the
cancellation if such action is in its best interest.

A. Termination for Cause

{1} LFUCG may terminate a contract because of the contractor's
failure to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall
notify the contractor of the determination in writing, and may
include a specified date by which the contractor shall cure the
identified deficiencies. LFUCG may proceed with termination
if the contractor fails {o cure the deficiencies within the
specified time.



13,

14.

(38) A default in performance by a contractor for which a contract
may be terminated shall include, but shall not necessarily be
limited to:

(a) Fallure to perform the contract according to its terms.
conditions and specifications:

(b) Failure to make delivery within the time specified or
according to a delivery schedule fixed by the contract:

(c) Late payment or nonpayment of bills for labor,
materiais, supplies, or equipment furnished in
connection with a contract for construction services as
evidenced by mechanics' liens filed pursuant to the
provisions of KRS Chapler 376, or lefters of
indebtedness  received from credifors by the
purchasing agency;

(d} Failure to diligently advance the work under a contract
for construction services;

(e) The filing of a bankruptcy petition by or against the
contractor; or

(i  Actions that endanger the health, safely or welfare of
the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this
contract at will in accordance with the Jaw upon providing thirty (30) days
written notice of that intent, Payment for services or goods received prior
fo termination shall be made by the LFUCG provided these goods or
services were provided in a manner acceptable to the LFUCG. Payment
for those goods and services shall not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It is
expressly acknowiedged that LFUCG shall never be required or obligated
to consent to any request for assignment or subcontract: and further that
such refusal to consent can be for any or no reason, fully within the sole
discretion of LFUCG,

No Waiver: No failure or delay by LFUCG in exercising any right, remedy,
power or privilege hereunder, nor any single or partial exercise thereof, nor
the exercise of any other right, remedy, power or privilege shall operate as
a walver hereof or thereof. No failure or delay by LFUCG in exercising any
right, remedy, power or privilege under or in respect of this Contract shall
affect the rights, remedies, powers or privileges of LFUCG hereunder or
shall operate as a waiver thereof.



16.

186.

17.

18.

18.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must
be in good standing and have full legal capacity to provide the services
specified under this Contract. The Respondent must have all necessary
right and lawful authority to enter into this Contract for the full term hereof
and that proper corporate or other action has been duly taken authorizing
the Respondent to enter info this Contract. The Respondent will provide
LFUCG with a copy of a corporate resolution authorizing this action and a
letter from an attorney confirming that the proposer is authorized 1o do
business in the State of Kentucky if requested, All proposals must be
signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in
accordance with the laws of the Commonwealth of Kentucky. In the event
of any proceedings regarding this Contract, the Parties agree that the
venue shall be the Fayette County Circuit Court or the U.S. District Court
for the Eastern District of Kentucky, Lexington Division. All parties
expressly consent to personal jurisdiction and venue in such Court for the
limited and sole purpose of proceedings relating to this Contract or any
rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are
no actions, suits or proceedings of any kind pending against Respondent
or, to the knowledge of the Respondent, threatened against the
Respondent before or by any court, governmental body or agency or other
tribunal or authority which would, if adversely determined, have a
materially adverse effect on the authority or ability of Respondent to
perform its obligations under this Contract, or which question the legality,
validity or enforceability hereof or thereof.

Contractor understands and agrees that iis employees, agents, or
subcontractors are not employees of LFUCG for any purpose whatscever,
Contractor is an independent contractor at all iimes during the
performance of the services specified. ‘

If any term or provision of this Contract shall be found o be ilegal or
unenforceable, the remainder of the contract shall remain in full force and
such term or provision shall be deemed stricken.

/jf//ﬂ/}//ﬁ A— 11/12/12

Signature ” Date



POLICY STATEMENT

It is the policy of Palmer Engineering Company (PEC) to support and promote equal
employment opportunity. As president and CEOQ of PEC, | am committed o a hiring and
promotion program that assures all qualified persons without regard to race, color,
religion, sex (includes sexual harassment), national origin, disabiiity, age (40 years or
more) and veteran status (Vietnam Era, Desert Storm/Shield or disabled) the
opportunity for work and advancement. Further, | totally support and defend the
Affirmative Action Plan of this company,

David Lindeman, President

January 3, 2012



January 2, 1986
Revised/Updated January 3, 2012

PALMER ENGINEERING COMPANY
AFFIRMATIVE ACTION PLAN

The following Affirmative Action Plan has been adopted by our company fo take
affirmative action to afford Equal Employment Opgportunity to any and all qualified
persons without regard to race, religion, sex, color, handicap, veteran, or national origin.

1.

The purpose of this Affirmative Action Program is o comply with Executive Order
No. 11246 regarding direct Government Contracts. Al personnel having
responsibility for hiring, promoting, laying off or disciplining employees will read
and be familiar with this Affirmative Action Plan.

The Equal Employment Opportunity responsibility is designated to Mr. Kim
Warren, who for the purpose of this plan, will be this company's Equal
Employment Opportunity Officer, and is charged with the responsibility of
securing compliance and advising corporate officials of progress.

The provisions of the Specifications concerning EEQ will be revised annually by
the EEOQ Officer to insure that the requirements are met and receive proper
attention.

When work has commenced on a new project, the following shall be done:

A. The project manager will be informed on EEO matters concerning the
particular project by the EEOQ Officer. This may also be done after a
coniract is received, bafore the new project starts.

B. Necessary steps will be taken to insure that provisions are incorporated in
applicable subcontracts as outlined in "Contractor's Agreement", Section
202, Paragraph 1 thru 7, Executive Order No. 11246,

C. Each subcontractor will be furnished a copy of this Affirmative Action Plan
and our EEO policy. They will be requested in writing to acknowledge to
this company in writing that they understand our Policy, and their
obligations to take affirmative action.



10.

D. Project managers and all supervisory personnel who employ or cause to
be employed, to include field office personnel, will be asked to endorse a
copy of this Policy and the Program as outlined herein to the effect that
they have read same, and that they understand its contents, and that
same will be complied with regarding matters within their control.

E. Other organizations or works with whom we have agreements or
understandings will be advised of the respective project and will be asked,
in writing to advise this company in writing whether or not their policies
and practices are consistent with these requirements. If a negative reply
is received, and all other attempts to negotiate have failed, the matter will
then be taken up with the proper Federal, State, or Local Authorities for
further compliance and/or ruling,

F. A copy of both the Policy and Program will be posted on the bulletin board
where it will be viewed easily by all employess, and applicants for
employment.

G. An EEO poster will be posted on the bulletin board.

Project managers and the EEO Officer shall review and discuss composition of
on-site employment with supervisors to indicate that this is the desire of
management to carry out its Policy and Program. This subject will also be a topic
for discussion regularly in job meetings of supervisory personnel.

Where applicable, it will be made known publicly that applications for
employment are desired of all qualified persons regardless of race, religion, sex,
color, handicap, veteran, or national origin.

Only recruitment sources, which state in writing that they acknowledge our EEQ
Policy and refer on that basis, will be used.

All notices in newspapers, efc., for prospective employees will contain the phrase
"Equal Opportunity Employer”.

This company is commitied to the inclusion of nen-discriminatory provisions on
agreements, and that workmen will be referred hereunder without regard to race,
religion, sex, color, handicap, veteran, or national origin.

Capable unskilled or semi-skilled workmen are 1o be upgraded to skilled or semi-
skilled positions without regard to race, religion, sex, color, handicap, veteran, or
national origin.



11.

12.

13.

14.

18.

interviews with prospective employees, subcontractors, and Joint Ventures will
be made without regard fo race, refigion, sex, color, handicap, veteran, or
national eorigin.

An immediate re-evaluation of qualifications of lower echslon minority groups will
be made to insure eaual consideration for job progression based on standards
and qualifications which should be no higher or no lower than those established
for any other group.

The company will insure that all services and benefits offered by this company
will be made available to all employees regardless of race, religion, sex, color,
handicap, veteran, or national origin.

The EEOQ Officer will periodically review all employment records of all employees
in order to assure promotion and advance without regard to race, religion, sex,
color, handicap, veteran, or national origin.

Discharge of employees for cause, ability or work performance shall not be
influenced by an employee's race, religion, sex, color, handicap, veteran, or
national origin. Layoffs due to lack of work shall not be based on race, religion,
sex, color, handicap, veteran, or national origin.

PALMER ENGINEERING COMPANY

/ﬁ/ -

David Lindeman, President



January 2, 1979
Revised January 3, 2012

NOTICE

Kim Warren, Chief Financial Officer, is hereby re-appointed Equal Employment
Opportunity Officer.

Anyone who feels he or she has been discriminated against for any reason shall report
the infraction to Mr. Warren, who shall process the claim in accordance with rules and
regulations as established by Secretary of Labor and Executive Order No. 112486,
September 24, 1965.

Said notice to be posted on employee's bulletin board.

PALMER ENGINEERING COMPANY

At

David Linideman, President




ACORDY
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MMIDDIYYYY)
04/26/2012

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS GERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER({S), AUTHORIZED

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificaie holder is an ADDITIONAL INSURED, the policy{ies) must be endorsed. 1f SUBROGATION 18 WAIVED, subject to
the terms and conditions of the policy, ceriain policies may require an endorsement. A statement on this certificate does hot confer rights {0 the

PRODUCER

The Underwriters Group, Inc.
1700 Esstpoint Parkway

P.0. Box 237930

CONTACT
NAME:

N P 502-244~1343 | T4 o 502-244-1413

E-MAIL
ADDRESE:

Wirchester, KY 403682

INSURER(S) AFFORDING COVERAGE NAIC #
bouisvilie KY 40223 INSURER A: Charter Qzk Fire Insurance Company 258615
INSURED X ) INSURER B : Travelers Indemnity Company 25658
Palmer Engineering Company -
P. O. Box 747 INSURERC: XL Specialty lnsurance Company 37885

INSURER I -

INSURER E :

INSURER F

COVERAGES CERTIFICATE NUNBER:

REVISION NUMBER:

THIS 15 TO CERTIFY THAT THE POLICIES OF HNSURANCE LISTED BELGW HAVE BEEN [SSUED TO THE INSURED NANED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRAGT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INER ADGLIEUBR] FOLICY EFF | POLICY EXE
LTR TYPE OF iNSURANCE INSR | WvD POLKY NUMBER MMIDDIVYYY) | (MEDRIYYY Y LIMITS
A | GENERAL LIABILITY 6801 324L943C0OF12 05/01/2032 {05/01/2013 | EACH OCCURRENCE $1, 000,000
DAMAGE TO RENT 20
X | COMMERCIAL GENERAL LIABILITY | PREMISES (£a ggcurencey | 53, 000,000
) i i ‘
| CLAIMS-MADE | X | OCCUR MED EXP (Any oneparson) | 10,000
PERSONAL & ADV INJURY 51,000,000
| GENERAL AGGREGATE $2, 000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $2, 008G, 000
| pouicy FRQ- LOS s
1361 T COVBINED SINGLE LIMIT
A | AUTOMOBILE LIABILITY BA1338L13612GRP 05/01/2012 05/05/2013 | o aeciant $1.000,000
X ANY AUTO BODILY INJURY (Per persory | §
le%g‘é"ﬁ\'ﬁﬂ ! SCHEDULED BODILY INJURY (Per acsident) | S
K PROPENRTY DAMAGE
¥ | WIRED AUTOS | (Paf accident) i
$
B |x |UMBRELLA LIAB % | coour CUPEEETYEG01247 05/01/2012 |98/91/2013 | cacH OOCURRENGE $5, 000, 000
FACESS LIAB CLAIMS MADE AGGREGATE 55,000,009
pED | X fREsEm"mws 10,000 §
A | WORHERS COMPENSATION XUMPOUB6642Y41912 05/01/2012 |0S/01/2013 WG STATU- 1 HOTH-
AND EMPLOYERS' LIABILITY YIN X | JogvimTs] | ER
ANY PROPRIETORPARTNERIEXECUTIVE E.L. EACH ACCIDENT $1, 000,000
OFFICER/MEMBER EXCLUDED? D NIA
{Mandstory in NH) E.L DISEASE - EA EMPLOYEE $7, 000, 00D
I yes, desoribe ynder ;
OESCRIPTION OF OPERATIONS below &1, DISEASE - POLICY UWT | 51, 000, 000
C | Professional Liability DPRY695280 12/05/20511 [12/05/2022 | Each Clalm 4,000,000
aggregate 4,000,000

Informabional
Informatrional
Informational
Informational
Informational

For
ror
For
Far
ror

Purpnses
Purposes Only
Furgposes Only
Purposes Only
Purposes GOnly

anly

DESCRIFTION OF OPERATIONS J LOCATIONS I VERICLES (Attach ACORD 164, Additional Remarks Schedule, if more space is reguired)

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

For Informational Purposes Only THE EXPIRATION DATE THEREOF, HOTICE Wii BE DELIVERED IN
For Informational Purposes Only ACCORDANCE WITH THE POLICY PROVISIONS.
For Informatlonal Purposes Only
For Informational Purposes Only AUTHORIZED REPRESENTATIVE
For Informational Furposes Only

i

© 198820110 ACORD CORPORATION. Alf rights reserved.

ACORD 25 (2010/08) The ACORD name and logo are registered marks of ACORD




EXHIBIT D

FURTHER DESCRIPTION OF BASIC
ENGINEERING SERVICES AND

RELATED MATTERS



LFUCG TASK ORBER NO.

UNBER LFUCG AGREEMENT WITH

FOR

CONSULTANT

OWNER

Lexington Fayette Urban
Government

County

Street Address

200 East Main Street

Clity, State, Zip

Lexington, KY 40507

Contact Person

Charles Martin

Telephone 859-425-2438

Fax 859-254-7787

E-Mail chmartin@lexingtonky.eov
Task Order Date;

Task Name:

Task ID:

SCOPE OF WORK/DELIVERABLES

See Attached

SCHEDULE OF WORK

See Attached

FEE

See Attached

ADDITIONAL PROVISIONS

CONSULTANT under this task order:

Because this is a Remedial Measures Plan project, CONSULTANT understands and agrees that the
performance of these services is related to the Consent Decree entered in a case styled United States &
Commonwealth of Kentucky v. Lexington Fayeite Urban County Government, United States District
Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the “CONSENT
DECREE”), a copy of which has been made available for review by the CONSULTANT, and which
is incorporated herein by reference. The CONSULTANT further agrees that the services performed
pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT
DECREE and that the following requirements and conditions, which are in addition to those provided
in the Engineering Services Agreement, shall apply to all work and services performed by the




1. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the
OWNER is subject to penalties for non-compliance with the CONSENT BECREE deadlines.

2. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall be held
fiable for any financial penalties incurred by the OWNER as a result of the delay, including but not
fimited to those assessed pursuant to the CONSENT DECREE. Section 6.5 of this Engineering
Services Agreement (Disputes), shall apply in the event the parties cannot mutually agree upon the
cause(s} associated with delays in completing project deliverables, The CONSULTANT must
immediately notify the OWNER in the event of such delay, and provide the OWNER a written action
plan within five (5) business days on how it will attempt to resolve the delay.

3. In the event that CONSULTANT'S delay or other nonperformance of its obligations hereunder
results m the imposition of penalties against the OWNER pursuant to the CONSENT DECREE, or the
OWNER otherwise suffers damage as a result of such delay or nonperformance, CONSULTANT shall
be solely liable to OWNER for any and all such damages, including any costs and attorney’s fees.

ACCEPTED BY: AUTHORIZED BY:
Consultant's Authorized Signature Owner's Authorized Signature
Date Signed Date Signed

Two originals of this work order shall be executed by the Owner and returned to Vernon Azevedo, P.E.
A fully executed copy will be returned to the Qwner,






