GRANT AWARD AGREEMENT

Fiscal Year 2022 Class A Incentive Grant Program

THIS AGREEMENT, made and entered into on the day of day of

WITNESSETH:

WHEREAS, the Government has funds available through the Stormwater Quality Projects Incentive Grant Program to assist qualified applicants in the implementation of projects that meet the goals of the program; and

WHEREAS, the Grantee represents directly or indirectly a group of single-family residences in Fayette County who are fee-payers of the Government's Water Quality Management Fee; and

WHEREAS, the Grantee has proposed a need for the funds requested to develop and implement a proposed project by submitting a valid grant application; and

WHEREAS, the Grantee desires to implement a specific project that meets one or more Incentive Grant program goals to improve water quality, reduce stormwater runoff, and provide public or private education related to stormwater quality for the benefit of its members, community, and the general public; and

WHEREAS, the Grantee's grant application has been reviewed and selected for funding by the Government's Water Quality Fees Board in accordance with Sections 16-408 and 16-410 of the Government's Code of Ordinances;

THAT FOR AND IN CONSIDERATION OF THE MUTUAL PROMISES AND COVENANTS HEREIN EXPRESSED, GOVERNMENT AND GRANTEE AGREE AS FOLLOWS:

- (1) The Government hereby grants the Grantee the sum of \$\sum_{1.940.00}\$ (hereinafter "the Grant"), for use in implementing the project elements as listed in Attachment A which is incorporated herein by reference as if fully set out herein.
- (2) The Grantee agrees to match the Grant with contributions, labor, and other services equal to or greater than 20% of the total project cost.
- (3) The Grantee agrees to use the Grant only for the activities set forth in Attachment A.
- (4) The Grantee agrees to perform periodic reporting as detailed in Paragraph (5) herein below, and

- (5) The Grant to the Grantee shall be disbursed in the following manner:
 - (a) The Grantee shall submit, at least once every three (3) months, a *Grant Reimbursement Form* and a *Request for Funds*, in standardized format provided by the Government, to the Government's Grant Manager designated by the Director of the Division of Water Quality for the project. The *Request for Funds* shall include documentation that the Grantee has already expended the requested funds or shall be in a position to expend properly the requested funds within thirty (30) days of receipt of the funds. The *Request for Funds* shall include full accounting of all eligible grant-related expenses, as listed in Attachment A. Copies of invoices, purchase orders, or receipts showing vendor, date, amount, and items purchased or ordered shall be provided with the *Request for Funds*.
 - (b) Each Request for Funds shall include documentation of all of the Grantee's Match Costs listed in Attachment A and claimed for the prior period. Each Request for Funds shall include a minimum of 10% cost share. For cash expenditures this shall include receipts, showing vendor paid, date, amount, and items purchased. For volunteer hours this shall include sign-in sheets describing the events with signatures, name, address, time in and time out (or length of event), for each participant (volunteers must be 12 years of age or older). For mileage, this shall include driver name, type of vehicle, location to and from, date, and miles driven.
 - (c) Each Request for Funds shall be accompanied by a Project Status Report, in a standardized format provided by the Government, describing the progress of the project to date, including a description and schedule of all activities completed, and hardcopy or electronic copies of materials completed and/or used to date. For educational events (if applicable), copies of the class sign-in sheets documenting the number of attendees shall be provided.
 - (d) The Government's Grant Manager shall review each *Request for Funds* and supporting documents for compliance with the terms of this Agreement and the guidelines of the Stormwater Quality Projects Incentive Grant Program. If the Government's Grant Manager finds the Grantee's *Request for Funds* is in compliance with the terms of this Agreement and the Program's guidelines and that the activity progress and management program of the Grantee satisfy the terms of this Agreement, he or she shall approve the *Request for Funds* within 15 days of receipt, and then forward it to the Division of Accounting for payment.
 - (e) Should the Government's Program Administrator determine that the Grantee is not in compliance with the terms of this Agreement and/or the Stormwater Quality Projects Incentive Grant Program, including deficiencies in progress and/or management of the project, the Division of Water Quality shall notify the Mayor's Office and the appropriate district Council person and shall meet with the Grantee on matters that prevent approval of the *Request for Funds*. Failure to resolve any such matters to the satisfaction of the Government may lead to termination of the Agreement for cause pursuant to Paragraph (25) herein below.
 - (f) The Government shall release payment of the final 10% of the Grant only after receipt and acceptance of the Project Final Report. The Government's Grant Manager shall review the Project Final Report and provide comments to the Grantee within 15 calendar days or, if acceptable, forward approval to the Division of Accounting for payment.
- (6) For any project which includes installation of permanent capital infrastructure as listed in Attachment A (not to include individual rain barrels, small rain gardens, and pond equipment), the Grantee agrees to meet all design standards specified in the Government's Engineering Manuals and/or as further described in Attachment A in the design of all Grant-funded improvements.

 This includes all associated activities including but not limited to preside and inventors and activities including but not limited to preside and inventors.

(7) For any project which includes installation of permanent capital infrastructure as listed in Attachment A, the Grantee agrees to provide in hard copy and electronic format the following deliverables as they become available, each sealed by a Professional Engineer licensed in the Commonwealth of Kentucky (or Registered Landscape Architect when allowed by Kentucky Revised Statutes 323A.010):

Design calculations;

• Final construction plans, including erosion and sediment control plans, traffic control plans, grading plans, etc.;

Final specifications and bidding documents (if applicable);

Detailed engineer's construction cost estimate including quantities;

- Inspection, Operation, and Maintenance Plan laying out the plan for regular inspection and maintenance of each proposed facility for design performance and safety in accordance with manufacturer's specifications and the Government's Stormwater Manual;
- Copies of all federal, state, and local permits, approvals, encroachments, etc. obtained for the project;
- Record Drawing showing all field changes, and signed and sealed by the professional of record certifying the project as shown meets all original design intent;
- Photo documentation of site conditions and improvements before, during, and after construction.
- (8) For any project which includes installation of permanent capital infrastructure listed in Attachment A, the Grantee shall provide, by the end of the design phase, certification by a Professional Engineer or Registered Landscape Architect licensed in Kentucky that all stormwater control facilities proposed for this project are feasible and viable Best Management Practices (BMPs) for controlling stormwater quality and/or quantity and are appropriate for the project site.
- (9) The Grantee agrees that any and all stormwater control facilities, including equipment and infrastructure, constructed or purchased with Grant monies shall remain the property of the Grantee, or the current property owner, or his successors and assigns, unless otherwise noted in Attachment A.
- (10) The Grantee agrees that all stormwater control facilities, including equipment and infrastructure shall remain in service and maintained by the Grantee or its representatives for at least the Service Life listed in Attachment A. For capital infrastructure, this shall include following the Inspection, Operation, and Maintenance Plan developed for each facility referenced in Paragraph (7) above. For capital infrastructure, the Grantee further accepts and agrees to enter into the "Agreement to Maintain Stormwater Control Facilities Funded by an LFUCG Class A Stormwater Quality Projects Incentive Grant" attached hereto as Attachment B and which is incorporated herein by reference as if fully set out herein.
- (11) The Grantee agrees, and all individual property owners with grant-funded improvements installed on their properties shall agree, to allow the Government access to perform monitoring of the project elements for compliance with this Agreement.
- (12) The Grantee agrees to comply with all applicable local, state, and federal rules, regulations, ordinances, and laws in implementation of the project.
- (13) The Grantee agrees to obtain all necessary local, state, and federal permits and approvals in a timely manner and prior to the start of any work requiring such permits or approvals.
- (14) The Grantee agrees to obtain written approval from the Government's Grant Manager or Program Administrator for any proposed changes to the Project Team or Project Plan as listed in At-

ure to gain written approval prior to making changes may lead to termination of the Agreement for cause pursuant to Paragraph (25) herein below.

- (16) The Grantee understands that the Grant shown herein in Paragraph (1) is a not-to-exceed amount, and any additional funding needed to complete the project elements listed in Attachment A is the responsibility of the Grantee. If it becomes apparent to the Grantee or the Government that the Grantee will be unable to complete the project either in the manner or for the amount described in this Agreement, then the Grantee must immediately notify the Government's Grant Manager and Program Administrator by providing a complete and detailed written explanation of its inability to comply with the terms of the Agreement. The Grantee must further provide the Government's Grant Manager and Program Administrator with a complete and detailed written explanation of any proposed changes, and the reasons for those changes.
- (17) The Grantee asserts that it is an incorporated organization registered in active status with the Commonwealth of Kentucky Secretary of State, and is in full compliance with all applicable provisions of the Lexington-Fayette Urban County Government's Code of Ordinances Chapter 5 Buildings and Building Regulations, Chapter 7 Finance and Taxation, Chapter 12 Housing, and Chapter 16 Sewage, Garbage, Refuse, and Weeds, or in compliance with Kentucky Department of Housings Buildings and Construction rules and requirements as is appropriate for those state institutions, parcels, or buildings which are subject to state regulations and oversight as opposed to local ordinances and regulations. If the Grantee becomes out of compliance with any of these provisions, it will contact the Government's Program Administrator immediately. Failure to resolve any such matters to the satisfaction of the Government may lead to termination of the Agreement for cause pursuant to Paragraph (25) herein below.
- (18) This Agreement may not be modified except by written agreement of the Government and the Grantee.
- (19) In any advertisement of the grant-funded project, whether oral or written communications, the Grantee agrees to identify the Lexington-Fayette Urban County Government as the source of the above referenced funds; the Grantee shall not specifically identify any individual or elected official as being responsible for the funds donated by the Government.
- (20) The Grantee agrees to allow the Government to publicize the Grantee's project through the Government's website and other media.
- (21) The Grantee agrees to reference the Lexington-Fayette Urban County Government's Water Quality Management Fee and the Stormwater Quality Projects Incentive Grant Program as a source of funding for the project on any permanent signage or educational brochures, presentations, websites, etc. produced using grant monies.
- (22) The Grantee is solely responsible for assuring that adequate and appropriate insurance or other necessary coverage is maintained during the term of this Agreement.
- (23) The Grantee shall provide equal opportunity in employment as required by applicable federal, state, and local laws, regulations, and ordinances.
- (24) The Government assumes no responsibility whatsoever in the Grantee's project activities. Grantee shall defend, indemnify, and hold harmless the Government from and against any and all liability, claims, damages, losses, actions, costs, expenses, obligations, fines, and assessments of whatever kind, including defense costs and attorney's fees that are in any way incidental to or connected with, or that arise or are alleged to have arisen, directly or indirectly, in whole or in part, from or by Grantee's or its contractor(s), agents, or assigns, negligent acts or misconduct, or errors or omissions, or in any way connected with the activities carried out pursuant to this

ifying the effective date thereof, at least five (5) calendar days before the effective date of such termination. In that event, all finished or unfinished documents, receipts, and reports prepared by the Grantee shall, at the option of the Government, become its property and the Grantee shall immediately repay to the Government all monies received pursuant to this Agreement less any amount representing just and equitable compensation for the Government's share of any satisfactory work completed pursuant to the Agreement; provided, however, that for any project involving the construction of capital infrastructure, other than feasibility only projects, the Government's share of any satisfactory work completed shall not include feasibility or design costs.

(26) The Grantee's sole remedy for a breach of this Agreement by the Government shall be limited to the amount of the Grant.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement at Lexington, Fayette County, Kentucky, this the day and year first above written.

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT

BY:	Link State
-	Man Sorton
	LINDA GORTON, MAYOR

ATTEST:

Landenno Stock

CLERK, URBAN COUNTY COUNCIL

Grantee Organization:

THE PRESTWICK CONDOMINIUMS

ASSOCIATION, INC.,

3151 BEAUMONT CIRCLE

LEXINGTON, KENTUCKY 40513

NAME: M. Ourne MEIntent

TITLE: VICE PRESIDENT

The	foregoing	Agreement	was	subscribed,	sworn	to	and	acknowledged	before	me	by
M. 7	DUANE	MCINTURF		, as tl	he duly	auth	orized	representative	for and	on be	
of Z	HE PIZESTY	DICK CONDOM	NIUMS	Assoc Fon tl	nis the 💆	STH (day of	NOVEMIZER	, 20 <u>_</u> z	<u>(</u> .	
	My comn	nission expires	: M					197			
				10				MICHAGE CO			
					NOTAF	RYPL	JBLIC	KYNP Z770	4		

ATTACHMENT A to the GRANT AWARD AGREEMENT

between Lexington-Fayette Urban County Government (LFUCG) and The Prestwick Condominiums Association, Inc.

GRANT PROGRAM

2022 Stormwater Quality Projects Incentive Grant Program

Class A Neighborhood Projects

Funded through the LFUCG Water Quality Management Fee

Administered by the LFUCG Division of Water Quality in the Department of Environmental Quality & Public Works

PROJECT TEAM AND CONTACT INFORMATION

Grantee Organization:

M. W.M The Prestwick Condominiums Association, Inc.

3151 Beaumont Circle Lexington, KY 40513

KY Organization # 0588961

Organization President:

Martha Copeland

606-524-3958 (phone)

mfc2638@gmail.com (email)

Primary Project Contact:

Duane McInturf

859-543-2858 (phone)

DuaneMc@twc.com (email)

Secondary Project Contact: Scott Friend

517-648-1389 (phone)

dsFriend@yahoo.com (email)

Project Manager:

Tony Barrett, Landscape Architects

859-381-9697 (phone)

tony@barrettpartnersinc.com (email)

Project Site Location:

Martha Copeland

and Property Owner(s):

2638 Flying Ebony Drive

Lexington, KY 40513 PVA Parcel # 38158510

Design Engineering Firm:

Barrett Partners, Inc.

209 E. High Street, Suite 201

Lexington, KY 40507 859-381-9697 (phone)

Tony Barrett (Landscape Architects) tony@barrettpartnersinc.com (email)

PROJECT PLAN ELEMENTS

The purpose of the project is to help mitigate issues of flooding, standing water, and erosion caused by stormwater from a grass swale, concrete flumes, and roof drains bypassing the existing drain inlet and causing erosion and sediment flow into the drainage system. The projects looks to reduce the sediment and stormwater volume entering the retention basin and the North

- A. <u>Drain Inlet and Channel Repair/Replacement</u> Lower an existing drain inlet, install new drain inlet, remove and replace the existing 12" storm pipe that is undersized and broken with a 24" pipe, headwall, and skull rock infiltration channel, and tie the roof drains into the new drain inlet.
- B. <u>Stormwater Education</u> Stormwater education will be provided through direct mail / hand-delivered flyers to the 170 neighbors in the Prestwick and Shetlands neighborhoods. The Flyer will underscore the benefits of the project and its impact on water quality and reducing stormwater runoff. The information will also be provided to the Hamburg Journal for potential publication in their magazine and / or Facebook page serving Southeast Lexington and adjacent areas.

1) DESIGN:

No grant-funded activities shall occur until the LFUCG Grant Manager gives Notice to Proceed, in writing, for the start of the design phase of the project.

Design tasks will include meetings, surveys, engineering design, permit submittals to the applicable local, state, and federal agencies, bidding, and construction.

Design shall also account for the following stipulations:

- Submittals for stream permits (401 / 404) shall be completed as early as possible in the design process to inform the Design Engineer of alternatives that can be permitted without triggering state or federal mitigation requirements (if required).
- The Design Engineer shall meet with the LFUCG Grant Manager for at least three meetings during the design phase:
 - i) Prior to the start of design
 - ii) At the completion of approximately 50% design
 - iii) At the 95% completion of the design documents

The Design Engineer shall provide a copy of the preliminary plans, calculations, and specifications (if available) representing 50% and 95% completion. These submittals shall be used to assist LFUCG staff in understanding the project components and allow for feedback to ensure the Government's funds shall be utilized for sustainable and effective infrastructure.

- All existing utilities shall be located and shown on the design plans.
- All existing easements, adjacent property lines, and rights-of-way shall be shown on the design plans. If any work is proposed to occur within any easement (*i.e.*, utility, etc.), whether public or private, the Organization shall obtain all necessary encroachment agreements from the authorized agencies prior to the start of construction.
- Any work proposed within or on public right-of-way, easement, or LFUCG-owned property
 will require one or more permits or approvals. This includes installation permits for
 connection into any existing curb inlet or stormwater manhole located within public rightof-way. Please contact the appropriate staff:

Environmental Services (street trees), Tim Queary – <u>tqueary@lexingtonky.gov</u> Engineering (right-of-way), John Cassel – <u>icassel@lexingtonky.gov</u> on appropriate timing for permit submittals. The Organization is fully responsible to determine which approvals, permits, and encroachments are required for the project.

 Erosion and sediment control and traffic control measures shall be designed to meet all standards and follow guidelines in the LFUCG Engineering Manuals, and shall be shown on the design plans with appropriate notes.

2) CONSTRUCTION:

Facilities shall be constructed per the design plans and specifications. Construction of the proposed facilities shall also meet the following stipulations:

- No construction shall occur until written approval from all affected property owners is provided to the LFUCG Grant Manager.
- Construction shall not begin until all permits, approvals, agreements, etc. are obtained and copies provided to the LFUCG Grant Manager.
- All existing utilities shall be contacted, located, and coordinated with prior to any work being performed.
- The Erosion and Sediment Control Plan shall be provided to LFUCG for review and comment. The LFUCG Land Disturbance Permit shall be obtained by the contractor after placement of the ESC and traffic control measures.
- Failure to place acceptable erosion and sediment control measures into service prior to start of construction will result in shut-down of the job site until the measures are put in place. Construction practices shall be put in place to prevent the illicit discharge of sediment, dirt, sand, fluids, trash, and any other pollutant into the Municipal Separate Storm Sewer System or Waters of the Commonwealth.
- The Organization shall host a pre-construction meeting with all parties. The LFUCG Grant Manager shall be invited to this meeting and given three (3) business days notice.
- The Organization is responsible to provide all construction oversight, administration, and daily inspection. LFUCG shall not provide these services.
- The Organization shall document construction by taking before, during, and after photographs.
- Once construction is complete, a final punch-list inspection shall be performed. The LFUCG Grant Manager shall be invited to this inspection and given five (5) business days notice. If punch-list items are identified, a second inspection shall be performed once those items are resolved, and the LFUCG Grant Manager shall be invited to this inspection and given three (3) business days notice.
- The Organization agrees to enter into the Agreement to Maintain Stormwater Control Facilities Funded by an LFUCG Class A Stormwater Quality Projects Incentive Grant included as Attachment B of the Grant Award Agreement within twenty-one (21) calendar days of the final (post punch-list) inspection. This Agreement may be recorded by LFUCG at the Fayette County Clerk's office.

- > Set of final specifications and bidding documents (if applicable)
- > Final detailed engineer's construction cost estimate including quantities
- ➤ All local, state, or federal permits, approvals, public or private encroachment agreements, etc. received to date for the project
- ➤ Inspection, Operation, and Maintenance Plan laying out the plan for regular inspection and maintenance of each proposed facility for design performance and safety in accordance with manufacturer's specifications and LFUCG's Stormwater Manual
- 2) The Organization shall allow LFUCG twenty-one (21) calendar days to review the submittals and provide comments. If revised submittals are required, the Organization shall allow LFUCG ten (10) calendar days for review per submittal. LFUCG may choose to have a third party engineering consultant assist LFUCG in review of these submittals.
- 3) The design phase shall end when the LFUCG Grant Manager provides written acceptance of the design submittals.
- 4) If the project is to be competitively bid, the selected contractor's unit price contract / bid list shall be provided to the LFUCG Grant Manager prior to the start of construction.
- 5) If the project is not competitively bid, the selected contractor's unit price contract shall be provided to the LFUCG Grant Manager prior to the start of construction, along with a justification for any derivations from the engineer's construction cost estimate.
- 6) The Organization shall submit copies of all required local, state, or federal permits, approvals, public or private encroachment agreements, etc. to the LFUCG Grant Manager prior to the start of construction.
- 7) Copies of written approval / agreement from affected property owners shall be provided to the LFUCG Grant Manager prior to proceeding with construction.
- 8) The construction phase shall begin only after the LFUCG Grant Manager gives Notice to Proceed, in writing, for the start of the construction phase of the project.
- 9) If, during construction, the contractor requests a deviation or addition to the quantities or costs in the construction contract, the LFUCG Grant Manager shall be notified within two (2) business days. Additions or modifications to the project that are not directly related to the intended and correct function of the stormwater control project elements as described in the Project Plan Elements listed above and in the original incentive grant application are not eligible for Grant reimbursement. Therefore, the Organization is advised that it should coordinate closely with the LFUCG Grant Manager during construction to ensure the work being performed is in compliance with this Agreement. Note that per the Grant Award Agreement all overruns that result in the project costs exceeding the Grant amount are the responsibility of the Organization.
- 10) After construction is completed, the Project Final Report shall include copies of the following:
 - > Summary of final construction costs and quantities
 - Copies of all federal, state, and local permits obtained for the project (if not previously provided)
 - > 3 copies of a Record Drawing showing all field changes, and signed and sealed by the professional of record certifying the project as shown meets all original design intent
 - Copies of final inspection minutes, punch-lists, etc.
 - Photo documentation of site conditions and improvements before, during, and after

PERMANENT FACILITIES / INFRASTRUCTURE

Permanent Capital Infrastructure: This grant does include Permanent Capital Infrastructure for purposes of the Grant Award Agreement.

Ownership: The proposed permanent facilities are expected to reside on private property in Fayette County and be owned by the property owners.

Future Inspection and Maintenance: The Organization (and / or Property Owner) agrees to sign and abide by the terms of the Agreement to Maintain Stormwater Control Facilities Funded by an LFUCG Class A Stormwater Quality Projects Incentive Grant included as Attachment B to the Grant Award Agreement. At the end of construction, the Organization may choose to: a) enter into the Agreement with LFUCG and assume responsibility for maintenance, or b) enter into the Agreement with LFUCG for responsibility to ensure maintenance, and enter into a second private agreement with the property owners to perform the future maintenance.

Monitoring by LFUCG: The Organization agrees to allow LFUCG staff future access to any property on which work is performed to monitor the installed features for compliance with this Agreement following the grant period. After the grant period has ended, the Organization agrees to allow LFUCG access for monitoring per the terms of the Maintenance Agreement. Water quality sampling via grab samples or other methods may be employed by LFUCG staff as part of its Kentucky Pollutant Discharge Elimination System (KPDES) MS4 Phase 1 Permit.

ADDITIONAL GRANT STIPULATIONS

1. Applicant shall obtain written approval / agreement prior to work being done on properties not owned by the Applicant.

2. The project shall not proceed with field work until written approval to proceed is obtained from the Grant Administrator or Director of Water Quality, because of the potential for conflict with future LFUCG projects.

3. Applicant shall verify the need and ensure all permits are received (*i.e.*, FEMA, Army Corps, KDOW, etc.) prior to any streambank stabilization work.

4. Applicant shall coordinate with all pertinent branches and sections at the Kentucky Division of Water prior to project.

GRANT PERIOD & PROJECT SCHEDULE

The grant period starts on the date of execution by the Mayor and extends for the time period as listed in the Grant Award Agreement. Any time extensions must be approved in writing by the LFUCG Grant Manager. The project schedule shown in Table 1 is preliminary. Proposed changes to the project which alter this schedule significantly shall be discussed with the LFUCG Grant Manager prior to implementation.

TABLE 1 – PRELIMINARY PROJECT SCHEDULE

Activity	Anticipated Date
Approval of Grant Award Agreement and Notice to Proceed (NTP)	January 2022
Surveying and Design	January - February 2022
Permitting	March 2022
Design and prepare educational flyer for mailing	March 2022
Construction	April - June 2022
Mail educational flyer and submit to Hamburg Journal	April 2022
Project Closeout	June 2022
Provide Project Final Penart to LEUCG	July 2022

Construction cost items given in Table 2 are conceptual and the construction estimate will be revised and submitted to the LFUCG Grant Manager for review prior to construction and again once bids are received. The Grant is a not-to-exceed amount, and any cost overruns are the responsibility of the Grantee. Note that the Grant shall not be used to fund any project element that is required by local, state, or federal regulation in relation to any new development or redevelopment associated with the stormwater quality improvement project as described herein. Donated professional service hours shall be valued at the Median Hourly Wage for the service provided as published by the U.S. Department of Labor, Bureau of Labor Statistics, State Occupational Employment and Wage Estimates for Kentucky (current website: http://www.bls.gov/oes/current/oes_ky.htm).

TABLE 2 – ELIGIBLE EXPENSES

Type of Expense	Participants	Item	Unit	Price	Quantity	Funded by Organization	Funded by Grant	Total Expense
1 Project Element 1: Grant Ma	nagement			1				
2 Professional Service	Barrett Partners	Grant Management	\$2,000.00	LS	1	\$ 400.00	\$ 1,600.00	\$ 2,000.0
3 Project Element 2: Design ar	nd Development							
4 Professional Service	Barrett Partners	Project Management Landscape Architecture	\$5,000.00	LS	1	\$ 1,000.00	\$ 4,000.00	\$ 5,000.
5 Professional Service	Barrett Partners	Engineering	\$15,000.00	LS	1	\$ 3,000.00	\$12,000.00	\$15,000.
6 Professional Service	Endris Engineering	Surveying	\$2,700.00	LS	1	\$ 540.00	\$ 2,160.00	\$ 2,700.
7 Permit Fees	Prestwick Condominium Association	Land Disturbance Permit	\$ 25.00	LS	1	\$ 5.00	\$ 20.00	\$ 25.0
8 Permit Fees	Prestwick Condominium Association	Permit to Construct Across or Along a Stream and / or Water Quality Certification	\$ -	ی ا	1	\$	\$ -	\$
9 Project Element 3: Education								
10 Design, Printing, Mailing	Barrett Partners	Educational Flyer	\$1,000.00	LS	1	\$ 200,00	\$ 800.00	\$ 1,000.0
11 Project Element 4: Construct	ion							100
12 Storm Sewer Construction	Lagco Excavation	Construction	\$27,600.00	LS	1	\$ 5,520.00	\$22,080.00	\$27,600.
Repair of driveways and grounds during construction	Lagco Excavation	Construction	\$10,000.00	LS	1	\$ 2,000.00	\$ 8,000.00	\$10,000.
14 Private Utility Marking	TBD	Construction	\$ 800.00	LS	1	\$ 160.00	\$ 640.00	\$ 800.
15 Watering seed / grass	TBD	Construction	\$ 800.00	LS	1	\$ 160.00	\$ 640.00	\$ 800.
16 Volunteer Hours	Prestwick Neighbors	Volunteer hours for litter control and installation of plants	\$ 7.25	per Hour	10	\$ 72.50	\$ -	\$ 72.
17			TOTAL PRO	IECT BUDGE	T:	\$ 13,057.50	\$51,940.00	\$64,997.
18		COST	SHARE % =	20.09%	OK	ORGANIZATION SHARE	GRANT SHARE	
20		MUST BE ≥ 20%				20.1%	79.9%	
Organization share must be a	it least 20% of the total projec	t costs.						

FIGURE 1 – MAP OF PROJECT AREA (FROM APPLICATION)



ATTACHMENT B TO FY 2022 CLASS A GRANT AWARD AGREEMENTS

DO NOT WRITE ABOVE THIS LINE

Agreement to Maintain Stormwater Control Facilities Funded by an LFUCG Class A Stormwater Quality Projects Incentive Grant

The upkeep and maintenance of stormwater control facilities is essential to the protection of aquatic resources. All property owners receiving grant funds from the Lexington-Fayette Urban County Government through the Stormwater Quality Projects Incentive Grant Program for construction of any stormwater control facility are expected to conduct business in a manner that promotes resource protection. For purposes of this document, a "stormwater control facility" is an equivalent term for "stormwater control device" or "stormwater management system or facility," and is any detention basin, detention pond, drainage way, extended detention basin, retention basin, catch basin, outlet, or any other structure or equipment or feature thereof, in whole or in part, designed to control stormwater quantity or improve stormwater quality. This Agreement contains specific provisions with respect to maintenance of the stormwater control facilities described below.

PROPERTY SITE ADDRESS:						
PROP	ERTY OWNER NAME:					
	DESCRIPTION: Funded by Stormwater Quality Projects Incentive Grant: Fiscal Year, Class _A					
facilitie County resource name>	as, <a blue;"="" color:="" href="mailto:specific style=">					

Grants permission to the LFUCG, its authorized agents and employees, to enter upon the

property with reasonable advance notice of at least 24 hours and proper identification, except in such circumstances where advance notice is inappropriate for the purpose of entry, and to inspect the stormwater control facilities whenever the LFUCG deems necessary. The purpose

3.

	cover the entire facilities, berms, outlet structures, pond areas, access roads, etc. When deficiencies are noted, the LFUCG shall give <a hre<="" th="">
4.	Agrees that in the event
5.	Agrees that in the event the LFUCG, pursuant to this Agreement, performs work of any nature, or expends any funds in performance of said work for labor, use of equipment, supplies, materials, and the like on account of — specific supplies , materials, and the like on account of — specific supplies , materials, and the like on account of — specific supplies , shall reimburse the LFUCG upon demand, within 30 days of receipt thereof for all costs incurred by the LFUCG hereunder. If not paid within such 30 day period, the LFUCG shall have a lien against the property in the amount of such costs, plus interest at the Judgment Rate, and may enforce same in the same manner as a lien for real property taxes may be enforced.
6.	Agrees to indemnify and hold harmless the LFUCG and its agents and employees for any and all damages, accidents, casualties, occurrences or claims which might arise or be asserted against the LFUCG related to the construction or maintenance of the stormwater facilities by <a href="mailto:representation-needless-repre</td></tr><tr><td></td><td>In the event a claim is asserted against the LFUCG, its agents or employees for such matters, the LFUCG shall promptly notify</td></tr><tr><td>7.</td><td>Grants permission to the LFUCG, its authorized agents and employees, to enter upon the property with reasonable advance notice to and proper identification, and, at LFUCG expense, to install, operate, and maintain equipment to monitor the flow rate and pollutant content of the input flow, the effluent, and at intermediate points in the facility, all in such a manner that does not unreasonably interfere with the use of the property by cyproperty owner name> further agrees to design and construct the facility to provide reasonable access for such monitoring.
8.	Agrees to maintain a record (in the form of a logbook) of steps taken to implement the programs referenced in (1) and (2) above. The logbook shall be available for inspection by the LFUCG staff at <pre></pre>

	underg inspect be subs	
9.	Agrees	to provide an Annual Report to the LFUCG regarding implementation of the ms referenced in (1) and (2) above, upon request from the Grant Administrator or MS4 Coordinator. The report shall contain, at a minimum, the following items:
	A.	Name, address, and telephone number of the business, the person, or the firm responsible for plan implementation, and the person completing the report.
	B.	Time period covered by the report.
	C.	Copy of all inspection reports performed as part of the operations and maintenance program referenced in (1) above, including if applicable, the annual inspection for underground devices described in (8) above.
1	D. E.	A chronological summary of activities conducted to implement the program referenced in (1) and (2) above. A photocopy of the applicable sections of the logbook, with any additional explanation needed, shall normally suffice. For any activities conducted by paid parties not affiliated with <pre>property owner name></pre> , include a copy of the invoice for services.
		<property owner=""></property>
		<business address=""></business>
		BY:
		DATE:
		g Agreement was subscribed, sworn to and acknowledged before me by
behalf	f of	, on this the day of, 20
	My cor	mmission expires:
		NOTARY PUBLIC

Maintenance Agreement Contact Information for Compliance

Owner Represen	stative Name:
Business Addres	
Representative's	Phone Number:
Representative's	E-Mail:
Urban County C	Sovernment Information for compliance issues: LFUCG's MS4 Permit Coordinator
Address:	LFUCG Division of Water Quality
	125 Lisle Industrial Avenue, Suite 180
1	Lexington, KY 40511
Phone:	(859) 425-2400
Email:	MS4@lexingtonky.gov

Stormwater Quality Projects Incentive Grant Program



ORIGINAL FOR GRANT ADMINISTRATOR