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ATTACHMENT A 
to the GRANT AWARD AGREEMENT 

between Lexington-Fayette Urban County Government (LFUCG) and 
Lakes Edge Condominium Association, Inc. 

 
GRANT PROGRAM 2021 Stormwater Quality Projects Incentive Grant Program 
 Class A Neighborhood Projects 

• Funded through the LFUCG Water Quality Management Fee 
• Administered by the LFUCG Division of Water Quality in the 

Department of Environmental Quality & Public Works 
 
PROJECT TEAM AND CONTACT INFORMATION 
Grantee Organization: Lakes Edge Condominium Association, Inc. 
    141 Prosperous Place, Suite 21B 
    Lexington, KY 40509 
    KY Organization #0715829 
 
Organization President Kendra L. Abatemarco 
& Project Manager:  859-797-9351 (phone) 
    ktycocki@gmail.com (email) 
 
Primary Project Contact: Scott Lange  
    502-645-1227 (phone) 
    scott.lange@landrengineers.com (email) 
     
Project Site Location: 2414 Lake Park Road 
 Lexington, KY 40502  
 Parcel #99000680 
     
Property Owners:  Lakes Edge Condominium Association, Inc. 
    141 Prosperous Place, Suite 21B 
    Lexington, KY 40509 
 
Design Engineering Firm: L&R Engineers 
    533 Lake Valley Drive, #2935 
    Lexington, KY 40509 
    502-645-1227 (phone) 
    Scott Lange, P.E. (Engineer of Record) 
    scott.lange@landrengineers.com (email) 
 
 
PROJECT PLAN ELEMENTS  
All improvements shall be located on the property at 2414 Lake Park Road, Lexington, KY 40502.  
No other property or right-of-way shall be disturbed without the written permission from the 
property owners and / or LFUCG. 
 
The purpose of this grant is to improve the drainage to address the current flooding issues to the 
west of Building #2 at the Lakes Edge Condominium complex as shown in Figure 1 – Aerial 
Photograph.   
 
A. Drainage Swales & Rip-rap Outfall – Reconfigure the drainage as shown in Figure 2 – 

Conceptual Drawing, to the west of Building #2 through a grass swale that will originate to 
the west of Building #2 between the sidewalk and the building. Also, install pipes under two 
existing access sidewalks to each of the condos in order to convey flow. The grass swale will 
then transition to a bioswale where stormwater runoff will be filtered. The bioswale will 
outfall to another grass swale before transitioning to a rip-rap lined channel. The rip-rap lined 
channel should prevent erosion of the lake's banks at the outfall, as well as decrease the 
velocity of the runoff entering the lake. 
 

B. Stormwater Education – Organization to host a Community Lake Clean-up Event that 
will cover approximately 1,000 feet of the Lexington Reservoir #2 bank along the 
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Lakes Edge Condominium property boundary.  The purpose of the event is to help 
residents / volunteers gain an understanding of the project and the long-term benefits 
to the lake.  Also, the Organization will install permanent signage near the proposed 
bioswale project, and since this is near the lake access for fishing and boating 
activities, the signage will serve as a long-term educational tool.  
 

1) DESIGN: 
No grant-funded activities shall occur until the LFUCG Grant Manager gives Notice to 
Proceed, in writing, for the start of the design phase of the project.   
 
Design tasks will include meetings, survey, engineering design, permit submittals to the 
applicable local, state, and federal agencies, bidding, and construction. 
 
Design shall also account for the following stipulations:  
 
• Submittals for stream permits (401 / 404) shall be completed as early as possible in the 

design process to inform the Design Engineer of alternatives that can be permitted without 
triggering state or federal mitigation requirements (if required). 
 

• The Design Engineer shall meet with the LFUCG Grant Manager for at least three meetings 
during the design phase: 
 
i) Prior to the start of design 
ii) At the completion of approximately 50% design 
iii) At the 95% completion of the design documents  
 
The Design Engineer shall provide a copy of the preliminary plans (working drawings), 
calculations, and specifications (if available) representing 50% and 95% completion.  These 
submittals shall be used to assist LFUCG staff in understanding the project components and 
allow for feedback to ensure the Government’s funds shall be utilized for sustainable and 
effective infrastructure.   

 
• All existing utilities shall be located and shown on the design plans. 

 
• All existing easements, adjacent property lines, and rights-of-way shall be shown on the 

design plans.  If any work is proposed to occur within any easement (i.e., utility, etc.), 
whether public or private, the Organization shall obtain all necessary encroachment 
agreements from the authorized agencies prior to the start of construction.   
 

• Any work proposed within or on public right-of-way, easement, or LFUCG-owned property 
will require one or more permits or approvals.  This includes installation permits for 
connection into any existing curb inlet or stormwater manhole located within public right-
of-way.  Please contact the appropriate staff:  

 
Environmental Services (street trees), Tim Queary – tqueary@lexingtonky.gov 

Engineering (right-of-way), Brian Knapp – bknapp@lexingtonky.gov  

Sanitary Sewers, Greg Lubeck – glubeck@lexingtonky.gov 
Stormwater, Mark Sanders– msanders@lexingtonky.gov 

 
• All federal, state, and local permits, approvals, and agreements required for construction of 

the proposed improvements shall be obtained prior to the start of construction.  If the timing 
of construction is such that a permit may expire before construction can be completed, then 
the Organization shall coordinate with the LFUCG Grant Manager and permitting agencies 
on appropriate timing for permit submittals. The Organization is fully responsible to 
determine which approvals, permits, and encroachments are required for the project.   
 

• Erosion and sediment control and traffic control measures shall be designed to meet all 
standards and follow guidelines in the LFUCG Engineering Manuals, and shall be shown on 
the design plans with appropriate notes. 
 

mailto:bknapp@lexingtonky.gov
mailto:glubeck@lexingtonky.gov
mailto:msanders@lexingtonky.gov


Page 3 of 7                           Attachment A 
  Lakes Edge Condominium Association, Inc. 

  FY 2021 Class A Grant Award Agreement 

2) CONSTRUCTION:  
Facilities shall be constructed per the design plans and specifications.  Construction of the 
proposed facilities shall also meet the following stipulations: 

 
• No construction shall occur until written approval from all affected property owners is 

provided to the LFUCG Grant Manager.  
 

• Construction shall not begin until all permits, approvals, agreements, etc. are obtained 
and copies provided to the LFUCG Grant Manager.    

 
• All existing utilities shall be contacted, located, and coordinated with prior to any work 

being performed. 
 

• The Erosion and Sediment Control Plan shall be provided to LFUCG for review and 
comment.  The LFUCG Land Disturbance Permit shall be obtained by the contractor after 
placement of the ESC and traffic control measures. 

 
• Failure to place acceptable erosion and sediment control measures into service prior to 

start of construction will result in shut-down of the job site until the measures are put in 
place.  Construction practices shall be put in place to prevent the illicit discharge of 
sediment, dirt, sand, fluids, trash, and any other pollutant into the Municipal Separate 
Storm Sewer System or Waters of the Commonwealth.   

 
• The Organization shall host a pre-construction meeting with all parties.  The LFUCG 

Grant Manager shall be invited to this meeting and given three (3) business days notice. 
 

• The Organization is responsible to provide all construction oversight, administration, and 
daily inspection.  LFUCG shall not provide these services. 

 
• The Organization shall document construction by taking before, during, and after 

photographs. 
 

• Once construction is complete, a final punch-list inspection shall be performed.  The 
LFUCG Grant Manager shall be invited to this inspection and given five (5) business days 
notice.  If punch-list items are identified, a second inspection shall be performed once those 
items are resolved, and the LFUCG Grant Manager shall be invited to this inspection and 
given three (3) business days notice. 

 
• The Organization agrees to enter into the Agreement to Maintain Stormwater Control 

Facilities Funded by an LFUCG Class A Stormwater Quality Projects Incentive Grant 
included as Attachment B of the Grant Award Agreement within twenty-one (21) calendar 
days of the final (post punch-list) inspection.  This Agreement may be recorded by LFUCG 
at the Fayette County Clerk’s office. 

 
REPORTING REQUIREMENTS  
1) At the completion of the Design Phase, the Organization shall provide the LFUCG Grant 

Manager three (3) hard copies and one (1) digital copy each of the following six (6) 
deliverables, each sealed by a professional licensed to perform such work in accordance with 
Kentucky Revised Statutes (KRS): 
 
 Set of all final design calculations 
 Set of final construction plans, including erosion and sediment control plans, grading plans, 

etc. 
 Set of final specifications and bidding documents (if applicable) 
 Final detailed engineer’s construction cost estimate including quantities 
 All local, state, or federal permits, approvals, public or private encroachment agreements, 

etc. received to date for the project 
 Inspection, Operation, and Maintenance Plan laying out the plan for regular inspection and 

maintenance of each proposed facility for design performance and safety in accordance with 
manufacturer’s specifications and LFUCG’s Stormwater Manual 
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2) The Organization shall allow LFUCG twenty-one (21) calendar days to review the submittals 
and provide comments.  If revised submittals are required, the Organization shall allow LFUCG 
ten (10) calendar days for review per submittal.  LFUCG may choose to have a third party 
engineering consultant assist LFUCG in review of these submittals.   

 
3) The design phase shall end when the LFUCG Grant Manager provides written acceptance 

of the design submittals.   
 
4) If the project is to be competitively bid, the selected contractor’s unit price contract / bid list 

shall be provided to the LFUCG Grant Manager prior to the start of construction. 
 
5) If the project is not competitively bid, the selected contractor’s unit price contract shall be 

provided to the LFUCG Grant Manager prior to the start of construction, along with a 
justification for any derivations from the engineer’s construction cost estimate.    

 
6) The Organization shall submit copies of all required local, state, or federal permits, approvals, 

public or private encroachment agreements, etc. to the LFUCG Grant Manager prior to the start 
of construction. 

 
7) Copies of written approval / agreement from affected property owners shall be provided to 

the LFUCG Grant Manager prior to proceeding with construction. 
 
8) The construction phase shall begin only after the LFUCG Grant Manager gives Notice 

to Proceed, in writing, for the start of the construction phase of the project.  
 
9) If, during construction, the contractor requests a deviation or addition to the quantities or costs 

in the construction contract, the LFUCG Grant Manager shall be notified within two (2) 
business days.  Additions or modifications to the project that are not directly related to the 
intended and correct function of the stormwater control project elements as described in the 
Project Plan Elements listed above and in the original incentive grant application are not eligible 
for Grant reimbursement.  Therefore, the Organization is advised that it should coordinate 
closely with the LFUCG Grant Manager during construction to ensure the work being 
performed is in compliance with this Agreement.  Note that per the Grant Award Agreement all 
overruns that result in the project costs exceeding the Grant amount are the responsibility of the 
Organization. 

 
10) After construction is completed, the Project Final Report shall include copies of the following: 

 
 Summary of final construction costs and quantities 
 Copies of all federal, state, and local permits obtained for the project (if not previously 

provided) 
 3 copies of a Record Drawing showing all field changes, and signed and sealed by the 

professional of record certifying the project as shown meets all original design intent 
 Copies of final inspection minutes, punch-lists, etc. 
 Photo documentation of site conditions and improvements before, during, and after 

construction  
 Signed Agreement to Maintain Stormwater Facilities Funded by an LFUCG Class A 

Stormwater Quality Projects Incentive Grant (Note: This form will be completed after 
construction is completed and final costs determined.) 

 
11) LFUCG shall make final payment of the 3% retainer after acceptance of the Project Final 

Report. 
 
EDUCATIONAL OPPORTUNITIES 
The Organization will educate the community by installing permanent signage near the proposed 
bioswale project area near Building #2.  The lake access is used extensively throughout the year 
and the permanent signage will serve as a long-term stormwater educational tool. 
 
PERMANENT FACILITIES / INFRASTRUCTURE 
Permanent Capital Infrastructure:  This grant does include Permanent Capital Infrastructure for 
purposes of the Grant Award Agreement.    
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Ownership:  The proposed permanent facilities are expected to reside on private property in 
Fayette County and be owned by the property owners. 
 
Future Inspection and Maintenance:  The Organization (and / or Property Owner) agrees to sign 
and abide by the terms of the Agreement to Maintain Stormwater Facilities Funded by an LFUCG 
Class A Stormwater Quality Projects Incentive Grant included as Attachment B to the Grant Award 
Agreement.  At the end of construction, the Organization may choose to:  a) enter into the 
Agreement with LFUCG and assume responsibility for maintenance, or b) enter into the Agreement 
with LFUCG for responsibility to ensure maintenance, and enter into a second private agreement 
with the property owners to perform the future maintenance. 
 
Monitoring by LFUCG:  The Organization agrees to allow LFUCG staff future access to any 
property on which work is performed to monitor the installed features for compliance with this 
Agreement following the grant period.  After the grant period has ended, the Organization agrees to 
allow LFUCG access for monitoring per the terms of the Maintenance Agreement. Water quality 
sampling via grab samples or other methods may be employed by LFUCG staff as part of its 
Kentucky Pollutant Discharge Elimination System (KPDES) MS4 Phase 1 Permit. 
 
GRANT PERIOD & PROJECT SCHEDULE 
The grant period starts on the date of execution by the Mayor and extends for the time period as 
listed in the Grant Award Agreement.  Any time extensions must be approved in writing by the 
LFUCG Grant Manager.  The project schedule shown in Table 1 is preliminary.  Proposed changes 
to the project which alter this schedule significantly shall be discussed with the LFUCG Grant 
Manager prior to implementation.    
 
TABLE 1 – PRELIMINARY PROJECT SCHEDULE 

Activity Schedule 
Notice to Proceed (NTP) January 2021 
Permitting January-May 2021 
Design February-March 2021 
Construction Inspection June-July 2021 
Clean-up Day September 2021 
Permanent Signage July 2021 
Project Close-Out and Final Report to LFUCG October 2021 

 
ADDITIONAL GRANT STIPULATIONS  
1. Organization shall obtain written approval / agreement prior to work being done on 

properties not owned by the Organization. 
2. The project shall not proceed with field work until written approval to proceed is obtained 

from the Grant Administrator or Director of Water Quality, because of the potential for 
conflict with future LFUCG projects. 

3. Organization proposes a larger cost share beyond that required by the grant program.  Budget 
shall reflect the 20.2% cost share offered in the application (approximately $3,028.34). 

 
PROJECT BUDGET – GRANT ELIGIBLE EXPENSES  
Table 2 lists the eligible expenses for this project.  Only properly invoiced items shall be reimbursed 
with grant monies or counted toward the Organization’s cost share.    
 
Any work performed on this project prior to grant award by the Urban County Council and Notice 
to Proceed from the LFUCG Grant Administrator is NOT an eligible expense and shall not be 
reimbursed or counted toward the cost share.  
 
Construction cost items given in Table 2 are conceptual and the construction estimate will be 
revised and submitted to the LFUCG Grant Manager for review prior to construction and again 
once bids are received.  The Grant is a not-to-exceed amount, and any cost overruns are the 
responsibility of the Grantee.  Note that the Grant shall not be used to fund any project element 
that is required by local, state, or federal regulation in relation to any new development or re-
development associated with the stormwater quality improvement project as described herein.  
Donated professional service hours shall be valued at the Median Hourly Wage for the service 
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provided as calculated by the U.S. Department of Labor, Bureau of Labor Statistics, State 
Occupational Employment and Wage Estimates for Kentucky (current website:  
http://www.bls.gov/oes/current/oes_ky.htm). 
 

TABLE 2 – ELIGIBLE EXPENSES 

Cash Expenditure Volunteer Hours
Donated Materials

1
2 Consulting Fees Grant Manager Grant Management 125.00$ per hour 8 -$ -$ 1,000.00$ 1,000.00$ 
3 Donated Professional 

 
Grant Manager Grant Management 14.87$ per hour 16 -$ 237.92$ -$ 237.92$ 

4
5 Consulting Fees Engineer Permitting 125.00$ per hour 4 500.00$ -$  $                           -   500.00$ 
6 Consulting Fees Engineer Engineering Design 125.00$ per hour 12 1,500.00$ -$ -$ 1,500.00$ 
7 Consulting Fees Engineer Construction Inspection 125.00$ per hour 8 -$ -$ 1,000.00$ 1,000.00$ 
8 Labor and materials Contractor Bioswale/swale construction 9,000.00$ lump sum 1 -$ -$ 9,000.00$ 9,000.00$ 
9 Fee Engineer Stormwater Permitting Fees 100.00$ lump sum 1 -$ -$ 100.00$ 100.00$ 

10 Labor Contractor 10% contingency 900.00$ lump sum 1  $                            -    $                               -   900.00$ 900.00$ 
11
12 Stream Clean-up HOA volunteers Stream Cleanup 7.25$ per hour 30  $                            -    $                      217.50 -$ 217.50$ 
13 Supplies HOA Board Work Gloves 6.00$ per pair 20 120.00$  $                               -   -$ 120.00$ 
14 Supplies HOA Board Trash Bags 5.00$ per box 10 50.00$  $                               -   -$ 50.00$ 
15 Education Engineer Workshop 38.23$ per hour 4  $                            -    $                      152.92 -$ 152.92$ 
16 Materials HOA Board Permanent signage 250.00$ per sign 1  $                            -    $                      250.00 -$ 250.00$ 
17 Cash Expenditure Volunteer Hours

 
Funded by Grant Total Cost

18  $                2,170.00  $                      858.34  $            12,000.00 15,028.34$ 
19  GRANT 
20 ok  SHARE 

79.8%

Funded by Grant Total Expense

Grant Management

Lake Bank Cleanup and Educational Outreach

Quantity

Funded by Organization

Bioswale and Rock Lined Channel

20.2%

Type of Expense Participants Item Unit Price

Cost share % = 20.26%
Must be > 20%

ORGANIZATION 
SHARE

 
FIGURE 1 – AERIAL PHOTOGRAPH (FROM GOOGLE MAPS) 

 
 

https://gcc02.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.bls.gov%2Foes%2Fcurrent%2Foes_ky.htm&data=04%7C01%7Csbullock%40lexingtonky.gov%7C383f35b919ef45ffed3a08d8c935274b%7Cdbc9f5ac2e804290a5b6f86036082a04%7C0%7C0%7C637480577418233566%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=JmJrC84cyCuEiNIAFNWAd%2FzTW%2BeFxPV6HM2hLxGC3yE%3D&reserved=0
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FIGURE 2 – CONCEPTUAL DRAWING (FROM APPLICATION) 
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ATTACHMENT B 
TO FY 2021 CLASS A GRANT AWARD AGREEMENTS 

 
 

DO NOT WRITE ABOVE THIS LINE 
 

Agreement to Maintain Stormwater Control Facilities 
Funded by an LFUCG Class A Stormwater Quality Projects Incentive Grant 

 
The upkeep and maintenance of stormwater control facilities is essential to the protection of aquatic 
resources. All property owners receiving grant funds from the Lexington-Fayette Urban County 
Government through the Stormwater Quality Projects Incentive Grant Program for construction of 
any stormwater control facility are expected to conduct business in a manner that promotes resource 
protection. For purposes of this document, a “stormwater control facility” is an equivalent term for 
“stormwater control device” or “stormwater management system or facility,” and is any detention 
basin, detention pond, drainage way, extended detention basin, retention basin, catch basin, outlet, or 
any other structure or equipment or feature thereof, in whole or in part, designed to control 
stormwater quantity or improve stormwater quality.  This Agreement contains specific provisions 
with respect to maintenance of the stormwater control facilities described below.  
 
PROPERTY SITE ADDRESS:         
 
PROPERTY OWNER NAME:          
 
DESCRIPTION:   
Funded by Stormwater Quality Projects Incentive Grant:  Fiscal Year ______, Class  A  
            
            
            
             
 
 
Whereas,   <property owner name>  , has proposed to construct stormwater control 
facilities on the property described above and whereas the goals of the Lexington-Fayette Urban 
County Government are to ensure the protection and enhancement of Fayette County’s aquatic 
resources, the Lexington-Fayette Urban County Government (LFUCG) and  <property owner 
name>   hereby enter into this Agreement. The responsibilities of each party to this 
Agreement are identified below.  
 
THE  <property owner name>   HEREBY:   
 
1.  Agrees to implement the stormwater control facility Inspection, Operations, and Maintenance 

Plan developed for each facility and incorporated by reference herein.  
 
2.  Agrees to maintain the stormwater control facilities in good working condition, acceptable to 

the LFUCG, so that they are performing their design functions.  
 
3.  Grants permission to the LFUCG, its authorized agents and employees, to enter upon the 

property with reasonable advance notice of at least 24 hours and proper identification, except 
in such circumstances where advance notice is inappropriate for the purpose of entry, and to 
inspect the stormwater control facilities whenever the LFUCG deems necessary. The purpose 
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of the inspection is to assure safe and proper functioning of the facilities. The inspection shall 
cover the entire facilities, berms, outlet structures, pond areas, access roads, etc. When 
deficiencies are noted, the LFUCG shall give    <property owner name>  , its 
successors and assigns, copies of the inspection report with findings and evaluations.  

 
4.  Agrees that in the event    <property owner name>  , its successors and assigns, 

fails to maintain the stormwater control facilities in good working condition acceptable to the 
LFUCG, the LFUCG may enter upon the property and take whatever steps it deems necessary 
to maintain said stormwater control facilities and to charge the costs of the repairs to   
 <property owner name>  , its successors and assigns. This provision shall not 
be construed to allow the LFUCG to erect any structure of a permanent nature on the land of   
 <property owner name>  , outside of an easement belonging to the LFUCG. It 
is expressly understood and agreed that the LFUCG is under no obligation to maintain or 
repair said facilities, and in no event shall this Agreement be construed to impose any 
obligation on the LFUCG.  

 
5.  Agrees that in the event the LFUCG, pursuant to this Agreement, performs work of any 

nature, or expends any funds in performance of said work for labor, use of equipment, 
supplies, materials, and the like on account of    <property owner name>   or its 
successors and assigns,  <property owner name>   shall reimburse the LFUCG upon 
demand, within 30 days of receipt thereof for all costs incurred by the LFUCG hereunder. If 
not paid within such 30 day period, the LFUCG shall have a lien against the property in the 
amount of such costs, plus interest at the Judgment Rate, and may enforce same in the same 
manner as a lien for real property taxes may be enforced.  

 
6. Agrees to indemnify and hold harmless the LFUCG and its agents and employees for any and 

all damages, accidents, casualties, occurrences or claims which might arise or be asserted 
against the LFUCG related to the construction or maintenance of the stormwater facilities by   
 <property owner name>   or its agents.  

 
In the event a claim is asserted against the LFUCG, its agents or employees for such matters, 
the LFUCG shall promptly notify    <property owner name>  , their successors 
and assigns, and they shall defend, at their own expense, any suit based on such claim. If any 
judgment or claims against the LFUCG, its agents or employees shall be allowed,  
 <property owner name>  , its successors, and assigns shall pay all costs and 
expenses in connection herewith.  

 
7.  Grants permission to the LFUCG, its authorized agents and employees, to enter upon the 

property with reasonable advance notice to    <property owner name>    and proper 
identification, and, at LFUCG expense, to install, operate, and maintain equipment to monitor 
the flow rate and pollutant content of the input flow, the effluent, and at intermediate points 
in the facility, all in such a manner that does not unreasonably interfere with the use of the 
property by   <property owner name>   .    <property owner name>   further 
agrees to design and construct the facility to provide reasonable access for such monitoring.  

 
8.  Agrees to maintain a record (in the form of a logbook) of steps taken to implement the 

programs referenced in (1) and (2) above. The logbook shall be available for inspection by 
the LFUCG staff at  <property owner address or business office>  during 
normal business hours. The logbook shall catalog the action taken, who took it, when the 
action was done, how it was done, and any problems encountered or follow-up actions 
recommended.  
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On property where a stormwater control device is located fully or partially underground,  
 <property owner name>   further understands that an annual inspection of the 
underground facility is required by LFUCG Code of Ordinances 16-88(c), and an annual 
inspection report, prepared by a Professional Engineer licensed to practice in Kentucky, must 
be submitted to the LFUCG compliance representative listed in this document.  This report 
shall address the condition of the device for meeting its intended purpose, and shall be 
included with the annual report described in Section (9) below.  

 
9.  Agrees to provide an Annual Report to the LFUCG regarding implementation of the 

programs referenced in (1) and (2) above, upon request from the Grant Administrator or MS4 
Permit Coordinator. The report shall contain, at a minimum, the following items:  
 
A.  Name, address, and telephone number of the business, the person, or the firm 

responsible for plan implementation, and the person completing the report.  
 
B.  Time period covered by the report.  
 
C. Copy of all inspection reports performed as part of the operations and maintenance 

program referenced in (1) above, including if applicable, the annual inspection for 
underground devices described in (8) above. 

  
D.  A chronological summary of activities conducted to implement the program 

referenced in (1) and (2) above. A photocopy of the applicable sections of the 
logbook, with any additional explanation needed, shall normally suffice. For any 
activities conducted by paid parties not affiliated with  <property owner name> , 
include a copy of the invoice for services.  

 
E.  An outline of planned activities for the next year.  
  

<PROPERTY OWNER> 

<BUSINESS ADDRESS> 

   
     BY:          

     NAME:            

     TITLE:         

     DATE:        

      

The foregoing Agreement was subscribed, sworn to and acknowledged before me by 
__________________________________, as the duly authorized representative for and on 
behalf of ____________________________, on this the ____ day of ____________, 20___. 
            My commission expires: ________________________. 

                                                           __________________________________                               
                            NOTARY PUBLIC 
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Maintenance Agreement Contact Information for Compliance 
 
 
Owner Representative Name:          
 
Business Address:           
     
             
    
             
 
Representative’s Phone Number:         
 
Representative’s E-Mail:          
 
 
 
Urban County Government Information for compliance issues: 
 
Contact:  LFUCG’s MS4 Permit Coordinator      
 
Address:  LFUCG Division of Water Quality      
 
    125 Lisle Industrial Avenue, Suite 180      
 
   Lexington, KY  40511        
 
Phone:   (859) 425-2400           
  
Email:   MS4@lexingtonky.gov        
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