

PART III
FORM OF PROPOSAL

INDEX

1.	FORM OF PROPOSAL	P-2
2.	LEGAL STATUS OF BIDDER.....	P-4
3.	BIDDERS AFFIDAVIT	P-5
4.	BID SCHEDULE – SCHEDULE OF VALUES	P-7
5.	STATEMENT OF BIDDER'S QUALIFICATIONS	P-11
6.	LIST OF PROPOSED SUBCONTRACTORS.....	P-15
7.	LIST OF MATERIALS/ SUPPLIERS	P-16
8.	DBE SUB-CONTRACTOR BIDDERS LIST.....	P-17
9.	CERTIFICATION FOR FEDERAL-AID CONTRACT	P-18
10.	CERTIFICATION OF PERFORMANCE	P-19
11.	CERTIFICATION OF ORGANIZATION(S).....	P-20
12.	CERTIFICATION OF BID PROPOSAL/DBE	P-21
13.	KENTUCKY TRANSPORTATION CABINET – DBE PROVISIONS	P-22
14.	NON-COLLUSION CERTIFICATION	P-29
15.	STATEMENT OF EXPERIENCE.....	P-30
16.	EQUAL OPPORTUNITY AGREEMENT	P-32
17.	EQUAL EMPLOYMENT OPPORTUNITY POLICY.....	P-35
18.	WORKFORCE ANALYSIS FORM.....	P-36
19.	EVIDENCE OF INSURABILITY	P-37
20.	DEBARRED FIRMS.....	P-38
21.	DEBARMENT CERTIFICATION.....	P-39
22.	PROVISIONS RELATIVE TO SENATE BILL 45A.485.....	P-40
23.	EXECUTIVE BRANCH CODE OF ETHICS	P-40
24.	KENTUCKY TRANSPORTATION CABINET CHANGE ORDER FORM.....	P-42
25.	FEDERAL CONTRACT NOTES	P-45

PART III

INVITATION TO BID NO. 44-2026

WILSON DOWNING ROAD INTERSECTION IMPROVEMENTS

1. FORM OF PROPOSAL

Place: Lexington, Kentucky

Date: April 20, 2026

The following Form of Proposal shall be followed exactly in submitting a proposal for this Work.

This Proposal Submitted by The Allen Company, Inc.

3009 Atkinson Avenue, Suite 300, Lexington, KY 40509
(Name and Address of Bidding Contractor)

(Hereinafter called "Bidder"), organized and existing under the laws of the State of Delaware, doing business as The Allen Company, Inc.
a corporation "a corporation," "a partnership", or an "individual" as applicable.

To: Lexington-Fayette Urban County Government
(Hereinafter called "OWNER")
Office of the Director of Purchasing
200 East Main Street, 3rd Floor
Lexington, KY 40507

Gentlemen:

The Bidder, in compliance with your Invitation for Bids for the **Wilson Downing Road Intersection Improvements** having examined the Plans and Specifications with related documents, having examined the site for proposed Work, and being familiar with all of the conditions surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth therein, and at the lump sum and/or unit prices stated hereinafter. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this proposal is a part.

BIDDER hereby agrees to commence work under this contract as to be specified in the Notice to Proceed and to fully complete the project within **two hundred and twenty (220) consecutive calendar days** thereafter. BIDDER further agrees to pay liquidated damages as specified in Section 108.09 of the KDOH Standard Specifications for each consecutive calendar day thereafter.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. 1 Date April 14, 2026
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

2. LEGAL STATUS OF BIDDER

Bidder The Allen Company, Inc.

Date April 20, 2026

* 1. A corporation duly organized and doing business under the laws of the State of Delaware, for whom Jason B. Gabbard, bearing the official title of Executive Vice President, whose signature is affixed to this Bid/Proposal, is duly authorized to execute contracts.

* 2. A Partnership, all of the members of which, with addresses are: (Designate general partners as such)

N/A

* 3. An individual, whose signature is affixed to this Bid/Proposal (please print name)

N/A

*(The Bidder shall fill out the appropriate form and strike out the other two.)

3. BIDDERS AFFIDAVIT

BIDDERS AFFIDAVIT (KYTC)

Rev. 9-16-22




**Required Affidavit for Bidders, Offerors
and Contractors**
(KRS 45A.110 & 45A.115)

Affidavit Effective for One (1) Year from Date of Execution

Instructions: Pursuant to KRS 45A.110 and 45A.115, a bidder, offeror, or contractor ("Contractor") is required to submit a Required Affidavit for Bidders, Offerors, and Contractors to be awarded a contract, or for the renewal of a contract. An authorized representative of the contracting party must complete the attestation below, have the attestation notarized, and return the completed affidavit to the Commonwealth.

Attestation

As a duly authorized representative for the Contractor, I swear and affirm under penalty of perjury, that that the Contractor has not knowingly violated campaign finance laws of the Commonwealth of Kentucky and that the award of a contract will not violate any provision of the campaign finance laws of the Commonwealth. For purposes of this attestation, "Knowingly" means that the bidder or offeror is aware or should have been aware of the existence of a violation. The bidder or offeror understands that the Commonwealth retains the right to request an updated affidavit at any time.


Signature
Executive Vice President
Title

Jason B. Gabbard
Printed Name
April 20, 2026
Date

Bidder or Offeror Name: The Allen Company, Inc.
Address: 3009 Atkinson Avenue, Suite 300
Lexington, Kentucky 40509

Commonwealth of Kentucky Vendor Code (If known): 00135

Subscribed and sworn to before me this 20 day of April 2026
State of: Ky Notary: Virginia Lee Abney
County of: CLARK My Commission Expires: 2-17-28



BIDDERS AFFIDAVIT (LFUCG)

Comes the Affiant, Jason B. Gabbard, and after being first duly sworn, states under penalty of perjury as follows:

1. His/her name is Jason B. Gabbard and he/she is the individual submitting the bid or is the authorized representative of The Allen Company, Inc., the entity submitting the bid (hereinafter referred to as "Bidder").

2. Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the bid is submitted, prior to award of the contract and will maintain a "current" status in regard to those taxes and fees during the life of the contract.

3. Bidder will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the contract.

4. Bidder has authorized the Division of Central Purchasing to verify the above-mentioned information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not been obtained.

5. Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."

6. Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his conduct is of that nature or that the circumstance exists.

J B G
Signature Exec VP Printed Name Jason B. Gabbard
Executive Vice President Date April 20, 2026
Title Date

Company Name The Allen Company, Inc.

Address 3009 Atkinson Avenue, Suite 300, Lexington, KY 40509

Subscribed and sworn to before me by Jason B. Gabbard
(Affiant)

Executive Vice President
(Title)

of The Allen Company, Inc. this 20th day of April, 2026
(Company Name)

Virginia Lee Abney
Notary Public
[seal of notary] commission expires: 2-17-28



4. BID SCHEDULE – SCHEDULE OF VALUES

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of bid.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

For a unit price based bid, the sum of the item totals is the bid amount the Division uses for bid comparison.

The LFUCG's decision on the bid amount is final.

The contract, if awarded, will be on the basis of materials and equipment specified in the specifications without consideration of possible substitute or "or equal" items.

The estimated quantities of items of unit price work are not guaranteed and are solely for the purpose of comparison of bids and determining an initial Contract price. Determination of the actual quantities and classification of unit price work performed by the Contractor will be made by the Engineer in accordance with the General Conditions.

Payment:

Accepted quantities for Work shall be paid for at their respective Contract "Unit Price" as quoted (which shall be for all Work required under this Section) and paid per "Unit To Bid On" of specified "Description" satisfactorily placed. All labor, materials, equipment, and excavation shall be incidental to the Work.

Digital Bid Submittals:

Bidders shall submit Bid Schedules Excel spreadsheet via Ion Wave. The Bid Schedules must be fully executed and submitted via Ion Wave. The excel spreadsheet is available through the LFUCG's Ionwave website (<https://lexingtonky.ionwave.net>).

Page P-10 must be fully executed and submitted with bid or bid will be considered non-responsive.

Wilson Downing Intersection Improvements Bid Schedule

BID ITEM	DESCRIPTION	UNIT	SPEC. SECTION	QUANTITY
1	PAYMENT AND PERF BOND - Not more than 5%	LS	SC-8	1
2	UTILITY COORDINATION	LS	A	1
3	BARRICADE TYPE III	EACH	B	16
4	TEMPORARY SIGNS	SQ FT	B	287
5	MAINTAINENCE OF TRAFFIC	LS	B	1
6	PORTABLE CHANGEABLE MESSAGE SIGN	EA	B	4
7	MOBILIZATION - Not more than 5%	LS	D	1
8	DEMOBILIZATION - Not less than 1.5%	LS	D	1
9	INDEPENDENT MATERIALS TESTING ALLOWANCE (\$10,000)	LS	E,F	1
10	CONSTRUCTION STAKING	LS	1	1
11	EARTHWORK	LS	2	1
12	REMOVE BITUMINOUS CONCRETE PAVEMENT	SQ YD	3	122
13	REMOVE & RESET TRAFFIC (STOP) SIGN	EACH	3	1
14	REMOVE SIGNS	EACH	3	5
15	REMOVE NEIGHBORHOOD SIGN	EACH	3	1
16	REMOVE TREE	EACH	4	2
17	DENSE GRADED AGGREGATE	TON	5	638
18	CRUSHED AGGREGATE, NO. 2	TON	6	100
19	SIDEWALK - 4.5 INCH CONCRETE	SQ YD	7	358
20	SIDEWALK RAMP - 4.5 INCH CONCRETE	SQ YD	7	90
21	STANDARD CURB AND GUTTER	LF	8	944
22	STANDARD HEADER CURB	LF	8	75
23	LIP HEADER CURB	LF	8	690
24	ASPHALT PAVE MILLING & TEXTURING	TON	9	50
25	CL3 ASPH BASE 1.0D PG64-22	TON	10, 12	348
26	CL3 ASPH SURF 0.38B PG64-22	TON	11, 12	278
27	SEEDING AND PROTECTION	SQ YD	13	1212
28	EROSION & SEDIMENT CONTROL	LS	14	1
29	FABRIC-GEOTEXTILE CLASS 2	SQ YD	15	300
30	EDGE KEY	LF	16	328
31	LONGTITUDINAL EDGE KEY	LF	16	2042
32	DETECTABLE WARNING SURFACE TILE	SQ FT	17	220
33	THERMO PAVE MARKING X-WALK 12 IN	LF	18	448
34	THERMO PAVE MARKING- STOP BAR-24IN	LF	18	34
35	THERMO PAVE MARKING - STR ARROW	EACH	18	3
36	THERMO PAVE MARKING - CURV ARROW	EACH	18	6

BID ITEM	DESCRIPTION	UNIT	SPEC. SECTION	QUANTITY
37	THERMO PAVE MARKING- YIELD	EACH	18	28
38	THERMO PAVE MARKING - ROUNDABOUT ARROW	EACH	18	4
39	THERMO PAVE STRIPING-4 IN WHITE	LF	19	1819
40	THERMO PAVE STRIPING-4 IN YELLOW	LF	19	1200
41	THERMO PAVE STRIPING 12 IN WHITE	LF	19	46
42	PAVE STRIPING - TEMP PAINT - 4 IN	LF	20, B	420
43	REMOVE EXISTING PAVEMENT STRIPING	LF	21	380
44	SPREADING STOCKPILED TOPSOIL	LS	22	1
45	PVC CONDUIT-2 IN-SCHEDULE 80 <small>[trench & Backfill is incidental]</small>	LF	23	265
46	CEMENT CONCRETE ISLAND (STAMPED AND COLOR RED)	SQ YD	24	342
47	ADJUST TRAFFIC JUNCTION BOX	EACH	25	1
48	POLE BASE	EACH	25	5
49	SBM ALUM SHEET SIGNS 0.080 IN	SQ FT	26	162
50	STEEL POST TYPE 1	LF	26	283
51	INSTALL PRESENCE RADAR DETECTION TYPE A	EACH	27	1
52	CABLE - NO. 14/2C	LF	28	160
53	REMOVE SIGNAL EQUIPMENT	EACH	28	1
54	CONDUIT - 1 1/4 INCH	LF	28	7
55	INSTALL PEDESTRIAN DETECTOR	EACH	28	1
56	INSTALL PEDESTAL POST	EACH	28	1

Submitted by: The Allen Company, Inc.
Firm

3009 Atkinson Avenue, Suite 300
Address

Lexington, Kentucky 40509
City, State & Zip

***Bid must be signed:
(original signature)***


Signature of Authorized Company Representative - Title

Jason B. Gabbard
Representative/s Name (Typed or Printed)

859-543-3390
Area Code - Phone -Fax #

kris_mullins@theallen.com
E-Mail Address

OFFICIAL ADDRESS:

3009 Atkinson Avenue, Suite 300

Lexington, Kentucky 40509

(Seal if Bid is by Corporation)

By signing this form you agree to ALL terms, conditions, and associated forms in this bid package

5. STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Proposal:

- 1. Name of Bidder: The Allen Company, Inc.

- 2. Permanent Place of Business: 3009 Atkinson Avenue, Suite 300, Lexington, KY 40509

- 3. When Organized: 1939

- 4. Where Incorporated: Delaware

- 5. Construction Plant and Equipment Available for this Project:

See see attached Equipment list.

(Attach Separate Sheet If Necessary)

- 6. Financial Condition:

If specifically requested by the OWNER, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the OWNER'S Division of Central Purchasing within seven (7) calendar days following the bid opening.

- 7. In the event the Contract is awarded to the undersigned, surety bonds will be furnished by:

Hartford Fire Insurance Company (Surety)

Signed:  (Representative of Surety)

8. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
East Nicholasville Bypass-Section 2	Jessamine County	\$18,942,117
Berea Bypass - Section 2	Madison County	\$20,777,172
DOCJT Firing Range Parking Lot and Roundabout Paving	Richmond, KY	\$453,025
_____	_____	_____
_____	_____	_____

9. The Bidder has now under contract and bonded the following projects:

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
_____	_____	_____
See attached Backlog	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

10. List Key Bidder Personnel who will work on this Project.

<u>NAME</u>	<u>POSITION DESCRIPTION</u>	<u>NO. OF YEARS WITH BIDDER</u>
_____	_____	_____
See Attached Key Personnel	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

11. DBE Participation on current bonded projects under contract:

<u>SUBCONTRACTORS</u> <u>(LIST)</u>	<u>PROJECT</u> <u>(SPECIFIC TYPE)</u>	<u>DBE</u>	<u>% of WORK</u>
<i>N.H. Stone, Inc.</i>	<i>Madison County US 25 Reconstruction</i>	<i>Yes</i>	<i>3.76%</i>
<i>Cedar Valley Seeding</i>	<i>B6 Airport Terminal Drive relocation</i>	<i>Yes</i>	<i>5.74%</i>
<i>Scruggs Construction, Inc.</i>	<i>B6 Airport Terminal Drive Relocate</i>	<i>Yes</i>	<i>1.68%</i>
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

(USE ADDITIONAL SHEETS IF NECESSARY)


12. We acknowledge that, if we are the apparent low Bidder, we will submit to the OWNER within 7 calendar days following the Bid Opening, a sworn statement on the OWNER'S form regarding all current work on hand and under contract, and a statement on the OWNER'S form of the experience of our officers, office management and field management personnel. Additionally, if requested by the OWNER, we will within 7 days following the request submit audited financial statements and loss history for insurance claims for the 3 most recent years (or a lesser period stipulated by the OWNER)—all in accordance with the Bid Documents.

Respectfully submitted:

The Allen Company, Inc.

(Name of Contracting Firm)

BY:

A handwritten signature in black ink, appearing to read "J. B. U.", is written over a horizontal line. The signature is stylized and extends to the right of the line.

Exec VP

TITLE: Executive Vice President

DATE April 20, 2026

6. LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the OWNER to be executed, completed and submitted with the BIDDER'S FORM OF PROPOSAL. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of bid.

<u>BRANCH OF WORK-LIST</u> <u>EACH MAJOR ITEM</u> Such as:	<u>SUBCONTRACTOR</u>	<u>DBE</u> <u>Yes/No</u>	<u>% of</u> <u>Work</u>
Concrete, bituminous paving, construction staking, etc.			
1. <u>Curb & Sidewalks</u>	Name: <u>Fox Enterprises, Inc.</u> Address: <u>Richmond, KY</u>	<u>NO</u>	<u>21.89%</u>
2. <u>Signs</u>	Name: <u>N.W.K. Const. Inc.</u> Address: <u>Harrodsburg, KY</u>	<u>YES</u>	<u>2.41%</u>
3. <u>Striping</u>	Name: <u>Central Seal Company</u> Address: <u>Danville, KY</u>	<u>NO</u>	<u>2.73%</u>
4. <u>Signalization</u>	Name: <u>Davis H. Elliot</u> Address: <u>Lexington, KY</u>	<u>NO</u>	<u>6.52%</u>
5. _____	Name: _____ Address: _____	_____	_____
6. _____	Name: _____ Address: _____	_____	_____
7. _____	Name: _____ Address: _____	_____	_____

(Attach additional sheet(s) if necessary.)

7. LIST OF MATERIALS/ SUPPLIERS

Bidders are hereby advised that this list must be complete and submitted with the Bid.

Listing "as per plans and specifications", will not be considered as sufficient identification. Where more than one "Make or Brand" is listed for any one item, the Owner has the right to select the one to be used.

Item	Brand Name, Manufacturer and/or Supplier
1. Concrete Supplier	<u>Irving Materials, Inc.</u>
2. Asphalt Supplier	<u>Lexington Quarry Company</u>

8. DBE SUB-CONTRACTOR BIDDERS LIST

The Department of Transportation Federal Regulations requires that the Kentucky Transportation Cabinet provide a bidders list to be maintained in the Office of Personnel Management, Small Business Development Branch (49CFR 26:11) for each federally funded project awarded.

Project No.

List all quotes/bids received on this project.

DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers submitting quotes/bids for this project:

1. *NWK Construction, Inc.*
- 2.
- 3.
- 4.
- 5.
- 6.
- 7.
- 8.

DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers contacted who did NOT submit quotes/bids for this project.

1. *T.E.M. Electric*
2. *N.H. Stone, Inc.*
- 3.
- 4.
- 5.
- 6.
- 7.
- 8.

Non-DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers submitting quotes/bids for this project:

1. *Central Seal Company*
2. *Davis H. Elliot*
3. *Fox Enterprises, Inc.*
4. *Muller's Marking*
- 5.
- 6.
- 7.
- 8.

If you need additional space, please attach a separate page. If you need assistance regarding this form, please contact Melvin Bynes or Anita Hall at (502)564-3601.

9. CERTIFICATION FOR FEDERAL-AID CONTRACT

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agent.
2. If any funds other than the Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

This certification is a material representation of fact which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The prospective participation also agrees by submitting his or her bid proposal that he or she shall require the language of this certification be included in all lower tier subcontracts, which exceed \$100,000 and that all such subrecipients shall certify and disclose accordingly.

The Allen Company, Inc.

(Name of Individual, Co-Partnership, or Corporation submitting bid)


Jason B. Gabbard

(Printed Name of officer signing certification)

Executive Vice President

(Title)

(Signature)



Exec VP

April 20, 2026

(Date)

10. CERTIFICATION OF PERFORMANCE

Certification with regard to the Performance of Previous Contracts or Subcontracts subject to the Equal Opportunity Clause and the filing of Required Reports.

The bidder _____, hereby certifies that he/she has not _____, participated in previous contract or subcontract subject to the equal opportunity clause, as required by Executive Orders 10925 or 11114 and that he, filed with the Joint Reporting committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the Former President’s Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

The Allen Company, Inc.


(Name of Individual, Co-Partnership, or Corporation submitting bid)

Jason B. Gabbard

Executive Vice President

(Name of Officer or Authorized Agent)

(Title)



(Signature) *Exe VP*

April 20, 2026

(Date)

NOTE: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with the contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EE0-1) is the only report required by the Executive Orders of their implementing regulation.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed reports should note that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

11. CERTIFICATION OF ORGANIZATION(S)

COMMONWEALTH OF KENTUCKY

COUNTY: FAYETTE

FED PROJECT NO: 4003 031

I, Jason B. Gabbard, Executive Vice President
(Name of officer or Authorized Agent) (Title)

under penalty of perjury under the laws of the United States, do hereby certify that, except as noted below,

The Allen Company, Inc.
(Name of Individual, Co-Partnership, or Corporation submitting bid)


any person associated therewith in the capacity of (owner, partner, director, officer, principal investigator, project director, manager, auditor, or any position involving the Administration of Federal Funds): is not currently under suspension, debarment, voluntarily exclusion, or determination of ineligibility by any federal agency; has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years; does not have a proposed debarment pending; and has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

Please list below any exceptions to the foregoing, to whom it applies, initiating agency and dates of action.

Exceptions:

The Allen Company, Inc.
(Name of Individual, Co-Partnership, or Corporation submitting bid)

Jason B. Gabbard Executive Vice President
(Name of Officer or Authorized Agent) (Title)

 April 20, 2026
(Signature) *Exe VP* (Date)

NOTE: BIDDERS SHALL ENTER ZERO DOLLARS (\$0) AND ZERO PERCENT (0%) IN THE SPACES BELOW, AND SIGN THE FORM.

12. CERTIFICATION OF BID PROPOSAL/DBE

We (I) proposed to furnish all labor, equipment and material necessary to construct and/or improve the subject project in accordance with the plans, the Transportation Cabinet's Standard Specifications for Road and Bridge Construction, current edition, special provisions, notes applicable to the project as indicated herein and all addenda issued on this project subsequent to purchase of proposal.

We (I) attach a bid guaranty as provided in the special provisions in an amount not less than 5% of the total bid. We agree to execute a contract in accordance with this proposal within 15 calendar days after the receipt of the notice of award for the project.

We (I) have examined the site of proposed work, project plans, specifications, special provisions, and notes applicable to the project referred to herein. We understand that the quantities shown herein are estimated quantities subject increase or decrease as provided in the specifications.

We (I) acknowledge receipt of all addendum(s) (if applicable) and have made necessary revisions to the bid proposal. We have considered all addendum(s) in calculation of the submitted bid and applied the updated bid items, which are included.

"The bidder certifies that it has secured participation by Disadvantaged Business Enterprises (DBE) in amount of zero percent (0 %) of the total value of this contract and that the DBE participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky Transportation Cabinet pertaining to the DBE Program."

The Allen Company, Inc.

(Name of Individual, Co-Partnership, or Corporation submitting bid)

Jason B. Gabbard

(Name of Officer or Authorized Agent)

Executive Vice President

(Title)

(Signature)


Exec VP

April 20, 2026

(Date)

When two or more organizations bid as a joint venture, enter names of each organization and an authorized agent for each organization must sign above.

13. KENTUCKY TRANSPORTATION CABINET – DBE PROVISIONS

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case of DBE's, second tier subcontracts will only be permitted where the other subcontractor is also a DBE. All second tier subcontracts shall have the consent of both the Contractor and the Engineer.

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Lexington-Fayette Urban County Government ("LFUCG") that Disadvantaged Business Enterprises ("DBE") shall have the opportunity to participate in the performance of highway construction projects financed in whole or in part by Federal Funds in order to create a level playing field for all businesses who wish to contract with the LFUCG. To that end, the LFUCG will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements contained therein shall be adopted as if set out verbatim herein.

The LFUCG, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of race, color, national origin, or sex in the performance of work performed pursuant to LFUCG contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and administration of federally assisted highway construction projects. The contractor will include this provision in all its subcontracts and supply agreements pertaining to contracts with the LFUCG.

Failure by the contractor to carry out these requirements is a material breach of its contract with the LFUCG, which may result in the termination of the contract or such other remedy as the LFUCG deems necessary.

DBE GOAL

The Disadvantaged Business Enterprise (DBE) goal established for this contract by the Kentucky Transportation Cabinet is a **zero percent (0%) goal** of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged Business Enterprises participate in a least the percent of the contract as set forth above as goals for this contract.

OBLIGATION OF CONTRACTORS

If a formal goal has not been designated for the contract, all contractors are expected to meet LFUCG 4% MWDBE goal, unless otherwise stated. Contractor shall also consider DBEs for subcontract work as well as for the supply of material and services needed to perform this work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and women.

CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by the LFUCG and they will be returned to the bidder.

"The bidder certifies that it has secured participation by Disadvantaged Business Enterprises (DBE) in amount of Zero percent (0 %) of the total value of this contract and that the DBE participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky Transportation Cabinet pertaining to the DBE Program."

DBEs utilized in achieving the DBE goal must be certified and pre-qualified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN

Lowest responsive bidders must submit the *DBE Plan/ Subcontractor Request*, form TC 63-35 DBE, within 5 days of the letting. This is necessary before the LFUCG Division of Central Purchasing will review and make a recommendation. The project will not be considered for award prior to submission and approval of the apparent low bidder's DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the proposed project;
2. Description of the work each is to perform including the work item, unit, quantity, unit price and total amount of the work to be performed by the individual DBE and the project bid number.
3. The dollar value of each proposed DBE subcontract and the percentage of total project contract value this represents. DBE participation may be counted as follows:
 - a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar value of materials to be furnished will be counted toward the goal as follows:
 - The entire expenditure paid to a DBE manufacturer;
 - 60 percent of expenditures to DBE suppliers that are not manufacturers provided the supplier is a regular dealer in the product involved. A regular dealer must be engaged in, as its principal business and in its own name, the sale of products to the public, maintain an inventory and own and operate distribution equipment; and
 - The amount of fees or commissions charged by the DBE firms for a bona fide service, such as professional, technical, consultant, or managerial services and assistance in the procurement of essential personnel, facilities, equipment, materials, supplies, delivery of materials and supplies or for furnishing bonds, or insurance, providing such fees or commissions are determined to be reasonable and customary.
 - b) The dollar value of services provided by DBEs such as quality control testing, equipment repair and maintenance, engineering, staking, etc;
 - c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the dollar amount of the work actually performed by the DBE in the joint venture;
4. Written and signed documentation of the bidder's commitment to use a DBE contractor whose participation is being utilized to meet the DBE goal; and
5. Written and signed confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment.

UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED

Contractors must submit the signed subcontract between the contractor and the DBE contractor, the DBE's certificate of insurance, and the Required Affidavit of Bidders, Offerors, and Contractors from the DBE to the LFUCG Division of Central Purchasing. The Required Affidavit of Bidders, Offerors and Contractors is included with these bid documents and should be returned with your bid. If the DBE is a supplier of materials for the project, a signed purchase order and a Required Affidavit for Bidders, Offerors, and Contractors must be submitted to the LFUCG Division of Central Purchasing.

Changes to DBE Participation Plans or DBE substitutions must be approved by the LFUCG Division of Central Purchasing. The LFUCG may consider extenuating circumstances including, but not limited to, changes in the nature or scope of the project, the inability or unwillingness of a DBE to perform the work in accordance with the bid, and/or other circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good Faith Effort documentation to satisfy the LFUCG that sufficient good faith efforts were made to meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid submission will not be considered in justifying the good faith effort, unless the contractor can show that the proposed DBE was solicited prior to the bid date. DBEs utilized in achieving the DBE goal must be certified and pre-qualified for the work items at the time the bid is submitted. One complete set of this information must be received in the office of the LFUCG Division of Central Purchasing no later than 12:00 noon of the tenth calendar day after receipt of notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to submit a sample representative letter along with a distribution list of the firms solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary to demonstrate compliance with the factors listed below which the LFUCG considers in judging good faith efforts. This documentation may include written subcontractors' quotations, telephone log notations of verbal quotations, or other types of quotation documentation.

The Good Faith Efforts documentation shall include, but may not be limited to information showing evidence of the following:

1. Whether the bidder attended any pre-bid meetings that were scheduled by LFUCG to inform DBEs of subcontracting opportunities;
2. Whether the bidder provided solicitations through all reasonable and available means;
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time of the letting that are pre-qualified in the areas of work that the bidder will be subcontracting;
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine with certainty whether they were interested. If a reasonable amount of DBEs within the targeted districts do not provide an intent to quote or no DBEs are pre-qualified in the subcontracted areas, the bidder must notify the Minority Business Enterprise Liaison in the Division of Central Purchasing to give notification of the bidder's inability to get DBE quotes;
5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate DBE participation, even when the prime contractor might otherwise perform these work items with its own forces;
6. Whether the bidder provided interested DBEs with adequate and timely information about the plans, specifications, and requirements of the contract;
7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as unqualified without sound reasons based on a thorough investigation of their capabilities. Any rejection should be so noted in writing with a description as to why an agreement could not be reached;
8. Whether quotations were received from interested DBE firms but were rejected as unacceptable without sound reasons why the quotations were considered unacceptable. The fact that the DBE firm's quotation for the work is not the lowest quotation received will not in itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the bidder has the ability and/or desire to perform the contract work with its own forces will not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;
9. Whether the bidder specifically negotiated with subcontractors to assume part of the responsibility to meet the contract DBE goal when the work to be subcontracted includes potential DBE participation;
10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work requirements of the bid proposal; and
11. Any other evidence that the bidder submits which may show that the bidder has made reasonable good faith efforts to include DBE participation.

FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms to meet the contract goal and upon a determination by the LFUCG Division of Central Purchasing based upon the information submitted that the apparent lowest responsive bidder failed to make sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in person with representatives from the Division of Central Purchasing. The bidder will be notified of the Division of Central Purchasing's decision within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of Central Purchasing's decision. The reconsideration meeting will be held within two days of the receipt of a request by the bidder for reconsideration.

The request for reconsideration will be heard by Central Purchasing. The bidder will have the opportunity to present written documentation or argument concerning the issue of whether it met the goal or made an adequate good faith effort. The bidder will receive a written decision on the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the LFUCG Division of Central Purchasing.

The LFUCG Division of Central Purchasing reserves the right to award the contract to the next lowest responsive bidder or to rebid the contract in the event that the contract is not awarded to the low bidder as the result of a failure to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT

Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all other contract provisions. Therefore, the contractor's failure to carry out the DBE contract requirements shall constitute a breach of contract and as such the Cabinet reserves the right to exercise all administrative remedies at its disposal including, but not limited to the following:

- Disallow credit toward the DBE goal;
- Withholding progress payments;
- Withholding payment to the prime in an amount equal to the unmet portion of the contract goal; and/or
- Termination of the contract.

PROMPT PAYMENT

The prime contractor will be required to pay the DBE within seven (7) working days after he or she has received payment from the LFUCG Division of Central Purchasing for work performed or materials furnished

CONTRACTOR REPORTING

All Contractors must report on their progress in meeting the DBE requirement on any construction contracts. These records may include, but shall not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting agreements, etc. Prime contractors will be required to submit certified reports on monies paid to each DBE subcontractor or supplier utilized to meet a DBE goal.

Payment information that needs to be reported includes date the payment is sent to the DBE, check number, Contract ID, amount of payment and the check date. Before Final Payment is made on this contract, the Prime Contractor will certify that all payments were made to the DBE subcontractor and/or DBE suppliers and show the documented proof.

The Prime Contractor should supply the payment information at the time the DBE is compensated for their work. Form to use is located at:

<http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx>

Photocopied payments and completed form to be submitted to:

**Office of Civil Rights and Small
Business Development 6th Floor
West 200 Mero Street Frankfort, KY 40622**

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after exerting good faith effort in accordance with the LFUCG Division of Central Purchasing policies and procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal may be waived at the discretion of the LFUCG Division of Central Purchasing.

14. NON-COLLUSION CERTIFICATION

COMMONWEALTH OF KENTUCKY

COUNTY: FAYETTE

FED PROJECT NO: 4003031

I, Jason B. Gabbard, Executive Vice President,
(Name of officer or Authorized Agent) (Title)

under penalty of perjury under the laws of the United States, do hereby certify that


The Allen Company, Inc.

(Name of Individual, Co-Partnership, or Corporation submitting bid)

Its agent, officers or employees have not directly or indirectly entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free competitive bidding in connection with this proposal.

Jason B. Gabbard
(Name of Officer or Authorized Agent)

Executive Vice President
(Title)


(Signature) *Exe VP*

April 20, 2026
(Date)

15. STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

Please see attached Statement of Experience

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

* Include all officers, office management's, Affirmative Action officials, and field management personnel. (Attach separate sheets if necessary.)

16. EQUAL OPPORTUNITY AGREEMENT

The Law

* Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

* Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.

* Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to provide equal employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause a contract to be canceled and the contractor may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped, and aged persons.


Signature Exec VP The Allen Company, Inc.
Name of Business

The Entity (regardless of whether construction contractor, non-construction contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a continuing program from itself and each of its sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any count, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;*
- (2) The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;*
- (3) The contract will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and*
- (4) The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.*

The Act further provides:

KRS 45.610. Hiring minorities – Information required

- (1) For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.*
- (2) Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.*

KRS 45.620. Action against contractor – Hiring of minority contractor or subcontractor

- (1) If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.*
- (2) If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 – 45.640.*

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

It is recommended that all of the provisions quoted above to be included as special conditions in each contract. In the case of a contract exceeding \$250,000, the contractor is required to furnish evidence that his work-force in Kentucky is representative of the available work-force in the area from which he draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the contract.

17. EQUAL EMPLOYMENT OPPORTUNITY POLICY

It is the policy of The Allen Company, Inc.

to assure that all applicants for employment and all employees are treated on a fair and equitable basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment advertising, layoff or termination, rates of pay and other forms of compensation, and selection for training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to eliminate discrimination in hiring and agrees to adhere to all applicable federal, state, and local laws relating to Equal Employment Opportunity for all individuals.

Jason B. Gabbard has been appointed Equal Employment Compliance (EEOC) Officer and shall be available for counseling, answering of questions in regards to this company policy, and to hear any complaints of discrimination. The EEOC Officer may be reached by calling 859-543-3361

Signature:  Exec VP
(Bidding Contractor)
Title: Executive Vice President
Date: April 20, 2026

PR Department of Labor EEO-1 Report

Company: 1 The Allen Company, Inc.

Job Categories	Number of Employees (Report employees in only one category)														Total Col A - N	Total Female B, I, N
	Hispanic or Latino		Race/Ethnicity										Total Col A - N	Total Female B, I, N		
	Male	Female	Not-Hispanic or Latino					Female								
A	B	C	D	E	F	G	H	I	J	K	L	M	N	O	P	
Executive/Sr Officials & Mng	0	0	9	0	0	0	0	0	1	0	0	0	0	0	10	1
First/Mid-level Officials & Mng	0	0	22	0	0	0	0	0	1	0	0	0	0	0	23	1
Professionals	1	0	12	0	0	0	0	2	0	0	0	0	0	15	2	
Technicians	2	0	17	0	0	0	0	0	0	0	0	0	0	19	0	
Sales Workers	0	0	1	0	0	0	0	0	0	0	0	0	0	1	0	
Administrative Support Workers	0	0	3	0	0	0	0	0	9	0	0	0	0	12	9	
Craft Workers	0	0	48	0	0	0	0	0	1	0	0	0	0	49	1	
Operatives	1	0	122	3	0	0	0	1	1	0	0	0	0	127	1	
Laborers and Helpers	10	0	60	3	0	0	0	1	0	0	0	0	0	74	1	
Total	14	0	294	6	0	0	0	16	0	0	0	0	0	330	16	

Kim Mulder, HR Manager 04/21/2026

Date(s) of payroll period used: 04/05/26-04/11/26 (Omit on the Consolidated Report.)

19. EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT CONSTRUCTION PROJECT
 (Use separate form for each Agency or Brokerage agreeing to provide coverage)

Names Insured: The Allen Company Inc Employee ID: _____
 Address: 3009 Atkinson Ave Ste 300 Lexington KY 40509 Phone: 859-543-3361

Project to be insured: Wilson Downing Road Intersection Improvements

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Part V (Special Conditions), including all requirements, and conditions:

Section Items	Coverage	Minimum Limits and Policy Requirements	Limits Provided To Insured	Name of Insurer	A.M. Best's Code	Rating
SC-3, Section 2, Part 4.1 - see provisions	CGL	\$1,000,000 per occ. And \$2,000,000 aggregate	\$1,000,000 per occ/ 2,000,000 agg	Travelers Indemnity Co	004003	A++
SC-3, Section 2, Part 4.1 - see provisions	AUTO	\$2,000,000/per occ.	\$1,000,000/per occ.	The Charter Oak Fire Insurance Co.	002516	A++
SC-3, Section 2, Part 4.1 - see provisions	WC	Statutory w./endorsement as noted	\$1M/1M/1M	Kentucky Employers Mutual (KEMI)	011781	A-

Section 2 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting.

Marsh McLennan Agency Name of Authorized Representative: Andrea Lingenfelter
 Agency or Brokerage: _____
 360 E Vine St. Suite 200 _____
 Street Address: _____ Title: Senior Client Executive
 City: Lexington State: KY Zip: 40507
 Telephone Number: 859-254-8023 Authorized Signature: Andrea Lingenfelter
 Date: 04/20/2026

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. If insurance is brokered, authorized signature must be that of authorized representative of insurer.

20. DEBARRED FIRMS

PROJECT NAME: Wilson Downing Road Interesection Improvements

BID NUMBER: 44-2026

**LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY**


All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the **Civil Rights Act of 1964 As Amended**, or any other Federal Law.

All bidders shall complete the attached certification in duplicate and submit both copies to the Owner with the bid proposal. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban County Government, Division of Community Development, within fourteen (14) days after bid opening.

The undersigned hereby certifies that the firm of The Allen Company, Inc. has not and will not award a subcontract, in connection with any contract award to it as the result of this bid, to any firm that has been debarred for noncompliance with the Federal labor Standards, Title VI of the Civil Rights Act of 1964, or any Federal Law.

The Allen Company, Inc.

Name of Firm Submitting Bid

 Exec VP

Signature of Authorized Official

Executive Vice President

Title

April 20, 2026

Date

21. DEBARMENT CERTIFICATION

All contractors/subcontractors shall complete the following certification and submit it with the bid proposal.

The contractor/subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

- 1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 as amended, or any other Federal law;
 - a) Have not within a three year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
 - b) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
 - c) Have not within a three year period preceding this bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
- 2) Where the contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

Firm Name: The Allen Company, Inc.

Project: Wilson Downing Road Interesection Improvements - No. 44-2026

Printed Name and Title of Authorized Representative: Jason B. Gabbard

Signature:  Exe VP

Date: April 20, 2026

22. PROVISIONS RELATIVE TO SENATE BILL 45A.485

During the performance of the contract, the contractor and all subcontractors agree to comply with the applicable provisions of:

1. KRS 136 Corporation and Utility Tax
2. KRS 139 Sales and Use Taxes
3. KRS 141 Income Taxes
4. KRS 337 Wages and Hours
5. KRS 338 Occupational Safety and Health of Employees
6. KRS 341 Unemployment Compensation
7. KRS 342 Workers Compensation

Any final determinations of a violation by the contractor within the previous (5) years pursuant to the applicable statutes above are revealed as follows:

N/A

23. EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months of following termination of his office or employment, accept employment, compensation or other economic benefit from any person or business that contracts or does business with, or is regulated by, the state in matters in which he was directly involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an individual from returning to the same business, firm, occupation, or profession in which he was involved prior to taking office or beginning his term of employment, or for which he received, prior to his state employment, a professional degree or license, provided that, for a period of six (6) months, he personally refrains from working on any matter in which he was directly involved during the last thirty-six (36) months of his tenure in state government. This subsection shall not prohibit the performance of ministerial functions, including, but not limited to, filing tax returns, filing applications for permits or licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in which the former public servant was directly involved during the last thirty-six (36) months of his tenure, for a period of one (1) year after the latter of:


- a) The date of leaving office or termination of employment; or
- b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public policy the idea that state employees should view their work as a public trust and not as a way to obtain private benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject to the law's prohibitions. The law's applicability may be different if you hold elected office or are contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954.


Signature of Authorized Official

Executive Vice President

Title

April 20, 2026

Date

24. KENTUCKY TRANSPORTATION CABINET CHANGE ORDER FORM



Kentucky Transportation Cabinet
Office of Local Programs
LOCAL PUBLIC AGENCY CHANGE ORDER

TC 20-32
7/2010
Page 1 of 3

Page _____
Contract ID _____ Project Sponsor _____
Change Order No _____ County _____
Contractor _____ Project Number _____
Contractor _____ Project Name _____
Address _____

Proposed Changes in Connection with Contract Items:

Item No.	Description	Quantity	Unit	Unit Price	Amount
<i>Total for this Page</i>					
<i>Total for Continuation Page(s)</i>					
<i>Total Contract Items</i>					

Proposed Items of Supplemental Agreement:

Ref. No.	Description	Quantity	Unit	Unit Price	Amount
<i>Total for this Page</i>					
<i>Total for Continuation Page(s)</i>					
<i>Total Supplemental Agreement</i>					
Total Amount					

Time Extension/Explanation:

Reasons for Proposed Changes and Cost Analysis:

If approved by Transportation Cabinet, the undersigned contractor agrees to do the work outlined herein and to accept as payment in full the basis of payment as set forth herein.

Requested _____
Project Engineer _____ DATE _____

Recommended _____
District LPA Coordinator _____ DATE _____

Recommended _____
Commissioner of Rural & Municipal Aid _____ DATE _____

Approved _____
LPA Signature Authority _____ DATE _____

Title _____ DATE _____

Approved _____
Secretary of Transportation Cabinet _____ DATE _____

By: _____
Contractor _____

Date _____



Kentucky Transportation Cabinet
Office of Local Programs
LOCAL PUBLIC AGENCY CHANGE ORDER

TC 20-32
7/2010
Page 3 of 3

Page

Contract ID
Change Order No
Contractor
Contractor
Address

Project Sponsor
County
Project Number
Project Name

Reasons for Proposed Changes and Cost Analysis:

25. FEDERAL CONTRACT NOTES

The LPA, in accordance with the Regulations of the United States Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a bidder to comply with all applicable sections of the current Kentucky Standard Specifications, including, but not limited to the following, may result in a bid not being considered responsive and thus not eligible to be considered for award:

102.13 Irregular Bid Proposals

102.09 Bid Proposal Guaranty

102.14 Disqualification of Bidders

Part I Advertisement for Bids Page AB-3 - Delivery of Proposal

CIVIL RIGHTS ACT OF 1964

The LPA, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on the ground of race, color, or national origin.

NOTICE TO ALL BIDDERS

To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case of DBE's, second tier subcontracts will only be permitted where the other subcontractor is also a DBE. All second tier subcontracts shall have the consent of both the Contractor and the Engineer.

CODE OF FEDERAL REGULATIONS

Title 23 - Highways

Volume: 1

Date: 2013-04-01

Original Date: 2013-04-01 Title: Section 635.109 - Standardized changed condition clauses.

Context: Title 23 - Highways. CHAPTER I - FEDERAL HIGHWAY ADMINISTRATION, DEPARTMENT OF TRANSPORTATION. SUBCHAPTER G - ENGINEERING AND TRAFFIC OPERATIONS. PART 635 - CONSTRUCTION AND MAINTENANCE. Subpart A - Contract Procedures.

§ 635.109

Standardized changed condition clauses.

(a) Except as provided in paragraph (b) of this section, the following changed conditions contract clauses shall be made part of, and incorporated in, each highway construction project, including construction services contracts of CM/GC projects, approved under 23 U.S.C. 106:

(1) *Differing site conditions.*

- (i) During the progress of the work, if subsurface or latent physical conditions are encountered at the site differing materially from those indicated in the contract or if unknown physical conditions of an unusual nature, differing materially from those ordinarily encountered and generally recognized as inherent in the work provided for in the contract, are encountered at the site, the party discovering such conditions shall promptly notify the other party in writing of the specific differing conditions before the site is disturbed and before the affected work is performed.
- (ii) Upon written notification, the engineer will investigate the conditions, and if it is determined that the conditions materially differ and cause an increase or decrease in the cost or time required for the performance of any work under the contract, an adjustment, excluding anticipated profits, will be made and the contract modified in writing accordingly. The engineer will notify the contractor of the determination whether or not an adjustment of the contract is warranted.
- (iii) No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has provided the required written notice.
- (iv) No contract adjustment will be allowed under this clause for any effects caused on unchanged work. (This provision may be omitted by the State DOT's at their option.)

(2) *Suspensions of work ordered by the engineer.*

- (i) If the performance of all or any portion of the work is suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated, customary, or inherent to the construction industry) and the contractor believes that additional compensation and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The request shall set forth the reasons and support for such adjustment.
- (ii) Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or time required for the performance of the contract has increased as a result of such suspension and the suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly. The contractor will be notified of the engineer's determination whether or not an adjustment of the contract is warranted.
- (iii) No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within the time prescribed.
- (iv) No contract adjustment will be allowed under this clause to the extent that performance would have been suspended or delayed by any other cause, or for which an adjustment is provided or excluded under any other term or condition of this contract.

(3) *Significant changes in the character of work.*

- (i) The engineer reserves the right to make, in writing, at any time during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily

complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release the surety, and the contractor agrees to perform the work as altered.

- (ii) If the alterations or changes in quantities significantly change the character of the work under the contract, whether such alterations or changes are in themselves significant changes to the character of the work or by affecting other work cause such other work to become significantly different in character, an adjustment, excluding anticipated profit, will be made to the contract. The basis for the adjustment shall be agreed upon prior to the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for or against the contractor in such amount as the engineer may determine to be fair and equitable.
 - (iii) If the alterations or changes in quantities do not significantly change the character of the work to be performed under the contract, the altered work will be paid for as provided elsewhere in the contract.
 - (iv) The term "significant change" shall be construed to apply only to the following circumstances:
 - (A) When the character of the work as altered differs materially in kind or nature from that involved or included in the original proposed construction; or
 - (B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent or decreased below 75 percent of the original contract quantity. Any allowance for an increase in quantity shall apply only to that portion in excess of 125 percent of original contract item quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.
- (b) The provisions of this section shall be governed by the following:
- (1) Where State statute does not permit one or more of the contract clauses included in paragraph (a) of this section, the State statute shall prevail and such clause or clauses need not be made applicable to Federal-aid highway contracts.
 - (2) Where the State transportation department has developed and implemented one or more of the contract clauses included in paragraph (a) of this section, such clause or clauses, as developed by the State transportation department may be included in Federal-aid highway contracts in lieu of the corresponding clause or clauses in paragraph (a) of this section. The State's action must be pursuant to a specific State statute requiring differing contract conditions clauses. Such State developed clause or clauses, however, must be in conformance with 23 U.S.C., 23 CFR and other applicable Federal statutes and regulations as appropriate and shall be subject to the Division Administrator's approval as part of the PS&E.
- (c) In the case of a design-build project, State DOTs are strongly encouraged to use "suspensions of work ordered by the engineer" clauses, and may consider "differing site condition" clauses and "significant changes in the character of work" clauses which are appropriate for the risk and responsibilities that are shared with the design-builder.
- (d) For ID/IQ projects, State DOTs are strongly encouraged to use "suspensions of work ordered by the engineer" clauses, and may consider "differing site condition" clauses and "significant changes in the character of work" clauses, as appropriate.

[56 FR 37004, Aug. 2, 1991; 57 FR 10062, Mar. 23, 1992, as amended at 67 FR 75925, Dec. 10, 2002; 81 FR 86943, Dec. 2, 2016; 85 FR 72931, Nov. 16, 2020]

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO PREFERENCE ACT (CPA),
(REV 12-17-15) (1-16)

SECTION 7 is expanded by the following new Article:

102.10 **Cargo Preference Act – Use of United States-flag vessels.**

Pursuant to Title 46CFR Part 381, the Contractor agrees

- To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for United States-flag commercial vessels.
- To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 'on-board' commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.
- To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.

SUBCONTRACTOR PAYMENTS

Prime contractor payment to subcontractors and material suppliers must be made within a minimum of 30 days from the receipt of payment from LFUCG.

BOYCOTT PROVISIONS

If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently engaged in, and will not for the duration of the contract engage in, the boycott of a person or an entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. **Note:** The term Boycott does not include actions taken for bona fide business or economic reasons, or actions specifically required by federal or state law.

If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and will not for the duration of the contract engage in, in energy company boycotts as defined by KRS 41.472.

LOBBYING PROHIBITIONS

The contractor represents that they, and any subcontractor performing work under the contract, have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) years, and pledges to abide by the restrictions set forth in such statute for the duration of the contract awarded.

The contractor further represents that, pursuant to KRS 45A.328, they have not procured an original, subsequent, or similar contract while employing an executive agency lobbyist who was convicted of a crime related to the original, subsequent, or similar contract within five (5) years of the conviction of the lobbyist.

February 1, 2023

**SPECIAL NOTE-BUY AMERICA REQUIREMENTS AND BUILD AMERICA, BUY AMERICA (BABA) ACT-EFFECTIVE
5/9/25**

1.0-BUY AMERICA REQUIREMENT

Follow the "Buy America" provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as expressly provided herein all manufacturing processes of steel or iron materials including but not limited to structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and steel reinforcing bars shall occur in the United States of America, including the application of:

- Coating,
- Galvanizing,
- Painting, and
- Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material, and may be used regardless of source in the domestic manufacturing process for steel or iron material:

- Pig iron,
- Processed, pelletized, and reduced iron ore material, or
- Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved with the production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or certified mill test reports are required as the basis of acceptance by the Local Public Agency (LPA).

Use foreign materials only under the following conditions:

- 1) When the materials are not permanently incorporated into the project; or
- 2) When the delivered cost of such materials used does not exceed 0.1 percent of the total Contract amount or \$2,500.00, whichever is greater.

The Contractor shall submit to the Engineer the origin and value of any foreign material used.

2.0-BUILD AMERICA, BUY AMERICA (BABA)

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA), contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials used in infrastructure projects funded by federal financial assistance to be produced in the United States. Comply with 23 C.F.R. § 184.

BABA permits FHWA participation in the Contract only if domestic steel and iron will be used on the Project. To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must be produced in the United States and all manufacturing processes, including application of a coating, for these materials must occur in the United States. Coating includes all processes that protect or enhance the value of the material to which the coating is applied. This requirement does not preclude a minimal use of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total contract amount under the Contract or \$2,500.00 whichever is greater.

BABA permits FHWA participation in the Contract only if all "construction materials" as defined in the Act are made in the United States. The Buy America preference applies to the following construction materials incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including optic glass); fiber optic cable; optical fiber; lumber; engineered wood, and drywall. Contractor will be required to use construction materials produced in the United States on this Project. The Contractor shall submit a certification stating that all construction materials are certified to be BABA compliant.

3.0-FINAL RULE – FHWA’S BUY AMERICA REGULATION TO TERMINATE GENERAL APPLICABILITY WAIVER FOR MANUFACTURED PRODUCTS

- **March 17, 2025** (effective date): For all Federal-aid projects obligated on or after March 15, 2025, all iron or steel products, as defined in § 635.410(c)(1)(iii), must comply with FHWA’s Buy America requirements for steel and iron in § 635.410(b). In addition, for all Federal-aid projects obligated on or after March 15, 2025, per § 635.410(c)(2), articles, materials, and supplies should be classified as an iron or steel product, a manufactured product, or another product as specified by law or in 2 CFR part 184 (such other products specified by law or in 2 CFR part 184 include "excluded materials" and "construction materials"); an article, material, or supply must not be considered to fall into multiple categories.
- **October 1, 2025:** The final assembly requirement will become effective for Federal-aid projects obligated on or after October 1, 2025. This means that, for manufactured product to be Buy America compliant, for Federal-aid projects obligated on or after October 1, 2025, final assembly of the manufactured product must occur in the United States.
- **October 1, 2026:** The 55 percent requirement will become effective for Federal-aid projects obligated on or after October 1, 2026. This means that, for manufactured product to be Buy America-compliant, for Federal-aid projects obligated on or after October 1, 2026, all manufactured products permanently incorporated into the project must both be manufactured in the United States (satisfy the final assembly requirement) and have the cost of the components of the manufactured product that are mined, produced, or manufactured in the United States be greater than 55 percent of the total cost of all components of the manufactured product (satisfy the 55 percent requirement).

4.0-ADDITIONAL REQUIREMENTS

The Contractor has completed and submitted, or shall complete and submit, to the Local Public Agency (LPA) a Buy America/ Build America, Buy America Certificate prior to the LPA issuing the notice to proceed, in the format below. After submittal, the Contractor is bound by its original certification.

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof to establish that it is in compliance.

At the Contractor's request, the LPA may, but is not obligated to, seek a waiver of Buy America requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable Buy America requirements if a waiver of those requirements is not available or not pursued by the LPA

Please refer to the Federal Highway Administration's Buy America webpage for more information.


[Buy America - Construction Program Guide - Contract Administration - Construction - Federal Highway Administration \(.gov\)](#)

BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-52, the requirements of 23 U.S.C. § 313, 23 C.F.R. § 635.410 and 23 C.F.R. § 184.

Date Submitted: April 23, 2026

Contractor: The Allen Company, Inc.

Signature:  *Exec VP*

Printed Name: Jason B. Gabbard

Title: Executive Vice President

NOTE: THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL NOTES CONTAINED IN THE PROJECT PROPOSAL.

END OF SECTION

MAYOR LINDA GORTON



LEXINGTON

TODD SLATIN
DIRECTOR
DIVISION OF PROCUREMENT

ADDENDUM #1

Bid Number: #44-2026

Date: April 14, 2026

Subject: Wilson Downing Road Intersection Improvements

Address Inquiries to:
Sondra Stone
sstone@lexingtonky.gov

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced bid:

See attached plans. The attached plans will print to scale when set for ANSI D (22 x34). The plans originally furnished with this bid print to half-size scale when set for Tabloid (11 x 17).

Todd Slatin, Director
Division of Procurement

All other terms and conditions of the bid and specifications are unchanged. This letter should be signed, attached to and become a part of your submittal.

COMPANY NAME: The Allen Company, Inc.

ADDRESS: 3009 Atkinson Avenue, Suite 300, Lexington, KY 40509

SIGNATURE OF BIDDER: _____



The Allen Company, Inc.
Active Equipment List

9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10029	HR-029	2012	Independent Breaker	SM-4505	7/3/2018	Hoe Rams -- Large
10045	P-045	2000	125 HP Water Pump		7/3/2018	6" Pumps
10047	P-047	2000	10 HP Water Pump		7/3/2018	4" Pumps
10048	P-048	2000	10 HP Water Pump		7/3/2018	4" Pumps
10049	RL-049	2014	Komatsu	WA500-7YL	8/17/2018	Loader -- 980
101006	JD-1006	2018	Jumbo Drill	DPI-1-HD	9/20/2018	Drills-Jumbo
101007	G-1007	2018	Yamaha	2400 Generator	9/14/2018	Portable Generators
101008	G-1008	2018	Yamaha	2400 generator	9/14/2018	Portable Generators
101009	HT-1009	2000	Freightliner	FL-70	9/18/2018	Flat Bed Dump Trucks
101010	HT-1010	2018	International	7300SBA	10/22/2018	Oil Distributor Trucks
101014	HT-1014	2019	Peterbilt	220	1/17/2019	Supply Trucks
101017	CS-1017	2018	Stihl	MS291	11/5/2018	Hand Tools
101018	GPS-1018 (Drone New)	2016	Sensefly	Ebee RTK UAV	11/28/2018	GPS Machine Control
101019	WD-1019	2018	Trailblazer	325 Diesel	12/4/2018	Welders
101022	LT-1022	2019	Chevrolet	Silverado 1500	1/11/2019	lt's/ Foreman Trucks
101024	LT-1024	2019	Chevrolet	Silverado 1500	1/11/2019	lt's/ Foreman Trucks
101027	LT-1027	2019	Chevrolet	Silverado 2500HD	4/16/2019	lt's/ Foreman Trucks
101035	VR-1035	2014	Case	SV2125M	1/1/2019	Rollers -- Single Drum
101037	HT-1037	2003	International	4400	1/29/2019	Flat Bed Dump Trucks
101039	E-1039	2010	Caterpillar	772	2/18/2019	Rigid Frame Trucks
101040	P-1040	2018	Tsurumi	LHT 25.5W	1/16/2019	2" Pumps
101041	MB-1041	2019	Vernac		5/1/2019	Message Boards
101042	MB-1042	2019	Vernac		5/1/2019	Message Boards
101043	AC-1043	2019	Rolair Twin Tank	6590HK18-0015	3/15/2019	Air Compressor Portable
101045	CC-1045	2019	Stihl	TS700	3/15/2019	Hand Tools
101047	CC-1047	2019	Stihl	TS700	3/15/2019	Hand Tools
101048	RL-1048	2015	Case	580N	3/15/2019	Rubber Tire Backhoes
101049	ML-1049	2016	JLG	LiftPod FT140	3/15/2019	Man Lifts
101051	ML-1051	2000	JLG	15SP	3/15/2019	Man Lifts
101053	HD-1053	2019	Furukawa	HCR1800-836-ED-II	3/21/2019	Drills-720
101054	AT-1054	2019	Caterpillar	745	3/21/2019	40 Ton Articulated Trks
101055	CT-1055	2019	Caterpillar	D6NXL	3/25/2019	D6 Dozers
101056	CT-1056	2018	Caterpillar	D6NXL	3/26/2019	D6 Dozers
101057	G-1057	2019	Yamaha	2400 Generator	2/13/2019	Portable Generators
101058	G-1058	2019	Yamaha	2400 Generator	2/13/2019	Portable Generators
101059	G-1059	2019	Yamaha	2400 Generator	2/13/2019	Portable Generators
101063	CW-1063	2019	Antraqip	AQ4-4HD	4/4/2019	Attachments
101064	CH-1064	2019	Komatsu	PC238USLC-11	5/1/2019	Excavators -- 200 Class
101065	LB-1065	2020	Fontaine	MAG55LCC	4/10/2019	Low Boy Trailers
101065A	Trailer Attachment for LB-1065	2021	Fontaine	Flip Axle	4/5/2021	Attachments
101066	WD-1066	2019	Bobcat	225	3/28/2019	Welders
101067	AC-1067	2019	Ingersoll	14 HP	4/4/2019	Air Compressor Portable
101068	P-1068	2019	12V Submersible Pump		4/17/2019	2" Pumps

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101069	P-1069	2019	12V Submersible Pump		4/17/2019	2" Pumps
101070	T-1070	2019	P & T	6X14ATG	4/20/2019	Tandem Tag Trailers
101071	MB-1071	2019	Vernac		5/6/2019	Message Boards
101072	MB-1072	2019	Vernac		5/6/2019	Message Boards
101073	CS-1073	2019	Stihl	Pruning Saw	5/17/2019	Hand Tools
101074	CC-1074	2019	Stihl	TS700	5/17/2019	Hand Tools
101075	P-1075	2019	Koshin	KTH80S	5/17/2019	3" Pumps
101076	GPS-1076 (Control Box CH-1064)	2019	Sitech	TD520-LW	5/9/2019	GPS Machine Control
101077	GPS-1077 (Zeb-Horizon Scanner)	2019	Geishas	Zeb-Horizon	6/11/2019	GPS Machine Control
101078	HT-1078	2019	Chevrolet	Silverado	6/26/2019	Mechanic Truck
101079	P-1079	2019	Tsurumi	LH322W	7/8/2019	3" Pumps
101081	HT-1081	2016	GMC	G33903	12/17/2019	One Ton Trucks
101084	HT-1084	2019	Chevrolet	Silverado 5500	10/22/2019	Mechanic Truck
101085	CC-1085	2019	Stihl	GS461-16	10/29/2019	Hand Tools
101087	T-1087	1993	Ethyre	Tanker	11/4/2019	Asphalt Tankers
101088	VR-1088	2019	Hammm	HD12VW	12/6/2019	Rollers -- Small DD
101089	HR-1089	2020	TZ	SC50	2/10/2020	Attachments
101090	P-1090	2020	GR	PA4A60	1/23/2020	4" Pumps
101091	LT-1091	2020	Chevrolet	Silverado 2500HD	8/11/2020	LT's/ Foreman Trucks
101096	LT-1096	2020	Chevrolet	Silverado 2500HD	8/10/2020	LT's/ Foreman Trucks
101097	LT-1097	2020	Chevrolet	Silverado 2500HD	8/10/2020	LT's/ Foreman Trucks
101106	RL-1106	2020	John Deere	744L	2/12/2020	Loader -- 950/966
101107	RL-1107	2020	John Deere	844L	2/12/2020	Loader -- 980
101109	G-1109	2020	Yamaha	2400 Generator	2/25/2020	Portable Generators
101110	T-1110	2020	Gator Made	GT-XT	3/2/2020	Sm Peanut Trailers
101111	T-1111	2020	Gator Made	GT-XT	3/2/2020	Sm Peanut Trailers
101112	P-1112	2020	National Pump	K10MC	3/5/2020	6" Pumps
101113	HB-1113	2015	John Deere	459	4/1/2020	Balers
101114	VR-1114	2019	Hammm	HD12VW	4/1/2020	Rollers -- Small DD
101115	HT-1115	2020	Hino	268A	4/1/2020	Supply Trucks
101116	HT-1116	2021	Kenworth	T880	7/13/2020	Road Tractors
101117	G-1117	2020	Yamaha	FE2800I	7/9/2020	Portable Generators
101118	G-1118	2020	Yamaha	FE2800I	7/9/2020	Portable Generators
101119	HT-1119	2021	Mack	PL64T	7/31/2020	Road Tractors
101120	LT-1120	2020	Chevrolet	Silverado 1500	8/11/2020	LT's/ Foreman Trucks
101124	RB-1124	2018	Superior	DT74JF	9/8/2020	Road Broom
101125	RL-1125	2016	Caterpillar	226D	9/10/2020	Loader -- Skid Steer
101126	HT-1126	2003	International	7400	11/1/2020	Tandem Rock Bed Trucks
101127	RL-1127	2021	Komatsu	WA500-8	10/30/2020	Loader -- 980
101128	HT-1128	2015	Kenworth	TZ70	11/1/2020	Mechanic Truck
101129	HT-1129	2020	Kenworth	K270	11/1/2020	Supply Trucks
101131	MM-1131	2017	Caterpillar	PM622-LR	12/9/2020	Milling Machine
101134	HT-1134	2005	Kenworth	T800	1/15/2021	Road Tractors

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category/Description
101135	G-1135	2020	Yamaha	EP2800I	1/13/2021	Portable Generators
101136	CH-1136	2021	Komatsu	PC490LC-11	2/5/2021	Excavators -- 400 Class
101137	CH-1137	2016	Komatsu	PC360LC-11	3/5/2021	Excavators -- 300 Class
101138	CH-1138	2016	Komatsu	PC360LC-11	3/1/2021	Excavators -- 300 Class
101140	HR-1140	2016	Tramac	V46	3/1/2021	Hoe Rams -- Large
101142	HT-1142	2020	Ford	F-550	2/15/2021	Mechanic Truck
101143	LT-1143	2021	Chevrolet	Silverado 2500HD	2/12/2021	lt's/ Foreman Trucks
101144	LT-1144	2021	Chevrolet	Silverado 1500	2/12/2021	lt's/ Foreman Trucks
101145	GPS-1145 (DJI Phantom Drone)	2021	DJI	Phantom	2/19/2021	GPS Machine Control
101146	CH-1146	2021	John Deere	670G	4/15/2021	Excavators -- 600 Class
101147	UV-1147	2021	Kawasaki	Mule SX	3/4/2021	Utility Vehicle
101148	HT-1148	2021	Mack	PI64T	3/4/2021	Road Tractors
101149	CC-1149	2021	Sthl	TS700	3/26/2021	Hand Tools
101150	AC-1150	2021				
101151	PL-1151	2021				
101152	CC-1152	2021	Trimble	DG813	3/16/2021	Air Compressor Portable
101153	RL-1153	2021	Sthl	TS700	4/5/2021	Hand Tools
101154	LT-1154	2021	Komatsu	WA270-8	4/7/2021	Hand Tools
101155	RM-1155	2021	Chevrolet	Silverado 2500HD	4/8/2021	Loader -- IT
101156	ML-1156	2013	Liberty	SZL52H-23FR	5/3/2021	lt's/ Foreman Trucks
101157	ML-1157	2013	JLG	660SJ	5/24/2021	Man Lifts
101158	ML-1158	2013	JLG	660SJ	5/13/2021	Man Lifts
101159	RL-1159	2015	JLG	860SJ	6/2/2021	Man Lifts
101160	CH-1160	2021	Caterpillar	236D	5/10/2021	Loader -- Skid Steer
101161	CH-1161	2021	John Deere	85G	5/11/2021	Excavators -- Mini
101162	RL-1162	2016	Komatsu	PC138USLC-11	5/10/2021	Excavators -- Mini
101163	GPS-1163 (Base Receiver #3)	2021	Caterpillar	980M	5/28/2021	Loader -- 980
101164	GPS-1164 (Base Receiver #2)	2021	Sitech		5/1/2021	GPS Machine Control
101165	CC-1165	2021	Sitech	TS700	5/1/2021	GPS Machine Control
101166	AB-1166	2021	Sthl		5/24/2021	Hand Tools
101167	LT-1167	2021	Warco		5/27/2021	Arrow Boards
101168	AT-1168	2014	Chevrolet	Silverado 2500HD	6/22/2021	lt's/ Foreman Trucks
101169	GPS-1169 (Rover Kit)	2021	Volvo	A25F	6/17/2021	25 Ton Articulated Trks
101170	LT-1170	2021	Trimble	SFS-986	6/25/2021	GPS Machine Control
101171	LT-1171	2021	Chevrolet	Silverado 1500	7/2/2021	lt's/ Foreman Trucks
101172	LT-1172	2021	Chevrolet	Silverado 2500HD	7/14/2021	lt's/ Foreman Trucks
101173	LT-1173	2021	Chevrolet	Silverado 2500HD	7/21/2021	lt's/ Foreman Trucks
101174	CC-1174	2021	Chevrolet	Silverado 2500HD	7/21/2021	lt's/ Foreman Trucks
101175	CC-1175	2021	Sthl	TS420	7/21/2021	lt's/ Foreman Trucks
101176	CC-1176	2021	Sthl	TS420	7/27/2021	Hand Tools
101177	HT-1177	2021	Sthl	TS700	7/28/2021	Hand Tools
101179	AT-1179	2019	Chevrolet	Express Cutaway 4500	8/1/2021	lt's/ Foreman Trucks
101181	HT-1181	2014	Volvo	A25G	9/1/2021	Water Trucks
		2014	Freight	M2106	9/17/2021	Grease Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101182	MB-1182	2021	Vernac	PCMS-1210 G3	9/15/2021	Message Boards
101183	MB-1183	2021	Vernac	PCMS-1210 G3	9/15/2021	Message Boards
101184	F-1184	2022	Caterpillar	AP655-07	5/23/2023	Asphalt Paver 8'
101185	LT-1185	2021	Ford	F-150	10/20/2021	lt's/ Foreman Trucks
101186	AB-1186	2021	Wanco	WTSP	11/3/2021	Arrow Boards
101187	LT-1187	2021	Ford	F-150	11/4/2021	lt's/ Foreman Trucks
101188	T-1188	2021	E-2 1074	Running Gear	10/29/2021	Tandem Tag Trailers
101189	LT-1189	2022	Ford	F-250	11/30/2021	lt's/ Foreman Trucks
101190	HT-1190	2021	Chevrolet	Silverado 6500HD	12/17/2021	lt's/ Foreman Trucks
101193	RL-1193	2021	John Deere	325G	11/30/2021	Loader -- Skid Steer
101194	RL-1194	2021	John Deere	325G	11/30/2021	Loader -- Skid Steer
101195	WD-1195	2021	Blue Star	185	11/4/2021	Welders
101196	HT-1196	2021	Chevrolet	Silverado 6500HD	12/17/2021	lt's/ Foreman Trucks
101198	HT-1198	2019	Chevrolet	Silverado 4500	12/10/2021	One Ton Trucks
101199	PW-1199	2021	Honda	HotPW Trailer	12/7/2021	Hand Tools
101200	SM-1200	2004	Midland	SPD8	12/8/2021	Road Widners
101201	P-1201	2021	National Pump	K10MC	12/1/2021	6" Pumps
101202	FT-1202	2022	Kubota	L4701DT	1/31/2022	Farm Tractor
101203	HT-1203	2021	Chevrolet	Silverado 5500	3/1/2022	lt's/ Foreman Trucks
101204	AT-1204	2021	Komatsu	HM300-5	3/1/2022	30 Ton Articulated Trks
101205	AT-1205	2021	Komatsu	HM400-5	3/1/2022	40 Ton Articulated Trks
101206	AT-1206	2021	Komatsu	HM400-5	4/1/2022	40 Ton Articulated Trks
101207	RL-1207	2022	Komatsu	WA500-8	4/1/2022	Loader -- 980
101208	HT-1208	2021	Chevrolet	Silverado 5500HD	5/23/2022	lt's/ Foreman Trucks
101209	JD-1209	2021	Cannon	DPKH-2-HD	2/17/2022	Drills-Jumbo
101210	RL-1210	2018	John Deere	744K-II	3/22/2022	Loader -- 950/966
101211	HT-1211	2022	Ford	F-550	3/14/2022	Mechanic Truck
101212	CH-1212	2021	John Deere	470G	3/29/2022	Excavators -- 400 Class
101213	VR-1213	2021	Hamm	HD-1201VV	5/16/2022	Rollers -- Large DD
101214	VR-1214	2020	Hamm	HD-1201VV	5/16/2022	Rollers -- Large DD
101215	WD-1215	2022	Blue Star	185	3/15/2022	Welders
101216	LT-1216	2022	Chevrolet	Silverado 2500HD	6/14/2022	lt's/ Foreman Trucks
101217	LT-1217	2022	Chevrolet	Silverado 2500HD	6/14/2022	lt's/ Foreman Trucks
101219	LT-1219	2022	Chevrolet	Silverado 2500HD	6/21/2022	lt's/ Foreman Trucks
101220	LT-1220	2022	Chevrolet	Silverado 2500HD	5/23/2022	lt's/ Foreman Trucks
101221	LT-1221	2022	Chevrolet	Silverado 2500HD	5/23/2022	lt's/ Foreman Trucks
101222	LT-1222	2022	Chevrolet	Silverado 2500HD	7/26/2022	lt's/ Foreman Trucks
101223	LT-1223	2024	Chevrolet	Silverado 2500HD	10/10/2023	lt's/ Foreman Trucks
101224	LT-1224	2024	Chevrolet	Silverado 2500HD	10/10/2023	lt's/ Foreman Trucks
101225	LT-1225	2024	Chevrolet	Silverado 2500HD	10/10/2023	lt's/ Foreman Trucks
101226	LT-1226	2022	Dodge	Ram 1500	1/19/2023	lt's/ Foreman Trucks
101227	LT-1227	2022	Dodge	Ram 1500	1/9/2023	lt's/ Foreman Trucks
101228	GPS-1228 (Full Base Set)	2022	Sitech	R750 900 Mhz	12/8/2022	GPS Machine Control

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101229	GPS-1229 (Full Base Set)	2022	Stitch	R750 900 MHz	12/8/2022	GPS Machine Control
101230	GPS-1230 (Mike's Rover Kit)	2022	Stitch	R750 900 MHz	12/8/2022	GPS Machine Control
101231	LT-1231	2023	Chevrolet	Silverado 2500HD	1/9/2023	lt's/ Foreman Trucks
101232	LT-1232	2023	Chevrolet	Silverado 2500HD	12/16/2022	lt's/ Foreman Trucks
101233	LT-1233	2023	Chevrolet	Silverado 2500HD	12/16/2022	lt's/ Foreman Trucks
101234	RL-1234	2022	John Deere	325G	1/17/2023	Loader -- Skid Steer
101235	LT-1235	2022	Dodge	Ram 1500	8/30/2022	lt's/ Foreman Trucks
101236	LT-1236	2022	Dodge	Ram 1500	8/3/2022	lt's/ Foreman Trucks
101238	LT-1238	2022	Dodge	Ram 1500	8/9/2022	lt's/ Foreman Trucks
101239	LT-1239	2022	Dodge	Ram 1500	8/9/2022	lt's/ Foreman Trucks
101240	BPB-1240	2022	Stihl	BR430	6/15/2022	Hand Tools
101241	GPS-1241 (Backup GPS System)	2022	Trimble	GCS900	6/29/2022	GPS Machine Control
101242	CT-1242	2022	Komatsu	D71PXI-24	11/1/2022	D8 Dozers
101243	CT-1243	2022	Komatsu	D71PXI-24	11/21/2022	D8 Dozers
101244	UV-1244	2016	John Deere	625I Gator	8/1/2022	Utility Vehicle
101246	F-1246	2022	Caterpillar	AP555F	8/12/2022	Asphalt Paver-8'
101247	CH-1247	2010	Komatsu	PC350LC-8	9/28/2022	Excavators -- 300 Class
101248	G-1248	2021	Craftsman	300I	8/27/2022	Portable Generators
101249	F-1249	2022	Vogele	Super 1703-3I	3/9/2023	Asphalt Paver-8'
101250	F-1250	2022	Caterpillar	AP1000-07	3/1/2023	Asphalt Paver-10'
101251	F-1251	2022	Vogele	Super 2000-3I	3/1/2023	Asphalt Paver-10'
101252	MM-1252	2022	Caterpillar	PM-622	3/1/2023	Milling Machine
101253	AB-1253	2022	Wanco	WTSP	9/14/2022	Arrow Boards
101254	MB-1254	2022	Vernac	PCMS-1201	9/15/2022	Message Boards
101255	MB-1255	2022	Vernac	PCMS-1201	9/15/2022	Message Boards
101256	MB-1256	2022	Vernac	PCMS-1201	9/15/2022	Message Boards
101257	MB-1257	2022	Vernac	PCMS-1201	9/15/2022	Message Boards
101258	HT-1258	2014	Kenworth	T800	10/1/2022	Road Tractors
101259	HT-1259	2005	Kenworth	W900	10/1/2022	Road Tractors
101260	CC-1260	2022	Stihl	TS800	10/6/2022	Hand Tools
101261	HR-1261	2022	NPK	GH-15	10/11/2022	Attachments
101262	C-1262	2001	Caterpillar	815F	10/5/2022	Rollers-Compactor 815
101263	RL-1263	2019	Caterpillar	906M	11/21/2022	Rubber Tire Backhoes
101264	HT-1264	2024	Mack	MD6	11/5/2022	Supply Trucks
101265	BA-1265	2022	WA320	Broom Attachment	11/1/2022	Attachments
101266	HT-1266	2023	Freightliner	M2	3/1/2023	Oil Distributor Trucks
101267	HD-1267	2021	Furukawa	HCR 1450 ED 11	10/31/2022	Drills-660
101268	RB-1268	2022	Superior	SM74I	10/31/2022	Road Broom
101269	RL-1269	2022	John Deere	317G	12/15/2022	loader -- Skid Steer
101270	RL-1270	2022	John Deere	317G	11/10/2022	loader -- Skid Steer
101271	HT-1271	2023	Mack	MD6	12/14/2022	Flat Bed Dump Trucks
101272	T-1272	2023	Mack	Frameless Aluminum	11/2/2022	Tandem Tag Trailers
101273	E-1273	2023	Komatsu	HDA65-8	6/30/2023	Rigid Frame Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101274	CH-1274	2023	Komatsu	PC290LC-11	2/14/2023	Excavators - 200 Class
101275	CH-1275	2023	Komatsu	PC290LC-11	2/17/2023	Excavators - 200 Class
101276	VR-1276	2023	Hamm	HD+120iVV	7/19/2023	Rollers -- Large DD
101277	RL-1277	2023	Caterpillar	906M	4/24/2023	Rubber Tire Backhoes
101278	PG-1278	2023	John Deere	772-G	6/30/2023	14 Graders
101279	UV-1279	2016	John Deere	Gator XUV 825i	11/10/2022	Utility Vehicle
101280	MA-1280	2023	Caterpillar	PC306B Cold Planer	1/30/2023	Skid Loader Milling Head
101281	MA-1281	2023	Caterpillar	PC306B Cold Planer	1/30/2023	Skid Loader Milling Head
101282	LT-1282	2022	Dodge	Ram 2500	2/7/2023	lt's/ Foreman Trucks
101283	SU-1283	2023	Storage Container	20'	2/28/2023	Jobsite Pods/Trailers
101284	AT-1284	2023	Caterpillar	740GC	8/18/2023	40 ton Articulated Trks
101285	E-1285	2023	Komatsu	HD325-8	9/29/2023	Rigid Frame Trucks
101286	E-1286	2023	Komatsu	HD325-8	9/29/2023	Rigid Frame Trucks
101287	CC-1287	2023	Stihl	T5800	3/2/2023	Hand Tools
101288	LT-1288	2023	Dodge	Ram 1500	3/3/2023	lt's/ Foreman Trucks
101289	ML-1289	2019	Skyjack	SIII13219	2/7/2023	Man Lifts
101290	TL-1290	2023	Addco	PTS 2000	4/1/2023	Traffic Lights
101291	TL-1291	2023	Addco	PTS 2000	4/1/2023	Traffic Lights
101292	P-1292	2022	Tsurumi	10HP 460V 3PH	1/19/2022	4" Pumps
101293	HT-1293	2002	Chevrolet	Silverado	7/19/2023	Single Axle Dump Trucks
101294	HT-1294	2022	Ford	F-550 Chassis	6/1/2023	Mechanic Truck
101295	HT-1295	2020	Chevrolet	Express 3500	5/25/2023	lt's/ Foreman Trucks
101296	HT-1296	2022	Dodge Ram	5500 Chassis	6/17/2023	Mechanic Truck
101297	HT-1297	2006	Ford	F-750	6/1/2023	Mechanic Truck
101298	T-1298	2023	Carry On Trailer		6/14/2023	Tandem Tag Trailers
101299	HT-1299	2006	Chevrolet	Express G3500	6/16/2023	lt's/ Foreman Trucks
101300	HT-1300	2001	International	4700 Sweeper	6/26/2023	Sweeper Truck
101301	HT-1301	2014	Peterbilt	388	7/1/2023	Road Tractors
101302	HT-1302	1997	Peterbilt	379	7/1/2023	Grease Trucks
101303	CH-1303	2019	John Deere	350G	7/28/2023	Excavators -- 300 Class
101304	HR-1304	2019	NPk	GH-18	7/28/2023	Hoe Rams -- Large
101305	LT-1305	2022	Ford	F-150	7/28/2023	lt's/ Foreman Trucks
101306	HT-1306	2023	Chevrolet	Silverado 5500HD	8/8/2023	One Ton Trucks
101307	TL-1307	2023			6/16/2023	Traffic Lights
101308	TL-1308	2023			6/16/2023	Traffic Lights
101309	TL-1309	2023	Addco	PTS 2000	7/1/2023	Traffic Lights
101310	TL-1310	2023	Addco	PTS 2000	7/1/2023	Traffic Lights
101311	AT-1311	2024	Caterpillar	740G	11/8/2023	40 Ton Articulated Trks
101312	DB-1312	2023	Billy Goat	F1802V	8/16/2023	Debris Blower
101313	HT-1313	2023	Dodge	Ram 4500	9/20/2023	Mechanic Truck
101314	RL-1314	2010	John Deere	323D	10/30/2023	loader -- Skid Steer
101315	FT-1315	2006	John Deere	6615	11/8/2023	Farm Tractor
101316	FL-1316	2023	JLG	G10-55A	10/27/2023	Fork Lift

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101317	AC-1317	2023	API Atlas	GA22-125	10/1/2023	Air Compressor Portable
101318	RL-1318	2023	John Deere	318G	1/10/2024	loader -- Skid Steer
101319	RB-1319	2018	BRC	Broce 350	11/20/2023	Road Broom
101320	RB-1320	2019	BRC	Broce 350	11/20/2023	Road Broom
101321	HT-1321	2023	Chevrolet	Silverado 5500HD	11/29/2023	Lt's/ Foreman Trucks
101322	CT-1322	2023	Caterpillar	D8T	11/8/2023	D8 Dozers
101323	HT-1323	2023	Chevrolet	Silverado 6500HD	11/29/2023	Lt's/ Foreman Trucks
101324	HT-1324	2011	Ford	F-750	12/6/2023	Mechanic Truck
101325	HT-1325	2011	Ford	F-750	12/6/2023	Mechanic Truck
101326	RL-1326	2023	Komatsu	WA500-8	12/20/2023	loader -- 980
101327	CT-1327	2024	Caterpillar	D8T	1/25/2024	D8 Dozers
101328	LT-1328	2023	Dodge	Ram 1500	1/3/2024	Lt's/ Foreman Trucks
101329	LT-1329	2023	Dodge	Ram 1500	2/26/2024	Lt's/ Foreman Trucks
101330	LT-1330	2024	Chevrolet	Silverado 2500HD	1/3/2024	Lt's/ Foreman Trucks
101331	LT-1331	2024	Chevrolet	Silverado 2500HD	1/11/2024	Lt's/ Foreman Trucks
101332	GPS-1332 (Earthwork Cab Kit for CT-1322)	2023	Sitech		12/1/2023	GPS Machine Control
101333	HT-1333	2007	Peterbilt	335	1/25/2024	Single Axle Dump Trucks
101334	FL-1334	2019	Clark	5K LB LP Pneumatic	1/30/2024	Fork Lift
101335	RL-1335	2024	John Deere	330G	2/13/2024	Loader -- Skid Steer
101336	HT-1336	2022	Chevrolet	Silverado MD	2/14/2024	Mechanic Truck
101337	GPS-1337 (Earthwork Cab Kit for CT-1327)	2024	Sitech		1/23/2024	GPS Machine Control
101338	CT-1338	2024	Caterpillar	D8T	3/26/2024	D8 Dozers
101339	CC-1339	2024	Sihl	TS800	3/12/2024	Hand Tools
101340	CC-1340	2024	Sihl	TS800	3/12/2024	Hand Tools
101341	HT-1341	2007	Oshkosh	T-1500	4/17/2024	Fuel Trucks
101342	T-1342	2024	Homesteader	6121S	4/2/2024	Sm Peanut Trailers
101343	T-1343	2024	Homesteader	6121S	4/2/2024	Sm Peanut Trailers
101344	RB-1344	2019	Lay-Mor	SMA50	5/1/2024	Road Broom
101345	FL-1345	2005	Hyster	H90XMS	5/1/2024	Fork Lift
101346	HC-1346	2006	Broderson	IC200-3F	5/1/2024	Cranes
101347	HR-1347	2024	NPk	GH-18	4/29/2024	Hoe Rams -- Large
101348	HT-1348	2025	Peterbilt	567	4/25/2024	Road Tractors
101349	HT-1349	2019	GMC	G33903	5/1/2024	One Ton Trucks
101350	GPS-1350 (Rover Kit)	2024	Sitech		4/23/2024	GPS Machine Control
101351	GPS-1351 (Rover Kit)	2024	Sitech		4/24/2024	GPS Machine Control
101352	SM-1352	1996	Barger	BG-750	4/18/2024	Road Widners
101353	CC-1353	2024	Sihl	TS700	5/22/2024	Hand Tools
101354	T-1354	2024	Homesteader	6121S	5/22/2024	Sm Peanut Trailers
101355	P-1355	2024	Koshin	KTH-80S-BAA	6/10/2024	3" Pumps
101356	RL-1356	2019	Caterpillar	906M	6/17/2024	Rubber Tire Backhoes
101357	MM-1357	2020	Caterpillar	PM622	6/18/2024	Milling Machine
101358	RL-1358	2008	Caterpillar	988H	6/1/2024	Loader -- 988
101360	MF-1360	2024	Duetz	PF-96-T4	7/10/2024	Mine Fans

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101361	T-1361	2024	Gatormade	GT-XT	8/1/2024	Tandem Tag Trailers
101362	T-1362	2024	Gatormade	GT-XT	8/1/2024	Tandem Tag Trailers
101363	T-1363	2024	Gatormade	GT-XT	8/1/2024	Tandem Tag Trailers
101364	T-1364	2024	Load Trail	102 x 24 FT	8/13/2024	Tandem Tag Trailers
101365	AT-1365	2024	Caterpillar	740G	8/29/2024	40 Ton Articulated Trks
101366	AT-1366	2024	Caterpillar	740G	8/29/2024	40 Ton Articulated Trks
101367	AT-1367	2024	Caterpillar	740G	8/29/2024	40 Ton Articulated Trks
101368	E-1368	2024	Caterpillar	773-07	8/29/2024	Rigid Frame Trucks
101369	CT-1369	2024	Caterpillar	D8T	8/30/2024	D8 Dozers
101371	HT-1371	2025	Mack	MD6	9/25/2024	Mechanic Truck
101372	GPS-1372 (Earthwork Cab Kit for CT-1369)	2024	Sitech		9/12/2024	GPS Machine Control
101373	HT-1373	2025	Peterbilt	548	10/10/2024	Grease Trucks
101374	CH-1374	2024	John Deere	85P	11/1/2024	Excavators -- Mini
101375	CH-1375	2024	John Deere	85P	11/1/2024	Excavators -- Mini
101376	CH-1376	2024	John Deere	85P	11/1/2024	Excavators -- Mini
101377	PG-1377	2025	John Deere	772-G	1/29/2025	14 Graders
101378	RL-1378	2024	John Deere	884P	11/1/2024	Rubber Tire Backhoes
101379	UB-1379	2024	Caterpillar	SSL 6-Way Blade	11/20/2024	Attachments
101380	BH-1380	2024	Dia	Brush Cutter	12/4/2024	Disc Mower
101382	LT-1382	2024	Dodge	Ram 2500	11/26/2024	Lt's/ Foreman Trucks
101383	LT-1383	2024	Dodge	Ram 2500	11/26/2024	Lt's/ Foreman Trucks
101384	LT-1384	2024	Dodge	Ram 2500	11/26/2024	Lt's/ Foreman Trucks
101385	LT-1385	2024	Dodge	Ram 2500	1/9/2025	Lt's/ Foreman Trucks
101386	LT-1386	2024	Dodge	Ram 2500	1/9/2025	Lt's/ Foreman Trucks
101387	LT-1387	2025	Dodge	Ram 1500	1/9/2025	Lt's/ Foreman Trucks
101388	LT-1388	2025	Dodge	Ram 1500	1/9/2025	Lt's/ Foreman Trucks
101389	LT-1389	2025	Dodge	Ram 1500	1/9/2025	Lt's/ Foreman Trucks
101390	LT-1390	2025	Dodge	Ram 1500	1/9/2025	Lt's/ Foreman Trucks
101391	LT-1391	2024	Dodge	Ram 2500	12/10/2024	Lt's/ Foreman Trucks
101392	LT-1392	2025	Dodge	Ram 1500	1/9/2025	Lt's/ Foreman Trucks
101393	LT-1393	2024	Dodge	Ram 2500	1/9/2025	Lt's/ Foreman Trucks
101394	LT-1394	2025	Dodge	Ram 1500	1/16/2025	Lt's/ Foreman Trucks
101395	LT-1395	2025	Chevrolet	Silverado 1500	2/1/2025	Lt's/ Foreman Trucks
101396	LT-1396	2025	Dodge	Ram 1500	1/9/2025	Lt's/ Foreman Trucks
101397	GPS-1397 (R750 Base & Radio)	2024	Sitech		11/7/2024	GPS Machine Control
101398	VR-1398	2025	Caterpillar	CB13	4/22/2025	Rollers -- Large DD
101399	VR-1399	2025	Caterpillar	CB13	4/22/2025	Rollers -- Large DD
101400	F-1400	2025	Caterpillar	AP1000-07	4/22/2025	Rollers -- Large DD
101401	VR-1401	2024	Hamm	HD12VV	3/14/2025	Rollers -- Small DD
101402	CH-1402	2024	Komatsu	PC338USLC-11	1/30/2025	Excavators -- 200 Class
101403	HT-1403	2018	Ford	F-750	12/13/2024	Mechanic Truck
101404	HT-1404	2019	Ford	F-750	12/13/2024	Mechanic Truck
101405	RL-1405	2025	John Deere	325G	2/1/2025	Loader -- Skid Steer

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101406	RL-1406	2025	John Deere	325G	2/1/2025	Loader -- Skid Steer
101407	RL-1407	2025	John Deere	325G	2/1/2025	Loader -- Skid Steer
101408	RL-1408	2025	John Deere	325G	2/1/2025	Loader -- Skid Steer
101409	RL-1409	2025	John Deere	331 P	3/1/2025	Loader -- Skid Steer
101410	RL-1410	2025	John Deere	331 P	3/1/2025	Loader -- Skid Steer
101411	GPS-1411 (Earthwork Cab Kit for CT-1338)	2024	Stihl		12/1/2024	GPS Machine Control
101412	CC-1412	2025	Stihl	T8800	1/1/2025	Hand Tools
101413	LT-1413	2024	Dodge	Ram 2500	1/31/2025	lt's/ Foreman Trucks
101414	AC-1414	2025	Atlas	Copco GA15	2/13/2025	Air Compressor Portable
101415	FL-1415	2014	JLG	G10-55A	4/1/2025	Fork Lift
101416	CC-1416	2025	Stihl	T8800	3/3/2025	Hand Tools
101417	BH-1417	2018	Bush Hog		2/8/2025	Disc Mower
101418	HRK-1418	2021	Hay Runner	V-Rake	2/8/2025	Attachments
101419	TC-1419	2023	Wallenstein	BX72R	1/24/2025	Chip Spreaders
101420	HT-1420	2025	MacK	MD6	3/13/2025	Flat Bed Dump Trucks
101421	P-1421	2025	Tsurumi	K1Z615-61	4/1/2025	4" Pumps
101422	CW-1422	2025	Antraquip	AAQAQ4-HD	3/17/2025	Attachments
101423	CW-1423	2025	Antraquip	AAQAQ4-HD	3/17/2025	Attachments
101424	PL-1424	2025	Trimble	DG813	4/7/2025	Hand Tools
101425	RB-1425	2022	Superior	SM741	4/28/2025	Road Broom
101426	HT-1426	2014	Fletcher	3728	4/29/2025	Powder Trucks
101427	CR-1427	2022	Powerscreen	Trakpactor 3205R	5/15/2025	Portable Crushers
101428	CT-1428	2025	Komatsu	D39PX1-24	6/16/2025	Small Dozers
101429	CT-1429	2025	Komatsu	D39PX1-24	6/16/2025	Small Dozers
101430	AM-1430	2021	Sealmaster	Crack Pro 260D	5/27/2025	Asphalt Joint Sealer
101431	CH-1431	2025	John Deere	380P	6/19/2025	Excavators -- 300 Class
101432	AC-1432	2025	Kaishan	50HP Direct Drive	5/22/2025	Air Compressor Portable
101433	PW-1433	2025	Alkota	430IT-UI	5/20/2025	Hand Tools
101434	PW-1434	2025	Alkota	430IT-UI	5/20/2025	Hand Tools
101435	T-1435	2026	Etnyre	7250 Gallon	6/2/2025	Asphalt Tankers
101436	AC-1436	2025	Kaishan	60HP Direct Drive	5/31/2025	Air Compressor Portable
101437	LT-1437	2022	Chevrolet	Equinox	6/19/2025	lt's/ Foreman Trucks
101438	LT-1438	2021	Chevrolet	Equinox	6/19/2025	lt's/ Foreman Trucks
101439	LT-1439	2013	Toyota	Tacoma	6/26/2025	lt's/ Foreman Trucks
101440	GPS-1440 (Full Base Set) (Returned)	2025	Topcon	Survey System	6/26/2025	GPS Machine Control
101441	GPS-1441 (Backup Drone)	2025	Sitech	Phantom 4 Aircraft	6/26/2025	GPS Machine Control
101442	MF-1442	2025	Duetz	PF96-49-T4E	8/29/2025	Milne Fans
101443	E-1443	2018	Komatsu	HD325-8	9/1/2025	Rigid Frame Trucks
101444	E-1444	2018	Komatsu	HD325-8	9/1/2025	Rigid Frame Trucks
101445	G-1445	2025	Yamaha	2200 Watt Whisper	9/12/2025	Portable Generators
101446	FT-1446	2014	John Deere	5100E	9/14/2025	Farm Tractor
101800	DT-1800	2025	Kenworth	T880	7/1/2024	Tri Axle Dump Trucks
101801	DT-1801	2025	Kenworth	T880	11/1/2024	Tri Axle Dump Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101802	DT-1802	2025	Peterbilt	567	5/11/2025	Tri Axle Dump Trucks
101803	DT-1803	2025	Peterbilt	567	7/15/2025	Tri Axle Dump Trucks
101804	DT-1804	2025	Kenworth	T880	4/14/2025	Tri Axle Dump Trucks
101805	DT-1805	2025				Tri Axle Dump Trucks
101806	DT-1806	2024	Mack	GR64F	5/28/2025	Tri Axle Dump Trucks
101807	DT-1807	2024	Kenworth	T880	8/28/2025	Tri Axle Dump Trucks
10202	HC-202	2008	Linkbelt	RTC-805011	4/11/2008	Cranes
10203	WD-203	2008	Miller	Trailblazer 302	3/20/2008	Welders
10210	MP-210	2008	Tsurumi	LH322W-61	4/1/2008	3" Pumps
10211	ML-211	2002	Jlb	13500SLP	4/30/2008	Man Lifts
10216	SU-216	2000	STORAGE POD	20'	6/12/2008	Jobsite Pods/Trailers
10217	SU-217	2000	STORAGE POD	20'	6/12/2008	Jobsite Pods/Trailers
10225	RL-225	2008	Caterpillar	988H	7/22/2008	Loader -- 988
10227	GRP-227	2008			7/21/2008	Grapples
10228	P-228	2008	Koshin	KT1-100X	8/21/2008	4" Pumps
10229	SFI-229	2008	Bobcat		8/15/2008	Attachments
10230	P-230	2008	Gorman-R	GR B35648	12/1/2008	6" Pumps
10231	PHD-231	2008	Rhino	HPHD	8/27/2008	Attachments
10239	HT-239	2008	Chevrolet	C/K 4500	11/3/2008	One Ton Trucks
10240	GRP-240	2000			10/30/2008	Grapples
10241	PMF-241	2000			11/11/2008	Mine Fans
10248	GPS-248 (Control Box CT-139)	2008	Trimble	SEE TRIMBLE	12/30/2008	GPS Machine Control
10249	CS-249	2009	Sihl		3/12/2009	Hand Tools
10251	GPS-251 (Control Box PG-36)	2008	Trimble	1008RW	3/31/2008	GPS/Survey EQ (Hand)
10256	HT-256	2010	Kenworth	T370	4/7/2009	Powder Trucks
10260	WD-260	2000	Miller	Big 40		Welders
10262	T-262	2009			4/8/2009	Jobsite Pods/Trailers
10264	MP-264	2009	Tsurumi	DLH3224-61	4/10/2009	3" Pumps
10265	FL-265	2004	Lull	1044C-54	4/28/2009	Fork Lift
10279	GPS-279 (Base Receiver #4)	2009	Trimble	SP5851	6/5/2009	GPS Machine Control
10281	GPS-281	2009	Trimble		6/5/2009	GPS Machine Control
10283	WD-283	2009	Miller	BOBCAT 250	6/22/2009	Welders
10286	GPS-286	2009	Trimble	GCS900	6/11/2009	GPS Machine Control
10287	RL-287	2009	Caterpillar	966H	7/12/2009	Loader -- 950/966
10290	PWT-290	2009	Homemade		6/30/2009	Water Supply Trailer
10293	GPS 293	2009	Trimble	SNB900	9/16/2009	GPS/Survey EQ (Hand)
10300	GRP-300	2009	Rockland	R288882B	10/30/2009	Grapples
10302	RL-302	2008	Caterpillar	22682	11/11/2009	Loader -- Skid Steer
10305	HT-305	2010	Ford	F350	12/15/2009	One Ton Trucks
10316	P-316	2009	Godwin	100	1/11/2010	4" Pumps
10318	AC-318	2010	Roll-Air	659K18	2/23/2010	Air Compressor Portable
10319	LB-319	2008	Ethyre	PRTN55TD-3	4/16/2010	Low Boy Trailers
10320	LB-320	2008	Ethyre	PRTN55TD-3	4/16/2010	Low Boy Trailers

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10321	HT-321	2010	Dodge	RAM 3500	4/22/2010	One Ton Trucks
10323	P-323	2009	Gorman R	84A2-F3L914	4/22/2010	4" Pumps
10326	MF-326	2010	Hartzell	A105-144	7/31/2010	Mine Fans
10333	GPS-333 (Control Box CT-980)	2010	Trimble	GC9900	5/28/2010	GPS Machine Control
10343	MB-343	2010	Als	DH1000	6/30/2010	Message Boards
10345	FL-345	2002	Caterpillar	GC30K	8/5/2010	Fork Lift
10350	HT-350	2006	Mack	CV713	9/1/2010	Road Tractors
10351	LB-351	2006	TRAIL KING		9/1/2010	Low Boy Trailers
10352	WD-352	2010	Miller	Trailblazer 302	8/27/2010	Welders
10354	P-354	2010	Zoeller	D294	10/22/2010	2" Pumps
10358	HT-358	2012	Frtliner	M2	3/15/2011	Water Trucks
10362	MT-362	2010	Roadtec	SB2500D	1/31/2011	Shuttle Buggy
10366	HT-366	2011	Ford	F450	12/30/2010	One Ton Trucks
10367	P-367	2010	Tsurumi	LH322W-61	12/20/2010	3" Pumps
10371	HT-371	2010	Intl	7300	2/23/2011	Oil Distributor Trucks
10374	SU-374	2000			3/29/2011	Jobsite Pods/Trailers
10375	TA-375	2011	Caterpillar	T9 COMBO	4/7/2011	Attachments
10376	BT-376	2011	Kenco	K130000NG	4/14/2011	Barrier Tongs
10377	BT-377	2011	Kenco	K130000NG	4/14/2011	Barrier Tongs
10378	CP-378	2011	Kenco		4/30/2011	Attachments
10379	AT-379	2011	Caterpillar	740	4/28/2011	40 Ton Articulated Trks
10380	AT-380	2011	Caterpillar	740	4/27/2011	40 Ton Articulated Trks
10381	RW-381	2011	Road Widener	B-R	5/16/2011	Road Wideners
10382	T-382	2011	Homestead	61205	5/17/2011	Water Supply Trailer
10383	HT-383	2012	Kenworth	T370	9/30/2011	Powder Trucks
10384	GPS-384 (Base Receiver #5)	2010	Trimble	SP5851	5/25/2010	GPS/Survey EQ (Hand)
10385	GPS-385 (Control Box CT-322)	2010	Trimble	GC9900	5/28/2010	GPS Machine Control
10393	TR-393	2000	Stone	WP2500	9/30/2011	Rollers -- Peanut
10396	HT-396	2011	Dodge	5500	11/16/2011	Powder Trucks
10399	PSC-399	2005	Pmri	SC 30X60 L	12/17/2011	Portable Stacking Conveyor
10400	SU-400 POD	2012				Jobsite Pods/Trailers
10408	M-408	2012	Denis CI	DAH-150 ER	3/26/2012	Mulcher Attachment for PC300
10410	PTS-410	2012	Emery		3/15/2012	Scales
10411	GPS-411 (Control Box VR-597)	2012	Trimble		4/6/2012	GPS Machine Control
10412	P-412	2012	Wecker	PS4 7503HH	1/6/2012	4" Pumps
10416	AC-416	2012	IR	PL85WID	2/15/2012	Air Compressor Portable
10417	DB-417	2012	Buffalo	BT-MEGA	5/11/2012	Debris Blower
10420	BH-420	2012	Woods	BB60XC	6/1/2012	Disc Mower
10421	AT-421	2008	Voivo	A25E	7/7/2012	Water Trucks
10422	T-422	2012	Homemade		7/31/2012	Sm Peanut Trailers
10423	GPS-423 (Control Box CT-186)	2012	Trimble		8/6/2012	GPS Machine Control
10424	GPS-424 (Control Box PG-34)	2012	Trimble		8/6/2012	GPS Machine Control
10427	HT-427	2013	Hino	338-13	10/31/2012	Grease Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10429	DB-429	2012	Buffalo	K8-4	10/23/2012	Debris Blower
10434	F-434	2013	Leeboy	8500-B	4/10/2013	Asphalt Paver-8'
10439	MA-439	2012	Caterpillar	PC408B	12/20/2012	Skid Loader Milling Head
10446	DB-446	2012	Bufoal	K84	12/6/2012	Debris Blower
10447	DB-477	2012	Bufoal	K84	12/6/2012	Debris Blower
10448	GMP-448	2012	Chemgrou	CG5426CM3	12/11/2012	Hand Tools
10450	WD-450	2013	Miller	BOB	4/26/2013	Welders
10455	HT-455	2013	Kenworth	T270	2/19/2013	Mechanic Truck
10457	T-457	2013	TRAIL KING	TK24LP	8/6/2013	Tandem Tag Trailers
10461	AT-461	2000	Caterpillar	725	4/10/2013	25 Ton Articulated Trks
10462	AT-462	2000	Caterpillar	725	4/10/2013	25 Ton Articulated Trks
10464	ML-464	2004	Jig	660SJ	4/12/2013	Man Lifts
10468	HT-468	2013	Hino	268A	4/25/2013	Mechanic Truck
10469	JJ-469	2013	Tamper	MTX-60	5/6/2013	Jumping Jack Tamper
10470	JJ-470	2013	Tamper	MTX-70	5/6/2013	Jumping Jack Tamper
10473	TC-473 Remote Control Tech Compactor (Non-Manuf)	2000	Wacker	RT82-SC	5/21/2013	Rollers -- Walk Behind Vib
10474	RB-474	2000	Rosco	RB48/4880	5/21/2013	Road Broom
10475	SU-475 POD	2013			5/22/2013	Jobsite Pods/Trailers
10476	SU-476 POD	2013			5/22/2013	Jobsite Pods/Trailers
10477	SU-477 POD	2013			5/22/2013	Jobsite Pods/Trailers
10478	CC-478	2013	Stihl	TS500I	5/29/2013	Hand Tools
10484	RL-484	2011	Case	580N	7/2/2013	Rubber Tire Backhoes
10485	MS-485	2012	Whiteman	Jan-50	7/1/2013	Screed Machines
10488	PW-488	2013		400	6/28/2013	Stem Jenny Truck
10489	PNT-489	2013		360G	6/28/2013	Hand Tools
10492	RL-492	2013	Caterpillar	420F ST	7/18/2013	Rubber Tire Backhoes
10493	E-493	2012	Caterpillar	773G	7/22/2013	Rigid Frame Trucks
10494	E-494	2012	Caterpillar	773G	7/22/2013	Rigid Frame Trucks
10495	FT-495	2012	John Deere	6140D	7/25/2013	Farm Tractor
10499	G-499	2013	Generac	5500W	8/15/2013	Portable Generators
10502	RL-502	2013	Komatsu	WA-500-7	9/10/2013	Loader -- 980
10503	RSB-503	2000	Vermeer	TOPGUN	9/25/2013	Straw Blower
10504	HT-504	2006	Peterbilt	335	10/11/2013	Boom Truck
10505	SUSV-505	2013	Trimble	SPS930	10/14/2013	GPS/Survey EQ (Hand)
10506	GPS-506	2013	Trimble		10/17/2013	GPS/Survey EQ (Hand)
10512	LT-512	2015	Chevrolet	SILVERADO	3/6/2014	lt's/ Foreman Trucks
10514	VE-514	2013	Ditch	FX30	12/17/2013	Vacuum Excavator
10515	RL-515	2013	Caterpillar	980K	12/31/2013	Loader -- 980
10516	ML-516	2010	Jgl	150 HAX	1/13/2014	Man Lifts
10519	VR-519	2013	Caterpillar	CB54 XW	1/6/2014	Rollers -- Large DD
10520	CT-520	2013	Caterpillar	D6N XL	1/6/2014	D6 Dozers
10522	RL-522	2013	Caterpillar	988G	1/4/2014	Loader -- 988
10523	WD-523	2013	Miller	Big Blue 400D	12/4/2013	Welders

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10524	WD-524	2013	Miller	BOBCAT 250	12/17/2013	Welders
10525	TS-525	2008	Kuker	300	1/22/2014	Hand Tools
10526	HB-526	2013	Massey	MF1840	1/22/2014	Balers
10528	DM-528	2013	Kuhn	GMD 600	1/22/2014	Disc Mower
10530	FT-530	2003	John Deere	6320	1/22/2014	Farm Tractor
10532	GPS-532 (Control Box CT-520)	2013	Trimble		2/16/2014	GPS Machine Control
10533	GPS-533 (Control Box CT-62)	2013	Trimble		1/6/2014	GPS Machine Control
10537	V-537	1995	Dorsey	SE	2/27/2014	Jobsite Pods/Trailers
10538	V-538	1995	Dorsey	SE	2/27/2014	Jobsite Pods/Trailers
10539	T-539	2013	Ditch WI	T12SE	12/17/2013	Tandem Tag Trailers
10540	GPS-540 (Base Receiver #6)	2014	Trimble	K44498	3/17/2014	GPS/Survey Eq (Hand)
10541	GPS-541 (Base Receiver #7)	2014	Trimble	K44498	3/17/2014	GPS/Survey Eq (Hand)
10542	CH-542	2013	Komatsu	PC290 LC-10	3/19/2014	Excavators -- 200 Class
10543	CH-543	2013	Komatsu	PC290 LC-10	3/19/2014	Excavators -- 200 Class
10544	CH-544	2013	Komatsu	PC290 LC-10	3/19/2014	Excavators -- 200 Class
10550	GPS-550 (Control Box CT-65)	2014	Sitech	R-MS992C	5/8/2014	GPS/Survey Eq (Hand)
10553a	CC-553	2014	Core Cut			Hand Tools
10554a	CC-554	2014	Core Cut			Hand Tools
10557	CH-557	2013	Komatsu	PC290LC-10	5/12/2014	Excavators -- 200 Class
10559	CT-559	2013	Caterpillar	D6T XL DS	7/1/2014	D6 Dozers
10564	PSC-564	2014	Mgl	7436	6/10/2014	Portable Stacking Conveyor
10567	DB-567	2014	Buffalo	BT-CK54	6/25/2014	Debris Blower
10569	AT-569	2008	Volvo	A2SE	8/5/2014	Water Trucks
10570	PMF-570	2014	Deutz	F2L2011	9/18/2014	Mine Fans
10572	RFB-572	2014	Oidenbur	DPI-1-HD-RB3	11/11/2014	Roof Bolter
10573	AM-573 (Sold)	2013	Crafco	SS1250C	10/2/2014	Asphalt Joint Sealer
10585	SL-585	2007	Skyjack	SIII3219	10/9/2014	Man Lifts
10586	GPS-586 (Drone Old)	2014	Ebee	202-13-01	10/14/2014	GPS/Survey Eq (Hand)
10587	PMF-587	2014	Deutz	F3L2011	10/16/2014	Mine Fans
10589	P-589	2014	Gorman	14C2-F3L912	10/17/2014	4" Pumps
10590	GPS-590	2014	Sitech	FRU MT900	12/31/2014	GPS Machine Control
10594	VR-594	2012	Hamm	HD12VV	11/25/2014	Rollers -- Small DD
10595	VR-595	2014	Caterpillar	CB54 XW	12/14/2014	Rollers -- Large DD
10596	VR-596	2014	Caterpillar	CB54 XW	12/14/2014	Rollers -- Large DD
10597	VR-597	2014	Caterpillar	CB54 XW	12/14/2014	Rollers -- Large DD
10598	RL-598	2014	Caterpillar	420F IT	12/31/2014	Rubber Tire Backhoes
10599	RL-599	2015	Caterpillar	420F2 ST	6/2/2015	Rubber Tire Backhoes
10600	HR-600	2014	Caterpillar	420F H95E	12/31/2014	Hoe Rams -- Small
10603	AT-603	2014	Valvo	A30F	11/26/2014	30 Ton Articulated Trks
10605	PLW-605	2014	Tebco		11/1/2014	Salt Spreaders/Snow Plows
10610	PLW-610	2014	Tebco	STATE OF KY	11/1/2014	Salt Spreaders/Snow Plows
10623	T-623	2015	Gatormade	12 GT-XT	12/4/2014	Tandem Tag Trailers
10624	HT-624	2016	Peterbilt	348	4/1/2015	Tandem Rock Bed Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10627	DM-627	2014	Scag	FREDDOM Z	12/31/2014	Disc Mower
10632	DH-632	2014	Bobcat	DROP HAMMER	1/20/2015	Hoe Rams -- Small
10635	HR-635	2014	Process		5/31/2014	Hoe Rams -- Large
10636	G-636	2015	Yamaha	EF 2400 ISHC	2/13/2015	Portable Generators
10637	G-637	2015	Yamaha	EF 2400 ISHC	2/13/2015	Portable Generators
10638	G-638	2015	Yamaha	EF 2400 ISHC	2/13/2015	Portable Generators
10639	G-639	2015	Yamaha	EF 2400 ISHC	2/13/2015	Portable Generators
10640	T-640	2015	Trimwell	32N15	2/12/2015	Coil Trailer
10641	HT-641	1986	American	M927A1	3/3/2015	Water Trucks
10642	HT-642	2001	Peterbilt	357	3/12/2015	Water Trucks
10643	HT-643	2011	Intl	4300	3/4/2015	Flat Bed Dump Trucks
10644	HT-644	2011	Intl	4300	3/4/2015	Flat Bed Dump Trucks
10645	HT-645	2011	Intl	4300	3/4/2015	Flat Bed Dump Trucks
10649	HR-649	2015	Mpk	GH15	3/19/2015	Hoe Rams -- Large
10650	CH-650	2015	Komatsu	PC138USLC-10	3/19/2015	Excavators -- Mini
10651	SUSY-651	2015	Sitech	SFS930	2/19/2015	GPS/Survey EQ (Hand)
10652	CT-652	2014	Caterpillar	DAK2 XL	3/20/2015	Small Dozers
10653	CT-653	2014	Caterpillar	DAK2 XL	3/20/2015	Small Dozers
10654	PG-654	2015	Caterpillar	140M3 BR	3/20/2015	140 Graders
10656	GPS-656 (Control Box PG-654)	2015	Sitech	R-MS992C-113	3/31/2015	GPS Machine Control
10657	GPS-657 (Control Box CT-652)	2015	Sitech	R-MS992-19	3/31/2015	GPS Machine Control
10658	GPS-658 (Control Box CT-653)	2015	Sitech	TR-MS992	3/31/2015	GPS Machine Control
10659	ML-659	2008	Jlg	860S1	4/16/2015	Hand Lifts
10660	PW-660	2015	All Amer	PH5035 HBOF	4/16/2015	Hand Tools
10661	HR-661	2014	Bobcat	BOB500	4/21/2015	Hoe Rams -- Small
10662	GPS-662 (Base Receiver Mike's Base)	2015	Sitech	SPS855	4/29/2015	GPS/Survey EQ (Hand)
10663	GPS-663 (Base Receiver #8)	2015	Sitech	SFS882	4/29/2015	GPS/Survey EQ (Hand)
10664	LT-664	2015	Chevrolet	SILVERADO 2500 HD	5/5/2015	1t's/ Foreman Trucks
10670	VP-670	2015	Multiquip	MVC88VTHW	5/6/2015	Vibratory Plates
10671	VR-671	2012	Caterpillar	CP56	5/7/2015	Rollers -- Single Drum
10672	VR-672	2011	Caterpillar	C556 Smooth drum rol	5/7/2015	Rollers -- Single Drum
10673	T-673	2015	Etyre	TANK TRL	5/15/2015	Asphalt Tankers
10674	T-674	2015	Etyre	TANK TRL	5/15/2015	Asphalt Tankers
10678	FT-678	1991	John Deere	4555	6/5/2015	Farm Tractor
10680	G-680	2015	Yamaha	EF 2400 ISHC	6/17/2015	Portable Generators
10682	HR-682	2015	Npk	GH15	6/19/2015	Hoe Rams -- Large
10685	CH-685	2015	Komatsu	PC490LC-11	6/11/2015	Excavators -- 400 Class
10686	CH-686	2015	Komatsu	PC360LC-11	6/11/2015	Excavators -- 300 Class
10687	T-687	1995	Harmon	7000 GAL	6/10/2015	Asphalt Tankers
10688	T-688	1988	Etyre		10/21/2015	Asphalt Tankers
10692	AT-692	2013	Volvo	A40F	7/11/2015	40 Ton Articulated Trks
10693	AT-693	2014	Volvo	A40G	7/11/2015	40 Ton Articulated Trks
10694	AT-694	2014	Volvo	A40G	7/11/2015	40 Ton Articulated Trks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category/Description
10696	V-696	1995	Dorsey	AIDT	9/1/2015	Tandem Tag Trailers
10697	V-697	1995	Dorsey	AIDT	9/1/2015	Tandem Tag Trailers
10698	T-698	1997	Dorsey	AIDT	9/1/2015	Tandem Tag Trailers
10699	P-699	2015	Honda	GX-270	7/21/2015	3" Pumps
10703	FL-703	2005	Case	588G	7/22/2015	Fork Lift
10704	UV-704	2013	Ezgo	800X	8/4/2015	Utility Vehicle
10706	RL-706	2015	Caterpillar	262D XPS	8/12/2015	Loader -- Skid Steer
10707	P-707	2014	Dri Prime	NC150	8/12/2015	6" Pumps
10708	P-708	2014	Dri Prime	NC150	8/11/2015	6" Pumps
10709	MF-709	2015	Hartzell	AT-00-144	8/26/2015	Mine Fans
10711	HT-711	1990	American General	BMV M927AL	10/26/2015	Flat Bed Dump Trucks
10712	HT-712	2016	Ford	F550	12/10/2015	Mechanic Truck
10713	HT-713	2017	Peterbilt	337	3/17/2016	Fuel Trucks
10714	HT-714	2012	Freightliner	M2	1/14/2016	Supply Trucks
10715	PW-715	2015	NorthStar		12/8/2015	Stream Jenny Truck
10720	LT-720	2016	Chevrolet	Silverado 1500	1/20/2016	14'5/ Foreman Trucks
10724	PLW-724	2015	Pro Plus		2/24/2015	Salt Spreaders/Snow Plows
10725	T-725	2016	Towmaster	T-20D	4/14/2016	Tandem Tag Trailers
10726	T-726	2016	Towmaster	T-20D	4/14/2016	Tandem Tag Trailers
10727	T-727	2016	Towmaster	T-12D	4/14/2016	Tandem Tag Trailers
10734	SPR-734	2015	Tebco	State of KY	12/15/2015	Salt Spreaders/Snow Plows
10736	SPR-736	2015	Tebco	State of KY	12/15/2015	Salt Spreaders/Snow Plows
10740	WD-740	2015	Miller	350P	12/15/2015	Welders
10742	V-742	1995	Fauehauf		1/1/1995	lobsite Pods/Trailers
10743	T-743	2012	Doolittle	T-7710	1/1/2012	Tandem Tag Trailers
10745	T-745	2016	Big Tex	10SR-12	2/16/2016	Tandem Tag Trailers
10746	HT-746	2007	Kenworth	T300	2/22/2016	Grease Trucks
10747	ML-747	2005	JLG	1200SIP	2/26/2016	Man Lifts
10748	FL-748	2016	Case	TX742	3/15/2016	Fork Lift
10750	T-750	1995	Great Dane		3/24/2016	Tandem Tag Trailers
10751	P-751	2016	Koshin	KTH-100S	5/27/2016	4" Pumps
10752	MF-752	2016	Deutz	PF-96-40D	6/28/2016	Mine Fans
10753	P-753	2016	Koshin	KTH-80S	7/12/2016	3" Pumps
10754	T-754	2016	Gator	12 LB Rear Gate PH	7/13/2016	Tandem Tag Trailers
10755	P-755	2016	Koshin	KTS-80S	8/10/2016	3" Pumps
10756	GPS-756 (Control Box PG-35)	2016	Sitech	TR-PM400C	7/29/2016	GPS Machine Control
10758	CC-758	2016	Stihl	TSS001	8/18/2016	Hand Tools
10760	WD-760	2016	Miller	350P	7/11/2016	Welders
10763	RL-763	2016	Komatsu	WA-500-8	10/1/2016	Loader -- 980
10764	CC-764	2016	Stihl	TS700	10/11/2016	Hand Tools
10770	LT-770	2017	Chevrolet	Silverado 2500HD	11/21/2016	14'5/ Foreman Trucks
10771	LT-771	2017	Chevrolet	Silverado 2500HD	1/18/2017	14'5/ Foreman Trucks
10774	T-774	2017	HS	716 CT	11/17/2016	Tandem Tag Trailers

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10775	CT-775	2012	Caterpillar	D6 N	11/21/2016	D6 Dozers
10776	FL-776	2009	JLG	G12-55A	11/21/2016	Fork Lift
10777	RB-777	2015	Superior	DT80J	11/29/2016	Road Broom
10778	RB-778	2015	Superior	SM80K	11/29/2016	Road Broom
10779	F-779	2016	Caterpillar	AP600F	12/19/2016	Asphalt Paver-8'
10780	F-780	2016	Caterpillar	AP1055F	12/21/2016	Asphalt Paver-10'
10782	AC-782	2016	Horizon Atlas Copco	20HP Duplex 120G	11/15/2016	Air Compressor Portable
10783	L-783	2000	Topcon	ATG7	12/21/2016	Hand Tools
10784	L-784	2000	Spectra	AL24M	12/21/2016	Hand Tools
10785	L-785	2000	Topcon	GL06	12/21/2016	Hand Tools
10786	L-786	2000	Nikon	ACS5	12/21/2016	Hand Tools
10787	L-787	2000			12/21/2016	Hand Tools
10788	L-788	2000	Spectra	AC24M	12/21/2016	Hand Tools
10789	L-789	2000	Topcon	ATG6	12/21/2016	Hand Tools
10790	L-790	2000			12/21/2016	Hand Tools
10791	L-791	2000	Nikon	ACS5	12/21/2016	Hand Tools
10792	L-792	2000	Pal Sai	N Series	12/21/2016	Hand Tools
10793	L-793	2000	Nikon	AC25	12/21/2016	Hand Tools
10794	HT-794	2016	Chevrolet	CC36403	12/23/2016	One Ton Trucks
10795	HT-795	2018	Peterbilt	220 Cab Over	2/21/2017	Supply Trucks
10796	GPS-796 (Control Box CT-775)	2016	Stitch		12/15/2016	GPS/Survey EQ (Hand)
10797	BW-797	2016	Climax	BBS000	12/19/2016	Welders
10798	WD-798	2017	Trailblazer	325 Diesel	1/18/2017	Welders
10807	DT-807	2013	Mack	GU713	5/17/2013	Tri Axle Dump Trucks
10808	DT-808	2013	Mack	GU713	5/17/2013	Tri Axle Dump Trucks
10828	DT-828	2014	Caterpillar	CT6605	4/17/2014	Tri Axle Dump Trucks
10852	HT-852	2012	Peterbilt	389	11/13/2015	Road Tractors
10861	DT-861	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10862	DT-862	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10863	DT-863	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10864	DT-864	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10865	DT-865	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10866	DT-866	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10867	DT-867	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10868	DT-868	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10869	DT-869	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10870	DT-870	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10871	DT-871	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10872	DT-872	2017	Mack	GU713	9/24/2018	Tri Axle Dump Trucks
10873	DT-873	2018	Kenworth	T880	11/14/2018	Tri Axle Dump Trucks
10874	DT-874	2017	Mack	GU713	2/15/2019	Tri Axle Dump Trucks
10875	DT-875	2017	Mack	GU713	3/20/2019	Tri Axle Dump Trucks
10876	DT-876	2021	Kenworth	T880	7/1/2020	Tri Axle Dump Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10877	DT-877	2021	Kenworth	T880	7/1/2020	Tri Axle Dump Trucks
10878	DT-878	2022	Peterbilt	567	5/1/2021	Tri Axle Dump Trucks
10879	DT-879	2022	Kenworth	T880	6/4/2021	Tri Axle Dump Trucks
10880	DT-880	2022	Kenworth	T880	7/23/2021	Tri Axle Dump Trucks
10881	DT-881	2022	Kenworth	T880	8/11/2021	Tri Axle Dump Trucks
10882	DT-882	2020	Kenworth	T880	9/8/2021	Tri Axle Dump Trucks
10883	DT-883	2020	Kenworth	T880	9/8/2021	Tri Axle Dump Trucks
10884	DT-884	2023	Peterbilt	567	4/1/2022	Tri Axle Dump Trucks
10885	DT-885	2023	Peterbilt	567	4/1/2022	Tri Axle Dump Trucks
10886	DT-886	2023	Peterbilt	567	8/1/2022	Tri Axle Dump Trucks
10887	DT-887	2023	Mack	Granite	5/1/2022	Tri Axle Dump Trucks
10888	DT-888	2023	Mack	Granite	6/1/2022	Tri Axle Dump Trucks
10889	DT-889	2023	Mack	Granite	7/1/2022	Tri Axle Dump Trucks
10890	DT-890	2023	Mack	Granite	8/1/2022	Tri Axle Dump Trucks
10891	DT-891	2023	Mack	Granite	8/1/2022	Tri Axle Dump Trucks
10892	DT-892	2022	Peterbilt	567	10/21/2022	Tri Axle Dump Trucks
10893	DT-893	2023	Kenworth	T880	11/7/2022	Tri Axle Dump Trucks
10895	DT-895	2024	Kenworth	T880	6/21/2023	Tri Axle Dump Trucks
10896	DT-896	2024	Kenworth	T880	6/21/2023	Tri Axle Dump Trucks
10897	DT-897	2024	Kenworth	T880	1/10/2024	Tri Axle Dump Trucks
10898	DT-898	2025	Peterbilt	567	3/18/2024	Tri Axle Dump Trucks
10899	DT-899	2025	Peterbilt	567	4/1/2024	Tri Axle Dump Trucks
10900	VR-900	2017	Caterpillar	CB24B	1/31/2017	Rollers - Small DD
10901	AT-901	2017	Komatsu	HM-400-5	2/17/2017	40 Ton Articulated TRKs
109017	PS-9017 (Rental Power Screen Plant)	2024				Portable Screen
109019	RFB-9019 (Rental Roof Bolter)	2024				Roof Bolter
10902	AC-902	2017	Rolair Twin Tank	6590HK-18-0001	2/13/2017	Air Compressor Portable
109022	RL-9022 (Rental Track Loader Skid Steer)	2023	Bobcat	MT100		Loader -- Skid Steer
10903	CC-903	2017	Stihl	TS700	2/28/2017	Hand Tools
109034	HT-9034 (Rental Mechanic Truck for Gary Ison)	2000	Ford	F750		Mechanic Truck
109035	RL-9035 (Rental Skid Steer)	2024				Loader -- Skid Steer
10904	HT-904	2011	Ford	F-250	2/26/2017	Mechanic Truck
109040	HT-9040 (Rental Bucket Truck)	2025				Cranes
109041	HC-9041 (Rental Crane)	2025				Man Lifts
109042	ML-9042 (Rental Man Lift)	2025				Fork Lift
109044	FL-9044 (Rental Fork Lift)	2025				Crash Cushion Truck
109045	HT-9045 (Rental Crash Cushion Truck)	2025				Air Compressor Portable
109046	AC-9046 (Rental Air Compressor)	2025				Excavators -- 200 Class
109047	CH-9047 (Rental Komatsu 290 Excavator)	2025				40 Ton Articulated TRKs
109048	AT-9048 (Rental Articulated Truck)	2025				Asphalt Joint Sealer
109049	AM-9049 (Rental Asphalt Machine)	2025				Hand Tools
10905	CC-905	2017	Stihl	TS700	3/14/2017	Loader -- Crawler
109050	CH-9050 (Rental Track Hoe)	2025				

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category /Description
109051	CH-9051 (Rental Mini Track Hoe)	2025				Excavators -- Mini
109052	PSC-9052 (Rental Power Screen)	2025				Portable Screen
109054	ML-9054 (Rental Man Lift)	2025				Man Lifts
109055	RB-9055 (Rental Road Broom)	2025				Road Broom
109056	G-9056 (Rental Generator)	2025				Portable Generators
109057	RL-9057 (Rental Tire Loader)	2025	John Deere	774L		Rubber Tire Backhoes
109058	HT-9058 (Rental Crash Truck)	2025				Crash Cushion Truck
109059	HT-9059 (Rental Crash Truck)	2025				Crash Cushion Truck
10906	CC-906	2017	Stihl	TS700	3/15/2017	Hand Tools
109060	RL-9060 (Rental Skid Steer)	2025				Loader -- Skid Steer
109061	RL-9061 (Rental Fork Lift)	2025				Fork Lift
109062	LT-9062 (Rental Enterprise Truck)	2025				Lt's/ Foreman Trucks
109063	CH-9063 (Rental Track Hoe)	2025				Hoe Rams -- Small
10907	BH-907	2016	Bush Hog	2815	3/15/2017	Disc Mower
10908	T-908	2016	Big Tex	256	3/21/2017	Tandem Tag Trailers
10909	PW-909	2017	Easy Kleen	Magnum Gold 4000	3/21/2017	Hand Tools
10910	PW-910	2017	Easy Kleen	Magnum Gold 4000	3/21/2017	Hand Tools
10911	VP-911	2017	AILR LC90T	G200FA	3/21/2017	Vibratory Plates
10912	VP-912	2017	AILR LC90T	G200FA	3/21/2017	Vibratory Plates
10913	VP-913	2017	AILR LC90T	G200FA	3/21/2017	Vibratory Plates
10914	PHD-914	2017	Lowe MFG	1650CLH	3/21/2017	Attachments
10916	D-916	1990	John Deere	T0220	4/12/2017	Attachments
10917	FT-917	2017	John Deere	6215	7/5/2017	Farm Tractor
10918	WD-918	2017	Miller	350P	4/24/2017	Welders
10919	GPS-919	2017	Stech		5/5/2017	GPS Machine Control
10923	CH-923	2015	Komatsu	PC 360 LC-10	8/2/2017	Excavators -- 300 Class
10925	T-925	2017	Gatormade	14Ft Deck Over	8/1/2017	Tandem Tag Trailers
10931	HT-931	2015	Ford	F-750	9/15/2017	Mechanic Truck
10934	HC-934	1996	Broderson	IC20002B	9/19/2017	Cranes
10935	PSC-935	2017	Better	BE3660C	9/19/2017	Portable Stacking Conveyor
10936	PSC-936	2017	Better	BE3660C	9/19/2017	Portable Stacking Conveyor
10939	BA-939	2017	Bobcat	SW84	10/11/2017	loader -- Skid Steer
10940	HR-940	2017	Bobcat	Bob500	10/11/2017	loader -- Skid Steer
10941	T-941	2017	Tiger	6010T	9/19/2017	Tandem Tag Trailers
10943	HD-943	2017	Furukawa	HCR1200 ED11	11/3/2017	Drills-660
10944	HD-944	2017	199	HCR1200 ED11	1/1/2018	Drills-660
10945	HD-945	2017	Furukawa	HCR1200 ED11	1/1/2018	Drills-660
10946	HR-946	2017	Allied New Rammer	999	11/3/2017	Hoe Rams -- Small
10947	CH-947	2007	Komatsu	PC450HRD-7	10/27/2017	Excavators -- 300 Class
10948	RL-948	2015	Komatsu	RL-948	10/30/2017	loader -- 980
10951	VR-951	2014	Caterpillar	CB54	1/1/2018	Rollers -- Large DD
10953	VR-953	2013	Caterpillar	CB54B	1/1/2018	Rollers -- Large DD
10954	CH-954	2018	John Deere	350G	12/14/2017	Excavators -- 300 Class

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10955	GPS-955 (Control Box CT-60)	2018	Sitech	CB460	1/1/2018	GPS Machine Control
10956	GPS-956 (Control Box CT-140)	2018	Sitech	CB460	1/1/2018	GPS Machine Control
10958	GPS-958 (Control Box CH-954)	2018	Sitech		1/31/2018	GPS Machine Control
10959	CH-959	2017	John Deere	85G	2/23/2018	Excavators -- Mini
10960	CH-960	2018	John Deere	85G	2/23/2018	Excavators -- Mini
10963	P-963	2018	Tsurumi	LH322W	2/28/2018	3" Pumps
10964	HT-964	1995	Stewart & Stevenson	M1079 LMTV 4x4 Van	3/7/2018	Single Axle Dump Trucks
10966	PW-966	2018	Alkota	5357C	3/15/2018	Hand Tools
10967	CS-967	2018	Stihl	MS362C	3/17/2018	Hand Tools
10968	HT-968	2018	Chevrolet	Silverado 3500	3/21/2018	Mechanic Truck
10969	HT-969	2018	Ford	F550 4x4 Titan	3/23/2018	Mechanic Truck
10970	WD-970	2018	Blue Star	185 Kohler Engine	3/20/2018	Welders
10971	WD-971	2018	Blue Star	185 Kohler Engine	3/20/2018	Welders
10976	AC-976	2018	Rolair	4090HK17-0128	4/20/2018	Air Compressor Portable
10977	AC-977	2018	Rolair	6590HK18-0001	4/20/2018	Air Compressor Portable
10979	GPS-979 (Control Box CH-542)	2018	Sitech	TD520-1Q	6/13/2018	GPS Machine Control
10980	CT-980	2014	Caterpillar	D6TX1VP	5/1/2018	D6 Dozers
10981	CC-981	2018	Stihl	TS700	5/2/2018	Hand Tools
10982	P-982	2018	Koshin	KTH-80S-BAA	5/7/2018	3" Pumps
10983	P-983	2018	Koshin	KTH-80S-BAA	5/7/2018	3" Pumps
10984	P-984	2018	Wacker Neuson	PS4-11003HH	4/24/2018	4" Pumps
10985	PL-985	2018	Trimble	DG813	5/10/2018	Hand Tools
10986	PL-986	2015	Trimble	DG-813	3/24/2016	Hand Tools
10987	PL-987	2015	Trimble	DG711	3/24/2016	Hand Tools
10988	G-988	2018	Yamaha	EFE300ISDE Inverter	5/14/2018	Portable Generators
10990	MA-990	2016	Caterpillar	PC310B Cold Planer	8/1/2018	Skid Loader Milling Head
10994	RL-994	2018	Toro Dingo	TXS25W-22324	7/19/2018	Loader -- Skid Steer
10995	RM-995	2018	John Deere	Z930M	8/1/2018	Disc Mower
10996	WD-996	2018	Trailblazer	325 Diesel	8/6/2018	Welders
10997	RL-997	2016	Komatsu	WA270-7	8/6/2018	Loader -- IT
10998	LT-998	2018	Chevrolet	Silverado 2500	8/21/2018	LT's/ Foreman Trucks
10999	MM-999	2018	Wirtgen	W120CF1	8/1/2019	Milling Machine
11011	AT-11	1981	Schram	BT32	1/13/1981	Hand Tools
11021	AC-21	2004	Sullair	185CFM	12/6/2006	Air Compressor Portable
11022	AC-22	2003	Sullair	185CFM	12/6/2006	Air Compressor Portable
11033	CD-33	2006	Geoprobe	540 UD	11/20/2006	Attachments
11042	JD-42	2005	Cannon	DPL-HD	10/1/2005	Drills-Jumbo
11043	HD-43	2007	Furukawa	HCR900	8/16/2007	Drills-590
12002	JS-2	1965	Jersey	103	3/8/1965	Jersey Spreader Rock Box
12003	JS-3	2001	Jersey	103	9/27/2001	Jersey Spreader Rock Box
12017	RB-17	2005	Waldon	SWP250	7/14/2005	Road Broom
12018	RB-18	2005	Waldon	SWP250	8/26/2005	Road Broom
12032	CS-32	1996	Etyre	ENTYRE	2/12/1996	Chip Spreaders

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
12034	F-34	2008	Caterpillar	AP-1055D	4/1/2008	Asphalt Paver-10'
12040	MT-40	2006	12040	SB-2500D	12/13/2006	Shuttle Buggy
12055	SM-5	1996	Barber	BG-730	7/25/1996	Road Wideners
12098	D-98	1987			5/18/1987	Oil Distributor Trucks
12162	RL-162	2002	Bobcat	ANGLE BROOM	12/30/2002	Attachments
13012	SR-12	1958	Chester	6060	2/15/1958	Tow Behind Sheepfoot
13048	C-48	2006	Caterpillar	825H	3/31/2006	Rollers-Compactor 825
13049	C-49	2007	Caterpillar	815F2	1/1/2008	Rollers-Compactor 815
13052	TR-52	1998	Bomag	BW12AS	4/9/1998	Rollers -- Static
13053	TR-53	1998	Bomag	BW11AS	6/9/1998	Rollers -- Static
13058	SR-58	1999	Hensley	FOR PC220	3/30/1999	Wonder Wheel Attach for Excava
13064	VR-64	2010	Caterpillar	CS-563D	9/17/2002	Rollers -- Single Drum
13066	VR-66	2004	Caterpillar	CS563E	6/21/2004	Rollers -- Single Drum
14003	PC-3	2002	Gomaco	CC1200	3/7/2002	Small Curb Machines (Extruded)
14030	MS-30	2001	Superior	SUPER 10	1/16/2001	Screed Machines
14035	CM-35	2007	Stone	855PM	4/1/2008	Hand Tools
16024	PG-24	1994	Caterpillar	140G ELECT	11/8/1994	140 Graders
16031	PG-31	1998	Caterpillar	140H	5/5/1998	140 Graders
16032	PG-32	2001	Caterpillar	14H ELECT	9/11/2001	14 Graders
16034	PG-34	2004	Caterpillar	140H	7/23/2004	140 Graders
16035	PG-35	2003	Caterpillar	140H	11/28/2006	140 Graders
16036	PG-36	2008	Caterpillar	14M	12/20/2007	14 Graders
16060	CT-60	2006	Caterpillar	D8T	5/18/2006	D8 Dozers
16066	RL-66	2007	Komatsu	WA250 PT-5	12/7/2007	loader -- IT
16098	CL-98	1994	Caterpillar	963B	11/8/1994	loader -- Crawler
16137	CL-137	1999	Caterpillar	963B	12/29/1999	loader -- Crawler
16138	CT-138	1999	Caterpillar	D6-R	12/29/1999	D6 Dozers
16177	CT-177	2003	Caterpillar	D8R II	4/2/2003	D8 Dozers
16181	RL-181	2003	Case	580M	12/18/2003	Rubber Tire Backhoes
16182	RL-182	2003	Case	580M	12/18/2003	Rubber Tire Backhoes
16185	S-185	2001	Caterpillar	615 C II	3/1/2004	Elevating Scrapers
16186	CT-186	2003	Caterpillar	D8RII	3/2/2004	D8 Dozers
16188	RL-188	2003	Caterpillar	D8RII	7/27/2004	loader -- Skid Steer
16195	RL-195	2004	Caterpillar	988G	7/11/2005	loader -- 988
16195A	Rebuild Engine for Loader (RL-195)	2016	Caterpillar	988G	4/15/2016	loader -- 988
16196	CT-196	2004	Caterpillar	D8RII	3/1/2005	D8 Dozers
16199	RL-199	2006	Komatsu	WA250 PTL5	2/28/2006	loader -- IT
17010	TP-04	2000			11/2/2006	2" Pumps
17011	TB-10	1992	Airplus		5/29/1992	Trash Burner
17016	WW-16	2007	Smith	5000 GAL	5/23/2007	Water Supply Trailer
17018	SS-18	2001	Topcon		10/10/2001	GPS/Survey EQ (Hand)
17022	SB-22	2004	Finn	B-70	3/8/2004	Straw Blower
17024	GPS-24	2008	Topcon		3/21/2008	GPS/Survey EQ (Hand)

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
17058	UV-58	2002	Polaris	RANGER 4X4	4/4/2007	Utility Vehicle
17504	AB-11	2006	Bemis	SOLAR		Arrow Boards
17580	L-12	2000	Topcon			Hand Tools
17584	L-16	2000	Belger			Hand Tools
17585	L-17	2007	Topcon	AT66		Hand Tools
17587	L-19	2007	Topcon	AT66		Hand Tools
17687	P-11	2006	Gorman		9/8/2006	4" Pumps
17725	VM-05 VCE SEISMOGRAPH	2000	V C E			Seismograph
17726	VM-06 INSTATEL SEISMOGRAPH	2002	Instatel	MINI MATE		Seismograph
17727	VM-07 INSTATEL SEISMOGRAPH	2003	Instatel	MINI MATE		Seismograph
17728	VM-08	2018	Mini Seis III		3/12/2018	Seismograph
17729	VM-09	2023	Mini Seis III		1/30/2023	Seismograph
17776	GRP-04	2007		Grapple	3/6/2007	Grapples
18000	Can FUEL CAN	2000		Fuel		Hand Tools
18019	E-19	2001	Caterpillar	773D	8/16/2004	Rigid Frame Trucks
18023	E-23	2004	Euclid	EH 700	1/21/2005	Rigid Frame Trucks
18025	E-25	2006	Komatsu	HD465-7	2/21/2007	Rigid Frame Trucks
18026	E-26	2007	Caterpillar	773F	12/20/2007	Rigid Frame Trucks
18119	HT-119	1993	Intl	3654-3000	4/9/1993	Water Trucks
18129	HT-129	1994	GMC	7000	3/28/1994	Water Trucks
18132	HT-132	1990	GMC	CTD	1/23/1995	Water Trucks
18139	HT-139	1996	Chevrolet	7000 KODIAC	4/8/1996	Oil Distributor Trucks
18155	HT-155	1998	Intl	3654	3/20/1998	Water Trucks
18160	HT-160	2001	Fritliner	FL-80	12/8/2000	Tandem Rock Bed Trucks
18169	HT-169	2002	Intl	4X2	2/3/2003	Oil Distributor Trucks
18171	HT-171	2004	Ford	F750	4/13/2004	Powder Trucks
18183	HT-183	2006	GMC	TOPKICK	1/27/2006	Single Axle Dump Trucks
18184	HT-184	2006	GMC	TOPKICK	1/27/2006	Single Axle Dump Trucks
18194	HT-194	2007	Intl	7300 CENT	9/21/2007	Oil Distributor Trucks
18910	T-10 POD	2007			3/27/1979	Jobsite Pods/Trailers
18920	T-20	1962		50DTL	2/28/2006	Tri Axle Tag Trailers
18932	V-32	1985	Holt Interstate		5/2/1985	Jobsite Pods/Trailers
18935	V-35	1980	Trailmobile	53'	2/20/2004	Jobsite Pods/Trailers
18936	V-36	1976	Copc	UNKN	2/20/2004	Jobsite Pods/Trailers
18951	LB-51	2007	Talbert	SSTAS053	9/19/2007	Low Boy Trailers
18952	LB-52	2008	Talbert	SSTAS053	9/19/2007	Low Boy Trailers
20102	MF-2	1980	Hartzell			Mine Fans
20105	PMF-5 MINE FINE	2000		60-16	8/12/2005	Mine Fans
20106	MF-6	2007	Hartzell	A10R	1/31/2007	Mine Fans
20107	Hazemag Crusher	2011			6/1/2011	Crushers
20108	Grizzly Feeder	2011	Grizzly		6/1/2011	Feeders
20115	FDR-1 FEEDER	2011		Feeder 1 Fmc	6/1/2011	Feeders
20116	FDR-2 FEEDER	2011		Feeder 2 Fmc	6/1/2011	Feeders

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category/Description
20117	Magnet CRUSHER	2011			6/1/2011	Crushers
20118	Cone 2 CRUSHER	2011		Cone Crusher ShortHd	6/1/2011	Crushers
20119	Cone 1 CRUSHER	2011		Cone Crusher Std	6/1/2011	Crushers
20122	SCN-2 SCREEN	2011		Screen 2	6/1/2011	Screens
20123	SCN-3 SCREEN	2011		Screen 3	6/1/2011	Screens
20124	SCN-4 SCREEN	2011		Screen 4	6/1/2011	Screens
20168	BBO Wash Screen & Housing Structure	2011			6/1/2011	Screens
20169	Pug Mill (Rebuild Eq 30356)	2011			6/1/2011	Pug Mill
20170	Electrical Primary Crusher	2011			6/1/2011	Crushers
20171	Electrical - Surge FEEDER	2011			6/1/2011	Feeders
20172	Electrical - Screen Pit DUSTER	2011			6/1/2011	D Duster
20173	Electrical - Pug Mill	2011			6/1/2011	Pug Mill
20174	Deduster Fluid Bed Dryer DUSTER	2011			6/1/2011	D Duster
20175	Pug Mill Loadout PUG MILL	2011			8/30/2011	Pug Mill
20176	MCC-PRI CRUSHER	2011			6/1/2011	Crushers
20177	MCC-SUR CRUSHER	2011			6/1/2011	Crushers
20178	MCC-SCR FEEDER	2011			6/1/2011	Feeders
20180	DSS-1 NESCO Dust Suppression	2011	Nesco	403		Mine Fans
20181	DSS-2 NESCO Dust Suppression	2011	Nesco	207		Mine Fans
20203	MF-1	1983			9/20/1983	Mine Fans
20204	204 3" PUMP	2003		#4 Mine Pump	3/31/2003	3" Pumps
20238	JD-238	2000	Cannon	DPI-HD	11/3/2000	Drills-Jumbo
20239	JD-239	2004	Jumbo Dr		2/26/2004	Drills-Jumbo
20242	Stairs	1991	Capacity		9/11/1996	Road Tractors
20503	Dings Magnet DINGS CRUSHER	2001	Dings	Magnet	8/11/2001	Crushers
20506	SCL-506 EMERY SCALE	2000	Emery	4410060	6/1/2000	Scales
20514	IC-514 HAZMAG CRUSHER	2001	Hazmag	APS-1620/HK	8/11/2001	Crushers
20516	#1 Screen	2006		Screen	3/24/2006	Screens
20519	50hp Water Pump 6" PUMP	2000				6" Pumps
20520	50 hp Water Pump 6"	2000				6" Pumps
20528	YT-28	1991	Capacity		9/11/1996	Road Tractors
20531	#3 Simp 5x16 Screen SIMPLEX SCREEN	2000	Simplex	Screen		Screens
20532	#4 Simp 5x16 Screen SIMPLEX SCREEN	2000	Simplex	Screen		Screens
20535	Simmons V Screen REXNOND SCREEN	1977	Rexnord		12/12/1977	Screens
20536	Pug Mill	1996			4/1/1996	Pug Mill
20539	REB-01 FLECHER ROOF BOLTER	2003	Fletcher	3035AD	10/1/2003	Roof Bolter
20542	Wash Screen SECO SCREEN	1986	Seco	Wash Screen 2516	8/5/2008	Screens
20555	PS-01 SCREEN	1993			8/2/1993	Screens
20560	Elect Maint-Misc DUSTER	2000				D Duster
20582	P-70 PIRANHA	1992	Piranha		10/27/1992	3" Pumps
20586	Deduster Baghouse FLEX-KLE DUSTER	1996	Flex-Kle	120-WSWC-196	6/15/1996	D Duster
20587	Deduster Burner AIR HEAT DUSTER	1996	Air Heat	9000 SCFM AH	6/15/1996	D Duster
20591	SAC-60 ATLAS AIR COMPRESSOR	2002	Atlas	CDPCO	12/6/2002	Air Compressor Portable

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
20600	PW-600	2000	SilverJe		3/10/1995	Hand Tools
20602	PW-202	2002	Alktra	5305A	4/8/2002	Hand Tools
20631	AT-172	2007	Volvo	A2SD	2/22/2007	25 Ton Articulated Trks
20650	#11 Screen Plant CRUSHER	2015			7/31/2015	Crushers
30003	MF-4 HARTZELL MINE FAN	2004	Hartzell	A105	11/1/2004	Mine Fans
30006	WP @ IC 6" PUMP	2000				6" Pumps
30007	Wash Screen plant BRAMCO SCREEN	2014	Branco		3/1/2014	Screens
30500	Breaker @ Feeder FEEDER	2000		Breaker @ Feeder	5/1/2000	Feeders
30501	Jaw Crusher HEWITT CRUSHER	1997	Hewitt R	Jaw Crusher 3042	3/31/1997	Crushers
30502	Impact W/400 Hp Motor STEADMAN CRUSHER (Manuf)	1997	Steadman	Crusher 6460	9/1/1997	Crushers
30503	HR-58 (Upgraded HR-56)	2006	Tramac	TZ300	10/23/2006	Hoe Rams -- Large
30506	Dix River Scales (Old CBQ Scale)	2000	Emy Winslow	Scales	1/7/2006	Scales
30511	#2 Cone Crusher W/200 Hp Motor SYMONS CRUSHER (Manuf)	2000	Symons	#2 Cone Crush 200 Hp	7/1/2004	Crushers
30516	#2 Screen SIMSILIC SCREEN	1997	Simplici	#2 Screen	7/1/2004	Screens
30517	#3 Screen SIMSILIC SCREEN	2000	Simplici	#3 Screen	7/1/2004	Screens
30530	Scalper Screen SIMPLIC SCREEN	1997	Simplici	Scalper Screen	7/1/2004	Screens
30531	PMF-4 MINE FAN	2005		Fan	8/12/2005	Mine Fans
30532	RFB-02 ROOF BOLTER	2006	Fletcher	3040-AD	9/19/2006	Roof Bolter
30536	Pug Mill CRUSHER	2001		Pug Mill	4/1/2001	Crushers
30540	Jaw Crusher Feeder HEWITT CRUSHER	2000	Hewitt R	V111	7/1/2004	Crushers
30545	Dust Supression System DUSTER	2000				D Duster
40049	Burner Fuel Sys (Preheater, Pump, & Fuel)	2000	Miscellaneous		7/1/2016	Burner
40050	Burner	2008	Gencor	Ultra II-135	7/1/2016	Burner
40051	Drag Conveyor	1988	ASTEC		7/1/2016	Drag Conveyor
40052	Batcher - BT Plant	1988	ASTEC		7/1/2016	Batchers & Transfer Conveyor
40053	Surge Bin - BT Plant	1988	ASTEC		7/1/2016	Silos
40057	CBBT Warm Mix System	2017			7/17/2017	Warm Mix System
40059	CBBT Blacktop Silos	2019			7/31/2019	Silos
40060	CBBT Double Deck Scalping Screen	2019			7/31/2019	Screens
40062	CBBT Dragslat Chain Replacement	2022			5/31/2022	Drag Conveyor
50044	Drum	2014			6/1/2014	Drum
50049	Warm Mix System	2014			6/1/2014	Warm Mix System
50050	Burner	2014			6/1/2014	Burner
50051	Drag Conveyor	2014			6/1/2014	Drag Conveyor
50052	Batchers & Transfer Conveyor	2014			6/1/2014	Batchers & Transfer Conveyor
50053	Silos	2014			6/1/2014	Silos
50054	Danville BT Truck Scales	2014			6/1/2014	Truck Scales
60044	Drum	2001			3/23/2001	Drum
60050	Burner	2001			3/23/2001	Burner
60051	Drag Conveyor	2001			3/23/2001	Drag Conveyor
60052	Batchers & Transfer Conveyor	2001			3/23/2001	Batchers & Transfer Conveyor
60053	Silos	2001			3/23/2001	Silos
60054	Berea BT Truck Scales	2001			3/23/2001	Truck Scales

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category	Description
60066	Berea BT Steel Mixer Bucket	2022			12/15/2022	Warm Mix System	
60067	Berea BT Drag Slat Rebuild	2023			5/1/2023	Drag Conveyor	
61014	Primary Crusher	1984	Lippman	Millwakee Jaw Crushe	7/3/2018	Crushers	
61015	35' Diameter Durge Silo	1984			7/3/2018	Silos	
61016	Secondary Crusher (4.25 Symons Cone)	1984			7/3/2018	Crushers	
61017	Lippman Double Roll Crusher 42"x36"	1984			7/3/2018	Crushers	
61018	Simplicity Double Deck Screen (Scalping 6'x12') (Manuf)	1984			7/3/2018	Screens	
61019	Belt to Lippman Roll Crusher 75'	1984			7/3/2018	Crushers	
61020	Simplicity Triple Deck Screen & Building 8'x20'	1984			7/3/2018	Screens	
61021	Mettler Toledo Scales	1984			7/3/2018	Scales	
61022	Simplicity Grizzly Feeder 30 HP	1984			7/3/2018	Feeders	
61023	Twinshaft Pugmill & Structure	1984			7/3/2018	Pug Mill	
70044	Drum	1997			5/1/1996	Drum	
70050	Burner (Removed)	1997			5/1/1996	Burner	
70051	Drag Conveyor	1997			5/1/1996	Drag Conveyor	
70052	Batchers & Transfer Conveyor	1997			5/1/1996	Batchers & Transfer Conveyor	
70053	Silos	1997			5/1/1996	Silos	
70054	BT3 Truck Scales	1997			5/1/1996	Truck Scales	
70057	BT3 Warm Mix System	2017			7/17/2017	Warm Mix System	
70069	BT3 Primary Burner	2024			6/30/2025	Burner	
80001	BM-1 DUMP HOPPER #1 CONVEYOR	2008		Dump Hopper #1 Conv	9/1/2008	Crushers	
80002	BM-2 CUP LINE	2008		Cup Line	9/1/2008	Crushers	
80003	BM-3 RAW FEED SILOS	2008		Raw Feed Silos	9/1/2008	Crushers	
80004	BM-4 SCREW CONVEYOR	2008		Screw Conveyor	9/1/2008	Crushers	
80005	BM-5 BRADLEY PULVERIZER MILL	2008		Bradley Mill	9/1/2008	Crushers	
80006	BM-6 CLASSIFIER	2008		Classifier	9/1/2008	Crushers	
80007	BM-7 CYCLONE	2008		Cyclone	9/1/2008	Crushers	
80008	BM-8 DUCT WORK DUST SYS	2008		Duct Work Dust Sys	9/1/2008	Crushers	
80009	BM-9 HAUCK BURNER	2008		Hauck Burner	9/1/2008	Crushers	
80010	BM-10 MAIN FAN	2008		Main Fan	9/1/2008	Crushers	
80011	BM-11 BAG HOUSE	2008		Bag House	9/1/2008	Crushers	
80012	Silo Vent Bag House	2008		Silo Vents	9/1/2008	Crushers	
80013	BM-13 200 HP BLOWER	2008		200 Hp Blower	9/1/2008	Crushers	
80014	BM-14 40 HP BLOWER	2008		40 Hp Blower	9/1/2008	Crushers	
80015	BM-15 PNEUMATIC LINES	2008		Pneumatic Lines	9/1/2008	Crushers	
80016	BM-16 AIR COMPRESSOR	2008	Sullair	Air Compressor	9/1/2008	Crushers	
80017	BM-17 ELECTRICAL & CONTROLS	2008		Electrical & Control	9/1/2008	Crushers	
80018	BM-18 OVER HEAD CRANE	2008		Over Head Crane	9/1/2008	Crushers	
80019	BM-19 AIR LOCKS	2008		Air Locks	9/1/2008	Crushers	
80020	BM-20 #3 FINISH PRODUCT SILO	2008		#3 Finish Prod Silo	9/1/2008	Crushers	
80021	BM-21 ELECTRIC MOTORS	2008		Electric Motors	9/1/2008	Crushers	
80022	BM-22 MONITORING SYS	2008		Monitoring Sys	9/1/2008	Crushers	
80023	BM-23 BRADLEY MILL BUILDING	2008		Bradley Mill Bldg	9/1/2008	Crushers	

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
80024	BM-24 CONCRETE BRADLEY MILL	2008		Concrete Bradley	9/1/2008	Crushers
80026	BM-26 200 HP Blower	2018	Tuthill	7021-A312CV2-A	3/12/2018	Debris Blower
90025	Silo Addition	1997			4/1/1997	Silos
90037	Instantel Seismograph	2002			1/31/2002	Seismograph
90260	Oliver Shop Cranes	2015			12/31/2015	Cranes
90273	Rebuild Impact Crusher Rotor	2016	Steadman		3/4/2016	Crushers
90277	Dust Silo Bradley Mill	2016			9/1/2016	Silos
90287	Bradley Mill Roll Shaft #1	2017			5/1/2017	Major Components/Repairs
90297	Bradley Mill Roll Shaft #2	2017			7/26/2017	Major Components/Repairs
90299	Bradley Mill Roll Shaft #3	2017			9/15/2017	Major Components/Repairs
90300	Bradley Mill Rebuild	2017			9/29/2017	Major Components/Repairs
90301	Bradley Mill Pinion Bearing Housing	2017			10/17/2017	Major Components/Repairs
90302	Bradley Mill Roll Shaft #4	2017			10/31/2017	Major Components/Repairs
90303	CBQ Crusher Magnet	2017			12/1/2017	Major Components/Repairs
90304	BBQ Scale Rehab	2017			12/1/2017	Major Components/Repairs
90306	Bradley Mill Roll Shaft #5	2018			1/10/2018	Major Components/Repairs
90307	BBQ #11's Seco Screen	2018			2/8/2018	Screens
90308	AB-01 (Flaggers)	2017			1/22/2018	Auto Flaggers
90309	AB-02 (Flaggers)	2017			1/22/2018	Auto Flaggers
90310	AB-03 (Flaggers)	2018	Addco Sentinel		6/1/2018	Auto Flaggers
90311	AB-04 (Flaggers)	2018	Addco Sentinel		6/1/2018	Auto Flaggers
90314	Roof Bolting CBQ Crusher	2018			6/30/2018	Roof Bolter
90319	BBQ Crusher Magnet	2018			10/31/2018	Crushers
90320	Bradley Mill Dust Blow Off System	2018			11/5/2018	Major Components/Repairs
90321	Transmission Rebuild for Cat Loader (RL-522)	2018			12/31/2018	Loader -- 988
90323	BBQ Level 1 Roof Bolting	2019			3/1/2019	Roof Bolter
90324	BBQ Level 3 Roof Bolting	2019			3/1/2019	Roof Bolter
90325	Rover Head for GPS-252	2019			1/1/2019	GPS/Survey EQ (Hand)
90326	Rover Head for GPS-662	2019			1/1/2019	GPS/Survey EQ (Hand)
90327	Rover Head for GPS-254	2019			1/1/2019	GPS/Survey EQ (Hand)
90328	Control Box for Pg-36	2019			1/1/2019	GPS Machine Control
90332	GPS Base Receiver #9	2019	Sitexh		3/28/2019	GPS Machine Control
90334	Bradley Mill Motor for Main Fan	2019	Toshiba	460V 400HP	3/18/2019	Major Components/Repairs
90335	Spare Bradley Mill Motor for Main Fan	2019	Toshiba	460V	3/18/2019	Major Components/Repairs
90336	Transm Rebuild for AT-693 (40 Ton Art Truck)	2019			4/2/2019	40 Ton Articulated Trks
90337	CBQ Cone Crusher Rebuild	2019			4/17/2019	Major Components/Repairs
90339	Portable 11's Processing Plant	2019	Liwell Screen		5/31/2019	Portable Crushers
90340	Partial Rebuild for Jumbo Drill JD-42	2019	Cannon	DPI-HD	5/31/2019	Drills-Jumbo
90341	CBQ Screen Project	2019			5/31/2019	Screens
90342	Dix River Cone Crusher Repair	2019			5/31/2019	Crushers
90343	Replacement Bolter Assembly (RFB-572)	2019			6/1/2019	Roof Bolter
90344	Engine Rebuild for E-25	2019			3/4/2019	Rigid Frame Trucks
90347	BBQ Wash Screen	2020	Simplicity	2616-SM120BS-7716	3/1/2020	Screens

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
90348	RFB-01 Rebuild	2020	Fletcher	3035	3/31/2020	Roof Bolter
90349	Chasis Repair for RL-340	2020			3/11/2020	Loader -- 980
90350	Engine Rebuild for RL-601	2020			5/19/2020	Loader -- 980
90351	Engine Repair for E-26	2020			8/31/2020	Rigid Frame Trucks
90352	Complete Rebuild for E-19	2020			8/31/2020	Rigid Frame Trucks
90353	CBQ Portable Jaw Crusher	2020	Cedarapids	CR13255	9/30/2020	Portable Crushers
90354	CBQ Portable Triple Deck Scalp Screen	2020	Cedarapids	CRS620H	9/30/2020	Screens
90355	CBQ Portable Triple Deck Cone Screen	2020	Cedarapids	CRC380XHLS	9/30/2020	Screens
90364	PS-02 Powergrid Screen for CL 3	2020	PowerScreen	Powergrid Track Unit	9/15/2020	Screens
90366	CBQ Portable Crusher Dust Suppression System (Manuf)	2020	Dust Suppression Sys		9/30/2020	Portable Crushers
90367	Engine Replacement for RL-049	2020			10/12/2020	Loader -- 980
90368	Nick's GPS Survey Data Collector	2020			10/30/2020	GPS/Survey Eq (Hand)
90369	Engine Rebuild for AT-449	2020			12/1/2020	40 Ton Articulated Trks
90370	Complete Rebuild for E-494	2020			12/8/2020	Rigid Frame Trucks
90371	Rebuilt Grinder Head for CW-924	2021			3/9/2021	Attachments
90372	CBQ Truck Scales	2021			4/1/2021	Truck Scales
90374	Bradley Mill Slide Gate	2021			3/31/2021	Major Components/Repairs
90377	Grizzly Fabric Installer	2021			5/1/2021	Attachments
90379	CBQ Pugmill Relocation	2021			7/31/2021	Pug Mill
90380	Engine Rebuild for CT-140	2021	Repair		8/1/2021	D8 Dozers
90381	Engine Rebuild for CT-186	2021	Repair		10/1/2021	D8 Dozers
90383	Complete Rebuild for RL-522	2021	Repair		12/1/2021	Loader -- 988
90384	CBQ Roof Bolt & Shot 2022	2022			2/24/2022	Roof Bolter
90385	BBQ Roof Bolt & Shot 2022	2022			2/1/2022	Roof Bolter
90386	BBQ Short Cone Head Rebuild	2022			2/28/2022	Crushers
90387	New Motor for Portable Crusher	2022	Scania Tier 4		2/22/2022	Portable Crushers
90389	Engine Rebuild for RL-948	2022			3/28/2022	Loader -- 980
90390	Dust Suppression System for Dix River	2022	Averitt Pro		5/12/2022	D Duster
90391	HT-1203 Truck Bed/Snow Plow	2022			5/1/2022	Attachments
90392	HT-1208 Truck Bed/Crane	2022	Knapheide	613ZDLR-44K-G	6/2/2022	Attachments
90394	BBQ Pugmill Hydrator	2022			6/1/2022	Pug Mill
90395	DT-887 Truck Bed	2022	Tebco	TCM Steel Dump	7/1/2022	Attachments
90396	DT-889 Truck Bed	2022	Tebco	TCM Steel Dump	7/1/2022	Attachments
90397	DT-888 Truck Bed	2022	Tebco	TCM Steel Dump	7/1/2022	Attachments
90398	DT-890 Truck Bed	2022	Tebco	TCM Steel Dump	8/1/2022	Attachments
90399	Engine Repair for CH-557	2022			9/14/2022	Excavators -- 200 Class
90401	DT-876 Truck Bed	2022	Tebco	TCM Steel Dump	3/7/2022	Attachments
90402	CBQ Pugmill Mixer	2021			12/1/2022	Pug Mill
90403	Rebuild Rear Axles for E-25	2022			12/15/2022	Rigid Frame Trucks
90404	Replaced Struts on E-25	2022			12/1/2022	Rigid Frame Trucks
90405	Engine Replacement for CT-559	2022			12/1/2022	D6 Dozers
90408	Replacement Screen for Screen 1 @ BBQ	2023	Terex Simplicity	8x20 3-Deck	3/31/2023	Screens
90409	DT-895 Truck Bed	2023	Tebco	TCM Steel Dump	6/27/2023	Attachments

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
90410	DT-896 Truck Bed	2023	Tebco	TCM Steel Dump	6/27/2023	Attachments
90412	Screed Replacement for F-779	2023	W27	SE8F Screed W27	10/12/2023	Asphalt Paver-8'
90417	Engine Replacement for CT-520	2023			12/14/2023	D6 Dozers
90418	Engine Replacement for CH-685	2023			12/11/2023	Excavators -- 400 Class
90419	Short Head Cone Crusher Repairs for BBQ Cone Crusher #2	2023			12/11/2023	Crushers
90427	DT-897 Truck Bed	2024	Tebco	TCM Steel Dump	5/16/2024	Attachments
90429	Rebuild of Roll Crusher at BBQ	2024			7/31/2024	Crushers
90430	DT-877 Truck Bed	2024	Tebco	TCM Steel Dump	8/7/2024	Attachments
90433	Complete Rebuild of RFB-02	2024			10/31/2024	Roof Bolter
90435	Complete Rebuild of E-26	2024	Caterpillar	773F	12/27/2024	Rigid Frame Trucks
90436	Parts for Transmission Replacement for E-494	2024			12/3/2024	Rigid Frame Trucks
90438	Replaced Rear Axle on E-23	2025			2/12/2025	Rigid Frame Trucks
90439	Transmission Rebuild for E-494	2025			3/31/2025	Rigid Frame Trucks
90443	Complete Rebuild of RL-195	2025	Caterpillar	988G	8/26/2025	Loader -- 988

The Allen Company, Inc.
Backlog - Work in Progress
As of: April 20 2026

Job #	Job Name	Contract Amount	Billings to Date	Backlog
125106.	BLUE GRASS AIRPORT TRMNL DRV RELOC	14,973,576	8,645,840	6,327,736
125367.	MADISON CO. RICHMOND BYPASS CID 252112	3,003,861	16,351	2,987,509
126314.	MADISON GROUP PAVNG US 25 & KY 627 CID 262120	2,734,468	-	2,734,468
125109.	BATH/CLARK/MTGMRY I-64 PVMNT REHAB AND BRIDGES CID 25102f	3,350,546	1,015,392	2,335,154
122112.	MADISON CO US25 RECONSTRUCTION-CID 221349	16,403,955	14,482,631	1,921,325
125107.	JENNETTE PARM INDUSTRIAL PARK	4,063,064	2,174,476	1,888,588
125428.	JOHN PREECE PARK REC CENTER	2,916,969	1,093,254	1,823,714
125413.	JACKSON CO US 421 CURVE REVISION @ KY 3443 CID 251319	1,631,005	-	1,631,005
124429.	RRSC BID PACKAGE #2 SITEWORK	6,240,746	4,757,116	1,483,630
125378.	MADISON CO. KY 52 SHOULDER & PAVING CID 254109	1,424,434	115,416	1,309,018
126101.	LINCOLN KY. 78 BRIDGE @ HANGIN	1,158,739	-	1,158,739
126310.	LINCOLN KY. 78 BRIDGE @ HANGING FORK BRIDGE	1,158,739	-	1,158,739
126322.	MADISON CO ROADS PAVING MARCH 2026	985,485	-	985,485
124428.	WACO ELEMENTARY SCHOOL	3,413,035	2,528,438	884,596
125110.	LNCLN CO. US 150 TRN LN AT DOL	1,086,581	258,329	828,252
124398.	RRSC STORM/PAVING CURB BID PACKAGE 1A	3,101,896	2,292,794	809,102
126328.	BEREA STREETS MILLING & RESURFACING 2026	796,104	-	796,104
125418.	JACKSON CO. ROADS PAVING 2025	780,724	-	780,724
125422.	BOYLE CO KY 300 (ALUM SPRNGS RD) CID 253131	740,430	-	740,430
125423.	CLARK CO TRAPP-GOFFS CORNER RD (KY 974) CID 253132	705,222	-	705,222
126308.	MADISON CO. GROUP THIN LAY PAVING CID 263004	660,621	-	660,621
126334.	MADISON CO. BIGHILL RD.(KY. 21) CID 262135	656,976	-	656,976
126304.	CLARK CO BYPASS RD THIN LAY CID 262085	639,743	-	639,743
125105.	CKRA TAXIWAY CONNECTOR & RUN-UP PADS	1,487,801	916,313	571,488
125368.	LINCOLN CO.LANCASTER RD (US 27) CID 252297	537,623	-	537,623
126312.	JACKSON CO. ROADS PAVING MARCH 2026	534,533	-	534,533
125425.	GARRARD CO. SOUTH PAVING CID 253128	524,371	-	524,371
125108.	MENELAUS RD (KY1983) BRIDGE REPLACEMENT CID 255388	514,326	-	514,326
124410.	R.R.S.C. WATER & SEWER EXTENSIONS	4,473,997	3,979,344	494,653
225366.	JESSAMINE CO. US 68 PAVING CID 252302	449,386	32,939	416,447
124431.	MADISON KY 52 IRVINE RD PAVING CID 242391	408,486	-	408,486
225365.	JESSAMINE CO. SOUTH MAIN ST. (US27X) CID 252258	390,677	10,642	380,035
125393.	LINCOLN CO. OLD U.S. 150 (KY.3177) CID 252324	360,875	-	360,875
126333.	JACKSON CO. WELCHBURG RD (KY 3443) CID 262122	353,595	-	353,595
225361.	JESSAMINE CO. ROADS PAVING 2025	516,778	195,109	321,668
125396.	JOHN H. STIGALL DRIVE PAVING	283,922	-	283,922
125409.	EASTSIDE COMMUNITY CHURCH ASPHALT PAVING	273,000	-	273,000
125420.	Casey's Road Work Richmond, KY - Project: 25-0096	270,060	-	270,060
126313.	THE FAIRWAYS AT BOONES TRACE PHASE 2	259,305	-	259,305
126320.	BEREA HYSTER-YALE PARKING LOT REPAIRS	256,903	-	256,903
125421.	GARRARD CO. KY. 52 THINLAY CID 252394	252,474	-	252,474
125429.	BOYLE CO. CONNECTOR THIN LAY (KY 2168) CID 252416	251,718	-	251,718
123379.	RICHMOND REGIONAL SPORTS COMPLEX	15,353,424	15,106,703	246,721
125390.	KEENE LANDINGS - ALDI STORE	440,216	207,878	232,338
126327.	LANTERN RIDGE VILLAS ASPHALT PAVING	213,304	-	213,304
125398.	LEXINGTON AVE. & MAIN STREET SANITARY SEWER	703,150	489,882	213,268
126326.	STONEY CREEK TRACT 4 ASPHALT PAVING	164,802	-	164,802
124354.	KEENE LANDINGS DEVELOPMENT	3,741,377	3,589,119	152,258
126301.	6 FIELD INDUSTRIAL PARK - PROJECT 2512	148,565	-	148,565
126319.	PRESIDENTIAL ESTATES @ BOONES PHASE 1	142,442	-	142,442
125402.	LANCASTER STREETS MILLING & PAVING 2025	171,239	38,290	132,949
226309.	WOODFORD GROUP PAVING CID 263007	131,659	-	131,659
125103.	WINCHESTER MAIN STREET HIGH SIDE	3,489,618	3,361,817	127,801
125414.	THE PLACE AT COURT RD SUBDIVISION	282,551	155,960	126,591
226307.	JESSAMINE GROUP PAVING THIN LAY CID 263008	126,502	-	126,502
125350.	LUMBER KING U.S. 150 ENTRANCE	121,897	-	121,897
125397.	NORTH STEWARTS LANE PAVING	114,748	-	114,748
226337.	MASONIC TEMPLE ADDED P LOT PAVING	109,921	-	109,921
225424.	JESSAMINE CO RIVER RD (KY.1541) CID 253134	107,704	-	107,704
225309.	ASHGROVE TOWNHOMES ASPHALT PAVING	268,810	174,567	94,242
125392.	BYPASS CENTRE SEC 3 LOT 6 SITE	241,486	150,687	90,799
124107.	ESTILL CO. KY. 52 BRIDGE REPLACEMENT PAVING	247,510	159,330	88,180
125342.	GARRARD GROUP PAVING CID 252230 (US 27 & KY 52)	1,561,541	1,478,755	82,786
226306.	JESSAMINE CO UNION MILL RD (KY 169) CID 262081 THIN LAY	80,947	-	80,947
225324.	JESSAMINE CO. ATHLETIC IMPROVEMENTS	76,276	-	76,276
125383.	WEST PARK SUBDIVISION PAVING	162,129	96,440	65,689
125406.	JACKSON CO. KY 3630 BRDGE PAVING CID 252988	63,890	-	63,890
226324.	THE SIGNATURE CLUB OF LANSDOWNE	61,907	-	61,907
226310.	VINE GROVE DEVELOPMENT ASPHALT SURFACE	61,650	-	61,650
126325.	LINDEN PARK PHASE 3 ASPHALT PAVING	55,455	-	55,455
126331.	JOHN PREECE PARK CONCESSIONS ACCESS RD	51,340	-	51,340
226330.	ERIC ADAMS' DRIVEWAY PAVING	38,300	-	38,300
126321.	COMMUNITY TRUST BANK IN DNVL 2	36,760	-	36,760
126336.	INDIGO RUN SUBDIVISION 2026 PAVING	36,410	-	36,410
126302.	DRY STORAGE ADDITION PAVING - PROJECT 2521	35,740	-	35,740
225371.	TURNER PROPERTY ADDITIONAL P-LOT & ROAD	80,232	45,092	35,140
125394.	LEGACY LAKE APARTMENT COMPLEX PAVING	118,518	83,825	34,693
126315.	GREENLEAF SHOPPING CENTER MILLING & PAVING	33,215	-	33,215
225383.	CARTOWN KIA SERVICE BAY ADDITION	47,352	16,722	30,629
				46,279,878

The Allen Company, Inc.

Company Leadership

NAME OF INDIVIDUAL: Jeff T. Monohan

POSITION/TITLE: President, The Allen Company, Inc.

STATEMENT OF EXPERIENCE: Mr. Monohan has been with the Company since 1994. He worked as a laborer, operator and foreman while attending Centre College, earning a BS in Economics. He went full time in 1998 as a crew Foreman. Jeff progressed from Foreman to Superintendent, Vice President, then President in 2013. He has 32 years' experience. Mr. Monohan oversees the road construction side of the Company, Equipment shops, Engineers, and Project Managers. Mr. Monohan has been involved with planning and executing numerous projects of all types over the years for East Kentucky Power.

NAME OF INDIVIDUAL: Grant Gabbard

POSITION/TITLE: Executive Vice President, The Allen Company, Inc.

STATEMENT OF EXPERIENCE: Mr. Gabbard has been with the Company since 2000. He started as a part-time employee while attending the University of Kentucky earning a BS in Civil Engineering. He became full-time in 2005 and was promoted to Executive Vice President in 2013. He has 26 years' experience and manages the Company's Asphalt Plants, Engineers, and Project Managers.

NAME OF INDIVIDUAL: Jason B. Gabbard

POSITION/TITLE: Executive Vice President, The Allen Company, Inc.

STATEMENT OF EXPERIENCE: Mr. Gabbard has been with the Company since 1992 starting as a part time laborer while attending college. Jason has a BS in Health Care Administration from UK and an MBA from East Tennessee State University. He returned to the company in 2001 as Operations Manager for the company's 4 Quarries. He was promoted to Executive Vice President in 2013. Mr. Gabbard also serves as the EEO/Affirmative Action Officer for the company. He has 32 years' experience.

The Allen Company, Inc.

Key Personnel

NAME OF INDIVIDUAL: Stephen Hall

POSITION/TITLE: Environmental Health and Safety Superintendent

STATEMENT OF EXPERIENCE: Mr. Hall has been with the Company since 2008. He obtained a BS in Environmental Resources from Eastern Kentucky University in 2000. He began his career 21 years ago as an Environmental Scientist with an engineering firm where he was responsible for KPDES discharge water sampling and reporting, water and soil sample collection on remediation sites, coordinate and execute chemical remediation, excavation, and reclamation of contaminated site. Operation and maintenance of wastewater treatment systems. As the EHS Superintendent with The Allen Company, Inc., he is responsible for preparing the air and water permits for asphalt, mining, and maintenance facilities for state and federal agencies. He is also responsible for KPDES discharge water sampling and reporting for surface and underground limestone mining operations and asphalt plants, develop and implement health and safety programs in compliance with OSHA, MSHA, ATF and EPA regulations and contributes to the development and implementation of EHS employee training. Mr. Hall performed and assisted with daily EHS items for the following key projects: East Kentucky Power Cooperative Hancock Creek Landfill, KU E. W. Brown Generating Plant; East Kentucky Power Cooperative Dale Station Pond Closure & Restoration and the Bluegrass Army Depot.

NAME OF INDIVIDUAL: Nicholas Dunn, P.E.

POSITION/TITLE: Engineer

STATEMENT OF EXPERIENCE: Mr. Dunn has been employed by The Allen Company, Inc., for 11 years and has been employed in the construction/engineering industry for over 21 years. Mr. Dunn obtained his BS in Civil Engineering in 2007 from the University of Kentucky and has his UAS Pilot license. His current responsibilities and relative experience include, but are not limited to: managing all construction grade modeling and machine technology, manage all construction staking, manage all as build data collection for construction projects and stone material production (inventory), manage all UAS (drone) flights, participated in the Kentucky Utilities E. W. Brown Material haul to AUX Ash Pond project; participating in the E.K.P. Dale Ash Ponds closure and Site Restoration – Haul Off project. At a previous employer he was responsible for analyzing and mapping sub-surface data for the Wolf Creek Dam rehabilitation and curtain wall

project in cooperation with the Army Corps of Engineers and Treviicos (an international contracting firm), conceptual planning, design, construction management and inspection of municipal water and sanitary sewer systems, commercial and residential site layouts including storm water facilities, extension of local water and sanitary service, utility and street design, construction digital surface models for land development, land reclamation and usable material quantities, developing and assisting clients with Best Management Practices (BMP) plans in order to conform to the Clean Water Act and EPA regulations and performing quantity takeoffs and cost estimates for demolition and construction projects.

NAME OF INDIVIDUAL: **Eric Lair**

POSITION/TITLE: **Senior Project Manager**

STATEMENT OF EXPERIENCE: Mr. Lair has been employed by The Allen Company, Inc. for 19 years and has been employed in the construction industry for over 24 years. Mr. Lair obtained a BS in Construction Science and Management from Clemson University. His work experience includes but is not limited to: East Kentucky Power Cooperative Dale Station Fly Ash Impoundment & Site Restoration, WinStar Training Track Construction, I-75/KY 627 Interchange Reconstruction, Berea Bypass New Route Construction, Bluegrass Army Depot, and various projects at Blue Grass Airport.

NAME OF INDIVIDUAL: **Jacob Gourley**

POSITION/TITLE: **Project Manager**

STATEMENT OF EXPERIENCE: Mr. Gourley has been employed by The Allen Company, Inc. for 4 years. Mr. Gourley obtained a BS in Chemistry in 2017 and an MBA in Business in Administration and Certificate of Financial Accounting in 2020. He began his career in Quality Control where he was responsible for the quality of the production of hot mix asphalt through inspection of the plant, production materials and jobsite review as well as conducting routine and special laboratory testing to ensure conformance to standards. He was also responsible for reviewing mix designs, performing jobsite inspections and customer service. In 2023, Mr. Gourley was promoted to Project Manager where he implements the project vision in collaboration with clients, upper management, project team, subcontractors, and all other project managers. He performs quantity takeoffs from engineered plans and identifies scope of work and budgeted costs. Reviews submittals for compliance, control and track job cost, coordinates with engineers, client/owner representatives to isolate project issues and develop solutions to project changes/obstacles.

NAME OF INDIVIDUAL: **Carl Kiser**

POSITION/TITLE: **Training and Safety Compliance Manager**

STATEMENT OF EXPERIENCE: With over 30 years of experience at Allen Company, Mr. Kiser has extensive experience in equipment, safety and workforce training. Beginning in 1995 as a lube specialist, he advanced to service technician before stepping into a leadership role as foreman of the Winchester shop, where he spent 25 years leading, managing, and mentoring mechanics, lube technicians, and support staff across construction projects throughout Central Kentucky. His experience also includes job support purchasing products in bulk for the jobs and safety supplies, and extensive involvement in DOT compliance over a 25-year period. In 2020, he began supporting safety training initiatives, working alongside safety managers and helping onboard new employees.

Currently serving as Training and Safety Compliance Manager, he brings over 110 hours of OSHA training, Kentucky Work Zone Traffic Control Technician and Supervisor certifications, and Train-the-Trainer certifications in flagger and forklift operations. Additional qualifications include licensed crane operation, rigging and inspection training, and multiple service certifications. This background provides a strong foundation in equipment safety, workforce training, and job site evaluation.

NAME OF INDIVIDUAL: **Lee Gallion**

POSITION/TITLE: **Superintendent**

STATEMENT OF EXPERIENCE: Mr. Gallion has been employed by The Allen Company, Inc. for 33 years. He began his career in 1991 as an Estimator in the Engineering department. In 2001 he was promoted to Superintendent where he supervises several construction crews and projects of various scope and size. Mr. Gallion has been involved with several projects with East Kentucky Power over his career with The Allen Company. He was directly involved with cleaning Dale ponds #2, #3, and #4 several times over the years. These projects were all unique as to the location the ash was being hauled, and embankment types being constructed, with each project containing different variables and challenges. Mr. Gallion built embankments at Yeiser Industrial Park, the Winchester Bypass, and EKP's office with ash cleaned from the ponds at Dale Station. Mr. Gallion was also involved with the final Dale Station Pond Closure project. Mr. Gallion is remarkably familiar with excavation work of all types of material including fly ash, rock, clay, and soil. Other projects he has overseen include numerous Kentucky Department of Transportation projects, projects at the Bluegrass Army Depot, private development work, site work for multiple school districts, industrial parks, as well as several projects at the Bluegrass Airport.

NAME OF INDIVIDUAL: Jason Ward

POSITION/TITLE: Haul Division Superintendent

STATEMENT OF EXPERIENCE: Mr. Ward has been employed by The Allen Company, Inc. for 12 years. He started his career as the Trucking Logistics/Daily Operations Manager. In 2022, he was promoted to the Haul Division Superintendent. In this position he manages approximately 41 employees and is responsible for the daily oversight and scheduling for dump truck drivers, ensuring all products/materials are delivered in a timely manner. Mr. Ward was responsible for the daily production and process control for projects such as East Kentucky Power Cooperative Dale Station Fly Ash Impoundment Site and Restoration Haul-Off project, the repaving projects for Bluegrass Airport, construction of KY 52 in Madison County and repaving Interstate 75 in Madison County.

NAME OF INDIVIDUAL: Cliffton Hellard

POSITION/TITLE: Construction Foreman

STATEMENT OF EXPERIENCE: Mr. Hellard began his career with The Allen Company, Inc., in 2004 as an Operator on construction crews. In 2021 he was promoted to Foreman where he currently supervises construction crews. He has over 31 years of excavation, grade and drain and operator experience. Mr. Hellard worked on the East Kentucky Power JK Smith Power Plant project as a dozer operator removing fly ash, he was the Lead Operator on the KU E.W. Brown Power Plant project capping the fly ash pond. Over the span of 20+ years with The Allen Company, he extensive experience with mass excavation, grade and drain, final grade and finish operations on projects such as: Buc-EEs Store in Richmond, KY; Bluegrass Army Depot, Richmond, KY; US 27 project in Stanford, KY; Ky, Hwy 30 in Jackson County, KY; Berea Bypass in Richmond, KY; US 25 project in Madison County, KY; Ky. Hwy. 52 in Madison County, KY. He is currently working on the new Richmond Regional Sports Complex in Richmond, KY.

NAME OF INDIVIDUAL: Rodney Scott Reffett

POSITION/TITLE: Construction Foreman

STATEMENT OF EXPERIENCE: Mr. Reffett has been with The Allen Company, Inc., for 20 years. In 2004, he began his career as a laborer working his way to operator and truck driver on numerous construction projects. In 2023 he was promoted to Construction Foreman where he supervises construction crews. He has worked on projects like the Berea Bypass project, Duncannon Road, Highway 52 in Richmond, Kentucky, private developments, and the Washington Penn Plastics Factory in Winchester, Kentucky.

NAME OF INDIVIDUAL: Austin Adams

POSITION/TITLE: Construction Foreman

STATEMENT OF EXPERIENCE: Mr. Adams began his career with The Allen Company, Inc., in May of 2021. He obtained a BS in Construction Management from Eastern Kentucky University. Mr. Adams was hired as a pipe laborer and GPS grade checker. In 2022 he was promoted to Foreman where he supervises a construction crew. His experience includes but is not limited to: Buc-EEs Store as a pipe laborer installing storm and sewer pipes; Berea Bypass supervising a dirt crew cutting and filling mass excavation and installing storm pipe; KY 52 in Richmond supervising dirt crew where they installed stone on subgrade for paving and installing storm pipe and Zuck Dean property where he supervised a dirt crew for mass excavation.

NAME OF INDIVIDUAL: Aarron Stacy

POSITION/TITLE: Construction Foreman

STATEMENT OF EXPERIENCE: Mr. Stacy has been with The Allen Company, Inc., for 5 years. He obtained his BS in Computer Science from Eastern Kentucky University in 2019 and began his career that summer as a GPS/Grade Checker where he worked for 4 years. In 2024 he was promoted to Construction Foreman where he currently supervises construction crews. His related project experience includes but is not limited to Phase 1 and 2 of the Nicholasville Bypass as GPS and Foreman over excavation and finish operations. Mr. Stacy performed GPS for the US 52 relocation in Madison County, Buc-EE's Store in Richmond, KY and the Berea Bypass in Richmond, KY.

NAME OF INDIVIDUAL: Terry Griggs

POSITION/TITLE: Construction Foreman

STATEMENT OF EXPERIENCE: Mr. Griggs has been employed by The Allen Company, Inc., for 28 years. He worked as a construction laborer from 1996 to 2001 when he was promoted to Construction Foreman. Mr. Griggs specializes in utilities, storm drainage including underdrains and edge drains, his experience includes but is not limited to: East Kentucky Power Cooperative Dale Station Fly Ash Impoundment & Site Restoration-dewatering, fly ash loading, fly ash placement at landfill, drainage pipe, excavation/grading, KU E.W. Brown Generating Plant; East Kentucky Power Cooperative Hancock Creek Landfill in Winchester, KY, Bluegrass Army Depot, The Summit at Fritz Farm, US 52 and US 25 in Richmond, KY; Richmond, Winchester and Nicholasville Bypasses, Interstate 75 from Clays Ferry to Rockcastle, Kentucky.

NAME OF INDIVIDUAL: **Joetta Everman**

POSITION/TITLE: **Foreman**

STATEMENT OF EXPERIENCE: Ms. Everman has been employed by The Allen Company, Inc. for 13 years. She is responsible for erosion control, seeding, sod, fencing, brush removal, landscaping, and tree trimming. Prior to employment with The Allen Company, Inc. Ms. Everman worked for 33 years at N.H. Stone, Inc., as a Foreman where she was highly skilled in erosion control, landscaping, sod and seeding. Joetta is responsible for erosion control, seeding, sod, include but is not limited to East Kentucky Power Cooperative Dale Station Fly Ash Impoundment Site and Restoration where she was responsible for the erosion control, ash landfill dressing/maintenance and dewatering, Kentucky Utilities E.W. Brown Generating Station Auxiliary Pond Spillway Construction project, East KY Power Solar Field Site Preparation and Winstar Training Track Construction.

NAME OF INDIVIDUAL: **Vincent Lemieux**

POSITION/TITLE: **Consultant**

STATEMENT OF EXPERIENCE: Mr. Lemieux has been with the Company since 1985. He has been a Project Engineer for 39 years in charge of cost estimates and bids, project coordination and management, contract and specification compliance, construction stakeout, and field engineering. He is also a licensed Professional Engineer and licensed Professional Land Surveyor. He has been involved with numerous East Kentucky Power projects over his career.

PART III
FORM OF PROPOSAL

INDEX

1.	FORM OF PROPOSAL	P-2
2.	LEGAL STATUS OF BIDDER.....	P-4
3.	BIDDERS AFFIDAVIT	P-5
4.	BID SCHEDULE – SCHEDULE OF VALUES	P-7
5.	STATEMENT OF BIDDER'S QUALIFICATIONS	P-11
6.	LIST OF PROPOSED SUBCONTRACTORS.....	P-15
7.	LIST OF MATERIALS/ SUPPLIERS	P-16
8.	DBE SUB-CONTRACTOR BIDDERS LIST.....	P-17
9.	CERTIFICATION FOR FEDERAL-AID CONTRACT	P-18
10.	CERTIFICATION OF PERFORMANCE	P-19
11.	CERTIFICATION OF ORGANIZATION(S).....	P-20
12.	CERTIFICATION OF BID PROPOSAL/DBE	P-21
13.	KENTUCKY TRANSPORTATION CABINET – DBE PROVISIONS	P-22
14.	NON-COLLUSION CERTIFICATION	P-29
15.	STATEMENT OF EXPERIENCE.....	P-30
16.	EQUAL OPPORTUNITY AGREEMENT	P-32
17.	EQUAL EMPLOYMENT OPPORTUNITY POLICY.....	P-35
18.	WORKFORCE ANALYSIS FORM.....	P-36
19.	EVIDENCE OF INSURABILITY	P-37
20.	DEBARRED FIRMS.....	P-38
21.	DEBARMENT CERTIFICATION.....	P-39
22.	PROVISIONS RELATIVE TO SENATE BILL 45A.485.....	P-40
23.	EXECUTIVE BRANCH CODE OF ETHICS	P-40
24.	KENTUCKY TRANSPORTATION CABINET CHANGE ORDER FORM.....	P-42
25.	FEDERAL CONTRACT NOTES	P-45

PART III

INVITATION TO BID NO. 44-2026

WILSON DOWNING ROAD INTERSECTION IMPROVEMENTS

1. FORM OF PROPOSAL

Place: Lexington, Kentucky

Date: April 20, 2026

The following Form of Proposal shall be followed exactly in submitting a proposal for this Work.

This Proposal Submitted by The Allen Company, Inc.

3009 Atkinson Avenue, Suite 300, Lexington, KY 40509
(Name and Address of Bidding Contractor)

(Hereinafter called "Bidder"), organized and existing under the laws of the State of Delaware, doing business as The Allen Company, Inc.
a corporation "a corporation," "a partnership", or an "individual" as applicable.

To: Lexington-Fayette Urban County Government
(Hereinafter called "OWNER")
Office of the Director of Purchasing
200 East Main Street, 3rd Floor
Lexington, KY 40507

Gentlemen:

The Bidder, in compliance with your Invitation for Bids for the **Wilson Downing Road Intersection Improvements** having examined the Plans and Specifications with related documents, having examined the site for proposed Work, and being familiar with all of the conditions surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth therein, and at the lump sum and/or unit prices stated hereinafter. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this proposal is a part.

BIDDER hereby agrees to commence work under this contract as to be specified in the Notice to Proceed and to fully complete the project within **two hundred and twenty (220) consecutive calendar days** thereafter. BIDDER further agrees to pay liquidated damages as specified in Section 108.09 of the KDOH Standard Specifications for each consecutive calendar day thereafter.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. 1 Date April 14, 2026
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

2. LEGAL STATUS OF BIDDER

Bidder The Allen Company, Inc.

Date April 20, 2026

* 1. A corporation duly organized and doing business under the laws of the State of Delaware, for whom Jason B. Gabbard, bearing the official title of Executive Vice President, whose signature is affixed to this Bid/Proposal, is duly authorized to execute contracts.

* 2. A Partnership, all of the members of which, with addresses are: (Designate general partners as such)

N/A

* 3. An individual, whose signature is affixed to this Bid/Proposal (please print name)

N/A

*(The Bidder shall fill out the appropriate form and strike out the other two.)

3. BIDDERS AFFIDAVIT

BIDDERS AFFIDAVIT (KYTC)

Rev. 9-16-22




**Required Affidavit for Bidders, Offerors
and Contractors**
(KRS 45A.110 & 45A.115)

Affidavit Effective for One (1) Year from Date of Execution

Instructions: Pursuant to KRS 45A.110 and 45A.115, a bidder, offeror, or contractor ("Contractor") is required to submit a Required Affidavit for Bidders, Offerors, and Contractors to be awarded a contract, or for the renewal of a contract. An authorized representative of the contracting party must complete the attestation below, have the attestation notarized, and return the completed affidavit to the Commonwealth.

Attestation

As a duly authorized representative for the Contractor, I swear and affirm under penalty of perjury, that that the Contractor has not knowingly violated campaign finance laws of the Commonwealth of Kentucky and that the award of a contract will not violate any provision of the campaign finance laws of the Commonwealth. For purposes of this attestation, "Knowingly" means that the bidder or offeror is aware or should have been aware of the existence of a violation. The bidder or offeror understands that the Commonwealth retains the right to request an updated affidavit at any time.


Signature
Executive Vice President
Title

Jason B. Gabbard
Printed Name
April 20, 2026
Date

Bidder or Offeror Name: The Allen Company, Inc.
Address: 3009 Atkinson Avenue, Suite 300
Lexington, Kentucky 40509

Commonwealth of Kentucky Vendor Code (If known): 00135

Subscribed and sworn to before me this 20 day of April 2026
State of: Ky Notary: Virginia Lee Abney
County of: Clark My Commission Expires: 2-17-28



BIDDERS AFFIDAVIT (LFUCG)

Comes the Affiant, Jason B. Gabbard, and after being first duly sworn, states under penalty of perjury as follows:

1. His/her name is Jason B. Gabbard and he/she is the individual submitting the bid or is the authorized representative of The Allen Company, Inc., the entity submitting the bid (hereinafter referred to as "Bidder").

2. Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the bid is submitted, prior to award of the contract and will maintain a "current" status in regard to those taxes and fees during the life of the contract.

3. Bidder will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the contract.

4. Bidder has authorized the Division of Central Purchasing to verify the above-mentioned information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not been obtained.

5. Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."

6. Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his conduct is of that nature or that the circumstance exists.

J B G
Signature
Executive Vice President
Title

Jason B. Gabbard
Printed Name
April 20, 2026
Date

Company Name The Allen Company, Inc.

Address 3009 Atkinson Avenue, Suite 300, Lexington, KY 40509

Subscribed and sworn to before me by Jason B. Gabbard
(Affiant)

Executive Vice President
(Title)

of The Allen Company, Inc. this 20th day of April, 2026
(Company Name)

Virginia Lee Abney
Notary Public
[seal of notary] commission expires: 2-17-28



4. BID SCHEDULE – SCHEDULE OF VALUES

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of bid.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

For a unit price based bid, the sum of the item totals is the bid amount the Division uses for bid comparison.

The LFUCG's decision on the bid amount is final.

The contract, if awarded, will be on the basis of materials and equipment specified in the specifications without consideration of possible substitute or "or equal" items.

The estimated quantities of items of unit price work are not guaranteed and are solely for the purpose of comparison of bids and determining an initial Contract price. Determination of the actual quantities and classification of unit price work performed by the Contractor will be made by the Engineer in accordance with the General Conditions.

Payment:

Accepted quantities for Work shall be paid for at their respective Contract "Unit Price" as quoted (which shall be for all Work required under this Section) and paid per "Unit To Bid On" of specified "Description" satisfactorily placed. All labor, materials, equipment, and excavation shall be incidental to the Work.

Digital Bid Submittals:

Bidders shall submit Bid Schedules Excel spreadsheet via Ion Wave. The Bid Schedules must be fully executed and submitted via Ion Wave. The excel spreadsheet is available through the LFUCG's Ionwave website (<https://lexingtonky.ionwave.net>).

Page P-10 must be fully executed and submitted with bid or bid will be considered non-responsive.

Wilson Downing Intersection Improvements Bid Schedule

BID ITEM	DESCRIPTION	UNIT	SPEC. SECTION	QUANTITY
1	PAYMENT AND PERF BOND - Not more than 5%	LS	SC-8	1
2	UTILITY COORDINATION	LS	A	1
3	BARRICADE TYPE III	EACH	B	16
4	TEMPORARY SIGNS	SQ FT	B	287
5	MAINTAINENCE OF TRAFFIC	LS	B	1
6	PORTABLE CHANGEABLE MESSAGE SIGN	EA	B	4
7	MOBILIZATION - Not more than 5%	LS	D	1
8	DEMOBILIZATION - Not less than 1.5%	LS	D	1
9	INDEPENDENT MATERIALS TESTING ALLOWANCE (\$10,000)	LS	E,F	1
10	CONSTRUCTION STAKING	LS	1	1
11	EARTHWORK	LS	2	1
12	REMOVE BITUMINOUS CONCRETE PAVEMENT	SQ YD	3	122
13	REMOVE & RESET TRAFFIC (STOP) SIGN	EACH	3	1
14	REMOVE SIGNS	EACH	3	5
15	REMOVE NEIGHBORHOOD SIGN	EACH	3	1
16	REMOVE TREE	EACH	4	2
17	DENSE GRADED AGGREGATE	TON	5	638
18	CRUSHED AGGREGATE, NO. 2	TON	6	100
19	SIDEWALK - 4.5 INCH CONCRETE	SQ YD	7	358
20	SIDEWALK RAMP - 4.5 INCH CONCRETE	SQ YD	7	90
21	STANDARD CURB AND GUTTER	LF	8	944
22	STANDARD HEADER CURB	LF	8	75
23	LIP HEADER CURB	LF	8	690
24	ASPHALT PAVE MILLING & TEXTURING	TON	9	50
25	CL3 ASPH BASE 1.0D PG64-22	TON	10, 12	348
26	CL3 ASPH SURF 0.38B PG64-22	TON	11, 12	278
27	SEEDING AND PROTECTION	SQ YD	13	1212
28	EROSION & SEDIMENT CONTROL	LS	14	1
29	FABRIC-GEOTEXTILE CLASS 2	SQ YD	15	300
30	EDGE KEY	LF	16	328
31	LONGTITUDINAL EDGE KEY	LF	16	2042
32	DETECTABLE WARNING SURFACE TILE	SQ FT	17	220
33	THERMO PAVE MARKING X-WALK 12 IN	LF	18	448
34	THERMO PAVE MARKING- STOP BAR-24IN	LF	18	34
35	THERMO PAVE MARKING - STR ARROW	EACH	18	3
36	THERMO PAVE MARKING - CURV ARROW	EACH	18	6

BID ITEM	DESCRIPTION	UNIT	SPEC. SECTION	QUANTITY
37	THERMO PAVE MARKING- YIELD	EACH	18	28
38	THERMO PAVE MARKING - ROUNDABOUT ARROW	EACH	18	4
39	THERMO PAVE STRIPING-4 IN WHITE	LF	19	1819
40	THERMO PAVE STRIPING-4 IN YELLOW	LF	19	1200
41	THERMO PAVE STRIPING 12 IN WHITE	LF	19	46
42	PAVE STRIPING - TEMP PAINT - 4 IN	LF	20, B	420
43	REMOVE EXISTING PAVEMENT STRIPING	LF	21	380
44	SPREADING STOCKPILED TOPSOIL	LS	22	1
45	PVC CONDUIT-2 IN-SCHEDULE 80 <small>[trench & Backfill is incidental]</small>	LF	23	265
46	CEMENT CONCRETE ISLAND (STAMPED AND COLOR RED)	SQ YD	24	342
47	ADJUST TRAFFIC JUNCTION BOX	EACH	25	1
48	POLE BASE	EACH	25	5
49	SBM ALUM SHEET SIGNS 0.080 IN	SQ FT	26	162
50	STEEL POST TYPE 1	LF	26	283
51	INSTALL PRESENCE RADAR DETECTION TYPE A	EACH	27	1
52	CABLE - NO. 14/2C	LF	28	160
53	REMOVE SIGNAL EQUIPMENT	EACH	28	1
54	CONDUIT - 1 1/4 INCH	LF	28	7
55	INSTALL PEDESTRIAN DETECTOR	EACH	28	1
56	INSTALL PEDESTAL POST	EACH	28	1

Submitted by: The Allen Company, Inc.
Firm

3009 Atkinson Avenue, Suite 300
Address

Lexington, Kentucky 40509
City, State & Zip

***Bid must be signed:
(original signature)***


Signature of Authorized Company Representative - Title

Jason B. Gabbard
Representative/s Name (Typed or Printed)

859-543-3390
Area Code - Phone -Fax #

kris_mullins@theallen.com
E-Mail Address

OFFICIAL ADDRESS:

3009 Atkinson Avenue, Suite 300

Lexington, Kentucky 40509

(Seal if Bid is by Corporation)

By signing this form you agree to ALL terms, conditions, and associated forms in this bid package

5. STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Proposal:

- 1. Name of Bidder: The Allen Company, Inc.

- 2. Permanent Place of Business: 3009 Atkinson Avenue, Suite 300, Lexington, KY 40509

- 3. When Organized: 1939

- 4. Where Incorporated: Delaware

- 5. Construction Plant and Equipment Available for this Project:

See see attached Equipment list.

(Attach Separate Sheet If Necessary)

- 6. Financial Condition:

If specifically requested by the OWNER, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the OWNER'S Division of Central Purchasing within seven (7) calendar days following the bid opening.

- 7. In the event the Contract is awarded to the undersigned, surety bonds will be furnished by:

Hartford Fire Insurance Company (Surety)

Signed:  (Representative of Surety)

8. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
East Nicholasville Bypass-Section 2	Jessamine County	\$18,942,117
Berea Bypass - Section 2	Madison County	\$20,777,172
DOCJT Firing Range Parking Lot and Roundabout Paving	Richmond, KY	\$453,025
_____	_____	_____
_____	_____	_____

9. The Bidder has now under contract and bonded the following projects:

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
_____	_____	_____
See attached Backlog	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

10. List Key Bidder Personnel who will work on this Project.

<u>NAME</u>	<u>POSITION DESCRIPTION</u>	<u>NO. OF YEARS WITH BIDDER</u>
_____	_____	_____
See Attached Key Personnel	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

11. DBE Participation on current bonded projects under contract:

<u>SUBCONTRACTORS</u> <u>(LIST)</u>	<u>PROJECT</u> <u>(SPECIFIC TYPE)</u>	<u>DBE</u>	<u>% of WORK</u>
<i>N.H. Stone, Inc.</i>	<i>Madison County US 25 Reconstruction</i>	<i>Yes</i>	<i>3.76%</i>
<i>Cedar Valley Seeding</i>	<i>B6 Airport Terminal Drive relocation</i>	<i>Yes</i>	<i>5.74%</i>
<i>Scruggs Construction, Inc.</i>	<i>B6 Airport Terminal Drive Relocate</i>	<i>Yes</i>	<i>1.68%</i>
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

(USE ADDITIONAL SHEETS IF NECESSARY)


12. We acknowledge that, if we are the apparent low Bidder, we will submit to the OWNER within 7 calendar days following the Bid Opening, a sworn statement on the OWNER'S form regarding all current work on hand and under contract, and a statement on the OWNER'S form of the experience of our officers, office management and field management personnel. Additionally, if requested by the OWNER, we will within 7 days following the request submit audited financial statements and loss history for insurance claims for the 3 most recent years (or a lesser period stipulated by the OWNER)—all in accordance with the Bid Documents.

Respectfully submitted:

The Allen Company, Inc.

(Name of Contracting Firm)

BY:

A large, stylized handwritten signature in black ink, appearing to read "J. B. U.", is written over a horizontal line. To the right of the signature, the words "Exec VP" are handwritten in a smaller, cursive script.

TITLE: Executive Vice President

DATE April 20, 2026

6. LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the OWNER to be executed, completed and submitted with the BIDDER'S FORM OF PROPOSAL. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of bid.

<u>BRANCH OF WORK-LIST</u> <u>EACH MAJOR ITEM</u> Such as:	<u>SUBCONTRACTOR</u>	<u>DBE</u> <u>Yes/No</u>	<u>% of</u> <u>Work</u>
Concrete, bituminous paving, construction staking, etc.			
1. <u>Curb & Sidewalks</u>	Name: <u>Fox Enterprises, Inc.</u> Address: <u>Richmond, KY</u>	<u>NO</u>	<u>21.89%</u>
2. <u>Signs</u>	Name: <u>N.W.K. Const. Inc.</u> Address: <u>Harrodsburg, KY</u>	<u>YES</u>	<u>2.41%</u>
3. <u>Striping</u>	Name: <u>Central Seal Company</u> Address: <u>Danville, KY</u>	<u>NO</u>	<u>2.73%</u>
4. <u>Signalization</u>	Name: <u>Davis H. Elliot</u> Address: <u>Lexington, KY</u>	<u>NO</u>	<u>6.52%</u>
5. _____	Name: _____ Address: _____	_____	_____
6. _____	Name: _____ Address: _____	_____	_____
7. _____	Name: _____ Address: _____	_____	_____

(Attach additional sheet(s) if necessary.)

7. LIST OF MATERIALS/ SUPPLIERS

Bidders are hereby advised that this list must be complete and submitted with the Bid.

Listing "as per plans and specifications", will not be considered as sufficient identification. Where more than one "Make or Brand" is listed for any one item, the Owner has the right to select the one to be used.

Item	Brand Name, Manufacturer and/or Supplier
1. Concrete Supplier	<u>Irving Materials, Inc.</u>
2. Asphalt Supplier	<u>Lexington Quarry Company</u>

8. DBE SUB-CONTRACTOR BIDDERS LIST

The Department of Transportation Federal Regulations requires that the Kentucky Transportation Cabinet provide a bidders list to be maintained in the Office of Personnel Management, Small Business Development Branch (49CFR 26:11) for each federally funded project awarded.

Project No.

List all quotes/bids received on this project.

DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers submitting quotes/bids for this project:

1. *NWK Construction, Inc.*
- 2.
- 3.
- 4.
- 5.
- 6.
- 7.
- 8.

DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers contacted who did NOT submit quotes/bids for this project.

1. *T.E.M. Electric*
2. *N.H. Stone, Inc.*
- 3.
- 4.
- 5.
- 6.
- 7.
- 8.

Non-DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers submitting quotes/bids for this project:

1. *Central Seal Company*
2. *Davis H. Elliot*
3. *Fox Enterprises, Inc.*
4. *Muller's Marking*
- 5.
- 6.
- 7.
- 8.

If you need additional space, please attach a separate page. If you need assistance regarding this form, please contact Melvin Bynes or Anita Hall at (502)564-3601.

9. CERTIFICATION FOR FEDERAL-AID CONTRACT

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agent.
2. If any funds other than the Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

This certification is a material representation of fact which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The prospective participation also agrees by submitting his or her bid proposal that he or she shall require the language of this certification be included in all lower tier subcontracts, which exceed \$100,000 and that all such subrecipients shall certify and disclose accordingly.

The Allen Company, Inc.

(Name of Individual, Co-Partnership, or Corporation submitting bid)


Jason B. Gabbard

(Printed Name of officer signing certification)

Executive Vice President

(Title)

(Signature)



Exec VP

April 20, 2026

(Date)

10. CERTIFICATION OF PERFORMANCE

Certification with regard to the Performance of Previous Contracts or Subcontracts subject to the Equal Opportunity Clause and the filing of Required Reports.

The bidder _____, hereby certifies that he/she has not _____, participated in previous contract or subcontract subject to the equal opportunity clause, as required by Executive Orders 10925 or 11114 and that he, filed with the Joint Reporting committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the Former President’s Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

The Allen Company, Inc.


(Name of Individual, Co-Partnership, or Corporation submitting bid)

Jason B. Gabbard

Executive Vice President

(Name of Officer or Authorized Agent)

(Title)


(Signature) *Ex VP*

April 20, 2026

(Date)

NOTE: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with the contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EE0-1) is the only report required by the Executive Orders of their implementing regulation.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed reports should note that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

11. CERTIFICATION OF ORGANIZATION(S)

COMMONWEALTH OF KENTUCKY

COUNTY: FAYETTE

FED PROJECT NO: 4003 031

I, Jason B. Gabbard, Executive Vice President
(Name of officer or Authorized Agent) (Title)

under penalty of perjury under the laws of the United States, do hereby certify that, except as noted below,

The Allen Company, Inc.
(Name of Individual, Co-Partnership, or Corporation submitting bid)


any person associated therewith in the capacity of (owner, partner, director, officer, principal investigator, project director, manager, auditor, or any position involving the Administration of Federal Funds): is not currently under suspension, debarment, voluntarily exclusion, or determination of ineligibility by any federal agency; has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years; does not have a proposed debarment pending; and has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

Please list below any exceptions to the foregoing, to whom it applies, initiating agency and dates of action.

Exceptions:

The Allen Company, Inc.
(Name of Individual, Co-Partnership, or Corporation submitting bid)

Jason B. Gabbard Executive Vice President
(Name of Officer or Authorized Agent) (Title)

 April 20, 2026
(Signature) (Date)

Exe VP

NOTE: BIDDERS SHALL ENTER ZERO DOLLARS (\$0) AND ZERO PERCENT (0%) IN THE SPACES BELOW, AND SIGN THE FORM.

12. CERTIFICATION OF BID PROPOSAL/DBE

We (I) proposed to furnish all labor, equipment and material necessary to construct and/or improve the subject project in accordance with the plans, the Transportation Cabinet's Standard Specifications for Road and Bridge Construction, current edition, special provisions, notes applicable to the project as indicated herein and all addenda issued on this project subsequent to purchase of proposal.

We (I) attach a bid guaranty as provided in the special provisions in an amount not less than 5% of the total bid. We agree to execute a contract in accordance with this proposal within 15 calendar days after the receipt of the notice of award for the project.

We (I) have examined the site of proposed work, project plans, specifications, special provisions, and notes applicable to the project referred to herein. We understand that the quantities shown herein are estimated quantities subject increase or decrease as provided in the specifications.

We (I) acknowledge receipt of all addendum(s) (if applicable) and have made necessary revisions to the bid proposal. We have considered all addendum(s) in calculation of the submitted bid and applied the updated bid items, which are included.

"The bidder certifies that it has secured participation by Disadvantaged Business Enterprises (DBE) in amount of zero percent (0 %) of the total value of this contract and that the DBE participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky Transportation Cabinet pertaining to the DBE Program."

The Allen Company, Inc.

(Name of Individual, Co-Partnership, or Corporation submitting bid)

Jason B. Gabbard

(Name of Officer or Authorized Agent)

Executive Vice President

(Title)

(Signature)


Exec VP

April 20, 2026

(Date)

When two or more organizations bid as a joint venture, enter names of each organization and an authorized agent for each organization must sign above.

13. KENTUCKY TRANSPORTATION CABINET – DBE PROVISIONS

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case of DBE's, second tier subcontracts will only be permitted where the other subcontractor is also a DBE. All second tier subcontracts shall have the consent of both the Contractor and the Engineer.

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Lexington-Fayette Urban County Government ("LFUCG") that Disadvantaged Business Enterprises ("DBE") shall have the opportunity to participate in the performance of highway construction projects financed in whole or in part by Federal Funds in order to create a level playing field for all businesses who wish to contract with the LFUCG. To that end, the LFUCG will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements contained therein shall be adopted as if set out verbatim herein.

The LFUCG, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of race, color, national origin, or sex in the performance of work performed pursuant to LFUCG contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and administration of federally assisted highway construction projects. The contractor will include this provision in all its subcontracts and supply agreements pertaining to contracts with the LFUCG.

Failure by the contractor to carry out these requirements is a material breach of its contract with the LFUCG, which may result in the termination of the contract or such other remedy as the LFUCG deems necessary.

DBE GOAL

The Disadvantaged Business Enterprise (DBE) goal established for this contract by the Kentucky Transportation Cabinet is a **zero percent (0%) goal** of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged Business Enterprises participate in a least the percent of the contract as set forth above as goals for this contract.

OBLIGATION OF CONTRACTORS

If a formal goal has not been designated for the contract, all contractors are expected to meet LFUCG 4% MWDBE goal, unless otherwise stated. Contractor shall also consider DBEs for subcontract work as well as for the supply of material and services needed to perform this work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and women.

CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by the LFUCG and they will be returned to the bidder.

"The bidder certifies that it has secured participation by Disadvantaged Business Enterprises (DBE) in amount of Zero percent (0 %) of the total value of this contract and that the DBE participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky Transportation Cabinet pertaining to the DBE Program."

DBEs utilized in achieving the DBE goal must be certified and pre-qualified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN

Lowest responsive bidders must submit the *DBE Plan/ Subcontractor Request*, form TC 63-35 DBE, within 5 days of the letting. This is necessary before the LFUCG Division of Central Purchasing will review and make a recommendation. The project will not be considered for award prior to submission and approval of the apparent low bidder's DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the proposed project;
2. Description of the work each is to perform including the work item, unit, quantity, unit price and total amount of the work to be performed by the individual DBE and the project bid number.
3. The dollar value of each proposed DBE subcontract and the percentage of total project contract value this represents. DBE participation may be counted as follows:
 - a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar value of materials to be furnished will be counted toward the goal as follows:
 - The entire expenditure paid to a DBE manufacturer;
 - 60 percent of expenditures to DBE suppliers that are not manufacturers provided the supplier is a regular dealer in the product involved. A regular dealer must be engaged in, as its principal business and in its own name, the sale of products to the public, maintain an inventory and own and operate distribution equipment; and
 - The amount of fees or commissions charged by the DBE firms for a bona fide service, such as professional, technical, consultant, or managerial services and assistance in the procurement of essential personnel, facilities, equipment, materials, supplies, delivery of materials and supplies or for furnishing bonds, or insurance, providing such fees or commissions are determined to be reasonable and customary.
 - b) The dollar value of services provided by DBEs such as quality control testing, equipment repair and maintenance, engineering, staking, etc;
 - c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the dollar amount of the work actually performed by the DBE in the joint venture;
4. Written and signed documentation of the bidder's commitment to use a DBE contractor whose participation is being utilized to meet the DBE goal; and
5. Written and signed confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment.

UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED

Contractors must submit the signed subcontract between the contractor and the DBE contractor, the DBE's certificate of insurance, and the Required Affidavit of Bidders, Offerors, and Contractors from the DBE to the LFUCG Division of Central Purchasing. The Required Affidavit of Bidders, Offerors and Contractors is included with these bid documents and should be returned with your bid. If the DBE is a supplier of materials for the project, a signed purchase order and a Required Affidavit for Bidders, Offerors, and Contractors must be submitted to the LFUCG Division of Central Purchasing.

Changes to DBE Participation Plans or DBE substitutions must be approved by the LFUCG Division of Central Purchasing. The LFUCG may consider extenuating circumstances including, but not limited to, changes in the nature or scope of the project, the inability or unwillingness of a DBE to perform the work in accordance with the bid, and/or other circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good Faith Effort documentation to satisfy the LFUCG that sufficient good faith efforts were made to meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid submission will not be considered in justifying the good faith effort, unless the contractor can show that the proposed DBE was solicited prior to the bid date. DBEs utilized in achieving the DBE goal must be certified and pre-qualified for the work items at the time the bid is submitted. One complete set of this information must be received in the office of the LFUCG Division of Central Purchasing no later than 12:00 noon of the tenth calendar day after receipt of notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to submit a sample representative letter along with a distribution list of the firms solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary to demonstrate compliance with the factors listed below which the LFUCG considers in judging good faith efforts. This documentation may include written subcontractors' quotations, telephone log notations of verbal quotations, or other types of quotation documentation.

The Good Faith Efforts documentation shall include, but may not be limited to information showing evidence of the following:

1. Whether the bidder attended any pre-bid meetings that were scheduled by LFUCG to inform DBEs of subcontracting opportunities;
2. Whether the bidder provided solicitations through all reasonable and available means;
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time of the letting that are pre-qualified in the areas of work that the bidder will be subcontracting;
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine with certainty whether they were interested. If a reasonable amount of DBEs within the targeted districts do not provide an intent to quote or no DBEs are pre-qualified in the subcontracted areas, the bidder must notify the Minority Business Enterprise Liaison in the Division of Central Purchasing to give notification of the bidder's inability to get DBE quotes;
5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate DBE participation, even when the prime contractor might otherwise perform these work items with its own forces;
6. Whether the bidder provided interested DBEs with adequate and timely information about the plans, specifications, and requirements of the contract;
7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as unqualified without sound reasons based on a thorough investigation of their capabilities. Any rejection should be so noted in writing with a description as to why an agreement could not be reached;
8. Whether quotations were received from interested DBE firms but were rejected as unacceptable without sound reasons why the quotations were considered unacceptable. The fact that the DBE firm's quotation for the work is not the lowest quotation received will not in itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the bidder has the ability and/or desire to perform the contract work with its own forces will not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;
9. Whether the bidder specifically negotiated with subcontractors to assume part of the responsibility to meet the contract DBE goal when the work to be subcontracted includes potential DBE participation;
10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work requirements of the bid proposal; and
11. Any other evidence that the bidder submits which may show that the bidder has made reasonable good faith efforts to include DBE participation.

FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms to meet the contract goal and upon a determination by the LFUCG Division of Central Purchasing based upon the information submitted that the apparent lowest responsive bidder failed to make sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in person with representatives from the Division of Central Purchasing. The bidder will be notified of the Division of Central Purchasing's decision within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of Central Purchasing's decision. The reconsideration meeting will be held within two days of the receipt of a request by the bidder for reconsideration.

The request for reconsideration will be heard by Central Purchasing. The bidder will have the opportunity to present written documentation or argument concerning the issue of whether it met the goal or made an adequate good faith effort. The bidder will receive a written decision on the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the LFUCG Division of Central Purchasing.

The LFUCG Division of Central Purchasing reserves the right to award the contract to the next lowest responsive bidder or to rebid the contract in the event that the contract is not awarded to the low bidder as the result of a failure to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT

Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all other contract provisions. Therefore, the contractor's failure to carry out the DBE contract requirements shall constitute a breach of contract and as such the Cabinet reserves the right to exercise all administrative remedies at its disposal including, but not limited to the following:

- Disallow credit toward the DBE goal;
- Withholding progress payments;
- Withholding payment to the prime in an amount equal to the unmet portion of the contract goal; and/or
- Termination of the contract.

PROMPT PAYMENT

The prime contractor will be required to pay the DBE within seven (7) working days after he or she has received payment from the LFUCG Division of Central Purchasing for work performed or materials furnished

CONTRACTOR REPORTING

All Contractors must report on their progress in meeting the DBE requirement on any construction contracts. These records may include, but shall not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting agreements, etc. Prime contractors will be required to submit certified reports on monies paid to each DBE subcontractor or supplier utilized to meet a DBE goal.

Payment information that needs to be reported includes date the payment is sent to the DBE, check number, Contract ID, amount of payment and the check date. Before Final Payment is made on this contract, the Prime Contractor will certify that all payments were made to the DBE subcontractor and/or DBE suppliers and show the documented proof.

The Prime Contractor should supply the payment information at the time the DBE is compensated for their work. Form to use is located at:

<http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx>

Photocopied payments and completed form to be submitted to:

**Office of Civil Rights and Small
Business Development 6th Floor
West 200 Mero Street Frankfort, KY 40622**

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after exerting good faith effort in accordance with the LFUCG Division of Central Purchasing policies and procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal may be waived at the discretion of the LFUCG Division of Central Purchasing.

14. NON-COLLUSION CERTIFICATION

COMMONWEALTH OF KENTUCKY

COUNTY: FAYETTE

FED PROJECT NO: 4003031

I, Jason B. Gabbard, Executive Vice President,
(Name of officer or Authorized Agent) (Title)

under penalty of perjury under the laws of the United States, do hereby certify that


The Allen Company, Inc.

(Name of Individual, Co-Partnership, or Corporation submitting bid)

Its agent, officers or employees have not directly or indirectly entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free competitive bidding in connection with this proposal.

Jason B. Gabbard
(Name of Officer or Authorized Agent)

Executive Vice President
(Title)


(Signature) *Exe VP*

April 20, 2026
(Date)

15. STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

Please see attached Statement of Experience

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

* Include all officers, office management's, Affirmative Action officials, and field management personnel. (Attach separate sheets if necessary.)

16. EQUAL OPPORTUNITY AGREEMENT

The Law

* Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

* Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.

* Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to provide equal employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause a contract to be canceled and the contractor may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped, and aged persons.


Signature Exec VP The Allen Company, Inc.
Name of Business

The Entity (regardless of whether construction contractor, non-construction contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a continuing program from itself and each of its sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any count, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) *The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;*
- (2) *The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;*
- (3) *The contract will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and*
- (4) *The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.*

The Act further provides:

KRS 45.610. Hiring minorities – Information required

- (1) *For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.*
- (2) *Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.*

KRS 45.620. Action against contractor – Hiring of minority contractor or subcontractor

- (1) *If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.*
- (2) *If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 – 45.640.*

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

It is recommended that all of the provisions quoted above to be included as special conditions in each contract. In the case of a contract exceeding \$250,000, the contractor is required to furnish evidence that his work-force in Kentucky is representative of the available work-force in the area from which he draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the contract.

17. EQUAL EMPLOYMENT OPPORTUNITY POLICY

It is the policy of The Allen Company, Inc.

to assure that all applicants for employment and all employees are treated on a fair and equitable basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment advertising, layoff or termination, rates of pay and other forms of compensation, and selection for training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to eliminate discrimination in hiring and agrees to adhere to all applicable federal, state, and local laws relating to Equal Employment Opportunity for all individuals.

Jason B. Gabbard has been appointed Equal Employment Compliance (EEOC) Officer and shall be available for counseling, answering of questions in regards to this company policy, and to hear any complaints of discrimination. The EEOC Officer may be reached by calling 859-543-3361

Signature:  Exec VP
(Bidding Contractor)
Title: Executive Vice President
Date: April 20, 2026

PR Department of Labor EEO-1 Report

Company: 1 The Allen Company, Inc.

Job Categories	Number of Employees (Report employees in only one category)														Total Col A - N	Total Female B, I, N
	Hispanic or Latino		Race/Ethnicity										Total Col A - N	Total Female B, I, N		
	Male	Female	Not-Hispanic or Latino					Female								
A	B	C	D	E	F	G	H	I	J	K	L	M	N	O	P	
Executive/Sr Officials & Mng	0	0	9	0	0	0	0	0	1	0	0	0	0	0	10	1
First/Mid-level Officials & Mng	0	0	22	0	0	0	0	0	1	0	0	0	0	0	23	1
Professionals	1	0	12	0	0	0	0	2	0	0	0	0	0	15	2	
Technicians	2	0	17	0	0	0	0	0	0	0	0	0	0	19	0	
Sales Workers	0	0	1	0	0	0	0	0	0	0	0	0	0	1	0	
Administrative Support Workers	0	0	3	0	0	0	0	0	9	0	0	0	0	12	9	
Craft Workers	0	0	48	0	0	0	0	0	1	0	0	0	0	49	1	
Operatives	1	0	122	3	0	0	0	1	0	0	0	0	0	127	1	
Laborers and Helpers	10	0	60	3	0	0	0	1	0	0	0	0	0	74	1	
Total	14	0	294	6	0	0	0	16	0	0	0	0	0	330	16	

Kim Mulder, HR Manager 04/21/2026

Date(s) of payroll period used: 04/05/26-04/11/26 (Omit on the Consolidated Report.)

19. EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT CONSTRUCTION PROJECT
 (Use separate form for each Agency or Brokerage agreeing to provide coverage)

Names Insured: The Allen Company Inc Employee ID: _____
 Address: 3009 Atkinson Ave Ste 300 Lexington KY 40509 Phone: 859-543-3361

Project to be insured: Wilson Downing Road Intersection Improvements

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Part V (Special Conditions), including all requirements, and conditions:

Section Items	Coverage	Minimum Limits and Policy Requirements	Limits Provided To Insured	Name of Insurer	A.M. Best's Code	Rating
SC-3, Section 2, Part 4.1 - see provisions	CGL	\$1,000,000 per occ. And \$2,000,000 aggregate	\$1,000,000 per occ/ 2,000,000 agg	Travelers Indemnity Co	004003	A++
SC-3, Section 2, Part 4.1 - see provisions	AUTO	\$2,000,000/per occ.	\$1,000,000/per occ.	The Charter Oak Fire Insurance Co.	002516	A++
SC-3, Section 2, Part 4.1 - see provisions	WC	Statutory w./endorsement as noted	\$1M/1M/1M	Kentucky Employers Mutual (KEMI)	011781	A-

Section 2 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting.

Marsh McLennan Agency Name of Authorized Representative: Andrea Lingenfelter
 Agency or Brokerage: _____
 360 E Vine St. Suite 200 _____
 Street Address: _____ Title: Senior Client Executive
 City: Lexington State: KY Zip: 40507 Authorized Signature: Andrea Lingenfelter
 Telephone Number: 859-254-8023 Date: 04/20/2026

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. If insurance is brokered, authorized signature must be that of authorized representative of insurer.

20. DEBARRED FIRMS

PROJECT NAME: Wilson Downing Road Interesection Improvements

BID NUMBER: 44-2026

**LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY**


All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the **Civil Rights Act of 1964 As Amended**, or any other Federal Law.

All bidders shall complete the attached certification in duplicate and submit both copies to the Owner with the bid proposal. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban County Government, Division of Community Development, within fourteen (14) days after bid opening.

The undersigned hereby certifies that the firm of The Allen Company, Inc. has not and will not award a subcontract, in connection with any contract award to it as the result of this bid, to any firm that has been debarred for noncompliance with the Federal labor Standards, Title VI of the Civil Rights Act of 1964, or any Federal Law.

The Allen Company, Inc.

Name of Firm Submitting Bid


Signature of Authorized Official *Exec VP*

Executive Vice President

Title

April 20, 2026

Date

21. DEBARMENT CERTIFICATION

All contractors/subcontractors shall complete the following certification and submit it with the bid proposal.

The contractor/subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

- 1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 as amended, or any other Federal law;
 - a) Have not within a three year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
 - b) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
 - c) Have not within a three year period preceding this bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
- 2) Where the contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

Firm Name: The Allen Company, Inc.

Project: Wilson Downing Road Interesection Improvements - No. 44-2026

Printed Name and Title of Authorized Representative: Jason B. Gabbard

Signature:  Exe VP

Date: April 20, 2026

22. PROVISIONS RELATIVE TO SENATE BILL 45A.485

During the performance of the contract, the contractor and all subcontractors agree to comply with the applicable provisions of:

1. KRS 136 Corporation and Utility Tax
2. KRS 139 Sales and Use Taxes
3. KRS 141 Income Taxes
4. KRS 337 Wages and Hours
5. KRS 338 Occupational Safety and Health of Employees
6. KRS 341 Unemployment Compensation
7. KRS 342 Workers Compensation

Any final determinations of a violation by the contractor within the previous (5) years pursuant to the applicable statutes above are revealed as follows:

N/A

23. EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months of following termination of his office or employment, accept employment, compensation or other economic benefit from any person or business that contracts or does business with, or is regulated by, the state in matters in which he was directly involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an individual from returning to the same business, firm, occupation, or profession in which he was involved prior to taking office or beginning his term of employment, or for which he received, prior to his state employment, a professional degree or license, provided that, for a period of six (6) months, he personally refrains from working on any matter in which he was directly involved during the last thirty-six (36) months of his tenure in state government. This subsection shall not prohibit the performance of ministerial functions, including, but not limited to, filing tax returns, filing applications for permits or licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in which the former public servant was directly involved during the last thirty-six (36) months of his tenure, for a period of one (1) year after the latter of:


- a) The date of leaving office or termination of employment; or
- b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public policy the idea that state employees should view their work as a public trust and not as a way to obtain private benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject to the law's prohibitions. The law's applicability may be different if you hold elected office or are contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954.


Signature of Authorized Official

Executive Vice President
Title

April 20, 2026
Date

24. KENTUCKY TRANSPORTATION CABINET CHANGE ORDER FORM



Kentucky Transportation Cabinet
Office of Local Programs
LOCAL PUBLIC AGENCY CHANGE ORDER

TC 20-32
7/2010
Page 1 of 3

Page _____
Contract ID _____ Project Sponsor _____
Change Order No _____ County _____
Contractor _____ Project Number _____
Contractor _____ Project Name _____
Address _____

Proposed Changes in Connection with Contract Items:

Item No.	Description	Quantity	Unit	Unit Price	Amount
<i>Total for this Page</i>					
<i>Total for Continuation Page(s)</i>					
<i>Total Contract Items</i>					

Proposed Items of Supplemental Agreement:

Ref. No.	Description	Quantity	Unit	Unit Price	Amount
<i>Total for this Page</i>					
<i>Total for Continuation Page(s)</i>					
<i>Total Supplemental Agreement</i>					
Total Amount					

Time Extension/Explanation:

Reasons for Proposed Changes and Cost Analysis:

If approved by Transportation Cabinet, the undersigned contractor agrees to do the work outlined herein and to accept as payment in full the basis of payment as set forth herein.

Requested _____
Project Engineer _____ DATE _____

Recommended _____
District LPA Coordinator _____ DATE _____

Recommended _____
Commissioner of Rural & Municipal Aid _____ DATE _____

By: _____

Approved _____
LPA Signature Authority _____ DATE _____

TBE _____ DATE _____

Approved _____
Secretary of Transportation Cabinet _____ DATE _____

Date _____



Kentucky Transportation Cabinet
Office of Local Programs
LOCAL PUBLIC AGENCY CHANGE ORDER

TC 20-32
7/2010
Page 3 of 3

Page

Contract ID
Change Order No
Contractor
Contractor
Address

Project Sponsor
County
Project Number
Project Name

Reasons for Proposed Changes and Cost Analysis:

25. FEDERAL CONTRACT NOTES

The LPA, in accordance with the Regulations of the United States Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a bidder to comply with all applicable sections of the current Kentucky Standard Specifications, including, but not limited to the following, may result in a bid not being considered responsive and thus not eligible to be considered for award:

102.13 Irregular Bid Proposals

102.09 Bid Proposal Guaranty

102.14 Disqualification of Bidders

Part I Advertisement for Bids Page AB-3 - Delivery of Proposal

CIVIL RIGHTS ACT OF 1964

The LPA, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on the ground of race, color, or national origin.

NOTICE TO ALL BIDDERS

To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case of DBE's, second tier subcontracts will only be permitted where the other subcontractor is also a DBE. All second tier subcontracts shall have the consent of both the Contractor and the Engineer.

CODE OF FEDERAL REGULATIONS

Title 23 - Highways

Volume: 1

Date: 2013-04-01

Original Date: 2013-04-01 Title: Section 635.109 - Standardized changed condition clauses.

Context: Title 23 - Highways. CHAPTER I - FEDERAL HIGHWAY ADMINISTRATION, DEPARTMENT OF TRANSPORTATION. SUBCHAPTER G - ENGINEERING AND TRAFFIC OPERATIONS. PART 635 - CONSTRUCTION AND MAINTENANCE. Subpart A - Contract Procedures.

§ 635.109

Standardized changed condition clauses.

(a) Except as provided in paragraph (b) of this section, the following changed conditions contract clauses shall be made part of, and incorporated in, each highway construction project, including construction services contracts of CM/GC projects, approved under 23 U.S.C. 106:

(1) *Differing site conditions.*

- (i) During the progress of the work, if subsurface or latent physical conditions are encountered at the site differing materially from those indicated in the contract or if unknown physical conditions of an unusual nature, differing materially from those ordinarily encountered and generally recognized as inherent in the work provided for in the contract, are encountered at the site, the party discovering such conditions shall promptly notify the other party in writing of the specific differing conditions before the site is disturbed and before the affected work is performed.
- (ii) Upon written notification, the engineer will investigate the conditions, and if it is determined that the conditions materially differ and cause an increase or decrease in the cost or time required for the performance of any work under the contract, an adjustment, excluding anticipated profits, will be made and the contract modified in writing accordingly. The engineer will notify the contractor of the determination whether or not an adjustment of the contract is warranted.
- (iii) No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has provided the required written notice.
- (iv) No contract adjustment will be allowed under this clause for any effects caused on unchanged work. (This provision may be omitted by the State DOT's at their option.)

(2) *Suspensions of work ordered by the engineer.*

- (i) If the performance of all or any portion of the work is suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated, customary, or inherent to the construction industry) and the contractor believes that additional compensation and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The request shall set forth the reasons and support for such adjustment.
- (ii) Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or time required for the performance of the contract has increased as a result of such suspension and the suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly. The contractor will be notified of the engineer's determination whether or not an adjustment of the contract is warranted.
- (iii) No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within the time prescribed.
- (iv) No contract adjustment will be allowed under this clause to the extent that performance would have been suspended or delayed by any other cause, or for which an adjustment is provided or excluded under any other term or condition of this contract.

(3) *Significant changes in the character of work.*

- (i) The engineer reserves the right to make, in writing, at any time during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily

complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release the surety, and the contractor agrees to perform the work as altered.

- (ii) If the alterations or changes in quantities significantly change the character of the work under the contract, whether such alterations or changes are in themselves significant changes to the character of the work or by affecting other work cause such other work to become significantly different in character, an adjustment, excluding anticipated profit, will be made to the contract. The basis for the adjustment shall be agreed upon prior to the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for or against the contractor in such amount as the engineer may determine to be fair and equitable.
 - (iii) If the alterations or changes in quantities do not significantly change the character of the work to be performed under the contract, the altered work will be paid for as provided elsewhere in the contract.
 - (iv) The term "significant change" shall be construed to apply only to the following circumstances:
 - (A) When the character of the work as altered differs materially in kind or nature from that involved or included in the original proposed construction; or
 - (B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent or decreased below 75 percent of the original contract quantity. Any allowance for an increase in quantity shall apply only to that portion in excess of 125 percent of original contract item quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.
- (b) The provisions of this section shall be governed by the following:
- (1) Where State statute does not permit one or more of the contract clauses included in paragraph (a) of this section, the State statute shall prevail and such clause or clauses need not be made applicable to Federal-aid highway contracts.
 - (2) Where the State transportation department has developed and implemented one or more of the contract clauses included in paragraph (a) of this section, such clause or clauses, as developed by the State transportation department may be included in Federal-aid highway contracts in lieu of the corresponding clause or clauses in paragraph (a) of this section. The State's action must be pursuant to a specific State statute requiring differing contract conditions clauses. Such State developed clause or clauses, however, must be in conformance with 23 U.S.C., 23 CFR and other applicable Federal statutes and regulations as appropriate and shall be subject to the Division Administrator's approval as part of the PS&E.
- (c) In the case of a design-build project, State DOTs are strongly encouraged to use "suspensions of work ordered by the engineer" clauses, and may consider "differing site condition" clauses and "significant changes in the character of work" clauses which are appropriate for the risk and responsibilities that are shared with the design-builder.
- (d) For ID/IQ projects, State DOTs are strongly encouraged to use "suspensions of work ordered by the engineer" clauses, and may consider "differing site condition" clauses and "significant changes in the character of work" clauses, as appropriate.

[56 FR 37004, Aug. 2, 1991; 57 FR 10062, Mar. 23, 1992, as amended at 67 FR 75925, Dec. 10, 2002; 81 FR 86943, Dec. 2, 2016; 85 FR 72931, Nov. 16, 2020]

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO PREFERENCE ACT (CPA),
(REV 12-17-15) (1-16)

SECTION 7 is expanded by the following new Article:

102.10 **Cargo Preference Act – Use of United States-flag vessels.**

Pursuant to Title 46CFR Part 381, the Contractor agrees

- To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for United States-flag commercial vessels.
- To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 'on-board' commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.
- To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.

SUBCONTRACTOR PAYMENTS

Prime contractor payment to subcontractors and material suppliers must be made within a minimum of 30 days from the receipt of payment from LFUCG.

BOYCOTT PROVISIONS

If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently engaged in, and will not for the duration of the contract engage in, the boycott of a person or an entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. **Note:** The term Boycott does not include actions taken for bona fide business or economic reasons, or actions specifically required by federal or state law.

If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and will not for the duration of the contract engage in, in energy company boycotts as defined by KRS 41.472.

LOBBYING PROHIBITIONS

The contractor represents that they, and any subcontractor performing work under the contract, have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) years, and pledges to abide by the restrictions set forth in such statute for the duration of the contract awarded.

The contractor further represents that, pursuant to KRS 45A.328, they have not procured an original, subsequent, or similar contract while employing an executive agency lobbyist who was convicted of a crime related to the original, subsequent, or similar contract within five (5) years of the conviction of the lobbyist.

February 1, 2023

**SPECIAL NOTE-BUY AMERICA REQUIREMENTS AND BUILD AMERICA, BUY AMERICA (BABA) ACT-EFFECTIVE
5/9/25**

1.0-BUY AMERICA REQUIREMENT

Follow the "Buy America" provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as expressly provided herein all manufacturing processes of steel or iron materials including but not limited to structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and steel reinforcing bars shall occur in the United States of America, including the application of:

- Coating,
- Galvanizing,
- Painting, and
- Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material, and may be used regardless of source in the domestic manufacturing process for steel or iron material:

- Pig iron,
- Processed, pelletized, and reduced iron ore material, or
- Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved with the production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or certified mill test reports are required as the basis of acceptance by the Local Public Agency (LPA).

Use foreign materials only under the following conditions:

- 1) When the materials are not permanently incorporated into the project; or
- 2) When the delivered cost of such materials used does not exceed 0.1 percent of the total Contract amount or \$2,500.00, whichever is greater.

The Contractor shall submit to the Engineer the origin and value of any foreign material used.

2.0-BUILD AMERICA, BUY AMERICA (BABA)

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA), contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials used in infrastructure projects funded by federal financial assistance to be produced in the United States. Comply with 23 C.F.R. § 184.

BABA permits FHWA participation in the Contract only if domestic steel and iron will be used on the Project. To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must be produced in the United States and all manufacturing processes, including application of a coating, for these materials must occur in the United States. Coating includes all processes that protect or enhance the value of the material to which the coating is applied. This requirement does not preclude a minimal use of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total contract amount under the Contract or \$2,500.00 whichever is greater.

BABA permits FHWA participation in the Contract only if all "construction materials" as defined in the Act are made in the United States. The Buy America preference applies to the following construction materials incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including optic glass); fiber optic cable; optical fiber; lumber; engineered wood, and drywall. Contractor will be required to use construction materials produced in the United States on this Project. The Contractor shall submit a certification stating that all construction materials are certified to be BABA compliant.

3.0-FINAL RULE – FHWA'S BUY AMERICA REGULATION TO TERMINATE GENERAL APPLICABILITY WAIVER FOR MANUFACTURED PRODUCTS

- **March 17, 2025** (effective date): For all Federal-aid projects obligated on or after March 15, 2025, all iron or steel products, as defined in § 635.410(c)(1)(iii), must comply with FHWA's Buy America requirements for steel and iron in § 635.410(b). In addition, for all Federal-aid projects obligated on or after March 15, 2025, per § 635.410(c)(2), articles, materials, and supplies should be classified as an iron or steel product, a manufactured product, or another product as specified by law or in 2 CFR part 184 (such other products specified by law or in 2 CFR part 184 include "excluded materials" and "construction materials"); an article, material, or supply must not be considered to fall into multiple categories.
- **October 1, 2025:** The final assembly requirement will become effective for Federal-aid projects obligated on or after October 1, 2025. This means that, for manufactured product to be Buy America compliant, for Federal-aid projects obligated on or after October 1, 2025, final assembly of the manufactured product must occur in the United States.
- **October 1, 2026:** The 55 percent requirement will become effective for Federal-aid projects obligated on or after October 1, 2026. This means that, for manufactured product to be Buy America-compliant, for Federal-aid projects obligated on or after October 1, 2026, all manufactured products permanently incorporated into the project must both be manufactured in the United States (satisfy the final assembly requirement) and have the cost of the components of the manufactured product that are mined, produced, or manufactured in the United States be greater than 55 percent of the total cost of all components of the manufactured product (satisfy the 55 percent requirement).

4.0-ADDITIONAL REQUIREMENTS

The Contractor has completed and submitted, or shall complete and submit, to the Local Public Agency (LPA) a Buy America/ Build America, Buy America Certificate prior to the LPA issuing the notice to proceed, in the format below. After submittal, the Contractor is bound by its original certification.

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof to establish that it is in compliance.

At the Contractor's request, the LPA may, but is not obligated to, seek a waiver of Buy America requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable Buy America requirements if a waiver of those requirements is not available or not pursued by the LPA

Please refer to the Federal Highway Administration's Buy America webpage for more information.


[Buy America - Construction Program Guide - Contract Administration - Construction - Federal Highway Administration \(.dot.gov\)](#)

BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-52, the requirements of 23 U.S.C. § 313, 23 C.F.R. § 635.410 and 2 C.F.R. § 184.

Date Submitted: April 23, 2026

Contractor: The Allen Company, Inc.

Signature:  *Exec VP*

Printed Name: Jason B. Gabbard

Title: Executive Vice President

NOTE: THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL NOTES CONTAINED IN THE PROJECT PROPOSAL.

END OF SECTION

MAYOR LINDA GORTON



LEXINGTON

TODD SLATIN
DIRECTOR
DIVISION OF PROCUREMENT

ADDENDUM #1

Bid Number: #44-2026

Date: April 14, 2026

Subject: Wilson Downing Road Intersection Improvements

Address Inquiries to:
Sondra Stone
sstone@lexingtonky.gov

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced bid:

See attached plans. The attached plans will print to scale when set for ANSI D (22 x34). The plans originally furnished with this bid print to half-size scale when set for Tabloid (11 x 17).

Todd Slatin, Director
Division of Procurement

All other terms and conditions of the bid and specifications are unchanged. This letter should be signed, attached to and become a part of your submittal.

COMPANY NAME: The Allen Company, Inc.

ADDRESS: 3009 Atkinson Avenue, Suite 300, Lexington, KY 40509

SIGNATURE OF BIDDER: _____



The Allen Company, Inc.
Active Equipment List

9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category/Description
10029	HR-029	2012	Independent Breaker	SM-4505	7/3/2018	Hoe Rams -- Large
10045	P-045	2000	125 HP Water Pump		7/3/2018	6" Pumps
10047	P-047	2000	10 HP Water Pump		7/3/2018	4" Pumps
10048	P-048	2000	10 HP Water Pump		7/3/2018	4" Pumps
10049	RL-049	2014	Komatsu	WA500-7YL	8/17/2018	Loader -- 980
101006	JD-1006	2018	Jumbo Drill	DPI-1-HD	9/20/2018	Drills-Jumbo
101007	G-1007	2018	Yamaha	2400 Generator	9/14/2018	Portable Generators
101008	G-1008	2018	Yamaha	2400 generator	9/14/2018	Portable Generators
101009	HT-1009	2000	Freightliner	FL-70	9/18/2018	Flat Bed Dump Trucks
101010	HT-1010	2018	International	7300SBA	10/22/2018	Oil Distributor Trucks
101014	HT-1014	2019	Peterbilt	220	1/17/2019	Supply Trucks
101017	CS-1017	2018	Stihl	MS291	11/5/2018	Hand Tools
101018	GPS-1018 (Drone New)	2016	Sensefly	Ebee RTK UAV	11/28/2018	GPS Machine Control
101019	WD-1019	2018	Trailblazer	325 Diesel	12/4/2018	Welders
101022	LT-1022	2019	Chevrolet	Silverado 1500	1/11/2019	lt's/ Foreman Trucks
101024	LT-1024	2019	Chevrolet	Silverado 1500	1/11/2019	lt's/ Foreman Trucks
101027	LT-1027	2019	Chevrolet	Silverado 2500HD	4/16/2019	lt's/ Foreman Trucks
101035	VR-1035	2014	Case	SV2125M	1/1/2019	Rollers -- Single Drum
101037	HT-1037	2003	International	4400	1/29/2019	Flat Bed Dump Trucks
101039	E-1039	2010	Caterpillar	772	2/18/2019	Rigid Frame Trucks
101040	P-1040	2018	Tsurumi	LHT 25.5W	1/16/2019	2" Pumps
101041	MB-1041	2019	Vernac		5/1/2019	Message Boards
101042	MB-1042	2019	Vernac		5/1/2019	Message Boards
101043	AC-1043	2019	Rolair Twin Tank	6590HK18-0015	3/15/2019	Air Compressor Portable
101045	CC-1045	2019	Stihl	TS700	3/15/2019	Hand Tools
101047	CC-1047	2019	Stihl	TS700	3/15/2019	Hand Tools
101048	RL-1048	2015	Case	580N	3/15/2019	Rubber Tire Backhoes
101049	ML-1049	2016	JLG	LiftPod FT140	3/15/2019	Man Lifts
101051	ML-1051	2000	JLG	15SP	3/15/2019	Man Lifts
101053	HD-1053	2019	Furukawa	HCR1800-836-ED-II	3/21/2019	Drills-720
101054	AT-1054	2019	Caterpillar	745	3/21/2019	40 Ton Articulated Trks
101055	CT-1055	2019	Caterpillar	D6NXL	3/25/2019	D6 Dozers
101056	CT-1056	2018	Caterpillar	D6NXL	3/26/2019	D6 Dozers
101057	G-1057	2019	Yamaha	2400 Generator	2/13/2019	Portable Generators
101058	G-1058	2019	Yamaha	2400 Generator	2/13/2019	Portable Generators
101059	G-1059	2019	Yamaha	2400 Generator	2/13/2019	Portable Generators
101063	CW-1063	2019	Antraqip	AQA-4HD	4/4/2019	Attachments
101064	CH-1064	2019	Komatsu	PC238USLC-11	5/1/2019	Excavators -- 200 Class
101065	LB-1065	2020	Fontaine	MAG55LCC	4/10/2019	Low Boy Trailers
101065A	Trailer Attachment for LB-1065	2021	Fontaine	Flip Axle	4/5/2021	Attachments
101066	WD-1066	2019	Bobcat	225	3/28/2019	Welders
101067	AC-1067	2019	Ingersoll	14 HP	4/4/2019	Air Compressor Portable
101068	P-1068	2019	12V Submersible Pump		4/17/2019	2" Pumps

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101069	P-1069	2019	12V Submersible Pump		4/17/2019	2" Pumps
101070	T-1070	2019	P & T	6X14ATG	4/20/2019	Tandem Tag Trailers
101071	MB-1071	2019	Vernac		5/6/2019	Message Boards
101072	MB-1072	2019	Vernac		5/6/2019	Message Boards
101073	CS-1073	2019	Stihl	Pruning Saw	5/17/2019	Hand Tools
101074	CC-1074	2019	Stihl	TS700	5/17/2019	Hand Tools
101075	P-1075	2019	Koshin	KTH80S	5/17/2019	3" Pumps
101076	GPS-1076 (Control Box CH-1064)	2019	Sitech	TD520-LW	5/9/2019	GPS Machine Control
101077	GPS-1077 (Zeb-Horizon Scanner)	2019	Geishas	Zeb-Horizon	6/11/2019	GPS Machine Control
101078	HT-1078	2019	Chevrolet	Silverado	6/26/2019	Mechanic Truck
101079	P-1079	2019	Tsurumi	LH322W	7/8/2019	3" Pumps
101081	HT-1081	2016	GMC	G33903	12/17/2019	One Ton Trucks
101084	HT-1084	2019	Chevrolet	Silverado 5500	10/22/2019	Mechanic Truck
101085	CC-1085	2019	Stihl	GS461-16	10/29/2019	Hand Tools
101087	T-1087	1993	Ethyre	Tanker	11/4/2019	Asphalt Tankers
101088	VR-1088	2019	Hammm	HD12VW	12/6/2019	Rollers -- Small DD
101089	HR-1089	2020	TZ	SC50	2/10/2020	Attachments
101090	P-1090	2020	GR	PA4A60	1/23/2020	4" Pumps
101091	LT-1091	2020	Chevrolet	Silverado 2500HD	8/11/2020	LT's/ Foreman Trucks
101096	LT-1096	2020	Chevrolet	Silverado 2500HD	8/10/2020	LT's/ Foreman Trucks
101097	LT-1097	2020	Chevrolet	Silverado 2500HD	8/10/2020	LT's/ Foreman Trucks
101106	RL-1106	2020	John Deere	744L	2/12/2020	Loader -- 950/966
101107	RL-1107	2020	John Deere	844L	2/12/2020	Loader -- 980
101109	G-1109	2020	Yamaha	2400 Generator	2/25/2020	Portable Generators
101110	T-1110	2020	Gator Made	GT-XT	3/2/2020	Sm Peanut Trailers
101111	T-1111	2020	Gator Made	GT-XT	3/2/2020	Sm Peanut Trailers
101112	P-1112	2020	National Pump	K10MC	3/5/2020	6" Pumps
101113	HB-1113	2015	John Deere	459	4/1/2020	Balers
101114	VR-1114	2019	Hammm	HD12VW	4/1/2020	Rollers -- Small DD
101115	HT-1115	2020	Hino	268A	4/1/2020	Supply Trucks
101116	HT-1116	2021	Kenworth	T880	7/13/2020	Road Tractors
101117	G-1117	2020	Yamaha	EF2800I	7/9/2020	Portable Generators
101118	G-1118	2020	Yamaha	EF2800I	7/9/2020	Portable Generators
101119	HT-1119	2021	Mack	PL64T	7/31/2020	Road Tractors
101120	LT-1120	2020	Chevrolet	Silverado 1500	8/11/2020	LT's/ Foreman Trucks
101124	RB-1124	2018	Superior	DT74JF	9/8/2020	Road Broom
101125	RL-1125	2016	Caterpillar	226D	9/10/2020	Loader -- Skid Steer
101126	HT-1126	2003	International	7400	11/1/2020	Tandem Rock Bed Trucks
101127	RL-1127	2021	Komatsu	WA500-8	10/30/2020	Loader -- 980
101128	HT-1128	2015	Kenworth	TZ70	11/1/2020	Mechanic Truck
101129	HT-1129	2020	Kenworth	K270	11/1/2020	Supply Trucks
101131	MM-1131	2017	Caterpillar	PM622-LR	12/9/2020	Milling Machine
101134	HT-1134	2005	Kenworth	T800	1/15/2021	Road Tractors

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category/Description
101135	G-1135	2020	Yamaha	EP2800I	1/13/2021	Portable Generators
101136	CH-1136	2021	Komatsu	PC490LC-11	2/5/2021	Excavators -- 400 Class
101137	CH-1137	2016	Komatsu	PC360LC-11	3/5/2021	Excavators -- 300 Class
101138	CH-1138	2016	Komatsu	PC360LC-11	3/1/2021	Excavators -- 300 Class
101140	HR-1140	2016	Tramac	V46	3/1/2021	Hoe Rams -- Large
101142	HT-1142	2020	Ford	F-550	2/15/2021	Mechanic Truck
101143	LT-1143	2021	Chevrolet	Silverado 2500HD	2/12/2021	lt's/ Foreman Trucks
101144	LT-1144	2021	Chevrolet	Silverado 1500	2/12/2021	lt's/ Foreman Trucks
101145	GPS-1145 (DJI Phantom Drone)	2021	DJI	Phantom	2/19/2021	GPS Machine Control
101146	CH-1146	2021	John Deere	670G	4/15/2021	Excavators -- 600 Class
101147	UV-1147	2021	Kawasaki	Mule SX	3/4/2021	Utility Vehicle
101148	HT-1148	2021	Mack	PI64T	3/4/2021	Road Tractors
101149	CC-1149	2021	Sthl	TS700	3/26/2021	Hand Tools
101150	AC-1150	2021				
101151	PL-1151	2021				
101152	CC-1152	2021	Trimble	DG813	3/16/2021	Air Compressor Portable
101153	RL-1153	2021	Sthl	TS700	4/5/2021	Hand Tools
101154	LT-1154	2021	Komatsu	WA270-8	4/7/2021	Hand Tools
101155	RM-1155	2021	Chevrolet	Silverado 2500HD	4/8/2021	Loader -- IT
101156	ML-1156	2013	Liberty	SZL52H-23FR	5/3/2021	lt's/ Foreman Trucks
101157	ML-1157	2013	JLG	660SJ	5/24/2021	Man Lifts
101158	ML-1158	2013	JLG	660SJ	5/13/2021	Man Lifts
101159	RL-1159	2015	JLG	860SJ	6/2/2021	Man Lifts
101160	CH-1160	2021	Caterpillar	236D	5/10/2021	Loader -- Skid Steer
101161	CH-1161	2021	John Deere	85G	5/11/2021	Excavators -- Mini
101162	RL-1162	2016	Komatsu	PC138USLC-11	5/10/2021	Excavators -- Mini
101163	GPS-1163 (Base Receiver #3)	2021	Caterpillar	980M	5/28/2021	Loader -- 980
101164	GPS-1164 (Base Receiver #2)	2021	Sitech		5/1/2021	GPS Machine Control
101165	CC-1165	2021	Sitech	TS700	5/24/2021	Hand Tools
101166	AB-1166	2021	Warco		5/27/2021	Arrow Boards
101167	LT-1167	2021	Chevrolet	Silverado 2500HD	6/22/2021	lt's/ Foreman Trucks
101168	AT-1168	2014	Volvo	A25F	6/7/2021	25 Ton Articulated Trks
101169	GPS-1169 (Rover Kit)	2021	Trimble	SPS-986	6/25/2021	GPS Machine Control
101170	LT-1170	2021	Chevrolet	Silverado 1500	7/2/2021	lt's/ Foreman Trucks
101171	LT-1171	2021	Chevrolet	Silverado 2500HD	7/14/2021	lt's/ Foreman Trucks
101172	LT-1172	2021	Chevrolet	Silverado 2500HD	7/21/2021	lt's/ Foreman Trucks
101173	LT-1173	2021	Chevrolet	Silverado 2500HD	7/21/2021	lt's/ Foreman Trucks
101174	CC-1174	2021	Sthl	TS420	7/21/2021	lt's/ Foreman Trucks
101175	CC-1175	2021	Sthl	TS420	7/27/2021	Hand Tools
101176	CC-1176	2021	Sthl	TS420	7/27/2021	Hand Tools
101177	HT-1177	2021	Chevrolet	TS700	7/28/2021	Hand Tools
101179	AT-1179	2019	Chevrolet	Express Cutaway 4500	8/1/2021	lt's/ Foreman Trucks
101181	HT-1181	2014	Volvo	A25G	9/1/2021	Water Trucks
			Freight	M2106	9/17/2021	Grease Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101182	MB-1182	2021	Vernac	PCMS-1210 G3	9/15/2021	Message Boards
101183	MB-1183	2021	Vernac	PCMS-1210 G3	9/15/2021	Message Boards
101184	F-1184	2022	Caterpillar	AP655-07	5/23/2023	Asphalt Paver 8'
101185	LT-1185	2021	Ford	F-150	10/20/2021	lt's/ Foreman Trucks
101186	AB-1186	2021	Wanco	WTSP	11/3/2021	Arrow Boards
101187	LT-1187	2021	Ford	F-150	11/4/2021	lt's/ Foreman Trucks
101188	T-1188	2021	E-2 1074	Running Gear	10/29/2021	Tandem Tag Trailers
101189	LT-1189	2022	Ford	F-250	11/30/2021	lt's/ Foreman Trucks
101190	HT-1190	2021	Chevrolet	Silverado 6500HD	12/17/2021	lt's/ Foreman Trucks
101193	RL-1193	2021	John Deere	325G	11/30/2021	Loader -- Skid Steer
101194	RL-1194	2021	John Deere	325G	11/30/2021	Loader -- Skid Steer
101195	WD-1195	2021	Blue Star	185	11/4/2021	Welders
101196	HT-1196	2021	Chevrolet	Silverado 6500HD	12/17/2021	lt's/ Foreman Trucks
101198	HT-1198	2019	Chevrolet	Silverado 4500	12/10/2021	One Ton Trucks
101199	PW-1199	2021	Honda	HotPW Trailer	12/7/2021	Hand Tools
101200	SM-1200	2004	Midland	SPD8	12/8/2021	Road Withers
101201	P-1201	2021	National Pump	K10MC	12/1/2021	6" Pumps
101202	FT-1202	2022	Kubota	L4701DT	1/31/2022	Farm Tractor
101203	HT-1203	2021	Chevrolet	Silverado 5500	3/1/2022	lt's/ Foreman Trucks
101204	AT-1204	2021	Komatsu	HM300-5	3/1/2022	30 Ton Articulated Trks
101205	AT-1205	2021	Komatsu	HM400-5	3/1/2022	40 Ton Articulated Trks
101206	AT-1206	2021	Komatsu	HM400-5	4/1/2022	40 Ton Articulated Trks
101207	RL-1207	2022	Komatsu	WA500-8	4/1/2022	Loader -- 980
101208	HT-1208	2021	Chevrolet	Silverado 5500HD	5/23/2022	lt's/ Foreman Trucks
101209	JD-1209	2021	Cannon	DPKH-2-HD	2/17/2022	Drills-Jumbo
101210	RL-1210	2018	John Deere	744K-II	3/22/2022	Loader -- 950/966
101211	HT-1211	2022	Ford	F-550	3/14/2022	Mechanic Truck
101212	CH-1212	2021	John Deere	470G	3/29/2022	Excavators -- 400 Class
101213	VR-1213	2021	Hamm	HD-1201VV	5/16/2022	Rollers -- Large DD
101214	VR-1214	2020	Hamm	HD-1201VV	5/16/2022	Rollers -- Large DD
101215	WD-1215	2022	Blue Star	185	3/15/2022	Welders
101216	LT-1216	2022	Chevrolet	Silverado 2500HD	6/14/2022	lt's/ Foreman Trucks
101217	LT-1217	2022	Chevrolet	Silverado 2500HD	6/14/2022	lt's/ Foreman Trucks
101219	LT-1219	2022	Chevrolet	Silverado 2500HD	6/21/2022	lt's/ Foreman Trucks
101220	LT-1220	2022	Chevrolet	Silverado 2500HD	5/23/2022	lt's/ Foreman Trucks
101221	LT-1221	2022	Chevrolet	Silverado 2500HD	5/23/2022	lt's/ Foreman Trucks
101222	LT-1222	2022	Chevrolet	Silverado 2500HD	7/26/2022	lt's/ Foreman Trucks
101223	LT-1223	2024	Chevrolet	Silverado 2500HD	10/10/2023	lt's/ Foreman Trucks
101224	LT-1224	2024	Chevrolet	Silverado 2500HD	10/10/2023	lt's/ Foreman Trucks
101225	LT-1225	2024	Chevrolet	Silverado 2500HD	10/10/2023	lt's/ Foreman Trucks
101226	LT-1226	2022	Dodge	Ram 1500	1/19/2023	lt's/ Foreman Trucks
101227	LT-1227	2022	Dodge	Ram 1500	1/9/2023	lt's/ Foreman Trucks
101228	GPS-1228 (Full Base Set)	2022	Sitech	R750 900 MHz	12/8/2022	GPS Machine Control

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101229	GPS-1229 (Full Base Set)	2022	Stitch	R750 900 MHz	12/8/2022	GPS Machine Control
101230	GPS-1230 (Mike's Rover Kit)	2022	Stitch	R750 900 MHz	12/8/2022	GPS Machine Control
101231	LT-1231	2023	Chevrolet	Silverado 2500HD	1/9/2023	lt's/ Foreman Trucks
101232	LT-1232	2023	Chevrolet	Silverado 2500HD	12/16/2022	lt's/ Foreman Trucks
101233	LT-1233	2023	Chevrolet	Silverado 2500HD	12/16/2022	lt's/ Foreman Trucks
101234	RL-1234	2022	John Deere	325G	1/17/2023	Loader -- Skid Steer
101235	LT-1235	2022	Dodge	Ram 1500	8/30/2022	lt's/ Foreman Trucks
101236	LT-1236	2022	Dodge	Ram 1500	8/3/2022	lt's/ Foreman Trucks
101238	LT-1238	2022	Dodge	Ram 1500	8/9/2022	lt's/ Foreman Trucks
101239	LT-1239	2022	Dodge	Ram 1500	8/9/2022	lt's/ Foreman Trucks
101240	BPB-1240	2022	Stihl	BR430	6/15/2022	Hand Tools
101241	GPS-1241 (Backup GPS System)	2022	Trimble	GCS900	6/29/2022	GPS Machine Control
101242	CT-1242	2022	Komatsu	D71PXI-24	11/1/2022	D8 Dozers
101243	CT-1243	2022	Komatsu	D71PXI-24	11/21/2022	D8 Dozers
101244	UV-1244	2016	John Deere	625I Gator	8/1/2022	Utility Vehicle
101246	F-1246	2022	Caterpillar	AP555F	8/12/2022	Asphalt Paver-8'
101247	CH-1247	2010	Komatsu	PC350LC-8	9/28/2022	Excavators -- 300 Class
101248	G-1248	2021	Craftsman	300I	8/27/2022	Portable Generators
101249	F-1249	2022	Vogele	Super 1703-3I	3/9/2023	Asphalt Paver-8'
101250	F-1250	2022	Caterpillar	AP1000-07	3/1/2023	Asphalt Paver-10'
101251	F-1251	2022	Vogele	Super 2000-3I	3/1/2023	Asphalt Paver-10'
101252	MM-1252	2022	Caterpillar	PM-622	3/1/2023	Milling Machine
101253	AB-1253	2022	Wanco	WTSP	9/14/2022	Arrow Boards
101254	MB-1254	2022	Vernac	PCMS-1201	9/15/2022	Message Boards
101255	MB-1255	2022	Vernac	PCMS-1201	9/15/2022	Message Boards
101256	MB-1256	2022	Vernac	PCMS-1201	9/15/2022	Message Boards
101257	MB-1257	2022	Vernac	PCMS-1201	9/15/2022	Message Boards
101258	HT-1258	2014	Kenworth	T800	10/1/2022	Road Tractors
101259	HT-1259	2005	Kenworth	W900	10/1/2022	Road Tractors
101260	CC-1260	2022	Stihl	TS800	10/6/2022	Hand Tools
101261	HR-1261	2022	NPK	GH-15	10/11/2022	Attachments
101262	C-1262	2001	Caterpillar	815F	10/5/2022	Rollers-Compactor 815
101263	RL-1263	2019	Caterpillar	906M	11/21/2022	Rubber Tire Backhoes
101264	HT-1264	2024	Mack	MD6	11/5/2022	Supply Trucks
101265	BA-1265	2022	WA320	Broom Attachment	11/1/2022	Attachments
101266	HT-1266	2023	Freightliner	M2	3/1/2023	Oil Distributor Trucks
101267	HD-1267	2021	Furukawa	HCR 1450 ED 11	10/31/2022	Drills-660
101268	RB-1268	2022	Superior	SM74I	10/31/2022	Road Broom
101269	RL-1269	2022	John Deere	317G	12/15/2022	loader -- Skid Steer
101270	RL-1270	2022	John Deere	317G	11/10/2022	loader -- Skid Steer
101271	HT-1271	2023	Mack	MD6	12/14/2022	Flat Bed Dump Trucks
101272	T-1272	2023	Mack	Frameless Aluminum	11/2/2022	Tandem Tag Trailers
101273	F-1273	2023	Komatsu	HD465-8	6/30/2023	Rigid Frame Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101274	CH-1274	2023	Komatsu	PC290LC-11	2/14/2023	Excavators - 200 Class
101275	CH-1275	2023	Komatsu	PC290LC-11	2/17/2023	Excavators - 200 Class
101276	VR-1276	2023	Hamm	HD+120iVV	7/19/2023	Rollers -- Large DD
101277	RL-1277	2023	Caterpillar	906M	4/24/2023	Rubber Tire Backhoes
101278	PG-1278	2023	John Deere	772-G	6/30/2023	14 Graders
101279	UV-1279	2016	John Deere	Gator XUV 825i	11/10/2022	Utility Vehicle
101280	MA-1280	2023	Caterpillar	PC306B Cold Planer	1/30/2023	Skid Loader Milling Head
101281	MA-1281	2023	Caterpillar	PC306B Cold Planer	1/30/2023	Skid Loader Milling Head
101282	LT-1282	2022	Dodge	Ram 2500	2/7/2023	lt's/ Foreman Trucks
101283	SU-1283	2023	Storage Container	20'	2/28/2023	Jobsite Pods/Trailers
101284	AT-1284	2023	Caterpillar	740GC	8/18/2023	40 ton Articulated Trks
101285	E-1285	2023	Komatsu	HD325-8	9/29/2023	Rigid Frame Trucks
101286	E-1286	2023	Komatsu	HD325-8	9/29/2023	Rigid Frame Trucks
101287	CC-1287	2023	Stihl	T5800	3/2/2023	Hand Tools
101288	LT-1288	2023	Dodge	Ram 1500	3/3/2023	lt's/ Foreman Trucks
101289	ML-1289	2019	Skyjack	SIII3219	2/7/2023	Man Lifts
101290	TL-1290	2023	Addco	PTS 2000	4/1/2023	Traffic Lights
101291	TL-1291	2023	Addco	PTS 2000	4/1/2023	Traffic Lights
101292	P-1292	2022	Tsurumi	10HP 460V 3PH	1/19/2022	4" Pumps
101293	HT-1293	2002	Chevrolet	Silverado	7/19/2023	Single Axle Dump Trucks
101294	HT-1294	2022	Ford	F-550 Chassis	6/1/2023	Mechanic Truck
101295	HT-1295	2020	Chevrolet	Express 3500	5/25/2023	lt's/ Foreman Trucks
101296	HT-1296	2022	Dodge Ram	5500 Chassis	6/17/2023	Mechanic Truck
101297	HT-1297	2006	Ford	F-750	6/1/2023	Mechanic Truck
101298	T-1298	2023	Carry On Trailer		6/14/2023	Tandem Tag Trailers
101299	HT-1299	2006	Chevrolet	Express G3500	6/16/2023	lt's/ Foreman Trucks
101300	HT-1300	2001	International	4700 Sweeper	6/26/2023	Sweeper Truck
101301	HT-1301	2014	Peterbilt	388	7/1/2023	Road Tractors
101302	HT-1302	1997	Peterbilt	379	7/1/2023	Grease Trucks
101303	CH-1303	2019	John Deere	350G	7/28/2023	Excavators -- 300 Class
101304	HR-1304	2019	NPk	GH-18	7/28/2023	Hoe Rams -- Large
101305	LT-1305	2022	Ford	F-150	7/28/2023	lt's/ Foreman Trucks
101306	HT-1306	2023	Chevrolet	Silverado 5500HD	8/8/2023	One Ton Trucks
101307	TL-1307	2023			6/16/2023	Traffic Lights
101308	TL-1308	2023			6/16/2023	Traffic Lights
101309	TL-1309	2023	Addco	PTS 2000	7/1/2023	Traffic Lights
101310	TL-1310	2023	Addco	PTS 2000	7/1/2023	Traffic Lights
101311	AT-1311	2024	Caterpillar	740G	11/8/2023	40 Ton Articulated Trks
101312	DB-1312	2023	Billy Goat	F1802V	8/16/2023	Debris Blower
101313	HT-1313	2023	Dodge	Ram 4500	9/20/2023	Mechanic Truck
101314	RL-1314	2010	John Deere	323D	10/30/2023	loader -- Skid Steer
101315	FT-1315	2006	John Deere	6615	11/8/2023	Farm Tractor
101316	FL-1316	2023	JLG	G10-55A	10/27/2023	Fork Lift

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101317	AC-1317	2023	API Atlas	GA22-125	10/1/2023	Air Compressor Portable
101318	RL-1318	2023	John Deere	318G	1/10/2024	loader -- Skid Steer
101319	RB-1319	2018	BRC	Broce 350	11/20/2023	Road Broom
101320	RB-1320	2019	BRC	Broce 350	11/20/2023	Road Broom
101321	HT-1321	2023	Chevrolet	Silverado 5500HD	11/29/2023	Lt's/ Foreman Trucks
101322	CT-1322	2023	Caterpillar	D8T	11/8/2023	D8 Dozers
101323	HT-1323	2023	Chevrolet	Silverado 6500HD	11/29/2023	Lt's/ Foreman Trucks
101324	HT-1324	2011	Ford	F-750	12/6/2023	Mechanic Truck
101325	HT-1325	2011	Ford	F-750	12/6/2023	Mechanic Truck
101326	RL-1326	2023	Komatsu	WA500-8	12/20/2023	loader -- 980
101327	CT-1327	2024	Caterpillar	D8T	1/25/2024	D8 Dozers
101328	LT-1328	2023	Dodge	Ram 1500	1/3/2024	Lt's/ Foreman Trucks
101329	LT-1329	2023	Dodge	Ram 1500	2/26/2024	Lt's/ Foreman Trucks
101330	LT-1330	2024	Chevrolet	Silverado 2500HD	1/3/2024	Lt's/ Foreman Trucks
101331	LT-1331	2024	Chevrolet	Silverado 2500HD	1/11/2024	Lt's/ Foreman Trucks
101332	GPS-1332 (Earthwork Cab Kit for CT-1322)	2023	Sitech		12/1/2023	GPS Machine Control
101333	HT-1333	2007	Peterbilt	335	1/25/2024	Single Axle Dump Trucks
101334	FL-1334	2019	Clark	5K LB LP Pneumatic	1/30/2024	Fork Lift
101335	RL-1335	2024	John Deere	330G	2/13/2024	Loader -- Skid Steer
101336	HT-1336	2022	Chevrolet	Silverado MD	2/14/2024	Mechanic Truck
101337	GPS-1337 (Earthwork Cab Kit for CT-1327)	2024	Sitech		1/23/2024	GPS Machine Control
101338	CT-1338	2024	Caterpillar	D8T	3/26/2024	D8 Dozers
101339	CC-1339	2024	Sihl	TS800	3/12/2024	Hand Tools
101340	CC-1340	2024	Sihl	TS800	3/12/2024	Hand Tools
101341	HT-1341	2007	Oshkosh	T-1500	4/17/2024	Fuel Trucks
101342	T-1342	2024	Homesteader	61215	4/2/2024	Sm Peanut Trailers
101343	T-1343	2024	Homesteader	61215	4/2/2024	Sm Peanut Trailers
101344	RB-1344	2019	Lay-Mor	SMA50	5/1/2024	Road Broom
101345	FL-1345	2005	Hyster	H90XMS	5/1/2024	Fork Lift
101346	HC-1346	2006	Broderson	IC200-3F	5/1/2024	Cranes
101347	HR-1347	2024	NPk	GH-18	4/29/2024	Hoe Rams -- Large
101348	HT-1348	2025	Peterbilt	567	4/25/2024	Road Tractors
101349	HT-1349	2019	GMC	G33903	5/1/2024	One Ton Trucks
101350	GPS-1350 (Rover Kit)	2024	Sitech		4/23/2024	GPS Machine Control
101351	GPS-1351 (Rover Kit)	2024	Sitech		4/24/2024	GPS Machine Control
101352	SM-1352	1996	Barger	BG-750	4/18/2024	Road Widners
101353	CC-1353	2024	Sihl	TS700	5/22/2024	Hand Tools
101354	T-1354	2024	Homesteader	61215	5/22/2024	Sm Peanut Trailers
101355	P-1355	2024	Koshin	KTH-80S-BAA	6/10/2024	3" Pumps
101356	RL-1356	2019	Caterpillar	906M	6/17/2024	Rubber Tire Backhoes
101357	MM-1357	2020	Caterpillar	PM622	6/18/2024	Milling Machine
101358	RL-1358	2008	Caterpillar	988H	6/1/2024	Loader -- 988
101360	MF-1360	2024	Duetz	PF-96-T4	7/10/2024	Mine Fans

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101361	T-1361	2024	Gatormade	GT-XT	8/1/2024	Tandem Tag Trailers
101362	T-1362	2024	Gatormade	GT-XT	8/1/2024	Tandem Tag Trailers
101363	T-1363	2024	Gatormade	GT-XT	8/1/2024	Tandem Tag Trailers
101364	T-1364	2024	Load Trail	102 x 24 FT	8/13/2024	Tandem Tag Trailers
101365	AT-1365	2024	Caterpillar	740G	8/29/2024	40 Ton Articulated Trks
101366	AT-1366	2024	Caterpillar	740G	8/29/2024	40 Ton Articulated Trks
101367	AT-1367	2024	Caterpillar	740G	8/29/2024	40 Ton Articulated Trks
101368	E-1368	2024	Caterpillar	773-07	8/29/2024	Rigid Frame Trucks
101369	CT-1369	2024	Caterpillar	D8T	8/30/2024	D8 Dozers
101371	HT-1371	2025	Mack	MD6	9/25/2024	Mechanic Truck
101372	GPS-1372 (Earthwork Cab Kit for CT-1369)	2024	Sitech		9/12/2024	GPS Machine Control
101373	HT-1373	2025	Peterbilt	548	10/10/2024	Grease Trucks
101374	CH-1374	2024	John Deere	85P	11/1/2024	Excavators -- Mini
101375	CH-1375	2024	John Deere	85P	11/1/2024	Excavators -- Mini
101376	CH-1376	2024	John Deere	85P	11/1/2024	Excavators -- Mini
101377	PG-1377	2025	John Deere	772-G	1/29/2025	14 Graders
101378	RL-1378	2024	John Deere	884P	11/1/2024	Rubber Tire Backhoes
101379	UB-1379	2024	Caterpillar	SSL 6-Way Blade	11/20/2024	Attachments
101380	BH-1380	2024	Dia	Brush Cutter	12/4/2024	Disc Mower
101382	LT-1382	2024	Dodge	Ram 2500	11/26/2024	LT's/ Foreman Trucks
101383	LT-1383	2024	Dodge	Ram 2500	11/26/2024	LT's/ Foreman Trucks
101384	LT-1384	2024	Dodge	Ram 2500	11/26/2024	LT's/ Foreman Trucks
101385	LT-1385	2024	Dodge	Ram 2500	1/9/2025	LT's/ Foreman Trucks
101386	LT-1386	2024	Dodge	Ram 2500	1/9/2025	LT's/ Foreman Trucks
101387	LT-1387	2025	Dodge	Ram 1500	1/9/2025	LT's/ Foreman Trucks
101388	LT-1388	2025	Dodge	Ram 1500	1/9/2025	LT's/ Foreman Trucks
101389	LT-1389	2025	Dodge	Ram 1500	1/9/2025	LT's/ Foreman Trucks
101390	LT-1390	2025	Dodge	Ram 1500	1/9/2025	LT's/ Foreman Trucks
101391	LT-1391	2024	Dodge	Ram 2500	12/10/2024	LT's/ Foreman Trucks
101392	LT-1392	2025	Dodge	Ram 1500	1/9/2025	LT's/ Foreman Trucks
101393	LT-1393	2024	Dodge	Ram 2500	1/9/2025	LT's/ Foreman Trucks
101394	LT-1394	2025	Dodge	Ram 1500	1/16/2025	LT's/ Foreman Trucks
101395	LT-1395	2025	Chevrolet	Silverado 1500	2/1/2025	LT's/ Foreman Trucks
101396	LT-1396	2025	Dodge	Ram 1500	1/9/2025	LT's/ Foreman Trucks
101397	GPS-1397 (R750 Base & Radio)	2024	Sitech		11/7/2024	GPS Machine Control
101398	VR-1398	2025	Caterpillar	CB13	4/22/2025	Rollers -- Large DD
101399	VR-1399	2025	Caterpillar	CB13	4/22/2025	Rollers -- Large DD
101400	F-1400	2025	Caterpillar	AP1000-07	4/22/2025	Asphalt Paver-10'
101401	VR-1401	2024	Hamm	HD12VV	3/14/2025	Rollers -- Small DD
101402	CH-1402	2024	Komatsu	PC338USLC-11	1/30/2025	Excavators -- 200 Class
101403	HT-1403	2018	Ford	F-750	12/13/2024	Mechanic Truck
101404	HT-1404	2019	Ford	F-750	12/13/2024	Mechanic Truck
101405	RL-1405	2025	John Deere	325G	2/1/2025	Loader -- Skid Steer

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101406	RL-1406	2025	John Deere	325G	2/1/2025	Loader -- Skid Steer
101407	RL-1407	2025	John Deere	325G	2/1/2025	Loader -- Skid Steer
101408	RL-1408	2025	John Deere	325G	2/1/2025	Loader -- Skid Steer
101409	RL-1409	2025	John Deere	331 P	3/1/2025	Loader -- Skid Steer
101410	RL-1410	2025	John Deere	331 P	3/1/2025	Loader -- Skid Steer
101411	GPS-1411 (Earthwork Cab Kit for CT-1338)	2024	Stihl		12/1/2024	GPS Machine Control
101412	CC-1412	2025	Stihl	T8800	1/1/2025	Hand Tools
101413	LT-1413	2024	Dodge	Ram 2500	1/31/2025	lt's/ Foreman Trucks
101414	AC-1414	2025	Atlas	Copco GA15	2/13/2025	Air Compressor Portable
101415	FL-1415	2014	JLG	G10-55A	4/1/2025	Fork Lift
101416	CC-1416	2025	Stihl	T8800	3/3/2025	Hand Tools
101417	BH-1417	2018	Bush Hog		2/8/2025	Disc Mower
101418	HRK-1418	2021	Hay Runner	V-Rake	2/8/2025	Attachments
101419	TC-1419	2023	Wallenstein	BX72R	1/24/2025	Chip Spreaders
101420	HT-1420	2025	MacK	MD6	3/13/2025	Flat Bed Dump Trucks
101421	P-1421	2025	Tsurumi	K1Z615-61	4/1/2025	4" Pumps
101422	CW-1422	2025	Antraquip	AAQAQ4-HD	3/17/2025	Attachments
101423	CW-1423	2025	Antraquip	AAQAQ4-HD	3/17/2025	Attachments
101424	PL-1424	2025	Trimble	DG813	4/7/2025	Hand Tools
101425	RB-1425	2022	Superior	SM741	4/28/2025	Road Broom
101426	HT-1426	2014	Fletcher	3728	4/29/2025	Powder Trucks
101427	CR-1427	2022	Powerscreen	Trakpactor 3205R	5/15/2025	Portable Crushers
101428	CT-1428	2025	Komatsu	D39PX1-24	6/16/2025	Small Dozers
101429	CT-1429	2025	Komatsu	D39PX1-24	6/16/2025	Small Dozers
101430	AM-1430	2021	Sealmaster	Crack Pro 260D	5/27/2025	Asphalt Joint Sealer
101431	CH-1431	2025	John Deere	380P	6/19/2025	Excavators -- 300 Class
101432	AC-1432	2025	Kaishan	50HP Direct Drive	5/22/2025	Air Compressor Portable
101433	PW-1433	2025	Alkota	430IT-UI	5/20/2025	Hand Tools
101434	PW-1434	2025	Alkota	430IT-UI	5/20/2025	Hand Tools
101435	T-1435	2026	Etnyre	7250 Gallon	6/2/2025	Asphalt Tankers
101436	AC-1436	2025	Kaishan	60HP Direct Drive	5/31/2025	Air Compressor Portable
101437	LT-1437	2022	Chevrolet	Equinox	6/19/2025	lt's/ Foreman Trucks
101438	LT-1438	2021	Chevrolet	Equinox	6/19/2025	lt's/ Foreman Trucks
101439	LT-1439	2013	Toyota	Tacoma	6/26/2025	lt's/ Foreman Trucks
101440	GPS-1440 (Full Base Set) (Returned)	2025	Topcon	Survey System	6/26/2025	GPS Machine Control
101441	GPS-1441 (Backup Drone)	2025	Sitech	Phantom 4 Aircraft	6/26/2025	GPS Machine Control
101442	MF-1442	2025	Duetz	PF96-49-T4E	8/29/2025	Millie Fans
101443	E-1443	2018	Komatsu	HD325-8	9/1/2025	Rigid Frame Trucks
101444	E-1444	2018	Komatsu	HD325-8	9/1/2025	Rigid Frame Trucks
101445	G-1445	2025	Yamaha	2200 Watt Whisper	9/12/2025	Portable Generators
101446	FT-1446	2014	John Deere	5100E	9/14/2025	Farm Tractor
101800	DT-1800	2025	Kenworth	T880	7/1/2024	Tri Axle Dump Trucks
101801	DT-1801	2025	Kenworth	T880	11/1/2024	Tri Axle Dump Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
101802	DT-1802	2025	Peterbilt	567	5/11/2025	Tri Axle Dump Trucks
101803	DT-1803	2025	Peterbilt	567	7/15/2025	Tri Axle Dump Trucks
101804	DT-1804	2025	Kenworth	T880	4/14/2025	Tri Axle Dump Trucks
101805	DT-1805	2025				Tri Axle Dump Trucks
101806	DT-1806	2024	Mack	GR64F	5/28/2025	Tri Axle Dump Trucks
101807	DT-1807	2024	Kenworth	T880	8/28/2025	Tri Axle Dump Trucks
10202	HC-202	2008	Linkbelt	RTC-805011	4/11/2008	Cranes
10203	WD-203	2008	Miller	Trailblazer 302	3/20/2008	Welders
10210	MP-210	2008	Tsurumi	LH322W-61	4/1/2008	3" Pumps
10211	ML-211	2002	Jlb	13500SLP	4/30/2008	Man Lifts
10216	SU-216	2000	STORAGE POD	20'	6/12/2008	Jobsite Pods/Trailers
10217	SU-217	2000	STORAGE POD	20'	6/12/2008	Jobsite Pods/Trailers
10225	RL-225	2008	Caterpillar	988H	7/22/2008	Loader -- 988
10227	GRP-227	2008			7/21/2008	Grapples
10228	P-228	2008	Koshin	KT4-100X	8/21/2008	4" Pumps
10229	SFI-229	2008	Bobcat		8/15/2008	Attachments
10230	P-230	2008	Gorman-R	GR B35648	12/1/2008	6" Pumps
10231	PHD-231	2008	Rhino	HPHD	8/27/2008	Attachments
10239	HT-239	2008	Chevrolet	C/K 4500	11/3/2008	One Ton Trucks
10240	GRP-240	2000			10/30/2008	Grapples
10241	PMF-241	2000			11/11/2008	Mine Fans
10248	GPS-248 (Control Box CT-139)	2008	Trimble	SEE TRIMBLE	12/30/2008	GPS Machine Control
10249	CS-249	2009	Sihl		3/12/2009	Hand Tools
10251	GPS-251 (Control Box PG-36)	2008	Trimble	1008RW	3/31/2008	GPS/Survey EQ (Hand)
10256	HT-256	2010	Kenworth	T370	4/7/2009	Powder Trucks
10260	WD-260	2000	Miller	Big 40		Welders
10262	T-262	2009			4/8/2009	Jobsite Pods/Trailers
10264	MP-264	2009	Tsurumi	DLH3224-61	4/10/2009	3" Pumps
10265	FL-265	2004	Lull	1044C-54	4/28/2009	Fork Lift
10279	GPS-279 (Base Receiver #4)	2009	Trimble	SPS851	6/5/2009	GPS Machine Control
10281	GPS-281	2009	Trimble		6/5/2009	GPS Machine Control
10283	WD-283	2009	Miller	BOBCAT 250	6/22/2009	Welders
10286	GPS-286	2009	Trimble	GCS900	6/11/2009	GPS Machine Control
10287	RL-287	2009	Caterpillar	966H	7/12/2009	Loader -- 950/966
10290	PWT-290	2009	Homemade		6/30/2009	Water Supply Trailer
10293	GPS 293	2009	Trimble	SNB900	9/16/2009	GPS/Survey EQ (Hand)
10300	GRP-300	2009	Rockland	R288882B	10/30/2009	Grapples
10302	RL-302	2008	Caterpillar	22682	11/11/2009	Loader -- Skid Steer
10305	HT-305	2010	Ford	F350	12/15/2009	One Ton Trucks
10316	P-316	2009	Godwin	100	1/11/2010	4" Pumps
10318	AC-318	2010	Roll-Air	659K18	2/23/2010	Air Compressor Portable
10319	LB-319	2008	Ethyre	PRTN55TD-3	4/16/2010	Low Boy Trailers
10320	LB-320	2008	Ethyre	PRTN55TD-3	4/16/2010	Low Boy Trailers

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10321	HT-321	2010	Dodge	RAM 3500	4/22/2010	One Ton Trucks
10323	P-323	2009	Gorman R	84A2-F3L914	4/22/2010	4" Pumps
10326	MF-326	2010	Hartzell	A105-144	7/31/2010	Mine Fans
10333	GPS-333 (Control Box CT-980)	2010	Trimble	GC9900	5/28/2010	GPS Machine Control
10343	MB-343	2010	Als	DH1000	6/30/2010	Message Boards
10345	FL-345	2002	Caterpillar	GC30K	8/5/2010	Fork Lift
10350	HT-350	2006	Mack	CV713	9/1/2010	Road Tractors
10351	LB-351	2006	TRAIL KING		9/1/2010	Low Boy Trailers
10352	WD-352	2010	Miller	Trailblazer 302	8/27/2010	Welders
10354	P-354	2010	Zoeller	D294	10/22/2010	2" Pumps
10358	HT-358	2012	Frtliner	M2	3/15/2011	Water Trucks
10362	MT-362	2010	Roadtec	SB2500D	1/31/2011	Shuttle Buggy
10366	HT-366	2011	Ford	F450	12/30/2010	One Ton Trucks
10367	P-367	2010	Tsurumi	LH322W-61	12/20/2010	3" Pumps
10371	HT-371	2010	Intl	7300	2/23/2011	Oil Distributor Trucks
10374	SU-374	2000			3/29/2011	Jobsite Pods/Trailers
10375	TA-375	2011	Caterpillar	T9 COMBO	4/7/2011	Attachments
10376	BT-376	2011	Kenco	K130000NG	4/14/2011	Barrier Tongs
10377	BT-377	2011	Kenco	K130000NG	4/14/2011	Barrier Tongs
10378	CP-378	2011	Kenco		4/30/2011	Attachments
10379	AT-379	2011	Caterpillar	740	4/28/2011	40 Ton Articulated Trks
10380	AT-380	2011	Caterpillar	740	4/27/2011	40 Ton Articulated Trks
10381	RW-381	2011	Road Widener	B-R	5/16/2011	Road Wideners
10382	T-382	2011	Homestead	61205	5/17/2011	Water Supply Trailer
10383	HT-383	2012	Kenworth	T370	9/30/2011	Powder Trucks
10384	GPS-384 (Base Receiver #5)	2010	Trimble	SP5851	5/25/2010	GPS/Survey EQ (Hand)
10385	GPS-385 (Control Box CT-322)	2010	Trimble	GC9900	5/28/2010	GPS Machine Control
10393	TR-393	2000	Stone	WP2500	9/30/2011	Rollers -- Peanut
10396	HT-396	2011	Dodge	5500	11/16/2011	Powder Trucks
10399	PSC-399	2005	Pmri	SC 30X60 L	12/17/2011	Portable Stacking Conveyor
10400	SU-400 POD	2012				Jobsite Pods/Trailers
10408	M-408	2012	Denis CI	DAH-150 ER	3/26/2012	Mulcher Attachment for PC300
10410	PTS-410	2012	Emery		3/15/2012	Scales
10411	GPS-411 (Control Box VR-597)	2012	Trimble		4/6/2012	GPS Machine Control
10412	P-412	2012	Wecker	PS4 7503HH	1/6/2012	4" Pumps
10416	AC-416	2012	IR	PI85WID	2/15/2012	Air Compressor Portable
10417	DB-417	2012	Buffalo	BT-MEGA	5/11/2012	Debris Blower
10420	BH-420	2012	Woods	BB60XC	6/1/2012	Disc Mower
10421	AT-421	2008	Voivo	A25E	7/7/2012	Water Trucks
10422	T-422	2012	Homemade		7/31/2012	Sm Peanut Trailers
10423	GPS-423 (Control Box CT-186)	2012	Trimble		8/6/2012	GPS Machine Control
10424	GPS-424 (Control Box PG-34)	2012	Trimble		8/6/2012	GPS Machine Control
10427	HT-427	2013	Hino	338-13	10/31/2012	Grease Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10429	DB-429	2012	Buffalo	K8-4	10/23/2012	Debris Blower
10434	F-434	2013	Leeboy	8500-B	4/10/2013	Asphalt Paver-8'
10439	MA-439	2012	Caterpillar	PC408B	12/20/2012	Skid Loader Milling Head
10446	DB-446	2012	Bufalol	K84	12/6/2012	Debris Blower
10447	DB-477	2012	Bufalol	K84	12/6/2012	Debris Blower
10448	GMP-448	2012	Chemgrou	CG5426CM3	12/11/2012	Hand Tools
10450	WD-450	2013	Miller	BOB	4/26/2013	Welders
10455	HT-455	2013	Kenworth	T270	2/19/2013	Mechanic Truck
10457	T-457	2013	TRAIL KING	TK24LP	8/6/2013	Tandem Tag Trailers
10461	AT-461	2000	Caterpillar	725	4/10/2013	25 Ton Articulated Trks
10462	AT-462	2000	Caterpillar	725	4/10/2013	25 Ton Articulated Trks
10464	ML-464	2004	Jig	660SJ	4/12/2013	Man Lifts
10468	HT-468	2013	Hino	268A	4/25/2013	Mechanic Truck
10469	JJ-469	2013	Tamper	MTX-60	5/6/2013	Jumping Jack Tamper
10470	JJ-470	2013	Tamper	MTX-70	5/6/2013	Jumping Jack Tamper
10473	TC-473 Remote Control Tech Compactor (Non-Manuf)	2000	Wacker	RT82-SC	5/21/2013	Rollers -- Walk Behind Vib
10474	RB-474	2000	Rosco	RB48/4880	5/21/2013	Road Broom
10475	SU-475 POD	2013			5/22/2013	Jobsite Pods/Trailers
10476	SU-476 POD	2013			5/22/2013	Jobsite Pods/Trailers
10477	SU-477 POD	2013			5/22/2013	Jobsite Pods/Trailers
10478	CC-478	2013	Stihl	TS500I	5/29/2013	Hand Tools
10484	RL-484	2011	Case	580N	7/2/2013	Rubber Tire Backhoes
10485	MS-485	2012	Whiteman	Jan-50	7/1/2013	Screed Machines
10488	PW-488	2013		400	6/28/2013	Stem Jenny Truck
10489	PNT-489	2013		360G	6/28/2013	Hand Tools
10492	RL-492	2013	Caterpillar	420F ST	7/18/2013	Rubber Tire Backhoes
10493	E-493	2012	Caterpillar	773G	7/22/2013	Rigid Frame Trucks
10494	E-494	2012	Caterpillar	773G	7/22/2013	Rigid Frame Trucks
10495	FT-495	2012	John Deere	6140D	7/25/2013	Farm Tractor
10499	G-499	2013	Generac	5500W	8/15/2013	Portable Generators
10502	RL-502	2013	Komatsu	WA-500-7	9/10/2013	Loader -- 980
10503	RSB-503	2000	Vermeer	TOPGUN	9/25/2013	Straw Blower
10504	HT-504	2006	Peterbilt	335	10/11/2013	Boom Truck
10505	SUSV-505	2013	Trimble	SPS930	10/14/2013	GPS/Survey EQ (Hand)
10506	GPS-506	2013	Trimble		10/17/2013	GPS/Survey EQ (Hand)
10512	LT-512	2015	Chevrolet	SILVERADO	3/6/2014	lt's/ Foreman Trucks
10514	VE-514	2013	Ditch	FX30	12/17/2013	Vacuum Excavator
10515	RL-515	2013	Caterpillar	980K	12/31/2013	Loader -- 980
10516	ML-516	2010	Jgl	150 HAX	1/13/2014	Man Lifts
10519	VR-519	2013	Caterpillar	CB54 XW	1/6/2014	Rollers -- Large DD
10520	CT-520	2013	Caterpillar	D6N XL	1/6/2014	D6 Dozers
10522	RL-522	2013	Caterpillar	988G	1/4/2014	Loader -- 988
10523	WD-523	2013	Miller	Big Blue 400D	12/4/2013	Welders

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10524	WD-524	2013	Miller	BOBCAT 250	12/17/2013	Welders
10525	TS-525	2008	Kuker	300	1/22/2014	Hand Tools
10526	HB-526	2013	Massey	MF1840	1/22/2014	Balers
10528	DM-528	2013	Kuhn	GMD 600	1/22/2014	Disc Mower
10530	FT-530	2003	John Deere	6320	1/22/2014	Farm Tractor
10532	GPS-532 (Control Box CT-520)	2013	Trimble		2/16/2014	GPS Machine Control
10533	GPS-533 (Control Box CT-62)	2013	Trimble		1/6/2014	GPS Machine Control
10537	V-537	1995	Dorsey	SE	2/27/2014	Jobsite Pods/Trailers
10538	V-538	1995	Dorsey	SE	2/27/2014	Jobsite Pods/Trailers
10539	T-539	2013	Ditch WI	T12SE	12/17/2013	Tandem Tag Trailers
10540	GPS-540 (Base Receiver #6)	2014	Trimble	K44498	3/17/2014	GPS/Survey Eq (Hand)
10541	GPS-541 (Base Receiver #7)	2014	Trimble	K44498	3/17/2014	GPS/Survey Eq (Hand)
10542	CH-542	2013	Komatsu	PC290 LC-10	3/19/2014	Excavators -- 200 Class
10543	CH-543	2013	Komatsu	PC290 LC-10	3/19/2014	Excavators -- 200 Class
10544	CH-544	2013	Komatsu	PC290 LC-10	3/19/2014	Excavators -- 200 Class
10550	GPS-550 (Control Box CT-65)	2014	Sitech	R-MS992C	5/8/2014	GPS/Survey Eq (Hand)
10553a	CC-553	2014	Core Cut			Hand Tools
10554a	CC-554	2014	Core Cut			Hand Tools
10557	CH-557	2013	Komatsu	PC290LC-10	5/12/2014	Excavators -- 200 Class
10559	CT-559	2013	Caterpillar	D6T XL DS	7/1/2014	D6 Dozers
10564	PSC-564	2014	Mgl	7436	6/10/2014	Portable Stacking Conveyor
10567	DB-567	2014	Buffalo	BT-CK54	6/25/2014	Debris Blower
10569	AT-569	2008	Volvo	A2SE	8/5/2014	Water Trucks
10570	PMF-570	2014	Deutz	F2L2011	9/18/2014	Mine Fans
10572	RFB-572	2014	Oidenbur	DPI-1-HD-RB3	11/11/2014	Roof Bolter
10573	AM-573 (Sold)	2013	Crafco	SS1250C	10/2/2014	Asphalt Joint Sealer
10585	SL-585	2007	Skyjack	SIII3219	10/9/2014	Man Lifts
10586	GPS-586 (Drone Old)	2014	Ebee	202-13-01	10/14/2014	GPS/Survey Eq (Hand)
10587	PMF-587	2014	Deutz	F3L2011	10/16/2014	Mine Fans
10589	P-589	2014	Gorman	14C2-F3L912	10/17/2014	4" Pumps
10590	GPS-590	2014	Sitech	FRU MT900	12/31/2014	GPS Machine Control
10594	VR-594	2012	Hamm	HD12VV	11/25/2014	Rollers -- Small DD
10595	VR-595	2014	Caterpillar	CB54 XW	12/14/2014	Rollers -- Large DD
10596	VR-596	2014	Caterpillar	CB54 XW	12/14/2014	Rollers -- Large DD
10597	VR-597	2014	Caterpillar	CB54 XW	12/14/2014	Rollers -- Large DD
10598	RL-598	2014	Caterpillar	420F IT	12/31/2014	Rubber Tire Backhoes
10599	RL-599	2015	Caterpillar	420F2 ST	6/2/2015	Rubber Tire Backhoes
10600	HR-600	2014	Caterpillar	420F H95E	12/31/2014	Hoe Rams -- Small
10603	AT-603	2014	Valvo	A30F	11/26/2014	30 Ton Articulated Trks
10605	PLW-605	2014	Tebco		11/1/2014	Salt Spreaders/Snow Plows
10610	PLW-610	2014	Tebco	STATE OF KY	11/1/2014	Salt Spreaders/Snow Plows
10623	T-623	2015	Gatormade	12 GT-XT	12/4/2014	Tandem Tag Trailers
10624	HT-624	2016	Peterbilt	348	4/1/2015	Tandem Rock Bed Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10627	DM-627	2014	Scag	FREDDOM Z	12/31/2014	Disc Mower
10632	DH-632	2014	Bobcat	DROP HAMMER	1/20/2015	Hoe Rams -- Small
10635	HR-635	2014	Process		5/31/2014	Hoe Rams -- Large
10636	G-636	2015	Yamaha	EF 2400 ISHC	2/13/2015	Portable Generators
10637	G-637	2015	Yamaha	EF 2400 ISHC	2/13/2015	Portable Generators
10638	G-638	2015	Yamaha	EF 2400 ISHC	2/13/2015	Portable Generators
10639	G-639	2015	Yamaha	EF 2400 ISHC	2/13/2015	Portable Generators
10640	T-640	2015	Trimwell	32N15	2/12/2015	Coil Trailer
10641	HT-641	1986	American	M927A1	3/3/2015	Water Trucks
10642	HT-642	2001	Peterbilt	357	3/12/2015	Water Trucks
10643	HT-643	2011	Intl	4300	3/4/2015	Flat Bed Dump Trucks
10644	HT-644	2011	Intl	4300	3/4/2015	Flat Bed Dump Trucks
10645	HT-645	2011	Intl	4300	3/4/2015	Flat Bed Dump Trucks
10649	HR-649	2015	Mpk	GH15	3/19/2015	Hoe Rams -- Large
10650	CH-650	2015	Komatsu	PC138USLC-10	3/19/2015	Excavators -- Mini
10651	SUSY-651	2015	Sitech	SFS930	2/19/2015	GPS/Survey EQ (Hand)
10652	CT-652	2014	Caterpillar	DAK2 XL	3/20/2015	Small Dozers
10653	CT-653	2014	Caterpillar	DAK2 XL	3/20/2015	Small Dozers
10654	PG-654	2015	Caterpillar	140M3 BR	3/20/2015	140 Graders
10656	GPS-656 (Control Box PG-654)	2015	Sitech	R-MS992C-113	3/31/2015	GPS Machine Control
10657	GPS-657 (Control Box CT-652)	2015	Sitech	R-MS992-19	3/31/2015	GPS Machine Control
10658	GPS-658 (Control Box CT-653)	2015	Sitech	TR-MS992	3/31/2015	GPS Machine Control
10659	ML-659	2008	Jlg	860S1	4/16/2015	Man Lifts
10660	PW-660	2015	All Amer	PH5035 HBOF	4/16/2015	Hand Tools
10661	HR-661	2014	Bobcat	BOB500	4/21/2015	Hoe Rams -- Small
10662	GPS-662 (Base Receiver Mike's Base)	2015	Sitech	SP5855	4/29/2015	GPS/Survey EQ (Hand)
10663	GPS-663 (Base Receiver #8)	2015	Sitech	SFS882	4/29/2015	GPS/Survey EQ (Hand)
10664	LT-664	2015	Chevrolet	SILVERADO 2500 HD	5/5/2015	lt's/ Foreman Trucks
10670	VP-670	2015	Multiquip	MVC88VTHW	5/6/2015	Vibratory Plates
10671	VR-671	2012	Caterpillar	CP56	5/7/2015	Rollers -- Single Drum
10672	VR-672	2011	Caterpillar	C556 Smooth drum rol	5/7/2015	Rollers -- Single Drum
10673	T-673	2015	Etyre	TANK TRL	5/15/2015	Asphalt Tankers
10674	T-674	2015	Etyre	TANK TRL	5/15/2015	Asphalt Tankers
10678	FT-678	1991	John Deere	4555	6/5/2015	Farm Tractor
10680	G-680	2015	Yamaha	EF 2400 ISHC	6/17/2015	Portable Generators
10682	HR-682	2015	Npk	GH15	6/19/2015	Hoe Rams -- Large
10685	CH-685	2015	Komatsu	PC490LC-11	6/11/2015	Excavators -- 400 Class
10686	CH-686	2015	Komatsu	PC360LC-11	6/11/2015	Excavators -- 300 Class
10687	T-687	1995	Harron	7000 GAL	6/10/2015	Asphalt Tankers
10688	T-688	1988	Etyre		10/21/2015	Asphalt Tankers
10692	AT-692	2013	Volvo	A40F	7/11/2015	40 Ton Articulated Trks
10693	AT-693	2014	Volvo	A40G	7/11/2015	40 Ton Articulated Trks
10694	AT-694	2014	Volvo	A40G	7/11/2015	40 Ton Articulated Trks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category/Description
10696	V-696	1995	Dorsey	AIDT	9/1/2015	Tandem Tag Trailers
10697	V-697	1995	Dorsey	AIDT	9/1/2015	Tandem Tag Trailers
10698	T-698	1997	Dorsey	AIDT	9/1/2015	Tandem Tag Trailers
10699	P-699	2015	Honda	GX-270	7/21/2015	3" Pumps
10703	FL-703	2005	Case	588G	7/22/2015	Fork Lift
10704	UV-704	2013	Ezgo	800X	8/4/2015	Utility Vehicle
10706	RL-706	2015	Caterpillar	262D XPS	8/12/2015	Loader -- Skid Steer
10707	P-707	2014	Dri Prime	NC150	8/12/2015	6" Pumps
10708	P-708	2014	Dri Prime	NC150	8/11/2015	6" Pumps
10709	MF-709	2015	Hartzell	AT-00-144	8/26/2015	Mine Fans
10711	HT-711	1990	American General	BMV M927AL	10/26/2015	Flat Bed Dump Trucks
10712	HT-712	2016	Ford	F550	12/10/2015	Mechanic Truck
10713	HT-713	2017	Peterbilt	337	3/17/2016	Fuel Trucks
10714	HT-714	2012	Freightliner	M2	1/14/2016	Supply Trucks
10715	PW-715	2015	NorthStar		12/8/2015	Stream Jenny Truck
10720	LT-720	2016	Chevrolet	Silverado 1500	1/20/2016	14'5" Foreman Trucks
10724	PLW-724	2015	Pro Plus		2/24/2015	Salt Spreaders/Snow Plows
10725	T-725	2016	Towmaster	T-20D	4/14/2016	Tandem Tag Trailers
10726	T-726	2016	Towmaster	T-20D	4/14/2016	Tandem Tag Trailers
10727	T-727	2016	Towmaster	T-12D	4/14/2016	Tandem Tag Trailers
10734	SPR-734	2015	Tebco	State of KY	12/15/2015	Salt Spreaders/Snow Plows
10736	SPR-736	2015	Tebco	State of KY	12/15/2015	Salt Spreaders/Snow Plows
10740	WD-740	2015	Miller	350P	12/15/2015	Welders
10742	V-742	1995	Fauehauf		1/1/1995	lobsite Pods/Trailers
10743	T-743	2012	Doolittle	T-7710	1/1/2012	Tandem Tag Trailers
10745	T-745	2016	Big Tex	10SR-12	2/16/2016	Tandem Tag Trailers
10746	HT-746	2007	Kenworth	T300	2/22/2016	Grease Trucks
10747	ML-747	2005	JLG	1200SIP	2/26/2016	Man Lifts
10748	FL-748	2016	Case	TX742	3/15/2016	Fork Lift
10750	T-750	1995	Great Dane		3/24/2016	Tandem Tag Trailers
10751	P-751	2016	Koshin	KTH-100S	5/27/2016	4" Pumps
10752	MF-752	2016	Deutz	PF-96-40D	6/28/2016	Mine Fans
10753	P-753	2016	Koshin	KTH-80S	7/12/2016	3" Pumps
10754	T-754	2016	Gator	12 LB Rear Gate PH	7/13/2016	Tandem Tag Trailers
10755	P-755	2016	Koshin	KTS-80S	8/10/2016	3" Pumps
10756	GPS-756 (Control Box PG-35)	2016	Sitech	TR-PM400C	7/29/2016	GPS Machine Control
10758	CC-758	2016	Stihl	TSS001	8/18/2016	Hand Tools
10760	WD-760	2016	Miller	350P	7/11/2016	Welders
10763	RL-763	2016	Komatsu	WA-500-8	10/1/2016	Loader -- 980
10764	CC-764	2016	Stihl	TS700	10/11/2016	Hand Tools
10770	LT-770	2017	Chevrolet	Silverado 2500HD	11/21/2016	14'5" Foreman Trucks
10771	LT-771	2017	Chevrolet	Silverado 2500HD	1/18/2017	14'5" Foreman Trucks
10774	T-774	2017	HS	716 CT	11/17/2016	Tandem Tag Trailers

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10775	CT-775	2012	Caterpillar	D6 N	11/21/2016	D6 Dozers
10776	FL-776	2009	JLG	G12-55A	11/21/2016	Fork Lift
10777	RB-777	2015	Superior	DT80J	11/29/2016	Road Broom
10778	RB-778	2015	Superior	SM80K	11/29/2016	Road Broom
10779	F-779	2016	Caterpillar	AP600F	12/19/2016	Asphalt Paver-8'
10780	F-780	2016	Caterpillar	AP1055F	12/21/2016	Asphalt Paver-10'
10782	AC-782	2016	Horizon Atlas Copco	20HP Duplex 120G	11/15/2016	Air Compressor Portable
10783	L-783	2000	Topcon	ATG7	12/21/2016	Hand Tools
10784	L-784	2000	Spectra	AL24M	12/21/2016	Hand Tools
10785	L-785	2000	Topcon	GL06	12/21/2016	Hand Tools
10786	L-786	2000	Nikon	ACS5	12/21/2016	Hand Tools
10787	L-787	2000			12/21/2016	Hand Tools
10788	L-788	2000	Spectra	AC24M	12/21/2016	Hand Tools
10789	L-789	2000	Topcon	ATG6	12/21/2016	Hand Tools
10790	L-790	2000			12/21/2016	Hand Tools
10791	L-791	2000	Nikon	ACS5	12/21/2016	Hand Tools
10792	L-792	2000	Pal Sai	N Series	12/21/2016	Hand Tools
10793	L-793	2000	Nikon	AC25	12/21/2016	Hand Tools
10794	HT-794	2016	Chevrolet	CC36403	12/23/2016	One Ton Trucks
10795	HT-795	2018	Peterbilt	220 Cab Over	2/21/2017	Supply Trucks
10796	GPS-796 (Control Box CT-775)	2016	Stitch		12/15/2016	GPS/Survey EQ (Hand)
10797	BW-797	2016	Climax	BBS000	12/19/2016	Welders
10798	WD-798	2017	Trailblazer	325 Diesel	1/18/2017	Welders
10807	DT-807	2013	Mack	GU713	5/17/2013	Tri Axle Dump Trucks
10808	DT-808	2013	Mack	GU713	5/17/2013	Tri Axle Dump Trucks
10828	DT-828	2014	Caterpillar	CT6605	4/17/2014	Tri Axle Dump Trucks
10852	HT-852	2012	Peterbilt	389	11/13/2015	Road Tractors
10861	DT-861	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10862	DT-862	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10863	DT-863	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10864	DT-864	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10865	DT-865	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10866	DT-866	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10867	DT-867	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10868	DT-868	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10869	DT-869	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10870	DT-870	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10871	DT-871	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10872	DT-872	2017	Mack	GU713	9/24/2018	Tri Axle Dump Trucks
10873	DT-873	2018	Kenworth	T880	11/14/2018	Tri Axle Dump Trucks
10874	DT-874	2017	Mack	GU713	2/15/2019	Tri Axle Dump Trucks
10875	DT-875	2017	Mack	GU713	3/20/2019	Tri Axle Dump Trucks
10876	DT-876	2021	Kenworth	T880	7/1/2020	Tri Axle Dump Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10877	DT-877	2021	Kenworth	T880	7/1/2020	Tri Axle Dump Trucks
10878	DT-878	2022	Peterbilt	567	5/1/2021	Tri Axle Dump Trucks
10879	DT-879	2022	Kenworth	T880	6/4/2021	Tri Axle Dump Trucks
10880	DT-880	2022	Kenworth	T880	7/23/2021	Tri Axle Dump Trucks
10881	DT-881	2022	Kenworth	T880	8/11/2021	Tri Axle Dump Trucks
10882	DT-882	2020	Kenworth	T880	9/8/2021	Tri Axle Dump Trucks
10883	DT-883	2020	Kenworth	T880	9/8/2021	Tri Axle Dump Trucks
10884	DT-884	2023	Peterbilt	567	4/1/2022	Tri Axle Dump Trucks
10885	DT-885	2023	Peterbilt	567	4/1/2022	Tri Axle Dump Trucks
10886	DT-886	2023	Peterbilt	567	8/1/2022	Tri Axle Dump Trucks
10887	DT-887	2023	Mack	Granite	5/1/2022	Tri Axle Dump Trucks
10888	DT-888	2023	Mack	Granite	6/1/2022	Tri Axle Dump Trucks
10889	DT-889	2023	Mack	Granite	7/1/2022	Tri Axle Dump Trucks
10890	DT-890	2023	Mack	Granite	8/1/2022	Tri Axle Dump Trucks
10891	DT-891	2023	Mack	Granite	8/1/2022	Tri Axle Dump Trucks
10892	DT-892	2022	Peterbilt	567	10/21/2022	Tri Axle Dump Trucks
10893	DT-893	2023	Kenworth	T880	11/7/2022	Tri Axle Dump Trucks
10895	DT-895	2024	Kenworth	T880	6/21/2023	Tri Axle Dump Trucks
10896	DT-896	2024	Kenworth	T880	6/21/2023	Tri Axle Dump Trucks
10897	DT-897	2024	Kenworth	T880	1/10/2024	Tri Axle Dump Trucks
10898	DT-898	2025	Peterbilt	567	3/18/2024	Tri Axle Dump Trucks
10899	DT-899	2025	Peterbilt	567	4/1/2024	Tri Axle Dump Trucks
10900	VR-900	2017	Caterpillar	CB24B	1/31/2017	Rollers - Small DD
10901	AT-901	2017	Komatsu	HM-400-5	2/17/2017	40 Ton Articulated TRKs
109017	PS-9017 (Rental Power Screen Plant)	2024				Portable Screen
109019	RFB-9019 (Rental Roof Bolter)	2024				Roof Bolter
10902	AC-902	2017	Rolair Twin Tank	6590HK-18-0001	2/13/2017	Air Compressor Portable
109022	RL-9022 (Rental Track Loader Skid Steer)	2023	Bobcat	MT100		Loader -- Skid Steer
10903	CC-903	2017	Stihl	TS700		Hand Tools
109034	HT-9034 (Rental Mechanic Truck for Gary Ison)	2000	Ford	F750	2/28/2017	Mechanic Truck
109035	RL-9035 (Rental Skid Steer)	2024				Loader -- Skid Steer
10904	HT-904	2011	Ford	F-250	2/26/2017	Mechanic Truck
109040	HT-9040 (Rental Bucket Truck)	2025				Cranes
109041	HC-9041 (Rental Crane)	2025				Man Lifts
109042	ML-9042 (Rental Man Lift)	2025				Fork Lift
109044	FL-9044 (Rental Fork Lift)	2025				Crash Cushion Truck
109045	HT-9045 (Rental Crash Cushion Truck)	2025				Air Compressor Portable
109046	AC-9046 (Rental Air Compressor)	2025				Excavators -- 200 Class
109047	CH-9047 (Rental Komatsu 290 Excavator)	2025				40 Ton Articulated TRKs
109048	AT-9048 (Rental Articulated Truck)	2025				Asphalt Joint Sealer
109049	AM-9049 (Rental Asphalt Machine)	2025				Hand Tools
10905	CC-905	2017	Stihl	TS700	3/14/2017	Loader -- Crawler
109050	CH-9050 (Rental Track Hoe)	2025				

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category /Description
109051	CH-9051 (Rental Mini Track Hoe)	2025				Excavators -- Mini
109052	PSC-9052 (Rental Power Screen)	2025				Portable Screen
109054	ML-9054 (Rental Man Lift)	2025				Man Lifts
109055	RB-9055 (Rental Road Broom)	2025				Road Broom
109056	G-9056 (Rental Generator)	2025				Portable Generators
109057	RL-9057 (Rental Tire Loader)	2025	John Deere	774L		Rubber Tire Backhoes
109058	HT-9058 (Rental Crash Truck)	2025				Crash Cushion Truck
109059	HT-9059 (Rental Crash Truck)	2025				Crash Cushion Truck
10906	CC-906	2017	Stihl	TS700	3/15/2017	Hand Tools
109060	RL-9060 (Rental Skid Steer)	2025				Loader -- Skid Steer
109061	RL-9061 (Rental Fork Lift)	2025				Fork Lift
109062	LT-9062 (Rental Enterprise Truck)	2025				Lt's/ Foreman Trucks
109063	CH-9063 (Rental Track Hoe)	2025				Hoe Rams -- Small
10907	BH-907	2016	Bush Hog	2815	3/15/2017	Disc Mower
10908	T-908	2016	Big Tex	25G	3/21/2017	Tandem Tag Trailers
10909	PW-909	2017	Easy Kleen	Magnum Gold 4000	3/21/2017	Hand Tools
10910	PW-910	2017	Easy Kleen	Magnum Gold 4000	3/21/2017	Hand Tools
10911	VP-911	2017	AILR LC90T	G200FA	3/21/2017	Vibratory Plates
10912	VP-912	2017	AILR LC90T	G200FA	3/21/2017	Vibratory Plates
10913	VP-913	2017	AILR LC90T	G200FA	3/21/2017	Vibratory Plates
10914	PHD-914	2017	Lowe MFG	1650CLH	3/21/2017	Attachments
10916	D-916	1990	John Deere	T0220	4/12/2017	Attachments
10917	FT-917	2017	John Deere	6215	7/5/2017	Farm Tractor
10918	WD-918	2017	Miller	350P	4/24/2017	Welders
10919	GPS-919	2017	Stech		5/5/2017	GPS Machine Control
10923	CH-923	2015	Komatsu	PC 360 LC-10	8/2/2017	Excavators -- 300 Class
10925	T-925	2017	Gatormade	14Ft Deck Over	8/1/2017	Tandem Tag Trailers
10931	HT-931	2015	Ford	F-750	9/15/2017	Mechanic Truck
10934	HC-934	1996	Broderson	IC20002B	9/19/2017	Cranes
10935	PSC-935	2017	Better	BE3660C	9/19/2017	Portable Stacking Conveyor
10936	PSC-936	2017	Better	BE3660C	9/19/2017	Portable Stacking Conveyor
10939	BA-939	2017	Bobcat	SW84	10/11/2017	loader -- Skid Steer
10940	HR-940	2017	Bobcat	Bob500	10/11/2017	loader -- Skid Steer
10941	T-941	2017	Tiger	6010T	9/19/2017	Tandem Tag Trailers
10943	HD-943	2017	Furukawa	HCR1200 ED11	11/3/2017	Drills-660
10944	HD-944	2017	199	HCR1200 ED11	1/1/2018	Drills-660
10945	HD-945	2017	Furukawa	HCR1200 ED11	1/1/2018	Drills-660
10946	HR-946	2017	Allied New Rammer	999	11/3/2017	Hoe Rams -- Small
10947	CH-947	2007	Komatsu	PC450HRD-7	10/27/2017	Excavators -- 300 Class
10948	RL-948	2015	Komatsu	RL-948	10/30/2017	loader -- 980
10951	VR-951	2014	Caterpillar	CB54	1/1/2018	Rollers -- Large DD
10953	VR-953	2013	Caterpillar	CB54B	1/1/2018	Rollers -- Large DD
10954	CH-954	2018	John Deere	350G	12/14/2017	Excavators -- 300 Class

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
10955	GPS-955 (Control Box CT-60)	2018	Sitech	CB460	1/1/2018	GPS Machine Control
10956	GPS-956 (Control Box CT-140)	2018	Sitech	CB460	1/1/2018	GPS Machine Control
10958	GPS-958 (Control Box CH-954)	2018	Sitech		1/31/2018	GPS Machine Control
10959	CH-959	2017	John Deere	85G	2/23/2018	Excavators -- Mini
10960	CH-960	2018	John Deere	85G	2/23/2018	Excavators -- Mini
10963	P-963	2018	Tsurumi	LH322W	2/28/2018	3" Pumps
10964	HT-964	1995	Stewart & Stevenson	M1079 LMTV 4x4 Van	3/7/2018	Single Axle Dump Trucks
10966	PW-966	2018	Alkota	5357C	3/15/2018	Hand Tools
10967	CS-967	2018	Stihl	MS362C	3/17/2018	Hand Tools
10968	HT-968	2018	Chevrolet	Silverado 3500	3/21/2018	Mechanic Truck
10969	HT-969	2018	Ford	F550 4x4 Titan	3/23/2018	Mechanic Truck
10970	WD-970	2018	Blue Star	185 Kohler Engine	3/20/2018	Welders
10971	WD-971	2018	Blue Star	185 Kohler Engine	3/20/2018	Welders
10976	AC-976	2018	Rolair	4090HK17-0128	4/20/2018	Air Compressor Portable
10977	AC-977	2018	Rolair	6590HK18-0001	4/20/2018	Air Compressor Portable
10979	GPS-979 (Control Box CH-542)	2018	Sitech	TD520-1Q	6/13/2018	GPS Machine Control
10980	CT-980	2014	Caterpillar	D6TX1VP	5/1/2018	D6 Dozers
10981	CC-981	2018	Stihl	TS700	5/2/2018	Hand Tools
10982	P-982	2018	Koshin	KTH-80S-BAA	5/7/2018	3" Pumps
10983	P-983	2018	Koshin	KTH-80S-BAA	5/7/2018	3" Pumps
10984	P-984	2018	Wacker Neuson	PS4-11003HH	4/24/2018	4" Pumps
10985	PL-985	2018	Trimble	DG813	5/10/2018	Hand Tools
10986	PL-986	2015	Trimble	DG-813	3/24/2016	Hand Tools
10987	PL-987	2015	Trimble	DG711	3/24/2016	Hand Tools
10988	G-988	2018	Yamaha	EFE300ISDE Inverter	5/14/2018	Portable Generators
10990	MA-990	2016	Caterpillar	PC310B Cold Planer	8/1/2018	Skid Loader Milling Head
10994	RL-994	2018	Toro Dingo	TXS25W-22324	7/19/2018	Loader -- Skid Steer
10995	RM-995	2018	John Deere	Z930M	8/1/2018	Disc Mower
10996	WD-996	2018	Trailblazer	325 Diesel	8/6/2018	Welders
10997	RL-997	2016	Komatsu	WA270-7	8/6/2018	Loader -- IT
10998	LT-998	2018	Chevrolet	Silverado 2500	8/21/2018	LT's/ Foreman Trucks
10999	MM-999	2018	Wirtgen	W120CF1	8/1/2019	Milling Machine
11011	AT-11	1981	Schram	BT32	1/13/1981	Hand Tools
11021	AC-21	2004	Sullair	185CFM	12/6/2006	Air Compressor Portable
11022	AC-22	2003	Sullair	185CFM	12/6/2006	Air Compressor Portable
11033	CD-33	2006	Geoprobe	540 UD	11/20/2006	Attachments
11042	JD-42	2005	Cannon	DPL-HD	10/1/2005	Drills-Jumbo
11043	HD-43	2007	Furukawa	HCR900	8/16/2007	Drills-590
12002	JS-2	1965	Jersey	103	3/8/1965	Jersey Spreader Rock Box
12003	JS-3	2001	Jersey	103	9/27/2001	Jersey Spreader Rock Box
12017	RB-17	2005	Waldon	SWP250	7/14/2005	Road Broom
12018	RB-18	2005	Waldon	SWP250	8/26/2005	Road Broom
12032	CS-32	1996	Etyre	ENTYRE	2/12/1996	Chip Spreaders

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
12034	F-34	2008	Caterpillar	AP-1055D	4/1/2008	Asphalt Paver-10'
12040	MT-40	2006	12040	SB-2500D	12/13/2006	Shuttle Buggy
12055	SM-5	1996	Barber	BG-730	7/25/1996	Road Wideners
12098	D-98	1987			5/18/1987	Oil Distributor Trucks
12162	RL-162	2002	Bobcat	ANGLE BROOM	12/30/2002	Attachments
13012	SR-12	1958	Chester	6060	2/15/1958	Tow Behind Sheepfoot
13048	C-48	2006	Caterpillar	825H	3/31/2006	Rollers-Compactor 825
13049	C-49	2007	Caterpillar	815F2	1/1/2008	Rollers-Compactor 815
13052	TR-52	1998	Bomag	BW12AS	4/9/1998	Rollers -- Static
13053	TR-53	1998	Bomag	BW11AS	6/9/1998	Rollers -- Static
13058	SR-58	1999	Hensley	FOR PC220	3/30/1999	Wonder Wheel Attach for Excava
13064	VR-64	2010	Caterpillar	CS-563D	9/17/2002	Rollers -- Single Drum
13066	VR-66	2004	Caterpillar	CS563E	6/21/2004	Rollers -- Single Drum
14003	PC-3	2002	Gomaco	CC1200	3/7/2002	Small Curb Machines (Extruded)
14030	MS-30	2001	Superior	SUPER 10	1/16/2001	Screed Machines
14035	CM-35	2007	Stone	855PM	4/1/2008	Hand Tools
16024	PG-24	1994	Caterpillar	140G ELECT	11/8/1994	140 Graders
16031	PG-31	1998	Caterpillar	140H	5/5/1998	140 Graders
16032	PG-32	2001	Caterpillar	14H ELECT	9/11/2001	14 Graders
16034	PG-34	2004	Caterpillar	140H	7/23/2004	140 Graders
16035	PG-35	2003	Caterpillar	140H	11/28/2006	140 Graders
16036	PG-36	2008	Caterpillar	14M	12/20/2007	14 Graders
16060	CT-60	2006	Caterpillar	D8T	5/18/2006	D8 Dozers
16066	RL-66	2007	Komatsu	WA250 PT-5	12/7/2007	loader -- IT
16098	CL-98	1994	Caterpillar	963B	11/8/1994	loader -- Crawler
16137	CL-137	1999	Caterpillar	963B	12/29/1999	loader -- Crawler
16138	CT-138	1999	Caterpillar	D6-R	12/29/1999	D6 Dozers
16177	CT-177	2003	Caterpillar	D8R II	4/2/2003	D8 Dozers
16181	RL-181	2003	Case	580M	12/18/2003	Rubber Tire Backhoes
16182	RL-182	2003	Case	580M	12/18/2003	Rubber Tire Backhoes
16185	S-185	2001	Caterpillar	615 C II	3/1/2004	Elevating Scrapers
16186	CT-186	2003	Caterpillar	D8R II	3/2/2004	D8 Dozers
16188	RL-188	2003	Caterpillar	226	7/27/2004	loader -- Skid Steer
16195	RL-195	2004	Caterpillar	988G	7/11/2005	loader -- 988
16195A	Rebuild Engine for Loader (RL-195)	2016	Caterpillar	988G	4/15/2016	loader -- 988
16196	CT-196	2004	Caterpillar	D8R II	3/1/2005	D8 Dozers
16199	RL-199	2006	Komatsu	WA250 PTL5	2/28/2006	loader -- IT
17010	TP-04	2000			11/2/2006	2" Pumps
17011	TB-10	1992	Airplus		5/29/1992	Trash Burner
17016	WW-16	2007	Smith	5000 GAL	5/23/2007	Water Supply Trailer
17018	SS-18	2001	Topcon		10/10/2001	GPS/Survey EQ (Hand)
17022	SB-22	2004	Finn	B-70	3/8/2004	Straw Blower
17024	GPS-24	2008	Topcon		3/21/2008	GPS/Survey EQ (Hand)

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
17058	UV-58	2002	Polaris	RANGER 4X4	4/4/2007	Utility Vehicle
17504	AB-11	2006	Bemis	SOLAR		Arrow Boards
17580	L-12	2000	Topcon			Hand Tools
17584	L-16	2000	Belger			Hand Tools
17585	L-17	2007	Topcon	AT66		Hand Tools
17587	L-19	2007	Topcon	AT66		Hand Tools
17687	P-11	2006	Gorman		9/8/2006	4" Pumps
17725	VM-05 VCE SEISMOGRAPH	2000	V C E			Seismograph
17726	VM-06 INSTATEL SEISMOGRAPH	2002	Instatel	MINI MATE		Seismograph
17727	VM-07 INSTATEL SEISMOGRAPH	2003	Instatel	MINI MATE		Seismograph
17728	VM-08	2018	Mini Seis III		3/12/2018	Seismograph
17729	VM-09	2023	Mini Seis III		1/30/2023	Seismograph
17776	GRP-04	2007		Grapple	3/6/2007	Grapples
18000	Can FUEL CAN	2000		Fuel		Hand Tools
18019	E-19	2001	Caterpillar	773D	8/16/2004	Rigid Frame Trucks
18023	E-23	2004	Euclid	EH 700	1/21/2005	Rigid Frame Trucks
18025	E-25	2006	Komatsu	HD465-7	2/21/2007	Rigid Frame Trucks
18026	E-26	2007	Caterpillar	773F	12/20/2007	Rigid Frame Trucks
18119	HT-119	1993	Intl	3654-3000	4/9/1993	Water Trucks
18129	HT-129	1994	GMC	7000	3/28/1994	Water Trucks
18132	HT-132	1990	GMC	CTD	1/23/1995	Water Trucks
18139	HT-139	1996	Chevrolet	7000 KODIAC	4/8/1996	Oil Distributor Trucks
18155	HT-155	1998	Intl	3654	3/20/1998	Water Trucks
18160	HT-160	2001	Fritliner	FL-80	12/8/2000	Tandem Rock Bed Trucks
18169	HT-169	2002	Intl	4X2	2/3/2003	Oil Distributor Trucks
18171	HT-171	2004	Ford	F750	4/13/2004	Powder Trucks
18183	HT-183	2006	GMC	TOPKICK	1/27/2006	Single Axle Dump Trucks
18184	HT-184	2006	GMC	TOPKICK	1/27/2006	Single Axle Dump Trucks
18194	HT-194	2007	Intl	7300 CENT	9/21/2007	Oil Distributor Trucks
18910	T-10 POD	2007			3/27/1979	Jobsite Pods/Trailers
18920	T-20	1962		50DTL	2/28/2006	Tri Axle Tag Trailers
18932	V-32	1985	Holt Interstate		5/2/1985	Jobsite Pods/Trailers
18935	V-35	1980	Trailmobile	53'	2/20/2004	Jobsite Pods/Trailers
18936	V-36	1976	Copc	UNKN	2/20/2004	Jobsite Pods/Trailers
18951	LB-51	2007	Talbert	SSTAS053	9/19/2007	Low Boy Trailers
18952	LB-52	2008	Talbert	SSTAS053	9/19/2007	Low Boy Trailers
20102	MF-2	1980	Hartzell			Mine Fans
20105	PMF-5 MINE FINE	2000		60-16	8/12/2005	Mine Fans
20106	MF-6	2007	Hartzell	A10R	1/31/2007	Mine Fans
20107	Hazemag Crusher	2011			6/1/2011	Crushers
20108	Grizzly Feeder	2011	Grizzly		6/1/2011	Feeders
20115	FDR-1 FEEDER	2011		Feeder 1 Fmc	6/1/2011	Feeders
20116	FDR-2 FEEDER	2011		Feeder 2 Fmc	6/1/2011	Feeders

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category/Description
20117	Magnet CRUSHER	2011			6/1/2011	Crushers
20118	Cone 2 CRUSHER	2011		Cone Crusher ShortHd	6/1/2011	Crushers
20119	Cone 1 CRUSHER	2011		Cone Crusher Std	6/1/2011	Crushers
20122	SCN-2 SCREEN	2011		Screen 2	6/1/2011	Screens
20123	SCN-3 SCREEN	2011		Screen 3	6/1/2011	Screens
20124	SCN-4 SCREEN	2011		Screen 4	6/1/2011	Screens
20168	BBO Wash Screen & Housing Structure	2011			6/1/2011	Screens
20169	Pug Mill (Rebuild Eq 30356)	2011			6/1/2011	Pug Mill
20170	Electrical Primary Crusher	2011			6/1/2011	Crushers
20171	Electrical - Surge FEEDER	2011			6/1/2011	Feeders
20172	Electrical - Screen Pit DUSTER	2011			6/1/2011	D Duster
20173	Electrical - Pug Mill	2011			6/1/2011	Pug Mill
20174	Deduster Fluid Bed Dryer DUSTER	2011			6/1/2011	D Duster
20175	Pug Mill Loadout PUG MILL	2011			8/30/2011	Pug Mill
20176	MCC-PRI CRUSHER	2011			6/1/2011	Crushers
20177	MCC-SUR CRUSHER	2011			6/1/2011	Crushers
20178	MCC-SCR FEEDER	2011			6/1/2011	Feeders
20180	DSS-1 NESCO Dust Suppression	2011	Nesco	403		Mine Fans
20181	DSS-2 NESCO Dust Suppression	2011	Nesco	207		Mine Fans
20203	MF-1	1983			9/20/1983	Mine Fans
20204	204 3" PUMP	2003		#4 Mine Pump	3/31/2003	3" Pumps
20238	JD-238	2000	Cannon	DPI-HD	11/3/2000	Drills-Jumbo
20239	JD-239	2004	Jumbo Dr		2/26/2004	Drills-Jumbo
20242	Stairs	1991	Capacity		9/11/1996	Road Tractors
20503	Dings Magnet DINGS CRUSHER	2001	Dings	Magnet	8/11/2001	Crushers
20506	SCL-506 EMERY SCALE	2000	Emery	4410060	6/1/2000	Scales
20514	IC-514 HAZMAG CRUSHER	2001	Hazmag	APS-1620/HK	8/11/2001	Crushers
20516	#1 Screen	2006		Screen	3/24/2006	Screens
20519	50hp Water Pump 6" PUMP	2000				6" Pumps
20520	50 hp Water Pump 6"	2000				6" Pumps
20528	YT-28	1991	Capacity		9/11/1996	Road Tractors
20531	#3 Simp 5x16 Screen SIMPLEX SCREEN	2000	Simplex	Screen		Screens
20532	#4 Simp 5x16 Screen SIMPLEX SCREEN	2000	Simplex	Screen		Screens
20535	Simmons V Screen REXNOND SCREEN	1977	Rexnord		12/12/1977	Screens
20536	Pug Mill	1996			4/1/1996	Pug Mill
20539	REB-01 FLECHER ROOF BOLTER	2003	Fletcher	3035AD	10/1/2003	Roof Bolter
20542	Wash Screen SECO SCREEN	1986	Seco	Wash Screen 2516	8/5/2008	Screens
20555	PS-01 SCREEN	1993			8/2/1993	Screens
20560	Elect Maint-Misc DUSTER	2000				D Duster
20582	P-70 PIRANHA	1992	Piranha		10/27/1992	3" Pumps
20586	Deduster Baghouse FLEX-KLE DUSTER	1996	Flex-Kle	120-WSWC-196	6/15/1996	D Duster
20587	Deduster Burner AIR HEAT DUSTER	1996	Air Heat	9000 SCFM AH	6/15/1996	D Duster
20591	SAC-60 ATLAS AIR COMPRESSOR	2002	Atlas	CDPCO	12/6/2002	Air Compressor Portable

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
20600	PW-600	2000	SilverJe		3/10/1995	Hand Tools
20602	PW-202	2002	Alktra	5305A	4/8/2002	Hand Tools
20631	AT-172	2007	Volvo	A2SD	2/22/2007	25 Ton Articulated Trks
20650	#11 Screen Plant CRUSHER	2015			7/31/2015	Crushers
30003	MF-4 HARTZELL MINE FAN	2004	Hartzell	A105	11/1/2004	Mine Fans
30006	WP @ IC 6" PUMP	2000				6" Pumps
30007	Wash Screen plant BRAMCO SCREEN	2014	Branco		3/1/2014	Screens
30500	Breaker @ Feeder FEEDER	2000		Breaker @ Feeder	5/1/2000	Feeders
30501	Jaw Crusher HEWITT CRUSHER	1997	Hewitt R	Jaw Crusher 3042	3/31/1997	Crushers
30502	Impact W/400 Hp Motor STEADMAN CRUSHER (Manuf)	1997	Steadman	Crusher 6460	9/1/1997	Crushers
30503	HR-58 (Upgraded HR-56)	2006	Tramac	TZ300	10/23/2006	Hoe Rams -- Large
30506	Dix River Scales (Old CBQ Scale)	2000	Emry Winslow	Scales	1/7/2006	Scales
30511	#2 Cone Crusher W/200 Hp Motor SYMONS CRUSHER (Manuf)	2000	Symons	#2 Cone Crush 200 Hp	7/1/2004	Crushers
30516	#2 Screen SIMSILIC SCREEN	1997	Simplici	#2 Screen	7/1/2004	Screens
30517	#3 Screen SIMSILIC SCREEN	2000	Simplici	#3 Screen	7/1/2004	Screens
30530	Scalper Screen SIMPLIC SCREEN	1997	Simplici	Scalper Screen	7/1/2004	Screens
30531	PMF-4 MINE FAN	2005		Fan	8/12/2005	Mine Fans
30532	RFB-02 ROOF BOLTER	2006	Fletcher	3040-AD	9/19/2006	Roof Bolter
30536	Pug Mill CRUSHER	2001		Pug Mill	4/1/2001	Crushers
30540	Jaw Crusher Feeder HEWITT CRUSHER	2000	Hewitt R	V111	7/1/2004	Crushers
30545	Dust Supression System DUSTER	2000				D Duster
40049	Burner Fuel Sys (Preheater, Pump, & Fuel)	2000	Miscellaneous		7/1/2016	Burner
40050	Burner	2008	Gencor	Ultra II-135	7/1/2016	Burner
40051	Drag Conveyor	1988	ASTEC		7/1/2016	Drag Conveyor
40052	Batcher - BT Plant	1988	ASTEC		7/1/2016	Batchers & Transfer Conveyor
40053	Surge Bin - BT Plant	1988	ASTEC		7/1/2016	Silos
40057	CBBT Warm Mix System	2017			7/17/2017	Warm Mix System
40059	CBBT Blacktop Silos	2019			7/31/2019	Silos
40060	CBBT Double Deck Scalping Screen	2019			7/31/2019	Screens
40062	CBBT Dragslat Chain Replacement	2022			5/31/2022	Drag Conveyor
50044	Drum	2014			6/1/2014	Drum
50049	Warm Mix System	2014			6/1/2014	Warm Mix System
50050	Burner	2014			6/1/2014	Burner
50051	Drag Conveyor	2014			6/1/2014	Drag Conveyor
50052	Batchers & Transfer Conveyor	2014			6/1/2014	Batchers & Transfer Conveyor
50053	Silos	2014			6/1/2014	Silos
50054	Danville BT Truck Scales	2014			6/1/2014	Truck Scales
60044	Drum	2001			3/23/2001	Drum
60050	Burner	2001			3/23/2001	Burner
60051	Drag Conveyor	2001			3/23/2001	Drag Conveyor
60052	Batchers & Transfer Conveyor	2001			3/23/2001	Batchers & Transfer Conveyor
60053	Silos	2001			3/23/2001	Silos
60054	Berea BT Truck Scales	2001			3/23/2001	Truck Scales

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
60066	Berea BT Steel Mixer Bucket	2022			12/15/2022	Warm Mix System
60067	Berea BT Drag Slat Rebuild	2023			5/1/2023	Drag Conveyor
61014	Primary Crusher	1984	Lippman	Millwakee Jaw Crushe	7/3/2018	Crushers
61015	35' Diameter Durge Silo	1984			7/3/2018	Silos
61016	Secondary Crusher (4.25 Symons Cone)	1984			7/3/2018	Crushers
61017	Lippman Double Roll Crusher 42"x36"	1984			7/3/2018	Crushers
61018	Simplicity Double Deck Screen (Scalping 6'x12') (Manuf)	1984			7/3/2018	Screens
61019	Belt to Lippman Roll Crusher 75'	1984			7/3/2018	Crushers
61020	Simplicity Triple Deck Screen & Building 8'x20'	1984			7/3/2018	Screens
61021	Mettler Toledo Scales	1984			7/3/2018	Scales
61022	Simplicity Grizzly Feeder 30 HP	1984			7/3/2018	Feeders
61023	Twinshaft Pugmill & Structure	1984			7/3/2018	Pug Mill
70044	Drum	1997			5/1/1996	Drum
70050	Burner (Removed)	1997			5/1/1996	Burner
70051	Drag Conveyor	1997			5/1/1996	Drag Conveyor
70052	Batchers & Transfer Conveyor	1997			5/1/1996	Batchers & Transfer Conveyor
70053	Silos	1997			5/1/1996	Silos
70054	BT3 Truck Scales	1997			5/1/1996	Truck Scales
70057	BT3 Warm Mix System	2017			7/17/2017	Warm Mix System
70069	BT3 Primary Burner	2024			6/30/2025	Burner
80001	BM-1 DUMP HOPPER #1 CONVEYOR	2008		Dump Hopper #1 Conv	9/1/2008	Crushers
80002	BM-2 CUP LINE	2008		Cup Line	9/1/2008	Crushers
80003	BM-3 RAW FEED SILOS	2008		Raw Feed Silos	9/1/2008	Crushers
80004	BM-4 SCREW CONVEYOR	2008		Screw Conveyor	9/1/2008	Crushers
80005	BM-5 BRADLEY PULVERIZER MILL	2008		Bradley Mill	9/1/2008	Crushers
80006	BM-6 CLASSIFIER	2008		Classifier	9/1/2008	Crushers
80007	BM-7 CYCLONE	2008		Cyclone	9/1/2008	Crushers
80008	BM-8 DUCT WORK DUST SYS	2008		Duct Work Dust Sys	9/1/2008	Crushers
80009	BM-9 HAUCK BURNER	2008		Hauck Burner	9/1/2008	Crushers
80010	BM-10 MAIN FAN	2008		Main Fan	9/1/2008	Crushers
80011	BM-11 BAG HOUSE	2008		Bag House	9/1/2008	Crushers
80012	Silo Vent Bag House	2008		Silo Vents	9/1/2008	Crushers
80013	BM-13 200 HP BLOWER	2008		200 Hp Blower	9/1/2008	Crushers
80014	BM-14 40 HP BLOWER	2008		40 Hp Blower	9/1/2008	Crushers
80015	BM-15 PNEUMATIC LINES	2008		Pneumatic Lines	9/1/2008	Crushers
80016	BM-16 AIR COMPRESSOR	2008	Sullair	Air Compressor	9/1/2008	Crushers
80017	BM-17 ELECTRICAL & CONTROLS	2008		Electrical & Control	9/1/2008	Crushers
80018	BM-18 OVER HEAD CRANE	2008		Over Head Crane	9/1/2008	Crushers
80019	BM-19 AIR LOCKS	2008		Air Locks	9/1/2008	Crushers
80020	BM-20 #3 FINISH PRODUCT SILO	2008		#3 Finish Prod Silo	9/1/2008	Crushers
80021	BM-21 ELECTRIC MOTORS	2008		Electric Motors	9/1/2008	Crushers
80022	BM-22 MONITORING SYS	2008		Monitoring Sys	9/1/2008	Crushers
80023	BM-23 BRADLEY MILL BUILDING	2008		Bradley Mill Bldg	9/1/2008	Crushers

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
80024	BM-24 CONCRETE BRADLEY MILL	2008		Concrete Bradley	9/1/2008	Crushers
80026	BM-26 200 HP Blower	2018	Tuthill	7021-A312CV2-A	3/12/2018	Debris Blower
90025	Silo Addition	1997			4/1/1997	Silos
90037	Instantel Seismograph	2002			1/31/2002	Seismograph
90260	Oliver Shop Cranes	2015			12/31/2015	Cranes
90273	Rebuild Impact Crusher Rotor	2016	Steadman		3/4/2016	Crushers
90277	Dust Silo Bradley Mill	2016			9/1/2016	Silos
90287	Bradley Mill Roll Shaft #1	2017			5/1/2017	Major Components/Repairs
90297	Bradley Mill Roll Shaft #2	2017			7/26/2017	Major Components/Repairs
90299	Bradley Mill Roll Shaft #3	2017			9/15/2017	Major Components/Repairs
90300	Bradley Mill Rebuild	2017			9/29/2017	Major Components/Repairs
90301	Bradley Mill Pinion Bearing Housing	2017			10/17/2017	Major Components/Repairs
90302	Bradley Mill Roll Shaft #4	2017			10/31/2017	Major Components/Repairs
90303	CBQ Crusher Magnet	2017			12/1/2017	Major Components/Repairs
90304	BBQ Scale Rehab	2017			12/1/2017	Major Components/Repairs
90306	Bradley Mill Roll Shaft #5	2018			1/10/2018	Major Components/Repairs
90307	BBQ #11's Seco Screen	2018			2/8/2018	Screens
90308	AB-01 (Flaggers)	2017			1/22/2018	Auto Flaggers
90309	AB-02 (Flaggers)	2017			1/22/2018	Auto Flaggers
90310	AB-03 (Flaggers)	2018	Addco Sentinel		6/1/2018	Auto Flaggers
90311	AB-04 (Flaggers)	2018	Addco Sentinel		6/1/2018	Auto Flaggers
90314	Roof Bolting CBQ Crusher	2018			6/30/2018	Roof Bolter
90319	BBQ Crusher Magnet	2018			10/31/2018	Crushers
90320	Bradley Mill Dust Blow Off System	2018			11/5/2018	Major Components/Repairs
90321	Transmission Rebuild for Cat Loader (RL-522)	2018			12/31/2018	Loader -- 988
90323	BBQ Level 1 Roof Bolting	2019			3/1/2019	Roof Bolter
90324	BBQ Level 3 Roof Bolting	2019			3/1/2019	Roof Bolter
90325	Rover Head for GPS-252	2019			1/1/2019	GPS/Survey EQ (Hand)
90326	Rover Head for GPS-662	2019			1/1/2019	GPS/Survey EQ (Hand)
90327	Rover Head for GPS-254	2019			1/1/2019	GPS/Survey EQ (Hand)
90328	Control Box for Pg-36	2019			1/1/2019	GPS Machine Control
90332	GPS Base Receiver #9	2019	Sitexh		3/28/2019	GPS Machine Control
90334	Bradley Mill Motor for Main Fan	2019	Toshiba	460V 400HP	3/18/2019	Major Components/Repairs
90335	Spare Bradley Mill Motor for Main Fan	2019	Toshiba	460V	3/18/2019	Major Components/Repairs
90336	Transm Rebuild for AT-693 (40 Ton Art Truck)	2019			4/2/2019	40 Ton Articulated Trks
90337	CBQ Cone Crusher Rebuild	2019			4/17/2019	Major Components/Repairs
90339	Portable 11's Processing Plant	2019	Liwell Screen		5/31/2019	Portable Crushers
90340	Partial Rebuild for Jumbo Drill JD-42	2019	Cannon	DPI-HD	5/31/2019	Drills-Jumbo
90341	CBQ Screen Project	2019			5/31/2019	Screens
90342	Dix River Cone Crusher Repair	2019			5/31/2019	Crushers
90343	Replacement Bolter Assembly (RFB-572)	2019			6/1/2019	Roof Bolter
90344	Engine Rebuild for E-25	2019			3/4/2019	Rigid Frame Trucks
90347	BBQ Wash Screen	2020	Simplicity	2616-SM120BS-7716	3/1/2020	Screens

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
90348	RFB-01 Rebuild	2020	Fletcher	3035	3/31/2020	Roof Bolter
90349	Chasis Repair for RL-340	2020			3/11/2020	Loader -- 980
90350	Engine Rebuild for RL-601	2020			5/19/2020	Loader -- 980
90351	Engine Repair for E-26	2020			8/31/2020	Rigid Frame Trucks
90352	Complete Rebuild for E-19	2020			8/31/2020	Rigid Frame Trucks
90353	CBQ Portable Jaw Crusher	2020	Cedarapids	CR13255	9/30/2020	Portable Crushers
90354	CBQ Portable Triple Deck Scalp Screen	2020	Cedarapids	CRS620H	9/30/2020	Screens
90355	CBQ Portable Triple Deck Cone Screen	2020	Cedarapids	CRC380XHLS	9/30/2020	Screens
90364	PS-02 Powergrid Screen for CL 3	2020	PowerScreen	Powergrid Track Unit	9/15/2020	Screens
90366	CBQ Portable Crusher Dust Suppression System (Manuf)	2020	Dust Suppression Sys		9/30/2020	Portable Crushers
90367	Engine Replacement for RL-049	2020			10/12/2020	Loader -- 980
90368	Nick's GPS Survey Data Collector	2020			10/30/2020	GPS/Survey Eq (Hand)
90369	Engine Rebuild for AT-449	2020			12/1/2020	40 Ton Articulated Trks
90370	Complete Rebuild for E-494	2020			12/8/2020	Rigid Frame Trucks
90371	Rebuilt Grinder Head for CW-924	2021			3/9/2021	Attachments
90372	CBQ Truck Scales	2021			4/1/2021	Truck Scales
90374	Bradley Mill Slide Gate	2021			3/31/2021	Major Components/Repairs
90377	Grizzly Fabric Installer	2021			5/1/2021	Attachments
90379	CBQ Pugmill Relocation	2021			7/31/2021	Pug Mill
90380	Engine Rebuild for CT-140	2021	Repair		8/1/2021	D8 Dozers
90381	Engine Rebuild for CT-186	2021	Repair		10/1/2021	D8 Dozers
90383	Complete Rebuild for RL-522	2021	Repair		12/1/2021	Loader -- 988
90384	CBQ Roof Bolt & Shot 2022	2022			2/24/2022	Roof Bolter
90385	BBQ Roof Bolt & Shot 2022	2022			2/1/2022	Roof Bolter
90386	BBQ Short Cone Head Rebuild	2022			2/28/2022	Crushers
90387	New Motor for Portable Crusher	2022	Scania Tier 4		2/22/2022	Portable Crushers
90389	Engine Rebuild for RL-948	2022			3/28/2022	Loader -- 980
90390	Dust Suppression System for Dix River	2022	Averitt Pro		5/12/2022	D Duster
90391	HT-1203 Truck Bed/Snow Plow	2022			5/1/2022	Attachments
90392	HT-1208 Truck Bed/Crane	2022	Knapheide	613ZDLR-44K-G	6/2/2022	Attachments
90394	BBQ Pugmill Hydrator	2022			6/1/2022	Pug Mill
90395	DT-887 Truck Bed	2022	Tebco	TCM Steel Dump	7/1/2022	Attachments
90396	DT-889 Truck Bed	2022	Tebco	TCM Steel Dump	7/1/2022	Attachments
90397	DT-888 Truck Bed	2022	Tebco	TCM Steel Dump	7/1/2022	Attachments
90398	DT-890 Truck Bed	2022	Tebco	TCM Steel Dump	8/1/2022	Attachments
90399	Engine Repair for CH-557	2022			9/14/2022	Excavators -- 200 Class
90401	DT-876 Truck Bed	2022	Tebco	TCM Steel Dump	3/7/2022	Attachments
90402	CBQ Pugmill Mixer	2021			12/1/2022	Pug Mill
90403	Rebuild Rear Axles for E-25	2022			12/15/2022	Rigid Frame Trucks
90404	Replaced Struts on E-25	2022			12/1/2022	Rigid Frame Trucks
90405	Engine Replacement for CT-559	2022			12/1/2022	D6 Dozers
90408	Replacement Screen for Screen 1 @ BBQ	2023	Terex Simplicity	8x20 3-Deck	3/31/2023	Screens
90409	DT-895 Truck Bed	2023	Tebco	TCM Steel Dump	6/27/2023	Attachments

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	Model/Yr	Manufacturer	Model	InServiceDate	Category Description
90410	DT-896 Truck Bed	2023	Tebco	TCM Steel Dump	6/27/2023	Attachments
90412	Screed Replacement for F-779	2023	W27	SE8F Screed W27	10/12/2023	Asphalt Paver-8'
90417	Engine Replacement for CT-520	2023			12/14/2023	D6 Dozers
90418	Engine Replacement for CH-685	2023			12/11/2023	Excavators -- 400 Class
90419	Short Head Cone Crusher Repairs for BBQ Cone Crusher #2	2023			12/11/2023	Crushers
90427	DT-897 Truck Bed	2024	Tebco	TCM Steel Dump	5/16/2024	Attachments
90429	Rebuild of Roll Crusher at BBQ	2024			7/31/2024	Crushers
90430	DT-877 Truck Bed	2024	Tebco	TCM Steel Dump	8/7/2024	Attachments
90433	Complete Rebuild of RFB-02	2024			10/31/2024	Roof Bolter
90435	Complete Rebuild of E-26	2024	Caterpillar	773F	12/27/2024	Rigid Frame Trucks
90436	Parts for Transmission Replacement for E-494	2024			12/3/2024	Rigid Frame Trucks
90438	Replaced Rear Axle on E-23	2025			2/12/2025	Rigid Frame Trucks
90439	Transmission Rebuild for E-494	2025			3/31/2025	Rigid Frame Trucks
90443	Complete Rebuild of RL-195	2025	Caterpillar	988G	8/26/2025	Loader -- 988

The Allen Company, Inc.
Backlog - Work in Progress
As of: April 20 2026

Job #	Job Name	Contract Amount	Billings to Date	Backlog
125106.	BLUE GRASS AIRPORT TRMNL DRV RELOC	14,973,576	8,645,840	6,327,736
125367.	MADISON CO. RICHMOND BYPASS CID 252112	3,003,861	16,351	2,987,509
126314.	MADISON GROUP PAVNG US 25 & KY 627 CID 262120	2,734,468	-	2,734,468
125109.	BATH/CLARK/MTGMRY I-64 PVMNT REHAB AND BRIDGES CID 25102f	3,350,546	1,015,392	2,335,154
122112.	MADISON CO US25 RECONSTRUCTION-CID 221349	16,403,955	14,482,631	1,921,325
125107.	JENNETTE PARM INDUSTRIAL PARK	4,063,064	2,174,476	1,888,588
125428.	JOHN PREECE PARK REC CENTER	2,916,969	1,093,254	1,823,714
125413.	JACKSON CO US 421 CURVE REVISION @ KY 3443 CID 251319	1,631,005	-	1,631,005
124429.	RRSC BID PACKAGE #2 SITEWORK	6,240,746	4,757,116	1,483,630
125378.	MADISON CO. KY 52 SHOULDER & PAVING CID 254109	1,424,434	115,416	1,309,018
126101.	LINCOLN KY. 78 BRIDGE @ HANGIN	1,158,739	-	1,158,739
126310.	LINCOLN KY. 78 BRIDGE @ HANGING FORK BRIDGE	1,158,739	-	1,158,739
126322.	MADISON CO ROADS PAVING MARCH 2026	985,485	-	985,485
124428.	WACO ELEMENTARY SCHOOL	3,413,035	2,528,438	884,596
125110.	LNCLN CO. US 150 TRN LN AT DOL	1,086,581	258,329	828,252
124398.	RRSC STORM/PAVING CURB BID PACKAGE 1A	3,101,896	2,292,794	809,102
126328.	BEREA STREETS MILLING & RESURFACING 2026	796,104	-	796,104
125418.	JACKSON CO. ROADS PAVING 2025	780,724	-	780,724
125422.	BOYLE CO KY 300 (ALUM SPRNGS RD) CID 253131	740,430	-	740,430
125423.	CLARK CO TRAPP-GOFFS CORNER RD (KY 974) CID 253132	705,222	-	705,222
126308.	MADISON CO. GROUP THIN LAY PAVING CID 263004	660,621	-	660,621
126334.	MADISON CO. BIGHILL RD.(KY. 21) CID 262135	656,976	-	656,976
126304.	CLARK CO BYPASS RD THIN LAY CID 262085	639,743	-	639,743
125105.	CKRA TAXIWAY CONNECTOR & RUN-UP PADS	1,487,801	916,313	571,488
125368.	LINCOLN CO.LANCASTER RD (US 27) CID 252297	537,623	-	537,623
126312.	JACKSON CO. ROADS PAVING MARCH 2026	534,533	-	534,533
125425.	GARRARD CO. SOUTH PAVING CID 253128	524,371	-	524,371
125108.	MENELAUS RD (KY1983) BRIDGE REPLACEMENT CID 255388	514,326	-	514,326
124410.	R.R.S.C. WATER & SEWER EXTENSIONS	4,473,997	3,979,344	494,653
225366.	JESSAMINE CO. US 68 PAVING CID 252302	449,386	32,939	416,447
124431.	MADISON KY 52 IRVINE RD PAVING CID 242391	408,486	-	408,486
225365.	JESSAMINE CO. SOUTH MAIN ST. (US27X) CID 252258	390,677	10,642	380,035
125393.	LINCOLN CO. OLD U.S. 150 (KY.3177) CID 252324	360,875	-	360,875
126333.	JACKSON CO. WELCHBURG RD (KY 3443) CID 262122	353,595	-	353,595
225361.	JESSAMINE CO. ROADS PAVING 2025	516,778	195,109	321,668
125396.	JOHN H. STIGALL DRIVE PAVING	283,922	-	283,922
125409.	EASTSIDE COMMUNITY CHURCH ASPHALT PAVING	273,000	-	273,000
125420.	Casey's Road Work Richmond, KY - Project: 25-0096	270,060	-	270,060
126313.	THE FAIRWAYS AT BOONES TRACE PHASE 2	259,305	-	259,305
126320.	BEREA HYSTER-YALE PARKING LOT REPAIRS	256,903	-	256,903
125421.	GARRARD CO. KY. 52 THINLAY CID 252394	252,474	-	252,474
125429.	BOYLE CO. CONNECTOR THIN LAY (KY 2168) CID 252416	251,718	-	251,718
123379.	RICHMOND REGIONAL SPORTS COMPLEX	15,353,424	15,106,703	246,721
125390.	KEENE LANDINGS - ALDI STORE	440,216	207,878	232,338
126327.	LANTERN RIDGE VILLAS ASPHALT PAVING	213,304	-	213,304
125398.	LEXINGTON AVE. & MAIN STREET SANITARY SEWER	703,150	489,882	213,268
126326.	STONEY CREEK TRACT 4 ASPHALT PAVING	164,802	-	164,802
124354.	KEENE LANDINGS DEVELOPMENT	3,741,377	3,589,119	152,258
126301.	6 FIELD INDUSTRIAL PARK - PROJECT 2512	148,565	-	148,565
126319.	PRESIDENTIAL ESTATES @ BOONES PHASE 1	142,442	-	142,442
125402.	LANCASTER STREETS MILLING & PAVING 2025	171,239	38,290	132,949
226309.	WOODFORD GROUP PAVING CID 263007	131,659	-	131,659
125103.	WINCHESTER MAIN STREET HIGH SIDE	3,489,618	3,361,817	127,801
125414.	THE PLACE AT COURT RD SUBDIVISION	282,551	155,960	126,591
226307.	JESSAMINE GROUP PAVING THIN LAY CID 263008	126,502	-	126,502
125350.	LUMBER KING U.S. 150 ENTRANCE	121,897	-	121,897
125397.	NORTH STEWARTS LANE PAVING	114,748	-	114,748
226337.	MASONIC TEMPLE ADDED P LOT PAVING	109,921	-	109,921
225424.	JESSAMINE CO RIVER RD (KY.1541) CID 253134	107,704	-	107,704
225309.	ASHGROVE TOWNHOMES ASPHALT PAVING	268,810	174,567	94,242
125392.	BYPASS CENTRE SEC 3 LOT 6 SITE	241,486	150,687	90,799
124107.	ESTILL CO. KY. 52 BRIDGE REPLACEMENT PAVING	247,510	159,330	88,180
125342.	GARRARD GROUP PAVING CID 252230 (US 27 & KY 52)	1,561,541	1,478,755	82,786
226306.	JESSAMINE CO UNION MILL RD (KY 169) CID 262081 THIN LAY	80,947	-	80,947
225324.	JESSAMINE CO. ATHLETIC IMPROVEMENTS	76,276	-	76,276
125383.	WEST PARK SUBDIVISION PAVING	162,129	96,440	65,689
125406.	JACKSON CO. KY 3630 BRDGE PAVING CID 252988	63,890	-	63,890
226324.	THE SIGNATURE CLUB OF LANSDOWNE	61,907	-	61,907
226310.	VINE GROVE DEVELOPMENT ASPHALT SURFACE	61,650	-	61,650
126325.	LINDEN PARK PHASE 3 ASPHALT PAVING	55,455	-	55,455
126331.	JOHN PREECE PARK CONCESSIONS ACCESS RD	51,340	-	51,340
226330.	ERIC ADAMS' DRIVEWAY PAVING	38,300	-	38,300
126321.	COMMUNITY TRUST BANK IN DNVL 2	36,760	-	36,760
126336.	INDIGO RUN SUBDIVISION 2026 PAVING	36,410	-	36,410
126302.	DRY STORAGE ADDITION PAVING - PROJECT 2521	35,740	-	35,740
225371.	TURNER PROPERTY ADDITIONAL P-LOT & ROAD	80,232	45,092	35,140
125394.	LEGACY LAKE APARTMENT COMPLEX PAVING	118,518	83,825	34,693
126315.	GREENLEAF SHOPPING CENTER MILLING & PAVING	33,215	-	33,215
225383.	CARTOWN KIA SERVICE BAY ADDITION	47,352	16,722	30,629
				46,279,878

The Allen Company, Inc.

Company Leadership

NAME OF INDIVIDUAL: Jeff T. Monohan

POSITION/TITLE: President, The Allen Company, Inc.

STATEMENT OF EXPERIENCE: Mr. Monohan has been with the Company since 1994. He worked as a laborer, operator and foreman while attending Centre College, earning a BS in Economics. He went full time in 1998 as a crew Foreman. Jeff progressed from Foreman to Superintendent, Vice President, then President in 2013. He has 32 years' experience. Mr. Monohan oversees the road construction side of the Company, Equipment shops, Engineers, and Project Managers. Mr. Monohan has been involved with planning and executing numerous projects of all types over the years for East Kentucky Power.

NAME OF INDIVIDUAL: Grant Gabbard

POSITION/TITLE: Executive Vice President, The Allen Company, Inc.

STATEMENT OF EXPERIENCE: Mr. Gabbard has been with the Company since 2000. He started as a part-time employee while attending the University of Kentucky earning a BS in Civil Engineering. He became full-time in 2005 and was promoted to Executive Vice President in 2013. He has 26 years' experience and manages the Company's Asphalt Plants, Engineers, and Project Managers.

NAME OF INDIVIDUAL: Jason B. Gabbard

POSITION/TITLE: Executive Vice President, The Allen Company, Inc.

STATEMENT OF EXPERIENCE: Mr. Gabbard has been with the Company since 1992 starting as a part time laborer while attending college. Jason has a BS in Health Care Administration from UK and an MBA from East Tennessee State University. He returned to the company in 2001 as Operations Manager for the company's 4 Quarries. He was promoted to Executive Vice President in 2013. Mr. Gabbard also serves as the EEO/Affirmative Action Officer for the company. He has 32 years' experience.

The Allen Company, Inc.

Key Personnel

NAME OF INDIVIDUAL: Stephen Hall

POSITION/TITLE: Environmental Health and Safety Superintendent

STATEMENT OF EXPERIENCE: Mr. Hall has been with the Company since 2008. He obtained a BS in Environmental Resources from Eastern Kentucky University in 2000. He began his career 21 years ago as an Environmental Scientist with an engineering firm where he was responsible for KPDES discharge water sampling and reporting, water and soil sample collection on remediation sites, coordinate and execute chemical remediation, excavation, and reclamation of contaminated site. Operation and maintenance of wastewater treatment systems. As the EHS Superintendent with The Allen Company, Inc., he is responsible for preparing the air and water permits for asphalt, mining, and maintenance facilities for state and federal agencies. He is also responsible for KPDES discharge water sampling and reporting for surface and underground limestone mining operations and asphalt plants, develop and implement health and safety programs in compliance with OSHA, MSHA, ATF and EPA regulations and contributes to the development and implementation of EHS employee training. Mr. Hall performed and assisted with daily EHS items for the following key projects: East Kentucky Power Cooperative Hancock Creek Landfill, KU E. W. Brown Generating Plant; East Kentucky Power Cooperative Dale Station Pond Closure & Restoration and the Bluegrass Army Depot.

NAME OF INDIVIDUAL: Nicholas Dunn, P.E.

POSITION/TITLE: Engineer

STATEMENT OF EXPERIENCE: Mr. Dunn has been employed by The Allen Company, Inc., for 11 years and has been employed in the construction/engineering industry for over 21 years. Mr. Dunn obtained his BS in Civil Engineering in 2007 from the University of Kentucky and has his UAS Pilot license. His current responsibilities and relative experience include, but are not limited to: managing all construction grade modeling and machine technology, manage all construction staking, manage all as build data collection for construction projects and stone material production (inventory), manage all UAS (drone) flights, participated in the Kentucky Utilities E. W. Brown Material haul to AUX Ash Pond project; participating in the E.K.P. Dale Ash Ponds closure and Site Restoration – Haul Off project. At a previous employer he was responsible for analyzing and mapping sub-surface data for the Wolf Creek Dam rehabilitation and curtain wall

project in cooperation with the Army Corps of Engineers and Treviicos (an international contracting firm), conceptual planning, design, construction management and inspection of municipal water and sanitary sewer systems, commercial and residential site layouts including storm water facilities, extension of local water and sanitary service, utility and street design, construction digital surface models for land development, land reclamation and usable material quantities, developing and assisting clients with Best Management Practices (BMP) plans in order to conform to the Clean Water Act and EPA regulations and performing quantity takeoffs and cost estimates for demolition and construction projects.

NAME OF INDIVIDUAL: **Eric Lair**

POSITION/TITLE: **Senior Project Manager**

STATEMENT OF EXPERIENCE: Mr. Lair has been employed by The Allen Company, Inc. for 19 years and has been employed in the construction industry for over 24 years. Mr. Lair obtained a BS in Construction Science and Management from Clemson University. His work experience includes but is not limited to: East Kentucky Power Cooperative Dale Station Fly Ash Impoundment & Site Restoration, WinStar Training Track Construction, I-75/KY 627 Interchange Reconstruction, Berea Bypass New Route Construction, Bluegrass Army Depot, and various projects at Blue Grass Airport.

NAME OF INDIVIDUAL: **Jacob Gourley**

POSITION/TITLE: **Project Manager**

STATEMENT OF EXPERIENCE: Mr. Gourley has been employed by The Allen Company, Inc. for 4 years. Mr. Gourley obtained a BS in Chemistry in 2017 and an MBA in Business in Administration and Certificate of Financial Accounting in 2020. He began his career in Quality Control where he was responsible for the quality of the production of hot mix asphalt through inspection of the plant, production materials and jobsite review as well as conducting routine and special laboratory testing to ensure conformance to standards. He was also responsible for reviewing mix designs, performing jobsite inspections and customer service. In 2023, Mr. Gourley was promoted to Project Manager where he implements the project vision in collaboration with clients, upper management, project team, subcontractors, and all other project managers. He performs quantity takeoffs from engineered plans and identifies scope of work and budgeted costs. Reviews submittals for compliance, control and track job cost, coordinates with engineers, client/owner representatives to isolate project issues and develop solutions to project changes/obstacles.

NAME OF INDIVIDUAL: **Carl Kiser**

POSITION/TITLE: **Training and Safety Compliance Manager**

STATEMENT OF EXPERIENCE: With over 30 years of experience at Allen Company, Mr. Kiser has extensive experience in equipment, safety and workforce training. Beginning in 1995 as a lube specialist, he advanced to service technician before stepping into a leadership role as foreman of the Winchester shop, where he spent 25 years leading, managing, and mentoring mechanics, lube technicians, and support staff across construction projects throughout Central Kentucky. His experience also includes job support purchasing products in bulk for the jobs and safety supplies, and extensive involvement in DOT compliance over a 25-year period. In 2020, he began supporting safety training initiatives, working alongside safety managers and helping onboard new employees.

Currently serving as Training and Safety Compliance Manager, he brings over 110 hours of OSHA training, Kentucky Work Zone Traffic Control Technician and Supervisor certifications, and Train-the-Trainer certifications in flagger and forklift operations. Additional qualifications include licensed crane operation, rigging and inspection training, and multiple service certifications. This background provides a strong foundation in equipment safety, workforce training, and job site evaluation.

NAME OF INDIVIDUAL: **Lee Gallion**

POSITION/TITLE: **Superintendent**

STATEMENT OF EXPERIENCE: Mr. Gallion has been employed by The Allen Company, Inc. for 33 years. He began his career in 1991 as an Estimator in the Engineering department. In 2001 he was promoted to Superintendent where he supervises several construction crews and projects of various scope and size. Mr. Gallion has been involved with several projects with East Kentucky Power over his career with The Allen Company. He was directly involved with cleaning Dale ponds #2, #3, and #4 several times over the years. These projects were all unique as to the location the ash was being hauled, and embankment types being constructed, with each project containing different variables and challenges. Mr. Gallion built embankments at Yeiser Industrial Park, the Winchester Bypass, and EKP's office with ash cleaned from the ponds at Dale Station. Mr. Gallion was also involved with the final Dale Station Pond Closure project. Mr. Gallion is remarkably familiar with excavation work of all types of material including fly ash, rock, clay, and soil. Other projects he has overseen include numerous Kentucky Department of Transportation projects, projects at the Bluegrass Army Depot, private development work, site work for multiple school districts, industrial parks, as well as several projects at the Bluegrass Airport.

NAME OF INDIVIDUAL: Jason Ward

POSITION/TITLE: Haul Division Superintendent

STATEMENT OF EXPERIENCE: Mr. Ward has been employed by The Allen Company, Inc. for 12 years. He started his career as the Trucking Logistics/Daily Operations Manager. In 2022, he was promoted to the Haul Division Superintendent. In this position he manages approximately 41 employees and is responsible for the daily oversight and scheduling for dump truck drivers, ensuring all products/materials are delivered in a timely manner. Mr. Ward was responsible for the daily production and process control for projects such as East Kentucky Power Cooperative Dale Station Fly Ash Impoundment Site and Restoration Haul-Off project, the repaving projects for Bluegrass Airport, construction of KY 52 in Madison County and repaving Interstate 75 in Madison County.

NAME OF INDIVIDUAL: Cliffton Hellard

POSITION/TITLE: Construction Foreman

STATEMENT OF EXPERIENCE: Mr. Hellard began his career with The Allen Company, Inc., in 2004 as an Operator on construction crews. In 2021 he was promoted to Foreman where he currently supervises construction crews. He has over 31 years of excavation, grade and drain and operator experience. Mr. Hellard worked on the East Kentucky Power JK Smith Power Plant project as a dozer operator removing fly ash, he was the Lead Operator on the KU E.W. Brown Power Plant project capping the fly ash pond. Over the span of 20+ years with The Allen Company, he extensive experience with mass excavation, grade and drain, final grade and finish operations on projects such as: Buc-EEs Store in Richmond, KY; Bluegrass Army Depot, Richmond, KY; US 27 project in Stanford, KY; Ky, Hwy 30 in Jackson County, KY; Berea Bypass in Richmond, KY; US 25 project in Madison County, KY; Ky. Hwy. 52 in Madison County, KY. He is currently working on the new Richmond Regional Sports Complex in Richmond, KY.

NAME OF INDIVIDUAL: Rodney Scott Reffett

POSITION/TITLE: Construction Foreman

STATEMENT OF EXPERIENCE: Mr. Reffett has been with The Allen Company, Inc., for 20 years. In 2004, he began his career as a laborer working his way to operator and truck driver on numerous construction projects. In 2023 he was promoted to Construction Foreman where he supervises construction crews. He has worked on projects like the Berea Bypass project, Duncannon Road, Highway 52 in Richmond, Kentucky, private developments, and the Washington Penn Plastics Factory in Winchester, Kentucky.

NAME OF INDIVIDUAL: Austin Adams

POSITION/TITLE: Construction Foreman

STATEMENT OF EXPERIENCE: Mr. Adams began his career with The Allen Company, Inc., in May of 2021. He obtained a BS in Construction Management from Eastern Kentucky University. Mr. Adams was hired as a pipe laborer and GPS grade checker. In 2022 he was promoted to Foreman where he supervises a construction crew. His experience includes but is not limited to: Buc-EEs Store as a pipe laborer installing storm and sewer pipes; Berea Bypass supervising a dirt crew cutting and filling mass excavation and installing storm pipe; KY 52 in Richmond supervising dirt crew where they installed stone on subgrade for paving and installing storm pipe and Zuck Dean property where he supervised a dirt crew for mass excavation.

NAME OF INDIVIDUAL: Aarron Stacy

POSITION/TITLE: Construction Foreman

STATEMENT OF EXPERIENCE: Mr. Stacy has been with The Allen Company, Inc., for 5 years. He obtained his BS in Computer Science from Eastern Kentucky University in 2019 and began his career that summer as a GPS/Grade Checker where he worked for 4 years. In 2024 he was promoted to Construction Foreman where he currently supervises construction crews. His related project experience includes but is not limited to Phase 1 and 2 of the Nicholasville Bypass as GPS and Foreman over excavation and finish operations. Mr. Stacy performed GPS for the US 52 relocation in Madison County, Buc-EE's Store in Richmond, KY and the Berea Bypass in Richmond, KY.

NAME OF INDIVIDUAL: Terry Griggs

POSITION/TITLE: Construction Foreman

STATEMENT OF EXPERIENCE: Mr. Griggs has been employed by The Allen Company, Inc., for 28 years. He worked as a construction laborer from 1996 to 2001 when he was promoted to Construction Foreman. Mr. Griggs specializes in utilities, storm drainage including underdrains and edge drains, his experience includes but is not limited to: East Kentucky Power Cooperative Dale Station Fly Ash Impoundment & Site Restoration-dewatering, fly ash loading, fly ash placement at landfill, drainage pipe, excavation/grading, KU E.W. Brown Generating Plant; East Kentucky Power Cooperative Hancock Creek Landfill in Winchester, KY, Bluegrass Army Depot, The Summit at Fritz Farm, US 52 and US 25 in Richmond, KY; Richmond, Winchester and Nicholasville Bypasses, Interstate 75 from Clays Ferry to Rockcastle, Kentucky.

NAME OF INDIVIDUAL: **Joetta Everman**

POSITION/TITLE: **Foreman**

STATEMENT OF EXPERIENCE: Ms. Everman has been employed by The Allen Company, Inc. for 13 years. She is responsible for erosion control, seeding, sod, fencing, brush removal, landscaping, and tree trimming. Prior to employment with The Allen Company, Inc. Ms. Everman worked for 33 years at N.H. Stone, Inc., as a Foreman where she was highly skilled in erosion control, landscaping, sod and seeding. Joetta is responsible for erosion control, seeding, sod, include but is not limited to East Kentucky Power Cooperative Dale Station Fly Ash Impoundment Site and Restoration where she was responsible for the erosion control, ash landfill dressing/maintenance and dewatering, Kentucky Utilities E.W. Brown Generating Station Auxiliary Pond Spillway Construction project, East KY Power Solar Field Site Preparation and Winstar Training Track Construction.

NAME OF INDIVIDUAL: **Vincent Lemieux**

POSITION/TITLE: **Consultant**

STATEMENT OF EXPERIENCE: Mr. Lemieux has been with the Company since 1985. He has been a Project Engineer for 39 years in charge of cost estimates and bids, project coordination and management, contract and specification compliance, construction stakeout, and field engineering. He is also a licensed Professional Engineer and licensed Professional Land Surveyor. He has been involved with numerous East Kentucky Power projects over his career.

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
10029	HR-029	2012	Independent Breaker	SM-4505	7/3/2018	Hoe Rams -- Large
10045	P-045	2000	125 HP Water Pump		7/3/2018	6" Pumps
10047	P-047	2000	10 HP Water Pump		7/3/2018	4" Pumps
10048	P-048	2000	10 HP Water Pump		7/3/2018	4" Pumps
10049	RL-049	2014	Komatsu	WA500-7YL	8/17/2018	Loader -- 980
101006	JD-1006	2018	Jumbo Drill	DPI-1-HD	9/20/2018	Drills-Jumbo
101007	G-1007	2018	Yamaha	2400 Generator	9/14/2018	Portable Generators
101008	G-1008	2018	Yamaha	2400 generator	9/14/2018	Portable Generators
101009	HT-1009	2000	Freightliner	FL-70	9/18/2018	Flat Bed Dump Trucks
101010	HT-1010	2018	International	7300SBA	10/22/2018	Oil Distributor Trucks
101014	HT-1014	2019	Peterbilt	220	1/17/2019	Supply Trucks
101017	CS-1017	2018	Stihl	MS291	11/5/2018	Hand Tools
101018	GPS-1018 (Drone New)	2016	Sensefly	Ebee RTK UAV	11/28/2018	GPS Machine Control
101019	WD-1019	2018	Trailblazer	325 Diesel	12/4/2018	Welders
101022	LT-1022	2019	Chevrolet	Silverado 1500	1/11/2019	Lt's/ Foreman Trucks
101024	LT-1024	2019	Chevrolet	Silverado 1500	1/11/2019	Lt's/ Foreman Trucks
101027	LT-1027	2019	Chevrolet	Silverado 2500HD	4/16/2019	Lt's/ Foreman Trucks
101035	VR-1035	2014	Case	SV212SM	1/1/2019	Rollers -- Single Drum
101037	HT-1037	2003	International	4400	1/29/2019	Flat Bed Dump Trucks
101039	E-1039	2010	Caterpillar	772	2/18/2019	Rigid Frame Trucks
101040	P-1040	2018	Tsurumi	LHT 25.5W	1/16/2019	2" Pumps
101041	MB-1041	2019	Vermac		5/1/2019	Message Boards
101042	MB-1042	2019	Vermac		5/1/2019	Message Boards
101043	AC-1043	2019	Rolair Twin Tank	6590HK18-0015	3/15/2019	Air Compressor Portable
101045	CC-1045	2019	Stihl	TS700	3/15/2019	Hand Tools
101047	CC-1047	2019	Stihl	TS700	3/15/2019	Hand Tools
101048	RL-1048	2015	Case	580N	3/15/2019	Rubber Tire Backhoes
101049	ML-1049	2016	JLG	LiftPod FT140	3/15/2019	Man Lifts
101051	ML-1051	2000	JLG	15SP	3/15/2019	Man Lifts
101053	HD-1053	2019	Furukawa	HCR1800-836-ED-II	3/21/2019	Drills-720
101054	AT-1054	2019	Caterpillar	745	3/21/2019	40 Ton Articulated Trks
101055	CT-1055	2019	Caterpillar	D6NXL	3/25/2019	D6 Dozers
101056	CT-1056	2018	Caterpillar	D6NXL	3/26/2019	D6 Dozers
101057	G-1057	2019	Yamaha	2400 Generator	2/13/2019	Portable Generators
101058	G-1058	2019	Yamaha	2400 Generator	2/13/2019	Portable Generators
101059	G-1059	2019	Yamaha	2400 Generator	2/13/2019	Portable Generators
101063	CW-1063	2019	Antraquip	AQ4-4HD	4/4/2019	Attachments
101064	CH-1064	2019	Komatsu	PC238USLC-11	5/1/2019	Excavators -- 200 Class
101065	LB-1065	2020	Fontaine	MAG55LCC	4/10/2019	Low Boy Trailers
101065A	Trailer Attachment for LB-1065	2021	Fontaine	Flip Axle	4/5/2021	Attachments
101066	WD-1066	2019	Bobcat	225	3/28/2019	Welders
101067	AC-1067	2019	Ingersoll	14 HP	4/4/2019	Air Compressor Portable
101068	P-1068	2019		12V Submersible Pump	4/17/2019	2" Pumps

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
101069	P-1069	2019	12V Submersible Pump		4/17/2019	2" Pumps
101070	T-1070	2019	P & T	6X14AFG	4/20/2019	Tandem Tag Trailers
101071	MB-1071	2019	Vermac		5/6/2019	Message Boards
101072	MB-1072	2019	Vermac		5/6/2019	Message Boards
101073	CS-1073	2019	Stihl	Pruning Saw	5/17/2019	Hand Tools
101074	CC-1074	2019	Stihl	TS700	5/17/2019	Hand Tools
101075	P-1075	2019	Koshin	KTH80S	5/17/2019	3" Pumps
101076	GPS-1076 (Control Box CH-1064)	2019	Sitech	TD520-LW	5/9/2019	GPS Machine Control
101077	GPS-1077 (Zeb-Horizon Scanner)	2019	Geishas	Zeb-Horizon	6/11/2019	GPS Machine Control
101078	HT-1078	2019	Chevrolet	Silverado	6/26/2019	Mechanic Truck
101079	P-1079	2019	Tsurumi	LH322W	7/8/2019	3" Pumps
101081	HT-1081	2016	GMC	G33903	12/17/2019	One Ton Trucks
101084	HT-1084	2019	Chevrolet	Silverado 5500	10/22/2019	Mechanic Truck
101085	CC-1085	2019	Stihl	GS461-16	10/29/2019	Hand Tools
101087	T-1087	1993	Etnyre	Tanker	11/4/2019	Asphalt Tankers
101088	VR-1088	2019	Hamm	HD12VV	12/6/2019	Rollers -- Small DD
101089	HR-1089	2020	TZ	SC50	2/10/2020	Attachments
101090	P-1090	2020	GR	PA4A60	1/23/2020	4" Pumps
101091	LT-1091	2020	Chevrolet	Silverado 2500HD	8/11/2020	Lt's/ Foreman Trucks
101096	LT-1096	2020	Chevrolet	Silverado 2500HD	8/10/2020	Lt's/ Foreman Trucks
101097	LT-1097	2020	Chevrolet	Silverado 2500HD	8/10/2020	Lt's/ Foreman Trucks
101106	RL-1106	2020	John Deere	744L	2/12/2020	Loader -- 950/966
101107	RL-1107	2020	John Deere	844L	2/12/2020	Loader -- 980
101109	G-1109	2020	Yamaha	2400 Generator	2/25/2020	Portable Generators
101110	T-1110	2020	Gator Made	GT-XT	3/2/2020	Sm Peanut Trailers
101111	T-1111	2020	Gator Made	GT-XT	3/2/2020	Sm Peanut Trailers
101112	P-1112	2020	National Pump	K10MC	3/5/2020	6" Pumps
101113	HB-1113	2015	John Deere	459	4/1/2020	Balers
101114	VR-1114	2019	Hamm	HD12VV	4/1/2020	Rollers -- Small DD
101115	HT-1115	2020	Hino	268A	4/1/2020	Supply Trucks
101116	HT-1116	2021	Kenworth	T880	7/13/2020	Road Tractors
101117	G-1117	2020	Yamaha	EF2800I	7/9/2020	Portable Generators
101118	G-1118	2020	Yamaha	EF2800I	7/9/2020	Portable Generators
101119	HT-1119	2021	Mack	P164T	7/31/2020	Road Tractors
101120	LT-1120	2020	Chevrolet	Silverado 1500	8/11/2020	Lt's/ Foreman Trucks
101124	RB-1124	2018	Superior	DT74JF	9/8/2020	Road Broom
101125	RL-1125	2016	Caterpillar	226D	9/10/2020	Loader -- Skid Steer
101126	HT-1126	2003	International	7400	11/1/2020	Tandem Rock Bed Trucks
101127	RL-1127	2021	Komatsu	WA500-8	10/30/2020	Loader -- 980
101128	HT-1128	2015	Kenworth	T270	11/1/2020	Mechanic Truck
101129	HT-1129	2020	Kenworth	K270	11/1/2020	Supply Trucks
101131	MM-1131	2017	Caterpillar	PM622-LR	12/9/2020	Milling Machine
101134	HT-1134	2005	Kenworth	T800	1/15/2021	Road Tractors

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
101135	G-1135	2020	Yamaha	EF2800I	1/13/2021	Portable Generators
101136	CH-1136	2021	Komatsu	PC490LC-11	2/5/2021	Excavators -- 400 Class
101137	CH-1137	2016	Komatsu	PC360LC-11	3/5/2021	Excavators -- 300 Class
101138	CH-1138	2016	Komatsu	PC360LC-11	3/1/2021	Excavators -- 300 Class
101140	HR-1140	2016	Tramac	V46	3/1/2021	Hoe Rams -- Large
101142	HT-1142	2020	Ford	F-550	2/15/2021	Mechanic Truck
101143	LT-1143	2021	Chevrolet	Silverado 2500HD	2/12/2021	Lt's/ Foreman Trucks
101144	LT-1144	2021	Chevrolet	Silverado 1500	2/12/2021	Lt's/ Foreman Trucks
101145	GPS-1145 (DJI Phantom Drone)	2021	DJI	Phantom	2/19/2021	GPS Machine Control
101146	CH-1146	2021	John Deere	670G	4/15/2021	Excavators -- 600 Class
101147	UV-1147	2021	Kawasaki	Mule SX	3/4/2021	Utility Vehicle
101148	HT-1148	2021	Mack	PI64T	3/4/2021	Road Tractors
101149	CC-1149	2021	Stihl	TS700	3/26/2021	Hand Tools
101150	AC-1150	2021			3/16/2021	Air Compressor Portable
101151	PL-1151	2021	Trimble	DG813	4/5/2021	Hand Tools
101152	CC-1152	2021	Stihl	TS700	4/7/2021	Hand Tools
101153	RL-1153	2021	Komatsu	WA270-8	4/8/2021	Loader -- IT
101154	LT-1154	2021	Chevrolet	Silverado 2500HD	5/3/2021	Lt's/ Foreman Trucks
101155	RM-1155	2021	Liberty	SZL52H-23FR	5/3/2021	Disc Mower
101156	ML-1156	2013	JLG	660SJ	5/24/2021	Man Lifts
101157	ML-1157	2013	JLG	660SJ	5/13/2021	Man Lifts
101158	ML-1158	2013	JLG	860SJ	6/2/2021	Man Lifts
101159	RL-1159	2015	Caterpillar	236D	5/10/2021	Loader -- Skid Steer
101160	CH-1160	2021	John Deere	85G	5/11/2021	Excavators -- Mini
101161	CH-1161	2021	Komatsu	PC138USLC-11	5/10/2021	Excavators -- Mini
101162	RL-1162	2016	Caterpillar	980M	5/28/2021	Loader -- 980
101163	GPS-1163 (Base Receiver #3)	2021	Sitech		5/1/2021	GPS Machine Control
101164	GPS-1164 (Base Receiver #2)	2021	Sitech		5/1/2021	GPS Machine Control
101165	CC-1165	2021	Stihl	TS700	5/24/2021	Hand Tools
101166	AB-1166	2021	Wanco		5/27/2021	Arrow Boards
101167	LT-1167	2021	Chevrolet	Silverado 2500HD	6/22/2021	Lt's/ Foreman Trucks
101168	AT-1168	2014	Volvo	A25F	6/7/2021	25 Ton Articulated Trks
101169	GPS-1169 (Rover Kit)	2021	Trimble	SPS-986	6/25/2021	GPS Machine Control
101170	LT-1170	2021	Chevrolet	Silverado 1500	7/2/2021	Lt's/ Foreman Trucks
101171	LT-1171	2021	Chevrolet	Silverado 2500HD	7/14/2021	Lt's/ Foreman Trucks
101172	LT-1172	2021	Chevrolet	Silverado 2500HD	7/21/2021	Lt's/ Foreman Trucks
101173	LT-1173	2021	Chevrolet	Silverado 2500HD	7/21/2021	Lt's/ Foreman Trucks
101174	CC-1174	2021	Stihl	TS420	7/27/2021	Hand Tools
101175	CC-1175	2021	Stihl	TS420	7/27/2021	Hand Tools
101176	CC-1176	2021	Stihl	TS700	7/28/2021	Hand Tools
101177	HT-1177	2021	Chevrolet	Express Cutaway 4500	8/1/2021	Lt's/ Foreman Trucks
101179	AT-1179	2019	Volvo	A25G	9/1/2021	Water Trucks
101181	HT-1181	2014	Freight	M2106	9/17/2021	Grease Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
101182	MB-1182	2021	Vermac	PCMS-1210 G3	9/15/2021	Message Boards
101183	MB-1183	2021	Vermac	PCMS-1210 G3	9/15/2021	Message Boards
101184	F-1184	2022	Caterpillar	AP655-07	5/23/2023	Asphalt Paver-8'
101185	LT-1185	2021	Ford	F-150	10/20/2021	Lt's/ Foreman Trucks
101186	AB-1186	2021	Wanco	WTSP	11/3/2021	Arrow Boards
101187	LT-1187	2021	Ford	F-150	11/4/2021	Lt's/ Foreman Trucks
101188	T-1188	2021	E-Z 1074	Running Gear	10/29/2021	Tandem Tag Trailers
101189	LT-1189	2022	Ford	F-250	11/30/2021	Lt's/ Foreman Trucks
101190	HT-1190	2021	Chevrolet	Silverado 6500HD	12/17/2021	Lt's/ Foreman Trucks
101193	RL-1193	2021	John Deere	325G	11/30/2021	Loader -- Skid Steer
101194	RL-1194	2021	John Deere	325G	11/30/2021	Loader -- Skid Steer
101195	WD-1195	2021	Blue Star	185	11/4/2021	Welders
101196	HT-1196	2021	Chevrolet	Silverado 6500HD	12/17/2021	Lt's/ Foreman Trucks
101198	HT-1198	2019	Chevrolet	Silverado 4500	12/10/2021	One Ton Trucks
101199	PW-1199	2021	Honda	HotPW Trailer	12/7/2021	Hand Tools
101200	SM-1200	2004	Midland	SPD8	12/8/2021	Road Widners
101201	P-1201	2021	National Pump	K10MC	12/1/2021	6" Pumps
101202	FT-1202	2022	Kubota	L4701DT	1/31/2022	Farm Tractor
101203	HT-1203	2021	Chevrolet	Silverado 5500	3/1/2022	Lt's/ Foreman Trucks
101204	AT-1204	2021	Komatsu	HM300-5	3/1/2022	30 Ton Articulated Trks
101205	AT-1205	2021	Komatsu	HM400-5	3/1/2022	40 Ton Articulated Trks
101206	AT-1206	2021	Komatsu	HM400-5	4/1/2022	40 Ton Articulated Trks
101207	RL-1207	2022	Komatsu	WA500-8	4/1/2022	Loader -- 980
101208	HT-1208	2021	Chevrolet	Silverado 5500HD	5/23/2022	Lt's/ Foreman Trucks
101209	JD-1209	2021	Cannon	DPXH-2-HD	2/17/2022	Drills-Jumbo
101210	RL-1210	2018	John Deere	744K-II	3/22/2022	Loader -- 950/966
101211	HT-1211	2022	Ford	F-550	3/14/2022	Mechanic Truck
101212	CH-1212	2021	John Deere	470G	3/29/2022	Excavators -- 400 Class
101213	VR-1213	2021	Hamm	HD+120iVV	5/16/2022	Rollers -- Large DD
101214	VR-1214	2020	Hamm	HD+120iVV	5/16/2022	Rollers -- Large DD
101215	WD-1215	2022	Blue Star	185	3/15/2022	Welders
101216	LT-1216	2022	Chevrolet	Silverado 2500HD	6/14/2022	Lt's/ Foreman Trucks
101217	LT-1217	2022	Chevrolet	Silverado 2500HD	6/14/2022	Lt's/ Foreman Trucks
101219	LT-1219	2022	Chevrolet	Silverado 2500HD	6/21/2022	Lt's/ Foreman Trucks
101220	LT-1220	2022	Chevrolet	Silverado 2500HD	5/23/2022	Lt's/ Foreman Trucks
101221	LT-1221	2022	Chevrolet	Silverado 2500HD	5/23/2022	Lt's/ Foreman Trucks
101222	LT-1222	2022	Chevrolet	Silverado 2500HD	7/26/2022	Lt's/ Foreman Trucks
101223	LT-1223	2024	Chevrolet	Silverado 2500HD	10/10/2023	Lt's/ Foreman Trucks
101224	LT-1224	2024	Chevrolet	Silverado 2500HD	10/10/2023	Lt's/ Foreman Trucks
101225	LT-1225	2024	Chevrolet	Silverado 2500HD	10/10/2023	Lt's/ Foreman Trucks
101226	LT-1226	2022	Dodge	Ram 1500	1/19/2023	Lt's/ Foreman Trucks
101227	LT-1227	2022	Dodge	Ram 1500	1/9/2023	Lt's/ Foreman Trucks
101228	GPS-1228 (Full Base Set)	2022	Sitech	R750 900 Mhz	12/8/2022	GPS Machine Control

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
101229	GPS-1229 (Full Base Set)	2022	Sitech	R750 900 MHz	12/8/2022	GPS Machine Control
101230	GPS-1230 (Mike's Rover Kit)	2022	Sitech	R750 900 MHz	12/8/2022	GPS Machine Control
101231	LT-1231	2023	Chevrolet	Silverado 2500HD	1/9/2023	Lt's/ Foreman Trucks
101232	LT-1232	2023	Chevrolet	Silverado 2500HD	12/16/2022	Lt's/ Foreman Trucks
101233	LT-1233	2023	Chevrolet	Silverado 2500HD	12/16/2022	Lt's/ Foreman Trucks
101234	RL-1234	2022	John Deere	325G	1/17/2023	Loader -- Skid Steer
101235	LT-1235	2022	Dodge	Ram 1500	8/30/2022	Lt's/ Foreman Trucks
101236	LT-1236	2022	Dodge	Ram 1500	8/3/2022	Lt's/ Foreman Trucks
101238	LT-1238	2022	Dodge	Ram 1500	8/9/2022	Lt's/ Foreman Trucks
101239	LT-1239	2022	Dodge	Ram 1500	8/9/2022	Lt's/ Foreman Trucks
101240	BPB-1240	2022	Stihl	BR430	6/15/2022	Hand Tools
101241	GPS-1241 (Backup GPS System)	2022	Trimble	GCS900	6/29/2022	GPS Machine Control
101242	CT-1242	2022	Komatsu	D71PXi-24	11/1/2022	D8 Dozers
101243	CT-1243	2022	Komatsu	D71PXi-24	11/21/2022	D8 Dozers
101244	UV-1244	2016	John Deere	625I Gator	8/1/2022	Utility Vehicle
101246	F-1246	2022	Caterpillar	AP555F	8/12/2022	Asphalt Paver-8'
101247	CH-1247	2010	Komatsu	PC350LC-8	9/28/2022	Excavators -- 300 Class
101248	G-1248	2021	Craftsman	300I	8/27/2022	Portable Generators
101249	F-1249	2022	Vogele	Super 1703-3i	3/9/2023	Asphalt Paver-8'
101250	F-1250	2022	Caterpillar	AP1000-07	3/1/2023	Asphalt Paver-10'
101251	F-1251	2022	Vogele	Super 2000-3i	3/1/2023	Asphalt Paver-10'
101252	MM-1252	2022	Caterpillar	PM-622	3/1/2023	Milling Machine
101253	AB-1253	2022	Wanco	WTSP	9/14/2022	Arrow Boards
101254	MB-1254	2022	Vermac	PCMS-1201	9/15/2022	Message Boards
101255	MB-1255	2022	Vermac	PCMS-1201	9/15/2022	Message Boards
101256	MB-1256	2022	Vermac	PCMS-1201	9/15/2022	Message Boards
101257	MB-1257	2022	Vermac	PCMS-1201	9/15/2022	Message Boards
101258	HT-1258	2014	Kenworth	T800	10/1/2022	Road Tractors
101259	HT-1259	2005	Kenworth	W900	10/1/2022	Road Tractors
101260	CC-1260	2022	Stihl	TS800	10/6/2022	Hand Tools
101261	HR-1261	2022	NPK	GH-15	10/11/2022	Attachments
101262	C-1262	2001	Caterpillar	815F	10/5/2022	Rollers-Compactor 815
101263	RL-1263	2019	Caterpillar	906M	11/21/2022	Rubber Tire Backhoes
101264	HT-1264	2024	Mack	MD6	11/5/2022	Supply Trucks
101265	BA-1265	2022	WA320	Broom Attachment	11/1/2022	Attachments
101266	HT-1266	2023	Freightliner	M2	3/1/2023	Oil Distributor Trucks
101267	HD-1267	2021	Furukawa	HCR 1450 ED 11	10/31/2022	Drills-660
101268	RB-1268	2022	Superior	SM74J	10/31/2022	Road Broom
101269	RL-1269	2022	John Deere	317G	12/15/2022	Loader -- Skid Steer
101270	RL-1270	2022	John Deere	317G	11/10/2022	Loader -- Skid Steer
101271	HT-1271	2023	Mack	MD6	12/1/2022	Flat Bed Dump Trucks
101272	T-1272	2023	Mack	Frameless Aluminum	11/2/2022	Tandem Tag Trailers
101273	E-1273	2023	Komatsu	HD465-8	6/30/2023	Rigid Frame Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
101274	CH-1274	2023	Komatsu	PC290LCi-11	2/14/2023	Excavators -- 200 Class
101275	CH-1275	2023	Komatsu	PC290LCi-11	2/17/2023	Excavators -- 200 Class
101276	VR-1276	2023	Hamm	HD+120iVV	7/19/2023	Rollers -- Large DD
101277	RL-1277	2023	Caterpillar	906M	4/24/2023	Rubber Tire Backhoes
101278	PG-1278	2023	John Deere	772-G	6/30/2023	14 Graders
101279	UV-1279	2016	John Deere	Gator XUV 825i	11/10/2022	Utility Vehicle
101280	MA-1280	2023	Caterpillar	PC306B Cold Planer	1/30/2023	Skid Loader Milling Head
101281	MA-1281	2023	Caterpillar	PC306B Cold Planer	1/30/2023	Skid Loader Milling Head
101282	LT-1282	2022	Dodge	Ram 2500	2/7/2023	Lt's/ Foreman Trucks
101283	SU-1283	2023	Storage Container	20'	2/28/2023	Jobsite Pods/Trailers
101284	AT-1284	2023	Caterpillar	740GC	8/18/2023	40 Ton Articulated Trks
101285	E-1285	2023	Komatsu	HD325-8	9/29/2023	Rigid Frame Trucks
101286	E-1286	2023	Komatsu	HD325-8	9/29/2023	Rigid Frame Trucks
101287	CC-1287	2023	Stihl	TS800	3/2/2023	Hand Tools
101288	LT-1288	2023	Dodge	Ram 1500	3/3/2023	Lt's/ Foreman Trucks
101289	ML-1289	2019	Skyjack	SJIII3219	2/7/2023	Man Lifts
101290	TL-1290	2023	Addco	PTS 2000	4/1/2023	Traffic Lights
101291	TL-1291	2023	Addco	PTS 2000	4/1/2023	Traffic Lights
101292	P-1292	2022	Tsurumi	10HP 460V 3PH	1/19/2022	4" Pumps
101293	HT-1293	2002	Chevrolet	Silverado	7/19/2023	Single Axle Dump Trucks
101294	HT-1294	2022	Ford	F-550 Chassis	6/1/2023	Mechanic Truck
101295	HT-1295	2020	Chevrolet	Express 3500	5/25/2023	Lt's/ Foreman Trucks
101296	HT-1296	2022	Dodge Ram	5500 Chassis	6/17/2023	Mechanic Truck
101297	HT-1297	2006	Ford	F-750	6/1/2023	Mechanic Truck
101298	T-1298	2023	Carry On Trailer		6/14/2023	Tandem Tag Trailers
101299	HT-1299	2006	Chevrolet	Express G3500	6/16/2023	Lt's/ Foreman Trucks
101300	HT-1300	2001	International	4700 Sweeper	6/26/2023	Sweeper Truck
101301	HT-1301	2014	Peterbilt	388	7/1/2023	Road Tractors
101302	HT-1302	1997	Peterbilt	379	7/1/2023	Grease Trucks
101303	CH-1303	2019	John Deere	350G	7/28/2023	Excavators -- 300 Class
101304	HR-1304	2019	NPK	GH-18	7/28/2023	Hoe Rams -- Large
101305	LT-1305	2022	Ford	F-150	7/28/2023	Lt's/ Foreman Trucks
101306	HT-1306	2023	Chevrolet	Silverado 5500HD	8/8/2023	One Ton Trucks
101307	TL-1307	2023			6/16/2023	Traffic Lights
101308	TL-1308	2023			6/16/2023	Traffic Lights
101309	TL-1309	2023	Addco	PTS 2000	7/1/2023	Traffic Lights
101310	TL-1310	2023	Addco	PTS 2000	7/1/2023	Traffic Lights
101311	AT-1311	2024	Caterpillar	740G	11/8/2023	40 Ton Articulated Trks
101312	DB-1312	2023	Billy Goat	F1802V	8/16/2023	Debris Blower
101313	HT-1313	2018	Dodge	Ram 4500	9/20/2023	Mechanic Truck
101314	RL-1314	2010	John Deere	323D	10/30/2023	Loader -- Skid Steer
101315	FT-1315	2006	John Deere	6615	11/8/2023	Farm Tractor
101316	FL-1316	2023	JLG	G10-55A	10/27/2023	Fork Lift

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
101317	AC-1317	2023	API Atlas	GA22-125	10/1/2023	Air Compressor Portable
101318	RL-1318	2023	John Deere	318G	1/10/2024	Loader -- Skid Steer
101319	RB-1319	2018	BRC	Broce 350	11/20/2023	Road Broom
101320	RB-1320	2019	BRC	Broce 350	11/20/2023	Road Broom
101321	HT-1321	2023	Chevrolet	Silverado 5500HD	11/29/2023	Lt's/ Foreman Trucks
101322	CT-1322	2023	Caterpillar	D8T	11/8/2023	D8 Dozers
101323	HT-1323	2023	Chevrolet	Silverado 6500HD	11/29/2023	Lt's/ Foreman Trucks
101324	HT-1324	2011	Ford	F-750	12/6/2023	Mechanic Truck
101325	HT-1325	2011	Ford	F-750	12/6/2023	Mechanic Truck
101326	RL-1326	2023	Komatsu	WA500-8	12/20/2023	Loader -- 980
101327	CT-1327	2024	Caterpillar	D8T	1/25/2024	D8 Dozers
101328	LT-1328	2023	Dodge	Ram 1500	1/3/2024	Lt's/ Foreman Trucks
101329	LT-1329	2023	Dodge	Ram 1500	2/26/2024	Lt's/ Foreman Trucks
101330	LT-1330	2024	Chevrolet	Silverado 2500HD	1/3/2024	Lt's/ Foreman Trucks
101331	LT-1331	2024	Chevrolet	Silverado 2500HD	1/11/2024	Lt's/ Foreman Trucks
101332	GPS-1332 (Earthwork Cab Kit for CT-1322)	2023	Sitech		12/1/2023	GPS Machine Control
101333	HT-1333	2007	Peterbilt	335	1/25/2024	Single Axle Dump Trucks
101334	FL-1334	2019	Clark	5K LB LP Pneumatic	1/30/2024	Fork Lift
101335	RL-1335	2024	John Deere	330G	2/13/2024	Loader -- Skid Steer
101336	HT-1336	2022	Chevrolet	Silverado MD	2/14/2024	Mechanic Truck
101337	GPS-1337 (Earthwork Cab Kit for CT-1327)	2024	Sitech		1/23/2024	GPS Machine Control
101338	CT-1338	2024	Caterpillar	D8T	3/26/2024	D8 Dozers
101339	CC-1339	2024	Stihl	TS800	3/12/2024	Hand Tools
101340	CC-1340	2024	Stihl	TS800	3/22/2024	Hand Tools
101341	HT-1341	2007	Oshkosh	T-1500	4/17/2024	Fuel Trucks
101342	T-1342	2024	Homesteader	612IS	4/2/2024	Sm Peanut Trailers
101343	T-1343	2024	Homesteader	612IS	4/2/2024	Sm Peanut Trailers
101344	RB-1344	2019	Lay-Mor	SM450	5/1/2024	Road Broom
101345	FL-1345	2005	Hyster	H90XMS	5/1/2024	Fork Lift
101346	HC-1346	2006	Broderson	IC200-3F	5/1/2024	Cranes
101347	HR-1347	2024	NPK	GH-18	4/29/2024	Hoe Rams -- Large
101348	HT-1348	2025	Peterbilt	567	4/25/2024	Road Tractors
101349	HT-1349	2019	GMC	G33903	5/1/2024	One Ton Trucks
101350	GPS-1350 (Rover Kit)	2024	Sitech		4/23/2024	GPS Machine Control
101351	GPS-1351 (Rover Kit)	2024	Sitech		4/24/2024	GPS Machine Control
101352	SM-1352	1996	Barger	BG-750	4/18/2024	Road Widners
101353	CC-1353	2024	Stihl	TS700	5/22/2024	Hand Tools
101354	T-1354	2024	Homesteader	612IS	5/22/2024	Sm Peanut Trailers
101355	P-1355	2024	Koshin	KTH-80S-BAA	6/10/2024	3" Pumps
101356	RL-1356	2019	Caterpillar	906M	6/17/2024	Rubber Tire Backhoes
101357	MM-1357	2020	Caterpillar	PM622	6/18/2024	Milling Machine
101358	RL-1358	2008	Caterpillar	988H	6/1/2024	Loader -- 988
101360	MF-1360	2024	Duetz	PF-96-T4	7/10/2024	Mine Fans

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
101361	T-1361	2024	Gatormade	GT-XT	8/1/2024	Tandem Tag Trailers
101362	T-1362	2024	Gatormade	GT-XT	8/1/2024	Tandem Tag Trailers
101363	T-1363	2024	Gatormade	GT-XT	8/1/2024	Tandem Tag Trailers
101364	T-1364	2024	Load Trail	102 x 24 FT	8/13/2024	Tandem Tag Trailers
101365	AT-1365	2024	Caterpillar	740G	8/29/2024	40 Ton Articulated Trks
101366	AT-1366	2024	Caterpillar	740G	8/29/2024	40 Ton Articulated Trks
101367	AT-1367	2024	Caterpillar	740G	8/29/2024	40 Ton Articulated Trks
101368	E-1368	2024	Caterpillar	773-07	8/29/2024	Rigid Frame Trucks
101369	CT-1369	2024	Caterpillar	D8T	8/30/2024	D8 Dozers
101371	HT-1371	2025	Mack	MD6	9/25/2024	Mechanic Truck
101372	GPS-1372 (Earthwork Cab Kit for CT-1369)	2024	Sitech		9/12/2024	GPS Machine Control
101373	HT-1373	2025	Peterbilt	548	10/10/2024	Grease Trucks
101374	CH-1374	2024	John Deere	85P	11/1/2024	Excavators -- Mini
101375	CH-1375	2024	John Deere	85P	11/1/2024	Excavators -- Mini
101376	CH-1376	2024	John Deere	85P	11/1/2024	Excavators -- Mini
101377	PG-1377	2025	John Deere	772-G	1/29/2025	14 Graders
101378	RL-1378	2024	John Deere	884P	11/1/2024	Rubber Tire Backhoes
101379	UB-1379	2024	Caterpillar	SSL 6-Way Blade	11/20/2024	Attachments
101380	BH-1380	2024	Dia	Brush Cutter	12/4/2024	Disc Mower
101382	LT-1382	2024	Dodge	Ram 2500	11/26/2024	Lt's/ Foreman Trucks
101383	LT-1383	2024	Dodge	Ram 2500	11/26/2024	Lt's/ Foreman Trucks
101384	LT-1384	2024	Dodge	Ram 2500	11/26/2024	Lt's/ Foreman Trucks
101385	LT-1385	2024	Dodge	Ram 2500	1/9/2025	Lt's/ Foreman Trucks
101386	LT-1386	2024	Dodge	Ram 2500	1/9/2025	Lt's/ Foreman Trucks
101387	LT-1387	2025	Dodge	Ram 1500	1/9/2025	Lt's/ Foreman Trucks
101388	LT-1388	2025	Dodge	Ram 1500	1/9/2025	Lt's/ Foreman Trucks
101389	LT-1389	2025	Dodge	Ram 1500	1/9/2025	Lt's/ Foreman Trucks
101390	LT-1390	2025	Dodge	Ram 1500	1/9/2025	Lt's/ Foreman Trucks
101391	LT-1391	2024	Dodge	Ram 2500	12/10/2024	Lt's/ Foreman Trucks
101392	LT-1392	2025	Dodge	Ram 1500	1/9/2025	Lt's/ Foreman Trucks
101393	LT-1393	2024	Dodge	Ram 2500	1/9/2025	Lt's/ Foreman Trucks
101394	LT-1394	2025	Dodge	Ram 1500	1/16/2025	Lt's/ Foreman Trucks
101395	LT-1395	2025	Chevrolet	Silverado 1500	2/1/2025	Lt's/ Foreman Trucks
101396	LT-1396	2025	Dodge	Ram 1500	1/9/2025	Lt's/ Foreman Trucks
101397	GPS-1397 (R750 Base & Radio)	2024	Sitech		11/7/2024	GPS Machine Control
101398	VR-1398	2025	Caterpillar	CB13	4/22/2025	Rollers -- Large DD
101399	VR-1399	2025	Caterpillar	CB13	4/22/2025	Rollers -- Large DD
101400	F-1400	2025	Caterpillar	AP1000-07	4/22/2025	Asphalt Paver-10'
101401	VR-1401	2024	Hamm	HD12VV	3/14/2025	Rollers -- Small DD
101402	CH-1402	2024	Komatsu	PC238USLC-11	1/30/2025	Excavators -- 200 Class
101403	HT-1403	2018	Ford	F-750	12/13/2024	Mechanic Truck
101404	HT-1404	2019	Ford	F-750	12/13/2024	Mechanic Truck
101405	RL-1405	2025	John Deere	325G	2/1/2025	Loader -- Skid Steer

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
101406	RL-1406	2025	John Deere	325G	2/1/2025	Loader -- Skid Steer
101407	RL-1407	2025	John Deere	325G	2/1/2025	Loader -- Skid Steer
101408	RL-1408	2025	John Deere	325G	2/1/2025	Loader -- Skid Steer
101409	RL-1409	2025	John Deere	331 P	3/1/2025	Loader -- Skid Steer
101410	RL-1410	2025	John Deere	331 P	3/1/2025	Loader -- Skid Steer
101411	GPS-1411 (Earthwork Cab Kit for CT-1338)	2024	Sitech		12/1/2024	GPS Machine Control
101412	CC-1412	2025	Stihl	TS800	1/1/2025	Hand Tools
101413	LT-1413	2024	Dodge	Ram 2500	1/31/2025	Lt's/ Foreman Trucks
101414	AC-1414	2025	Atlas	Copco GA15	2/13/2025	Air Compressor Portable
101415	FL-1415	2014	JLG	G10-55A	4/1/2025	Fork Lift
101416	CC-1416	2025	Stihl	TS800	3/3/2025	Hand Tools
101417	BH-1417	2018	Bush Hog		2/8/2025	Disc Mower
101418	HRK-1418	2021	Hay Runner	V-Rake	2/8/2025	Attachments
101419	TC-1419	2023	Wallenstein	BX72R	1/24/2025	Chip Spreaders
101420	HT-1420	2025	Mack	MD6	3/13/2025	Flat Bed Dump Trucks
101421	P-1421	2025	Tsurumi	KTZ615-61	4/1/2025	4" Pumps
101422	CW-1422	2025	Antraquip	AQAQ4-HD	3/17/2025	Attachments
101423	CW-1423	2025	Antraquip	AQAQ4-HD	3/17/2025	Attachments
101424	PL-1424	2025	Trimble	DG813	4/7/2025	Hand Tools
101425	RB-1425	2022	Superior	SM74J	4/28/2025	Road Broom
101426	HT-1426	2014	Fletcher	3728	4/29/2025	Powder Trucks
101427	CR-1427	2022	Powerscreen	Trakpactor 320SR	5/15/2025	Portable Crushers
101428	CT-1428	2025	Komatsu	D39PXI-24	6/16/2025	Small Dozers
101429	CT-1429	2025	Komatsu	D39PXI-24	6/16/2025	Small Dozers
101430	AM-1430	2021	Sealmaster	Crack Pro 260D	5/27/2025	Asphalt Joint Sealer
101431	CH-1431	2025	John Deere	380P	6/19/2025	Excavators -- 300 Class
101432	AC-1432	2025	Kaishan	50HP Direct Drive	5/22/2025	Air Compressor Portable
101433	PW-1433	2025	Alkota	430IT-UI	5/20/2025	Hand Tools
101434	PW-1434	2025	Alkota	430IT-UI	5/20/2025	Hand Tools
101435	T-1435	2026	Etnyre	7250 Gallon	6/2/2025	Asphalt Tankers
101436	AC-1436	2025	Kaishan	60HP Direct Drive	5/31/2025	Air Compressor Portable
101437	LT-1437	2022	Chevrolet	Equinox	6/19/2025	Lt's/ Foreman Trucks
101438	LT-1438	2021	Chevrolet	Equinox	6/19/2025	Lt's/ Foreman Trucks
101439	LT-1439	2013	Toyota	Tacoma	6/26/2025	Lt's/ Foreman Trucks
101440	GPS-1440 (Full Base Set) (Returned)	2025	Topcon	Survey System	6/26/2025	GPS Machine Control
101441	GPS-1441 (Backup Drone)	2025	Sitech	Phantom 4 Aircraft	6/26/2025	GPS Machine Control
101442	MF-1442	2025	Duetz	PF96-49-T4E	8/29/2025	Mine Fans
101443	E-1443	2018	Komatsu	HD325-8	9/1/2025	Rigid Frame Trucks
101444	E-1444	2018	Komatsu	HD325-8	9/1/2025	Rigid Frame Trucks
101445	G-1445	2025	Yamaha	2200 Watt Whisper	9/12/2025	Portable Generators
101446	FT-1446	2014	John Deere	5100E	9/14/2025	Farm Tractor
101800	DT-1800	2025	Kenworth	T880	7/1/2024	Tri Axle Dump Trucks
101801	DT-1801	2025	Kenworth	T880	11/1/2024	Tri Axle Dump Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
101802	DT-1802	2025	Peterbilt	567	5/1/2025	Tri Axle Dump Trucks
101803	DT-1803	2025	Peterbilt	567	7/15/2025	Tri Axle Dump Trucks
101804	DT-1804	2025	Kenworth	T880	4/14/2025	Tri Axle Dump Trucks
101805	DT-1805	2025				Tri Axle Dump Trucks
101806	DT-1806	2024	Mack	GR64F	5/28/2025	Tri Axle Dump Trucks
101807	DT-1807	2024	Kenworth	T880	8/28/2025	Tri Axle Dump Trucks
10202	HC-202	2008	Linkbelt	RTC-805011	4/11/2008	Cranes
10203	WD-203	2008	Miller	Trailblazer 302	3/20/2008	Welders
10210	MP-210	2008	Tsurumi	LH322W-61	4/1/2008	3" Pumps
10211	ML-211	2002	Jlb	13500SLP	4/30/2008	Man Lifts
10216	SU-216	2000	STORAGE POD	20'	6/12/2008	Jobsite Pods/Trailers
10217	SU-217	2000	STORAGE POD	20'	6/12/2008	Jobsite Pods/Trailers
10225	RL-225	2008	Caterpillar	988H	7/22/2008	Loader -- 988
10227	GRP-227	2008			7/21/2008	Grapples
10228	P-228	2008	Koshin	KTH-100X	8/21/2008	4" Pumps
10229	SFI-229	2008	Bobcat		8/15/2008	Attachments
10230	P-230	2008	Gorman-R	GR B3564B	12/1/2008	6" Pumps
10231	PHD-231	2008	Rhino	HPHD	8/27/2008	Attachments
10239	HT-239	2008	Chevrolet	C/K 4500	11/3/2008	One Ton Trucks
10240	GRP-240	2000			10/30/2008	Grapples
10241	PMF-241	2000			11/11/2008	Mine Fans
10248	GPS-248 (Control Box CT-139)	2008	Trimble	SEE TRIMBLE	12/30/2008	GPS Machine Control
10249	CS-249	2009	Stihl		3/12/2009	Hand Tools
10251	GPS-251 (Control Box PG-36)	2008	Trimble	J008RW	3/31/2008	GPS/Survey EQ (Hand)
10256	HT-256	2010	Kenworth	T370	4/7/2009	Powder Trucks
10260	WD-260	2000	Miller	Big 40		Welders
10262	T-262	2009			4/8/2009	Jobsite Pods/Trailers
10264	MP-264	2009	Tsurumi	DLH3224-61	4/10/2009	3" Pumps
10265	FL-265	2004	Lull	1044C-54	4/28/2009	Fork Lift
10279	GPS-279 (Base Receiver #4)	2009	Trimble	SPS851	6/5/2009	GPS Machine Control
10281	GPS-281	2009	Trimble		6/5/2009	GPS Machine Control
10283	WD-283	2009	Miller	BOBCAT 250	6/22/2009	Welders
10286	GPS-286	2009	Trimble	GCS900	6/11/2009	GPS Machine Control
10287	RL-287	2009	Caterpillar	966H	7/12/2009	Loader -- 950/966
10290	PWT-290	2009	Homemade		6/30/2009	Water Supply Trailer
10293	GPS 293	2009	Trimble	SNB900	9/16/2009	GPS/Survey EQ (Hand)
10300	GRP-300	2009	Rockland	R288882B	10/30/2009	Grapples
10302	RL-302	2008	Caterpillar	226B2	11/11/2009	Loader -- Skid Steer
10305	HT-305	2010	Ford	F350	12/15/2009	One Ton Trucks
10316	P-316	2009	Godwin	100	1/11/2010	4" Pumps
10318	AC-318	2010	Rol-Air	659K18	2/23/2010	Air Compressor Portable
10319	LB-319	2008	Etnyre	PRTN55TD-3	4/16/2010	Low Boy Trailers
10320	LB-320	2008	Etnyre	PRTN55TD-3	4/16/2010	Low Boy Trailers

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
10321	HT-321	2010	Dodge	RAM 3500	4/22/2010	One Ton Trucks
10323	P-323	2009	Gorman R	84A2-F3L914	4/22/2010	4" Pumps
10326	MF-326	2010	Hartzell	A105-144	7/31/2010	Mine Fans
10333	GPS-333 (Control Box CT-980)	2010	Trimble	GCS900	5/28/2010	GPS Machine Control
10343	MB-343	2010	Als	DH1000	6/30/2010	Message Boards
10345	FL-345	2002	Caterpillar	GC30K	8/5/2010	Fork Lift
10350	HT-350	2006	Mack	CV713	9/1/2010	Road Tractors
10351	LB-351	2006	TRAIL KING		9/1/2010	Low Boy Trailers
10352	WD-352	2010	Miller	Trailblazer 302	8/27/2010	Welders
10354	P-354	2010	Zoeller	D294	10/22/2010	2" Pumps
10358	HT-358	2012	Frtliner	M2	3/15/2011	Water Trucks
10362	MT-362	2010	Roadtec	SB2500D	1/31/2011	Shuttle Buggy
10366	HT-366	2011	Ford	F450	12/30/2010	One Ton Trucks
10367	P-367	2010	Tsurumi	LH322W-61	12/20/2010	3" Pumps
10371	HT-371	2010	Intl	7300	2/23/2011	Oil Distributor Trucks
10374	SU-374	2000			3/29/2011	Jobsite Pods/Trailers
10375	TA-375	2011	Caterpillar	T9 COMBO	4/7/2011	Attachments
10376	BT-376	2011	Kenco	KL30000NG	4/14/2011	Barrier Tongs
10377	BT-377	2011	Kenco	KL30000NG	4/14/2011	Barrier Tongs
10378	CP-378	2011	Kenco		4/30/2011	Attachments
10379	AT-379	2011	Caterpillar	740	4/28/2011	40 Ton Articulated Trks
10380	AT-380	2011	Caterpillar	740	4/27/2011	40 Ton Articulated Trks
10381	RW-381	2011	Road Widener	B-R	5/16/2011	Road Widners
10382	T-382	2011	Homestead	61205	5/17/2011	Water Supply Trailer
10383	HT-383	2012	Kenworth	T370	9/30/2011	Powder Trucks
10384	GPS-384 (Base Receiver #5)	2010	Trimble	SPS851	5/25/2010	GPS/Survey EQ (Hand)
10385	GPS-385 (Control Box CT-322)	2010	Trimble	GCS900	5/28/2010	GPS Machine Control
10393	TR-393	2000	Stone	WP2500	9/30/2011	Rollers -- Peanut
10396	HT-396	2011	Dodge	5500	11/16/2011	Powder Trucks
10399	PSC-399	2005	Pmi	SC 30X60 L	12/17/2011	Portable Stacking Conveyor
10400	SU-400 POD	2012				Jobsite Pods/Trailers
10408	M-408	2012	Denis Ci	DAH-150 ER	3/26/2012	Mulcher Attachment for PC300
10410	PTS-410	2012	Emery		3/15/2012	Scales
10411	GPS-411 (Control Box VR-597)	2012	Trimble		4/6/2012	GPS Machine Control
10412	P-412	2012	Wacker	PS4 7503HH	1/6/2012	4" Pumps
10416	AC-416	2012	I R	P185WJD	2/15/2012	Air Compressor Portable
10417	DB-417	2012	Buffalo	BT-MEGA	5/11/2012	Debris Blower
10420	BH-420	2012	Woods	BB60XC	6/1/2012	Disc Mower
10421	AT-421	2008	Volvo	A25E	7/7/2012	Water Trucks
10422	T-422	2012	Homemade		7/31/2012	Sm Peanut Trailers
10423	GPS-423 (Control Box CT-186)	2012	Trimble		8/6/2012	GPS Machine Control
10424	GPS-424 (Control Box PG-34)	2012	Trimble		8/6/2012	GPS Machine Control
10427	HT-427	2013	Hino	338-13	10/31/2012	Grease Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
10429	DB-429	2012	Buffalo	KB-4	10/23/2012	Debris Blower
10434	F-434	2013	Leeboy	8500-B	4/10/2013	Asphalt Paver-8'
10439	MA-439	2012	Caterpillar	PC408B	12/20/2012	Skid Loader Milling Head
10446	DB-446	2012	Bufaol	KB4	12/6/2012	Debris Blower
10447	DB-477	2012	Bufaol	KB4	12/6/2012	Debris Blower
10448	GMP-448	2012	Chemgrou	CG5426CM3	12/11/2012	Hand Tools
10450	WD-450	2013	Miller	BOB	4/26/2013	Welders
10455	HT-455	2013	Kenworth	T270	2/19/2013	Mechanic Truck
10457	T-457	2013	TRAIL KING	TK24LP	8/6/2013	Tandem Tag Trailers
10461	AT-461	2000	Caterpillar	725	4/10/2013	25 Ton Articulated Trks
10462	AT-462	2000	Caterpillar	725	4/10/2013	25 Ton Articulated Trks
10464	ML-464	2004	Jlg	660SJ	4/12/2013	Man Lifts
10468	HT-468	2013	Hino	268A	4/25/2013	Mechanic Truck
10469	JJ-469	2013	Tamper	MTX-60	5/6/2013	Jumping Jack Tampers
10470	JJ-470	2013	Tamper	MTX-70	5/6/2013	Jumping Jack Tampers
10473	TC-473 Remote Control Trech Compactor (Non-Manuf)	2000	Wacker	RT82-SC	5/21/2013	Rollers -- Walk Behind Vib
10474	RB-474	2000	Rosco	RB48/4880	5/21/2013	Road Broom
10475	SU-475 POD	2013			5/22/2013	Jobsite Pods/Trailers
10476	SU-476 POD	2013			5/22/2013	Jobsite Pods/Trailers
10477	SU-477 POD	2013			5/22/2013	Jobsite Pods/Trailers
10478	CC-478	2013	Stihl	TS500I	5/29/2013	Hand Tools
10484	RL-484	2011	Case	580N	7/2/2013	Rubber Tire Backhoes
10485	MS-485	2012	Whiteman	Jan-50	7/1/2013	Screed Machines
10488	PW-488	2013		400	6/28/2013	Steam Jenny Truck
10489	PNT-489	2013		360G	6/28/2013	Hand Tools
10492	RL-492	2013	Caterpillar	420F ST	7/18/2013	Rubber Tire Backhoes
10493	E-493	2012	Caterpillar	773G	7/22/2013	Rigid Frame Trucks
10494	E-494	2012	Caterpillar	773G	7/22/2013	Rigid Frame Trucks
10495	FT-495	2012	John Deere	6140D	7/25/2013	Farm Tractor
10499	G-499	2013	Generac	5500W	8/15/2013	Portable Generators
10502	RL-502	2013	Komatsu	WA-500-7	9/10/2013	Loader -- 980
10503	RSB-503	2000	Vermeer	TOPGUN	9/25/2013	Straw Blower
10504	HT-504	2006	Peterbilt	335	10/11/2013	Boom Truck
10505	SUSY-505	2013	Trimble	SPS930	10/14/2013	GPS/Survey EQ (Hand)
10506	GPS-506	2013	Trimble		10/17/2013	GPS/Survey EQ (Hand)
10512	LT-512	2015	Chevrolet	SILVERADO	3/6/2014	Lt's/ Foreman Trucks
10514	VE-514	2013	Ditch	FX30	12/17/2013	Vacuum Excavator
10515	RL-515	2013	Caterpillar	980K	12/31/2013	Loader -- 980
10516	ML-516	2010	Jgl	150 HAX	1/13/2014	Man Lifts
10519	VR-519	2013	Caterpillar	CB54 XW	1/6/2014	Rollers -- Large DD
10520	CT-520	2013	Caterpillar	D6N XL	1/6/2014	D6 Dozers
10522	RL-522	2013	Caterpillar	988G	1/4/2014	Loader -- 988
10523	WD-523	2013	Miller	Big Blue 400D	12/4/2013	Welders

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
10524	WD-524	2013	Miller	BOBCAT 250	12/17/2013	Welders
10525	TS-525	2008	Kuker	300	1/22/2014	Hand Tools
10526	HB-526	2013	Massey	MF1840	1/22/2014	Balers
10528	DM-528	2013	Kuhn	GMD 600	1/22/2014	Disc Mower
10530	FT-530	2003	John Deere	6320	1/22/2014	Farm Tractor
10532	GPS-532 (Control Box CT-520)	2013	Trimble		2/16/2014	GPS Machine Control
10533	GPS-533 (Control Box CT-62)	2013	Trimble		1/6/2014	GPS Machine Control
10537	V-537	1995	Dorsey	SE	2/27/2014	Jobsite Pods/Trailers
10538	V-538	1995	Dorsey	SE	2/27/2014	Jobsite Pods/Trailers
10539	T-539	2013	Ditch Wi	T12SE	12/17/2013	Tandem Tag Trailers
10540	GPS-540 (Base Receiver #6)	2014	Trimble	K44498	3/17/2014	GPS/Survey EQ (Hand)
10541	GPS-541 (Base Receiver #7)	2014	Trimble	K44498	3/17/2014	GPS/Survey EQ (Hand)
10542	CH-542	2013	Komatsu	PC290 LC-10	3/19/2014	Excavators -- 200 Class
10543	CH-543	2013	Komatsu	PC290 LC-10	3/19/2014	Excavators -- 200 Class
10544	CH-544	2013	Komatsu	PC290 LC-10	3/19/2014	Excavators -- 200 Class
10550	GPS-550 (Control Box CT-65)	2014	Sitech	R-MS992C	5/8/2014	GPS/Survey EQ (Hand)
10553a	CC-553	2014	Core Cut			Hand Tools
10554a	CC-554	2014	Core Cut			Hand Tools
10557	CH-557	2013	Komatsu	PC290LC-10	5/12/2014	Excavators -- 200 Class
10559	CT-559	2013	Caterpillar	D6T XL DS	7/1/2014	D6 Dozers
10564	PSC-564	2014	Mgl	7436	6/10/2014	Portable Stacking Conveyor
10567	DB-567	2014	Buffalo	BT-CK54	6/25/2014	Debris Blower
10569	AT-569	2008	volvo	A25E	8/5/2014	Water Trucks
10570	PMF-570	2014	Deutz	F2L2011	9/18/2014	Mine Fans
10572	RFB-572	2014	Oldenbur	DPI-1-HD-RB3	11/11/2014	Roof Bolter
10573	AM-573 (Sold)	2013	Crafco	SS125DC	10/2/2014	Asphalt Joint Sealer
10585	SL-585	2007	Skyjack	SJIII3219	10/9/2014	Man Lifts
10586	GPS-586 (Drone Old)	2014	Ebee	202-13-01	10/14/2014	GPS/Survey EQ (Hand)
10587	PMF-587	2014	Deutz	F3L2011	10/16/2014	Mine Fans
10589	P-589	2014	Gorman	14C2-F3L912	10/17/2014	4" Pumps
10590	GPS-590	2014	Sitech	FRU MT900	12/31/2014	GPS Machine Control
10594	VR-594	2012	Hamm	HD12VV	11/25/2014	Rollers -- Small DD
10595	VR-595	2014	Caterpillar	CB54 XW	12/14/2014	Rollers -- Large DD
10596	VR-596	2014	Caterpillar	CB54 XW	12/14/2014	Rollers -- Large DD
10597	VR-597	2014	Caterpillar	CB54 XW	12/14/2014	Rollers -- Large DD
10598	RL-598	2014	Caterpillar	420F IT	12/31/2014	Rubber Tire Backhoes
10599	RL-599	2015	Caterpillar	420F2 ST	6/2/2015	Rubber Tire Backhoes
10600	HR-600	2014	Caterpillar	420F H95E	12/31/2014	Hoe Rams -- Small
10603	AT-603	2014	Volvo	A30F	11/26/2014	30 Ton Articulated Trks
10605	PLW-605	2014	Tebco	STATE OF KY	11/1/2014	Salt Spreaders/Snow Plows
10610	PLW-610	2014	Tebco	STATE OF KY	11/1/2014	Salt Spreaders/Snow Plows
10623	T-623	2015	Gatormade	12 GT-XT	12/4/2014	Tandem Tag Trailers
10624	HT-624	2016	Peterbilt	348	4/1/2015	Tandem Rock Bed Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
10627	DM-627	2014	Scag	FREEDOM Z	12/31/2014	Disc Mower
10632	DH-632	2014	Bobcat	DROP HAMMER	1/20/2015	Hoe Rams -- Small
10635	HR-635	2014	Process		5/31/2014	Hoe Rams -- Large
10636	G-636	2015	Yamaha	EF 2400 ISHC	2/13/2015	Portable Generators
10637	G-637	2015	Yamaha	EF 2400 ISHC	2/13/2015	Portable Generators
10638	G-638	2015	Yamaha	EF 2400 ISHC	2/13/2015	Portable Generators
10639	G-639	2015	Yamaha	EF 2400 ISHC	2/13/2015	Portable Generators
10640	T-640	2015	Timewell	32N15	2/12/2015	Coil Trailer
10641	HT-641	1986	American	M927A1	3/3/2015	Water Trucks
10642	HT-642	2001	Peterbilt	357	3/12/2015	Water Trucks
10643	HT-643	2011	Intl	4300	3/4/2015	Flat Bed Dump Trucks
10644	HT-644	2011	Intl	4300	3/4/2015	Flat Bed Dump Trucks
10645	HT-645	2011	Intl	4300	3/4/2015	Flat Bed Dump Trucks
10649	HR-649	2015	Npk	GH15	3/19/2015	Hoe Rams -- Large
10650	CH-650	2015	Komatsu	PC138USLC-10	3/19/2015	Excavators -- Mini
10651	SUSY-651	2015	Sitech	SPS930	2/19/2015	GPS/Survey EQ (Hand)
10652	CT-652	2014	Caterpillar	D4K2 XL	3/20/2015	Small Dozers
10653	CT-653	2014	Caterpillar	D4K2 XL	3/20/2015	Small Dozers
10654	PG-654	2015	Caterpillar	140M3 BR	3/20/2015	140 Graders
10656	GPS-656 (Control Box PG-654)	2015	Sitech	R-MS992C-113	3/31/2015	GPS Machine Control
10657	GPS-657 (Control Box CT-652)	2015	Sitech	R-MS992-19	3/31/2015	GPS Machine Control
10658	GPS-658 (Control Box CT-653)	2015	Sitech	TR-MS992	3/31/2015	GPS Machine Control
10659	ML-659	2008	Jlg	860SJ	4/16/2015	Man Lifts
10660	PW-660	2015	All Amer	PH5035 HBOF	4/16/2015	Hand Tools
10661	HR-661	2014	Bobcat	BOB500	4/21/2015	Hoe Rams -- Small
10662	GPS-662 (Base Receiver Mike's Base)	2015	Sitech	SPS855	4/29/2015	GPS/Survey EQ (Hand)
10663	GPS-663 (Base Receiver #8)	2015	Sitech	SPS882	4/29/2015	GPS/Survey EQ (Hand)
10664	LT-664	2015	Chevrolet	SILVERADO 2500 HD	5/5/2015	Lt's/ Foreman Trucks
10670	VP-670	2015	Multiquip	MVC88VTHW	5/6/2015	Vibratory Plates
10671	VR-671	2012	Caterpillar	CP56	5/7/2015	Rollers -- Single Drum
10672	VR-672	2011	Caterpillar	CS56 Smooth drum rol	5/7/2015	Rollers -- Single Drum
10673	T-673	2015	Etnyre	TANK TRL	5/15/2015	Asphalt Tankers
10674	T-674	2015	Etnyre	TANK TRL	5/15/2015	Asphalt Tankers
10678	FT-678	1991	John Deere	4555	6/5/2015	Farm Tractor
10680	G-680	2015	Yamaha	EF 2400 ISHC	6/17/2015	Portable Generators
10682	HR-682	2015	Npk	GH15	6/19/2015	Hoe Rams -- Large
10685	CH-685	2015	Komatsu	PC490LC-11	6/11/2015	Excavators -- 400 Class
10686	CH-686	2015	Komatsu	PC360LC-11	6/11/2015	Excavators -- 300 Class
10687	T-687	1995	Harmon	7000 GAL	6/10/2015	Asphalt Tankers
10688	T-688	1988	Etnyre		10/21/2015	Asphalt Tankers
10692	AT-692	2013	Volvo	A40F	7/1/2015	40 Ton Articulated Trks
10693	AT-693	2014	Volvo	A40G	7/1/2015	40 Ton Articulated Trks
10694	AT-694	2014	Volvo	A40G	7/1/2015	40 Ton Articulated Trks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
10696	V-696	1995	Dorsey	AIDT	9/1/2015	Tandem Tag Trailers
10697	V-697	1995	Dorsey	AIDT	9/1/2015	Tandem Tag Trailers
10698	T-698	1997	Dorsey	AIDT	9/1/2015	Tandem Tag Trailers
10699	P-699	2015	Honda	GX-270	7/21/2015	3" Pumps
10703	FL-703	2005	Case	588G	7/22/2015	Fork Lift
10704	UV-704	2013	Ezgo	800X	8/4/2015	Utility Vehicle
10706	RL-706	2015	Caterpillar	262D XPS	8/12/2015	Loader -- Skid Steer
10707	P-707	2014	Dri Prime	NC150	8/12/2015	6" Pumps
10708	P-708	2014	Dri Prime	NC150	8/11/2015	6" Pumps
10709	MF-709	2015	Hartzell	AT-00-144	8/26/2015	Mine Fans
10711	HT-711	1990	American General	BMV M927AL	10/26/2015	Flat Bed Dump Trucks
10712	HT-712	2016	Ford	F550	12/10/2015	Mechanic Truck
10713	HT-713	2017	Peterbilt	337	3/17/2016	Fuel Trucks
10714	HT-714	2012	Freightliner	M2	1/14/2016	Supply Trucks
10715	PW-715	2015	NorthStar		12/8/2015	Steam Jenny Truck
10720	LT-720	2016	Chevrolet	Silverado 1500	1/20/2016	Lt's/ Foreman Trucks
10724	PLW-724	2015	Pro Plus		2/24/2015	Salt Spreaders/Snow Plows
10725	T-725	2016	Towmaster	T-20D	4/14/2016	Tandem Tag Trailers
10726	T-726	2016	Towmaster	T-20D	4/14/2016	Tandem Tag Trailers
10727	T-727	2016	Towmaster	T-12D	4/14/2016	Tandem Tag Trailers
10734	SPR-734	2015	Tebco	State of KY	12/15/2015	Salt Spreaders/Snow Plows
10736	SPR-736	2015	Tebco	State of KY	12/15/2015	Salt Spreaders/Snow Plows
10740	WD-740	2015	Miller	350P	12/15/2015	Welders
10742	V-742	1995	Fauehauf		1/1/1995	Jobsite Pods/Trailers
10743	T-743	2012	Doolittle	T-7710	1/1/2012	Tandem Tag Trailers
10745	T-745	2016	Big Tex	10SR-12	2/16/2016	Tandem Tag Trailers
10746	HT-746	2007	Kenworth	T300	2/22/2016	Grease Trucks
10747	ML-747	2005	JLG	1200SJP	2/26/2016	Man Lifts
10748	FL-748	2016	Case	TX742	3/15/2016	Fork Lift
10750	T-750	1995	Great Dane		3/24/2016	Tandem Tag Trailers
10751	P-751	2016	Koshin	KTH-100S	5/27/2016	4" Pumps
10752	MF-752	2016	Deutz	PF-96-40D	6/28/2016	Mine Fans
10753	P-753	2016	Koshin	KTH-80S	7/12/2016	3" Pumps
10754	T-754	2016	Gator	12 LB Rear Gate PH	7/13/2016	Tandem Tag Trailers
10755	P-755	2016	Koshin	KTS-80S	8/10/2016	3" Pumps
10756	GPS-756 (Control Box PG-35)	2016	Sitech	TR-PM400C	7/29/2016	GPS Machine Control
10758	CC-758	2016	Stihl	TS5001	8/18/2016	Hand Tools
10760	WD-760	2016	Miller	350P	7/11/2016	Welders
10763	RL-763	2016	Komatsu	WA-500-8	10/1/2016	Loader -- 980
10764	CC-764	2016	Stihl	TS700	10/11/2016	Hand Tools
10770	LT-770	2017	Chevrolet	Silverado 2500HD	11/21/2016	Lt's/ Foreman Trucks
10771	LT-771	2017	Chevrolet	Silverado 2500HD	1/18/2017	Lt's/ Foreman Trucks
10774	T-774	2017	HS	716 CT	11/17/2016	Tandem Tag Trailers

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
10775	CT-775	2012	Caterpillar	D6 N	11/21/2016	D6 Dozers
10776	FL-776	2009	JLG	G12-55A	11/21/2016	Fork Lift
10777	RB-777	2015	Superior	DT80J	11/29/2016	Road Broom
10778	RB-778	2015	Superior	SM80K	11/29/2016	Road Broom
10779	F-779	2016	Caterpillar	AP600F	12/19/2016	Asphalt Paver-8'
10780	F-780	2016	Caterpillar	AP1055F	12/21/2016	Asphalt Paver-10'
10782	AC-782	2016	Horizon Atlas Copco	20HP Duplex 120G	11/15/2016	Air Compressor Portable
10783	L-783	2000	Topcon	ATG7	12/21/2016	Hand Tools
10784	L-784	2000	Spectra	AL24M	12/21/2016	Hand Tools
10785	L-785	2000	Topcon	GL06	12/21/2016	Hand Tools
10786	L-786	2000	Nikon	AC2S	12/21/2016	Hand Tools
10787	L-787	2000			12/21/2016	Hand Tools
10788	L-788	2000	Spectra	AC24M	12/21/2016	Hand Tools
10789	L-789	2000	Topcon	ATG6	12/21/2016	Hand Tools
10790	L-790	2000			12/21/2016	Hand Tools
10791	L-791	2000	Nikon	AC2S	12/21/2016	Hand Tools
10792	L-792	2000	Pal Sal	N Series	12/21/2016	Hand Tools
10793	L-793	2000	Nikon	AC25	12/21/2016	Hand Tools
10794	HT-794	2016	Chevrolet	CC36403	12/23/2016	One Ton Trucks
10795	HT-795	2018	Peterbilt	220 Cab Over	2/21/2017	Supply Trucks
10796	GPS-796 (Control Box CT-775)	2016	Sitech		12/15/2016	GPS/Survey EQ (Hand)
10797	BW-797	2016	Climax	BB5000	12/19/2016	Welders
10798	WD-798	2017	Trailblazer	325 Diesel	1/18/2017	Welders
10807	DT-807	2013	Mack	GU713	5/17/2013	Tri Axle Dump Trucks
10808	DT-808	2013	Mack	GU713	5/17/2013	Tri Axle Dump Trucks
10828	DT-828	2014	Caterpillar	CT660S	4/17/2014	Tri Axle Dump Trucks
10852	HT-852	2012	Peterbilt	389	11/13/2015	Road Tractors
10861	DT-861	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10862	DT-862	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10863	DT-863	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10864	DT-864	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10865	DT-865	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10866	DT-866	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10867	DT-867	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10868	DT-868	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10869	DT-869	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10870	DT-870	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10871	DT-871	2018	Mack	GU713	2/15/2018	Tri Axle Dump Trucks
10872	DT-872	2017	Mack	GU713	9/24/2018	Tri Axle Dump Trucks
10873	DT-873	2018	Kenworth	T880	11/14/2018	Tri Axle Dump Trucks
10874	DT-874	2017	Mack	GU713	2/5/2019	Tri Axle Dump Trucks
10875	DT-875	2017	Mack	GU713	3/20/2019	Tri Axle Dump Trucks
10876	DT-876	2021	Kenworth	T880	7/1/2020	Tri Axle Dump Trucks

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
10877	DT-877	2021	Kenworth	T880	7/1/2020	Tri Axle Dump Trucks
10878	DT-878	2022	Peterbilt	567	5/1/2021	Tri Axle Dump Trucks
10879	DT-879	2022	Kenworth	T880	6/4/2021	Tri Axle Dump Trucks
10880	DT-880	2022	Kenworth	T880	7/23/2021	Tri Axle Dump Trucks
10881	DT-881	2022	Kenworth	T880	8/11/2021	Tri Axle Dump Trucks
10882	DT-882	2020	Kenworth	T880	9/8/2021	Tri Axle Dump Trucks
10883	DT-883	2020	Kenworth	T880	9/8/2021	Tri Axle Dump Trucks
10884	DT-884	2023	Peterbilt	567	4/1/2022	Tri Axle Dump Trucks
10885	DT-885	2023	Peterbilt	567	4/1/2022	Tri Axle Dump Trucks
10886	DT-886	2023	Peterbilt	567	8/1/2022	Tri Axle Dump Trucks
10887	DT-887	2023	Mack	Granite	5/1/2022	Tri Axle Dump Trucks
10888	DT-888	2023	Mack	Granite	6/1/2022	Tri Axle Dump Trucks
10889	DT-889	2023	Mack	Granite	7/1/2022	Tri Axle Dump Trucks
10890	DT-890	2023	Mack	Granite	8/1/2022	Tri Axle Dump Trucks
10891	DT-891	2023	Mack	Granite	8/1/2022	Tri Axle Dump Trucks
10892	DT-892	2022	Peterbilt	567	10/21/2022	Tri Axle Dump Trucks
10893	DT-893	2023	Kenworth	T880	11/7/2022	Tri Axle Dump Trucks
10895	DT-895	2024	Kenworth	T880	6/21/2023	Tri Axle Dump Trucks
10896	DT-896	2024	Kenworth	T880	6/21/2023	Tri Axle Dump Trucks
10897	DT-897	2024	Kenworth	T880	1/10/2024	Tri Axle Dump Trucks
10898	DT-898	2025	Peterbilt	567	3/18/2024	Tri Axle Dump Trucks
10899	DT-899	2025	Peterbilt	567	4/1/2024	Tri Axle Dump Trucks
10900	VR-900	2017	Caterpillar	CB24B	1/31/2017	Rollers -- Small DD
10901	AT-901	2017	Komatsu	HM-400-5	2/17/2017	40 Ton Articulated Trks
109017	PS-9017 (Rental Power Screen Plant)	2024				Portable Screen
109019	RFB-9019 (Rental Roof Bolter)	2024				Roof Bolter
10902	AC-902	2017	Rolair Twin Tank	6590HK-18-0001	2/13/2017	Air Compressor Portable
109022	RL-9022 (Rental Track Loader Skid Steer)	2023	Bobcat	MT100		Loader -- Skid Steer
10903	CC-903	2017	Stihl	TS700	2/28/2017	Hand Tools
109034	HT-9034 (Rental Mechanic Truck for Gary Ison)	2000	Ford	F750		Mechanic Truck
109035	RL-9035 (Rental Skid Steer)	2024				Loader -- Skid Steer
10904	HT-904	2011	Ford	F-250	2/26/2017	Mechanic Truck
109040	HT-9040 (Rental Bucket Truck)	2025				Mechanic Truck
109041	HC-9041 (Rental Crane)	2025				Cranes
109042	ML-9042 (Rental Man Lift)	2025				Man Lifts
109044	FL-9044 (Rental Fork Lift)	2025				Fork Lift
109045	HT-9045 (Rental Crash Cushion Truck)	2025				Crash Cushion Truck
109046	AC-9046 (Rental Air Compressor)	2025				Air Compressor Portable
109047	CH-9047 (Rental Komatsu 290 Excavator)	2025				Excavators -- 200 Class
109048	AT-9048 (Rental Articulated Truck)	2025				40 Ton Articulated Trks
109049	AM-9049 (Rental Asphalt Machine)	2025				Asphalt Joint Sealer
10905	CC-905	2017	Stihl	TS700	3/14/2017	Hand Tools
109050	CH-9050 (Rental Track Hoe)	2025				Loader -- Crawler

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
109051	CH-9051 (Rental Mini Track Hoe)	2025				Excavators -- Mini
109052	PSC-9052 (Rental Power Screen)	2025				Portable Screen
109054	ML-9054 (Rental Man Lift)	2025				Man Lifts
109055	RB-9055 (Rental Road Broom)	2025				Road Broom
109056	G-9056 (Rental Generator)	2025				Portable Generators
109057	RL-9057 (Rental Tire Loader)	2025	John Deere	774L		Rubber Tire Backhoes
109058	HT-9058 (Rental Crash Truck)	2025				Crash Cushion Truck
109059	HT-9059 (Rental Crash Truck)	2025				Crash Cushion Truck
10906	CC-906	2017	Stihl	TS700	3/15/2017	Hand Tools
109060	RL-9060 (Rental Skid Steer)	2025				Loader -- Skid Steer
109061	RL-9061 (Rental Fork Lift)	2025				Fork Lift
109062	LT-9062 (Rental Enterprise Truck)	2025				Lt's/ Foreman Trucks
109063	CH-9063 (Rental Track Hoe)	2025				Hoe Rams -- Small
10907	BH-907	2016	Bush Hog	2815	3/15/2017	Disc Mower
10908	T-908	2016	Big Tex	25G	3/21/2017	Tandem Tag Trailers
10909	PW-909	2017	Easy Kleen	Magnum Gold 4000	3/21/2017	Hand Tools
10910	PW-910	2017	Easy Kleen	Magnum Gold 4000	3/21/2017	Hand Tools
10911	VP-911	2017	AJLR LC90T	G200FA	3/21/2017	Vibratory Plates
10912	VP-912	2017	AJLR LC90T	G200FA	3/21/2017	Vibratory Plates
10913	VP-913	2017	AJLR LC90T	G200FA	3/21/2017	Vibratory Plates
10914	PHD-914	2017	Lowe MFG	1650CLH	3/21/2017	Attachments
10916	D-916	1990	John Deere	T0220	4/12/2017	Attachments
10917	FT-917	2017	John Deere	6215	7/5/2017	Farm Tractor
10918	WD-918	2017	Miller	350P	4/24/2017	Welders
10919	GPS-919	2017	Sitech		5/5/2017	GPS Machine Control
10923	CH-923	2015	Komatsu	PC 360 LC-10	8/2/2017	Excavators -- 300 Class
10925	T-925	2017	Gatormade	14Ft Deck Over	8/1/2017	Tandem Tag Trailers
10931	HT-931	2015	Ford	F-750	9/15/2017	Mechanic Truck
10934	HC-934	1996	Broderson	IC20002B	9/19/2017	Cranes
10935	PSC-935	2017	Better	BE366OC	9/19/2017	Portable Stacking Conveyor
10936	PSC-936	2017	Better	BE366OC	9/19/2017	Portable Stacking Conveyor
10939	BA-939	2017	Bobcat	SW84	10/11/2017	Loader -- Skid Steer
10940	HR-940	2017	Bobcat	Bob500	10/11/2017	Loader -- Skid Steer
10941	T-941	2017	Tiger	6010T	9/19/2017	Tandem Tag Trailers
10943	HD-943	2017	Furukawa	HCR1200 ED11	11/3/2017	Drills-660
10944	HD-944	2017	199	HCR1200 ED11	1/1/2018	Drills-660
10945	HD-945	2017	Furukawa	HCR1200 EDII	1/1/2018	Drills-660
10946	HR-946	2017	Allied New Rammer	999	11/3/2017	Hoe Rams -- Small
10947	CH-947	2007	Komatsu	PC450HRD-7	10/27/2017	Excavators -- 300 Class
10948	RL-948	2015	Komatsu	RL-948	10/30/2017	Loader -- 980
10951	VR-951	2014	Caterpillar	CB54	1/1/2018	Rollers -- Large DD
10953	VR-953	2013	Caterpillar	CB54B	1/1/2018	Rollers -- Large DD
10954	CH-954	2018	John Deere	350G	12/14/2017	Excavators -- 300 Class

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
10955	GPS-955 (Control Box CT-60)	2018	Sitech	CB460	1/1/2018	GPS Machine Control
10956	GPS-956 (Control Box CT-140)	2018	Sitech	CB460	1/1/2018	GPS Machine Control
10958	GPS-958 (Control Box CH-954)	2018	Sitech		1/31/2018	GPS Machine Control
10959	CH-959	2017	John Deere	85G	2/23/2018	Excavators -- Mini
10960	CH-960	2018	John Deere	85G	2/23/2018	Excavators -- Mini
10963	P-963	2018	Tsurumi	LH322W	2/28/2018	3" Pumps
10964	HT-964	1995	Stewart & Stevenson	M1079 LMTV 4x4 Van	3/7/2018	Single Axle Dump Trucks
10966	PW-966	2018	Alkota	5357C	3/15/2018	Hand Tools
10967	CS-967	2018	Stihl	MS362C	3/17/2018	Hand Tools
10968	HT-968	2018	Chevrolet	Silverado 3500	3/21/2018	Mechanic Truck
10969	HT-969	2018	Ford	F550 4x4 Titan	3/23/2018	Mechanic Truck
10970	WD-970	2018	Blue Star	185 Kohler Engine	3/20/2018	Welders
10971	WD-971	2018	Blue Star	185 Kohler Engine	3/20/2018	Welders
10976	AC-976	2018	Rolair	4090HK17-0128	4/20/2018	Air Compressor Portable
10977	AC-977	2018	Rolair	6590HK18-0001	4/20/2018	Air Compressor Portable
10979	GPS-979 (Control Box CH-542)	2018	Sitech	TD520-LQ	6/13/2018	GPS Machine Control
10980	CT-980	2014	Caterpillar	D6TXLVP	5/1/2018	D6 Dozers
10981	CC-981	2018	Stihl	TS700	5/2/2018	Hand Tools
10982	P-982	2018	Koshin	KTH-80S-BAA	5/7/2018	3" Pumps
10983	P-983	2018	Kosin	KTH-80S-BAA	5/7/2018	3" Pumps
10984	P-984	2018	Wacker Neuson	PS4-11003HH	4/24/2018	4" Pumps
10985	PL-985	2018	Trimble	DG813	5/10/2018	Hand Tools
10986	PL-986	2015	Trimble	DG-813	3/24/2016	Hand Tools
10987	PL-987	2015	Trimble	DG711	3/24/2016	Hand Tools
10988	G-988	2018	Yamaha	EF6300ISDE Inverter	5/14/2018	Portable Generators
10990	MA-990	2016	Caterpillar	PC310B Cold Planer	8/1/2018	Skid Loader Milling Head
10994	RL-994	2018	Toro Dingo	TX525W-22324	7/19/2018	Loader -- Skid Steer
10995	RM-995	2018	John Deere	Z930M	8/1/2018	Disc Mower
10996	WD-996	2018	Trailblazer	325 Diesel	8/6/2018	Welders
10997	RL-997	2016	Komatsu	WA270-7	8/6/2018	Loader -- IT
10998	LT-998	2018	Chevrolet	Silverado 2500	8/21/2018	Lt's/ Foreman Trucks
10999	MM-999	2018	Wirtgen	W120CFI	8/1/2019	Milling Machine
11011	AT-11	1981	Schram	BT32	1/13/1981	Hand Tools
11021	AC-21	2004	Sullair	185CFM	12/6/2006	Air Compressor Portable
11022	AC-22	2003	Sullair	185CFM	12/6/2006	Air Compressor Portable
11033	CD-33	2006	Geoprobe	540 UD	11/20/2006	Attachments
11042	JD-42	2005	Cannon	DPI-HD	10/1/2005	Drills-Jumbo
11043	HD-43	2007	Furukawa	HCR900	8/16/2007	Drills-590
12002	JS-2	1965	Jersey	103	3/8/1965	Jersey Spreader Rock Box
12003	JS-3	2001	Jersey	103	9/27/2001	Jersey Spreader Rock Box
12017	RB-17	2005	Waldon	SWP250	7/14/2005	Road Broom
12018	RB-18	2005	Waldon	SWP250	8/26/2005	Road Broom
12032	CS-32	1996	Etnyre	ENTYRE	2/12/1996	Chip Spreaders

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
12034	F-34	2008	Caterpillar	AP-1055D	4/1/2008	Asphalt Paver-10'
12040	MT-40	2006	12040	SB-2500D	12/13/2006	Shuttle Buggy
12055	SM-5	1996	Barber	BG-730	7/25/1996	Road Widners
12098	D-98	1987			5/18/1987	Oil Distributor Trucks
12162	RL-162	2002	Bobcat	ANGLE BROOM	12/30/2002	Attachments
13012	SR-12	1958	Chester	6060	2/15/1958	Tow Behind Sheepfoot
13048	C-48	2006	Caterpillar	825H	3/31/2006	Rollers-Compactor 825
13049	C-49	2007	Caterpillar	815F2	1/1/2008	Rollers-Compactor 815
13052	TR-52	1998	Bomag	BW12AS	4/9/1998	Rollers -- Static
13053	TR-53	1998	Bomag	BW11AS	6/9/1998	Rollers -- Static
13058	SR-58	1999	Hensley	FOR PC220	3/30/1999	Wonder Wheel Attach for Excava
13064	VR-64	2010	Caterpillar	CS-563D	9/17/2002	Rollers -- Single Drum
13066	VR-66	2004	Caterpillar	CS563E	6/21/2004	Rollers -- Single Drum
14003	PC-3	2002	Gomaco	CC1200	3/7/2002	Small Curb Machines (Extruded)
14030	MS-30	2001	Superior	SUPER 10	1/16/2001	Screed Machines
14035	CM-35	2007	Stone	855PM	4/1/2008	Hand Tools
16024	PG-24	1994	Caterpillar	140G ELECT	11/8/1994	140 Graders
16031	PG-31	1998	Caterpillar	140H	5/5/1998	140 Graders
16032	PG-32	2001	Caterpillar	14H ELECT	9/11/2001	14 Graders
16034	PG-34	2004	Caterpillar	140H	7/23/2004	140 Graders
16035	PG-35	2003	Caterpillar	140H	11/28/2006	140 Graders
16036	PG-36	2008	Caterpillar	14M	12/20/2007	14 Graders
16060	CT-60	2006	Caterpillar	D8T	5/18/2006	D8 Dozers
16066	RL-66	2007	Komatsu	WA250 PT-5	12/7/2007	Loader -- IT
16098	CL-98	1994	Caterpillar	963B	11/8/1994	Loader -- Crawler
16137	CL-137	1999	Caterpillar	963B	12/29/1999	Loader -- Crawler
16138	CT-138	1999	Caterpillar	D6-R	12/29/1999	D6 Dozers
16177	CT-177	2003	Caterpillar	D8R II	4/2/2003	D8 Dozers
16181	RL-181	2003	Case	580M	12/18/2003	Rubber Tire Backhoes
16182	RL-182	2003	Case	580M	12/18/2003	Rubber Tire Backhoes
16185	S-185	2001	Caterpillar	615 C II	3/1/2004	Elevating Scrapers
16186	CT-186	2003	Caterpillar	D8RII	3/2/2004	D8 Dozers
16188	RL-188	2003	Caterpillar	226	7/27/2004	Loader -- Skid Steer
16195	RL-195	2004	Caterpillar	988G	7/11/2005	Loader -- 988
16195A	Rebuild Engine for Loader (RL-195)	2016	Caterpillar	988G	4/15/2016	Loader -- 988
16196	CT-196	2004	Caterpillar	D8RII	3/1/2005	D8 Dozers
16199	RL-199	2006	Komatsu	WA250 PTL5	2/28/2006	Loader -- IT
17010	TP-04	2000			11/2/2006	2" Pumps
17011	TB-10	1992	Airplus		5/29/1992	Trash Burner
17016	WW-16	2007	Smith	5000 GAL	5/23/2007	Water Supply Trailer
17018	SS-18	2001	Topcon		10/10/2001	GPS/Survey EQ (Hand)
17022	SB-22	2004	Finn	B-70	3/8/2004	Straw Blower
17024	GPS-24	2008	Topcon		3/21/2008	GPS/Survey EQ (Hand)

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
17058	UV-58	2002	Polaris	RANGER 4X4	4/4/2007	Utility Vehicle
17504	AB-11	2006	Bemis	SOLAR		Arrow Boards
17580	L-12	2000	Topcon			Hand Tools
17584	L-16	2000	Berger			Hand Tools
17585	L-17	2007	Topcon	ATG6		Hand Tools
17587	L-19	2007	Topcon	ATG6		Hand Tools
17687	P-11	2006	Gorman		9/8/2006	4" Pumps
17725	VM-05 VCE SEISMOGRAPH	2000	V C E			Seismograph
17726	VM-06 INSTATEL SEISMOGRAPH	2002	Instatel	MINI MATE		Seismograph
17727	VM-07 INSTATEL SEISMOGRAPH	2003	Instatel	MINI MATE		Seismograph
17728	VM-08	2018	Mini Seis III		3/12/2018	Seismograph
17729	VM-09	2023	Mini Seis III		1/30/2023	Seismograph
17776	GRP-04	2007		Grapple	3/6/2007	Grapples
18000	Can FUEL CAN	2000		Fuel		Hand Tools
18019	E-19	2001	Caterpillar	773D	8/16/2004	Rigid Frame Trucks
18023	E-23	2004	Euclid	EH 700	1/21/2005	Rigid Frame Trucks
18025	E-25	2006	Komatsu	HD465-7	2/21/2007	Rigid Frame Trucks
18026	E-26	2007	Caterpillar	773F	12/20/2007	Rigid Frame Trucks
18119	HT-119	1993	Intl	3654-3000	4/9/1993	Water Trucks
18129	HT-129	1994	GMC	7000	3/28/1994	Water Trucks
18132	HT-132	1990	GMC	C7D	1/23/1995	Water Trucks
18139	HT-139	1996	Chevrolet	7000 KODIAC	4/8/1996	Oil Distributor Trucks
18155	HT-155	1998	Intl	3654	3/20/1998	Water Trucks
18160	HT-160	2001	Frtliner	FL-80	12/8/2000	Tandem Rock Bed Trucks
18169	HT-169	2002	Intl	4X2	2/3/2003	Oil Distributor Trucks
18171	HT-171	2004	Ford	F750	4/13/2004	Powder Trucks
18183	HT-183	2006	GMC	TOPKICK	1/27/2006	Single Axle Dump Trucks
18184	HT-184	2006	GMC	TOPKICK	1/27/2006	Single Axle Dump Trucks
18194	HT-194	2007	Intl	7300 CENT	9/21/2007	Oil Distributor Trucks
18910	T-10 POD	1962			3/27/1979	Jobsite Pods/Trailers
18920	T-20	2006	Holt Interstate	50DTL	2/28/2006	Tri Axle Tag Trailers
18932	V-32	1985			5/2/1985	Jobsite Pods/Trailers
18935	V-35	1980	Trailmobile	53'	2/20/2004	Jobsite Pods/Trailers
18936	V-36	1976	Copc	UNKN	2/20/2004	Jobsite Pods/Trailers
18951	LB-51	2007	Talbert	SSTA5053	9/19/2007	Low Boy Trailers
18952	LB-52	2008	Talbert	SSTA5053	9/19/2007	Low Boy Trailers
20102	MF-2	1980	Hartzell			Mine Fans
20105	PMF-5 MINE FINE	2000		60-16	8/12/2005	Mine Fans
20106	MF-6	2007	Hartzell	A10R	1/31/2007	Mine Fans
20107	Hazemag Crusher	2011			6/1/2011	Crushers
20108	Grizzly Feeder	2011	Grizzly		6/1/2011	Feeders
20115	FDR-1 FEEDER	2011		Feeder 1 Fmc	6/1/2011	Feeders
20116	FDR-2 FEEDER	2011		Feeder 2 Fmc	6/1/2011	Feeders

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
20117	Magnet CRUSHER	2011			6/1/2011	Crushers
20118	Cone 2 CRUSHER	2011		Cone Crusher ShortHd	6/1/2011	Crushers
20119	Cone 1 CRUSHER	2011		Cone Crusher Std	6/1/2011	Crushers
20122	SCN-2 SCREEN	2011		Screen 2	6/1/2011	Screens
20123	SCN-3 SCREEN	2011		Screen 3	6/1/2011	Screens
20124	SCN-4 SCREEN	2011		Screen 4	6/1/2011	Screens
20168	BBQ Wash Screen & Housing Structure	2011			6/1/2011	Screens
20169	Pug Mill (Rebuild Eq 30356)	2011			6/1/2011	Pug Mill
20170	Electrical Primary Crusher	2011			6/1/2011	Crushers
20171	Electrical - Surge FEEDER	2011			6/1/2011	Feeders
20172	Electrical - Screen Pit DUSTER	2011			6/1/2011	D Duster
20173	Electrical - Pug Mill	2011			6/1/2011	Pug Mill
20174	Deduster Fluid Bed Dryer DUSTER	2011			6/1/2011	D Duster
20175	Pug Mill Loadout PUG MILL	2011			8/30/2011	Pug Mill
20176	MCC-PRI CRUSHER	2011			6/1/2011	Crushers
20177	MCC-SUR CRUSHER	2011			6/1/2011	Crushers
20178	MCC-SCR FEEDER	2011			6/1/2011	Feeders
20180	DSS-1 NESCO Dust Suppression	2011	Nesco	403		Mine Fans
20181	DSS-2 NESCO Dust Suppression	2011	Nesco	207		Mine Fans
20203	MF-1	1983			9/20/1983	Mine Fans
20204	204 3" PUMP	2003		#4 Mine Pump	3/31/2003	3" Pumps
20238	JD-238	2000	Cannon	DPI-HD	11/3/2000	Drills-Jumbo
20239	JD-239	2004	Jumbo Dr		2/26/2004	Drills-Jumbo
20242	Stairs	1991	Capacity		9/11/1996	Road Tractors
20503	Dings Magnet DINGS CRUSHER	2001	Dings	Magnet	8/11/2001	Crushers
20506	SCL-506 EMERY SCALE	2000	Emery	4410060	6/1/2000	Scales
20514	IC-514 HAZMAG CRUSHER	2001	Hazmag	APS-1620/HK	8/11/2001	Crushers
20516	#1 Screen	2006		Screen	3/24/2006	Screens
20519	50hp Water Pump 6" PUMP	2000				6" Pumps
20520	50 hp Water Pump 6"	2000				6" Pumps
20528	YT-28	1991	Capacity		9/11/1996	Road Tractors
20531	#3 Simp 5x16 Screen SIMPLEX SCREEN	2000	Simplex	Screen		Screens
20532	#4 Simp 5x16 Screen SIMPLEX SCREEN	2000	Simplex	Screen		Screens
20535	Simmons V Screen REXNOND SCREEN	1977	Rexnord		12/12/1977	Screens
20536	Pug Mill	1996			4/1/1996	Pug Mill
20539	RFB-01 FLECHER ROOF BOLTER	2003	Fletcher	3035AD	10/1/2003	Roof Bolter
20542	Wash Screen SECO SCREEN	1986	Seco	Wash Screen 2516	8/5/2008	Screens
20555	PS-01 SCREEN	1993			8/2/1993	Screens
20560	Elect Maint-Misc DUSTER	2000				D Duster
20582	P-70 PIRANHA	1992	Piranha		10/27/1992	3" Pumps
20586	Deduster Baghouse FLEX-KLE DUSTER	1996	Flex-Kle	120-WSWC-196	6/15/1996	D Duster
20587	Deduster Burner AIR HEAT DUSTER	1996	Air Heat	9000 SCFM AH	6/15/1996	D Duster
20591	SAC-60 ATLAS AIR COMPRESSOR	2002	Atlas	COPCO	12/6/2002	Air Compressor Portable

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
20600	PW-600	2000	Silverje		3/10/1995	Hand Tools
20602	PW-202	2002	Alkcta	5305A	4/8/2002	Hand Tools
20631	AT-172	2007	Volvo	A25D	2/22/2007	25 Ton Articulated Trks
20650	#11 Screen Plant CRUSHER	2015			7/31/2015	Crushers
30003	MF-4 HARTZELL MINE FAN	2004	Hartzell	A10S	11/1/2004	Mine Fans
30006	WP @ IC 6" PUMP	2000				6" Pumps
30007	Wash Screen plant BRAMCO SCREEN	2014	Bramco		3/1/2014	Screens
30500	Breaker @ Feeder FEEDER	2000		Breaker @ Feeder	5/1/2000	Feeders
30501	Jaw Crusher HEWITT CRUSHER	1997	Hewitt R	Jaw Crusher 3042	3/31/1997	Crushers
30502	Impact W/400 Hp Motor STEADMAN CRUSHER (Manuf)	1997	Steadman	Crusher 6460	9/1/1997	Crushers
30503	HR-58 (Upgraded HR-56)	2006	Tramac	TZ300	10/23/2006	Hoe Rams -- Large
30506	Dix River Scales (Old CBQ Scale)	2000	Emry Winslow	Scales	1/7/2006	Scales
30511	#2 Cone Crusher W/200 Hp Motor SYMONS CRUSHER (Manuf)	2000	Symons	#2 Cone Crush 200 Hp	7/1/2004	Crushers
30516	#2 Screen SIMSLIC SCREEN	1997	Simplici	#2 Screen	7/1/2004	Screens
30517	#3 Screen SIMSLIC SCREEN	2000	Simplici	#3 Screen	7/1/2004	Screens
30530	Scalper Screen SIMPLIC SCREEN	1997	Simplici	Scalper Screen	7/1/2004	Screens
30531	PMF-4 MINE FAN	2005		Fan	8/12/2005	Mine Fans
30532	RFB-02 ROOF BOLTER	2006	Fletcher	3040-AD	9/19/2006	Roof Bolter
30536	Pug Mill CRUSHER	2001		Pug Mill	4/1/2001	Crushers
30540	Jaw Crusher Feeder HEWITT CRUSHER	2000	Hewitt R	VL11	7/1/2004	Crushers
30545	Dust Supression System DUSTER	2000				D Duster
40049	Burner Fuel Sys (Preheater, Pump, & Fuel)	2000	Miscellaneous		7/1/2016	Burner
40050	Burner	2008	Gencor	Ultra II-135	7/1/2016	Burner
40051	Drag Conveyor	1988	ASTEC		7/1/2016	Drag Conveyor
40052	Batcher - BT Plant	1988	ASTEC		7/1/2016	Batchers & Transfer Conveyor
40053	Surge Bin - BT Plant	1988	ASTEC		7/1/2016	Silos
40057	CBBT Warm Mix System	2017			7/17/2017	Warm Mix System
40059	CBBT Blacktop Silos	2019			7/31/2019	Silos
40060	CBBT Double Deck Scalping Screen	2019			7/31/2019	Screens
40062	CBBT Dragslat Chain Replacement	2022			5/31/2022	Drag Conveyor
50044	Drum	2014			6/1/2014	Drum
50049	Warm Mix System	2014			6/1/2014	Warm Mix System
50050	Burner	2014			6/1/2014	Burner
50051	Drag Conveyor	2014			6/1/2014	Drag Conveyor
50052	Batchers & Transfer Conveyor	2014			6/1/2014	Batchers & Transfer Conveyor
50053	Silos	2014			6/1/2014	Silos
50054	Danville BT Truck Scales	2014			6/1/2014	Truck Scales
60044	Drum	2001			3/23/2001	Drum
60050	Burner	2001			3/23/2001	Burner
60051	Drag Conveyor	2001			3/23/2001	Drag Conveyor
60052	Batchers & Transfer Conveyor	2001			3/23/2001	Batchers & Transfer Conveyor
60053	Silos	2001			3/23/2001	Silos
60054	Berea BT Truck Scales	2001			3/23/2001	Truck Scales

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
60066	Berea BT Steel Mixer Bucket	2022			12/15/2022	Warm Mix System
60067	Berea BT Drag Slat Rebuild	2023			5/1/2023	Drag Conveyor
61014	Primary Crusher	1984	Lippman	Millwakee Jaw Crushe	7/3/2018	Crushers
61015	35' Diameter Durge Silo	1984			7/3/2018	Silos
61016	Secondary Crusher (4.25 Symons Cone)	1984			7/3/2018	Crushers
61017	Lippman Double Roll Crusher 42"x36"	1984			7/3/2018	Crushers
61018	Simplicity Double Deck Screen (Scalping 6'x12') (Manuf)	1984			7/3/2018	Screens
61019	Belt to Lippman Roll Crusher 75'	1984			7/3/2018	Crushers
61020	Simplicity Triple Deck Screen & Building 8'x20'	1984			7/3/2018	Screens
61021	Mettler Toledo Scales	1984			7/3/2018	Scales
61022	Simplicity Grizzly Feeder 30 HP	1984			7/3/2018	Feeders
61023	Twinshaft Pugmill & Structure	1984			7/3/2018	Pug Mill
70044	Drum	1997			5/1/1996	Drum
70050	Burner (Removed)	1997			5/1/1996	Burner
70051	Drag Conveyor	1997			5/1/1996	Drag Conveyor
70052	Batchers & Transfer Conveyor	1997			5/1/1996	Batchers & Transfer Conveyor
70053	Silos	1997			5/1/1996	Silos
70054	BT3 Truck Scales	1997			5/1/1996	Truck Scales
70057	BT3 Warm Mix System	2017			7/17/2017	Warm Mix System
70069	BT3 Primary Burner	2024			6/30/2025	Burner
80001	BM-1 DUMP HOPPER #1 CONVEYOR	2008		Dump Hopper #1 Conv	9/1/2008	Crushers
80002	BM-2 CUP LINE	2008		Cup Line	9/1/2008	Crushers
80003	BM-3 RAW FEED SILOS	2008		Raw Feed Silos	9/1/2008	Crushers
80004	BM-4 SCREW CONVEYOR	2008		Screw Conveyor	9/1/2008	Crushers
80005	BM-5 BRADLEY PULVERIZER MILL	2008		Bradley Mill	9/1/2008	Crushers
80006	BM-6 CLASSIFIER	2008		Classifier	9/1/2008	Crushers
80007	BM-7 CYCLONE	2008		Cyclone	9/1/2008	Crushers
80008	BM-8 DUCT WORK DUST SYS	2008		Duct Work Dust Sys	9/1/2008	Crushers
80009	BM-9 HAUCK BURNER	2008		Hauck Burner	9/1/2008	Crushers
80010	BM-10 MAIN FAN	2008		Main Fan	9/1/2008	Crushers
80011	BM-11 BAG HOUSE	2008		Bag House	9/1/2008	Crushers
80012	Silo Vent Bag House	2008		Silo Vents	9/1/2008	Crushers
80013	BM-13 200 HP BLOWER	2008		200 Hp Blower	9/1/2008	Crushers
80014	BM-14 40 HP BLOWER	2008		40 Hp Blower	9/1/2008	Crushers
80015	BM-15 PNEUMATIC LINES	2008		Pneumatic Lines	9/1/2008	Crushers
80016	BM-16 AIR COMPRESSOR	2008	Sullair	Air Compressor	9/1/2008	Crushers
80017	BM-17 ELECTRICAL & CONTROLS	2008		Electrical & Control	9/1/2008	Crushers
80018	BM-18 OVER HEAD CRANE	2008		Over Head Crane	9/1/2008	Crushers
80019	BM-19 AIR LOCKS	2008		Air Locks	9/1/2008	Crushers
80020	BM-20 #3 FINISH PRODUCT SILO	2008		#3 Finish Prod Silo	9/1/2008	Crushers
80021	BM-21 ELECTRIC MOTORS	2008		Electric Motors	9/1/2008	Crushers
80022	BM-22 MONITORING SYS	2008		Monitoring Sys	9/1/2008	Crushers
80023	BM-23 BRADLEY MILL BUILDING	2008		Bradley Mill Bldg	9/1/2008	Crushers

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
80024	BM-24 CONCRETE BRADLEY MILL	2008		Concrete Bradley	9/1/2008	Crushers
80026	BM-26 200 HP Blower	2018	Tuthill	7021-A3L2CV2-A	3/12/2018	Debris Blower
90025	Silo Addition	1997			4/1/1997	Silos
90037	InstanTel Seismograph	2002			1/31/2002	Seismograph
90260	Oliver Shop Cranes	2015			12/31/2015	Cranes
90273	Rebuild Impact Crusher Rotor	2016	Steadman		3/4/2016	Crushers
90277	Dust Silo Bradley Mill	2016			9/1/2016	Silos
90287	Bradley Mill Roll Shaft #1	2017			5/1/2017	Major Components/Repairs
90297	Bradley Mill Roll Shaft #2	2017			7/26/2017	Major Components/Repairs
90299	Bradley Mill Roll Shaft #3	2017			9/15/2017	Major Components/Repairs
90300	Bradley Mill Rebuilt	2017			9/29/2017	Major Components/Repairs
90301	Bradley Mill Pinion Bearing Housing	2017			10/17/2017	Major Components/Repairs
90302	Bradley Mill Roll Shaft #4	2017			10/31/2017	Major Components/Repairs
90303	CBQ Crusher Magnet	2017			12/1/2017	Major Components/Repairs
90304	BBQ Scale Rehab	2017			12/1/2017	Major Components/Repairs
90306	Bradley Mill Roll Shaft #5	2018			1/10/2018	Major Components/Repairs
90307	BBQ #11's Seco Screen	2018			2/8/2018	Screens
90308	AB-01 (Flaggers)	2017			1/22/2018	Auto Flaggers
90309	AB-02 (Flaggers)	2017			1/22/2018	Auto Flaggers
90310	AB-03 (Flaggers)	2018	Addco Sentinel		6/1/2018	Auto Flaggers
90311	AB-04 (Flaggers)	2018	Addco Sentinel		6/1/2018	Auto Flaggers
90314	Roof Bolting CBQ Crusher	2018			6/30/2018	Roof Bolter
90319	BBQ Crusher Magnet	2018			10/31/2018	Crushers
90320	Bradley Mill Dust Blow Off System	2018			11/5/2018	Major Components/Repairs
90321	Transmission Rebuild for Cat Loader (RL-522)	2018			12/31/2018	Loader -- 988
90323	BBQ Level 1 Roof Bolting	2019			3/1/2019	Roof Bolter
90324	BBQ Level 3 Roof Bolting	2019			3/1/2019	Roof Bolter
90325	Rover Head for GPS-252	2019			1/1/2019	GPS/Survey EQ (Hand)
90326	Rover Head for GPS-662	2019			1/1/2019	GPS/Survey EQ (Hand)
90327	Rover Head for GPS-254	2019			1/1/2019	GPS/Survey EQ (Hand)
90328	Control Box for PG-36	2019			1/1/2019	GPS Machine Control
90332	GPS Base Receiver #9	2019	Sitech		3/28/2019	GPS Machine Control
90334	Bradley Mill Motor for Main Fan	2019	Toshiba	460V 400HP	3/18/2019	Major Components/Repairs
90335	Spare Bradley Mill Motor for Main Fan	2019	Toshiba	460V	3/18/2019	Major Components/Repairs
90336	Transm Rebuild for AT-693 (40 Ton Art Truck)	2019			4/2/2019	40 Ton Articulated Trks
90337	CBQ Cone Crusher Rebuild	2019			4/17/2019	Major Components/Repairs
90339	Portable 11's Processing Plant	2019	Liwell Screen		5/31/2019	Portable Crushers
90340	Partial Rebuild for Jumbo Drill JD-42	2019	Cannon	DPI-HD	5/31/2019	Drills-Jumbo
90341	CBQ Screen Project	2019			5/31/2019	Screens
90342	Dix River Cone Crusher Repair	2019			5/31/2019	Crushers
90343	Replacement Boltor Assembly (RFB-572)	2019			6/1/2019	Roof Bolter
90344	Engine Rebuild for E-25	2019			3/4/2019	Rigid Frame Trucks
90347	BBQ Wash Screen	2020	Simplicity	2616-SM120BS-7716	3/1/2020	Screens

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
90348	RFB-01 Rebuild	2020	Fletcher	3035	3/31/2020	Roof Bolter
90349	Chasis Repair for RL-340	2020			3/11/2020	Loader -- 980
90350	Engine Rebuild for RL-601	2020			5/19/2020	Loader -- 980
90351	Engine Repair for E-26	2020			8/31/2020	Rigid Frame Trucks
90352	Complete Rebuild for E-19	2020			8/31/2020	Rigid Frame Trucks
90353	CBQ Portable Jaw Crusher	2020	Cedarapids	CRJ3255	9/30/2020	Portable Crushers
90354	CBQ Portable Triple Deck Scalp Screen	2020	Cedarapids	CRS620H	9/30/2020	Screens
90355	CBQ Portable Triple Deck Cone Screen	2020	Cedarapids	CRC380XHLS	9/30/2020	Screens
90364	PS-02 Powergrid Screen for CL 3	2020	PowerScreen	Powergrid Track Unit	9/15/2020	Screens
90366	CBQ Portable Crusher Dust Suppression System (Manuf)	2020	Dust Suppression Sys		9/30/2020	Portable Crushers
90367	Engine Replacement for RL-049	2020			10/12/2020	Loader -- 980
90368	Nick's GPS Survey Data Collector	2020			10/30/2020	GPS/Survey EQ (Hand)
90369	Engine Rebuild for AT-449	2020			12/1/2020	40 Ton Articulated Trks
90370	Complete Rebuild for E-494	2020			12/8/2020	Rigid Frame Trucks
90371	Rebuilt Grinder Head for CW-924	2021			3/9/2021	Attachments
90372	CBQ Truck Scales	2021			4/1/2021	Truck Scales
90374	Bradley Mill Slide Gate	2021			3/31/2021	Major Components/Repairs
90377	Grizzly Fabric Installer	2021			5/1/2021	Attachments
90379	CBQ Pugmill Relocation	2021			7/31/2021	Pug Mill
90380	Engine Rebuild for CT-140	2021	Repair		8/1/2021	D8 Dozers
90381	Engine Rebuild for CT-186	2021	Repair		10/1/2021	D8 Dozers
90383	Complete Rebuild for RL-522	2021	Repair		12/1/2021	Loader -- 988
90384	CBQ Roof Bolt & Shot 2022	2022			2/24/2022	Roof Bolter
90385	BBQ Roof Bolt & Shot 2022	2022			2/1/2022	Roof Bolter
90386	BBQ Short Cone Head Rebuild	2022			2/28/2022	Crushers
90387	New Motor for Portable Crusher	2022	Scania Tier 4		2/22/2022	Portable Crushers
90389	Engine Rebuild for RL-948	2022			3/28/2022	Loader -- 980
90390	Dust Supression System for Dix River	2022	Averitt Pro		5/12/2022	D Duster
90391	HT-1203 Truck Bed/Snow Plow	2022			5/1/2022	Attachments
90392	HT-1208 Truck Bed/Crane	2022	Knapheide	613ZDLR-44K-G	6/2/2022	Attachments
90394	BBQ Pugmill Hydrator	2022			6/1/2022	Pug Mill
90395	DT-887 Truck Bed	2022	Tebco	TCM Steel Dump	7/1/2022	Attachments
90396	DT-889 Truck Bed	2022	Tebco	TCM Steel Dump	7/1/2022	Attachments
90397	DT-888 Truck Bed	2022	Tebco	TCM Steel Dump	7/1/2022	Attachments
90398	DT-890 Truck Bed	2022	Tebco	TCM Steel Dump	8/1/2022	Attachments
90399	Engine Repair for CH-557	2022			9/14/2022	Excavators -- 200 Class
90401	DT-876 Truck Bed	2022	Tebco	TCM Steel Dump	3/7/2022	Attachments
90402	CBQ Pugmill Mixer	2021			12/1/2022	Pug Mill
90403	Rebuild Rear Axles for E-25	2022			12/15/2022	Rigid Frame Trucks
90404	Replaced Struts on E-25	2022			12/1/2022	Rigid Frame Trucks
90405	Engine Replacement for CT-559	2022			12/1/2022	D6 Dozers
90408	Replacement Screen for Screen 1 @ BBQ	2023	Terex Simplicity	8x20 3-Deck	3/31/2023	Screens
90409	DT-895 Truck Bed	2023	Tebco	TCM Steel Dump	6/27/2023	Attachments

The Allen Company, Inc.
Active Equipment List
9/30/2025

Equipment	Description	ModelYr	Manufacturer	Model	InServiceDate	Category Description
90410	DT-896 Truck Bed	2023	Tebco	TCM Steel Dump	6/27/2023	Attachments
90412	Screed Replacement for F-779	2023	W27	SE8F Screed W27	10/12/2023	Asphalt Paver-8'
90417	Engine Replacement for CT-520	2023			12/14/2023	D6 Dozers
90418	Engine Replacement for CH-685	2023			12/11/2023	Excavators -- 400 Class
90419	Short Head Cone Crusher Repairs for BBQ Cone Crusher #2	2023			12/1/2023	Crushers
90427	DT-897 Truck Bed	2024	Tebco	TCM Steel Dump	5/16/2024	Attachments
90429	Rebuild of Roll Crusher at BBQ	2024			7/31/2024	Crushers
90430	DT-877 Truck Bed	2024	Tebco	TCM Steel Dump	8/7/2024	Attachments
90433	Complete Rebuild of RFB-02	2024			10/31/2024	Roof Bolter
90435	Complete Rebuild of E-26	2024	Caterpillar	773F	12/27/2024	Rigid Frame Trucks
90436	Parts for Transmission Replacement for E-494	2024			12/3/2024	Rigid Frame Trucks
90438	Replaced Rear Axle on E-23	2025			2/12/2025	Rigid Frame Trucks
90439	Transmission Rebuild for E-494	2025			3/31/2025	Rigid Frame Trucks
90443	Complete Rebuild of RL-195	2025	Caterpillar	988G	8/26/2025	Loader -- 988

The Allen Company, Inc.
 Backlog - Work in Progress
 As of: April 20 2026

Job #	Job Name	Contract Amount	Billings to Date	Backlog
125106.	BLUE GRASS AIRPORT TRMNL DRV RELOC	14,973,576	8,645,840	6,327,736
125367.	MADISON CO. RICHMOND BYPASS CID 252112	3,003,861	16,351	2,987,509
126314.	MADISON GROUP PAVNG US 25 & KY 627 CID 262120	2,734,468	-	2,734,468
125109.	BATH/CLARK/MTGMRY I-64 PVMNT REHAB AND BRIDGES CID 251026	3,350,546	1,015,392	2,335,154
122112.	MADISON CO US25 RECONSTRUCTION-CID 221349	16,403,955	14,482,631	1,921,325
125107.	JENNETTE PARM INDUSTRIAL PARK	4,063,064	2,174,476	1,888,588
125428.	JOHN PREECE PARK REC CENTER	2,916,969	1,093,254	1,823,714
125413.	JACKSON CO US 421 CURVE REVISION @ KY 3443 CID 251319	1,631,005	-	1,631,005
124429.	RRSC BID PACKAGE #2 SITEWORK	6,240,746	4,757,116	1,483,630
125378.	MADISON CO. KY 52 SHOULDER & PAVING CID 254109	1,424,434	115,416	1,309,018
126101.	LINCOLN KY. 78 BRIDGE @ HANGIN	1,158,739	-	1,158,739
126310.	LINCOLN KY. 78 BRIDGE @ HANGING FORK BRIDGE	1,158,739	-	1,158,739
126322.	MADISON CO ROADS PAVING MARCH 2026	985,485	-	985,485
124428.	WACO ELEMENTARY SCHOOL	3,413,035	2,528,438	884,596
125110.	LNCLN CO. US 150 TRN LN AT DOL	1,086,581	258,329	828,252
124398.	RRSC STORM/PAVING CURB BID PACKAGE 1A	3,101,896	2,292,794	809,102
126328.	BEREA STREETS MILLING & RESURFACING 2026	796,104	-	796,104
125418.	JACKSON CO. ROADS PAVING 2025	780,724	-	780,724
125422.	BOYLE CO KY 300 (ALUM SPRNGS RD) CID 253131	740,430	-	740,430
125423.	CLARK CO TRAPP-GOFFS CORNER RD (KY 974) CID 253132	705,222	-	705,222
126308.	MADISON CO. GROUP THIN LAY PAVING CID 263004	660,621	-	660,621
126334.	MADISON CO. BIGHILL RD.(KY. 21) CID 262135	656,976	-	656,976
126304.	CLARK CO BYPASS RD THIN LAY CID 262085	639,743	-	639,743
125105.	CKRA TAXIWAY CONNECTOR & RUN-UP PADS	1,487,801	916,313	571,488
125368.	LINCOLN CO.LANCASTER RD (US 27) CID 252297	537,623	-	537,623
126312.	JACKSON CO. ROADS PAVING MARCH 2026	534,533	-	534,533
125425.	GARRARD CO. GROUP PAVING CID 253128	524,371	-	524,371
125108.	MENELAUS RD (KY1983) BRIDGE REPLACEMENT CID 255388	514,326	-	514,326
124410.	R.R.S.C. WATER & SEWER EXTENSIONS	4,473,997	3,979,344	494,653
225366.	JESSAMINE CO. US 68 PAVING CID 252302	449,386	32,939	416,447
124431.	MADISON KY 52 IRVINE RD PAVING CID 242391	408,486	-	408,486
225365.	JESSAMINE CO. SOUTH MAIN ST. (US27X) CID 252258	390,677	10,642	380,035
125393.	LINCOLN CO. OLD U.S. 150 (KY.3177) CID 252324	360,875	-	360,875
126333.	JACKSON CO. WELCHBURG RD (KY 3443) CID 262122	353,595	-	353,595
225361.	JESSAMINE CO. ROADS PAVING 2025	516,778	195,109	321,668
125396.	JOHN H. STIGALL DRIVE PAVING	283,922	-	283,922
125409.	EASTSIDE COMMUNITY CHURCH ASPHALT PAVING	273,000	-	273,000
125420.	Casey's Road Work Richmond, KY - Project: 25-0096	270,060	-	270,060
126313.	THE FAIRWAYS AT BOONES TRACE PHASE 2	259,305	-	259,305
126320.	BEREA HYSTER-YALE PARKING LOT REPAIRS	256,903	-	256,903
125421.	GARRARD CO. KY. 52 THINLAY CID 252394	252,474	-	252,474
125429.	BOYLE CO. CONNECTOR THIN LAY (KY 2168) CID 252416	251,718	-	251,718
123379.	RICHMOND REGIONAL SPORTS COMPLEX	15,353,424	15,106,703	246,721
125390.	KEENE LANDINGS - ALDI STORE	440,216	207,878	232,338
126327.	LANTERN RIDGE VILLAS ASPHALT PAVING	213,304	-	213,304
125398.	LEXINGTON AVE. & MAIN STREET SANITARY SEWER	703,150	489,882	213,268
126326.	STONEY CREEK TRACT 4 ASPHALT PAVING	164,802	-	164,802
124354.	KEENE LANDINGS DEVELOPMENT	3,741,377	3,589,119	152,258
126301.	6 FIELD INDUSTRIAL PARK - PROJECT 2512	148,565	-	148,565
126319.	PRESIDENTIAL ESTATES @ BOONES PHASE 1	142,442	-	142,442
125402.	LANCASTER STREETS MILLING & PAVING 2025	171,239	38,290	132,949
226309.	WOODFORD GROUP PAVING CID 263007	131,659	-	131,659
125103.	WINCHESTER MAIN STREET HIGH SIDE	3,489,618	3,361,817	127,801
125414.	THE PLACE AT COURT RD SUBDIVISION	282,551	155,960	126,591
226307.	JESSAMINE GROUP PAVING THIN LAY CID 263008	126,502	-	126,502
125350.	LUMBER KING U.S. 150 ENTRANCE	121,897	-	121,897
125397.	NORTH STEWART'S LANE PAVING	114,748	-	114,748
226337.	MASONIC TEMPLE ADDED P LOT PAVING	109,921	-	109,921
225424.	JESSAMINE CO RIVER RD (KY.1541) CID 253134	107,704	-	107,704
225309.	ASHGROVE TOWNHOMES ASPHALT PAVING	268,810	174,567	94,242
125392.	BYPASS CENTRE SEC 3 LOT 6 SITE	241,486	150,687	90,799
124107.	ESTILL CO. KY. 52 BRIDGE REPLACEMENT PAVING	247,510	159,330	88,180
125342.	GARRARD GROUP PAVING CID 252230 (US 27 & KY 52)	1,561,541	1,478,755	82,786
226306.	JESSAMINE CO UNION MILL RD (KY 169) CID 262081 THIN LAY	80,947	-	80,947
225324.	JESSAMINE CO. ATHLETIC IMPROVEMENTS	76,276	-	76,276
125383.	WEST PARK SUBDIVISION PAVING	162,129	96,440	65,689
125406.	JACKSON CO. KY 3630 BRDGE PAVING CID 252988	63,890	-	63,890
226324.	THE SIGNATURE CLUB OF LANSDOWNE	61,907	-	61,907
226310.	VINE GROVE DEVELOPMENT ASPHALT SURFACE	61,650	-	61,650
126325.	LINDEN PARK PHASE 3 ASPHALT PAVING	55,455	-	55,455
126331.	JOHN PREECE PARK CONCESSIONS ACCESS RD	51,340	-	51,340
226330.	ERIC ADAMS' DRIVEWAY PAVING	38,300	-	38,300
126321.	COMMUNITY TRUST BANK IN DNVL 2	36,760	-	36,760
126336.	INDIGO RUN SUBDIVISION 2026 PAVING	36,410	-	36,410
126302.	DRY STORAGE ADDITION PAVING - PROJECT 2521	35,740	-	35,740
225371.	TURNER PROPERTY ADDITIONAL P-LOT & ROAD	80,232	45,092	35,140
125394.	LEGACY LAKE APARTMENT COMPLEX PAVING	118,518	83,825	34,693
126315.	GREENLEAF SHOPPING CENTER MILLING & PAVING	33,215	-	33,215
225383.	CARTOWN KIA SERVICE BAY ADDITION	47,352	16,722	30,629
			46,279,878	

AIA[®] Document A310[™] – 2010

Bid Bond

CONTRACTOR:

(Name, legal status and address)

The Allen Company Inc
3009 Atkinson Ave #300
Lexington, KY 40509

SURETY:

(Name, legal status and principal place of business)

Hartford Fire Insurance Company
1 Hartford Plaza T-4-47
Hartford, CT 06155

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

OWNER:

(Name, legal status and address)

Lexington Fayette Urban County Government
Office of the Director of Purchasing
200 E Main St
Lexington, KY 40507

BOND AMOUNT: 5% (Five Percent)

PROJECT:

(Name, location or address, and Project number, if any)

Wilson Downing Road Intersection Improvements

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 20th day of April 2026

The Allen Company Inc

(Principal)

(Seal)

(Witness)

(Title)

(Surety)

Hartford Fire Insurance Company

(Seal)

(Witness)

(Title)

John W Hampton, Attorney-in-fact



CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured.

Init.

AIA Document A310[™] – 2010. Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. **WARNING: This AIA[®] Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA[®] Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law.**

Purchasers are permitted to reproduce ten (10) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects' legal counsel, copyright@aia.org.

081110

POWER OF ATTORNEY

Direct Inquiries, Bond Authenticity
and Claims to:
THE HARTFORD
BOND, T-14
One Hartford Plaza
Hartford, Connecticut 06155
Bond.Claims@thehartford.com
call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: ACRISURE LLC
Agency Code: 14-732421

- Hartford Fire Insurance Company**, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company**, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company**, a corporation duly organized under the laws of the State of Connecticut
- Hartford Insurance Company of the Midwest**, a corporation duly organized under the laws of the State of Indiana

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of** Unlimited :
Tina Carpenter, Mary Crouch, Jeff Fairchild, John W. Hampton, David Henry, Anna Morris of LEXINGTON, Kentucky

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 23, 2016 the Companies have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



Phyllis A. Clark

Phyllis A. Clark, Assistant Secretary

Joelle L. LaPierre

Joelle L. LaPierre, Assistant Vice President

STATE OF FLORIDA

COUNTY OF SEMINOLE



ss. Lake Mary

On this 1st day of March, 2024, before me personally came Joelle L. LaPierre, to me known, who being by me duly sworn, did depose and say: that (s)he resides in Seminole County, State of Florida; that (s)he is the Assistant Vice President of the Companies, the corporations described in and which executed the above instrument; that (s)he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that (s)he signed his/her name thereto by like authority.



Mariluz Arce

Mariluz Arce
My Commission HH 287363
Expires July 13, 2026

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of April 20, 2026.

Signed and sealed in Lake Mary, Florida.



Keith D. Dozois

Keith D. Dozois, Assistant Vice President

The Allen Company, Inc.

Company Leadership

NAME OF INDIVIDUAL: **Jeff T. Monohan**

POSITION/TITLE: **President, The Allen Company, Inc.**

STATEMENT OF EXPERIENCE: Mr. Monohan has been with the Company since 1994. He worked as a laborer, operator and foreman while attending Centre College, earning a BS in Economics. He went full time in 1998 as a crew Foreman. Jeff progressed from Foreman to Superintendent, Vice President, then President in 2013. He has 32 years' experience. Mr. Monohan oversees the road construction side of the Company, Equipment shops, Engineers, and Project Managers. Mr. Monohan has been involved with planning and executing numerous projects of all types over the years for East Kentucky Power.

NAME OF INDIVIDUAL: **Grant Gabbard**

POSITION/TITLE: **Executive Vice President, The Allen Company, Inc.**

STATEMENT OF EXPERIENCE: Mr. Gabbard has been with the Company since 2000. He started as a part-time employee while attending the University of Kentucky earning a BS in Civil Engineering. He became full-time in 2005 and was promoted to Executive Vice President in 2013. He has 26 years' experience and manages the Company's Asphalt Plants, Engineers, and Project Managers.

NAME OF INDIVIDUAL: **Jason B. Gabbard**

POSITION/TITLE: **Executive Vice President, The Allen Company, Inc.**

STATEMENT OF EXPERIENCE: Mr. Gabbard has been with the Company since 1992 starting as a part time laborer while attending college. Jason has a BS in Health Care Administration from UK and an MBA from East Tennessee State University. He returned to the company in 2001 as Operations Manager for the company's 4 Quarries. He was promoted to Executive Vice President in 2013. Mr. Gabbard also serves as the EEO/Affirmative Action Officer for the company. He has 32 years' experience.

The Allen Company, Inc.

Key Personnel

NAME OF INDIVIDUAL: **Stephen Hall**

POSITION/TITLE: **Environmental Health and Safety Superintendent**

STATEMENT OF EXPERIENCE: Mr. Hall has been with the Company since 2008. He obtained a BS in Environmental Resources from Eastern Kentucky University in 2000. He began his career 21 years ago as an Environmental Scientist with an engineering firm where he was responsible for KPDES discharge water sampling and reporting, water and soil sample collection on remediation sites, coordinate and execute chemical remediation, excavation, and reclamation of contaminated site. Operation and maintenance of wastewater treatment systems. As the EHS Superintendent with The Allen Company, Inc., he is responsible for preparing the air and water permits for asphalt, mining, and maintenance facilities for state and federal agencies. He is also responsible for KPDES discharge water sampling and reporting for surface and underground limestone mining operations and asphalt plants, develop and implement health and safety programs in compliance with OSHA, MSHA, ATF and EPA regulations and contributes to the development and implementation of EHS employee training. Mr. Hall performed and assisted with daily EHS items for the following key projects: East Kentucky Power Cooperative Hancock Creek Landfill, KU E. W. Brown Generating Plant; East Kentucky Power Cooperative Dale Station Pond Closure & Restoration and the Bluegrass Army Depot.

NAME OF INDIVIDUAL: **Nicholas Dunn, P.E.**

POSITION/TITLE: **Engineer**

STATEMENT OF EXPERIENCE: Mr. Dunn has been employed by The Allen Company, Inc., for 11 years and has been employed in the construction/engineering industry for over 21 years. Mr. Dunn obtained his BS in Civil Engineering in 2007 from the University of Kentucky and has his UAS Pilot license. His current responsibilities and relative experience include, but are not limited to: managing all construction grade modeling and machine technology, manage all construction staking, manage all as build data collection for construction projects and stone material production (inventory), manage all UAS (drone) flights, participated in the Kentucky Utilities E. W. Brown Material haul to AUX Ash Pond project; participating in the E.K.P. Dale Ash Ponds closure and Site Restoration – Haul Off project. At a previous employer he was responsible for analyzing and mapping sub-surface data for the Wolf Creek Dam rehabilitation and curtain wall

project in cooperation with the Army Corps of Engineers and Treviicos (an international contracting firm), conceptual planning, design, construction management and inspection of municipal water and sanitary sewer systems, commercial and residential site layouts including storm water facilities, extension of local water and sanitary service, utility and street design, construction digital surface models for land development, land reclamation and usable material quantities, developing and assisting clients with Best Management Practices (BMP) plans in order to conform to the Clean Water Act and EPA regulations and performing quantity takeoffs and cost estimates for demolition and construction projects.

NAME OF INDIVIDUAL: **Eric Lair**

POSITION/TITLE: **Senior Project Manager**

STATEMENT OF EXPERIENCE: Mr. Lair has been employed by The Allen Company, Inc. for 19 years and has been employed in the construction industry for over 24 years. Mr. Lair obtained a BS in Construction Science and Management from Clemson University. His work experience includes but is not limited to: East Kentucky Power Cooperative Dale Station Fly Ash Impoundment & Site Restoration, WinStar Training Track Construction, I-75/KY 627 Interchange Reconstruction, Berea Bypass New Route Construction, Bluegrass Army Depot, and various projects at Blue Grass Airport.

NAME OF INDIVIDUAL: **Jacob Gourley**

POSITION/TITLE: **Project Manager**

STATEMENT OF EXPERIENCE: Mr. Gourley has been employed by The Allen Company, Inc. for 4 years. Mr. Gourley obtained a BS in Chemistry in 2017 and an MBA in Business in Administration and Certificate of Financial Accounting in 2020. He began his career in Quality Control where he was responsible for the quality of the production of hot mix asphalt through inspection of the plant, production materials and jobsite review as well as conducting routine and special laboratory testing to ensure conformance to standards. He was also responsible for reviewing mix designs, performing jobsite inspections and customer service. In 2023, Mr. Gourley was promoted to Project Manager where he implements the project vision in collaboration with clients, upper management, project team, subcontractors, and all other project managers. He performs quantity takeoffs from engineered plans and identifies scope of work and budgeted costs. Reviews submittals for compliance, control and track job cost, coordinates with engineers, client/owner representatives to isolate project issues and develop solutions to project changes/obstacles.

NAME OF INDIVIDUAL: **Carl Kiser**

POSITION/TITLE: **Training and Safety Compliance Manager**

STATEMENT OF EXPERIENCE: With over 30 years of experience at Allen Company, Mr. Kiser has extensive experience in equipment, safety and workforce training. Beginning in 1995 as a lube specialist, he advanced to service technician before stepping into a leadership role as foreman of the Winchester shop, where he spent 25 years leading, managing, and mentoring mechanics, lube technicians, and support staff across construction projects throughout Central Kentucky. His experience also includes job support purchasing products in bulk for the jobs and safety supplies, and extensive involvement in DOT compliance over a 25-year period. In 2020, he began supporting safety training initiatives, working alongside safety managers and helping onboard new employees.

Currently serving as Training and Safety Compliance Manager, he brings over 110 hours of OSHA training, Kentucky Work Zone Traffic Control Technician and Supervisor certifications, and Train-the-Trainer certifications in flagger and forklift operations. Additional qualifications include licensed crane operation, rigging and inspection training, and multiple service certifications. This background provides a strong foundation in equipment safety, workforce training, and job site evaluation.

NAME OF INDIVIDUAL: **Lee Gallion**

POSITION/TITLE: **Superintendent**

STATEMENT OF EXPERIENCE: Mr. Gallion has been employed by The Allen Company, Inc. for 33 years. He began his career in 1991 as an Estimator in the Engineering department. In 2001 he was promoted to Superintendent where he supervises several construction crews and projects of various scope and size. Mr. Gallion has been involved with several projects with East Kentucky Power over his career with The Allen Company. He was directly involved with cleaning Dale ponds #2, #3, and #4 several times over the years. These projects were all unique as to the location the ash was being hauled, and embankment types being constructed, with each project containing different variables and challenges. Mr. Gallion built embankments at Yeiser Industrial Park, the Winchester Bypass, and EKP's office with ash cleaned from the ponds at Dale Station. Mr. Gallion was also involved with the final Dale Station Pond Closure project. Mr. Gallion is remarkably familiar with excavation work of all types of material including fly ash, rock, clay, and soil. Other projects he has overseen include numerous Kentucky Department of Transportation projects, projects at the Bluegrass Army Depot, private development work, site work for multiple school districts, industrial parks, as well as several projects at the Bluegrass Airport.

NAME OF INDIVIDUAL: **Jason Ward**

POSITION/TITLE: **Haul Division Superintendent**

STATEMENT OF EXPERIENCE: Mr. Ward has been employed by The Allen Company, Inc. for 12 years. He started his career as the Trucking Logistics/Daily Operations Manager. In 2022, he was promoted to the Haul Division Superintendent. In this position he manages approximately 41 employees and is responsible for the daily oversight and scheduling for dump truck drivers, ensuring all products/materials are delivered in a timely manner. Mr. Ward was responsible for the daily production and process control for projects such as East Kentucky Power Cooperative Dale Station Fly Ash Impoundment Site and Restoration Haul-Off project, the repaving projects for Bluegrass Airport, construction of KY 52 in Madison County and repaving Interstate 75 in Madison County.

NAME OF INDIVIDUAL: **Cliffton Hellard**

POSITION/TITLE: **Construction Foreman**

STATEMENT OF EXPERIENCE: Mr. Hellard began his career with The Allen Company, Inc., in 2004 as an Operator on construction crews. In 2021 he was promoted to Foreman where he currently supervises construction crews. He has over 31 years of excavation, grade and drain and operator experience. Mr. Hellard worked on the East Kentucky Power JK Smith Power Plant project as a dozer operator removing fly ash, he was the Lead Operator on the KU E.W. Brown Power Plant project capping the fly ash pond. Over the span of 20+ years with The Allen Company, he extensive experience with mass excavation, grade and drain, final grade and finish operations on projects such as: Buc-EEs Store in Richmond, KY; Bluegrass Army Depot, Richmond, KY; US 27 project in Stanford, KY; Ky, Hwy 30 in Jackson County, KY; Berea Bypass in Richmond, KY; US 25 project in Madison County, KY; Ky. Hwy. 52 in Madison County, KY. He is currently working on the new Richmond Regional Sports Complex in Richmond, KY.

NAME OF INDIVIDUAL: **Rodney Scott Reffett**

POSITION/TITLE: **Construction Foreman**

STATEMENT OF EXPERIENCE: Mr. Reffett has been with The Allen Company, Inc., for 20 years. In 2004, he began his career as a laborer working his way to operator and truck driver on numerous construction projects. In 2023 he was promoted to Construction Foreman where he supervises construction crews. He has worked on projects like the Berea Bypass project, Duncannon Road, Highway 52 in Richmond, Kentucky, private developments, and the Washington Penn Plastics Factory in Winchester, Kentucky.

NAME OF INDIVIDUAL: **Austin Adams**

POSITION/TITLE: **Construction Foreman**

STATEMENT OF EXPERIENCE: Mr. Adams began his career with The Allen Company, Inc., in May of 2021. He obtained a BS in Construction Management from Eastern Kentucky University. Mr. Adams was hired as a pipe laborer and GPS grade checker. In 2022 he was promoted to Foreman where he supervises a construction crew. His experience includes but is not limited to: Buc-EEs Store as a pipe laborer installing storm and sewer pipes; Berea Bypass supervising a dirt crew cutting and filling mass excavation and installing storm pipe; KY 52 in Richmond supervising dirt crew where they installed stone on subgrade for paving and installing storm pipe and Zuck Dean property where he supervised a dirt crew for mass excavation.

NAME OF INDIVIDUAL: **Aarron Stacy**

POSITION/TITLE: **Construction Foreman**

STATEMENT OF EXPERIENCE: Mr. Stacy has been with The Allen Company, Inc., for 5 years. He obtained his BS in Computer Science from Eastern Kentucky University in 2019 and began his career that summer as a GPS/Grade Checker where he worked for 4 years. In 2024 he was promoted to Construction Foreman where he currently supervises construction crews. His related project experience includes but is not limited to Phase 1 and 2 of the Nicholasville Bypass as GPS and Foreman over excavation and finish operations. Mr. Stacy performed GPS for the US 52 relocation in Madison County, Buc-EE's Store in Richmond, KY and the Berea Bypass in Richmond, KY.

NAME OF INDIVIDUAL: **Terry Griggs**

POSITION/TITLE: **Construction Foreman**

STATEMENT OF EXPERIENCE: Mr. Griggs has been employed by The Allen Company, Inc., for 28 years. He worked as a construction laborer from 1996 to 2001 when he was promoted to Construction Foreman. Mr. Griggs specializes in utilities, storm drainage including underdrains and edge drains, his experience includes but is not limited to: East Kentucky Power Cooperative Dale Station Fly Ash Impoundment & Site Restoration-dewatering, fly ash loading, fly ash placement at landfill, drainage pipe, excavation/grading, KU E.W. Brown Generating Plant; East Kentucky Power Cooperative Hancock Creek Landfill in Winchester, KY, Bluegrass Army Depot, The Summit at Fritz Farm, US 52 and US 25 in Richmond, KY; Richmond, Winchester and Nicholasville Bypasses, Interstate 75 from Clays Ferry to Rockcastle, Kentucky.

NAME OF INDIVIDUAL: **Joetta Everman**

POSITION/TITLE: **Foreman**

STATEMENT OF EXPERIENCE: Ms. Everman has been employed by The Allen Company, Inc. for 13 years. She is responsible for erosion control, seeding, sod, fencing, brush removal, landscaping, and tree trimming. Prior to employment with The Allen Company, Inc. Ms. Everman worked for 33 years at N.H. Stone, Inc., as a Foreman where she was highly skilled in erosion control, landscaping, sod and seeding. Joetta is responsible for erosion control, seeding, sod, include but is not limited to East Kentucky Power Cooperative Dale Station Fly Ash Impoundment Site and Restoration where she was responsible for the erosion control, ash landfill dressing/maintenance and dewatering, Kentucky Utilities E.W. Brown Generating Station Auxiliary Pond Spillway Construction project, East KY Power Solar Field Site Preparation and Winstar Training Track Construction.

NAME OF INDIVIDUAL: **Vincent Lemieux**

POSITION/TITLE: **Consultant**

STATEMENT OF EXPERIENCE: Mr. Lemieux has been with the Company since 1985. He has been a Project Engineer for 39 years in charge of cost estimates and bids, project coordination and management, contract and specification compliance, construction stakeout, and field engineering. He is also a licensed Professional Engineer and licensed Professional Land Surveyor. He has been involved with numerous East Kentucky Power projects over his career.

19. EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT CONSTRUCTION PROJECT
 (Use separate form for each Agency or Brokerage agreeing to provide coverage)

Names Insured: The Allen Company Inc

Employee ID: _____

Address: 3009 Atkinson Ave Ste 300 Lexington KY 40509

Phone: 859-543-3361

Project to be insured: Wilson Downing Road Intersection Improvements

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Part V (Special Conditions), including all requirements, and conditions:

Section Items	Coverage	Minimum Limits and Policy Requirements	Limits Provided To Insured	Name of Insurer	A.M. Best's	
					Code	Rating
SC-3, Section 2, Part 4.1 – see provisions	CGL	\$1,000,000 per occ. And \$2,000,000 aggregate	\$1,000,000 per occ/ 2,000,000 agg	Travelers Indemnity Co	004003	A++
SC-3, Section 2, Part 4.1 – see provisions	AUTO	\$2,000,000/per occ.	\$1,000,000/per occ.	The Charter Oak Fire Insurance Co.	002516	A++
SC-3, Section 2, Part 4.1 – see provisions	WC	Statutory w /endorsement as noted	\$1M/1M/1M	Kentucky Employers Mutual (KEMI)	011781	A-

Section 2 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting.

Marsh McLennan Agency
 Agency or Brokerage
360 E Vine St. Suite 200
 Street Address
Lexington KY 40507
 City State Zip
859-254-8023
 Telephone Number

Andrea Lingenfelter
 Name of Authorized Representative
Senior Client Executive
 Title
Andrea Lingenfelter
 Authorized Signature
04/20/2026
 Date

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. If insurance is brokered, authorized signature must be that of authorized representative of insurer.

PART III
FORM OF PROPOSAL

INDEX

1.	FORM OF PROPOSAL	P-2
2.	LEGAL STATUS OF BIDDER.....	P-4
3.	BIDDERS AFFIDAVIT	P-5
4.	BID SCHEDULE – SCHEDULE OF VALUES	P-7
5.	STATEMENT OF BIDDER'S QUALIFICATIONS	P-11
6.	LIST OF PROPOSED SUBCONTRACTORS.....	P-15
7.	LIST OF MATERIALS/ SUPPLIERS.....	P-16
8.	DBE SUB-CONTRACTOR BIDDERS LIST.....	P-17
9.	CERTIFICATION FOR FEDERAL-AID CONTRACT	P-18
10.	CERTIFICATION OF PERFORMANCE	P-19
11.	CERTIFICATION OF ORGANIZATION(S).....	P-20
12.	CERTIFICATION OF BID PROPOSAL/DBE.....	P-21
13.	KENTUCKY TRANSPORTATION CABINET – DBE PROVISIONS	P-22
14.	NON-COLLUSION CERTIFICATION	P-29
15.	STATEMENT OF EXPERIENCE.....	P-30
16.	EQUAL OPPORTUNITY AGREEMENT	P-32
17.	EQUAL EMPLOYMENT OPPORTUNITY POLICY.....	P-35
18.	WORKFORCE ANALYSIS FORM.....	P-36
19.	EVIDENCE OF INSURABILITY.....	P-37
20.	DEBARRED FIRMS.....	P-38
21.	DEBARMENT CERTIFICATION.....	P-39
22.	PROVISIONS RELATIVE TO SENATE BILL 45A.485.....	P-40
23.	EXECUTIVE BRANCH CODE OF ETHICS	P-40
24.	KENTUCKY TRANSPORTATION CABINET CHANGE ORDER FORM.....	P-42
25.	FEDERAL CONTRACT NOTES	P-45

PART III

INVITATION TO BID NO. 44-2026

WILSON DOWNING ROAD INTERSECTION IMPROVEMENTS

1. FORM OF PROPOSAL

Place: Lexington, Kentucky

Date: April 20, 2026

The following Form of Proposal shall be followed exactly in submitting a proposal for this Work.

This Proposal Submitted by The Allen Company, Inc.

3009 Atkinson Avenue, Suite 300, Lexington, KY 40509

(Name and Address of Bidding Contractor)

(Hereinafter called "Bidder"), organized and existing under the laws of the State of Delaware, doing business as The Allen Company, Inc.
a corporation "a corporation," "a partnership", or an "individual" as applicable.

To: Lexington-Fayette Urban County Government
(Hereinafter called "OWNER")
Office of the Director of Purchasing
200 East Main Street, 3rd Floor
Lexington, KY 40507

Gentlemen:

The Bidder, in compliance with your Invitation for Bids for the **Wilson Downing Road Intersection Improvements** having examined the Plans and Specifications with related documents, having examined the site for proposed Work, and being familiar with all of the conditions surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth therein, and at the lump sum and/or unit prices stated hereinafter. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this proposal is a part.

BIDDER hereby agrees to commence work under this contract as to be specified in the Notice to Proceed and to fully complete the project within **two hundred and twenty (220) consecutive calendar days** thereafter. BIDDER further agrees to pay liquidated damages as specified in Section 108.09 of the KDOH Standard Specifications for each consecutive calendar day thereafter.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. 1 Date April 14, 2026
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____
Addendum No. _____ Date _____

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

2. LEGAL STATUS OF BIDDER

Bidder The Allen Company, Inc.

Date April 20, 2026

* 1. A corporation duly organized and doing business under the laws of the State of Delaware, for whom Jason B. Gabbard, bearing the official title of Executive Vice President, whose signature is affixed to this Bid/Proposal, is duly authorized to execute contracts.

* 2. A Partnership, all of the members of which, with addresses are: (Designate general partners as such)

N/A

* 3. An individual, whose signature is affixed to this Bid/Proposal (please print name)

N/A

*(The Bidder shall fill out the appropriate form and strike out the other two.)

3. BIDDERS AFFIDAVIT

BIDDERS AFFIDAVIT (KYTC)



Rev. 9-16-22

**Required Affidavit for Bidders, Offerors
and Contractors
(KRS 45A.110 & 45A.115)**

Affidavit Effective for One (1) Year from Date of Execution

Instructions: Pursuant to [KRS 45A.110](#) and [45A.115](#), a bidder, offeror, or contractor ("Contractor") is required to submit a Required Affidavit for Bidders, Offerors, and Contractors to be awarded a contract, or for the renewal of a contract. An authorized representative of the contracting party must complete the attestation below, have the attestation notarized, and return the completed affidavit to the Commonwealth.

Attestation

As a duly authorized representative for the Contractor, I swear and affirm under penalty of perjury, that that the Contractor has not knowingly violated campaign finance laws of the Commonwealth of Kentucky and that the award of a contract will not violate any provision of the campaign finance laws of the Commonwealth. For purposes of this attestation, "Knowingly" means that the bidder or offeror is aware or should have been aware of the existence of a violation. The bidder or offer understands that the Commonwealth retains the right to request an updated affidavit at any time.

_____	Jason B. Gabbard
Signature	Printed Name
Executive Vice President	April 20, 2026
Title	Date

Bidder or Offeror Name: The Allen Company, Inc.
 Address: 3009 Atkinson Avenue, Suite 300
Lexington, Kentucky 40509

Commonwealth of Kentucky Vendor Code (If known): 00135

Subscribed and sworn to before me this ____ day of _____, _____.

State of: _____ Notary: _____

County of: _____ My Commission Expires: _____

BIDDERS AFFIDAVIT (LFUCG)

Comes the Affiant, Jason B. Gabbard, and after being first duly sworn, states under penalty of perjury as follows:

1. His/her name is Jason B. Gabbard and he/she is the individual submitting the bid or is the authorized representative of The Allen Company, Inc., the entity submitting the bid (hereinafter referred to as "Bidder").

2. Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the bid is submitted, prior to award of the contract and will maintain a "current" status in regard to those taxes and fees during the life of the contract.

3. Bidder will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the contract.

4. Bidder has authorized the Division of Central Purchasing to verify the above-mentioned information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not been obtained.

5. Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."

6. Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Signature
Executive Vice President
Title

Jason B. Gabbard
Printed Name
April 20, 2026
Date

Company Name The Allen Company, Inc.

Address 3009 Atkinson Avenue, Suite 300, Lexington, KY 40509

Subscribed and sworn to before me by Jason B. Gabbard
(Affiant)

Executive Vice President
(Title)

of The Allen Company, Inc. this 20th day of April, 2026.
(Company Name)

Notary Public
[seal of notary]

My commission expires: _____

4. BID SCHEDULE – SCHEDULE OF VALUES

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of bid.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

For a unit price based bid, the sum of the item totals is the bid amount the Division uses for bid comparison.

The LFUCG's decision on the bid amount is final.

The contract, if awarded, will be on the basis of materials and equipment specified in the specifications without consideration of possible substitute or "or equal" items.

The estimated quantities of items of unit price work are not guaranteed and are solely for the purpose of comparison of bids and determining an initial Contract price. Determination of the actual quantities and classification of unit price work performed by the Contractor will be made by the Engineer in accordance with the General Conditions.

Payment:

Accepted quantities for Work shall be paid for at their respective Contract "Unit Price" as quoted (which shall be for all Work required under this Section) and paid per "Unit To Bid On" of specified "Description" satisfactorily placed. All labor, materials, equipment, and excavation shall be incidental to the Work.

Digital Bid Submittals:

Bidders shall submit Bid Schedules Excel spreadsheet via Ion Wave. The Bid Schedules must be fully executed and submitted via Ion Wave. The excel spreadsheet is available through the LFUCG's Ionwave website (<https://lexingtonky.ionwave.net>).

Page P-10 must be fully executed and submitted with bid or bid will be considered non-responsive.

Wilson Downing Intersection Improvements Bid Schedule

BID ITEM	DESCRIPTION	UNIT	SPEC. SECTION	QUANTITY
1	PAYMENT AND PERF BOND - Not more than 5%	LS	SC-8	1
2	UTILITY COORDINATION	LS	A	1
3	BARRICADE TYPE III	EACH	B	16
4	TEMPORARY SIGNS	SQ FT	B	287
5	MAINTAINENCE OF TRAFFIC	LS	B	1
6	PORTABLE CHANGEABLE MESSAGE SIGN	EA	B	4
7	MOBILIZATION - Not more than 5%	LS	D	1
8	DEMOBILIZATION - Not less than 1.5%	LS	D	1
9	INDEPENDENT MATERIALS TESTING ALLOWANCE (\$10,000)	LS	E,F	1
10	CONSTRUCTION STAKING	LS	1	1
11	EARTHWORK	LS	2	1
12	REMOVE BITUMINOUS CONCRETE PAVEMENT	SQ YD	3	122
13	REMOVE & RESET TRAFFIC (STOP) SIGN	EACH	3	1
14	REMOVE SIGNS	EACH	3	5
15	REMOVE NEIGHBORHOOD SIGN	EACH	3	1
16	REMOVE TREE	EACH	4	2
17	DENSE GRADED AGGREGATE	TON	5	638
18	CRUSHED AGGREGATE, NO. 2	TON	6	100
19	SIDEWALK - 4.5 INCH CONCRETE	SQ YD	7	358
20	SIDEWALK RAMP - 4.5 INCH CONCRETE	SQ YD	7	90
21	STANDARD CURB AND GUTTER	LF	8	944
22	STANDARD HEADER CURB	LF	8	75
23	LIP HEADER CURB	LF	8	690
24	ASPHALT PAVE MILLING & TEXTURING	TON	9	50
25	CL3 ASPH BASE 1.0D PG64-22	TON	10, 12	348
26	CL3 ASPH SURF 0.38B PG64-22	TON	11, 12	278
27	SEEDING AND PROTECTION	SQ YD	13	1212
28	EROSION & SEDIMENT CONTROL	LS	14	1
29	FABRIC-GEOTEXTILE CLASS 2	SQ YD	15	300
30	EDGE KEY	LF	16	328
31	LONGTITUDINAL EDGE KEY	LF	16	2042
32	DETECTABLE WARNING SURFACE TILE	SQ FT	17	220
33	THERMO PAVE MARKING X-WALK 12 IN	LF	18	448
34	THERMO PAVE MARKING- STOP BAR-24IN	LF	18	34
35	THERMO PAVE MARKING - STR ARROW	EACH	18	3
36	THERMO PAVE MARKING - CURV ARROW	EACH	18	6

BID ITEM	DESCRIPTION	UNIT	SPEC. SECTION	QUANTITY
37	THERMO PAVE MARKING- YIELD	EACH	18	28
38	THERMO PAVE MARKING - ROUNDABOUT ARROW	EACH	18	4
39	THERMO PAVE STRIPING-4 IN WHITE	LF	19	1819
40	THERMO PAVE STRIPING-4 IN YELLOW	LF	19	1200
41	THERMO PAVE STRIPING 12 IN WHITE	LF	19	46
42	PAVE STRIPING - TEMP PAINT - 4 IN	LF	20, B	420
43	REMOVE EXISTING PAVEMENT STRIPING	LF	21	380
44	SPREADING STOCKPILED TOPSOIL	LS	22	1
45	PVC CONDUIT-2 IN-SCHEDULE 80 <i>(Trench & Backfill is incidental)</i>	LF	23	265
46	CEMENT CONCRETE ISLAND (STAMPED AND COLOR RED)	SQ YD	24	342
47	ADJUST TRAFFIC JUNCTION BOX	EACH	25	1
48	POLE BASE	EACH	25	5
49	SBM ALUM SHEET SIGNS 0.080 IN	SQ FT	26	162
50	STEEL POST TYPE 1	LF	26	283
51	INSTALL PRESENCE RADAR DETECTION TYPE A	EACH	27	1
52	CABLE - NO. 14/2C	LF	28	160
53	REMOVE SIGNAL EQUIPMENT	EACH	28	1
54	CONDUIT - 1 1/4 INCH	LF	28	7
55	INSTALL PEDESTRIAN DETECTOR	EACH	28	1
56	INSTALL PEDESTAL POST	EACH	28	1

Submitted by: The Allen Company, Inc.
Firm

3009 Atkinson Avenue, Suite 300
Address

Lexington, Kentucky 40509
City, State & Zip

***Bid must be signed:
(original signature)*** _____
Signature of Authorized Company Representative – Title

Jason B. Gabbard
Representative/s Name (Typed or Printed)

859-543-3390
Area Code – Phone –Fax #

kris_mullins@theallen.com
E-Mail Address

OFFICIAL ADDRESS:

3009 Atkinson Avenue, Suite 300

Lexington, Kentucky 40509

(Seal if Bid is by Corporation)

By signing this form you agree to ALL terms, conditions, and associated forms in this bid package

5. STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Proposal:

- 1. Name of Bidder: The Allen Company, Inc.

- 2. Permanent Place of Business: 3009 Atkinson Avenue, Suite 300, Lexington, KY 40509

- 3. When Organized: 1939

- 4. Where Incorporated: Delaware

- 5. Construction Plant and Equipment Available for this Project:
See see attached Equipment list.

(Attach Separate Sheet If Necessary)

- 6. Financial Condition:

If specifically requested by the OWNER, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the OWNER'S Division of Central Purchasing within seven (7) calendar days following the bid opening.

- 7. In the event the Contract is awarded to the undersigned, surety bonds will be furnished by:

_____ (Surety)

Signed: _____ (Representative of Surety)

8. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
East Nicholasville Bypass-Section 2	Jessamine County	\$18,942,117
Berea Bypass - Section 2	Madison County	\$20,777,172
DOCJT Firing Range Parking Lot and Roundabout Paving	Richmond, KY	\$453,025
_____	_____	_____
_____	_____	_____

9. The Bidder has now under contract and bonded the following projects:

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
_____	_____	_____
See attached Backlog	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

10. List Key Bidder Personnel who will work on this Project.

<u>NAME</u>	<u>POSITION DESCRIPTION</u>	<u>NO. OF YEARS WITH BIDDER</u>
_____	_____	_____
See Attached Key Personnel	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

11. DBE Participation on current bonded projects under contract:

<u>SUBCONTRACTORS</u> <u>(LIST)</u>	<u>PROJECT</u> <u>(SPECIFIC TYPE)</u>	<u>DBE</u>	<u>% of WORK</u>
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

(USE ADDITIONAL SHEETS IF NECESSARY)

12. We acknowledge that, if we are the apparent low Bidder, we will submit to the OWNER within 7 calendar days following the Bid Opening, a sworn statement on the OWNER'S form regarding all current work on hand and under contract, and a statement on the OWNER'S form of the experience of our officers, office management and field management personnel. Additionally, if requested by the OWNER, we will within 7 days following the request submit audited financial statements and loss history for insurance claims for the 3 most recent years (or a lesser period stipulated by the OWNER)—all in accordance with the Bid Documents.

Respectfully submitted:

The Allen Company, Inc.
(Name of Contracting Firm)

BY: _____

TITLE: Executive Vice President

DATE April 20, 2026

6. LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the OWNER to be executed, completed and submitted with the BIDDER'S FORM OF PROPOSAL. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of bid.

<u>BRANCH OF WORK-LIST</u> <u>EACH MAJOR ITEM</u> Such as:	<u>SUBCONTRACTOR</u>	<u>DBE</u> <u>Yes/No</u>	<u>% of</u> <u>Work</u>
Concrete, bituminous paving, construction staking, etc.			
1. _____	Name: _____ Address: _____	_____	_____
2. _____	Name: _____ Address: _____	_____	_____
3. _____	Name: _____ Address: _____	_____	_____
4. _____	Name: _____ Address: _____	_____	_____
5. _____	Name: _____ Address: _____	_____	_____
6. _____	Name: _____ Address: _____	_____	_____
7. _____	Name: _____ Address: _____	_____	_____

(Attach additional sheet(s) if necessary.)

7. LIST OF MATERIALS/ SUPPLIERS

Bidders are hereby advised that this list must be complete and submitted with the Bid.

Listing "as per plans and specifications", will not be considered as sufficient identification. Where more than one "Make or Brand" is listed for any one item, the Owner has the right to select the one to be used.

Item	Brand Name, Manufacturer and/or Supplier
1. Concrete Supplier	_____
2. Asphalt Supplier	_____

8. DBE SUB-CONTRACTOR BIDDERS LIST

The Department of Transportation Federal Regulations requires that the Kentucky Transportation Cabinet provide a bidders list to be maintained in the Office of Personnel Management, Small Business Development Branch (49CFR 26:11) for each federally funded project awarded.

Project No.

List all quotes/bids received on this project.

DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers submitting quotes/bids for this project:

- 1.
- 2.
- 3.
- 4.
- 5.
- 6.
- 7.
- 8.

DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers contacted who did NOT submit quotes/bids for this project.

- 1.
- 2.
- 3.
- 4.
- 5.
- 6.
- 7.
- 8.

Non-DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers submitting quotes/bids for this project:

- 1.
- 2.
- 3.
- 4.
- 5.
- 6.
- 7.
- 8.

If you need additional space, please attach a separate page. If you need assistance regarding this form, please contact Melvin Bynes or Anita Hall at (502)564-3601.

9. CERTIFICATION FOR FEDERAL-AID CONTRACT

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

- 1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agent.

- 2. If any funds other than the Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

This certification is a material representation of fact which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The prospective participation also agrees by submitting his or her bid proposal that he or she shall require the language of this certification be included in all lower tier subcontracts, which exceed \$100,000 and that all such subrecipients shall certify and disclose accordingly.

The Allen Company, Inc.

(Name of Individual, Co-Partnership, or Corporation submitting bid)

Jason B. Gabbard

(Printed Name of officer signing certification)

Executive Vice President

(Title)

(Signature)

April 20, 2026

(Date)

10. CERTIFICATION OF PERFORMANCE

Certification with regard to the Performance of Previous Contracts or Subcontracts subject to the Equal Opportunity Clause and the filing of Required Reports.

The bidder _____, hereby certifies that he/she has not _____, participated in previous contract or subcontract subject to the equal opportunity clause, as required by Executive Orders 10925 or 11114 and that he, filed with the Joint Reporting committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the Former President’s Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

The Allen Company, Inc.

(Name of Individual, Co-Partnership, or Corporation submitting bid)

Jason B. Gabbard

Executive Vice President

(Name of Officer or Authorized Agent)

(Title)

April 20, 2026

(Signature)

(Date)

NOTE: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with the contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EE0-1) is the only report required by the Executive Orders of their implementing regulation.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed reports should note that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

11. CERTIFICATION OF ORGANIZATION(S)

COMMONWEALTH OF KENTUCKY

COUNTY: FAYETTE

FED PROJECT NO: 4003 031

I, Jason B. Gabbard, Executive Vice President
(Name of officer or Authorized Agent) (Title)

under penalty of perjury under the laws of the United States, do hereby certify that, except as noted below,

The Allen Company, Inc.
(Name of Individual, Co-Partnership, or Corporation submitting bid)

any person associated therewith in the capacity of (owner, partner, director, officer, principal investigator, project director, manager, auditor, or any position involving the Administration of Federal Funds): is not currently under suspension, debarment, voluntarily exclusion, or determination of ineligibility by any federal agency; has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years; does not have a proposed debarment pending; and has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

Please list below any exceptions to the foregoing, to whom it applies, initiating agency and dates of action.

Exceptions:

The Allen Company, Inc.
(Name of Individual, Co-Partnership, or Corporation submitting bid)

Jason B. Gabbard Executive Vice President
(Name of Officer or Authorized Agent) (Title)

(Signature) April 20, 2026
(Date)

NOTE: BIDDERS SHALL ENTER ZERO DOLLARS (\$0) AND ZERO PERCENT (0%) IN THE SPACES BELOW, AND SIGN THE FORM.

12. CERTIFICATION OF BID PROPOSAL/DBE

We (I) proposed to furnish all labor, equipment and material necessary to construct and/or improve the subject project in accordance with the plans, the Transportation Cabinet’s Standard Specifications for Road and Bridge Construction, current edition, special provisions, notes applicable to the project as indicated herein and all addenda issued on this project subsequent to purchase of proposal.

We (I) attach a bid guaranty as provided in the special provisions in an amount not less than 5% of the total bid. We agree to execute a contract in accordance with this proposal within 15 calendar days after the receipt of the notice of award for the project.

We (I) have examined the site of proposed work, project plans, specifications, special provisions, and notes applicable to the project referred to herein. We understand that the quantities shown herein are estimated quantities subject increase or decrease as provided in the specifications.

We (I) acknowledge receipt of all addendum(s) (if applicable) and have made necessary revisions to the bid proposal. We have considered all addendum(s) in calculation of the submitted bid and applied the updated bid items, which are included.

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises (DBE) in amount of _____ percent (____%) of the total value of this contract and that the DBE participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky Transportation Cabinet pertaining to the DBE Program.”

The Allen Company, Inc.
(Name of Individual, Co-Partnership, or Corporation submitting bid)

Jason B. Gabbard
(Name of Officer or Authorized Agent)

Executive Vice President
(Title)

(Signature)

April 20, 2026
(Date)

When two or more organizations bid as a joint venture, enter names of each organization and an authorized agent for each organization must sign above.

13. KENTUCKY TRANSPORTATION CABINET – DBE PROVISIONS

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case of DBE's, second tier subcontracts will only be permitted where the other subcontractor is also a DBE. All second tier subcontracts shall have the consent of both the Contractor and the Engineer.

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Lexington-Fayette Urban County Government ("LFUCG") that Disadvantaged Business Enterprises ("DBE") shall have the opportunity to participate in the performance of highway construction projects financed in whole or in part by Federal Funds in order to create a level playing field for all businesses who wish to contract with the LFUCG. To that end, the LFUCG will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements contained therein shall be adopted as if set out verbatim herein.

The LFUCG, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of race, color, national origin, or sex in the performance of work performed pursuant to LFUCG contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and administration of federally assisted highway construction projects. The contractor will include this provision in all its subcontracts and supply agreements pertaining to contracts with the LFUCG.

Failure by the contractor to carry out these requirements is a material breach of its contract with the LFUCG, which may result in the termination of the contract or such other remedy as the LFUCG deems necessary.

DBE GOAL

The Disadvantaged Business Enterprise (DBE) goal established for this contract by the Kentucky Transportation Cabinet is a **zero percent (0%) goal** of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged Business Enterprises participate in a least the percent of the contract as set forth above as goals for this contract.

OBLIGATION OF CONTRACTORS

If a formal goal has not been designated for the contract, all contractors are expected to meet LFUCG 4% MWDDBE goal, unless otherwise stated. Contractor shall also consider DBEs for subcontract work as well as for the supply of material and services needed to perform this work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and women.

CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal has been established. **BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE PARTICIPATION WILL NOT BE ACCEPTED.** These bids will not be considered for award by the LFUCG and they will be returned to the bidder.

"The bidder certifies that it has secured participation by Disadvantaged Business Enterprises (DBE) in amount of _____ percent (_____ %) of the total value of this contract and that the DBE participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky Transportation Cabinet pertaining to the DBE Program."

DBEs utilized in achieving the DBE goal must be certified and pre-qualified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN

Lowest responsive bidders must submit the *DBE Plan/ Subcontractor Request*, form TC 63-35 DBE, within 5 days of the letting. This is necessary before the LFUCG Division of Central Purchasing will review and make a recommendation. The project will not be considered for award prior to submission and approval of the apparent low bidder's DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the proposed project;
2. Description of the work each is to perform including the work item, unit, quantity, unit price and total amount of the work to be performed by the individual DBE and the project bid number.
3. The dollar value of each proposed DBE subcontract and the percentage of total project contract value this represents. DBE participation may be counted as follows:
 - a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar value of materials to be furnished will be counted toward the goal as follows:
 - The entire expenditure paid to a DBE manufacturer;
 - 60 percent of expenditures to DBE suppliers that are not manufacturers provided the supplier is a regular dealer in the product involved. A regular dealer must be engaged in, as its principal business and in its own name, the sale of products to the public, maintain an inventory and own and operate distribution equipment; and
 - The amount of fees or commissions charged by the DBE firms for a bona fide service, such as professional, technical, consultant, or managerial services and assistance in the procurement of essential personnel, facilities, equipment, materials, supplies, delivery of materials and supplies or for furnishing bonds, or insurance, providing such fees or commissions are determined to be reasonable and customary.
 - b) The dollar value of services provided by DBEs such as quality control testing, equipment repair and maintenance, engineering, staking, etc;
 - c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the dollar amount of the work actually performed by the DBE in the joint venture;
4. Written and signed documentation of the bidder's commitment to use a DBE contractor whose participation is being utilized to meet the DBE goal; and
5. Written and signed confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment.

UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED

Contractors must submit the signed subcontract between the contractor and the DBE contractor, the DBE's certificate of insurance, and the Required Affidavit of Bidders, Offerors, and Contractors from the DBE to the LFUCG Division of Central Purchasing. The Required Affidavit of Bidders, Offerors and Contractors is included with these bid documents and should be returned with your bid. If the DBE is a supplier of materials for the project, a signed purchase order and a Required Affidavit for Bidders, Offerors, and Contractors must be submitted to the LFUCG Division of Central Purchasing.

Changes to DBE Participation Plans or DBE substitutions must be approved by the LFUCG Division of Central Purchasing. The LFUCG may consider extenuating circumstances including, but not limited to, changes in the nature or scope of the project, the inability or unwillingness of a DBE to perform the work in accordance with the bid, and/or other circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good Faith Effort documentation to satisfy the LFUCG that sufficient good faith efforts were made to meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid submission will not be considered in justifying the good faith effort, unless the contractor can show that the proposed DBE was solicited prior to the bid date. DBEs utilized in achieving the DBE goal must be certified and pre-qualified for the work items at the time the bid is submitted. One complete set of this information must be received in the office of the LFUCG Division of Central Purchasing no later than 12:00 noon of the tenth calendar day after receipt of notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to submit a sample representative letter along with a distribution list of the firms solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary to demonstrate compliance with the factors listed below which the LFUCG considers in judging good faith efforts. This documentation may include written subcontractors' quotations, telephone log notations of verbal quotations, or other types of quotation documentation.

The Good Faith Efforts documentation shall include, but may not be limited to information showing evidence of the following:

1. Whether the bidder attended any pre-bid meetings that were scheduled by LFUCG to inform DBEs of subcontracting opportunities;
2. Whether the bidder provided solicitations through all reasonable and available means;
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time of the letting that are pre-qualified in the areas of work that the bidder will be subcontracting;
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine with certainty whether they were interested. If a reasonable amount of DBEs within the targeted districts do not provide an intent to quote or no DBEs are pre-qualified in the subcontracted areas, the bidder must notify the Minority Business Enterprise Liaison in the Division of Central Purchasing to give notification of the bidder's inability to get DBE quotes;
5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate DBE participation, even when the prime contractor might otherwise perform these work items with its own forces;
6. Whether the bidder provided interested DBEs with adequate and timely information about the plans, specifications, and requirements of the contract;
7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as unqualified without sound reasons based on a thorough investigation of their capabilities. Any rejection should be so noted in writing with a description as to why an agreement could not be reached;
8. Whether quotations were received from interested DBE firms but were rejected as unacceptable without sound reasons why the quotations were considered unacceptable. The fact that the DBE firm's quotation for the work is not the lowest quotation received will not in itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the bidder has the ability and/or desire to perform the contract work with its own forces will not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;
9. Whether the bidder specifically negotiated with subcontractors to assume part of the responsibility to meet the contract DBE goal when the work to be subcontracted includes potential DBE participation;
10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work requirements of the bid proposal; and
11. Any other evidence that the bidder submits which may show that the bidder has made reasonable good faith efforts to include DBE participation.

FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms to meet the contract goal and upon a determination by the LFUCG Division of Central Purchasing based upon the information submitted that the apparent lowest responsive bidder failed to make sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in person with representatives from the Division of Central Purchasing. The bidder will be notified of the Division of Central Purchasing's decision within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of Central Purchasing's decision. The reconsideration meeting will be held within two days of the receipt of a request by the bidder for reconsideration.

The request for reconsideration will be heard by Central Purchasing. The bidder will have the opportunity to present written documentation or argument concerning the issue of whether it met the goal or made an adequate good faith effort. The bidder will receive a written decision on the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the LFUCG Division of Central Purchasing.

The LFUCG Division of Central Purchasing reserves the right to award the contract to the next lowest responsive bidder or to rebid the contract in the event that the contract is not awarded to the low bidder as the result of a failure to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT

Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all other contract provisions. Therefore, the contractor's failure to carry out the DBE contract requirements shall constitute a breach of contract and as such the Cabinet reserves the right to exercise all administrative remedies at its disposal including, but not limited to the following:

- **Disallow credit toward the DBE goal;**
- **Withholding progress payments;**
- **Withholding payment to the prime in an amount equal to the unmet portion of the contract goal; and/or**
- **Termination of the contract.**

PROMPT PAYMENT

The prime contractor will be required to pay the DBE within seven (7) working days after he or she has received payment from the LFUCG Division of Central Purchasing for work performed or materials furnished

CONTRACTOR REPORTING

All Contractors must report on their progress in meeting the DBE requirement on any construction contracts. These records may include, but shall not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting agreements, etc. Prime contractors will be required to submit certified reports on monies paid to each DBE subcontractor or supplier utilized to meet a DBE goal.

Payment information that needs to be reported includes date the payment is sent to the DBE, check number, Contract ID, amount of payment and the check date. Before Final Payment is made on this contract, the Prime Contractor will certify that all payments were made to the DBE subcontractor and/or DBE suppliers and show the documented proof.

The Prime Contractor should supply the payment information at the time the DBE is compensated for their work. Form to use is located at:

<http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx>

Photocopied payments and completed form to be submitted to:

**Office of Civil Rights and Small
Business Development 6th Floor
West 200 Mero Street Frankfort, KY 40622**

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after exerting good faith effort in accordance with the LFUCG Division of Central Purchasing policies and procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal may be waived at the discretion of the LFUCG Division of Central Purchasing.

14. NON-COLLUSION CERTIFICATION

COMMONWEALTH OF KENTUCKY

COUNTY: FAYETTE

FED PROJECT NO: 4003031

I, Jason B. Gabbard, Executive Vice President,
(Name of officer or Authorized Agent) (Title)

under penalty of perjury under the laws of the United States, do hereby certify that

The Allen Company, Inc.

(Name of Individual, Co-Partnership, or Corporation submitting bid)

Its agent, officers or employees have not directly or indirectly entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free competitive bidding in connection with this proposal.

Jason B. Gabbard

(Name of Officer or Authorized Agent)

Executive Vice President

(Title)

(Signature)

April 20, 2026

(Date)

15. STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

Please see attached Statement of Experience

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

* Include all officers, office management's, Affirmative Action officials, and field management personnel. (Attach separate sheets if necessary.)

16. EQUAL OPPORTUNITY AGREEMENT

The Law

* Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

* Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.

* Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to provide equal employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause a contract to be canceled and the contractor may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped, and aged persons.

The Allen Company, Inc.

Signature

Name of Business

The Entity (regardless of whether construction contractor, non-construction contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a continuing program from itself and each of its sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any count, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;*
- (2) The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;*
- (3) The contract will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and*
- (4) The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.*

The Act further provides:

KRS 45.610. Hiring minorities – Information required

- (1) For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.*
- (2) Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.*

KRS 45.620. Action against contractor – Hiring of minority contractor or subcontractor

- (1) If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.*
- (2) If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 – 45.640.*

(3) *The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.*

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

It is recommended that all of the provisions quoted above to be included as special conditions in each contract. In the case of a contract exceeding \$250,000, the contractor is required to furnish evidence that his work-force in Kentucky is representative of the available work-force in the area from which he draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the contract.

17. EQUAL EMPLOYMENT OPPORTUNITY POLICY

It is the policy of The Allen Company, Inc.

to assure that all applicants for employment and all employees are treated on a fair and equitable basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment advertising, layoff or termination, rates of pay and other forms of compensation, and selection for training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to eliminate discrimination in hiring and agrees to adhere to all applicable federal, state, and local laws relating to Equal Employment Opportunity for all individuals.

Jason B. Gabbard has been appointed Equal Employment Compliance (EEOC) Officer and shall be available for counseling, answering of questions in regards to this company policy, and to hear any complaints of discrimination. The EEOC Officer may be reached by calling 859-543-3361.

Signature: _____
(Bidding Contractor)

Title: Executive Vice President

Date: April 20, 2026

18. WORKFORCE ANALYSIS FORM

Name of Organization: _____

Categories	Total	White (Not Hispanic or Latino)		Hispanic or Latino		Black or African-American (Not Hispanic or Latino)		Native Hawaiian and Other Pacific Islander (Not Hispanic or Latino)		Asian (Not Hispanic or Latino)		American Indian or Alaskan Native (not Hispanic or Latino)		Two or more races (Not Hispanic or Latino)		Total	
		M	F	M	F	M	F	M	F	M	F	M	F	M	F	M	F
Administrators																	
Professionals																	
Superintendents																	
Supervisors																	
Foremen																	
Technicians																	
Protective Service																	
Para-Professionals																	
Office/Clerical																	
Skilled Craft																	
Service/Maintenance																	
Total:																	

Prepared by: _____
(Name and Title)

Date: ____/____/____

19. EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT CONSTRUCTION PROJECT
 (Use separate form for each Agency or Brokerage agreeing to provide coverage)

Names Insured: _____ Employee ID: _____

Address: _____ Phone: _____

Project to be insured: _____

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Part V (Special Conditions), including all requirements, and conditions:

Section Items	Coverage	Minimum Limits and Policy Requirements	Limits Provided To Insured	Name of Insurer	A.M. Best's Code	Rating
SC-3, Section 2, Part 4.1 – see provisions	CGL	\$1,000,000 per occ. And \$2,000,000 aggregate	\$			
SC-3, Section 2, Part 4.1 – see provisions	AUTO	\$2,000,000/per occ.	\$			
SC-3, Section 2, Part 4.1 – see provisions	WC	Statutory w /endorsement as noted	\$			

Section 2 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting.

Agency or Brokerage _____ Name of Authorized Representative _____

Street Address _____ Title _____

City _____ State _____ Zip _____ Authorized Signature _____

Telephone Number _____ Date _____

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. If insurance is brokered, authorized signature must be that of authorized representative of insurer.

20. DEBARRED FIRMS

PROJECT NAME: Wilson Downing Road Interesection Improvements

BID NUMBER: 44-2026

**LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY**

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the **Civil Rights Act of 1964 As Amended**, or any other Federal Law.

All bidders shall complete the attached certification in duplicate and submit both copies to the Owner with the bid proposal. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban County Government, Division of Community Development, within fourteen (14) days after bid opening.

The undersigned hereby certifies that the firm of The Allen Company, Inc. has not and will not award a subcontract, in connection with any contract award to it as the result of this bid, to any firm that has been debarred for noncompliance with the Federal labor Standards, Title VI of the Civil Rights Act of 1964, or any Federal Law.

The Allen Company, Inc.

Name of Firm Submitting Bid

Signature of Authorized Official

Executive Vice President

Title

April 20, 2026

Date

21. DEBARMENT CERTIFICATION

All contractors/subcontractors shall complete the following certification and submit it with the bid proposal.

The contractor/subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

- 1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 as amended, or any other Federal law;
 - a) Have not within a three year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
 - b) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
 - c) Have not within a three year period preceding this bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
- 2) Where the contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

Firm Name: The Allen Company, Inc.

Project: Wilson Downing Road Interesection Improvements - No. 44-2026

Printed Name and Title of Authorized Representative: Jason B. Gabbard

Signature: _____

Date: April 20, 2026

22. PROVISIONS RELATIVE TO SENATE BILL 45A.485

During the performance of the contract, the contractor and all subcontractors agree to comply with the applicable provisions of:

1. KRS 136 Corporation and Utility Tax
2. KRS 139 Sales and Use Taxes
3. KRS 141 Income Taxes
4. KRS 337 Wages and Hours
5. KRS 338 Occupational Safety and Health of Employees
6. KRS 341 Unemployment Compensation
7. KRS 342 Workers Compensation

Any final determinations of a violation by the contractor within the previous (5) years pursuant to the applicable statutes above are revealed as follows:

N/A

23. EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months of following termination of his office or employment, accept employment, compensation or other economic benefit from any person or business that contracts or does business with, or is regulated by, the state in matters in which he was directly involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an individual from returning to the same business, firm, occupation, or profession in which he was involved prior to taking office or beginning his term of employment, or for which he received, prior to his state employment, a professional degree or license, provided that, for a period of six (6) months, he personally refrains from working on any matter in which he was directly involved during the last thirty-six (36) months of his tenure in state government. This subsection shall not prohibit the performance of ministerial functions, including, but not limited to, filing tax returns, filing applications for permits or licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in which the former public servant was directly involved during the last thirty-six (36) months of his tenure, for a period of one (1) year after the latter of:

- a) The date of leaving office or termination of employment; or
- b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public policy the idea that state employees should view their work as a public trust and not as a way to obtain private benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject to the law's prohibitions. The law's applicability may be different if you hold elected office or are contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Signature of Authorized Official

Executive Vice President

Title

April 20, 2026

Date

24. KENTUCKY TRANSPORTATION CABINET CHANGE ORDER FORM



Kentucky Transportation Cabinet
Office of Local Programs
LOCAL PUBLIC AGENCY CHANGE ORDER

TC 20-32
7/2010
Page 1 of 3

Page	
Contract ID	Project Sponsor
Change Order No	County
Contractor	Project Number
Contractor	Project Name
Address	

Proposed Changes in Connection with Contract Items:

Item No.	Description	Quantity	Unit	Unit Price	Amount
<i>Total for this Page</i>					
<i>Total for Continuation Page(s)</i>					
<i>Total Contract Items</i>					

Proposed Items of Supplemental Agreement:

Ref. No.	Description	Quantity	Unit	Unit Price	Amount

Time Extension/Explanation:

	<i>Total for this Page</i>
	<i>Total for Continuation Page(s)</i>
	<i>Total Supplemental Agreement</i>

Total Amount

Reasons for Proposed Changes and Cost Analysis:

If approved by Transportation Cabinet, the undersigned contractor agrees to do the work outlined herein and to accept as payment in full the basis of payment as set forth herein.

Requested _____
Project Engineer DATE

Recommended _____
District LPA Coordinator DATE

Recommended _____
Commissioner of Rural & Municipal Aid DATE

Approved _____
LPA Signature Authority DATE

Title DATE

Approved _____
Secretary of Transportation Cabinet DATE

Contractor

By: _____

Date



Kentucky Transportation Cabinet
Office of Local Programs
LOCAL PUBLIC AGENCY CHANGE ORDER

TC 20-32
7/2010
Page 3 of 3

Page

Contract ID	Project Sponsor
Change Order No	County
Contractor	Project Number
Contractor	Project Name
Address	

Reasons for Proposed Changes and Cost Analysis:

25. FEDERAL CONTRACT NOTES

The LPA, in accordance with the Regulations of the United States Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a bidder to comply with all applicable sections of the current Kentucky Standard Specifications, including, but not limited to the following, may result in a bid not being considered responsive and thus not eligible to be considered for award:

102.13 Irregular Bid Proposals

102.09 Bid Proposal Guaranty

102.14 Disqualification of Bidders

Part I Advertisement for Bids Page AB-3 - Delivery of Proposal

CIVIL RIGHTS ACT OF 1964

The LPA, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on the ground of race, color, or national origin.

NOTICE TO ALL BIDDERS

To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case of DBE's, second tier subcontracts will only be permitted where the other subcontractor is also a DBE. All second tier subcontracts shall have the consent of both the Contractor and the Engineer.

CODE OF FEDERAL REGULATIONS

Title 23 - Highways

Volume: 1

Date: 2013-04-01

Original Date: 2013-04-01 Title: Section 635.109 - Standardized changed condition clauses.

Context: Title 23 - Highways. CHAPTER I - FEDERAL HIGHWAY ADMINISTRATION, DEPARTMENT OF TRANSPORTATION. SUBCHAPTER G - ENGINEERING AND TRAFFIC OPERATIONS. PART 635 - CONSTRUCTION AND MAINTENANCE. Subpart A - Contract Procedures.

§ 635.109

Standardized changed condition clauses.

(a) Except as provided in paragraph (b) of this section, the following changed conditions contract clauses shall be made part of, and incorporated in, each highway construction project, including construction services contracts of CM/GC projects, approved under 23 U.S.C. 106:

(1) *Differing site conditions.*

- (i) During the progress of the work, if subsurface or latent physical conditions are encountered at the site differing materially from those indicated in the contract or if unknown physical conditions of an unusual nature, differing materially from those ordinarily encountered and generally recognized as inherent in the work provided for in the contract, are encountered at the site, the party discovering such conditions shall promptly notify the other party in writing of the specific differing conditions before the site is disturbed and before the affected work is performed.
- (ii) Upon written notification, the engineer will investigate the conditions, and if it is determined that the conditions materially differ and cause an increase or decrease in the cost or time required for the performance of any work under the contract, an adjustment, excluding anticipated profits, will be made and the contract modified in writing accordingly. The engineer will notify the contractor of the determination whether or not an adjustment of the contract is warranted.
- (iii) No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has provided the required written notice.
- (iv) No contract adjustment will be allowed under this clause for any effects caused on unchanged work. (This provision may be omitted by the State DOT's at their option.)

(2) *Suspensions of work ordered by the engineer.*

- (i) If the performance of all or any portion of the work is suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated, customary, or inherent to the construction industry) and the contractor believes that additional compensation and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The request shall set forth the reasons and support for such adjustment.
- (ii) Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or time required for the performance of the contract has increased as a result of such suspension and the suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly. The contractor will be notified of the engineer's determination whether or not an adjustment of the contract is warranted.
- (iii) No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within the time prescribed.
- (iv) No contract adjustment will be allowed under this clause to the extent that performance would have been suspended or delayed by any other cause, or for which an adjustment is provided or excluded under any other term or condition of this contract.

(3) *Significant changes in the character of work.*

- (i) The engineer reserves the right to make, in writing, at any time during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily

complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release the surety, and the contractor agrees to perform the work as altered.

- (ii) If the alterations or changes in quantities significantly change the character of the work under the contract, whether such alterations or changes are in themselves significant changes to the character of the work or by affecting other work cause such other work to become significantly different in character, an adjustment, excluding anticipated profit, will be made to the contract. The basis for the adjustment shall be agreed upon prior to the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for or against the contractor in such amount as the engineer may determine to be fair and equitable.
 - (iii) If the alterations or changes in quantities do not significantly change the character of the work to be performed under the contract, the altered work will be paid for as provided elsewhere in the contract.
 - (iv) The term "significant change" shall be construed to apply only to the following circumstances:
 - (A) When the character of the work as altered differs materially in kind or nature from that involved or included in the original proposed construction; or
 - (B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent or decreased below 75 percent of the original contract quantity. Any allowance for an increase in quantity shall apply only to that portion in excess of 125 percent of original contract item quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.
- (b) The provisions of this section shall be governed by the following:
- (1) Where State statute does not permit one or more of the contract clauses included in paragraph (a) of this section, the State statute shall prevail and such clause or clauses need not be made applicable to Federal-aid highway contracts.
 - (2) Where the State transportation department has developed and implemented one or more of the contract clauses included in paragraph (a) of this section, such clause or clauses, as developed by the State transportation department may be included in Federal-aid highway contracts in lieu of the corresponding clause or clauses in paragraph (a) of this section. The State's action must be pursuant to a specific State statute requiring differing contract conditions clauses. Such State developed clause or clauses, however, must be in conformance with 23 U.S.C., 23 CFR and other applicable Federal statutes and regulations as appropriate and shall be subject to the Division Administrator's approval as part of the PS&E.
- (c) In the case of a design-build project, State DOTs are strongly encouraged to use "suspensions of work ordered by the engineer" clauses, and may consider "differing site condition" clauses and "significant changes in the character of work" clauses which are appropriate for the risk and responsibilities that are shared with the design-builder.
- (d) For ID/IQ projects, State DOTs are strongly encouraged to use "suspensions of work ordered by the engineer" clauses, and may consider "differing site condition" clauses and "significant changes in the character of work" clauses, as appropriate.

[56 FR 37004, Aug. 2, 1991; 57 FR 10062, Mar. 23, 1992, as amended at 67 FR 75925, Dec. 10, 2002; 81 FR 86943, Dec. 2, 2016; 85 FR 72931, Nov. 16, 2020]

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO PREFERENCE ACT (CPA).
(REV 12-17-15) (1-16)

SECTION 7 is expanded by the following new Article:

102.10 Cargo Preference Act – Use of United States-flag vessels.

Pursuant to Title 46CFR Part 381, the Contractor agrees

- To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for United States-flag commercial vessels.
- To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 'on-board' commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.
- To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.

SUBCONTRACTOR PAYMENTS

Prime contractor payment to subcontractors and material suppliers must be made within a minimum of 30 days from the receipt of payment from LFUCG.

BOYCOTT PROVISIONS

If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently engaged in, and will not for the duration of the contract engage in, the boycott of a person or an entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. **Note:** The term Boycott does not include actions taken for bona fide business or economic reasons, or actions specifically required by federal or state law.

If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and will not for the duration of the contract engage in, in energy company boycotts as defined by KRS 41.472.

LOBBYING PROHIBITIONS

The contractor represents that they, and any subcontractor performing work under the contract, have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) years, and pledges to abide by the restrictions set forth in such statute for the duration of the contract awarded.

The contractor further represents that, pursuant to KRS 45A.328, they have not procured an original, subsequent, or similar contract while employing an executive agency lobbyist who was convicted of a crime related to the original, subsequent, or similar contract within five (5) years of the conviction of the lobbyist.

February 1, 2023

SPECIAL NOTE-BUY AMERICA REQUIREMENTS AND BUILD AMERICA, BUY AMERICA (BABA) ACT-EFFECTIVE
5/9/25

1.0-BUY AMERICA REQUIREMENT

Follow the "Buy America" provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as expressly provided herein all manufacturing processes of steel or iron materials including but not limited to structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and steel reinforcing bars shall occur in the United States of America, including the application of:

- Coating,
- Galvanizing,
- Painting, and
- Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material, and may be used regardless of source in the domestic manufacturing process for steel or iron material:

- Pig iron,
- Processed, pelletized, and reduced iron ore material, or
- Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved with the production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or certified mill test reports are required as the basis of acceptance by the Local Public Agency (LPA).

Use foreign materials only under the following conditions:

- 1) When the materials are not permanently incorporated into the project; or
- 2) When the delivered cost of such materials used does not exceed 0.1 percent of the total Contract amount or \$2,500.00, whichever is greater.

The Contractor shall submit to the Engineer the origin and value of any foreign material used.

2.0-BUILD AMERICA, BUY AMERICA (BABA)

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA), contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials used in infrastructure projects funded by federal financial assistance to be produced in the United States. Comply with 2 C.F.R § 184.

BABA permits FHWA participation in the Contract only if domestic steel and iron will be used on the Project. To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must be produced in the United States and all manufacturing processes, including application of a coating, for these materials must occur in the United States. Coating includes all processes that protect or enhance the value of the material to which the coating is applied. This requirement does not preclude a minimal use of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total contract amount under the Contract or \$2,500.00 whichever is greater.

BABA permits FHWA participation in the Contract only if all “construction materials” as defined in the Act are made in the United States. The Buy America preference applies to the following construction materials incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall. Contractor will be required to use construction materials produced in the United States on this Project. The Contractor shall submit a certification stating that all construction materials are certified to be BABA compliant.

3.0-FINAL RULE – FHWA’S BUYAMERICA REGULATION TO TERMINATE GENERAL APPLICABILITY WAIVER FOR MANUFACTURED PRODUCTS

- **March 17, 2025** (effective date): For all Federal-aid projects obligated on or after March 15, 2025, all iron or steel products, as defined in § 635.410(c)(1)(iii), must comply with FHWA’s Buy America requirements for steel and iron in § 635.410(b). In addition, for all Federal-aid projects obligated on or after March 15, 2025, per § 635.410(c)(2), articles, materials, and supplies should be classified as an iron or steel product, a manufactured product, or another product as specified by law or in 2 CFR part 184 (such other products specified by law or in 2 CFR part 184 include “excluded materials” and “construction materials”); an article, material, or supply must not be considered to fall into multiple categories.
- **October 1, 2025:** The final assembly requirement will become effective for Federal-aid projects obligated on or after October 1, 2025. This means that, for manufactured product to be Buy America compliant, for Federal-aid projects obligated on or after October 1, 2025, final assembly of the manufactured product must occur in the United States.
- **October 1, 2026:** The 55 percent requirement will become effective for Federal-aid projects obligated on or after October 1, 2026. This means that, for manufactured product to be Buy America-compliant, for Federal-aid projects obligated on or after October 1, 2026, all manufactured products permanently incorporated into the project must both be manufactured in the United States (satisfy the final assembly requirement) and have the cost of the components of the manufactured product that are mined, produced, or manufactured in the United States be greater than 55 percent of the total cost of all components of the manufactured product (satisfy the 55 percent requirement).

4.0-ADDITIONAL REQUIREMENTS

The Contractor has completed and submitted, or shall complete and submit, to the Local Public Agency (LPA) a Buy America/ Build America, Buy America Certificate prior to the LPA issuing the notice to proceed, in the format below. After submittal, the Contractor is bound by its original certification.

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof to establish that it is in compliance.

At the Contractor's request, the LPA may, but is not obligated to, seek a waiver of Buy America requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable Buy America requirements if a waiver of those requirements is not available or not pursued by the LPA.

Please refer to the Federal Highway Administration's Buy America webpage for more information.

[Buy America - Construction Program Guide - Contract Administration - Construction - Federal Highway Administration \(dot.gov\)](#)

BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-52, the requirements of 23 U.S.C. § 313, 23 C.F.R. § 635.410 and 2 C.F.R § 184.

Date Submitted: April 23, 2026

Contractor: The Allen Company, Inc.

Signature: _____

Printed Name: Jason B. Gabbard

Title: Executive Vice President

NOTE: THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL NOTES CONTAINED IN THE PROJECT PROPOSAL.

END OF SECTION

AIA® Document A310™ – 2010

Bid Bond

CONTRACTOR:

(Name, legal status and address)

The Allen Company Inc
3009 Atkinson Ave #300
Lexington, KY 40509

SURETY:

(Name, legal status and principal place of business)

Hartford Fire Insurance Company
1 Hartford Plaza T-4-47
Hartford, CT 06155

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

OWNER:

(Name, legal status and address)
Lexington Fayette Urban County Government
Office of the Director of Purchasing
200 E Main St
Lexington, KY 40507

BOND AMOUNT: 5% (Five Percent)

PROJECT:

(Name, location or address, and Project number, if any)
Wilson Downing Road Intersection Improvements

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.



When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 20th day of April 2026




(Witness)

The Allen Company Inc

 (Principal) _____ (Seal)
(Title)  Exec VP

Hartford Fire Insurance Company

 (Surety) _____ (Seal)
(Title) John W Hampton, Attorney-in-fact

CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured.



POWER OF ATTORNEY

Direct Inquiries, Bond Authenticity
and Claims to:
THE HARTFORD
BOND, T-14
One Hartford Plaza
Hartford, Connecticut 06155
Bond.Claims@thehartford.com
call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: ACRISURE LLC
Agency Code: 14-732421

- Hartford Fire Insurance Company**, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company**, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company**, a corporation duly organized under the laws of the State of Connecticut
- Hartford Insurance Company of the Midwest**, a corporation duly organized under the laws of the State of Indiana

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of** Unlimited :
Tina Carpenter, Mary Crouch, Jeff Fairchild, John W. Hampton, David Henry, Anna Morris of LEXINGTON, Kentucky

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 23, 2016 the Companies have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



Phyllis A. Clark

Phyllis A. Clark, Assistant Secretary

Joelle L. LaPierre

Joelle L. LaPierre, Assistant Vice President

STATE OF FLORIDA

COUNTY OF SEMINOLE

ss. Lake Mary

On this 1st day of March, 2024, before me personally came Joelle L. LaPierre, to me known, who being by me duly sworn, did depose and say: that (s)he resides in Seminole County, State of Florida; that (s)he is the Assistant Vice President of the Companies, the corporations described in and which executed the above instrument; that (s)he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that (s)he signed his/her name thereto by like authority.



Mariluz Arce

Mariluz Arce
My Commission HH 287363
Expires July 13, 2026

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of April 20, 2026.

Signed and sealed in Lake Mary, Florida.



Keith D. Dozois

Keith D. Dozois, Assistant Vice President