ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of , 2013, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWNER) and Palmer Engineering Company
with offices located at 301 East Main Street, Suite 900, Lexington, KY 40507 {(CONSULTANT).
OWNER intends to proceed with the Category 6 (Conventional Large Pump Station Designs)
Professional Engineering Services Program as described in the attached Exhibit A, “REP #33-2012
Request for Qualifications (RFQ) for Professional Engineering Services.” The services are to
include customary civil, sanitary, geotechnical, mechanical, structural, and electrical engineering
services as related to completion and submission of reports and deliverables as described in
Exhibit A, detailing the findings of all field inspections, inventory and required analysis
completed by the CONSULTANT. The services are hereinafter referred to as the PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional engineering services by CONSULTANT and the payment for
those services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
PROJECT to which this Agreement applies, serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consultation and
advice to GWNER during the performance of services hereunder.,

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1 General

CONSULTANT shall perform professional services as hereinafter stated that include customary
civil, geotechnical, structural, mechanical, electrical and sanitary engineering services incidental
thereto.

1.2, Project Phase
After written authorization to proceed, CONSULTANT shall:

1.2.1. Notify the OWNER in writing of its authorized representative who shall act as
Project Engineer and liaison representative between the CONSULTANT and the
OWNER.

1.2.2. The CONSULTANT must perform all duties necessary to fully complete the
deliverables described in attached Exhibit A "RFP #33-2012 Request for
Qualifications (RFQ) for Professional Engineering Services" (including
Addendum 1), and attached Exhibit C the "Proposal of Engineering Services
and Related Matters" (the CONSULTANT’s response to RFP #33-2012), and




amendments to the CONSULTANT’S proposal included in attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters.”

To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A. then
EXHIBIT D, and then EXHIBIT C.
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1.2.4.

1.2.5.

1.2.6

The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

The CONSULTANT shall post all initial draft work products on the project
document management portal. If the project document management portal is not
functional on the draft posting date, the CONSULTANT shall submit five (5) copies
(hardcover) of all initial draft final work products for this PROJECT. The copies
of the initial draft final reports are submitted for review and comment by the
OWNER, and should be presented in person to the OWNER.

After the OWNER’S detailed review, the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT shall
post all draft final work products on the project document management portal. If the
project document management portal is not functional on the draft posting date, the
CONSULTANT shall five (5) copies (hardcover). One electronic copy of the all
work products for this PROJECT, including all appendices, shall be provided and
prepared in such a manner that it can readily be converted to a quick-link accessible
form for the OWNER’S Website. The OWNER shall have ten (10) business days
within which to accept or deny each such final draft. If is denied, the OWNER
shall provide a detailed explanation in writing for the basis of such denial. Once the
OWNER accepts the draft as final, a total of ten (10) final copies (hardcover) are
required in addition to an electronic copy.

Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five ()
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1.

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work", subject to a change order,

supplemental to this Agreement, setting forth the character and scope thereof and the

compensation therefore. Work under such change order shall not proceed unil the
OWNER gives written authorization. Should the OWNER find it desirable to have

previously satisfactorily completed and accepted plans or parts thereof revised, the



2.2

CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This
work shall be considered as "Extra Work" and shall be paid as such.

All "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

3.1.

3.2.

3.3

3.4.

3.5.

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT., and render in writing decisions pertaining
thereto within a reasonable time so as not to delay the services of CONSULTANT.
Designate in writing a person to act as OWNER'S representative with respect to the
services to be rendered under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret, and define OWNER'S policies and
decisions with respect to materials, equipment, elements, and systems pertinent to
CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that affects the scope or timing of CONSULTANT'S
services, or any defect in the work of Contractor(s).

Furnish or direct CONSULTANT to provide, necessary Ixtra Work as stipulated In
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2.

4.3.

Time is of the essence in the performance of this Agreement. See attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters” for the project
scheduie.

The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
in anticipation of the orderly and continuous progress of the PROJECT through
completion.

If'a delay results from the acts of OWNER or another entity that is required to permit or
approve the work or services, an extension of time for such delay will be considered by
OWNER.

4.3.1. If the above type of delay occurs and CONSULTANT wants an extension of
time, it must, within ten (10) days from the date of the delay, apply in writing to



4.3.2.

4.3.3.

4.3.4.

OWNER for an extension of time for a reasonable period, which must be
agreed upon by OWNER.

If the extension of time is approved by OWNER, the PROJECT
schedule/Final Task Order shall be revised to reflect the extension. Such
extenston of time to the completion date shall in no way be construed to operate
as a waiver on the part of OWNER of any of its other rights in the Agreement.
If the above type of delay would prevent complete performance of the
PROJECT/Final Task Order within ninety (90) days of the time specified
therein, OWNER shall have the option of cancelling the PROJECT/Final
Task Order or otherwise adjusting the scope of the services or work and any
related fees.

If the parties cannot mutually agree to an extension of time or an adjustment,
Section 6.5 under “DISPUTES” of this Agreement shall apply.

4.4.  H delays result solely by reason of acts of the CONSULTANT, the CONSULTANT
must immediately notify the OWNER in the event of such delay, and provide the OWNER a
written action plan within five (5) business days on how it will reasonably attempt to resolve the
delay. If the parties cannot mutually agree to an extension of time or an adjustment, Section 6.5
under “DISPUTES” of this Agreement shall apply. If the above type of delay would prevent
complete performance of the PROJECT/Final Task Order within ninety (90) days of the time
specified therein, OWNER shall have the option of cancelling the PROJECT/Final Task Order
or otherwise adjusting the scope of the services or work and any related fees.

SECTION 5 - PAYMENTS TO CONSULTANT

5.1.

51.1.

Methods of Payment for Services of CONSULTANT.

For Basic Services

OWNER shall issue individual task orders for each work assignment performed
under this Agreement by CONSULTANT or its sub-consultant/s. Fach task order
shall contain scope of work, fee, and schedule for performance of the work.
Individual task orders shall be of the form included in EXHIBIT D.

5.1.1.a Fee payable to CONSULTANT under individual task order
shall be developed using hourly rates included in EXHIBIT
D or as amended in accordance with provisions therein.

5.1.1.b Terms of payment to CONSULTANT shall be specified in
each task order. For assignments with defined scope, lump
sum task orders shall be issued. Otherwise, task orders shall
include time and materials payment terms.

S1.1.c Each task order issued shall receive prior written approval of
OWNER prior to CONSULTANT proceeding with said



work. The OWNER’s designated agent in Section 8.1.1.
shall be the only person authorized to provide such approval.

5.2. Times of Payment

5.2.1. CONSULTANT shall submit monthly statements for Basic Services and Extra
Work rendered. The Statements will be based upon CONSULTANT'S estimate of
the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT'S monthly statements within thirty (30)
days, either denying payment or making payment.

5.3. Other Provisions Concerning Payments

3.3.1. In the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work performed
or services rendered for which it has not already been paid as determined by mutual
agreement between the OWNER and the CONSULTANT.

3.3.2. In the event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for
which it has not already been paid, and the amount to be paid shall be determined by
the OWNER.

SECTION 6 - GENERAL CONSIDERATIONS

6.1. Termination

6.1.1. CONSULTANT imay only terminate this Agreement due to OWNER’S materia)
breach of the terms hereof which breach causes CONSULTANT to be unable to
perform its duties and responsibilities under this Agreement and upon forty-five
(45) days written advance notice to OWNER.

6.1.2.  The OWNER may terminate this Agreement for cause upon seven (7) business
days written advance notice to the CONSULTANT. The OWNER resetves the
right to terminate the Agreement for any reason whatsoever, with or without cause,
at any time upon thirty (30) days written advance notice to the CONSULTANT.

6.2. Ownership and Reuse of Documents

All documents, including raw data, reports, Drawings and Specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the
OWNER. The OWNER shall have the right to reuse same without restriction or limitation, but
without liability or legal exposure to CONSULTANT.



6.3.

6.4.

6.5,

6.3.1.

6.3.2.

6.3.3.

6.4.1.

6.4.2.

6.4.3.

Legal Responsibilities and Legal Relations

The CONSULTANT shall familiarize himself with and shall at all times comply
with all federal, state, and local laws, ordinances, and regulations that in any manner
affect the services of this Agreement.

In performing the services hereunder, the CONSULTANT and its consultants,
employees, agents and representatives shall not be deemed or construed to be
employees of OWNER in any manner whatsoever. Except as otherwise provided in
this Agreement, the CONSULTANT shall be acting as an independent contractor.
The CONSULTANT shall not hold itself out as, nor claim to be, an officer or
employee of OWNER by reason hereof and shall not make any claim, demand or
application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsible for any claims for
wages or compensation by CONSULTANT'S employees, agents and
representatives, including consultants, and shall save and hold OWNER harmless
therefrom.

The parties hereto agree that causes of actions between the parties shall be governed
by applicable provisions of the Kentucky Revised Statues, and that venue of any
legal action shall be a court of appropriate jurisdiction in Fayette County, Kentucky.
The parties further agree that Kentucky law shall apply with respect to the
nterpretation of any provision of this Agreement.

Successors and Assigns

CONSULTANT binds itself and his partners, successors, executors, administrators,
assigns and legal representatives to this Agreement in respect to all covenants,
agreements, and obligations of this Agreement. CONSULTANT shall not assign
any interest, obligation or benefit in this Agreement. CONSULTANT shall not
assign any interest, obligation or benefit in this Agreement nor transfer any interest
in the same, whether by assignment or novation, without prior written consent of
OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the
work, based upon dollar value of the work. The CONSULTANT shall obtain
written approval prior to subletting or assigning any services contained in this
Agreement, and consent to sublet or assign any part of this Agreement shall not be
construed to relieve the CONSULTANT of any responsibility for compliance with
the provisions of this Agreement.

Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.

Disputes



Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of
such an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of
Environmental Quality & Public Works, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.

6.6. Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data,
reports, Drawings and Specifications have been accepted by the OWNER, and it shall make any
necessary revisions or corrections resulting from its errors and/or omissions for no additional
compensation. By submission of reports, soils and subsurface information, quantities estimates,
calculations and Drawings and Specifications to the OWNER, the CONSULTANT has made an
incontrovertible representation that the information is accurate within the appropriate standard of skil
and care.. Failure on the part of CONSULTANT to provide the expected level of accuracy may be
grounds for the OWNER to terminate this Agreement.

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization except the OWNER without prior approval of the OWNER unless required by law

0.8. Access to Records

The CONSULTANT and his sub-consultants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3) years from the date of final payment under the
Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested.
Failure to maintain such records for three (3) years after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for future consultant
engineering Agreements,

6.9. Risk Management Provisions, Insurance and Indemnification



6.9.1.

6.9.2.

DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT” and
“OWNER?” shall be defined as follows:

a. CONSULTANT means the consultant and its employees, agents, servants, owners,
principals, licensees, assigns and subcontractors of any tier.

b. OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officials, employees, agents, boards, assigns, volunteers, and
SUCCESsors in interest.

INDEMNIFICATION AND HOLD HARMLESS PROVISION

CONSULTANT shall defend, indemmify, and hold harmless OWNER from and against
all liability, claims, losses, actions, costs, expenses, obligations, fines, and assessments of
whatever kind, including defense costs and reasonable attorney’s fees, that are in any way
incidental to or connected with, or that arise or are alleged to have arisen, directly or
indirectly, from or by CONSULTANT’S (or subcontractors or subconsultants of any tier)
performance or breach of the Agreement provided that such claim, damage, loss or
expense is attributable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property, including the loss of use resulting therefrom; or to or from
negligent acts, errors or omissions or willful misconduct; provided however, that
CONSULTANT shall not be required to indemnify for damages caused solely by the
negligent act or omission or willful misconduct of OWNER. Notwithstanding, the
foregoing, with respect to any professional services performed by CONSULTANT hereunder
(and to the fullest extent permitted by law), CONSULTANT shall indemnify, save, hoid
harmless and defend OWNER from and against any and all liability, damages and fosses,
including but not limited to, demands, claims, obligations, causes of action, judgments, penalties,
fines, liens, costs, expenses, interest, defense costs and reasonable attorney’s fees, for any
damage due to death or injury to any person or injury to any property (including the loss of use
resulting therefrom) to the extent arising out of, pertaining to or relating to the negligence,
recklessness or willful misconduct of CONSULTANT in the performance of this agreement. In
the event OWNER is alleged to be liable based upon the above, CONSULTANT shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court casts, and
expert witness fees and expenses, using attorneys approved in writing by OWNER, which
approval shall not be unreasonably withheld. This Indemnification and Hold Harmless
Provision shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this Agreement.



€.9.3.

6.9.4.

FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work;
demonstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of this Agreement.

INSURANCE REQUIREMENTS
6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the
following or equivalent insurance policies at no less than the limits shown below and
cause its subcontractors to maintain similar insurance with limits acceptable to OWNER
in order to protect OWNER against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by
CONSULTANT. The cost of such insurance shall be included in any proposai:

Coverage Limits
General Liability $1 million per
(Insurance Services Office Form CG 00 01) occurrence, $2 million aggregate or

$2 million combined single limit

Commercial Automobile Liability combined single,

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence, $2 million
aggregate

Worker’s Compensation Statutory

Employer’s Liability $£500,000.00

The policies above shall contain the following conditions:

a. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

b. The General Liability Policy shall be primary to any insurance or self-insurance
retained by OWNER.

¢. The General Liability Policy shall include a Pollution Liability endorsement unless it



6.9.5.

is deemed not to apply by OWNER.

. The General Liability Policy shall have a Professional Liability endorsement

(including Errors and Omissions), which shall include Business interruption coverage
and this policy or endorsement shall include Environmental Casualty coverage for any
services performed pursuant to the contract, and/or a separate Professional Liability
Policy shall be obtained unless it is deemed not to apply by OWNER. (OWNER does
not need to be named as additional insured).

OWNER shall be provided at least 30 days advance written notice via certified mail.
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

The Professional Liability policy shall be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available. If
not commercially available, CONSULTANT shall notify OWNER and obtain similar
insurance that is commercially available and acceptable to OWNER,

Said coverage shall be written by insurers acceptable to OWNER and shall be in a
form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of no less than VIII, as
defined by the most current Best's Key Rating Guide shall be decmed automatically
acceptable,

6.9.4.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring
policy must be submitted to OWNER, and may be submitted on a manually signed
renewal endorsement form. If the policy or carrier has changed, however, new
evidence of coverage must be submitted in accordance with these Insurance
Requirements,

6.9.4.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and
inspect any and all of CONSULTANT'S records and operations to insure
compliance with these Insurance Requirements.

SAFETY AND LOSS CONTROL

CONSULTANT understands and agrees that OWNER is in no way responsible for the
safety and property of CONSULTANT or its personnel. CONSULTANT shall comply

with all applicable federal, state, and local safety standards related to the performance of its



6.9.6.

work or services under this Agreement and take reasonably necessary action to protect the
life, health and safety and property of its personnel, the public, and OWNER in the
locations and areas in which CONSULTANT is performing services under the Agreement,

DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
provisions shall constitute default under this Agreement. CONSULTANT also agrees that
OWNER may elect as its option any single remedy or penalty or any combination of
remedies and penalties, as available, including but not limited to purchasing insurance and
charging CONSULTANT for any such insurance premiums purchased, or suspending or
terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1,

7.2.1.

The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, color, religion,
national origin, sex, age, or handicap. Such action shall include, but not be limited to the
following: employment upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeships. The CONSULTANT agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employces placed

by or on behalf of the CONSULTANT, state that all qualified applicants wil! receive
consideration for employment without regard to race, color, religion, national origin, sex,
age (between forty and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles H.
Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent™),
as the authorized agent of OWNER, to monitor, direct and review the performance
of work of the CONSULTANT. Documents, data, reports, and all matiers
associated with carrying out this Agreement shall be addressed to the OWNER’S
Agent or his designee. The OWNER’S designee will be identified in each



8.2.

8.3.

8.4

8.5,

approved Task Order. Questions by the CONSULTANT regarding interpretations
of the terms, provisions and requirements under this Agreement shall be addressed
to the OWNER’S Agent or his designee. The CONSULTANT shall look only to
the OWNER’S Agent or his designee for direction in its performance under this
Agreement; no other direction shall be binding upon OWNER. OWNER shall
respond to written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only be amended, supplemented, modified or canceled by a
duly executed written instrument.

NG THIRD PARTY RIGHTS. This agreement does not create a contractual
relationship with or right of action in favor of a third party against either OWNER or
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this
Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in
full force and such term or provision shall be deemed stricken. The provisions of Section
6 of this Agreement shall survive its termination.

NON-WAIVER. The failure of either party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitled.

IN WITNESS WHEREQOF, the parties hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN PALMER ENGINEERING COMPANY
COUNTY GOVERNMENT

BY:

o I

JIM GRAY, MAYOR RANDY PALMER, VICE PRESIDENT

ATTEST:

URBAN COUNTY COUNCIL CLERK )
COMMONWEALTH OF KENTUCKY )
COUNTY OF FAYETTE )



The foregoing Agreement was subscribed, swom to and acknowledged before me by

Randall (Randy) Palmer . as the duly authorized representative for and on
behalf ofPalmer Engineerimm this the 5th day of February = 2013
My commission expires: 11-11-14

Philpnic ':%//jﬂékééwh\

NOTARY PUBLIC




EXHIBIT A

RFP #33-2012
REQUEST FOR QUALIFICATIONS (RF(Q)
FOR PROFESSIONAL

ENGINEERING SERVICES



Lexington-Fayette
Urban County Government
Reqguest For Proposal

The Lexington-Fayette Urban County Government hereby requests proposals for RFP #33-2012
RFQ for Professional Engineering Services to be provided in accordance with terms,
conditions and specifications established herein.

Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on
November 13, 2012.

Proposals received after the date and time set for opening proposals will not be considered for
award of a contract and will be returned unopened to the Proposer. i is the sole responsibility of
the Proposer to assure that his/her proposal is received by the Division of Central Purchasing
before the date and time set for opening proposals.

Proposals must be sealed in an envelope and the envelope prominently marked:

RFP #33-2012 RFQ for Professional Engineering Services
if mailed, the enveiope must be addressed {o:

Purchasing Director

Lexington-Fayette Urban County Government
Room 338, Government Center

200 tast Main Street

Lexington, KY 40507

Additional copies of this Request For Proposals are available from the Division of Central
Purchasing, Room 338 Govemment Center, 200 East Main Street, Lexington, KY 40507, (859)-
258-3320, at no charge.

There will be a pre-proposal conference on Monday, October 29, 2012 at 10:00 AM, local
time, in the Phoenix Bldg., 3" Floor Conference Room, 101 East Vine Street, Lexington KY.



Proposals, once submitted, may not be withdrawn for a period of sixty (60) calendar days.

Each firm responding to this RFQ shall submit individual S0Q’s for each project category
{contract)) for which they request to be prequalified. Individual SOQ’s should be spiral or
comb bound to aliow ease for archiving (no 3-ring binders}. Each firm must submit one (1)
master hardcopy, (1) electronic version in PDF format on a flashdrive or CD and seven (7)
duplicates (hardcopies) for each project category.

The LFUCG reserves the right to establish the pre-qualified list for each service category/contract
as need dictates. Finalization of the pre-qualified list in each category/contract may occur en
masse or separately.

This RFP will result in six (6) individual category/contracts as defined by project
categories/contracts listed in the Scope of Services. This RFP will be evaluated and awarded in
contract phases as deemed necessary in order to meet the overall Consent Decree Project and
timelines.  See below for anticipated schedules. The LFUCG in no way guarantees this
schedule.

First Reading Second Reading
Category 1 (Equalization Tanks or Basins} 12-8-12 12-11-12
Category 2 (Dig & Replace Pipelines) 1-17-13 1-31-13
Category 3 (Stormwater Management Projects) 1-17-13 1-31-13
Category 4 (Pipeline, manhole, inlet projects) 1-17-13 1-31-13
Category 5 (Conventional Small pump stations) February 2013
Category 6 (Conventional Large pump stations) February 2013

The Lexington-Fayette Urban County Government reserves the right io reject any or all
proposals, and fo waive technicalities and informalities when such waiver is determined by the
Lexington-Fayette Urban County Government to be in its best interest.

Signature of this proposal by the Proposer constitutes acceptance by the Proposer of terms,
conditions and requirements set forth herein.

Minor exceptions may not eliminate the proposal. Any exceptions to the specifications
established herein shall be listed in detail on a separate sheet and attached hereto. The
Lexington-Fayette Urban County Government shall determine whether any exception is minor.

The Lexington-Fayette Urban County Government encourages the participation of minority- and
women-owned businesses in Lexington-Fayette Urban County Government contracts. This
proposal is subject to Affirmative Action requirementis attached hereto.

Please do not contact any City staff member or any other person involved in the selection
process other than the designated contact person(s) regarding the project contempiated
under this RFP while this RFP is open and a selection has not been finalized. Any attempt
to do so may result in disqualification of the firm’s submittal for consideration.



Laws and Regulations

All applicable state laws, municipal ordinances and regulations of all authorities having jurisdiction
over the project shall apply to the contract, and shall be deemed to be incorporated herein by
reference.,

Equal Employment Opportunity

The Entity (regardless of whether construction contractor, non-construction contractor or supplier)
agrees to provide equal opportunity in employment for all qualified persons, to prohibit
discrimination in employment because of race, color, creed, national origin, sex or age, and to
promote equal employment through a positive, continuing program from itself and each of its
subcontracting agents. This program of equal employment opportunity shall apply to every
aspect of its employment policies and practices,

Kentucky Equal Employment Opportunity Act

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any
“county, city, town, school district, water district, hospital district, or other political subdivision of
the state shall include in directly or indirectly publicly funded contracts for supplies, materials,
services, or equipment hereinafter entered into the following provisions:

"During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, age, or national origin;

(2) The contractor will state in all solicitations or advertisements for employees
placed by or on behalf of the contractors that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, age, or
national origin;

(3) The contractor will post notices in conspicuous places, available to employees
and applicants for employment, setting forth the provision of the nondiscrimination
clauses required by this section; and

(4) The contractor will send a notice to each labor union or representative of
workers with which he has a collective bargaining agreement or other contract or
understanding advising the labor union or workers' representative of the contractor's
commitments under the nondiscrimination clauses."

The Act further provides:
"KRS 45.610. Hiring minorities - information required
(1) For the length of the confract, each contracior shall hire minotities from other
sources within the drawing area, should the union with which he has collective

bargaining agreements be unwilling to supply sufficient minorities to satisfy the
agreed upon goals and timetables.



(2) Each contractor shall, for the length of the contract, furnish such information as
required by KRS 45.660 to KRS 45.640 and by such rules, regulations and orders
issued pursuant thereto and will pemmit access to all books and records pertaining fo
his employment practices and work sites by the contracting agency and the
department for purposes of investigation {o asceriain compliance with KRS 45.560
to 45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.820. Action against contractor -- Hiring of minority confractor or
subcontractor

(1) If any contractor is found by the department to have engaged in an unlawful
practice under this chapter during the course of performing under a contract or
subcontract covered under KRS 45.560 to 45.640, the department shall so certify to
the contracting agency and such certification shall be binding upon the contracting
agency uniess it is reversed in the course of judicial review.

(2) if the contracior is found to have committed an unlawful practice under KRS
45.560 to 45.640, the contracting agency may cancel or terminate the contract,
conditioned upon a program for future compliance approved by the contracting
agency and the department. The contracting agency may declare such a contractor
ineligible to bid on further contracts with that agency until such time as the
contractor complies in full with the requirements of KRS 45.560 to 45.640.

(3) The egual employment provisions of KRS 45.560 to 45.640 may be met in part
by a contractor by subcontracting to a minority contractor or subcontractor. For the
provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall
mean a business that is owned and controlled by one or more persons
disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be
required to terminate an existing employee upon proof that employee was employed
prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails
to demonstrate the minimum skilis required to perform a particular job."

It is recommended that all of the provisions above quoted be included as special
conditions in each contract. In the case of a contract exceeding $250,000, the
contractor is required to furnish evidence that his workforce in Kentucky is
representative of the available work-force in the area from which he draws
employees, of to supply an Affirmative Action plan which will achieve such
representation during the fife of the coniract.



Contention Process

Vendors who respond to this invitation have the right to file a notice of contention associated
with the RFP process or o file a notice of appeal of the recommendation made by the Director
of Central Purchasing resulting from this invitation.

Notice of contention with the RFF process must be filed within 3 business days of the
bid/proposal opening by (1) sending a written notice, inciuding sufficient documentation to
support contention, to the Director of the Division of Central Purchasing or (2) submitting a
written request for a meeting with the Director of Central Purchasing to explain histher
contention with the RFP process. After consulting with the Commissioner of Finance the Chief
Administrative Officer and reviewing the documentation and/or hearing the vendor, the
Director of Central Purchasing shall promptly respond in writing findings as to the compliance
with RFP processes. [f, based on this review, a RFP process irregularity is deemed to have
occurred the Director of Central Purchasing will consuit with the Commissioner of Finance, the
Chief Administrative Officer and the Department of Law as {o the appropriate remedy.

Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP
recommendation by (1) sending a written nctice, including sufficient documentation to support
appeal, to the Director, Division of Central Purchasing or {2} submitting a written request for a
meeting with the Director of Central Purchasing to explain his appeal. After reviewing the
documentation andfor hearing the vendor and consulting with the Commissioner of Finance
and the Chief Administrative Officer, the Director of Central Purchasing shall in writing, affirm
or withdraw the recommendation.



SELECTION CRITERIA (see enclosed scoring sheet)

Overal! expertise of the firm in service category
Overall expertise of the Team members in service category
Past performance in the service category
Project Manager Qualifications
Risk Management Pian
~ Office status and iocation of employees
Hourly Rates

N O AWM

Proposals shall contain the appropriate information necessary to evaluate based on
these criteria. A committee composed of govemment employees as well as
representatives of relevant user groups will evaluate the proposals.

Guestions shall be addressed to:

Betty Landrum, Buyer S8enior
Division of Central Purchasing
bettyb@lexingtonky.gov

Affirmative Action Plan

All vendors must submit as a part of the proposal package the following items to the
Urban Coqnty Government:

1. Affirmative Action Plan for hisfher firm:
2. Current Work Force Analysis Form;

Failure to submit these items as required may result in disqualification of the submitter
from award of the contfract. All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor
Lexington, Kentucky 40507

All questions regarding this proposal must be directed to the Division of Central
Furchasing, {859)-258-3320 or email to Betty Landrum at bettiyb@lexingtonky.gov




AFFIDAVIT

Comes the Affiant, . and after being
first duly sworn, states under penalty of perjury as follows:

1. Hislher name is and hefshe is the
individual submitting the proposal or is the authorized representative
of , the entity

submitting the proposal (hereinafter referred to as "Proposer™).

2. Proposer will pay all taxes and fees, which are owed fo the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract
and will maintain a "current” status in regard to those taxes and fees during the life of the
contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license,
if applicable, prior to award of the contract. )

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes and/or fees are delinquent or that a business license has not been
obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to
the Proposer wili not violate any provision of the campaign finance laws of the
Commonweaith.

6. Proposer has not knowingly viclated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page



7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an
offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists,

Further, Affiant sayeth naught.

STATE OF

COUNTY OF

The foregoing instrument was subscribed, sworn to and acknowledged before me
by on this the day
of , 2012,

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE



EQUAL OPPORTUNITY AGREEMENT
The Law

» Tidle VII of the Clvil Rights Act of 1964 {amended 1972) states that it is unlawful for an employer to
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

J Executive Order No. 11248 on Nondiscrimination under Federal contract prohibits employment
discrimination by confractor and sub-contractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 4o prohibit
discrimination on the basis of sex,

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment '
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 reguires Affrmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contraclors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secrefary of Labor may investigate the employment practices of any Goverrment
contractor or sub-coniractor o defermine whether or not the contractual provisions
specified in Section 202 of this order have been violated,

Aetkakeverk e Rk R S R do R R bR R R ke

The Lexington-Fayette Urban County Government practices Equal Opporiunity in recruiting, diring and
promaoting, It is the Government's intent o affiimatively provide employment opportunities for those
individuals who have previously not been allowed to enter into the mainstream of society. Because of its
importance 10 the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. In following this commitment to Equal Employment Opportunity and
because the Government is the benefactor of the Federal funds, it is both against the Urban County
Government policy and illegal for the Government fo let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned
ordinances may cause a contract to be canceled and the contraciors may be declared inefigible for future
consideration.

Please sign this statement In the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet.

Bidders

IWe agree o comply with the Civil Rights Laws listed above that govern employment rights of minorities,
woman, Vietnam veterans, handicapped and aged persons.

Signature Name of Business
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DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayette Urban County Government has set a goal that not less than ten percent
{10%) of the total value of this contract be subcontracied to MBE/WBE's. The goal for the
utilization of certified MBEMWBE's as subcontraclors are recommended goals. Coniractors
who fail to meet such goals will be expected o provide written explanations to the Director of
the Division of Central Purchasing of efforts they have made to accomplish the recommended
goals and the extent to which they are successful in accomplishing the recommended goals
will be a consideration in the procurement process.

For assistance in locating MBE/WBE Subcontractors contact Marilyn Clark at 859/258-3320 or
by writing the address listed below:

Marilyn Clark, Division of Central Purchasing
Lexington-Fayetie Urban County Govermment
200 East Main Street - Room 338
Lexington, Kentucky 40507



Lexington-Fayette Urban County Government
MBE/WBE Participation Goals

PART 1- GENERAL

1.1 The LFUCG request all potential contractors to make a concerted effort to include Minority-
Owned (MBE) and Woman-Owned (WBE) Business Enterprises as subcontractors or suppliers
in their proposals.

1.2 Toward that end, the LFUCG has esfablished 10% of fotal procurement costs as a Goal for
participation of Minority-Owned and Woman-Owned Businesses on this contract.

1.3 It is therefore a request of each Submitter to include in its proposal, the same goal
(10%) or for MBE/WBE participation and other requirements as outlined in this section.

PART 2- PRCCEDURES

2.1 The successful proposer will be required o report to the LFUCG, the dollar amounts of all
purchase orders submitted to Minority-OCwned or Woman-Owned subcontractors and suppliers
for work done or materials purchased for this contract. (See Subcontractor Monthly Payment
Report)

2.2 Replacement of a Minority-Owned or Woman-Owned subcontractor or supplier listed in the
original submittal must be requested in writing and must be accompanied by documentation of
Good Faith Efforts to replace the subcontractor / supplier with another MBE/WBE Firm; this is
subject to approval by the LFUCG. (See LFUCG MBE/WBE Substitution Form)

2.3 For assistance in idenlifying qualified, cerlified businesses to solicit for potential contracting
opportunities, submitiers may contact;

A.  The Lexington-Fayette Urban County Government, Division of Centrai Purchasing (85%-
268-3320)

2.4 The LFUCG will make every effort to notify interested MBE/MWBE subcontractors and suppliers
of each RFP, including information on the scope of work, the pre-proposal meeting time and
tocation, the proposal date, and all other pertinent information regarding the project.

PART 3 - DEFINITIONS

3.1 A Minority-Owned Business Enterprise (MBE) is defined as a business which is cerlified as
being at least B1% owned and operated by persons of African American, Hispanic, Asian,
Pacific Islander, American Indian or Alaskan Mative Heritage.

3.2 A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as
being at least 51% owned and operated by one or more Non-Minortity Females.

PART 4 - OBLIGATION OF PROPOSER

4.1 The bidder shall make a Good Faith Effort to achieve the Participation Goal for
MBE/WBE subcontractors/suppliers. The failure to meet the goal shall not necessarily
be cause for disqualification of the bidder; however, bidders not meeting the goal are
required to furnish with their bids written documentation of their Good Faith Efforts to
do so.

4.2 Award of Contract shall be conditioned upon satisfaction of the reguirements set forth herein.



4.3

4.4

The Form of Proposal includes a section entited "MBE/WBE Participation Form®. The
applicable information must be completed and submitted as outlined below.

Failure to submit this information as requested may be cause for rejection of the
proposal.

PART 6 - DOCUMENTATION REQURIED

51

5.2

Proposers reaching the Goal are required o submit only the *"MBE/WBE Participation Faorm.”
The form must be fully completed including names and telephone number of participating
MBE/WBE firm(s}); type of work to be performed; estimated value of the confract and vaiue
expressed as a percentage of the tofal Lump Sum Proposal Price. The form mus{ be signed
and dated, and is {0 be submitted with the proposal.

Proposers not reaching the Goal must submit the "MBE/WBE Participation Form”, the “MBE
Qluote Summary Form” and a written statement documenting their Good Faith Effort to do so (If
proposal includes no MBE/MBE participation, proposer shall enter "None” on the subcontractor
/ supplier form). In addition, the proposer may submit the foliowing as proof of Good Faith
Efforts to meet the Participation Goal;

A, Advertisement by the proposer of MBE/WBE Coniracting opportunities associated with
this proposal in at least two (2) of the following:

1. A periodical in general circulation throughout the region
2. A Minority-Focused periodical in general circulation throughout the region

3. A Trade periodical aimed at the MBE/WBE community in general circulation
throughout the region

4. Proposer shall include copies of dated advertisement with his submittal

8. Evidence of written notice of contracting opportunities to at least five (5) MBE/MBE firms
serving the construction industry at least seven (7) days prior to the proposal opening
date.

C. Copies of quctations submitted by MBEWBE firms which were not used due fo
uncompetitive pricing or other factors and/or copies of responses from firms that were
coniacted indicating that they would not be submitting a proposal. '

D.  Documentation of Proposer’s utilization of the agencies identified fo help locate potential
MBE/WBE firms for inclusion on the contract including responses from agencies.

E.  Fallure to submit any of the documentation requested in this section may be cause for
rejection of the proposal. Proposers may include any other documentation deemed
relevant 1o this requirement. “Record of MBEMWWBE Solicitation” and ofher required
documentation of Good Faith Efforts are to be submitted with the proposal, if participation
Goal is not met.



- MINORITY BUSINESS ENTERPRISE PROGRAM

Mariiyn Clark

Minority Business Enterprise Liaison

Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Strect

Lexington, KY 40507
mclark(@lexingtonky.gov

859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full
participation of minority and women owned businesses in the procurement process and to promote
economic inchusion as a business imperative essential to the long texm economic viability of Lexington-
Fayette Urban County Government.

To that end the city council adopted and implemented resolution 167-91~-Disadvantaged Business
Enterprise (DBE) 10% Goal Plan in July of 1991, The resolution states in part (a full copy is available in
Central Purchasing):

"4 Resolution supporiing adsption of the administrative plan for a ten percent (10%)
Minimum goal for disadvantaged business enterprise participation in Lexington-
Fayette Urban County Government construcition and professional services contracts;
Providing that as part of their bids on LEFUCG construction contracts, general
Contractors shall make a good faith effort to award at least ten percent (10%) of
Al subeontracts to disadvantaged business enterprises; providing that divisions of
LFUCG shall mafke a good faith effort to award at last fen percent of their
Professional services and other confracls to disadvaniaged business enterprises...”

A Disadvantaged Business Enterprise 1s defined as a business at least 51% owned, operated and managed by
a U.5. Citizen of the following groups:

s African-Ametican
Hispanic-American
Asian/Pacific Islander

Native American,/Native Alaskan
Non-Minority Fernale '

e = & @

We are very happy that you have decided to bid for a contract, request for proposal, submitted a quote ot
are intetested in learning motre about how to do business with Lexington-Fayette Urban County
Government. We have compiled the list below to help you locate certified minority vendors.

LFUCG—FEconomic Engine Listings
Mazrilyn Clark
mclark@iexingtonky.gov
859-258-3323



Commerce Lexington-—
Tyrone Tyra, Minority Business Development
v 0 erCeleRIngton, com

8502261625

Tri-State Minotity Supplier Diversity Council
Sonya Brown
shrownftsmsde.com

502-625-0137

Small Business Development Council
Dee Dee Harbut /UK SBDC
dhashet@uky ody

Shawn Rogers, UK SBDC
Shawn.togers@uky.edy

Shiree Mack

Community Ventures Corporation
James Coles

jcoles@icvcky.org
859-231-0054

Kentucky Department of Transportation
Shelia Jarvis

Shella Jarvis@hky.gov
5(2-564-3601

KPAP

Debbie McKnight

Dehbie. McKnight@ky.gov
800-838-3260 or h(2-564-4252

Bobbie Carlton
Bobbie Carlion@hy.gov

Ohio River Valley Women’s Business Council
Rea Waldon
rwaldon@geul.org

513-487-0534

Kentucky Small Business Connect
Tom Back

B00-626-2250 or 502-564-2064
hops:/ /securekensucky.gov/ /she

National Minotity Supplier Development Council, Inc.
(NMSDC)

www. amsde.arg



LFUCG MBE/WBE PARTICIPATICON FORM
Bid/RFP/Quote Beference # 332012

The MBE/WBE subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any
substitution is made ot the tote] value of the work 1s changed prior to or after the job is in progress,
it is understood that those substitutions must be submitted to Central Purchasing for approval

inmediately.,

MBE/WBE Wotk to be Performed Total Dollar Value
Company, Name, of the Work
Address, Phone,
Email

% Value of Total
Contract

1.

The undersigned company representative submits the above list of MBE/WBE firms to be used in
accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the

termination of the contract and/or be subject to applicable Federal and State laws
statemests and false claims.

concerning false

Company Company Representative

Date Title




LFUCG MBE/WBE SUBSTITUTION FORM
Bid/RFP/Quote Reference #

33-2012

The substituted MBE/WBE subcontractors listed below have agreed to patticipate on this
Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These
substitutions were made for reasons stated below and are now being submitted to Central
Purchasing for approval. By the authorized signature of a representative of our company, we
understand that this information will be entered into our file for this project.

SUBSTITUTED MBEL/WEBE Work 1o Be Reason for Total Dolar Value %% Value of Total
MBE/WBE Company Formally Performed the of the Work Contract
Name, Address, Phone, | Contracted/ Name, Substitation
Email Address, Phone,
FEmail
1.
2.
3
4

The undessyned acknowledges thar any misrepresentazion ray result m tesmination of the contract and/or be subject to applicable Federal and State

laws concerntng false statements and filse dams.

Company

Date

Company Representative

Title




MBE QUOTE SUMMARY FORM
Bid/R¥P/Quote Reference #__33-2012

The undersigned acknowledges that the minotity subcontractors listed on this form did submit 2
guote to participate on this project.

Company Name Contact Person

Address/Phone/Email RFP Package / RFP Date

MBE/WBE Company Contact Contact Pate Services | Method of | Total dollars $§ | MBE *

Address Person Informationi Contactes to be Communicati Do Not Leave | AA
{work phone petforizel {email, phand Blank HA
Email, cell) meeting, ad, | (Attach AS
evenit etc) Documentation] NA
Female

(MBE designation / AA=Afsican American / HA= Hispanic American/AS = Asian American/Pacific Islander/ NA=
Native American)

The undersigned acknowledges that all information is accurare, Any misrepresentation may result in termination of
the contract and/or be subject to applicable Federal and State laws concerning false statements and claims..

Company ’ Company Representative

Date Title



LFUCG SUBCGNTR&CTOR MONTHLY PAYMENT REPORT

The LFUCEG has 2 10% goal plan adopted by city council to increase the participation of minority and women
owned businesses i the procurement process. In order to measure that goal LFUCG will track spending with
MBE/WBE vendors on a monthly basis. By the signature below of an authorized company representative,
you certify that the infopmation is cotrect, and that each of the representations set forth below is trne. Any
misrepresentation may result in termination of the conwract and /or prosecution under applicable Federal and
State laws concerning false statements and false claims. Please submit this forta monthiy to the Division of
Central Parchasing/ 200 East Main Street / Room 338 / Lexington, KY 40507

Bid/RFP/Quote #__33-2012
Total Contract Amount Awarded to Prime Contractor for this

Project
Project Name/ Contract # Work Period/ From: - T
Company Name: Address:
Federal Tax Tk Contact Person:
Subcontracter | Description | Total % of Total Totat Purchase Scheduled | Scheduled Project End
Vendor ID - of Work Subcontract Contract Amoure Order number | Project Date
{naume, Amount Awarded to | Paid for for Start Date
1 address, Prime for this Period subcontractor
phone, email this Project wark
{please attach
PO}

By the signature below of an authorized company representative, you certify that the information is
correct, and that each of the representations set forth below is true. Any misrepresentations may
result in the termination of the contract and/or ptosecuﬂon under applicable Federal and State laws
concerming false statements and false claims.

Company Company Representative

Date - Tile




LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote #_33-2012

By the signature below of an authorized company representative, we certify that we bhave utilized the
following methods to obtain the maxitnum practicable participation by minority and women owned
business enterprises on the project. Please indicate which methods you used by placing an X in the
appropriate place.

Attended LFUCG Central Purchasing Hconomic Inclusion Outreach Event
Sponsored Economic Inclusion event to provide networking opportunities
Requested 2 list of MBE/WBE subcontractors or suppliers from LFUCG Economic Engine

Advettised for MBE/WBE subcontractots or suppliers in local ot regional newspapers

_ Showed evidence of written notice of contracting and/ot supplier opportusnities to
MBE/WBE firms at least seven days prior to the proposal opening date

Provided copies of quotations submitted by MBE/WBE firms which were not used and/or
responses from firtos indicating they would not be submitting a quote

Provided plans, specifications, and requirements to interested MBE/WBE subcontractors

Other
Please list any other methods utilized that aren’t covered above.

The undersigned acknowledges that all information is accurate. Any mistepresentations may result
termination of the contract and/or be subject to applicable Federal and State laws concerning false
staternents and claims,

Company Company Representative

Date Title



Firm Submitting Proposal:

Complete Address:

Street

Contact Name:

Telephone Number:

Email address:

City

Title:

Zip

Fax Number:




GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and heaithful working conditions, including the Occupational
Health and Safety Act of 1970, 29 U.S.C. 650 etf. seq., as amended, and KRS
Chapter 338. The Respondent also agrees to notify the LFUCG in writing
immediately upon detection of any unsafe and/or unhealthful working conditions
at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG
harmless from all penalties, fines or other expenses arising out of the alleged
violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal, and
such addenda shall be made a part of this RFP. Before submitting a proposal, it
is incumbent upon each proposer to be informed as to whether any addenda
have been issued, and the failure to cover in the bid any such addenda may
result in disgqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals,
to award in whole or part, and to waive minor immaterial defects in proposals.
LFUCG may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any
time prior to the opening; however, no oral modifications will be allowed. Only
letters, or other formal written requests for modifications or corrections of a
previously submitted proposal which is addressed in the same manner as the
proposal, and received by LFUCG prior to the scheduled closing time for receipt
of proposals, will be accepted. The proposal, when opened, will then be corrected
in accordance with such wrilten requesi(s). provided that the written request is
confained in a sealed envelope which is plainly marked "modifications of
proposal’”.

Ciarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no
employee of histhers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG,

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent's response. Additional documentation shall not serve as a substitute



10.

11.

12.

for other documentation which is required by this RFP {o be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and ali provisions relating fo the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful
Respondent shall warrant that it is familiar with and understands all provisions
herein and shall warrant that it can comply with them. No additional
compensation to Respondent shall be authorized for services or expenses
reasonably covered under these provisions that the proposer omits from its
Proposal.

Cancellation: if the services to be performed hereunder by the Respondent are
not performed in an acceptable manner {o the LFUCG, the LFUCG may cancel
this contract for cause by providing writien notice to the proposer, giving at least
thirty {30) days notice of the proposed cancellation and the reasons for same.
During that time period, the proposer may seek to bring the performance of
services hereunder to a level that is acceptable to the LFUCG, and the LFUCG
may rescind the cancellation if such action is in its best interest,

A. Termination for Cause

(1}  LFUCG may terminate a contract because of the contractor’s failure
to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a
specified date by which the contractor shall cure the identified
deficiencies. LFUCG may proceed with termination if the contractor
fails to cure the deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:

(a) Failure to perform the contract according to its terms,
conditions and specifications;

(b} Fallure to make delivery within the time specified or according
to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ lens
filed pursuant to the provisions of KRS Chapter 376, or letiers
of indebtedness received from creditors by the purchasing
agency;

(dy Failure to diligently advance the work under a contract for
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construction services,;

{e) The filing of a bankruptcy petition by or against the contractor;
or

(fy Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of
that intent, Payment for services or goods received prior to termination shall be
made by the LFUCG provided these goods or services were provided in a
manner acceptable to the LFUCG. Payment for those goods and services shall
not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. it is
expressly acknowledged that LFUCG shall nhever be required or obligated fo
consent to any request for assignment or subcontract; and further that such
refusal 1o consent can be for any ot no reason, fully within the sole discretion of
LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise therecf, nor the exercise
of any ather right, remedy, power or privilege shail operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof,

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or
other action has been duly taken authorizing the Respondent to enter into this
Coniract. The Respondent will provide LFUCG with a copy of a corporate
resolution authorizing this action and a letter from an attorney confirming that the
proposer is authorized to do business in the State of Kentucky if requested. All
proposals must be signed by a duly authorized officer, agent or employee of the
Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and
venue in such Court for the limited and sole purpose of proceedings relating to
this Contract or any rights or obligations arising thereunder. Service of process
may be accomplished by foliowing the procedures prescribed by law.



17.  Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which
would, if adversely determined, have a materially adverse effect on the authority
or ability of Respondent to perform its obligations under this Contract, or which
question the legaiity, validity or enforceability hereof or thereof.

18.  Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at ail times during the performance of the services
specified.

19. If any term or provision of this Contract shall be found to be illegal or
unenforcesable, the remainder of the contract shall remain in full force and such
- term or provision shall be deemed stricken.

Signature Date



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulatio‘ns
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and reguiations
governing safe and - heaithful working conditions, inciuding the
Occupational Health and Safety Act of 1970, 28 U.S8.C. 650 et. seq., as
amended, and KRS Chapter 338. The Respondent also agrees fo notify
the LFUCG in writing immediately upon detection of any unsafe andfor
unhealthful working conditions at the job site. The Respondent agrees to
indemnify, defend and hold the LFUCG harmiess from all penalties, fines
or other expenses arising out of the alleged vialation of said laws.

Failure to submit ALL forms and information required in this RFP may be
grounds for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal,
and such addenda shall be made a part of this RFP. Before submitting a
proposal, it is incumbent upon each proposer to be informed as o whether
any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or alil
proposals, to award in whole or part, and to waive minor immaterial
defects in proposals. LFUCG may consider any alternative proposal that
meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent
in the preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at
any time prior to the opening; however, no oral modifications will be
allowed. Only letters, or other formal written requests for modifications or
corrections of a previously submitted proposal which is addressed in the
same manner as the proposal, and received by LFUCG prior to the
scheduled closing time for receipt of proposals, will be accepted. The
proposal, when opened, will then be correcied in accordance with such
written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal’,

Clarification of Submittal: LFUCG reserves the right to obtain clarification
of any point in a bid or fo obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that
no employee of hisfhers, any affiliate or Subcontractor, has bribed or
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attempted to bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include
any product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and
evaluating the Respondent’s response. Additional documentation shall not
serve as a substitute for other documentation which is required by this
RFP 1o be submitted with the proposal,

Ambiguity, Conflict or other Errors in RFP; If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shali
immediately notify LFUCG of such error in writing and request modification
or clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent
agrees that it has carefully examined the specifications and all provisions
relating to the work to be done attached hereto and made part of this
proposal. By acceptance of a Contract under this RFP, proposer states
that it understands the meaning, intent and requirements of the RFP and
agrees o the same. The successful Respondent shall warrant that it is
familiar with and understands all provisions herein and shall warrant that it
can comply with them. No additional compensation to Respondent shall be
authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent
are not performed in an acceptable manner fo the LFUCG, the LFUCG
may cancel this contract for cause by providing written notice to the
proposer, giving at least thirty (30) days notice of the proposed
cancellation and the reasons for same. During that time period, the
proposer may seek to bring the performance of services hersunder 1o a
level that is acceptable to the LFUCG, and the LFUCG may rescind the
cancellation i such action is in its best interest.

A, Termination for Cause

(1) LFUCG may terminate a contract because of the contractor's
failure to perform its confractual duties

{2} If a contractor is determined to be in default, LFUCG shall
notify the contractor of the determination in writing, and may
include a specified date by which the contractor shall cure the
identified deficiencies. LFUCG may procsed with termination
if the contractor fails to cure the deficiencies within the
specified time.
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(3) A default in performance by a contractor for which a contract
may be terminated shall include, but shall not necessarily be
fimited to:

(a} Failure to perform the contract according to its terms,
conditions and specifications;

(b) Failure to make delivery within the time specified or
according to a delivery schedule fixed by the contract:

(cy Late payment or nonpayment of bills for - labor,
materiais, supplies, or equipment fumished in
connection with a contract for construction services as
evidenced by mechanics’ liens filed pursuant to the
provisions of KRS Chapter 3786, or letters of
indebtedness received from credifors by the
purchasing agency;

(d)} Failure to difigently advance the work under a contract
for construction services;

(ej The filing of a bankruptcy petition by or against the
contractor; or

()  Actions that endanger the health, safely or welfare of
the LFUCG or itg citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this
contract at will in accordance with the law upon providing thirty (30) days
written notice of that intent, Payment for services or goods received priot
to termination shall be made by the LFUCG provided these goods or
services were provided in a manner acceptable to the LFUCG. Payment
for those goods and services shall not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. 1t is
expressly acknowledged that LFUCG shall never be required or obligated
tc consent to any request for assignment or subcontract; and further that
such refusal to consent can be for any or no reason, fully within the sole
discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy,
power or privilege hereunder, nor any single or partial exercise thereof, nor
the exercise of any other right, remedy, power or privilege shall operate as
a waiver hereof or thereof. No failure or delay by LFUCG in exercising any
right, remedy, power or privilege under or in respact of this Contract shall
affect the rights, remedies, powers or privileges of LFUCG hereunder or
shall operate as a waiver thereof.
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Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must
be in good standing and have full legal capacity to provide the services
specified under this Coniract. The Respondent must have all necessary
right and lawful authority to enter into this Contract for the full term hereof
and that proper corporate or other action has been duly taken authorizing
the Respondent to enter into this Contract. The Respondent will provide
LFUCG with a copy of a corporate resolution autherizing this action and a
letter from an attorney confirming that the proposer is authorized to do
business in the State of Kentucky if requested. All proposals must be
signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and consirued in
accardance with the iaws of the Commonwealth of Kentucky. In the event
of any proceedings regarding this Contraci, the Parties agree that the
venue shall be the Fayette County Circuit Court or the U.S. District Court
for the Eastern District of Kentucky, Lexington Division. All parties
expressly consent to personal jurisdiction and venue in such Court for the
limited and sole purpose of proceedings relating to this Coniract or any
rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are
no actions, suits or proceedings of any kind pending against Respondent
or, to the knowledge of the Respondent, threatened against the
Respondent before or by any court, governmental body or agency or other
fribunal or authority which would, if adversely determined, have a
materially adverse effect on the authority or ability of Respondent to
perform its ohligations under this Contract, or which question the legality,
validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or
subcontractors are not employees of LFUCG for any purpose whatsoever.
Contractor is an independent contractor at all times during the
performance of the services specified.

If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and
such term or provision shall be deemed stricken.

Signature Date



Scope of Services RFP #33-2012
Request for Qualifications (RFQ) and Hourly Rates for
Professional Engineering Services

1. Background

The Lexington-Fayette Urban County Government (LFUCG) Division of Water Quality (DWQ) is in
the process of preparing Remedial Measures Plans (RMPs) in accordance with its Consent Decree
with the Environmental Protection Agency (EPA) and the Kentucky Department of Environmental
Protection (KyDEP) that will serve as master plans in identifying system improvements necessary
to efiminate recurring sanitary sewer overflows (S50s). RMPs for the three separate groups of
watersheds identifying improvements necessary in LFUCG's seven sewersheds have been
submitted to EPA for approval. The planned improvements identified in the RMPs must be
implemented (constructed) within a thirteen (13) year timeframe that began when the Consent
Decree was entered in January 2011.

Concurrently, DWQ is implementing stormwater improvements that have been planned previously.
A new master planning process is underway and stormwater flooding capital projects will continue
to be implemented on a reguiar basis. In addition, DWQ and other divisions of LFUCG undertake
scheduled and unscheduled sanitary sewer projects as needed.

LFUCG is accepting Statements of Qualifications (S0OQs) from interested consulting engineering
firns for the design and assistance with bidding and construction administration for sanitary sewer
improvements described in the Remedial Measures Plans submitted to the EPA and KyDEP along
with other sanitary sewer or storm sewer infrastructure projects LFUCG believes is necessary to
meet its compliance requirements and to address the community's sanitary sewer and stormwater
needs. This RFQ shall serve as the initial step in solicitations for specific projects.
Prequalifications of firms will be followed by soliciiations of design fee bids for specific projects
from select firms. Approval of consultants’ prequalifications does not constitute a guarantee of
being awarded projects at any point in the future; there will be no guarantee of work for any firm
or firms. Selected consultants will be pre-qualified in six (6) separate categories of projects under
separate contracts, and the maximum numbers of firms that will be prequalified in this process are
listed for each category:

Contract1- Equalization Tanks or Basins (with or without associated pumping facilities) -
maximum of four (4} firms

Contract 2 - Dig and replace pipefine projects (includes pipes and manholes io be placed in new
alignments) ~ maximum number of firms TBD

Contract 3 -  Stormwater management projects that involve storm sewers, open channels, andjor
stormwater management facilities — maximum number of firms TBD

Contract 4 - Pipeline, manhole, inlet and junction chamber rehabilitation projects — maximum
number of firms TBD

Contract § -  Conventicnal small pump station designs (0 to less than 1000 gpm firm capacity) —
maximum number of firms TBD

Contract & - Conventional large pump station designs (1000 gpm or greater firm capacity) —
maximum of four (4] firms




Consultants may request prequalification in any or all of the listed project types. Enginsering
services for other projects not detailed above such as wastewater treatment plant (WWTP)
improvements shall be solicited in a separate procurement.

The Urban County Government reserves the right to re-solicit qualifications after each prequalified
firm has had the opportunity to submit fees for at least one project. However, if a firm that
submitted prequalifications in response to this solicitation experiences a change in staffing or
expertise that gubstantially changes their qualifications to perform work under this program, they
must communicate the change in qualifications to LFUCG in written addenda.

2. Contract Type and Contracting Process

Fach prequalified firm shall be awarded with an indefinite service delivery contract (Attachment 3,
Engineering Services Agreement). Projects assigned to prequalified consultants shall be
completed on a negotiated fee basis, authorized in approved Task Orders. Only the approval of
project-specific Task Orders shall constitute a notice to proceed on specific projects.

Engineering services/design work for all Consent Decree projects—inciuding RMP projects, are
subject to “Additional Provisions” included in the Consent Decree Task Order {Attachment 4). The
projects that are not Consent Decree related are not subiect fo these *Additional Provisions;”
therefore, non-Consent Decree projects will use Attachment 5.

The scope, intent, and schedule of each RMP project shall generally be in accordance with the
RMP tmplementation Plan; however, LFUCG reserves the right to reduce, increase, or otherwise
change the scopes of the RMP projects. The scope, intent and schedule for non-RMP projects will
be communicated as they are identified and developed by DWQ.

The intent of this procurement process is to assign projects to contracted firms on z rotational
basis, LFUCG will rank proposers and select all qualified consuliants in each project category for
design work for a 365 day period beginning from contract execution date. LFUCG will have the
option to renew the indefinite delivery contracts on an annual basis, at its sole discretion. LFUCG
will also reserve the option to add additional qualified firms using another, identical RFQ process.

The firs will be initially ranked by their point totals based on the evaluation oriferia, After the
selection ranking, the firm with the highest {otal dollar value of awarded LFUCG contracts over the
last 24 months {from the date of advertisement of this RFQ) will be placed at the bottom of the list
for new project work. The process will continue until all firms with recent LFUCG work have been
ranked from highest value of LFUCG contracts to the lowest value of LFUCG contracts over the
last 24 months. The remaining firms that have not been awarded any LFUCG contracts over the
fast 24 months will then be ranked according to their point fotals from the initial rankings with the
highest scored team being the number one team on the list.

When LFUCG initiates a particular project, the three highest ranked firms in that particular category
of project will be asked to submit a fee proposal to perform the engineering services described by
LFUCG, which will generally include the provisions of Section 3 below. The cost proposal shall
use the hourly rates submitted and be based upon a man-hour projection. if more than ohe year
has passed since the firm was prequalified, the cost proposal shall confirm in writing that the firm’s
qualifications have not changed. NOTE: firms will be allowed to adjust their hourly rates on the
third anniversary date of their executed agreement for proposals to be submitted in the coming
years (and every three years after that for long-duration contracts). The firm submitling the lowest
and best cost proposal will be given a written task order, serving as their authorization to proceed.
Fees will be expected to be consistent with current Rural Development (RD) fee curves as



published by the USDA, unless specific project complexities warrant additional fees. If DWQ and
the firm currently under consideration cannot reach a final agreement for professional services, the
next lowest fee firm will be asked to negotiate. If the second negotiation does not produce a written
authorization to proceed, DWQ will then initiate negotiation with the third firm. [f that negotiation
fails, DWQ will solicit cost proposals from the next three ranked firms. The cycle will continue until
negetiations lead to a written authorization {o proceed. AR firms who provided written cost
proposals, were selected for negotiations, and were not issued a written authorization to proceed
will be placed at the bottom of the list. Firms that provide a written cost proposal but are not invited
to negotiate shall not lose their place on the consideration list.

As each firm is issued a task order for a specific project, they will then be moved fo the botiom of
the list, giving the next three highest ranked firms the opportunity to provide bids for the next
project. When LFUCG initiates a particular project, any of the current highest ranked firms may
decline the project if it does not have current capacity to complete the work. A firm may decline up
to two projects without being moved to the bottom of that calegories list. After declining a third
project, the firm will then be moved to the bottom of the list,

LFUCG will assess the performance of the consultants at the conclusion of each project based on
the quality of contract documents, the satisfactory completion of task orders, and schedule
compliance. Written performance evaluations shall be kept on file with copies provided to the
consultant. LFUCG, at its sole discretion, reserves the right to disqualify consultants from future
Task Orders basad on performance.

3. General Project Description

The Consultant shall perform professional services as hereinafter stated which include customary
civil, geotechnical, mechanical, structural, electrical, and sanitary engingering services as related
to the design, bidding, and construction administration of LFUCG projects. The following list of
professional engineering services may or may not be included in each Task Order. Al work shall
be conducted in accordance with the LFUCG Sanitary Sewer and Pumping Station Manual and the
LFUCG Stormwater Manual. Waivers of this requirement must be in writing, signed by the Directot
of Water Quality or the Commissioner of Environmental Quality and Public Works.

s Review of DWQ/ALFUCG supplied or referenced information related to the project.

« Prepare and maintain a specific project schedule that ensures compliance with required
project completion deadlines.

« Field Surveying (NOTE: DWQ is procuring photogrammefric mapping, digital terrain
modeling, and orthophotos for selected projects and will provide this information to each
consultant in AutcCAD format. The mapping will be appropriate for 1" = 20" plans, with 1-
foot contour intervais).

« Deed research / easement preparation as required. Easements may be in the form of
metes and bounds, centeriine, or platled as directed by DWQ/LFUCG. DWQ intends {o
procure the services of a separate property acquisition consuttant. If easement acquisition
is included in the scope of services of the design consultant, sasement negotiations with
propetty owners will be the responsibility of the consuliant. Al other easement work shall
be on a unit price or hourly rate not-to-exceed basis, and not part of a separate lump sum
fee.

+ Geotechnical investigations as necessary to support design services, as well as testing and
certifications during construction.



Detailed design for new installations, replacement projects, or site specific specification of
rehabilitation requirements and methods. Decommissioning plans for pump stations to be
removed from service. Interim operational plans, when required, for pump stations which
will be upgraded or are affected by construction projects.

Preparation of all permit appiications {Corps of Engineers (COE), Division of Water {(DOWS},
Department of Transportation (KDOT), Lexingion Fayette Urban County Government
(LFUCG), raifroad, other).

Preparation of Storm Water Pollution Prevention Plans (SWPPPs) andfor Erosion and
Sediment Control Plans as required.

Preparation of Contract Documents (Plans and Specifications) in a suitable format for
bidding and consistent with all DWQ/LFUCG standards. (NOTE: DWQ wilt provide each
consultant standard front end and technical specifications for their use. Howaever, the
consultant shall be responsible for reviewing the documents and incorporating project-
specific elements as necessary for each project.).

Prepare Engineer’s pre-bid Opinien of Project Costs.
Design maetings: kick-off, progress at 30% and 75% complete, final review.

Services during Bidding including but not limited to the following may or may not be included in an
approved Task Order:

L3

Conduct pre-bid conference
Respond to guestions and issue addenda as necessary
Bid review and evaluation and provide recommendation of award

Services during Construction including but not limited to the following may or may not be included
in the Scepe of Services for specific task orders:

]

Contract administration

Review and approval of shop drawings

Responses o coniractor requests for information (RFls)

Review and approval of pay requests and change order requests

Preparation of Record Drawings in hard copy (reproducible) and electronic formats

Provide Global Positioning Systems (GPS} coordinates for all constructed features in
accordance with LFUCG standards

Final Inspection and preparation of punchlist
Project start-up and preparation of operations and maintenance manuals {pump stations)
Project Certification

Meetings ~ consultant will be responsible for agenda and preparation of meeting summary
o Preconstruction
o Manthly progress meetings
¢ Project closeout meeting

Resident Observation — full-time, on-site, including preparation of record drawings



As part of their services, the selected consultant shall also provide LFUCG with all technical and
administrative assistance necessary to fulfill required obligations under Kentucky Infrastructure
Authority (KIA) funded projects (i.e. - federally funded).

4. Submittals

Each firm responding to this RFQ shall submit individual SOQ's for each project category
for which they request to be prequalified. Individua! SOQ's should be spiral or comb bound
to allow ease for archiving (no 3-ring binders). Each firm must submit one (1) master
hardcopy, (1) electronic version in PDF format on a flash drive or CD and seven (7)
duplicates (hardcopies) for each project category. Statements of Qualification shalf be no
more than fifteen (15) pages, excluding tabs/dividers, and shall be structured as follows:

Section

1. Letier of Transmittal (one page maximum)
= Clearly specify which types of project(s) for which prequalifications are being
raguested.

2. Firm Qualifications (twe pages maximum)
» Provide an executive summary explaining why the firm should be selected to
provide services for DWQ projects, along with general information about the firm
{and subconsultants) related to their history and general qualifications specific to the
project category in which they believe they are qualified. Provide specific
information related fo qualifications to complete the project types for which

prequatification considetation is requested.

3. Project Team (six pages maximum)

= Provide an crganizational chart identifying project manager, project engineers,
surveyors, gectechnical subconsultant (as necessary), Disadvantaged Business
Enterprise (DBE) Firm / Minority Business Enterprise Firm (MBE), and others as
required. The identified feam members must have measurable experience and
contributions associated with the projects identified in ltem 5 below. The
organizational chart should clearly indicate the services to be provided by all sub-
consultant firms. Include locations and one-page resumes of key project team
individuals that will be providing substantial contributions to work products. This
section shall also include a Risk Management Plan for substitute staffing in the
event that key staff leaves the project team prior to completion of a Task Order.

4. List of Clients for Which Similar Work has Been Performed (one page maximum)
s Provide client name, contact person, contact phone number and email address, and
identify by name similar projects completed for each client.

5. List of Similar Design Services Projects Within the Category a Firm Requests a Pre-
\Qualification (two pages maximum) '

« Provide the project name, date, services provided, and ‘a project description
detailing the scope of the project and project construction cost.  List only those
projects where a key member of the project team provided -a subsiantive
contribution to the project completion. .

6. Local Office (gne page maximum)
¢ Statement of presence of local office(s) for all firms comprising a Project Team,
when the local office was established, local office staffing (number in each local
office), and local office utilization (estimated percent of potential project services to




be performed by the local offices). "Local office” shall be defined as being located in
counties served by the Bluegrass Area Development District (see BGADD.org for a
complete list). The attached form (Attachment 1) shall be used for this information.

7. Disadvantaged Business Enterprise (DBE) involvement (one page maximum)
» Provide a statement regarding the commitment to meeting the goals of LFUCG's
DBE program (see below).

8. Statement of Hourly Rates (one page maximum)

e Provide a statement of hourly rates for all personnel expected to work on the
project(s), including project manager, project engineers, engineering/CAD
technicians, clerical and two-man survey party. Provide a statement of expected
reimbursable expenses.

5. Disadvantaged Business Enterprise {DBE) Notice

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayette Urban County Government has set a goal that not less than ten percent
{(10%) of the total value of work conducted in this program be subcontracted to DBEs. The goals
for the utilization of certified DBEs as subcontractors are recommended goals. Coansultants who
fail to meet such goals will be expected to provide written explanation to the EEQ Officer and the
Director of the Division of Purchasing of efforts they have made to accomplish the recommended
goals, and the exient to which they are successful in accomplishing the recommended goals will be
a consideration in the procurement process, For assistance in locating DBE subcontractors
contact the following Urban County Government agency:

Marilyn Clark, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street
Lexington, KY 40507
(859} 258-3323

Note: Consultants may, but are not required to, identify specific DBE subconsultants in their
prequalifications submittal. However, they must state their commitment to meeting the goals of
LFUCG's DBE initiatives in each Task Order they are awarded.



6. Selection Criteria (A#fachment 2)

Firms will be individually ranked for each category included in their proposal. The following criteria
will be used by the evaluation committee to rank prospective firms:

Overall expertise of the firm in service category /"' k 5 points
Overall expertise of the Team members in service category " 15 poinis
Past performance in the service category @ 20 points
Project Manager Qualifications 20 points
Risk Management Plan 10 points
Office status and location of empioyees 20 points
Hourly Rates 10 points

100 points

Notes:

1.

Firms must have relevant experience in at least three simiiar projects to be rated as
“acceptable”. Individua! Project Team members should demonstrate significant experience
in at ieast two similar projects in the last five years to be rated as “acceptable”.

Past performance on sanitary sewer or storm water projects completed under a government
contract or government specifications.

Project Manager must have relevant experience with at least three projects in the last five
years to receive maximum points.

Factors considered: Fayetie County headquarters; Favette County office established more
than 12 months prior to issuance of this RFQ; office established in Bluegrass Area
Development District counties more than 12 months prior {o issuance of this RFQ. Project
Manager must be located in the local office to be rated as “acceptable”. Proposais should
clearly present all information regarding all firms submitting as a “team”. If the Prime firm
qualifies for multiple point assignments. the highest one will be assigned.

Hourly rates must be within 15 percent of the mean for all prospective consullants to be
rated as “acceptable”.




Project Team Location(s)

Attachment 1

Headguarters

Local Office

PM Location

Subconsultants
Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headguarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Notes:

1. “Headquarters” refers to the corporate office that provides project support to the local office,
if applicable. If support comes from muitiple locations, use the blank spaces in the form to

provide relevant information.

2. Listing of sub-consultanis is optional and should only be provided if the prime consultant
considers the sub-consultani(s) services to be essential to meeting the required
qualifications. In this event, documentation from the subconsultani(s) shall be submitted in
the S0Q that provides a commitment to be a part of the prime consultant’s team in
providing the stated services. In such cases, for the purpose of evaluating the proposais,
committed sub-consuitants will be considered to be part of the prime consultant’s
workforce. Prime consuitants face potential disqualification from future work if DWQ finds
that the identified sub-consultants are not being utilized to deliver assigned work products.
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ATTACHMENT #3
ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of , 2012, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWNER) and fname & address)
(CONSULTANT). OWNER intends to proceed with the
as described in the attached Exhibit A, “RFP #33-2012 Request
for Qualifications (RFQ) for Professional Engineering Services,” The services are to include
customary civil, sanitary, geotechnical, mechanical, structural, and electrical engineering services
as related to completion and submission of reports and deliverables as described in Exhibit A,
detailing the findings of all field inspections, inventory and required analysis completed by the
CONSULTANT. The services are heremafter referred to as the PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional engineering services by CONSULTANT and the payment for
those services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
PROJECT to which this Agreement applies, serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consuitation and
advice to OWNER during the performance of services hereunder.,

SECTION 1 - BASIC SERVICES OF CONSULTANT

i.1. CGeneral

CONSULTANT shall perform professional services as hereinafter stated that include customary
civil, geotechnical, structural, mechanical, electrical and sanitary engineering services incidental
thereto,

1.2. Project Phase
After written authorization to proceed, CONSULTANT shall:

1.2.1. Notify the OWNER in writing of its authorized representative who shall act as
Project Engineer and liaison representative between the CONSULTANT and the
OWNER.

1.2.2. The CONSULTANT must perform all duties necessary to fully complete the
deliverables described in attached Exhibit A "RFP #33-2012 Reguest for
Qualifications (RFQ) for Professional Engineering Services" (including
Appendices and Addendums ), and attached Exhibit C the
"Preposal of Engineering Services and Related Matters” (the




CONSULTANT’s response to RFP #33-2012), and amendments to the
CONSULTANT’S proposal included in attached Exhibit D “Further
Description of Basic Engineering Services and Related Matters.”

To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, then
EXHIBIT D, and then EXHIBIT C.

1.2.3

1.24.

1.2.6

The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

The CONSULTANT shall post all initial draft work products on the project
document management portal. If the project document management portal is not
functional on the draft posting date, the CONSULTANT shall submit five (5) copies
{hardcover) of all initial draft final work products for this PROJECT, The copies
of the mitial draft final reports are submitted for review and comment by the
OWNER, and should be presented in person to the OWNER.

Afier the QWNER'S detailed review, the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT shall
post all draft final work products on the project document management portal. If the
project document management portal is not functional on the draft posting date, the
CONSULTANT shall five (§) copies (hardcover). One electronic copy of the all
work products for this PROJECT, mcluding all appendices, shall be provided and
prepared in such a manner that it can readily be converted to a quick-link accessible
form for the OWNER’S Website. The OWNER shall have ten (10) business days
within which to accept or deny each such final draft. If is denied, the OWNER
shall provide a detailed explanation in writing for the basis of such denial. Once the
OWNER accepts the draft as fipal, a total of ten (10} final copies (hardcover) are
required in addition to an electronic copy.

Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five (5)
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1.

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work", subject to a change order,

suppiemental to this Agreement, setting forth the character and scope thereof and the
compensation therefore. Work under such change order shall not proceed until the
OWNER gives written authorization. Should the OWNER find it desirable to have



2.2,

previously satisfactorily completed and accepted plans or parts thereof revised, the
CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This
work shall be considered as "Extra Work" and shall be paid as such.

Al "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall;

3.L

3.2,

34,

3.5.

3.6,

Provide criteria and information as to OWNER'S requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Prozect.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining
thereto within a reasonable time so as not o delay the services of CONSULTANT.
Designate in writing a person to act as OWNER'S representative with respect to the
services to be rendered under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret, and define OWNER'S policies and
decisions with respect to materials, equipment, clements, and systems pertinent to
CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that affects the scope or timing of CONSULTANT'S
services, or any defect in the work of Contractor(s).

Futnish or direct CONSULTANT fo provide, necessary Extra Work as stipulated in
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIGD OF SERVICES

4.1,

4.2.

4.3,

Time s of the essence in the performance of this Agreement. See attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters™ for the project
schedule.

The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
in anticipation of the orderly and continuous progress of the PROJECT through
completion.

If a delay results from the acts of OWNER or another entity that is required to permit or
approve the work or services, an extension of time for such delay will be considered by
OWNER.



4.3.1,

4.3.2.

4.3.3.

4.3.4.

If the above type of delay occurs and CONSULTANT wants an extension of
time, it must, within ten (10} days from the date of the delay, apply in writing to
OWNER for an extension of time for a reasonable period, which must be
agreed upon by OWNER.

If the extension of time is approved by OWNER, the PROJECT
schedule/Final Task Order shall be revised to reflect the extension. Such
extension of time to the completion date shall in no way be construed to operate
as a waiver on the part of OWNER of any of its other rights in the Agreement.
If the above type of delay would prevent complete performance of the
PROJECT/Final Task Order within ninety (90) days of the time specified
therein, OWNER shall have the option of cancelling the PROJECT/Final
Task Order or otherwise adjusting the scope of the services or work and any
related fees.

If the parties cannot mutually agree to an extension of time or an adjustment,
Section 6.5 under “DISPUTES” of this Agreement shall apply.

4.4,  If delays resuit solely by reason of acts of the CONSULTANT, the CONSULTANT
must immediately notify the OWNER in the event of such delay, and provide the OWNER a
written action plan within five (5) business days on how it will reasonably attempt to resolve the
delay. If the parties cannot mutually agree to an extension of time or an adjustment, Section 6.5
under “DISPUTES” of this Agreement shall apply, If the above type of delay would prevent
complete performance of the PROJECT/Final Task Order within ninety (90) days of the time
specified therein, OWNER shall have the option of cancelling the PROJECT/Final Task Order
or otherwise adjusting the scope of the services or work and any related fees.

SECTION § - PAYMENTS TO CONSULTANT

5.1.

5.1LL

Methods of Payment for Services of CONSULTANT.

For Basic Services

OWNER shall issve individual task orders for each work assignment performed
under this Agreement by CONSULTANT or its sub-consultant/s. Each task order
shall contain scope of work, fee, and schedule for performance of the work.
Individual task orders shall be of the form included in EXHIBIT D.

511 Fee payable to CONSULTANT under individual task order
shall be developed using hourly rates included in EXHIBIT
D or as amended in accordance with provisions therein,

5.1.1.b Terms of pavment to CONSULTANT shall be specified in
each task order. For assignments with defined scope, lump
sum task orders shall be issued. Otherwise, task orders shall
include time and materials payment terms.



5.2

5.2.1.

5.3.1,

53.2.

51.1.¢c Each task order issued shall receive prior written approval of
OWNER pnor to CONSULTANT proceeding with said
work. The OWNER’s designated agent in Section 8.1.1.
shall be the only person authorized to provide such approval.

Times of Payment

CONSULTANT shall submit monthly statements for Basic Services and Extra
Work rendered. The Statements will be based upon CONSULTANT'S estimate of
the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT'S monthly statements within thirty (30)
days, either denying payment or making payment,

Other Provisions Concerning Payments

In the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work performed
or services rendered for which it has not already been paid as determined by mutual
agreement between the OWNER and the CONSULTANT. .
In the event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for
which it has not already been paid, and the amount to be paid shall be determined by
the OWNER.

SECTION 6 - GENERAL CONSIDERATIONS

6.1.

6.1.1.

6.1.2.

6.2,

Termination

CONSULTANT may only terminate this Agreement duc to OWNER’S material

breach of the terms hereof which breach causes CONSULTANT to be unable to
perform its duties and responsibilities under this Agreement and upon forty-five
{45) days written advance notice to OWNER.
The OWNER may tenminate this Agreement for cause upon seven (7) business
days written advance notice to the CONSULTANT. The OWNER reserves the
right to terminate the Agreernent for any reason whatsoever, with or without cause,
at any time upon thirty (30) days written advance notice to the CONSULTANT.

Ownership and Reuse of Documents

All documents, including raw data, reports, Drawings and Specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the



OWNER. The OWNER shall have the right to reuse same without restriction or limitation, but
without liability or Jegal exposure to CONSULTANT.

6.3.

6.4.

6.3.1.

6.3.2.

6.3.3.

6.4.1,

6.4.2,

6.4.3.

Legal Responsibilities and Legal Relations

The CONSULTANT shall familiarize himself with and shall at all times comply

with all federal, state, and local laws, ordinances, and regulations that in any manner

affect the services of this Agreement,

In performing the services hereunder, the CONSULTANT and ifs consultants,

employees, agents and representatives shall not be deemed or construed to be

employees of OWNER in any manner whatsoever. Except as otherwise provided in

this Agreement, the CONSULTANT shall be acting as an independent contractor.

The CONSULTANT shall not hold itself out as, nor claim to be, an officer or

employee of OWNER by reason hereof and shall not make any claim, demand or

application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsibie for any claims for

wages or compensation by CONSULTANT'S employees, agemts and

representatives, including consultants, and shall save and hold OWNER harmless

therefrom.

The parties hereto agree that causes of actions between the parties shall be governed

by applicable provisions of the Kentucky Revised Statues, and that venue of any

legal action shall be a court of appropriate jurisdiction in Fayette County, Kentucky.

The parties further agree that Kentucky law shall apply with respect to the

interpretation of any provision of this Agreement. :

Successors and Assigns

CONSULTANT binds itself and his partners, successors, executors, administrators,
assigns and legal representatives to this Agreement in respect to all covenants,
agreements, and obligations of this Agreement. CONSULTANT shall not assign
any interest, obligation or benefit in this Agreement. CONSULTANT shall not
assign any interest, obligation or benefit in this Agreement nor transfer any inferest
in the same, whether by assignment or novation, without prior written consent of
OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the
work, based upon dollar value of the work. The CONSULTANT shall obtain
written approval prior to subletting or assigning any services contained in this
Agreement, and consent to sublet or assign any part of this Agreement shall not be
construed to relieve the CONSULTANT of any responsibility for compliance with
the provisions of this Agreement.

Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.



6.5. Disputes

Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of
such an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of
Environmental Quality & Public Works, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.

6.6, Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data,
teports, Drawings and Specifications have been accepted by the OWNER, and it shall make any
necessary réevisions or corrections resulting from its errors and/or omissions for no additional
compensation. By submission of reports, soils and subsurface information, quantities estimates,
calculations and Drawings and Specifications to the OWNER, the CONSULTANT has made an
incontrovertible representation that the information is accurate within the appropriate standard of skill
and care.. Failure on the part of CONSULTANT to provide the expected level of accuracy may be
grounds for the OWNER to terminate this Agreement.

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization except the OWNER without prior approval of the OWNER unless required by law

6.8, Access to Records

The CONSULTANT and his sub-consultants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3) years from the date of final payment under the
Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested,
Failure to maintain such records for three (3) years after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for future consultant
engineering Agreements.



6.9,

6.9.1.

6.9.2,

Risk Management Provisions, Insurance and Indemnification
DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT o the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT® and
“OWNER?” shall be defined as follows;

a, CONSULTANT means the consultant and its employees, agents, servants, owners,
principals, licensees, assigns and subcontractors of any tier.

b. OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officials, employees, agents, boards, assigns, volunteers, and
suCCessors in interest.

INDEMNIFICATION AND HOLD HARMLESS PROVISION

CONSULTANT shall defend, indemnify, and hold harmless OWNER from and against
all Hability, claims, losses, actions, costs, expenses, obligations, fines, and assessments of
whatever kind, including defense costs and reasonable attomey’s fees, that are in any way
incidental to or connected with, or that arise or are alleged to have arisen, directly or
indirectly, from or by CONSULTANT’S {or subcontractors or subconsultants of any tier)
performance or breach of the Agreement provided that such claim, damage, loss or
expense is atinibutable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property, including the loss of use resulting therefrom; or to or from
negligent acts, errors or omissions or willful misconduct; provided however, that
CONSULTANT shall not be required to indemnify for damages caused solely by the
negligent act or omission or willful misconduct of OWNER. Notwithstanding, the
foregoing, with respect to any professional services performed by CONSULTANT hereunder
(and to the fullest extent permitted by law), CONSULTANT shall indemnify, save, hold
harmless and defend OWNER from and against any and all lability, damages and losses,
including but not limited to, demands, claims, obligations, causes of action, judgments, penalties,
fines, liens, costs, expenses, interest, defense costs and reasonable attorney’s fees, for any
damage due to death or injury to any person or imjury to any property (including the loss of use
resulting therefrom) to the extent arising out of, pertaining to or relating to the negligence,
recklessness or willful misconduct of CONSULTANT in the performance of this agreement. In
the event OWNER is aileged to be liable based upon the above, CONSULTANT shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court costs, and
expert witness fees and expenses, using attorneys approved in writing by OWNER, which
approval shall not be unreasonably withheld. This Indemnification and Hold Harmless



6.9.3.

6.9.4.

Provision shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this Agreement.

FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work;
demonstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of this Agreement.

INSURANCE REQUIREMENTS
6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the
following or equivalent insurance policies at no less than the limits shown below and
cause its subcontractors to maintain similar insurance with limits acceptable to OWNER
in order to protect OWNER against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by
CONSULTANT. The cost of such insurance shall be included in any proposal:

Coverage Limits
General Liability $1 million per
(Insurance Services Office Form CG 00 01) occurrence, $2 million aggregate or

$2 million combined single limit

Commercial Automobile Liability combined single,

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence, $2 million
aggregate

Worker’s Compensation Statutory

Employer’s Liability $500,600.00

The policies above shall contain the following conditions:

a. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

b. The General Liability Policy shall be primary to any insurance or self-insurance



6.9.5.

retained by OWNER,

The General Liability Policy shall include a Pollution Liability endorsement unless it
is deemed not to apply by OWNER.

. The General Liability Policy shall have a Professional Liability endorsement

(including Errors and Omissions), which shall include Business interruption coverage
and this policy or endorsement shall include Environmental Casualty coverage for any
services performed pursuant to the contract, and/or a separate Professional Liability
Policy shall be obtained unless it is deemed not to apply by OWNER. {OWNER does
not need to be named as additional insured).

OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.,

The Professional Liability policy shall be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available. If
not commercially available, CONSULTANT shall notify OWNER and obtain similar
insurance that is commercially available and acceptable to OWNER,

Said coverage shall be written by insurers acceptable to OWNER and shali be in a
form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of no less than V111, as
defined by the most current Best's Key Rating Guide shall be deemed automatically
acceptable,

6.9.4.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring
policy must be submitted to OWNER, and may be submitted on a manually signed
renewal endorsement form. If the policy or camier has changed, however, new
gvidence of coverage must be submitted in accordance with these Insurance
Requirements.

6.9.4.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and
inspect any and all of CONSULTANT'S records and operations to insure
compliance with these Insurance Requirements.

SAFETY AND LOSS CONTROL



6.9.6.

CONSULTANT understands and agrees that OWNER is in no way responsible for the
safety and property of CONSULTANT or its personnel. CONSULTANT shall comply
with all applicable federal, state, and local safety standards related to the performance of its
work or services under this Agreement and take reasonably necessary action to protect the
life, health and safety and property of its personnel, the public, and OWNER in the
locations and areas in which CONSULTANT is performing services under the Agreement.

DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
provisions shall constitute default under this Agreement. CONSULTANT also agrees that
OWNER may elect as its option any single remedy or penaity or any combination of
remedies and penalties, as available, including but not limited to purchasing insurance and
charging CONSULTANT for any such insurance premiums purchased, or suspending or
terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1.

7.2.1.

The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and
that employees are freated during employment without regard to their race, color, religion,
national origin, sex, age, or handicap. Such action shal! include, but not be limited {o the
following: employment upgrading, demotion or fransfer, recruitment or recruitment
advertising, layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeships, The CONSULTANT agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed

by or on behalf of the CONSULTANT, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, national origin, sex,
age (between forty and seventy), or handicap.

SECTION 8- SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles H.
Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent"),
as the authorized agent of OWN ER, to monitor, direct and review the performance



8.2.

8.3.

8.4

of work of the CONSULTANT. Documents, data, reports, and all matters
assoctated with carrving out this Agreement shall be addressed to the OQOWNER’S
Agent or his designee. The OWNER’S designee will be identified in each
approved Task Order. Questions by the CONSULTANT regarding interpretations
of the terms, provisions and requirements under this Agreement shall be addressed
to the OWNER’S Agent or his designee. The CONSULTANT shall look only to
the OWNER'S Agent or his designee for direction in its performance under this
Agreement; no other direction shall be binding upon OWNER. OWNER shall
respond to written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only be amended, supplemented, modified or canceled by a
duly executed written instrament.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual

relationship with or right of action in favor of a third party against either OWNER or -
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any ferm or provision of this
Agreement shall be found to be illegat or unenforceable, this Agreement shail remain in
full force and such term or provision shall be deemed stricken. The provisions of Section
6 of this Agreement shall survive its termination,

NON-WAIVER. The failure of either party to enforce any right reserved fo it in this
Agreement shall not be a waiver of any such right to which the party is entitied.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the
day and year first above writien.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN
COUNTY GOVERNMENT
BY: BY:
JIM GRAY, MAYOR

ATTEST:




URBAN COUNTY COUNCIL CLERK )
COMMONWEALTH OF KENTUCKY )
COUNTY OF FAYETTE )

The foregoing Agreement was subscribed, sworn to and acknowledged before me by
, as the duly authorized representative for and on
behaif of conthisthe  dayof L2012,

My commission expires: .

NOTARY PUBLIC



EXHIBIT A

RFP #33-2012
REQUEST FOR QUALIFICATIONS (RFQ)
FOR PROFESSIONAL

ENGINEERING SERVICES



EXHIBIT B

CERTIFICATE OF INSURANCE



EXHIBIT C

PROPOSAL OF ENGINEERING SERVICES

AND RELATED MATTERS



EXHIBITD

FURTHER DESCRIPTION OF BASIC

ENGINEERING SERVICES AND

RELATED MATTERS



ATTACHMENT #4

L¥UCG TASK ORDER NO.
UNDER LYUCG AGREEMENT WITH FOR
CONSULTANT OWNER

Lexington Fayeite Urban County
Crovernment

Street Address 200 East Main Street

City, State, Zip Lexington, K'Y 40507

Contact Person Charles Martin

Telephone 859.425-2438

Fax 859-254-7787

E-Mail chmartin@lexingtonky.gov

Task Order Date;
Task Name:
Task ID:

SCOPE. OF WORK/DELIVERABLES

See Atffached

SCHEDULE OF WORK

See Attached

FEE

See Attached

ADBITIONAL PROVISIONS

Because this is a Remedial Measures Plan project, CONSULTANT understands and agrees that the
performance of these services is related to the Consent Decree entered in a case styled United States &
Commonwealth of Kentucky v. Lexington Fayette Urban County Government. United States District
Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the “CONSENT
DECREE™), a copy of which has been made available for review by the CONSULTANT, and which
is incorporated herein by reference. The CONSULTANT further agrees that the services performed
pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT
DECREE and that the following requirements and conditions, which are in addition to those provided
in the Engincering Services Agreement, shall apply to all work and services performed by the
CONSULTANT under this task order:




1. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the
OWNER is subject to penalties for non-compliance with the CONSENT DECREE deadlines.

2. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall be held
liable for any financial penaliies incurred by the OWNER as a result of the delay, including but not
limited to those assessed pursnant to the CONSENT DECREE. Section 6.5 of this Engineering
Services Agreement (Disputes), shall apply in the event the parties cannot mutuaily agree upon the
cause(s) associated with delays in completing project deliverables. The CONSULTANT must
immediately notify the OWNER in the event of such defay, and provide the OWNER a written action
plan within five (5) business days on how it wili attempt to resolve the delay.

3. In the event that CONSULTANT'S delay or other nonperformance of its obligations hereunder
results in the imposition of penalties against the OWNER pursuant to the CONSENT BECREE, or the
OWNER otherwise suffers damage as a result of such delay or nonperformance, CONSULTANT shall
be solely liable to GWNER for any and all such damages, including any costs and attorney’s fees.

ACCEPTED BY: AUTHORIZED BY:
Consultant's Authorized Signature Owner's Authorized Signature
Date Signed Date Signed

Two originals of this work order shall be executed by the Owner and returned lo
. A fully execured copy will be returned to the Owner.




ATTACHMENT #5

LFUCG TASK ORDER NO,
UNDER LFUCG AGREEMENT WITH FOR
CONSULTANT OWNER
Name Lexinpgton Fayette Urban County
Crovernment
Street Address 200 Fast Main Street
City, State, Zip Lexington, KY 40507
Contact Person ' Charles Martin
Telephone 859-425-2400
Fay 850.354-7787
E-Mail chmartin@lexingtonky.gov
Task Order Date:
Task Name:
Task I
SCOPE OF WORK/DELIVERABLES
SCHEDULE OF WORK
FEE
ACCEPTED BY: AUTHORIZED BY:
Consultant’s Authorized Signature Owner's Authorized Signature
Date Sipned Date Signed
Twe originals of this work order shall be executed by the Owner and returned to _ . A fully executed

copy will be returned to the Chwner.



I_eexingm:z-Fa'\"erit‘ Lirban County Government
DEPARTMENT OF FINANCH & ADMINISTRATION

Jane C. Duiskell
Conunissioner

Date: November 6, 2012

Jim Gray
Mavor
ADDENDUM #1
RFP Number: 33-2012

Subject: R¥FO for Professional Engineering Services

FTO ALL PROSPECTIVE BIDDERS:

Please address inguiries to:
Betty Landruny (8593 258-3320

Please be advised of the following clarifications to the above referenced RFP:

CQuestions .

ABSWErS:

Foat:1ete 2 page 7 paragraph é, Seiecnon Cratsua unphes
that private projects completed in accordance with the
LFUCG Sanitary Sewer and Pump Station Manual and the
LEUCG Stormwater Manual are equal in standing to those
public projects completed under specific government
contracts. s that correct?

I:ﬁ(: i pz 0ject wﬂ! be evaluaied on iis mdw:dua!

merits, The proposer should use his/her discretion
in selecting projects relating to the specifie
category that will best demonstrate the proposer’s
expeérience.

Can you provide examples of similar type projects that will
be included in Category 47

Examples of projects in Category 4 would be any
type of trenchless pipeline and /or manhole
rehabilitation projects, e.g., Cured In Place
Pipeline Rehabilitation (CIPP}, pipe bursting,
stiplining, or manhole rehabilitation with various
coatings or injection systems.

Do the one-page resumes for key project team members that
are requested in the Project Team section count toward the
specified page limit {i.e. are they to be counted in the 6
pages)?

Yes - Resumes should be one page maximum.
Proposers should use their discretion in providing
the information requested in six pages maximum,

From reviewing the minutes of the meeting, Mr. Martin made
the statement encouraging teaming to maximize local
participation. Then in answer to the first question he said that
only the qualifications of the Prime would be scored. Then in
answer to another question he said that relevant projects by
subs would count. Since there seens to be some question here
related to scoring of prime and not sub, the following question
is posed,

if'a firm had a local office and wanted to be prime, but wanied
to subcontact with a smaller Jocal firm for an experienced

Yes - Scoring of the Project Manager is
maximized by project experience and being
located locally (Jocally defined as being within the
Bluegrass Area Development District boundaries).

200 East Mam Sweet - Leungton, KY 40507 ®

(85Y) 425-2255 ° www.lexingtonky.gov

HORSE CAPITAL OF THE WORLD




]

| wastewater project manager, would the Primie/Team receive
the points for having a local project manager?

Irs the meeting mimies the answer to the first question was
only the qualifications of the prime would be scored, nof the
subs. ITa small local firm wanted to be the prime and
subcontract with a larger firm to supplement their
qualtifications, weuld that preclude the small prime from
receiving the benefit of having the larger firm as a sub?

No -- The intent of the evaluation process will be
to identify and rank the most qualified firm or
team of firms,

Does the Division of Water Quality have a list of the 82
projects, and possibly a breakdown of the projects in each
category, that are anticipated o be completed with this RFQ?

Yes. See attached list titled RMP Projects. The
82 projects are those listed in the Remedial
Measures Plan. There will be ather projects
awarded under this contract that are not lsted.

Could you provide what specific items that you will require
responders to submit for an affirmative action plan for the
RFP #33-20127 Management in our firm considers some
information proprietary, however we want to be responsive
and comply with the requirements of the RFP.

Please submit your current affirmative action plan
with your response and identify the pages
containing proprietary information as confidential
and/or proprietary, Any confidential and/or
proprietary information contained in your response
should be clearly identified in both hard copy and
electronic versions.

A question regarding Contract 4 ~ Pipeline, manhole. inlet,
and junction chanibey rehabilitation projects. Does the scope
of work include providing flow monitoring, smoke testing,
and dye testing services?

At present, no. DWQ reserves the right to
corpose or revise any Scope of Work necessary
0 meet its needs at any time during the duration
of this contract.

It would seem that to accurately compare the mean deviation
of hourly rates between firms proposing, that consultants
shouid be expected to use a standard personnel classification
systent for hourly rates. Does LFUCG intend (o issue such a
lisg?

Hourly Rates will no longer be considered in the
evaluation process (see attached REVISED
seoring sheet; however hourly rates must he
submitied for the specific job classifications on the
attached form that will be used at time of contract
negotation.

As an office originally founded in Lexington over 40 years
ago and subsequently acquired by another out of state firm, it
seems unfair that we are only entitled to a score of 3.5 or 4.0
for the “Offices status and location of employees” category.
Under this scenario, a recently established prime firm with a
focal headquarters, small work force, and no prior experience
working with LFUCG could be awarded more points than a
firm founded in Lexington that has continuously served
LFUCG for over 40 years. Can additional consideration be
given for length of service and/or longevity of office existence
in Fayette County?

Mo — The proposer will be able to demonstrate
and score points in other categories,

Can you release the list of anticipated Remedial Measures
Plan projects and their estimated costs of construction?

Yes ~see attachment pdf™s (G3 RMP
Implementation Plan & RMP Project Maps by
Sewershed)

200 Zast Mam Sweet ¢ Lesington, KY 40507 «

(859) 425.2055

wwwlexingtonky.gov

HIORSE CAPITAL OF THE WORLD




L

How will a firm be ranked if therve is & joint venture? | DWQ will require that the Contract be executed
with a single consultant. In the case of a team, the
prime consuitani must be identified and must
execute the Contract. Joind Ventures will not be
considered due to the contractual requirements.

George Woolwine (HDR) asked Mr. Martin to firther | Regarding the difference between Category Nos.
define Category 2 and distingunish the work in Category 2 | 2 and 4, see the response to question No. 2 above.
from Category 4. Mr. Martin said that Category 2 {s dig and
replace while Category 4 is rehabilitation for the purpose of
reducing 1&! (Inflow and Infiltration) in the collection
system. Cole Mitcham (OBG) asked if the hourly rates
within 15% were plus or minus, and if there was a prime
that 1eamed how would we establish the mean rate?

Regarding the guestion on hourly rates, see the
response to guestion No. 9 above,

SPECIAL NOTE TO PROPOSER: Please note that the Selection Criteria (attachment 2 — REP
Scoring Sheet) have been revised - hourly rates have been removed and the points assigned have been
changed.

2,

Todd Slatin, Acting Director
Division of Central Purchasing

Al other terms and conditions of the RFP and specifications are unchanged. This letier should be signed, attached to
and become a part of your RFP,

COMPANY:

ADDRESS:

SIGNATURE OF PROPOSER:

200 East Main Stweer  » Lexington, KY 40307 = (859) 428-2255 - wwswlexingtonky.gov
TTORSE CAPITAL OF THE WORLD



Hourly Rate Schedule

Remedial Measures Plan and Related Projects

Job Classification

Hourly Rate

Principal

Project Manager

Project Engineer (PE}

Project Engineer (EIT)

Engineering Technician / CAD Technician

Survey Crew

Clerical

2K East Main Streer @

Lexington, KY 40507+ (839) 4252255 -
HORSE CAPITAL OF THE WORLD

v fexsingronky.gov
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RMPF Projecis

o =1 () 0O i
CH-1 Lower Cane Run Wed Westher Storage $2.120.000 333,440,000 $35 560.000 1 - Storape
CR-10  iUppsr Cane Run WWS 500,600 $3 980000 $4.480.000, 1 - Blorage
E£+-3 East Hickenan WWS $1,540.600 $18.520.000 §18,050,000. 1 - Storage
NE-1 Nonth Elkhorr PS WWS $860.000 $9,420,000 §14.300.000 1. Storage
TB-1 Town Sranch WWTP WWS £0.770.000 £102,130,000 $111,500,000 1 - Sipras
WH-1 WH-7 WWS $1 630,000 $17 460600 $19,050.000 1 - Storage
WH-20 [WH WWTP W §10,100,000 F108,610,000 $115.740.060] 1 - Glorage
WH-§ Woll Rury Wws £740.000 £7.940,005 £8.680,060 1- Simage
CR.1t  |Cane Bun Trunk $160.000 $1.760,000 %1,880.000 - Plpeiing
CR-12 Lexmark Trunk A $180,000 51,480,000 £1,640,000 - Pipeline
CR-13 Lexmark Trank & 510,008 $360,000 1,070,000 - Pipeline
CA-14  [New Circle Trurk A $380,000 3,920,000 b4.310.000 2 - Pipeling
CR-1% MNew Crcle Trunk B $285.600 2,700,800 52,980 000 2 - Pipetine
CR-3 !Erpansi{m Arga I FM 430,000 3,370,000 3,800,000 Z - Pipeling
CR-4 Exparsion Area 3 Trunk 550,000 34,840,000 $5,390.000 - Pipeling
CR-5 Shandnn Park Trunks $250.000 32,050,000 2,350,000 2 - Pipeine
CR-E Winburs Trunk 140,000 $980,000 $1,120,000 2 - Pipefine
GR-7 Thoroughired Acres Truitk $170,0G0 $1,800.000 $1,770.000 2 - Pipeline
CR-8 lL.owes Griflin Gate Trunk $90.000 $770,000 S860.000 2 - Pipalineg
EH-1 Eﬂmkman Fi $H60,000 $9,210,000 %10,070,000 2 - Pipgdine
EH-10 Hartland 1 Trank $120.000 $%.020,000 $1.148,000; z - Pipeiing
EH-1%  iFliminale East Lake PS $7G,000 $560.000 $630,000 2 - Pipuline
EH-1Z  [Century Hills Trunk Upsize $150,000 31,400,000 £1,550.000, 2 - Pipgline
£H-13 East Lake Trunk Upsize £80,000 $700.000 $780.000 £ - Pipetine
EH-14  [Autimn Ritige Trunk Upsize $100.000 $900,000 1,006,600 2 - Pipeline
EH-4 Qverbrock Famm FI4 $120.000 §1,080.000 1,200,000 2. Pipafine
EH-6 Overbrock Farm Trunik $420.600 $4,250.000 4,670,000 Z - Pireline
FH-8 AdTRSireng Mill Trunks $100,000 £870,000 $270,000 2 - Pipeline
Ei-9 Harsiand 2 & 3 Trunks 5176000 $ 1. 580,000 1,750 600 2 - Pipohine
ME-2 Easlland Trunk F160.000 $1.340,000 1,500,600 2 - Pipeling
NER  ILbery Boad Trynk $280.600 $2.740,000 3,030,000 2 - Fipeiine
NE-5 Gregnbrier Trupk $30.000 $250,000 $290,000 2 - Pipeline
SE-2 Mint Lane Teunk $120.000 $1.050.006 51.470,0060 2 - Pipeline
TB-1D Msdiand Averue Trunk $326.000 $3.126.000 £3 440,000 2 - Pipeline
TB-3 Tie-in Lower Cang Run Fi4 $20.000 160,000 §180,000 2 - Pipaiite
TE-4 UK Trunk A $770,000 $2,560,001 $2.830,000 2 - Pipehne
T8-& UK Trunx & iNevdown Pike Exiension) £ $- 30, 2 - Pipelins
TB-6 LK Tryunk C 160,000 1,380,560 1,530,060 2 - Pipefine
TB-7 LK Trunk D $240,000 2,330,000 &2.570,000 2 - Pipeiing
TE8 UK Trurk & $280.000 2,856,000 $3,140,800 2 - Pipeiine
TB-9 Georgetown Hoac Trunk £10,000 £100,000 $7150,000] 2 - Pipelme
WH-10  iWes) Hickman Main Trunk & 750,060 §7 550 600 $8.700,000 2 - Pipeline
WH T3 [West Hickenan Main Trunk F $456,900 $4.500.000 $4.850.00¢ 2 - Pipoline
WhH-12 Stthatiand Trunk $180,000 $1.640,000 $1.820.606 2 - Pinwling
WH: 13 Idie Hour Truni £80, 000 £700.0500 £780.000, 2 - Pipgling
WH-14  1Cenire Parsway Trunk F100.000 $850 000 £950.,000 2 - Pipeline
WH-15  1The Island Trurhs £100,000 $BOR.000 $990 560 2 - Pipetine
WH-18  IWoodhdlf Trurs $e80,000 £2.750,000 3.080.060] 2 - Pipgline
WH- 17 |Prather Road Truns 200,000 1,870,000 $2.070.000 2 - Pipelire
WH-ig Hichmond Aoad Tronk 170,600 $1.530.060 1,760,000 2 - Pipshing
WH-12  Iwildwood Park Trunk 116,600 $1.010.6G0 51,120,000 2 - Pipalre
WH-2 Wesl Hickeman Mair Trunk A 380400 $3.800.060 §4.180.800 2 - Pipeing
Wii-3 West Hickman Mair Trunk B 560,000 56,780,000 $6.340,000 ¢ - Pipefine
WH-4 Wes! Hickrnar Mair Trunk © $440.000 54,405,000 54,840 000 2 - Pipekine
WH-5 Landsdowne South Trunk $330.000 $3.220,000 3550004 # - Pipaling
WH-6  iWest Hickman Main Trunk 0 §370.500 3,660,060 34, 020.006 2 -Pigeline
WH-7  liarnck Truric 5360 600 $3.520,000 3‘350.(3?‘3 2 Pipelre
WHE  fEcion Trunk §150.000 1,400,000 1550000} 2 - Fipeung
WH-S Southeastern Hills Trunk $210.000) 1,830,000 2,140,000 2 - Pipslirig
WH-1 Wit Fin Mas Trunk A £210.000 £1,980 000 $2.200,000] 2 - Pipeline
WHR-10  Bob O Lirk Trunk £196.000 1,666,000 1,840.000] £ - Pipelire
WR-Z l!x‘oﬂ Run fain Trurk B 230,000 2,150,000 2,410,000 2 - Pipeling
WR-3 Woil Run Main Trunk G 420,600 La, 140.000 4 E66,000 2 - Pipglime
WR-4 Woil Run Maip Teunk D £190.500 $1,730.060 1,920,600 2 - Piseline
WH-S Wolt Bun Mair Trunk £ $230,080 £2,140.000 $2,378,000 2 - Pipeting
W5 Wall Rur Main Trunk £ §260,000 $2 460 000 32720000 2 - Pipefing
WR-7 Walf Fun Main Trunk G $270,000 $1,830,000 $2.210,080 2 - Pipeling
WH-9  [Parkers Mill Trurk $180.000 §1,770,000 51,960,600, 2 - Pipgiing
CR-16  {Griflin Gate Rehab $ §- £0) 4 - Rehab
NE-6 Floyd Drive Rehab & S $0 4 - Renay
NE -4 hrier 2 P& $170,000 $1.040,000 $1.210,060 5 - Smal PS
TB-2 Town Branch PS Replacement $100,500 $E26, 0060 ££.30,000 5 - Small PS
GR-2 Expansior: Area 3 PS 720,000 %6,980,000 $7.700,000 6 - Large PS
EH-F East Hickman PS $1.180,000 $13, 110,600 514,300,000 G - Large PS
EH-5 Overbrook Farm PS $520,000 $5.300,000 $5,820.000/ £ - Large PS
Skt South Ekhorr PS Upsize 80,000 $590,600 5770600 € - Large PS§
SE-3 Mint Lane PS F490,000 $3.920,600 4,415,000 6+ Large PS
WH-11  {Welf Run Pump Station $- $8.500,000 £48.500,060 6§ - Large PS
CR-6 Sharon Vilage P8 and FM $220.000 $1.900,000 §2,120,000 c&E
-7 Delong Rnad PS & FM §$280,600 $2.840,000 §3.130.000 ZRE
NE-7 Expansion Area BA Projects 5 58,830,000 $8.810,000 Z&k
£H-15  Eapansion Area #1 Properly Acqulsilion §1,110,080 $- §1,1 10,000 N/A
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East Hickman Detailed Solutions

Proposed Remedial Measures mibmnt Colors Signify Separate “Bryneis’)
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5 1. WHT Equaiization Tank

i

B, West Hickman Main Trunk D
Jusnne T, Marrick Trunk

s @, Rodon Trunk

s B Soathaastern Hills Trunk
goese 10, West Hickman Main Trunk B
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ey, Wost Hickmoen Main Trunk A w42,
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Projests
1. Lower Cang Run EQ
%1 2. Expansion Area 3PS
e 3, Expansion Area 3 FM
wazges 4, Expension Area 3 Truak
“ 9, Shandon Park Trunks
s @, Winbum Frunk
wesssi 7, Thoroughbred Acres Trunk
@ 8. Sharon Village PS and FM
e G, Lower Giiffin Gate Teunk
mw 18, Upper Cane Run EQ
e 18, Cane Run Trunk
sz 12, Laxmark Trnk A
wmensn 13, Laxmark Trunk B
= 14. Now Circle Trunk A
w16, Naw Circle Trunk B
16. Criffin Gate Rehab
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Cane Run Solution

Proposed Remedial Measures (Oumtersnt Colors Signify Soparate Projosts)

Monitoring List S50
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EXHIBIT B

CERTIFICATE OF INSURANCE



i @ DATE (MMDDYYYY}
ACORD CERTIFICATE OF LIABILITY INSURANCE 12/04 /2012

THIS CERTIFICATE 1S ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE GERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate hotder is an ADDITIONAL INSURED, the policylies) must be endorsed, I SUBROGATION IS WAIVED, subject fo
the terms and conditions of the policy, certain policies may require an endorserent. A staterrent on this cetlificate does not confer rights te the
certificate holder in liey of such endorsement{s}.

PRODUCER GONTACT
The Dpderwriters Group, Ing. PRONE ond-1323 FPAX oy B02-244-1211
1700 Bastpoint Parkway J§'§A§° — ! {A%e, Hol: =
ARDPRESS:
P.0. Box 237985 INSURER{S) AFFORDING COVERAGE NAlC #
Louisviile KY 20223 INSURER A : Charter Oak Fire Insurance Company 25615
HSURED . , INSURER B : Travelers Indemnity Company 25658
Palmer Engineering Company -
P. O. Box 747 INSURER ¢ XL Bpecialty Insurance Company 378BE
Winchester, XY 40392 INSURER D2
INSURER € ¢
INSURERF ;
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS 18 TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INCHCATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH FOLICIES. LIMITS SHOWN MAY HAVE BEEN REDUTED BY PAID CLAIMS,

R L j POLICY &FF | POLICY BXP
i TYPE OF INSURANCE PRy POLICY NUMBER T LTS
& | GEMERAL LIABILITY 6801324192 3COF12 05/01/2012 {65/01/2013 | EACH OCCURRENCE 51,000,000
A
¥ | COMMERCIAL GENERAL LIABILITY PREMISES [Eg oﬂﬁnm} 51,000,000
l CLAIME-MADE [ X | OCCUR MED EXP.(Any one persan) 510,000
- PERSONAL & ADV INJURY | 51,000,000
- GENERAL AGGREGATE 52,000, 000
GENL AGGREGATE LIMIT APFLIES PER: PRODUCTS - COMP/OP ASG | 52, 000, 000
poLICY RO Loc §
i ; 7 COMBINED SINGLE LIIT
B | AUTONOBILE LIABILITY BA1338L136L2GRE 05/01/2012 {05/701/2013 E accidin 51,000,000
ANY ALTG HODILY INJURY (Per persan) | §
| ALL OWNED SCHEDULED
e [ g e T
X 1irep aUros AUTOR | (Per aceidant) s
5
B 1% | UMBRELLA UAB X | occug CUPE6ETYE601247 95/01/2022 |05/01/2013 | gy DCCURRENGE §5, 000,000
EXCESS LIAR - CLAIMS-MADE " | AGBREGATE 35, 000, 000
pep | X | rerenmions 10,000 s
B | WORKERS COMPENSATION XVMPOUBEE42Y43 922 05/01/2612 (05/01/2013 |y | We STATH, [ IOTH»
ANOEMPLOYERS LIABILITY YIN B
ANY PROPRIETORPATNER/ELECLITIVE £l BACH ACCIDENT $1, 000, 060
OFFICERMEMBER EXCLUDED? D HiA
{Mandatory kn NH) EL [ISEASE . EAEMPLOYES §1, 000,000
U yes, describe under
DESCRIFTION OF OPERATIONS below . EL DISEASE . POLICY UMIT | 83, 000, 000
€ | Professional Liability DPRITO3275 12/05/3012 [12/05/2013 | Bach Claim 4,000,000
Aggregate 4,000,000

DESCRIPTION OF OPERAYIONS J LOCATIONS ! VEHICLES (Artach ACCRD 10t, Additonal Remaris Schedute, if mare space Is required)

Lexington-Payette Urban County Government is fnciuded as hddivlonsl Insured with respect

to General Liabiliry and Aucomohile Liability for the referenced preject.  Coverage is primavy,

Note: Requirements for Enviremmental Liability and Pollution Liability: Environmental Liakbility im
basically a ¢ontractor designed coverage, rather than for consulting architects and engineers.

The professional liability policy does not exclude poliution incidents that arizme out of the scopa of

professional services. (Per Mr. Tom Sweensy, Claime Menager, Dept of Law, L¥UCG, this is
aceceptabhla.)
CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WiLL BE DELIVERED N
Lexington-Payette Urban County Government ACCORDANCE WITH THE POLICY PROVISIONS.

Room 338, Government Center

200 East Main Street AUTHORS, EPRESENTATIVE
Lexington, KY 40507 L() }Méﬁfa}\g]&———

}
© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 (2010405) The ACORD name and fogo are registered marks of ACORD



EXHIBIT C

PROPOSAL OF ENGINEERING SERVICES

AND RELATED MATTERS






November 12, 2012

Purchasing Director

Lexington-Fayette Urban County Govermnment (LFUCG)
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

RE: RFP $33-2012 RFQ for Professional Engineering Services
Category &

Dear Sir/Madam:

In response to RFP #33-2012 RFP for Professional Engineering Services, Palmer Engineering wishes to
express interest in providing engineering services for Category 6 {(Conventional Large Pump Stations).

Enclosed are one original and seven copies of the Statement of Qualifications for the referenced project
and one electronic copy, as required. Palmer's insurance information and Affirmative Action Policy
Statement are alsa included with this submittal.

The project team is comprised of LFUCG-experienced engineers, environmental personnel, surveyors,
and technicians from Palmer, Integrated Engineering, Magna Engineers, Thelen Associates, Inc., and
AECOM. Greg lsaacs, PE, will serve as Project Manager, and [ will be the Principal-in-Charge.

As outlined in this submittal, Palmer Engineering has successfully completed several pump station
projects. Greg Isaacs has designed approximately 13 projects for new or upgrades to wastewater pump
stations. Doug Powell, the lead designer for this project, has desighed more than 18 projects for new or
upgrades to wastewater pump stations.

Thank you for the opporiunity to present our professional qualifications. Paimer Engineering’s technical
qualifications and our commitment to exemplary customer service make our firm the ideal selection for
this contract, and we look forward to another successfut partnership with the LFUCG.

Sincerely,

David Lindeman, PE, PLS
Presidgent and CEQ

Sulte 900 B 301 £ast Main Street Laxingion, KY 40807
Phone: (853) 385-8203 & F-mail peclex@palmamet.com B Web Site! www.palmernat.com



Palmer Engineering

Palmer Engineering will be the prime engineer for this contract, Palmer Engineering has been headquartered in
Winchester, KY, since its founding in 1969 and specializes in infrastructure projects. Over the past 43 years,
Palmer's professional associates have earned clients’ respect and trust by consistently delivering solutions-oriented,
exemplary service in a responsive and financially-accountable manner. As a result, Palmer has successfully
completed more than 3,000 projects for approximately 700 clients. Departments of Transportation and Local Public
Agencies constitute Palmer's largest business sectors. With headquarters in Winchester, Kentucky, and seven other
offices in Cincinnati and Green, Ohio; Louisville and Lexington, Kentucky; Nashville, Tennessee; and Orlando and
Tallahassee, Florida, the firm has 87 employees, including 40 registered professional engineers, 3 registered
structural engineers, 9 registered land surveyors, and 5 engineers-in-training available to provide the highest quality
engineering services.

Palmer Engineering services related to this contract include the following:

¢  Planning and studies «  Environmental services ~ including EIS writing

»  Evaluations and analysis and coordination, Phase | site assessmaents,

=  Hydraulic Analysis aguatic ecosystems (wetlands, fisheries), socio-
= Contract document and specification preparation economic analysis, and cultural analysis

= Sanitary sewer collection and treatment = Permit coordination with focal, state, and federal
«  Structural inspection and rehabilitation agencies

«  Stormwater management
= Surge Analysis

With our headquarters in Winchester, KY, and an office in Lexington, KY, we are ideally located for working with
Lexington-Fayette Urban County Government (LFUCG) on sewer projects, Greg Isaacs, PE, will serve as the project
manager for these projects. Greg has assembied a team of highly-qualified individuals from firms with which we
have a working relationship, including Integrated Engineering, Thelen Associates, Inc., and AECOM. LEUCG
Division of Water Quality has past experience with most and possibly all of these firms. Integrated Engineering (IE)
and Thelen Associates have recently completed work for LFUCG DWQ. These firms will be providing surveying and
geotechnical engineering services, respectively. Both firms are teamed with Palmer Engineering on the Ecton Park
project we are currently working on for LFUCG, and we have developed a strong working relationship with them over
several years. Recently, Greg has completed several projects for LFUCG, including the Ecton Park Sanitary Sewer,
Coldstream Court/Crimson King Court, Chevy Chase Traffic Study, and Canary Road Stormwater. Greg's
responsibilities for these projects will be to track the project goals and schedules to ensure that the client's needs are
met, as well as providing design guidance for the Palmer Team.

Palmer's design efforts will be led and managed by Greg Isaacs in our Lexington office. Greg has 14 years of
experience in wastewater pump station design. During this time, Greg has designed more than 13 projects for new
and upgraded pump station. Greg has also evaluated a minimum of 17 wastewater pump stations. During his career,
Greg has provided QA/QC, analysis, and technical guidance for many other pump station projects. Doug Powell will
be the lead designer for the pump station project. Doug has 31 years of experience in the engineering field. During
this time, Doug has designed at least 18 wastewater pump stations.

As outlined in our list of similar projects, Palmer Engineering has completed an array of projects with comparable
scopes. These project cover a wide range in complexity, size, and function. Greg Isaacs was the project manager
for the design of the Ft Boone Pump Station and the Lower Howards Creek Pump Station included in the similar
projeci sheets. These pump stations are rated for 1050 gpm and 7000 gpm respectively.

EHOQGINERREING



AECOM

AECOM is a global provider of professional technical and management support services to a broad range of markets,
including transportation, facifities, environmental, energy, water, and govemment. With approximately 45,000
empioyees around the world, AECOM is a leader in all of the key markets that it serves. AECOM provides a blend of
global reach, local knowledge, innovation, and technical excellence in delivering solutions that create, enhance, and
sustain the world’s built, natural, and social environments. A Fortune 500 company, AECOM serves clients in more
than 130 countries and has annual revenue in excess of $8.0 billion. They are a recognized industry leader, ranked as
the No. 1 design firm in The Top 500 Design Firms listing and consistently ranked No. 1 in key market sectors globally,
according to Engineering News-Record's “Top 500 Design Firms Sourcebook” for 2012

Magna Engineers

Magna Engineers is a woman-owned consulting engineering company with headquarters in Lexington, KY, providing
electrical, mechanical, and instrumentation/controls engineering services. Magna Engineers will provide electrical
engineering design services, including low- and medium-voltage power distribution, interior and exterior lighting, fire
alarm, communication systems (including fiber optic and wireless), power quality, security and video surveillance,
lightning protection systems, and alternative energy designs. Mechanical engineering design services include
geothermal heating and cooling systems, variable refrigeration systems as well as other traditional HVAC systems,
and energy management systems. We also provide plumbing and fire protection designs, including fire pump
systems. Instrumentation design services include supervisory control and data acquisition systems, field
instrumentation, DCS systems, wireless telemetry, and Ethernet and device level networks.

integrated Engineering, PLLC

integrated Engineering, PLLC, was founded by Harsha Wijesiri in August of 2006. They are an emerging
professional civil engineering and surveying company with experience in diverse disciplines. Having worked on
various public works projects with an emphasis on storm and sanitary sewer projects, they have successfully
completed numerous municipal projects in the region. Integrated has worked with governmental agencies in various
cities across Kentucky. Some of their valuable clients include Lexington-Fayette Urban County Government,
Louisville Metropolitan Sewer District, the Northern Kentucky Sanitation District 1, City of Richmend, Frankfort Sewer
Department, City of Middletown, City of Hurstbourne, City of Wellington, and City of Ludlow. integrated Engineering
has earned a reputation for completing projects in a responsive manner while meeting and exceeding the client's
needs and expectations. This objective is accomplished by providing functional, economically feasible, and
aesthetically pleasing designs in a timely manner. Integrated Engineering is also a certified DBE (Disadvantaged
Business Enterprise) with LFUCG.

Local Office Experience with LFUCG'S Division of Water Quality

Integrated Engineering is currently one of the eight engineering consultants selected fo LFUCG’s original 1DIG
contract for sanitary and storm sewer projects. Additionally, the Bob O Link Trunk Sewer Replacement Project that
they are currently designing is listed as the first official Remedial Measures Project with LFUCG's Consent Decree,
Their local staff is currently assisting LFUCG’s DWQ as a subconsultant on the Sanitary Sewer Capacity,
Management, Operations, and Maintenance (CMOM) and Capacity Assurance Program (CAP) Teams. Both of
these programs are deeply involved in the planning and implementation of future development and operational
procedures for LFUCG's required conformance fo the Consent Decree. This experience and knowledge of LFUCG's
DWQ operational and design procedures make Integrated Engineering a valuable addition to the Team. It is also
noteworthy that 100% of their project-related services will be performed by our local professional and support staff.

Thelen Associates, Ing,

Thelen was established in 1971 and is headquartered in Erlanger (Boone County), Kentucky. Thelen employs
approximately 100 employees, including geotechnical engineers, geologists, field and laboratory technicians, drillers,
and support staff personnel. A branch office is located in Lexington, Kentucky.

As Geotechnical Engineers, we perform subsurface explorations for building sites, pipelines, landslides, highways,
AML reclamation sites, tunnels, dams, levees, and other earth-bearing structures. We provide a complete service,
beginning with exploratory test drilling, drilling supervision, field and laboratory testing, and engineering analyses
and ending with a specific and comprehensive engineering repor.
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sreg Isaacs, PE

Reiated Project Experience:

®

Mr. Isaacs worked at Palmer Enginesring from May 2006 until June 2007
and re-joined the firm in September 2008; project experience with Palmer
and with other employers includes;

Fort Boone Pump Station, Frankiin County, KY for City of Franifort -
Project Manager for pump station replacement consisting of approximately
1,290 LF of gravity sewer, a new 1050 GPM pump station, approximately 20
LF of 8-in force main, 178 LF of jack and bore, and decommissioning of the
existing pump station. The gravily sewer includes dig and replace
approximately 1,000 feet of existing gravity sewer.

Lower Howards Creck Pump Station, Clark County, KY for Winchester
Municipal Utilities, 2008-Present - Project Manager for a 10 MGD pump
station project. The pump station included two mechanical bar screens, two
screenings conveyors, one manual screen, two grit removal units, one grit
dewatering unit, and dual wet weils. Pump station design included a 4,300
square foot building to house all equipment including a control room,
mechanical room, chemical feed room dumpster bay, and pump room. The
pump station was also equipped with an odor control unit. The pump station
project was part of a larger consent order project, which included the
elimination of two pump stations and 13 known sanitary sewer overflows.
The larger project included 16,000 LF of forcemain, 22,400 LF of gravity
sewer, and a WWTP.

Orange Count Middie School Sewer Exdension, 2008 - Managed and
designed two wastewater pump stations one at 100 gpm and one at 420
gpm, 3,000 LF of 4" forcemain, 3,000 LF of 8" forcemain, 3,000 LF of 12”
water line and 0.5 million galion s elevated water storage tank for the new
Orange County Middle School in Virginia (approx. $2 million construction
cost).

Southampton Interceptor Sewer and Pump Station, 2008 - Preliminary
design of Southampton Interceptor sewer and Pump Station. Gravity sewer
consisted of 24" sewer. Pump Station consisted of wet pit / dry pit type with
Auger Monster type mechanical screening. Pump Station size is for and
initial size of 1.8 MGD with an ultimate capacity of 3.2 MGD.

Guarterpath Sewer Extension - Project manager for the Quartherpath
Development Utitities in Willamsburg, VA. Project consisted of two suction
it pump stations with manifolding into an existing Hampton Roads
Sanitation District 36" forcemain. One pump station being 460 gpm and the
other being 200 gpm. Each station had a standby generator, pump house,
and by-pass pump connection. The larger pump station was expandable to
720 gpm by exchanging pumps and was equipped with a grinder.

Clark’s Run Pump Sfation for the City of Danville, KY, 2008 - Project
manager and lead designer of Clark's Run pump station rehabilitation and
upgrade for the City of Danville, KY which included new vaive vault, 4 new
2,800 gpm (4 MG} pumps, new controls, new telemetry, 2 new samplers,
rehabilitation of screening structure, and 2 wet wells.

Butier Sewer Extension for Butler, XY, 2006 - Project manager for
sanitary sewer extension and rehabilitation in Butler, KY including 5,800 LF
of gravity sewer, 4,800 LF of force main, one pump station and two grinder
pump stations.

Teays Valley Pump Station for Putnam Public Service District, 2006 -
Project manager for the replacement of the and existing wastewater
pumping station. The new pump station consisted of the 2,500 gpm
submersible pump station.

Titie:

Project Manager

Role in this Project:
Project Manager

Education:

University of Kentucky
BS, Civil Engineering, 1998
Eastern KY University

- Completed 55 credit hours

Experience: 16years

Professional Registrations:

PE--KY-22845-2002;
IN-10707885-2008
OH-72031-2007,
VA-D402044023-2007;
WV-15560-2003

Specialized Training:

= KY/TN Water Professionals
Conference; 2009-2012

= ICC Special Inspections
Training; 2010

s WEF Collection Systems
Conference; 2009

«  MIKE Urban Training Course;
2008

=« XP SWMM Training Course,;
2007

«  KYPIPE 2000 Hydraulic
Modeling

»  NPDES Phase il Stormwater
New Construction Permits

=  Stormwater Management
Design

= Watershed Management

»  Funding for Stormwater
Programs

= Environmental Design Solutions

¢ Stormwater Phase Il Rule

ENGINEEBRING
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Felated Project Experience:

-

Mr. Moulton is an associate vice president and senior technical leader in
the Mechanical Department, responsible for overseeing the department’s
design of mechanical process and materials handling systems, odor contro,
and chemical feed systems. He has more than 35 years of experience in
civil and sanitary engineering, specializing in the design of treatment plants,
pump stations, force mains, and odor control systems. Mr. Moulton has
provided the design and layout of mechanical systems for numerous
facilities, including site work and project coordination and management.
Kew York City Department of Environmenta! Protection, Throgs Neck
Pump Station Yalue Engineering, New York. Value engineering team
member as the mechanical process engineer for the 37 mgd pump station
reconstruction and improvements confract.

District of Columbla Water and Sewer Authority, Blue Plains
Wastewater Treabment Plant  Dewstering  Pumping  $Station,
Washington, DC. Lead mechanical process engineer for the 500 mgd 160-
foot-deep tunnel dewatering pumping station for the plant.

City of East Providence, Wastewster Pumping Station, East
Providence, Rhode Island. Lead mechanical process engineer for a 10-
mgd raw wastewater pumping station using self-cleaning wet well
technology.

Gainesville Public Utiltles Deparbnent, Mutberry Creek Basin Sewsy
Facilities, Gainesville, Georgia. Lead mechanical process engineer for
two series pumping stations,

Town of Cheshire, influent Pump Station Rehabilitation, Cheshire,
Connecticut.  Provided technical review and troubleshooting for the influent
pumps at the denitrification facilities.

Town of Ridgefisld, Copps Hll and South Strest Wastewster Treatment
Flant influent Pomp Stalion Rehabilitations, Ridgefield, Connecticut.
Provided technical review for the design of the upgrade of the influent pump
stations.

Town of Essex, Sewer and Pump Station System Designs, Essex,
Massachusselts. Provided technical review for the design of five pump
stations.

South Floriia Water Management District, As-nesded Engineering
Services, Various Locations, Florida, Lead mechanical process engineer
for design of five water pumping stations with a total capacity of 2,500 mgd.
#acon Water Authority, Corbin Avenue and Riverside Cemetery Pump
Station Upgrades, Macon, Georgia. Lead mechanical process engineer
for upgrading of 8.8 mgd and 13 mgd pump stations.

Gainesville Public Utilities Departmant, Multberry Creek Basin Sower
Fasilities, Gainesville, Georgia. Lead mechanical process engineer for
design of two 8 mgd series pump stations.

Mortheast Ohlv Regionz!l Sewer District, Easterly District Advanced
CH80O Facilittes Plan and Design, Cloveland, Ohio. Lead mechanical
process engineer for the preliminary design of a 160 mgd, 225-foct-deep
pump station.

Gwinnelt County Depariment of Water Resources, Old Norcross Road
Pump Ststion and Replacement Sewers, Gwinnett County, Georgla.
Provided technical advisory services for design and construction services
for the pump station and gravity sewer replacement project, which will
relieve current and projected excess flows in the Beaver Run service area
and transfer the wastewater flows fo the F. Wayne Hill water reclamation
center.

Title: Associate and Senior
Technical Leader

Role in this Project:
Project Manager

Education:
BS, Civil Engineering, Northeastern
University, 1975

Experience:  35years

Professional Registrations:
PE--NH-4638




Lee Czor, PE

Related Project Experience:

Mr. Czor has over 15 years of experience in civil and geotechnical
engineering projects including: stormwater infrastructure projects, water
and wastewater treatment plants. Mr. Czor is responsible for supervision
of field explorations. developing subsurface material parameters,
performing engineering analyses, and developing engineering reports
{including construction recommendations and specifications). Mr. Czor
mentors junior staff and provides peer review for current projects.

Senior Geotechnical Engineer, Various Lexington-Fayetie Urban
County Government (LFUCG) IDIQ and Pllot Stormwaler Proiects,
Lexington, Kerntucky - Mr. Czor and Thelen have provided geotechnical
and drilling services in support of design efforts for various LFUCG
stormwater improvement projects within Lexington, Kentucky. Mr. Czor
supervised geotechnical explorations for the design of stormwater
improvement projects associated with the Cardinal Lane stormwater
improvements, the Klausing Group Parking and Drain Improvements, and
the Ronald McDonald House Stormwater Drainage Improvements. M.
Czor also supervised geotechnical drilling efforts in support of the
Lexington Mall, Ecton Park, and Roland Avenue Stormwater Improvements
and is currently providing these services for the Bob-O-Link Drive
Stormwater Improvements.

Sondor Geotechnical Engineer, Deep Springs Pump Station Upgrade,
Lexington, Kentucky - Mr. Czor was responsible for the geotechnical
exploration associated with the design of the new LFUCG Deep Springs
Pump Station located on Anniston Drive in Lexington, KY. The new
structure includes a below-grade wet well structure as well as an above-
grade Controls Building.

Related Project Experience:

3

lett, PE, LE

Ms. Howlett has over 21 years of experience as project manager and
electrical engineer for a broad array of projects up to $131M in scope. Ms.
Howlett has experience with projects using design-bid-build, design-build,
and construction management delivery methods. Ms. Howlett's technical
argas of expertise include low and medium voltage power distribution,
standby power systems, communications systems including fiber optic
systems and wireless, fire alarm systems, power quality, security systems,
closed circuit video, indoor and outdoor lighting systems. supervisory
control and data acquisition systems, control systems, variable frequency
drive systems, and instrumentation.

Pump Stetion Improvements, Bluegrass Alrport, Leuington WY -
Electrical engineer for the major upgrade to an existing wastewater pump
station, including new controls, standby diesel generator, and relocation of
existing telemetry equipment.

Mew Lower Howards Creek Wastewster Troatment Plant, Winchester,
KY - Electrical and instrumentation engineer for a new $28M, 2 MGD
wastewater treatment plant and remote influent pump station with
headworks and grit removal. The electrical design at the ptant includes a
3,000A service, and a new 2,000 KW standby diesel generator, and a
1,600A service and new 1,500 KW standby diesel generator at the influent
pump station.

Doep Springs Wastewater Puinp Sistion, Lexington KY - Electrical and
instrumentation for a new wastewater pump station which replaces an
existing pump station in a residential area. The project includes variable
frequency drives, level control system, standby generator, and telemetry.

Title: Geotechnical Engineer
Role in this Project:
Geotechnical Engineer

Education:

BSCE, 1998, Civil and
Environmental Engineering,
University of Tennessee
MSCE, 1999, Civil and
Environmental Engineering,
University of Tennessee

Experience: 15 years

Professional Registrations:
PE--KY, OH, IN

T

NGINEERING

Titie: Chief Electrical Engineer
Roie in this Project:
Electrical Engineer

Education:

University of Kentucky

BS, Electrical Engineering, 1980
Experience: 22 years

Professional Registrations:
PE--KY-19856




seoff Grant, Pi

Related Project Experience:

#

Mr. Grant is a project manager with national and international expertise in
freatment plant design, wet weather programs, and infrastructure asset
management. He has developed and calibrated sewer system models,
evaluated wet weather control alteratives, analyzed water quality data in
receiving waters, and developed the detalled design of large-scale
combined sewer overflow freatment facilities. Mr. Grant's asset
management experience includes project work in New Zealand on a
variety of condition assessment and vulnerability programs for road
infrastructure and buried infrastructure assets. His background in marine

and freshwater systems is beneficial in evaluating the impacts of point and |

non-point source pollutants on receiving waters.

Gainesvilie Public Wtilltles Department, Mulbarry Creek Basin Sewer
Facilities, Gainesville, Georgia. Serving as project manager for the
design of two regional wastewater pumping stations for the city of
Gainesville and Hall County, Georgia. Managing design of two-stage
pumping and providing capacity for nearsterm fiow conditions with the
ability to retrofit the facility to gain an additional 3 mgd of pumping capacity
in the future. Serving as primary client contact and coordinating local
design staff and the efforts of the remote design center staff.

KMacon Water Authorily, Corbin Awvenue and Riverside Cemetery
Pump Station Upgrades, Macon, Georgla. Managing the rehabilitation of
two wastewater pumping stations for the Macon Water Authority in
Georgia, which involves new mechanical equipment and conversion of the
electrical service from 208 V to 480 V. Overseeing design center staff,
providing client coordination, maintaining schedule and budget, and
overseeing the bidding of the construction project.

Related Project Experience:

= Mr. Powell joined Palmer Enginesring in August 2010, a summary of

B
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qualifications and project experience with other firms includes:

More than 16 years of management experience in the consulting
environment with responsibility for overseeing 30-35 project managers and
project engineers in € offices in 4 states; Duties included on-going review

and monitoring of all active design and construction projects with regards to]

schedules, budgeis and quality control. 25+ years design experience
providing senior design leadership to design team members as required for
planning, design and production of both plans and specifications, experience
in construction administration and inspection of design projects, and has
written and implemented the following internal documents: Project
Managers Manual, QA/QC Manual, CADD Standards Manual and
Construction Administration Manual, in addition to providing training for
Project Managers, QA/QC Procedures, and CAD Standards.
Sample Prolects Include:

= South Elkhorn wastewater pumping station, Lexington, Kentucky
Paris wastewater pumping station, Parig, Kentucky
Bromiey wastewater pumping station, Northern Kentucky
Lakeview wastewater pumping station, Northern Kentucky 2
Harrods Creek Pump Station, Louisville, Kentucky
Canoe Lane Pump Station, Louisville, Kentucky
Danville East Pump Station, Danville, Kentucky
Homestead Pump Station & Force Main, Homestead, Indiana
Millbrook Pump Station & FM, MSDGC, Cincinnati, Ohio
Hageman Street Pump Station Upgrade, MSDGC, Cincinnati, Ohio
Rideout Road wastewater pumping station, Huntsville, Alabama
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Role in this Project:
Project Manager

fducation:

MS, Civil Engineering, University of
New Hampshire, 2003

BS, Marine and Freshwater Biology,
University of New Hampshire, 1997

Experience: 15 years

Professional Registrations:

PE-OH-74911; NH-11650;
TN-115028

COM

Title: Senior Designer
Roie in this Project:
Senior Designer

Education:

Eastern Kentucky University
BS, Industrial Technology, 1970
AA, Design, 1968

Experignce: 31 years
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The Paimer Engineering Risk Management Plan approach to ensure LFUCG Task Order completion with seamless
transition is based on efficient redundancy in addition to good record keeping. The following paragraphs outline this
for each position of a LFUCG Task Order.

Project Records
The Project Manager shall keep a “Project Notebook” throughout the duration of the LFUCG Task Order. This
notebook shall include, as a minimum, the following information:

1. Facts: project manager, project name, project number, client information, billing information, project setup
information, budgets, & schedules.
Executed contracts

Task List: project requirements, deliverables, specific exclusions (if applicable), etc.
Correspondence: client, sub-contractor, regulatory agencies, etc.
Project execution and tracking

I S

Likewise Palmer Engineering has developed a standardized digital filing system for this type of project. This filing
system was developed to minimize search time we information was required from the project. Anocther reason for
developing this system was to minimize loss of information if the team member that filed the infarmation was no
lenger employed at Palmer when data was needed,

Project Management

The project manager for LFUCG projects is Greg Isaacs. The project quality coordinator is Brian Ward. The project
quality coordinator shali provide guality reviews of the plans and project related documents at selected milestones of
the project. Deficiencies shall be noted and provided to the project manager to be addressed. The project quality
coordinator shall also be involved and kept informed regarding the project. In the event of the project manager
leaving Palmer Engineering prior to the completion of a specific task order, the project quality coordinator shall
assume the role of the project manager to complete the task order. Another qualified engineer shall be appointed
the role of project quality coordinator.

Projsct Enginesr

The lead designer for LFUCG projects is Doug Powell and the project engineer is Stephanie Blain. The project
engineer shall provide the necessary design support assistance to the lead designer and stay informed regarding the
project status. In the event of the iead designer leaving Palmer Engineering prior to the completion of a specific task
order, the project engineer shall assume the role of the lead designer to complete the task order. Another qualified
engineer would then be appointed to the role of assistant project engineer.

Suboonsuliants

We anticipate that our subconsultant, Integrated Engineering (IE), will primarily be providing survey services. IE has
several staff members that can perform these duties and if the assigned surveyor becomes unavailable, a new staff
member will be able to take over the work using field books that record pertinent information and drawing from the
project manager's up-to-date knowledge of the surveying progress. Additionally, Paimer Engineering has survey
staff that can take over in case of an urgent need.

Palmer Engineering has worked with Thelen Associates on several projects and we have found that they approach
projects much tike we do, with a manager and lead engineer on almost every project. If one of those vital team
members leaves the firm, the other can easily step in to complete the project.

Paimer Engineering will stay in constant communication with Magna Engineers to ensure that the whole team is
aware of the design status, which alfows management fo assist ¥ someone from Magna leaves the firm.
Additionally, Magna Engineers will have at least two individuals involved in the design of each project to ensure that
the project is able to continue on schedule if someone leaves Magna Engineers.

ENGINBERING



FPalmer Clients

Palmer Engineering has completed a number of projects
for several clients, including Lexington-Fayette Urban
County Government (LFUCG), Winchester Municipal

Utilities, SD1, Frankfort Sewer Department, and
Louisville MSD. The list of references below provides
contact information for individuals who represent each
entity.

Project:

Trinty Road Storm Improvement, Crimson King Courl/
Coldstrearn  Court Stormwater Study, Ecton Park
Sanitary Sewer Replacement

Client Contact:

LFUCG

200 East Main Street

Lexington, KY 40507

Ben Krebs, Municipal Engineer Sr.

Vernon Azevedo, Project Engineering Coordinator
Phone: 859-258-3410

Email: bkrebs@lexingtonky.gov

Email. wazevedo@lexingtonky.gov

Project:

Lower Howards Creek Watershed Management Plan,
Vaught Court Sanitary Sewer Replacement, Forest Park
Sanitary Sewer Rehabilitation, Old Boonesboro Road
Sanitary Sewer, Colby Hills Sanitary Sewer, South Main
Street Sanitary Sewer

Client Contact:

WU

150 North Main Street

Winchester, KY 40391

Mike Fiynn, General Manager

Phone: 859-744-5434

Email: mike@wmuutilities.com

Project:

Broad Run Sanitary Sewer Interceptor

Chient Contact:

Louisville/Jefferson County Metropolitan Sewer District
{(MSD)

700 West Liberty

Louisville, KY 40203

Steve Emly, Chief Engineer

Phone: 502-540-6512

Email: emly@msdiouky.org

Project:

Wolpert Force Main

Cllent Contact:

Sanitation District No 1

1045 Eaton Drive

Fort Wright, KY 41017

Bob Wilson, Senior Project Manager
Phone: 859-578-7469

Email: rwilson@sd1.org

Project:

Fort Boone Pump Station
Client Contact

Frankfort Sewer Department
1200 Kentucky Ave
Frankfort, KY 40601

Bob Peterson, Senior
improvements Program
Phone: 502-875-2448
Email: bpeterson@frankfort ky.gov

Project Manager, Capital

Project:

Lemons Mill Road Sanitary Sewer

Client Contact:

Georgetown Municipal Water and Sewer Service
125 W. Clinton Street

Georgetown, KY 40324

Daryl Mulder, Engineering Technician

Phone: 502-863-7816

Email: dmulder@gmwss.com

Project:

Heartland Commerce and Technology Park Force Main
and Pumping Station

Client Contact:

Campbelisville-Taylor County Economic Development
Authority

107 W Broadway

Campbeillsvilie, KY 42718

Ron McMahan, Executive Director

Phone: 270-465-9636

Email. ron@teamtaylorcounty.com

Project:

Parcel 606 Sewer Line Extension, East Interceptor,
West Interceptor

Client Contact:
Winchester/Clark  County
Authority

2 South Maple Street
Winchester, KY 40391
Todd Denham, Director
Phone: 859-744-5627
Email: todd@winchesterindustry.com

industrial
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Lower Howards Creek Pump Station
Clark County, KY

Proiect Description:

The project includes 5 miles of gravity sanitary sewer line (sizes ranging from
12-in to 42-in diameter), 3.4 miles of sanitary sewer force main (24-in
diameter), one sanitary sewer pump station (10 MGD peak design). one
Waste Water Treatment Plant (2 MGD average flow / 10 MGD peak flow), and
two flood studies (watershed size of approximately 5 square miles each).

Palmer Engineering designed the pump station o meet WMU's requirements
and the requirements of the project. The pump station was composed of two
mechanical screens, one manual bypass screen, two pista grit style grit
removal systems, and two wet wells with two pumps each. The arrangement
of the pump station allows for two trains of equipment with each train having a
capacity of 10MGD. The flow channels and valving allow for selection of a
train or of an individual process during normal operation. This setup allows for
maximum flexibility during operation and allows for the addition of future
capacity. The pump station is housed in a brick and block building which
houses the Motor Control Centers (MCC), instrumentation, screens, grit
removal units, wet well, valves, and dumpster.

The pump station site was property that was previously owned by WMU and
used as an excess soil wasting area for an earlier construction project.
Geotechnical investigations showed the site had some unusable soils as well
as a high water table. Fortunately, the depth of the pump station required most
of the pump station to be at the depth of bedrock. For the remaining portions
of the structure, either mass concrete or concrete piers were used o anchor
the entire pump station of rock.

Design and Construction Administration Fees: $4,200,000

Fort Boone Pump Station Replacement
Franklin County, KY

Project Description:

This project consisted of the relocation of the Fo
Boone Pump Station and upgrading capacity. Th
existing Fort Boone Pump Station was
reoccurring Sanitary Sewer Overflow and was als
an aging pump stafion. This project include
relocating the pump station downstream to ailo
for the future elimination of three additional privat
pump stations. Additionally the pump station wa
increased in size to accommodate the additional flow and to account for Inflow
and Infiltration. To evaluate three primary options, a Preliminary Engineering
Report was completed to determine the optimum solution for FSD. The three
alternatives evaluated the sewershed for each possible focation of the new
pump station, the capital cost, operational cost and the overalt affect of the
collection system capacity. The option selected comprised of 1,250 If of 12"
gravity sewer, and a 1,050 gpm pump station.

This project required coordination with the owner of the three private pump
stations and the ownar's engineer as well as coordination with Buffalo Trace
Distillery. Buffalo Trace Distillery owned and operated two pump stations
which utilized a common forcemain. Through coordination with Buffalo Trace
Distillery, FSD was able to utilize the existing forcemain owned by Buffalo
Trace Distillery. FSD took ownership and responsibility for maintenance of this
portion of the forcemain. This saved the FSD capital construction costs and
reduced the maintenance and operational costs for Buffalo Trace Distillery.
The estimate construction cost for this project is $500,000. Engineeting fees
were $60, 700.

Agency:
Winchester Municipat Utilities
(WMLH

Client Contact:
Mike Flynn
859-744-5434

Dates:
2008-Cutrent

Commaon Team Members:
= Project Manager—Greg Isaacs,
PE

Brian Ward, PE, PLS

Worth Ellis, PE

Stephanie Blain, PE, LEED AP
Lee Carolan

Doug Poweli
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Agency
Frankfort Sewer Department (FS{)

Client Contact:
Bob Peterson, PE
502-875-2448

Drates:
2009-2010

Comimon Team Members:

= Project Manager—Brian Ward,
PE, PLS

= Stephanie Blain, PE, LEED AP

= Greg Isaacs, PE

HGIREERING



Corbin Avenue and Riverside Cemetery
Pump Station Upgrades, Macon, GA

Project Description:

AECOM provided planning, facility evaluation, design, permitting, bidding
assistance, construction administration, and construction management for the
upgrade and expansion of two wastewater pump stations for the Macon Water
Authority in Georgia. The Corbin Avenue and Riverside Cemetery pump
stations were originally constructed in 1956 and 1964 respectively. Both
stations consisted of a conventional wet well/dry well configuration using
extended shaft pumps to keep the pump motors above the potential flood level
of the pump station. Due to the age of the stations and the operational
environment, much of the existing equipment and some of the structural
elements of the stations were in disrepair. In addition to the station’s condition,
the build-out of the service areas had caused the stations to reach the limits of
their available capacity.

The work included an evatuation of future flows and pump station capacity
needs followed by pump selection. AECOM design included the replacement
of the extended shaft dry-pit pumps with submersible, vertical, non-clog
centrifugal sewage pumps at each station along with related valves slide
gates, access haiches, and appurienances. The electrical equipment at both
stations was upgraded from 208 volts to 480 volts, and backup generators
were replaced. Flow monitoring equipment was added HVAC systems were
replaced, and the instrumentation and control system was upgraded.
Repairing, cleaning, and coating of the wet wells and dry wells was also
conducted. Miscellaneous architectural and site improvemenis were also
incorporated into the design including a security fence, new doors, and
exterior hand rails.

At project completion, the Corbin Avenue and Riverside Cemetery stations will
each have three new pumps capable of operating at 2,500 and 3,600 gallons
per minute per pump respectively.

Mulberry Creek Basin Sewer Facilities

Gainesville, GA

Project Description:

AECOM provided design and engineering services for a sewerage system to
serve the rapidly developing Mulberry Creek basin service area in South Hall
County, for the city of Gainesville, Georgia. AECOM designed two 3 mgd
regional pump stations, 11 miles of force main connecting the two pump
stations to the city's Flat Creek water recltamation facility, and 6,600 linear feet
of gravity sewer to the Mulberry Creek pump station. The pump stations, both
two-stage wet pit/dry pit construction with vertical centrifugal pumps, were
designed for the hilly terrain and long conveyance distance, which create
extremely high head conditions.

The design of the station allows for easy expansion to meet future flows,
predicted to be 8 mgd after expected growth and development in South Hal
County. Influent Parshall flumes for flow measurement and connection to the
existing SCADA system were also included, as was security fencing around
each pump station site,

AECOM prepared specifications, contract documents for the pump station and
provided quality control of the pipelines, which were designed by others. At
the Flat Creek water reclamation facility,. AECOM designed modifications to tie
the force main discharge into the existing facility.

Easement acquisition, permitting, funding assistance and bidding services
were included in the project scope in addition 1o detailed design.

| Agency
Macon Water Authority

Cost:
$5,000,000

Construction Date:
2010

Common Team Members:
e Geoff Grant
2  Paul Moulton

Services:

Planning, facility evaluation, design,
permitting, bidding assistance,
construction administration, and
construction management

Agency:
Public Utilities Department

Cost:
$2,100,00

Construction Date:
2007

Project Components:
2,950 ft.

Common Team Members:
s (Geoff Grant
& Paul Moulton

Services:

Design, Permitting, Funding
Assistance and Bidding

COM




Atfachment 1

Project Team Location(s)

Hesdquarters | Winchester, KY 1969 54 3

Local Office Lexington, KY 2007 3 3
PM Location Lexington, KY
Subconsultants .
Name: Integrated Engineering
Service Provided Surveying -
Headquarters Lexington, KY 2006 7 6
Local Office { exington, KY 2006 7 6
Name: Magna Engineers
Service Provided MER
Headquarters Lexington, KY 2011 ; 3 3
Local Office Lexington, KY 2011 3 3
Name: AECOM

Service Provided QA/QC, Technical Assistance |

Headquarters Los Angeles, CA 1990 984 0
Locai Office Cincinnati. OH 2005 15 11
Notes:

“Headquarters” refers to the corporate office that provides project support to the local office,
if applicable. i support comes from multiple locations, use the blank spaoes in the form to
provide relevant information.

Listing of sub-consuitants is optional and should only be provided if the prime consuitant
considers the sub-consultant(s) services to be essential to meeting the required
qualifications. In this event, documentation from the subconsultani(s) shall be submitted in
the SCQ that provides a commitment to be a part of the prime consultant's team in
providing the stated services. In such cases, for the purpose of evaluating the proposals,
committed sub-consultants will be considered to be part of the prime consuftant’s
workforce. Prime consultants face potential disqualification from future work if DWQ finds
that the identified sub-consultants are not being utilized to deliver assigned work products.



Introduction:

Palmer Engineering is committed to providing an aggressive and meaningful DBE Participation Plan to be
implemented during conventional large pump station projects. We understand that LFUCG desires to develop and
utilize a strong, capable community of Disadvantaged Business Enterprises (DBEs). Palmer Engineering proposes
to meet or exceed the DBE goal of ten percent {10%) for these projects as we have done on many KYTC and
LFUCG projects in the past. We have carefully chosen the following DBE/WBF firms for inclusion on our team and
with them, we are confident that we can readily achieve all of our goals and complete a very successful pump station
project:

= Integrated Engineering (DBE, Minority Owned)
= Magna Engineers (DBE, Women Owned)

Both of these firms are small businesses, but while Integrated Engineering is a well-rounded firm that provides a
broad range of services, Magna Engineers is a specialty firm that provides mechanical, electrical, and plumbing
services.

Goals: The primary goals of our plan are:

Ten percent (10%) of the work related to each project is to be completed by DBE fims
To enhance existing DBE/MBE engineering firms in the region

To foster a positive environment for DBE/MBE businesses

To encourage the continued growth and future stability of DBE/MBE firms

® Ld # L3

Action ltems: For our team to be able to accomplish the goals of our DBE/MBE Plan, we propose the following
strategies:

«  Assign meaningful and significant work for each project
= Monitor progress often and evaluate performance periodically to provide constructive feedback

Integrated Engineering

Palmer Engineering has included Integrated Engineering {IE) on our team to assist in surveying, along with other
services as needed for these projects. Harsha Wijesiri, PE, and Eddie Mesta, PE, are both former Palmer Engineering
empioyees who have successfully built a civil engineering firm based in Lexington, Kentucky. Integrated Engineering
recently worked with Paimer Engineering on the Ecton Park Project for LFUCG, among many other projects. Since Mr.
Wijesiri and Mr. Mesta have an extensive background working with Paimer, there is a high level of trust and a strong
working relationship between our firms. This level of trust allows IE and Palmer to work together efficiently and to
achieve goals quickly. Our confidence in one another means we truly approach projects with a single-team
mentality.  Paimer's history with Integrated Engineering allows us to foster the firm's experience and more
specifically, their individual growth and development.

Magna Engineers

Magna Engineers is a relatively new mechanical, electrical, and plumbing engineering firm based ouf of Lexington,
Kentucky. Palmer Engineering has included Magna Engineers on our team fo assist in electrical and mechanical
services. Michelle Howlett, PE, (owner) and Jim Martin, PE, have worked with Palmer Engineering on a number of
projects including the new Lower Howards Creek Wastewater Treatment Plant in Winchester, Kentucky. During our
past work with Magna, we gained a great deal of respect for their technical excellence. We feel that our continued
partnership with Magna fosters an atmosphere of learning for both Magna and Palmer Engineering so that both firms
are improving with each new project. Palmer Engineering will continue fo encourage their experience and growth while
working together for LFUCG.

Utilizing both of these firms, we are confident that we can meet or exceed the DBE goals desired by LFUCG.

¥ §
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.Two
Three (3} Person Survey Crew
Four (4) Person Survey Crew
Party Chief

instrumentman

Surveyor (PLS)

Principal

Project Manager

Engineer (PE)

Engineer (EIT)

Engineering Technician I}
Engineering Technician |
Environmental Technician H
Environmental Technician |
Clerical

QA/QC Coordinator

(2) Person Survey Crew

$1865

$210
$245
5105
$65
$1158
$200
$145
$125
$95
$105
$85
$115
890
$75
$190

EynenszoHa

Mileage—Automobile
Mileage—Truck

Concrete Monuments
Iron Pins with Caps

$0.50 per mile

$0.63 per mile

$0.25 each
$7.50 each

ENGINBEERING



Lexington-Fayette Urban County Government
DEPARTMENT OF FINANCE & ADMINISTRATION

Jim Gray
Aavor

tane C. Driskeli
Comumissioner

ADDENDUM #1

RFP Number: 33-2012

Subject: RFQ for Professional Encineering Services

TOALL PROSPECTIVE BIDDERS:

Date: November 6, 2012

Please address inguiries to:
Betty Landrom {859} 258-3320

Please be advised of the following clarifications to the above referenced RFP:

- Questions | -

L ARSWErS

Foatnote 2 page ‘.7 paragx aph 6, Selectxon C1 ;tex ia, nnpl;es
that private projects completed in accordance with the
LFUCG Sanitary Sewer and Pump Station Manual and the
LFUCG Stermwater Manual are equa!l in standing to those
public projects completed under specific government
contracts. Is that correct?

E.ach o o_;ect w;il be evaiuated on ;tq mdtwduai

merits, The proposer should use histher discretion
in selecting projects relating to the specific
category that will best demonstrate the proposer’s
experience.

Can you provide examples of similar type projects that will
be included in Category 47

Examples of projects in Category 4 would be any
type of trenchless pipeline and /or manhole
rehabilitation projects, e.g., Cured In Place
Pipeline Rehabilitation (CIPP), pipe bursting,
sliplining, or manhole rehabilitation with various
coatings or injection systems.

Do the one-page resumes for key project team members that
are requested in the Project Team section count toward the
specified page timit {i.e. are they to be counted in the 6

pages)?

Yes - Resumes should be one page maximum,
Proposers should use their discretion in providing
the information requested in six pages maximum.,

From reviewing the minutes of the meeting, Mr. Martin made
the statement encouraging teaming to maximize local
participation. Then in answer to the first question he said that
only the qualifications of the Prime would be scored. Then in
answer to another question he said that relevant projects by

' subs would count. Since there seems to be some question here
related to scoring of prime and not sub, the following question
is posed.

If'a firm had a local office and wanted to be prime, but wanted
to subcontact with a smaller local firm for an experienced

Yes - Scoring of the Project Manager is
maximized by project experience and being
located locally (locally defined as being within the
Bluegrass Area Development District boundaries).

200 Fast Main Street . Liexington, KY 40507 o

{859y 425-2255 @ www.lexingtonky.gov

HORSE CAPITAL OF THE WORLD




wastewater project manager, would the Prime/Team receive
the points for having a local project manager?

In the meeting minutes the answer to the first question was
only the qualifications of the prime would be scored, not the
subs. If'a small local firm wanted to be the prime and
subcontract with a larger firm to supplement their
gualifications, would that preclude the small prime from
receiving the benefit of having the larger firm as a sub?

No -- The intent of the evaluation process will be
to identify and rank the most qualified firm or
team of finus.

Does the Division of Water Quality have a list of the §2
projects, and possibly a breakdown of the projects in each
category, that are anticipated to be completed with this RFQ?

Yes. Seeattached list titled RMP Projects. The
82 projects are those listed in the Remedial
Measures Plan. There will be other projects
awarded under this contract that are not listed.

Could you provide what specific items that you will require
responders to subimit for an affirmative action plan for the
RFP #33-20127 Management in our firm considers some
information proprietary, however we want to be responsive
and comply with the requirements of the RFP.

Please submit your current affirmative action plan
with your response and identify the pages
containing preprietary information as confidential
and/or proprietary. Any confidential and/or
proprietary information contained in your response
should be clearly identified in both hard copy and
electronic versions.

A question regarding Contract 4 — Pipeline, manhole. inlet
and junction chamber rehabilitation projects. Does the scope

of work include providing flow monitoring, smoke testing,
and dye testing services?

At present, no. DWQ reserves the right to
compose or revise any Scope of Work necessary
to meet its needs at any time during the duration
ofthis contract,

It would seem that to accurately compare the mean deviation
of hourly rates between firms proposing, that consultants
should be expected to use a standard personnel classification
system for hourly rates. Does LFUCG intend to issue such a
Hst?

Hourly Rates will no longer be considered in the
evaluation process (see attached REVISED
scoring sheet; however hourly rates must be
submitted for the specific job classifications on the
attached form that will be used at time of contract
negotiation.

As an office originally founded in Lexington over 40 years
ago and subsequently acquired by another out of state firm, it
seems unfair that we are only entitled to a score of 3.5 or 4.0
for the “Offices status and location of employees™ category.
Under this scenario, a recently established prime firm with a
local headquarters, small work force, and no prior experience
working with LFUCG could be awarded more points than a
firm founded in Lexington that has continuously served
LFUCQG for over 40 years. Can additional consideration be
given for length of service and/or longevity of office existence
in Fayette County?

No -~ The proposer will be able to demonstrate
and score points in other categories.

Can you release the list of anticipated Remedial Measures
Plan projects and their estimated costs of construction?

Yes —see attachment pdf’s (G3 RMP
Implementation Plan & RMP Project Maps by
Sewershed)

200 ast Main Street o Lexington, KY 40507 «

(859) 425-2255 ¢ www.lexingtonky.gov
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Lad

How will a firm be ranked if there is a joint venture? DWQ will require that the Contract be executed
with a single consultant. In the case of a team, the
prime consultant must be identified and must
execute the Contract. Joint Ventures will not be
considered due to the contractual requirements.

George Woolwine (HDR) asked Mr. Martin to further | Regarding the difference between Category Nos.
define Category 2 and distinguish the work in Category 2 | 2 and 4, see the response to question No. 2 above.
from Category 4. Mr. Martin said that Category 2 is dig and ) i
replace while Category 4 is rehabilitation for the purpose of Regarding the question on hourly rates, sce the
reducing 1&1 (Inflow and Infilration) in the collection | "SPONSE (O question No. 9 above.

system. Cole Mitcham (OBG) asked if the hourly rates
within 15% were plus or minus, and if there was a prime
that teamed how would we establish the mean rate?

SPECIAL NOTE TO PROPOSER: Please note that the Selection Criteria (attachment 2 — RFP
Secoring Sheet) have been revised — hourly rates have been removed and the points assigned have been
changed. :

2,

Todd Slatin, Acting Director
Division of Central Purchasing

Al other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to
and become a part of your RFP,

COMPANY:  Palmer Engineering

ADDRESS: Suite 900, 301 East Main Street, Lexinglon, KY 40507

SIGNATURE OF PROPOSER: ///?Z/V ffﬂyﬁ;w ----- —
1%

200 East Main Street = Lexington, KY 40507 «  (839) 425-2255 « www.lexingtonky.gov
HORSE CAPTVAL OF THE WORLD



AFFIDAVIT

Comes the Affiant, David Lindeman, PE, PLS , and after being
first duly sworn, states under penalty of perjury as follows:

1. Hisfher name is  David Lindeman, PE, PLS and he/she is the
individual  submitting the proposal or is the authorized representative
of Palmer Engineering Company , the entity

submitting the proposal (hereinafter referred to as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed ic the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract
and will maintain a "current” status in regard to those taxes and fees during the life of the
contract,

3. Proposer will obtain a Lexington-Fayette Urban County Government business license,
if applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and 1o disclose to the Urban County
Councit that taxes and/or fees are delinquent or that a business license has not been
obtained.

8. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to

the Proposer will not violate any provision of the campaign finance laws of the
Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act.”

Continued on next page



7. Proposer acknowledges that "knowingly” for purposes of this Affidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an
offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further, Affiant sayeth naught.

STATE OF _Kentucky

COUNTY OF Clark

The foregoing instrument was subscribed, sworn to and acknowledged before me
by _David Lindeman, PE, PLS on this the _12th day

of November , 2012,

My Commission expires: 11/11/2014

/ﬁég/é;«ué j [ el #420919
NOTARY PUBLIC, STATE AT LARGE




EQUAL OPPORTUNITY AGREEMENT

The Law

J Title Vil of the Civii Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to
discriminate in employment because of race, color, reiigion, sex, age (40-70 years) or national origin.

. Executive Order No. 11248 on Nondiscrimination under Federal contract prohibits amployment
discrimination by contractor and sub-contractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex,

v Section 503 of the Rehabilitation Act of 1973 siates:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

’ Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206{A) of Executive Order 12086, Consoiidation of Contract Compliance Functions for Equal
Employment Opportunity, siates:

The Secretary of Labor may investigate the employment practices of any Gavernment
contractor or sub-contractor to determine whether or not the contraciual provisions
specified in Section 202 of this order have been violaied,

FiAkkk ik hkkhh b ER AR R AT dodh bkl

The Lexington-Fayefte Urban County Government practices Equat Opportunity in recruiting, hiring and
promoting. It is the Governments intent to affirmatively provide employment opportunities for those
individuals who have previously not been allowed to enter into the mainstream of society. Because of its
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. In fallowing this commitment to Equal Employment Opportunity and
because the Government is the benefactor of the Federal funds, it is both against the Urban County
Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned
ordinances may cause a contract fo be canceled and the contractors may be declared ineligible for future
consideration,

Please sign this stalement in the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet.

Bidders

1We agree o comply with the Civil Rights Laws listed above that govern employment rights of minorities,
women, Vietnam veterans, handicapped and aged persons.

Y o
/?’” Wﬁw/m»~w” Palmer Engineering.

Signaturé ¢ Name of Buginess
[9f
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Contract 6

LEFUCG MBE/WBE PARTICIPATION FORM
Bid/RFP/Quote Reference # 33-2012

The MBE/WBE subcontractoss listed have agreed to participate on this Bid/RFP/Quote. If any
substitution is made or the total value of the work is changed prior to or after the job is in progress,
it is understood that those substitutions must be submitted to Central Purchasing for approval
immediately.

MBE/WBE Work o be Performed Total Dollar Value | % Value of Total

Company, Name, of the Work Contract
Address, Fhone,

Email

Harsha Wijesiri Surveying Services ‘ 5%
Integrated Engineering

Suite 200

1716 Sharkey Wag
Lexington, KY 40511
859-368-0145
harsha@int-engineering.com

2

Michelle Howlett MEP Services 5%
Magna Engineers '
Suite B

426 Codell Drive
Lexington, KY 40509
859-309-2990
mhowlett@magnaengineers.com

3.

The undersigned company tepresentative submits the above list of MBE/WRBE. firms to be used in
accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the
tertoination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and false claims,

vy s
Palmer Engineering ///Z)f/ ?,//;;/waw'““””

Company i Con’tpany Representative

11/9112 President and CEQ
Daic Title




LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote # _33-2012

By the signature below of an authotized company representative, we certify that we have utilized the
following methods to obtain the maximum practicable participation by minotity and women owned
business enterprises on the project. Please indicate which methods you used by placing an X in the
appropriate place.

Attended LFUCG Central Puschasing Feonomic Inclusion Outreach Bvent

Sponsored Economic Inclusion event to provide networking opportunities

Rf:quested- a list of MBE/WBE subcontractors or suppliers from LFUCG Economic Engine

— . Advertised for MBE/WBE subcontractors ot suppliers in local or regional newspapers

. Bhowed evidence of writien notice of conteacting and/ot supplier opportunities to
MBE/WBE firms at least seven days ptior to the proposal opening date

e Provided copies of quotations submitted by MBE/WBE firms which were not used and/or
responses from fixms indicating they would not be submitting a quote

Provided plans, specifications, and tequirements to intetested MBE/WBE subcontractors

X Other
Please hst any other merhods utllind that aten’t covercd above

(1] = 1 L]
The f" rms are included on the team in th;s submlttai

The undersigned acknowledges that all information is acenrate. Any misrepresentations may result
termination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and claims.

Palmer Engineering /Z}/ /« ; A

Company Company Representative

11112012 ' President and CEQ
Date Title




GENERAL PROVISIONS

Each Respondent shail comply with all Federal, State & Local regulatidns
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the
Occupational Health and Safety Act of 1870, 28 U.8.C. 650 ef. seq., as
amended, and KRS Chapter 338. The Respondent also agrees to notify
the LFUCG in writing immediately upon detection of any unsafe andfor
unhealthful working conditions at the job site. The Respondent agrees fo
indemnify, defend and hold the LFUCG harmiess from all penalties, fines
or other expenses arising out of the alieged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be
grounds for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal,
and such addenda shall be made a part of this RFP. Before submitting a
proposal, it is incumbent upon each proposer to be informed as to whether
any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all
proposals, o award in whole or part, and fo waive minor immaterial
defects in proposals. LFUCG may consider any alternative proposal that
meets its basic needs.

Liability: LFUCG is not responsibie for any cost incurred by a Respondent
in the preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at
any time prior to the opening; however, no oral modifications will be
allowed. Only letters, or other formal written requests for medifications or
corrections of a previously submitted proposai which is addressed in the
same manner as the proposal, and received by LFUCG prior fo the
scheduled closing time for receipt of proposals, will be accepted. The
proposal, when opened, will then be corrected in accordance with such
written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked *modifications of proposal”.

Clarification of Submittal: LFUCG reserves the rigﬁt to obtain clarification
of any point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bhid, Respondent certifies that
no employee of his/hers, any affiliate or Subcontractor, has bribed or



10.

11.

12.

aftempted to bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include
any product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and
evaluating the Respondent’s response. Additional documentation shall not
serve as a substitute for other documentation which is required by this
RFP 1o be submitted with the proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, i shall
immediately notify LFUCG of such error in writing and request modification
or clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent
agrees that it has carefully examined the specifications and all provisions
relating 1o the work to be done aftached hereto and made part of this
proposal. By acceplance of a Contract under this RFP, proposer states
that it understands the meaning, intent and requirements of the RFP and
agrees to the same. The successful Respondent shall warrant that it is
familiar with and understands all provisions herein and shall warrant that it
can comply with them. No additional compensation to Respondent ghall be
authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: if the services to be performed hereunder by the Respondent
are not performed in an acceptable manner to the LFUCG, the LFUCG
may cancet this coniract for cause by providing written notice to the
proposer, giving at least thirty (30) days notice of the proposed
cancellation and the reasons for same. During that 4me period, the
proposer may seek (o bring the performance of services hereunder to a
level that is acceptable to the LFUCG, and the LFUCG may rescind the
cancellation if such action is int its best interest.

A. Termination for Cause

{1)  LFUCG may ferminate a contract because of the contractor's
failure to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall
notify the contractor of the determination in writing, and may
include a specified date by which the contractor shall cure the
identified deficiencies. LFUCG may proceed with termination
if the contractor fails to cure the deficiencies within the
specified ime.



13.

14.

(3) A default in performance by a contractor for which a contract
may be terminated shall include, but shall not necessarily be
limited to:

(a)  Failure to perform the contract according to its terms,
conditions and specifications:

(b) Failure to make delivery within the time specified or
according to a delivery schedule fixed by the contract:

(c) Late payment or nonpayment of bills for fabor,
materials, supplies, or equipment fumished in
connhection with a contract for construction services as
evidenced by mechanics' liens filed pursuant to the
provisions of KRS Chapter 376, or lefters of
indebfedness received from creditors by the
purchasing agency;

(d) Fallure to diligently advance the work under a contract
for construction services;

(e) The filing of a bankruptcy petition by or against the
contractor; or

(f)  Actions that endanger the health, safely or welfare of
the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this
contract at will in accordance with the law upon providing thirty (303 days
written notice of that intent, Payment for setvices or goods received prior
to termination shall be made by the LFUCG provided these goods or
services were provided in a manner acceptable to the LFUCG. Payment
for those goods and services shali not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. 1t is
expressly acknowledged that LFUCG shall never be required or obligated
to consent to any request for assignment or subcontract; and further that
such refusal to consent can be for any or no reason, fully within the sole
discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy,
power or privilege hereunder, nor any single or partial exercise thereof, nor
the exercise of any other right, remedy, power or privilege shall operate as
a waiver hereof or thereof. No failure or delay by LFUCG in exercising any
right, remedy, power or privilege under or in respect of this Contract shall
affect the rights, remedies, powers or privileges of LFUCG hereunder or
shall operate as a waiver thereof.



15.

16.

i7.

18.

19,

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must
be in good standing and have full legal capacity to provide the services
specified under this Contract. The Respondent must have all necessary
right and lawful authority to enter into this Contract for the full term hereof
and that proper corporate or other action has been duly taken authorizing
the Respondent to enter into this Contract, The Respondent will provide
LFUCG with a copy of a corporate resolution authorizing this action and a
letter from an attorney confirming that the proposer is authorized to do
business in the State of Kentucky if requested. Al proposais must be
signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in
accordance with the laws of the Commonwealth of Kentucky. In the event
of any proceedings regarding this Contract, the Parties agree that the
venue shall be the Fayette County Circuit Court or the U.S. District Court
for the Eastern District of Kentucky, Lexington Division. All parties
expressly consent to personal jurisdiction and venue in such Court for the
limited and sole purpose of proceedings relating to this Contract or any
rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are
no actions, suits or proceedings of any kind pending against Respondent
or, to the knowledge of the Respondent, threatened against the
Respondent before or by any court, governmental body or agency or other
tribunal or authotity which would, if adversely determined, have a
materially adverse effect on the authority or ability of Respondent to
perform its obligations under this Contract, or which question the legality,
validity or enforceability hereof or thereof.

Contractor understands and agrees that its employses, agents, or
subcontractors are not employees of LFUCG for any purpose whatsoever.
Contractor is an independent contractor at all times during the
performance of the services specified. '

if any term or provision of this Contract shall be found fo be ilegal or

unenforceable, the remainder of the coniract shali remain in full force and
such term or provision shall be deemed stricken.

, ///Z}f/ 7”{; e 1171212

Sighatare Date



POLICY STATEMENT

It is the policy of Palmer Engineering Company (PEC) to support and promote equal
employment opportunity. As president and CEQ of PEC, | am committed to a hiring and
promotion program that assures ali qualified persons without regard fo race, color,
religion, sex (includes sexual harassment), national origin, disability, age (40 years or
more) and veteran status (Vietnam Era, Desert Storm/Shield or disabled) the
opportunity for work and advancement. Further, | totally support and defend the
Affirmative Action Plan of this company.

//Z/ A

e

David Lindeman, President

January 3, 2012



January 2, 1986
Revised/Updated January 3, 2012

PALMER ENGINEERING COMPANY
AFFIRMATIVE ACTION PLAN

The following Affirmative Action Plan has been adopted by our company to take
affirmative action to afford Equal Employment Opportunity to any and all qualified
persons without regard to race, religion, sex, color, handicap, veteran, or national origin.

1. The purpose of this Affirmative Action Program s to comply with Executive Order
No. 11246 regarding direct Government Contracts. Al personnel having
responsibility for hiring, promoting, laying off or disciplining employeas will read
and be familiar with this Affirmative Action Plan.

2. The Equal Employment Opportunity responsibility is designated to Mr. Kim
Warren, who for the purpose of this plan, will be this company's Equal
Employment Opportunity Officer, and is charged with the responsibility of
securing compliance and advising corporate officials of progress.

3. The provisions of the Specifications concerning EEO will bé revised annually by
the EEQ Officer to insure that the requirements are met and receive proper
attention.

4. When work has commenced on a new project, the following shall be done:

A, The project manager will be informed on EEQ matters concerning the

particutar project by the EEQO Officer. This may aiso be done after a
contract is received, before the new project starts.

B. Necessary steps will be taken to insure that provisions are incorporated In
applicable subcontracts as outlined in "Contractor's Agreement”, Section
202, Paragraph 1 thru 7, Executive Order No. 11246,

C. Each subcontractor will be furnished a copy of this Affirmative Action Plan
and our EEO policy. They will be requested in writing to acknowledge to
this company in writing that they understand our Policy, and their
obligations to take affirmative action.



10.

D. Project managers and all supervisory personnel who employ or cause to
be employed, to include field office personnel, will be asked to endorse a
copy of this Policy and the Program as outlined herein to the effect that
they have read same, and that they understand its contents, and that
same will be complied with regarding matters within their control.

E. Other organizations or works with whom we have agreements or
understandings will be advised of the respective project and will be asked,
in writing fo advise this company in writing whether or not their policies
and practices are consistent with these requirements. If a negative reply
is received, and all other attempts to negotiate have failed, the matter will
then be taken up with the proper Federal, State, or Local Authorities for
further compliance and/or ruling.

F. A copy of both the Policy and Program will be posted on the builetin board
where it will be viewed easily by all employees, and applicants for
employment.

G. An EEO poster will be posted on the builetin board.

Project managers and the EEO Officer shall review and discuss composition of
on-site employment with supervisors to indicate that this is the desire of
management to carry out its Policy and Program. This subject will also be a topic
for discussion regularly in job meetings of supervisory personnel.

Where applicable, it will be made known publicly that applications for
employment are desired of all qualified persons regardless of race, religion, sex,
color, handicap, veteran, or national origin.

Only recruitment sources, which state in writing that they acknowledge our EEQ
Policy and refer on that basis, will be used.

All notices in newspapers, etc., for prospective employees will contain the phrase
"Equal Opportunity Employer”.

This company is committed to the inclusion of non-discriminatory provisions on
agreements, and that workmen will be referred hereunder without regard o race,
religion, sex, color, handicap, veteran, or national origin.

Capable unskilled or semi-skilled workmen are to be upgraded to skilled or semi-
skilled positions without regard to race, refigion, sex, color, handicap, veteran, or
national origin.



11.

12.

13.

14.

15,

Interviews with prospective employees, subcontractors, and Joint Ventures wili
be made without regard to race, religion, sex, color, handicap, veteran, or
national origin.

An immediate re-evaluation of qualifications of lower echelon minority groups will
be made to insure equal consideration for job progression based on standards
and qualifications which should be no higher or no fower than those established
for any other group.

The company will insure that all services and benefits offered by this company
will be made available to all employees regardless of race, religion, sex, color,
handicap, veteran, or nationat origin.

The EEO Officer will periodically review all employment records of all employees
in order to assure promotion and advance without regard to race, religion, sex,
color, handicap, veteran, or national origin.

Discharge of employees for cause, ability or work performance shall not be
influenced by an employee's race, religion, sex, color, handicap, veteran, or
national origin. Layoffs due to fack of work shall not be based on race, religion,
sex, color, handicap, veteran, or national origin.

FALMER ENGINEERING COMPANY

/’é‘/ A

David Lindeman, President



January 2, 1979
Revised January 3, 2012

NOTICE

Kim Warren, Chief Financial Officer, is hereby re-appointed Equal Employment
Opportunity Officer.

Anyone who feels he or she has been discriminated against for any reason shall report
the infraction to Mr. Warren, who shall process the claim in accordance with rules and
regulations as established by Secretary of Labor and Executive Order No. 11248,
September 24, 1965.

Said notice to be posted on employee's bulletin board.

PALMER ENGINEERING COMPANY

e

David Linideman, President
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CERTIFICATE OF LIABILITY INSURANCE

DATE {MMIDDIYYYY)
04/26/2012

THIS CERTIFICATE IS iSSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPCON THE CERTIFICATE HCLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER({S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

IMPORTANTY: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.

If SUBROGATION 18 WAIVED, subject te

the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate doss nof conter rights o the

certificate holder in fieu of such endorsement(s).

PRODUCER

The Underwriters Group,
1700 Eastpoint Parkway

Ing.

TONTACT
NAME:

 Faie oo, Ext): 502-244-1343 (AIE, Noy, 502-244-1411

ABBRESs:
F.0. Box 23790 INSURER(S) AFFORDING COVERAGE NAIC#
Louisville RY 10223 INSURER A : Charter Osk Fire Insurance Company 25615
g‘:‘l}fﬂi”r Engineering Company INSURER B: Travelers Indemnity Company 25658
E. O. Box 747 INSURER C; XI, Specialty Insurance Company 37885
Winchester, KY 40392 INSURER D : ]
INSURER & ;
INSURER F :

COVERAGES CERTIFICATE NUMBER:

REVISION NUMBER:

THIS 15 TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED 7O THE INSURED NAMED ABOVE FOR THE POLICY PERICD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TG WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH PGLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THER ADDE SUER] POLICY EFF | POLIGY EXP
LR TYPE OF INSURANCE 48R wp | FOLICY NUMBER (MDDIYYYY) | (MIIGDIYYYY) LITS
A | GENERAL LIABILITY 6B8013245L943C0OF12 05/01/2012 |05/01/2613 | EACH OCCURRENCE $1, 000,000
] "DAVAGE TO RENTED
X | COMMERCIAL GENERAL LIABILITY | PREMISES (52 accurrencs) | $1, GO0, 000
cramsmane | x | ocour MED EXP (Any one persan) 1§10, 000
PERSONAL & ADVINJURY | §1, 000, 000
| GENERAL AGGREGATE 32,000,000
_gg_?‘f_ AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGG | 82, 000, 000
feougy [ ] 5RS: oo 3
1363 7 3 | COMBINED SINGLE LRATT
A | AUTOMOBILE LIABILITY BA1338L1I3812GRP 05/0:/2012 {05/01/2013 Ea acciient) $7,000, 000
ANY AUTO BODILY INIRY (Per parsor) | §
I ALL OWNED H SCHEGULED i
AT P Qgﬁooswmen | BODILY rNJURAv (:er accident) |
i - FEOPERTY DAMAGE
X HIRED AUTOS | X AUTOS | {Pes actident] §
sz :
B | ¥  UMBRELLA LIAB X i DCOUR CupPe6e7ree0izay 0570172032 |03/07/2013 | pacH OCCURRENCE $5, 000, 000
EXCESS LAB CLAIMS-MADE AGGREBATE $5, 000, 000
DED | X ‘ RETENTIONS 10, 000 $
B | WORKERS COMPENSATION KVMBOUBG642Y41912 45/03/2017 [05/01/2013 WO STATH- Of K-
AND EMPLOYERS' LIABILITY YN X |roRYMTsI. R
ANY PROPRIETOR/PARTNER/EXECUTIVE L EACH ACCIDENT §1, 000,000
OFFCERMEMBER EXCLUDED? D NIA
{Mandatory in NK) E.L DISEASE - EA EMPLOYEE 53, 000, 000
I yas, desgoribe under
DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICY LIMIT | $7, 000, 000
C ;Professional Liability DPRE695280 1270572011 §12/05/2012 | Bach Claim 4,000,000
aggregate 4,000,000

DESCRIPTION DF OPERATIONS F LOCATIONS | VERICLES {Attach ACORD 101, Additiona! Remarks Schedule, if more space is reqaired}

For Informational
For Informational
For Informational
For Informational
For Informational

Purposes Cnly
Purposes Only
Purposes Only
Furposes Only
Purposes Only

CERTIFICATE HOLDER

CANCELLATION

For Informational Purposes Only
Informational
Informational

Informational

For Purposes
PuUrposes

Purposes

Only
Only
Only
Only

For

For

Informational
|

For Purpeses

SHOULD ANY OF THE ABOGYE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED [N
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. Al rights reserved,

The ACORD name and logo are registared marks of ACORD




EXHIBIT D

FURTHER DESCRIPTION OF BASIC
ENGINEERING SERVICES AND

RELATED MATTERS



LFUCG TASK ORDER NO.

UNDER LFUCG AGREEMENT WITH

FOR

CONSULTANT

OWNER

Lexington Fayette Utrban
Government

County

Street Address

200 East Main Street

City, State, Zip

Lexington, KY 40507

Contact Person

Charles Mattin

Telephone 859-425-2438

Fax 859-254-7787

E-Mail chmartin@lexingtonky.gov
Task Order Date:

Task Name:

Task ID:

SCOPE OF WORK/DELIVERARBRLES

See Attached

SCHEDULE OF WORK

See Attached

FEE

See Attached

ADDITIONAL PROVISIONS

CONSULTANT under this task order:

Because this is a Remedial Measures Plan project, CONSULTANT understands and agrees that the
performance of these services is related to the Consent Decree entered in a case styled Unired States &
Commonwealih of Kentucky v. Lexington Fayeite Urban County Government, United States District
Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the “CONSENT
DECREE"), a copy of which has been made available for review by the CONSULTANT, and which
is incorporated herein by reference. The CONSULTANT further agrees that the services performed
pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT
DECREE and that the following requirements and conditions, which are in addition to those provided
m the Engineering Services Agreement, shall apply to all work and services performed by the




1. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the
OWNER is subject to penalties for non-compliance with the CONSENT DECREE deadlines.

2. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall be held
liable for any financial penalties incurred by the OWNER as a result of the delay, including but net
limited to those assessed pursuant te the CONSENT DECREE. Section 6.5 of this Engineering
Services Agreement (Disputes), shall apply in the event the parties cannot mutually agree upon the
cause(s) associated with delays in completing project deliverables. The CONSULTANT must
immediately notify the OWNER in the event of such delay, and provide the OWNER a written action
plan within five (5) business days on how it will attempt to resolve the delay.

3. In the event that CONSULTANT’S delay or other nonperformance of its obligations hereunder
results in the imposition of penalties against the OWNER pursuant to the CONSENT DECREE, or the
OWNER otherwise suffers damage as a result of such delay or nonperformance, CONSULTANT shall
be solely liable to OWNER for any and all such damages, including any costs and attorney’s fees.

ACCEPTED BY: AUTHORIZED BY:
Consultant's Authorized Signature Owner's Authorized Signature
Date Signed Date Signed

Two originals of this work order shall be executed by the Owner and retyrned to Vernon dzevedo, P.E.
A fully executed copy will be returned to the Owner.






