PART III

FORM OF PROPOSAL

INDEX

1. I	FORM OF	PROPOSAL
------	---------	----------

- 2. LEGAL STATUS OF BIDDER
- 3. BIDDERS AFFIDAVIT
- 4. BID SCHEDULE SCHEDULE OF VALUES
- 5. STATEMENT OF BIDDER'S QUALIFICATIONS
- 6. LIST OF PROPOSED SUBCONTRACTORS
- 7. LIST OF MATERIALS /SUPPLIERS
- 8. DBE SUB-CONTRACTOR BIDDERS LIST
- 9. CERTIFICATION FOR FEDERAL-AID CONTRACTS
- 10. CERTIFICATION OF PERFORMANCE
- 11. CERTIFICATION OF ORGANIZATION(S)
- 12. CERTIFICATION OF BID PROPOSAL/DBE
- 13. KENTUCKY TRANSPORTATION CABINET-DISADVANTAGED BUSINESS ENTERPRISE PROVISIONS
- NON-COLLUSION CERTIFICATION
- 15. STATEMENT OF EXPERIENCE
- 16. EQUAL OPPORTUNITY AGREEMENT
- 17. EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY
- 18. WORKFORCE ANALYSIS FORM
- 19. EVIDENCE OF INSURABILITY
- 20. DEBARRED FIRMS
- DEBARMENT CERTIFICATION
- 22. PROVISIONS RELATIVE TO SENATE BILL 258 (1994)
- 23. EXECUTIVE BRANCH CODE OF ETHICS

PART III

Invitation to Bid No. 77-2019

Fourth Street Corridor Enhancement and Legacy Trail Phase 3 Projects

1. FORM OF PROPOSAL

	Place: Lexington, Kentucky
	Date: 9/13/19
The following Work.	ng Form of Proposal shall be followed exactly in submitting a proposal for this
This Proposa	I Submitted by Pace Contracting, LLC
(Hereinafter Kentucky applicable.	called "Bidder"), organized and existing under the laws of the State of, doing business asanllC "a corporation," "a partnership", or an "individual" as
То:	Lexington-Fayette Urban County Government (Hereinafter called "OWNER") Office of the Director of Purchasing 200 East Main Street, 3rd Floor Lexington, KY 40507

Gentlemen:

The Bidder, in compliance with your Invitation for Bids for the Fourth Street Corridor Enhancement and Legacy Trail Phase 3 Projects having examined the Plans and Specifications with related documents, having examined the site for proposed Work, and being familiar with all of the conditions surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth therein, and at the lump sum and/or unit prices stated hereinafter. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this proposal is a part.

BIDDER hereby agrees to commence work under this contract as to be specified in the Notice to Proceed and to fully complete the project within **two-hundred seventy (270) consecutive calendar days** thereafter. BIDDER further agrees to pay liquidated damages, the sum of \$2,400.00 for each consecutive calendar day thereafter.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. 1	Date _8/15/19
Addendum No. 2 I	Date _8/21/19
	Date _8/27/19
	Date _8/30/19
	Date 9/6/19
Addendum No. 6	Date 9 10 19
	Oate
Addendum No D	ate

1- 6

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

2. <u>LEGAL STATUS OF BIDDER</u>

' 1.	A corporation duly organized and doing business under the laws of the State of Kentucky, for whom Tom Wood, bearing the official title of Administrative Member, whose signature is affixed to this Bid/Proposal, is duly authorized to execute contracts.
2.	
	A Partnership, all of the members of which, with addresses are. (Designate general partners as such)
3.	An individual, whose signature is affixed to this Bid/Proposal (please print name)
	·

3. BIDDERS AFFIDAVIT

ANNUAL AFFIDAVIT FOR BIDDERS, OFFERORS AND CONTRACTORS

Affidavit Effective Date: 1/1/19
Affidavit Expiration Date: 12/31/21
Maximum Length One-Year 3 year

REQUIRED AFFIDAVIT FOR BIDDERS, OFFERORS AND CONTRACTORS FOR BIDS AND CONTRACTS IN GENERAL:

- I. Each bidder or offeror swears and affirms under penalty of perjury, that:
 - a. In accordance with KRS 45A.110 and KRS 45A.115, neither the bidder or offeror as defined in KRS 45A.070(6), nor the entity which he/she represents, has knowingly violated any provisions of the campaign finance laws of the Commonwealth of Kentucky; and the award of a contract to the bidder or offeror or the entity which he/she represents will not violate any provisions of the campaign finance laws of the Commonwealth.
 - b. The bidder or offeror swears and affirms under penalty of perjury that, to the extent required by Kentucky law, the entity bidding, and all subcontractors therein, are aware of the requirements and penalties outlined in KRS 45A.485; have properly disclosed all information required by this statute; and will continue to comply with such requirements for the duration of any contract awarded.
 - c. The bidder or offeror swears and affirms under penalty of perjury that, to the extent required by Kentucky law, the entity bidding, and its affiliates, are duly registered with the Kentucky Department of Revenue to collect and remit the sales and use tax imposed by KRS Chapter 139, and will remain registered for the duration of any contract awarded.
 - d. The bidder or offeror swears and affirms under penalty of perjury that the entity bidding is not delinquent on any state taxes or fees owed to the Commonwealth of Kentucky and will remain in good standing for the duration of any contract awarded.

FOR "NON-BID" CONTRACTS (I.E. SOLE-SOURCE; NOT-PRACTICAL OR FEASIBLE TO BID; OR EMERGENCY CONTRACTS, ETC):

- II. Each contractor further swears and affirms under penalty of perjury, that:
 - a. In accordance with KRS 121.056, and if this is a non-bid contract, neither the contractor, nor any member of his/her immediate family having an interest of 10% or more in any business entity involved in the performance of any contract awarded, have contributed more than the amount specified in KRS 121.150 to the

campaign of the gubernatorial slate elected in the election last preceding the date of contract award.

b. In accordance with KRS 121.330(1) and (2), and if this is a non-bid contract, neither the contractor, nor officers or employees of the contractor or any entity affiliated with the contractor, nor the spouses of officers or employees of the contractor or any entity affiliated with the contractor, have knowingly contributed more than \$5,000 in aggregate to the campaign of a candidate elected in the election last preceding the date of contract award that has jurisdiction over this contract award.

c. In accordance with KRS 121.330(3) and (4), and if this is a non-bid contract, to the best of his/her knowledge, neither the contractor, nor any member of his/her immediate family, his/her employer, or his/her employees, or any entity affiliated with any of these entities or individuals, have directly solicited contributions in excess of \$30,000 in the aggregate for the campaign of a candidate elected in the election last preceding the date of contract award that has jurisdiction over this contract.

As a duly authorized representative for the bidder, offeror, or contractor, I have fully informed myself regarding the accuracy of all statements made in this affidavit, and acknowledge that the Commonwealth is reasonably relying upon these statements, in making a decision for contract award and any failure to accurately disclose such information may result in contract termination, repayment of funds and other available remedies under law. If the bidder, offeror, or contractor becomes non-compliant with any statements during the affidavit effective period, I will notify the Finance and Administration Cabinet, Office of Procurement Services immediately. I understand that the Commonwealth retains the right to request an updated affidavit at any time.

Signature	n(9d	Tom Wood Printed Name
Administrative Member Title		9/13/19 Date
Company Name	Pace Contracting, LLC	
Address	15415 Shelbyville Road	
	Louisville, KY. 40245	
Subscribed and sworr	to before me by	
		(Affiant)

Administrative Member (Title) of Pace Contracting, LLC this day of September, 20 19. (Company Name) [seal of notary My commission expires:

Angelia State at Large, My Commission Expire

BIDDERS AFFIDAVIT (LFUCG)

Comes the Affiant, Tom Wood and after being first duly sworn, states under penalty of perjury as follows:

- His/her name is __Tom Wood and he/she is the individual submitting the bid or is the authorized representative of Pace Contracting, LLC the entity submitting the bid (hereinafter referred to as "Bidder").
- Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette 2. Urban County Government at the time the bid is submitted, prior to award of the contract and will maintain a "current" status in regard to those taxes and fees during the life of the contract.
- Bidder will obtain a Lexington-Fayette Urban County Government business 3. license, if applicable, prior to award of the contract.
- Bidder has authorized the Division of Central Purchasing to verify the 4. above-mentioned information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not been obtained.
- Bidder has not knowingly violated any provision of Chapter 25 of the 5. Lexington-Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."
- Bidder acknowledges that "knowingly" for purposes of this Affidavit means, 6. with respect to conduct or to circumstances described by a statute or ordinance

defining an offense, that a person is aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Signature	Tom Wood
	Printed Name
Administrative Member Title	9/13/19 Date
	Date
Company Name Pace Contracting, LL	С
Address 15415 Shelbyville Roa	ad Louisville, KY. 40245
Subscribed and sworn to before me by _	Tom Wood
	(Affiant)
	Administrative Member
	(Title)
of Pace Contracting, LLC (Company Name)	this 13 day of <u>September</u> , 20 19.
Mu	
Notary Public	11.1
Angelia Mitchell Notary Public State at Large, Kentucky	commission expires:
The state of the s	

4. <u>BID SCHEDULE – SCHEDULE OF VALUES</u>

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of bid.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

For a unit price based bid, the sum of the item totals is the bid amount the Division uses for bid comparison.

The LFUCG's decision on the bid amount is final.

The contract, if awarded, will be on the basis of materials and equipment specified in the specifications without consideration of possible substitute or "or equal" items.

The estimated quantities of items of unit price work are not guaranteed and are solely for the purpose of comparison of bids and determining an initial Contract price. Determination of the actual quantities and classification of unit price work performed by the Contractor will be made by the Engineer in accordance with the General Conditions.

Payment:

Accepted quantities for Work shall be paid for at their respective Contract "Unit Price" as quoted (which shall be for all Work required under this Section) and paid per "Unit To Bid On" of specified "Description" satisfactorily placed. All labor, materials, equipment, and excavation shall be incidental to the Work.

Digital Bid Submittals:

Bidders will also be required to submit a digital version of the Unit Prices and Total Amount Bid. The excel spreadsheet is available through the LFUCG's Economic Engine website (https://lfucg.economicengine.com). If there is a discrepancy between the digital and written versions, then the written version shall prevail.

Bid Schedul	e: Bid 77	Legacy Trail Phase 3 and Fourth Street Corridor En -2019	mancemer	πP	rojects	_	
County:		Fayette	-	+		+	
Project No.		P578 and P656		+		+	
Road Name	e	Jefferson Street, Third Street, Fourth Street, Elm Tree Lane, Shrophire, Grinstead					
From To		Jefferson at 4th to 3rd at Midland Ave		+		+	
Net Length		2.3 miles		1			
DACE DID	-					T	
BASE BID	+						
	-	This Form is a Substitution for Sheets P-10 thru P-24					
ITEM NUMBER	UNIT	ITEM DESCRIPTION	Quantity		Unit Price		Total Price
11	TON	DGA BASE	2,844	- 5	30.00	\$	9E 220 0
2	TON	CRUSHED STONE BASE NO 2	1,768	_		_	85,320.00
3	TON	LEVELING & WEDGING PG64-22	56	_		_	56,576.00
4	TON	CL3 ASPH BASE 1.00D PG64-22	2,500	_		_	6,216.00
5	TON	ASPHALT MATERIAL FOR TACK	7.7	_		_	230,000.00
6	TON	CL3 ASPH SURF 0.38B PG64-22	2,182	_			1.00
7	LF	STORM SEWER PIPE-12 IN	35	_		_	242,202.00
8	LF	STORM SEWER PIPE-15 IN	241	$\overline{}$		\$	5,460.00
9	LF	STORM SEWER PIPE-18 IN	678	+		\$	29,402.00
10	LF	STORM SEWER PIPE-24 IN	68	\$		\$	73,224.00
11	EACH	CURB BOX INLET TYPE A	14	\$		-	9,588.00
12	EACH		2	\$		\$	78,260.00
13	EACH	CURB BOX INLET TYPE F	1	\$		\$	10,120.00
14	EACH	JUNCTION BOX-15 IN	2	\$		\$	4,531.00
15	EACH	CORED HOLE DRAINAGE BOX CON-6 IN	2	\$		\$	3,864.00
16	EACH	CORED HOLE DRAINAGE BOX CON-8 IN	1	\$	85.00	\$	170.00
17	EACH	ADJUST MANHOLE FRAME TO GRADE	12	\$	108.00	\$	108.00
18	LF	STANDARD CURB AND GUTTER	351	\$	431.00	\$	5,172.00
19	LF	STANDARD HEADER CURB	2,911	\$	46.00	\$	16,146.00
20	LF	REMOVE CURB	4,306	\$	40.00	\$	116,440.00
21	SQYD	PCC BASE-8 IN	382	\$	10.00	\$	43,060.00
22	SQYD	JPC PAVEMENT-8 IN	438	\$	52.00	\$	19,864.00
23	SQYD	REMOVE PAVEMENT	15,430		108.00	\$	47,304.00
24	SQYD	CEM CONC ENT PAVEMENT-6 IN	1,114	\$	15.00		231,450.00
25	CUYD	PIPE UNDERCUT	60	\$	79.00	\$	88,006.00
26	LF	Remove Fence	220	\$	41.00	\$	2,460.00
27	LF	Reset Fence	60	\$	15.00	\$	3,300.00
28	LS	CLEARING AND GRUBBING			142.00	\$	8,520.00
29	LS	MOBILIZATION	1	\$	111,000.00	\$	111,000.00
30		DEMOBILIZATION	1	\$	194,640.00	\$	194,640.00
31		FABRIC GEOTEXTILE TY IV FOR PIPE	1 100	\$	34,542.00	\$	34,542.00
32		MAINTAIN & CONTROL TRAFFIC	400	\$	4.00	\$	1,600.00
33		MOBILIZATION FOR MILL & TEXT	1	\$		\$	151,227.00
34		ASPHALT PAVE MILLING & TEXTURING	1 047	\$		\$	3,976.00
35		SIDEWALK 4-1/2 IN CONCRETE	1,847	\$		\$	59,104.00
36		STAKING	4,723	\$		\$	330,610.00
37		SEEDING AND PROTECTION	2 121	\$		\$	70,000.00
38		SODDING	3,121	\$		\$	12,484.00
39		SBM ALUM SHEET SIGNS .080 IN	2,488	\$		\$	42,296.00
40		STEEL POST TYPE 1	543	\$		\$	8,688.00
41		STEEL POST TYPE 2	46	\$		\$	782.00
42		CLASS A CONCRETE FOR SIGNS	501	\$		\$	8,016.00
		- CONTRACT ON SIGNS	2	\$	85.00	\$	170.00

43	LF	PAVE STRIPING-THERMO-4 IN W	4.5	460	T.	_		
44	LF	PAVE STRIPING-THERMO-4 IN Y		469		.40	-	6,187
45	LF	PAVE STRIPING-THERMO-8 IN W		426		.40	+-	4,970
46	LF	PAVE STRIPING-THERMO-8 IN Y		135	1	.00	-	675.
47	LF	PAVE STRIPING-THERMO-12 IN W		60		.00	+	300.
48	LF	PAVE STRIPING-DUR TY 1-6 IN W		L44		.00	-	1,296.
49	LF	PAVE MARKING-THERMO X-WALK-12 IN		396		.00	\$	1,980.
50	LF	PAVE MARKING-THERMO STOP BAR-12 IN		48		.00	\$	4,032.
51	LF	PAVE MARKING-THERMO STOP BAR-24 IN		18		00	\$	2,862.
52	EACH		5	85	\$ 14.	00	\$	8,190.
53	EACH			5	\$ 136.	00	\$	680.
54	EACH			3	\$ 187.	00	\$	561.
55	EACH	PAVEMENT MARKER TYPE V-BY		2	\$ 966.	00	\$	1,932.
56		RFUEL ADJUSTMENT		80	\$ 40.	00	\$	3,200.
57		RASPHALT ADJUSTMENT	10,2	16	\$ 1.	00	\$	10,216.
58	EACH		21,0	18	\$ 1.0	00	\$	21,018.0
59	EACH	THE WO-BIKE		49	\$ 199.0	00	\$	9,751.0
60	LACH	REMOVE SMALL DRAINAGE STRUCTURE		13	\$ 665.0	00	\$	8,645.0
61	LF	EROSION CONTROL		1	\$ 13,430.0	00	\$	13,430.0
62	SQYD	INTEGRAL WALK AND HEADER CURB	(50	\$ 104.0	\rightarrow	\$	6,240.0
63		MONOLITHIC CURB AND SIDEWALK	68	_	\$ 67.0	\rightarrow	\$	45,895.0
64	LF	LFUCG CURB AND GUTTER TYPE 1	84	_	\$ 36.0	\rightarrow	\$	30,564.0
65	SQFT	INSTALL DETECTABLE WARNINGS	1,34	_	\$ 28.0	\rightarrow	\$	37,688.0
66	LF	STORM LATERAL-6 IN	15	-	\$ 64.0	_	\$	
	LF	STORM LATERAL-8 IN	11	_	\$ 81.0	_	\$	9,728.0
67	LF	STORM LATERAL-10 IN		_	\$ 127.0		\$	9,153.0
68	EACH	LFUCG TYPE "A" MANHOLE (5 FT DIAMETER)		_	\$ 7,088.0	-	\$	1,524.0
69	EACH	LFUCG TYPE "A" MANHOLE (6 FT DIAMETER)		_	\$ 7,672.0	_		21,264.0
70	EACH	LFUCG TYPE "B" MANHOLE (5 FT SQUARE)		_		_	\$	7,672.0
71	EACH	MODIFIED LFUCG CBI TYPE "B"		7 9		_	\$	35,265.0
72		RECONSTRUCT INLET		3 \$		_	\$	49,665.00
73	EACH	PAVE MARKING-SPEED HUMP ARROW		5 \$		_	\$	2,202.00
74	EACH	PAVE MARKING-THERMO BIKE LANE ARROW	38	_		$\overline{}$	\$	3,240.00
75	EACH	PAVE MARKING-THERMO SHARED LANE	12	_		_	\$	2,166.00
_76	LF	PAVE MARKING-THERMO X-WALK-24 IN	1,732	_		_	\$	2,520.00
77	SQFT	PAVE MARKING-THERMO GREEN DASHED BIKE LAN	_	_		_	\$	24,248.00
78	EACH	REMOVE AND RELOCATE SIGN ASSEMBLY	7			-		36,918.00
79	EACH	REMOVE SIGN ASSEMBLY		\$		_		7,540.00
80		REMOVE AND RESET BOLLARD	51	1		-		5,508.00
81		SALVAGE EXISTING LIMESTONE HEADER CURB	4 1120	+-	855.00	+		3,420.00
82	LF	NSTALL LIMESTONE HEADER CURB	1,129	_	37.00	-		41,773.00
83	LF	DELIVER LIMESTONE HEADER CURB	1,137	-	111.00	+		126,207.00
84	SQFT	COLORIZED PAVEMENT DEMARCATION-GREEN	120	+	135.00	+		16,200.00
85	SQYD	COLORED JPC PAVEMENT	56,334	÷	4.50	_		253,503.00
86		FLAG POLE ASSEMBLY	149	-	189.00	\$		28,161.00
87		NTERPRATIVE SIGN	4	-	8,330.00	\$		33,320.00
88		DECORATIVE CONCRETE SIDEWALK	8	-	3,217.00	\$		25,736.00
89	LF E	DECORATIVE CONCRETE SIDEWALK	1,390	\$	80.00	\$		111,200.00
90		AST STONE MEDALLION	175	\$	27.00	\$		4,725.00
91		AST STONE MEDALLION	24	\$	592.00	\$		14,208.00
92		ATEWAY PEDESTAL	1	\$	14,518.00	\$		14,518.00
93		MILE MARKER	3	\$	5,284.00	\$		15,852.00
94			1	\$	2,307.00	\$		2,307.00
95		EATWALL	9	\$	8,502.00	\$		76,518.00
96		IKE RACK, TYPE B	7	\$	636.00	\$		4,452.00
97		IKE RACK, TYPE C	13	\$	665.00	\$		8,645.00
91	EACH B	IKE RACK, TYPE D	7	\$	665.00	\$	-	4,655.00

98	EAC	H BIKE RACK, TYPE E				_	
99	EAC		13		689.00		
100	EACH		2,730	_	6.00	-	7
101	EACH		511	-	34.00	\$	17,374.0
102	EACH	FLOWERING TREE	90	7	72.00		6,480.00
103	EACH		12	_	381.00	-	
104	LF	LIMESTONE CURB RAISED PLANTING BEI	2	-	1,144.00	-	
105	LS	Payment and Performance Bond	152	_	153.00	_	
106	LS	Allowance for Testing	1	\$	37,528.00	\$	37,528.00
		- Market 101 Feating	1	\$	10,000.00	\$	10,000.00
						\$	3,794,000.00
BID ALTERN	IATE NO.	1 - ELM TREE					
1	TON	DGA BASE	75	\$	20.00	_	
2	TON	CRUSHED STONE BASE NO 2	223	_	30.00	\$	2,250.00
3	TON	CL3 ASPH BASE 1.00D PG64-22		\$	32.00	\$	7,136.00
4	TON	ASPHALT MATERIAL FOR TACK	120	\$	92.00	\$	11,040.00
5	TON	CL3 ASPH SURF 0.38B PG64-22	1	\$	1.43	\$	1.00
6	SQYD	REMOVE PAVEMENT	244	\$	111.00	\$	27,084.00
7	TON	ASPHALT PAVE MILLING & TEXTURING	323	\$	15.00	\$	4,845.00
		TEXT OR NO	244	\$	32.00	\$	7,808.00
						\$	60,164.00
BID ALTERNA	ATE NO. 2	- JEFFERSON				_	
1	TON	DGA BASE					
2	TON	CRUSHED STONE BASE NO 2		\$		\$	1,740.00
3	TON	CL3 ASPH BASE 1.00D PG64-22		\$		\$	5,504.00
4	TON	ASPHALT MATERIAL FOR TACK		\$		\$	8,556.00
5		CL3 ASPH SURF 0.38B PG64-22		\$	1.67	\$	1.00
6	SQYD	REMOVE PAVEMENT		\$		\$	20,979.00
7		ASPHALT PAVE MILLING & TEXTURING		\$	15.00	\$	3,735.00
		THE WILLIAM & TEXTORING	189	\$	32.00	\$	6,048.00
otal						_	46,563.00
id Alt #1						5	3,794,000.00
id Alt #2					\$		60,164.00
rand Total					\$		46,563.00
					3		3,900,727.00

Fourth Street Corridor Enhancement and Legacy Trail Phase 3 Projects - Base Bid

Item No.	Quantity	Unit To Bid On		Unit Price	Total Amoun
1	2,844	TN	DGA Base Dollars Cents	\$	Bid
2	1,768	TN	Crushed Stone Base No. 2 Dollars Cents Per Ton	\$	B
3	56	TN	Leveling and Wedging PG64-22 Dollars Cents Per Ton	SS	
4	2,500	TN	CL3 Asphalt Base 1.00D PG64-22 Dollars Cents Ser Ton	\$.	
5	7.7	TN	Asphalt Material for Tack Dollars Cents Ser Ton	\$_	
,	2,182	TON	L3 Asphalt Surf 0.38B PG64-22 Dollars Cents Cents	\$_	
	35	LF	Dollars Sewer Pipe -12 In Dollars Cents Cents	\$	
	241	Sto	orm Sewer Pipe -15 In Dollars Cents Linear Foot	\$	

Item No.	Quantity	Unit To Bid On		Unit Price	Total Amou
9	678	LF	Storm Sewer Pipe -18 In	\$	Bid \$
			Per Linear Foot		1
10	68	LF	Storm Sewer Pipe -24 In Dollars Cents Per Linear Foot	\$	\$
11	14	EA	Curb Box Inlet Type A Dollars Cents Per Each	\$	\$
12	2	EA	Curb Box Inlet Type B Dollars Cents Per Each	\$	S
13	1	EA	Curb Box Inlet Type F	\$\$	
14	2	EA Ju	unction Box-15 In Dollars Cents	S\$_	
5	2	EA Co	ored Hole Drainage Box Con-6 In Dollars Cents	\$_	
6	1	EA Co	ored Hole Drainage Box Con-8 In Dollars Cents Cents	\$_	
7	12 E	Ad	just Manhole Frame to Grade Dollars Cents Each	\$_	

Item No.	Quantity	Unit To Bid Or		rice	Unit Price	Total Amount
18	351	LF	Standard Curb and Gutter Per linear Foot	Dollars Cents	\$	\$
19	2,911	LF	Standard Header Curb Per Linear Foot	Dollars Cents	\$	\$
20	4,306	LF	Remove Curb Per Linear Foot	Dollars Cents	\$	\$
21	382	SY	PCC Base-8 In Per Square Yard	Dollars Cents	\$	\$
22	438	SY	JPC Pavement-8 In Per Square Yard	Dollars Cents	\$	\$
23	15,430	SY	Remove Pavement Per Square Yard	Dollars Cents	\$	\$
24	1,114	SY	Cement Concrete Ent Pavement-6 In Per Square Yard	Dollars Cents	\$	\$
25	60	CY	Pipe Undercut Per Cubic Yard	Dollars Cents	\$\$	5
25	220	LF F	Remove Fence Per Linear Foot	Dollars Cents	\$\$	

Item No.	Quantity	Unit To Bid On	Description w/Unit Bid Pr Written in words	rice	Unit I	Price	Total Amoun
27	60	LF	Reset Fence Per Linear Foot	Dollars Cents	\$		Bid
28	1	LS	Clearing and Grubbing Per Lump Sum	Dollars Cents	\$	\$	
29	1	LS	Mobilization (5% maximum) Per Lump Sum	Dollars Cents	\$	\$.	
30	1	LS	Demobilization (minimum 1.5%) Per Lump Sum	Dollars Cents	\$	\$_	
31	400	SY	abric Geotextile TY IV for Pipe er Square Yard	Dollars Cents	\$	\\$_	
32	1	LS M	Iaintain and Control Traffic	Dollars Cents	\$	\$	
3	1	LS	obilization for Mill and Texturing r Lump Sum	Dollars Cents	\$	\$	
4 :	1,847	TN	phalt Pave Milling and Texturing Ton	Dollars Cents	B	\$	
5 4	,723	SY 4 1/2	2" Concrete Sidewalk Square Yard	Dollars Cents		\$	

Item No.	Quantity	Unit To Bid On		Unit Price	Total Amount
36	1	LS	Staking Dollars Cents Per Lump Sum	\$	\$
37	3,121	SY	Seeding and Protection Dollars Cents Per Square Yard	\$	\$
38	2,488	SY	Sodding Dollars Cents Per Square Yard	\$	\$
39	543	SF	SBM Alum Sheet Signs .080 in Dollars Cents Per Square Foot	\$	\$
40	46	LF	Steel Post Type 1 Dollars Cents Per Linear Foot	\$	5
41	501	LF	Steel Post Type 2 Dollars Cents Per Linear Foot	\$\$	5
42	2	CY	Class A Concrete for Signs Dollars Cents Per Cubic Yard	\$\$	
13	15,469	LF -	Pavement Striping-Thermo-4 In W	\$\$.	
4	12,426	LF P	avement Striping-Thermo-4 In Y	\$\$_	

Item No.	Quantity	Unit To Bid On	Description w/Unit Bid Price Written in words	Unit Price	Total Amou
45	135	LF	Pavement Striping-Thermo-8 In W	\$	Bid \$
46	60	LF	Pavement Striping-Thermo-8 In Y Dollars Cents Cents	\$	\$
47	144	LF	Pavement Striping-Thermo-12 In W Dollars Cents Cents	3	\$
48	396	LF	Pavement Striping-Dur TY 1-6 In W Dollars Cents Cert Linear Foot		\$
49	448	LF -	avement Marking-Thermo-X Walk-12 In Dollars Cents Cents	9	5
50	318	LF _	avement Marking-Thermo-Stop Bar -12 In Dollars Cents Thermo-Stop Bar -12 In Cents	\$	
51	585	LF	vement Marking-Thermo-Stop Bar -24 In Dollars Cents Cents	\$_	
2	5	EA	vement Marking-Thermo-Curv Arrow Dollars Cents Each	\$_	
3	3	Pav EA	vement Marking-Thermo-Combo Arrow Dollars Cents Each	\$_	

Item No.	Quantity	Unit To Bid On	Written in words		Unit Price	Total Amour
54	2	EA	Pavement Marking-Thermo School Dollar Cent	1.5		\$
			Per Each	,		
55	80	EA	Pavement Marker Type V-BY Dollar Cents	1.5		\$
56	10,216	DOLLAR	Per Each Fuel Adjustment Dollars Cents Per Dollar		\$ <u>1.00</u>	\$ <u>10,216</u>
57	21,018	DOLLAR	Asphalt Adjustment Dollars Cents Per Dollar		\$ <u>1.00</u>	\$ <u>21,018</u>
58	49	EA	Pavement Marking Thermo-Bike Dollars Cents Cer Each	\$_		\$
59	13	EA R	Lemove Small Drainage Structure Dollars Cents er Each	\$	7	\$
50	1	LS	rosion Control	\$		\$
1	60	LF In	tegral Walk and Header Curb Dollars Cents Cents	\$		\$
2	685	SY Me	Donolithic Curb and Sidewalk Dollars Cents Square Yard	\$	\$	

Item No.	Quantity	Unit T Bid Or			Unit Price	Total Amount
63	849	LF	LFUCG Curb and Gutter Type 1 Dollars Cents Per Linear Foot	\$_		\$
64	1,346	SF	Install Detectable Warnings Dollars Cents Per Square Foot	\$_		\$
65.	152	LF	Storm Lateral-6 In Dollars Cents Per Linear Foot	\$		\$
66	113	LF	Storm Lateral-8 In Dollars Cents Per Linear Foot	\$		\$
67	12	LF	Storm Lateral-10 In Dollars Cents Per Linear Foot	\$		5
68	3	EA	LFUCG Type "A" Manhole (5 ft Diameter) Dollars Cents Per Each	\$	\$	5
59	1	EA	LFUCG Type "A" Manhole (6 ft Diameter) Dollars Cents Per Each	\$	\$	
0	5	EA	LFUCG Type "B" Manhole (5 ft Square) Dollars Cents Cert Each	\$	\$.	
1	7	EA	Modified LFUC CBI Type "B" Dollars Cents er Each	\$	\$_	

Item No.	Quantity	Unit To Bid On		Unit Price	Total Amoun
72	3	EA	Reconstruct Inlet Dollars Cents Per Each	18	Bid
73	6	EA	Pavement Marking-Thermo-Speed Hump Arrow Dollars Cents Per Each	\$	\$
74	38	EA	Pavement Marking-Thermo-Bike Lane Arrow Dollars Cents Per Each	\$	\$
75	12	EA	Pavement Marking-Thermo-Shared Lane Arrow Dollars Cents Per Each	\$	\$
76	1,723	LF -	Pavement Marking-Thermo-X Walk 24 In Arrow Dollars Cents Cer Linear Foot	\$	\$
7	4,102	SF P	avement Marking-Thermo-Green Dashed Bike ane Dollars Cents Certs	\$	\$
8	26	EA R	emove and Relocate Sign Assembly Dollars Cents	\$\$	
)	51	EA	emove Sign Assembly Dollars Cents	\$\$	
	4	Re	move and reset Bollard Dollars Cents Each	\$ _	

No.	Quantity	Unit To Bid On		Unit Price	Total Amoun
72	3	EA	Reconstruct Inlet	\$	Bid \$
73	6	EA	Pavement Marking-Thermo-Speed Hump Arrow Dollars Cents Per Each	5	\$
74	38	EA	Pavement Marking-Thermo-Bike Lane Arrow Dollars Cents Per Each		\$
75	12	EA	Pavement Marking-Thermo-Shared Lane Arrow Dollars Cents Cert		8
76	1,732	LF	Pavement Marking-Thermo-X Walk 24 In Arrow Dollars Cents er Linear Foot	\$	
7	4,102	SF P:	avement Marking-Thermo-Green Dashed Bike ane Dollars Cents Cert	\$_	
8	26	EA Re	emove and Relocate Sign Assembly Dollars Cents Cents	S_	
	51	EA	move Sign Assembly Dollars Cents Each	\$	
	4 E	A	move and reset Bollard Dollars Cents Each	\$_	

Item No.	Quantity	Unit To Bid On	= esemption () Only Did I lice		Unit Price	Total Amount Bid
81	1,129	LF		llars ents	\$	\$
82	1,137	LF	Install Limestone Curb Dol	llars ents	\$	\$
83	120	LF	Deliver Limestone Header Curb	lars s	\$	\$
84	56,334	SF	Colorized Pavement Demarcation-Green Doll Cer Per Square Foot	1.5	5	\$
85	149	SY	Colorized JPC Pavement Dolla Cer Per Square Foot	1.5		\$
86	4	EA	Install Flag Pole Assembly Dolla Cen Per Each	1.5		\$
87	8	EA	Interpretive Sign Dolla Cen Per Each	17		S
88	1,390	SY	Decorative Concrete Sidewalk Dollar Cent Per Square Yard	1.5	\$	
39	175	LF -	Decorative Concrete Band Dollar Cent Per Linear Foot	1.5	\$	

Item No.	Quantity	Unit To Bid On			Unit Price	Total Amoun
99	2,730	EA		Oollars Cents	\$	\$
100	511	EA	Perennial De	ollars Cents	\$	\$
101	90	EA	Shrub	ollars Cents	\$	\$
102	12	EA	Flowering TreeDo	ollars ents	5	\$
103	2	EA	Shade Tree Dol	llars \$		\$
04	132	LF	Limestone Curb Raised Planting Bed Doll Cer Cer Linear Foot	10%		\$
05	1	LS P	ayment and Performance Bond Doll Cer er Lump Sum	I.N.		\$
06	1	LS A	llowance for Testing	ollars nts	\$ <u>10,000.00</u>	\$10.000.00

TOTAL OF BASE BID PRICES FOR <u>Fourth Street Corridor Enhancement and Legacy Trail Phase 3 Projects</u> – <u>Base Bid</u> (Items 1 through 106) in words and figures. In case of discrepancy, the amount shown in words will govern.

Three million seven hundred and ninety four thousand do	llars and zero cents	
	(\$_3,794,000.00)

Bid Alternate #1

Bid Alternate #1 is for Elm Tree Lane resurfacing.

Fourth Street Corridor Enhancement and Legacy Trail Phase 3 Projects -Bid Alternate #1

Item No.	Quantity	Unit To Bid On	Description w/Unit Bid Price	Unit Price	Total Amount
1	75	TN	DGA Base		Bid
			Dollars	•	d d
			Per Ton Cents	φ	\$
2	223	TN			
	-20	114	Crushed Stone Base No. 2		
			Dollars Cents	\$	\$
			Per Ton		
3	120	TN	CL3 Asphalt Base 1.00D PG64-22		
			Dollars	©	\$
			Per Ton Cents	Ψ	Φ
4	244		CL3 Asphalt Surf 0.38B PG64-22		
			Dollars		
			Cents	5	5
_	0.5		Per Ton		
5	0.7	TN A	Asphalt Material for Tack		
			Dollars	S	
		P	er Ton	Ψ	

Item No.	Quantity	Unit To Bid On	Description w/Unit Bid Price	Unit Price	Total Amount Bid
6	323		Remove Pavement Dollars Cents	\$	\$
7	244	TN	Per Square Yard Asphalt Pave Milling and Texturing Dollars Cents Per Ton	\$	\$

TOTAL OF BID PRICE FOR <u>Fourth Street Corridor Enhancement and Legacy Trail</u>

<u>Phase 3 Projects</u> –Bid Alternate #1 (Items 1 through 7) in words and figures. In case of discrepancy, the amount shown in words will govern.

Sixty thousand one hundred and sixty four dollars and zero cents		
	(\$_60,164.00).

Bid Alternate #2

Bid Alternate #2 is for Jefferson Street resurfacing.

Fourth Street Corridor Enhancement and Legacy Trail Phase 3 Projects -Bid Alternate #2

Item No.	Quantity	Unit To Bid On	Description w/Unit Bid Price	Unit Price	Total Amount
1	58	TN	DGA Base		Diu
			Dollars Cents	\$	\$
			Per Ton		
2	172	TN	Crushed Stone Base No. 2		
			Dollars	\$	¢
			Cents	Ψ	φ
			Per Ton		

Item No.	Quantity	Unit To Bid On	Description w/Unit Bid Price	Unit Price	Total Amount Bid
3	93	TN	CL3 Asphalt Base 1.00D PG64-22 Dollars Cents Per Ton	\$	\$
4	189	TN	CL3 Asphalt Surf 0.38B PG64-22 Dollars Cents Per Ton	\$	\$
5	0.6	TN	Asphalt Material for Tack Dollars Cents Per Ton	\$	\$
6	249		Remove Pavement Dollars Cents Per Square Yard	\$	\$
7	189	TN	Asphalt Pave Milling and Texturing Dollars Cents Per Ton	\$	\$

TOTAL OF BID PRICE FOR <u>Fourth Street Corridor Enhancement and Legacy Trail</u>

<u>Phase 3 Projects</u> -Bid Alternate #2 (Items 1 through 7) in words and figures. In case of discrepancy, the amount shown in words will govern.

Forty six thousand five hundred and sixty three dollars and zero	cents	
	(\$_46,563.00).

^{*}Alternates shall only be considered and added to the Base Bid provided funding is available. LPA reserves the right to add the unselected alternates should additional funding for the project become available.

Submitted by:	Pace Contracting, LLC
	Firm
Bid must be signed: (original signature)	15415 Shelbyville Road Address Louisville, KY. 40244 City, State & Zip -Administrative Member Signature of Authorized Company Representative – Title
	(502)815-4149/(502)583-6375 Area Code – Phone –Fax #
	tomwood@pacecontractingllc.com E-Mail Address
	2 Man Address
OFFICIAL ADDRESS:	
15415 Shelbyville Road	
Louisville, KY. 40245	
	(Cool if Did in 1)
	(Seal if Bid is by Corporation)

By signing this form you agree to ALL terms, conditions, and associated forms in this bid package

5. STATEMENT OF BIDDER'S QUALIFICATIONS

and sul	llowing statement of the Bidder's qualifications is required to be filled in, executed, bmitted with the Proposal:
1.	Name of Bidder: Pace Contracting, LLC
2.	Permanent Place of Business: 15415 Shelby VIlle Road, Louisulle, KY. 40245
3.	When Organized: 1997
4.	Where Incorporated: Kentucky
5.	Construction Plant and Equipment Available for this Project:
See	attached for equipment summay.
	(Attach Separate Sheet If Necessary)
6. F	Financial Condition:
latest thi	ically requested by the OWNER, the apparent low Bidder is required to submit its ree (3) years audited financial statements to the OWNER'S Division of Central ng within seven (7) calendar days following the bid opening.
7. Ir	n the event the Contract is awarded to the undersigned, surety bonds will be furnished by:
_/	Western Surety Company (Surety)
Si	igned: Yaula J Teague (Representative of Surety) Paula J. Teague, Atty-ip-Fact

The following is a list o sheet if necessary).	of similar projects performed by the B	idder: (Attach separa
NAME	LOCATION	CONTRACT SUI
See attached		
40		
The Bidder has now under NAME	er contract and bonded the following p	
See attached	<u>LOCATION</u>	CONTRACT SUM
List Key Bidder Personne	l who will work on this Project.	
List Key Bidder Personne <u>NAME</u>	l who will work on this Project. POSITION DESCRIPTION	NO. OF YEARS WITH BIDDER
<u>NAME</u>		
NAME		

11. DBE Participation on current bonded projects under contract:

SUBCONTRACTORS (LIST)	PROJECT (SPECIFIC TYPE)	DBE	% of WORK
Earth Images	Rowan Pump Station	WBE	0.3 %
TEM Electric	Rowan Pump Station	MBE	9.8%
Mills Supply	Rowan Pump Station	WBE	0.6%
McKinney Painting	Crescent Hill Generator Building	WBE	0.7%
Engineered Solutions	Shively Pump Station	WBE	14.6%
Seven Seas	U 0f L Belknap Sitework	_MBE	13%
Somethin Bloomin	U 0f L Belknap Sitework	WBE	3.7%
Cherokee Construction	U 0f L Belkпар Sitework	MBE	8.3%
Terry Gollar Trucking	Rowan Pump Station	_WBE	0.9%

(USE ADDITIONAL SHEETS IF NECESSARY)

12. We acknowledge that, if we are the apparent low Bidder, we will submit to the OWNER within 7 calendar days following the Bid Opening, a sworn statement on the OWNER'S form regarding all current work on hand and under contract, and a statement on the OWNER'S form of the experience of our officers, office management and field management personnel. Additionally, if requested by the OWNER, we will within 7 days following the request submit audited financial statements and loss history for insurance claims for the 3 most recent years (or a lesser period stipulated by the OWNER)—all in accordance with the Bid Documents.

Respectfully submitted:

Pace Contracting, LLC
(Name of Contracting Firm)
BY: Tom Wood
TITLE: Administrative Member
DATE _September 13, 2019 , 2014

6. <u>LIST OF PROPOSED SUBCONTRACTORS</u>

The following list of proposed subcontractors is required by the OWNER to be executed, completed and submitted with the BIDDER'S FORM OF PROPOSAL. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of bid.

BRANCH OF WORK-L MAJOR ITEM Such as: bituminous paving, concre construction staking, etc.	Concrete,	<u>PR</u>	DBE Yes/No	% of Work
1Asphalt Paving	Name: ATS	NO		N/A
	3009 Atkinson Ave. Suite 400 Address: Lexington, KY. 40509		_	
2. Landscaping	Name: Somethin Bloomin	YES	_	1.5%
	1045 Higbee Mill Rd. Address: Lexington, KY. 40503			
3. Trucking	Name: SLI Trucking	YES		2.0%
	1141 Red Mile Road #201 Address: Lexington, KY. 40504			
4. Colorized Demarcation	Name: DeAngelo Bros.	NO		N/A
	100 N. Conahan Drive Address: Hazleton, PA. 18201			
5. Striping	Name: Reynolds	NO		N/A
	720 Beech Street Address: Bowling Green. KY. 42101			_
6. Traffic Control	Name: Cherokee Construction	YES	- <u>-</u>	1.8%
	13125 Middletown Industrial Blvd Address: <u>Louisville, KY, 40223</u>	i.		
7	Name:		_	
	Address:			
(A)	attach additional sheet(s) if necessary.)			

7. <u>LIST OF MATERIALS/ SUPPLIERS</u>

Bidders are hereby advised that this list must be complete and submitted with the Bid.

Listing "as per plans and specifications", will not be considered as sufficient identification. Where more than one "Make or Brand" is listed for any one item, the Owner has the right to select the one to be used.

Item

Brand Name, Manufacturer and/or Supplier

1. Concrete Supplier

Harrod Concrete and Stone Company

END LIST OF MATERIALS AND EQUIPMENT

8. <u>DBE SUB-CONTRACTOR BIDDERS LIST</u>

The Department of Transportation Federal Regulations requires that the Kentucky Transportation Cabinet provide a bidders list to be maintained in the Office of Personnel Management, Small Business Development Branch (49CFR 26:11) for each federally funded project awarded.

Project No.

List all quotes/bids received on this project.

DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers submitting quotes/bids for this project:

- 1. Earth Images
- 2. Somethin Bloomin
- 3. Cedar Valley Seeding
- 4. Cherokee Construction
- 5. SLI Trucking
- 6. HB Masonry
- 7.
- 8.

DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers contacted who did NOT submit quotes/bids for this project.

1. A + A Sawcutting

9. Metro Fence

2. Barmac

10. Road Runner Safety Signs11. Striping Solutions

- 3. CA Fulkerson
- 4. Creek Sod Farm
- 5. First Star Safety
- 6. Highway Safety
- 7. The Fence Co.
- 8. Professional Fence

Non-DBE (Disadvantaged Business Enterprise) Contractors, Consultants, and Suppliers submitting quotes/bids for this project:

- 1. ATS
- 2. Harrod Concrete
- 3. Reynolds
- 4. Central Seal
- 5. Vulcan
- 6. IMI Concrete
- 7. Forterra
- 8. Oldcastle

If you need additional space, please attach a separate page. If you need assistance regarding this form, please contact Melvin Bynes or Anita Hall at (502)564-3601.

9. <u>CERTIFICATION FOR FEDERAL-AID CONTRACT</u>

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

- 1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agent.
- 2. If any funds other than the Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

This certification is a material representation of fact which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The prospective participation also agrees by submitting his or her bid proposal that he or she shall require the language of this certification be included in all lower tier subcontracts, which exceed \$100,000 and that all such subrecipients shall certify and disclose accordingly.

ting bid)
Administrative Member
(Title)
9/13/19 (Date)

10. CERTIFICATION OF PERFORMANCE

subject to the Equal Opportunity Clause and the fi	ling of Required Reports.
The Administrative Member , hereby certifies participated in previous contract or subcontract sul required by Executive Orders 10925, 11114, or 11 Reporting committee, the Director of the Office of Federal Government contracting or administering a Committee on Equal Employment Opportunity, all requirements.	246, and that he, filed with the Joint Federal Contract Compliance, a agency, or the Former President's
Pace Contracting, LLC (Name of Individual, Co-Partnership, or	Corporation submitting Lid
(* marvadar, co i armorsinp, or	Corporation submitting oid)
Tom Wood	Administrative Member
(Name of Officer or Authorized Agent)	(Title)
Om/s/	9/13/19
(Signature)	(Date)

Certification with regard to the Performance of Previous Contracts or Subcontracts

NOTE: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with the contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

(Date)

Currently, Standard Form 100 (EE0-1) is the only report required by the Executive Orders of their implementing regulation.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed reports should note that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

11. <u>CERTIFICATION OF ORGANIZATION(S)</u>

COMMONWEALTH OF KENTUCKY	
COUNTY: FAYETTE	
FED PROJECT NO:	
I, Tom Wood (Name of officer or Authorized Agent)	Administrative Member (Title)
under penalty of perjury under the laws of the U except as noted below,	
Pace Contracting, LLC	
(Name of Individual, Co-Partnership, or Corp	poration submitting bid)
any person associated therewith in the capacity of principal investigator, project director, manager, at Administration of Federal Funds): is not current voluntarily exclusion, or determination of ineligible been suspended, debarred, voluntarily excluded or agency within the past 3 years; does not have a propose indicted, convicted, or had a civil judgment competent jurisdiction in any matter involving frau past 3 years. Please list below any exceptions to the foregoing, to and dates of action.	iditor, or any position involving the ntly under suspension, debarment, lity by any federal agency; has not determined ineligible by any federal osed debarment pending; and has not rendered against (it) by a court of id or official misconduct within the
Exceptions:	
Pace Contracting, LLC	
(Name of Individual, Co-Partnership, or Co	orporation submitting bid)
Tom Wood	Administrative Manual
Name of Officer or Authorized Agent)	Administrative Member (Title)
(Signature)	(Date)

12. CERTIFICATION OF BID PROPOSAL/DBE

We (I) proposed to furnish all labor, equipment and material necessary to construct and/or improve the subject project in accordance with the plans, the Transportation Cabinet's Standard Specifications for Road and Bridge Construction, current edition, special provisions, notes applicable to the project as indicated herein and all addenda issued on this project subsequent to purchase of proposal.

We (I) attach a bid guaranty as provided in the special provisions in an amount not less than 5% of the total bid. We agree to execute a contract in accordance with this proposal within 15 calendar days after the receipt of the notice of award for the project.

We (I) have examined the site of proposed work, project plans, specifications, special provisions, and notes applicable to the project referred to herein. We understand that the quantities shown herein are estimated quantities subject increase or decrease as provided in the specifications.

We (I) acknowledge receipt of all addendum(s) (if applicable) and have made necessary revisions to the bid proposal. We have considered all addendum(s) in calculation of the submitted bid and applied the updated bid items, which are included.

"The bidder certifies that it has secured participation by Disadvantaged Business Enterprises (DBE) in amount of Five percent (5 %) of the total value of this contract and that the DBE participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky Transportation Cabinet pertaining to the DBE Program."

Pace Contracting, LLC	
(Name of Individual, Co-Partnership,	or Corporation submitting bid)
Tom Wood	Administrative Member
(Name of Officer or Authorized Agent)	(Title)
(Signature)	
(Signature)	9/13/19 (Date)

When two or more organizations bid as a joint venture, enter names of each organization and an authorized agent for each organization must sign above.

13. KENTUCKY TRANSPORTATION CABINET – DBE PROVISIONS

<u>KENTUCKY TRANSPORTATION CABINET –</u> DISADVANTAGED BUSINESS ENTERPRISE PROVISIONS

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case of DBE's, second tier subcontracts will only be permitted where the other subcontractor is also a DBE. All second tier subcontracts shall have the consent of both the Contractor and the Engineer.

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Lexington-Fayette Urban County Government ("LFUCG") that Disadvantaged Business Enterprises ("DBE") shall have the opportunity to participate in the performance of highway construction projects financed in whole or in part by Federal Funds in order to create a level playing field for all businesses who wish to contract with the LFUCG. To that end, the LFUCG will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements contained therein shall be adopted as if set out verbatim herein.

The LFUCG, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of race, color, national origin, or sex in the performance of work performed pursuant to LFUCG contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and administration of federally assisted highway construction projects. The contractor will include this provision in all its subcontracts and supply agreements pertaining to contracts with the LFUCG.

Failure by the contractor to carry out these requirements is a material breach of its contract with the LFUCG, which may result in the termination of the contract or such other remedy as the LFUCG deems necessary.

DBE GOAL

The Disadvantaged Business Enterprise (DBE) goal established for this contract by the Kentucky Transportation Cabinet is a **five** percent (5%) goal of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged Business Enterprises participate in a least the percent of the contract as set forth above as goals for this contract.

OBLIGATION OF CONTRACTORS

If a formal goal has not been designated for the contract, all contractors are expected to meet LFUCG 10% MWDBE goal, unless otherwise stated. Contractor shall also consider DBEs for subcontract work as well as for the supply of material and services needed to perform this work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and women.

CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by the LFUCG and they will be returned to the bidder.

"The bidder certifies that it has secured participation by Disadvantaged Business Enterprises ("DBE") in the amount of KYTC Five percent (_5_%) of the total value of this contract and that the DBE participation is in compliance with the requirements of 49 CFR 26 and the policies of the Lexington-Fayette Urban County Government related to participation and Kentucky Transportation Cabinet pertaining to the DBE Program."

DBEs utilized in achieving the DBE goal must be certified and pre-qualified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN

Lowest responsive bidders must submit the *DBE Plan/Subcontractor Request*, form TC 14-35 DBE, within 5 days of the letting. This is necessary before the LFUCG Division of Central Purchasing will review and make a recommendation. The project will not be considered for award prior to submission and approval of the apparent low bidder's DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

- Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the proposed project;
- Description of the work each is to perform including the work item, unit, quantity, unit price and total amount of the work to be performed by the individual DBE and the project bid number.
- The dollar value of each proposed DBE subcontract and the percentage of total project contract value this represents. DBE participation may be counted as follows;
 - a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar value of materials to be furnished will be counted toward the goal as follows:
 - The entire expenditure paid to a DBE manufacturer;
 - 60 percent of expenditures to DBE suppliers that are not manufacturers provided the supplier is a regular dealer in the product involved. A regular dealer must be engaged in, as its principal business and in its own name, the sale of products to the public, maintain an inventory and own and operate distribution equipment; and
 - The amount of fees or commissions charged by the DBE firms for a bona fide service, such as professional, technical, consultant, or managerial services and assistance in the procurement of essential personnel, facilities, equipment, materials, supplies, delivery of materials and supplies or for furnishing bonds, or insurance, providing such fees or commissions are determined to be reasonable and customary.
 - b) The dollar value of services provided by DBEs such as quality control testing, equipment repair and maintenance, engineering, staking, etc;
 - c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the dollar amount of the work actually performed by the DBE in the joint venture;
- Written and signed documentation of the bidder's commitment to use a DBE contractor whose participation is being utilized to meet the DBE goal; and
- Written and signed confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment.

UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED

Contractors must submit the signed subcontract between the contractor and the DBE contractor, the DBE's certificate of insurance, and the Required Affidavit of Bidders, Offerors, and Contractors from the DBE to the LFUCG Division of Central Purchasing. The Required Affidavit of Bidders, Offerors and Contractors is included with these bid documents and should be returned with your bid. If the DBE is a supplier of materials for the project, a signed purchase order and a Required Affidavit for Bidders, Offerors, and Contractors must be submitted to the LFUCG Division of Central Purchasing.

Changes to DBE Participation Plans or DBE substitutions must be approved by the LFUCG Division of Central Purchasing. The LFUCG may consider extenuating circumstances including, but not limited to, changes in the nature or scope of the project, the inability or unwillingness of a DBE to perform the work in accordance with the bid, and/or other circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good Faith Effort documentation to satisfy the LFUCG that sufficient good faith efforts were made to meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid submission will not be considered in justifying the good faith effort, unless the contractor can show that the proposed DBE was solicited prior to the bid date. DBEs utilized in achieving the DBE goal must be certified and pre-qualified for the work items at the time the bid is submitted. One complete set of this information must be received in the office of the LFUCG Division of Central Purchasing no later than 12:00 noon of the tenth calendar day after receipt of notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to submit a sample representative letter along with a distribution list of the firms solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary to demonstrate compliance with the factors listed below which the LFUCG considers in judging good faith efforts. This documentation may include written subcontractors' quotations, telephone log notations of verbal quotations, or other types of quotation documentation.

The Good Faith Efforts documentation shall include, but may not be limited to information showing evidence of the following:

- Whether the bidder attended any pre-bid meetings that were scheduled by LFUCG to inform DBEs of subcontracting opportunities;
- Whether the bidder provided solicitations through all reasonable and available means;
- Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time of the letting that are pre-qualified in the areas of work that the bidder will be subcontracting;
- Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine with certainly whether they were interested. If a reasonable amount of DBEs within the targeted districts do not provide an intent to quote or no DBEs are pre-qualified in the subcontracted areas, the bidder must notify the Minority Business Enterprise Liaison in the Division of Central Purchasing to give notification of the bidder's inability to get DBE quotes;
- Whether the bidder selected portions of the work to be performed by DBEs in order to increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate DBE participation, even when the prime contractor might otherwise perform these work items with its own forces;
- Whether the bidder provided interested DBEs with adequate and timely information about the plans, specifications, and requirements of the contract;
- Whether the bidder negotiated in good faith with interested DBEs not rejecting them as unqualified without sound reasons based on a thorough investigation of their capabilities. Any rejection should be so noted in writing with a description as to why an agreement could not be reached;
- Whether quotations were received from interested DBE firms but were rejected as unacceptable without sound reasons why the quotations were considered unacceptable. The fact that the DBE firm's quotation for the work is not the lowest quotation received will not in itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the bidder has the ability and/or desire to perform the contract work with its own forces will not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;
- Whether the bidder specifically negotiated with subcontractors to assume part of the responsibility to meet the contract DBE goal when the work to be subcontracted includes potential DBE participation;
- Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work requirements of the bid proposal; and
- Any other evidence that the bidder submits which may show that the bidder has made reasonable good faith efforts to include DBE participation.

FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms to meet the contract goal and upon a determination by the LFUCG Division of Central Purchasing based upon the information submitted that the apparent lowest responsive bidder failed to make sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in person with representatives from the Division of Central Purchasing. The bidder will be notified of the Division of Central Purchasing's decision within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of Central Purchasing's decision. The reconsideration meeting will be held within two days of the receipt of a request by the bidder for reconsideration.

The request for reconsideration will be heard by Central Purchasing. The bidder will have the opportunity to present written documentation or argument concerning the issue of whether it met the goal or made an adequate good faith effort. The bidder will receive a written decision on the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the LFUCG Division of Central Purchasing.

The LFUCG Division of Central Purchasing reserves the right to award the contract to the next lowest responsive bidder or to rebid the contract in the event that the contract is not awarded to the low bidder as the result of a failure to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT

Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all other contract provisions. Therefore, the contractor's failure to carry out the DBE contract requirements shall constitute a breach of contract and as such the Cabinet reserves the right to exercise all administrative remedies at its disposal including, but not limited to the following:

- Disallow credit toward the DBE goal;
- · Withholding progress payments;
- Withholding payment to the prime in an amount equal to the unmet portion of the contract goal; and/or
- · Termination of the contract.

PROMPT PAYMENT

The prime contractor will be required to pay the DBE within seven (7) working days after he
or she has received payment from the LFUCG Division of Central Purchasing for work
performed or materials furnished

CONTRACTOR REPORTING All Contractors must report on their progress in meeting the DBE requirement on any construction contracts. These records may include, but shall not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting agreements, etc. Prime contractors will be required to submit certified reports on monies paid to each DBE subcontractor or supplier utilized to meet a DBE goal.

Payment information that needs to be reported includes date the payment is sent to the DBE, check number, Contract ID, amount of payment and the check date. Before Final Payment is made on this contract, the Prime Contractor will certify that all payments were made to the DBE subcontractor and/or DBE suppliers and show the documented proof.

The Prime Contractor should supply the payment information at the time the DBE is compensated for their work. Form to use is located at:

http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx

Photocopied payments and completed form to be submitted to:

Office of Civil Rights and Small Business Development 6th Floor West 200 Mero Street Frankfort, KY 40622

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after exerting good faith effort in accordance with the LFUCG Division of Central Purchasing policies and procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal may be waived at the discretion of the LFUCG Division of Central Purchasing.

END OF SECTION

Rev. 07/07/16 Page 1 of 3 Contract % ö Contract "Worth" Amount Date Date Date Project Number DEPARTMENT OF HIGHWAYS
DIVISION OF CONSTRUCTION PROCUREMENT KENTUCKY TRANSPORTATION CABINET Contract DBE Plan/SUBCONTRACT REQUEST 1st Tier Subcontractor: This subcontractor has been furnished a copy of Appendix B of 49 CFR Part 29 and advised to include the Certification in all lower tier covered transactions and in all solicitations for lower tier transactions DBE % I have previously requested approval for subcontracts or agreements with other DBE as follows: Z or DBE Amount I hereby request to utilize for DBE participation a portion of the subject project to: This section applicable if DBE firm is also a Subcontractor of work on Project: Federal DBE Division of Construction Procurement Pace Contracting, LLC Rachel Mills, Director The amount to be subcontracted by this request is 1st Tier Subcontractor's Signature (if applicable) (original contract) or a subcontract amount of Totals based on original contract Amounts Prime Contractor DBE Employer Identification Numbers: DBE Participant Signature Name of DBE firm (Federal Aid Contracts only). CONTRACT ID (CONTID) Subcontract #: SUBJECT: FROM:

*To be provided within Sdays of opening if apparent low bidder.
P-42

KENTUCKY TRANSPORTATION CABINET

TC 14-35 Rev. 07/07/16 Page 2 of 3

DEPARTMENT OF HICHWAYS
DIVISION OF CONSTRUCTION PROCUREMENT
DBE Plan/SUBCONTRACT REQUEST

DBE Firm

(**) When the quantity is not the entire amount of (Contract) or (Sub-Contract) estimate, limitations by stations must be shown or definitely designated in some (*) When description is limited by such as "Laying Only" "Erection Only" "Manipulation Only" etc. it should be so indicated and explained. suitable, positive manner.

Prime

Contract ID (ContID)

Unit prices using Contract Unit Price should be for Bid Unit Price for work to be performed by Sub Contractor. DBE Unit price should be for the agreed upon price for item or portion of item of contract work.

Comments based on DBE Price Dollar Amount DBE Unit Price Page Total Unit DBE Participation Non-Pay Estimates Work Items Total Contract Quantity Description

* to be provided within 5 days of opening if apparent law bidder.

KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
DIVISION OF CONSTRUCTION PROCUREMENT
DBE Plan/SUBCONTRACT REQUEST

TC 14-35 Rev. 07/07/16 Page 3 of 3

Contract ID (ContID)

DBE Firm

(*) When description is limited by such as "Laying Only" "Erection Only" "Manipulation Only" etc. it should be so indicated and explained.

(**) When the quantity is not the entire amount of (Contract) or (Sub-Contract) estimate, limitations by stations must be shown or definitely designated in some suitable, positive manner.

Unit prices using Contract "worth" Unit Price should be for Bid Unit Price for work to be performed by Sub Contractor. If partial work item is "laying only" then use agreed to price for Contract "worth" Unit Price. DBE Unit price should be for the agreed upon price for item or portion of item of contract work.

Dollar Amount based on DBE Price **DBE** Unit Price DBE Quantity based on Contract Price Dollar Amount Page Total Contract "Worth" Unit Price Contract Quantity Unit The Items to be subcontracted are as follows: Description Project Line Number Category Project Control (PCN) Number Comments: 60% Y/N Supplier

* To be provided within 5 days of opening it apparent law bidder.

14. NON-COLLUSION CERTIFICATION

COMMONWEALTH OF KENTUCKY	
COUNTY: FAYETTE	
FED PROJECT NO:	
I, Tom Wood (Name of officer or Authorized Agent)	Administrative Member , (Title)
under penalty of perjury under the laws of the United States,	, do hereby certify that
Pace Contracting, LLC (Name of Individual, Co-Partnership, or Corporation	submitting hid)
Its agent, officers or employees have not directly or agreement, participated in any collusion, or otherwise tak competitive bidding in connection with this proposal.	indirectly entered into any
Tom Wood (Name of Officer or Authorized Agent)	Administrative Member (Title)
(Signature)	9/13/19 (Date)

15. STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL:
POSITION/TITLE:
STATEMENT OF EXPERIENCE:
NAME OF INDIVIDUAL:
POSITION/TITLE:
STATEMENT OF EXPERIENCE:
2
NAME OF INDIVIDUAL:
POSITION/TITLE:
STATEMENT OF EXPERIENCE:

^{*} Include all officers, office management's, Affirmative Action officials, and field management personnel. (Attach separate sheets if necessary.)

16. EQUAL OPPORTUNITY AGREEMENT

The Law

- * Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- * Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and subcontractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- * Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.

- * Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.
- * Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause a contract to be canceled and the contractor may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

Bidders

Signature

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped, and aged persons.

Pace Contracting, LLC

Name of Business

The Entity (regardless of whether construction contractor, non-construction contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a positive, continuing program from itself and each of its sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any count, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;
- (2) The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;
- (3) The contract will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and
- (4) The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.

The Act further provides:

KRS 45.610. Hiring minorities - Information required

- (1) For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.
- (2) Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor - Hiring of minority contractor or subcontractor

(1) If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.

(2) If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 – 45.640.

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

It is recommended that all of the provisions quoted above to be included as <u>special conditions</u> in each contract. In the case of a contract exceeding \$250,000, the contractor is required to furnish evidence that his work-force in Kentucky is representative of the available work-force in the area from which he draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the contract.

17. EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy ofPace Contracting, LLC
to assure that all applicants for employment and all employees are treated on a fair and
equitable basis without regard to their race, religion, sex, color, handicap, natural origin
or age.
Such action shall include employment, promotion, demotion, recruitment or
recruitment advertising, layoff or termination, rates of pay and other forms of compensation,
and selection for training, whether apprenticeship and/or on-the-job-training.
Furthermore, this company agrees to make special recruitment efforts to hire the
protected class whenever feasible. This company also agrees to adhere to all applicable
federal, state, and local laws relating to Equal Employment Opportunity for all individuals.
Kristi Travelstead has been appointed Equal Employment Compliance (EEOC)
Officer and shall be available for counseling, answering of questions in regards to this
company policy, and to hear any complaints of discrimination. The EEOC Officer may be
reached by calling _(502)815-4104 Signature: Tom Wood (Bidding Contractor)
Title: Administrative Member
Date: 9/13/19

P-52

18. WORKFORCE ANALYSIS FORM

Name of Organizat	Name of Organization: Pace Contracting, LLC					Date:	9 / 13	/ 2019	
Categories	Total	White	5	Black	ואר	Oth	히내	Total	120
Administrators	-	-		TAT	L ₁	M	<u>, , , , , , , , , , , , , , , , , , , </u>	≥ -	ц
Professionals	8	ဖ	2					- (C	C
Superintendents	-	-						7	V
Supervisors								-	
Foremen	တ	∞				1		a	
Technicians								0	
Protective Service									
Para-Professionals									
Office/Clerical	1				-				1
Skilled Craft	29	19	-	4		5		28	
Service/Maintenance								7	-
Total:	49	35	က	4	-	9	0	46	က
								2	,

Prepared By: Sarah Vanderside/Talya Estes

19. EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT CONSTRUCTION PROJECT (Use separate form for each Agency or Brokerage agreeing to provide coverage)

Employee ID:

9	Names Insured:	
	Tace	
	Contracting,	
	LLC)

15415 Shelbyville Road, Louisville, KY 40245

Project to be insured: Legacy Trail Phase 3 & Fourth Street Comidor Enchancements Phone: 502-583-1726

and Risk Management of Part V (Special Conditions), including all requirements, and conditions:	this time, the undersig litions), including all n	ped agrees to provide the above Na coquirements, and conditions:	med Insured with the minimu	m coverage listed below, These	are outlined in the	Insurance
Section	Cowreson	Minimum Limits and	Limits Provided	Name of	A.M. Rost's	
71 001 101 101 101 101 101 101 101 101 1	Coverage	Policy Requirements	To Insured	Insurer	Code Code	- Paris
34-3, secuent 2, Part 4.1 - sec provisions	යු	\$1,000,000 per occ. And	\$ \$1,000,000 Occ	Valley Force		Name
C3 Series 2 Parks		\$2,000,000 aggregate	\$2,000,000 Agg	Insurance Co	2132	⊳
School 2. Fig. 4.] = 3cc provisions	AUTO	\$2,000,000/per occ.	\$2,000,000 CSL	Continental Insurance	2118	>
SC-3, Section 2, Part 4.1 - suc menvicione	AND.		9	Co		:
Sign of the state of a second state of the sec	WC	Statutory w lendorsement as noted	\$4,000,000/ \$4,000,000	Kentucky Associated General Contractors	55002	Þ

Garrett-Stotz Company s required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise

Telephone Number	502-415-7000	Louisville	1601 Alliant Avenue Stross Address	Agency or Brokerage
	State	₹		
and the second s	Ζψ	40299		Manufacture and the second
	Sen		Agent	William

William A. Kantlehner, III Name of Authorized Representative

Date ember 9, 2019

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurance is brokered, authorized signature must be that of authorized representative of insurer.

20. **DEBARRED FIRMS**

BID NUMBER:

PROJECT NAME: Legacy Trail Phase 3 & Fourth Street Corridor Enhancements

77-2019

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT LEXINGTON, KY
All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.
All bidders shall complete the attached certification in duplicate and submit both copies to the Owner with the bid proposal. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban County Government, Division of Community Development, within fourteen (14) days after bid opening.
The undersigned hereby certifies that the firm of Pace Contracting, LLC has not and will not award a subcontract, in connection with any contract award to it as the result of this bid, to any firm that has been debarred for noncompliance with the Federal labor Standards, Title VI of the Civil Rights Act of 1964, Executive Order 11246 as amended or any Federal Law.
Pace Contracting, LLC
Name of Firm Submitting Bid
Signature of Authorized Official
Administrative Member
Title
9/13/19
Date

21. DEBARMENT CERTIFICATION

Firm Name

All contractors/subcontractors shall complete the following certification and submit it with the bid proposal.

The contractor/subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

- 1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 as amended, Executive Order 11246 as amended or any other Federal law;
 - a) Have not within a three year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
 - b) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
 - c) Have not within a three year period preceding this bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
- 2) Where the contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

i iiii ivaiiic.	race Commacting, ELO	
Project:	Legacy Trail Phase 3 & Fourth Street Corridor Enhancer	ments
Printed Name	and Title of Authorized Representative:	Tom Wood
Signature:	dontel	
Date:	9/13/19	

22. PROVISIONS RELATIVE TO SENATE BILL 45A-485

During the performance of the contract, the contractor agrees to comply with the applicable provisions of:

- 1. KRS 136 Corporation and Utility Tax
- 2. KRS 139 Sales and Use Taxes
- 3: KRS 141 Income Taxes
- 4. KRS 337 Wages and Hours
- 5. KRS 338 Occupational Safety and Health of Employees
- 6. KRS 341 Unemployment Compensation
- 7. KRS 342 Workers Compensation

Any final determinations of a violation by the contractor within the previous (5) years pursuant to the applicable statutes above are revealed as follows:

23. EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months of following termination of his office or employment, accept employment, compensation or other economic benefit from any person or business that contracts or does business with, or is regulated by, the state in matters in which he was directly involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an individual from returning to the same business, firm, occupation, or profession in which he was involved prior to taking office or beginning his term of employment, or for which he received, prior to his state employment, a professional degree or license, provided that, for a period of six (6) months, he personally refrains from working on any matter in which he was directly involved during the last thirty-six (36) months of his tenure in state government. This subsection shall not prohibit the performance of ministerial functions, including, but not limited to, filing tax returns, filing applications for permits or licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in which the former public servant was directly involved during the last thirty-six (36) months of his tenure, for a period of one (1) year after the latter of:

- a) The date of leaving office or termination of employment; or
- b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public policy the idea that state employees should view their work as a public trust and not as a way to obtain private benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject to the law's prohibitions. The law's applicability may be different if you hold elected office or are contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Signature of Authorized Official	
Administrative Member	
Title	
9/13/19	
Date	

Page 1 of 2

Pace Contracting, LLC Contracts on Hand As of 09/2019

University of Louisville - Whittenberg Construction Co. 2016-11 General Trades 85 Authorises of Complex Building Service Complex Building Service Complex Building Service Complex Building Construction Co. 2016-11 General Trades 85 Authorises Conspice Subject Complex Construction Co. 2016-11 General Trades 85 Authorises Conspice Subject Conspicie Subject Conspici	100,000	47	WQTC	2019-6	HDR Engineers	[wood	
Owner (Prime Contractor if Sub) Design Engineer University of Louisville Service Complex Building Belfand Campus Belfand Cam							DRG WQTC Spdium Hypochlorite Mod
Owner (Prime Contractor it Sub) Design Engineer Contract Date Whittenborg Construction Co. Service Complex Suiding A774 Allmond Ave. Service Complex Suiding A774 Allmond Ave. Service Complex Service Service Condition Service Condition Service Complex Service Service Condition Service	977,979	70	WWTP	2019-5	Bluegrass Engineering	al Water &	GIVIWSS ZUL8 WW IP Sand Filter Replacement
Owner (Prime Contractor if Sub) Design Engineer Contract Date University of Louisville Service Complex Building Belkap Campus Louisville, KY 40202 Hardin County Water District 1 Louisville, KY 40203 MSD MSD MSD MSD MSD MSD MSD MS	769,000	92	Booster Pump Station		Sisler-Maggard Engineering, PLLC 220 E. Reynolds Road. Lexington. KY. 40517		_ ~
Owner (Prime Contractor if Sub) Design Engineer University of Louisville Service Complex Building Belknap Campus Louisville, KY 40292 Louisville, KY 40292 Louisville, KY 40292 Attn. Griffin Thomas Louisville, KY 40202 Engineering Hardin County Water District 1 Louisville, KY 40203 Eaving Complex Building Louisville, KY 40202 Attn. Griffin Thomas Louisville, KY 40202 CDM Smith 9420 Bunsen Pkwy Louisville, KY 40202 Eavington, KY 40203 Eavington, KY 40209 Hazen and Sawyer 700 W. Liberty Street Louisville, KY 40203 MSD Louisville, KY 40203 Louisville, KY 40203 MSD MSD Louisville, KY 40203 MSD MSD MSD Louisville, KY 40203 MSD MSD MSD Louisville, KY 40203 MSD MSD MSD MSD MSD MSD MSD MSD MSD MS	26,000	99	Flood Gates	2018-9		Louisville Paving 15415 Shelbyville Road Louisville, KY 40245	
Owner (Prime Contractor if Sub) Design Engineer Contract Date University of Louisville Service Complex Building Belknap Campus Louisville, KY 40292 LOUISVILLE, KY 40292 LOUISVILLE, KY 40292 Hardin County Water District 1 Radcliff, KY 40160 Exempts MSD MSD MSD 700 W. Liberty Street Louisville, KY 40203 Magna Engineers 100 W. Liberty Street Louisville, KY 40203 Magna Engineers 100 W. Liberty Street Louisville, KY 40203 Magna Engineers 100 W. Liberty Street Louisville, KY 40203 Magna Engineers 100 W. Liberty Street Louisville, KY 40203 Magna Engineers MSSD Magna Engineers Magna Engineers MSSD Magna Engineers Magna Engine	451,00	96	Pump Station	2018-9		Louisville Paving 15415 Shelbyville Road Louisville, KY 40245	Haven at Tucker Station
Owner (Prime Contractor if Sub) Design Engineer University of Louisville Service Complex Building Louisville, KY 40209 Louisville, KY 40292 Louisville, KY 40209 Louisville, KY 40209 Louisville, KY 40209 Louisville, KY 40209 Hardin County Water District 1 1400 Rogersville Road Radcliff, KY 40160 Ements MSD MSD 700 W. Liberty Street Louisville, KY 40203 MSD 700 W. Liberty Street Louisville, KY 40203 Hazen & Sawyer Contract Date Whittenberg Construction Co. 2016-11 General Trades 85 An	397,00	91	Cooling Tower Addition		Magna Engineers 861 Corporate Dr Ste 210 Lexington, KY 40503	W. Liberty Street ville, KY 40203	Cooling Tower Addition at CMF
Owner (Prime Contractor if Sub) Design Engineer University of Louisville University of Louisville Service Complex Building Belknap Campus Louisville, KY 40292 LWC LWC S50 S. Third Street Louisville, KY 40202 Hardin County Water District 1 1400 Rogersville Road Radcliff, KY 40160 Radcliff, KY 40160 Ements MSD MSD Hazen and Sawyer 700 W. Liberty Street Louisville, KY 40203 Louisville, KY 40223 Design Engineer Contract Date Whittenberg Construction Co. 2016-11 General Trades 85 An YPP 63 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	25,899,973	36	Pump Station	2018-8	HDR Engineers Hazen & Sawyer	MSD 700 W. Liberty Street Louisville, KY 40203	Rowan Pump Station & Downtown CSO Interceptor
Owner (Prime Contractor if Sub) Design Engineer Contract Date Type of Work % Complete Wo University of Louisville Service Complex Building Belknap Campus Louisville, KY 40209 Louisville, KY 40292 Louisville, KY 40292 LWC S50 S. Third Street Louisville, KY 40202 Louisville, KY 40202 Louisville, KY 40202 Hardin County Water District 1 Bell Engineering 1400 Rogersville Road Radcliff, KY 40160 Radcliff, KY 40160 Radcliff, KY 40160 Design Engineer Contract Date Type of Work % Complete Wo Attn: Griffin Thomas CDM Smith 9420Bunsen Pkwy Louisville, KY 40220 WTP 63 WWTP 91	1,340,000	91	Pump Station		Hazen and Sawyer 9780 Ormsby Station Rd Louisville, KY 40223	MSD 700 W. Liberty Street Louisville, KY 40203	Shively Pump Station Electrical Improvements
Contractor if Sub) Design Engineer Contract Date Type of Work Whittenberg Construction Co. ville 4774 Allmond Ave. Louisville, KY 40209 Attn: Griffin Thomas CDM Smith 9420 Bunsen Pkwy Louisville, KY 40220 Design Engineer Contract Date Type of Work An General Trades 85 An General Trades 85 An General Trades	1,042,14	91	WWTP		Bell Engineering 2480 Fortune Drive Lexington, KY 40509	Hardin County Water District 1 1400 Rogersville Road Radcliff, KY 40160	Radcliff WWTP Improvements
wner (Prime Contractor if Sub) Design Engineer Contract Date Type of Work Complete Work ersity of Louisville Whittenberg Construction Co. ce Complex Building 4774 Allmond Ave. 1ap Campus Louisville, KY 40209 Attn: Griffin Thomas	10,427,0	63	WTP	2018-2	CDM Smith 9420 Bunsen Pkwy Louisville, KY 40220	550 S. Third Street Louisville, KY 40202	Southern Activities
ractor if Sub) Design Engineer Contract Date Type of Work % Complete	1,133,8	85	General Trades	2016-11	Whittenberg Construction Co. 4774 Allmond Ave. Louisville, KY 40209 Attn: Griffin Thomas	Service Complex Building Belknap Campus Louisville, KY 40292	Classroom Building
	Cost of Work/Contra	% Complete	Type of Work	Contract Date	Design Engineer	Owner (Prime Contractor if Sub)	Project Name U of L Belknap Campus Academic

Page 2 of 2

Pace Contracting, LLC Contracts on Hand As of 09/2019

	Fairdale Village Green	700 W. Jefferson Street LaGrange, KY. 40031	Ohio River WWTP Aeration Basin Repovations			Project Name
611 W. Jefferson Street ouisville, KY. 40202		700 W. Jefferson Street LaGrange, KY. 40031	Oldham Causty Environment I America	Louisville, KY 40203	700 W Liborty Street	Owner (Prime Contractor if Sub)
: Qk4		Jacobi, Toombs and Lanz, Inc.				Design Engineer
2019-8		2019-8				Contract Date
Sitework		WWTP				Type of Work
0		1				% Complete
153,000		395,000			Amount	Cost of Work/Contract

Pace Contracting, LLC Schedule B - Previous Experience within the Last Five Years As of 9-2019 ATTACHMENT NO. 2

Design Engineer Contract Date Type of Work Completed					
Luckeett & Farley, Inc. 2016-09 Sitework Louisville Metro Government 2013-11 Streetscape 2044, Inc. Attn: Corey Wooten 2013-06 Sitework 2013-06 Park 2013-09 Sitework 2013-01 Sitework 2013	515 Wood Road, Lou., KY 40222	2			
Luckeett & Farley, Inc. 2016-09 Sitework	Robsion Splash Park City of Lyndon, Ky.		2015	2015-07	Splash Park
Luckeett & Farley, Inc. Luckeett & Farley, Inc. Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint Qk4, Inc. Attn: Corey Wooten Estopinal Group Qk4, Inc. Attn: Corey Wooten Sisler Maggard Engineers University of Louisville Bravura Corporation Qk4, Inc. NTS, Inc. Qk4, Inc. Qk4, Inc. 1046 E. Chestnut St., Lou., KY David Reed 502/585-2222 HDR Engineers Anmerican Engineers, Inc. 502/245-3813 benq@aei.cc Corporation Coulisville, KY 40202 S02/245-3813 Contract Date Contrac	Warren V. Nash	Steve Willard			
Luckeett & Farley, Inc. Louisville Metro Government Louisville Metro Government Contract Date Louisville Metro Government Cotteetscape Estopinal Group American Structurepoint Cotteetscape Sisler Maggard Engineers University of Louisville Dason Crowder Cotteetscape Icrowder@bravura-arch.com NTS, Inc. Cotteetscape So2/426-4800 Cotteetscape Cot	Simpsonville, KY 40067	benq@aei.cc		0	
Luckeett & Farley, Inc. Luckeett & Farley, Inc. Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint Qk4, Inc. Ouisville Metro Government Sisler Maggard Engineers Qk4, Inc. Sisler Maggard Engineers Qk4, Inc. Outiversity of Louisville University of Louisville Gyd4, Inc. Outiversity of Louisville Outiversity o	Ky. 108 Veechdale Road	502/245-3813		2015-01	Streetscape
Luckeett & Farley, Inc. Luckeett & Farley, Inc. Qk4, Inc. Attn: Corey Wooten Estopinal Group Cy4, Inc. Attn: Corey Wooten Sisler Maggard Engineers University of Louisville Bravura Corporation NT5, Inc. 1046 E. Chestnut St., Lou., KY David Reed 502/585-2222 HDR Engineers Lucisville, KY 40202 502/584-4118 Contract Date Type of Work Louisville Metro Government 2013-09 Sitework 2015-11 Streetscape 2012-08 Streetscape 2013-05 Sitework 2013-05 Sitework 2016-02 Sitework 2016-02 Sitework 2016-02 Sitework 2016-02 Sitework 2016-02 Sitework 2012-06 Park 2013-09 Streetscape 2013-05 Sitework 2012-06 Park 2013-09 Streetscape 2014-12 Park 2013-09 Streetscape 2014-12	US 60 Sidewalks - Simpsonville, City of Simpsonville	American Engineers, Inc	gineers, Inc.		
Luckeett & Farley, Inc. Luckeett & Farley, Inc. Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint University of Louisville University of Louisville Bravura Corporation VIIIe Bravura Corporation NTS, Inc. 1046 E. Chestnut St., Lou., KY David Reed 502/585-2222 HDR Engineers VIIIe, KY 40202 Park Park 2014-12 Contract Date Type of Work 2013-09 Sitework 2013-11 Sitework 2012-08 Streetscape 2012-08 Streetscape 2013-05 Sitework 2016-02 Sitework 2016-02 Sitework 2016-02 Sitework 2016-02 Sitework 2016-08 Streetscape 2016-09 Sitework 201	502/895-9444				
Luckeett & Farley, Inc. Luckeett & Farley, Inc. Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint University of Louisville Qk4, Inc. American Structurepoint Sisler Maggard Engineers University of Louisville Qk4, Inc. Qk4, Inc. Ok4, Inc. Ok4, Inc. Ok4, Inc. Icrowder@bravura-arch.com Icrowder@bravura-arch.com Louisville, KY 40222 502/426-4800 Qk4, Inc. 1046 E. Chestnut St., Lou., KY David Reed 502/585-2222 HDR Engineers 401 W. Main Street, #500 Contract Date Contract Date Type of Work 2013-09 Sitework 2013-11 Sitework 2013-06 Streetscape 2013-06 Park 2012-06 Park 2013-09 Streetscape 2013-09	Improvements kenan.stratman@stmatthewsky.gov			71 +103	2
Luckeett & Farley, Inc. Luckeett & Farley, Inc. Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint Qk4, Inc. American Structurepoint Qk4, Inc. Sisler Maggard Engineers University of Louisville Qk4, Inc. Qk4, Inc. Sisler Maggard Engineers Qu13-06 Streetscape 2013-05 Streetscape 2013-05 Streetscape 2013-05 Sitework 2013-05 Sitework 2013-05 Sitework 2013-05 Sitework 2013-06 Sitework 2013-07 Sitework 2013-09 Park Jason Crowder@bravura-arch.com Icrowder@bravura-arch.com Qk4, Inc. 1046 E. Chestnut St., Lou., KY David Reed 502/585-2222 HDR Engineers Contract Date Type of Work Contract Date Co	Ten Pin Lane Parking Lot & Field Kenan Stratman	401 W. Main Street, #50		2014-12	Dark
Luckeett & Farley, Inc. Luckeett & Farley, Inc. Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint Qk4, Inc. Sisler Maggard Engineers Qk4, Inc. Qk4, Inc. Sisler Maggard Engineers Qk4, Inc. Qk4, Inc. Ok4, Inc. Icrowder@bravura-arch.com VITS, Inc. Qk4, Inc. 1046 E. Chestnut St., Lou., KY David Reed S02/585-2222 Contract Date Type of Work 2013-09 Sitework 2013-11 Streetscape 2008-11 Sitework 2012-08 Streetscape 2011-08 Streetscape 2011-09 Streetscape 2016-02 Sitework 2016-02 Sitework 2016-02 Sitework 2016-02 Sitework 2016-08 Sitework 2013-09 Streetscape 2013-09 Streetscape 2013-09 Streetscape 2013-09 Streetscape 2013-09	City of St. Matthews		rs		
Luckeett & Farley, Inc. Luckeett & Farley, Inc. Contract Date Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint University of Louisville Qk4, Inc. Qk4, Inc. Qk4, Inc. Qk4, Inc. 2013-06 Bravura Corporation VIIIe Jason Crowder Jouisville, KY 40222 502/426-4800 Qk4, Inc. 1046 E. Chestnut St., Lou., KY David Reed 502/585-2222 Contract Date Type of Work 2013-09 Sitework 2013-11 Streetscape 2008-11 Streetscape 2013-08 Streetscape 2013-08 Streetscape 2016-02 Streetscape 2016-02 Sitework 2016-02 Sitework 2016-05 Sitework 2012-06 Park 2016-8 Sitework 2013-09 Streetscape 2013-09 Streetscape 2013-05 Sitework 2013-06 Park 2013-09 Streetscape 2013-06	mmeunier@jeffersontownky.gov	OV			
Luckeett & Farley, Inc. Luckeett & Farley, Inc. Contract Date Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint University of Louisville Bravura Corporation VIIIe Bravura Corporation NTS, Inc. 600 North Hurstbourne Parkway, Suite 300 Louisville, KY 40222 502/426-4800 Qk4, Inc. David Reed Contract Date Type of Work 2013-09 Sitework 2013-11 Streetscape 2013-06 Streetscape 2013-08 Streetscape 2013-08 Streetscape 2016-02 Sitework 2016-02 Sitework 2016-02 Sitework 2016-02 Sitework 2016-08 Sitework 2016-08 Sitework 2016-8 Sitework 2016-9	Louisville, KY 40202	502/585-2222	2		
Luckeett & Farley, Inc. Luckeett & Farley, Inc. Contract Date Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint Oliversity of Louisville University of Louisville Bravura Corporation Ville Bravura Corporation NTS, Inc. 600 North Hurstbourne Parkway, Suite 300 Louisville, KY 40222 502/426-4800 Qk4, Inc. Ontract Date Type of Work 2013-09 Sitework 2013-11 Sitework 2013-06 Streetscape 2013-05 Sitework 2016-02 Sitework 2016-02 Sitework 2016-02 Sitework 2016-08 Sitework 2016-8 Sitework	1046 E. Chestnut Street	David Reed	f C	0	000000000000000000000000000000000000000
Luckeett & Farley, Inc. Louisville Metro Government Estopinal Group American Structurepoint Qk4, Inc. Attn: Corey Wooten Sisler Maggard Engineers Qk4, Inc. Qk4, Inc. Sisler Maggard Engineers Qk4, Inc. Ok4, Inc. Sisler Maggard Engineers Qk4, Inc. Ok4, Inc.	Attn: Matt Meunier	1046 E. Chestnut St., Lo	2	2013-09	Streetscape
Luckeett & Farley, Inc. Luckeett & Farley, Inc. Contract Date Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint Sisler Maggard Engineers University of Louisville Bravura Corporation icrowder@bravura-arch.com NTS, Inc. Contract Date Z016-09 Sitework Z013-11 Streetscape Z008-11 Sitework Z013-06 Streetscape Z012-08 Streetscape Z013-05 Sitework Z016-02 Z016-02 Sitework Z016-02 Z016-02 Sitework Z016-08 Park Z016-8 Sitework	City of Jeffersontown, Ky.	Qk4, Inc.			
Luckeett & Farley, Inc. Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint Sisler Maggard Engineers University of Louisville Bravura Corporation Jason Crowder Jason Crowder ONOrth Hurstbourne Parkway, Suite 300 Louisville, KY 40222 Louisville Louisville Contract Date Contract		502/426-4800	0		
b) Design Engineer Contract Date Type of Work Luckeett & Farley, Inc. Louisville Metro Government 2013-11 Streetscape 2 Qk4, Inc. Attn: Corey Wooten 2008-11 Streetscape 2 Estopinal Group 2008-11 Streetscape 2 American Structurepoint 2013-06 Streetscape 2 University of Louisville 2012-08 Streetscape 2 Qk4, Inc. 2016-02 Sitework 2 Qk4, Inc. 2016-02 Sitework 2 Isson Crowder 2013-05 Sitework 2 Qk7, Inc. 2016-02 Sitework 2 Dason Crowder 2012-06 Park 2 Dason Crowder 2016-8 Sitework 2 Sitework 3 Sitework 2 Sitework 3	Louisville, KY 40206	Louisville, KY 40222	40222		
b) Design Engineer Contract Date Type of Work Luckeett & Farley, Inc. Louisville Metro Government 2013-11 Streetscape 2 Qk4, Inc. Attn: Corey Wooten 2008-11 Streetscape 2 Estopinal Group 2008-11 Streetscape 2 American Structurepoint 2013-06 Streetscape 2 Sisler Maggard Engineers 2012-08 Streetscape 2 University of Louisville 2013-05 Sitework 2 Qk4, Inc. 2016-02 Sitework 2 Incowder@bravura-arch.com 2016-8 Sitework 2 NTS, Inc. 2016-8 Sitework 2 Sitework 2	1801 Payne Street	600 North Hurstbourne	rstbourne Parkway, Suite	, Suite 300	
b) Design Engineer Contract Date Type of Work Luckeett & Farley, Inc. Louisville Metro Government 2013-11 Streetscape 2 Qk4, Inc. Attn: Corey Wooten 2008-11 Streetscape 2 Estopinal Group 2008-11 Streetscape 2 American Structurepoint 2013-06 Streetscape 2 Sisler Maggard Engineers 2012-08 Streetscape 2 University of Louisville 2013-05 Sitework 2 Qk4, Inc. 2016-02 Sitework 2 Isson Crowder 2012-06 Park 2 Isson Crowder 2012-06 Park 2	Shelbyhurst Development Ph 2A Louisville Paving & Construction		2	2016-8	Sitework
b) Design Engineer Contract Date Type of Work Luckeett & Farley, Inc. Louisville Metro Government 2013-11 Streetscape 2 Qk4, Inc. Attn: Corey Wooten 2008-11 Streetscape Estopinal Group 2008-11 Sitework 2 American Structurepoint 2013-06 Streetscape 2 Sisler Maggard Engineers 2012-08 Streetscape 2 University of Louisville 2013-05 Sitework 2 Qk4, Inc. 2016-02 Sitework 2 Jason Crowder 2012-06 Park 2	kroller@loupaving.com	jcrowder@bravura-arch	avura-arch.com		
b) Design Engineer Contract Date Type of Work Luckeett & Farley, Inc. Louisville Metro Government 2013-11 Streetscape 2 Qk4, Inc. Attn: Corey Wooten 2008-11 Streetscape 2 Estopinal Group 2008-11 Streetscape 2 American Structurepoint 2013-06 Streetscape 2 Sisler Maggard Engineers 2012-08 Streetscape 2 University of Louisville 2013-05 Sitework 2 Qk4, Inc. 2016-02 Sitework 2	Kenny Roller 502/583-1726	Jason Crowder		000	2
Luckeett & Farley, Inc. Luckeett & Farley, Inc. Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint Sisler Maggard Engineers Qk4, Inc. Qk4, Inc. 2013-06 Sisler Maggard Engineers Qk4, Inc. Qk4, Inc. Sisler Maggard Engineers Qk4, Inc. Qk4, Inc. Sisler Maggard Engineers Qk4, Inc. Qk4, Inc. Sisler Maggard Engineers Qk4, Inc. Sisler Maggard Engineers Qk4, Inc. Sisler Maggard Engineers Sisler Maggard Engineers Qk4, Inc. Sisler Maggard Engineers Sislework 2013-05 Sitework 2016-02 Sitework 2016-02 Sitework 2016-02	Ky. Dept. of Transportation (Louisville Paving Co.)			2012-06	Park
Luckeett & Farley, Inc. Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint Sisler Maggard Engineers University of Louisville Ct. Action 2013-05 Ct. Action 2013-06 Ct. Action 2013-06 Contract Date Type of Work 2013-09 Sitework 2013-08 Contract Date Type of Work 2013-11 Streetscape 2013-08 Streetscape 2013-08 Sitework 2013-08 Sitework 2013-05 Citation 2013-06 Citation 2013	Park Terrace Condominiums Park Terrace Condominium Board		9107	7010-02	SILEWORK
Luckeett & Farley, Inc. Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint Sisler Maggard Engineers Contract Date 2016-09 Sitework 2013-11 Streetscape 2008-11 Sitework 2013-06 Streetscape 2012-08 Streetscape 2				2013-05	Sitework
Luckeett & Farley, Inc. Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group American Structurepoint Contract Date Contr	City of Taylorsville Streetscape City of Taylorsville	Sisler Maggard Engineer		2012-08	Streetscape
Luckeett & Farley, Inc. Louisville Metro Government Qk4, Inc. Attn: Corey Wooten Estopinal Group Contract Date C	Chestnut Street Streetscape City of Jeffersonville, Indiana	American Structurepoin		2013-06	Streetscape
Design Engineer Contract Date Type of Work Luckeett & Farley, Inc. 2016-09 Sitework Louisville Metro Government 2013-11 Streetscape 2 Qk4, Inc. Attn: Corey Wooten 2015-11 Streetscape	Charlestown High School Tp#3 Whittenberg Construction Co.	Estopinal Group		2008-11	Sitework
Design Engineer Contract Date Type of Work Luckeett & Farley, Inc. 2016-09 Sitework Louisville Metro Government 2013-11 Streetscape 2	Cedar Street Streetscape Louisville Metro Government	Qk4, Inc. Attn: Corey W		2015-11	Streetscape
Design Engineer Contract Date Type of Work Luckeett & Farley, Inc. 2016-09 Sitework		Louisville Metro Govern	rnment	2013-11	Streetscape
Design Engineer Contract Date Type of Work	635 Industry Road Greenscape Louisville Metro Government	Luckeett & Farley, Inc.		2016-09	Sitework
	Project Name Owner (Prime Contractor if Sub)			Contract Date	

Pace Contracting, LLC Schedule B - Previous Experience within the Last Five Years As of 9-2019 ATTACHMENT NO. 2

Castlewood & Douglas Park LFUCG Brandsetter Carroll 200 E Main St 2360 Chauvin Dr	108 Old Veechdale Rd Simpsonville, KY 40067 City of Simpsonville AEI 2500 Nelson Miller Pkwy Louisville, KY 40223	3	Taylorsville Drainage Project City of Taylorsville 70 Taylorsville Road 239 S 5th St Taylorsville, KY Louisville, KY 40202			McNeely Lake Park Access Road Louisville Metro Government Tetra Tech Engineers Louisville Metro Government 4967 US Highway 42, Ste. 4967 US Highway 42, Ste. Louisville, KY 40202 Louisville, KY 40202 (502) 584-5555	Vaults	502/423-0932 Design Engineer
Jan-18	2017-07	Nov-17	Jul-17	Aug-18	ers 2016-11	2016-9 Ste.	2016-05	er Contract Date
Park	Streetscape	Restroom Park Splashpad	Drainage	Entrance Repair	Park	Park	Sitework	ate Type of Work
100	100	100	100	100	0	V	100	Completed
862,105	1,998,106	553,334	547,433	277,742	560,345	237,500	298,500	Work/Contract Amount

Pace Contracting, LLC Schedule B - Previous Experience within the Last Five Years As of 9-2019 ATTACHMENT NO. 2

Louisville Autograph Moxy Hotel		U of L Belknap Campus Academic University of Louisville Classroom Building Service Complex Buildi Belknap Campus	o. Till Sil eet StreetScape	Station Park & Masterson Station Park Spraygrounds	Veterans Memorial Park		Project Name
Aecom Hunt 2450 South Tibbs Avenue Indianapolis, IN 46241	City of Jeffersontown 10416 Watterson Trail Jeffersontown, KY 40299	University of Louisville Service Complex Building Belknap Campus	Louisville Metro Government	Lexington Fayette Urban County Government 200 E. Main St. Lexington, KY 40507 Attn: Michael Johnson	City of Jeffersontown 10416 Watterson Trail Jeffersontown, KY 40299	Lexington, KY	Owner (Prime Contractor if Sub)
HKS 1919 Mckiney Avenue Dalls, TX 75201	Attn: Griffin Thomas Taylor Siefker Williams 10 S New Jersey Street Indianapolis, IN 46204	Whittenberg Construction Co. 4774 Allmond Ave. Louisville, KY 40209	KY Dept of Highways	Element Design 366 So. Broadway Lexington, KY 40508	Taylor Siefker Williams 10 S New Jersey Street Indianapolis, IN 46204	Lexington, KY 40517	Design Engineer
2018-10	2018-1	2016-11	2018-11	2017-03	2018-1		Contract Date
Sitework	Park	General Trades	Streetscape	Sprayground	Park		te Type of Work
60	100	100	100	100	100	Completed	
278,868	2,814,042	1,133,897	1,869,000	1,074,500	2,814,042	Amount	Cost of

PACE CONTRACTING, LLC **EQUIPMENT LIST 2019**

1 Autos	20 Milling Machines
2 Pick-ups	21 Crushers
3 Trucks	22 Welders
4 Trailers	23 Generators
5 Tractors	24 Pumps
6 Backhoes	25 Vans, Office Trailers
7 Wheel Loaders	26 Chippers, Wideners, Trav. Loaders
9 Graders	27 Lasers, Levels, GPS Kits
10 Asphalt Plants	28 Brooms
11 Asphalt Plant Components	29 Miscellaneous
12 Rollers	30 Snow Equipment
13 Attachments	31 Concrete Saws
14 Pavers	32 Plate Compactor
15 Cranes, Pile Hammers	33 Traffic Control
16 Excavators	34 Fork Lift/Arial Lift
17 Articulated Trucks, Scrapers	35 Shop Tools
18 Tractor	36 Tack Kettles
19 Air Compressors	37 Core Drills

1000 Louisville Paving Co.

2000 Louisville Paving Co.

3000 Charlton Co.

4000 Pace Contracting LLC

5000 Material Transfer

UNIT NO.	YEAR	DESCRIPTION	DRIVER :	SERIAL NO.
1-0000		AUTOMOBILES	A Commence of the commence of	
1-4129 2-0000	2014	FORD F-150 LIGHT TRUCKS	Tom Wood	1FTFW1ET3EFB68298
2-4105 2-4107 2-4109 2-4110 2-4112 2-4113 2-4114 2-4115 2-4116 2-4117 2-4118 2-4120 2-4121 2-4122 2-4123 2-4124 2-4125 2-4125 2-4127 2-4128	2001 2002 2005 2008 2011 2006 2011 2013 2013 2013 2013 2014 2017 2017 2017 2017 2017	FORD F-250 FORD F-350 COVER BED CHEVY 4500 FORD F250 CHEVY 1500 GMC SIERA CHEVY 1500 FORD F-250 FORD F-250 FORD F-250 FORD F-250 SD CHEVROLET COLORADO FORD F-150 GMC SIERRA 4X4 1500 EXT CA FORD F-150 FORD F-150 FORD F-150 FORD F-150 FORD F-150 FORD EXPLORER CHEVY SILVERADO CHEVY SILVERADO	shop INACTIVE spare converted to dump trk JUNKED BRIAN DILL SPARE RAFAEL CONTRERAS RETURNED TO ENTERPRISE RETURNED TO ENTERPRISE PAUL SNEAD SPARE MIKE MULHALL AB JORDAN PARSLEY THOMAS GIBSON MICHAEL BRYANT CHRIS BAUER Sarah Vanderside JUSTIN WILLOUGHBY GARY WILDER OPEN	1FTNF20F11ED73U47 1FDWW36F22ED69160

PACE CONTRACTING, LLC EQUIPMENT LIST 2019

UNIT NO.				
2-4129	YEAR	DESCRIPTION	DRIVER	SERIAL NO.
2-4130	2047		OPEN	OLINIAL NO.
2-4150	2017 2018	FORD EXPLORER	Talya Estes	
2-4151	2018 2018	CHEVY SILVERADO	Bryant Willard	3GCUKRECXJG307059
2-4152	2018	FORD F-150 LXT	Zach Wood	1FTEW1EGOJFC16431
2-4153	2017	CHEVY SILVERADO	Eric Jackson	3GCUKNEC4HG318822
2-4154	2018	CHEVY SILVERADO	Paul Snead	1gc1kueg5jf271212
2-4155	2018	CHEVY SILVERADO	Dan Hall	1GB1KUEG0JF108343
2-4156	2019	CHEVY SILVERADO	Patrick Haas	1GCGTBEN7J310695
3-0000		CHEVY SILVERADO 2500HD		1GB1KREGXKF114438
3-4202	2000	TIEM TIMOUNG		120 42 4 5 6 4 3 May 12 5 12 12 1
3-4204	2015	FREIGHTLINER FL-70		1FV6HFBA2YHB95650
4-0000	2013	FREIGHTLINER SINGLE AXLE		3ALACXCY5FDGM2176
4-4924	1998	TRAILERS		101 DOM2170
4-4926	2001	HGH RU16		4PRUS1620WT000862
4-4930	2005	SOUTHW. EXP LINE S816TA2T	16 FT. STORAGE TRAILER	48B500G2812026242
4-4931	2004	INTERSTATE 40DLA BIG TEX	40 FT. TAG TRAILER	1JKDLA057M006860
4-4932	2009		10 FT. TANDEM AXLE TRAI	L 16VNX102142C38482
4-4933	2000	6 X 12 T.C. TREECKER TRAILER	LPC LUBE TRAILER	1WF200F1X71120093
4-4934	2012	ENCLOSED OFFICE TRAILER	8 X 24	1WC200L11S1067956
4-4935	2012	UTILITY LANDSCAPE TRAILER		4YMUL0811CG022412
4-4936	2008	FRUEHAUF 45' STORAGE VAN	TRAILER	
5-0000		ENNIS TRAILER (GOOSENECK) TRACTORS		
5-4501	2005	KOMATSU D37EX-21A		
6-0000		BACKHOES		5684
6-4613	2003	CATERPILLAR 420DIT	All the state of t	
6-4614	2005	CAT 420D1T		BLN08302
6-4616	2011	KOMOTOURAGE	MD440 A	CBLN13023
7-0000		WHEELLOADERS	WB146-A	A23266
7-4501	2000	OF III FOOF DAG	SOLD	
7-4502	2000	HOLLAND LS170		13791
7-4506	2009	TAKEUCHI TL-140 W/BUCKET		167072
7-4508	2009	TAKEUCHI SKID STEER TL140		21406564
7-4509	2009	TAKEUCHI TL240		21406522
7-4510	2015	TAKEUCHI TS70R SKID STEER		224000275
				T3R07000261
12-4300		WACKER RT 82-SC-2		205503
12-4301		WACKER RD11A		5855871
13-0000		ATTACHMENTS		5277469
13-4816		ALLEN VIBRATORY SCREED	The state of the s	
13-4817		HARLEY M6H RAKE	Α.	46E 1 220
13-4820		WENCH (goes with unit 7-4507)	l)	M65A228
13-4821 15-0000	F. 7	HYDRAULIC HAMMER	2	506
13-0000		GRANES POWER HAMMERS		
				STATE OF THE WAY AND THE PARTY OF THE PARTY

PACE CONTRACTING, LLC EQUIPMENT LIST 2019

UNIT NO.	YEAR	DESCRIPTION	DRIVER	SERIAL NO.
16=0000		EXCAVATORS		OBNIAL NO.
16-4201	2003	KOMOTSU PC78US-6		5526
16-4506	2003	IHI 45 CRAWLER CARRIER		CE000288
16-4507	2005	KOMOTSU PC50MR-2		6275OROPS
16-4508	2005	KOMATSU PC220LC-7		A86897
16-4510	2014	KOMATSU PC88MR-8		6159
16-4514		KOMATSU PC 138		
19-0000		AIR COMPRESSORS	1 ATT 189 EV	41492
19-4960		185 AIR COMPRESSOR		XAS185JD7
23-0000		GENERATORS		7/A3 1833D1
23-4801		GENERATOR MODEL RGX7100	100-100-100	1002277
23-4802		GENERATOR		NO INFO GIVEN
23-4803		25W TRAILER MOUNTED GENERATOR		7111122
24-0000		PUMPS,	S. T. S. S. S. S.	7111122
24-4899		MULTI-QUIP SUBMERSIBLE	ARA ALE	THE RESIDENCE OF SHIPPING
24-4900		4"ELECTRIC SUBMERSIBLE		
24-4901		8" DIESEL CENTRIFUGAL		
24-4902		GODWIN CD225M 8" DRIPRIME		9814727-2
24-4903		H & H HYDRAULIC PUMP		237944
24-4904		H & H HYDRAULIC PUMP		433459
24-4905		GULF ATLANTIC PUMP 6" CRA 2-3	7X6	25063
24-4906		6" WATER PUMP HEAD #1	770	25005
25-0000		VANS OFFICE TRAILERS		
25-4910R	1998	MODULAR OFFICE		197098
25-4911	2000	DUTCHMAN 5TH WHEEL CAMPER		47CF20M25YM402065
27-0000		LASERS/LEVELS/GPS KITS		47 CF20W25 TW402065
27-4111		SPECTRA-PRECISION 1280S PIPE LASER	5	
27-4112		PIPE LASER 1285 S W TARGET 956		9762
28-0000		DOOGREG	23	3102
28-4900		CT BA18 BROOM	A ALL	AXC18201
				AAC 1020 I

PACE CONTRACTING, LLC EQUIPMENT LIST 2019

YEAR	DESCRIPTION	BY BY BY BY	
		DRWER	SERIAL NO.
		THE STREET	
			2222
			228643
			M368
			140.00
			M368
			9983
			9982
	SNOW EQUIPMENT	Office of the second	Being built per Lori
	SNOW PLOW	ERINE AND DIES	
	SNOW PLOW		1809
	SNOW PLOW		1810
	CONCRETE SAWS		1889
		#. A. A.	DDagge
	HAND HELD CONCRETE SAW		BB0303896
Anna Nata	GAS HAND HELD CONCRETE SAW		174616657
	PLATE COMPACTORS	AZ TITLE	174616668
	BASE PLATE COMPACTOR	The little bound has been	
	TRAFFIC CONTROL		90206
	LIFTS		
2006	JLG TELEHANDLERS		
		MISC. ROYER SCREEN MACHINE UTILITY LOCATOR BEDDING BOX GANG FORMS 8 x 20 TRENCH BOX SELF DUMPING HOPPER SELF DUMPING HOPPER 2" HORIZONTAL BORING UNIT SNOW EQUIPMENT SNOW PLOW	MISC. ROYER SCREEN MACHINE UTILITY LOCATOR BEDDING BOX GANG FORMS 8 x 20 TRENCH BOX SELF DUMPING HOPPER SELF DUMPING HOPPER 2" HORIZONTAL BORING UNIT SNOW EQUIPMENT SNOW PLOW TAND HELD CONCRETE SAW GAS HAND HELD CONCRETE SAW PLATE COMPACTORS BASE PLATE COMPACTOR TRAFFIC CONTROL LIFTS 2006 JLG TELEHANDLERS

Thomas A. Wood, Administrative Member Pace Contracting, LLC – Company and Personal Information

Personal:

Thomas A. Wood

Born:

August 24, 1957

Marital:

Married with 5 children

Education:

Bachelors of Science - Civil Engineering - University of Louisville

1979

doution,

Masters of Science - Civil Engineering - Purdue University

1980

Work History:

Project Engineer – Hall Contracting Corporation 1980 – 1983

Project Superintendent – Hall Contracting Corporation – 1983 – 1986 Project Manager – Whittenberg Engineering & Construction – 1987 – 1990

Vice President – Hall Contracting Corporation – 1990 – 1996 Vice President – David Engineering & Construction - 1996 Administrative Member -- Pace Contracting, LLC – Started in 1997

Projects:

Ohio River WWTP - \$4.5 million

Sellersburg WWTP - \$2.5 million

Crescent Hill WTP Renovation – \$19 million

Jeffersonville 10th Street Pump Station - \$11 million
 MSD Grand Average Pump Station - \$11 million

MSD Grand Avenue Pump Station - \$11.5 million
 Todays ill- MALTE To Todays ill- MALTE Todays i

Taylorsville WWTP Expansion - \$2.7 million

Barbourville WWTP - \$6.3 million

The Parklands Beckley Station - \$1.7 million

Ten Pin Lane Park & Ballfield - \$1.1 million

Beargrass Preserve Park – \$1.8 million

• Taylorsville Streetscapes - \$250,000

Pace Contracting, LLC History:

Started in 1997 with no employees - subcontracting all work until backlog was built up in 1998

1998 Hired a concrete foreman and started self performing work.

Currently working 1 General Superintendent, 3 project managers, 7 project foreman, 3 office administrators, and 40 employees with over 50 equipment units.

Project Emphasis – Public Heavy Utilities, Roads and Parks, Water and Wastewater Treatment Plants, Pump Stations

Customer List:

Barbourville Utility Commission

City of Eminence City of Jeffersontown City of Jeffersonville City of New Albany

City of Owingsville City of St. Matthews City of Taylorsville

Federal Aviation Administration Georgetown Municipal Water & Sewer Kentucky Department of Transportation Lexington Fayette Urban County Government Louisville & Jefferson County Metropolitan Sewer

District

Louisville Metro Government Louisville Metro Parks Department Louisville Water Company Oldham County Sewer District South Harrison Water Corporation

Sullivan & Cozart Town of Milltown, Indiana Town of Sellersburg, IN

Ownership:

Pace Contracting, LLC is a member owned LLC and the members are LPX - the holding company for Louisville Paving Company and its subsidiaries, Tom Wood, and Doug Wood.

Douglas M. Mulhall, P.E.

Qualification Statement:

6 years in large scale construction advancing from project engineer to project manager, 4 years in construction sales, currently Estimating Manager at Pace Contracting. Experience in project management, construction, engineering, and sales. Outgoing, hard-working, and eager to take on new challenges in the industry. Adaptable, self-motivating, and always inspired to learn.

Professional Experience:

Pace Contracting, LLC, 2015 (Summer) - Present

Estimating Manager/ Project Manager.

Gerdau Reinforcing Steel, 2011 (Summer) - 2015 (Summer)

Contract sales of reinforcing steel for Large Concrete Construction Projects. Manage Contract Administration including contract and conflict resolution, purchase orders (POs), change Orders (COs), and Accounts Receivables. Successfully work multiple projects consecutively and simultaneously over the following territories: KY, IN, and WV.

Baker Concrete Construction, 2005 (Spring) - 2011 (Spring)

 Managed the concrete construction for many concrete framed projects ranging from 1 million to 22 million dollars in cost. Key positions are as follows: Helped with figuring estimate production rates, created budgets from estimate, scope review, managed financials for projects along with managing project cost, maintained relationship with the customer, tracked daily production, created sub-contracts and PO's, created and maintained schedules using Primavera/ Suretrack, tracked material usage using Excel, conflict and dispute resolution, help with crew size management, development of RFI's, coordination of projects and creating a logistic plan for the jobsite.

Miscellaneous Construction Experience, 1994 - 2005 (Fall)

Continuous remodeling and construction with Family Business, Surveying Internship with H.E. Rudy, Louisville, KY (2 summers), Internship with Tetra Tech, Lexington, KY (1 summer), Foreman with Churchill McGee, Lexington, KY (Part-time for 2 yrs)

Academics:

University of Kentucky

Bachelor of Science in Civil Engineering, December 2004 Masters in Civil Engineering, December 2005

Georgetown College:

Bachelor of Science (Dual Degree in conjunction with University of Kentucky), December, 2004

- Minor in Math and Physics
- Football (Part of 2 NAIA National Championships)

Saint Xavier H.S. (Louisville, KY):

Graduated 1998

Varsity Football (Part of 2 State Championship Teams)

Licensure and Certifications

PE Licensure in Kentucky 27063

30-Hour OSHA, Dale Carnegie Certificate, and Seven Habits of Highly Effective People Certificate

References:

Available upon request

Christopher Bauer

Louisville, Kentucky (502) 471-1157 | cbauer@pacecontractingllc.com

PROFILE

- Project Manager for Pace Contracting, LLC.
- Specializes in management of hardscape and streetscape projects.

EDUCATION

- Fairdale Highschool-Louisville, KY.: Graduated 1999
- Jefferson Community and Technical College-Louisville, KY.: 1999-2000
- Indiana Tech-New Albany, IN.: (50 Credits) 2012-2013

EXPERIENCE

Kingsbury Concrete Construction Louisville, KY Concrete Forman/Carpenter/Laborer 1997-2004 Residential and Commercial Decorative Concrete Placement

Artican Concrete LIC

Arusan Concrete, LLC	T 1 177
Owner/Operator	Louisville, KY
Residential and Commercial Decorative Concrete Placement	2004-2010

Managed 9-10 man crew.

Louisville Paving and Construction Louisville, KY Concrete Superintendent 2010-2013

Coordinated all site concrete work.

Pace Contracting, LLC

Louisville, KY Concrete Forman ('13-'16)/ Project Manager ('16-Present)

2013-Present University of Louisville: Louisville, KY-Belknap Academic Classroom Building (\$5.8 Million)

City of Simpsonville: Simpsonville, KY- US 60 Sidewalks/Streetscape (\$2.3 Million)

Louisville Metro: Louisville, KY-South 4th Street Streetscape (\$1.8 Million)

SKILLS

- Project Management and Subcontractor Management
- General Trades
- Installation of Underground Utilities and Site Work
- Commercial Building Construction
- Concrete Finishing (Curb, Sidewalk, Structural, Architectural Features, Slab on Grade, etc)

RESUMF

Name: Paul Snead

~0 (<u>8</u>)

Year Started with Pace Contracting, LLC - Oct. 2013

Years with other firms and with whom?

Dugan & Meyers – 11 years

King construction – 5 years

NWS - 2 years

Highest Degree obtained from a post-secondary school, what major, and which school: School: High School Diploma, Pleasure Ridge Park H.S.

WORK EXPERIENCE

Project Name: Grand Avenue Pump Station

Location: Louisville, Ky.

Project Value: \$11,407,000.00

Brief Description of Project: The construction of a 10 mgd pumping station with storage

Completed: 2015

capacity of 3 mg and associated appurtenances

Role/Position on Project : Manage the field employee's, Equipment and materials

Year Project Started: 2013

*Owner: MSD

Contact Person: Jay Thomas 502.540.6464

Project Name: Bancroft Pump Station

Location: Louisville, Ky. Project Value: \$4,686,990.00

Brief Description of Project: Construction of a 0.33 MGD pump station and a 250,000 gallon storage basin and approximately 1,381 linear feet of 12-inch sewer, 2,272 linear feet of 6-inch force main, and installing 8 sanitary manholes.

Role/Position on Project : Manage the field employee's, Equipment and materials

Year Project Started: 2013

ted: 2013 Completed: on-going

*Owner: MSD

Contact Person: Jay Thomas 502.540.6464

Project Name: Muddy Fork Interceptor

Location: Louisville, Ky. Project Value: \$6,567,000.00

Brief Description of Project: The construction and installation of an off-line, cast-in-place concrete, covered, sanitary sewer overflow storage basin including dewatering pumps, 433 linear feet of 21-inch sanitary sewer, 35 linear feet of 12-inch sanitary sewer force main, and all other related appurtenances.

Role/Position on Project: Manage the field employee's, Equipment and materials

Year Project Started: April 2015 Completed: on-going

*Owner: MSD

Contact Person: David Coe (502)693-1484

Project Name: Jeffersonville North WWTP

Location: Jeffersonville, IN Project Value: \$17,692,000.00

4

Brief Description of Project: construct a 17 MGD waste water treatment plant Role/Position on Project : Manage the field employee's, Equipment and materials

Year Project Started: 2012 Completed: 2013

*Owner: City of Jeffersonville

Contact Person: Tom Galligan, Mayor (812) 285-6476, Len Ashack Utility Director

(812)285- 6451 lashack@cityofjeff.net

Project Name:/ Derek R Guthrie WQTC

Location: Louisville, KY Project Value: \$26,574,000

Brief Description of Project: Treatment plant expansion from 200 to 300 MGD

Role/Position on Project : Superintendent over field employees Year Project Started: 2010 Completed: 2012

*Owner: Louisville MSD:

Contact Person: *Architect/Engineer: HDR Engineering Steve Keiber (502) 584-4115

Project Name: Cedar Creek Maintenance Facility

Location: Louisville, Ky Project Value:\$1,850,000

Brief Description of Project: Maintenance Building Role/Position on Project : Foundation placment

Year Project Started: 2007

Completed: 2008

*Owner: Louisville, MSD

*Architect/Engineer: Architectural Investments

Project Name: Corydon WWTP

Location: Corydon, In Project Value: 3,940,000

Brief Description of Project: SBS design sewer treatment plant

Role/Position on Project :Superintendent with the responsibilities including field personnel

management, material ordering, sub contract coordination. Year Project Started: 2007 Completed: 2008

*Owner: Corydon Municipal Water Works Fred Cammack (812) 738-3958

*Architect/Engineer: Midwestern Engineers (812)295-2800

Project Name: Buchanan Street Pump Station

Location: Louisville, Ky Project Value: 9,417,000

Brief Description of Project: Largest sewer pump station in Ky

Role/Position on Project: Superintendent over mechanical installation and Start-up of the

pump station.

Year Project Started: 2004 Completed: 2006 *Owner: Louisville, MSD Darren Thompson (502)540-6308

*Architect/Engineer: Obrien and Gere John Morse (502) 586-6052

Project Name: Ohio River Levee Trail

Location: Louisville, Ky Project Value:1,526,000

Brief Description of Project: Construct a pedestrian walk way through rural Jefferson county

with a 235 ft bridge that we launched across a ravine.

Role/Position on Project : Superintendent over paving and bridge launching, Management

material and employees.

Year Project Started:

2006

Completed: 2006

*Owner: Louisville Metro Government, Christopher Phillips (502) 574-5796

Project Name: City of New Albany WWTP

Location: New Albany, In Project Value: 16,893,000

Brief Description of Project: Sewer treatment plant with 100 MGD capability

Role/Position on Project : Superintendent over mechanical installation of equipment.

Year Project Started:

2004

Completed: 2005

*Owner: City of New Albany Dick Bliss (812) 948-5336 *Construction Manager: Donahue & Assoc.

*Architect/Engineer: Clark & Deitz James Miller (317) 267-8200

Project Name: Jeffersonville WWTP Anoxic Selector

Location: Jeffersonville, In Project Value: 1,968,000

Brief Description of Project: Construct an Anoxic Zone on the existing oxidation Ditches Role/Position on Project : Superintendent, Management of manpower and Materials to

construct the project.

Year Project Started:

2006

Completed: 2007 *Owner: City Of Jeffersonville, Mike Meyers (812) 285-6476

*Architect/Engineer: Strand Associates

Project Name: Joe Creason Park

Location: Louisville, Ky Project Value: 442,000 **Brief Description of Project:**

Role/Position on Project (not just your title but what you did): Superintendent, Management

of manpower and Materials to construct the project.

Year Project Started:

2007

Completed: 2007

*Owner: Lousville Metro Government Paul Shaffer (502)439-7694

Project Name: Mill Creek HDPE

Location: Louisville, Ky Project Value: 327,000

Brief Description of Project: Well system with piping

Role/Position on Project: Superintendent, Management of manpower and Materials to

construct the project.

Year Project Started:

2008 Completed:2008

*Owner: LG&F

Project Name: Fort Knox IBCT

Location: Fort Knox, Ky Project Value: 1,130,000

Brief Description of Project: Replacement of sewer mains.

Role/Position on Project : Superintendent, Management of manpower and Materials to

construct the project.

Year Project Started: 2009 Completed: 2009

*Owner: Hardin county water, Bret Pyles

*Architect/Engineer:

Project Name: Waterfront Pedestrian Ramp

Location: Louisville, Ky Project Value: 2,138,000

Brief Description of Project: Constructed a pedestrian ramp up to the Big 4 bridge.

Year Project Started: 2009 Completed: 2010

*Owner: Louisville Metro Government

RESUME OF

Lisa Kay Neal 5400 Foxwood Drive Crestwood, KY 40014 Phone: (502-471-1163) E-Mail – lisan@loupaving.com

PRESENT EMPLOYER	Pace Contracting, LLC / LPX, Inc.					
JOB TITLE	Safety Director					
YEARS EMPLOYED	2002-present					
PRIMARY DUTIES	Safety for all employees-training, job site review-new hire, drug testing					
PREVIOUS EMPLOYER	Creation Films					
JOB TITLE	Executive Director of Production					
PRIMARY DUTIES Oversees the filmmaking of Military Documentaries						
PREVIOUS EMPLOYER	. Military Channel					
JOB TITLE	TITLE Office Manager/Legal Executive					
PRIMARY DUTIES	Oversee all office and legal administrated employees					
EDUCATION	Associated Degree in Health and Safety					
EXPERIENCE	4 years' experience in Health and Safety for LPX and Subsidiaries of 300 employees					
QUALIFICATIONS	Degree in Health and Safety					
REFERENCES	Joe Dougherty					

Contract Total = \$ 25,899,973.00

(0/0)				MBE (15%)		
Advance Concrete	₩	400,000.00	1.5%	Cherokee	6	
N & N	64	184 180 00			\$ 3,325,000.00 12.8%	12.8%
Earth Images	6	00.001,401	0.1%	LEW	\$ 2,533,070.00 9.8%	9.8%
McKippov	9	65,000.00 0.3%	0.3%			7000
McKilliey	69	97,900.00	0.4%			0.0%
l erry Golfar	₩	240,000,00	7000			%0.0
professional Fence	€	00 100	0/00			%0.0
Maine	9	02,383.00 0.2%	0.5%			200
200	69	145,900.00 0.6%	0.6%			0.0%
Į.	क्ष	547.000.00	2 10/			%0.0
			2			%0.0
	Total & 1	Total & 1782 ses on	700 0			
	*	00.000,000	0.0%		Total \$ 5,858,070,00	22 60/
	6% of Contract \$ 1,553,998.38	1,553,998.38		15% of Cor	15% of Contract & 2004 oct or	44.076
	Over/ (Under) \$208,566.62	08,566.62		The state of the s	Over (Hodes) as one of	

Rawan Punp Station - Louisville MSD

MBE/WBE Analysis

			%	0.7%	%8:0	0.4%	1.8%	0.1%	1.2%	5.03%		
		2%	49	69,900.00	88,000.00	42,898.00	192,655.00	9,957.50	121,200.00	524,610.50	521,350.00	\$3,260.50
		WBE % Needed	Contractor/ Vendor	McKinney Painting \$	Southern Metals \$	Lykins Reinforcing \$	Advance Ready \$	Earth Images \$	ESI \$	Total \$	5% of Contract \$ 521,350.00	Over/ (Under)
			Type	WBE	WBE	WBE	WBE	WBE	WBE			
			%	53.3%	0.0%	0.0%	0.0%	0.0%	%0:0	53.26%		
10,423,399.23	10,427,000.00	15%	ь	5,552,973.00						5,552,973.00	1,564,050.00	\$3,988,923.00
ביסוווומוב וחומו - יי	Final Bid = \$	MBE % Needed	Contractor/ Vendor	TEM \$						Total \$	15% of Contract \$	Over/ (Under)
			Type	MBE	MBE							

Crescent Hill Standby generator Louisville-Water Company

Additional information for P-28

MSD LOUISVILLE SUBCONTRACTOR UTILIZATION PLAN (STATEMENT OF INTENT TO UTILIZE FIRMS)

ge 1 of 1

THIS DOCUMENT MUST BE ACCURATELY COMPLETED, SIGNED AND SUBMITTED BY ALL BIDDERS BY AFTER THE BIDOPENING	MUST BE ACCURATELY COMPLETED, SIGNED AND SUBMITTEL BY 3:00PM THE NEXT BUSINESS DAY AFTER THE BID OPENING	TED BY ALL BIDDERS	
Project Name: Shively Pump Station Electrical Improvements Project Description: Contract No. 15968	Project Description: Contract No. 15	896	
Company Name: Pace Contracting, LLC	Date Submitted: 3/23/2018	Total Value: \$1,340,000	
Address: 15415 Shelbyville Rd Louisville, KY 40245			
Contact Person: Tom Wood	Email:tomwood@pacecontractingllc.com Phone #: 502/815-4142	Phone #: 502/815-4142	

The above named company will execute a formal agreement with the firms listed below. This form must be submitted by 3:00pm the next business day after the bid opening. The bidder must list ALL SUBCONTRACTORS, Regardless of the amount or service. Failure to complete this form with all the pertinent-requested information [as indicated in each column], shall cause a bid to be non-responsive. This document will be included as part of the contract

			1771	
For Office Use Only (Calculation)		estor		
Non- M/WBE				
WBE	×			
MBE		×.		
Consultant/ *Subconsultant Amount	Percentage 14.6	33.5		
Consu *Subcoi	Amount \$191,100	\$448,550		
Check if Supplier Only				
Describe Exact Type of Work/*Supplier	Instrumentation	Electrical		
Federal Tax ID#	61- 1288228	61- 1260155		
Company Name/Address/Contact Person/Phone/Email	Engineered Solutions - Tori Oberhausen 1850 Taylor Ave Ste 11 Louisville, KY 40213 502/485-1515 tco@esi-lou.com	TEM Group, Inc - Tom Clark 3560 Bashford Avenue Louisville, KY 40218 -502/454-0101 tclark@temgroupinc.com		

from an MBE/WBE that is not a manufacturer, 60% percentage of the cost of the materials or supplies from a certified M/WBE supplier will be counted toward the MBE/WBE goals. MSD reserves the right to make announced or unannounced field site visits to M/WBE firms' business locations. I certify that the above information is true to the best of my knowledge. The company acknowledges and agrees that if Please Note: If the materials or supplies are obtained from an MBE/WBE manufacturer, 100% of the cost of the materials or supplies shall count toward MBE/WBE goals. If the materials or supplies are purchased awarded the contract the information provided on this Subcontractor Utilization Plan shall be incorporated into the terms and conditions of the final contract between MSD and the Company. All firms checked MBE/WBE must be registered with MSD's Supplier Diversity Office and certified with national and federal certification organizations as recognized by MSD. I acknowledge and agree that any changes to the above information must be submitted on the MSD Subcontractor Substitution Form and approved in advance by MSD.

ministrative Member	
PΥ	
Title	
Signature:	

Date: 3-23-2018

Print Name: Tom Wood

. Pace Contracting, LLC	does commit itself that o	on the following project:
NAME OF COMPANY	×	
U of L. Belknap Academic Classroom Build	ling Bid Pack III, BP-09	IB-025-17
DDOTECTNAME		BID NUMBER

The Bidder agrees to furnish information required by the University of Louisville to indicate the Minority and Woman-Owned Business which it intends to utilize. Breach of this commitment constitutes breach of the Bidder's contract if awarded.

NAME OF MINORITY/ WOMAN-OWNED BUSINESS	MBE/ WBE	TELEPHONE	TYPE OF WORK	ESTIMATED DOLLAR VALUE	PERCENT
sSeven Seas Construction	MBE	502/231-7395	concrete walks	\$693,000	13%
Somethin Bloomin	WBE	859/536-7568	Landscopmy	\$1/97,608	3.7%
Cherokee Construction	МВЕ	502/589-9737	Doors + Hardware	1447,947	8,3%
					·

The undersigned will enter into a formal agreement with the minority or woman-owned business firms for work listed in this schedule conditioned upon execution of a contract with the University of Louisville.

Subcontractors and other persons and organizations proposed by the Bidder and accepted by the Owner and the Architect/
Engineer must be used on the work for which they were proposed and accepted and shall not be changed except with the written approval of the Owner and the Architect/Engineer. The undersigned hereby certifies that he or she has read the terms of this commitment and is authorized to bind the Bidder to the commitment herein set forth.

Signature and title of authorized official of the company and the date must be properly executed on this document or the bid will be deemed non-responsive.

Tom Wood	Administrative Member
NAME OF AUTHORIZED OF TOER	TITLE
On I	November 9, 2016
SIGNATURE	DATE

Additional Information for P-28

Document A310TM - 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

(Name, legal status and address)
Pace Contracting, LLC

15415 Shelbyville Rd Louisville, KY 40245 SURETY:

(Name, legal status and principal place of husiness)
Western Surety Company
151 N. Franklin St.
Chicago, IL 60606

Mailing Address for Notices

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

OWNER:

(Name, legal status and address)

Lexington-Fayette Urban County Government 200 E. Main Street Lexington, KY 40507

BOND AMOUNT: Five Percent of Total Amount Bid (5%)

PROJECT:

(Name, location or address, and Project number, if any)

Fourth Street Corridor Enhancement and Legacy Trail Phase 3 Projects

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

By

Signed and scaled this 13th

day of September

2019

Pace Contracting

(Principal)

(Winess)

Witnesel Maning A Kniggs

(Title),
Western Surety Company

(Surety)

(Seal)

(Seal)

(Title) Paula J. Teague

Attorney-in-Fact

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Paula J Teague, Todd P Loehnert, John B Ayres, Monica A Kaiser, Michael W Baxter, Individually

of Louisville, KY, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 30th day of March, 2018.



WESTERN SURETY COMPANY


Paul T Rruflat Vice President

State of South Dakota County of Minnehaha > 5

On this 30th day of March, 2018, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires

June 23, 2021



J. Mohr, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 13th day of September 2019.



WESTERN SURETY COMPANY

. Relacon.

L. Nelson, Assistant Secretary

Form F4280-7-2012

Go to www.cnasurety.com > Owner / Obligee Services > Validate Bond Coverage, if you want to verify bond authenticity.

Authorizing By-Law

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.