

#	Task Name	Cost	Quantity	ARA Hours	GRW Hours	Harmon Hours	Total (Includes DBE)	DBE Portion
1A	Management - Bi-weekly Reporting	\$ -	EA	-	-	-	\$ -	\$ -
1B	Management - Web Site	\$ 3,000.00	EA	20	-	-	\$ 3,000.00	\$ -
2	Kickoff	\$ 26,300.00	EA	72	48	8	\$ 24,500.00	\$ 3,120.00
3	Records Review	\$ 11,300.00	EA	8	40	80	\$ 11,300.00	\$ 2,770.00
4	Software Selection	\$ 12,000.00	EA	68			\$ 12,000.00	\$ -
5	Data Collection	\$ 140.79	per mile	868	-	440	\$ 197,100.00	\$ 29,920.00
6A	Condition Evaluation	\$ 80.07	per mile	1,821	-	-	\$ 112,100.00	\$ -
7	Data Upload	\$ 13,900.00	EA	119	88	-	\$ 13,900.00	\$ -
8	Implementation	\$ 21,000.00	EA	92	-	80	\$ 21,000.00	\$ -
TOTAL				3,068	176	608	\$ 394,900.00	9.1%
Add Alternate								
9	Training	\$ 17,900.00	EA	96	64	-	\$ 17,900.00	\$ -

Notes

We could cut if reporting frequency was reduced

Includes setup and hosting at ARA

Does not include licensing fees

Includes the use of 2 DSVs on the project