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Firm Submitting Proposal: Strand Associates, Inc.

Complete Address: 1525 Bull Lea Road, Suite 100, Lexington, KY 40511
Street City Zip

Contact Name: Michael Woolum Title: Vice President

Telephone Number: (859)225-8500 Fax Number: (859)225-8501

Email address: mike.woolum@strand.com
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AFFIDAVIT

Comes the Affiant, Matthew S. Richards , and after being
first duly sworn, states under penalty of perjury as follows:

1. His/her name is Matthew S. Richards and he/she is the
individual  submitting the proposal or is the authorized representative
of Strand Associates, Inc.® , the entity

submitting the proposal (hereinafter referred to as "Proposer").

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract
and will maintain a "current” status in regard to those taxes and fees during the life of the
contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license,
if applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes and/or fees are delinquent or that a business license has not been
obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to
the Proposer will not violate any provision of the campaign finance laws of the

Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page
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7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an
offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further, Affiant sayeth naught.

1Y

Ao SHotlf

state of YVisconsin

COUNTY OF Dane

The foregoing instrument was subscribed, sworn to and acknowledged before me

», Matthew S. Richards or thiltie, Zllese day
. 214
of I 1 yen 2013,
My Commission expires: S 20190 Q%@{"E‘.;:E/;\O "

/] & 7 . ; | =

() f‘ N/ % g PUBLIC
, WCMLV( G J\,O(‘(L\% S S
NOTARY PUBLIC, STATE AT LARGE EHC ISR
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GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational
Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS
Chapter 338. The Respondent also agrees to notify the LFUCG in writing
immediately upon detection of any unsafe and/or unhealthful working conditions
at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG
harmless from all penalties, fines or other expenses arising out of the alleged
violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal, and
such addenda shall be made a part of this RFP. Before submitting a proposal, it
is incumbent upon each proposer to be informed as to whether any addenda
have been issued, and the failure to cover in the bid any such addenda may
result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals,
to award in whole or part, and to waive minor immaterial defects in proposals.
LFUCG may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any
time prior to the opening; however, no oral modifications will be allowed. Only
letters, or other formal written requests for modifications or corrections of a
previously submitted proposal which is addressed in the same manner as the
proposal, and received by LFUCG prior to the scheduled closing time for receipt
of proposals, will be accepted. The proposal, when opened, will then be corrected
in accordance with such written request(s), provided that the written request is
contained in a sealed envelope which is plainly marked “modifications of
proposal”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.
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11.

12.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful
Respondent shall warrant that it is familiar with and understands all provisions
herein and shall warrant that it can comply with them. No additional
compensation to Respondent shall be authorized for services or expenses
reasonably covered under these provisions that the proposer omits from its
Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are
not performed in an acceptable manner to the LFUCG, the LFUCG may cancel
this contract for cause by providing written notice to the proposer, giving at least
thirty (30) days notice of the proposed cancellation and the reasons for same.
During that time period, the proposer may seek to bring the performance of
services hereunder to a level that is acceptable to the LFUCG, and the LFUCG
may rescind the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor’s failure
to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a
specified date by which the contractor shall cure the identified
deficiencies. LFUCG may proceed with termination if the contractor
fails to cure the deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be

terminated shall include, but shall not necessarily be limited to:
(@) Failure to perform the contract according to its terms,
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conditions and specifications;

(b) Failure to make delivery within the time specified or according
to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens
filed pursuant to the provisions of KRS Chapter 376, or letters
of indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor;
or

()  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of
that intent, Payment for services or goods received prior to termination shall be
made by the LFUCG provided these goods or services were provided in a
manner acceptable to the LFUCG. Payment for those goods and services shall
not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It is
expressly acknowledged that LFUCG shall never be required or obligated to
consent to any request for assignment or subcontract; and further that such
refusal to consent can be for any or no reason, fully within the sole discretion of
LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or
other action has been duly taken authorizing the Respondent to enter into this
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Contract. The Respondent will provide LFUCG with a copy of a corporate
resolution authorizing this action and a letter from an attorney confirming that the
proposer is authorized to do business in the State of Kentucky if requested. All
proposals must be signed by a duly authorized officer, agent or employee of the
Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and
venue in such Court for the limited and sole purpose of proceedings relating to
this Contract or any rights or obligations arising thereunder. Service of process
may be accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which
would, if adversely determined, have a materially adverse effect on the authority
or ability of Respondent to perform its obligations under this Contract, or which
question the legality, validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and such
term or provision shall be deemed stricken.

Ao S 1) i A/ 2 fot /1y

Signature Date
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Lexington-Fayette Urban County Government
DEPARTMENT OF FINANCE & ADMINISTRATION

Jim Gray William O’Mara
Mayor Commissioner
ADDENDUM #1
RFP Number: #13-2014 Date: March 3, 2014
Subject: Request for Qualifications for Please address inquiries to:
Professional Engineering Services Theresa Maynard (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:
Paragraph two on page one should read as follows and agree with the date on the website:
“Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on
March 26, 2014.”

Paragraph one on page two should read as follows:

Deadline for questions after the Pre-proposal meeting shall be Tuesday, MARCH 12‘", 2014

at 2:00 PM local time.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to
and become a part of your RFP.

COMPANY: Strand Associates, Inc.

ADDRESS: 1525 Bull Lea Road, Suite 100, Lexington, KY 4051

SIGNATURE OF PROPOSER: A «%M

200 East Main Street ° Lexington, KY 40507 i (859) 425-2255 ° www.lexingtonky.gov
HORSE CAPITAL OF THE WORLD



Lexington-Fayette Urban County Government
DEPARTMENT OF FINANCE & ADMINISTRATION

Jim Gray William O’Mara
Mayor Commissioner
ADDENDUM #2
RFP Number: #13-2014 Date: March 7, 2014
Subject: Request for Qualifications for Please address inquiries to:
Professional Engineering Services Theresa Maynard (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:

Disregard Addendum #1 issued on this page earlier today, March 7, 2014. That addendum was for
RFP #14-2014 Request for Qualifications — Supplemental Legal Services and posted to the page for

RFP #13-2014 in error.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to
and become a part of your RFP.

COMPANY: Strand Associates, Inc.

ADDRESS: 1525 Bull Lea Road, Suite 100, Lexington, KY 4051

SIGNATURE OF PROPOSER: NNSHCS L e

200 East Main Street s Lexington, KY 40507 . (859) 425-2255 . www.lexingtonky.gov
HORSE CAPITAL OF THE WORLD



Lexington-Fayette Urban County Government
DEPARTMENT OF FINANCE & ADMINISTRATION

Jim Gray William O’Mara
Mayor Commissioner
ADDENDUM #3
RFP Number: #13-2014 Date: March 17,2014
Subject: Request for Qualifications for Please address inquiries to:
Professional Engineering Services Theresa Maynard (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:

e Sign in sheets from March 10", 2014 Pre-Proposal Meeting attached
e Questions and Answers attached

Tl S

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to
and become a part of your RFP.

COMPANY: Strand Associates, Inc.

ADDRESS: 1525 Bull Lea Road, Suite 100, Lexington, KY 4051

SIGNATURE OF PROPOSER: A %M

200 East Main Street o Lexington, KY 40507 o (859) 425-2255 o www.lexingtonky.gov
HORSE CAPITAL OF THE WORLD
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STRAND

ASSOCIATES®

LFUCG/25-Mar-14

Strand Associates, Inc.
1525 Bull Lea Road, Suite 100

Lexingto

March 26, 2014

Ms. Theresa Maynard, Buyer Senior
Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

Re: RFP# 13-2014- Request for Qualifications for Professional Engineering Services

Dear Ms. Maynard:

Thank you for the opportunity to submit this statement of qualifications for the above referenced
project. We are submitting our qualifications for the following contracts:

Contract 1 - Roadway Corridor and Intersection Design/Planning

Contract 2 - Right-Of-Way or Easement Acquisition

Contract 3 - Construction Drawings Review for DOE Manual Compliance

Contract 4 - Structures or Bridge Design

Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning

Contract 6 - Traffic Signal Design

Should you have any questions concerning the content of our submittal, please feel free to contact me
at your earliest convenience. Thank you in advance for consideration of our firm and we look forward
to the opportunity to continue our service on behalf the Lexington-Fayette Urban County
Government.

Sincerely,

STRAND ASSOCIATES, INC.®

el v/ S

Michael A. Woolum, P.E., P.L.S.
Vice President

1. Letter of Transmittal — Page 1

Arizona | llinois | Indiana | Kentucky | Ohio | Wisconsin www.strand.com



Table of Contents

Tab Section
Contract 1 - Roadway Corridor and Intersection Design/Planning
B e 1
Contract 2 - Right-Of-Way or Easement Acquisition
B et 2

B s 3
Contract 4 - Structures or Bridge Design

B R 4
Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning

B e 5
Contract 6 - Traffic Signal Design

B e 6

Appendix A - Resume Section

Appendix B - Required Forms & Misc. Documents

e Strand Associates, Inc.

MBE/WBE Participation

Good Faith Effort

Affirmative Action Plan

Equal Opportunity Agreement
Work Force Analysis Form
Certificate of Liability Insurance

e Third Rock Consulting, Inc.

Work Force Analysis Form
Firm Profile

e Cultural Resource Analysts, Inc.

Work Force Analysis Form
Firm Profile

e EHI Consultants

Work Force Analysis Form
Firm Profile

e Barr & Prevost

Work Force Analysis Form
Firm Profile

e Jacobi, Toombs and Lanz, Inc.

Work Force Analysis Form
Firm Profile



Contract 1



Contract 1 - Roadway Corridor and Intersection Design/Planning

2. Firm Qualifications

Our informed
infrastructure
recommendations
help maximize
community
benefits.

Diverse project
requirements
addressed by
Strand’s flexible
project teams.

Strong client
relationships are
forged by
successful project
endeavors.

LFUCG/26-Mar-14

Strand’s Local Transportation Improvements Track Record Exemplifies
Understanding of Community Needs and Expectations

From initial planning through design and construction, our local
office staff has been actively involved with improvement of
Lexington’s streets and intersections for over 40 years and
counting. Our work has included new construction for
subdivision streets and arterials and improvements to major
urban thoroughfares with state and federal jurisdictions. We
have extensively served both LFUCG and KYTC on very high
profile corridor improvement initiatives, which makes us
keenly aware of the sensitivities involved with neighborhoods
and community stakeholders. In addressing expectations of the
public, this working knowledge combined with our
demonstrated achievements bring confidence in our ability to

help LFUCG responsibly address community needs in this

important facet of the Division of Engineering’s responsibility | : L
Downtown Streetscape Improvements -
Vine Street Promenade.

to the public.

Experienced Management Team Brings Proven Know-How to Varied Challenges
with Roadway Corridor and Intersection Planning and Design

Strand’s Project Management leadership group includes individuals with unique backgrounds that enable us
to effectively tailor a delivery team to meet a given project’s specific needs. We propose to utilize this
approach since our experience with local corridor improvement projects recognizes the diverse range of

potential roadway intersection and traffic-related challenges, which could include among others:

B Turning lanes and intersection improvements supported by traffic analysis.
Data collection and analysis to inform improvement recommendations.
Design-sensitive corridor improvements requiring heightened public involvement.

Assessment and implementation of traffic calming and safety enhancement initiatives.

Modification to urban/rural roadways necessitating KYTC coordination and/or approval.

By matching project management skillsets to the needs of a given project, we can most efficiently and

effectively satisfy your roadway corridor and intersection planning and design needs.

Client History and Related References Provide Further Confirmation of Strand’s
Transportation Expertise and Ability to Meet Client’s Needs

We have had the opportunity to serve many major clients in this region for transportation engineering-related
needs including: KYTC, University of Kentucky, Louisville Metro Government, National Development
Council and other central KY communities to name a few. Strand’s achievements include major
transportation projects with roadway, bridge, and intersection improvements, award winning streetscape

improvements initiatives, as well as smaller intersection, turn lane and minor roadway enhancement projects.

2. Firm Qualifications — Page 2



Cost-benefit
approach applies
to projects large
and small.

Longevity and
continuity is a
hallmark of
Strand’s
transportation
team.

LFUCG/26-Mar-14

Contract 1 - Roadway Corridor and Intersection Design/Planning

You are encouraged to contact our references with regard to our prior service and the project solutions we
have developed on their behalf. We are confident their responses will further document our quality
commitment and reinforce your confidence in our ability to address your specific roadway corridor and

intersection planning and design needs.

Previous Experience Strengthens Understanding Required to Address Varied
Roadway Corridor and Intersection-Related Project Needs

With many competing program needs and an ever expanding funding gap between infrastructure spending
capacity and public expectations, our Team understands the importance of leveraging infrastructure
investment. Having a well-documented record of performance with major intersection and roadway corridor
enhancement initiatives, our Team brings a cost-benefit mindset to this LFUCG improvements program. As
no two projects are alike, our Team credentials are testimony to the nimble approach often required for
successful project outcomes. Our services on such notable projects as LFUCG’s Downtown Streetscape
Improvements and the West Reynolds Road Railroad Underpass and Corridor Reconstruction are examples
of projects with significant community benefits under challenging circumstances. Similarly, our work to
expedite completion of the Appomattox Road Bridge Replacement and Meadows-North Arlington
Infrastructure Master Plan in North Lexington are small neighborhood project examples having essential
transportation elements, but with important community benefits. To these successful conclusions, we are

committed to positive outcomes on all projects large and small.

Our 40+ Years of Local Service Demonstrate Our Commitment to LFUCG

As documented in the chart below our local office has been serving LFUCG for over 40 years on a variety of
infrastructure needs including many important roadway-related projects. The longevity and continuity of our
local staff is reinforced by their unyielding commitment to help improve the city infrastructure realm as

highlighted in our continuous record of service on behalf of LFUCG.

Continuous, Proven and Unmatched Record of Service to LFUCG

MAJOR CAPITAL IMPROVEMENT PROJECTS (A 80 85 90 95 00 05 06 07 08 09 10 11 12 13 14

Lexington Distillery District Improvements Project
Legacy Trail Feasibility Study & Phase 1
Legacy Trail Phase 2

Town Branch/West Hickman WWTP/PS SCADA/Electrical
Sanitary Sewer Capacity Analysis

Town Branch WWTP Chlorination Equipment Replacement
West Hickman Miscellaneous Equipment Replacement
Town Branch Screw Pump Replacement

Pump Station Evaluations Project

Downtown Streetscape Planning & Design
Town Branch Primary Effluent Generator
Wastewater Plants Electrical Service Upgrades

Town Branch Laboratory Assistance

Town Branch WWTP Electrical System Evaluation
Solid Waste Facility Expansion
Town Branch Phosphorous Removal Study

Todds Road Improvements Project .
West Reynolds Road Railroad Underpass ]
North Elkhorn, East Hickman Trunk Sewer Rehabilitation (Numeroug Projects)
Edgelawn Detention Basin ||
West Hickman Trunk Sewer Rehabilitation (Numerout Projects)
201 Facilities Plan Update ||
Meadows-North Arlington Infrastructure Master Plan _—
Lower Town Branch Sewer System Study
Lower Cane Run Interceptor, PS & FM
West Hickman WWTP Construction r
Heritage Hall Expansion
Thoroughbred Acres Storm Study .
Georgetown Road Sewer System Study
Quter Perimeter Sewerage System Implementation Plan
Armstrong Mill Interceptor, PS & FM
Town Branch WWTP
North Elkhorn PS & FM
Eastern Interceptor
Town Branch WWTP Expansion

J
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Contract 1 - Roadway Corridor and Intersection Design/Planning

3. Project Team

Experienced Project Managers with Support of Seasoned Technical Resources

Our Toam Tas the Provides Specialized Experience to Serve a Complete Range of Project Needs

requisite Our Project Team offers the complete range of engineering capabilities that are needed for the many technical
credentials and

capabilities, and is challenges that could potentially result through this infrastructure program. We have included project

committed to the managers with specialized experience directly related to this project discipline who take pride in their work
zz::;::gﬂn of this having served on many prior projects on behalf of LFUCG. Our Project Management Team is supported by
program local engineers and technicians with years of experience involving roadway corridor and intersection
component.

design/planning projects. Additionally, Strand’s collaborative partnership with EHI Consultants, Barr &

Prevost, Jacobi, Toombs & Lanz, Inc., Third Rock Consultants, LLC and Cultural Resources Analysts, Inc.
on previous projects brings familiar expertise related to planning, geotechnical engineering, surveying, and
environmental services. The individuals listed in the organizational chart below will serve in key leadership

positions responsible for guiding and directing other Team members during the course of the project.

Thumbnail resumes for key personnel follow & o %

§ 4 “Strand is KYTC Prequalified

for all services contemplated
under this contract.”

within this section with full resumes of the

primary team members included as an

attachment in the Appendix A - Resume

Section.
Project Manager Pool

Michael Woolum, P.E.,P.L.S. Mark Askin,P.E.  Chase Wright, P.E.

Listed resources |
are also supported . . Maintenance of Traffic/
by other locally Roadway Design Surveying Constructability Review

available staff. Chase Wright, P.E. Stephen Marshall, P.E., P.L.S. (ITL) Brian Andreas, P.E.
Chad Bourke, P.E.,P.T.O.E. Jlonathan McCracken, E.L.T. Seth Winslow, P.E.
Drainage ETeEEL Construction-Related Services
Rights-of-Way Acquisition

iit:s\;vﬁzlgoh‘ﬁ' IF:E ChadBourke, P.E., P.T.O.E. Jonathan McCracken, E.L.T.

Lindsie MacPhers’on, ELT. Bruce Monarch Robert Burnette

m Planning/Traffic Analysis Environmental Analysis

Adam Weber, P.E. Ed Holmes, AICP (EHI)

Elizabeth Kuypers, P.E. Chad Bourke, P.E., P.T.O.E. Gina Morris, PG (Third Rock)

Michael Davis, P.E. -
. Chase Wright, P.E. . .
Chad Bourke, P.E., P.T.O.E. Lindsie MacPherson, E.L.T. Elizabeth G. Heavrin, MHP (CRA)

Luke Holman, P.E.
Utility Coordination/ ]
Relocation Geotechnical

Landscape Architecture

Chase Wright, P.E.
Michael Davis, P.E.

SaraTuttle, RLA Travis Burr, P.E. (B&P)

(JTL) Jacobi, Toombs & Lanz, Inc. (EHI) EHI Consultants (Third Rock) Third Rock Consultants, LLC (CRA) Cultural Resource Analysts (B&P) Barr & Prevost
LFUCG/26-Mar-14 3. Project Team — Page 4



Strand’s
management team
has been developed
to meet the wide
range of potential
assignments with
appropriate staff.

LFUCG/26-Mar-14

Contract 1 - Roadway Corridor and Intersection Design/Planning

Project Management Team

Our Project Management Team has been developed to include both senior project managers and a project
manager so that we can match LFUCG’s needs on a particular project with the appropriate staff. Each of our
project managers exceeds the defined requirements for three relevant projects within the past five years. A
short biography for each project manager followed by a listing of recent applicable experience is provided

below.

Michael Woolum, P.E., P.L.S. has 30 years of experience in civil engineering which
includes providing a wide range of engineering services to LFUCG since 1985.
Michael’s diverse project experience includes planning and design or roadway
improvements for both the public and private sectors. He will serve LFUCG as project

manager on complex roadway planning and design assignments similar to the role he

played on the LFUCG’s Downtown Streetscape Project and Distillery District initiatives.
For projects managed by others, he will remain involved as Principal-In-Charge providing support as needed.
e Principal/Project Manager — South Limestone, West Main, West Vine, East Main — LFUCG

e Project Manager — North Broadway — KYTC District 7

e Principal — West High Street - LFUCG
e Principal — East Main Streetscape Improvements — City of Scottsville, KY

Mark Askin, P.E. has 20 years of experience in civil engineering including planning of

design of roadway and utility improvements and easement/right-of-way acquisition
services. Mark has served KYTC in managing numerous roadway design projects in
multiple KYTC districts over the last three years. His overall understanding of all
aspects involved in the delivery of transportation projects provides invaluable insight into

completing transportation projects.

e Project Manager — KY 2160 Roadway and Bridge Improvements — KYTC District 3

e Project Manager — Ringgold Road — City of Somerset

e Principal — Trey Street Roadway Phase I— River Ridge Development, Indiana

e Project Manager - Meniffee County (CR 1215) Bridge Replacement - KYTC District 10

Chase Wright, P.E. has eight years of experience in civil engineering including
development and transportation engineering. Chase’s transportation experience includes
providing engineering and management services to LFUCG, KYTC, and other local
public agencies with federally funded projects. He has played key roles including

managing aspects and design of transportation projects in Lexington including North

Broadway, Downtown Streetscape Improvement Projects, and Distillery District. His ‘
understanding of LFUCG and KYTC requirements will be beneficial as he serves LFUCG as project manager
on select assignments.

o Assistant PM/Design Engineer — South Limestone, West Main, West Vine, East Main — LFUCG
o Assistant PM/Design Engineer — North Broadway — KYTC District 7

e Project Manager/Design Engineer — West High Street — LFUCG

e Project Manager/Design Engineer — Scottsville Streetscape — City of Scottsville, KY

3. Project Team — Page 5
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Contract 1 - Roadway Corridor and Intersection Design/Planning

Qualifications of Additional Key Project Team Members
Chad Bourke P.E., PTOE - Roadway Design and Planning/Traffic Analysis

Chad will assist with roadway design elements as well as planning and traffic analysis S— -
for assignments. Chad has over 9 years of experience, is a licensed professional engineer
in Kentucky, and is a registered Professional Traffic Operations Engineer. Chad

completed the Request to Experiment for the floating bike lane concept in downtown

Lexington, KY as well as the traffic simulation and report that documented the several

proposed scenarios for the streetscape project. Chad followed this project through design,

completing the traffic signal design for the majority of the signals. Chad also plays a vital
role as a project manager and acquisition agent with Strand’s right of way acquisition department. Moreover,
his experience in construction observation as a young engineer gives him the needed insight to proactively

design projects to avoid issues during construction.

Seth Winslow P.E. - Drainage & Constructability/ MOT

Seth will assist with drainage design and constructability/MOT reviews for assignments.
Seth has 15 years of experience and is a licensed professional engineer in Kentucky.
Seth completed the drainage analysis for South Limestone and has been involved with

reviewing plans on the North Broadway project. Seth has served as a project manager

and designer for a wide variety of roadway projects from multilane urban roadways to
rural bridge replacements. Seth’s project assignments have included drainage, storm

sewer, geometric design, and MOT.

Michael Davis, P.E. - Signalization/Lighting

Michael will provide signalization and lighting services for assignments. Mike has 31
years of experience and is a licensed professional engineer in Kentucky, Alabama, and
Mississippi. Mike frequently serves LFUCG on electrical projects that include electrical
distribution improvements, lighting improvements and electrical control systems. Mike
is currently serving as project manager for LFUCG’s $17 million project to renovate

LFUCG’s West Hickman WWTP electrical system, and upgrade control systems at

Town Branch and West Hickman WWTP. Mike’s traffic signalization experience
includes signals for 16 intersections in Lexington for clients that include LFUCG, the Commonwealth of
Kentucky and private developers. Mike also provided electrical engineering services for the LFUCG

streetscape projects that included electrical and lighting improvements on Main, Vine and Limestone Streets.

Sara Tuttle, RLA - Landscape Architecture

Sara will be responsible for landscape architecture efforts. Sara has 33 years of
experience and is a Registered Landscape Architect in Kentucky. She is well versed in
representing both public and private sector clients. Sara is also highly experienced in
theme-based collaboration and design, transportation enhancements, and implementation
of green infrastructure strategies. She has a developed a thorough understanding of

LFUCG requirements through successfully represented clients in Lexington from

planning through construction. Some of her projects include Griffin Gate, HealthFirst

Bluegrass, Coldstream Research Campus and Southland Christian Church.
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Experience matrix
highlights
reciprocal
capabilities offered
by project team
members.
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THIRDROCK

ONMSULTANTS

Zcra

cultural resource analysts, inc

Strand’s
Management Plan
and past project
history
demonstrate
commitment to

staffing continuity.
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Contract 1 - Roadway Corridor and Intersection Design/Planning
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Michael Woolum, P.E., P.L.S.
Mark Askin, P.E.

Chase Wright, P.E.

Chad Bourke, P.E., P.T.O.E.
Seth Winslow, P.E.

Adam Weber, P.E.
Elizabeth Kuypers, P.E.
Mike Davis, P.E.

Luke Holman, P.E.

Sara Tuttle, RLA

Jonathan McCracken, E.I.T.
Lindsie MacPherson, E.I.T.
Brian Andreas, P.E.

Bruce Monarch
RobertBurnette

Subconsultant Participation
Our Project Team is supported by the added technical resources provided by EHI Consultants, Barr & Prevost,

Jacobi, Toombs & Lanz, Inc., Third Rock Consultants, LLC and Cultural Resources Analysts, Inc. respectively
for planning, geotechnical engineering, surveying, environmental analysis, and cultural & historic evaluations.
Strand is no stranger to this group, having collaborated with each firm on many past similar projects. EHI
Consultants, Barr & Prevost, and Third Rock Consultants also provide our Team with DBE subcontracting
opportunities in line with LFUCG’s 10% participation goal. Our Project Management Team will work closely
with each subconsultant firm to fulfill the specialized services they bring to bear on behalf of LFUCG for this
project. With LFUCG’s approval, Strand is also prepared to include additional DBE subconsultant firms as

project assignments require to meet LFUCG’s 10% participant goal.

Project Management Plan

Upon initiation of each and every Strand project, a Project Management Plan is prepared that outlines project
objectives, key responsibilities and deliverable requirements supported by a well-defined staff assignment-
accountability system. We routinely establish a leadership team for each project that includes a firm principal,
project manager, and project assistant who lead a direct other required personnel. Regular team meetings also
allow our Project Team to stay abreast of related activities for others that are involved. As noted in the staff
organizational chart on the previous page, each of our identified key staff not only includes a committed
backup for this noted discipline, but also can rely on others that will be involved who offer similar
capabilities in the event of a staffing change. Our Project Management Pool approach allows us to easily
commit any of these individuals for this role for multiple project assignments. We also have the ability to rely

on other qualified firm personnel who are locally-based for both leadership and technical support positions.
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4. Clients for Which Similar Work has

Been Performed

Client History and Related References Provide Further Confirmation of
Roadway Corridor and Intersection Expertise and Ability to Meet Clients

Needs

Brad Frazier, PE, Director

Division of Engineering

Lexington-Fayette Urban County Government
Lexington, KY

(859) 258-3410

bfrazier@Ilexingtonky.gov

Joshua Samples, PE
Commonwealth of Kentucky
Kentucky Transportation Cabinet
(859) 246-2355
joshua.samples@ky.gov

Mayor Rob Cline
City of Scottsville
Scottsville, KY
(270) 237-3238
Email: none

Brad Chambers, President and CEO
Buckingham Companies

Indianapolis, IN

(317) 974-1234
Brad.chambers@buckingham-co.com

Marc Hildenbrand

Project Management and Utility Operations
River Ridge Development Authority
Jeffersonville, IN

(812) 285-8979

marc@riverridgecc.com

Client Name Similar Projects Completed

West High Street Realignment Study
Distillery District Feasibility Study
South Limestone Street Reconstruction
West Main Streetscape Improvements
East Main Streetscape Improvements
West Vine Streetscape Improvements

US 27 (N. Broadway) Roadway, Railroad,
and Bridge Improvements (Item No. 7-412)

East Main (KY 100) Streetscape
Improvements

The Lex Site and US 27/68 Turn Lane
Improvements

Trey Street Roadway - Phase |
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5. List of Similar Projects

Strand has been
providing quality
professional
engineering
services to LFUCG
since 1968.

Experience with
key areas of
consideration
provide confidence
in Strand’s ability
to serve this DOE
program
component.

LFUCG/26-Mar-14

Previous Experience Demonstrates Understanding Required to Address Varied
Roadway Corridor and Intersection Improvement-Related Project Needs

Strand has served LFUCG and other state agencies
and local governments throughout Kentucky on a
broad range of roadway and intersection
improvement-related projects. Services provided
have included planning, design, and construction-
related support for projects including state
highways, local roadways, turning lanes, intersection
and streetscape improvements, requiring all
disciplines of engineering with our in-house
resources. In addition, members of our Team are

recognized for their innovative approaches in

solving challenging problems in the adverse dense
urban core area, including award winning experience
on the City’s Downtown Streetscape, which inlcuded
application of green infrastructure solutions. In
addition to many neighborhood projects, other
notable accomplishments have included the West
Reynolds Road Railroad Underpass, Todds Road
Improvements, and KYTC North Broadway Railroad

Underpass Improvements projects.

Mall Entrance at West Reynolds Road.

In supporting the roadway and intersection-related

needs associated with Contract 1, our Team’s capabilities and experience are well suited to address the varied
challenges and needs that may arise. Our project listing and Team’s experience includes specialized
capabilities in the following key areas of consideration:

Easements and Rights-of-Way Acquisition
Community Outreach and Public Involvement
Storm Drainage

Urban and Rural Roadway Design Standards

Traffic Analysis, Microsimulation, and Signalization
Utility Coordination and Relocations

FEMA CLOMR/LOMR

Environmental Analysis and Permitting

Aesthetics and Local Context

Our Project Team includes individuals who not only bring working knowledge throughout the entirety of
LFUCG?’s infrastructure realm, but professionals who also possess rare skills in administering to construction
contracts with high public expectations. The table on the following page outlines a select listing of roadway
and intersection improvement-related projects that highlight our credentials to serve LFUCG’s needs for this

important DOE contract.
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Contract 1 - Roadway Corridor and Intersection Design/Planning
List of Similar Projects

Project Name Date | Services Provided Project Description Construction Cost | Key Team Member

W. High Street (US 60) Realignment Preliminary Engineering Study e Develop planning level alternatives for roadway realignment to support Rupp Arena Project. $3,500,000 - I(\:/II’:;::?/IV\::IohiIqué G
Lexington-Fayette Urban County Government 2014 Planning Services e Preliminary horizontal/vertical alignment development and roadway/intersection layouts. $5’500’OOO (EST) Adam Welfer’ P'E.
Lexington, KY e Develop preliminary opinion of probable construction costs. T L

Brian Andreas, P.E.

Michael Woolum, P.E., P.L.S.

e Evaluate existing conditions related to roadway, bicycle, and pedestrian travel modes. Chase Wright, P.E

Distillery District Improvements Program Feasibility Study e Review proposed redevelopment plans and develop alternative combinations for roadway/trail. $14.800,000 - Adam Weber. P.E
Lexington-Fayette Urban County Government 2013 Planning Services e Provide recommended alternatives including turn lane and intersection improvements. 523’900'000 (EST) Chad Bourke’P .E. P.T.0.E
Lexington, KY e |dentify priority action items to address concerns prohibiting development. e p LS (rolla=hiss

Michael Davis, P.E.
Jonathan McCracken, E.I.T
Michael Woolum, P.E., P.L.S.
Chase Wright, P.E.

e Develop phasing and implementation strategy for the project.

e Upgrade existing rural roadway section to urban section and widen roadway typical section.

US 27 (N. Broadway) Roadway, Railroad, and Bridge Improvements e Address substandard horizontal and vertical clearance at railroad bridge.
- . e . . Adam Weber, P.E.
Item No. 7-412.00 On-going  Design Services e Develop drainage solution to address existing roadway flooding that requires street closure. $9,200,000 - Chad Bourke. P.E. P.T.0.E
Kentucky Transportation Cabinet (KYTC) gomne g e Evaluate retaining wall sections required to retain rock and address known karst topography. $11,200,000 (EST) . o
. . L . . Seth Winslow, P.E.
Lexington, KY e Incorporate bicycle and pedestrian improvements into project.

Lindsie MacPherson, E.I.T.

e Evaluation of railroad alignment alternatives and bridge replacement options. Jonathan McCracken, E.I.T.

e Urban roadway reconstruction, streetscape improvements, & utility infrastructure replacement. Michael Woolum, P.E., P.L.S.
South Limestone Street Reconstruction e e e e Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades. Chase Wright, P.E.
Lexington-Fayette Urban County Government 2010 related S’ervices ! e Roadway drainage improvements including green infrastructure. $13,150,000 Seth Winslow, P.E.
Lexington, KY e Pedestrian and bicycle improvements. Chad Bourke, P.E., P.T.O.E.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. Michael Davis, P.E.

e Urban roadway and streetscape improvements from Broadway to Limestone
West Main Streetscape Improvements . . . e Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades
. Planning, Design, and Construction- . . . . .
Lexington-Fayette Urban County Government 2010 - e Roadway drainage improvements including green infrastructure. $1,800,000
. related Services . . .
Lexington, KY e Pedestrian and bicycle improvements.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor.
e Urban roadway and streetscape improvements from Limestone to Rose
East Main Streetscape Improvements . . . e Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades
. Planning, Design, and Construction- . - . . .
Lexington-Fayette Urban County Government 2011 - e Roadway drainage improvements including green infrastructure. $2,610,000
. related Services . . .
Lexington, KY e Pedestrian and bicycle improvements.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor.

Michael Woolum, P.E., P.L.S.
Chase Wright, P.E.

Chad Bourke, P.E., P.T.O.E.
Michael Davis, P.E.

Michael Woolum, P.E., P.L.S.
Chase Wright, P.E.

Chad Bourke, P.E., P.T.O.E.
Michael Davis, P.E.

Michael Woolum, P.E., P.L.S.
Chase Wright, P.E.

Chad Bourke, P.E., P.T.O.E.
Michael Davis, P.E.

Adam Weber, P.E.

David Rice, P.E.

Michael Woolum, P.E., P.L.S.

e Urban roadway and streetscape improvements from Broadway to Limestone
West Vine Streetscape Improvements . . . e Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades
) Planning, Design, and Construction- . . . . .
Lexington-Fayette Urban County Government 2010 . e Roadway drainage improvements including green infrastructure. $3,010,000
. related Services . . .
Lexington, KY e Pedestrian and bicycle improvements.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor.

e e S (47 109 S e e (e e e Urban roadway and streetscape improvements. Chase Wright, P.E.
. . P P Planning, Design, and Construction- e Traffic calming measures and pedestrian improvements including crosswalks and ADA walkways. Adam Weber, P.E.
City of Scottsville 2014 ; L ° ; . . $375,000 . .
Scottsville KY related Services e Roadway lighting/electrical, drainage, and landscape improvements. Michael Davis, P.E.
! e Structural retaining walls and ADA compliant ramp from lower to upper walkway. Sara Tuttle, RLA
Jonathan McCracken, E.I.T
L6 CANED o ey [fpironTeimnent s el elss G ezt e Rural roadway and bridge improvements Mark Askin, P.E.
Item No. 3-1080.00 : : : . . .
. . On-going Design Services e Address substandard horizontal curve and superelevation. $530,000 Seth Winslow, P.E.
Kentucky Transportation Cabinet e Improve hydraulic conveyance at bridge crossin Chase Wright, P.E
Allen County, KY P y ¥ g & UG L
The Lex Site and US 27/68 (S. Broadway) Turn Lane Improvements e Roadway improvements to provide new turn lane into development Michael Woolum, P.E., P.L.S.

Planning, Design, and Construction-

Buckingham Companies 2010 - e Reconstruct intersection including traffic signalization and ADA compliance upgrades. $2,100,000 Michael Davis, P.E.
. related Services - . .
Lexington, KY e Pavement marking and signage improvements. J. Bruce Monarch
Trey Street Roadway - Phase | Design and Construction-related e Urban roadway widening and realignment (7,000 LF). Mark Askin, P.E.
River Ridge Development Authority 2011 Servigces e Utility coordination during design and construction. $3,000,000 Seth Winslow, P.E.
Jeffersonville, IN e Design of sanitary sewer (3,600 LF gravity) and water main (3,000 LF) improvements. Chad Bourke, P.E., P.T.O.E.
KY 237 and Conrad Lane Intersection Improvements e Traffic analysis to confirm proposed lane configuration. Mark Askin, P.E.
Boone County Fiscal Court 2009 Planning and Design Services e Turn lane improvements at intersection. $150,000 Seth Winslow, P.E.
Boone County, KY e Improvements provide pedestrian connectivity to existing sidewalk system. Chad Bourke, P.E., P.T.O.E.
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Contract 1 - Roadway Corridor and Intersection Design/Planning

Local Office-Attachment 1

No. of
tocation | pote office |Total, [Employecs
Prime Consultant (City, State) | Established | Number of | oriion” =
mployees DOE
projects
Headquarters Madison, WI 1946 192 2 b
Local Office & PM Location Lexington, KY 1968 17 10 a
Other Location Louisville, KY 1968 c
————|

EHI Consultants - Planning Total 1995

Headquarters Lexington, KY 1995

Local Office Lexington, KY 1995
E:i;foi?ﬁ';:gl‘s”'ta nts - Total 2000 26 3

Headquarters Lexington, KY 2000 23 3

Local Office Lexington, KY 2000 23
Jacobi, Toombs, & Lanz. - Surveying Total 1955 42 3

Headquarters Louisville, KY 1955

Local Office Louisville, KY 1955
gzgtfciﬁ\c/;s/tD-rilling iz 1997 125 °

Headquarters/Local Office Columbus, OH 1997 50 5
fl‘f;:;:i' B AR S - Total 1983 74 Variable

Headquarters Lexington, KY 1983 35 Variable

Local Office Lexington, KY 1983 35 Variable
Notes:

1. “Headquarters” refers to the corporate office that provides project support to the local office, if applicable.
If support comes from multiple locations, use the blank spaces in the form to provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant considers the
sub-consultant(s) services to be essential to meeting the required qualifications. In this event,
documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be
a part of the prime consultant’s team in providing the stated services. In such cases, for the purpose of
evaluating the proposals, committed sub-consultants will be considered to be part of the prime
consultant’s workforce. Prime consultants face potential disqualification from future work if DOE finds
that the identified sub-consultants are not being utilized to deliver assigned work products.

a. Anticipated % of Strand services performed in Lexington, KY - > 95%

b. Anticipated % of Strand services performed in Madison, WI - <2%
c. Anticipated % of Strand services performed in Louisville, KY - <3%
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Contract 1 - Roadway Corridor and Intersection Design/Planning

7. Disadvantaged Business Enterprise
Involvement

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal

As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate

Our DBE
Engagement Plan DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting
supports LFUCG’s

. 1mo L . . .
stated 10% goal. LFUCG’s 10% DBE participation goal with our selected DBE subconsultants for required services and

others as may be needed to fulfill this commitment. Although all other required engineering services can
be provided by Strand’s diverse in-house staff, we are prepared to allocate project responsibilities to

additional DBE firms in meeting LFUCG’s stated 10% goal.

For this project, the Strand team includes listed support from locally
based DBE’s EHI Consultants for planning and Third Rock
Consultants, LLC for environmental-related services; Louisville based

DBE Jacobi, Toombs & Lanz, Inc. for surveying; Ohio based DBE

Barr & Prevost for geotechnical related services. We have also

included Cultural Resources Analysts, a locally-based small business BARR & PREVOST

T . . . . EMNDINEERING | TESTING | SURVEYING
that specializes in cultural and historic environmental concerns.
Common among each of these subconsultant team members is a prior

working relationship with Strand on many other similar related

projects. |

For the entirety of project services under this contract, Strand is Jacobl,Taombs&Lanz
committed to meeting or exceeding LFUCG’s 10% goal for DBE firm /_\
participation. If service opportunities are not available for a given K/\

project within the credentials listed herein for EHI, Third Rock, TH I R D RO CK

CONSULTANTS
Jacobi, Toombs & Lanz, or Barr & Prevost, Strand will first reach out

to other locally-based preapproved DBE firms to solicit their support in meeting the participation goal. If
we are unable to find local support, we will then reach out to other area DBE firms to meet the
commitment. Rest assured, Strand is committed to fulfillment of this important contracting objective

recommended by LFUCG.

LFUCG/26-Mar-14 7. Disadvantaged Business Enterprise Involvement — Page 12
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Contract 2 - Right-0f-Way or Easement Acquisition

2. Firm Qualifications

Our informed
infrastructure
recommendations
help maximize
community
benefits.

Diverse project
requirements are
addressed by
Strand’s flexible
project teams.

Strong client
relationships are
forged by
successful project
endeavors.

LFUCG/26-Mar-14

Strand’s Experienced Rights-of-Way and Easement Acquisition Team Meets
LFUCG’s Needs

Efficient easement and rights-of-way acquisition is essential for successful project completion. Strand
regularly helps our clients succeed through rights-of-way and easement acquisition for a wide variety of
projects. Typical project types include: major site developments; roadways; streetscapes; and utilities. Our
approach to providing these services is based on specific client needs. Some projects may require only the
preparation of easement descriptions and exhibits, while other projects may require property-owner
negotiations and legal/appraisal services. We are prequalified by KYTC to provide rights-of-way acquisition
services to support roadway projects. Strand’s Project Team includes individuals that address all aspects of
rights-of-way and easement acquisition. This includes:

Development of Easement Legal Descriptions.

Development of Easement Plats.

Site Surveying.

Deed Research.

Acquisition, including property owner negotiation.

Through our partnerships with other local firms, se are also able to provide the following services if required
by LFUCG:

B Property Title and Closings.
B Appraisals.

Experienced Project Management Addresses All Project Requirements

Our Project Team is experienced in all phases of rights-of-way and easement acquisition. We regularly work
with a wide range of clients with diverse rights-of-way and easement acquisition procedures. While many of
the requirements are similar for various organizations, we recognize the unique requirements of each client,
and establish procedures at the beginning of project development to address these specific needs. Our
managers are also experienced engineers with years of design and construction-related experience. This
experience enhances our ability to understand and communicate project requirements and help clients obtain

easements and rights-of-way.

Client History and Related References Provide Further Confirmation of Rights-of-
Way and Easement Acquisition Expertise and Ability to Meet Client’s Needs

Strand has a long history of providing rights- Rizht-of-Wav Acquisiti
C . I -0T-Way Acquisitions

of-way and easement acquisition services to a B ¥V Acq
broad range of clients throughout Kentucky. 5000 22c0
We have served state agencies, including the z izgz p—
Kentucky Transportation Cabinet and the 2 3500

g 3000
Kentucky Finance and Administration S 2500 4
Cabinet. Our success in obtaining rights-of- é i‘;gz 1050
way for KYTC is unrivaled. We have also % 00 4 ﬁ 200
served municipalities, including LFUCG, > Og I
Louisville MSD and Crestwood. The MSD LWC KAWC Crestwood ~ Other Clients
adjacent graphic attests to our Kentucky Strand has been successful in obtaining over 10,000
experience obtaining easements and rights-of- easement and fee simple acquisition in addition to our

work with KYTC.

way.

2. Firm Qualifications — Page 2



Contract 2 - Right-0f-Way or Easement Acquisition

Our 40+ Years of Local Service Demonstrate Our Commitment to LFUCG

- As documented in the chart below, our local office has been serving LFUCG for over 40 years on a variety of
Longevity and

continuity is a infrastructure needs. Many of these projects required the acquisition of easements and rights-of-way.
hallmark of
Strand’s Continuous, Proven and Unmatched Record of Service to LFUCG

stormwater team. MAJOR CAPITAL IMPROVEMENT PROJECTS [

Lexington Distillery District Improvements Project
Legacy Trail Feasibility Study & Phase 1
Legacy Trail Phase 2

Town Branch/West Hickman WWTP/PS SCADA/Electrical
Sanitary Sewer Capacity Analysis

Town Branch WWTP Chlorination Equipment Replacement
West Hickman Miscellaneous Equipment Replacement
Town Branch Screw Pump Replacement

Pump Station Evaluations Project

Downtown Streetscape Planning & Design
Town Branch Primary Effluent Generator
Wastewater Plants Electrical Service Upgrades

Town Branch Laboratory Assistance

Town Branch WWTP Electrical System Evaluation
Solid Waste Facility Expansion
Town Branch Phosphorous Removal Study

Todds Road Improvements Project .
West Reynolds Road Railroad Underpass I
North Elkhorn, East Hickman Trunk Sewer Rehabilitation (Humeroug Projects)
Edgelawn Detention Basin |
West Hickman Trunk Sewer Rehabilitation (Numeroup Projects)
201 Facilities Plan Update |

Meadows-North Arlington Infrastructure Master Plan ]
Lower Town Branch Sewer System Study
Lower Cane Run Interceptor, PS & FM
West Hickman WWTP Construction r

Heritage Hall Expansion

Thoroughbred Acres Storm Study ]
Georgetown Road Sewer System Study
Outer Perimeter Sewerage System Implementation Plan
Armstrong Mill Interceptor, PS & FM
Town Branch WWTP
North Elkhorn PS & FM
Eastern Interceptor
Town Branch WWTP Expansion
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Contract 2 - Right-Of-Way or Easement Acquisition

3. Project Team

Our Team has the
required
credentials and
capabilities, and
commitment to
help LFUCG
successfully
implemented
projects.

Listed resources
are also supported
by other locally
available staff.

LFUCG/26-Mar-14

Experienced Project Managers with Support of Seasoned Project Team
Members Provide Specialized Experience to Meet LFUCG’s Rights of Way and
Easement Acquisition Needs

Rights-of-Way acquisition is a significant service area within the Strand organization. Our Project Team is
composed of experienced personnel that provide Rights of Way and Easement services to a wide variety of
Strand clients in Kentucky. These services are often provided as part of a bigger scope of services that
includes design and construction-related services. However, Strand staff regularly provide rights-of-way and
easement services as a specialty consultant. Our Team members are experienced in all phases of acquisition,
including easement development, platting requirements, deed research, field surveying and serving as
acquisition agents. Each of our Team members also has well-rounded experience providing design- and
construction-phase services for municipal projects. We find this understanding of design and construction

helps when staff are serving in a right of way acquisition role.

Strand’s surveying and easement/plat development capabilities are supplemented with the inclusion of Jacobi,
Toombs and Lanz, Inc (JTL) on our Team. Additionally, Strand has relationships with several title attorneys

and appraisers that allow us to provide property title/closing and appraisal services if required by LFUCG.

The individuals listed in the organizational chart below will serve in key leadership positions responsible for
guiding and directing other Team members during the course of the project. Thumbnail resumes for key
personnel follow within this section with full resumes of the primary team members included as an

attachment in the Appendix A - Resume Section.

“Strand is KYTC Prequalified
for all services contemplated
under this contract.”

Project Manager Pool
Mark Askin, P.E. Chase Wright, P.E.
I
Acquisition Agent Deed Research
Chad Bourke, P.E., P.T.O.E. Stephen Marshall, P.E., P.L.S. ChadEourke,P.E.é P.T.0.E.
Bruce Monarch Jacobi, Toombs & Lanz, Inc. Jonathan McCracken, E.I.T.

Michael Woolum, P.E., P.L.S.

Easement/Plat Preparation Quality Control

Lindsie MacPherson, E.L.T. i
Robert Burnette Michael Woolum, P.E., P.L.S.
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Contract 2 - Right-Of-Way or Easement Acquisition

Project Management and Key Team Leaders

The Project Team organizational chart includes a “pool” of available project managers. Project managers will
be selected based on individual project requirements for specific LFUCG projects as they are identified. Each
of these project managers meets the minimum experience requirements contained in the LFUCG request for

proposals.

Mark is recognized Mark Askin, P.E. will serve as Strand Project Manager for easements and rights-of-way

as a leading acquisition. Mark currently serves as Director of Strand's Right-of-Way and Easement
rights-of-way

professional in the
Commonwealth of has more than 17 years of experience working with KYTC, utility companies, and
Kentucky

Acquisition Department and provides these services for clients throughout Kentucky. He

municipalities on right-of-way acquisition projects. In total, Mark has acquired or

overseen the acquisition of over 4,600 parcels for multiple clients. Mark’s experience in
transportation design as well as right-of-way acquisition contributes to his wealth of knowledge that has led
to his team’s high acquisition rate. Projects managed by Mark have been completed within the project
schedule averaged a 97 percent acquisition rate without the use of eminent domain procedures. With projects
ongoing or completed in Districts 1,2,3,4,5,6,7, and 8 Mark has developed relationships with KYTC staff and

understands their individual expectations.

Chase Wright, P.E. has eight years of experience in transportation engineering. Chase’s
transportation experience includes providing engineering and management services to
LFUCG, KYTC, and other local public agencies with federally funded projects. His
projects often include right-of-way and easement aspects from deed research to

acquisition services. On the recent Paris Safe Route to School Project, Chase led the

project team that established property boundaries, determined easement extents,
developed easement exhibits, and prepared deeds all following the requirements of FHWA. Chase as also led

similar efforts for utility projects for Paris and Bourbon County.

Michael Woolum, P.E., P.L.S. will be responsible for Quality Control. Mike has 30
years of experience in civil engineering which includes providing a wide range of
engineering services to LFUCG since 1985. His diverse project experience includes
planning, design and construction services for municipal transportation, streetscape and
utility projects. Mike is a licensed surveyor with experience performing property surveys
and developing plats and easement descriptions. Mike’s diverse experience makes him a

perfect match to serve in a QC role for this project.

Chad Bourke, P.E., P.T.O.E. will serve as an Acquisition Agent for this project. He has
over seven years of engineering experience creating planning studies, performing
roadway design, construction observation, and acquiring right-of-way. Chad’s experience
on projects from planning through construction gives him the ability to promptly answer
property owner questions. He has worked as an acquisition agent for multiple clients,

including KYTC.
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Contract 2 - Right-Of-Way or Easement Acquisition

John Bruce Monarch. will serve as a Right of Way Acquisition Agent for this project.
Bruce has 30 years of experience in Civil Engineering and a year of experience in R/'W

Acquisition. Bruce has worked on several KYTC R/W acquisition projects including;

Scott Co., Item No. 07-212.00 Reconstruction of US-460 eight parcels, Nelson/Spencer

Co., Item No. 4-287.50 Bardstown-Louisville; Relocation of US-31E seven parcels,

Trigg Co. Item No. 1-180.10 Cadiz-Aurora, Trigg Co. Item No. 1-180.11 Cadiz-Aurora
eight parcels , Christian Co. Item No. 2-8505.00 Extend Lovers Lane six parcels, Fayette Co. 7-593.20
Newtown Pike Extension eighteen parcels, Fayette Co. Item No. 7-113.00 New Circle Road Rehab and

Widening six parcels.

Lindsie R. MacPherson, E.L.T., is a Project Engineer with 2 years of experience in
planning and design for site development and stormwater and green infrastructure related
interests.. Lindsie will serve the role of project engineer, assisting with easement and plat
preparation, drainage design, stormwater planning and infrastructure design, and

permitting.

Experience matrix
highlights
reciprocal
capabilities offered
by project team
members.

b &

JacobiToombs&Lanz

LFUCG/26-Mar-14
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Mark Askin, P.E.

Jonathan McCracken, E.L.T.
Bruce Monarch

Chad Bourke, P.E., P.T.O.E.
MichaelWoolum, P.E., P.L.S.
Lindsie MacPherson, E.L.T.
RobertBurnette

Subconsultant Participation

Our Project Team is supported by the added technical resources provided by Jacobi, Toombs and Lanz, Inc.
(JTL), JTL also provides our Team with DBE subcontracting opportunities in line with LFUCG’s 10%
participation goal. Our Project Management Team will work closely with each subconsultant firm to utilize the
specialized services they bring to bear on behalf of LFUCG for this project. With LFUCG’s approval, Strand is
also prepared to include additional DBE subconsultant firms as project assignments require to meet LFUCG’s

10% participation goal.

3. Project Team — Page 6



Strand’s
Management Plan
and past project
history
demonstrate
commitment to

staffing continuity.
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Contract 2 - Right-Of-Way or Easement Acquisition

Project Management Plan

Upon initiation of each and every Strand project, a Project Management Plan is prepared that outlines project
objectives, key responsibilities and deliverable requirements supported by a well-defined staff assignment-
accountability system. We routinely establish a leadership team for each project that includes a firm principal,
project manager, and project assistant who lead a direct other required personnel. Regular team meetings also
allow our Project Team to stay abreast of related activities for others that are involved. As noted in the staff
organizational chart on the previous page, each of our identified key staff not only includes a committed
backup for this noted discipline, but also can rely on others that will be involved who offer similar
capabilities in the event of a staffing change. Our Project Management Pool approach allows us to easily
commit any of these individuals for this role for multiple project assignments. We also have the ability to rely

on other qualified firm personnel who are locally-based for both leadership and technical support positions.
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Contract 2 - Right-0f-Way or Easement Acquisition

4. Clients for Which Similar Work has
Been Performed

Client History and Related References Provide Further Confirmation of Right-
of-Way and Easement Acquisition Expertise and Ability to Meet Clients Needs

Client Name Similar Projects Completed

Vicki Coombs, PE

Louisville and Jefferson County MSD
Louisville, KY

(502) 540-6131
coombs@msdlouky.org

Brad Frazier, PE
Lexington-Fayette Urban County
Government

Lexington, KY

(859) 258-3410
bfrazier@lexingtonky.gov

Charles Hale, Right-of-Way Supervisor
Kentucky Transportation Cabinet-District 8
Somerset, KY

(606) 677-4017

charles.hale@ky.gov

Judge Donnie Foley
Bourbon County Fiscal Court
Paris, KY

(859) 987-2135
bocojudgeexec@yahoo.com

Paul Gannoe, Executive Dir. F&A Cabinet
Commonwealth of Kentucky

Frankfort, KY

(502) 564-3155 x240

Paul.gannoe @ky.gov

Jeffersontown Force Main Easements/Plats

Hikes Lane Interceptor Easements/Plats

Lower Cane Run Interceptor Sewer and
Force Main Easements and ROW

US 460, Scott County ROW Acquisition

New Circle Road, Fayette County ROW
Acquisition

Watterson Trail, Jefferson County ROW
Acquisition

Bourbon Hills and Lynnwood Drive Sanitary
Sewer Easements

US 68 Bypass Utility Relocation ROW

Kentucky Horse Park Wastewater Force
Main Easements

Eastern State Hospital Platted Utility
Easements
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5. List of Similar Projects

Strand has been
providing quality
professional
engineering
services to LFUCG
since 1968.

Experience with
key areas of
consideration
provide confidence
in Strand’s ability
to serve this
important project
component.

LFUCG/26-Mar-14

Previous Experience Demonstrates Understanding Required to Address Varied
Rights-of-Way and Easement Acquisition Needs

Strand has served LFUCG and other state and local governments on a broad range of easement and rights-of-
way acquisition services for over 40 years. Services provided have included: easement and plat preparation;
field surveying; legal description preparation; property owner negotiations; and legal/appraisal services.
These services have been provided as part of a larger design-services contract where Strand performed utility,
roadway and site design, or as stand-alone easement/rights-of-way services provided as a specialty consultant

for a variety of state and local entities.

Our Project Team includes individuals who not only bring working knowledge of acquisition requirements,
but also design and construction implications of rights-of-way acquisition. The table on the following page
outlines a select listing of easement and rights-of-way acquisition projects that highlight our credentials to
serve LFUCG’s needs for this important project need.
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5. List of Similar Projects

Previous Experience Demonstrates Understanding Required to Address Varied

Strand has been
providing quality
professional
engineering
services to LFUCG
since 1968.

Experience with
key areas of
consideration
provide confidence
in Strand’s ability
to serve this RMP
program
component.

LFUCG/26-Mar-14

Stormwater Related Project Needs
Strand has served LFUCG and other state and local

governments on a broad range of stormwater-related
projects over these last 35+ years. Services provided
have included permitting, planning, design and
construction-related support for various projects
including roadway, neighborhood drainage, flood
abatement, channel restoration, flood control and
infrastructure rehabilitation, calling on all disciplines
of engineering with our in-house resources. In
addition, members of our Team are recognized for
their innovative approaches in solving challenging
stormwater problems with both structural and non-
structural systems, including award winning
experience on flood control dams and application of
green infrastructure solutions. Our experience with
LFUCG is testimony to this fact with our notable
accomplishments with the Meadows, Northland,
Arlington Neighborhood CIP and Downtown

Streetscape Improvements project.

In supporting the stormwater management related
needs associated with LFUCG’s Remedial Measures
Plan (RMP), our Team’s capabilities and familiarity
with local flooding problems are well suited to
address the varied challenges and conditions that
exist. Our project listing and Team’s experience
includes specialized capabilities in the following key
areas of consideration:

Easements and Rights-of-Way Acquisition
Public Involvement

Stormwater Management Control Basins

Open Channel/Pipe Systems

CIP and Pre-Cast Structural Systems

Utility Relocations

FEMA CLOMR/LOMR

Environmental Permitting (401/404)

Aesthetics and Local Context

Appomattox Road Culvert Replacement -Double
12-foot x 6-foot R.C. Box Culvert.

Chambered 12-foot x 6-foot storm and 5-foot x
4-foot sanitarv R.C. Box Culvert - Downstream.

T
|
1
i
i

L Ll : : <. i
Heritage Hall Expansion - Chambered 12-foot x
6-foot storm and S-foot x 4-foot sanitary R.C.
Box Culvert - Upstream Town Branch Creek.

Our Project Team includes individuals who not only bring working knowledge of LFUCG’s drainage

infrastructure realm, but professionals who also possess rare skills in administering to construction contracts

with high public expectations. The table on the following page outlines a select listing of stormwater-related

projects that highlight our credentials to serve LFUCG’s needs for this important RMP component.
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Contract 2 - Right-Of-Way or Easement Acquisition
List of Similar Projects

Project Name Date | Services Provided Project Description Construction Cost | Key Team Member

Rights-of-Way Acquisition - Newtown Pike Extension e Total of 28 parcels are being acquired to facilitate the roadway improvement project. Mark Askin. P.E

Kentucky Transportation Cabinet On-going Right-of-Way Acquisition e 12 of the Parcels are in the minor acquisition review category. N/A
. . Bruce Monarch
Fayette County, KY e 3 of the Parcels require relocations.
Rights-of-Way Acquisition - New Circle Road (KY 4) e Total of 40 parcels are being acquired to facilitate the roadway improvement project. Mark Askin, P.E.
Kentucky Transportation Cabinet On-going Right-of-Way Acquisition e 10 of the Parcels are in the minor acquisition review category. N/A Chad Bourke, P.E., P.T.O.E.
Fayette County, KY e 7 of the Parcels require relocations. Bruce Monarch

Mark Askin, P.E.

Rights-of-Way Acquisition - Bardstown-Louisville Lane (US 31E) e Bourla, B E. BT0.E

e Total of 70 parcels are being acquired to facilitate the roadway improvement project.

EiT:gﬁlgloLr:tnsch:{rtatlon CloiE: Omziaiing | AL Sy e e e 39 of the Parcels require relocations. e Bruce Monarch

L Jonathan McCracken, E.I.T.
Rights-of-Way Acquisition - | 65/KY 222 Interchange : : . . . .
Kenitieky TranspoRtation Cabinet Gnhigoingl |RightiorWay Acauisition e Total of 30 parcels are being acquired to facilitate the roadway improvement project. N/A Mark Askin, P.E.

e 3 of the Parcels require relocations. Chad Bourke, P.E., P.T.O.E.

Hardin County, KY

e Sidewalk improvements along KY 1939.

Paris Safe Route to School Michael Woolum, P.E., P.L.S.

Gity.oE Paris 2014 Planning, De;ign, and Construction- ° Dev.elopnr}ent of requirec! easement documentation for partial acquisition of 14 parcels. $160,000 Mark Askin, P.E.
Paris. KY related Services ° Qralnage |mp_rovements_ ||jcl_l1d|ng two new (?,ulve.rts.. _ _ - Ghase Wright, P.E:
! e Sidewalk designed to minimize cost and avoid existing conflicts with utilities and trees. !
Rights-of-Way Acquisition - US 460 e Total of 19 parcels were acquired to facilitate the roadway improvement project. Mark Askin, P.E.
Kentucky Transportation Cabinet 2013 Right-of-Way Acquisition e 12 of the Parcels were in the minor acquisition review category. N/A Bruce Monarch
Scott County, KY e 5 of the Parcels required relocations. Jonathan McCracken, E.I.T.

Rights-of-Way Acquisition - US 68/80

e Total of 32 parcels were acquired to facilitate the roadway improvement project. Mark Askin, P.E.

$ﬁgtg:ugl;ﬁr':'trjn|§$ortatlon Calol: guLe o=t AU e e 7 of the Parcels were in the minor acquisition review category. i Bruce Monarch
Rights-of-Way Acquisition - Three Springs Road . . . .

Kentucky Transportation Cabinet 2011 Right-of-Way Acquisition O el @i p'arcels'were'acqwred to fauhtgte A P 1] 917 S Iy N/A Mark Askin, P.E.
AT En GOy kY. e Each parcel is a strip-taking on a commercial property.

US 68/US 27 Bypass Water Main Extension Planning. Desien and Construction- e Water main extension providing a critical loop in the water system. Mark Askin, P.E.
City of Paris 2011 related gs’ervicegs ! e Portion of water main extension was on private property requiring easement. $250,000 Chase Wright, P.E.
Paris, KY e Provided deed research, easement development, and acquisition services. Robert Burnette
Bourbon Hills and Lynnwood Drive Sanitary Sewer Extension Planning. Desien. and Construction- e Sanitary sewer extension project to serve currently unsewered areas. Mark Askin, P.E.
Bourbon County Fiscal Court 2010 related gS’ervicegs ! e Portion of sanitary sewer routed through five parcels to serve existing homes along Lexington Rd.  $360,000 Chase Wright, P.E.
Bourbon County, KY e Provided deed research, easement development, and acquisition services. Robert Burnette
Rights-of-Way Acquisition - Veterans Parkway . . . .

Kentucky Transportation Cabinet 2010 Right-of-Way Acquisition ‘ TotaL o pa.r.cels were acquwgd to fac.llltate i rc;qdway |mprovement project. N/A Mark Askin, P.E.
Hardin County, KY e A 98% Acquisition Rate was achieved without use of imminent domain.

Rights-of-Way Acquisition - KY 313 Extension e Total of 119 parcels were acquired to facilitate the roadway improvement project.

Kentucky Transportation Cabinet 2010 Right-of-Way Acquisition e 36 of the Parcels required relocations. N/A Mark Askin, P.E.
Hardin/Meade County, KY e A 98% Acquisition Rate was achieved without use of imminent domain.

el sy e - ik ite el Tl {197 B : _— e Total of 55 parcels were acquired to facilitate the roadway improvement project. :
Kentucky Transportation Cabinet 2008 Right-of-Way Acquisition o o ; . ; . - N/A Mark Askin, P.E.
et (@i, (37 e A 100% Acquisition Rate was achieved without use of imminent domain.

Rights-of-Way Acquisition - Somerset Northern Bypass (1-66) e Total of 100 parcels were acquired to facilitate the roadway improvement project.

Kentucky Transportation Cabinet 2008 Right-of-Way Acquisition e 38 of the Parcels required relocations. N/A Mark Askin, P.E.
Pulaski County, KY e A 95% Acquisition Rate was achieved without use of imminent domain.
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Local Office-Attachment 1

No. of
Total Employees
: Location Date Office expected to
Prime Consultant (City, State) | Established Number of work on
Employees
DOE
projects
Headquarters Madison, WI 1946 192 2 b
Local Office & PM Location Lexington, KY 1968 17 10 a
Other Location Louisville, KY 1968 c
Jacobi, Toombs, & Lanz. - Surveying Total 1955
Headquarters Louisville, KY 1955
Local Office Louisville, KY 1955
Notes:

1. “Headquarters” refers to the corporate office that provides project support to the local office, if applicable.
If support comes from multiple locations, use the blank spaces in the form to provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant considers the
sub-consultant(s) services to be essential to meeting the required qualifications. In this event,
documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be
a part of the prime consultant’s team in providing the stated services. In such cases, for the purpose of
evaluating the proposals, committed sub-consultants will be considered to be part of the prime
consultant’s workforce. Prime consultants face potential disqualification from future work if DOE finds
that the identified sub-consultants are not being utilized to deliver assigned work products.

Anticipated % of Strand services performed in Lexington, KY - > 95%
Anticipated % of Strand services performed in Madison, W1 - < 2%
c. Anticipated % of Strand services performed in Louisville, KY - <3%

o®
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7. Disadvantaged Business Enterprise

Our DBE
Engagement Plan
supports LFUCG’s
stated 10%o goal.

LFUCG/26-Mar-14

Involvement

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal
As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate
DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting
LFUCG’s 10% DBE participation goal with our selected DBE subconsultants for required services and
others as may be needed to fulfill this commitment. Although all other required engineering services can

be provided by Strand’s diverse in-house staff, we are prepared to allocate project responsibilities to

additional DBE firms in meeting LFUCG’s stated 10% goal.

For this project, the Strand team includes support from Jacobi, Toombs and

Lanz, Inc (JTL). to provide surveying and easement plat preparation services
that augment Strand’s internal capabilities. This isa role that JTL has served .
in for past Strand projects. JTL is an MBE minority-owned firm that has

provided similar services on past Strand Project Teams. Jacobi,Toombs&Lanz
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2.

Prior LFUCG
experience and
working
knowledge makes
us well prepared to
support
construction
drawing review
needs.

Diverse project
review
requirements
addressed by
Strand’s flexible
project teams.

Strong client
relationships are
forged by
successful project
endeavors.

LFUCG/26-Mar-14

Contract 3 - Construction Drawings Review for DOE Manual Compliance

Firm Qualifications

Familiarity and Working Knowledge of LFUCG Engineering Technical
Manuals Bring Confidence with Outsourced Construction Drawing Review

Having supported LFUCG’s 2001 initiative
to standardize technical guidance manuals
for public infrastructure projects in Fayette

County, Strand brings ready familiarity with

their application to any LFUCG project

undertaking. While serving both public and
private sector interests in Lexington for over
40 years, we bring first-hand knowledge of
LFUCG?’s expectations for performance

related to both design and construction-

related requirements. Our services on

Salt Barn Facility Exemplifies Varied Experience with

projects that rely on these manuals, X : -
LFUCG for Construction Drawing Review.

encompass projects of all types including

roadway, streetscape, drainage, stormwater management, sanitary sewers, pumping stations, bridge,
structures and public works building facilities. We have also assisted smaller communities in a similar
technical review capacity for challenging project submittals that required careful scrutiny prior to their
approval. This comprehensive experience combined with our working knowledge of the complete package of
LFUCG’s engineering manuals makes our firm well qualified to support this aspect of LFUCG’s

infrastructure program.

Experienced Management Team Brings Familiarity and Versatility Required to
Effectively Support Construction Drawing Review Needs for Engineering Manual
Compliance

Strand’s Project Management leadership group includes individuals with direct working knowledge of
LFUCG engineering manuals that enable us to effectively tailor a delivery team to meet a given project’s
specific needs. We propose to utilize this approach since we recognize the diverse range of potential project
requirements, which could include among others:

B Pedestrian, roadway and trail-related improvements.

Traffic analysis, signalization and lighting upgrades and new installations.

Drainage, floodplain management and stormwater improvements.
Conformity with regulations, ordinances and other planning and code-related requirements.

Structural-related elements including buildings, bridges, retaining walls and foundation systems.

By matching project management and review team skillsets to the needs of a given project, we can most

efficiently and effectively satisfy your construction drawing review needs for engineering manual compliance.

Client History and Related References Provide Further Confirmation of Construction
Drawing Review Capabilities to Meet Client’s Needs

Strand has been fortunate to have served LFUCG on many major public sector infrastructure improvement
projects including many with the Division of Engineering, requiring conformity with LFUCG technical

guidance manuals. Likewise, we have served many private sector clients with complex and challenging issues
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Inter-disciplinary
collaboration helps
minimize potential
for construction
conflicts.

Longevity and
continuity is a
hallmark of
Strand’s
construction
drawing review
team.
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Contract 3 - Construction Drawings Review for DOE Manual Compliance

that required close collaboration with LFUCG in fulfilling expectations of the public, helping us establish a
solid reputation founded on trust. Our ability to effectively serve in this capacity in Lexington is testimony to
our firm’s commitment to protecting the public interest through our professional conduct and project
achievements. We have also served the cities of Columbia and Shepherdsville, KY in a direct capacity for
technical review of high profile local projects. You are encouraged to contact our references whose responses
will further document our quality commitment and reinforce your confidence in our ability to address your

specific construction drawing review needs.

Firm’s Previous Experience Strengthens Understanding Required to Address Varied
Construction Drawing Review-Related Project Needs

With many different engineering disciplines potentially involved in reviewing construction drawings, our
Team understands the importance of inter-disciplinary collaboration in minimizing potential for conflicts
during construction. Having a well-documented track record that ranges from Capital Improvements Program
development through project construction, our Team brings a complete planning to implementation mindset
to LFUCG’s improvements program. Our Team credentials are testimony to the nimble approach often
required where we routinely bring outside the box thinking for successful project outcomes. Our services on
such notable projects as LFUCG’s Downtown Streetscape Improvements and National Development
Council’s Wellington Stormwater Management program are examples of projects with significant
neighborhood and community improvement benefits under challenging circumstances. We will bring a
focused approach to construction drawing review where our Team will complement the efforts of others in

helping LFUCG maximize technical compliance and community benefits.

Our 40+ Years of Local Service Demonstrate Our Commitment to LFUCG

As documented in the chart below our local office has been serving LFUCG for over 40 years on a variety of
infrastructure needs including many Division of Engineering and Public Works projects. The longevity and
continuity of our local staff is reinforced by their unyielding commitment to help improve the City’s

infrastructure realm as highlighted in our continuous record of service on behalf of LFUCG.

f Continuous, Proven and Unmatched Record of Service to LFUCG

MAJOR CAPITAL MPROVEMENT ProvecTs UG L I L e

Lexington Distillery District Improvements Project
Legacy Trail Feasibility Study & Phase 1
Legacy Trail Phase 2
Town Branch/West Hickman WWTP/PS SCADA/Electrical
Sanitary Sewer Capacity Analysis
Town Branch WWTP Chlorination Equipment Replacement
West Hickman Miscellaneous Equipment Replacement
Town Branch Screw Pump Replacement
Pump Station Evaluations Project
Downtown Streetscape Planning & Design
Town Branch Primary Effluent Generator
Wastewater Plants Electrical Service Upgrades
Town Branch Laboratory Assistance
Town Branch WWTP Electrical System Evaluation
Solid Waste Facility Expansion
Town Branch Phosphorous Removal Study
Todds Road Improvements Project
West Reynolds Road Railroad Underpass
North Elkhorn, East Hickman Trunk Sewer Rehabilitation (Numeroug Projects)
Edgelawn Detention Basin
West Hickman Trunk Sewer Rehabilitation (Numerous Projects)
[ 201 Facilities Plan Update |
Meadows-North Arlington Infrastructure Master Plan
Lower Town Branch Sewer System Study
Lower Cane Run Interceptor, PS & FM
West Hickman WWTP Construction r
Heritage Hall Expansion
Thoroughbred Acres Storm Study
Georgetown Road Sewer System Study
m Quter Perimeter Sewerage System Implementation Plan
Armstrong Mill Interceptor, PS & FM
[ ] Town Branch WWTP
North Elkhorn PS & FM
Eastern Interceptor
[ ] Town Branch WWTP Expansion
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3. Project Team

Our Team has the
requisite
credentials and
capabilities, and is
committed to the
successful
completion of this
program
component.

Listed resources
are also supported
by other locally
available staff.

LFUCG/26-Mar-14

Experienced Project Managers with Support of Seasoned Technical Resources
Provides Specialized Experience to Serve Complete Range of Project Needs

Our Project Team offers the complete range of engineering capabilities that may be needed to fulfill the
requirements for construction drawing review. We have included project managers with specialized
experience directly related to this project discipline who take pride in their work having served on many prior
projects on behalf of LFUCG. Our Project Management Team is supported by local engineers and
technicians with years of experience involving public works-related projects. Additionally, Strand’s
collaborative partnership with Barr and Prevost and Third Rock Consultants, LLC on previous projects
brings familiar expertise related to geotechnical engineering and environmental services. The individuals
listed in the organizational chart below will serve in key leadership positions responsible for guiding and
directing other Team members during the course of the project. Thumbnail resumes for key personnel follow

within this section with full resumes of the primary team members included as an attachment in the Appendix

A - Resume Section.

Project Manager Pool

Michael Woolum, P.E., P.L.S.

Roadway/Pedestrian/Trails

Mark Askin, P.E.
Chad Bourke, P.E., P.T.O.E.

Elizabeth Kuypers, P.E.  Chase Wright, P.E.

Adam Weber, P.E.
Liz Kuypers, P.E.

Signalization/Electrical/
Lighting

Michael Davis, P.E.
Luke Holman, P.E.

Grading/Drainage/Permitting

Chris Rust, P.E.
Chase Wright, P.E.

Geotechnical Engineering &
Stream Restoration

Environmental Analysis

Gina Morris, PG (Third Rock)
Jonathan Kerr, MA, RPA (CRA)

Travis Burr, P.E. (B&P)
JonH. Lindert, P.E., LEED® AP

(Third Rock) Third Rock Consultants, LLC (CRA) Cultural Resource Analysts (B&P) Barr & Prevost
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Principal and
Senior Project
Managers offer
flexibility for
various project
assignments.
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Contract 3 - Construction Drawings Review for DOE Manual Compliance

Project Management and Key Team Leaders

Our Project Management Team has been developed to include both a firm principal project manager and
senior project managers so that we can match LFUCG’s needs on a particular project with the appropriate
staff. Each of our project managers exceeds the Project Manager requirements for three projects within the
past five years. A short biography for each project manager followed by a listing of recent applicable

experience is provided below. Full resumes can be found in the Appendix A — Resume Section.

Michael Woolum, P.E., P.L.S. has 30 years of experience in civil engineering which
includes providing a wide range of engineering services to LFUCG since 1984. Mike has
diverse project experience that includes planning and design of transportation
improvements and site development for both public and private sector clientele. He will

serve LFUCG as project manager on complex drawing review assignments where he can

assist with challenging conditions and circumstances presented by projects like
CentrePointe and LFUCG’s Downtown Streetscape Project. For projects managed by others, he will remain
involved as Principal-In-Charge providing support as needed.

e  Principal/Project Manager — South Limestone, West Main, West Vine, East Main — LFUCG

e  Principal/Project Manager — HealthFirst Community Center — HealthFirst Bluegrass

e  Principal/Project Manager — Eastern State Hospital - Commonwealth of Kentucky

e Principal — Legacy Trail Feasibility Study and Phase I and 2 Implementation — LFUCG
Elizabeth Kuypers, P.E. has 14 years of experience in civil engineering including
structural engineering and project management for a variety of municipal projects.
Elizabeth is the municipal department discipline coordinator for the Lexington office and

a recent leadership PE graduate. Her leadership skills and involvement in diverse

municipal projects constructed to LFUCG standards make her an ideal candidate to

facilitate design review assignments for LFUCG.

e  Project Manager — Eastern State Hospital - Commonwealth of Kentucky
e Project Manager — Lafayette Football Stadium Renovation— Fayette County Public Schools
e  Project Manager — Solid Waste Facility Upgrade and Expansion — LFUCG

e Project Manager - Paintsville Water Treatment Plant and Access Road — Paintsville Utilities
Chase Wright, P.E. has eight years of experience in civil engineering including
development and transportation engineering with extensive services on behalf of
LFUCG. Chase’s experience includes providing engineering and management services to
public and private sector clients that require meeting LFUCG design standards. His

involvement with projects requiring multiple disciplines and subconsultants aid in his

ability to effectively manage a comprehensive team to complete challenging drawing
review assignments.

e Project Manager - Scottsville Streetscape Improvements - Scottsville, KY

e  Assistant PM/Design Engineer — South Limestone, West Main, West Vine, East Main — LFUCG
e  Assistant PM/Design Engineer — North Broadway — KYTC District 7

e  Project Manager/Design Engineer — CentrePointe — CentrePointe Vertical
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Mike has 31 years
of experience
electrical services
to our Kentucky
clients.
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Contract 3 - Construction Drawings Review for DOE Manual Compliance

Qualifications of Additional Key Project Team Members

Chad Bourke P.E., P.T.O.E. will provide additional support for roadway, pedestrian
and trails-related technical reviews. Chad has over 9 years of experience, is a licensed
professional engineer in Kentucky, and is a registered Professional Traffic Operations

Engineer. Chad provided technical input and support on Lexington’s Downtown

Streetscape project including completion of a traffic simulation and report for the urban

core area that documented the proposed improvement scenarios for the streetscape
project. Chad followed this project through design, completing the traffic signal design for the majority of the
signals. Chad also plays a vital role as a project manager and acquisition agent with Strand’s right of way
acquisition department. Moreover, his experience in construction observation as a young engineer gives him

the needed insight to proactively design projects to avoid issues during construction.

Adam Weber, P.E. has 14 years of experience as a structural engineer focused on
transportation structures and improvements including roadway and pedestrian bridges,
box culverts, retaining walls, and drainage structures. His background includes structural
inspection and evaluation, structural design, and construction related services in

Kentucky, Ohio, Illinois, and Wisconsin, plus working with LFUCG on roadway and

trail improvement projects. Adam’s experience throughout all aspects of structural
engineering combined with his LFUCG experience make him a great partner for LFUCG to support structural

related needs for construction drawing review.

Chris Rust, P.E. has more than 8 years of experience including project management,
technical design and storm water modeling. He has been the lead design engineer on a
variety of stormwater projects in the Greater Cincinnati region. These have included
traditional storm sewer design projects, as well as sustainable design projects that have

included green infrastructure features such as bioretention basins, permeable pavements,

and terraced reforestation. Chris has extensive hydrologic and hydraulic modeling
experience using a variety of software programs depending upon project type. Chris has provided assistance
on numerous drainage master planning projects, making him ideally suited to assist with grading, drainage,

and permitting reviews.

Michael Davis, P.E. will provide support for review of traffic signal and lighting-related
plans. Mike has 31 years of experience and is a licensed professional engineer in
Kentucky, Alabama, and Mississippi. Mike frequently serves LFUCG on electrical
projects that include electrical distribution improvements, lighting improvements and
electrical control systems. Mike is currently serving as project manager for LFUCG’s

$17 million project to renovate LFUCG’s West Hickman WWTP electrical system, and

upgrade control systems at Town Branch and West Hickman WWTP. Mike’s traffic signalization experience
includes signals for 18 intersections in Lexington for clients that include LFUCG, the Commonwealth of
Kentucky and private developers. Mike also provided electrical engineering services for the LFUCG

streetscape projects that included electrical and lighting improvements on Main, Vine and Limestone Streets.
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Jon H. Lindert, P.E., LEED® AP, has more than 19 years of engineering experience
and is a senior project engineer who is well-versed in all aspects of watershed
management, including analysis/planning, design, and construction of stormwater and
stream projects. Jon has built his career on long-lasting relationships with clients as he
nurtures projects from planning through implementation and by staying abreast of

current technology and techniques used in the water resources field. Jon serves as our

corporate technical advisor on stormwater funding, stormwater policy, urban stormwater analysis, streambank
restoration, and green infrastructure planning and design making him well qualified to support technical

evaluations for sensitive stream restoration design elements.

-
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MichaelWoolum, P.E., P.L.S.
Elizabeth Kuypers, P.E.
Chase Wright, P.E.

Chad Bourke, P.E., P.T.O.E.
Mark Askin, P.E.

Chris Rust, P.E.

Adam Weber, P.E.

Michael Davis, P.E.

Luke Holman, P.E.

Jon H. Lindert,P.E., LEED® AP

Subconsultant Participation

Our Project Team is supported by the added technical resources provided by Barr and Prevost, Third Rock

Consultants, LLC and Cultural Resources Analysts, Inc. respectively for geotechnical engineering,

= environmental analysis, and cultural & historic evaluations. Strand is no stranger to this group, having
THIBPBLQA(EK collaborated with each firm on many past similar projects. Barr and Prevost and Third Rock Consultants also
- provide our Team with DBE subcontracting opportunities in line with LFUCG’s 10% participation goal. Our
;: C ra Project Management Team will work closely with each subconsultant firm to fulfill the specialized services

cullural resource analysts, inc

they bring to bear on behalf of LFUCG for this project. With LFUCG’s approval, Strand is also prepared to
include additional DBE subconsultant firms as project assignments require to meet LFUCG’s 10% participant

goal.
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Strand’s
Management Plan
and past project
history
demonstrate
commitment to

staffing continuity.
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Contract 3 - Construction Drawings Review for DOE Manual Compliance

Project Management Plan

Upon initiation of each and every Strand project, a Project Management Plan is prepared that outlines project
objectives, key responsibilities and deliverable requirements supported by a well-defined staff assignment-
accountability system. We routinely establish a leadership team for each project that includes a firm principal,
project manager, and project assistant who lead and direct other required personnel. Regular team meetings
also allow our Project Team to stay abreast of related activities for others that are involved. As noted in the
staff organizational chart on the previous page, each of our identified key staff not only includes a committed
backup for their noted discipline, but also can rely on others that will be involved who offer similar
capabilities in the event of a staffing change. Our Project Management Pool approach allows us to easily
commit any of these individuals for this role with multiple project assignments. We also have the ability to
rely on other qualified firm personnel who are locally-based for both leadership and technical support

positions.
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4. Clients for Which Similar Work has
Been Performed

Client History and Related References Provide Further Confirmation of
Construction Drawing Review Expertise and Ability to Meet Clients Needs

Client Name Similar Projects Completed

Brad Frazier, PE, Director

Division of Engineering

Lexington-Fayette Urban County Government
Lexington, KY

(859) 258-3410

bfrazier@lexingtonky.gov

Joshua Samples, PE
Commonwealth of Kentucky
Kentucky Transportation Cabinet
(859) 246-2355
joshua.samples@ky.gov

Paul Gannoe, Executive Dir. F&A Cabinet
Commonwealth of Kentucky

Frankfort, KY

(502) 564-3155 x240
Paul.gannoe@ky.gov

George Ward, Executive Director
Coldstream Research Campus
University of Kentucky

(859) 231-8324
george.ward@uky.edu

Dr. Steve Davis, Executive Director
Health First Bluegrass, Inc.
Lexington, KY

(859) 288-2425

Email: N/A

West High Street Realighment Study
Distillery District Feasibility Study
South Limestone Street Reconstruction
West Main Streetscape Improvements
East Main Streetscape Improvements
West Vine Streetscape Improvements

US 27 (N. Broadway) Roadway, Railroad,
and Bridge Improvements (Item No. 7-412)

Eastern State Hospital Replacement

Coldstream Drainage Master Plan & Park
Infrastructure Program

Primary Community Health Center
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5. List of Similar Projects

Strand has been
providing quality
professional
engineering
services to LFUCG
since 1968.

Experience with
key areas of
consideration
provide confidence
in Strand’s ability
to serve this DOE
program
component.

LFUCG/26-Mar-14

Previous Experience Demonstrates Understanding Required to Address Varied
Construction Drawing Review-Related Project Needs
Strand has served LFUCG and other state agencies

and local municipal governments on a broad range
of public works-related projects. Services provided
have included planning, design and construction-
related support including drawing review for
various projects including roadway trails,

neighborhood improvements, drainage,

infrastructure rehabilitation and public works

building facilities, This wide array of project types == ;
West Reynolds Road Railroad Underpass

routinely calls on all disciplines of engineering with Reconstruction.

our in-house resources. Members of our Team are
recognized for their technical proficiency in solving
challenging problems with practical solutions that
respect both budget and performance requirements.
Strand’s well rounded experience and added
credentials to support public works building
projects such as the Solid Waste and Salt Barn
Facilities makes us well-equipped to meet the needs

for this contract.

Appomattox Road Bridge/Culvert Replacemen. 7
In supporting the needs associated with this

contract, Our Team’s understanding of DOE performance expectations and working knowledge of its
engineering manuals make our firm well suited to address the varied needs for construction drawing review.
Our project listing and Team’s experience includes specialized capabilities in the following key areas of
consideration:

Roadway, Intersection Improvements and Trails

Miscellaneous Building and Facility Type Installations

Traffic Studies and Corridor Performance Analyses

Bridges, Retaining Walls and Miscellaneous Structural Systems
Signalization, Lighting and Miscellaneous Electrical Systems
Major and Minor Drainage Systems and Related Studies
Roadway Signage, Marking and Maintenance of Traffic Plans
Cost-Budget Analysis and Constructability Review
Geotechnical, Environmental Analysis and Permitting Review

Our Project Team includes individuals who not only bring working knowledge of LFUCG’s infrastructure
realm, but professionals who also possess the necessary skillsets to effectively translate design intent for
completion of sound contract documents. The table on the following page outlines a select listing of
construction drawing review-related projects that highlight our credentials to serve LFUCG’s needs for

construction drawing review.
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List of Similar Projects

Project Name Date | Services Provided Project Description Construction Cost | Key Team Member

e Upgrade existing rural roadway section to urban section and widen roadway typical section.
e Address substandard horizontal and vertical clearance at railroad bridge.

On-going Design Services e Develop drainage solution to address existing roadway flooding that requires street closure.
e Evaluate retaining wall sections required to retain rock and address known karst topography.
e Evaluation of railroad alignment alternatives and bridge replacement options.

Michael Woolum, P.E., P.L.S.
$9,200,000 - Chase Wright, P.E.
$11,200,000 (EST) Adam Weber, P.E.

David Rice, P.E.

US 27 (N. Broadway) Roadway, Railroad, and Bridge Improvements
Item No. 7-412.00

Kentucky Transportation Cabinet (KYTC)

Lexington, KY

e Urban roadway reconstruction, streetscape improvements, & utility infrastructure replacement. Michael Woolum, P.E., P.L.S.
South Limestone Street Reconstruction Plannine. Design. and Construction- e Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades. Chase Wright, P.E.
Lexington-Fayette Urban County Government 2010 related gS’ervicegs ! e Roadway drainage improvements including green infrastructure. $13,150,000 Seth Winslow, P.E.
Lexington, KY e Pedestrian and bicycle improvements. Chad Bourke, P.E., P.T.O.E.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. Michael Davis, P.E.
e Urban roadway improvements from Nicholasville Road to Ruccio Way. Michael Woolum, P.E., P.L.S.
. e Accommodations for left/right turning lanes with pedestrian enhancements and trail facility. Luke Holman, P.E.
West Reynolds Road Railroad and Roadway Improvements . . . . . . . . . L
) Planning, Design, and Construction- e Four fully signalized intersections with new corridor lighting. Adam Weber, P.E.
Lexington-Fayette Urban County Government 2004 - . . L . . . $10,000,000 .
Lexinaton. KY related Services e Temporary and permanent railroad bridge to maintain continuous rail traffic. David Walker, P.E., S.E.
e e 3,700-linear feet of cantilevered retaining wall design ranging from 4 to 22 feet in height. Bruce Monarch
e Aesthetic retaining wall design elements to soften roadway underpass. Sara Tuttle, RLA
S22 EE L B U S e LA E e Rural roadway and bridge improvements Mark Askin, P.E.
Item No. 3-1080.00 . . . . . .
. . On-going Design Services e Address substandard horizontal curve and superelevation. $530,000 Seth Winslow, P.E.
Kentucky Transportation Cabinet . .
e Improve hydraulic conveyance. Chase Wright, P.E.

Allen County, KY

e Bridge replacement over Wolf Run Creek connecting Lane Allen and Gardenside neighborhoods.

Appomattox Road Culvert Replacement Michael Woolum, P.E., P.L.S.

Lexington-Fayette Utban County Government 2008 Planning, Dg5|gn, and Construction- e Hydraulic analysis and permlttlng for thg bridge replacement. - $375,000 e
. related Services e Structure replacement included aesthetic elements and stream stabilization measures. .
Lexington, KY . - - Jon Lindert, P.E. LEED AP
e Improved bicycle and pedestrian mobility.
e Planning for entire 12.5-mile trail connecting the Kentucky Horse Park to Downtown. Michael Woolum, P.E., P.L.S.
Legacy Trail Plannine. Desien. and Construction- e Design of 8.5 miles of trail from the Kentucky Horse Park to the Northside YMCA. Adam Weber, P.E.
Lexington-Fayette Urban County Government 2010 &, Design, e Design of seven bridges over Cane Run Creek and retaining walls. $8,000,000 Michael Davis, P.E.
. related Services - . . . . ’ .
Lexington, KY e Public involvement including steering committee and public meetings. Jamey Cash, P.E.
e Drainage design including localized drainage and floodplain analysis/FEMA permitting. Jon Lindert, P.E. LEED AP

Michael Woolum, P.E., P.L.S.

Elizabeth Kuypers, P.E.
$129,000,000 Adam Weber, P.E.

Chase Wright, P.E.

Jon Lindert, P.E. LEED AP

e Project role included surveying, infrastructure, and civil/site elements.

Planning, Design, and Construction- e Extension of public street including a three span bridge crossing of Cane Run Creek.

related Services e Aesthetic design to match bridge character with structures in UK’s Coldstream Research Park.
e Extensive floodplain permitting for new creek crossing (CLOMR/LOMR/401/404 Permits).

Eastern State Hospital
Commonwealth of Kentucky 2013
Lexington, KY

Wellineton Develooment e 450-acre infill/redevelopment project in south Lexington. Michael Woolum, P.E., P.L.S.
Nationil Develo n?ent Council 2008 Planning, Design, and Construction- e Design of roadway improvements for the overall development. $12.500,000 Adam Weber, P.E.
Lexington. KY P related Services e Design/construction services for multiple box culverts, outlet structures, and detention facilities. Y Bruce Monarch

gton, e Large diameter storm sewer and neighborhood improvements planning recommendations. Sara Tuttle, RLA

Michael Woolum, P.E., P.L.S.
Elizabeth Kuypers, P.E.
Michael Davis, P.E.

Chase Wright, P.E.

Sara Tuttle, RLA

e 1,000-acre office research park with 3.5 miles of divided boulevards and streets.
Planning, Design, and Construction- e Two-acre lake with 42 foot pre-cast decorative arch bridge system. $15,000,000
related Services e Intersection, turn lane and signal improvements for Newtown Pike at Aristides Boulevard. (To Date)

e Comprehensive 6,000-acre watershed based stormwater master plan.

Coldstream Research Park
University of Kentucky On-going
Lexington, KY

e Project located along Southland Dr. includes building demolition and new building on 2.8 acres. Michael Woolum, P.E., P.L.S.
Primary Community Health Center . . . e New public storm sewer connection to Wolf Run Creek to alleviate existing localized ponding. Chase Wright, P.E.
. . Planning, Design, and Construction- . . . . . .
HealthFirst Bluegrass, Inc. On-going related Services e Implementation of onsite inline stormwater detention with 8,500 CF of storage. $9,700,000 Michael Davis, P.E.
Lexington, KY e Green infrastructure and non-structural low impact BMPs including four bio-retention basins. Adam Weber, P.E.
e Turn lane improvements along southland drive and ADA accessible walkways. Sara Tuttle, RLA
Solid Waste Facility Upgrade and Expansion e Operations building expansion for additional office and administrative space.
Lexington-Fayette Urban County Government 2009 Planning, Design, and Construction- e 158-car employee parking lot and covered truck sheds to house 60 collection vehicles. $5,200,000 Elizabeth Kuypers, P.E.

related Services e Maintenance building for residential collection container assembly and repair. Adam Weber, P.E.
e Stormwater management facility, water quality treatment units, and employee recreational area.
e Planning for an undeveloped 8-acre site with survey, infrastructure, permitting, & access road.

e 12,000-sf salt storage building, 2,000-sf office/maintenance building, & salt brine maker/tanks.

e Accommodations for future development of remaining site.

e Green infrastructure and stormwater quality/quantity control of entire site.

Lexington, KY

Salt Barn
Lexington-Fayette Urban County Government 2009 Planning and Design Services
Lexington, KY

Michael Woolum, P.E., P.L.S.
$2,100,000 (EST) Adam Weber, P.E.
Jon Lindert, P.E. LEED AP
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Local Office-Attachment 1

No. of
Total Employees

expected to

: 4 Number of
(City, State) | Established Employees ngi_k on

Location Date Office

Prime Consultant

projects
Headquarters Madison, WI 1946 192 2 b
Local Office & PM Location Lexington, KY 1968 17 6 a
Other Location Louisville, KY 1968 C

Sub Consultants ____

Third Rock Consultants -

Environmental iz 2000
Headquarters Lexington, KY 2000 23
Local Office Lexington, KY 2000 23 3
(Bi?e:)rti(cr\:\?\c/glthrilling Total Leey 125 2
Headquarters/Local Office Columbus, OH 1997 50 5

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local office, if applicable.
If support comes from multiple locations, use the blank spaces in the form to provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant considers the
sub-consultant(s) services to be essential to meeting the required qualifications. In this event,
documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be
a part of the prime consultant’s team in providing the stated services. In such cases, for the purpose of
evaluating the proposals, committed sub-consultants will be considered to be part of the prime
consultant’s workforce. Prime consultants face potential disqualification from future work if DOE finds
that the identified sub-consultants are not being utilized to deliver assigned work products.

Anticipated % of Strand services performed in Lexington, KY - > 95%
. Anticipated % of Strand services performed in Madison, WI - <2%
c. Anticipated % of Strand services performed in Louisville, KY - <3%

o ®
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7. Disadvantaged Business Enterprise
Involvement

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal

Our DBE As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate
Engagement Plan DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting
supports LFUCG’s

stated 10% goal LFUCG’s 10% DBE participation goal with our selected DBE subconsultants for required services and
others as may be needed to fulfill this commitment. Although all other required engineering services can
be provided by Strand’s diverse in-house staff, we are prepared to allocate project responsibilities to

additional DBE firms in meeting LFUCG’s stated 10% goal.

For this project, the Strand team includes listed support from
Barr & Prevost; Third Rock Consultants, LLC; and Cultural BARR & PREVOST

Resources Analysts, Inc. to provide essential services that ENGINEERING | TESTING | SURVEYING

augment Strand’s internal capabilities. Barr & Prevost is an

MBE minority-owned firm based in Columbus, Ohio. For this

",

project they will assume responsibility for providing

geotechnical related support services from their Louisville TH I R ]:)/é\() C K
office. Third Rock Consultants, LLC is a local WBE who will

. . . CONSULTANTS
provide environmental-related support services. We have also
included Cultural Resources Analysts, a locally-based small business that specializes in cultural and
historic environmental concerns. Common among each of these subconsultant team members is a prior

working relationship with Strand on many other similar related projects. Collectively these subconsultants

will assist Strand as needed for any reviews or evaluations related to their specialized capabilities.

For the entirety of project services under this contract, Strand is committed to meeting or exceeding
LFUCG’s 10% goal for DBE firm participation. If service opportunities are not available for a given
project within the credentials listed herein for Barr & Prevost or Third Rock, Strand will first reach out to
other locally-based preapproved DBE firms to solicit their support in meeting the participation goal. If we
are unable to find local support, we will then reach out to other area DBE firms to meet the commitment.
Rest assured, Strand is committed to fulfillment of this important contracting objective recommended by

LFUCG.
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2.

Turn-key service
capabilities include
experienced local
in-house structural
group.

Diverse project
requirements
addressed by
Strand’s flexible
project teams.

Strong client
relationships are
forged by
successful project
endeavors.
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Contract 4 - Structures or Bridge Design

Firm Qualifications

Dedicated Structural Engineering Discipline Supports Specialized Structural
Engineering Needs for All Project Types

From transportation to public works
facilities improvements, our local office
staff have been providing structural

engineering solutions on countless projects

for over 40 years. In addition to complex
bridge replacement projects such as the
West Reynolds Road Railroad Underpass,

we have served LFUCG on numerous

West Reynolds Road Railroad Underpass Reconstruction.

public works projects requiring structural
engineering design and construction-
related services. This turn-key capability
allows the Strand Team to more effectively serve its client base through direct collaboration with other in-
house disciplines on projects of all types. In addition to design support, our structural staff routinely manages

projects making them well-prepared to lead any structurally significant project undertaking.

Experienced Management Team Brings Versatility to Skillsets Required for Varied
Structure and Bridge Type Projects

Strand’s Project Management leadership group includes individuals with structural engineering backgrounds
that enable us to effectively tailor a delivery team to meet a given project’s unique requirements. We propose
to utilize this approach since our experience with structural-related projects recognizes the diverse range of

potential structural engineering requirements, which could include among others:

B Reinforced concrete designs and/or pre-cast solutions.
Utilization of shallow and deep foundation systems.
Assessment and analysis of existing structural systems.

Concrete, steel, timber and pre-fabricated bridge solutions.

Adaptation, reuse, and upgrades to existing structural elements.

By matching project management skillsets to the needs of a given project, we can most efficiently and

effectively satisfy your engineering needs for any structure or bridge type.

Client History and Related References Provide Further Confirmation of Strand’s
Structural Expertise and Ability to Meet Client’s Needs

We have had the opportunity to serve many major clients in this region for structural-related needs including:
KYTC, Louisville Metro Government, Kentucky Finance and Administration Cabinet, University of
Kentucky and other central KY communities to name a few. Strand’s achievements include transportation
projects with highway and railroad bridges, award winning dams with innovative spillway designs,
recreational facilities and municipal buildings with varied structural systems and foundation types. You are

encouraged to contact our references with regard to our prior service and the project solutions we have

2. Firm Qualifications — Page 2



Cost-benefit
approach applies
to projects large
and small.

Longevity and
continuity is a
hallmark of
Strand’s structural
engineering team.
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Contract 4 - Structures or Bridge Design

developed on their behalf. We are confident their responses will further document our quality commitment

and reinforce your confidence in our ability to address your specific structural engineering needs.

Previous Experience Strengthens Understanding Required to Address Structures and
Bridge Related Performance Standards

As a KYTC prequalified firm for bridge and structure design, our Team understands the importance of
leveraging infrastructure investment to meet prescribed performance standards. Having a well-documented
track record with structural engineering expertise that includes transportation, stormwater, water/wastewater,
buildings and facilities projects, our Team brings a cost-benefit mindset to this important LFUCG
improvements program. As no two projects are alike, our Team credentials are testimony to the nimble
approach often required for successful project outcomes. Our services on such notable projects as LFUCG’s
Solid Waste Facility and the West Reynolds Road Railroad Underpass and corridor reconstruction are
examples of projects with significant community benefits under challenging conditions. Similarly, our work
to expedite completion of the Bean Cemetery Road Bridge in Madisonville and the Appomattox Road
Culvert/Bridge Replacement are small neighborhood project examples having essential structural elements
with important community benefits. To these successful conclusions, we are committed to positive outcomes

on all projects large and small.

Our 40+ Years of Local Service Demonstrate Our Commitment to LFUCG

As documented in the chart below our local office has been serving LFUCG for over 40 years on a variety of
infrastructure needs including many structural and bridge-related projects. The longevity and continuity of
our local staff is reinforced by their unyielding commitment to help improve the city infrastructure realm as

highlighted in our continuous record of service on behalf of LFUCG.

Continuous, Proven and Unmatched Record of Service to LFUCG

MAJOR CAPITAL IMPROVEMENT PROJECTS (b4 75 1] 85 90 95 (] 05 06 07 08 09 10 M 12 13

Lexington Distillery District Improvements Project

Legacy Trail Feasibility Study & Phase 1

Legacy Trail Phase 2

Town Branch/West Hickman WWTP/PS SCADA/Electrical
Sanitary Sewer Capacity Analysis

Town Branch WWTP Chlorination Equipment Replacement
West Hickman Miscellaneous Equipment Replacement

Town Branch Screw Pump Replacement
Pump Station Evaluations Project
Town Branch Primary Effluent Generator
Wastewater Plants Electrical Service Upgrades |

Town Branch Laboratory Assistance
Town Branch WWTP Electrical System Evaluation

Town Branch Phosphorous Removal Study &
Todds Road Improvements Project
West Reynolds Road Railroad Underpass

North Elkhorn, East Hickman Trunk Sewer Rehabilitation (Numerous Projects)
West Hickman Trunk Sewer Rehabilitation (Mumerous Projess)
m 201 Facilities Plan Update |

Meadows-North Arlington Infrastructure Master Plan
Lower Town Branch Sewer System Study
West Hickman WWTP Construction
Heritage Hall Expansion
Thoroughbred Acres Storm Study
Georgetown Road Sewer System Study
Armstrong Mill Interceptor, PS & FM
Town Branch WWTP
North Elkhorn PS & FM

Eastern Interceptor

Downtown Streetscape Planning & Design

Solid Waste Facility Expansion

Edgelawn Detention Basin

Lower Cane Run Interceptor, PS & FM

] Quter Perimeter Sewerage System Implementation Plan
|| Town Branch WWTP Expansion
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3. Project Team

Experienced Project Managers with Support of Seasoned Technical Resources
Provides Specialized Experience to Serve Complete Range of Project Needs

Our Team has the
requisite
credentials and
capabilities, and is
committed to the
successful
completion of this
program
component.

Listed resources
are also supported
by other locally
available staff.

LFUCG/26-Mar-14

Our Project Team offers the complete range of engineering capabilities that may be needed to fulfill the

technical requirements for structures or bridge design. We have included project managers with specialized

experience directly related to this project discipline who take pride in their work having served on many prior

projects on behalf of LFUCG. Our Project Management Team is supported by local engineers and

technicians with years of experience involving structural-related projects. Additionally, Strand’s collaborative

partnership with Jacobi, Toombs and Lanz, Inc., Barr and Prevost, Third Rock Consultants, LLC and Cultural

Resources Analysts, Inc. on previous projects brings familiar expertise related to surveying, geotechnical

engineering and environmental services. The individuals listed in the organizational chart below will serve in

key leadership positions responsible for guiding and directing other Team members during the course of the

project. Thumbnail resumes for key personnel follow within this section with full resumes of the primary

n

team members included as an attachment in

the Appendix A - Resume Section.

“Strand is KYTC Prequalified
for all services contemplated

under this contract.”

Project Manager Pool

Michael Woolum, P.E., P.L.S.

Adam Weber, P.E.

Elizabeth Kuypers, P.E.

Bridge Design

Adam Weber, P.E.
David Walker, P.E., S.E.

I

Stephen Marshall,P.E., P.L.S. (JTL)
Jonathan McCracken, E.L.T.

Maintenance of Traffic/

Constructability Review

David Walker, P.E., S.E.

Roadway/Approach

Chase Wright, P.E.
Seth Winslow P.E.

Easements
Rights-of-Way Acquisition

ChadBourke, P.E., P.T.O.E.
Bruce Monarch

Construction-Related Services

Jonathan McCracken, E.I.T.
Robert Burnette

Hydraulics/FEMA
Scour Analysis/Stream Restoration

ChrisRust, P.E.
Mike Williams, P.E.

Walls/Miscellaneous
Structures

Elizabeth Kuypers, P.E.
David Walker, P.E., S.E.

Structural Inspection

Adam Weber, P.E.
David Walker, P.E., S.E.

Environmental Analysis

Gina Morris, PG (Third Rock)

Chase Wright, P.E.
Lindsie MacPherson, E.I.T.

Elizabeth G. Heavrin, MHP (CRA)

Landscape Architecture

Sara Tuttle, RLA

Utility Coordination/

Relocation

Chase Wright, P.E.
Michael Davis, P.E.

Geotechnical

Travis Burr, P.E. (B&P)

(JTL) Jacobi, Toombs & Lonz, Inc.

(Third Rock) Third Rock Consultants, LLC (CRA) Cultural Resource Anolysts (B&P) Barr & Prevost
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Principal and
Senior Project
Managers offer
flexibility for
various project
assignments.
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Project Management and Key Team Leaders
Our Project Management Team has been developed to include both a firm principal project manager and
senior project managers so that we can match LFUCG’s needs on a particular project with the appropriate
staff. Each of our project managers exceeds the Project Manager requirements for three projects within the
past five years. A short biography for each project manager followed by a listing of recent applicable
experience is provided below. Full resumes can be found in the Appendix A — Resume Section.

Michael Woolum, P.E., P.L.S. has 30 years of experience in civil engineering which
includes providing a wide range of engineering services to LFUCG since 1984. His
diverse project experience includes planning and design of roadway improvements and
facilities projects for both public and private sector clientele. He will serve LFUCG as
project manager on complex assignments with multi-disciplinary delivery requirements.

While his focus does not include detailed structural design, Mike has effectively led

project teams with significant structural improvements. For projects managed by others, he will remain
involved as Principal-In-Charge providing support as needed.

* Project Manager — North Broadway Railroad Underpass Replacement — KYTC District 7

* Project Manager - West Reynolds Road Railroad Underpass and Roadway Reconstruction - LFUCG
* Principal - Appomattox Road Bridge/Culvert Replacement - LFUCG

+ Principal/Project Manager - Legacy Trail Feasibility and Phase 1 and 2 Implementation - LFUCG

* Project Manager - Guist Creek Dam Emergency Spillway Upgrade - Commonwealth of Kentucky

Elizabeth Kuypers, P.E. has 14 years of experience in civil engineering including
structural engineering and project management for a variety of municipal projects.
Elizabeth is the municipal department discipline coordinator for the Lexington office and
a recent leadership PE graduate. Her leadership skills and structural design and building
facilities experience make her an ideal candidate to manage structural project

assignments.

* Project Manager — Eastern State Hospital - Commonwealth of Kentucky

* Project Manager — Lafayette Football Stadium Renovation— Fayette County Public Schools
* Project Manager — Solid Waste Facility Upgrade and Expansion - LFUCG

* Project Manager - Paintsville Water Treatment Plant and Intake Facility- Paintsville Utilities

Adam Weber, P.E. has 14 years of experience as a practicing structural engineer

focused on transportation structures and improvements including bridges, box culverts,
retaining walls, sign bridges and supports, and drainage structures. His background
includes structural inspection and evaluation, structural design, and construction related
services in Kentucky, Ohio, Illinois, and Wisconsin, plus working with LFUCG on

roadway and trail improvement projects. Adam’s experience throughout all aspects of

structural engineering combined with his LFUCG experience make him an asset for
management of structural improvement-related projects.

* Project Manager/Design Engineer - Appomattox Road Bridge/Culvert Replacement - LFUCG

* Project Manager/Design Engineer - Legacy Trail Feasibility and Phase 1 and 2 Implementation - LFUCG
* Project Manager/Design Engineer - LFUCG Salt Barn Facility - LFUCG

* Design Engineer - North Broadway Railroad Underpass Replacement — KYTC District 7
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Dave’s 35 years of
bridge design and
construction
experience will
result in
coordinated and
well thought out
projects.
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Qualifications of Additional Key Project Team Members

David Walker, P.E., S.E. will be responsible for bridge design, miscellaneous
structures, constructability review and maintenance of traffic. Dave has 35 years of
experience and has been the Project Manager, Design Engineer, and/or Quality Control
Engineer on many of our firm’s KYTC and local program bridge projects. He is familiar
with the federal highway administration and state design and plan preparation
requirements and has extensive experience in bridge design, agency and utility

coordination, and public involvement.

Chase Wright, P.E. will be responsible for roadway, permitting and utility
coordination. Chase has eight years of experience in civil engineering including
development and transportation engineering. Chase’s transportation experience includes
providing engineering and management services to LFUCG, KYTC, and other local
public agencies with federally funded projects. He has played key roles including
managing aspects and design of transportation projects in Lexington including North

Broadway, Downtown Streetscape Improvement Projects, and Distillery District. His _
understanding of LFUCG and KYTC requirements will be beneficial as he serves LFUCG as project manager

on select assignments.

Mike Williams, P.E. will be responsible for hydraulics, FEMA coordination, scour
analysis and stream restoration efforts. Mike has been with our company for more
than 14 years and has experience with all aspects of stormwater management, including
hydrologic/hydraulic modeling, watershed planning/ management, streambank
restoration and design, and dredging/rehabilitation of stormwater ponds. He has
developed several stormwater management plans using programs such as HEC-HMS,
XP-SWMM, StormCAD, HydroCAD, and HEC-RAS. Mike is instrumental in providing

in-depth design and preparation of construction drawings and specifications for new storm sewer, stormwater

ponds, rehabilitation/ dredging of existing stormwater ponds, and streambank/shoreline restoration.

e

Chad Bourke P.E., P.T.O.E. will provide additional support for easement and rights-
of-way needs associated with this contract. Chad has over 9 years of experience, is a
licensed professional engineer in Kentucky, and is a registered Professional Traffic
Operations Engineer. Chad previously provided technical input and support on
Lexington’s Downtown Streetscape project including completion of a traffic simulation

and report for the urban core area that documented the proposed improvement scenarios

for the streetscape project. He also plays a vital role as a project manager and acquisition
agent with Strand’s right of way acquisition department where he has served on numerous KYTC rights-of-
way acquisition contracts.

Sara Tuttle, RLA will be responsible for landscape architecture efforts. Sara has 33
years of experience and is a Registered Landscape Architect in Kentucky. She is well
versed in representing both public and private sector clients. Sara is also highly
experienced in theme-based collaboration and design, transportation enhancements, and
implementation of green infrastructure strategies. She has a developed a thorough

understanding of LFUCG requirements through successfully represented clients in

Lexington from planning through construction. Some of her projects include Griffin
Gate, HealthFirst Bluegrass, Coldstream Research Campus and Southland Christian Church.
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Mike has 31 years
of experience
electrical services
to our Kentucky
clients.

Experience matrix
highlights
reciprocal
capabilities offered
by project team
members.
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=
THIRDROCK

CONSULTANTS

#mcra

cultural resource analysts, inc
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Michael Davis, P.E. will provide support efforts for utility coordination and
relocations required under this contract. Mike has 31 years of experience and is a
licensed professional engineer in Kentucky, Alabama, and Mississippi. Mike frequently
serves LFUCG on electrical projects that include electrical distribution improvements,

lighting improvements and electrical control systems. Mike is currently serving as

project manager for LFUCG’s $17 million project to renovate LFUCG’s West Hickman
WWTP electrical system, and upgrade control systems at Town Branch and West Hickman WWTP. Mike
also serves numerous municipalities throughout Kentucky for water and sewer-related needs as he has in

Lexington for his entire professional career.

Team Member Experience Matrix Key Project-Related Experience Attributes

“Our team’s experience and
capabilities match your N
specific project needs.”

Team Member Q;‘\ > ‘$
MichaelWoolum, P.E., P.L.S.
Adam Weber, P.E.

Elizabeth Kuypers, P.E.
David Walker, P.E., S.E.
Chase Wright, P.E.

Seth Winslow, P.E.

Chris Rust, P.E.

Mike Williams, P.E.

Sara Tuttle, RLA

Jonathan McCracken, E.L.T.
Chad Bourke, P.E., P.T.O.E.
Bruce Monarch

Lindsie MacPherson, E.I.T.
Michael Davis, P.E.
RobertBurnette

Subconsultant Participation

Our Project Team is supported by the added technical resources provided by Jacobi, Toombs and Lanz, Inc.,
Barr and Prevost, Third Rock Consultants, LLC and Cultural Resources Analysts, Inc. respectively for
surveying, geotechnical engineering, environmental analysis, and cultural & historic evaluations. Strand is no
stranger to this group, having collaborated with each firm on many past similar projects. Jacobi, Toombs and
Lanz, Inc., Barr and Prevost and Third Rock Consultants also provide our Team with DBE subcontracting
opportunities in line with LFUCG’s 10% participation goal. Our Project Management Team will work closely
with each subconsultant firm to utilize the specialized services they bring to bear on behalf of LFUCG for this
project. With LFUCG’s approval, Strand is also prepared to include additional DBE subconsultant firms as

project assignments require, to meet LFUCG’s 10% participant goal.
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Project Management Plan

Upon initiation of each and every Strand project, a Project Management Plan is prepared that outlines project
objectives, key responsibilities and deliverable requirements supported by a well-defined staff assignment-
accountability system. We routinely establish a leadership team for each project that includes a firm principal,
project manager, and project assistant who lead and direct other required personnel. Regular team meetings
also allow our Project Team to stay abreast of related activities for others that are involved. As noted in the
staff organizational chart on the previous page, each of our identified key staff not only includes a committed
backup for their noted discipline, but also can rely on others that will be involved who offer similar
capabilities in the event of a staffing change. Our Project Management Pool approach allows us to easily
commit any of these individuals for this role with multiple project assignments. We also have the ability to
rely on other qualified firm personnel who are locally-based for both leadership and technical support

positions.
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4. Clients for Which Similar Work has
Been Performed

Client History and Related References Provide Further Confirmation of
Structures and Bridge Design Expertise and Ability to Meet Clients Needs

Client Name Similar Projects Completed

Legacy Trail

Distillery District Feasibility Study
Appomattox Road Culvert/Bridge
Replacement

Legacy Trail Phases 1 and 2

West Vine Streetscape Improvements
West Reynolds Road Railroad Underpass

Brad Frazier, PE, Director

Division of Engineering

Lexington-Fayette Urban County Government
Lexington, KY

(859) 258-3410

bfrazier@lexingtonky.gov

Joshua Samples, PE
Commonwealth of Kentucky
Kentucky Transportation Cabinet
(859) 246-2355
joshua.samples@ky.gov

US 27 (N. Broadway) Roadway, Railroad,
and Bridge Improvements (Item No. 7-412)

Mayor Rob Cline
City of Scottsville
Scottsville, KY
(270) 237-3238
Email: none

East Main Street (KY 100) Streetscape and
Retaining Wall Improvements

Paul Gannoe, Executive Dir. F&A Cabinet

Commonwealth of Kentucky

Frankfort, KY Eastern State Hospital Replacement
(502) 564-3155 x240

Paul.gannoe@ky.gov

Bill Jackson, PE, City Engineer
Madisonville, KY

(270) 824-2100

N/A

Bean Cemetery Road Bridge Replacement
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5. List of Similar Projects

Previous Experience Demonstrates Understanding Required to Address Varied
Structures or Bridge-Related Project Needs

Strand has been
providing quality
professional
engineering
services to LFUCG
since 1968.

Experience with
key areas of
consideration
provide confidence
in Strand’s ability
to serve this DOE
program
component.

LFUCG/26-Mar-14

Strand has served LFUCG and other state agencies
and local municipal governments on a broad range of
structural-related projects over these last 40+ years.
Services provided have included planning, design and
construction-related support for various projects
including roadways, bridges, neighborhood
improvements, flood control, channel restoration,
retaining walls and public works buildings and
facilities, calling on all disciplines of engineering with
our in-house resources. In addition, members of our
Team are recognized for their practicality in solving
challenging problems with thoughtful, yet efficient
design solutions that address functionality,
performance and service life cycle. Our structural
resume extends to all divisions of LFUCG for public
infrastructure including public works facilities and
other recent accomplishments in the West Reynolds
Road Railroad Underpass, LFUCG’s Solid Waste, and
Salt Barn Facilities and Appomattox Road
Bridge/Culvert Replacement to name a few.

In supporting the structural-engineering needs for
DOE’s Contract 4, our Team’s capabilities and
experience are well suited to address the varied
challenges and technical requirements that could
arise. Our project listing and Team’s experience
includes specialized capabilities in the following
additional areas of consideration:

Finite Element Analysis and 3D Modeling
Adaptive Reuse of Existing Structures
Public Works Building Facilities
Stream/Channel Restoration

CIP and Pre-Cast Structural Systems

FEMA CLOMR/LOMR
Environmental Analysis and Permitting
Aesthetics and Local Context

Appomattox Road Culvert Replacement
24-foot x 6-foot R.C. Box Culvert.

Eastern Stat Hosit ConSpan Arch Bridge.
L& T

Bean Cemetery Road Bridge Replacement.
Madisonville, KY.

Prefabricated Bridge and Modular Retaining Wall Systems

Our Project Team includes individuals who not only bring working knowledge throughout the entirety of

LFUCG?’s infrastructure realm, but professionals who also possess rare skills in administering to construction

contracts with high public expectations. The table on the following page outlines a select listing of structure

or bridge-related projects that highlight our credentials to serve LFUCG’s needs for this important DOE

contract.

5. List of Similar Projects — Pagel 0



Contract 4 - Structures or Bridge Design
List of Similar Projects

Project Name Date | Services Provided Project Description Construction Cost | Key Team Member

Solid Waste Facilit e Operations building expansion for additional office and administrative space.

Lexington-Fa etteyUrban County Government 2009 Planning, Design, and Construction- e 158-car employee parking lot and covered truck sheds to house 60 collection vehicles. $5,200,000 Elizabeth Kuypers, P.E.
g Y y related Services e Maintenance building for residential collection container assembly and repair. Y Adam Weber, P.E.

205, LS e Stormwater management facility, water quality treatment units, and employee recreational area.

e Planning for an undeveloped 8-acre site with survey, infrastructure, permitting, & access road.
e 12,000-sf salt storage building, 2,000-sf office/maintenance building, & salt brine maker/tanks.
e Accommodations for future development of remaining site.

e Green infrastructure and stormwater quality/quantity control of entire site.

Salt Barn
Lexington-Fayette Urban County Government 2009 Planning and Design Services
Lexington, KY

Michael Woolum, P.E., P.L.S.

$2,100,000 (EST) Adam Weber, P.E.

e Planning for entire 12.5-mile trail connecting the Kentucky Horse Park to Downtown. Michael Woolum, P.E., P.L.S.
Legacy Trail Planning. Desien. and Construction- e Design of 8.5 miles of trail from the Kentucky Horse Park to the Northside YMCA. Adam Weber, P.E.
Lexington-Fayette Urban County Government 2010 & Desien, e Design of seven bridges over Cane Run Creek and retaining walls. $8,000,000 Michael Davis, P.E.
" related Services o . . . : 2 .
Lexington, KY e Public involvement including steering committee and public meetings. Jamey Cash, P.E.
e Drainage design including localized drainage and floodplain analysis/FEMA permitting. Bruce Monarch

Newport Drainage Improvements Planning. Desien. and Construction- e 32-ft-high Earthen Stormwater Control Facility with 45 ac.-ft storage in urban area.
Sanitation District No. 1 of Northern Kentucky 2011 related gS’ervicegs ! e 20-ft-high, 30-ft x 30-ft sq. drop box outlet structure with 14-ft x 10-ft RC box culvert spillway. $1,700,000
Newport, KY e Modified Class “C” hazard rating with Field Monitored Early Warning System and Action Plan.

Michael Woolum, P.E., P.L.S
Elizabeth Kuypers, P.E.

e Bridge replacement over Wolf Run Creek connecting Lane Allen and Gardenside neighborhoods.
Planning, Design, and Construction- e Hydraulic analysis and permitting for the bridge replacement.
related Services e Structure replacement included aesthetic elements and stream stabilization measures.
e Improved bicycle and pedestrian mobility.
e Upgrade existing rural roadway section to urban section and widen roadway typical section.
e Address substandard horizontal and vertical clearance at railroad bridge.
On-going Design Services e Develop drainage solution to address existing roadway flooding that requires street closure.
e Evaluate retaining wall sections required to retain rock and address known karst topography.
e Evaluation of railroad alignment alternatives and bridge replacement options.

Appomattox Road Culvert/Bridge Replacement
Lexington-Fayette Urban County Government 2008
Lexington, KY

Michael Woolum, P.E., P.L.S.

5375,000 Adam Weber, P.E.

Michael Woolum, P.E., P.L.S.
$9,200,000 - Chase Wright, P.E.
$11,200,000 (EST) Adam Weber, P.E.

US 27 (N. Broadway) Roadway, Railroad, and Bridge Improvements
Item No. 7-412.00

Kentucky Transportation Cabinet (KYTC)

Lexington, KY

e Urban roadway improvements from Nicholasville Road to Ruccio Way. Michael Woolum, P.E., P.L.S.
West Reynolds Road Railroad and Roadway Improvements _ _ . ° Accommod.atior?s fonf Ieft/right turni.ng lanes wit_h pec!estrian enhancements and trail facility. Luke Holman, P.E.
Lexington-Fayette Urban County Government 2004 Planning, Deggn, and Construction- e Four fully signalized intersections W|th.new corru;lor I.|ght|ng.. ' ' $10,000,000 Adam Weber, P.E.
s, (4] related Services e Temporary and permanent railroad bridge to maintain continuous rail traffic. e David Walker, P.E., S.E.

! e 3,700-linear feet of cantilevered retaining wall design ranging from 4 to 22 feet in height. Bruce Monarch

e Aesthetic retaining wall design elements to soften roadway underpass. Sara Tuttle, RLA
Eastern State Hospital _ _ . ° Project_ role incIuc;Ied survgying, !nfrastructure, and civil/.site elem(_ents. M_ichael Woolum, P.E., P.L.S.
Commonwealth of Kentucky 2013 Planning, Deggn, and Construction- ° Exten5|qn of publlc street mc.ludmg a three span arch brldgg crossing of Cane Run Creek. $129,000,000 Elizabeth Kuypers, P.E.
P related Services e Aesthetic design to match bridge character with structures in UK’s Coldstream Research Park. e Adam Weber, P.E.

! e Extensive floodplain permitting for new creek crossing (CLOMR/LOMR/401/404 Permits). Chase Wright, P.E.
Wellington Development _ _ . ° 450.-acre infiII/rgdeveIopment prqject in soutl'_l Lexington. Michael Woolum, P.E., P.L.S.
National Development Council 2008 Planning, Deggn, and Construction- ° Des!gn of 3.5 miles of urban grterlal roadway |r'npr0\'/ements for the overall development. $12,500,000 Adam Weber, P.E.

Lexington, KY related Services e Design and construction services for double 10' x 10' RC .box culvert, outlet structure, and e Bruce Monarch
’ detention facility. Sara Tuttle, RLA

e Urban roadway and streetscape improvements on state highway route. Michael Woolum, P.E., P.L.S.
East Main Street (KY 100) Streetscape and Retaining Wall e Aesthetic treatments included burial of overhead utilities and context sensitive design. Chase Wright, P.E.
Improvements 2014 Planning, Design, and Construction- e Traffic calming measures and pedestrian improvements including crosswalks and ADA walkways. $375,000 Adam Weber, P.E.
City of Scottsville related Services e Roadway lighting/electrical, drainage, and landscape improvements. ! Michael Davis, P.E.
Scottsville, KY e Structural retaining walls and ADA compliant ramp from lower to upper walkway. Sara Tuttle, RLA

e Assisted with administration for LPA grant funded project. Jonathan McCracken, E.I.T

e Urban roadway and streetscape improvements from Broadway to Limestone Michael Woolum, P.E., P.L.S.
West Vine Streetscape Improvements Planning, Design, and Construction- e Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades Chase Wright, P.E.
Lexington-Fayette Urban County Government 2010 related S’ervices ! e Roadway drainage improvements including green infrastructure. $3,010,000 Chad Bourke, P.E., P.T.O.E.
Lexington, KY e Pedestrian and bicycle improvements. Michael Davis, P.E.

e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. Adam Weber, P.E.

Michael Woolum, P.E., P.L.S.
Elizabeth Kuypers, P.E.
Michael Davis, P.E.

Sara Tuttle, RLA

e Project included replacement of Lafayette’s football/soccer field, track and support buildings.
e Stadium facilities providing seating capacity for 5,000 spectators. $5,200,000
e New service buildings for concessions, ADA accessible rest room facilities, and equipment room.

Lafayette High School Stadium Replacement Project
Fayette County Public Schools 2011
Lexington, KY

Planning, Design, and Construction-
related Services

e In depth structure analysis revealed bridge piers and abutments could be reused.
Bean Cemetery Road Bridge Replacement . . . e Included complete replacement of concrete super structure with safety treatments.
. . . Planning, Design, and Construction- . N - . . . .
City of Madisonville 2006 - e Drainage and scour analysis with maintenance of traffic plan for continuous operation during $80,000
. . related Services ;
Madisonville, KY construction.
e 3-Span bridge completed from design through construction in just six months.

Adam Weber, P.E.
David Walker, P.E., S.E.
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Local Office-Attachment 1

No. of

Total Employees
- Location Date Office expected to
Prime Consultant (City, State) | Established Number of work on
Employees DOE
projects

Headquarters Madison, WI 1946 192 2 b
Local Office & PM Location Lexington, KY 1968 17 10 a
Other Location Louisville, KY 1968 ¢
Third Rock Consultants - Total 2000
Environmental

Headquarters Lexington, KY 2000 23

Local Office Lexington, KY 2000 23 3
Jacobi, Toombs, & Lanz. - Surveying Total 1955 42 3

Headquarters Louisville, KY 1955 9 3

Local Office Louisville, KY 1955
Barr & Prevost -
Geotechnical/Drilling Total Leey 125 2

Headquarters/Local Office Columbus, OH 1997 50 5
AU R AT S = Total 1983 74 Variable
Historic

Headquarters Lexington, KY 1983 35 Variable

Local Office Lexington, KY 1983 35 Variable

Notes:

1. “Headquarters” refers to the corporate office that provides project support to the local office, if applicable.
If support comes from multiple locations, use the blank spaces in the form to provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant considers the
sub-consultant(s) services to be essential to meeting the required qualifications. In this event,
documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be
a part of the prime consultant’s team in providing the stated services. In such cases, for the purpose of
evaluating the proposals, committed sub-consultants will be considered to be part of the prime
consultant’s workforce. Prime consultants face potential disqualification from future work if DOE finds
that the identified sub-consultants are not being utilized to deliver assigned work products.

a. Anticipated % of Strand services performed in Lexington, KY - > 95%

b. Anticipated % of Strand services performed in Madison, WI - <2%
c. Anticipated % of Strand services performed in Louisville, KY - <3%
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7. Disadvantaged Business Enterprise

Our DBE
Engagement Plan

supports LFUCG’s

stated 10% goal.

LFUCG/26-Mar-14

Involvement

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal

As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate
DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting
LFUCG’s 10% DBE participation goal with our selected DBE subconsultants for required services and
others as may be needed to fulfill this commitment. Although all other required engineering services can
be provided by Strand’s diverse in-house staff, we are prepared to allocate project responsibilities to

additional DBE firms in meeting LFUCG’s stated 10% goal.

For this project, the Strand team includes listed support from

Jacobi, Tombs and Lanz; Barr & Prevost; Third Rock Consultants, BARR & PREVOST

. . ENGINEERING TESTING SURVEYING
LLC; and Cultural Resources Analysts, Inc. to provide essential o e e TR

services that augment Strand’s internal capabilities. Jacobi, Tombs
and Lanz is an DBE firm based in Louisville who will be
responsible for assistance with surveying related activities. As a

diverse civil firm they also possess other capabilities that may be

utilized to help meet our commitment to LFUCG’s 10% ‘
participation goal. Barr and Prevost is an MBE minority-owned
firm based in Louisville, Kentucky. For this project they will Jacobi,Toombs&Lanz

assume responsibility for providing geotechnical related services. .

Third Rock Consultants, LL.C is a local WBE who will provide //:
environmental-related services. We have also included Cultural TH I R D RO C K
Resources Analysts, a locally-based small business that specializes CONSULTANTS

in cultural and historic environmental concerns. Common among each of these subconsultant team

members is a prior working relationship with Strand on many other similar related projects.

For the entirety of project services under this contract, Strand is committed to meeting or exceeding
LFUCG’s 10% goal for DBE firm participation. If service opportunities are not available for a given
project within the credentials listed herein for Jacobi, Tombs and Lanz , Barr & Prevost, or Third Rock,
Strand will first reach out to other locally-based preapproved DBE firms to solicit their support in meeting
the participation goal. If we are unable to find local support, we will then reach out to other area DBE
firms to meet the commitment. Rest assured, Strand is committed to fulfillment of this important

contracting objective recommended by LFUCG.
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning

2. Firm Qualifications

Our informed
infrastructure
recommendations
help maximize
community
benefits.

Diverse project
requirements
addressed by
Strand’s flexible
project teams.

Strong client
relationships are
forged by
successful project
endeavors.

LFUCG/26-Mar-14

Strand's Local Pedestrian, Bike and Multi-Modal Trail Improvement
Achievements Highlight Required Sensitivity for this Important Community
Building Focus

Our local office staff has become a proven resource
for this essential community need with Strand's
involvement on many recent effmts to bolster the
City's bicycle, pedestrian and multi-modal trail
facilities initiative. Having recently completed two
major community defining projects with the Legacy
Trail and Downtown Streetscape Improvements
Master Plan and Phase I Implementation, our firm

brings unparalleled perspective to this design-

sensitive practice area. Working within the

framework of the downtown urban core area has also

helped our team understand the importance of this Legacy Trail - Kentucky Horse Park Connection.

community focus, having been engaged with numerous special interest groups, businesses and the public at
large. The working knowledge we have gained will allow us to help LFUCG make informed infrastructure

investment decisions that often require creativity in the buillt environment to maximize community benefits.

Experienced Management Team Brings Creativity and Versatility Required to
Effectively Support Pedestrian, Bike and Multi-Modal Trail Projects

Strand’s Project Management leadership group includes individuals with unique backgrounds that enable us
to effectively tailor a delivery team to meet a given project’s specific needs. We propose to utilize this
approach since our prior experience with streetscape and trails initiatives recognizes the diverse range of
potential pedestrian, bike and multi-modal trails project challenges which could include among others:

B Modifications to roadway typical sections along potentially congested street corridors.

Neighborhood pedestrian improvements requiring sensitivity to drainage and private property issues.

Constrained areas requiring adaptive approaches to ADA compliance.
Design-sensitive corridor improvements requiring heighted public involvement.

Parallel efforts involving traffic calming and safety enhancement measures.

By matching project management skillsets to the needs of a given project, we can most efficiently and

effectively satisfy your pedestrian, bike and multi-modal trail planning and design needs.

Client History and Related References Provide Further Confirmation of Streetscape
and Trail Expertise and Ability to Meet Client’s Needs
We have had the opportunity to serve many major clients in this region for streetscape and trail-related needs
including: Louisville Metro Government, Cincinnati, OH, Covington, KY and many other surrounding
communities to name a few. Strand’s achievements include feasibility studies and master plans that have
culminated in award winning streetscape and trail projects as well as numerous neighborhood improvements
projects to address pedestrian safety and mobility concerns with notable projects completed under the Safe
Routes to Schools program. You are encouraged to contact our references with regard to our prior service and
the project solutions we have developed on their behalf. We are confident their responses will further
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Visible community
benefits strengthen
buy-in to projects
large and small.

Longevity and
continuity is a
hallmark of
Strand’s
pedestrian and
bicycle facilities
team.
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document our quality commitment and reinforce your confidence in our ability to address your specific

pedestrian, bike and multi-modal trail planning and design needs.

Previous Experience Strengthens Understanding Required to Address Varied
Pedestrian and Bicycle-Related Project Needs

With many competing program needs and an ever expanding funding gap between infrastructure spending
capacity and public expectations, our Team understands the importance of leveraging infrastructure
investment. Having a well-documented record of performance with major streetscape, pedestrian and trail
initiatives, our Team brings a cost-benefit mindset to this LFUCG improvements program. As no two projects
are alike, our Team credentials are testimony to the nimble approach often required for successful project
outcomes. Our services on such notable projects as LFUCG’s Downtown Streetscape Improvements, Legacy
Trail and the Ohio River Levee Trail are examples of projects with significant pedestrian and trail
improvement benefits under challenging circumstances. Similarly, our work to expedite completion of the
Appomattox Road Bridge Replacement and the Meadows-North Arlington Infrastructure Master Plan in
North Lexington are small neighborhood project examples that resulted in improved mobility with important
community safety benefits. To these successful conclusions, we are committed to positive outcomes on all

projects large and small.

Our 40+ Years of Local Service Demonstrate Our Commitment to LFUCG

As documented in the chart below our local office has been serving LFUCG for over 40 years on a variety of
infrastructure needs including many recent pedestrian, bike and multi-modal trail-related projects. The
longevity and continuity of our local staff is reinforced by their unyielding commitment to help improve the

city infrastructure realm as highlighted in our continuous record of service on behalf of LFUCG.

Continuous, Proven and Unmatched Record of Service to LFUCG

MAJOR CAPITAL IMPROVEMENT PROJECTS A4 75 80 85 90 95 00 05 06 07 08 09 10 M 12 13 14

Lexington Distillery District Improvements Project
Legacy Trail Feasibility Study & Phase 1
Legacy Trail Phase 2
Town Branch/West Hickman WWTP/PS SCADA/Electrical
Sanitary Sewer Capacity Analysis
Town Branch WWTP Chlorination Equipment Replacement
West Hickman Miscellaneous Equipment Replacement
Town Branch Screw Pump Replacement
Pump Station Evaluations Project
Downtown Streetscape Planning & Design
Town Branch Primary Effluent Generator
Wastewater Plants Electrical Service Upgrades
Town Branch Laboratory Assistance
Town Branch WWTP Electrical System Evaluation
Solid Waste Facility Expansion
Town Branch Phosphorous Removal Study
Todds Road Improvements Project .
West Reynolds Road Railroad Underpass
North Elkhorn, East Hickman Trunk Sewer Rehabilitation (Numeroug Projects)
Edgelawn Detention Basin ||
West Hickman Trunk Sewer Rehabilitation (Numerouk Projects)
201 Facilities Plan Update ||

Meadows-North Arlington Infrastructure Master Plan _—
Lower Town Branch Sewer System Study
Lower Cane Run Interceptor, PS & FM
West Hickman WWTP Construction r

Heritage Hall Expansion

Thoroughbred Acres Storm Study .
Georgetown Road Sewer System Study
Quter Perimeter Sewerage System Implementation Plan
Armstrong Mill Interceptor, PS & FM
Town Branch WWTP
North Elkhorn PS & FM
Eastern Interceptor
Town Branch WWTP Expansion

e ——
[
—
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Our Team has the
requisite
credentials and
capabilities, and is
committed to the
successful
completion of this
program
component.

Listed resources
are also supported
by other locally
available staff.
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning

3. Project Team

Experienced Project Managers with Support of Seasoned Technical Resources
Provides Specialized Experience to Serve a Complete Range of Project Needs

Our Project Team offers the complete range of engineering capabilities that are needed for the many technical
challenges that could potentially result through this infrastructure program. We have included project
managers with specialized experience directly related to this project discipline who take pride in their work
having served on many prior projects on behalf of LFUCG. Our Project Management Team is supported by
local engineers and technicians with years of experience involving pedestrian, bike, and multimodal trail
design/planning projects. Additionally, Strand’s collaborative partnership with EHI Consultants, Barr &
Prevost, Jacobi, Toombs & Lanz, Inc., Third Rock Consultants, LLC and Cultural Resources Analysts, Inc.
on previous projects brings familiar expertise related to planning, geotechnical engineering, surveying, and
environmental services. The individuals listed in the organizational chart below will serve in key leadership
positions responsible for guiding and directing other Team members during the course of the project.

Thumbnail resumes for key personnel follow

within this section with full resumes of the /&,

“Strand is KYTC Prequalified
for all services contemplated

primary team members included as an -
under this contract.”

attachment in the Appendix A - Resume

Section.

Project Manager Pool

Michael Woolum, P.E., P.L.S. Adam Weber, P.E. Chase Wright, P.E.

|
Trail/Sidewalks/ADA Maintenance of Traffic/
Planning & Design Constructability Review

Ed Holmes, AICP (EHI)

: Stephen Marshall, P.E., P.L.S. (JTL) Brian Andreas, P.E.
Chase Wright, P.E. Jonathan McCracken, E.I.T. Seth Winslow, P.E.
Jamey Cash, P.E. ’
Roadway/Bike Lane Easements . .
Planning & Design Rights-of-Way Acquisition Construction-Related Services
Chase Wright, P.E. ChadBourke, P.E., P.T.O.E. Jonathan McCracken, E.I.T.
Chad Bourke, P.E.,P.T.O.E. Bruce Monarch Robert Burnette

Drainage Landscape Architecture Environmental Analysis

Seth Winslow, P.E.
Chase Wright, P.E. Sara Tuttle, RLA Gina Morris, PG (Third Rock)

Lindsie MacPherson, E.L.T.
e —

Adam Weber, P.E. Chase Wright, P.E. . .
Elizabeth Kuypers, P.E. Lindsie MacPherson, E.I.T. Elizabeth G. Heavrin, MHP (CRA)
. L o Utility Coordination/ )
Signalization/Lighting Relocation Geotechnical
Michael Davis, P.E. .
’ Chase Wright, P.E. )
Chad Bourke, P.E., P.T.O.E. Michael Davis, P.E. Travis Burr, P.E. (B&F)
Luke Holman, P.E.

(JTL) Jacobi, Toombs & Lanz, Inc. (EHI) EHI Consultants (Third Rock) Third Rock Consultants, LLC (CRA) Cultural Resource Analysts (B&P) Barr & Prevost
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Management Plan
and past project
history
demonstrate
commitment to

staffing continuity.
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning

Project Management Team

Our Project Management Team has been developed to include both senior project managers and a project
manager so that we can match LFUCG’s needs on a particular project with the appropriate staff. Each of our
project managers exceeds the defined requirements for three relevant projects within the past five years. A
short biography for each project manager followed by a listing of recent applicable experience is provided

below.

Michael Woolum, P.E., P.L.S. has 30 years of experience in civil engineering which
includes providing a wide range of engineering services to LFUCG since 1985.
Michael’s diverse project experience includes planning and design of bicycle and
pedestrian improvements. He will serve LFUCG as project manager on complex

bicycle and pedestrian planning and design assignments similar to the role he played on

the LFUCG’s Downtown Streetscape Project and Distillery District initiatives. For
projects managed by others, he will remain involved as Principal-In-Charge providing support as needed.

e Principal/Project Manager — South Limestone, West Main, West Vine, East Main — LFUCG
e Principal/Project Manager - Legacy Trail - LFUCG

e Project Manager — North Broadway — KYTC District 7

e Principal — Scottsville Streetscape — City of Scottsville, KY

Adam Weber, P.E. has 14 years of experience as a structural engineer focused on
transportation structures and improvements including roadway and pedestrian bridges,
box culverts, retaining walls, and drainage structures. His background includes structural
inspection and evaluation, structural design, and construction related services in

Kentucky, Ohio, Illinois, and Wisconsin, plus working with LFUCG on roadway and

trail improvement projects. Adam’s experience throughout all aspects of structural
engineering combined with his LFUCG experience make him a great partner for LFUCG to manage bicycle
and pedestrian assignments.

e Project Manager/Design Engineer - Legacy Trail - LFUCG

e Project Manager/Design Engineer - Appomattox Road - LFUCG

e Design Engineer - North Broadway - KYTC District 7

o Design Engineer - Scottsville Streetscape - City of Scottsville, KY

Chase Wright, P.E. has eight years of experience in transportation engineering. Chase’s
transportation experience includes providing engineering and management services to
LFUCG, KYTC, and other local public agencies with federally funded projects. He has
played key roles including managing aspects and design of bicycle and pedestrian

improvements for Lexington and other communities. His understanding of

LFUCG/KYTC requirements, ADA compliance issues and bicycle facilities will be
beneficial as he serves LFUCG as project manager on bicycle and pedestrian assignments.

e  Assistant PM/Design Engineer — South Limestone, West Main, West Vine, East Main — LFUCG
e  Assistant PM/Design Engineer — North Broadway — KYTC District 7

e  Project Manager/Design Engineer — Scottsville Streetscape — City of Scottsville, KY

e  Project Manager/Design Engineer — Paris Safe Route to School — City of Paris, KY
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Qualifications of Key Project Team Members

Jamey L. Cash, P.E. - Trail, Sidewalk, and ADA Compliance Planning and Design

Jamey will provide Pedestrian, Bike or Multimodal Trail Design/Planning for this
project. Jamey has over 14 years of experience and is a licensed professional engineer
in Kentucky. Jamey has served as project designer and project manager for various
transportation related projects, including aspects for roadway, sidewalk, bike lanes, and

shared-use trails. Jamey’s responsibilities on these projects have included planning,

surveying, geometric design, ADA Compliance, pavement markings, signing, drainage
design, right of way plans, right of way acquisition, bidding services, and construction administration. His

experience on pedestrian related projects is divers and extensive.

Chad Bourke P.E., P.T.O.E. - Roadway/Bike Lane Planning and Design

Chad will assist with roadway and bike lane planning and design for assignments. Chad e =
has over 9 years of experience, is a licensed professional engineer in Kentucky, and is a
registered Professional Traffic Operations Engineer. Chad completed the Request to

Experiment for the floating bike lane concept in downtown Lexington, KY. Chad

followed the Downtown Streetscape project through design, completing the pavement

marking, signage, and signal improvements for the project which incorporated the
additional of bike lanes. His experience in construction observation as a young engineer gives him the needed

insight to proactively design projects to avoid issues during construction.

Seth Winslow P.E. - Drainage & Constructability/ MOT

Seth will assist with drainage design and constructability/MOT reviews for assignments.
Seth has 15 years of experience and is a licensed professional engineer in Kentucky.
Seth completed the drainage analysis for South Limestone and has been involved with

reviewing plans on the North Broadway project. Seth has served as a project manager

and designer for a wide variety of roadway projects from multilane urban roadways to
rural bridge replacements. Seth’s project assignments have included drainage, storm

sewer, geometric design, and MOT.

Sara Tuttle, RLA - Landscape Architecture

Sara will be responsible for landscape architecture efforts. Sara has 33 years of
experience and is a Registered Landscape Architect in Kentucky. She is well versed in
representing both public and private sector clients. Sara is also highly experienced in
theme-based collaboration and design, transportation enhancements, and implementation
of green infrastructure strategies. She has a developed a thorough understanding of

LFUCG requirements through successfully represented clients in Lexington from

planning through construction. Some of her projects include Griffin Gate, HealthFirst Bluegrass, Coldstream

Research Campus and Southland Christian Church.
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Team Member Experience Matrix Key Project-Related Experience Attributes
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Team Member X E TP TS

MichaelWoolum, P.E., P.L.5.
Adam Weber, P.E.

Chase Wright, P.E.

Jamey Cash, P.E.

Chad Bourke, P.E., P.T.O.E.
Seth Winslow, P.E.
Elizabeth Kuypers, P.E.
Mike Davis, P.E.

Luke Holman, P.E.

Sara Tuttle, RLA

Jonathan McCracken, E.L.T.
Lindsie MacPherson, E.I.T.
Brian Andreas, P.E.

Bruce Monarch

Robert Burnette

Subconsultant Participation

Our Project Team is supported by the added technical resources provided by EHI Consultants, Barr & Prevost,
Jacobi, Toombs & Lanz, Inc., Third Rock Consultants, LLC and Cultural Resources Analysts, Inc. respectively
for planning, geotechnical engineering, surveying, environmental analysis, and cultural & historic evaluations.
Strand is no stranger to this group, having collaborated with each firm on many past similar projects. EHI
Consultants, Barr & Prevost, and Third Rock Consultants also provide our Team with DBE subcontracting
opportunities in line with LFUCG’s 10% participation goal. Our Project Management Team will work closely
with each subconsultant firm to fulfill the specialized services they bring to bear on behalf of LFUCG for this
project. With LFUCG’s approval, Strand is also prepared to include additional DBE subconsultant firms as

project assignments require to meet LFUCG’s 10% participant goal.

Project Management Plan

Upon initiation of each and every Strand project, a Project Management Plan is prepared that outlines project
objectives, key responsibilities and deliverable requirements supported by a well-defined staff assignment-
accountability system. We routinely establish a leadership team for each project that includes a firm principal,
project manager, and project assistant who lead a direct other required personnel. Regular team meetings also
allow our Project Team to stay abreast of related activities for others that are involved. As noted in the staff
organizational chart on the previous page, each of our identified key staff not only includes a committed
backup for this noted discipline, but also can rely on others that will be involved who offer similar
capabilities in the event of a staffing change. Our Project Management Pool approach allows us to easily
commit any of these individuals for this role for multiple project assignments. We also have the ability to rely

on other qualified firm personnel who are locally-based for both leadership and technical support positions.
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4. Clients for Which Similar Work has
Been Performed

Client History and Related References Provide Further Confirmation of
Pedestrian, Bike, and Trail Expertise and Ability to Meet Clients Needs

Client Name Similar Projects Completed

Brad Frazier, PE, Director

Division of Engineering

Lexington-Fayette Urban County Government
Lexington, KY

(859) 258-3410

bfrazier@lexingtonky.gov

Joshua Samples, PE
Commonwealth of Kentucky
Kentucky Transportation Cabinet
(859) 246-2355
joshua.samples@ky.gov

Mayor Rob Cline
City of Scottsville
Scottsville, KY
(270) 237-3238
Email: none

Mike Asalon, Engineering Services Director
City of Paris

Paris, KY

(859) 987-2110

masalon@paris.ky.gov

Mayor Chris McGlone

City of Vanceburg
Vanceburg, KY

(606) 796-6003
vanceburgmayor@gmail.com

Legacy Trail

Distillery District Feasibility Study
South Limestone Street Reconstruction
West Main Streetscape Improvements
East Main Streetscape Improvements
West Vine Streetscape Improvements

US 27 (N. Broadway) Roadway, Railroad,
and Bridge Improvements (Item No. 7-412)

East Main (KY 100) Streetscape
Improvements

Paris Safe Route to School

Vanceburg Safe Route to School
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5. List of Similar Projects

Previous Experience Demonstrates Understanding Required to Address Varied
Pedestrian, Bike, or Multimodal Trails Related Project Needs

Strand has been
providing quality
professional
engineering
services to LFUCG
since 1968.

Experience with
key areas of
consideration
provide confidence
in Strand’s ability
to serve this DOE
program
component.

LFUCG/26-Mar-14

Strand has served LFUCG and other state agencies
and local municipal governments on a broad range
of infrastructure-related projects over the last 40+
years. Services provided have included planning,
design and construction-related support for various
projects including roadways, bridges, trails,
neighborhood improvements, flood control, channel
restoration, facilities and streetscape improvements,
calling on all disciplines of engineering with our in-
house resources. In addition, members of our Team
are recognized for their innovative approaches in
solving design challenges in the dense urban core
area, including award winning experience on the
City’s Legacy Trail and Downtown Streetscape
Improvements Projects. Our experience with
LFUCG is testimony to this fact with our notable
achievements for the Distillery District Town
Branch Trail and revitalized bicycle and pedestrian
facilities along the Main, Vine, and S. Limestone
Street Corridors.

In supporting pedestrian and bicycle facilities
related needs associated with LFUCG’s Contract 5,
our Team’s capabilities and experience are well
suited to address the varied challenges and
conditions that may arise. Our project listing and
Team’s experience includes specialized capabilities
in the following additional areas of consideration:
B Adaptive Reuse of Existing Facilities
Community Outreach and Public Involvement
Planning and Feasibility Studies

AASHTO Guide and Urban Trail Design
Standards

CIP, Pre-Cast, and Pre-Fabricated Structural
Systems

Utility Coordination and Relocations

FEMA CLOMR/LOMR

Environmental Analysis and Permitting
Aesthetics and Local Context

Legacy Trail - Kentucky Horse Park Connection.

| ﬂ_ﬂ@iﬂf‘g‘ ity = e
Downtown Streetscape Improvements - Vine
Street Promenade.

Our Project Team includes individuals who not only bring working knowledge throughout the entirety of

LFUCG?’s infrastructure realm, but professionals who also possess rare skills in administering to construction

contracts with high public expectations. The table on the following page outlines a select listing of pedestrian,

bike and multi-modal trails-related projects that highlight our credentials to serve LFUCG’s needs for this

important DOE contract.
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning
List of Similar Projects

Project Name Date | Services Provided Project Description Construction Cost | Key Team Member

Michael Woolum, P.E., P.L.S.

e Evaluate existing conditions related to roadway, bicycle, and pedestrian travel modes. T

Distillery District Improvements Program Feasibility Study e Review proposed redevelopment plans and develop alternative combinations for roadway/trail. $14,800,000 - Adam Weber. P.E
Lexington-Fayette Urban County Government 2013 Planning Services e Provide recommended alternatives including turn lane and intersection improvements. $23’900’000 (EST) Chad Bourke. P.E.. P.T.0.E
Lexington, KY e |dentify priority action items to address concerns prohibiting development. Y R

Michael Davis, P.E.
Jonathan McCracken, E.I.T
Michael Woolum, P.E., P.L.S.
Chase Wright, P.E.

e Develop phasing and implementation strategy for the project.

e Upgrade existing rural roadway section to urban section and widen roadway typical section.

US 27 (N. Broadway) Roadway, Railroad, and Bridge Improvements e Address substandard horizontal and vertical clearance at railroad bridge.
. . e . . Adam Weber, P.E.
Item No. 7-412.00 On-goin Desien Services e Develop drainage solution to address existing roadway flooding that requires street closure. $9,200,000 - Chad Bourke. P.E. P.T.O.E
Kentucky Transportation Cabinet (KYTC) going g e Evaluate retaining wall sections required to retain rock and address known karst topography. $11,200,000 (EST) . P
. . L . . Seth Winslow, P.E.
Lexington, KY e Incorporate bicycle and pedestrian improvements into project.

Lindsie MacPherson, E.I.T.

e Evaluation of railroad alignment alternatives and bridge replacement options. Teirei e e are e, 2.

e Urban roadway reconstruction, streetscape improvements, & utility infrastructure replacement. Michael Woolum, P.E., P.L.S.
South Limestone Street Reconstruction Plannine. Desien. and Construction- e Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades. Chase Wright, P.E.
Lexington-Fayette Urban County Government 2010 related gS’ervicgs ! e Roadway drainage improvements including green infrastructure. $13,150,000 Seth Winslow, P.E.
Lexington, KY e Pedestrian and bicycle improvements. Chad Bourke, P.E., P.T.O.E.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. Michael Davis, P.E.
e Urban roadway and streetscape improvements from Broadway to Limestone Michael Woolum, P.E., P.L.S.
West Main Streetscape Improvements Planning. Design. and Construction- e Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades Chase Wright, P.E.
Lexington-Fayette Urban County Government 2010 E, Lesign, e Roadway drainage improvements including green infrastructure. $1,800,000 Chad Bourke, P.E., P.T.O.E.
. related Services . . .
Lexington, KY e Pedestrian and bicycle improvements. Jamey Cash, P.E.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. Michael Davis, P.E.
e Urban roadway and streetscape improvements from Limestone to Rose Michael Woolum, P.E., P.L.S.
East Main Streetscape Improvements Planning. Desien. and Construction- e Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades Chase Wright, P.E.
Lexington-Fayette Urban County Government 2011 g, Leslgn, e Roadway drainage improvements including green infrastructure. $2,610,000 Chad Bourke, P.E., P.T.O.E.
. related Services . . .
Lexington, KY e Pedestrian and bicycle improvements. Jamey Cash, P.E.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. Michael Davis, P.E.
e Urban roadway and streetscape improvements from Broadway to Limestone Michael Woolum, P.E., P.L.S.
West Vine Streetscape Improvements Plannine. Desien. and Construction- e Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades Chase Wright, P.E.
Lexington-Fayette Urban County Government 2010 b sl e Roadway drainage improvements including green infrastructure. $3,010,000 Chad Bourke, P.E., P.T.O.E.
. related Services . . .
Lexington, KY e Pedestrian and bicycle improvements. Jamey Cash, P.E.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. Michael Davis, P.E.
Bt 0 S ([ 100 S eee (e s . . . o Urba.n roadyvay and streetscape |mpr9vements. . ' Michael Woolum, P.E., P.L.S.
. . Planning, Design, and Construction- e Traffic calming measures and pedestrian improvements including crosswalks and ADA walkways. Chase Wright, P.E.
City of Scottsville 2014 : . . . . $375,000
Scottsville KY related Services e Roadway lighting/electrical, drainage, and landscape improvements. Adam Weber, P.E.
! e Structural retaining walls and ADA compliant ramp from lower to upper walkway. Michael Davis, P.E.
. e Sidewalk improvements along KY 1939. Michael Woolum, P.E., P.L.S.
Paris Safe Route to School . . . . . . . .
. . Planning, Design, and Construction- e Development of required easement documentation for partial acquisition of 14 parcels. Mark Askin, P.E.
City of Paris 2014 ; . . . ) $160,000 )
Paris. KY related Services e Drainage improvements including two new culverts. Chase Wright, P.E.
! e Sidewalk designed to minimize cost and avoid existing conflicts with utilities and trees. Adam Weber, P.E.

e Sidewalk improvements along KY 59.

e Drainage design to improve several areas that experience localized ponding.

e Pavement marking and signage improvements to enhance pedestrian visibility and slow traffic.
e Sidewalk accessibility ADA accessibility improvements.

Michael Woolum, P.E., P.L.S.
$210,000 Chase Wright, P.E.
Adam Weber, P.E.

Vanceburg Safe Route to School
City of Vanceburg 2013 Planning and Design Services
Vanceburg, KY

e Planning for entire 12.5-mile trail connecting the Kentucky Horse Park to Downtown. Michael Woolum, P.E., P.L.S.
Legacy Trail e Design of 8.5 miles of trail from the Kentucky Horse Park to the Northside YMCA. Adam Weber, P.E.
Lexington-Fayette Urban County Government 2010 Planning and Design Services e Design of seven bridges over Cane Run Creek and retaining walls. $8,000,000 Michael Davis, P.E.
Lexington, KY e Public involvement including steering committee and public meetings. Jamey Cash, P.E.

e Drainage design including localized drainage and floodplain analysis/FEMA permitting. J. Bruce Monarch

. . . e Design of 3.2 miles of trail connecting KY 393 Park and Oldham 8 commercial center on KY 53.

Oldham County Pedestrian/Bicycle Trail Plannine. Desien. and Construction- e Drai desien includi | culvert extensi | Cash P.E
Ol Gy Pl S 2009 g, gn, onstruction rainage design including several culvert extensions. $620,000 amey Cash, P.E.

related Services e Structural design for two rock gabion retaining walls. Adam Weber, P.E.

Ol e (et Tity, (47 e Easement acquisition for 14 parcels.

Bloomfield Safe Route to School . . . e Development and Design of 3,100 LF of concrete sidewalk along Arnold Lane and Faith Avenue.

. . Planning and Design Services, . . . . . .
City of Bloomfield 2013 Construction Related Services e Drainage improvements, including several drain under sidewalk structures. $185,000
Bloomfield, KY e Provide pedestrian connectivity between elementary school, middle school, and county library.

Jamey Cash, P.E.
Abbe Michalski, P.E.
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Local Office-Attachment 1

No. of
tocation | pote office |Total, [Employecs
Prime Consultant (City, State) | Established | Number of | oriion” =
mployees DOE
projects
Headquarters Madison, WI 1946 192 2 b
Local Office & PM Location Lexington, KY 1968 17 9 a
Other Location Louisville, KY 1968 ¢
————|

EHI Consultants - Planning Total 1995

Headquarters Lexington, KY 1995

Local Office Lexington, KY 1995
E:i;foi?ﬁ';:gl‘s”'ta nts - Total 2000 26 3

Headquarters Lexington, KY 2000 23 3

Local Office Lexington, KY 2000 23
Jacobi, Toombs, & Lanz. - Surveying Total 1955 42 3

Headquarters Louisville, KY 1955

Local Office Louisville, KY 1955
gzgtfciﬁ\c/;s/tD-rilling iz 1997 125 °

Headquarters/Local Office Columbus, OH 1997 50 5
fl‘f;:;:i' B AR S - Total 1983 74 Variable

Headquarters Lexington, KY 1983 35 Variable

Local Office Lexington, KY 1983 35 Variable
Notes:

1. “Headquarters” refers to the corporate office that provides project support to the local office, if applicable.
If support comes from multiple locations, use the blank spaces in the form to provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant considers the
sub-consultant(s) services to be essential to meeting the required qualifications. In this event,
documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be
a part of the prime consultant’s team in providing the stated services. In such cases, for the purpose of
evaluating the proposals, committed sub-consultants will be considered to be part of the prime
consultant’s workforce. Prime consultants face potential disqualification from future work if DOE finds
that the identified sub-consultants are not being utilized to deliver assigned work products.

a. Anticipated % of Strand services performed in Lexington, KY - > 95%

b. Anticipated % of Strand services performed in Madison, WI - <2%
c. Anticipated % of Strand services performed in Louisville, KY - <3%
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7. Disadvantaged Business Enterprise
Involvement

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal

As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate

Our DBE
Engagement Plan DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting
supports LFUCG’s

. 1mo L . . .
stated 10% goal. LFUCG’s 10% DBE participation goal with our selected DBE subconsultants for required services and

others as may be needed to fulfill this commitment. Although all other required engineering services can
be provided by Strand’s diverse in-house staff, we are prepared to allocate project responsibilities to

additional DBE firms in meeting LFUCG’s stated 10% goal.

For this project, the Strand team includes listed support from locally
based DBE’s EHI Consultants for planning and Third Rock
Consultants, LLC for environmental-related services; Louisville based

DBE Jacobi, Toombs & Lanz, Inc. for surveying; Ohio based DBE

Barr & Prevost for geotechnical related services. We have also

included Cultural Resources Analysts, a locally-based small business BARR & PREVOST

T . . . . EMNDINEERING | TESTING | SURVEYING
that specializes in cultural and historic environmental concerns.
Common among each of these subconsultant team members is a prior

working relationship with Strand on many other similar related

projects. |

For the entirety of project services under this contract, Strand is Jacobl,Taombs&Lanz
committed to meeting or exceeding LFUCG’s 10% goal for DBE firm /_\
participation. If service opportunities are not available for a given K/\

project within the credentials listed herein for EHI, Third Rock, TH I R D RO CK

CONSULTANTS
Jacobi, Toombs & Lanz, or Barr & Prevost, Strand will first reach out

to other locally-based preapproved DBE firms to solicit their support in meeting the participation goal. If
we are unable to find local support, we will then reach out to other area DBE firms to meet the
commitment. Rest assured, Strand is committed to fulfillment of this important contracting objective

recommended by LFUCG.
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2. Firm Qualifications

Our informed
infrastructure
recommendations
help maximize
community
benefits.

Diverse project
requirements
addressed by
Strand’s flexible
project teams.

Strong client
relationships are
forged by
successful project
endeavors.

LFUCG/26-Mar-14

Strand’s Comprehensive Traffic Signalization Capabilities Bring Confidence in
Delivering Effective Solutions

From planning to design and construction, our local office staff
has been actively engaged with transportation projects to serve
Kentucky clients for over 40 years. Strand has an established
working relationship with LFUCG engineering and traffic staff
developed through many years of project experience. Our
significant local experience includes serving LFUCG on major
projects with sixteen traffic signal installations. This gives our
staff the background and capability to meet future LFUCG
traffic signal needs. Strand is also prequalified with the
Kentucky Transportation Cabinet to provide Traffic Engineering

Services and Traffic Signal Services.

Experienced Management Team Brings Skillsets
Required to Address All Traffic Signalization

Needs Downtown Streetscape Improvements -

Vine Street Promenade.- 14 signalized

Strand’s Project Management leadership group includes
intersections were constructed.

individuals with unique backgrounds that enable us to
effectively tailor a delivery team to meet a given project’s specific needs. We propose to utilize this approach
since our experience with local signalization projects recognizes the diverse project needs, which could

include:

Traffic design requirements.

Potential one-way to two-way conversions.
ADA compliance considerations.
Electrical design.

Aesthetic and landscape architecture considerations.

Unique structural requirements.

By matching project management skillsets to the needs of a given project, we can most efficiently and

effectively satisfy your signalization needs.

Client History and Related References Provide Further Confirmation of Signalization
Expertise and Ability to Meet Client’s Needs

We have had the opportunity to serve many major clients in this region for traffic signal-related needs
including: LFUCG, KYTC, and the University of Kentucky. Strand’s achievements include an award
winning streetscape project that saw the construction of new traffic signals throughout downtown Lexington.
You are encouraged to contact our references with regard to our prior service and the project solutions we
have developed on their behalf. We are confident their responses will further document our quality

commitment and reinforce your confidence in our ability to address your specific stormwater needs.
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Our 40+ Years of Local Service Demonstrate Our Commitment to LFUCG

- As documented in the chart below our local office has been serving LFUCG for over 40 years on a variety of
Longevity and

continuity is a infrastructure needs. The longevity and continuity of our local staff is reinforced by their unyielding
hallmark of

commitment to serve LFUCG, as highlighted in our continuous record of services on behalf of LFUCG.
Strand’s team.

Continuous, Proven and Unmatched Record of Service to LFUCG

MAJOR CAPITAL IMPROVEMENT PROJECTS s 75 80 85 90 95 00 05 06 o7 08 09 10 M 12 13 14

Lexington Distillery District Improvements Project

Legacy Trail Feasibility Study & Phase 1

Legacy Trail Phase 2

Town Branch/West Hickman WWTP/PS SCADA/Electrical
Sanitary Sewer Capacity Analysis

Town Branch WWTP Chlorination Equipment Replacement
West Hickman Miscellaneous Equipment Replacement
Town Branch Screw Pump Replacement

Pump Station Evaluations Project

e
Downtown Streetscape Planning & Design
Town Branch Primary Effluent Generator
Wastewater Plants Electrical Service Upgrades
_—

Town Branch Laboratory Assistance
Town Branch WWTP Electrical System Evaluation
Solid Waste Facility Expansion
Town Branch Phosphorous Removal Study
Todds Road Improvements Project .
West Reynolds Road Railroad Underpass
North Elkhorn, East Hickman Trunk Sewer Rehabilitation (Numeroug Projects)
Edgelawn Detention Basin ||
West Hickman Trunk Sewer Rehabilitation (Numerouk Projects)
201 Facilities Plan Update ||

Meadows-North Arlington Infrastructure Master Plan |
Lower Town Branch Sewer System Study
Lower Cane Run Interceptor, PS & FM
West Hickman WWTP Construction r

Heritage Hall Expansion

Thoroughbred Acres Storm Study L
Georgetown Road Sewer System Study
Quter Perimeter Sewerage System Implementation Plan
Armstrong Mill Interceptor, PS & FM
Town Branch WWTP
North Elkhorn PS & FM
Eastern Interceptor
Town Branch WWTP Expansion
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Our Team has the
requisite
credentials and
capabilities, and is
committed to
serving LFUCG.

Listed resources
are also supported
by other locally
available staff.

LFUCG/26-Mar-14

Contract 6 - Traffic Signal Design

3. Project Team

Experienced Project Managers with Support of Seasoned Technical Resources
Provides Specialized Experience to Serve Complete Range of Project Needs

Our Project Team offers the complete range of engineering capabilities that are needed for the many technical
challenges that could potentially result through this infrastructure program. We have included project
managers with specialized experience directly related to this project discipline who take pride in their work
having served on many prior projects on behalf of LFUCG. Our Project Management Team is supported by
local engineers and technicians with years of experience involving traffic signal design-related projects.
Additionally, Strand’s collaborative partnership with Jacobi, Toombs and Lanz, Inc., Third Rock Consultants,
LLC and Barr and Prevost on previous projects brings familiar expertise related to surveying, geotechnical
engineering and environmental services. The individuals listed in the organizational chart below will serve in
key leadership positions responsible for guiding and directing other Team members during the course of the
project. Thumbnail resumes for key personnel follow within this section with full resumes of the primary

team members included as an attachment in the Appendix A - Resume Section.

“Strand is KYTC Prequalified
for all services contemplated
under this contract.”

Project Manager Pool

Michael Woolum, P.E., P.L.S.  Michael Davis, P.E.  Chase Wright, P.E.
I

Construction-Related Services

Chase Wright, P.E.
Chad Bourke, P.E.,P.T.O.E.

Chase Wright, P.E.
Michael Davis, P.E.

Stephen Marshall, P.E.,P.L.S. (JTL)
Jonathan McCracken, E.L.T.

Luke Holman, P.E. Robert Burnette
Electrical and Lighting Design Rights-oli'?\?\?:;e:::uisition
preomispe || e | o o s
o
R | T T AL | IR

Landscape Architecture Utility Coordination

Chase Wright, P.E.

SaraTuttle, RLA Jonathan McCracken, E.L.T.

(JTL) Jacobi, Toombs & Lanz, Inc. (Third Rock) Third Rock Consultants, LLC (B&P) Barr & Prevost
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Our Project
Management
Team is led by
local staff with up
to 31 years of
experience serving
LFUCG.

LFUCG/26-Mar-14

Contract 6 - Traffic Signal Design

Project Management and Key Team Leaders

Our Project Management Team has been developed to include multiple project managers so that we can
match LFUCG’s needs on a particular project with the appropriate staff. Each of our project managers
exceeds the Project Manager requirements for three projects within the past five years. A short biography for
each project manager and team leader, followed by a listing of recent applicable experience is provided

below. Full resumes can be found in the Appendix A — Resume Section.

Michael Davis, P.E. has 31 years of experience in electrical engineering which includes
providing a wide range of engineering services to LFUCG since 1983. Michael’s diverse
project experience ranges from SCADA systems at the LFUCG wastewater treatment
plants to traffic signalization and roadway lighting. He is the Lexington office Director
of Operations which he oversees all aspects of projects and staff development. Mike has

recently been involved in the design of 16 traffic signals for LFUCG. His leadership and

understanding of electrical devices are a perfect fit to manage large traffic signalization initiatives. For
projects managed by Chase, he will remain involved as Principal-In-Charge providing support as needed.

e Principal/Project Manager — SCADA System Improvements — LFUCG
e Principal — Preliminary Design/Build Signal Design KY 914, Somerset — EImo Greer & Sons
e Design Engineer - South Limestone, West Main, West Vine, East Main — LFUCG

e Design Engineer - South Broadway at The Lex - Buckingham Properties

Michael Woolum, P.E., P.L.S. has 30 years of experience in civil engineering which
includes providing a wide range of engineering services to LFUCG since 1985. Michael’s
diverse project experience includes planning and design or roadway improvements. He is
a firm principal and routinely leads diverse project teams. He will serve LFUCG as
project manager on traffic signalization similar to the role he played on the LFUCG’s

Downtown Streetscape Project which featured replacement of 14 traffic signals.

e Principal/Project Manager — South Limestone, West Main, West Vine, East Main — LFUCG
e Principal/Project Manager — South Broadway at The Lex - Buckingham Properties
e Principal/Project Manager — Newtown Pike and Aristides - Commonwealth of Kentucky

Chase Wright, P.E. has eight years of experience in civil engineering including municipal and transportation
engineering. Chase’s transportation experience includes providing engineering and
management services to LFUCG, KYTC, and other local public agencies with federally
funded projects. He has played key roles including managing aspects and design of
transportation projects in Lexington including LFUCG’s Downtown Streetscape
Improvement Projects where he was involved in the design of 14 traffic signals. His

understanding of LFUCG projects and KYTC requirements will be beneficial as he serves

LFUCG as project manager on select assignments.

e Assistant PM/Design Engineer — South Limestone — LFUCG
e Assistant PM/Design Engineer — West Main, West Vine, East Main — LFUCG
e Design Engineer — Preliminary Design/Build Signal Design KY 914, Somerset — EImo Greer & Sons
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Experience matrix
highlights
reciprocal
capabilities offered
by project team
members.

BARR & PREVOST

ENGINEERING | TESTING | BURVEVING

JacobiToombs& Lanz

THIRDf/Ig; K

CONSULTANTS

LFUCG/26-Mar-14

Contract 6 - Traffic Signal Design

Adam Weber, P.E. has almost 14 years of experience as a structural engineer focused
on transportation structures and improvements including bridges, box culverts, retaining
walls, signal poles, sign bridges and supports, and drainage structures. His background
includes structural inspection and evaluation, structural design, and construction related

services in Kentucky, Ohio, Illinois, and Wisconsin, plus working with LFUCG on

roadway and trail improvement projects. Adam’s experience throughout all aspects of _
structural engineering combined with his LFUCG experience make him a great partner for LFUCG.
e Project Manager/Design Engineer - Appomattox Road - LFUCG

e Project Manager/Design Engineer - Legacy Trail - LFUCG

e Design Engineer - Salt Barn Facility - Main and Vine Streetscape Projects - LFUCG
e Design Engineer - North Broadway - KYTC District 7

Mark Askin, P.E. will be responsible for easement and rights-of-way impacts
associated with traffic signal projects. Mark currently serves as Director of Strand's
Right-of-Way and Easement Acquisition Department and provides these services for
clients throughout Kentucky. He has more than 17 years of experience working with

KYTC, utility companies, and municipalities on right-of-way acquisition projects. In

total, Mark has acquired or overseen the acquisition of over 4,600 parcels for multiple

clients.

Team Member Experience Matrix Key Project-Related Experience Attributes

&

’ 5 L9 & 0?

“Our team’s experience & " & o &
and capabilities match 3 P oq‘? ¥ o (;¢° o &
your specific project d & = e S é& S G & &
needs.” SPLFTEFFTFFIES
& @ SN & & [y S & N

o N .

S & g ooy Lo

§F §f T ¥ &g &Tde

Team Member & XY &R PSP E S

Chase Wright, P.E.
MichaelWoolum, P.E., P.L.S.
Mike Davis, P.E.

Chad Bourke, P.E., P.T.O.E.
Jeffrey Held, P.E., P.T.O.E.
Luke Holman, P.E.

Bruce Monarch

Adam Weber, P.E.

Seth Winslow, P.E.

Subconsultant Participation

Our Project Team is supported by the added technical resources provided by Barr and Prevost., Third Rock
Consultants, LLC and Jacobi, Toombs and Lanz, Inc. respectively for geotechnical engineering, environmental
analysis, and surveying. Strand is no stranger to this group, having collaborated with each firm on many past
similar projects. JTL, Barr & Prevost, and Third Rock Consultants also provide our Team with DBE
subcontracting opportunities in line with LFUCG’s 10% participation goal. Our Project Management Team

will work closely with each subconsultant firm to fulfill the specialized services they bring to bear on behalf
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Strand’s Project
Management Plan
and past project
history
demonstrate
commitment to

staffing continuity.

LFUCG/26-Mar-14

Contract 6 - Traffic Signal Design

of LFUCG for this project. With LFUCG’s approval, Strand is also prepared to include additional DBE

subconsultant firms as project assignments require to meet LFUCG’s 10% participant goal.

Project Management Plan

Upon initiation of each and every Strand project, a Project Management Plan is prepared that outlines project
objectives, key responsibilities and deliverable requirements supported by a well-defined staff assignment-
accountability system. We routinely establish a leadership team for each project that includes a firm principal,
project manager, and project assistant who lead a direct other required personnel. Regular team meetings also
allow our Project Team to stay abreast of related activities for others that are involved. As noted in the staff
organizational chart on the previous page, each of our identified key staff not only includes a committed
backup for this noted discipline, but also can rely on others that will be involved who offer similar
capabilities in the event of a staffing change. Our Project Management Pool approach allows us to easily
commit any of these individuals for this role for multiple project assignments. We also have the ability to rely

on other qualified firm personnel who are locally-based for both leadership and technical support positions.
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4. Clients for Which Similar Work has
Been Performed

Client History and Related References Provide Further Confirmation of
Traffic Signal Expertise and Ability to Meet Clients Needs

Client Name Similar Projects Completed

Brad Frazier, PE, Director

Division of Engineering

Lexington-Fayette Urban County Government
Lexington, KY

(859) 258-3410

bfrazier@lexingtonky.gov

West Main Streetscape Improvements
East Main Streetscape Improvements

West Vine Streetscape Improvements

Mike Penick, SR/WA

Louisville Metropolitan Government
Louisville, KY Imbrovements
(502) 574-3888 P
mike.penick@louipsvilleky.gov

US 42 and Chenoweth Lane Intersection

George Ward

University of Kentucky

Lexington, KY Newtown Pike and Aristides Intersection
(859) 231-8324

george.ward@uky.edu

Brad Chambers, President and CEO
Buckingham Companies

Indianapolis, IN

(317) 974-1234
Brad.chambers@buckingham-co.com

The Lex Site and US 27/68 Turn Lane
Improvements

Beth Blum, PE

WisDOT Southeast Region — Waukesha
Waukesha , WI

(262) 548-8644
Beth.Blum@dot.wi.gov

North 76th Street (WI 181) Corridor
Reconstruction
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5. List of Similar Projects

Previous Experience Demonstrates Our Capabilities to Address Traffic Signal

Strand has been
providing quality
professional
engineering
services to LFUCG
since 1968.

Experience with all
phases of traffic
signal
implementation
provide confidence
in Strand’s ability
to serve LFUCG.

LFUCG/26-Mar-14

Design Needs
Strand has served LFUCG and other state and local

governments on a broad range of transportation
projects for over 40 years. Services provided have
included planning, design and construction-related
support for various projects including major traffic

signalization projects for LFUCG.

Our project listing and Team’s experience includes
specialized capabilities in the following key areas
of consideration:

Traffic Engineering

Signal Design

Electrical Design

Easements and Rights-of-Way Acquisition
Structural Design

Utility Relocations

Surveying

Landscape Architecture

Aesthetics and Local Context

The table on the following page outlines a select

listing of traffic signalization projects that highlight

our credentials to meet LFUCG’s project needs.

Vine and Mill Street Traffic Signal

5. List of Similar Projects — Page 9
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List of Similar Projects

Project Name Date | Services Provided Project Description Construction Cost | Key Team Member
e Urban roadway reconstruction, streetscape improvements, & utility infrastructure replacement. Michael Woolum, P.E., P.L.S.
South Limestone Street Reconstruction e Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades. Chase Wright, P.E.

Planning, Design, and Construction-

Lexington-Fayette Urban County Government 2010 related Services e Roadway drainage improvements including green infrastructure. $13,150,000 Seth Winslow, P.E.
Lexington, KY e Pedestrian and bicycle improvements. Chad Bourke, P.E., P.T.O.E.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. Michael Davis, P.E.
e Urban roadway and streetscape improvements from Broadway to Limestone Michael Woolum, P.E., P.L.S.
West Main Streetscape Improvements Planning, Design, and Construction- e Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades Chase Wright, P.E.
Lexington-Fayette Urban County Government 2010 S e Roadway drainage improvements including green infrastructure. $1,800,000 Chad Bourke, P.E., P.T.O.E.
. related Services . . . . .
Lexington, KY e Pedestrian and bicycle improvements. Michael Davis, P.E.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. Luke Holman, P.E.

Michael Woolum, P.E., P.L.S.
Chase Wright, P.E.

Chad Bourke, P.E., P.T.O.E.
Michael Davis, P.E.

Luke Holman, P.E.

Rick Thimm, E.I.T.

e Urban roadway and streetscape improvements from Limestone to Rose
East Main Streetscape Improvements . . . e Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades
. Planning, Design, and Construction- . - . . .
Lexington-Fayette Urban County Government 2011 - e Roadway drainage improvements including green infrastructure. $2,610,000
. related Services . . .
Lexington, KY e Pedestrian and bicycle improvements.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor.

e Urban roadway and streetscape improvements from Broadway to Limestone Michael Woolum, P.E., P.L.S.
West Vine Streetscape Improvements Planning. Design. and Construction- e Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades Chase Wright, P.E.
Lexington-Fayette Urban County Government 2010 g, Leslgn, e Roadway drainage improvements including green infrastructure. $3,010,000 Chad Bourke, P.E., P.T.O.E.
. related Services . . . . .
Lexington, KY e Pedestrian and bicycle improvements. Michael Davis, P.E.
e Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. Luke Holman, P.E.
Traffic Signals for KY 914 Bypass Widening Design Build e Preliminary design of three new traffic signals to accommodate roadway widening. Michael Davis, P.E.
. . . . . . Chad Bourke, P.E., P.T.O.E.
Elmo Greer and Sons 2014 Planning and Design Services e Incorporate advance warning flasher at one intersection. $16,000,000 (EST) Chase Wright. P.E
Somerset, KY e Quantity calculations for traffic signal components. UG L=
Luke Holman, P.E.
The Lex Site and US 27/68 (S. Broadway) Turn Lane Improvements Plannine. Desien. and Construction- e Roadway improvements to provide new turn lane into development Michael Woolum, P.E., P.L.S.
Buckingham Companies 2010 b sl e Reconstruct intersection including traffic signalization and ADA compliance upgrades. $2,100,000 Michael Davis, P.E.
. related Services - . .
Lexington, KY e Pavement marking and signage improvements. J. Bruce Monarch
e Urban roadway improvements from Nicholasville Road to Ruccio Way. Michael Woolum, P.E., P.L.S.
. e Accommodations for left/right turning lanes with pedestrian enhancements and trail facility. Luke Holman, P.E.
West Reynolds Road Railroad and Roadway Improvements . . . . . . . . . L
. Planning, Design, and Construction- e Four fully signalized intersections with new corridor lighting. Adam Weber, P.E.
Lexington-Fayette Urban County Government 2004 . . . . . . . $10,000,000 .
Lexinaton. KY related Services e Temporary and permanent railroad bridge to maintain continuous rail traffic. David Walker, P.E., S.E.
gton, e 3,700-linear feet of cantilevered retaining wall design ranging from 4 to 22 feet in height. Bruce Monarch
e Aesthetic retaining wall design elements to soften roadway underpass. Sara Tuttle, RLA
Michael Woolum, P.E., P.L.S.
Coldstream Research Park e 1,000-acre office research park with 3.5 miles of divided boulevards and streets. Elizabeth Kuypers, P.E.
University of Kentuck On-goin Planning, Design, and Construction- e Two-acre lake with 42 foot pre-cast decorative arch bridge system. $15,000,000 Michael Davis, P.E.
. v y BOME  olated Services e Intersection, turn lane and signal improvements for Newtown Pike at Aristides Boulevard. (To Date) Chase Wright, P.E.
Lexington, KY .
e Comprehensive 6,000-acre watershed based stormwater master plan. Bruce Monarch
Sara Tuttle, RLA
US 42 and Chenoweth Lane Intersection Improvements e Reconstruct intersection including traffic signalization Mark Askin. P.E
Louisville Metro Government 2008 Design Services e Analysis of traffic impacts through data collection and microsimulation. $425,000 .
. . . . . Chad Bourke, P.E., P.T.O.E.
Louisville, KY e Propose alternative solutions to mitigate traffic impacts for future growth.

e Reconstruct a 4.5 mile stretch of 6-lane urban arterial roadway.

LYot w6 SiarEt () e, Eomieien e Design of 16 permanent and 15 temporary traffic signals

\S\QZ?QZLnnISEpV?;Itment S IR A/ PRI F0E) Bl SEres e Model traffic conditions through microsimulation and recommend turn lane storage lengths. 526,000,000 eles (el [
Vs e Acquire necessary right-of-way for roadway and intersection improvements.
Mlsiise B Feseram e e (Cie 2 e Reconstruct 1-mile of Monona Drive a heavily traveled commercial corridor (28,000 vpd)
. Planning, Design, and Construction- e Access control including elimination of more than 40 percent of the existing 72 access points.
City of Monona, WI 2010 | . p i . e . for righ | | h $8,900,000 Luke Holman, P.E.
Dane County, Wi related Services e Traffic modeling to determine traffic operations, need for right-turn lanes, and storage lengths.
! e Design of 16 synchronized permanent and 14 temporary traffic signals.
US 51/WIS 29 Corridor Intersection Improvements Plannine. Desien. and Construction- e Reconstruct a 7 mile stretch of highway including widening from 4-lane to 6-lane.
Wisconsin Department of Transportation 2010 related gS’ervicegs ! e Reconstruct local roadway system in and around the interchange. $309,000,000 Luke Holman, P.E.
Marathon County, WI e Design of 14 traffic signals
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Local Office-Attachment 1

No. of
Employees
Total expected to

: 4 Number of
(City, State) | Established Employees vagi_k on

Location Date Office

Prime Consultant

projects
Headquarters Madison, WI 1946 192 2
Local Office & PM Location Lexington, KY 1968 17 10
Other Location Louisville, KY 1968
————|
Headquarters Lexington, KY 2000 23
Local Office Lexington, KY 2000 23 3
Jacobi, Toombs, & Lanz. - Surveying Total 1955 42 3
Headquarters Louisville, KY 1955 9 3
Local Office Louisville, KY 1955
gzgtfciﬁ\c/;%—rilling Total Leey 125 2
Headquarters/Local Office Columbus, OH 1997 50 5

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local office, if applicable.
If support comes from multiple locations, use the blank spaces in the form to provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant considers the
sub-consultant(s) services to be essential to meeting the required qualifications. In this event,
documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be
a part of the prime consultant’s team in providing the stated services. In such cases, for the purpose of
evaluating the proposals, committed sub-consultants will be considered to be part of the prime
consultant’s workforce. Prime consultants face potential disqualification from future work if DOE finds
that the identified sub-consultants are not being utilized to deliver assigned work products.

a. Anticipated % of Strand services performed in Lexington, KY ->95%

b. Anticipated % of Strand services performed in Madison, WI - <2%
c. Anticipated % of Strand services performed in Louisville, KY - <3%
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7. Disadvantaged Business Enterprise

Our DBE
Engagement Plan
supports LFUCG’s
stated 10% goal.

LFUCG/26-Mar-14

Involvement

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal

As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate

DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting

LFUCG’s 10% DBE participation goal with our selected DBE subconsultants for required services and

others as may be needed to fulfill this commitment. Although all other required engineering services can

be provided by Strand’s diverse in-house staff, we are prepared to allocate project responsibilities to

additional DBE firms in meeting LFUCG’s stated 10% goal.

For this project, the Strand team includes listed support from locally
based DBE Third Rock Consultants, LLC for environmental-related
services; Louisville based DBE Jacobi, Toombs & Lanz, Inc. for
surveying; Ohio based DBE Barr & Prevost for geotechnical related
services. Common among each of these subconsultant team members
is a prior working relationship with Strand on many other similar

related projects.

For the entirety of project services under this contract, Strand is
committed to meeting or exceeding LFUCG’s 10% goal for DBE firm
participation. If service opportunities are not available for a given

project within the credentials listed herein for EHI, Third Rock, Jacobi,

BARR & PREVOST

ENGINEERING TESTING SBuURVEYING

i

lacobi,Toombss Lanz

THIRDF&OCK

CONSULTAMNTS

Toombs & Lanz, or Barr & Prevost, Strand will first reach out to other locally-based preapproved DBE

firms to solicit their support in meeting the participation goal. If we are unable to find local support, we

will then reach out to other area DBE firms to meet the commitment. Rest assured, Strand is committed to

fulfillment of this important contracting objective recommended by LFUCG.
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Mark C. Askin, P.E.

Education

B.S. Civil Engineering — University of Kentucky, 1995

Registration

Professional Engineer in Kentucky, Indiana, and Ohio

Field of Expertise

Transportation planning and design, Right-of-Way Acquisition, Wastewater Collection System Metering,
Sanitary Sewer Collection, Inflow and Infiltration Studies, Stormwater Modeling, Water Distribution, and
Water Distribution Modeling

Positions Held
Strand Associates, Inc.” 1995 — Present Project Manager

Professional Experience

B Highway Design and Planning

® Items 10-1073.00 Menifee County CR 1215, 10-1075.00 Powell County Kentucky 11 (2007)
Served as Project Manager for these bridge and approach replacement projects. The Menifee
County project involved evaluations for structural repair of existing abutments or complete
replacement of the bridge and approach on a new alignment. The Powell County project
involved evaluation of bridge and approach replacement alternatives. The intersection of KY 11
with Manning Road was reconstructed to match the new approach. Projects received more than
94 percent design performance rating.

® Trey Street Roadway and Sanitary Sewer Project — Served as Principal-in-Charge for for the
project which included over 7,000 feet of a roadway widening and realignment. This roadway is
on the grounds of the former Indiana Army Ammunition Plant, which is being developed into a
modern business park. Additionally, the project contained over 6,000 feet of proposed storm
sewer, 3,600 feet of proposed sanitary sewer, and about 3,000 linear feet of new and relocated
water line.

B Right-of-Way Plat Development and Acquisition experience includes determination of existing
right-of-way and property ownership in rural and urban settings, development of new right-of-way,
and the drafting of legal descriptions for fee acquisition, permanent and temporary easements, and
utility release of rights.

B Land Acquisition - Mark heads our Land Acquisition Department. He has been in charge of
obtaining over 1000 Parcels for KYTC in addition to the following:
® 750 plus easements on 12 projects for the Louisville Water Company
® 2250 plus easements on 49 projects for the Louisville and Jefferson County Metropolitan Sewer
District
300 easements for the City of Crestwood
450 easements for the Kentucky American Water Company
40 easements for the Oldham County Sanitation District
50 easements for Sanitation District No. 1
50 fee acquisitions for the Mt. Sterling Water District

Professional Affiliations

B American Society of Civil Engineers, International Right of Way Association



Chad E. Bourke, P.E., PTOE

Education

B.S. Civil Engineering — University of Kentucky, Lexington, 2004
M.S. Civil Engineering — University of Kentucky, Lexington, 2005

Registration

Professional Engineer in Kentucky
Professional Traffic Operations Engineer

Positions Held

Strand Associates, Inc.® 2005 — Present Project Engineer

University of Kentucky 2003 — 2005

Research and Teaching Assistant

Professional Experience

Traffic and Transportation Planning and Design

Louisville Metro Brownsboro Road and Chenoweth Lane, Kentucky — Project Engineer for the
intersection improvements at US 42 that included adding turning restrictions and an added left-turn
lane at two intersections. Duties included performing traffic counts, traffic volume forecasting, traffic
simulation, signal design, and the geometric layout.

KY 3263 Extension, Ringgold Road, City of Somerset, Kentucky — Project Engineer responsible
for performing traffic counts, traffic volume forecasting, trip generation, developing traffic models in
Synchro/SimTraffic, and compiling information into a report to develop a typical section for the initial
and ultimate build of a proposed roadway. Also assisted with geometric and drainage design to
develop right of way plans for the City of Somerset.

Trey Street Roadway Reconstruction, River Ridge Development Authority, Indiana —Project
Engineer during design phase and Supervisor for Construction Observation services on 1.2 miles of
roadway reconstruction in the River Ridge Development Center in southern Indiana. Construction
activities included roadway construction/installation of water main, storm sewer, and sanitary sewer.
Duties included coordinating monitoring construction for compliance with the contract documents.

Traffic Signalization Design for Urban Streetscape Projects, Lexington, Kentucky — Project
Engineer for pavement marking layout, project signage, and traffic signal design in downtown
Lexington for the following projects:

® Lexington Streetscape Phase One Improvements — South Limestone (3 intersections)
® Lexington Streetscape Phase One Improvements — Vine Street (US 25) (4 intersections)
® Lexington Streetscape Phase One Improvements — West Main Street (US 25) (4 intersections)

Salt Barn Encroachment Permit, Lexington-Fayette Urban County Government — Project
Engineer responsible for developing traffic models in Synchro/SimTraffic for existing conditions and
proposed alternatives and compiling the information into a report. This report was used in the
submittal for an encroachment permit for Lexington-Fayette Urban County Government’s
construction of a salt barn on a state roadway.

Land Acquisition Services

Fegenbush/Outer Loop/Beulah Church, Item No. 05-122.00 for District 5 — Serving as the
lead acquisition agent for this urban project. He is responsible for residential and commercial MARS
and appraisals. We are providing acquisition and relocations services on this project.

1-65 at KY 222 Interchange, Hardin County, Item No. 04-20.01 for District 4 — Served as the
lead acquisition agent on this project. We provided title reports and closings and acquisition and
relocation services on this project. We successfully acquired 90 percent of 27 parcels without the
use of eminent domain procedures.
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Jamey L. Cash, P.E.

Education

B.S. in Civil Engineering, University of Illinois, 1999
Registration

Professional Engineer in Kentucky

Field of Expertise

Project Management, Municipal and Transportation Design, Drainage Design, Green Infrastructure
Design, Construction Observation, Easement Acquisition and Surveying

Positions Held

Strand Associates, Inc.” 2000 — Present Municipal Engineer
Berns, Clancy and Associates 1999 Engineering Intern
Ilinois DOT 1997, 1998, and 1999 ~ Engineering Intern

Professional Experience

B Transportation Engineering experience on projects for several state agencies, including those in
Kentucky, Indiana, Illinois, and Wisconsin. His duties have included project management, plan
production, geometric design, drainage design, erosion control design, temporary traffic control
design, easement acquisition, signing, surveying, and construction observation.

B Project Management experience includes budgeting projects, managing project teams, maintaining
schedules, managing plan production, bidding services, construction services and quality assurance.

B Municipal Design experience includes sidewalk design, pedestrian trail design, green infrastructure,
water line, sanitary sewer, project specifications, bidding services, and construction services.

B Traffic Analysis experience includes traffic counts, existing system analysis, construction traffic
modeling, and future traffic impact analysis.

B Construction Observation and Surveying experience includes urban and rural roadway projects,
storm sewer, green infrastructure, pedestrian facilities, grading, water main installation, utilities, and
construction layout.

B Easement Acquisition experience includes permanent and temporary easements and right-of-way for
roadway, pedestrian trail, and utility projects.

B Cost-Estimating experience includes preparing quantity take-offs, final construction cost estimates,
funding estimates, and construction spend-down schedules.

B Drainage Analysis experience includes green infrastructure design, storm sewer design, surface

drainage calculations, inlet spacing, detention basin design, erosion control, and evaluation of existing
storm sewer systems.

Professional Affiliations and Recognition

B American Society of Highway Engineers
B American Public Works Association
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Michael L. Davis, P.E.

Education

B.S. Electrical Engineering — University of Kentucky, Lexington, 1984

Registration

Professional Engineer in Kentucky, Alabama, and Mississippi

Field of Expertise

Electrical Distribution, Site Utilities; Traffic Signalization and Roadway Lighting; Instrumentation and
Control; Sewer System Rehabilitation; Wastewater Treatment Facilities; Wastewater Pumping Stations
and Force Mains; Construction Administration and Project Management

Positions Held

Strand Associates, Inc.” 1983 — Present Senior Associate, Project Engineer/Senior
Project Manager/Director of Operations

Professional Experience

B Lexington-Fayette Urban County Government — South Limestone, West Main Street, Vine
Street, and East Main Street Streetscape Design, Lexington, Kentucky — Streetscape design
project includes signal replacement, signing, sidewalk, delivery zones, on-street parking, pedestrian
amenities, and landscaping. Led efforts for the electrical design for lighting and signal, including
photometrics.

B Electrical Instrumentation and Control experience includes design and construction-phase services
for numerous projects including water and wastewater treatment plants, pumping stations, commercial
office buildings, signals and lighting. Projects include distribution systems with voltages ranging
from 120/240 volts to 12,470 volts. Instrumentation control experience includes PC-based SCADA
systems with up to 60 remote sites, and PLC-based control systems and treatment process
monitoring/control equipment to provide plant automatic control.

B Pumping Station experience includes project management and design experience for wastewater
pumping stations and force mains. Pump station sizes range from 35 to 15,000 gpm. Force mains
range in diameter up to 30 inches, and lengths up to 24,000 feet.

B Kentucky American Water, Owenton, Kentucky — Design of 30 mgd water booster pumping
station, including mechanical, electrical, and SCADA systems.

B Cave Run Water Commission, Frenchburg, Kentucky — SCADA system design and construction—
phase services for 30 miles of 12- and 14-inch water main along Kentucky 1693 and US 460 in
Menifee and Montgomery Counties.

B Paintsville Utilities, Paintsville, Kentucky — Project Manager for 4 mgd membrane filtration water
treatment plant design project that included a 24-inch raw water and finished water transmission main
and 500,000-gallon elevated storage tank.

Professional Affiliations

Kentucky Society of Professional Engineers
National Society of Professional Engineers
Society of American Military Engineers, Huntington Post

|
|
|
B American Council of Engineering Companies
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Lucas R. Holman, P.E.

Education

B.S. Civil Engineering — University of Wisconsin-Madison, 1999
Registration

Professional Engineer in Wisconsin, Ohio, and Indiana

Field of Expertise

Traffic Capacity and Operations Modeling; Signals and ITS Design and Construction

Positions Held

Strand Associates, Inc.” 1999 — Present Project Manager/Engineer
Short Elliot Hendrickson, Inc. 1998 — 1999 Resident Project Representative
Fleming, Andre, Inc. 1997 Construction Inspection

Professional Experience

B Transportation experience includes traffic control cost analysis, signal optimization, highway design,
highway corridor studies with the Highway Capacity Manual and Software, CORSIM Software,
TRANSYT-7F SIGNAL 2000, Synchro/SimTraffic, and Paramics.

B Extensive Traffic Modeling and Optimization experience using Paramics, Synchro, Signal2000,
CORSIM, and TRANSYT-7F. Modeling projects include:

® Reynolds Road Signal Coordination, Lexington, Kentucky (5 intersections).

® US 51 Needs Analysis, Stoughton, Wisconsin (Paramics model of 13 miles of rural and urban
highway).

® West Madison Beltline and adjacent arterials, Madison, Wisconsin (16 interchanges, 70
intersections. Included numerous site-specific alternatives analyses for local arterials and Beltline
freeway).

® Century Avenue Signal Coordination/Optimization, Middleton, Wisconsin (5 intersections).

® [Lexington Ky., Downtown Streetscape Project (10 intersections).

® Prairie du Chien, Wisconsin, Corridor Model, Prairie du Chien, Wisconsin (20 intersections).

B Traffic Signal Design experience includes more than 79 permanent and 35 temporary signals, and
construction observation and signal timing for various signal projects. Luke has provided quality

control services on 16 traffic signals in Lexington, KY.

B ITS experience includes construction observation, design and planning. Construction responsibilities
included equipment approval and field operation coordination.

Professional Affiliations

B American Society of Civil Engineers
B [Institute of Transportation Engineers , Intelligent Transportation Society of America



Elizabeth A. Kuypers, P.E.

Education

B.S. in Civil Engineering — University of Dayton, Ohio, 2002

Registration

Professional Engineer in Kentucky

Field of Expertise

Project Management, Structural Design of Water Supply and Wastewater Treatment Facilities,
Commercial, Educational and Industrial Buildings, and Retaining Structures

Positions Held

Strand Associates, Inc.” 2002 —Present  Structural Engineer/Project Manager/Municipal
Discipline Coordinator

LJB, Inc. 2001 Cooperative Education — Bridge and Highway
Department

Shook Inc. 1999 — 2000 Cooperative Education — Building Construction

Professional Experience

Liz is a licensed professional engineer in Kentucky with more than 11 years of experience. Liz
has a variety of project management experience covering municipal, water, wastewater, and
structural design and construction administration projects. Her project management experience
has ranged from small, short-term projects up to multiyear construction administration projects
with construction budgets up to $26 million. Liz’s design capabilities include structural design,
architectural related tasks, as well as sanitary sewer studies. Her structural project assignments
have given her experience with steel framed buildings, reinforced concrete structures of all
shapes and sizes, reinforced masonry structures, retaining structures in a variety of materials, and
precast structures. Through the variety of projects she has worked on she has gained the ability to
analyze buildings in a variety of situations and geographical locations, for compliance to building
codes, including buildings in Hazardous occupancies.

Project Manager for 30-acre Eastern State Hospital site in the Coldstream Research Campus.
Strand’s role in this project is multi-faceted, providing planning services, surveying, oft-site
street and infrastructure design, as well as site/civil design and construction related services.
Project Cost: $129,000,000

Project Engineer for Newport Drainage Improvements including structural design of 35'x35'
drainage control structure and 12'x14'x130'long cast in place culvert to convey storm water
through earthen dam. Project Manager through construction of project, including the concrete
structures, earthen dam, relocation of sanitary sewer lines, and telemetry system. Project Cost:
$1,700,000

Project Manager for LFUCG Solid Waste Facility Expansion. Project included operations
building expansion for additional office and administration space, parking lot improvements, and
truck sheds to house collection vehicles.

Professional Affiliations

B Kentucky Society of Professional Engineers (Vice President, Bluegrass Chapter)
B National Society of Professional Engineers



J. Bruce Monarch

Education
Associate Arts, Drafting and Design Technology — Eastern Kentucky University, Richmond, 1980
Field of Expertise

Municipal Public Works Design, Construction, Plan Preparation, Stormwater Management and Planning,
Land Development Design, Roadway Design, Survey, and Rights-of-Way Acquisition

Positions Held

Strand Associates, Inc.” 1992 — Present  Technician/Surveyor/Project Manager
C.J. Fuller Engineers 1980 — 1992 Project Manager

Municipal Engineers 1977 — 1980 Surveyor/Drafter

Professional Experience

B Field experience includes the use of both conventional and GPS (differential-DGPS or Real-Time
Kinematic-RTK) surveying instruments in the performance of traverse surveys, topographic surveys
and vertical control. Bruce also performs surveying related field and office work, including the
reduction of field notes and data, and transfers data to computer drawings. Bruce is familiar with the
use of data collectors as well.

B Surveyor/Drafter experience for municipal engineering includes survey and drafting activities for
municipal, state and federal road projects such as intersection improvements and signalization, arterial
road widening and new road design in Kentucky and West Virginia.

B Transportation Improvement Projects experience includes:

® Pendleton County High School and US HWY 27 turn lane improvements
Reynolds Road Railroad Underpass and roadway widening project
Todds Road Roadway Widening

Newtown Springs Turn Lane Improvements — Newtown Pike, KY 922

Legacy Trail

B KYTC Right-of-Way Acquisition Agent experience includes:
® [ ouisville Road Relocation - Nelson County, KY

Lovers Lane Improvements - Christian County, KY
US 68-80 Aurora-Cadiz Road - Trigg County, KY
Newtown Pike Extension - Fayette County. KY

US 460 Improvements - Scott County, KY

Continuing Education and Seminars
B Level I KY Right-of-Way Agent
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Christopher J. Rust, P.E.

Education

B.S. Civil Engineering — University of Louisville, Kentucky, 2005
M. Eng. Civil Engineering — University of Louisville, Kentucky, 2006

Registration

Professional Engineer in Kentucky and Ohio

Field of Expertise

Chris has a strong technical background in stormwater design methods, including appropriate
methods and techniques required to model stormwater runoff on sites that incorporate green
infrastructure.

Positions Held

Strand Associates, Inc.” 2006 — Present Project Engineer

Project Experience

B Qakley Square Green Street — Cincinnati DOTE — Completed detailed drawings and
specifications for one of the first green streets in Cincinnati at Oakley Square. The project is
located in a commercial district in Cincinnati that has significant pedestrian access. The green
street incorporated several green infrastructure facilities to reduce stormwater runoff, improve
water quality and enhance the neighborhood quality of life. The green street project included the
following elements:

Eight bioretention planters totaling 732 square feet.

One rain garden totaling 132 square feet.

1,672 square feet of pervious concrete sidewalks.

100 square feet of pervious concrete gutter strip.

Underdrain system and overflow structures to convey runoff in larger storm events.

B Terraced Reforestation of Interstate Right-of-Way, Sanitation District No. 1 — Completed
detailed drawings and specifications for a terraced reforestation demonstration project along the
1-71/75 corridor in Covington, Kentucky. The design included 12 terraced berms totaling over
4,700 linear feet, composed of a bioretention soil mixture and planted with a variety of trees.
The berms reduce stormwater runoff, provide significant flow attenuation, and improve water
quality. This area contributes runoff to the largest combined sewer overflow in the Sanitation
District’s combined sewer area.

B Louisville MSD Green Project Evaluations, Louisville MSD — Completed preliminary
stormwater calculations for a variety of proposed green infrastructure projects, including green
alleys, green parking lots and dry wells. The evaluations included costs and benefits and were
utilized to identify priority projects as part of Louisville MSD’s Long-Term Control Plan.

B Boone County Subdivision Regulation Review, Sanitation District No. 1 — Completed a

review of the Boone County subdivision regulations and made recommendations to promote low
impact developments and green infrastructure alternatives.

Professional Affiliations

B Kentucky Society of Professional Engineers



\j Sara E. Tuttle, RLA

Education

B.S. Political Science — University of Kentucky, Lexington, 1974
B.S. Landscape Architecture — University of Kentucky, Lexington, 1979

Registration

Registered Landscape Architect in Kentucky

Field of Expertise

Coordination of Planning and Design for Institutional, Residential, Commercial, Professional Office, and
Mixed-Use Development specializing in Zoning and Land Planning

Positions Held

Strand Associates, Inc.” 1979 — Present Landscape Architect, Project Manager

Professional Experience

Sara, a Registered Landscape Architect, coordinates land planning and governmental approval activities
for institutional, residential, commercial, mixed-use and professional office/industrial projects. As a
landscape architect, Sara also provides planning and design services for amenity and landscaping packages
that complete and enhance our diverse resume of land development and municipal projects.

B Landscape Architect for the development of the University of Kentucky's Coldstream Research
Campus. Provided professional landscape design and construction contract administration services
for the 1,000-acre development, Sara has also been instrumental in site planning for many of the
buildings within the overall campus and the Kentucky Technology Center.

B Provided Planning and Regulatory Assistance in evaluating infill/redevelopment policies for the
Lexington-Fayette Urban County Government while providing assistance in selecting and drafting
redevelopment plans for high-profile infill sites within the downtown urban core.

B Land Planner for the Master Plan and property acquisition services for Fayette County Public
Schools’ proposed Agri-Science Center to be located on a property to be acquired from the Federal
correctional Medical Center on Leestown Road in Lexington. This project has involved dealing with
requirements of local, state, and federal agencies.

B Land Planner for the Master Plan for the Lafayette High School Athletic Campus for Fayette
County Public Schools in order to effectively site the new football/soccer/track and stadium facilities
while accommodating Lafayette’s existing athletic facilities as well as system wide maintenance
services.

B Land Planner and Facilitator for the redevelopment of two tobacco warehouse blocks adjacent to
the proposed Newtown Pike Extension project. The mixed use infill development, currently under
construction, will provide housing near the University of Kentucky and retail services for downtown
residents. The project also included an extensive public involvement in the development of
alternatives requiring numerous presentations.

Professional Activities

B 2008 — LFUCG Mayor’s 2040 Visioning Team
B 2005 —-2006 — LFUCG Subdivision Regulations Update Committee
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David J. Walker, P.E., S.E.

Education

M.S. Civil/Environmental Engineering — University of Illinois-Champaign, 1984
B.S. Civil/Environmental Engineering — University of Wisconsin-Platteville, 1979

Registration

Professional Engineer in Wisconsin, lowa, Kentucky, and Indiana
Licensed Structural Engineer in Illinois

Field of Expertise

Bridge Design, Structural Design, Project Management, and Structure Inspection
Positions Held

Strand Associates, Inc.” 1989 — Present Structural Engineer, Project Manager

Professional Experience

Consulting experience in the field of structural engineering with emphasis on bridge and hydraulic
structure design and inspection, project management.

B Bridge Design (Departments of Transportation) experience includes hydraulic evaluation; site
layout and field survey; structural, approach roadway and pavement design; governmental agency
coordination; preparation of plans, specifications, and estimates (PS&E) for single and multispan
concrete slab and prestressed girder structures and box culverts; preparation of structure survey reports
(SSR); design study reports (DSR); and TRANS 207 reports. Bridges designed for railroad as well as
local, county, and state highway systems, and urban and pedestrian bridges.

B Railroad Bridge Design experience includes structural design for two 160-foot long four span, and
one 120-foot long two span, steel girder railroad bridges. Design and detailing according to AREMA
and railroad specifications was required for concrete abutments and piers, steel girders, diaphragms,
lateral bracing, and connections. Coordinated with the railroad to incorporate their standard design
details and specifications into the projects.

B Retaining Structure Design experience includes stability analysis and structural design for reinforced
concrete, precast concrete, and modular block retaining walls, anchored and cantilevered steel sheet
pile walls, and post and panel retaining walls.

B Structural Inspection Transportation system inspection experience includes both highway and
railroad bridges. Building inspection experience includes existing industrial facilities roof, wall, and
floor slab systems. Inspection Reports include documentation of existing conditions and proposal of
rehabilitation and replacement alternatives.

B Hydraulic Structure Design experience includes reinforced concrete and steel sheet pile floodwalls,
guide walls, and mooring cells; navigational structures (locks and dams); flood control pump stations;
and steel floodwall closure structures. Experience includes stability analysis and structural design for
new hydraulic structures and rehabilitation of existing structural elements using Corps of Engineers
Engineering Manuals (EM) and Design Criteria.

Professional Affiliations
B American Society of Civil Engineers



? Adam D. Weber, P.E.

Education

B.S. in Civil Engineering (Emphasis on Structural Engineering) Rose-Hulman Institute of Technology —
Terre Haute, Indiana, 2000

Minor in Environmental Engineering Rose-Hulman Institute of Technology — Terre Haute, Indiana, 2000

Registration

Professional Engineer in Kentucky and Mississippi

Field of Expertise

Structural Design of Bridges, Retaining Structures, Wastewater and Water Treatment Facilities, and
Industrial Buildings, Underground Utility Structures, and Miscellaneous Nonbuilding Structures

Positions Held

Strand Associates, Inc.” 2007 — Present ~ Project Manager
2000 - 2007 Structural Engineer

Professional Experience

Adam’s consulting experience is in the field of structural engineering with emphasis on bridge and
hydraulic structure design, wastewater and potable water treatment plants, retaining structures, and
industrial facilities.

B Project Management experience includes the Legacy Trail Feasibility Study, Legacy Trail Phases 1 and
2 Design, Appomattox Road Culvert Replacement project, and the Salt Barn Site and Facility Design for
the Lexington-Fayette Urban County Government. Adam has also managed several potable water reservoir
projects for the Frankfort Plant Board and a large sanitary sewer line extension construction project for the
Jessamine-South Elkhorn Water District.

B Bridge Design (Kentucky) experience includes field survey; preparation of plans, specifications, and
estimates; final structural design for multispan reinforced concrete slab bridges, box culverts, three-
sided bridges, pedestrian bridges, and retaining structures; development of aesthetic surface treatments
for retaining walls and wingwalls.

B Bridge Design (Illinois) experience includes type, size and location plan preparation (TS&L);
preparation of plans, specifications, special provisions, and estimates; final structural design of single
and multispan reinforced concrete slab and prestressed girder structures and box culverts. Bridges
designed for county, state trunk highway systems, and tollway systems, which include new designs,
replacements, and rehabilitation and widening.

B Bridge Design (Ohio) experience includes preparation of plans, specifications, and estimates and
final structural design for three-sided arch bridges, including spread footings, pedestal walls, and cast-
in-place concrete wingwalls and headwalls.

Professional Affiliations

B Kentucky Society of Professional Engineers
B American Institute of Steel Construction



j Seth W. Winslow, P.E.

Education
B.S. Civil Engineering — Purdue University, West Lafayette, Indiana, 1999
Registration

Professional Engineer in Kentucky — No. 23739

Field of Expertise

Transportation Design and Modeling and Stormwater Design and Modeling

Positions Held

Strand Associates, Inc.” 2008 — Present Municipal Engineer
ENTRAN, PLC 2001 — 2008 Transportation Engineer
HMB, Inc. 1999 — 2001 Transportation Engineer

Professional Experience

B Transportation Design on a variety of roads from local to interstate in Kentucky. These roads included
widening, realignments, and new construction.

® KYTC Item 11-1078 — US 421 over Stinnett Creek — Seth is the project manager for this
structure replacement over Stinnett Creek on US 421 in Leslie County, KY in conjunction with
approximately 1,500 feet of roadway reconstruction to improve roadway and intersection sight
distance near the intersection with K 406.

® KYTC Item 11-1080 — KY 578 over Raccoon Creek — Project Manager for this structure
replacement over Raccoon Creek on KY 578 in Laurel County, Kentucky. Along with the having a
bridge with low structural rating, this stretch of road floods regularly and has substandard geometry.
The roadway is being realigned to the south with a raised roadway profile that allows the road to
remain open more often

® Trey Street Roadway and Sanitary Sewer Project — Jeffersonville, IN — Project Manager for the
project which included over 7,000 feet of a roadway widening and realignment. This roadway is on
the grounds of the former Indiana Army Ammunition Plant, which is being developed into a
modern business park. Additionally, the project contained over 6,000 feet of proposed storm sewer,
3,600 feet of proposed sanitary sewer, and about 3,000 linear feet of new and relocated water line.

® KYTC Item No. 07-144.01 — US 68 Harrodsburg Road at New Circle Road — Served as project
engineer for this widening and improvement project. This Fayette County project involved
evaluations of several different alternatives for this heavily traveled roadway including a diverging
diamond interchange. He designed and modeled all the roadway alternatives. After an alternative
was chosen, he was responsible for most all aspects of the design and production up to joint
inspection.

B Drainage Design of storm sewers, culverts, detention basins, and drainage systems
® Louisville-Southern Indiana Ohio River Bridges Project, Kennedy Interchange
Reconstruction, Louisville, KY — Member of the drainage design team. The Kennedy Interchange

project is one of the first in the state to incorporate inroads storm and sanitary into the drainage
design.

Professional Affiliations and Recognition

B American Society of Highway Engineers — Derby City Chapter



> Michael A. Woolum, P.E., PLS

Education

B.S. Civil Engineering — University of Kentucky, Lexington, 1983

Registration

Professional Engineer in Kentucky
Professional Land Surveyor in Kentucky

Field of Expertise

Project Management, Roadway and Land Development Design, Surveying, Facilities Master Planning,
Wastewater Collection and Conveyance Systems, Stormwater Modeling and Design, and Pumping Station
Design.

Positions Held

Strand Associates, Inc.” 1984 — Present Vice President

Professional Experience

Mike is a licensed professional engineer and Land Surveyor who serves as Vice President while being
actively engaged in all aspects of the firm’s operations. Mike is responsible for overall project control and
management of technical services. Mike remains actively involved on projects and offers significant
experience in project management and general civil and site engineering design relative to both public
works and private projects.

B Roadway Planning and Design experience includes a variety of project types ranging from rural two-
lane sections to urban collector and arterial street systems. Planning experience includes alternatives
evaluations for urban street reconstruction and widening to accommodate vehicle, pedestrian and
bicycle mobility in conjunction with new development and urban infill/redevelopment initiatives.

For Lexington’s Streetscape Master Plan, innovative techniques such as nonpeak parking lanes and
floating bike lanes provided a unique alternative to enhance bicycle and pedestrian mobility while
maximizing utilization of existing roadway templates.

B Land Development experience includes a number of notable projects involving a blend of technical
expertise with sensitivity to adjacent surroundings and public concerns. Mike has been actively
engaged on almost every high profile Strand land development project where critical development
issues have required a careful planning and design approach in addressing the concerns of the public
and local decision-makers. His involvement on major in-fill development projects such as The Lex,
Wellington, the Coldstream Research Park, and numerous projects within LFUCG’s Expansion Area
2C are excellent examples of projects that required a sensitive design approach in addressing existing
infrastructure and environmental issues.

Professional Affiliations

Kentucky Association of Professional Surveyors
Kentucky Society of Professional Engineers
National Society of Professional Engineers
American Society of Civil Engineers

Society of American Military Engineers
Association of State Dam Safety Officials



? Chase K. Wright, P.E.

Education

B.S. in Civil Engineering — University of Kentucky, 2007
Registration

Professional Engineer in Kentucky

Field of Expertise

Transportation Engineering including planning and design of urban and rural highways, easement plat
preparation and negotiations, urban streetscape design and Implementation, traffic signalization,
pedestrian and bicycle facilities, roundabouts, utility relocation services, green infrastructure, resident
project representative, construction contract administration, and experience with AutoCAD, Civil 3D,
Microstation, Inroads, Geopak, and AutoTurn software.

Positions Held

Strand Associates, Inc.” 2010 — Present Project Manager/Project Engineer
2008 — 2009 Project Engineer

American Structurepoint, Inc. 2007 — 2008 Project Engineer

Bryant Engineering, Inc. 2004 — 2006 Co-op/Intern

Professional Experience

B Project Management experience on planning, design, and construction contract administration
projects. Chase has a variety of project management experience on transportation and municipal
projects. Project management responsibilities include being a team leader for a specific task to
providing overall project management. His project management experiences range from quick
turnaround planning studies working with several staff to $26 million in construction with large
project teams and multiple sub-consultants.

B Transportation planning experience on urban and rural highways, urban streetscapes, city streets,
and pedestrian paths. Planning experience includes review of existing conditions and improvements
to roadway geometrics, inclusion of pedestrian and bicycle accommodations, evaluation of alternative
improvements, review of maintenance of traffic considerations, data collection for traffic analysis and
trip generation, identification of utility and right-of-way impacts, public involvement, preliminary
quantity calculations, and preparation of opinions of probable construction costs.

B Transportation design experience on urban and rural highways, urban streetscapes, city streets, and
pedestrian paths. Design experience includes roadway realignment, drainage evaluations and
improvements, detailed grading analysis for urban streetscapes and ADA compliance, erosion control,
sidewalk design adjacent to state highways, signing and pavement markings, traffic signalization
upgrades and replacements, maintenance of traffic, roundabouts, railroads, utility coordination,
special provisions, quantity calculations, FHWA grant administration, and preparation of opinion of
probable construction costs.

B Municipal experience includes multiple development projects in Lexington that were designed and
constructed to LFUCG standards. Projects include CentrePointe, Southland Christian Church -
Richmond Road Campus, HealthFirst Community Health Center, and Eastern State Hospital.

B Field experience includes assistance with urban streetscape projects, including field meetings and
working with the project team and the contractor to resolve conflicts in the field. Field experience
also includes construction observation for a roadway project that involved asphalt sampling, concrete
testing, storm sewer installation, and material records.

Publications and Presentations

B “Designing for Tomorrow’s Urban Environments ” Southeastern Association of State Highway and
Transportation Officials Annual Conference, Louisville, Kentucky, 2011

Professional Affiliations and Recognition

B Kentucky Society of Professional Engineers, Bluegrass Chapter, Banquet Chapter Director
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»
e LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference # 13-2014 Request for Qualifications for Professional

Engineering Services
The MWDBE subcontractors listed have agreed to patticipate on this Bid/RFP/Quote. If any
substitution is made or the total value of the work is changed priot to or after the job is in progress,
it is understood that those substitutions must be submitted to Central Purchasing for approval
immediately.

"Y' %

MWDBE Company, Wortk to be Total Dollar Value of % Value of Total
Name, Address, Performed the Work Contract
Phone, Email
1.
Molly Foree Davis, President Environmental Analysis | * see note below * see note below %

Third Rock Consultants, Inc

2526 Regency Road, Suite 180,
Lexington, KY 40503

(859) 977-2000

mforee @thirdrockconsultants.com

2 * see note below

Ed Holmes, AICP Public Involvement, CAD * see note below %
EHI Consultants

333 West Vine St, Suite 300
Lexington, KY 40507

(859) 425-4881
holmes@ehiconsultants.org

Jim Prevost, P.E. X * o,
Barr & Prevost Geotechnical * see note below see note below %
2800 Corporate Exchange Dr.,
Suite 240

Columbus, OH 43231

(614) 714-0270
jprevost@barreng.com

4.

Mike Harris, P.E., Vice President | Syrveying * see note below * see note below %
Jacobi, Toombs and Lanz, Inc.

1400 S 1st St., Louisville, KY
40208

(502) 636-1835
m.harris@jtleng.com

The undersigned company representative submits the above list of MWDBE firms to be used in
accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the
termination of the contract and/or be subject to applicable Federal and State laws concerning false statements
and false claims. ~

Strand Associates, Inc.

Company Company Representative
3/26/2014 Secretary
Date Title

* Note: Strand is committed to meeting the 10% DBE participation goal with required listed subconsultants as noted and
others as may by required based on actual project assignments.

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 20



Goodrich, Angela

From: Fister, Gerry <dfister@thirdrockconsultants.com>
Sent: Thursday, March 20, 2014 11:23 AM

To: Woolum, Mike

Cc: Goodrich, Angela

Subject: LFUCG RFP #13-2014 Team Member

Mr. Woolum,

Thank you very much for inviting Third Rock Consultants, LLC to participate as a team member for the subject LFUCG
procurement. We accept the invitation and appreciate the opportunity to provide environmental consulting services as
needed should your team be successful.

Sincerely

Gerry Fister, PG | Third Rock Consultants, LLC | Mobile 859-619-1237
2526 Regency Rd | Ste 180 | Lexington, KY 40503 | 859.977.2000



Mr. Mike Woolum, PE
Strand Associates
1525 Bull Lea Road
Lexington, KY 40511

March 24, 2014

Dear Mr. Woolum,

| want to officially state that EHI Consultants, is willing to be a part of your team for the LFUCG RFQ for
Professional Engineering Services, as a team member we are pleased to provide the necessary

qualifications and supporting documentation that is needed for your submittal.

If you should have any questions, please feel free to contact me.

Sincerely,

Edward J. Holmes, AICP
President

333 W. Vine St. Ste. 300 - Lexington KY 40507- 859-425-4881- Fax- 859-254-8639 - www.ehiconsultants.org




Goodrich, Angela

From: Maggie Henry <mhenry@barreng.com>

Sent: Monday, March 24, 2014 2:17 PM

To: Davis, Mike

Cc: Goodrich, Angela; Jim Prevost; Andrew Barr; Enoch Chipukaizer

Subject: RFP #13-2014 Request for Qualifications for Professional Engineering Services for the

Lexington-Fayette Urban County Government - Commitment

Dear Mr. Davis:

We appreciate the opportunity to be on your team to provide geotechnical services for RFP #13-2014 Request for
Qualifications for Professional Engineering Services for the Lexington-Fayette Urban County Government.

| have also copied the firm President and Principals on this email as verification of our commitment to your team.

We have provided our workforce analysis form and firm information. Should you require any additional information,
please do not hesitate to contact me.

Thank you,

Maggie Henry
Marketing Manager

Barr & Prevost

Engineering | Testing | Surveying

2800 Corporate Exchange Drive

Suite 240

Columbus, Ohio 43231

Ph: (614) 714-0270 Fax: (614) 714-0323
www.barreng.com

b% Please consider the environment before printing this message.



Goodrich, Angela

From: Mike Harris <m.harris@jtleng.com>

Sent: Tuesday, March 25, 2014 1:11 PM

To: Davis, Mike

Cc: Williams, Roddy; Goodrich, Angela; Teri Pifine
Subject: LFUCG Municipal/Transportation SOQs

Mr. Davis,

This email shall serve as official notification that Jacobi, Toombs & Lanz is on the Strand team for the above
referenced LFUCG project.

Thank you for the opportunity.

Michael C. Harris, P.E.

Vice President

Jacobi, Toombs and Langz, Inc.
1400 South 1st Street
Louisville, KY 40208

(502) 583-5994 office

(502) 643-1341 cell

(502) 583-7321 fax
m.harris@jtleng.com




V.
STRAND
ASSOCIATES®

Arizona

Strand Associates, Inc’
15625 Bull Lea Road, Suite 100
Lexington, KY 40511

(P) 859-225-8500

(F) 859-225-8501

Equal Employment Opportunity Policy Statement

Strand Associates, Inc.® is committed to a policy of equal opportunity for all
employees. It is our policy to seek and employ the best qualified personnel
in all positions, to provide equal opportunity for advancement to all
employees, including upgrading, promotion and training, and to administer
these activities in a manner which will not discriminate against or give
preference to any person because of race, color, religion, age, sex, national
origin, handicap, marital status, or any other discriminatory basis prohibited
by state or federal law.

Strand is further committed to providing a work environment in which
employees are treated with courtesy, respect, and dignity. As part of this
commitment, we will not tolerate any form of harassment, verbal or physical,
with regard to an individual's race, sex, national origin, or any other
protected characteristics Therefore, all employees are encouraged to bring
forth any concerns or complaints in this regard to the attention of
management by contacting Human Resources, Shawn Cannon, or Ted
Richards.

All complaints of sexual harassment, or harassment of any kind, will be
investigated promptly and, where necessary, immediate and appropriate
action will be taken to stop and remedy any such conduct. Any employee
found in violation of this policy will be subject to disciplinary action which
could include discharge.

[ llincis | Indiana | Kentucky | Ohio | Wisconsin www.strand.com



EQUAL OPPORTUNITY AGREEMENT

The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and sub-contractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

*hkkkkkkkkkkkkkkkkkkkkkkkkkkkk

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and
promoting. It is the Government's intent to affirmatively provide employment opportunities for those
individuals who have previously not been allowed to enter into the mainstream of society. Because of its
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. In following this commitment to Equal Employment Opportunity and
because the Government is the benefactor of the Federal funds, it is both against the Urban County
Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities,
women, Vietnam veterans, handicapped and aged persons.

]\ﬁl-r ¥ (dwv Strand Associates, Inc.

Signature Name of Business

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 10



WORKFORCE ANALYSIS FORM

Name of Organization:

Strand Associates, Inc.

Date:_ 3 / 26 / 14
Categories Total White Latino Black Other Total
M F M F M F M F M| F
Administrators 12 10 | 1 1 110 2
Professionals 217 1751 34| 1 1 6 183 | 34
Superintendents
Supervisors 9 8 1 8 1
Foremen
Technicians 41 35| 4 1 1 37 | 4
Protective Service
Para-Professionals
Office/Clerical 45 10 | 30 1 2|11 1|11 |34
Skilled Craft
Service/Maintenance 4 1 1 2 3 1
Total: 328 239| 71| 2 1 4 2 7 2 | 252| 76
Prepared by: Audra Wells, H/R Coordinator
Name & Title

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 11
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CERTIFICATE OF LIABILITY INSURANCE

OP ID: SS

DATE (MM/DD/YYYY)
01/06/2014

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

certificate holder in lieu of such endorsement(s).

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

If SUBROGATION IS WAIVED, subject to

PRODUCER

ANSAY & ASSOCIATES, LLC

702 N HIGH POINT RD, STE 201
PO BOX 45470
MADISON, WI 53744-5470

CONTACT
NAME

Sue Simoneau

PHONE

(AIC, No., Exty: ©608-831-9700

A% noy: 608-831-4777

DURESs: sue.simoneau@ansay.com

PRODUCER

Richard A. Hagen cusToMeR Ip # S TRAAOL
INSURER(S) AFFORDING COVERAGE NAIC #
INSURED Strand Associates, Inc. INSURER A : CNA Insurance Companies 20443
Shawn Cannon INSURER B -
910 W Wingra Drive
Madison, W1 53715 INSURERC
INSURER D :
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL|SUBR
INTSS TYPE OF INSURANCE INSR | WVD POLICY NUMBER (rana}blg\/(v%ffi) (rmlfé%\/(v?\%) LIMITS
GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
A | X | COMMERCIAL GENERAL LIABILITY 5099170076 01/01/2014 | 01/01/2015 [P)QII\EAQIGSEE-SI—C()EEEEILE%M&) $ 100,000
CLAIMS-MADE OCCUR MED EXP (Any one person) | $ 5,000
X | XCU cov. inc. PERSONAL & ADV INJURY | $ 1,000,000
X | Blkt.Contractual GENERAL AGGREGATE $ 2,000,000
EN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $ 2,000,000,
POLICY TRO: Loc $
UTOMOBILE LIABILITY 309170062 S S E:Ec;“gg’gi\(‘jiﬁt)s'NGLE LM $ 1,000,000
A L ANY AUTO BODILY INJURY (Per person) | $
L ALL OWNED AUTOS BODILY INJURY (Per accident) | $
|| SCHEDULED AUTOS PROPERTY DAMAGE s
X | HIRED AUTOS (PER ACCIDENT)
X | NON-OWNED AUTOS $
$
X | UMBRELLA LIAB X | occur EACH OCCURRENCE $ 2,000,000
EXCESS LIAB . 2,000,000
A CLAIMS MADE 5099170059 01/01/2014 | 01/01/2015 |ASCRECATE $
DEDUCTIBLE $
X | RETENTION _$ 10,000 $
WORKERS COMPENSATION X | WCSTATU- OTH-
AND EMPLOYERS' LIABILITY YIN TORY LIMITS ER
A | ANY PROPRIETOR/PARTNER/EXECUTIVE 5099170045 01/01/2014 | 01/01/2015 | E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? I:I N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
A |Professional Liab. AEH11-397-40-97 07/11/2013 | 07/11/2014 |Occur. 2,000,000
& Pollution Liab. FULL PRIOR ACTS Aggregate 2,000,000}

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED

ACCORDANCE WITH THE POLICY PROVISIONS.

IN

AUTHORIZED REPRESENTATIVE

adl i,

ACORD 25 (2009/09)

The ACORD name and logo are registered marks of ACORD

© 1988-2009 ACORD CORPORATION. All rights reserved.
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Third Rock Consultants, LLC
Work Force Analysis Form
Firm Profile
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THIRDROCK

ONSULTANTS Firm Overview

Third Rock Consultants, LLC (Third Rock), with offices in Lexington and Louisville, Kentucky; and Nashville
and Knoxville, Tennessee was established in the fall of 2000 in response to the increased need for innovative,
yet professional environmental consulting services. Third Rock is recognized as a leading environmental firm
in our region, achieving this distinction through a combination of superior technical skills and commitment to
meeting our clients' needs. Our services have long included environmental engineering design, biological and
ecological analyses, environmental permitting and mitigation, and NEPA documentation, but we are proud to
announce that we now offer construction management and landscape architecture services as well. Third
Rock serves a wide range of private and public clients, including industry and government agencies, who are
faced with challenges that demand environmental experience and technical expertise.

Third Rock is a certified woman-owned business enterprise. Molly Foree is the sole owner and president of
Third Rock. She is a graduate of the University of Kentucky College of Law. Prior to entering the consulting
business, Ms. Foree specialized in environmental law at Greenebaum, Doll & McDonald, PLLC, a prominent
Lexington law firm. Her experience as an environmental attorney is advantageous for our clients who must
comply with complicated environmental laws and regulations. Under Ms. Foree's leadership, Third Rock has
achieved a reputation for providing quality environmental services in today's challenging regulatory climate.

We are the best at what we do and are proud to be distinguished from other consultants who identify
themselves as environmental experts for several reasons:

Unparalleled Environmental Expertise and Years Experience

Third Rock's clients benefit from the extensive knowledge and experience of our professional staff. We take
pride in our multidisciplinary team of real environmental professionals, including several recognized experts.
Several of our senior staff members are distinguished by having 30 to 40 years of environmental experience.
These senior staff members actually do the work.

Outstanding Resources

Third Rock specializes exclusively in environmental consulting, and we have the capability, capacity, and
proven track record to successfully complete the most complex projects. Third Rock has a history of
successful projects and satisfied clients in numerous states. With a full time staff of just 32, we can complete
multi-million dollar projects on schedule and produce high quality deliverables. We are able to do this
because of a progressive and straightforward organization structure and a hands-on-owner who personally
schedules personnel time and manages project deadlines. We can do this because our professional staff is
supported by an experienced team of environmental technicians, technical writers, GIS analysts; state-of-
the-art equipment, hardware, and software; a fully trained and equipped dive team; and a state-of-the-art in-
house aquatic biological laboratory. We can do this because we set the bar high and have set ourselves
apart as a leading environmental consulting firm in this region.

Corporate Priorities
Third Rock actively perpetuates a corporate culture of integrity, innovation, continued learning, and
efficiency. Ethical business practices and consulting approaches are of utmost importance at Third Rock.
Innovation also plays a critical role in our firm, and we specialize in applying innovative, cost-effective
approaches to projects. We are proud that we think outside the box. This is what makes us different. This is
what makes us better.

Page 1 of 2
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Firm Overview

Contact Information:

Molly Foree Davis, President
mforee@thirdrockconsultants.com
www.thirdrockconsultants.com

Main Office:

2526 Regency Road, Suite 180, Lexington, KY 40503
P: 859-977-2000

F: 859-977-2001

Nashville Office:
511 Union Street, Suite 1850, Nashville, TN 37219
P: 615-313-3996

Knoxville Office:
244 North Peters Road, Suite 216, Knoxville, TN 37923
P: 865-694-6144

Louisville Office:
101 North 7t Street, Louisville, KY 40202
P: 502-561-3448

Page 2 of 2
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WORKFORCE ANALYSIS FORM

Name of Organization: T her d ROQK QD"SLL( faats
Date: 3 / 9-01 ! jé

Categories Total White Latino Black Other Total
M|{F| M| F | M|F|  M|{F| M| F
Administrators / !
Professionals & 3 3
Superintendents
Supervisors ! [
Foremen
Technicians s (] 3
Protective Service
Para-Professionals
Office/Clerical *{— ‘{-
Skilled Craft Cf 316
Service/Maintenance
Total: S

Prepared by: B € d&,AA:Q Q Q‘f‘[\&r“(’: (v( .[QLLUJLGF?QSOWF ce S

Name & Title

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 11
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Cultural Resource Analysts, Inc.
Work Force Analysis Form
Firm Profile



cultural resource analysts, inc

Cultural Resource Analysts, Inc.
General Qualifications

Since 1983 Cultural Resource Analysts, Inc. (CRA) has provided assistance on National Historic
Preservation Act (NHPA) and National Environmental Policy Act (NEPA) compliance
requirements to various federal, state and local agencies, including LFUCG. NHPA assistance
has ranged from survey and evaluation strategies and requirements (Section 110), to Section 106
consultation requirements, to the development, negotiation, and implementation of mitigation
plans. CRA completes research and survey on thousands of historic resources each year and we
are skillful in recommending determinations of National Register eligibility, complying with the
Secretary of the Interior’s Standards for the Treatment of Historic Structures, and in facilitating
regulatory compliance. Our NEPA assistance includes collecting and organizing documentation
pertaining to Section 106 coordination in order to complete and append the appropriate sections
of NEPA documents. CRA is familiar with the NEPA review process and levels of compliance
and is proficient in integrating the NEPA process and the Section 106 process.

The company headquarters are located in Lexington, Kentucky, and we have satellite offices in
Colorado, lllinois, Indiana, Ohio, Louisiana, Tennessee, Utah, Virginia, West Virginia, and
Wyoming. We have completed over 6,000 individual cultural resource management projects for a
wide variety of clients throughout the United States. The company has 77 full-time, permanent
employees, 30 of whom are located in Lexington, and we maintain a contact list of over 100
highly-qualified field technicians that have worked for CRA over the past five years. Current full-
time archaeology staff at CRA includes 22 Principal Investigators, 25 Field Supervisors, and 12
Field Archaeologists and Laboratory Specialists. Our archaeology team consists of individuals
specializing in GIS and other geospatial mapping and analysis, remote sensing and geophysical
survey, bioarchaeology, geoarchaeology, paleoethnobotany, prehistoric ceramic technology and
replication, prehistoric lithic technology and replication, and zooarchaeology. All archaeological
principal investigators or field supervisors at CRA holding master or doctorate degrees are
Registered Professional Archaeologists (RPAS).

CRA’s eight architectural historians/historians (including four principal investigators) offer the
full range of technical expertise for the identification, evaluation, documentation, and protection
of historic buildings, structures, cemeteries, and landscapes. All of CRA’s key personnel meet or
exceed the Department of the Interior’s Professional Qualification Standards for archaeology,
architectural history, or history (36 CFR 61). Other support staff consist of 5 team members in
our Information Technology/CADD/GIS departments, 3 team members in our Publications
department (report editing, layout, and production), and 10 team members in our Executive
Management and Administration departments.

CRA has the staffing, experience, equipment, and facilities to efficiently perform multiple task
orders on a wide variety of sites located worldwide. As a Small Business firm providing the full
range of services, CRA does not need the extensive use of subconsultants to complete the
majority of task orders and is capable of providing cultural resource support for all aspects of any
contract. We invite you to visit CRA’s website for additional information at www.crai-ky.com.



http://www.crai-ky.com/

WORKFORCE ANALYSIS FORM

Name of Organization:

Cultural Resource Analysts, Inc.

Date: 3 [/ 24 | 14
Categories Total White Latino Black Other Total
M F M F M F M F M| F
Administrators 10 9 1 9 1
Professionals 43 31 | 12 31 |12
Superintendents 0 0 0
Supervisors 8 2 5 1 2 | 6
Foremen 0 OO
Technicians 12 8 3 1 8 | 4
Protective Service 0 0[O
Para-Professionals 0 0|0
Office/Clerical 4 1 3 1 3
Skilled Craft 0 0|0
Service/Maintenance 0
Total: 77 51| 24 1 1 51 | 26

Prepared by: Bridgette A. Robinson- Director Of Human Relations

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 11
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Company Profile

EHI Consultants

EHI Consultants was founded in 1995 in Lexington, Kentucky to provide the highest quality of planning and
engineering design services. Our diversity provides the capability to program, plan, design and implement a
range of housing, planning, and engineering projects. We are committed to the improvement of the natural,
social, physical and cultural environments. EHI believes that engineering, design and planning should
complement each other and are not mutually exclusive.

EHI provides expertise in civil engineering and planning. Our engineering and planning services are based on
our staff of highly qualified, licensed, civil engineers and planners. Their experience and qualifications give us
the capabilities to provide roadway design, site design, erosion control, and grading and drainage as part of our
engineering services. EHI also provides urban design, neighborhood planning, bicycle and pedestrian facilities,
comprehensive plans, as well as public meeting facilitation as planning services.

EHI is a designated SBA Small and Disadvantaged Business and a member of the Kentucky Minority Business
Council. We are certified to do business in the Commonwealth of Kentucky and with the State of Kentucky
Transportation Cabinet as a disadvantaged minority business enterprise, being pre-qualified to perform services
in the areas of Rural Roadway Design, Urban Roadway Design, Highway Planning Services, Bikeway Planning,
EIS Writing and Coordination, and Socioeconomic Analysis which entails survey design and analysis.

Listed below are our core services relevant to this project that we provide:

Planning Engineering Housing Environmental
Urban Design Roadway Housing Market Study Permitting
Neighborhood Planning Roadway Design Affordable Housing Assessment Assessment

Land Use & Zoning Grading & Drainage Housing Tax Credits Reclamation
Transportation Planning Civil and Site Housing Infill Remedial Measures
Bicycle and Pedestrian Housing Finance Study Env. Impact

Socioeconomic
Historic Preservation
Comprehensive Planning

Key Personnel

Edward Holmes, AICP - President
Ryan Holmes - Planner

Mike Peak, PE - Engineer

Rachel Phillips, AICP - Planner
Daryll Renfrow, PE - Engineer



WORKFORCE ANALYSIS FORM

Name of Organization:

Date: 3 [/ 26 |/

EHI Consultants , Lexington, KY

14

Categories

Total

White

Latino

Black

Other

Total

M F

Administrators

Professionals

Superintendents

Supervisors

Foremen

Technicians

Protective Service

Para-Professionals

Office/Clerical

Skilled Craft

Service/Maintenance

Total:

Prepared by: Ed Holmes, President

Name & Title

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 11




BARR & PREVOST

ENGINEERING TESTING SURVEYING

Barr & Prevost
Work Force Analysis Form
Firm Profile



Who We Are

Barr & Prevost (BP), a certified Kentucky DBE and full service professional engineering
firm, was established in 1992 to provide technical and professional services for the integral
components of various types of construction projects through traditional work ethics and
commitment to excellence. This commitment is demonstrated through our continued
growth and today, BP is comprised of approximately 125+ employees, with office locations
in Louisville, Kentucky, Dayton, Columbus, Cincinnati, and Cleveland, Ohio; St. Louis,
Missouri; Indianapolis and Fort Wayne, Indiana; and Lansing, Michigan. BP’s staff
includes professional geotechnical engineers, geotechnical / environmental drilling
technicians, geotechnical field and laboratory testing technicians and surveyors; all of
whom are specialists in their fields and certified and/or accredited by the following
organizations:

U. S. Army Corps of Engineers (USACE)

State Board of Registration for Professional Engineers and Surveyors
American Institute of Professional Geologists (AIPG)

American Concrete Institute (ACI)

American Welding Society (AWS)

Ohio Department of Transportation (ODOT)

Indiana Department of Transportation (INDOT)

Kentucky Transportation Cabinet (KYTC)

Ohio Aggregates Association (OAA)

National Institute for Certification in Engineering Technologies (NICET)
Occupational Safety & Health Administration (OSHA)

American Association of State Highway & Transportation (AASHTO) (AMRL & CCRL)
States of Ohio & Michigan Department of Health

The majority of our work over the past 22 years has been primarily geotechnical drilling/
testing/engineering, transportation design, and construction administration/inspection. Barr
& Prevost is a recognized leader in geotechnical services. With an experienced team of
geotechnical engineers, geologists, drillers, and field and lab testing technicians and
supervisors, and with our own USACE Validated and AASHTO-certified geotechnical
testing laboratories, we are ideally positioned as a single-source for comprehensive
geotechnical engineering services for civil infrastructure and architectural projects.
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In 2013, Barr & Prevost completed an asset purchase, which also included transference of
personnel. As a result, Barr & Prevost has significantly enhanced our capabilities and
experience in the drilling and testing areas, particularly on large infrastructure projects.
The added personnel and equipment has allowed us to become a premier regional deep
drilling firm to aid in the design of large infrastructure projects. The development of the
specialized talents emerged in three areas: personnel, equipment, and project
experience. It is in these three areas — personnel, equipment, and project experience
—where Barr & Prevost stands apart from other firms.

What We Do

Barr & Prevost is a collaborative effort comprised of highly experienced engineering
professionals with extensive demonstrated experience relative to the construction of both
horizontal and vertical projects. We specialize in geotechnical services, structural
design/inspection, transportation engineering, surveying/SUE services and construction
inspection / testing services. Our team is led by accomplished Project Managers with a
cumulative average of 20 years of experience in a diverse array of multi-disciplined civil
works projects. Collectively our Project Team has exceptional knowledge of applicable
federal, state and local specifications and regulations. Our team offers the combined
project experience, breadth of technical expertise and depth of capabilities to provide
responsive and reliable services.

With our 2013 expansion, our geotechnical materials testing division includes 9 registered
geotechnical engineers, 1 registered geologist, 20 geotechnical drilling technicians and 29
materials testing technicians. Additionally, we operate two USACE Validated Laboratories
and a total of five AASHTO accredited laboratories. We offer geotechnical drilling up to
400’ on land and in water and specialized services such as packer testing.

BARR & PREVOST

ENGINEERING | TESTING I SURVEYING



http://www.youtube.com/watch?v=dJ_DlutWPac

WORKFORCE ANALYSIS FORM

Name of Organization: Barr & Prevost

Date: 3 [/ 26 /| 14

Categories Total White Latino Black Other Total

M F M F M F | M F | M

Administrators 10 3 4 1 1 1 5

Professionals 24 14 | 6 3 1 17

Superintendents

Supervisors 7 6 1 6
Foremen
Technicians 75 63 5 1 1 1 4 69

Protective Service

Para-Professionals

Office/Clerical 9 9

Skilled Craft

Service/Maintenance

Total: 125 86 | 25| 1 1 2 1 8 1| 97

Prepared by: Maggie Henry, Marketing Manager
Name & Title

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 11
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Jacobi, Toombs & Lanz, Inc.
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Jorge I. Lanz, P.E.
President

Michael C. Harris, P.E.
Vice President

Gregory E. Houck, P.E. L.S.
Associate

B. Todd Booker
Associate

Joshua N. Hillman, P.E.,
LEED Green Associate
Associate

Stephen L. Marshall, P.E., P.L.S
Associate

1829 E. Spring Street, Suite 201
New Albany, IN 47150
812-945-9585

812-945-6656 Fax

Jacobi, Toombs & Lanz, Inc.

' Consulting Engineers & Land Surveyors

Firm Profile

Experience
Jacobi, Toombs and Lanz, Inc., Consulting Engineers and Land

Surveyors is a Civil Engineering firm with over 50 years of
experience. We have a proven record in the planning, design, and
construction supervision of diversified projects which include the
following disciplines:

Airports Water & Wastewater Stormwater
Transportation Roads &Streets Bridge

Solid Waste Environmental Utility

Land Surveying GIS Construction Management
Inspection Parks & Recreation Commercial, Industrial &

titutional Sites

The firm was established in 1955 as a sole proprietorship, and today,
as a private corporation, has offices in Indiana and Kentucky with a
staff of over 40 employees. Our clients include Federal, State and
local agencies, developers, utility companies, and private
companies.  Our firm became a certified Minority Business
Enterprise (MBE) in 1999. We are registered as a MBE with the
City of Indianapolis and DBE with the Indiana Department of
Transportation and Indiana Department of Administration. We are
also a certified DBE with the Kentucky Transportation Cabinet and
MBE with the Tri-State Minority Supplier Development Council,
Louisville Metro Government, and Louisville Metropolitan Sewer
District.

People
Jacobi, Toombs and Lanz, Inc. (JTL) principals and associates work

one-on-one with clients. We have experienced engineers, land
surveyors and technical personnel ready to make your project a
success.

Approach
Every project awarded to our firm receives top priority, and is

developed with a systematic, technical approach to achieve design
excellence and client satisfaction. JTL has a proven track record of
planning, designing and overseeing the construction, expansion and
rehabilitation of much of Kentucky’s and Indiana’s urban and rural
transportation and infrastructure network.

124 Bell Ave 1060 N. Capitol Avenue, Ste E360 1400 South 1% Street
Clarksville, I N 47129 Indianapolis, IN 46204 Louisville, KY 40208
812-945-9585 317-829-3474 502-583-5994
812-945-6656 Fax 317-829-3473 Fax 502-583-7321 Fax

www.jtleng.com



WORKFORCE ANALYSIS FORM

Name of Organization: Jacobi, Toombs & Lanz, Inc.

Date: 3 [/ 26 /| 14

Categories Total White Latino Black Other Total

M F M F M F | M F|I M| F

Administrators 2 2

Professionals 26 21 | 1 2 2
Superintendents 0

Supervisors 0

Foremen 0

Technicians 13 12 1
Protective Service 0

Para-Professionals

Office/Clerical 1 1
Skilled Craft 0
Service/Maintenance 0
Total: 42
Prepared by: Teri C. Pifine Projects Administrator
Name & Title
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