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Lexington-Fayette
Urban County Government
Request for Proposals

The Lexington-Fayette Urban County Government hereby requests proposals for RFP #46-2022
Design Services for Dunbar Community Center Roof & Restroom Replacement to be provided
in accordance with terms, conditions and specifications established herein.

Sealed proposals will be received through lon Wave until 2:00 PM, prevailing local time, on
August 18, 2022. All forms and information requested in RFP must be included and attached in
Response Attachments tab in lon Wave.

Proposals received after the date and time set for opening proposals will not be accepted. It is the
sole responsibility of the Proposer to assure that his/her proposal is submitted in lon Wave before
the date and time set for opening proposals.

Proposals, once submitted, may not be withdrawn for a period of one hundred twenty (120) calendar
days.

The Lexington-Fayette Urban County Government reserves the right to reject any or all proposals,
and to waive technicalities and informalities when such waiver is determined by the Lexington-
Fayette Urban County Government to be in its best interest.

Signature of this proposal by the Proposer constitutes acceptance by the Proposer of terms,
conditions and requirements set forth herein.

Minor exceptions may not eliminate the proposal. Any exceptions to the specifications established
herein shall be listed in detail on a separate sheet and attached hereto. The Lexington-Fayette
Urban County Government shall determine whether any exception is minor.

The Lexington-Fayette Urban County Government encourages the participation of minority- and
women-owned businesses in Lexington-Fayette Urban County Government contracts. This
proposal is subject to Affirmative Action requirements attached hereto.

Please do not contact any LFUCG staff member or any other person involved in the selection
process other than the designated contact person(s) regarding the project contemplated
under this RFP while this RFP is open and a selection has not been finalized. Any attempt
to do so may result in disqualification of the firm’s submittal for consideration.

A pre-RFP conference will be held Aug 11, 2022, 2:30 pm, at 545 N Upper St, Lexington, KY.



Laws and Regulations

All applicable state laws, municipal ordinances and regulations of all authorities having jurisdiction
over the project shall apply to the contract, and shall be deemed to be incorporated herein by
reference.

Equal Employment Opportunity

The Entity (regardless of whether construction contractor, non-construction contractor or supplier)
agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination
in employment because of race, color, religion, sex (including pregnancy, sexual orientation or
gender identity), national origin, disability, age, genetic information, political affiliation, or veteran
status, and to promote equal employment through a positive, continuing program from itself and
each of its sub-contracting agents. This program of equal employment opportunity shall apply to
every aspect of its employment policies and practices.

Kentucky Equal Employment Opportunity Act

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any
"county, city, town, school district, water district, hospital district, or other political subdivision of the
state shall include in directly or indirectly publicly funded contracts for supplies, materials, services,
or equipment hereinafter entered into the following provisions:

"During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, age, or national origin;

(2) The contractor will state in all solicitations or advertisements for employees placed
by or on behalf of the contractors that all qualified applicants will receive consideration
for employment without regard to race, color, religion, sex, age, or national origin;

(3) The contractor will post notices in conspicuous places, available to employees
and applicants for employment, setting forth the provision of the nondiscrimination
clauses required by this section; and

(4) The contractor will send a notice to each labor union or representative of workers
with which he has a collective bargaining agreement or other contract or
understanding advising the labor union or workers' representative of the contractor's
commitments under the nondiscrimination clauses."

The Act further provides:
"KRS 45.610. Hiring minorities -- Information required

(1) For the length of the contract, each contractor shall hire minorities from other
sources within the drawing area, should the union with which he has collective
bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed
upon goals and timetables.

(2) Each contractor shall, for the length of the contract, furnish such information as
required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders
issued pursuant thereto and will permit access to all books and records pertaining to



his employment practices and work sites by the contracting agency and the
department for purposes of investigation to ascertain compliance with KRS 45.560 to
45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor -- Hiring of minority contractor or subcontractor

(1) If any contractor is found by the department to have engaged in an unlawful
practice under this chapter during the course of performing under a contract or
subcontract covered under KRS 45.560 to 45.640, the department shall so certify to
the contracting agency and such certification shall be binding upon the contracting
agency unless it is reversed in the course of judicial review.

(2) If the contractor is found to have committed an unlawful practice under KRS
45.560 to 45.640, the contracting agency may cancel or terminate the contract,
conditioned upon a program for future compliance approved by the contracting agency
and the department. The contracting agency may declare such a contractor ineligible
to bid on further contracts with that agency until such time as the contractor complies
in full with the requirements of KRS 45.560 to 45.640.

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by
a contractor by subcontracting to a minority contractor or subcontractor. For the
provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean
a business that is owned and controlled by one or more persons disadvantaged by
racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be
required to terminate an existing employee upon proof that employee was employed
prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to
demonstrate the minimum skills required to perform a particular job."

It is recommended that all of the provisions above quoted be included as special
conditions in each contract. In the case of a contract exceeding $250,000, the
contractor is required to furnish evidence that his workforce in Kentucky is
representative of the available work-force in the area from which he draws employees,
or to supply an Affirmative Action plan which will achieve such representation during
the life of the contract.

LFUCG Non-Appropriation Clause

Contractor acknowledges that the LFUCG is a governmental entity, and the contract validity is
based upon the availability of public funding under the authority of its statutory mandate.

In the event that public funds are unavailable and not appropriated for the performance of the
LFUCG’s obligations under this contract, then this contract shall automatically expire without



penalty to the LFUCG thirty (30) days after written notice to Contractor of the unavailability and
non-appropriation of public funds. It is expressly agreed that the LFUCG shall not activate this
non-appropriation provision for its convenience or to circumvent the requirements of this contract,
but only as an emergency fiscal measure during a substantial fiscal crisis, which affects generally
its governmental operations.

In the event of a change in the LFUCG'’s statutory authority, mandate and mandated functions, by
state and federal legislative or regulatory action, which adversely affects the LFUCG’s authority to
continue its obligations under this contract, then this contract shall automatically terminate without
penalty to the LFUCG upon written notice to Contractor of such limitation or change in the
LFUCG’s legal authority.

Contention Process

Vendors who respond to this invitation have the right to file a notice of contention associated with
the RFP process or to file a notice of appeal of the recommendation made by the Director of
Central Purchasing resulting from this invitation.

Notice of contention with the RFP process must be filed within 3 business days of the bid/proposal
opening by (1) sending a written notice, including sufficient documentation to support contention,
to the Director of the Division of Central Purchasing or (2) submitting a written request for a
meeting with the Director of Central Purchasing to explain his/her contention with the RFP
process. After consulting with the Commissioner of Finance the Chief Administrative Officer and
reviewing the documentation and/or hearing the vendor, the Director of Central Purchasing shall
promptly respond in writing findings as to the compliance with RFP processes. If, based on this
review, a RFP process irregularity is deemed to have occurred the Director of Central Purchasing
will consult with the Commissioner of Finance, the Chief Administrative Officer and the
Department of Law as to the appropriate remedy.

Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP
recommendation by (1) sending a written notice, including sufficient documentation to support
appeal, to the Director, Division of Central Purchasing or (2) submitting a written request for a
meeting with the Director of Central Purchasing to explain his appeal. After reviewing the
documentation and/or hearing the vendor and consulting with the Commissioner of Finance and
the Chief Administrative Officer, the Director of Central Purchasing shall in writing, affirm or
withdraw the recommendation.



AMERICAN RESCUE PLAN ACT

AMENDMENT 1 —
CERTIFICATION OF COMPLIANCE FOR EXPENDITURES USING FEDERAL FUNDS,
INCLUDING THE AMERICAN RESCUE PLAN ACT

The Lexington-Fayette Urban County Government (“LFUCG”) may use Federal funding to pay for the goods
and/or services that are the subject matter of this bid. That Federal funding may include funds received by LFUCG
under the American Rescue Plan Act of 2021. Expenditures using Federal funds require evidence of the
contractor’s compliance with Federal law. Therefore, by the signature below of an authorized company
representative, you certify that the information below is understood, agreed, and correct. Any misrepresentations
may result in the termination of the contract and/or prosecution under applicable Federal and State laws concerning
false statements and false claims.

The bidder (hereafter “bidder,” or “contractor”) agrees and understands that in addition to all conditions
stated within the attached bid documents, the following conditions will also apply to any Agreement
entered between bidder and LFUCG, if LFUCG uses Federal funds, including but not limited to funding
received by LFUCG under the American Rescue Plan Act (“ARPA”), toward payment of goods and/or
services referenced in this bid. The bidder also agrees and understands that if there is a conflict between
the terms included elsewhere in this Request for Proposal and the terms of this Amendment 1, then the
terms of Amendment 1 shall control. The bidder further certifies that it can and will comply with these
conditions, if this bid is accepted and an Agreement is executed:

1. Any Agreement executed as a result of acceptance of this bid may be governed in accordance with 2 CFR Part
200 and all other applicable Federal law and regulations and guidance issued by the U.S. Department of the
Treasury.

2. Pursuant to 24 CFR ( 85.43, any Agreement executed as a result of acceptance of this bid can be terminated if
the contractor fails to comply with any term of the award. This Agreement may be terminated for convenience in
accordance with 24 CFR { 85.44 upon written notice by LFUCG. Either party may terminate this Agreement with
thirty (30) days written notice to the other party, in which case the Agreement shall terminate on the thirtieth day.
In the event of termination, the contractor shall be entitled to that portion of total compensation due under this
Agreement as the services rendered bears to the services required. However, if LFUCG suspects a breach of the
terms of the Agreement and/or that the contractor is violating the terms of any applicable law governing the use of
Federal funds, LFUCG may suspend the contractor’s ability to receive payment by giving thirty (30) days’ advance
written notice. Further, either party may terminate this Agreement for cause shown with thirty (30) days written
notice, which shall explain the party’s cause for the termination. If the parties do not reach a settlement before the
end of the 30 days, then the Agreement shall terminate on the thirtieth day. In the event of a breach, LFUCG
reserves the right to pursue any and all applicable legal, equitable, and/or administrative remedies against the
contractor.

3. The contractor will not discriminate against any employee or applicant for employment because of race, color,
religion, sex, sexual orientation, gender identity, or national origin. The contractor will take affirmative action to
ensure that applicants are employed and that employees are treated during employment without regard to their
race, color, religion, sex, sexual orientation, gender identity, or national origin. Such action shall include, but not
be limited to the following:

(1) Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including



apprenticeship. The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination
clause.

(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without regard to
race, color, religion, sex, sexual orientation, gender identity, or national origin.

(3) The contractor will not discharge or in any other manner discriminate against any employee or applicant
for employment because such employee or applicant has inquired about, discussed, or disclosed the
compensation of the employee or applicant or another employee or applicant. This provision shall not
apply to instances in which an employee who has access to the compensation information of other
employees or applicants as a part of such employee's essential job functions discloses the compensation
of such other employees or applicants to individuals who do not otherwise have access to such
information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an
investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or is
consistent with the contractor's legal duty to furnish information.

(4) The contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract or understanding a notice to be provided advising the said labor
union or workers' representatives of the contractor's commitments under this section and shall post copies
of the notice in conspicuous places available to employees and applicants for employment.

(5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of
the rules, regulations, and relevant orders of the Secretary of Labor.

(6) The contractor will furnish all information and reports required by Executive Order 11246 of September
24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will
permit access to his books, records, and accounts by the administering agency and the Secretary of Labor
for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with
any of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in
whole or in part, and the contractor may be declared ineligible for further government contracts or
federally assisted construction contracts in accordance with procedures authorized in Executive Order
11246 of September 24, 1965, and such other sanctions may be imposed and remedies invoked as
provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the
Secretary of Labor, or as otherwise provided by law.

(8) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the
provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by
rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order
11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor.
The contractor will take such action with respect to any subcontract or purchase order as the
administering agency may direct as a means of enforcing such provisions, including sanctions for
noncompliance.

Provided, however, that in the event a contractor becomes involved in or is threatened with litigation with a
subcontractor or vendor as a result of such direction by the administering agency, the contractor may request the
United States to enter into such litigation to protect the interests of the United States.

4. If fulfillment of the contract requires the contractor to employ mechanic’s or laborers, the contractor further
agrees that it can and will comply with the following:

(1) Overtime requirements: No contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of
forty hours in such a workweek unless such laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such a
workweek.



(2) Violation: liability for unpaid wages, liquidated damages. In the event of any violation of the clause set
forth in paragraph (1) of this section, the contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation
of the clause set forth in paragraph (1) of this section, in the sum of $10 for each calendar day on which
such individual was required or permitted to work in excess of the standard workweek of forty hours
without payment of the overtime wages required by the clause set forth in paragraph (1) of this section.

(3) Withholding for unpaid wages and liquidated damages. LFUCG shall upon its own action or upon
written request of an authorized representative of the Department of Labor withhold or cause to be
withheld, from any moneys payable on account of work performed by the contractor or subcontractor
under any such contract or any other federal contract with the same prime contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held
by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities
of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause
set forth in paragraph (2) of this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these
clauses in any lower-tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower-tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this
section.

5. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to the Clean
Air Act, as amended, 42 U.S.C. § 7401 et seq.

6. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will, in turn,
report each violation as required to assure notification to the Treasury Department and the appropriate
Environmental Protection Agency Regional Office.

7. The contractor shall include these requirements in numerical paragraphs 5 and 6 in each subcontract
exceeding $100,000 financed in whole or in part with Federal funding.

8. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to the
Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq.

9. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will, in turn,
report each violation as required to assure notification to the Treasury Department and the appropriate
Environmental Protection Agency Regional Office.

10. The contractor shall include these requirements in numerical paragraphs 8 and 9 in each subcontract
exceeding $100,000 financed in whole or in part with Federal funds.

11. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to the
Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq.

12. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will, in turn,
report each violation as required to assure notification to the Treasury Department and the appropriate
Environmental Protection Agency regional office.

13. The contractor shall include these requirements in numerical paragraphs 11 and 12 in each subcontract
exceeding $100,000 financed in whole or in part with American Rescue Plan Act funds.



14. The contractor shall include this language in any subcontract it executes to fulfill the terms of this bid: “the
sub-grantee, contractor, subcontractor, successor, transferee, and assignee shall comply with Title VI of the Civil
Rights Act of 1964, which prohibits recipients of federal financial assistance from excluding from a program or
activity, denying benefits of, or otherwise discriminating against a person on the basis of race, color, or national
origin (42 U.S.C. § 2000d et seq.), as implemented by the Department of the Treasury’s Title VI regulations, 31
CFR Part 22, which are herein incorporated by reference and made a part of this contract (or agreement). Title
VI also includes protection to persons with ‘Limited English Proficiency’ in any program or activity receiving
federal financial assistance, 42 U.S.C. § 2000d et seq., as implemented by the Department of the Treasury’s Title
VI regulations, 31 CFR Part 22, and herein incorporated by reference and made a part of this contract or
agreement.”

15. Contractors who apply or bid for an award of $100,000 or more shall file the required certification that it
will not and has not used federal appropriated funds to pay any person or organization for influencing or
attempting to influence an officer or employee of any agency. Each tier certifies to the tier above that it will not
and has not used federal appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or employee of Congress, or an
employee of a member of Congress in connection with obtaining any federal contract, grant, or any other award
covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds that takes place
in connection with obtaining any federal award. Such disclosures are forwarded from tier to tier, up to the
recipient. The required certification is included here:

a. The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal contract, the making of any Federal
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal contract, grant,
loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned
shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in
accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

b. This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

16. The contractor acknowledges and certifies that it has not been debarred or suspended and further
acknowledges and agrees that it must comply with regulations regarding debarred or suspended entities in
accordance with 24 CFR § 570.489(1). Funds may not be provided to excluded or disqualified persons.

17. The contractor agrees and certifies that to the greatest extent practicable, it will prefer the purchase,
acquisition, and use of all applicable goods, products or materials produced in the United States, in



conformity with 2 CFR 200.322 and/or section 70914 of Public Law No. 117-58, §§ 70901-52, also known
as the Infrastructure Investment and Jobs Act, whichever is applicable.

18. The contractor agrees and certifies that all activities performed pursuant to any Agreement entered as a
result of the contractor’s bid, and all goods and services procured under that Agreement, shall comply with 2
C.F.R. §200.216 (Prohibition on certain telecommunications and video surveillance services and equipment) and
2 C.F.R. 200 § 200..323 (Procurement of recovered materials), to the extent either section is applicable.

19. If this bid involves construction work for a project totaling $10 million or more, then the contractor further
agrees that all laborers and mechanics, etc., employed in the construction of the public facility project assisted
with funds provided under this Agreement, whether employed by contractor, or contractor’s contractors, or
subcontractors, shall be paid wages complying with the Davis-Bacon Act (40 U.S.C. 3141-3144). Contractor
agrees that all of contractor’s contractors and subcontractors will pay laborers and mechanics the prevailing wage
as determined by the Secretary of Labor and that said laborers and mechanics will be paid not less than once a
week. The contractor agrees to comply with the Copeland Anti- Kick Back Act (18 U.S.C. § 874) and its
implementing regulations of the U.S. Department of Labor at 29 CFR part 3 and part 5. The contractor further
agrees to comply with the applicable provisions of the Contract Work Hours and Safety Standards Act (40 U.S.C.
Section 327-333), and the applicable provisions of the Fair Labor Standards Act of 1938, as amended (29 U.S.C.
et seq.). Contractor further agrees that it will report all suspected or reported violations of any of the laws
identified in this paragraph to LFUCG.

Signature Date



SELECTION CRITERIA:

1.

5.

6.

Professional qualifications and experience of the team with architectural and engineering
services throughout the design and construction phases. 20%

Demonstrated understanding of the project requirements. Including past experience with
similar projects and building systems. 25%

Capacity of the team to perform the work within the time limitations. lllustrated by the
current volume of work in progress. 15%

Past record and performance on contracts with the LFUCG, other governmental
agencies, and private industry with respect to such factors as cost control, quality of work,
and ability to meet schedule requirements. 5%

Degree of local employment to be provided by the person or frim in the performance of
the contract by the person or firm. 5%

Fees. 30%

Proposals shall contain the appropriate information necessary to evaluate based on these criteria.
A committee composed of government employees as well as representatives of relevant user
groups will evaluate the proposals.

Questions shall be submitted via lonWave at: https://lexingtonky.ionwave.net



https://lexingtonky.ionwave.net/

Affirmative Action Plan

All vendors must submit as a part of the proposal package the following items to the Urban County
Government:

1. Affirmative Action Plan for his/her firm;
2. Current Work Force Analysis Form;

Failure to submit these items as required may result in disqualification of the submitter from award
of the contract. All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor
Lexington, Kentucky 40507

All questions regarding this proposal must be directed to the Division of Central Purchasing, (859)-
258-3320.



AFFIDAVIT

Comes the Affiant, , and after being first duly
sworn, states under penalty of perjury as follows:

1. His/her name is and he/she is the individual
submitting the proposal or is the authorized representative
of , the entity submitting

the proposal (hereinafter referred to as "Proposer").

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County
Government at the time the proposal is submitted, prior to award of the contract and will maintain a
"current" status in regard to those taxes and fees during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable,
prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-mentioned
information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or
fees are delinquent or that a business license has not been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the Proposer

will not violate any provision of the campaign finance laws of the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page



7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with respect to
conduct or to circumstances described by a statute or ordinance defining an offense, that a person is
aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.

STATE OF

COUNTY OF

The foregoing instrument was subscribed, sworn to and acknowledged before me

by on this the day

of , 20

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE



EQUAL OPPORTUNITY AGREEMENT

Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees that as a
condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title
VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to as the “Act”), and all requirements
imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of
the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department of Transportation —
Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent
directives, no person in the United States shall, on the grounds of race, color, national origin, sex, age (over 40), religion,
sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of,
or be otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal financial
assistance from the U.S. Department of Transportation, including the Federal Highway Administration, and hereby gives
assurance that will promptly take any necessary measures to effectuate this agreement. This assurance is required by
subsection 21.7(a) (1) of the Regulations.

The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in
employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by
contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds. This
order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of
disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment
Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the
Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been
allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the
Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause
a contract to be canceled and the contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions
contained herein. Return this document as part of your application packet.



Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam
veterans, handicapped and aged persons.

Signature Name of Business




WORKFORCE ANALYSIS FORM

Name of Organization:

Categories Total White Hispanic Black or Native Asian American Twoor | Total
(Not or Latino African- Hawaiian (Not Indian or more
Hispanic American and Hispanic | Alaskan races
or (Not Other or Latino Native (Not
Latino) Hispanic Pacific (not Hispanic
or Latino Islander Hispanic or
(Not or Latino Latino
Hispanic
or Latino
M F | M F M F M F M F M F M|[F|[M|F
Administrators
Professionals
Superintendents
Supervisors
Foremen
Technicians
Protective
Para-
Office/Clerical
Skilled Craft
Service/Maintena
Total:
Prepared by: Date: / /

(Name and Title)

Revised 2015-Dec-15




DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

Notice of requirement for Affirmative Action to ensure Equal Employment Opportunities and
Disadvantaged Business Enterprises (DBE) Contract participation. Disadvantaged Business
Enterprises (DBE) consists of Minority-Owned Business Enterprises (MBE) and Woman-
Owned Business Enterprises (WBE).

The Lexington-Fayette Urban County Government has set a goal that not less than ten
percent (10%) of the total value of this Contract be subcontracted to Disadvantaged Business
Enterprises, which is made up of MBEs and WBEs. The Lexington Fayette Urban County
Government also has set a goal that not less than three percent (3%) of the total value of this
Contract be subcontracted to Veteran-owned Small Businesses. The goal for the utilization
of Disadvantaged Business Enterprises as well Veteran —owned Small Businesses as
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal will be
expected to provide written explanations to the Director of the Division of Purchasing of
efforts they have made to accomplish the recommended goal, and the extent to which they
are successful in accomplishing the recommended goal will be a consideration in the
procurement process. Depending on the funding source, other DBE goals may apply.

For assistance in locating Disadvantaged Business Enterprises Subcontractors contact:

Sherita Miller, MPA, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov



mailto:smiller@lexingtonky.gov

Firm Submitting Proposal:

Complete Address:

Street

Contact Name:

Telephone Number:

Email address:

City

Title:

Zip

Fax Number:




Lexington-Fayette Urban County Government
MWDBE PARTICIPATION GOALS

A. GENERAL

1y

2)

3)

4)

5)

The LFUCG request all potential contractors to make a concerted effort to include Minority-
Owned (MBE), Woman-Owned (WBE), Disadvantaged (DBE) Business Enterprises and
Veteran-Owned Small Businesses (VOSB) as subcontractors or suppliers in their bids.

Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for
participation of Minority-Owned, Woman-Owned and Disadvantaged Businesses on this
contract.

It is therefore a request of each Bidder to include in its bid, the same goal (10%) for
MWDBE participation and other requirements as outlined in this section.

The LFUCG has also established a 3% of total procurement costs as a Goal for participation for of
Veteran-Owned Businesses.

It is therefore a request of each Bidder to include in its bid, the same goal (3%) for Veteran-
Owned participation and other requirements as outlined in this section.

PROCEDURES

1)

2)

3)

4)

The successful bidder will be required to report to the LFUCG, the dollar amounts of all
payments submitted to Minority-Owned, Woman-Owned or Veteran-Owned subcontractors and
suppliers for work done or materials purchased for this contract. (See Subcontractor Monthly
Payment Report)

Replacement of a Minority-Owned, Woman-Owned or Veteran-Owned subcontractor or
supplier listed in the original submittal must be requested in writing and must be accompanied
by documentation of Good Faith Efforts to replace the subcontractor / supplier with another
MWDBE Firm; this is subject to approval by the LFUCG. (See LFUCG MWDBE Substitution
Form)

For assistance in identifying qualified, certified businesses to solicit for potential contracting
opportunities, bidders may contact:

a) The Lexington-Fayette Urban County Government, Division of Central Purchasing
(859-258-3320)

The LFUCG will make every effort to notify interested MWDBE and Veteran-Owned
subcontractors and suppliers of each Bid Package, including information on the scope of work,
the pre-bid meeting time and location, the bid date, and all other pertinent information
regarding the project.

DEFINITIONS

1y

2)

A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as
being at least 51% owned, managed and controlled by persons of African American, Hispanic,
Asian, Pacific Islander, American Indian or Alaskan Native Heritage.

A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as
being at least 51% owned, managed and controlled by one or more women.



3) A Disadvantaged Business (DBE) is defined as a business which is certified as being at least
51% owned, managed and controlled by a person(s) that are economically and socially
disadvantaged.

4) A Veteran-Owned Small Business (VOSB) is defined as a business which is certified as
being at least 51% owned, managed and controlled by a veteran and/or a service disabled
veteran.

5) Good Faith Efforts are efforts that, given all relevant circumstances, a bidder or proposer
actively and aggressively seeking to meet the goals, can reasonably be expected to make. In
evaluating good faith efforts made toward achieving the goals, whether the bidder or
proposer has performed the efforts outlined in the Obligations of Bidder for Good Faith
Efforts outlined in this document will be considered, along with any other relevant factors.

OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS

1) The bidder shall make a Good Faith Effort to achieve the Participation Goal for MWDBE
and Veteran-Owned subcontractors/suppliers. The failure to meet the goal shall not
necessarily be cause for disqualification of the bidder; however, bidders not meeting the
goal are required to furnish with their bids written documentation of their Good Faith
Efforts to do so.

2) Award of Contract shall be conditioned upon satisfaction of the requirements set forth herein.

3) The Form of Proposal includes a section entitled “MWDBE Participation Form”. The
applicable information must be completed and submitted as outlined below.

4) Failure to submit this information as requested may be cause for rejection of bid or delay
in contract award.

DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS

1) Bidders reaching the Goal are required to submit only the MWDBE Participation Form.” The
form must be fully completed including names and telephone number of participating
MWDBE firm(s); type of work to be performed; estimated value of the contract and value
expressed as a percentage of the total Lump Sum Bid Price. The form must be signed and
dated, and is to be submitted with the bid.

2) Bidders not reaching the Goal must submit the “MWDBE Participation Form”, the “Quote
Summary Form™ and a written statement documenting their Good Faith Effort to do so. If bid
includes no MWDBE and/or Veteran participation, bidder shall enter “None” on the
subcontractor / supplier form). In addition, the bidder must submit written proof of their Good
Faith Efforts to meet the Participation Goal:

a. Advertised opportunities to participate in the contract in at least two (2) publications of
general circulation media; trade and professional association publications; small and minority
business or trade publications; and publications or trades targeting minority, women and
disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission
of bids to allow MWDBE firms and Veteran-Owned businesses to participate.

b. Included documentation of advertising in the above publications with the bidders good faith
efforts package



c. Attended LFUCG Central Purchasing Economic Inclusion Outreach event

d. Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBESs and/or
Veteran-Owned businesses of subcontracting opportunities

e. Sponsored Economic Inclusion event to provide networking opportunities for prime
contractors and MWDBE firms and Veteran-Owned businesses.

f. Requested a list of MWDBE and/or Veteran subcontractors or suppliers from LFUCG and
showed evidence of contacting the companies on the list(s).

g. Contacted organizations that work with MWDBE companies for assistance in finding
certified MWBDE firms and Veteran-Owned businesses to work on this project. Those
contacted and their responses should be a part of the bidder’s good faith efforts documentation.

d. Sent written notices, by certified mail, email or facsimile, to qualified, certified
MWDBEs and/or Veteran-Owned businesses soliciting their participation in the contract not
less than seven (7) days prior to the deadline for submission of bids to allow them to participate
effectively.

e. Followed up initial solicitations by contacting MWDBESs and Veteran-Owned
Businesses to determine their level of interest.

j. Provided the interested MWBDE firm and/or Veteran-Owned business with adequate and
timely information about the plans, specifications, and requirements of the contract.

k. Selected portions of the work to be performed by MWDBE firms and/or Veteran-Owned
businesses in order to increase the likelihood of meeting the contract goals. This includes,
where appropriate, breaking out contract work items into economically feasible units to
facilitate MWDBE and Veteran participation, even when the prime contractor may otherwise
perform these work items with its own workforce

1. Negotiated in good faith with interested MWDBE firms and Veteran-Owned businesses not
rejecting them as unqualified without sound reasons based on a thorough investigation of their
capabilities. Any rejection should be so noted in writing with a description as to why an
agreement could not be reached.

m. Included documentation of quotations received from interested MWDBE firms and
Veteran-Owned businesses which were not used due to uncompetitive pricing or were rejected
as unacceptable and/or copies of responses from firms indicating that they would not be
submitting a bid.

n. Bidder has to submit sound reasons why the quotations were considered unacceptable. The
fact that the bidder has the ability and/or desire to perform the contract work with its own
forces will not be considered a sound reason for rejecting a MWDBE and/or Veteran-Owned
business’s quote. Nothing in this provision shall be construed to require the bidder to accept
unreasonable quotes in order to satisfy MWDBE and Veteran goals.



0. Made an effort to offer assistance to or refer interested MWDBE firms and Veteran-Owned
businesses to obtain the necessary equipment, supplies, materials, insurance and/or bonding to
satisfy the work requirements of the bid proposal

p. Made efforts to expand the search for MWBE firms and Veteran-Owned businesses beyond
the usual geographic boundaries.

q. Other--any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include MWDBE and Veteran participation.

Note: Failure to submit any of the documentation requested in this section may be cause
for rejection of bid. Bidders may include any other documentation deemed relevant to
this requirement which is subject to review by the MBE Liaison. Documentation of Good
Faith Efforts must be submitted with the Bid, if the participation Goal is not met.



AT MINORITY BUSINESS ENTERPRISE PROGRAM

Sherita Miller, MPA

Minority Business Enterprise Liaison

Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street

Lexington, KY 40507

smiller@lexingtonky.gov
859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full participation of
minority and women owned businesses in the procurement process and to promote economic inclusion as a
business imperative essential to the long term economic viability of Lexington-Fayette Urban County Government.

To that end the city council adopted and implemented Resolution 484-2017 — A Certified Minority, Women and
Disadvantaged Business Enterprise ten percent (10%) minimum goal and a three (3%) minimum goal for Certified
Veteran-Owned Small Businesses and Certified Service Disabled Veteran — Owned Businesses for government
contracts.

The resolution states the following definitions shall be used for the purposes of reaching these goals (a full copy is
available in Central Purchasing):

Certified Disadvantaged Business Entetprise (DBE) — a business in which at least fifty-one percent (51%) is owned, managed
and controlled by a person(s) who is socially and economically disadvantaged as define by 49 CFR subpart 26.

Certified Minority Business Entetprise (MBE) — a business in which at least fifty-one percent (51%) is owned, managed and
controlled by an ethnic minority (i.e. African American, Asian American/ Pacific Islander, Hispanic Islander, Native American/ Native
Alaskan Indian) as defined in federal law or regulation as it may be amended from time-to-time.

Certified Women Business Entetptise (WBE) — a business in which at least fifty-one percent (51%) is owned, managed and
controlled by a woman.

Certified Veteran-Owned Small Business (VOSB) — a business in which at least fifty-one percent (51%) is owned, managed and
controlled by a veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or Coast Guard.

Certified Service Disabled Veteran Owned Small Business (SDVOSB) — a business in which at least fifty-one percent
(51%) is owned, managed and controlled by a disabled veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or
Coast Guard.

The term “Certified” shall mean the business is appropriately certified, licensed, verified, or validated by an organization
or entity recognized by the Division of Purchasing as having the appropriate credentials to make a determination as to
the status of the business.


mailto:mclark@lexingtonky.gov

We have compiled the list below to help you locate certified MBE, WBE and DBE certified businesses. Below is a

listing of contacts for LFUCG Certified MWDBEs and Veteran-Owned Small Businesses in

(https:

lexingtonky.ionwave.net)

Business Development

Business Contact Email Address Phone
LFUCG Sherita Miller smiller@lexingtonky.gov 859-258-3323
Commerce Lexington — Minority Tyrone Tyra ttyra@commercelexington.com 859-226-1625

Tri-State Minority Supplier Diversity
Council

Susan Marston

smarston@tsmsdc.com

502-365-9762

Small Business Development Council

Shawn Rogers

shawn.rogers@uky.edu

859-257-7666

Business Council (WBENC)

UK SBDC
Community Ventures Corporation Phyllis Alcorn palcorn@cvky.org 859-231-0054
KY Transportation Cabinet (KYTC) Melvin Bynes Melvin.bynes2@ky.gov 502-564-3601
KYTC Pre-Qualification Shella Eagle Shella.Eagle(@ky.gov 502-782-4815
Ohio River Valley Women’s Sheila Mixon smixon@orvwbc.org 513-487-6537

Kentucky MWBE Certification Program

Yvette Smith, Kentucky
Finance Cabinet

Yvette.Smith@ky.gov

502-564-8099

National Women Business Owner’s
Council (NWBOC)

Janet Harris-Lange

janet@nwboc.org

800-675-5066

Small Business Administration

Robert Coffey

robertcoffey@sba.gov

502-582-5971

LaVoz de Kentucky

Andres Cruz

lavozdeky@yahoo.com

859-621-2106

The Key News Journal

Patrice Muhammad

production@keynewsjournal.com

859-685-8488
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LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference #

The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any
substitution is made or the total value of the work is changed prior to or after the job is in progress, it is
understood that those substitutions must be submitted to Central Purchasing for approval immediately. Failure

to submit a completed form may cause rejection of the bid.

MWDBE Company, Name, MBE Work to be Performed Total Dollar % Value of
Address, Phone, Email WBE or Value of the Total Contract
DBE Work
1.
2.
3.
4.

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work
contained in this Bid/RFP/Quote. Any mistepresentation may result in the termination of the contract and/or be subject

to applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title




LFUCG MWDBE SUBSTITUTION FORM
Bid/RFP/Quote Reference #

The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote.
These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated
below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of
our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Formally Work to Be Reason for the Total Dollar % Value of Total
MWDBE Company Contracted/ Name, Performed Substitution Value of the Contract
Name, Address, Phone, Address, Phone, Work
Email Email
1.
2.
3.
4.

The undersigned acknowledges that any mistepresentation may result in termination of the contract and/or be subject to
applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title



MWDBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference #

The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did
submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid.

Company Name Contact Person
Address/Phone/Email Bid Package / Bid Date
MWDBE Contact | Contact Date Services Method of Total dollars $$ MBE * | Veteran
Company Addres| Person | Information | Contacted | to be Communication | Do Not Leave AA
(work phone, performed | (email, phone Blank HA
Email, cell) meeting, ad, (Attach AS
event etc) Documentation) | NA

Female

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/
NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the
contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Company Company Representative

Date Title



s,
o

T

RN

LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned
businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the
participation of veteran owned businesses in the procurement process. In order to measure that goal LFUCG will track
spending with MWDBE and Veteran contractors on a monthly basis. By the signature below of an authorized company
representative, you certify that the information is correct, and that each of the representations set forth below is true. Any
misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws
concerning false statements and false claims. Please submit this form monthly to the Division of Central Purchasing/ 200
East Main Street / Room 338 / Lexington, KY 40507.

Bid/RFP/Quote #
Total Contract Amount Awarded to Prime Contractor for this Project

Project Name/ Contract # Work Period/ From: To:
Company Name: Address:
Federal Tax ID: Contact Person:
Subcontractor Description Total % of Total Purchase Scheduled | Scheduled
Vendor ID of Work Subcontract | Total Amount Order number | Project Project
(name, address, Amount Contract Paid for for Start Date | End Date
phone, email Awarded | this Period | subcontractor

to Prime work

for this (please attach

Project PO)

By the signature below of an authorized company representative, you certify that the information is correct, and that each
of the representations set forth below is true. Any misrepresentations may result in the termination of the contract and/ot
prosecution under applicable Federal and State laws concerning false statements and false claims.

Company

Date

Company Representative

Title




LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote #

By the signature below of an authorized company representative, we certify that we
have utilized the following Good Faith Efforts to obtain the maximum participation
by MWDBE and Veteran-Owned business enterprises on the project and can supply
the appropriate documentation.

Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and publications or
trades targeting minority, women and disadvantaged businesses not less than fifteen
(15) days prior to the deadline for submission of bids to allow MWDBE firms and
Veteran-Owned businesses to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG Central Purchasing Economic Inclusion Outreach event

Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBE:s and/or Veteran-Owned Businesses of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms and Veteran-Owned businesses

Requested a list of MWDBE and/or Veteran subcontractors or suppliers from
LFUCG and showed evidence of contacting the companies on the list(s).

Contacted organizations that work with MWDBE companies for assistance
in finding certified MWBDE firms and Veteran-Owned businesses to work on this
project. Those contacted and their responses should be a part of the bidder’s good
faith efforts documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBE:s soliciting their participation in the contract not less than seven
(7) days prior to the deadline for submission of bids to allow them to participate
effectively.

Followed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest.

Provided the interested MWBDE firm and/or Veteran-Owned business with
adequate and timely information about the plans, specifications, and requirements
of the contract.

Selected portions of the work to be performed by MWDBE firms and/or
Veteran-Owned businesses in order to increase the likelihood of meeting the
contract goals. This includes, where appropriate, breaking out contract work items



into economically feasible units to facilitate MWDBE and Veteran participation,
even when the prime contractor may otherwise perform these work items with its
own workforce

Negotiated in good faith with interested MWDBE firms and Veteran-Owned
businesses not rejecting them as unqualified without sound reasons based on a
thorough investigation of their capabilities. Any rejection should be so noted in
writing with a description as to why an agreement could not be reached.

Included documentation of quotations received from interested MWDBE
firms and Veteran-Owned businesses which were not used due to uncompetitive
pricing or were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for
rejecting a MWDBE and/or Veteran-Owned business’s quote. Nothing in this
provision shall be construed to require the bidder to accept unreasonable quotes in
order to satisfy MWDBE and Veteran goals.

Made an effort to offer assistance to or refer interested MWDBE firms and
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid proposal

Made efforts to expand the search for MWBE firms and Veteran-Owned
businesses beyond the usual geographic boundaries.

Other--any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith efforts to include MWDBE and Veteran
participation.

NOTE: Failure to submit any of the documentation requested in this section may be
cause for rejection of bid. Bidders may include any other documentation deemed
relevant to this requirement which is subject to approval by the MBE Liaison.
Documentation of Good Faith Efforts must be submitted with the Bid, if the
participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
in termination of the contract and/or be subject to applicable Federal and State laws concerning
false statements and claims.

Company

Company Representative

Date

Title



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational Health
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter
338. The Respondent also agrees to notify the LFUCG in writing immediately upon
detection of any unsafe and/or unhealthful working conditions at the job site. The
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all
penalties, fines or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda and lonWave Q&A, if any, shall be considered in making
the proposal, and such addenda shall be made a part of this RFP. Before
submitting a proposal, it is incumbent upon each proposer to be informed as to
whether any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to
award in whole or part, and to waive minor immaterial defects in proposals. LFUCG
may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any time
prior to the opening; however, no oral modifications will be allowed. Only letters, or
other formal written requests for modifications or corrections of a previously
submitted proposal which is addressed in the same manner as the proposal, and
received by LFUCG prior to the scheduled closing time for receipt of proposals, will
be accepted. The proposal, when opened, will then be corrected in accordance
with such written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.



10.

11.

12.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful Respondent
shall warrant that it is familiar with and understands all provisions herein and shall
warrant that it can comply with them. No additional compensation to Respondent
shall be authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are not
performed in an acceptable manner to the LFUCG, the LFUCG may cancel this
contract for cause by providing written notice to the proposer, giving at least thirty
(30) days notice of the proposed cancellation and the reasons for same. During
that time period, the proposer may seek to bring the performance of services
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind
the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor’s failure
to perform its contractual duties

(2)  If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a specified
date by which the contractor shall cure the identified deficiencies.
LFUCG may proceed with termination if the contractor fails to cure the
deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:
(@)  Failure to perform the contract according to its terms, conditions
and specifications;
(b)  Failure to make delivery within the time specified or according



13.

14.

15.

to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens filed
pursuant to the provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor;
or

(f)  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of that
intent, Payment for services or goods received prior to termination shall be made
by the LFUCG provided these goods or services were provided in a manner
acceptable to the LFUCG. Payment for those goods and services shall not be
unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any portion
of the Contract without the express written consent of LFUCG. Any purported
assignment or subcontract in violation hereof shall be void. It is expressly
acknowledged that LFUCG shall never be required or obligated to consent to any
request for assignment or subcontract; and further that such refusal to consent can
be for any or no reason, fully within the sole discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or other
action has been duly taken authorizing the Respondent to enter into this Contract.
The Respondent will provide LFUCG with a copy of a corporate resolution
authorizing this action and a letter from an attorney confirming that the proposer is
authorized to do business in the State of Kentucky if requested. All proposals must



16.

17.

18.

19.

20.

be signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and venue
in such Court for the limited and sole purpose of proceedings relating to this
Contract or any rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which would,
if adversely determined, have a materially adverse effect on the authority or ability
of Respondent to perform its obligations under this Contract, or which question the
legality, validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

If any term or provision of this Contract shall be found to be illegal or unenforceable,
the remainder of the contract shall remain in full force and such term or provision
shall be deemed stricken.

Contractor [or Vendor or Vendor's Employees] will not appropriate or make use of
the Lexington-Fayette Urban County Government (LFUCG) name or any of
its trade or service marks or property (including but not limited to any logo or seal),
in any promotion, endorsement, advertisement, testimonial or similar use without
the prior written consent of the government. If such consent is granted LFUCG
reserves the unilateral right, in its sole discretion, to immediately terminate and
revoke such use for any reason whatsoever. Contractor agrees that it shall cease
and desist from any unauthorized use immediately upon being notified by LFUCG.

Signature Date



RISK MANAGEMENT PROVISIONS
INSURANCE AND INDEMNIFICATION

)

(4)

()

(6)

INDEMNIFICATION AND HOLD HARMLESS PROVISION

It is understood and agreed by the parties that Contractor hereby assumes the entire
responsibility and liability for any and all damages to persons or property caused by or
resulting from or arising out of any act or omission on the part of Contractor or its
employees, agents, servants, owners, principals, licensees, assigns or subcontractors
of any tier (hereinafter “CONTRACTOR”) under or in connection with this agreement
and/or the provision of goods or services and the performance or failure to perform any
work required thereby.

CONTRACTOR shall indemnify, save, hold harmless and defend the Lexington-Fayette
Urban County Government and its elected and appointed officials, employees, agents,
volunteers, and successors in interest (hereinafter “LFUCG”) from and against all
liability, damages, and losses, including but not limited to, demands, claims, obligations,
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense
costs and reasonable attorney’s fees that are in any way incidental to or connected with,
or that arise or are alleged to have arisen, directly or indirectly, from or by
CONTRACTOR’s performance or breach of the agreement and/or the provision of
goods or services provided that: (a) it is attributable to personal injury, bodily injury,
sickness, or death, or to injury to or destruction of property (including the loss of use
resulting therefrom), or to or from the negligent acts, errors or omissions or willful
misconduct of the CONTRACTOR; and (b) not caused solely by the active negligence or
willful misconduct of LFUCG.

In the event LFUCG is alleged to be liable based upon the above, CONTRACTOR shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court costs,
and expert witness fees and expenses, using attorneys approved in writing by LFUCG,
which approval shall not be unreasonably withheld.

These provisions shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this agreement.

LFUCG is a political subdivision of the Commonwealth of Kentucky. CONTRACTOR
acknowledges and agrees that LFUCG is unable to provide indemnity or otherwise save,
hold harmless, or defend the CONTRACTOR in any manner.

Notwithstanding, the foregoing with respect to any professional services performed by
CONTRACTOR hereunder (and to the fullest extent permitted by law), CONTRACTOR
shall indemnify, save, hold harmless and defend LFUCG from and against any and all
liability, damages and losses, including but not limited to, demands, claims, obligations,
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense
costs and reasonable attorney’s fees, for any damage due to death or injury to any
person or injury to any property (including the loss of use resulting therefrom) to the
extent arising out of, pertaining to or relating to the negligence, recklessness or willful
misconduct of CONTRACTOR in the performance of this agreement.

FINANCIAL RESPONSIBILITY




BIDDER/CONTRACTOR understands and agrees that it shall demonstrate the ability to assure
compliance with the above Indemnity provisions and these other risk management provisions prior
to final acceptance of its bid and the commencement of any work or provision of goods.

INSURANCE REQUIREMENTS

YOUR ATTENTION IS DIRECTED TO THE INSURANCE REQUIREMENTS BELOW, AND YOU
MAY NEED TO CONFER WITH YOUR INSURANCE AGENTS, BROKERS, OR CARRIERS TO
DETERMINE IN ADVANCE OF SUBMISSION OF A RESPONSE THE AVAILABILITY OF THE
INSURANCE COVERAGES AND ENDORSEMENTS REQUIRED HEREIN. IF YOU FAIL TO
COMPLY WITH THE INSURANCE REQUIREMENTS BELOW, YOU MAY BE DISQUALIFIED
FROM AWARD OF THE CONTRACT.

Required Insurance Coverage

BIDDER/CONTRACTOR shall procure and maintain for the duration of this contract the
following or equivalent insurance policies at no less than the limits shown below and cause its
subcontractors to maintain similar insurance with limits acceptable to LFUCG in order to protect
LFUCG against claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the work hereunder by CONTRACTOR. The cost of such
insurance shall be included in any bid:

Coverage Limits

General Liability $1 million per occurrence, $2 million aggregate
(Insurance Services Office Form CG 00 01) or $2 million combined single limit

Worker's Compensation Statutory

Employer’s Liability $100,000

Professional Liability $1 million per occurrence

Excess/Umbrella Liability $1 million per occurrence

The policies above shall contain the following conditions:

a. All Certificates of Insurance forms used by the insurance carrier shall be properly filed and
approved by the Department of Insurance for the Commonwealth of Kentucky (DOI).
LFUCG shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy using the Kentucky DOI approved forms.

b. The General Liability Policy shall be primary to any insurance or self-insurance retained by
LFUCG.

c. The General Liability Policy shall include Premises and Operations coverage unless it is
deemed not to apply by LFUCG.

d. The General Liability Policy shall include Employment Practices Liability coverage or an
endorsement in a minimum amount of $1 million unless it is deemed not to apply by
LFUCG.



e. The Policy shall include Umbrella/Excess Liability coverage in the amount of $1 million per
occurrence, $1 million aggregate, unless it is deemed not to apply by LFUCG.

f. LFUCG shall be provided at least 30 days advance written notice via certified mail, return
receipt requested, in the event any of the required policies are canceled or non-renewed.

g. Said coverage shall be written by insurers acceptable to LFUCG and shall be in a form
acceptable to LFUCG. Insurance placed with insurers with a rating classification of no less
than Excellent (A or A-) and a financial size category of no less than VIII, as defined by the
most current Best's Key Rating Guide shall be deemed automatically acceptable.

Renewals

After insurance has been approved by LFUCG, evidence of renewal of an expiring policy must be
submitted to LFUCG, and may be submitted on a manually signed renewal endorsement form. If
the policy or carrier has changed, however, new evidence of coverage must be submitted in

accordance with these Insurance Requirements.

Deductibles and Self-Insured Programs

IF_YOU INTEND TO SUBMIT A SELF-INSURANCE PLAN IT MUST BE FORWARDED TO
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT, DIVISION OF RISK
MANAGEMENT, 200 EAST MAIN STREET, LEXINGTON, KENTUCKY 40507 NO LATER THAN
A MINIMUM OF FIVE (5) WORKING DAYS PRIOR TO THE RESPONSE DATE. Self-insurance
programs, deductibles, and self-insured retentions in insurance policies are subject to separate
approval by Lexington-Fayette Urban County Government's Division of Risk Management, upon
review of evidence of BIDDER/CONTRACTOR’s financial capacity to respond to claims. Any
such programs or retentions must provide LFUCG with at least the same protection from liability
and defense of suits as would be afforded by first-dollar insurance coverage

Safety and Loss Control

CONTRACTOR shall comply with all applicable federal, state, and local safety standards related
to the performance of its works or services under this Agreement and take necessary action to
protect the life, health and safety and property of all of its personnel on the job site, the public, and
LFUCG.

Verification of Coverage

BIDDER/CONTRACTOR agrees to furnish LFUCG with all applicable Certificates of Insurance
signed by a person authorized by the insurer to bind coverage on its behalf prior to final award,
and if requested, shall provide LFUCG copies of all insurance policies, including all endorsements.

Right to Review, Audit and Inspect

CONTRACTOR understands and agrees that LFUCG may review, audit and inspect any and all
of its records and operations to insure compliance with these Insurance Requirements.

DEFAULT



BIDDER/CONTRACTOR understands and agrees that the failure to comply with any of these
insurance, safety, or loss control provisions shall constitute default and that LFUCG may elect at
its option any single remedy or penalty or any combination of remedies and penalties, as
available, including but not limited to purchasing insurance and charging BIDDER/CONTRACTOR
for any such insurance premiums purchased, or suspending or terminating the work.

00548704
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1.0- INTRODUCTION

The Lexington-Fayette Urban County Government (LFUCG) is seeking a proposal from consultants who are
expertly qualified in the performance of professional design services relating to building envelope
improvements and renovation projects.

The purpose of these services is to assess the current conditions, review the existing drawings, and perform
full architectural and engineering services to provide new accessible restrooms on all (3) floor levels and to
replace the existing low-slope membrane, standing seam metal and asphalt shingle roofing systems. This
project will include the integration of the previously designed ground level ADA-compliant men’s and
women’s group restrooms from the 2021-22 project by NOMI Design into this bid document set. This will
be integrated with the new additional 2" and 3" floor levels ADA-compliant restrooms and roof
replacement scope. Architectural and engineering services shall include all incidental design services to
carry out the design intent of the project as outlined above.

This project is being funded through federal ARPA (American Rescue Plan Act) monies, which require
project encumbrance by 2024 and project and billing completion by 2026. Per the attached projected
project schedule, we will complete the project well within those timelines. LFUCG Project Management
Group will take care of all administrative tasks and reporting associated with this federal grant monies, so
there will not be any additional administrative time beyond your typical project approach.

The Dunbar Community Center is located at 545 N Upper Street — Lexington, KY 40508

The Project shall consist of Two Stages:
= Stage 1: Design Stage
= Stage 2: Construction Administration Stage

1.1 - PROJECT NARRATIVE

The Dunbar Community Center was built in 1922 and opened in 1923 as Dunbar High School. The school
closed in 1972 and was converted to a community center and offices for LFUCG Parks & Recreation in 1978
to serve the community. The building is three-stories with a partial crawl space, totaling approximately
34,620sf. There is a main gymnasium and bleachers, with supporting restrooms, locker rooms and storage.
The facility also includes a kitchen, classrooms, exercise rooms, computer lab and offices for Parks &
Recreation personnel on the 2"¥ and 3™ floor levels. These upper 2" and 3™ floor levels have locked access
control from the public monitored by the staff.

Many of the building envelope elements have reached the end of their lifecycle. Moisture and water
infiltration has been an ongoing issue as there are several known roof leaks, ponding and soft saturated
roof insulation in several areas. The existing low-slope roofing systems consists of %-ply built-up roofing
that has been coated. The slope is built into the structure, which is concrete deck on the administrative
areas and metal bar joists/decking at the gymnasium roof area. Following core cut samples, it was
determined that most of these roof areas have reach full saturation and failure. Please refer to the
attached ‘Dunbar Community Center Roof Assessment 2022’ that was performed by Garland Roofing
Company with the LFUCG Project Management Group in March of 2022.

The existing women’s (2" floor) and men’s (3" floor) restrooms on the upper two levels are deteriorating
and do not comply with current codes and accessibility. With LFUCG Parks & Recreation staff on the 2" and
3" floor levels, having only one gender restroom type per floor causes constant additional travel. The goal
is to evaluate both floor levels to see if a men’s and women'’s accessible family style restrooms can be



accommodated or provide one or two family-style universal restrooms. By utilizing the existing plumbing
and sanitary stacks in that corner area of the building, cost savings can be realized.

The project may require some phased construction and limited portions of the work to be separated as
alternates for bidding. The Dunbar Community Center shall remain in operation throughout construction
and is occupied nearly 7 days/week. Desigh meetings with both the LFUCG Project Management Group and
stakeholders with LFUCG Parks & Recreation will be held to finalize the scope.

This project is being funded utilizing the American Rescue Plan Act (ARPA) federal recovery funds, as
approved and allocated by the LFUCG Council. There will be very minimal requirements by the design
consultant to provide supporting documentation to the LFUCG Project Manager to ensure the strong
healthy community initiatives set forth by the funding allocation are being met. The consultant shall be
responsible for reviewing all attachments, project criteria, and gathering the necessary information to
make expert based recommendations to the Owner. Recommendations shall include at a minimum;
comparisons of probable costs, product lifecycles, maintenance requirements, and site considerations.

This Request for Proposal includes all phases of design, and outlines each phase with minimum
requirements and recommendations within two project stages. Stage 1: Design Stage, includes a schematic
design phase, design development phase, construction document phase, and a bidding phase. Stage 2:
Construction Administration Phase includes construction administration, and a required eleventh month
walkthrough to review items that may fall under the one-year workmanship warranty provided by the
contractor.

1.2 - PROGRAM & TECHNICAL REQUIRMENTS

The Dunbar Community Center Roof & Restroom Replacement Project will consist of replacement of the
existing restrooms on the 2" and 3™ levels of the facility, along with new ADA-compliant group restrooms
on the 1% floor ground level. The entire existing roofing system, including low-slope membrane roofing,
asphalt shingles and standing seam metal roof shall be replaced.

Consultants shall collaborate with the various LFUCG Departments and end users, including the Project
Management Group, Parks & Recreation, IT and Historic Preservation to ensure all required scope elements
are met. The existing parking lot for the campus shall suffice for the required parking on site and accessible
routes to the facility entrance.

Roof Replacement areas shall include the following — refer to the existing roof plan attachment and all
areas to be field verified for accuracy:
= Section 1: steep-slope standing seam roof area (approximately 510sf)
= Section 2: low-slope membrane roof area (approximately 4,520sf)
= Section 3: low-slope membrane roof area (approximately 1,950sf)
= Section 4: low-slope membrane roof area (approximately 12,725sf)
= Section 5: low-slope membrane roof area (approximately 875sf)
= Section 6: steep-slope asphalt shingle roof area (approximately 1,160sf)
= Section 7: low-slope membrane roof area (approximately 875sf)
= Section 8: steep-slope asphalt shingle roof area (approximately 1,380sf)
= Total Approximate Roof Area = 23,900sf of area

Utility and Equipment Spaces shall include the following:
= ADA-Compliant Men’s and Women’s Group Restrooms at the 1 floor level Fixtures shall be
calculated per occupancy count and applicable state plumbing codes.
»= ADA-Compliant Men’s and Women’s Restrooms or Family-Style Universal Restrooms at 2" and 3™



Floor Levels (Parks & Recreation staff access only) )
Custodial Closets shall include mop sink (where applicable by state plumbing code), shelving, and
storage for cleaning products

Additional Notes:

Consultants shall coordinate with Owner for LFUCG standards. Owner will provide consultant with
all available LFUCG standards as necessary, including IT/data, locks/keying/door hardware, security
cameras, lighting, etc.

Consultant shall coordinate all colors and finishes with the Owner including LFUCG PMG, Parks &
Recreation and Public Information Office (signage/graphic standards). Sample boards for interior
and exterior finishes shall be submitted and reviewed with the Owner for approval.

All exterior and interior finish materials should be long lasting, durable, and easily maintained.

The consultant shall provide continual coordination with the owner and provide recommendations based
on cost, quality, schedule, maintenance, life cycle, constructability, and applicability to the specific project.
A preliminary program of spaces has been outlined above, but the consultant shall be responsible to
update and finalize the Program of Spaces as necessary with Owner approval. The consultant shall prepare
alternates at the Owner’s request, or as recommended by the consultant and approved by the Owner.

1.3 - SCOPE OF BASIC SERVICES

General Requirements:

a.

Council Presentations - The Consultant must be available for Council Work Sessions and/or Council
Meetings to make presentations, answer design questions, and provide change order information if
requested by LFUCG PMG.

Design Schedule - See Project Schedule (Attachment C). The Consultant shall review the design
schedule and submit a strategy of reaching milestone dates. Any proposed deviations to the
attached schedule should be identified in the proposal.

Deliverables - All design submittals shall consist of (2) hard copies and (1) digital PDF copy at 98%
submissions, and (3) hard copies and (1) digital PDF at the Final Submission of each Phase. Typical
drawing sheet size to be 24”x 36" unless approved otherwise. Specifications, reports, and other
supplemental documents shall be on 8-1/2” x 11” sheets unless approved otherwise. Supplemental
drawings, revisions, and clarifications may be on 8-1/2” x 11” sheets, or 11” x 17” sheets. All other
sheet sizes to be approved by LFUCG Project Manager. LFUCG Project Manager may request half-
size sets of drawings as a portion of the required amount of hard copy sets per each submission.
Owner Review Meetings/Presentation - The Consultant shall be responsible for attending review
meetings/presentations at the end of each design phase, and as otherwise noted in the RFP. Refer
to design schedule (Attachment ‘C’).

Value Engineering - shall be performed at the end of each design phase as necessary to meet the
project budget.

Authorization to Proceed — Where multiple phases of work are outlined, the Consultant shall not
proceed with the next stage or phase of work until cost and timeline estimates are aligned with the
Owner’s budget and schedule. Authorization to commence with the next phase of work will be
issued in writing from the Owner (LFUCG) after approval of previous design documents. Any work
performed by the Consultant without this written authorization will be at the Consultant’s risk and
will be a voluntary contribution to the project.



1.3a - STAGE 1: Design Stage

The design stage of the project shall include all phases of design as outlined below. The consultant shall
collect all necessary information, provide updates to the LFUCG Project Manager, acquire continual input
from the Owner, evaluate and implement Owner’s comments, advocate for the Owner, maintain
documentation of the design process, and provide all deliverables as outlined by the RFP per the design
schedule. Minimum requirements for each design phase are listed below. However, it is the Consultant’s
responsibility to communicate the design intent and full scope of work. Content established in the
minimum requirements may be shown or indicated where the content is best communicated. The
consultant shall be responsible for determining additional content as necessary to complete the full design
intent based on the Owner’s Project Requirements. The scope of this project will include full professional
services for new construction and site development. The consultant shall seek continual input from the
Owner throughout each phase of the project.

Phase 1: Schematic Design - Schematic Design Documents shall consist of drawings and other documents
necessary to convey the overall intent. Preliminary selections of major building systems and construction
materials shall be noted on the drawings or described in writing in a schematic design narrative. Proposed
building systems shall be evaluated on probable costs, product lifecycle, and maintenance requirements.
Continual input from the Owner shall be actively sought throughout the schematic design process. At the
completion of the Schematic Design Phase the general design intent of the project shall be expressed and
evident. See below for minimum Schematic Designh Submission Requirements:

[0 Program of Spaces/ Defined Scope of Work
Written assurance from the design professional that the building square footage, and/or defined
scope of work depicted on the drawings is consistent with that shown in the program of spaces,
and/or proposed scope of work. If there is a discrepancy between these documents, an explanation
of the discrepancy shall be provided.

O Preliminary Estimate of Probable Construction Cost.
The Probable Construction Cost shall be itemized with unit costs. If the consultants Preliminary
Estimate of Probable Construction Cost is over an Owner provided construction budget, the
consultant must include value engineering options, and written recommendations of how to
reduce the cost to meet the provided budget.

O Schematic Design Narrative & Documentation
Written documentation and justification of proposed major building systems. ldentify each major
building system (HVAC systems, building envelope, electrical, plumbing, etc.). Provide probable
costs, product lifecycle, and maintenance requirements of each system. Provide a written
recommendation for the systems to be used. Specify to what degree, if any, that system
commissioning will be required for the project and advise Owner on procurement options.

[ Schematic Design Drawings (include at a minimum):

= Cover Sheet: Project name, project address, date of submission, drawing index with sheet
names and numbers listing all drawings included within the submission, list of
abbreviations and project specific notes, vicinity map of general project location with north
arrow, breakdown of building square footage by floor with total, use & occupancy
classification, construction classification, phase of submission, and owner name & contact
information.

= Sijte Plan: Incorporate Boundary and Topographic Survey Data, Preliminary Grading Plan,
and Utility Plan showing anticipated proposed tie-in locations where applicable.



= Floor Plans: Room descriptions and square footages of each space, plumbing fixtures, all
major MEP components applicable to the scope of work at the schematic level, line
diagrams as necessary, and overall dimensions.

=  Elevations/Roof Plans: Exterior elevation and roof plan drawings sufficient to describe the
general layout and character of proposed new construction and/or major renovation. All
major construction materials and/or components shall be identified on drawings. All major
building elevations shall be required for new building construction.

Schematic Design Deliverables:

(2) Full hardcopy sets, and (1) digital set of submission items are due at the 98% submission as indicated on
the design schedule (Attachment C) unless approved otherwise. Consultants are required to present the
submission in person at an Owner’s review meeting, and keep a record of the meeting minutes along with
all Owner comments and action items. The consultant shall distribute the meeting minutes within (3)
business days of the Owner review meeting. LFUCG Project Manager will review the submission, and will
send in writing, additional review items and comments within (5) business days. The consultant shall
incorporate all applicable review comments, and submit three full hard copy sets and one digital set of all
submission items for the final schematic design submission.

The Consultant shall not proceed with the next phase of work until cost and timeline estimates are aligned
with the Owner’s budget and timeline, and approved by the Owner. Authorization to commence with the
next phase of work will be made in writing from the Owner. Any work performed by the Consultant
without this written authorization will be at the Consultant’s risk.

Phase 2: Design Development

The Design Development Documents shall illustrate and describe the development of the approved
Schematic Design Documents. Design Development Documents shall consist of documents including plans,
sections, elevations, and typical construction details that effectively communicate the overall scope of
work, layout, dimensions, quantities, and specific building systems. The Design Development Documents
shall include outline specifications that identify major materials and systems, and establish in general their
quality levels. All major building systems shall be expressed in a clear graphical and/or written manner.
The design approach and aesthetic of the building envelope improvements shall be fully communicated
within the Design Development Submission. Continual input from the Owner shall be actively sought
throughout the Design Development process. At the completion of the Design Development Phase the
design intent of the project shall be fully expressed and evident. See below for minimum Design
Development Submission Requirements:

[0 Program of Spaces/ Defined Scope of Work
Written assurance from the design professional that the building square footage, and/or defined
scope of work depicted on the drawings is consistent with that shown in the program of spaces,
and/or proposed scope of work. If there is a discrepancy between these documents, an explanation
of the discrepancy shall be provided.

] Estimate of Probable Construction Cost.
The Probable Construction Cost shall be itemized out with unit cost. If the consultant’s Estimate of
Probable Construction Cost is over an Owner provided construction budget/ approved construction
cost from a previous phase, the consultant must include value engineering options, and written
recommendations of how to reduce the cost to meet the provided budget.

[ Outline Specification
Outline specifications to include all major building, and/or project components & systems per



division of work specific to the project. Identifies the major materials & systems, and establishes in
general their quality levels. Basis of design for major materials, components, and systems to be
identified, and coordinated with the Owner. Include Cover Sheet, and full table of contents.

[ Design Development Drawings (include at a minimum):

Site Plans: Key plan, property lines, building footprint, parking & paving, exterior steps &
ramps, sidewalks, fencing. Identify locations of materials (asphalt, concrete, pavers, lawn,
etc.), storm water management, spot grades at all entrances & new building corners,
grades (at drives, sidewalks, & parking), location of all necessary utilities (power, water,
sewer, communication, etc.), and datum points for locating/ placing new construction.
Structural Plans: Key plan, layout of floor & roof framing plans showing major structural
components including sizes/ weights, descriptions of floor deck & concrete systems,
locations of retaining walls or non-standard foundations and/or framing systems, bearing
height of structural elements, finish floor elevations, proposed bottom of footing
elevations, location dimensions for all major structural elements/ dimensional tie-ins to
architectural plans, narrative describing structural systems for all footings, foundations,
floors, roof, and/or modifications.

Architectural Plans: Key plan, Show all major plan elements where applicable (columns,
exterior walls, interior partitions, doors/ door swing, windows, stairs, handrail/ guard rails,
elevators, interior frames & openings, casework/ built in items, equipment, etc.), room
names and numbers, door numbers, Overall building dimensions, column line dimensions
tied to exterior wall dimensions, wall thicknesses, stair & ramp dimensions, continuous
string of dimensions (minimum of one longitudinally & one laterally) through the building
or space that equals the overall dimensions, ceilings (show grid with lighting & HVAC,
ceiling heights, changes in ceiling elevations, note materials, show all ceiling mounted
items), callouts for building elevations & sections, door & window tags, roofing elements
(locate: roof drains, gutters, downspouts, overflows, taper insulation, roof slops, major
flashing, roof curbs, parapets, ridge lines, valleys, roof ladders, hatches, etc.), preliminary
finish schedule (floors, walls, and ceilings).

Elevations: Exterior elevations of all new construction from an orthogonal view (include
bump-out returns, elevations above the roof line, dormer faces/sides, etc.), show locations
of major equipment, finish grade, windows & doors, finish floor heights, bearing heights,
top of wall heights, roof pitch, note all materials & show material extent. Show interior
elevations of complex areas requiring multiple material transitions, space requirements for
built-ins, and/or equipment. Dash & label all required clearances.

Building Sections: Show all major building elements that come in contact with the section
plane (roofs, exterior walls, foundations, floors, beams, joist, windows, doors, openings,
ceilings, soffits, insulation, finish grade, etc.), roof slope, wall section call outs. Provide
minimum of two major building sections (one longitudinally & one laterally).

Plumbing: Key plan with legend, preliminary plumbing fixture schedule & equipment
schedules for all plumbing equipment (provide makes & model, if available), locate all
plumbing fixtures & equipment, locate main water line and include sizing, locate main
sewer/ vent lines and include sizing, locate roof drain lines and include sizing. Identify
where water, sewer and storm enter/ exit the site/ facility.

Mechanical: Key plan with legend, preliminary equipment schedules with sizes and
guantities from basis of design (provide make & model, if known), locate all major HVAC
equipment. Provide at a minimum, single line diagram of ducts and pipes sufficient to show
zone locations including preliminary sizing for all ductwork mains and piping system main
lines on plan view. Locate roof top equipment, fans, HVAC, etc. Ensure all roof top
equipment locations allow for proper clearances in relation to parapet walls, exhaust vents,
intake louvers, etc. Confirm proper existing and/or new structure with equipment weight




& vibrations. Coordinate & allow for proper equipment curbs, roof repairs, and proper
flashing. Coordinate locations of all ground equipment, clearances, concrete pads, in-take
locations, screen walls / enclosures, etc.

= Electrical: Key plan with legend, power plan with legend showing locations of main and
distribution panel boards/ outlets along with service entrance and transformer locations,
and emergency power systems (generators/ misc. systems). Lighting plan with legend
showing the location of lighting, fixture type, controls, dimming systems, exit lighting, and
emergency egress lighting. Preliminary fixture schedule showing all fixture types with basis
design identified (manufacturer and model if known). Communications plan with legend
showing location of fire alarm pull stations (if applicable), data outlets, phone outlets, etc.
Site utility service connections & details, technology documents showing cable tray, outlet
locations, main technology closets and outlet details.

O 3D Images/ Samples:
Provide color 3D images of all 4 major elevations to show the proposed new building envelope. 3D
Images may be sketched by hand, exported images from sketch-up, rendered images from Revit, or
other prefer program. The intent of the 3D images is to provide an aesthetic understanding of the
proposed building envelope. Material types, configurations, and overall aesthetic shall be clear and
evident. Consultants shall submit sample board of all major exterior materials.

Design Development Deliverables:

(2) Full hardcopy sets, and (1) digital set of submission items are due at the 98% submission as indicated on
the design schedule (Attachment C) unless approved otherwise. Consultants are required to present the
submission in person at an Owner’s review meeting, and keep a record of the meeting minutes along with
all Owner comments and action items. Only one material sample board is required at 98% submission
unless updates are necessary. If updates are necessary, an updated material sample board may be
resubmitted at final completion of the phase. The consultant shall distribute the meeting minutes within
(3) business days of the Owner review meeting. LFUCG Project Manager will review the submission, and
will send in writing, additional review items and comments within (5) business days. The consultant shall
incorporate all applicable review comments, and submit three full hard copy sets and one digital set of all
submission items for the final design development submission.

The Consultant shall not proceed with the next phase of work until cost and timeline estimates are aligned
with the Owner’s budget and timeline, and approved by the Owner. Authorization to commence with the
next phase of work will be made in writing from the Owner. Any work performed by the Consultant
without this written authorization will be at the Consultant’s risk.

Phase 3: Construction Documents

The Construction Documents shall illustrate and describe the further development of the approved Design
Development Documents. Construction Documents shall consist of documents including fully noted
drawings and specifications that effectively communicate the entire design intent and full scope of work
including all approved alternates. Drawings and specification shall be coordinated by the design consultant
for quality and completeness. Continual input from the Owner shall be actively sought throughout the
Construction Document process. The consultant shall coordinate with LFUCG Project Manager and LFUCG
Division of Central Purchasing. LFUCG Front End Documents, Parts | through VIl will be completed by
Central Purchasing with assistance from the design consultant, and inserted into the Project Manual. Parts
| through VIIl include: |- Advertisement for Bids, II- Information for Bidders, IlI- Form of Proposal, IV-
General Conditions, V- Special Conditions, VI- Contract Agreement, VII- Performance and Payment Bonds,
VIII- Addenda. Consultants shall review Parts | — VII, assist with project specific information, and complete
the rest of the Project Manual including cover sheet, indexes, technical specifications, etc. The completed
construction documents shall convey the entire scope of work in a level of detail for quality construction of



the full project scope that meets all applicable codes, regulations, and requirements. See below for
minimum Construction Documents Submission Requirements:

[0 Program of Spaces/ Defined Scope of Work
Written assurance from the design professional that the building square footage, and/or defined
scope of work depicted on the drawings is consistent with that shown in the program of spaces,
and/or proposed scope of work. If there is a discrepancy between these documents, an explanation
of the discrepancy shall be provided.

O Independent Third Party Estimate of Construction Cost:
The consultant shall engage with a professional third-party commercial estimator for a full
Itemized Construction Cost Estimate including unit costs and quantities per division of work. If
the Construction Cost Estimate is over the Owner provided construction budget/ approved
construction cost from a previous phase, the consultant shall work with the third-party estimator
to include value engineering options to meet the Owner’s Budget. The consultant shall provide a
written evaluation of value engineering options with a recommendation of how to reduce the
cost to meet the provided budget. Design Consultant to include all fees in their proposal to
include this team member along with any and all subconsultants.

[ Project Manual
Specifications shall include all major building, site, and project components/ systems per division of
work specific to the project. Consultant shall provide all necessary Divisions (Divisions 01 through
33). Division 01 — General Requirements shall be coordinated with LFUCG General Conditions, and
with the LFUCG Project Manager. Consultants shall coordinate basis of design, equal
manufacturers, warranties, and applicable sample/ mock-up submittal requirements with LFUCG
Project Manager for all major building systems. Consultants shall be responsible for the complete
Project Manual, and shall include a full table of contents. LFUCG’s Central Purchasing will provide
LFUCG Front End Documents to be inserted into the Project Manual before advertising for bids.
The Consultant shall coordinate and assist as necessary with Central Purchasing on all LFUCG Front
End Documents pertaining to project specific information. Project Manual Cover Sheet shall
include at a minimum: LFUCG Logo, Phase, Owner (LFUCG) Information, Project Name, Project
Address, Date, and Bid Number.

[ Construction Document Drawings (include at a minimum):

= Cover Sheet: Project name, project address, date of submission, drawing index with sheet
names and numbers listing all drawings included within the submission, list of
abbreviations and project specific notes, vicinity map of general project location with north
arrow, breakdown of building square footage by floor with total, use & occupancy
classification, construction classification, phase of submission, owner name & contact
information, and Bid Number as issued by LFUCG.

= Civil: Site layout plans and details including property lines, buildings/ structures, curb cuts,
parking & paving, exterior steps & ramps, sidewalks, fencing, curbs, locations of materials
(asphalt, concrete, pavers, lawn, etc.), dumpster location & pad/enclosure details, site
signage, miscellaneous details (light bases, bollards, curbs, etc.), and all other site
improvements. Landscaping plans and details as required by code, ordnances, and/or
other required regulations. Site grading plans and details with spot grades at all entrances
& new building corners. Include datum points for locating/ placing new construction
(coordinate with architectural). Storm water management, sediment and erosion control
plan & details. Site profiles and sections. Utility plans, details, and profiles indicating
locations of all utilities, tie-ins, etc. (power, water, sewer, communication, etc.). Include all



details, legends, and schedules as necessary to convey full scope of work. Include key plan,
tags, call outs, etc.

Structural: Structural comments sheet with all code and design basis noting all design
parameters, abbreviations, legends, etc. Dimensioned foundation plans with slab notes
and details. Dimensioned layout of floor & roof framing plans showing structural
components including sizes/ weights. Note all openings, jointing, and edge conditions.
Include bearing height of structural elements, finish floor elevations, footing elevations,
and location dimensions for all major structural elements/ dimensional tie-ins to
architectural plans. Provide sections and details to show all typical and unique foundation
and framing conditions. Complete all foundation, column, beam, and lintel schedules and
details to convey full scope of work. Include key plan, tags, call outs, etc.

Architectural Plans: Show all major plan elements (columns, exterior walls, interior
partitions, doors/ door swing, windows, stairs, handrail/ guard rails, elevators, interior
frames & openings, casework/ built in items, equipment, etc.), room names and numbers,
door and window tags/numbers, partition tags, legends, overall building dimensions,
column line dimensions tied to exterior wall dimensions, wall thicknesses, stair & ramp
dimensions, dimension all interior partitions and openings, provide continuous string of
dimensions, and key notes to covey full scope of work. Life safety plan to show all exists
with actual load and capacity (verify that minimum egress requirements are met), show
egress paths per code lengths, verify stair/ ramp/ railing requirements per code, verify wall
ratings per code, review plan for handicapped access. Reflected Ceilings to be coordinate
with MEP and structural. Show grid with lighting, HVAC, ceiling heights, changes in ceiling
elevations, note materials, access panels, and all other ceiling mounted items). Roof Plans
and details shall be coordinate with MEP and structural. Locate roof drains, gutters,
downspouts, overflows, taper insulation, roof slops, major flashing, roof curbs, parapets,
ridge lines, valleys, roof ladders, hatches, etc. Indicate R-value, and identify minimum roof
insulation at low points. Finish plans to indicate locations and extents of finish materials,
material transitions and locations, room names/ numbers, and casework locations. Provide
furniture layout to be coordinated with MEP (electrical and data locations to be allow for
flexibility in furniture arrangement. Enlarged plans to include kitchen, restrooms, stairs,
display areas, etc. Architectural Plans to include all details, legends, and schedules as
necessary to convey full scope of work. Include key plan, tags, call outs, etc. Coordinate
with Civil, Structural, and MEP.

Building Elevations: Exterior elevations of all new construction from an orthogonal view
(include bump-out returns, elevations above the roof line, dormer faces/sides, etc.), show
locations of major equipment, finish grade, windows & doors, finish floor heights, bearing
heights, top of wall heights, flashing, gutters, downspouts, trims, and roof pitch. Note all
materials & show material extents and transitions. Show interior elevations of complex
areas requiring multiple material transitions, space requirements for built-ins, and/or
equipment, display areas, and restroom plumbing walls (where heights, arrangements, and
finishes need clarification). Dash & label all required clearances. Provide complete
notation, call outs, and coordination.

Sections: Building Sections to show all major building elements that come in contact with
the section plane (roofs, exterior walls, foundations, floors, beams, joist, windows, doors,
openings, canopies, ceilings, soffits, insulation, finish grade, etc.). Indicate roof slope, and
show wall section call outs. Provide minimum of two complete major building sections (one
longitudinally & one laterally). Show additional sections as required to convey full scope of
work. Show call outs for wall sections were applicable. Provide wall sections for typical
conditions, and at all unique conditions (material and construction type transitions, canopy
locations, major entrances, etc.). Note all materials and construction, and provide call outs
for larger details. Provide larger details for all areas not conveyed at smaller scales. Show




material transitions, and terminations. Show flashing, sealant, and other water proofing
details. Provide complete notation, call outs, and coordination.

Doors & Windows: Dimension all doors, door frames, and windows, show elevations and
jamb/sill heights, schedule and/ or note all materials/ material types, show swing
directions, and coordinate hardware. Show head, jamb, and sill details for all openings.
Coordinate with structural, interior finishes, and window treatments (blinds, shades, tints,
etc.). Schedule all doors and windows. Door schedule to include: Door number, door size,
door material, glass type, door elevation reference, frame material, frame type reference,
fire rating, head reference, jamb reference, sill reference, hardware set number
(coordinate with specification — hardware specification to include ANSI hardware function.)
Plumbing: Completed plumbing systems foundation drain lines, storm, and sanitary sewer
and vent lines, complete water supply system and location of all plumbing fixtures,
including hose cabinets and sewage disposal system. Size all piping including valves, on plan
view. Include riser diagrams and details for all systems. Completed fixture and equipment
schedules including makes and models for all systems to adequately show the basis of
design. For areas of concentrated equipment, provide enlarged plans for both plan and
section views. Indicate the design intent for fire protection system desired, and special
equipment (i.e., fire pumps, holding tanks) as necessary and where applicable for the
project. Include key plan, legends, tags, call outs, etc.

Mechanical: HVAC plans showing completed systems with size and type of heating and
cooling units. Show all connections, pumps, supply and return lines with sizes, valves and
slopes, motors, air-handling equipment, and fans. Including types, locations, sizes and
capacity of all ducts, grilles and ventilator. Provide plans showing ductwork, piping, and
mechanical devices with sizes. Note sound/vibration attenuation measures. Show
locations of fire dampers, balance dampers, access panels, and housekeeping pads sized
and located on plans. Show completed equipment schedules including makes, models, fan
RPM speed, etc., for all systems. For areas of concentrated equipment, provide enlarged
plans and section views. Show all piping sized including valves on plan view. Include riser
diagrams and details for all systems. Complete control schematic diagram with
terminations which correlate with the sequence of operation in the specification.
Consultant to advise Owner of equipment and components that affect the building’s
aesthetic, and/or is in direct view from an exterior pedestrian perspective. Include key plan,
legends, tags, call outs, etc.

Electrical: Use standard symbols to show all connections; inside and outside, wall, floor,
and ceiling. Show locations and size of all conduits, capacity of outlets, network drops,
location and details of switch panels, circuit breakers and fusing, location and connections
for all bells, alarms, special outlets, etc. Electrical light fixture schedule with makes and
models to adequately show the basis of design. Lighting control details and risers. One-line
diagrams showing all panel sizes, conduit requirements and wire sizes. Panel schedules for
all new, renovated and existing panels. Plans showing locations of all panels, outlets, light
fixtures, receptacles, switches, fire alarm devices (if applicable) and equipment, emergency
power systems, etc. Show mechanical equipment connection schedule. For areas of
concentrated equipment, provide enlarged plans and section views. Coordinate
technology with LFUCG. Show detailed rack systems for T/D, video/TV, sound, security,
intercom, CCTV and wireless outlet systems. Provide completed equipment schedules
including makes and models for all systems. Provide riser diagrams for all systems. Show
incoming service connection details, completed site utility service connections and detail,
power plan with legend showing locations of main and distribution panel boards and
outlets. Provide lighting plan with legend showing location of lighting, controls, exit
lighting, and emergency egress lighting. Provide communications plan, hardwired computer
outlets, phone outlets, CCTV locations, TV Monitors, etc. Provide completed power,




lighting and communication equipment schedules. Include key plan, legends, tags, call
outs, etc.

[ 3D Images/ Samples:
Provide color 3D images of all 4 major elevations to show the proposed new building envelope. 3D
Images may be sketched by hand, exported images from sketch-up, rendered images from Revit, or
other prefer program. The intent of the 3D images is to provide an aesthetic understanding of the
final building envelope. Material types, configurations, and overall aesthetic shall be clear and
evident. Consultants shall resubmit an updated sample board of all major materials.

Construction Document Deliverables:

(2) Full hardcopy sets, and (1) digital set of submission items are due at the 98% submission as indicated on
the design schedule (Attachment ‘C’) unless approved otherwise. Consultants are required to present the
submission in person at an Owner’s review meeting, and keep a record of the meeting minutes along with
all Owner comments and action items. The consultant shall distribute the meeting minutes within (3)
business days of the Owner review meeting. LFUCG Project Manager will review the submission, and will
send in writing, additional review items and comments within (5) business days.

The Consultant shall not proceed with the next phase of work until cost and timeline estimates are aligned
with the Owner’s budget and timeline, and approved by the Owner. Authorization to commence with the
next phase of work will be made in writing from the Owner. Any work performed by the Consultant
without this written authorization will be at the Consultant’s risk.

The consultant shall incorporate all applicable review comments, and coordinate with the LFUCG Project
Manager & LFUCG Division of Central Purchasing for submission of Ready to Advertise (RTA) Construction
Documents. Consultants shall submit three full hard copy sets and one digital set of all submission items
for the Final Construction Document Submission.

Phase 4: Bid Phase

The Division of Central Purchasing will be responsible for advertising the bid documents. All questions,
requests, and correspondence shall be directed to LFUCG Division of Central Purchasing during the Bid
Phase. The consultant shall assist Purchasing with clarifications, questions form bidders, and addenda. The
Consultant shall be responsible for attending the Pre-Bid Conference, and providing a verbal summary of
the scope of work. The Pre-Bid Conference will be conducted by the Division of Central Purchasing. The
Bid Opening will also be conducted through the Division of Central Purchasing. After the Bid Opening, the
Consultant shall be responsible for reviewing all Bids, and providing a written recommendation to the
LFUCG Project Manager.

Bid Phase Deliverables:
(1) Hardcopy and (1) digital written recommendation on company letterhead.

1.3b - STAGE 2: Construction Administration Stage

The Construction Administration Phase of the project shall start after the Bid Phase once the Owner has
released the written Notice to Proceed (NTP) to the contractor. Duration of construction administration
services will be based on both construction contract time, completion of the original project scope, and
Owner’s approval of all deliverables. The Consultant shall forward all review items to the LFUCG Project
Manager, and provide continuous updates and coordination. The consultant shall inform and coordinate all
site visits and construction administration related meetings with the LFUCG Project Manager. The LFUCG
Project Manager will be the primary contact for the Owner. All written recommendations and reports
throughout the construction phase shall appear on the Consultant’s company letterhead. All Owner
approvals shall be made in writing.



Phase 1: Construction Administration Phase

Construction Administration shall be provided throughout the Construction Stage in which the consultant
shall advocate for the Owner (LFUCG), administer the construction contract, maintain consistent and
precise documentation, facilitate the project close out, and provide frequent updates to the LFUCG Project
Manager. LFUCG Project Manager shall be included on all correspondence, meeting invites, and shall be
informed of all milestones, issues, delays, or contract deviations. Minimum Construction Administration
services shall include the following:

[0 Meetings (Pre-Construction & Progress Meetings):
Prepare agendas, lead meetings, and distribute meeting minutes. Progress meeting shall be
scheduled bi-weekly (every two weeks).

[ Reviews:
Consultant shall review Construction Schedules, Schedule of Values (SOV), Submittals, Samples,
Mock-ups, Contractor’s Daily Logs, Payment Applications, Proposals, Change Order Documentation,
RFls, O&M Manuals, Closeout Documents, and all other correspondence. All Owner approvals shall
be made in writing.

O Logs:
Maintain Submittal Logs, RFI Log, ASI, Log, Proposal Log, Change Order Log, etc. Ata minimum, all
logs shall contain numbered items, item names, relevant dates, item summary, item action, and
current status.

[ Correspondence/ Reports:
Consultants shall document and keep a record of all project correspondence.
Clarifications to the construction documents initiated by the Contractor shall be though a Request
for Information (RFI). Clarifications initiated by the consultant shall be through Architectural
Supplemental Instructions (ASI). Clarifications made by RFI or ASI shall not change the contract
time, or the contract amount. Field Observations shall be made at each Progress Meeting, and
Field Observation Reports shall be provided with Progress Meeting Minutes. Work Changes
Proposal Request (WCPR) will be used for proposal request with Owner Approval. Written
Recommendations from the consultant shall be required for all proposed Change Orders. The
consultant shall consistently update the Owner, and inform the Owner of any deviations from the
construction documents, potential time delays, or construction issues.

O Inspections:
Consultant shall inspect the full scope of work to determine Substantial Completion. The
consultant shall conduct a second inspection of the full scope of work to determine Final
Completion after all Punch List items have been corrected. Consultants shall provide both a Punch
List, and a Back-Punch List containing completion dates for each punch-item. A Certificate of
Substantial Completion shall be issued to both the Owner and Contractor.

[ Supplemental Drawings:
Supplemental drawings shall be required to clearly communicate the full scope of work when
necessary, when not already shown in the construction documents, or when additional clarification
is needed. Supplemental Drawings may be required for clarifications, RFI, ASI, WCPR, Change
Orders, etc.



O Record Drawings:
Consultant shall collect the Contractor’s marked-up drawings (As-Built Drawings), and digitally
update the construction documents for Record Documents to be submitted to the Owner in both
hardcopy and digital format.

[ Close Out:
Consultant shall generate a Project Closeout Checklist containing all close out items as listed in the
Contract Documents. This Checklist shall include dates for the following items: Issue of Certificate
of Substantial Completion, List of Completed Inspections, Completion of Punch List Items, Final
Release of Liens, Consent of Surety, Completed O&M Manuals, Completed Record Drawings,
Completion of Back-Punch List, Review of Final Payment Application, Verification of Stock Items
Transferred to Owner, and Confirmation of all Deliverables competed and submitted to the Owner.

Construction Administration Deliverables:

l. Consultant shall provide Progress Meeting Agenda, Submittal Log, RFI Log, ASI Log, Log of
Proposals, and Change Order Log in digital format sent (1) day prior to each progress meeting, and
shall provide hardcopy prints at each progress meeting for attendees at the meeting.

. Consultant shall submit (1) digital copy of Progress Meeting Minutes, and Field Observation Report
within (5) business days after each Progress Meeting.

M. Consultant shall submit (1) digital copy of Change Order Recommendation within (5) business days
after receiving contractor’s proposal and back-up documentation.

Iv. Consultant shall submit (3) hardcopies, and (1) digital copy of the Certificate of Substantial
Completion.

V. Consultant shall submit (1) digital copy of the Punch List within (5) business days after the walk-
through to determine Substantial Completion.

VI. Consultant shall submit (1) digital copy of the Back-Punch List within (5) business days after the
walk-through to determine Final Completion.

VII. Consultant shall submit the Contractor’s Original “As Build” Drawings to the Owner, and the
following digital copies of the Record Documents: PDF file of all Drawings, PDF File of the Project
Manual, CAD files of all drawings, DOCX files of the Project Manual.

VIII. Consultant shall submit (1) digital copy of the completed Project Closeout List within (5) days after
Final Completion.

Phase 2: One Year Workmanship Warranty Period - Coordination Assistance

O wWarranty Coordination
Owner assistance, and coordination with the Contractor for correction of warranty items
throughout the Contractor’s One Year Workmanship Warranty Period.

[ 11- Month Walk-Through
Consultant shall coordinate an 11-Month Walk-Through onsite with the Consultant, Owner, and
Contractor. A list of warranty items to be corrected shall be submitted to all parties. The
consultant shall follow-up with the completion of identified warranty items, and resubmit the list of
warranty items to the Owner with completion dates.

One Year Workmanship Warranty Period Deliverables:
I Consultant shall submit (1) digital copy of the 11 Month Walk-Through List of Warranty Items
within (5) business days of the 11 Month Walk Through.
Il. Consultant shall submit (1) digital copy of the 11 Month Walk-Through List of Warranty Items with
dates of correction for each item.



1.4 - SELECTION PROCESS

All responses to this RFP/Q meeting the submittal requirements will be evaluated by a review committee.
Written proposals will be reviewed and ranked by the review committee and ranked in accordance with the
rating criteria reflected in this RFP/Q.

All costs associated with the preparation and responses, including presentation materials for interviews and
site visits, if conducted, related to this RFP/Q shall be borne solely by the consultant and at no cost to
LFUCG.

SCORING CRITERIA
Total
Points
Professional qualifications and experience of the team with architectural and engineering 20
services throughout the design and construction phases.
Demonstrated understanding of the project requirements. Including past experience with 55
similar projects and building systems.
Capacity of the team to perform the work within the time limitations. lllustrated by the 15

current volume of work in progress.

Past record and performance on contracts with the LFUCG, other governmental agencies,
and private industry with respect to such factors as cost control, quality of work, and ability 5
to meet schedule requirements.

Degree of local employment to be provided by the person or frim in the performance of the

contract by the person or firm. >
Fees 30
Final Technical Score 100

COMPENSATION

Refer to the Sample Contract (Attachment B) for complete compensation description.



ATTACHMENT: A

FORM OF PROPOSAL

Design Services for the Dunbar Community Center Roof & Restroom Replacement Project

Request for Proposal # 46-2022
Form of Proposal

Consultant:

Address:

1. General:

a.

The undersigned Consultant, having read and examined the specifications and associated documents
for the above designated work, affirms agreement to complete all work in accordance with the contract
documents.

The selected Successful Consultant (SC) shall verify all mentioned requirements in these contract
documents. The SC shall confirm in writing any discrepancies found within one week of being
informed of successful proposal.

The undersigned agrees that this proposal constitutes a firm offer to the LFUCG which cannot be
withdrawn for one hundred twenty (120) calendar days from and after the stated closing time, or until
a contract is fully executed by the LFUCG and a third party, whichever occurs earlier.

d. The Consultant shall include Technical Information as required herein.

2. Submittal Requirements: Interested firms are encouraged to submit their qualifications, which will
include the information below. Failure to comply with this requirement may lead in disqualification of
the Consultant’s proposal:

a.

Signed cover letter stating interest in the project. The cover letter should indicate the proposer’s
willingness to enter into an agreement with the LFUCG (see Sample Contract Attachment B). An
officer of the company who has authority to commit their firm to the proposed project must sign the
letter.

Additional company information to be provided shall include company history, key management
members, major accomplishments, inter-company or third party alliances or partnerships, and any
major pending litigation and facts of the case(s).

Narrative on how customer satisfaction is tracked.

Copies of written continuing education/professional training program and quality control/quality
assurance program.

Provide the current number of employees and employee types.

Statement of general firm qualifications and capacity that should include firm location, where the
work will be performed, and the firm’s background and demonstrated ability to perform the required
services for this project.

Project Team list including sub consultants indicating key professionals that will be specifically
assigned to work on each discipline and phase of the project. Identify project manager. Detailed
resumes for the key professionals and project manager should be included with the proposal.
Describe team members’ educational background, related experience, experience in providing like
services to governmental entities, and individual references within such entities. Describe how the
team has worked together on similar projects in the past.

Summary of firm’s recent (5 year) experience in similar/representative projects including



i. Physical project size
ii. Estimated and Actual Cost of the resulting construction and/or renovation work
iii. Identification of any involved sub-consultants and/or joint-venture partners

Conflict of Interest Statement clearly stating the proposer has no conflicts of interest in providing
professional services on the project.

A narrative of design approach, preliminary design concepts, approach to project inclusive of
proposed work scope, and related considerations.

Ability to meet required deadlines (See Project Schedule Attachment C). Demonstrate integration
of this project into the firm’s present workload through current and projected staff workload data.

References: names and contact information of previous clients on similar projects within the past
five (5) years with a description of the type of project completed on schedule and on budget. A
minimum of three references is required.

3. Proposal Format: Proposals are limited to 20 single-sided pages not including the required LFUCG
documents as outlined in the RFP. Proposals in excess of these requirements may not be considered.
The twenty (20) page limitation includes any written, photographic or graphic material contained in the
body of the statement and any appendices. The limitation does not include:

i.  The cover (although narrative on the reverse side of the front cover or front of the back cover
will be counted)

ii. A title page

iii. A table of contents and/or index; or blank tab pages

Respondents are responsible for all costs associated with the preparation of materials in response to this

RFP. The LFUCG assumes no responsibility for such costs. The LFUCG reserves the right to waive any
formality in the submitted statements of qualifications, to reject any and all statements of qualifications
or to re-advertise for additional statements of qualifications.

5. Work Plan: Consultant shall provide a plan to complete the work described herein in submitted proposal
within the submittal limit. Included in work plan shall be:

a.

A checklist of what specific deliverables will be provided at each design phase and/or milestone and
the team member that will provide the deliverable.

A specific budget and schedule (See Project Schedule Attachment C) to complete services
described herein.

An explanation of the communication/documentation and collaboration plan.

An explanation of the approach that will be used to assure quality and well-coordinated documents
between all disciplines through the design process.

An explanation of the team Quality Control Program throughout all phases of design, and through
construction administration.

6. Lump Sum Pricing:

a.

All Lump Sum Pricing shall include all direct labor and supervision necessary to complete the item in
a manner that meets or exceeds the customer’s satisfaction. It shall also include the labor payroll costs,
overhead (such as unemployment taxes, general liability insurance, rent, utilities, phones, supplies,
administrative salaries, F.I.C.A. sick and vacations, etc. disposal fees tool allowance, equipment,
materials, profit and all other costs used on the job.)

Provide Firm Lump Sum Cost for providing the LFUCG with services as noted in these specifications.



Design Stage (Total Services Below) $

Schematic Design Phase: $
(percentage of total services) %
Design Development Phase: $
(percentage of total services) %
Construction Documents Phase: $
(percentage of total services) %
Bid Phase: $
(percentage of total services) %
Construction Administration Stage $
(percentage of total services) %
Total Architectural/ Engineering Services $

7. Payment for Additional Services: Additional Services, as permitted under Section 2 of the Contract, shall be
compensated at the unit rates listed below. The LFUCG reserves the right to increase or decrease frequencies
of unit cost. If Additional Services are requested, the base contract may be increased or decreased on the
basis of the unit rates. No price adjustments will be made unless mutually agreed to in advance through
the Change Order process to the contract. All Unit Pricing Hourly Rates shall include all direct labor, any
supervision required, labor payroll costs, overhead (such as unemployment taxes, general liability
insurance, rent, utilities, phones, supplies, administrative salaries, F.I.C.A., sick and vacations, etc.)
disposal fees, tool allowance, equipment, materials, profit, and all other costs used on the job.

Title/Skill Level Hourly Rate

$/HR
$/HR
$/HR
$/HR
$/HR
$/HR
$/HR

$/HR

a. Additional Services may require procurement beyond the base contract. Procurement shall comply
with the specifications set forth herein. The Consultant markup over the invoiced price shall be zero
percent (0%).

b. Approved reimbursable expenses will be based on actual costs and shall be mutually agreed to in
advance through the Change Order process to the contract.



Signature Name

Title Date



ATTACHMENT: B
CONSULTANT SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of , 2022, between the
LEXINGTON-FAYETTE = URBAN COUNTY GOVERNMENT (OWNER) and
(CONSULTANT). OWNER intends to proceed with
architectural/engineering design services as described in the attached Request for Proposal document.
The services are to include the preparation of Schematic Design Documents through Construction
Documents, Bidding, and Construction Administration for the construction of the Dunbar
Community Center Roof & Restroom Replacement Project as contemplated in the OWNER’s
Request for Proposal No. #46-2022. The services are hereinafter referred to as the Project.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect of
the performance of professional architectural/engineering services by CONSULTANT and the
payment for those services by OWNER as set forth below.

CONSULTANT was selected by OWNER based upon its response to the Request for Proposal No.
#46-2022.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
Project described herein, serve as OWNER'S professional architectural and engineering
representative for the Project as set forth below and shall give professional consultation and advice to
OWNER during the performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT

CONSULTANT shall perform professional services as hereinafter stated, which include customary
architectural and engineering incidental thereto.

The following documents are incorporated by reference herein as if fully stated and are attached hereto
as exhibits: RFP No. 46-2022. (Exhibit “A”), and Consultant’s Response dated

(Exhibit “B”). To the extent there is conflict among their provisions, the provisions of this Agreement
shall take precedence, followed by the provisions of Request for Proposal No. 46-2022. (Exhibit
(13 A”)‘

After written authorization to proceed with the Evaluation and Recommendation Phase,
CONSULTANT shall:

1. Notify the OWNER in writing of its authorized representative who shall act as Project
Manager and liaison representative between the CONSULTANT and the OWNER.

2. On the basis of the “Selection Criteria” in the "Request for Proposal”, attached in Exhibit
“A”, conduct field surveys and gather other necessary data or information, prepare an
evaluation and recommendation document consisting of design options and cost estimates as
well as all required deliverables listed in the Request for Proposal. See Exhibit “A” for
complete listing of all deliverables.
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This Agreement (consisting of pages 1 to __ inclusive), together with the Exhibits and schedules
identified above, constitutes the entire Agreement between OWNER and CONSULTANT and
supersedes all prior written or oral understandings. This Agreement and said Exhibits and schedules
may only be amended, supplemented, modified, or canceled by a duly executed written instrument.

The General Condition provisions of RFP No. 46-2022 are incorporated herein by reference as if
fully stated.

SECTION 2 - ADDITIONAL SERVICES BY CONSULTANT

2.1.

2.2,

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this Project other than as provided by Exhibit “A” of this Agreement. Such
work shall be considered as "Additional Services", subject to a change order, supplemental to
this Agreement, setting forth the character and scope thereof and the compensation therefore.
Work under such change order shall not proceed until the OWNER gives written
authorization. Should the OWNER find it desirable to have previously satisfactorily
completed and accepted plans or parts thereof revised, the CONSULTANT shall make such
revisions as directed, in writing, by the OWNER. This work shall be considered as
"Additional Services" and shall be paid as such.

All "Additional Services" are subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

3.1.

3.2

3.3.

34.

Provide criteria and information as to OWNER'S requirements for the Project, including
design objectives and constraints, space, capacity and performance requirements, flexibility
and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at its disposal available information pertinent to the
Project.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining thereto
within a reasonable time so as not to delay the services of CONSULTANT.

Designate in writing a person to act as OWNER'S representative with respect to the services
to be rendered under this Agreement. Such person shall have complete authority to transmit
instructions, receive information, interpret and define OWNER'S policies and decisions with
respect to materials, equipment, elements and systems pertinent to CONSULTANT'S
services.
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3.5.  Give written notice to CONSULTANT whenever OWNER observes or otherwise becomes
aware of any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

3.6.  Furnish or direct CONSULTANT to provide necessary Additional Services as stipulated in
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.  See Exhibit “A” for the project timeline/schedule.

4.2. The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to in
anticipation of the orderly and continuous progress of the Project through completion.

If delays result by reason of acts of the OWNER or approving agencies or other causes, which are
beyond the control of the CONSULTANT, an extension of time for such delay will be considered.
If delays occur, the CONSULTANT shall within 14 days from the date of the delay apply in writing
to the OWNER for an extension of time for such reasonable period as may be mutually agreed upon
between the parties, and if approved, the Project schedule shall be revised to reflect the extension.
Such extension of time to the completion date shall in no way be construed to operate as a waiver on
the part of the OWNER of any of its rights in the Agreement. Section 6.5, under DISPUTES, of this
Agreement, shall apply in the event the parties cannot mutually agree upon an extension of time.

In the event that the overall delay resulting from the above described causes is sufficient to prevent
complete performance of the Agreement within two (2) months of the time specified therein, the
Agreement fee or fees shall be subject to reconsideration and adjustment. Section 6.5 of this
Agreement shall apply in the event the parties cannot mutually agree upon an adjustment of fee.
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SECTION S - PAYMENTS TO CONSULTANT

51 Methods of Payment for Services of CONSULTANT
5.1.1 For Basic Services.

Lump Sum Pricing

In consideration of the architectural and engineering services described in this Loan
Agreement and its exhibits, OWNER shall pay CONSULTANT the sum below stated,
which sum shall include without limitation all direct labor and supervision necessary to
complete the item in a manner that meets or exceeds the customer’s satisfaction, labor
payroll costs, overhead (such as unemployment taxes, general liability insurance, rent,
utilities, phones, supplies, administrative salaries, F.I.C.A., sick and vacation leave, etc.),
disposal fees, tool allowances, equipment fees, materials, profits, and all other costs used
on, for, or in association with the job. The negotiated cost of services is represented in the
Form of Proposal, and is summarized as follows:

Design Stage (Total Services Below) $
Schematic Design Phase: $
(percentage of total services) %
Design Development Phase: $
(percentage of total services) %
Construction Documents Phase: $
(percentage of total services) %
Bid Phase: $
(percentage of total services) %
Construction Administration Stage $
(percentage of total services) %
Total Architectural/ Engineering Services $

5.1.2. For Additional Services

"Additional Services" shall be paid for by the OWNER on the basis of the unit pricing below.
In the event the OWNER and the CONSULTANT are unable to agree upon payment for
"Additional Services", the amount of such payment shall be determined as set forth in Section
6.5, "DISPUTES" of this Agreement.
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5.2

5.3.

Unit Pricing

If Additional Services are requested, the base contract may be increased and/or decreased
on the basis of these proposed unit rates. No price adjustments will be made, unless
mutually agreed to in advance through the Change Order process to the contract, or as a
result of temporary conditions (defined as 30 days or less from the date of the last invoice).

All Unit Pricing Hourly Rates shall include without limitation all direct labor and supervision
necessary to complete the item in a manner that meets or exceeds the customer’s satisfaction,
labor payroll costs, overhead (such as unemployment taxes, general liability insurance, rent,
utilities, phones, supplies, administrative salaries, F.I.C.A., sick and vacation leave, etc.),
disposal fees, tool allowances, equipment fees, materials, profits, and all other costs used on,
for, or in association with the job.

Title/Skill Level Hourly Rate
Principal Architect $/HR
Project Architect $/HR
Project Manager $/HR
Project Associate $/HR
$/HR
$/HR

Additional Services may require procurement beyond the base contract. Procurement shall
comply with the specifications set forth herein. The CONSULTANT markup over the
invoiced price shallbe 0 %

Times of Payment.

5.2.1. For any month in which the CONSULTANT provides services in connection with
this Agreement, the CONSULTANT shall submit to the OWNER a written statement
reasonably identifying the percentage of each task, listed in Section 5.1.1., above, as may be
amended by the parties from time to time, that has been completed to date, the total amount
to be billed for each task, the amount previously billed for each task, and the total amount due
and owing for each task at the time the statement is issued. Within thirty (30) days of the
OWNER’s receipt of such statement, the OWNER shall pay to the CONSULTANT all
amounts due and owing as indicated thereon, unless the OWNER has in good faith contested
the same.

Other Provisions Concerning Payments.

5.3.1. Inthe event the Agreement is terminated by the OWNER without fault on the part of
the CONSULTANT, the CONSULTANT shall be paid for the work performed or services
rendered an amount bearing the same ratio to the total Agreement fee as the amount of work
completed or partially completed and delivered to the OWNER is to the total amount of work
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provided for herein, as determined by mutual agreement between the OWNER and the
CONSULTANT.

5.3.2. In the event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid reasonable value
of the work performed or services rendered and delivered, and the amount to be paid shall be
determined by the OWNER.

5.3.3. In the event the CONSULTANT shall terminate the Agreement because of gross
delays caused by the OWNER, the CONSULTANT shall be paid as set forth in Section
5.3.1. above.

SECTION 6 — ADDITIONAL GENERAL CONSIDERATIONS

6.1.

6.2.

6.3.

Termination

6.1.1. The obligation to provide further services under this Agreement may be terminated
by either party upon ten (10) days written notice in the event of substantial failure by the other
party to perform in accordance with the terms hereof through no fault of the terminating party,
provided the non-terminating party fails to cure such default within ten (10) days of receiving
notice of such default.

6.1.2. The OWNER reserves the right to terminate the Agreement for any reason at any time
upon seven (7) days written notice to the CONSULTANT.

Ownership and Reuse of Documents.

All documents, including hardcopies and original digital format, including but not limited to
Drawings and Specifications, prepared by the CONSULTANT pursuant to this Agreement
shall be delivered to and become the property of the OWNER. The OWNER shall have the
right to reuse same without restriction or limitation, but without liability or legal exposure to
CONSULTANT.

Legal Responsibilities and Legal Relations.

6.3.1. The CONSULTANT shall familiarize himself with and shall at all times comply with
all federal, state and local laws, ordinances, and regulations which in any manner affect the
services of this Agreement.

6.3.2. In performing the services hereunder, the CONSULTANT and its
CONSULTANTS, employees, agents and representatives shall not be deemed or construed
to be employees of OWNER in any manner whatsoever. Except as otherwise provided in
this Agreement, the CONSULTANT shall be acting as an independent contractor. The
CONSULTANT shall not hold itself out as, nor claim to be, an officer or employee of
OWNER by reason hereof and shall not make any claim, demand or application to or for any
right or privilege applicable to an officer or employee of OWNER. The CONSULTANT
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6.4.

6.5.

6.6.

shall be solely responsible for any claims for wages or compensation by CONSULTANT'S
employees, agents and representatives, including CONSULTANTS, and shall save, defend,
and hold OWNER harmless therefrom.

6.3.3. The parties hereto agree that causes of actions between the parties shall be governed
by applicable provisions of the Kentucky Revised Statues. Any action arising from or in
relation to this Agreement shall be brought in Fayette County, Kentucky.

Successors and Assigns.

6.4.1. CONSULTANT binds itself and its partners, successors, executors, administrators,
assigns and legal representatives to this Agreement in respect to all covenants, agreements
and obligations of this Agreement. CONSULTANT shall not assign any interest, obligation
or benefit in this Agreement. CONSULTANT shall not assign any interest, obligation or
benefit in this Agreement nor transfer any interest in the same, whether by assignment or
novation, without prior written consent of OWNER.

6.4.2. The CONSULTANT shall not subcontract more than fifty percent (50%) of the work,
based upon dollar value, to be provided under this Agreement. The CONSULTANT shall
obtain written approval prior to subletting or assigning any services contained in this
Agreement, and consent to sublet or assign any part of this Agreement shall not be construed
to relieve the CONSULTANT of any responsibility for compliance with the provisions of
this Agreement.

6.4.3. Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.

Disputes.

Except as otherwise provided in this Agreement, any dispute concerning the amount of
payment due the CONSULTANT or any dispute concerning any question of fact of any act
to be performed under this Agreement, which is not disposed of by agreement between the
Urban County Division of Central Purchasing and the CONSULTANT, shall be submitted
to the Commissioner of the Department of General Services, Lexington-Fayette Urban
County Government, for review. The decision of the Commissioner as to the determination
of such dispute shall be final and conclusive unless determined by a court of competent
jurisdiction to have been fraudulent, capricious, arbitrary or so grossly erroneous as
necessarily to imply bad faith. Pending a final decision of a dispute hereunder, the
CONSULTANT shall proceed diligently with the performance of the Agreement in
accordance with the directions of the OWNER.

Accuracy of CONSULTANT'S Work.

The CONSULTANT shall be required to perform this Agreement in accordance with the
degree of ordinary and reasonable skill and care usually exercised by professional architects
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6.7.

6.8.

6.9.

and engineers prevailing at the time, place and under similar conditions as the services
hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though Drawings
and Specifications have been accepted by the OWNER, and shall make any necessary
revisions or corrections resulting from errors and/or omissions on the part of the
CONSULTANT, without additional compensation. By submission of reports, soils and
subsurface information, quantities estimates, calculations and Drawings and Specifications to
the OWNER, the CONSULTANT has made a statement that, to the best of its belief and
knowledge, the information is accurate. Failure on the part of CONSULTANT to provide
the expected level of accuracy may be grounds for the OWNER to disqualify
CONSULTANT from consideration for future CONSULTANT service agreements.

Security Clause.

The CONSULTANT certifies that it shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization except the OWNER without prior approval of the OWNER.

Access to Records.

The CONSULTANT and its sub-CONSULTANTS shall maintain all books, documents,
papers, and accounting records, and make such materials available at their respective offices
at all reasonable times during the contract period and for three (3) years from the date of final
payment under the contract for inspection by the OWNER, and copies thereof shall be
furnished if requested. Failure to maintain such records for three (3) years after the date of
final payment may be grounds for the OWNER to disqualify the CONSULTANT from
consideration for future CONSULTANT service agreements.

Required Risk Management Provisions.
The Risk Management Provisions of RFP No. 46-2022 are incorporated herein by reference

as if fully stated. Copies of the required Certificates of Insurance shall be provided to
OWNER as required therein.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this service agreement, the CONSULTANT agrees as follows:

7.1.

The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color, religion, national
origin, sex, age or handicap. Such action shall include, but not be limited to the following:
employment upgrading, demotion or transfer, recruitment or recruitment advertising, layoff
or termination; rates of pay or other forms of compensation; and selection for training,
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7.2

including apprenticeships. The CONSULTANT agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided setting forth
the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed by or
on behalf of the CONSULTANT, state that all qualified applicants will receive consideration
for employment without regard to race, color, religion, national origin, sex, age (between forty
and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS

8.1.

This Agreement is subject to the following provisions.

8.1.2. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned the
appropriate Lexington-Fayette Urban County Government employee (the "OWNER’S
Agent"), as the authorized agent of OWNER, to monitor, direct and review the performance
of work of the CONSULTANT. Documents, data, reports and all matters associated with
carrying out this Agreement shall be addressed to the OWNER’S Agent or their designee.
Questions by the CONSULTANT regarding interpretations of the terms, provisions and
requirements under this Agreement shall be addressed to the OWNER’S Agent or their
designee. The CONSULTANT shall look only to the OWNER’S Agent or their designee
for direction in its performance under this Agreement; no other direction shall be binding upon
OWNER. OWNER shall respond to written requests by CONSULTANT within thirty (30)
days.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day
and year first above written.

OWNER: CONSULTANT:
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Attachment: C

PROJECT SCHEDULE

Dunbar Community Center Roof & Restroom Replacement Project

Task Duration Start Finish

RFP 29 Days 8/1/2022 8/30/2022
RFP Development 7 Days 7/20/2022 7/27/2022
Advertise RFP 17 Days 8/01/2022 8/18/2022
RFF - Responses Due 1 Day 8/18/2022 8/18/2022
RFP Evaluation and A/E Recommendation 8 Days 8/18/2022 8/26/2022
Approved in Legistar Date 1 Days 8/29/2022 8/29/2022
Council WS 1 Day 8/30/2022 8/30/2022
Council 1st Reading (DOUBLE READING) 1 Day 8/30/2022 8/30/2022
N.T.P. & P.O. 10 Days 8/30/2022 9/9/2022

Design 133 Days 9/12/2022 1/23/2023
Documentation & Schematic Design Phase 35 Days 9/12/2022 10/17/2022
Schematic Design Due 1 Days 10/17/2022 | 10/17/2022
Owner Review & Comments 4 Days 10/17/2022 10/21/2022
Schematic Design Final Deliverables Due 1 Days 10/21/2022 10/21/2022
Design Development Phase 28 Days 10/24/2022 | 11/21/2022
Design Development Due 1 Days 11/21/2022 | 11/21/2022
Owner Review & Comments 7 Days 11/21/2022 11/28/2022
Final Design Development Deliverables Due 1 Days 11/28/2022 11/28/2022
Construction Document Phase 42  Days 11/28/2022 1/9/2023

Construction Document 98% Submission 1 Day 1/9/2023 1/9/2023

Owner Review & Comments 7 Days 1/9/2023 1/16/2023
Owner's Construction Documents' Comments Incorporated 4 Days 1/16/2023 1/20/2023
100% Construction Documents Ready to Advertise Submission 1 Day 1/23/2023 1/23/2023
Advertisement & Award 50 Days 1/23/2023 3/14/2023
Compile Bid Documents 1 Days 1/23/2023 1/24/2023
Advertise for Bids 28 Days 1/31/2023 2/28/2023
Pre-Bid Meeting 1 Day 2/7/2023 2/7/2023

Bids Due 1 Day 2/28/2023 2/28/2023
Bid Review & Selection 14 Days 2/28/2023 3/14/2023
Approved in Legistar Date 1 Days TBD 2023 TBD 2023

Council WS 1 Day TBD 2023 TBD 2023

Council 1st Reading (DOUBLE READING) 1 Day TBD 2023 TBD 2023

Construction Contract Execution/ P.O. (Anticipated) 1 Days TBD 2023 TBD 2023

Anticipated Construction 380 Days 5/1/2023 5/15/2024
Pre-Construction Meeting (N.T.P.) 1 Day 5/1/2023 5/1/2023

Construction 366 Days 5/1/2023 5/1/2024

Substantial Completion 1 Day 5/1/2024 5/1/2024

Close Out 14  Days 5/1/2024 5/15/2024
Final Completion 1 Day 5/15/2024 5/15/2024
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The Garland Company, Inc.

Roof Asset Management Program

R A M P

Attachment: E

Dunbar Community Center Roof Assessment
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LFUCG

Dunbar Community Center

Roof Overview

North Upper Street Lexington KY 4

THE GARLAND COMPANY INC.
3800 E 915" ST. | CLEVELAND, OH 44105-2197

PHONE (216)641-7500 | FAX (216)641-0633

Roof Sections

Section Al 2000 sq ft
Section A2 4,400 sq ft
Section B 13,200 sq ft
Section C 900 sq ft

® o o o
LFUCG

measurements
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Photo Report

Client: Lexington Fayette Urban County Government
Report Date: 03/24/2022

Facility: Dunbar Community Center )
Title: Photo Report

Roof Section: High Roofs

Overview of one of the upper roof sections. This roof is 20+ years of age and
consists of a 3/4 ply Built up roof that was coated. The slope is built into the
structure (concrete deck)

Overview of the side upper roof that is failing is multiple areas. In future photos
you can see the scrim wearing through in the plies that are allowing water into the
roof system and down to the concrete deck.
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Ponding water that is deteriorated the Built-up roof over time.

Close up view of how the ponding water has worn out his old roof over time.
Multiple repairs have been made in this area to prevent water from entering the
building.

Cut Core Cut: Built up roof mopped right on top of the concrete deck. Water was
sitting directly on the concrete deck showing that the roof has completely failed.
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Additional Overview of the side upper roof section where a lot of ponding water
sits.

Bare Felts: Weathering causes the roofs surfacing materials to oxidize and wear
away after a period of time. Loss of protection from the surfacing material results
in accelerated deterioration of the primary waterpoofer asphalt, along with the
systems reinforcement plies which provide the strength for the system. The
exposed reinforcement will begin to absorb and wick moisture into the built up
layers of the roof system. This condition leads to accelerated damage via blisters
and interlayer delamination.

Reference of the exposed scrim allowing water to wick into the roof system.
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Photo Report: Mar 24, 2022 - Photo Report

Ponding: Ponding water occurs when moisture collects in large pools on the
surface of a roof system. These pools begin to form due to the following: 1) roof
drains are blocked or clogged with debris, 2) the insulation package has lost
dimensional stability and has reduced in thickness, 3) poor slope to drain design
via overbuilt crickets or tapered insulation system, 4) roof drains are built along
side building support columns which maintain a consistent height under load
while the balance of the roof system is applied over a live deck which tends to
move and deflect under normal seasonal load. In all cases, roof depressions that
collect and hold water will tend to grow in size as the added weight of the ponding
water will continue to deflect the roof deck even further.

This condition can damage the roof in a number of ways. Additional structural
loads create more movement of the roof assembly creating more tear stress and
of course a potential for structural failure. UV intensity also increases under
ponding conditions as the sun’s rays are increased to the point where it accelerates
deterioration in most all roof systems. In asphalt based assemblies the natural
waterproofing oils in the asphalt will separate from the membrane if the system
remains submerged under water for sustained periods. Single ply roof system rot
and burn out when the ponding area is exposed to sunlight. The added weight can
crush insulation increasing the ponding condition and creating a condition where
the insulation becomes a useless thermal barrier. This condition then affects the
mechanical system and the cost of heating and cooling the building. In the winter
ponding water will expand as it freezes. This expansion will weaken small
imperfections in the roof system. Small cracks and tears will widen until they
rupture to allow water into the building. And finally, a negatively deflected deck
becomes a structural concern.

In this photo you can see how the plies has deteriorated and have lost their ability
to waterproof the building.
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Additional repairs that have been made throughout the field of the roof.
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THE GARLAND COMPANY, INC.

HIGH PERFORMANCE ROOFING AND BUILDING ENVELOPE SYSTEMS

3800 EAST 91ST. STREET » CLEVELAND, OHIO 44105-2197
PHONE: (216) 641-7500 * FAX: (216) 641-0633
NATIONWIDE: 1-800-321-9336

LFUCG
Dunbar Community Center

Option 1: 20-year .60 mil Fully Adhered EPDM

Scope of work: Full Tear off, install insulation per energy code, Install .60 mil EPDM
***Refer to earlier proposed scope of work for more detail

e Duration of the roof life expectancy: 20 years
e Duration of watertight warranty: 20 years

Overall Budget: $480,000 — $520,000

Option 2: 30-year 2ply-modified bitumen Mineral Cap

Scope of work: Full Tear off, install insulation per energy code, install 2 ply modified bitumen mineral roof
****Refer to earlier Proposed Scope of work for more detail

o Duration of the roof life expectancy: 35 years
o Duration of watertight warranty: 30 years

Overall Budget: $580,000 — $630,000
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