
























 

 

 

EXHIBIT A 

REQUEST FOR PROPOSALS FOR  

CONSULTANT FOR CLIMATE POLLUTION REDUCTION PLANNING 

RFP #1-2024 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
Lexington-Fayette 

Urban County Government  
Request for Proposals 

 
The Lexington-Fayette Urban County Government hereby requests proposals for RFP #1-2024 
Consultant for Climate Pollution Reduction Planning to be provided in accordance with terms, 
conditions and specifications established herein. 
 
Sealed proposals will be received through Ion Wave until 2:00 PM, prevailing local time, on  
January 23, 2024.  All forms and information requested in RFP must be included and attached in 
Response Attachments tab in Ion Wave. 
 
Proposals received after the date and time set for opening proposals will not be accepted.  It is the 
sole responsibility of the Proposer to assure that his/her proposal is submitted in Ion Wave before 
the date and time set for opening proposals. 
 
Proposals, once submitted, may not be withdrawn for a period of ninety (90) calendar days. 
 
The Lexington-Fayette Urban County Government reserves the right to reject any or all proposals, 
and to waive technicalities and informalities when such waiver is determined by the Lexington-
Fayette Urban County Government to be in its best interest. 
 
Signature of this proposal by the Proposer constitutes acceptance by the Proposer of terms, 
conditions and requirements set forth herein. 
 
Minor exceptions may not eliminate the proposal.  Any exceptions to the specifications established 
herein shall be listed in detail on a separate sheet and attached hereto.  The Lexington-Fayette 
Urban County Government shall determine whether any exception is minor. 
 
The Lexington-Fayette Urban County Government encourages the participation of minority- and 
women-owned businesses in Lexington-Fayette Urban County Government contracts.  This 
proposal is subject to Affirmative Action requirements attached hereto. 
 
Please do not contact any LFUCG staff member or any other person involved in the selection 
process other than the designated contact person(s) regarding the project contemplated 
under this RFP while this RFP is open and a selection has not been finalized.  Any attempt 
to do so may result in disqualification of the firm’s submittal for consideration. 
 
 
 



Laws and Regulations  
All applicable state laws, municipal ordinances and regulations of all authorities having jurisdiction 
over the project shall apply to the contract, and shall be deemed to be incorporated herein by 
reference. 
 
Equal Employment Opportunity  
The Entity (regardless of whether construction contractor, non-construction contractor or supplier) 
agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination 
in employment because of race, color, religion, sex (including pregnancy, sexual orientation or 
gender identity), national origin, disability, age, genetic information, political affiliation, or veteran 
status, and to promote equal employment through a positive, continuing program from itself and 
each of its sub-contracting agents. This program of equal employment opportunity shall apply to 
every aspect of its employment policies and practices. 
 
Kentucky Equal Employment Opportunity Act  
The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any 
"county, city, town, school district, water district, hospital district, or other political subdivision of the 
state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, 
or equipment hereinafter entered into the following provisions: 
 
 "During the performance of this contract, the contractor agrees as follows:  
  (1)  The contractor will not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, age, or national origin; 
 
  (2)  The contractor will state in all solicitations or advertisements for employees placed 

by or on behalf of the contractors that all qualified applicants will receive consideration 
for employment without regard to race, color, religion, sex, age, or national origin; 

     
  (3)  The contractor will post notices in conspicuous places, available to employees 

and applicants for employment, setting forth the provision of the nondiscrimination 
clauses required by this section; and 

 
  (4)   The contractor will send a notice to each labor union or representative of workers 

with which he has a collective bargaining agreement or other contract or 
understanding advising the labor union or workers' representative of the contractor's 
commitments under the nondiscrimination clauses."  

 
 The Act further provides:  
  "KRS 45.610.  Hiring minorities -- Information required 
 
  (1)  For the length of the contract, each contractor shall hire minorities from other 

sources within the drawing area, should the union with which he has collective 
bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed 
upon goals and timetables. 

 
  (2)  Each contractor shall, for the length of the contract, furnish such information as 

required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders 
issued pursuant thereto and will permit access to all books and records pertaining to 



his employment practices and work sites by the contracting agency and the 
department for purposes of investigation to ascertain compliance with KRS 45.560 to 
45.640 and such rules, regulations and orders issued pursuant thereto. 

 
  KRS 45.620.  Action against contractor -- Hiring of minority contractor or subcontractor 
 
  (1)  If any contractor is found by the department to have engaged in an unlawful 

practice under this chapter during the course of performing under a contract or 
subcontract covered under KRS 45.560 to 45.640, the department shall so certify to 
the contracting agency and such certification shall be binding upon the contracting 
agency unless it is reversed in the course of judicial review. 

 
  (2)  If the contractor is found to have committed an unlawful practice under KRS 

45.560 to 45.640, the contracting agency may cancel or terminate the contract, 
conditioned upon a program for future compliance approved by the contracting agency 
and the department.  The contracting agency may declare such a contractor ineligible 
to bid on further contracts with that agency until such time as the contractor complies 
in full with the requirements of KRS 45.560 to 45.640. 

 
  (3)  The equal employment provisions of KRS 45.560 to 45.640 may be met in part by 

a contractor by subcontracting to a minority contractor or subcontractor.  For the 
provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean 
a business that is owned and controlled by one or more persons disadvantaged by 
racial or ethnic circumstances. 

   
  KRS 45.630 Termination of existing employee not required, when 
 
  Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be 

required to terminate an existing employee upon proof that employee was employed 
prior to the date of the contract. 

 
  KRS 45.640 Minimum skills 
 
  Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to 

demonstrate the minimum skills required to perform a particular job." 
 
  It is recommended that all of the provisions above quoted be included as special 

conditions in each contract.  In the case of a contract exceeding $250,000, the 
contractor is required to furnish evidence that his workforce in Kentucky is 
representative of the available work-force in the area from which he draws employees, 
or to supply an Affirmative Action plan which will achieve such representation during 
the life of the contract. 

 
 
 
 
 
 
 
 



LFUCG Non-Appropriation Clause 
 
Contractor acknowledges that the LFUCG is a governmental entity, and the contract validity is 
based upon the availability of public funding under the authority of its statutory mandate. 
 
In the event that public funds are unavailable and not appropriated for the performance of the 
LFUCG’s obligations under this contract, then this contract shall automatically expire without 
penalty to the LFUCG thirty (30) days after written notice to Contractor of the unavailability and 
non-appropriation of public funds.  It is expressly agreed that the LFUCG shall not activate this 
non-appropriation provision for its convenience or to circumvent the requirements of this contract, 
but only as an emergency fiscal measure during a substantial fiscal crisis, which affects generally 
its governmental operations. 
 
In the event of a change in the LFUCG’s statutory authority, mandate and mandated functions, by 
state and federal legislative or regulatory action, which adversely affects the LFUCG’s authority to 
continue its obligations under this contract, then this contract shall automatically terminate without 
penalty to the LFUCG upon written notice to Contractor of such limitation or change in the 
LFUCG’s legal authority. 
 

 Contention Process  
 Vendors who respond to this invitation have the right to file a notice of contention associated with 

the RFP process or to file a notice of appeal of the recommendation made by the Director of 
Procurement resulting from this invitation.   
 
Notice of contention with the RFP process must be filed within 3 business days of the bid/proposal 
opening by (1) sending a written notice, including sufficient documentation to support contention, 
to the Director of the Division of Procurement or (2) submitting a written request for a meeting with 
the Director of Procurement to explain his/her contention with the RFP process. After consulting 
with the Commissioner of Finance the Chief Administrative Officer and reviewing the 
documentation and/or hearing the vendor, the Director of Procurement shall promptly respond in 
writing findings as to the compliance with RFP processes.  If, based on this review, a RFP process 
irregularity is deemed to have occurred the Director of Procurement will consult with the 
Commissioner of Finance, the Chief Administrative Officer and the Department of Law as to the 
appropriate remedy. 
Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP 
recommendation by (1) sending a written notice, including sufficient documentation to support 
appeal, to the Director, Division of Procurement or (2) submitting a written request for a meeting 
with the Director of Procurement to explain his appeal.  After reviewing the documentation and/or 
hearing the vendor and consulting with the Commissioner of Finance and the Chief Administrative 
Officer, the Director of Procurement shall in writing, affirm or withdraw the recommendation. 
 
 
 
 
 
 
 
 
 
 



AMERICAN RESCUE PLAN ACT 
 
 

AMENDMENT 1 —  
CERTIFICATION OF COMPLIANCE FOR EXPENDITURES USING FEDERAL FUNDS, 

INCLUDING THE AMERICAN RESCUE PLAN ACT  
 

The Lexington-Fayette Urban County Government (“LFUCG”) may use Federal funding to pay for the goods 
and/or services that are the subject matter of this bid. That Federal funding may include funds received by LFUCG 
under the American Rescue Plan Act of 2021.  Expenditures using Federal funds require evidence of the 
contractor’s compliance with Federal law.  Therefore, by the signature below of an authorized company 
representative, you certify that the information below is understood, agreed, and correct.  Any misrepresentations 
may result in the termination of the contract and/or prosecution under applicable Federal and State laws concerning 
false statements and false claims. 
 
The bidder (hereafter “bidder,” or “contractor”) agrees and understands that in addition to all conditions 
stated within the attached bid documents, the following conditions will also apply to any Agreement 
entered between bidder and LFUCG, if LFUCG uses Federal funds, including but not limited to funding 
received by LFUCG under the American Rescue Plan Act (“ARPA”), toward payment of goods and/or 
services referenced in this bid.  The bidder also agrees and understands that if there is a conflict between 
the terms included elsewhere in this Request for Proposal and the terms of this Amendment 1, then the 
terms of Amendment 1 shall control.  The bidder further certifies that it can and will comply with these 
conditions, if this bid is accepted and an Agreement is executed: 

1. Any Agreement executed as a result of acceptance of this bid may be governed in accordance with 2 CFR Part 
200 and all other applicable Federal law and regulations and guidance issued by the U.S. Department of the 
Treasury.   
 
2. Pursuant to 24 CFR § 85.43, any Agreement executed as a result of acceptance of this bid can be terminated if 
the contractor fails to comply with any term of the award.  This Agreement may be terminated for convenience in 
accordance with 24 CFR § 85.44 upon written notice by LFUCG.  Either party may terminate this Agreement with 
thirty (30) days written notice to the other party, in which case the Agreement shall terminate on the thirtieth day. 
In the event of termination, the contractor shall be entitled to that portion of total compensation due under this 
Agreement as the services rendered bears to the services required.  However, if LFUCG suspects a breach of the 
terms of the Agreement and/or that the contractor is violating the terms of any applicable law governing the use of 
Federal funds, LFUCG may suspend the contractor’s ability to receive payment by giving thirty (30) days’ advance 
written notice.  Further, either party may terminate this Agreement for cause shown with thirty (30) days written 
notice, which shall explain the party’s cause for the termination. If the parties do not reach a settlement before the 
end of the 30 days, then the Agreement shall terminate on the thirtieth day. In the event of a breach, LFUCG 
reserves the right to pursue any and all applicable legal, equitable, and/or administrative remedies against the 
contractor.  
 
3. The contractor will not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, sexual orientation, gender identity, or national origin. The contractor will take affirmative action to 
ensure that applicants are employed and that employees are treated during employment without regard to their 
race, color, religion, sex, sexual orientation, gender identity, or national origin. Such action shall include, but not 
be limited to the following: 

(1) Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and 



applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination 
clause. 

(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, sexual orientation, gender identity, or national origin. 

(3) The contractor will not discharge or in any other manner discriminate against any employee or applicant 
for employment because such employee or applicant has inquired about, discussed, or disclosed the 
compensation of the employee or applicant or another employee or applicant. This provision shall not 
apply to instances in which an employee who has access to the compensation information of other 
employees or applicants as a part of such employee's essential job functions discloses the compensation 
of such other employees or applicants to individuals who do not otherwise have access to such 
information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an 
investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or is 
consistent with the contractor's legal duty to furnish information. 

(4) The contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding a notice to be provided advising the said labor 
union or workers' representatives of the contractor's commitments under this section and shall post copies 
of the notice in conspicuous places available to employees and applicants for employment. 

(5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of 
the rules, regulations, and relevant orders of the Secretary of Labor. 

(6) The contractor will furnish all information and reports required by Executive Order 11246 of September 
24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will 
permit access to his books, records, and accounts by the administering agency and the Secretary of Labor 
for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with 
any of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in 
whole or in part, and the contractor may be declared ineligible for further government contracts or 
federally assisted construction contracts in accordance with procedures authorized in Executive Order 
11246 of September 24, 1965, and such other sanctions may be imposed and remedies invoked as 
provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the 
Secretary of Labor, or as otherwise provided by law. 

(8) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the 
provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by 
rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 
11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. 
The contractor will take such action with respect to any subcontract or purchase order as the 
administering agency may direct as a means of enforcing such provisions, including sanctions for 
noncompliance. 

Provided, however, that in the event a contractor becomes involved in or is threatened with litigation with a 
subcontractor or vendor as a result of such direction by the administering agency, the contractor may request the 
United States to enter into such litigation to protect the interests of the United States.   

4. If fulfillment of the contract requires the contractor to employ mechanic’s or laborers, the contractor further 
agrees that it can and will comply with the following: 

(1) Overtime requirements: No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of 
forty hours in such a workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such a 
workweek. 



(2) Violation: liability for unpaid wages; liquidated damages. In the event of any violation of the clause set 
forth in paragraph (1) of this section, the contractor and any subcontractor responsible therefor shall be 
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United 
States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory) for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation 
of the clause set forth in paragraph (1) of this section, in the sum of $10 for each calendar day on which 
such individual was required or permitted to work in excess of the standard workweek of forty hours 
without payment of the overtime wages required by the clause set forth in paragraph (1) of this section. 

(3) Withholding for unpaid wages and liquidated damages. LFUCG shall upon its own action or upon 
written request of an authorized representative of the Department of Labor withhold or cause to be 
withheld, from any moneys payable on account of work performed by the contractor or subcontractor 
under any such contract or any other federal contract with the same prime contractor, or any other 
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held 
by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities 
of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause 
set forth in paragraph (2) of this section. 

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these 
clauses in any lower-tier subcontracts. The prime contractor shall be responsible for compliance by any 
subcontractor or lower-tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this 
section. 

5. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to the Clean 
Air Act, as amended, 42 U.S.C. § 7401 et seq. 
 
6. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will, in turn, 
report each violation as required to assure notification to the Treasury Department and the appropriate 
Environmental Protection Agency Regional Office. 
 
7. The contractor shall include these requirements in numerical paragraphs 5 and 6 in each subcontract 
exceeding $100,000 financed in whole or in part with Federal funding. 
 
8. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to the 
Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. 
 
9. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will, in turn, 
report each violation as required to assure notification to the Treasury Department and the appropriate 
Environmental Protection Agency Regional Office. 
 
10. The contractor shall include these requirements in numerical paragraphs 8 and 9 in each subcontract 
exceeding $100,000 financed in whole or in part with Federal funds. 
 
11. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to the 
Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. 
 
12. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will, in turn, 
report each violation as required to assure notification to the Treasury Department and the appropriate 
Environmental Protection Agency regional office. 
 
13. The contractor shall include these requirements in numerical paragraphs 11 and 12 in each subcontract 
exceeding $100,000 financed in whole or in part with American Rescue Plan Act funds. 
 



14. The contractor shall include this language in any subcontract it executes to fulfill the terms of this bid: “the 
sub-grantee, contractor, subcontractor, successor, transferee, and assignee shall comply with Title VI of the Civil 
Rights Act of 1964, which prohibits recipients of federal financial assistance from excluding from a program or 
activity, denying benefits of, or otherwise discriminating against a person on the basis of race, color, or national 
origin (42 U.S.C. § 2000d et seq.), as implemented by the Department of the Treasury’s Title VI regulations, 31 
CFR Part 22, which are herein incorporated by reference and made a part of this contract (or agreement). Title 
VI also includes protection to persons with ‘Limited English Proficiency’ in any program or activity receiving 
federal financial assistance, 42 U.S.C. § 2000d et seq., as implemented by the Department of the Treasury’s Title 
VI regulations, 31 CFR Part 22, and herein incorporated by reference and made a part of this contract or 
agreement.” 
 
15. Contractors who apply or bid for an award of $100,000 or more shall file the required certification that it 
will not and has not used federal appropriated funds to pay any person or organization for influencing or 
attempting to influence an officer or employee of any agency. Each tier certifies to the tier above that it will not 
and has not used federal appropriated funds to pay any person or organization for influencing or attempting to 
influence an officer or employee of any agency, a member of Congress, officer or employee of Congress, or an 
employee of a member of Congress in connection with obtaining any federal contract, grant, or any other award 
covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds that takes place 
in connection with obtaining any federal award. Such disclosures are forwarded from tier to tier, up to the 
recipient.  The required certification is included here:  

a. The undersigned certifies, to the best of his or her knowledge and belief, that:  
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 

to any person for influencing or attempting to influence an officer or employee of an agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 
loan, or cooperative agreement.  

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in 
accordance with its instructions.  

(3) The undersigned shall require that the language of this certification be included in the award 
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose 
accordingly.  

b. This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file 
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

16. The contractor acknowledges and certifies that it has not been debarred or suspended and further 
acknowledges and agrees that it must comply with regulations regarding debarred or suspended entities in 
accordance with 24 CFR § 570.489(l). Funds may not be provided to excluded or disqualified persons.  
 
17. The contractor agrees and certifies that to the greatest extent practicable, it will prefer the purchase, 
acquisition, and use of all applicable goods, products or materials produced in the United States, in 



conformity with 2 CFR 200.322 and/or section 70914 of Public Law No. 117-58, §§ 70901-52, also known 
as the Infrastructure Investment and Jobs Act, whichever is applicable. 
 
 
18. The contractor agrees and certifies that all activities performed pursuant to any Agreement entered as a 
result of the contractor’s bid, and all goods and services procured under that Agreement, shall comply with 2 
C.F.R. § 200.216 (Prohibition on certain telecommunications and video surveillance services and equipment) and 
2 C.F.R. 200 § 200..323 (Procurement of recovered materials), to the extent either section is applicable. 
 
19. If this bid involves construction work for a project totaling $10 million or more, then the contractor further 
agrees that all laborers and mechanics, etc., employed in the construction of the public facility project assisted 
with funds provided under this Agreement, whether employed by contractor, or contractor’s contractors, or 
subcontractors, shall be paid wages complying with the Davis-Bacon Act (40 U.S.C. 3141-3144).  Contractor 
agrees that all of contractor’s contractors and subcontractors will pay laborers and mechanics the prevailing wage 
as determined by the Secretary of Labor and that said laborers and mechanics will be paid not less than once a 
week.  The contractor agrees to comply with the Copeland Anti- Kick Back Act (18 U.S.C. § 874) and its 
implementing regulations of the U.S. Department of Labor at 29 CFR part 3 and part 5. The contractor further 
agrees to comply with the applicable provisions of the Contract Work Hours and Safety Standards Act (40 U.S.C. 
Section 327-333), and the applicable provisions of the Fair Labor Standards Act of 1938, as amended (29 U.S.C. 
et seq.). Contractor further agrees that it will report all suspected or reported violations of any of the laws 
identified in this paragraph to LFUCG.  
 

 

 

 

_________________________    _____________________ 

Signature       Date 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SELECTION CRITERIA: 
 
Selection Criteria.  

1. Demonstrated familiarity and understanding of the project as conveyed via the submitted 
proposal, including project schedule and budget, as well as demonstrated understanding of 
EPA’s expectations as conveyed in the proposal (25 points) 
 

2. Specialized experience and technical competence in the types of services required (climate 
action planning, GHG inventories, stakeholder and community engagement, etc.) (25 points) 
 

3. Effectiveness of the individual or firm in creating and implementing marketing and 
communications strategies and approaches, including the ability to reach and appeal to 
diverse audiences per EPA definition (20 points) 
 

4. The past record and performance on contracts with the Urban County Government or other 
governmental agencies and private industry with respect to such factors as control of cost, 
quality of work, and ability to meet schedules (15 points) 
 

5. A comprehensive and detailed listing all costs, fees, and reimbursable fees to be incurred as 
part of the individual’s or firm’s work (10 points) 
 

6. Degree of local employment (5 points) 
 
Proposals shall contain the appropriate information necessary to evaluate based on these criteria. 
A committee composed of government employees as well as representatives of relevant user 
groups will evaluate the proposals. 
 
Questions shall be submitted via IonWave at: https://lexingtonky.ionwave.net 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://lexingtonky.ionwave.net/


Affirmative Action Plan 
 
 
All vendors must submit as a part of the proposal package the following items to the Urban County 
Government: 
 
1. Affirmative Action Plan for his/her firm; 
2. Current Work Force Analysis Form; 
 
Failure to submit these items as required may result in disqualification of the submitter from award 
of the contract.   
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



AFFIDAVIT 
 
 Comes the Affiant, ___________________________________, and after being first duly 
sworn, states under penalty of perjury as follows: 
 
1.  His/her name is _____________________________________ and he/she is the individual 
submitting the proposal or is the authorized representative 
of_____________________________________________________________, the entity submitting 
the proposal (hereinafter referred to as "Proposer"). 
 
2.  Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County 
Government at the time the proposal is submitted, prior to award of the contract and will maintain a 
"current" status in regard to those taxes and fees during the life of the contract. 
 
3.  Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable, 
prior to award of the contract. 
 
4.  Proposer has authorized the Division of Procurement to verify the above-mentioned information 
with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are 
delinquent or that a business license has not been obtained. 
 
5.  Proposer has not knowingly violated any provision of the campaign finance laws of the 
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the Proposer 
will not violate any provision of the campaign finance laws of the Commonwealth. 
 
6.  Proposer has not knowingly violated any provision of Chapter 25 of the 
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."   
 
 
 
Continued on next page   
 
 
 
 
 
 



7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with respect to 
conduct or to circumstances described by a statute or ordinance defining an offense, that a person is 
aware or should have been aware that his conduct is of that nature or that the circumstance exists. 
 
  Further, Affiant sayeth naught.        

     
                                                  
____________________________________________________ 
 
STATE OF ___________________________________________ 
 
COUNTY OF _________________________________________ 
 
 
 
 The foregoing instrument was subscribed, sworn to and acknowledged before me 
  
by _______________________________________________ on this the ________ day  
 
of ___________________, 20__. 
 
 
 My Commission expires: ___________________________ 
 

           
           
                                                                           
________________________________________ 

   NOTARY PUBLIC, STATE AT LARGE 
 
 
 
 
 
 
 
 
 
 
 
 
 



EQUAL OPPORTUNITY AGREEMENT 
 

Standard Title VI Assurance  
 
The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees that as a 
condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title 
VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to as the “Act”), and all requirements 
imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of 
the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department of Transportation – 
Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent 
directives, no person in the United States shall, on the grounds of race, color, national origin, sex, age (over 40), religion, 
sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of, 
or be otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal financial 
assistance from the U.S. Department of Transportation, including the Federal Highway Administration, and hereby gives 
assurance that will promptly take any necessary measures to effectuate this agreement. This assurance is required by 
subsection 21.7(a) (1) of the Regulations.  

 
The Law 
 
• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in 

employment because of race, color, religion, sex, age (40-70 years) or national origin. 
 
• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by 

contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds.  This 
order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex. 

 
• Section 503 of the Rehabilitation Act of 1973 states: 
 
  The Contractor will not discriminate against any employee or applicant for employment 
  because of physical or mental handicap. 
 
• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of 

disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts. 
 
• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment 

Opportunity, states: 
 
  The Secretary of Labor may investigate the employment practices of any Government 
  contractor or sub-contractor to determine whether or not the contractual provisions 
  specified in Section 202 of this order have been violated. 
 

****************************** 
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting.  It is the 
Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been 
allowed to enter into the mainstream of society.  Because of its importance to the local Government, this policy carries the 
full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel.  In following this commitment to 
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the 
Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or 
unknowingly practice discrimination in their employment practices.  Violation of the above mentioned ordinances may cause 
a contract to be canceled and the contractors may be declared ineligible for future consideration. 
 
Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions 
contained herein.  Return this document as part of your application packet. 
 
 
 
 
 



Bidders 
 
I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam 
veterans, handicapped and aged persons. 
 
 
___________________________________ _______________________________ 
Signature                Name of Business 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
WORKFORCE ANALYSIS FORM 

 
Name of Organization:  ___________________________________________________________   

 

 
Prepared by: ________________________________________Date: ______/______/______  
 (Name and Title)                                                Revised 2015-Dec-15                                                

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Categories Total White  
(Not 

Hispanic 
or 

Latino) 

Hispanic 
or Latino 

Black or 
African-

American 
(Not 

Hispanic 
or Latino 

Native 
Hawaiian 

and 
Other 
Pacific 

Islander 
(Not 

Hispanic 
or Latino 

Asian 
(Not 

Hispanic 
or Latino 

American 
Indian or 
Alaskan 
Native 
(not 

Hispanic 
or Latino 

Two or 
more 
races  
(Not 

Hispanic 
or 

Latino 

Total 

  M F M F M F M F M F M F M F M F 
 Administrators                  

 Professionals                  

 Superintendents                  

 Supervisors                  
 Foremen                  

 Technicians                  
 Protective 

 
                 

 Para-
 

                 

 Office/Clerical                  

 Skilled Craft                  

Service/Maintena
 

                 

Total:                  



DIRECTOR, DIVISION OF PROCUREMENT 
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT 

200 EAST MAIN STREET 
LEXINGTON, KENTUCKY 40507 

 
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT 
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION 
 
 
 Notice of requirement for Affirmative Action to ensure Equal Employment Opportunities and 

Disadvantaged Business Enterprises (DBE) Contract participation. Disadvantaged Business 
Enterprises (DBE) consists of Minority-Owned Business Enterprises (MBE) and Woman-
Owned Business Enterprises (WBE).  

 
 The Lexington-Fayette Urban County Government has set a goal that not less than ten 

percent (10%) of the total value of this Contract be subcontracted to Disadvantaged Business 
Enterprises, which is made up of MBEs and WBEs. The Lexington Fayette Urban County 
Government also has set a goal that not less than three percent (3%) of the total value of this 
Contract be subcontracted to Veteran-owned Small Businesses.  The goal for the utilization 
of Disadvantaged Business Enterprises as well Veteran –owned Small Businesses as 
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal will be 
expected to provide written explanations to the Director of the Division of Purchasing of 
efforts they have made to accomplish the recommended goal, and the extent to which they 
are successful in accomplishing the recommended goal will be a consideration in the 
procurement process.  Depending on the funding source, other DBE goals may apply.   

 
 For assistance in locating Disadvantaged Business Enterprises Subcontractors contact: 
   

Sherita Miller, MPA, Division of Procurement 
Lexington-Fayette Urban County Government 

200 East Main Street, 3rd Floor, Room 338 
Lexington, Kentucky 40507 

smiller@lexingtonky.gov  
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:smiller@lexingtonky.gov


Firm Submitting Proposal:           
 
 
Complete Address:            
    Street   City   Zip 
 
 
Contact Name:        Title:        
 
 
Telephone Number:       Fax Number:       
 
 
Email address:             
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Lexington-Fayette Urban County Government 

 MWDBE PARTICIPATION GOALS 
 
 A. GENERAL 
  1) The LFUCG request all potential contractors to make a concerted effort to include Minority-

Owned (MBE), Woman-Owned (WBE), Disadvantaged (DBE) Business Enterprises and 
Veteran-Owned Small Businesses (VOSB) as subcontractors or suppliers in their bids. 

  2) Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for 
participation of Minority-Owned, Woman-Owned and Disadvantaged Businesses on this 
contract.   

  3) It is therefore a request of each Bidder to include in its bid, the same goal (10%) for 
MWDBE participation and other requirements as outlined in this section. 

 
  4) The LFUCG has also established a 3% of total procurement costs as a Goal for participation for of 

Veteran-Owned Businesses. 

  5) It is therefore a request of each Bidder to include in its bid, the same goal (3%) for Veteran-
Owned participation and other requirements as outlined in this section. 

 
 
 B. PROCEDURES 
  1) The successful bidder will be required to report to the LFUCG, the dollar amounts of all 

payments submitted to Minority-Owned, Woman-Owned or Veteran-Owned subcontractors and 
suppliers for work done or materials purchased for this contract. (See Subcontractor Monthly 
Payment Report) 

  2) Replacement of a Minority-Owned, Woman-Owned or Veteran-Owned subcontractor or 
supplier listed in the original submittal must be requested in writing and must be accompanied 
by documentation of Good Faith Efforts to replace the subcontractor / supplier with another 
MWDBE Firm; this is subject to approval by the LFUCG. (See LFUCG MWDBE Substitution 
Form) 

  3) For assistance in identifying qualified, certified businesses to solicit for potential contracting 
opportunities, bidders may contact: 

   a)    The Lexington-Fayette Urban County Government, Division of Procurement (859-
258-3320)  

  4) The LFUCG will make every effort to notify interested MWDBE and Veteran-Owned 
subcontractors and suppliers of each Bid Package, including information on the scope of work, 
the pre-bid meeting time and location, the bid date, and all other pertinent information 
regarding the project. 

 
 C. DEFINITIONS 
  1) A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as 

being at least 51% owned, managed and controlled by persons of African American, Hispanic, 
Asian, Pacific Islander, American Indian or Alaskan Native Heritage. 

  2) A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as 
being at least 51% owned, managed and controlled by one or more women. 

 



 
  3) A Disadvantaged Business (DBE) is defined as a business which is certified as being at least 

51% owned, managed and controlled by a person(s) that are economically and socially 
disadvantaged.  

 
 4)   A Veteran-Owned Small Business (VOSB) is defined as a business which is certified as 

being at least 51% owned, managed and controlled by a veteran and/or a service disabled 
veteran. 

 
 5) Good Faith Efforts are efforts that, given all relevant circumstances, a bidder or proposer 

actively and aggressively seeking to meet the goals, can reasonably be expected to make.  In 
evaluating good faith efforts made toward achieving the goals, whether the bidder or 
proposer has performed the efforts outlined in the Obligations of Bidder for Good Faith 
Efforts outlined in this document will be considered, along with any other relevant factors. 

 
 D. OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS 
   
  1) The bidder shall make a Good Faith Effort to achieve the Participation Goal for MWDBE 

and Veteran-Owned subcontractors/suppliers.  The failure to meet the goal shall not 
necessarily be cause for disqualification of the bidder; however, bidders not meeting the 
goal are required to furnish with their bids written documentation of their Good Faith 
Efforts to do so. 

  2) Award of Contract shall be conditioned upon satisfaction of the requirements set forth herein. 
  3) The Form of Proposal includes a section entitled “MWDBE Participation Form”.  The 

applicable information must be completed and submitted as outlined below. 
  4) Failure to submit this information as requested may be cause for rejection of bid or delay 

in contract award. 
 
 E. DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS   
 
  1) Bidders reaching the Goal are required to submit only the MWDBE Participation Form.”  The 

form must be fully completed including names and telephone number of participating 
MWDBE firm(s); type of work to be performed; estimated value of the contract and value 
expressed as a percentage of the total Lump Sum Bid Price.  The form must be signed and 
dated, and is to be submitted with the bid. 

  2) Bidders not reaching the Goal must submit the “MWDBE Participation Form”, the “Quote 
Summary Form” and a written statement documenting their Good Faith Effort to do so.   If bid 
includes no MWDBE and/or Veteran participation, bidder shall enter “None” on the 
subcontractor / supplier form).  In addition, the bidder must submit written proof of their Good 
Faith Efforts to meet the Participation Goal: 

   a.  Advertised opportunities to participate in the contract in at least two (2) publications of 
general circulation media; trade and professional association publications; small and minority 
business or trade  publications; and publications or trades targeting minority, women and 
disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission 
of bids to allow MWDBE firms and Veteran-Owned businesses to participate. 

   b.  Included documentation of advertising in the above publications with the bidders good faith 
efforts package 



c.  Attended LFUCG Procurement Economic Inclusion Outreach event 
 

d.  Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs and/or 
Veteran-Owned businesses of subcontracting opportunities 

 
e.  Sponsored Economic Inclusion event to provide networking opportunities for prime      
contractors and MWDBE firms and Veteran-Owned businesses. 

 
f.  Requested a list of MWDBE and/or Veteran subcontractors or suppliers from LFUCG and 
showed evidence of contacting the companies on the list(s). 

 
g.  Contacted organizations that work with MWDBE companies for assistance in finding 
certified MWBDE firms and Veteran-Owned businesses to work on this project.  Those 
contacted and their responses should be a part of the bidder’s good faith efforts documentation.
  
  
d. Sent written notices, by certified mail, email or facsimile, to qualified, certified 
MWDBEs and/or Veteran-Owned businesses soliciting their participation in the contract not 
less than seven (7) days prior to the deadline for submission of bids to allow them to participate 
effectively. 
 
e. Followed up initial solicitations by contacting MWDBEs and Veteran-Owned  
Businesses to determine their level of interest. 

 
j.   Provided the interested MWBDE firm and/or Veteran-Owned business with adequate and 
timely information about the plans, specifications, and requirements of the contract. 

 
k.  Selected portions of the work to be performed by MWDBE firms and/or Veteran-Owned 
businesses in order to increase the likelihood of meeting the contract goals.  This includes, 
where appropriate, breaking out contract work items into economically feasible units to 
facilitate MWDBE and Veteran participation, even when the prime contractor may otherwise 
perform these work items with its own workforce 

 
l. Negotiated in good faith with interested MWDBE firms and Veteran-Owned businesses not 
rejecting them as unqualified without sound reasons based on a thorough investigation of their 
capabilities.  Any rejection should be so noted in writing with a description as to why an 
agreement could not be reached. 
 
m. Included documentation of quotations received from interested MWDBE firms and 
Veteran-Owned businesses which were not used due to uncompetitive pricing or were rejected 
as unacceptable and/or copies of responses from firms indicating that they would not be 
submitting a bid.   
 
n. Bidder has to submit sound reasons why the quotations were considered unacceptable.  The 
fact that the bidder has the ability and/or desire to perform the contract work with its own 
forces will not be considered a sound reason for rejecting a MWDBE and/or Veteran-Owned 
business’s quote.  Nothing in this provision shall be construed to require the bidder to accept 
unreasonable quotes in order to satisfy MWDBE and Veteran goals. 
 



o. Made an effort to offer assistance to or refer interested MWDBE firms and Veteran-Owned 
businesses to obtain the necessary equipment, supplies, materials, insurance and/or bonding to 
satisfy the work requirements of the bid proposal 
 
p. Made efforts to expand the search for MWBE firms and Veteran-Owned businesses beyond 
the usual geographic boundaries.  
                                              
q. Other--any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include MWDBE and Veteran participation. 

                                             
   Note: Failure to submit any of the documentation requested in this section may be cause 

for rejection of bid.  Bidders may include any other documentation deemed relevant to 
this requirement which is subject to review by the MBE Liaison.  Documentation of Good 
Faith Efforts must be submitted with the Bid, if the participation Goal is not met.   

 



 MINORITY BUSINESS ENTERPRISE PROGRAM 

 
Sherita Miller, MPA 
Minority Business Enterprise Liaison 
Division of Procurement 
Lexington-Fayette Urban County Government 
200 East Main Street 
Lexington, KY 40507 
smiller@lexingtonky.gov 
859-258-3323 

 
OUR MISSION:  The mission of the Minority Business Enterprise Program is to facilitate the full participation of 
minority and women owned businesses in the procurement process and to promote economic inclusion as a 
business imperative essential to the long term economic viability of Lexington-Fayette Urban County Government. 
 
To that end the city council adopted and implemented Resolution 484-2017 – A Certified Minority, Women and 
Disadvantaged Business Enterprise ten percent (10%) minimum goal and a three (3%) minimum goal for Certified 
Veteran-Owned Small Businesses and Certified Service Disabled Veteran – Owned Businesses for government 
contracts. 
 
The resolution states the following definitions shall be used for the purposes of reaching these goals (a full copy is 
available in Procurement):   
 
Certified Disadvantaged Business Enterprise (DBE) – a business in which at least fifty-one percent (51%) is owned, managed 
and controlled by a person(s) who is socially and economically disadvantaged as define by 49 CFR subpart 26.  
 
Certified Minority Business Enterprise (MBE) – a business in which at least fifty-one percent (51%) is owned, managed and 
controlled by an ethnic minority (i.e. African American, Asian American/Pacific Islander, Hispanic Islander, Native American/Native 
Alaskan Indian) as defined in federal law or regulation as it may be amended from time-to-time.  
 
Certified Women Business Enterprise (WBE) – a business in which at least fifty-one percent (51%) is owned, managed and 
controlled by a woman.  
 
Certified Veteran-Owned Small Business (VOSB) – a business in which at least fifty-one percent (51%) is owned, managed and 
controlled by a veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or Coast Guard.  
 
Certified Service Disabled Veteran Owned Small Business (SDVOSB) – a business in which at least fifty-one percent 
(51%) is owned, managed and controlled by a disabled veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or 
Coast Guard.  
 
The term “Certified” shall mean the business is appropriately certified, licensed, verified, or validated by an organization 
or entity recognized by the Division of Purchasing as having the appropriate credentials to make a determination as to 
the status of the business.  
 
 
 

mailto:mclark@lexingtonky.gov


We have compiled the list below to help you locate certified MBE, WBE and DBE certified businesses.  Below is a 
listing of contacts for LFUCG Certified MWDBEs and Veteran-Owned Small Businesses in 
(https://lexingtonky.ionwave.net) 
 
 

Business Contact Email Address Phone 

LFUCG Sherita Miller smiller@lexingtonky.gov 859-258-3323 

Commerce Lexington – Minority  
      Business Development 

Tyrone Tyra ttyra@commercelexington.com 859-226-1625  

Tri-State Minority Supplier Diversity 
      Council 

Susan Marston smarston@tsmsdc.com 502-365-9762 

Small Business Development Council Shawn Rogers 
       UK SBDC 

shawn.rogers@uky.edu 859-257-7666 

Community Ventures Corporation Phyllis Alcorn palcorn@cvky.org 859-231-0054 

KY Transportation Cabinet (KYTC) Melvin Bynes Melvin.bynes2@ky.gov 502-564-3601 

KYTC Pre-Qualification Shella Eagle Shella.Eagle@ky.gov 502-782-4815 

Ohio River Valley Women’s 
      Business Council  (WBENC) 

Sheila Mixon smixon@orvwbc.org   
 

513-487-6537 

Kentucky MWBE Certification Program Yvette Smith, Kentucky 
       Finance Cabinet 

Yvette.Smith@ky.gov 502-564-8099 

National Women Business Owner’s 
      Council (NWBOC) 

Janet Harris-Lange janet@nwboc.org 800-675-5066 

Small Business Administration Robert Coffey robertcoffey@sba.gov 502-582-5971 

LaVoz de Kentucky Andres Cruz lavozdeky@yahoo.com 859-621-2106 

The Key News Journal Patrice Muhammad  production@keynewsjournal.com 859-685-8488 

 
 

 
 
   
 
 
   
   

https://lexingtonky.ionwave.net/
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 LFUCG MWDBE PARTICIPATION FORM 
Bid/RFP/Quote Reference #___________________________ 

 
The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote.  If any 
substitution is made or the total value of the work is changed prior to or after the job is in progress, it is 
understood that those substitutions must be submitted to Procurement for approval immediately. Failure to 
submit a completed form may cause rejection of the bid. 
 

MWDBE Company, Name, 
Address, Phone, Email 

MBE 
WBE or 

DBE  

Work to be Performed Total Dollar 
Value of the 

Work 

% Value of 
Total Contract 

1. 
 
 
 
 

    

2. 
 
 
 
 

    

3. 
 
 
 
 

    

4. 
 
 
 
 

    

 
The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work 
contained in this Bid/RFP/Quote.  Any misrepresentation may result in the termination of the contract and/or be subject 
to applicable Federal and State laws concerning false statements and false claims. 
 
 
_________________________________       ______________________________ 
Company      Company Representative 
 
_________________________________  ______________________________ 
Date       Title 
 



 LFUCG MWDBE SUBSTITUTION FORM 
Bid/RFP/Quote Reference #___________________________ 

 
The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote. 
These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated 
below and are now being submitted to Procurement for approval. By the authorized signature of a representative of our 
company, we understand that this information will be entered into our file for this project.   
 

SUBSTITUTED 
MWDBE Company  

Name, Address, Phone, 
Email 

MWDBE Formally 
Contracted/ Name, 

Address, Phone, 
Email 

Work to Be 
Performed 

Reason for the 
Substitution 

Total Dollar 
Value of the 

Work 

% Value of Total 
Contract 

1. 
 
 
 
 

     

2. 
 
 
 
 

     

3. 
 
 
 
 

     

4. 
 
 
 
 

     

 
The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to 
applicable Federal and State laws concerning false statements and false claims. 
 
 
_____________________________  ____________________________________ 
Company     Company Representative 
 
_______________________________  _______________________________________ 
Date      Title 
 
 



MWDBE QUOTE SUMMARY FORM 
Bid/RFP/Quote Reference #_______________________ 

 
The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did 
submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid. 

 
 

Company Name                                                                                 
 

Contact Person 

Address/Phone/Email 
 
 
 

Bid Package / Bid Date 

 
 

MWDBE 
Company Address 

Contact 
Person 

Contact  
Information 
(work phone, 
 Email, cell) 
 

Date  
Contacted 

Services 
to be 
performed 

Method  of 
Communication 
(email, phone 
meeting, ad, 
event etc) 

Total dollars $$  
Do Not Leave  
Blank 
(Attach  
Documentation) 

MBE * 
AA 
HA 
AS 
NA 
Female 

Veteran 

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
 
(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/ 
NA= Native American) 
 
The undersigned acknowledges that all information is accurate.  Any misrepresentation may result in termination of the 
contract and/or be subject to applicable Federal and State laws concerning false statements and claims. 

 
_______________________________________  ____________________________________ 
Company       Company Representative 
 
_______________________________________  ____________________________________ 
Date       Title 

 



LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT 
 
The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned 
businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the 
participation of veteran owned businesses in the procurement process.  In order to measure that goal LFUCG will track 
spending with MWDBE and Veteran contractors on a monthly basis.  By the signature below of an authorized company 
representative, you certify that the information is correct, and that each of the representations set forth below is true.  Any 
misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws 
concerning false statements and false claims.  Please submit this form monthly to the Division of Procurement/ 200 East 
Main Street / Room 338 / Lexington, KY 40507. 
 
Bid/RFP/Quote #_________________________ 
Total Contract Amount Awarded to Prime Contractor for this Project____________________________  
 

Project Name/ Contract # 
 

Work Period/ From:                                         To: 

Company Name: 
 

Address: 

Federal Tax ID: 
 

Contact Person: 

 
Subcontractor 
Vendor  ID 
(name, address, 
phone, email 

Description 
of Work 

Total 
Subcontract 
Amount 

% of 
Total 
Contract 
Awarded 
to Prime 
for this 
Project 

Total 
Amount 
Paid for 
this Period 

Purchase 
Order number 
for 
subcontractor 
work 
(please attach 
PO) 

Scheduled 
Project 
Start Date 

Scheduled 
Project  
End Date 

 
 
 
 

       

 
 
 
 

       

 
 
 
 

       

 
By the signature below of an authorized company representative, you certify that the information is correct, and that each 
of the representations set forth below is true.  Any misrepresentations may result in the termination of the contract and/or 
prosecution under applicable Federal and State laws concerning false statements and false claims. 
 
__________________________________  __________________________________________ 
Company       Company Representative 
 
__________________________________  __________________________________________ 
Date       Title 



 

LFUCG STATEMENT OF GOOD FAITH EFFORTS 
Bid/RFP/Quote #_________________________________ 
 
    By the signature below of an authorized company representative, we certify that we 

have utilized the following Good Faith Efforts to obtain the maximum participation 
by MWDBE and Veteran-Owned business enterprises on the project and can supply 
the appropriate documentation.   

   _____ Advertised opportunities to participate in the contract in at least two (2) 
publications of general circulation media; trade and professional association 
publications; small and minority business or trade publications; and publications or 
trades targeting minority, women and disadvantaged businesses not less than fifteen 
(15) days prior to the deadline for submission of bids to allow MWDBE firms and 
Veteran-Owned businesses to participate. 

   _____ Included documentation of advertising in the above publications with the 
bidders good faith efforts package 

_____ Attended LFUCG Procurement Economic Inclusion Outreach event 
 

_____ Attended pre-bid meetings that were scheduled by LFUCG to inform 
MWDBEs and/or Veteran-Owned Businesses of subcontracting opportunities 

 
_____ Sponsored Economic Inclusion event to provide networking opportunities 
for prime contractors and MWDBE firms and Veteran-Owned businesses 

 
_____ Requested a list of MWDBE and/or Veteran subcontractors or suppliers from 
LFUCG and showed evidence of contacting the companies on the list(s). 
 
_____ Contacted organizations that work with MWDBE companies for assistance 
in finding certified MWBDE firms and Veteran-Owned businesses to work on this 
project.  Those contacted and their responses should be a part of the bidder’s good 
faith efforts documentation.   
_____Sent written notices, by certified mail, email or facsimile, to qualified, 
certified MWDBEs soliciting their participation in the contract not less than seven 
(7) days prior to the deadline for submission of bids to allow them to participate 
effectively. 
 
_____ Followed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest. 

 
_____ Provided the interested MWBDE firm and/or Veteran-Owned business with 
adequate and timely information about the plans, specifications, and requirements 
of the contract. 
 
_____ Selected portions of the work to be performed by MWDBE firms and/or 
Veteran-Owned businesses in order to increase the likelihood of meeting the 
contract goals.  This includes, where appropriate, breaking out contract work items 



   
  

 

into economically feasible units to facilitate MWDBE and Veteran participation, 
even when the prime contractor may otherwise perform these work items with its 
own workforce 

 
_____ Negotiated in good faith with interested MWDBE firms and Veteran-Owned 
businesses not rejecting them as unqualified without sound reasons based on a 
thorough investigation of their capabilities.  Any rejection should be so noted in 
writing with a description as to why an agreement could not be reached. 
 
_____ Included documentation of quotations received from interested MWDBE 
firms and Veteran-Owned businesses which were not used due to uncompetitive 
pricing or were rejected as unacceptable and/or copies of responses from firms 
indicating that they would not be submitting a bid.   
 
_____ Bidder has to submit sound reasons why the quotations were considered 
unacceptable.  The fact that the bidder has the ability and/or desire to perform the 
contract work with its own forces will not be considered a sound reason for 
rejecting a MWDBE and/or Veteran-Owned business’s quote.  Nothing in this 
provision shall be construed to require the bidder to accept unreasonable quotes in 
order to satisfy MWDBE and Veteran goals. 
 
_____ Made an effort to offer assistance to or refer interested MWDBE firms and 
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials, 
insurance and/or bonding to satisfy the work requirements of the bid proposal 
 
_____Made efforts to expand the search for MWBE firms and Veteran-Owned 
businesses beyond the usual geographic boundaries.  
                                              
_____ Other--any other evidence that the bidder submits which may show that the 
bidder has made reasonable good faith efforts to include MWDBE and Veteran 
participation. 

                                             
   NOTE: Failure to submit any of the documentation requested in this section may be 

cause for rejection of bid.  Bidders may include any other documentation deemed 
relevant to this requirement which is subject to approval by the MBE Liaison. 
Documentation of Good Faith Efforts must be submitted with the Bid, if the 
participation Goal is not met.   

 

The undersigned acknowledges that all information is accurate.  Any misrepresentations may result 
in termination of the contract and/or be subject to applicable Federal and State laws concerning 
false statements and claims. 
 
______________________________  ____________________________________ 
Company       Company Representative                                                               
______________________________  ____________________________________ 
Date       Title 



   
  

 

  
GENERAL PROVISIONS 

 
1. Each Respondent shall comply with all Federal, State & Local regulations 

concerning this type of service or good. 
 

The Respondent agrees to comply with all statutes, rules, and regulations 
governing safe and healthful working conditions, including the Occupational Health 
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter 
338. The Respondent also agrees to notify the LFUCG in writing immediately upon 
detection of any unsafe and/or unhealthful working conditions at the job site. The 
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all 
penalties, fines or other expenses arising out of the alleged violation of said laws. 

 
2. Failure to submit ALL forms and information required in this RFP may be grounds 

for disqualification. 
 
3. Addenda: All addenda and IonWave Q&A, if any, shall be considered in making 

the proposal, and such addenda shall be made a part of this RFP. Before 
submitting a proposal, it is incumbent upon each proposer to be informed as to 
whether any addenda have been issued, and the failure to cover in the bid any 
such addenda may result in disqualification of that proposal. 

 
4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to 

award in whole or part, and to waive minor immaterial defects in proposals. LFUCG 
may consider any alternative proposal that meets its basic needs. 

 
5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the 

preparation of proposals. 
 
6. Changes/Alterations: Respondent may change or withdraw a proposal at any time 

prior to the opening; however, no oral modifications will be allowed. Only letters, or 
other formal written requests for modifications or corrections of a previously 
submitted proposal which is addressed in the same manner as the proposal, and 
received by LFUCG prior to the scheduled closing time for receipt of proposals, will 
be accepted. The proposal, when opened, will then be corrected in accordance 
with such written request(s), provided that the written request is contained in a 
sealed envelope which is plainly marked “modifications of proposal”. 

 
7. Clarification of Submittal: LFUCG reserves the right to obtain clarification of any 

point in a bid or to obtain additional information from a Respondent. 
 
8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no 

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to 
bribe an officer or employee of the LFUCG. 

 



   
  

 

9. Additional Information: While not necessary, the Respondent may include any 
product brochures, software documentation, sample reports, or other 
documentation that may assist LFUCG in better understanding and evaluating the 
Respondent’s response.  Additional documentation shall not serve as a substitute 
for other documentation which is required by this RFP to be submitted with the 
proposal, 

 
10. Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any 

ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall 
immediately notify LFUCG of such error in writing and request modification or 
clarification of the document if allowable by the LFUCG. 

 
11. Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that 

it has carefully examined the specifications and all provisions relating to the work 
to be done attached hereto and made part of this proposal. By acceptance of a 
Contract under this RFP, proposer states that it understands the meaning, intent 
and requirements of the RFP and agrees to the same. The successful Respondent 
shall warrant that it is familiar with and understands all provisions herein and shall 
warrant that it can comply with them. No additional compensation to Respondent 
shall be authorized for services or expenses reasonably covered under these 
provisions that the proposer omits from its Proposal. 

 
12. Cancellation: If the services to be performed hereunder by the Respondent are not 

performed in an acceptable manner to the LFUCG, the LFUCG may cancel this 
contract for cause by providing written notice to the proposer, giving at least thirty 
(30) days notice of the proposed cancellation and the reasons for same. During 
that time period, the proposer may seek to bring the performance of services 
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind 
the cancellation if such action is in its best interest. 

 
A. Termination for Cause 

 
(1) LFUCG may terminate a contract because of the contractor’s failure 

to perform its contractual duties 
 

(2) If a contractor is determined to be in default, LFUCG shall notify the 
contractor of the determination in writing, and may include a specified 
date by which the contractor shall cure the identified deficiencies. 
LFUCG may proceed with termination if the contractor fails to cure the 
deficiencies within the specified time. 

 
(3) A default in performance by a contractor for which a contract may be 

terminated shall include, but shall not necessarily be limited to: 
(a) Failure to perform the contract according to its terms, conditions 

and specifications; 
(b) Failure to make delivery within the time specified or according 



   
  

 

to a delivery schedule fixed by the contract; 
(c) Late payment or nonpayment of bills for labor, materials, 

supplies, or equipment furnished in connection with a contract 
for construction services as evidenced by mechanics’ liens filed 
pursuant to the provisions of KRS Chapter 376, or letters of 
indebtedness received from creditors by the purchasing 
agency; 

(d) Failure to diligently advance the work under a contract for 
construction services; 

(e) The filing of a bankruptcy petition by or against the contractor; 
or 

(f) Actions that endanger the health, safely or welfare of the 
LFUCG or its citizens. 

 
B. At Will Termination 

 
Notwithstanding the above provisions, the LFUCG may terminate this contract at 
will in accordance with the law upon providing thirty (30) days written notice of that 
intent, Payment for services or goods received prior to termination shall be made 
by the LFUCG provided these goods or  services were provided in a manner 
acceptable to the LFUCG. Payment for those goods and services shall not be 
unreasonably withheld. 

 
13. Assignment of Contract: The contractor shall not assign or subcontract any portion 

of the Contract without the express written consent of LFUCG. Any purported 
assignment or subcontract in violation hereof shall be void. It is expressly 
acknowledged that LFUCG shall never be required or obligated to consent to any 
request for assignment or subcontract; and further that such refusal to consent can 
be for any or no reason, fully within the sole discretion of LFUCG. 

 
14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power 

or privilege hereunder, nor any single or partial exercise thereof, nor the exercise 
of any other right, remedy, power or privilege shall operate as a waiver hereof or 
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or 
privilege under or in respect of this Contract shall affect the rights, remedies, 
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof. 

 
15. Authority to do Business: The Respondent must be a duly organized and 

authorized to do business under the laws of Kentucky. Respondent must be in 
good standing and have full legal capacity to provide the services specified under 
this Contract. The Respondent must have all necessary right and lawful authority 
to enter into this Contract for the full term hereof and that proper corporate or other 
action has been duly taken authorizing the Respondent to enter into this Contract. 
The Respondent will provide LFUCG with a copy of a corporate resolution 
authorizing this action and a letter from an attorney confirming that the proposer is 
authorized to do business in the State of Kentucky if requested.  All proposals must 



   
  

 

be signed by a duly authorized officer, agent or employee of the Respondent. 
 
16. Governing Law: This Contract shall be governed by and construed in accordance 

with the laws of the Commonwealth of Kentucky. In the event of any proceedings 
regarding this Contract, the Parties agree that the venue shall be the Fayette 
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky, 
Lexington Division. All parties expressly consent to personal jurisdiction and venue 
in such Court for the limited and sole purpose of proceedings relating to this 
Contract or any rights or obligations arising thereunder. Service of process may be 
accomplished by following the procedures prescribed by law. 

 
17. Ability to Meet Obligations: Respondent affirmatively states that there are no 

actions, suits or proceedings of any kind pending against Respondent or, to the 
knowledge of the Respondent, threatened against the Respondent before or by 
any court, governmental body or agency or other tribunal or authority which would, 
if adversely determined, have a materially adverse effect on the authority or ability 
of Respondent to perform its obligations under this Contract, or which question the 
legality, validity or enforceability hereof or thereof. 

 
18. Contractor understands and agrees that its employees, agents, or subcontractors 

are not employees of LFUCG for any purpose whatsoever.  Contractor is an 
independent contractor at all times during the performance of the services 
specified. 

 
19. If any term or provision of this Contract shall be found to be illegal or unenforceable, 

the remainder of the contract shall remain in full force and such term or provision 
shall be deemed stricken. 

 
20. Contractor [or Vendor or Vendor’s Employees] will not appropriate or make use of 

the Lexington-Fayette Urban County Government (LFUCG) name or any of 
its  trade or service marks or property (including but not limited to any logo or seal), 
in any promotion, endorsement,  advertisement, testimonial or similar use without 
the prior written consent of the government. If such consent is granted LFUCG 
reserves the unilateral right, in its sole discretion, to immediately terminate and 
revoke such use for any reason whatsoever.  Contractor agrees that it shall cease 
and desist from any unauthorized use immediately upon being notified by LFUCG. 

 
 
_______________________________   _____________________ 
Signature       Date 
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 RISK MANAGEMENT PROVISIONS 
 INSURANCE AND INDEMNIFICATION 
  

 
INDEMNIFICATION AND HOLD HARMLESS PROVISION 

 
(1) It is understood and agreed by the parties that Contractor hereby assumes the entire 

responsibility and liability for any and all damages to persons or property caused by or 
resulting from or arising out of any act or omission on the part of Contractor or its 
employees, agents, servants, owners,  principals, licensees, assigns or subcontractors 
of any tier (hereinafter “CONTRACTOR”) under or in connection with this agreement 
and/or the provision of goods or services and the performance or failure to perform any 
work required thereby. 

   
(2) CONTRACTOR shall indemnify, save, hold harmless and defend the Lexington-Fayette 

Urban County Government and its elected and appointed officials, employees, agents, 
volunteers, and successors in interest (hereinafter “LFUCG”) from and against all 
liability, damages, and losses, including but not limited to, demands, claims, obligations, 
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense 
costs and reasonable attorney’s fees that are in any way incidental to or connected with, 
or that arise or are alleged to have arisen, directly or indirectly, from or by 
CONTRACTOR’s performance or breach of the agreement and/or the provision of 
goods or services provided that: (a) it is attributable to personal injury, bodily injury, 
sickness, or death, or to injury to or destruction of property (including the loss of use 
resulting therefrom), or to or from the negligent acts, errors or omissions or willful 
misconduct of the CONTRACTOR; and (b) not caused solely by the active negligence or 
willful misconduct of LFUCG.  

 
(3) In the event LFUCG is alleged to be liable based upon the above, CONTRACTOR shall 

defend such allegations and shall bear all costs, fees and expenses of such defense, 
including but not limited to, all reasonable attorneys’ fees and expenses, court costs, 
and expert witness fees and expenses, using attorneys approved in writing by LFUCG, 
which approval shall not be unreasonably withheld. 

 
(4) These provisions shall in no way be limited by any financial responsibility or insurance 

requirements, and shall survive the termination of this agreement. 
 

(5) LFUCG is a political subdivision of the Commonwealth of Kentucky.  CONTRACTOR 
acknowledges and agrees that LFUCG is unable to provide indemnity or otherwise save, 
hold harmless, or defend the CONTRACTOR in any manner. 

 
(6) Notwithstanding, the foregoing with respect to any professional services performed by 

CONTRACTOR hereunder (and to the fullest extent permitted by law), CONTRACTOR 
shall indemnify, save, hold harmless and defend LFUCG from and against any and all 
liability, damages and losses, including but not limited to, demands, claims, obligations, 
causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense 
costs and reasonable attorney’s fees, for any damage due to death or injury to any 
person or injury to any property (including the loss of use resulting therefrom) to the 
extent arising out of, pertaining to or relating to the negligence, recklessness or willful 
misconduct of CONTRACTOR in the performance of this agreement. 
 
 
 

 
 FINANCIAL RESPONSIBILITY 
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 BIDDER/CONTRACTOR understands and agrees that it shall demonstrate the ability to assure 

compliance with the above Indemnity provisions and these other risk management provisions prior 
to final acceptance of its bid and the commencement of any work or provision of goods. 

 
 INSURANCE REQUIREMENTS 
 
 YOUR ATTENTION IS DIRECTED TO THE INSURANCE REQUIREMENTS BELOW, AND YOU 

MAY NEED TO CONFER WITH YOUR INSURANCE AGENTS, BROKERS, OR CARRIERS TO 
DETERMINE IN ADVANCE OF SUBMISSION OF A RESPONSE THE AVAILABILITY OF THE 
INSURANCE COVERAGES AND ENDORSEMENTS REQUIRED HEREIN.  IF YOU FAIL TO 
COMPLY WITH THE INSURANCE REQUIREMENTS BELOW, YOU MAY BE DISQUALIFIED 
FROM AWARD OF THE CONTRACT.   

 
 Required Insurance Coverage 
 
 BIDDER/CONTRACTOR shall procure and maintain for the duration of this contract the 

following or equivalent insurance policies at no less than the limits shown below and cause its 
subcontractors to maintain similar insurance with limits acceptable to LFUCG in order to protect 
LFUCG against claims for injuries to persons or damages to property which may arise from or in 
connection with the performance of the work hereunder by CONTRACTOR.  The cost of such 
insurance shall be included in any bid: 
 
Coverage      Limits 
 
General Liability           $1 million per occurrence, $2 million aggregate  
(Insurance Services Office Form CG 00 01)     or $2 million combined single limit 
 
Auto Liability      $1 million per occurrence 
 
Worker’s Compensation    Statutory  
 
Employer’s Liability     $100K  
 
Professional (E&O) Liability    $1 million per claim 
 
The policies above shall contain the following conditions: 
 
a. All Certificates of Insurance forms used by the insurance carrier shall be properly filed and 

approved by the Department of Insurance for the Commonwealth of Kentucky (DOI). 
LFUCG shall be named as an additional insured in the General Liability Policy and 
Commercial Automobile Liability Policy using the Kentucky DOI approved forms.  

 
b. The General Liability Policy shall be primary to any insurance or self-insurance retained by 

LFUCG.  
 

c. LFUCG shall be provided at least 30 days advance written notice via certified mail, return 
receipt requested, in the event any of the required policies are canceled or non-renewed. 

 
d. Said coverage shall be written by insurers acceptable to LFUCG and shall be in a form 

acceptable to LFUCG.  Insurance placed with insurers with a rating classification of no less 
than Excellent (A or A-) and a financial size category of no less than VIII, as defined by the 
most current Best's Key Rating Guide shall be deemed automatically acceptable. 
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 Renewals 
 
 After insurance has been approved by LFUCG, evidence of renewal of an expiring policy must be 

submitted to LFUCG, and may be submitted on a manually signed renewal endorsement form.  If 
the policy or carrier has changed, however, new evidence of coverage must be submitted in 
accordance with these Insurance Requirements. 

 
 Deductibles and Self-Insured Programs 
 
 IF YOU INTEND TO SUBMIT A SELF-INSURANCE PLAN IT MUST BE FORWARDED TO 

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT, DIVISION OF RISK 
MANAGEMENT, 200 EAST MAIN STREET, LEXINGTON, KENTUCKY 40507 NO LATER THAN 
A MINIMUM OF FIVE (5) WORKING DAYS PRIOR TO THE RESPONSE DATE.  Self-insurance 
programs, deductibles, and self-insured retentions in insurance policies are subject to separate 
approval by Lexington-Fayette Urban County Government's Division of Risk Management, upon 
review of evidence of BIDDER/CONTRACTOR’s financial capacity to respond to claims.  Any 
such programs or retentions must provide LFUCG with at least the same protection from liability 
and defense of suits as would be afforded by first-dollar insurance coverage 

 
 Safety and Loss Control 
 

CONTRACTOR shall comply with all applicable federal, state, and local safety standards related 
to the performance of its works or services under this Agreement and take necessary action to 
protect the life, health and safety and property of all of its personnel on the job site, the public, and 
LFUCG.  

  
 Verification of Coverage 
 
 BIDDER/CONTRACTOR agrees to furnish LFUCG with all applicable Certificates of Insurance 

signed by a person authorized by the insurer to bind coverage on its behalf prior to final award, 
and if requested, shall provide LFUCG copies of all insurance policies, including all endorsements. 

 
 Right to Review, Audit and Inspect 
 
 CONTRACTOR understands and agrees that LFUCG may review, audit and inspect any and all 

of its records and operations to insure compliance with these Insurance Requirements. 
 
 DEFAULT 
 
 BIDDER/CONTRACTOR understands and agrees that the failure to comply with any of these 

insurance, safety, or loss control provisions shall constitute default and that LFUCG may elect at 
its option any single remedy or penalty or any combination of remedies and penalties, as 
available, including but not limited to purchasing insurance and charging BIDDER/CONTRACTOR 
for any such insurance premiums purchased, or suspending or terminating the work.    

 
 
             00548704 
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RFP #1‐2024 
REQUEST FOR PROPOSALS 

COMPREHENSIVE CLIMATE ACTION PLAN 
 

SECTION I 
SPECIFICATIONS 

1. INTRODUCTION AND BACKGROUND 

The Lexington‐Fayette County Metropolitan Statistical Area (MSA) was recently awarded a Climate 
Pollution Reduction Grant (CPRG) from the United States (US) Environmental Protection Agency 
(EPA).  The CPRG will allow the region to develop local greenhouse gas reduction strategies.  By 
developing regional Climate Action Plans (CAPs) through this EPA grant, the MSA will become 
eligible to apply for $4.6 billion of competitive grant funding that will allow for the implementation 
of GHG reduction programs, policies, projects, and measures (collectively referred to as “GHG 
reduction measures,” or “measures”) identified in a Priority Climate Action Plan developed under a 
CPRG planning grant.  
 
As of the 2020 census, the Lexington‐Fayette County 
metropolitan area population was 516,811. It was the 109th 
largest MSA in the United States and is comprised of the six‐
county area of Bourbon, Clark, Fayette, Jessamine, Scott, and 
Woodford counties.  As the largest municipality in the MSA, the 
Lexington‐Fayette Urban County Government (LFUCG) is 
designated as the lead agency to oversee and be responsible for 
the management of the grant funds, activities, and deliverables. 

2. PROJECT DESCRIPTION 

On behalf of the Lexington‐Fayette County MSA, the Lexington‐
Fayette Urban County Government (LFUCG) is seeking proposals from professional consultants to 
serve as the primary manager of the Climate Pollution Reduction Planning Grant responsible for 
implementation of this project by completing the following activities: 

  

 Develop a Comprehensive Climate Action Plan (CCAP) to help advance sustainability; 

 Develop a comprehensive greenhouse gas emissions inventory “GHG inventory” for the 
Lexington‐Fayette Co. MSA building off the 2021 community‐wide Lexington‐Fayette Co. GHG 
Inventory and the simplified GHG inventory developed for the Priority Climate Action Plan 
(PCAP); 

 Finalize target reductions and options for reducing emissions within each sector building off 
the voluntary reduction measures included in the PCAP; 

 Compute refined estimates or ranges of estimates for reductions achievable under each 
option; 

 Develop refined uncertainty analyses for each option’s emissions reduction estimate; 

 Perform extensive stakeholder outreach, community engagement, and cross‐sector 
coordination between the six (6) counties in the MSA; 
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 Continue focused efforts to achieve GHG reductions in low‐income and disadvantaged 
communities, as identified in the PCAP, including efforts for continued meaningful 
engagement with the communities; and  

 Present these analyses and options in technical reports and presentations with transparent, 
easy‐to‐understand data that are consistent with the deliverables required under the Climate 
Pollution Reduction Planning Grants.  

 
Throughout this entire project, the Consultant will be expected to provide overall project 
management, quality control/quality assurance, data organization, GHG emissions calculations, 
analysis of GHG inventory results, and Climate Action Plans, with oversight, guidance, and input from 
the Project Team which will include members from the lead organization (LFUCG staff), and key city 
and county representatives from the MSA (region). 
 
Note that due to the early deadlines stipulated for the Quality Assurance Project Plan (QAPP) and 
PCAP, LFUCG procured the development of those deliverables under the policy allowing for 
professional services under $40,000 to be obtained without a formal RFP.  The QAPP and PCAP, along 
with the data used to develop those documents, will be provided to the Consultant selected via this 
RFP. 

 

3.  RFP AND SUBMISSION INFORMATION  

The anticipated timeline for the CPRG RFP process and project completion follows below:  

 RFP Release:  1/2/2024 

 Question Submission Deadline:  1/12/2024 

 Proposal Submission Deadline:  1/23/2024 2:00 p.m. 

 Consultant Interviews (if needed):  Week of 2/5/2024  

 Consultant Selected (target):  Week of 2/5/2024 

 Council Approval:  March 2024 

 Project Kickoff (target):  March 2024 

 Comprehensive GHG Inventory Completion (target):  May 2025 

 Comprehensive Climate Action Plan Completion (target):  May 2025  

4.  SCOPE OF WORK 

The following general tasks comprise the scope of work to complete the Comprehensive Climate 
Action Plan for the Lexington‐Fayette Co. MSA. 
 
Format of Proposal 
The proposal should be succinct and easy to follow with clear, concise information preferred.  The 
Consultant’s approach for completing the tasks described below should be limited to three (3) pages.  
The opening vision and introduction should be limited to one (1) page.  

 
Opening Vision and Introduction:  Open the proposal with the vision for this project that includes the 
Consultant’s capacity to complete the scope within the project schedule.  This introduction should 
include descriptions about: 

 The vision for the final deliverables; 

 Understanding of EPA requirements; 

 Communication strategies and facilitation skills for diverse stakeholder groups; 
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 Consensus building expertise to engage and achieve buy‐in for adaptation strategies across 
sectors and stakeholder groups; 

 Consultant staff or partner capacity to support this level of work with a strong local presence; 
and  

 Elements that set your team apart to establish the Lexington‐Fayette Co. region as a leader in 
climate action planning. 

 
The Consultant is expected to understand the EPA requirements and how to communicate with and 
support the varied stakeholders.  The Consultant should have a local staff or partner capacity to 
facilitate in‐person meetings and community engagement.  Describe the strategies to support the 
vision, including approaches to gain consensus on reduction measures that can be implemented 
across a diverse region and across multiple sectors, public and private.  Demonstrate understanding 
that this region is diverse across the six (6) counties, rural and urban, and that there will be varied 
levels of desired adaptation strategies for long‐term implementation. 

 
Task 1: Project Management 
This task represents overall project management and coordination with the Lexington‐Fayette Co. 
MSA team (Project Team).  Following contract approval, the Consultant will follow the approved 
Workplan (Attachments A & B) to guide the project’s implementation.  The Workplan includes a 
schedule of proposed project meetings, the project timeline, and the deliverables.  The proposal 
should include the Consultant’s communication strategy for effective project management.  At a 
minimum, the communication strategy should include monthly check‐ins with the Project Team, six 
(6) meetings with counties within the MSA, and one meeting for LFUCG’s leadership and the Urban 
County Council’s Environmental Quality and Public Works (EQ&PW) Committee.  
Expected Deliverables: 

 Manage project using a detailed Work Plan outlining the project scope, general methodology, 
and the project timeline.  Update as needed. 

 Monthly project meeting agendas, summaries, Project Team action items, and next steps. 

 Create monthly progress reports and billing consistent with EPA‐required progress reports.  
EPA may have specific reporting requirements on the part of the consultant.  The Project 
Team will share additional EPA details as they become available. 

 Progress meetings / presentations (6 virtual and 2 in‐person). Examples include: 
o Monthly progress meetings with Project Team; 
o Presentations to Lexington‐Fayette Co. MSAs and LFUCG’s leadership / EQ&PW 

Committee / MPO Lexington Metropolitan Planning Organization (MPO); 
o Update presentations to Lexington‐Fayette Co. MSAs; 
o Attendance and presentations should include high‐level overviews identifying benefits and 

goals; technical approaches and methodologies; and key messages, best practices and 
recommendations. 

 
Task 2: Background Review and Data Collection  
LFUCG reactivated its community‐wide GHG Inventory for 2021.  The goal is to build the MSA’s 
regional GHG inventory on the 2021 community‐wide LFUCG GHG inventory, and to use the 2012 
Empower Lexington, the draft updated 2023 Empower Lexington Plan, and other documents and 
resources to help provide the foundation for the Climate Action Plans.  The data for Lexington’s 2021 
community‐wide GHG inventory and the 2023 Empower Lexington Plan will be provided to the 
selected consultant.  The 2012 Empower Lexington Plan can be accessed at 
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https://drive.google.com/file/d/1GRu2bKFSlGAYScm153C6DtlI_Hck1PHk/view.  It is important to also 
review priorities compiled by federal and state agencies, as well as similar work completed by other 
organizations, as the CCAP is developed. 
Expected Deliverables: 

 Summary of relevant priorities 
 
Task 3: Partner Coordination and Community Engagement 
Meaningful engagement at all levels will be critical for project success.  These discussions and 
outreach will support the development of other tasks in this scope of services.  Include details on the 
approach for engaging the stakeholders listed below, and any other proposed engagement or 
outreach activities.  Consultant support is expected for leading public meetings and facilitating buy‐in 
on reduction measures, prioritization approach, and presenting technical information.  With the 
assistance of the Project Team, the Consultant is expected to develop content for these meetings 
that can inform the reduction measures and prioritization process described in Task 5.  This includes 
documenting key decisions, suggested reduction measures, and other input received.  The CCAP’s 
measures should follow accepted protocols by sector, including electricity generation and/or use, 
transportation, commercial and residential buildings, industry, agriculture, natural and working 
lands, and waste and materials management.  CCAP goals and guiding principles should be developed 
in cooperation with representatives of these groups and others described below.  Creating graphics 
and visuals to easily understand complex processes and concepts is expected.  
 
Note:  While Task 1 suggested a specific number of anticipated meetings, the proposal should put 
forward recommended strategies and approaches for stakeholder engagement.  Outside of Project 
Team meetings, focus groups by sector and other community groups is a critical expectation of this 
grant.  The Consultant’s recommended approach must show an efficient process during the project’s 
timeline.  While LFUCG will be involved in the execution of this grant and will assist with coordinating 
agencies and community partners across the Lexington‐Fayette Co. MSA, such as the Lexington Area 
Metropolitan Planning Organization, Environmental Commission, Empower Lexington, Lexington‐
Fayette County Health Department, Mayor Gorton’s Racial Justice and Equality Commission, KY 
Division of Air Quality, and other regional planning agencies, the Consultant is expected to manage 
and facilitate community outreach and stakeholder engagement at a high level. 

 
In addition to securing a consultant to develop the CCAP, LFUCG anticipates needing to utilize sub‐
awards and/or contracts with partners to meet the grant deliverables.  The Consultant will help 
coordinate and utilize these sub‐awardees for the creation of the CCAP. 
Expected Deliverables: 

 Agendas and content for meetings and focus groups 

 Summaries of meetings and focus groups 
 
Task 4: GHG Inventory, Emissions Projections, Targets 
LFUCG is in the process of completing its 2021 GHG inventory.  The Consultant developing the PCAP 
will complete a simplified GHG inventory for the Lexington‐Fayette Co. MSA using 2021 as the 
reporting year, and building off the 2021 community‐wide Lexington‐Fayette Co. GHG inventory.  The 
Consultant selected for developing the CCAP will develop a comprehensive GHG inventory by 
updating and expanding the level of detail found in the simplified GHG inventory developed for the 
PCAP.  The comprehensive GHG inventory will include GHG emissions from sources located within 
the Lexington‐Fayette Co. MSA (“Scope 1” emissions), GHG emissions resulting from the use of grid‐
supplied energy within the Lexington‐Fayette Co. MSA (“Scope 2” emissions), and specific GHG 
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emissions that occur outside the Lexington‐Fayette Co. MSA as a result of activity within the 
Lexington‐Fayette Co. MSA boundary (“Scope 3” emissions). 
 
The inventory must comply with the methodology and reporting template prescribed by the Global 
Protocol for Community‐Scale Greenhouse Gas Emissions (GPC).1  Please refer to the GPC reference 
document available online (see footnote below) for definitions, requirements, and technical details.  
Additional specifications are described below. 
 

 Types of GHGs to be Measured:  To the extent possible based on available data, the 2021 
Lexington‐Fayette Co. MSA GHG inventory shall include emissions of carbon dioxide (CO2), 
methane (CH4), and nitrous oxide (N2O).  Hydrofluorocarbons (HFCs), perfluorinated chemicals 
(PFCs), sulphur hexafluoride (SF6), and nitrogen trifluoride (NF3) are optional.  All emissions 
shall be reported by individual chemicals as well as by carbon dioxide equivalent (CO2e), in 
keeping with GPC measurement protocols and the best available global warming potential 
factors for each GHG. 

 Types of GHG Emission Sources to be Measured:  At minimum, the 2021 GHG emissions 
inventory must meet all requirements of the GPC BASIC reporting level.  The comprehensive 
GHG inventory must meet all requirements of the GPC BASIC reporting level and GBC BASIC 
PLUS (+) reporting requirements will be considered if data and funds are available through 
this grant.  
o GPC BASIC ‐ The BASIC level GHG emissions inventory includes:  Scope 1 emissions from 

stationary energy sources, transportation sources, and in‐boundary generated waste; and 
Scope 2 emissions from stationary energy sources and transportation. 

o GPC BASIC PLUS (+) ‐ The BASIC PLUS (+) level GHG emissions inventory includes:  GHG 
emissions from all BASIC sources; Scope 1 emissions from industrial processes and product 
use (IPPU) and agriculture, forestry, and other land use (AFOLU); and Scope 3 emissions 
from stationary energy sources (transmission and distribution losses) and transportation. 

 GHG Emission Factors:  The GHG inventory should be based on the best available GHG 
emission factors for all sources of emissions, at a level of specificity that appropriately reflects 
the MSA’s conditions and meets GPC reporting guidelines.  

 Trends and Benchmarks:  The GHG emissions should be compared with comparable city, 
regional, national, and international GHG emissions data and other relevant benchmarks.  

 “Business as Usual” Forecasts:  The GHG emissions inventory should include “business‐as‐
usual” scenario forecasts for 2030, and 2050 (i.e., GHG emissions likely to occur in the 
Lexington‐Fayette Co. MSA if no action was taken).  These “business‐as‐usual” forecasts 
should be based on relevant forecasting data for population growth, transportation growth, 
and other available forecasts.  Alternate forecast years based on benchmarked inventories 
may be proposed during the contract negotiation phase. 

 Data Collection:  The Consultant will gather data used in the emissions inventory from public 
and other sources of information, with emphasis on integrity and transparency in collection, 
and collect the data from multiple stakeholders to minimize individual stakeholder reporting 
responsibilities.  LFUCG will be available to facilitate data collection where necessary. 

 
Transportation‐related GHG emissions should be broken down by transportation modes, including 
on‐road, rail, waterborne navigation, aviation, and off‐road vehicles.  To the greatest extent possible, 
emissions should also be broken down by passenger and freight transportation.  Emissions should be 

                                                            
1 Global Protocol for Community‐Scale Greenhouse Gas Emissions 



6 

 

calculated on a per mile basis for each mode of transportation, and (where applicable) per mile for 
each vehicle type.  

 
To the greatest extent possible, GHG emissions of stationary energy consumption in buildings should 
be broken down by different building use types, including commercial, multifamily, institutional, 
municipal, industrial, single‐family residential, and other relevant building uses. 
 
As part of the developing the comprehensive GHG inventory, the Consultant shall recommend tools 
for long‐term use and updates of the GHG inventory for the region, along with training opportunities 
for staff and partners in the six (6) county region.    

 
Proposals should address the requirements of the GPC’s BASIC and BASIC PLUS (+) levels of GHG 
emissions accounting and provide the Consultant’s approach to proposing achievable GHG reduction 
targets which align with US targets.2  Include the approach for formulating overall and sector‐specific 
emissions targets, including the basis for sector‐specific targets for the six (6) county MSA.  Proposals 
should provide separate costs and staffing for both emissions reporting levels.   
Expected Deliverables: 

 Complete GHG emission calculations that satisfy GPC reporting requirements;  

 All supporting documents, data, and calculations gathered or created in the course of this effort;  

 A detailed summary of steps followed such that the same methods can be used to update the 
GHG inventory going forward; 

 Overall and sector‐specific reduction targets; 

 Recommendations for maintaining, updating, and using the GHG inventory by the six (6) 
counties comprising the MSA. 

 
Task 5: Finalize Reduction Measures, Implementation Priorities, and Reduction Quantification 
Various proposed GHG reduction measures will be developed through the engagement process and 
review of the GHG emissions targets.  This task will focus on further developing the reduction 
measures to include the quantification and prioritization of those measures and may include 
subsequent technical analysis. 

 
The Consultant will finalize the list of recommended quantitative GHG reduction targets based on an 
analysis of existing trends and constraints.  The reduction targets should be documented in such a 
way as to include a thorough explanation of how each target could be met based on these trends and 
constraints.  The targets should be aspirational yet achievable and should include intermediate 
milestones.  The document should also include a summary of targets adopted in benchmark and 
other cities.  

 
The Consultant will propose sector‐by‐sector reduction targets.  These sector‐by‐sector targets 
should total to an overall reduction goal. 

 
These measures will be based on the GHG emissions inventory and will focus on achieving significant 
GHG reductions, while incorporating other relevant planning goals.  GHG reduction measures may 
include both measures that reduce GHG emissions and/or measures that enhance carbon sinks with 
nature‐based solutions.  The rationale for selecting a measure for the plan will include other factors, 

                                                            
2 Fact Sheet: President Biden Sets 2030 GHG Reduction Target 
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such as reduction of co‐pollutants (including criteria pollutant/precursors and air toxics), benefits to 
low‐income and disadvantaged communities, cost‐effectiveness, or other economic factors.  A 
transparent process for prioritizing the measure will also be developed and projected emissions 
reductions from identified measures should be quantified.  Note:  low‐income and disadvantaged 
communities must be based on EPA’s definition for this project. 
Expected Deliverables: 

 Narrative summary of prioritization process, basis for reductions measure quantification with 
companion easy‐to‐understand visual representation of the factors considered in the process. 

 Summary table or matrix with various reduction measures, their emission reductions, co‐
benefits, and other relevant information. 

 
Task 6: Quantitative Cost Estimates, Authority to Implement, and Intersection with Other Funding 
For each reduction target, the CCAP will include a range of proposed GHG reduction measures, and 
the plan must provide quantitative cost estimates for planning and implementation.  The cost 
estimates could also be connected with the available workforce and material supply needed for 
implementation. 

 
The Consultant must also identify whether the six (6) counties in the MSA already have existing 
statutory or regulatory authority to implement each measure, or whether such authority still must be 
obtained.  The Consultant shall prepare a schedule of milestones for actions needed by the MSA for 
obtaining any authority needed to implement each listed program or measure. 
In developing the CCAP, the Consultant shall assess funding availability broadly and work with the 
counties comprising the MSA to align public investment opportunities.  The Consultant should 
consider a wide array of public investment available as a result of the passage of the Bipartisan 
Infrastructure Law and Inflation Reduction Act.  Additionally, for each measure, the Consultant shall 
identify potential sources of funding, public or private, for implementation, and shall include sources 
for private, local, regional, and state entities. 
Expected Deliverables: 

 Cost estimates for planning and implementing each reduction measure. 

 Schedule of milestones for actions needed to obtain implementation authority for any 
program or measure currently lacking such authority to implement. 

 Documentation of funding availability, opportunities to align public investment, and potential 
sources of funding for each measure. 

 
Task 7: CCAP Reporting 
The CCAP must include a full suite of implementation measures that have been identified to meet 
the GHG reduction targets specified elsewhere in the CCAP.  It should touch on all significant GHG 
sources/sinks and sectors present in the MSA.  Establish near‐term and long‐term GHG emissions 
reduction goals and provide strategies and identify measures to achieve those goals.  The plan must 
include measures to follow accepted protocols by sector, including electricity generation and/or use, 
transportation, commercial and residential buildings, industry, agriculture, natural and working 
lands, and waste and materials management.  

 
Similar to the PCAP, for each measure, the CCAP must identify the quantifiable GHG emissions 
reductions (or enhancement of carbon sinks), key implementing agency or agencies, implementation 
schedule and milestones, expected geographic location if applicable, milestones for obtaining 
implementation authority as appropriate, identification of funding sources if relevant, and metrics 
for tracking progress.  It must also include cost information for each measure.   
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Expected Deliverables: 

 Projection of GHG emissions under a scenario where the plan is fully implemented. 

 Detailed CCAP report covering all required project tasks. 

 Website or interactive dashboard. 
 

Task 8: Additional Support and Analysis 
This RFP includes the expected elements of a regional Climate Action Plan.  RFP Respondents may 
use this task to propose tasks not outlined within this proposal that may be critical to complete the 
requirements of the CPRG or beneficial to the development of a CCAP. 

 

SECTION II 
EVALUATION CRITERIA 

1.  PROPOSAL REQUIREMENTS 

1. List or provide an organizational chart of staff assigned to this project by name and title and 

provide their main role in relation to the project.  Include resumes of key staff who will be 

assigned to the project. 

2. Provide examples of recent project experience that involved key staff who will be assigned to 

this project in the areas of developing GHG emissions inventories and recommending 

scientifically defensible GHG reduction targets (goals) for 2030 and 2050, including how best 

to accomplish targets by sector and for expanded GHG emissions sources.  Submit at least one 

example, but not more than three examples, for each project type requested. 

3. Identify hourly rates for the assigned staff / staff types and provide a project schedule and 

budget to deliver the tasks in the scope of work based on the completion dates in Section I 

Item #3.   

4. Include contact information for at least three references on past or current comparable 

projects.  

5. The Format of Proposal items enumerated in Section I Item #4. 

6. Discuss, with justification included, any proposed modifications to the above scope of work 

that could enhance the stated project goals and objectives. 

7. Provide additional information on how you or your firm meets the desired qualifications 

stated in this RFP. (optional) 

Consultants may be shortlisted for interviews following an initial selection committee 
review.  Interviews, if held, will be tentatively scheduled during the week of February 5, 2024.   

 

2.  SELECTION CRITERIA 

 The Proposals received pursuant to this Request for Proposals will be evaluated on the following: 

 Demonstrated familiarity and understanding of the project as conveyed via the submitted 

proposal, including project schedule and budget, as well as demonstrated understanding of 

EPA’s expectations as conveyed in the proposal (25 points) 
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 Specialized experience and technical competence in the types of services required (climate 

action planning, GHG inventories, stakeholder and community engagement, etc.) (25 points) 

 Effectiveness of the individual or firm in creating and implementing marketing and 

communications strategies and approaches, including the ability to reach and appeal to 

diverse audiences per EPA definition (20 points) 

 The past record and performance on contracts with the Urban County Government or other 

governmental agencies and private industry with respect to such factors as control of cost, 

quality of work, and ability to meet schedules (15 points)  

 A comprehensive and detailed listing all costs, fees, and reimbursable fees to be incurred as 

part of the individual’s or firm’s work (10 points)  

 Degree of local employment (5 points)  

TOTAL 100 POINTS 
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A. WORKPLAN SUMMARY: 
The Lexington-Fayette County metropolitan area is the 109th largest metropolitan statistical area (MSA) 
in the United States and is comprised of the six-county area of Bourbon, Clark, Fayette, Jessamine, Scott, 
and Woodford counties.  The Lexington-Fayette Co. MSA will use the funding provided by the Climate 
Pollution Reduction Planning Grant to develop an action plan that supports existing and new 
communities, government, industry, and non-governmental organization projects while engaging 
stakeholders to reduce emissions and improve air quality. The Climate Action Plans will be focused on 
science-based emissions reduction targets (goals) using voluntary measures that can be implemented to 
reduce greenhouse gas (GHG) emissions and enhance carbon sinks.  This work will rely heavily on 
stakeholders and interagency / intergovernmental coordination and collaboration.   
 
As the largest municipality in the MSA, the Lexington-Fayette Urban County Government (LFUCG) is 
designated as the lead agency to oversee and be responsible for the management of the grant funds, 
activities, and deliverables. 
 
The Lexington-Fayette Co. MSA will develop and release a Request for Proposal (RFP) for professional 
consulting services to develop a regional Priority Climate Action Plan (PCAP) and Comprehensive Climate 
Action Plan (CCAP) that includes calculating community-wide greenhouse gas emissions and identify 
target reductions for each MSA.  The idea is to establish a plan that may be used regionally and by each 
individual county in the MSA.  The consultant will be responsible to complete monthly Status Reports 
that provides an update on the information included in the CCAP.  The PCAP will focus on priority 
sectors and implementable voluntary emission reduction measures, while the CCAP will include a full 
suite of voluntary reduction measures.  The development of these deliverables will rely heavily on the 
feedback from the stakeholders.  LFUCG will lead the interagency coordination and help coordinate the 
stakeholder and intergovernmental coordination and collaboration effort.  This effort will include 
working with the other five counties in the MSA, sector-specific stakeholders, metropolitan planning 
organizations, disadvantaged communities, and members of the public.   
 
LFUCG has developed a timeline and milestones calendar, and budget that will ensure the Lexington-
Fayette Co. MSA’s success in the implementation of this grant. 
 
We believe the strategies proposed below represent viable and valuable opportunities to significantly 
reduce local greenhouse gas emissions. 
 

B. RESPONSIBLE ENTITIES: 
Lead Organization:  
LFUCG is the lead agency for the Lexington-Fayette Co. MSA. The points of contact are:  

Jada Walker Griggs 
Program Manager Senior 
Division of Environmental Services 
jgriggs@lexingtonky.gov  
859-258-3144 

Christopher Evilia 
Transportation Planning Manager 
Division of Planning 
cevilia@lexingtonky.gov 
859-258-3167 

 
 
Coordinating Entities:   
LFUCG will be significantly involved in the execution of this grant and will assist with coordinating 
agencies and community partners across the Lexington-Fayette Co. MSA, such as the Lexington Area 
Metropolitan Planning Organization, Environmental Commission, Empower Lexington, Lexington-
Fayette County Health Department, Mayor Gorton’s Racial Justice and Equality Commission, KY Division 
of Air Quality and other regional planning agencies.  LFUCG will also coordinate with regional utilities 
such as Kentucky American Water, Kentucky Utilities, Bluegrass Energy and Clark Energy Cooperative. 
Other agencies, organizations and groups will be identified during the early months of the grant in 
coordination with the other 5 MSAs involved in the deliverable development process. 

mailto:jgriggs@lexingtonky.gov
mailto:cevilia@lexingtonky.gov


Lead representatives from the three Kentucky MSAs that submitted their Letter of Intent to apply for 
the CPRG have formed an ad hoc working group that will meet virtually ahead of milestones (minimum 
quarterly) during the grant period to brainstorm, and to share knowledge and ideas to help make the 
most of this planning grant.  This ad hoc working group includes the following: 
 
Jada Walker Griggs, Lexington-Fayette Urban County Government 
Sumedha Rao, Louisville/Jefferson County Metro Government 
Matt Powell, City of Bowling Green   
 

C. DELIVERABLES DEVELOPMENT PROCESS: 
LFUCG is the lead entity on this grant with substantial involvement and support by a consultant.  LFUCG 
will submit the required deliverables as follows: 
 

• Priority Climate Action Plan (PCAP) – due March 1, 2024 

• Comprehensive Climate Action Plan (CCAP) – due 2 years from award (summer-fall 2025) 

• Status Report – due 4 years from award (summer-fall 2027) 
 
LFUCG will ensure the above deliverables include the required elements as listed in the Program 

Guidance for the grant. LFUCG will issue subawards to professional consultants.  Generally, LFUCG will 

be responsible for the technical components of this workplan while the professional consultant will be 

responsible for developing a Strategic Plan of deliverables detailed in the RFP for the PCAP and CCAP 

and for stakeholder engagement.  The activities to be funded under this announcement support EPA’s 

Fiscal Year (FY) 2022-2026 Strategic Plan.  Awards made under this announcement will support Goal 1, 

“Tackle the Climate Crisis” Objective 1.1, “Reduce Emissions that Cause Climate Change,” of EPA’s 

Strategic Plan.  Applications must be for projects that support this goal and objective.  For more 

information see EPA's FY 2022-2026 Strategic Plan.  The Quality Assurance Project Plan (QAPP) will be 

performed where required.  Specific responsibilities for each required element and deliverable are 

described below. 

LFUCG and the other five counties in the MSA will meet regularly to create a development protocol for 

each of the above deliverables. This protocol will include the details of how LFUCG will create the 

deliverables, such as how the preliminary GHG emissions inventories (Basic or Basic +) will be developed 

and how voluntary emission reduction measures will be identified. This protocol will also identify how 

each deliverable will be developed and how decisions will be made.  

The professional consultant, in coordination with LFUCG, will develop an outreach and engagement plan 

for each deliverable.  This document will include specifics on how meetings will be held and how 

information will be disseminated to community stakeholders.  These documents are included in the 

timeline below. 

Throughout this grant, LFUCG will coordinate with the other five counties to ensure their input is 

captured during the development of the required deliverables. 

Key Deliverable #1: Priority Climate Action Plan: 
PCAP Development Approach: 
LFUCG and the professional consultant will coordinate with the Lexington-Fayette Co. MSA 

municipalities, county governments, state agencies, and other stakeholders in the Lexington-Fayette Co. 

MSA to ensure that each stakeholder’s priority, implementable voluntary measures are included in the 

PCAP.  LFUCG will ensure the final PCAP is available to all eligible entities for their use in developing an 

implementation grant application.  Lexington-Fayette Co. MSA’s PCAP will include a focused list of near-

term, high-priority, implementation-ready measures.  The timeline and milestones for the PCAP in 



Section E are included as Attachment A.  LFUCG will ensure the following required elements are included 

in the final PCAP: 

 

GHG Inventory:  LFUCG will initiate the development of the preliminary greenhouse gas (GHG) 
emissions inventory and quantifying the voluntary GHG reduction measures for priority sectors through 
the its procurement process to select a professional consulting firm.  The professional consultant will 
develop a simplified GHG emissions inventory using readily available data and focus on priority sectors 
in the Lexington-Fayette Co. MSA.   
 
Quantified Voluntary GHG Reduction Measures:  LFUCG will assist the professional consultant in 
identifying the priority sectors and voluntary reduction measures through the stakeholder and 
interagency / intergovernmental coordination described below.  The professional consultant will focus 
on those voluntary reduction measures identified by the stakeholders and the results of the GHG 
emissions inventories as being readily implementable with funding.  Once the reduction measures are 
identified, the professional consultant will quantify the emission reductions for the priority measures 
included in the PCAP using readily available tools.  
 
Low Income and Disadvantaged Communities Benefits Analysis (LI-DC):  LFUCG and the other five 
counties will conduct the LI-DC benefits analysis for the priority measures using available guidance and 
will include estimated GHG and co-pollutant emission reductions.  LFUCG and the other five counties will 
identify the low income and disadvantaged communities using available tools, such as EJSCREEN.  Rising 
surface temperatures, worsening air quality, and historic marginalization have left LI-DC more 
vulnerable to the effects of extreme weather events and climate change, and LI-DC are more 
disproportionately impacted by air toxins, various particulate matter, and urban heat island effects.  
According to the Kentucky Division of Air Quality, the main chemical co-pollutants found in the air 
throughout the Lexington-Fayette Co. MSA include sulfur dioxide (SO2), nitrogen dioxide (NO2), ozone 
(O3), and carbon monoxide (CO), along with the two forms of particulate pollution, PM10 (particles with 
a diameter of 10 micrometers or less), and PM2.5 (particles or droplets that are two and one half 
microns or less in width).  The source of the majority of the co-pollutants comes from power plants, 
factories, and other industrial sites, all of which utilize coal, oil, diesel, and natural gas.  The combustion 
of fossil fuels leads to large-scale emissions and the release of many chemical pollutants and hazardous 
particles.   
 
Review of Authority to Implement:  Once the reduction measures have been identified, LFUCG will 
review these measures with the representatives of the Lexington-Fayette Co. MSA for potential 
implementation.  
 
PCAP Interagency and Intergovernmental Coordination:  
The professional consultant, in coordination with LFUCG and the other five counties in the MSA, will 
develop an outreach plan for the PCAP, including a list of entities and contacts.  
  
LFUCG will lead the collaboration and coordination of the Climate Pollution Reduction Planning Team. 
LFUCG’s Division of Environmental Services and Division of Planning staff have been meeting to 
coordinate the preliminary grant process.  Additional meetings will be held to include representatives 
from the other five counties in the MSA, and will be expanded as needed to carry out the deliverables 
for the grant.  LFUCG will coordinate with agencies on adoption of the PCAP.   
 
In coordination with LFUCG, the professional consultant will lead communications with the Lexington-
Fayette Co. MSA.  The professional consultant will convene meetings and/or conversations throughout 
the PCAP process, with frequency and size tailored to specific needs of communities and entities.  
Information gathered during these meetings will inform the final draft of the PCAP.  Once the PCAP is 
completed, LFUCG and the professional consultant will work together to ensure the PCAP is provided to 
these entities in a timely manner. 



 
PCAP Public and Stakeholder Engagement: 
The professional consultant will lead public and stakeholder engagement.  To engage stakeholders, the 
Lexington-Fayette Co. MSA and the professional consultant will leverage relationships that were built 
through the Empower Lexington update, Imagine Lexington, and other community/regional processes. 
 
Purposeful efforts will be made to engage the low-income and disadvantaged communities identified by 
the Lexington-Fayette Co. MSA.  The professional consultant will work with LFUCG and the other five 
counties to leverage existing relationships and develop additional contacts.  Meetings and conversations 
will take place to identify priorities and create the PCAP. 
 
Key Deliverable #2: Comprehensive Climate Action Plan: 
CCAP Development Approach: 
LFUCG and the professional consultant will continue the coordination with the other five counties and 

other stakeholders.  LFUCG and the professional consultant will complete the development protocol and 

outreach and engagement plan that will guide the development of the CCAP and stakeholder 

involvement.  The timeline and milestones for the CCAP in Section E are included as Attachment A.  

LFUCG will ensure the following required elements are included in the final CCAP: 

 

GHG Inventory:  Building on the preliminary GHG inventory from the PCAP, the professional consultant 
will develop a comprehensive GHG emissions and sinks inventory that includes all significant GHG 
sources and sinks by emission source and sink category for the following sectors:  industry, electricity 
generation and/or use, transportation, commercial and residential building, agriculture, natural and 
working lands, and waste and materials management.  This inventory will be developed following 
commonly accepted protocols.  LFUCG anticipates issuing a Request for Proposals to select a 
professional consultant to develop the Lexington-Fayette Co. MSA-specific GHG emissions and sinks 
inventory. 
 
GHG Emissions Projections:  The professional consultant will develop near-term (2030-2035) and long-
term (e.g., 2050) projections of GHG emissions for inclusion in the CCAP.  These projections will include 
two scenarios:  absence of plan measures and plan measures fully implemented.  The professional 
consultant will provide sector-based projections, as appropriate.  LFUCG anticipates issuing a Request 
for Proposals for professional consulting services for the development of the Lexington-Fayette Co. 
MSA-specific GHG emissions projections. 
 
GHG Reduction Goals:  The professional consultant will develop near-term (2030-2035) and long-term 
(e.g., 2050) GHG emissions reduction goals (on either a gross or net GHG emission basis) for the 
Lexington-Fayette Co. MSA.  The professional consultant will develop sector-based emission reduction 
goals for the highest priority sections, if appropriate.  These reduction goals will be developed based on 
the reduction measures included in the PCAP, additional voluntary reduction measures identified during 
the development of the CCAP, and feedback received during stakeholder and interagency / 
intergovernmental coordination described below. 
 
Quantified Voluntary GHG Reduction Measures:  Building on the voluntary reduction measures 
included in the PCAP, the professional consultant will identify a full suite of voluntary measures that 
reduce GHG emissions and, if possible, voluntary measures that enhance carbon sinks that will enable 
the Lexington-Fayette Co. MSA to meet the near-term and long-term reduction goals discussed above.  
These voluntary measures will be identified through the stakeholder and interagency / 
intergovernmental coordination described below.  In addition to voluntary GHG emissions reductions, 
the plan will be to focus on those measures that reduce criteria pollutants cost-effectively and those 
that will be readily accepted by the effected sector.  Once the measures are identified, the professional 
consultant will quantify GHG emissions reductions for the full suite of voluntary measures using readily 



available tools.  For each voluntary reduction measure and carbon sink enhancement measure, the 
professional consultant will include the following information in the CCAP: 

• Metric tons of each GHG and/or metric tons of carbon dioxide equivalent (CO2e) 

• Key implementing agency (e.g., municipalities, Lexington-Fayette Co. MSA, Department of 
Agriculture) 

• Implementation schedule and milestones 

• Expected geographic location, if applicable 

• Milestones for obtaining authority, if applicable 

• Identification of funding sources, if applicable 

• Metrics for tracking progress 

• Cost of implementation 
 
Benefits Analysis:  The professional consultant will assess the benefits of GHG emissions reduction 
measures across the Lexington-Fayette Co. MSA.  The professional consultant will lead the quantification 
of co-pollutant reductions for the suite of voluntary measures included in the CCAP and will also track, 
minimize, and mitigate, to the extent possible, any potential disbenefits resulting from implementation 
of the GHG reduction measures included in the CCAP. 
 
Low Income and Disadvantaged Communities Benefits Analysis:  The professional consultant will 
update the LI-DC benefits analysis included in the PCAP to include the full suite of reduction measures 
identified for the CCAP.  The consultant will lead the evaluation of the extent to which any voluntary 
GHG reduction measures in the CCAP will deliver co-pollutant emission reductions and other benefits to 
low-income and disadvantaged communities using available guidance. 
 
Review of Authority to Implement:  The professional consultant will update the review of authority to 
implement included in the PCAP to include the full suite of reduction measures identified for the CCAP.  
LFUCG will review the suite of voluntary GHG reduction measures included in the CCAP and indicate 
whether statutory or regulatory authority to implement the measure currently exists or whether such 
authority still must be obtained.  If authority does not currently exist, a schedule of milestones will be 
developed for those actions needed by key entities for obtaining the needed authority to implement 
each measure. 
 
Intersection with Other Funding Availability:  The Lexington-Fayette Co. MSA will identify other funding 
programs that are available to potential recipients or that have been secured by recipients from federal, 
state, and local sources that could be leveraged to pursue the GHG reduction measures identified in the 
CCAP.  LFUCG and the professional consultant will collaborate on the identification and applicability of 
funding programs.  
 
Workforce Planning Analysis:  The professional consultant will lead a workforce planning analysis for 
the CCAP and will connect with entities in the Lexington-Fayette Co. MSA regarding workforce 
development.  The analysis will contain workforce-related challenges and opportunities associated with 
the proposed reduction measures.  This could include skilled labor shortages, impacts on existing jobs 
and industries, opportunities to create high-quality jobs, and expanded opportunities to support 
underserved workers through activities described in the CCAP.  The analysis will also describe 
anticipated workforce shortages that could limit the Lexington-Fayette Co. MSA’s ability to achieve the 
goals described in the CCAP, and will identify potential opportunities and partners at the state, regional, 
and/or local level that are equipped to help address those challenges. 
 
CCAP Interagency and Intergovernmental Coordination:  
The professional consultant, in coordination with LFUCG and the other five counties, will develop an 
outreach plan for the CCAP, including a list of entities and contacts.  As outreach takes place, this list will 
be expanded based upon recommendations from initial contacts. 
  



LFUCG will lead the collaboration and coordination of the Climate Pollution Reduction Planning Team.  
LFUCG’s Division of Environmental Services and Division of Planning staff have been meeting to 
coordinate the preliminary grant process.  Additional meetings will be held to include the other five 
counties in the MSA and will be expanded as needed to carry out the deliverables for the grant.  LFUCG 
will coordinate with agencies on adoption of the CCAP.   
 
In coordination with LFUCG, the professional consultant will lead communications with the Lexington-
Fayette Co. MSA.  Throughout the CCAP process, the professional consultant will convene meetings 
and/or conversations with frequency and size tailored to specific needs of communities and entities.  
Information gathered during these meetings will inform the final version of the CCAP. 
 
CAP Public and Stakeholder Engagement: 
The professional consultant will work with LFUCG and the other communities to develop a process for 
community and stakeholder engagement.  The consultant will lead in-depth focus groups and 
conversations on key priority areas and actions that can reduce emissions.  Drawing on connections 
created in the PCAP process, the professional consultant will continue to invite stakeholders and 
communities to these conversations.  As noted in the PCAP section, low-income and disadvantaged 
community contacts will be identified early in the PCAP process.  Workshops across the Lexington-
Fayette Co. MSA will be held during the CCAP process for stakeholders to share input to inform the 
CCAP.  In addition, stakeholders (including low-income and disadvantaged communities) will be 
encouraged to share input throughout the CCAP process.  Once the CAP is finalized, resources, likely in 
both English and Spanish, will be provided and disseminated to all interested parties.  Stakeholders will 
be encouraged to share these resources with their networks. 
 
Key Deliverable #3: Status Report 
Status Report Development Approach: 
LFUCG and the professional consultant will build on the efforts started during the development of the  

PCAP and CCAP by continuing the coordination with the other five counties, agencies, and other 

stakeholders.  The Lexington-Fayette Co. MSA’s Status Report will include required elements as 

identified in the Program Guidance for this grant.  LFUCG and the professional consultant will complete 

the development protocol and outreach and engagement plan that will guide the development of the 

Status Report and stakeholder involvement.  The timeline and milestones for the Status Report in 

Section E are included as Attachment A.  LFUCG will ensure the following required elements are included 

in the final Status Report: 

 
GHG Inventory:  The comprehensive GHG emissions and carbon sinks inventory will be updated, if 
needed. 
 
Quantified Voluntary GHG Reduction Measures:  LFUCG will assist the professional consultant in efforts 
to update the status of the CCAP implementation, including the status of implementation for the 
individual voluntary measures identified in the CCAP.  
 
Benefits Analysis:  LFUCG will assist the professional consultant in efforts to update the estimates of co-
pollutant reductions associated with GHG reduction measures identified in the CCAP that have been 
implemented or are expected to be implemented.  The Lexington-Fayette Co. MSA will track, minimize, 
and mitigate, to the extent possible, any potential disbenefits resulting from implementation of GHG 
reduction measures included in the CCAP. 
 
Low Income and Disadvantaged Communities Benefits Analysis:  The professional consultant will lead 
the effort to update the analysis of co-pollutant emission reductions and other program benefits to low-
income and disadvantaged communities associated with GHG reduction measures included in the CCAP 
that have been implemented or are expected to be implemented. 



 
Review of Authority to Implement:  The professional consultant will update the information included in 
the Lexington-Fayette Co. MSA’s CCAP. 
 
Intersection with Other Funding Availability:  The Lexington-Fayette Co. MSA and the professional 
consultant will collaborate to update the funding analysis included in the Lexington-Fayette Co. MSA’s 
CCAP.  
 
Workforce Planning Analysis:  The professional consultant will evaluate workforce development 
progress that has been made since submitting Lexington-Fayette Co. MSA’s CCAP, as well as any ongoing 
workforce development challenges that are limiting progress toward meeting the CCAP’s goals. 
 
Next Steps/Future Budget and Staffing Needs:  LFUCG and the professional consultant will collaborate 
on identifying next steps the Lexington-Fayette Co. MSA expects to take to continue implementation of 
its CCAP following closeout of this grant.  These next steps may include steps that would need additional 
funding. 
 
Status Report Interagency and Intergovernmental Coordination: 
The Lexington-Fayette Co. MSA will continue agency collaboration and determine what steps have taken 
place since its release. 
 
In coordination with LFUCG, the professional consultant will lead communications with the Lexington-
Fayette Co. MSA.  Through conversations with these entities, an update on steps that have been taken 
to address the goals and actions listed in the CCAP will be completed. 
 
Status Report Public and Stakeholder Engagement: 
The professional consultant will continue collaboration and determine what steps have taken place since 
its release.  
 
In coordination with LFUCG, the professional consultant will continue to lead communications with the 
Lexington-Fayette Co. MSA.  Through conversations with these entities, updates on steps that have been 
taken to address the goals and actions listed in the CCAP will be documented.  This will also include the 
opportunity for stakeholders and communities, including low-income and disadvantaged communities, 
to share ideas around next steps that can further the goals listed in the CCAP. 
 

D. ENVIRONMENTAL RESULTS - OUTPUTS, AND OUTCOMES: 
 
LFUCG will utilize existing performance measures to track progress and develop annual reports.  LFUCG 
will track the following performance measures for this project: 

• LFUCG will conduct oversight of professional consultants in accordance with LFUCG procurement 
policies. 

• LFUCG will track and report project progress on all fiscal activities, including expenditures and 
purchases, through the quarterly report process. 

• LFUCG will review and report on actual project accomplishments and compare them to the 
proposed outputs / outcomes during the annual reporting process. 

 
The following are outputs and outcomes of the deliverables funded by this grant: 
Outputs 

• Priority Climate Action Plan 

• Comprehensive Climate Action Plan 

• Status Report 

• Meetings, events, stakeholder sessions conducted 



• Dissemination of information and final deliverables via list serves, websites, journals, and 
outreach events 

 
Outcomes 

• Tons of pollution (GHGs and co-pollutants) reduced over the lifetime of the voluntary measures 
identified in the PCAP and CCAP 

• Tons of pollution (GHGs and co-pollutants) reduced annually from the voluntary measures 
identified in the PCAP and CCAP 

• Tons of pollution (GHGs and co-pollutants) reduced with respect to low-income and 
disadvantaged communities of the voluntary measures identified in the PCAP and CCAP 

• Enhanced community engagement 
 

E. SCHEDULE: 
The Timeline and Milestone Schedule of required deliverables covering the 4-year duration of 

the grant project period (07-01-2023 – 06-30-2027) is included as Attachment A. 
 

F. REPORTING: 
LFUCG will submit quarterly performance progress reports within 30 days after the end of the reporting 
period, as identified in the timeline above.  These quarterly reports will include work status, work 
progress, difficulties encountered, financial expenditures, preliminary data results if applicable, 
anticipated future activities, and any changes of key personnel. 
 
Within 120 calendar days of the grant end date, LFUCG will submit a final report.  This final report will 
include a high-level summary of activities completed during the grant period, links for access of all 
deliverables, a synopsis of outputs and outcomes achieved, and a financial summary of expenditures 
during the grant period.   

 
G. BUDGET:  

The Budget is included in Attachment B. 
 

H. CLIMATE INNOVATION TEAMS (OPTIONAL): 
The Lexington-Fayette Co. MSA will not participate in the Climate Innovation Teams. 
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Develop Quality Assurance Plan

Interagency Meetings

Stakeholder Meetings

Meetings with Municipal Partners

Quarterly Reports * * * * * * * * * * * * * * *

Final Report *

Develop Outreach and Engagement Plan for 

PCAP

GHG Inventory/Analysis

GHG Measure Selection

Quantification of GHG and Low-Disadvantaged 

Communities (LI-DC) Benefits

Review of Authority

Leveraging Funding Opportunities and 

Workforce Analysis

Draft PAP

Receive feedback on drat PCAP

Publish PCAP *

Develop Outreach and Engagement Plan for 

CCAP

Establish Protocol for Developing CCAP

Develop Target Reduction Development Plan

GHG Inventory and Projections

GHG Target (Goals)Setting

GHG Measure Selection and Quantification

Benefits and Low-Disadvantaged Communities 

(LI-DC)  Benefits Analyses

Review of Authority and Funding Opportunities

Workforce Analysis and Strategy 

Draft Report, Share and Review

Publish CCAP *

Any additional materials and dissemination

Status Report and Ongoing Activities

Establish Protocol for Developing Status Report

Update Emissions Analyses

Update Workforce Analysis

Assess Implementation Status

Develop Next Steps and Status Report
Publish Status Report *

Ongoing Processes and Meetings

Priority Climate Action Plan

Comprehensive Climate Action Plan

2023

Year 1

2024 2024

Year 2

2025

Lexington-Fayette Co. MSA Climate Planning Timeline and Milestones

Attachment A

2025 2026 2026

Year 3

2027

Year 4
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200 East Main St., Lexington, KY 40507 / 859.258.3320 Phone / 859.258.3322 Fax / lexingtonky.gov 

 

ADDENDUM #1 
 

RFP Number:  #1-2024                              Date:  January 5, 2024 
 
Subject:  Consultant for Comprehensive Climate Action Plan               Address Inquiries to: 

                     Sondra Stone 
                      sstone@lexingtonky.gov 
 
TO ALL PROSPECTIVE SUBMITTERS: 
 
Please be advised of the following clarifications to the above referenced RFP: 

See Attachment B, MSA Budget CPRG Planning Grant. 

            
                                                                                                                                                                                                               
        Todd Slatin, Director   
                             Division of Procurement 

 
 
All other terms and conditions of the RFP and specifications are unchanged.  This letter should be 
signed, attached to and become a part of your submittal. 
 
COMPANY NAME:__________________________________________________________ 
ADDRESS: _______________________________________________________________ 
SIGNATURE OF BIDDER: ___________________________________________________ 

mailto:sstone@lexingtonky.gov


 Personnel 
 0.2 FTE Program Manager 
@ $95,000/yr 

 $       19,000  $      19,000  $      19,000  $     19,000 
76,000$           

 0.5 FTE Outreach 
Coordinator @ $60,000/yr 

 $               -    $              -    $              -    $             -   
‐$                  

  TOTAL PERSONNEL  $     19,000  $    19,000  $    19,000  $   19,000  $       76,000 

 Fringe Benefits 
 Program Manager @ 
41.034% of salary 

 $         7,796  $         7,796  $        7,796  $       7,796 
31,184$           

 Outreach Coordinator @ 
21% of salary 

 $               -    $              -    $              -    $             -   
‐$                  

 TOTAL FRINGE 
BENEFITS  

 $       7,796  $      7,796  $      7,796  $     7,796  $       31,184 

 Travel 
 Travel for 1 staff to attend 
Climate Innovation Team 
Training Workhop 

 $              -    $             -   
‐$                  

 Airfare: 1 @ $600 round 
trip  

 $            600  $            600  $           600  $          600 
2,400$             

 Per Diem: 1 staff X 4 days 
@ $44/day  

 $            176  $            176  $           176  $          176 
704$                 

             Hotel: 1 staff X 3 
nights @ $250/night  

 $            750  $            750  $           750  $          750 
3,000$             

 Local Mileage ‐$                  

 Outreach Coordinator, 100 
mi/mo @ $.54/mi x 12 mo  

 $            648  $            648  $           648  $          648 
2,592$             

 TOTAL TRAVEL  $       2,174  $      2,174  $      2,174  $     2,174  $         8,696 

 Equipment 

 TOTAL EQUIPMENT  $             -    $            -    $            -    $           -    $               - 

 Supplies 

  Office and related supplies 
to support outreach 
meetings, trainings, etc 

 $         2,000  $         2,000  $        1,000  $       1,000 

6,000$             

‐$                  

 TOTAL SUPPLIES  $       2,000  $      2,000  $      1,000  $     1,000  $         6,000 

 Contractual 
 Professional Consultant  $     250,000  $    200,000  $      50,000  $     50,000 550,000$         

 Climate View  $       30,000  $      30,000  $      30,000  $     30,000 120,000$         

 Analytical and Modeling 
Services 

 $       50,000  $      50,000  $      10,000  $     25,000 
135,000$         

 Attachment B 

  Lexington-Fayette Co. MSA Budget CPRG Planning Grant 

Total
 Year 1  Year 2  Year 3  Year 4 



 TOTAL CONTRACTUAL  $   330,000  $  280,000  $    90,000  $ 105,000  $     805,000 

 Other 
 Subgrant to Support 

Regional Planning   $                 ‐     $                 ‐     $                ‐     $               ‐    ‐$                  

 Outreach activities such as 

advertising, project 

webpage, social media   $        20,000   $        30,000   $         7,500   $      15,000  72,500$           

 TOTAL OTHER  $     20,000  $    30,000  $      7,500  $   15,000  $       72,500 

 Indirect Charges 
 Federal Negotiated Indirect 
Cost Rate = 0%   $           -    $          -    $          -    $         -   ‐$                  

 (Indirect Rate x Personnel 
= Indirect Costs) ‐$                  

 TOTAL INDIRECT  $             -    $            -    $            -    $           -    $               - 
 TOTAL FUNDING  $   380,970  $  340,970  $  127,470  $ 149,970  $     999,380 



 

 

 

EXHIBIT B 

GRANT AGREEMENT  





 

 

 

EXHIBIT C 

PROPOSAL OF ENGINEERING SERVICES  

AND RELATED MATTERS 
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Tetra Tech
424 Lewis Hargett Circle, Suite 110, Lexington, KY 40503 

Telephone: 859.223.8000  |  www.tetratech.com

January 23, 2024

Director, Division of Central Purchasing 
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor
Lexington, KY 40507

Attn: 	 Selection Committee

Re:	 Tetra Tech Proposal (RFP #1-2024)
	 Consultant for Climate Pollution Reduction Planning

Dear Selection Committee Member:

In the dynamic landscape of sustainability and climate action planning, the success of any visionary project 
hinges on the strength and expertise of the team steering its course. Tetra Tech, Bluegrass Greensource, 
and KERAMIDA have partnered to bring the Lexington-Fayette Urban County Government (LFUCG) a 
powerhouse team of experts to develop the city’s first Comprehensive Climate Action Plan. 

Our team is more than just a collection of professionals. We are a synergistic force that brings together 
a diverse range of skills, experiences, and insights. Together, we present a wealth of knowledge, a 
commitment to excellence, and a track record of delivering the gold standard. This proposal illustrates our 
team, our qualifications, and our plan and approach. 

Highlights include:

Global Environmental Consulting Expertise. We are consistently ranked by Engineering News-Record in many 
environmental categories, including being ranked as the “#1 Environmental Firm.” Tetra Tech brings a deep 
bench of resources, with a strong team of professionals from across the country to ensure that Lexington 
receives the benefit of expertise in energy efficiency, renewables, and sustainability planning from 
industry leaders.

Lexington Leadership. The Tetra Tech team has enjoyed a 30-year working relationship with LFUCG, and as a 
result, has built a trusting relationship with Lexington stakeholders over the years. We take pride in calling 
Lexington our home and are passionate about the local projects we complete. 

Proven Approach. We have experience working on similar programs for many clients. Our project planning 
and approach have been successfully implemented and have been improved on over time to be cost 
effective and efficient. Combined with our local knowledge and national experience, we can produce the 
highest quality work, control costs, and meet the desired schedule.

Should you have any questions or need further information from us please contact me, Abby Terry, your 
main point of contact for this project.

We look forward to working with you on this project!

Respectfully submitted,

Abby Terry, PE, LEED Green Associate	 Andrew R. Webster, LEED AP
Project Manager	 Vice President
Tetra Tech	 Tetra Tech

http://www.tetratech.com
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1.	 Vision

To reach community-wide net zero greenhouse gas emissions by the year 2050, 
it will take community-wide support. Lexington-Fayette County Metropolitan 
Statistical Area’s (MSA) Comprehensive Climate Action Plan (CCAP) will be a plan 
for the community, by the community, that will hold the promise of preserving 
the place we live and love for years to come. The plan will contain the MSA’s first 
comprehensive greenhouse gas inventory, providing a solid foundation for 
benchmarking and measuring progress. Once we know where we stand, we will 
begin our path forward.

Over the next year, our team will meet with members of the Lexington-Fayette 
County MSA and the public to gather ideas and build consensus on the projects 
that will shape our future. Bluegrass Greensource will lead partner coordination 
and community engagement. They are a trusted, established organization that 
has served each of the counties in the MSA since 2001. They have worked with low 
income and disadvantaged communities (LI-DC) since inception, including their 
recent initiative to help LI-DC residents in Central Kentucky learn how to make their 
home more energy efficient, save money, and reduce greenhouse gas emissions. 
The Tetra Tech team has enjoyed a 30-year working relationship with LFUCG, and 
as a result, has built a trusting relationship with Lexington stakeholders over the 
years. We know the culture of the community because it is our community.

With community support and Lexington-Fayette County MSA direction, we will 
draft a plan containing near- and long-term projects that will facilitate emissions 
reductions. To maintain community engagement, we will build a community 
dashboard where residents will be able to view current and past greenhouse gas 
inventories, our reduction targets implementation measure database, and how 
each measure would affect our emissions inventory.  

We are ready to bring unparalleled expertise, dedication, and innovation to the 
table, ensuring that your project not only meets industry standards but sets new 
benchmarks for excellence. ¢ 

INTRODUCTION
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COMPREHENSIVE CLIMATE ACTION PLAN

2.	 Project Approach

Our commitment is not just to meet your expectations but to 
exceed them, providing not just consultancy but a partnership 
dedicated to planning for the future of the place we call home. 
Following is a summary of how the Tetra Tech Team (Team) will 
execute the project:

Task 1: Project Management
In a multi-divisional, multi-agency project, it is essential to 
understand the operations and organization of the parties 
involved. Our project manager, Abby Terry, has worked with 
LFUCG over the last five years. She has a deep understanding 
of the dynamics and stakeholders of the Lexington community. 
She will use this knowledge to deliver informed, efficient project 
management. Tetra Tech will use the approved Workplan to 
ensure the project remains on track and facilitate:

•	 Monthly Status Reports containing a summary of work 
and billing completed for the preceding month. Tetra Tech 
will provide these reports in a format consistent with the 
Quarterly Grant Progress Reports required to be submitted by 
the Grantee to EPA. 
•	Tetra Tech may assist with development of the Quarterly 

Grant Progress Report submittals to EPA upon request.

•	 Monthly Meetings with the internal LFUCG Climate Pollution 
Reduction Grant Team including agendas, meeting notes, and 
action items/next steps
•	 In person or virtual, according to LFUCG preference

•	 Bi-Monthly Meetings with MSA Representatives
•	Every two months
•	 In person or virtual, according to LFUCG preference

•	 Presentations to Lexington‐Fayette County MSA and LFUCG 
leadership/Environmental Quality & Public Works Committee/
Lexington Area Metropolitan Planning Organization (MPO)
•	Presentations may be in person or virtual, according to 

LFUCG preference

Task 2: Background Review and Data Collection
Tetra Tech is in the process of finalizing Lexington’s 2021 
community-wide and municipal greenhouse gas inventories. 
As a result, minimal effort will be required for background 
review. We will collect the necessary data for the remaining 
counties within the MSA and discuss the results of the 2021 
inventories in order to identify priority sectors for reduction 
measures

Task 3: Partner Coordination and Community Engagement
Bluegrass Greensource will lead partner coordination and 
community engagement efforts with support from Tetra Tech 
as needed. We will use our existing contacts to organize a group 
of interested stakeholders including organizations such as the 
local chamber of commerce, utilities, extension offices, libraries, 
community action, government officials (elected as well as staff), 
neighborhood groups, rotary clubs, school officials, churches, 
and special interest groups. In addition, EPA requires early and 
frequent engagement with low-income and disadvantaged 
communities. Bluegrass Greensource is already working with low 
to moderate income residents throughout Central Kentucky as 
part of EPA’s Environmental Justice Grant Program. Thus, they 
will draw on their experience and connections to engage these 
communities and use the EPA’s Climate and Economic Justice 
Screening Tool to ensure all identified communities are included. 

Bluegrass Greensource will facilitate discussions to build trust 
with stakeholders and solicit input on reduction targets and 
measures. Meetings will be held in person and virtually to ensure 
equal access. Bluegrass Greensource will develop agendas and 
content for the meetings as well as meeting summaries for 
the LFUCG Climate Pollution Reduction Grant Team and the 
Lexington-Fayette County MSA representatives.

In addition to organizing stakeholder meetings, Bluegrass 
Greensource will meet members of the community where 
they are by attending existing meetings of local organizations 
such as rotary, school board, houses of worship, etc. to make 
presentations and solicit ideas. Depending on participation, 
Bluegrass Greensource may also host its own meetings and 
open houses. Campaigns advertising the public meetings in 
addition to a general information campaign about the CCAP 
through local newspapers, radio shows, and social media will be 
instrumental to gaining public support for the plan. 

Task 4: GHG Inventory, Emissions Projections, & Targets
The PCAP will include a simplified inventory for the Lexington-
Fayette County MSA based on “existing data” as defined by the 
EPA. The CCAP will expand on the preliminary inventory and will 
include GHG emissions and sinks by emission source and sink by 
category following the Global Protocol for Community Greenhouse 
Gas Inventories (GPC).

Our methodology is built on “outcome logic,” a proven step-by-
step process linking emission reductions to required behavioral 
changes. Outcome logic shows that reaching a desired outcome 
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requires city planners to identify levers they want to pull. A 
“lever” is defined as a shift from one activity to another to fulfill 
a need. Levers are influenced by behavioral dynamics, which are 
influenced by measurable properties of the built environment, 
known as attributes, which in turn are influenced through 
decision-making processes. KERAMIDA’s propriety digital 
platform, ClimateOS, blends advanced agent-based modeling 
with powerful data visualization. The full methodology is 
described in the whitepaper  “Data-driven transitions - A co-
created methodology.” 

Baseline Data

We will apply our stringent methodological approach described 
above to calculate GHG emissions and quantify reductions. Using 
ClimateOS, we can turn the CCAP into a “living plan” that allows 
for continuous improvement and collaboration. We will use the 
following steps to quantify GHG emissions reductions.

We will upload the data collected into the ClimateOS inventory 
to establish the 2021 baseline and complement the data 
with socio-economic parameters to carry out the scenario 
modeling. It is important to note that we establish the baseline 
with activity-based data that allows us to shift activities from 
high-carbon to low-carbon activities (e.g., the levers within our 
methodology) that fulfill the same need.

Define Near-Term and Long-Term Projections

Based on the employed method and work executed with 
the help of the Target Balancing feature in ClimateOS, we will 
estimate and visualize the following projections:

1.	 Business-as-usual emissions for 2030, 2035, and 2050, 
assuming no mitigation measures are implemented, and 
population growth occurs according to projections.

2.	 Plan implementation for 2030, 2035, and 2050, meaning 
that all existing, updated, and new mitigation measures 
are implemented as planned by the above target years. 
In practice, this means that for each mitigation measure 
(lever), we will set the target in activity units such as 
vehicle-km, kWh, etc., or in percent, and balance the 
levers against each other to find the optimal plan 
scenario for the MSA.

With ClimateOS, projection-building can be instantly visualized 
for sectors and sub-sectors, including transportation, electricity 
generation, commercial and residential buildings, waste 
and materials management, and parts of industry (e.g., new 
constructions). For process emissions from industry as well as 
agriculture, we will calculate reduction projections outside of 
ClimateOS based on existing, updated, and new measures and 
with the data from the Ninth Biennial Report on Progress toward 
Greenhouse Gas Reduction Goals as a baseline.

Task 5: Finalize Reduction Measures, Implementation 
Priorities, and Reduction Quantification
Select Relevant Levers & Calculate GHG Emissions Reductions

For each new implementation measure proposed, we will select 
the corresponding lever from the Transition Atlas, or configure 
it with customized levers (the ClimateOS platform allows for 
complete flexibility). For each lever, we then set the updated or 
new target (e.g., 750,000 electric vehicles by 2050). This can be 
done individually for each lever (see Figure 2), or collectively in 
our interactive Target Balancing feature. This feature considers 
interdependencies between the measures (e.g., if you increase 
the number of electric vehicles, you need to shift less of the total 
commutes to public transport or home office and vice versa). 

The Target Balancing feature will allow the MSA to compare 
the various sub-sector measures and select the best reduction 
scenario that blends technical feasibility with political and 
societal ambition. Exploring these “what-if” scenarios will be best 
developed collaboratively with the MSA, relevant State agencies, 
and other stakeholders.

Assess Benefits to Low Income and Disadvantaged Communities 
(LIDAC) and Priority Populations

The Team will provide a qualitative discussion and quantitative 
assessment of the expected costs and benefits to LIDAC census 
tracts and priority populations for new and updated reduction 
measures. By using ClimateOS to quantify the benefits for 
each reduction measure, the Team will be able to identify 
the proportion of each benefit data point (i.e., co-pollutant 
reductions, public health outcomes, economic benefits, climate 
resilience impacts) flowing into LIDAC census tracts for each 
reduction measure.

The Team will summarize all information provided related 
to planned and ongoing engagement with representatives 
and residents of LIDACs to ensure all CPRG LIDAC Benefits 
Analysis requirements are fulfilled. Deliverables will exceed the 
requirements outlined by the CPRG Planning Grant program. 

Quantification of Co-Pollutant Reductions

ClimateOS’ advanced modeling techniques adhere to IPCC 
guidelines and can provide precise estimates of co-pollutant 
reductions accompanying GHG reduction measures. The model 
encompasses various pollutants, including PM2.5, NOx, SO2, 
VOCs, and air toxics. This ensures a robust evaluation of the 
environmental impact of proposed GHG reduction measures 
across the entire geographic scope of the climate action plan.

Comprehensive Co-Benefits Assessment

Along with quantifying co-pollutant reductions, ClimateOS 
offers a holistic assessment of other co-benefits associated with 
the selected GHG reduction measures. Beyond conventional 
metrics, it delves into improved public health outcomes (e.g., less 
noise pollution due to fewer ICE commutes), economic benefits 
(e.g., fuel cost savings from an increased share of renewables), 

https://7434217.fs1.hubspotusercontent-na1.net/hubfs/7434217/ClimateView_datadriven-transitions_Dec.23.2023_EN.pdf
https://7434217.fs1.hubspotusercontent-na1.net/hubfs/7434217/ClimateView_datadriven-transitions_Dec.23.2023_EN.pdf
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job creation (e.g., additional labor needed for weatherization), 
increased climate resilience (e.g., decreased human losses from 
improved urban design and breaking up heat islands), and other 
environmental gains (e.g., increased biodiversity through added 
green space). 

Transparent Disbenefits Estimation

Understanding the intricacies and interdependencies of effective 
mitigation measures, ClimateOS conducts a comprehensive 
assessment and visualization of their co-benefits and potential 
disbenefits. These are highlighted through negative numbers 
and red outlining, immediately distinguishing between positive 
and negative economic effects associated with the chosen scale 
of the measure. For example, a 20% versus an 80% increase in EV 
adoption until 2050 entails significant value variations, impacting 
both vehicle purchase costs (a disbenefit) and particle emission 
savings (a benefit).

All benefits and disbenefits are consolidated into a unified net 
economic case, presenting a holistic perspective to showcase 
either a net positive or net negative impact. This method ensures 
a balanced and real-time assessment that can be repeated 
until the optimal balance is found across all affected parameters, 
offering stakeholders a clear understanding of both favorable and 
unfavorable implications. This streamlined presentation facilitates 
the comprehension and communication of intricate relationships 
and effects. The Team will work closely with the LFUCG to ensure 
methodological continuity in cost and benefit analysis.

Task 6: Quantitative Cost Estimates, Authority to Implement, 
and Intersection with Other Funding
The CCAP is required to include cost information for each 
implementation measure. The Team will develop cost estimates 
for planning and implementing each reduction measure. In 
addition, it will outline whether existing statutory or regulatory 
authority to implement the measure exists, or whether such 
authority still must be obtained and a schedule of milestones 
for actions needed by key entities for obtaining any authority. 
The CCAP will also identify what other funding programs are 
available or have been secured by the recipient from federal, 
state, local and private sources that could be leveraged to pursue 
the objectives of the CCAP.

An analysis of anticipated workforce shortages that could 
prevent the MSA from achieving the goals described in the CCAP 
and identification of potential solutions and partners at the state, 
regional, and/or local level that are equipped to help address 
those challenges will also be included in the CCAP.

This cost information and the economic analyses can be seamlessly 
bundled towards an investment plan in the ClimateOS Platform, 
including key figures such as projected GHG emission reduction 
per invested dollar by the MSA or economic benefits per 
invested dollar.

To track progress over time and monitor the execution of 
mitigation measures, ClimateOS uses predefined metrics, so-

called leading indicators. They allow for early identification if 
implementation is off-track so the MSA can take appropriate 
action to achieve the measures and its near and long-term 
goals until 2035 and 2050.

Task 7: CCAP Reporting
Tasks 1-6 will culminate in the development of Lexington-Fayette 
County MSA’s first Comprehensive Climate Action Plan. Tetra 
Tech will provide the CCAP in digital format to the Lexington-
Fayette County MSA team.

To maintain community engagement, Tetra Tech will build an 
interactive community dashboard where residents will be able to 
view current and past greenhouse gas inventories, our reduction 
targets, implementation measures database, and associated 
emissions reductions. 

With the dashboard in ClimateOS, different projections and 
datasets can be instantly visualized - economy-wide or by 
sector. We will utilize the platform’s dashboards to present the 
findings to desired stakeholders. These online reports offer 
advanced visualizations such as interactive graphs and charts. 
This approach will make complex GHG emissions data accessible 
and engaging to the different stakeholders. The interactive 
nature of the dashboards allows stakeholder groups to explore 
and evaluate different scenarios in real time, facilitating active 
engagement and a deeper understanding of the positive and 
negative repercussions of various transition strategies.

Task 8: Additional Support and Analysis
The Team will provide additional support, as requested. 
Completion of these additional tasks may reduce available effort 
in other areas. Possible additional support tasks include:

•	Quarterly Progress Report Submittal Support
•	Development of CCAP Fact Sheet
•	 Identification of Next Steps/Future Budget and Staffing 

Needs for Status Report    ¢

Example Data Visualization
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3.	 Our Team

The Tetra Tech team will provide LFUCG with a highly-qualified group of environmental engineers and scientists with 
specialized experience. Our team has a rich blend of in-depth local knowledge and national experience. 

ORGANIZATIONAL CHART

Abby Terry
Tetra Tech

PROJECT MANAGER SENIOR PROJECT ADVISOR

SUSTAINABILITY ANALYSTSDIGITAL SOLUTIONSENERGY PLANNING

TECHNICAL SUPPORT COMMUNITY OUTREACH

SENIOR ENVIRONMENTAL 
SCIENTIST

Melinda Keillor
Tetra Tech

Zoe Roberts
Tetra Tech

Amy Sohner
Bluegrass Greensource

Lee Hamblin
HEC Hamblin Environmental

Nicholas McCreary
Albert Lu

Emilee Brown
KERAMIDA

Laurel Graves
Tetra Tech

Amber Greaney
KERAMIDA

Andrew Webster
Tetra Tech

GRANTS & FUNDING SUPPORT



RFP #1-2024 6

Lexington-Fayette Urban County Government Consultant for Climate Pollution Reduction Planning
Comprehensive Climate  Action Plan

ABBY TERRY, PE, LEED GREEN ASSOCIATE | PROJECT MANAGER

EDUCATION 
BS, Civil Engineering, University of 
Kentucky, Lexington, KY

REGISTRATIONS/CERTIFICATIONS
•	Professional Engineer, KY-39144

•	LEED Green Associate

•	Kentucky Erosion Prevention and 
Sediment Control (KEPSC) Inspector

PROFESSIONAL AFFILIATIONS
•	Kentucky Society of Professional 

Engineers

•	Kentucky Stormwater Association

•	Society of Women Engineers

Immersed. That is the kind of project manager you get with Abby on your team. 
Abby has extensive experience working with the Lexington-Fayette County Urban 
Government. She provides day-to-day support to the Division of Water Quality’s 
Municipal Separate Storm Sewer System (MS4) Program, and recently completed 
a community-wide and municipal greenhouse gas inventory for the Division of 
Environmental Services. As a result, she has a deep understanding of the dynamics 
and stakeholders of the Lexington community.

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT PROJECTS
•	Quality Assurance Project Plan & Priority Climate Action Plan (Project Manager) 

•	Development of a Quality Assurance Project Plan in compliance with EPA 
requirements for collecting data and performing calculations for the Priority 
Climate Action Plan

•	Compilation of a simplified greenhouse gas inventory for the Lexington-Fayette 
County MSA

•	Development of a Priority Climate Action Plan for the Lexington-Fayette County 
MSA containing quantified priority GHG reduction measures, a low-income and 
disadvantaged communities benefit analysis, stakeholder involvement, and a 
review of authority to implement

•	Greenhouse Gas Emissions Inventory, Target Setting, and Reduction Plan 
(Project Manager)
•	Community-wide and municipal greenhouse gas (GHG) inventories using the 

Global Protocol for Community-Scale Greenhouse Gas Emission Inventories
•	Arc Scoring for LEED for Cities
•	Trend analysis and development of “business-as-usual” emissions forecasts for 

2025, 2030, and 2050 to set emission reduction targets that align with current 
U.S. initiatives

•	Emissions Reduction Plan containing emission reduction targets and 
mechanisms to achieve reductions

•	Municipal Separate Storm Sewer System (MS4) Compliance & Program 
Management (Project Engineer)
•	Program management services ensuring compliance with MS4 Permit
•	Development of policies and procedures for various program elements for city 

staff and community-facing publications covering activities for each year
•	Conducts trainings and workshops on various program elements for city staff 

and community stakeholders   
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TETRA TECH ROLE
Vice President

Senior Program Manager

Environmental Science & 
Management, Operations Manager

SME, Environmental Compliance

EDUCATION
MS, Environmental Health,University 
of Michigan, Ann Arbor MI

BS, Environmental Protection, Ball 
State University, Muncie IN

REGISTRATIONS/CERTIFICATIONS
•	LEED Accredited Professional

•	Ionizing Radiation Safety

•	ISO 14001 Lead Auditor

•	ANSI-RAB Lead Auditor

•	40-hour HAZWOPER

•	DOT/IATA Training

PROFESSIONAL AFFILIATIONS
•	Project Management Institute

•	US Green Building Council

•	National Environmental Health 
Association

•	American Industrial Hygiene 
Association

For over 20 years Andy has provided clients with technical expertise and project 
solutions related to critical processes and infrastructure projects involving air, 
water, waste media, design and construction, permitting, compliance solutions, 
regulatory reporting, and sustainability-related projects which are centered 
on each client’s unique needs. He has extensive background implementing 
sustainable management systems that leverage an organization’s culture, 
processes, operating practices, and performance objectives. He is also an 
experienced multimedia environmental compliance and conformance auditor, and 
serves as a multi-media subject matter expert for regulatory compliance.

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT PROJECTS
•	MSA Quality Assurance Project Plan & Priority Climate Action Plan, Lexington-

Fayette Urban County Government 

•	Greenhouse Gas Emissions Inventory, Target Setting, and Reduction Plan, 
Lexington-Fayette Urban County Government 

SUSTAINABILITY
•	Transformation Sustainability, Ford Motor Company Dearborn Campus

•	Life Cycle Analyses Studies And Modeling, Center for Innovative Food Technologies

•	Enterprise GHG Inventory, Health Care Service Corporation

•	Sustainability Management Planning, Sunny Delight Beverages Company

•	Energy Efficiency and Conservation Block Grant (EECBG) Strategy Development, 
Department of Energy - Prince George’s County, MD

•	Wastewater Treatment Plant Energy & Process Optimization, City of Adrian, MI

•	Existing Building USGBC LEED Gap Analyses, Comerica Bank, Lansing, MI

•	Corporate Greenhouse Gas Baseline Inventory, Sunny Delight Beverages Company

•	Resource Efficiency Assessments, Sunny Delight Beverages Company

ENVIRONMENTAL MANAGEMENT AND COMPLIANCE 
•	Environmental Management and Compliance, CBRE – Deutsche Bank, 

Implementation of Compliance Program, U.S.

•	Compliance Program, Confidential Client, Financial Services Industry, U.S.

•	Environmental Permitting, DTE Energy, Blue Water Energy Center

•	316(b) Compliance Strategy/Ongoing Support, DTE NorthwindTM LLC

•	Design of Impingement Reduction Measures, DTE Energy

•	Preparation of 316(b) NPDES Application Requirements, DTE Energy, Multiple 
Facilities

•	EHS Compliance Program, BMW of North America, U.S.   

ANDREW WEBSTER, LEED AP | SENIOR PROJECT ADVISOR
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EDUCATION
BS, Natural Resources, University of 
Michigan, Ann Arbor, MI

REGISTRATIONS/CERTIFICATIONS
•	Industrial Wastewater Operator, A1a, 

W 7486

•	Industrial Storm Water Operator, 
A1i, I-14905

•	ISO 14001 Lead Auditor Training 

•	DEQ Hazardous Waste Inspector

•	McCoy RCRA Training

•	Hazardous Materials (HAZMAT), 
DOT, IMDG, IATA

•	MIOSHA/OSHA Industrial, 30-hr

•	MIOSHA/OSHA Construction 10-hr

•	OSHA 24-hr Hazardous Waste 
Operations & Emergency Response 
(HAZWOPER), 8-hr Refreshers 

•	MSHA 24-hr 2017 & 8-Refreshers

PROFESSIONAL AFFILIATIONS
•	Air & Waste Management Assoc

•	Board Member, Air & Waste 
Management Assoc, East MI Chapter

•	Suppliers Partnership for the 
Environment

•	Wildlife Habitat Council

Mindy has over 30 years of environmental experience with expertise in waste and 
air regulations for public agencies, such as Michigan Department of Environment, 
Great Lakes, and Energy (EGLE), and for private sector in waste, automotive, steel, 
and cement/aggregate industries. Her roles have included Environmental Manager 
at Lafarge Holcim; Environmental Specialist at Toyota; Environmental Engineer 
at U.S. Steel; and Environmental Health & Safety Manager at US Ecology. During 
her tenure at EQ, she was the company expert for Federal & State Air regulations. 
Mindy has extensive experience specializing in compliance, inspection, and 
environmental response. 

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT PROJECTS
•	MSA Quality Assurance Project Plan & Priority Climate Action Plan, Lexington-

Fayette Urban County Government 

•	Greenhouse Gas Emissions Inventory, Target Setting, and Reduction Plan, 
Lexington-Fayette Urban County Government 

REGULATORY AGENCY PROJECTS
•	Air Emission Inventory Annual Reporting, Hazardous Waste TSDF, Automotive, 

Manufacturing, Steel, Mining, MI, NY, OH, OK
•	Air Compliance Reporting (Title V, PTI, PTIO), Hazardous Waste TSDF, Automotive, 

Steel, Mining, MI, NY, OH, OK
•	Air Permit Application, Ohio EBIZ, PTIO, Renewable Energy, OH
•	Air RMP (EPA Risk Management Program, 112r, 40 CFR 68), Renewable Energy, OH
•	Onsite Environment Staff Support, Manufacturing, MI 
•	Episode Plan, Automotive, MI
•	Air Greenhouse Gas (GHG), Hazardous Waste TSDF, MI
•	Tier II Reporting (SARA Title III, Tier II, 312) Hazardous Waste TSDF, Automotive R&D, 

Mining, MI, NY, OH
•	Toxic Release Inventory Reporting & Reviewer (SARA Title III, Tier III, 313), 

Hazardous Waste TSDF, Automotive, Mining (Asphalt & Ready Mix), MI, NY, OH
•	Asbestos - Hazardous Waste TSDF, MI
•	Award Applications, National Stone Sand and Gravel Association & Michigan 

Manufacturing Association, Mining, MI, NY, OH
•	CERCLA - Hazardous Waste TSDF, MI 
•	Department of Homeland Security, Hazardous Waste TSDF Requirements, DHS, MI
•	Hazardous Waste Inspections (Part 111, formerly Act 64 & RCRA), State Agency, MI
•	Hazardous Waste Management (Part 111, formerly Act 64 & RCRA), Hazardous 

Waste TSDF, Automotive R&D, Mining
•	Hazardous Materials (HAZMAT, DOT, IATA, IMDG), Waste Management Company, 

Automotive R&D, Mining
•	Solid Waste (Part 115, formerly Act 641), State Agency, Waste Management 

Company, Automotive, Mining, MI
•	Spill Prevention Control and Countermeasures, Mining, MI, NY, OH
•	Water Annual Withdrawal (Use) Reporting, Mining, MI, NY, OH
•	Water Groundwater, Mining, MI
•	Water Industrial Stormwater NPDES/SWPPP, (Individual & General) Mining, MI, NY, OH
•	Toxic Substances Control Act Compliance, Waste Management, Automotive R&D, MI
•	Tanks (AST) – Hazardous Waste TSDF, Automotive R&D, Mining, MI, NY, OH
•	Tanks (UST) Inspection, Automotive, Mining
•	Award Applications, Wildlife Habitat Council, Mining
•	 Hazardous Waste TSDF Database Tracking and Reporting, Steel, Mining, MI, NY, OH, OK 

MELINDA KEILLOR | SENIOR ENVIRONMENTAL SCIENTIST
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Zoe has modeled energy usage and savings measures for a variety of building 
types. She is currently supporting a retrofit project of a historic state building 
to reach net zero and electrification goals. With her background in mechanical 
engineering, Zoe brings a deep understanding of design and system selection to 
energy projects.

•	Carbon Neutral Facilities Plan, City of San Luis Obispo, CA
•	Reduce GHG emissions from city owned facilities
•	Assist the city with the process and development of a strategic plan that lays out 

near term funding priorities for the 2023-25 Financial Plan
•	Creates policy and long-term strategy through 2030

•	Energy and Water Evaluations, Mississippi Army National Guard, State of Mississippi 
Army Military Department, MS
•	6M+ SF of EISA compliant energy and water evaluations across the state of 

Mississippi
•	Utilized BUILDER SMS database to identify critical energy projects

•	Energy Efficiency & Resiliency Action Plan, George Mason University, Fairfax, VA
•	9 million SF of building space and multiple central utility plants
•	Developing multiple pathways to carbon neutrality for multiple George Mason 

campuses
•	Partners from concept through implementation

•	Strategic Energy & Carbon Neutrality Plan, California State University East Bay, 
Hayward, CA
•	Providing a strategic energy plan and carbon neutrality for CSU East Bay 
•	The project will include energy audits, building electrification, and energy 

management planning

•	Carbon Neutrality Plan, San Diego State University, San Diego, CA 
•	Established a carbon neutrality roadmap to decarbonize campus energy, building 

and transportation system
•	Provided a campus energy transition and phasing plan to decommission existing 

co-generation central plant and steam distribution

•	 Integrated Energy Resource Plan, Los Angeles Community College, Los Angeles, CA
•	Developed energy master plan for three LACCD campuses
•	Focused on campus decarbonization, energy efficiency, renewable energy and 

microgrid analysis

•	Confidential Municipal Client District Energy Feasibility Study
•	Feasibility study for a district thermal energy system for a multi-use development
•	A variety of system variations were studied with recommendations given to the 

utility who would operate the system

EDUCATION
•	BS, Mechanical Engineering, Rice 

University, Houston, TX

REGISTRATIONS/CERTIFICATIONS
•	Engineer in Training (EIT):  

CA-18-309-20

ZOE ROBERTS, EIT | ENERGY PLANNING
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Laurie has nearly 30 years of professional, technical, and analytical expertise 
in database design, data analytics, data integration, business/systems analysis, 
implementation of Agile software development, and helpdesk/troubleshooting 
for business applications. Her digital design solutions, teaching/training, and 
technical/business writing have been a valuable asset to project teams. Laurie 
excels at leadership and customer satisfaction, as she is meticulous with quality 
assurance, and has worked on numerous regulatory compliance projects. 

GENERAL MOTORS (GMR2) SUSTAINABLE REPORTING
•	Software Development, Integrations & Database Design for Regulatory Reporting 

and Data Coordination

•	Automatic Notification System (ANS) Business Analyst

•	Material Safety Data Sheet (MSDS) Gatekeeper

•	IT Team Leader Environmental Software Integrations: Sphera, ETQ Reliance® , and 
ERA Sustainability Assessments

•	Environmental Reporting and Data Management

•	Service Parts Operations (SPO) Compliance Metrics Coordinator for World HQ

•	Training Materials Portal Development

•	SARA 312, 311, Michigan Air Emissions Reporting System, and Michigan Annual 
Wastewater Report   

LAUREL GRAVES | DIGITAL SOLUTIONS MANAGER

EDUCATION
•	MA, Higher Education, University of 

Michigan

•	BA, Social Sciences, Michigan State 
University

REGISTRATIONS/CERTIFICATIONS
•	ICAgile Certified Professional - 

Business Value Analysis

•	Cybersecurity (CC) certified (ISC2)

•	Enablon Training: Shared Functions, 
Audit Compliance (ACS), Action Plan 
(AP), Compliance (RCM), Health & 
Safety

•	Enablon QS Methodology

•	Enablon QS Certification 

•	Qualified User: Myers-Briggs Type 
Indicator (Facilitator)
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EDUCATION 
•	BS Natural Resource Conservation 

and Management, University of 
Kentucky

•	Natural Resource Conservation 
and Management, Study Abroad 
Program Napier University, 
Edinburgh, Scotland

PROFESSIONAL AFFILIATIONS
•	Women Leading Kentucky, Board 

Member, and Chair

•	Keep Lexington Beautiful, Board 
Member

•	Bluegrass Tomorrow, Board Member

•	City of Lexington Stormwater 
Stakeholder Advisory Council, Chair

•	Empower Lexington Plan Steering 
Committee, Member

Amy has a background in environmental education, and a degree in Natural 
Resource Conservation and Management. She is a Certified Environmental Educator, 
a graduate of the Leadership Lexington Program, a board member of both Bluegrass 
Tomorrow, and Keep Lexington Beautiful, and is the Chair of both Women Leading 
Kentucky and the Lexington Stormwater Stakeholder Advisory Committee.

Since 2001, she and Bluegrass Greensource (BGGS) have provided outreach 
to schools, community groups, businesses, local governments, and citizens 
throughout the region to focus on water quality, waste reduction and energy 
efficiency. Amy has built BGGS from the ground up, and has managed every 
aspect of the organization from strategic planning, marketing and social media to 
grant writing, training, and program development. 

•	Community Energy Advisor, City of Lexington
•	Developed and implemented energy efficiency programs throughout the city; 

these included retrofit grants for nonprofits, community engagement programs 
and resource development

•	Comprehensive Stormwater Education, Georgetown and Scott counties
•	Relationship building 

•	Main Street Clean Sweep, Energy Efficiency Workshops, Bourbon, Clark, Fayette, 
Jessamine, Scott, and Woodford counties
•	Deep relationships with elected officials and community leaders for community 

events, PreK-12 Education, Past Grant Program

•	Energy Efficiency Workshops for Low to Moderate Income (LMI) Communities, 
Bourbon, Clark, Fayette, Jessamine, Scott, and Woodford counties
•	Organize, plan, and promote workshops (minimum of 10 per year) to help 

lMI residents in central Kentucky learn how to make their home more energy 
efficient, save money and reduce greenhouse gas emissions. The first grant 
received through EPA’s Environmental Justice grant program, and continues to 
focus on low income and disadvantaged communities

•	Sustainable Hospitality Program, VisitLEX
•	Managed five focus groups, performed administration and reporting

•	Hinkston Creek Watershed and Dix River Watershed, Bourbon, Montgomery, 
Nicholas, Boyle, Garrard, Lincoln counties 
•	Managed stakeholder groups   

AMY SOHNER | COMMUNITY OUTREACH
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Nick focuses his sustainability practice on helping clients facilitate practical 
climate action plans and sustainability strategies to support significant 
improvements in their sustainability reporting. He advises clients on Climate 
Action Planning, Environmental, Social, and Governance (ESG) Strategy, 
Planning and Reporting, Energy Management, ESG Assurance Services, ESG 
Audits, and supporting the needs of executive boards for ESG strategies, and 
education issues. Nick is adept at convening stakeholders, and managing 
community relations. 

He has past experience with Creighton University in Omaha, as lead author 
and originator for their inaugural sustainability plan, where Nick developed 
a sustainability-focused internal grant fund, and launched a post-consumer 
composting program. He has also served as a sustainability coordinator for 
Indiana State University, where he directed a multi-disciplinary committee 
that created the university’s sustainability plan. Additionally, Nick held a 
professorship in environmental science and sustainability science.  EDUCATION 

•	MS, Environmental Science & 
Sustainability,  
St. Louis University, St. Louis, MO

•	BA, Earth Science, DePauw 
University, Greencastle, IN

REGISTRATIONS/CERTIFICATIONS
•	USGBC, LEED AP BD+C

NICHOLAS MCCREARY, LEED AP BD+C | SUSTAINABILITY ANALYST
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Albert is an Environmental Engineer with combined experience in greenhouse gas 
(GHG) emission inventory projects, GHG verification and assurance, environmental 
regulation and compliance, and data modeling. He has performed major public 
and private sector roles in improving corporate GHG inventories, developing ESG 
strategies, and constructing public infrastructure megaprojects. Albert has worked 
for clients in various industries such as tech, entertainment, media, banking and 
financial services, manufacturing, real estate, insurance, marketing, and utility 
services. He is experienced in state and federal environmental permitting, GHG and 
criteria air pollutant modeling, and GIS hardware and software. Albert is proficient 
with the emission calculation methodologies of GHG Protocol, and the ISO 14064-3 
standard for GHG verification.

AREAS OF EXPERTISE:
•	GHG data and inventory management
•	GHG accounting and verification
•	Criteria air pollutants emissions estimation
•	Data modeling and validation
•	Environmental regulation and compliance
•	Environmental impact assessment
•	 Infrastructure megaprojects
•	Natural resources management

SUSTAINABILITY ANALYTICS
•	 Envision Gap Analysis, Sepulveda Transit Corridor Project (Bechtel and LA Metro)
•	 GHG Scope 1, 2, and 3 inventory, Carbon Disclosure Project (CDP), GHG emissions 

disclosure, Beyondsoft and Microsoft supplier
•	 Scope 1, 2, and 3 verification, GRESB disclosure, Macerich 
•	 Scope 1, 2, and 3 verification, CDP disclosure, GLG 
•	 Scope 1, 2, and 3 verification, Microsoft supplier GHG emissions disclosure, One10 
•	 Scope 1, 2, and 3 verification, Paramount 
•	 Sustainability strategy research and development, PNC Bank
•	 Scope 1, 2, and 3 verification, Rambus 
•	 Scope 1, 2, and 3 verification, CDP disclosure, Steel Dynamics 
•	 Scope 1, 2, and 3 verification, Symetra 
•	 Department of Energy Federal Loan Application, Community Benefits Plan, 

Wabash Valley Resources
•	 GHG Scope 1, 2, and 3 data and inventory management, Masonite 
•	 Climate Transition Plan GHG emissions reduction modeling, GridTek
•	 GHG and environmental data quality control, and audit support, AES 
•	 GHG Scope 1, 2, and 3 limited assurance, Fresh Del Monte 
•	 Health Risk Assessment and air quality modeling, Holz Rubber 

EDUCATION 
•	MS Environmental Engineering, 

University of Southern California 
(USC) Los Angeles, CA

•	BS Environmental Science, 
University of California, Los Angeles 
(UCLA), Los Angeles, CA

TRAINING
•	National Environmental Policy Act 

(NEPA)

•	  California Environmental Quality 
Act (CEQA)

•	Construction and Operational 
Safety

•	Federal and California State 
Emergency Management and 
Response

•	Software/Analytics: Greenstone+, 
ESRI ArcGIS, R, MATLAB

ALBERT LU | SUSTAINABILITY ANALYST
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Emilee’s expertise has centered around ESG reporting projects, benchmarking, 
sustainability report writing, materiality assessments, and data analysis 
projects. She recently published a blog detailing the key considerations 
companies should include in their Net Zero goals and strategies. Her focus is on 
climate action planning, corporate sustainability consulting, and stakeholder 
engagement. Her diverse background in multiple sectors of sustainability 
include environmental policy, conservation, corporate sustainability, 
community organizing, and higher education. Emilee has spearheaded strategic 
initiatives in sustainability education, fossil fuel divestment, renewable energy, 
and institutional policy development. She has engaged over 750 community 
members and sustainability professionals in trainings on topice such as 
recycling, community organizing, sustainability fundamentals, intersectionality, 
and strategic planning.

AREAS OF EXPERTISE
•	Sustainability
•	Climate Action Planning
•	Community Organizing
•	Strategic Planning
•	ESG Reporting Standards
•	Materiality Assessments
•	Benchmarking
•	Net Zero Road mapping

EDUCATION 
•	BAESS Environmental Sustainability 

Studies, Indiana University, 
Bloomington, IN 

REGISTRATIONS/CERTIFICATIONS 
•	Global Reporting Initiative (GRI) 

Trainer

EMILEE BROWN | SUSTAINABILITY ANALYST
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Amber’s professional focus is sustainability with her experience that is derived 
from various projects from a wide array of client partners such as cities, 
municipalities, universities, corporations, non-profits, and private clients. She 
has led numerous technical projects, including Science Based Targets initiative 
(SBTi) development and adoption, climate action plan strategy, transit-oriented 
development, vehicle technology analyses, and benchmarking policies. In 
addition, she has utilized a variety of sustainability reporting frameworks. 

She also is an associate professor to an undergraduate-level course for the Indiana 
University, O’Neill School of Public and Environmental Affairs, which focuses on 
sustainable management, LEED standards, biosphere/human sphere, climate 
action plans, reporting standards, ecosystems and habitats, green buildings and 
sites, and livable cities. 

Amber has previously served as a program manager for energy and environment 
for the city of Indianapolis, Office of Sustainability, as the city’s technical expert 
for sustainability information, best practices, data, principles, LEED standards, 
international reporting frameworks, and has acted as a city spokesperson on 
sustainability programs with internal and external constituencies. 

AREAS OF EXPERTISE 
•	Sustainable Building Design
•	Sustainability Reporting Frameworks (GRI, CDP, ICLEI)
•	Utility tracking via EPA’s Energy Star Portfolio Manager
•	Energy Tracking via Tableau
•	Carbon Disclosure Project (CDP)
•	GHG Protocol (Climate View, EPA Calculator, SBTi)
•	Statistical Analysis

EDUCATION 
•	MPA, Environmental Policy and 

Sustainability/Public Affairs, Indiana 
University, Indianapolis, IN

•	BS, Sustainability Management 
& Policy, Indiana University, 
Indianapolis, IN

•	BS, Public Affairs, Indiana University, 
Indianapolis, IN

REGISTRATIONS/CERTIFICATIONS
•	Institute for Sustainable 

Infrastructure (ISI), Envision 
Sustainability Professional (ENV SP)

•	USGBC, LEED Green Associate

PROFESSIONAL AFFILIATIONS
•	Associate Faculty member at 

Indiana University Indianapolis

AMBER GREANEY, ENV SP, LEED GREEN ASSOCIATE | GRANTS AND FUNDING SUPPORT



RFP #1-2024 16

Lexington-Fayette Urban County Government Consultant for Climate Pollution Reduction Planning
Comprehensive Climate Action Plan

DEGREE OF LOCAL EMPLOYMENT

AFFIRMATIVE ACTION/EEO PARTICIPATION

Tetra Tech’s local office is located at 424 Lewis Hargett Circle, 
Suite 110, Lexington, KY. Tetra Tech is currently registered by 
the Commonwealth of Kentucky in accordance with KRS 322.060 
to perform the engineering services needed for this project. Our 
Kentucky registration number is 1555.

Bluegrass Greensource, is a non-profit organization, located at 
835 National Ave, Lexington, KY. Amy Sohner is the Executive 
Director of this organization.

HEC Hamblin Environmental, is a Kentucky-based business 
located at 460 Old Germantown Rd, Brooksville, KY. 

Tetra Tech

M
IL

E
S from

We understand the importance of Minority-Owned (MBE), 
Woman-Owned (WBE), Disadvantaged (DBE) Business 
Enterprises and Veteran-Owned Small Business (VOSB) goals 
and are committed to providing meaningful participation at 
levels desired by LFUCG. Our track record on similar efforts 
demonstrates our commitment to, and success in, achieving or 
exceeding project-specific goals. 

To achieve and exceed your 10% MWDBE participation goal, we 
have enlisted the services of KERAMIDA to provide our team a 
highly qualified Woman-Owned Business Enterprise.

To achieve your 3% Veteran-Owned participation goal, we have 
enlisted the services of HEC Hamblin Environmental.
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RECENT PROJECT EXPERIENCE

4. Specialized Experience | Technical Competence

The following examples of recent projects demonstrate our capabilities to perform climate action planning, greenhouse gas 
inventories, and stakeholder and community engagement. 

EXAMPLE PROJECTS 1 2 3

Greenhouse Gas Inventories ¢ ¢ ¢
Emissions Reductions ¢ ¢ ¢
Climate Action Planning ¢ ¢
Community & Stakeholder Engagement ¢ ¢
Low Income & Disadvantaged Community Targeting ¢ ¢
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• Carbon Accounting & Reduction Goals
• Greenhouse Gas Emissions Inventory
• Stakeholder/Community Engagement

Consultant for Climate Pollution Reduction Planning
Comprehensive Climate Action Plan

GREENHOUSE GAS EMISSIONS INVENTORY, TARGET SETTING, & REDUCTION PLAN

Tetra Tech is currently finalizing community-wide and municipal greenhouse 
gas (GHG) emissions inventories in accordance with Intergovernmental Panel on 
Climate Change (IPCC) requirements and the Global Protocol for Community-Scale 
Greenhouse Gas Emission Inventories (GPC). The GPC is a globally recognized 
standard that enables cities to utilize consistent methodologies for developing 
inventories, thus allowing for ease of comparison to peers, transparent calculations, 
and meaningful results. The GPC is a comprehensive inventory method resulting 
in emissions aggregated by sector, scope, gas, total, and biogenic origin. The GPC 
accomplishes this through the use of two frameworks, “scopes” and “city-induced.” 

From the GPC, “The scopes framework allows cities to comprehensively report 
all GHG emissions attributable to activities taking place within the geographic 
boundary of the city by categorizing the emission sources into in-boundary 
sources (scope 1, or “territorial”), grid-supplied energy sources (scope 2), and out-
of-boundary sources (scope 3).” The city-induced framework ensures all emissions 
generated by a city, inside or outside of the geographic boundary, are totaled. The 
GPC offers a BASIC and a BASIC+ level of reporting that represent varying degrees 
of inventory completeness. 

The BASIC level includes Scope 1 emissions from stationary energy, in-boundary 
transportation, and waste and wastewater generated and disposed of in the 
geographic boundary, Scope 2 emissions from grid-supplied electricity, and Scope 
3 emissions from waste and wastewater generated in the geographic boundary 
and disposed of outside of the boundary. BASIC+ includes the components of the 
BASIC level plus Scope 3 emissions for electricity transmission and distribution 
and out-of-boundary transportation as well as Scope 1 emissions for Industrial 
Processes and Product Use (IPPU), Agriculture, Forestry, and Land Use (AFOLU), and 
any other emissions occurring outside of the geographic boundary as a result of 
city activities. Therefore, the BASIC+ level of reporting requires challenging data 
collection and more complex calculation methodologies. The City elected to report 
on the BASIC+ level.

After completion of the GHG inventories, Tetra Tech will compare the current 
reporting year (2021) to prior emissions inventories to identify trends in aggregate, 
per capita, and gross domestic product (GDP) inventory results. In addition, an 
analysis of relevant trends such as sector-level drivers, data availability, data 
sources, emission factors, and methodology will be conducted to determine how 
these factors may impact changes in GHG inventory emissions. The base inventory 
and results of the trend analysis will be used to develop “business-as-usual” 
emissions forecasts for 2025, 2030, and 2050 that represent the expected emissions 
if no action is taken. 

The data compiled from the GHG inventories, trend analysis, and forecasts will be 
used to develop an Arc score for the City. Arc is a software created by the Green 
Business Certification, Inc. (GBCI) that benchmarks the environmental impacts of 
a city through a performance score that can be compared to other cities globally. 
The Arc score can offer insight on areas (energy, water, waste, transportation and 
human experience) where the city may have room for improvement. 

Finally, Tetra Tech will assist the City with setting emission reduction targets that 
align with the current U.S. initiative to “meet the moment” by achieving a 50-52 
percent reduction from 2005 levels in economy-wide net greenhouse gas pollution 
in 2030 and net-zero greenhouse gas emissions by no later than 2050. Targets will 
be developed for each sector identified in the GHG inventories that total to an 
overall reduction goal. ¢ 

LEXINGTON-FAYETTE URBAN 
COUNTY GOVERNMENT

SIZE: Community-wide & Municipal 
Activities

START/END DATE: 2023/Ongoing

OWNER: Lexington-Fayette Urban 
County Government, KY

SERVICES: Sustainability Consulting

KEY STAFF INVOLVEMENT:
• Abby Terry, Project Manager

• Andrew Webster, Sr. Project Advisor

• Mindy Keillor, Sr. Env. Scientist

1
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LEXINGTON-FAYETTE MSA CPRG QAPP & PCAP 2
The Climate Pollution Reduction Grants (CPRG) program is a U.S. Environmental 
Protection Agency (EPA) initiative to act as a catalyst in helping communities 
develop and implement ambitious plans for reducing GHG emissions and other 
harmful air pollution. 

Tetra Tech was awarded the QAPP & PCAP pieces of Lexington-Fayette County 
MSA’s CPRG Planning Grant. This work includes:

Quality Assurance Project Plan (QAPP) 
Quality assurance is required for awards granted by the U.S. EPA under 2 CFR 
1500.12. Directive No: CIO 2105-S-02.0 dated July 2023 defines the minimum 
requirements for the Quality Program supporting EPA environmental programs 
unless superseded by statutory requirements. A Quality Assurance Project 
Plan (QAPP) is a comprehensive document detailing project-specific quality 
assurance, quality control, and technical activities for the generation, collection, 
and use of environmental data or information. Tetra Tech completed the QAPP 
and it has been submitted to EPA for approval.

Priority Climate Action Plan (PCAP) 
The PCAP is a precursor to the Comprehensive Climate Action Plan (CCAP), 
due two years after planning grant award. The PCAP must include a simplified 
GHG inventory for the MSA, quantified priority GHG reduction measures, a 
low-income and disadvantaged communities benefit analysis, stakeholder 
involvement, and a review of authority to implement.

Lexington-Fayette MSA GHG Inventory
Since Lexington’s 2021 GHG inventory was just completed, 2021 will be used 
as the baseline year. The inventory will build on Lexington’s 2021 inventory and 
will include Stationary Energy, Transportation, and Waste for the additional MSA 
members.

Quantified Voluntary GHG Reduction Measures
Tetra Tech will work with LFUCG to identify the priority sectors and voluntary 
reduction measures through stakeholder and interagency/intergovernmental 
coordination. Tetra Tech will focus on voluntary reduction measures identified 
by stakeholders and the results of the GHG emissions inventories that are readily 
implementable with funding. Once the reduction measures are identified, Tetra 
Tech will quantify the emission reductions for the priority measures included in 
the PCAP using readily available tools.

Low Income and Disadvantaged Communities Benefit (LI-DC) Analysis
The authorizing statute for the CPRG program specifies that implementation 
grant applications should include information on the extent of GHG reductions 
for low-income and disadvantaged communities. The PCAP should identify 
disadvantaged communities in the jurisdiction covered by the plan, how the 
recipient meaningfully engaged with such communities in the development of 
each plan, and how they intend to continue this engagement into the future.

Stakeholder Engagement
State and metropolitan area lead organizations must involve stakeholder groups 
and the public in the process for developing the PCAP. LFUCG will lead the 
collaboration and coordination of the Climate Pollution Reduction Planning 
Team. In coordination with LFUCG, Tetra Tech will support communications 
with the Lexington-Fayette Co. MSA. Tetra Tech will also support and facilitate 
public and stakeholder engagement by leveraging relationships that were 
built through the Empower Lexington update, Imagine Lexington, and other 
community/regional processes. Purposeful efforts will be made to engage 
the low-income and disadvantaged communities identified by the Lexington-
Fayette Co. MSA. ¢    

•	 LFUCG MSA CPRG Planning Grant 
•	Stakeholder/Community Engagement

LEXINGTON-FAYETTE URBAN 
COUNTY GOVERNMENT

SIZE: Community-wide & Municipal 
Activities

START/END DATE: 2023/Ongoing

OWNER: Lexington-Fayette Urban 
County Government, KY

SERVICES: Sustainability Consulting

KEY STAFF INVOLVEMENT:
•	Abby Terry, Project Manager

•	Andrew Webster, Sr. Project Advisor

•	Mindy Keillor, Sr. Env. Scientist   
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GRAND VALLEY METROPOLITAN COUNCIL 
METROPOLITAN STATISTICAL AREA (MSA) CLIMATE ACTION PLAN

3

KERAMIDA and ClimateView are working together to develop the Preliminary 
Climate Action Plan, Implementation Grant, Comprehensive Climate Action Plan, 
and Status Report for the Grand Rapids MSA. To date, KERAMIDA has submitted 
a QAPP which has been approved by the EPA, completed the regional GHG 
inventory, administered three community engagement events, established three 
advisory committees including the LIDAC advisory committee, and finished a 
first draft of the PCAP. 

Having experience working on another CPRG project is invaluable. In addition to 
the CPRG planning grant requirements, KERAMIDA is advising and assisting the 
GVMC in writing an Implementation Grant for one or more mitigation measure 
included in the PCAP.  ¢

To view unique insights from participants contributing to the development of a 
plan that truly represents the diverse needs, concerns, and aspirations of Western 
Michigan’s vibrant communities: 

GVMC  
Engagement Session  
Interview

GRAND VALLEY METROPOLITAN 
COUNCIL

SIZE: Community-wide & Municipal 
Activities

START/END DATE: 2023/Ongoing

OWNER: Grand Valley Metropolitan 
Council

SERVICES: Sustainability Consulting

KEY STAFF INVOLVEMENT:
•	Nicholas McCreary, Sustainability

•	Amber Greaney, Grants/Funding 
Support

•	Climate Pollution Reduction Grant  
•	Stakeholder/Community Engagement

https://www.youtube.com/watch?v=lb4dOy8u50o
https://www.youtube.com/watch?v=lb4dOy8u50o
https://www.youtube.com/watch?v=lb4dOy8u50o
https://www.youtube.com/watch?v=lb4dOy8u50o
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5.	 Estimated Costs & Schedule

Please review the following comprehensive and detailed listing of all costs, fees, and reimbursables to be included in the 
work for this project.

The total estimated cost on a time and materials not to exceed basis is estimated to be $505,000 USD. Pricing is valid for 30 
days. Our hourly rates for personnel engaged in the project are presented in the tables shown below. Tetra Tech proposes to 
conduct all work included in accordance with LFUCG Purchase of Service Agreement Terms. We will invoice each month for 
the portion of work completed and our payment terms are net 30 days.

ESTIMATED COST OF SERVICES

TABLE 5-2: BLUEGRASS GREENSOURCE
ROLE NAME HOURLY BILLING RATE

Community Outreach Amy Sohner $85 

TABLE 5-3: KERAMIDA
ROLE NAME HOURLY BILLING RATE

Sustainability Analyst Nick McCreary $275

Sustainability Analyst Albert Lu $175

Sustainability Analyst Emilee Brown $175

Grants & Funding Support Amber Greaney $175

HOURLY RATES

TABLE 5-1: TETRA TECH

ROLE NAME HOURLY BILLING RATE

Project Manager Abby Terry $130 

Senior Project Advisor Andrew Webster $230

Senior Environmental Scientist Melinda Keillor $150

Energy Planning Engineer Zoe Roberts $190

Digital Solutions Manager Laurel Graves $160

The following tables present hourly rates for all members and subconsultants of the project team.

TABLE 5-4: HEC HAMBLIN ENVIRONMENTAL
ROLE NAME HOURLY BILLING RATE

As Needed Technical Support Lee Hamblin $85 

REIMBURSABLES

Reimbursables - Mileage will be billed at the IRS 2024 standard rate of 67 cents per mile.
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PROJECT SCHEDULE

CRITICAL ASSUMPTIONS 
•	Council approval will be granted in March 2024. Any delay in this milestone may delay the project schedule.
•	Requested data must be provided to Tetra Tech in a timely manner.
•	Tetra Tech is not responsible for project delays resulting from circumstances beyond their control and/or delay from client 

reviews and approval.
•	Tetra Tech is providing professional consultancy services in relation to the Climate Pollution Reduction Planning Grant; it is not 

the Grantee nor is it responsible/liable for fulfillment of Grantee requirements.
•	Tetra Tech assumes LFUCG will pay for ClimateView services as outlined in Attachment B. ClimateView costs are 

approximately $50,000 per year, but these additional costs can be reallocated from the “Analytical and Modeling Services” 
line item as ClimateView will perform these tasks.

Tetra Tech will adhere to the schedule presented in the Workplan as seen in Attachment A – Lexington-Fayette Co. MSA 
Climate Planning Timeline and Milestones. The CCAP will be submitted by the June 2025 deadline. Interim milestones may 
be adjusted as necessary

•	Project Kickoff (target): March 2024
•	Comprehensive GHG Inventory Completion (target): May 2025
•	Comprehensive Climate Action Plan Completion (target): May 2025   
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Develop Quality Assurance Plan

Interagency Meetings

Stakeholder Meetings

Meetings with Municipal Partners

Quarterly Reports * * * * * * * * * * * * * * *

Final Report *

Develop Outreach and Engagement Plan for 

PCAP

GHG Inventory/Analysis

GHG Measure Selection

Quantification of GHG and Low-Disadvantaged 

Communities (LI-DC) Benefits

Review of Authority

Leveraging Funding Opportunities and 

Workforce Analysis

Draft PAP

Receive feedback on drat PCAP

Publish PCAP *

Develop Outreach and Engagement Plan for 

CCAP

Establish Protocol for Developing CCAP

Develop Target Reduction Development Plan

GHG Inventory and Projections

GHG Target (Goals)Setting

GHG Measure Selection and Quantification

Benefits and Low-Disadvantaged Communities 

(LI-DC)  Benefits Analyses

Review of Authority and Funding Opportunities

Workforce Analysis and Strategy 

Draft Report, Share and Review

Publish CCAP *

Any additional materials and dissemination

Status Report and Ongoing Activities

Establish Protocol for Developing Status Report

Update Emissions Analyses

Update Workforce Analysis

Assess Implementation Status

Develop Next Steps and Status Report
Publish Status Report *

Ongoing Processes and Meetings

Priority Climate Action Plan

Comprehensive Climate Action Plan

2023

Year 1

2024 2024

Year 2

2025

LLeexxiinnggttoonn--FFaayyeettttee  CCoo..  MMSSAA  CClliimmaattee  PPllaannnniinngg  TTiimmeelliinnee  aanndd  MMiilleessttoonneess

Attachment A

2025 2026 2026

Year 3

2027

Year 4
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6.	 Additional Information

As the leading firm in environmental consulting, Tetra Tech 
brings a highly qualified blend of expertise and knowledge 
to the Lexington-Fayette Urban County Government 
(LFUCG). Our team of sustainability experts will follow 
an effective project approach and management plan to 
achieve the desired program results, all of which will be led 
by our highly responsive Project Manager, Abby Terry, from 
our Lexington office. 

The LFUCG’s Climate Pollution Reduction Plan will need 
a well-known representative whose long-standing local 
relationships will facilitate engagement of community 
stakeholders, and gain consensus across our diverse region. 
Tetra Tech presents an exceptional team of professionals 
that has the understanding, and the capacity to support 
you in this very endeavor. Garnered from our 30-year 
relationship supporting LFUCG and the team’s specialized 
experience, we have a clear depth of understanding in the 
Lexington-Fayette regional agency operations, and most 
importantly we are currently engaging stakeholders to 
complete the precursors of this project to support you.

The Lexington-Fayette community is progressing towards 
achieving its goals and objectives to be an accomplished 
leader in climate action planning. We are proud to be your 
consultant for the Greenhouse Gas Emissions Inventory, 
Target Setting, and Reduction Plan, as well as the QAPP 
& PCAP projects, from the Climate Pollution Reduction 
Grants program. The best value we bring to LFUCG is our 
understanding and knowledge from these preliminary 
projects, that will save a substantial amount of time and 
money progressing towards the next step of completion 
of the Comprehensive Climate Action Plan. The Tetra Tech 
team has demonstrated the ability and commitment to 
undertake the work that you need immediately, and to 
dedicate the necessary personnel and resources to your 
projects. We will continue to prioritize your work as a trusted 
partner, and be your best resource as Lexington-Fayette 
Urban County Government’s Climate Pollution Reduction 
Planning Consultant.  ¢

THE TETRA TECH ADVANTAGE

ENVIRONMENTAL ENVIRONMENTAL 
MANAGEMENTMANAGEMENT

ENVIRONMENTAL ENVIRONMENTAL 
SCIENCESCIENCE

CONSULTING/CONSULTING/
STUDIESSTUDIES

GREEN DESIGN GREEN DESIGN 
FIRMSFIRMS

•	•	 BUILDING BUILDING 
DECARBONIZATION DECARBONIZATION 

•	•	 ENERGY EFFICIENCY ENERGY EFFICIENCY 

•	•	 CLIMATE RESILIENCYCLIMATE RESILIENCY

GREEN GREEN 
GOVERNMENT GOVERNMENT 
OFFICESOFFICES
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PAST RECORD & PERFORMANCE

LEXINGTON-FAYETTE URBAN COUNTY 
GOVERNMENT AND TETRA TECH

THE QUALITIES YOU SEEK

The characteristics that you seek in a firm are embodied in 
our people and in the way we approach projects: 

CHARACTER AND INTEGRITY

These qualities are demonstrated by the staff that represent 
Tetra Tech to our clients. We recognize the essential need to 
earn the trust of the many stakeholders that will be involved 
in a project of this type. 

REPUTATION 

Tetra Tech’s reputation in Lexington is one of providing 
a high level of service to LFUCG. We do this while 
collaborating with your staff and other team members to 
ensure your goals are met.

EXPERIENCE 

We have designed our team to provide Lexington with the 
best local capability along with the experience that we have 
in our offices around the country.

EFFICIENCY 

Efficiency in professional services means “hitting the ground 
running.” Because of our history of work with LFUCG, there 
will no learning curve for our staff. We understand the 
dynamics of LFUCG and the Lexington community.

PROJECTS

The Tetra Tech team has enjoyed a 30-year working 
relationship with LFUCG. We have listed below, a partial 
listing of current and completed projects, performed with 
responsiveness, and individualized attention to LFUCG’s 
needs. The quality of work, control of costs, and ability to 
meet schedules has been maintained. We have worked 
in a collaborative manner with staff and stakeholders to 
complete project milestones on time, in a cost-effective 
manner, delivering high quality deliverables. Our team 
has a deep understanding and knowledge base of EPA 
regulations, as most of our projects with LFUCG require EPA 
compliance.

Through the work completed to date, Tetra Tech has worked 
with a variety of groups within the government including 
the Division of Water Quality, Division of Environmental 
Services, and Division of Engineering.

• CPRG, QAPP & PCAP
• Greenhouse Gas Emissions Inventory, Target Setting & 

Reduction Plan
• Division of Community Corrections Facility Air 

Permitting
• Municipal Separate Storm Sewer System (MS4) Program 

Management Services
• Development of the Stormwater Quality Management 

Program (SWQMP) as part of the EPA Consent Decree 
Negotiations

• Stormwater Manual
• Procedures Manual for Infrastructure Development
• Vaughns Branch / Sugar Mill Flood Mitigation
• Danby Corners FEMA Letter of Map Revision
• Expansion Area 2 Stormwater Master Plan
• Southland Drive Drainage Study
• North Elkhorn Hydrologic and Hydraulic Model
• Town Branch Hydrologic and Hydraulic Model
• Detention Basin Maintenance Program
• Firethorn Detention Basin Improvements
• Walhampton Stormwater Improvements
• Wolf Run Wet Weather Storage
• West Hickman Wet Weather Storage
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REFERENCES

JENNIFER CAREY, PE 
Director of Environmental Services 
Lexington-Fayette Urban County 
Government 
859.425.2888 
jcarey@lexingtonky.gov

JADA WALKER GRIGGS 
Sustainability Program Manager Sr. 
Division of Environmental Services 
Lexington-Fayette Urban County 
Government 
859.258.3144 
jgriggs@lexingtonky.gov

BARRY MARIETTA 
Director, Air Quality Services  
Environmental Management & 
Resources  
DTE Energy 
313.235.5611 
barry.marietta@dteenergy.com

Our references are familiar with the extra effort put forth by our staff to establish 
and maintain good working relationships with our clients. The following 
references can attest to Tetra Tech’s character and reputation.  ¢



REQUIRED FORMS



AMERICAN RESCUE PLAN ACT 

AMENDMENT 1 —  
CERTIFICATION OF COMPLIANCE FOR EXPENDITURES USING FEDERAL FUNDS, 

INCLUDING THE AMERICAN RESCUE PLAN ACT  

The Lexington-Fayette Urban County Government (“LFUCG”) may use Federal funding to pay for the goods 
and/or services that are the subject matter of this bid. That Federal funding may include funds received by LFUCG 
under the American Rescue Plan Act of 2021.  Expenditures using Federal funds require evidence of the 
contractor’s compliance with Federal law.  Therefore, by the signature below of an authorized company 
representative, you certify that the information below is understood, agreed, and correct.  Any misrepresentations 
may result in the termination of the contract and/or prosecution under applicable Federal and State laws concerning 
false statements and false claims. 

The bidder (hereafter “bidder,” or “contractor”) agrees and understands that in addition to all conditions 
stated within the attached bid documents, the following conditions will also apply to any Agreement 
entered between bidder and LFUCG, if LFUCG uses Federal funds, including but not limited to funding 
received by LFUCG under the American Rescue Plan Act (“ARPA”), toward payment of goods and/or 
services referenced in this bid.  The bidder also agrees and understands that if there is a conflict between 
the terms included elsewhere in this Request for Proposal and the terms of this Amendment 1, then the 
terms of Amendment 1 shall control.  The bidder further certifies that it can and will comply with these 
conditions, if this bid is accepted and an Agreement is executed: 

1. Any Agreement executed as a result of acceptance of this bid may be governed in accordance with 2 CFR Part
200 and all other applicable Federal law and regulations and guidance issued by the U.S. Department of the
Treasury.

2. Pursuant to 24 CFR § 85.43, any Agreement executed as a result of acceptance of this bid can be terminated if
the contractor fails to comply with any term of the award.  This Agreement may be terminated for convenience in
accordance with 24 CFR § 85.44 upon written notice by LFUCG.  Either party may terminate this Agreement with
thirty (30) days written notice to the other party, in which case the Agreement shall terminate on the thirtieth day.
In the event of termination, the contractor shall be entitled to that portion of total compensation due under this
Agreement as the services rendered bears to the services required.  However, if LFUCG suspects a breach of the
terms of the Agreement and/or that the contractor is violating the terms of any applicable law governing the use of
Federal funds, LFUCG may suspend the contractor’s ability to receive payment by giving thirty (30) days’ advance
written notice.  Further, either party may terminate this Agreement for cause shown with thirty (30) days written
notice, which shall explain the party’s cause for the termination. If the parties do not reach a settlement before the
end of the 30 days, then the Agreement shall terminate on the thirtieth day. In the event of a breach, LFUCG
reserves the right to pursue any and all applicable legal, equitable, and/or administrative remedies against the
contractor.

3. The contractor will not discriminate against any employee or applicant for employment because of race, color,
religion, sex, sexual orientation, gender identity, or national origin. The contractor will take affirmative action to
ensure that applicants are employed and that employees are treated during employment without regard to their
race, color, religion, sex, sexual orientation, gender identity, or national origin. Such action shall include, but not
be limited to the following:

(1) Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and



applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination 
clause. 

(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, sexual orientation, gender identity, or national origin. 

(3) The contractor will not discharge or in any other manner discriminate against any employee or applicant 
for employment because such employee or applicant has inquired about, discussed, or disclosed the 
compensation of the employee or applicant or another employee or applicant. This provision shall not 
apply to instances in which an employee who has access to the compensation information of other 
employees or applicants as a part of such employee's essential job functions discloses the compensation 
of such other employees or applicants to individuals who do not otherwise have access to such 
information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an 
investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or is 
consistent with the contractor's legal duty to furnish information. 

(4) The contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding a notice to be provided advising the said labor 
union or workers' representatives of the contractor's commitments under this section and shall post copies 
of the notice in conspicuous places available to employees and applicants for employment. 

(5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of 
the rules, regulations, and relevant orders of the Secretary of Labor. 

(6) The contractor will furnish all information and reports required by Executive Order 11246 of September 
24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will 
permit access to his books, records, and accounts by the administering agency and the Secretary of Labor 
for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with 
any of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in 
whole or in part, and the contractor may be declared ineligible for further government contracts or 
federally assisted construction contracts in accordance with procedures authorized in Executive Order 
11246 of September 24, 1965, and such other sanctions may be imposed and remedies invoked as 
provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the 
Secretary of Labor, or as otherwise provided by law. 

(8) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the 
provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by 
rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 
11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. 
The contractor will take such action with respect to any subcontract or purchase order as the 
administering agency may direct as a means of enforcing such provisions, including sanctions for 
noncompliance. 

Provided, however, that in the event a contractor becomes involved in or is threatened with litigation with a 
subcontractor or vendor as a result of such direction by the administering agency, the contractor may request the 
United States to enter into such litigation to protect the interests of the United States.   

4. If fulfillment of the contract requires the contractor to employ mechanic’s or laborers, the contractor further 
agrees that it can and will comply with the following: 

(1) Overtime requirements: No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of 
forty hours in such a workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such a 
workweek. 



(2) Violation: liability for unpaid wages; liquidated damages. In the event of any violation of the clause set 
forth in paragraph (1) of this section, the contractor and any subcontractor responsible therefor shall be 
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United 
States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory) for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation 
of the clause set forth in paragraph (1) of this section, in the sum of $10 for each calendar day on which 
such individual was required or permitted to work in excess of the standard workweek of forty hours 
without payment of the overtime wages required by the clause set forth in paragraph (1) of this section. 

(3) Withholding for unpaid wages and liquidated damages. LFUCG shall upon its own action or upon 
written request of an authorized representative of the Department of Labor withhold or cause to be 
withheld, from any moneys payable on account of work performed by the contractor or subcontractor 
under any such contract or any other federal contract with the same prime contractor, or any other 
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held 
by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities 
of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause 
set forth in paragraph (2) of this section. 

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these 
clauses in any lower-tier subcontracts. The prime contractor shall be responsible for compliance by any 
subcontractor or lower-tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this 
section. 

5. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to the Clean 
Air Act, as amended, 42 U.S.C. § 7401 et seq. 
 
6. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will, in turn, 
report each violation as required to assure notification to the Treasury Department and the appropriate 
Environmental Protection Agency Regional Office. 
 
7. The contractor shall include these requirements in numerical paragraphs 5 and 6 in each subcontract 
exceeding $100,000 financed in whole or in part with Federal funding. 
 
8. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to the 
Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. 
 
9. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will, in turn, 
report each violation as required to assure notification to the Treasury Department and the appropriate 
Environmental Protection Agency Regional Office. 
 
10. The contractor shall include these requirements in numerical paragraphs 8 and 9 in each subcontract 
exceeding $100,000 financed in whole or in part with Federal funds. 
 
11. The contractor shall comply with all applicable standards, orders, or regulations issued pursuant to the 
Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. 
 
12. The contractor shall report each violation to LFUCG and understands and agrees that LFUCG will, in turn, 
report each violation as required to assure notification to the Treasury Department and the appropriate 
Environmental Protection Agency regional office. 
 
13. The contractor shall include these requirements in numerical paragraphs 11 and 12 in each subcontract 
exceeding $100,000 financed in whole or in part with American Rescue Plan Act funds. 
 



14. The contractor shall include this language in any subcontract it executes to fulfill the terms of this bid: “the 
sub-grantee, contractor, subcontractor, successor, transferee, and assignee shall comply with Title VI of the Civil 
Rights Act of 1964, which prohibits recipients of federal financial assistance from excluding from a program or 
activity, denying benefits of, or otherwise discriminating against a person on the basis of race, color, or national 
origin (42 U.S.C. § 2000d et seq.), as implemented by the Department of the Treasury’s Title VI regulations, 31 
CFR Part 22, which are herein incorporated by reference and made a part of this contract (or agreement). Title 
VI also includes protection to persons with ‘Limited English Proficiency’ in any program or activity receiving 
federal financial assistance, 42 U.S.C. § 2000d et seq., as implemented by the Department of the Treasury’s Title 
VI regulations, 31 CFR Part 22, and herein incorporated by reference and made a part of this contract or 
agreement.” 
 
15. Contractors who apply or bid for an award of $100,000 or more shall file the required certification that it 
will not and has not used federal appropriated funds to pay any person or organization for influencing or 
attempting to influence an officer or employee of any agency. Each tier certifies to the tier above that it will not 
and has not used federal appropriated funds to pay any person or organization for influencing or attempting to 
influence an officer or employee of any agency, a member of Congress, officer or employee of Congress, or an 
employee of a member of Congress in connection with obtaining any federal contract, grant, or any other award 
covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds that takes place 
in connection with obtaining any federal award. Such disclosures are forwarded from tier to tier, up to the 
recipient.  The required certification is included here:  

a. The undersigned certifies, to the best of his or her knowledge and belief, that:  
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 

to any person for influencing or attempting to influence an officer or employee of an agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 
loan, or cooperative agreement.  

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in 
accordance with its instructions.  

(3) The undersigned shall require that the language of this certification be included in the award 
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose 
accordingly.  

b. This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file 
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

16. The contractor acknowledges and certifies that it has not been debarred or suspended and further 
acknowledges and agrees that it must comply with regulations regarding debarred or suspended entities in 
accordance with 24 CFR § 570.489(l). Funds may not be provided to excluded or disqualified persons.  
 
17. The contractor agrees and certifies that to the greatest extent practicable, it will prefer the purchase, 
acquisition, and use of all applicable goods, products or materials produced in the United States, in 



conformity with 2 CFR 200.322 and/or section 70914 of Public Law No. 117-58, §§ 70901-52, also known 
as the Infrastructure Investment and Jobs Act, whichever is applicable. 

18. The contractor agrees and certifies that all activities performed pursuant to any Agreement entered as a
result of the contractor’s bid, and all goods and services procured under that Agreement, shall comply with 2
C.F.R. § 200.216 (Prohibition on certain telecommunications and video surveillance services and equipment) and
2 C.F.R. 200 § 200..323 (Procurement of recovered materials), to the extent either section is applicable.

19. If this bid involves construction work for a project totaling $10 million or more, then the contractor further
agrees that all laborers and mechanics, etc., employed in the construction of the public facility project assisted
with funds provided under this Agreement, whether employed by contractor, or contractor’s contractors, or
subcontractors, shall be paid wages complying with the Davis-Bacon Act (40 U.S.C. 3141-3144).  Contractor
agrees that all of contractor’s contractors and subcontractors will pay laborers and mechanics the prevailing wage
as determined by the Secretary of Labor and that said laborers and mechanics will be paid not less than once a
week.  The contractor agrees to comply with the Copeland Anti- Kick Back Act (18 U.S.C. § 874) and its
implementing regulations of the U.S. Department of Labor at 29 CFR part 3 and part 5. The contractor further
agrees to comply with the applicable provisions of the Contract Work Hours and Safety Standards Act (40 U.S.C.
Section 327-333), and the applicable provisions of the Fair Labor Standards Act of 1938, as amended (29 U.S.C.
et seq.). Contractor further agrees that it will report all suspected or reported violations of any of the laws
identified in this paragraph to LFUCG.

_________________________  _____________________ 

Signature Date 

01/22/2024



PRIVILEGED AND CONFIDENTIAL

AFFIRMATIVE ACTION PROGRAM

FOR

WOMEN & MINORITIES

Tetra Tech, Inc

______________________________________

01/01/2024 to 12/31/2024 



______________________________________

01/01/2024 to 12/31/2024 

AFFIRMATIVE ACTION PROGRAM

FOR

WOMEN & MINORITIES

       Contractor:  Tetra Tech, Inc. 

EEO Manager: Janet Brunner 



 CONFIDENTIAL TRADE SECRET MATERIALS 

 (Not for distribution except on a need-to-know basis.) 

 

 This affirmative action program contains confidential information that is subject to the provision of 18 
 U.S.C. 1905, Chrysler Corp. v. Brown. 441 U.S. 281, 19 FEP 475 (1979). Furthermore, release of any trade 
 secret, confidential statistical or commercial information is considered arbitrary and capricious and is in 
 violation of the Administrative Procedure Act. See CNA Financial Corp. v. Donovan 830 F.2nd 1132, 1144 
 and n. 73 (D.C. Cir.) certiorari denied, 485 U.S. 977 (1988).  Copies of this affirmative action program and 
 all related appendices, documents, and support data are made available on loan to the U.S. Government 
 upon the request of said Government on the condition that the Government holds them totally confidential 
 and does not release copies to any persons whatsoever.  This affirmative action program and its appendices 
 and other supporting documents contain much confidential information that may reveal, directly or 
 indirectly, plans for business or geographical expansion or contraction. Pursuant to the Freedom of 
 Information Act, this affirmative action program is exempt from disclosure, reproduction and distribution 
 upon the grounds, among others, that such material constitutes 1) personnel files, the disclosure of which 
 would constitute a clearly unwarranted invasion of personal privacy, and that are exempt from disclosure 
 under 5 U.S.C. 552(b) (6); 2) confidential, commercial or financial information, which is exempt from 
 disclosure under 5 U.S.C. 552(b) (4); 3) investigatory records compiled for law enforcement purposes, the 
 production of which would constitute an unwarranted invasion of personal privacy, and that are exempt 
 from disclosure under 5 U.S.C. 552(b) (7) (C); and 4) matters specifically exempted from disclosure by 
 statute, which are exempt from disclosure under 5 U.S.C. 552(b) (3).  Notice is hereby given of a request 
 that this Program be kept confidential. 
  
 Tetra Tech, Inc wishes to make it clear that it does not consent to the release of any information whatsoever 
 contained in this affirmative action program under the Freedom of Information Act or otherwise.  If the U.S. 
 Government, or any agency or subdivision thereof, is considering breaching the conditions under which this 
 affirmative action program was loaned to such government, or is considering a request of this Program 
 under the Freedom of Information Act, request is hereby made that the Government immediately notify 
 Tetra Tech, Inc and its counsel of any and all Freedom of Information Act requests by the government or 
 any other contemplated release of this Program by the Government that relates to information obtained by 
 the Government. Tetra Tech, Inc further requests that everyone who has any contact with this affirmative 
 action program and its supporting appendices, documents and other data treats such information as totally 
 confidential and that such information not be released to any person whatsoever.  Retention or disclosure of 
 information relating to identifiable individuals may also violate the Privacy Act of 1974. 



 INTRODUCTION 

 

 Tetra Tech, Inc develops an annual affirmative action program as one of several tools to implement the 
 affirmative action policies effectively.  The form, language and analysis of the program necessarily 
 complies with the requirements of 41 CFR 60-2, et seq. (affirmative action programs) and other regulations 
 established pursuant to the provisions of Executive Order 11246 and all other civil rights related laws and 
 regulations that have or may be enacted, as amended.  Accordingly, terminology such as "problem areas" 
 and "utilization analysis" appearing in this affirmative action program is that which the organization is 
 required to use by these regulations.  The criteria used in relation to these terms are those specified by the 
 Government. These terms have no independent legal or factual significance whatsoever. Although Tetra 
 Tech, Inc uses this terminology and methodology in connection with this affirmative action program and the 
 affirmative action policies, such usage does not necessarily signify that the organization agrees that these 
 terms properly apply to any particular factual situation. 
  
 Information regarding identifiable individuals is private and confidentially maintained.  Everyone who has 
 official access to confidential data will exercise every precaution to protect this information. 
  



 DESIGNATION OF RESPONSIBILITY 

 41 CFR Section 60-2.17(a), 60-2.10(b)(2)(i) 

 

 Dan Batrack, CEO, has overall responsibility for implementation of the Equal Employment Opportunity 
 Policy. Janet Brunner, Equal Employment Opportunity Manager, assumes the responsibility for the 
 development, implementation and monitoring of the affirmative action program, which includes all those 
 positions located in subordinate and/or lower-level establishments for which the selection decisions are 
 made at the corporate level. 
  
 Responsibility for the implementation and monitoring of the affirmative action program rests with the EEO 
 Manager, whose responsibilities include but are not limited to the following: 
  
 1.  Developing policy statements and affirmative action programs. 
  
 2.  Developing internal and external communication procedures when appropriate. 
  
 3.  Developing an internal audit and reporting system that: 
  
 a. Identifies areas that require remedial action, and develops programs to correct those problem areas. 
  
 b. Determines the degree to which the goals and objectives are reached. 
  
 4.  Monitoring the following internal practices: 
  
 a. Proper display of EEO posters and policies. 
  
 b. Full participation of minority, female, and disabled employees in all Tetra Tech, Inc sponsored 

 educational, training, recreational, and social activities. 
  
 5.  Assisting management in solving any identified problems. It is the responsibility of department heads, 
 managers, and supervisors to provide the EEO Manager with such information and/or statistical data as is 
 necessary to measure progress toward the attainment of goals and to assure good faith efforts to implement 
 the affirmative action program.  Such information and/or statistical data are used to set reasonable 
 placement goals. 
  
 6.  Keeping management informed of the latest developments in the equal employment opportunity area. 
  
 7.  Assisting employees in solving problems and resolving EEO complaints. 
  
 8.  Serving as a liaison between Tetra Tech, Inc and appropriate women and minority groups. 
  
 9.  Serving as a liaison between Tetra Tech, Inc and appropriate EEO enforcement agencies. 



 IDENTIFICATION OF PROBLEM AREAS 

 41 CFR Section 60-2.17(b) 

 

 As part of the monitoring practice, an analysis of personnel matters is conducted. The following items are 
 considered: 
  
 1. Composition of the workforce by minority group and sex. Good faith placement goals are established 

where necessary. 
  
 2. Composition of applicant flow by minority group and sex. Corrective action is taken when appropriate 
 whenever the referral ratio of women and minorities indicates a significantly higher percentage is being 
 rejected as compared to non-minority and male applicants. 
  
 3. Compensation system. Tetra Tech, Inc evaluates its compensation system to determine whether there are 
 gender, race or ethnicity-based disparities. The purpose of the analysis is to identify potential areas where 
 impediments to equal employment opportunity may exist. Disparities alone do not necessarily indicate a 
 problem area; there may be many non-discriminatory reasons for a disparity. 
  
 4. Selection process. The selection process includes: position descriptions, titles, application forms, pre- 
 employment forms, interview procedures, test validity and administration, referral procedures, final 
 selection process and similar factors. The application and related pre-employment forms are in compliance 
 with federal guidelines, and position descriptions accurately reflect actual duties and responsibilities. 
  
  
 The following areas are reviewed annually to ensure the success of this affirmative action program: 
  
   ·  Transfer and promotion practices, 
  
   ·  Facility and Tetra Tech, Inc sponsored recreational, social and educational events, 
  
   ·  EEO posters, 
  
   ·  Policy statements, 
  
   ·  Training Programs, and 
  
   ·  Suitable housing and transportation does not inhibit recruitment efforts and employment of minorities. 



 ORGANIZATIONAL PROFILE 

 41 CFR Section 60-2.11 

 

 Organizational Display 
  
 The Organizational Display is a detailed presentation of the Tetra Tech, Inc. organizational structure. It 
 identifies each organizational unit and shows the relationship to other organizational units. 
  
 An organizational unit is any component part of the Tetra Tech, Inc. corporate structure. It might be a 
 department, division, section, branch, group, project team, job family, or similar component. This includes 
 an umbrella unit (such as a department) that contains a number of subordinate units, and it separately 
 includes each of the subordinate units (such as sections or branches). 
  
 For each organizational unit, the organizational display includes the following: 
  
 1. The name of the unit; 
 2. The job title, gender, race, and ethnicity of the unit supervisor(s) (if the unit has a supervisor); 
 3. The total number of male and female incumbents; and 
 4. The total number of male and female incumbents in each of the separate minority groups. 
  
  
 The total number of incumbents in each minority classification is given for each job title. All job titles, 
 including all managerial job titles, are listed. 



 WORKFORCE BY JOB GROUP 

 41 CFR Sections 60-2.12, 60-2.17(b)(1) 

 

The Job Group Analysis groups jobs with similar content, wage rates, and opportunities into job groups. 
This analysis includes a list of the job titles that constitute each job group. 



 PLACEMENT OF INCUMBENTS IN JOB GROUPS 

 41 CFR Section 60-2.13 

 

 Tetra Tech, Inc states separately the percentage of minorities and the percentage of women it employs in 
 each job group established pursuant to Sec. 60-2.12. 



 WORKFORCE BY JOB GROUP - ANNOTATIONS 

 41 CFR Section 60-2.1e 

 

 
 
 
 Tetra Tech, Inc. prepares a separate Job Group Annotations report, which lists employees who are included 
 in an affirmative action program for an establishment other than the one in which the employees are located, 
 and identifies the actual location of such employees. 



 EVALUATION OF PERSONNEL ACTIVITY 

 41 CFR Section 60-2.17(b)(2) 

 

                Tetra Tech, Inc. evaluates personnel activity to determine whether there are selection disparities. 



 DETERMINING AVAILABILITY 

 41 CFR Section 60-2.14 

 

                Availability is an estimate of the number of qualified minorities or women available for employment in a 
 given job group, expressed as a percentage of all qualified persons available for employment in the job 
 group. The purpose of the availability determination is to establish a benchmark against which the 
 demographic composition of the incumbent workforce can be compared in order to determine whether 
 barriers to equal employment opportunity may exist within particular job groups. 
  
 Tetra Tech, Inc. separately determines the availability of women and minorities for each job group. To 
 determine availability, Tetra Tech, Inc. considers the following factors: 
  
 1. The percentage of minorities or women with requisite skills in the reasonable recruitment area. The 

 reasonable recruitment area is defined as the geographical area from which the contractor usually seeks or 
 reasonably could seek workers to fill the positions in question. 41 C.F.R. 60-2.14(c)(1). 

  
 Factor 1a considers the percent of women and minorities with requisite skills in a local recruitment area. 
 The most current U.S. Census data is used to derive the availability of women and minorities.  If this factor 
 is used, it is because Tetra Tech, Inc. recruits, and many of its applicants live within the local recruitment 
 area, or because we plan on recruiting in this region in the future.  Any recruitment practices unique to a job 
 group are noted on the Availability Analysis. 
  
  
 2. The percentage of minorities or women among those promotable, transferable, and trainable within the 
 contractor's organization. Trainable refers to those employees within the contractor's organization who 
 could, with appropriate training that the contractor is reasonably able to provide, become promotable or 
 transferable during the AAP year. 41 C.F.R. 60-2.14(c)(2). 
 
 
 Factor 2a considers the percentage of women and minorities promotable and transferable within the 
 contractor's organization.  If this factor is chosen, it is because we fill positions by recruiting from within the 
 workforce either through promotions or transfers.  Internal applicants normally apply for these positions. 
 Any recruitment practices unique to a job group are noted on the Availability Analysis. 
 
  
  



 PLACEMENT GOALS - COMPARING INCUMBENCY TO AVAILABILITY 

 41 CFR Section 60-2.15 

 

    

                Tetra Tech, Inc compares the percentage of women and minorities in each job group determined pursuant to 
 Sec. 60-2.13 with the availability for those job groups determined pursuant to Sec. 60-2.14.  When the 
 percentage of minorities or women employed in a particular job group is less than would reasonably be 
 expected given their availability percentage in that particular job group, a placement goal is established in 
 accordance with Sec. 60-2.16. 



 PLACEMENT GOALS 

 41 CFR Section 60-2.16 

 

 Placement goals serve as objectives or targets reasonably attainable by means of applying every good faith 
 effort to make all aspects of the entire affirmative action program work. Placement goals are also used to 
 measure progress toward achieving equal employment opportunity. 
  
 The establishment of a goal under Sec. 60-2.15 is neither a finding nor an admission of discrimination. 
  
 Where, pursuant to Sec. 60-2.15, a placement goal for a particular job group is established, a percentage 
 goal is equal to the availability figure derived for women or minorities, as appropriate, for that job group. 
  
 In establishing placement goals, the following principles from Sec 60-2.16(e) also apply: 
  
 1. Placement goals are neither rigid or inflexible quotas, nor are they considered to be either a ceiling 
 or a floor for the employment of particular groups. 
  
 2. All employment decisions are made in a nondiscriminatory manner. Placement goals are not used 
 to extend a preference to any individual, select an individual, or adversely affect an individual's employment 
 status on the basis of that person's race, color, religion, sex, sexual orientation, gender identity, or national 
 origin. 
  
 3. Placement goals do not create set-asides for specific groups, nor are they intended to achieve 
 proportional representation or equal results. 
  
 4. Placement goals are not used to supersede merit selection principles. 



 ACTION ORIENTED PROGRAMS 

 41 CFR Section 60-2.17(c) 

 

 Tetra Tech, Inc develops these action-oriented programs to correct any problem areas identified in the 
 Identification of Problem Areas 41 C.F.R. Section 60-2.17(b) and to attain established goals and objectives. 
  
 THE SELECTION PROCESS 
  
 1.  At least annually, a detailed analysis of position descriptions is conducted to ensure that they accurately 
 reflect position functions. 
  
 2.  Job requirements are validated by division, department, location or other appropriate organizational 
 units. Special attention is given to academic, experience, physical, and skill requirements to ensure that the 
 requirements themselves do not constitute inadvertent discrimination. Job specifications are free from bias 
 in regard to race, color, religion, sex, sexual orientation, gender identity, national origin, age, or disabled or 
 veteran status, except where there is a bona fide occupational qualification. Job requirements are validated 
 when the number of individuals from a particular race or gender group is disproportionately selected as 
 determined by Impact Ratio studies. 
  
 3.  Position descriptions and specifications are distributed to recruiting sources and members of 
 management involved in the recruiting, screening, selection, and promotion processes. 
  
 4.  Selection processes are evaluated at least annually to ensure that they are nondiscriminatory. 
  
 5.  Individuals who have a role in the selection process are chosen with special care given to their 
 qualifications for such roles and are provided any necessary ongoing training to ensure that the selection 
 processes remain nondiscriminatory. 
  
 RECRUITMENT 
  
 Any one or all of the following techniques are used to improve recruitment and increase the flow of 
 minority or female applicants: 
  
 1.  Linkage with recruiting sources, which may include briefing sessions, plant tours, presentations by 
 minority and female employees, and full descriptions of appropriate job openings and the selection process; 
  
 2.  Encouragement of minority and female employees to refer qualified applicants; 
  
 3.  Inclusion of women and minorities on the personnel staff; 
  
 4.  Minority and female participation in career days, youth motivation programs and other similar programs 
 in the community; 
  
 5.  Minority and female participation in "job fairs;" 
  
 6.  Active recruiting at various training institutions, especially those that have high minority and female 
 enrollments; and 
  
 7.  Expansion of help-wanted advertising to include the minority news media and women's interest media. 
  
 PROMOTIONS 
  



 

 

 Any one or all of the following techniques are used to improve promotional opportunities for minority and 
 female employees: 
  
 1.  Posting or general announcement of all appropriate job openings; 
  
 2.  Assessment of current female and minority employees' academic, skill and experience levels; 
  
 3.  Provision of job training and work-study programs; 
  
 4.  Completion of performance appraisals; 
  
 5.  Validation of job specifications; 
  
 6.  Justification by supervisors when apparently qualified minority or female employees are passed over; 
  
 7.  Establishment of career counseling programs, which may include attitude development, education aid, 
 job rotations, buddy systems and similar programs; 
  
 8.  Ongoing review of seniority practices in clauses and contracts to ensure that they are nondiscriminatory; 
 and 
  
 9.  Review of all company-sponsored recreational and social activities to ensure that they are desegregated. 
  



 INTERNAL AUDIT AND REPORTING SYSTEMS 

 41 CFR Section 60-2.17(d) 

 

 Monitoring and reporting procedures are developed to evaluate the extent to which the goals of the 
 affirmative action program are being met. Tetra Tech, Inc takes the following measures: 
  
 1. Information on race and sex is obtained when an application for a position is submitted. 
  
 2. An Adverse Impact (Impact Ratio) Analysis is performed when sufficient data exists on 
 applicants, hires, promotions, and terminations to ensure compliance with the Uniform Employment 
 Selection Guidelines. 
  
 3. Any training programs are analyzed regularly to eliminate potential discrimination in participation 
 rates. 
  
 4. Any tests administered are routinely analyzed to uncover potential discrimination in grading 
 scores or test results. 
  
 5. Compensation practices are reviewed at least annually for wage discrepancies. 
  
 6. The Availability Analysis for women and minorities is reviewed and good faith placement goals 
 are established when necessary. 
  
 7. Progress toward established goals is reviewed at least annually for possible adjustments to 
 employment practices. 
  
 8. Internal reporting is prepared as needed to determine why goals were not met. 
  
 9. Results of the affirmative action program are reviewed with all levels of management. 
  
 10. Top management is informed on a regular basis of the effectiveness of these policies and any 
 recommendations for improvement. 
  



 GOALS PROGRESS 

 41 CFR Section 60-2.16, 60-2.17(d) 

 

 Tetra Tech, Inc. monitors progress toward goals. 



 RELIGION AND NATIONAL ORIGIN DISCRIMINATION GUIDELINES 

 41 CFR Section 60-50 

 

 Tetra Tech, Inc reaffirms its policy to afford equal employment opportunity to all individuals.  Neither 
 national origin nor religion is a factor in recruitment, selection, promotion, transfer, termination, or 
 participation in training.  The following activities are undertaken to ensure that religion and national origin 
 are not used as a basis for employment decisions: 
  
 1.  Employment practices are reviewed to ensure that members of particular religious and/or ethnic groups 
 are given equal employment opportunities. 
  
 2.  All employees, including supervisors, managers, and executives are informed of our commitment to 
 provide equal employment opportunity without regard to religion or national origin. 
  
 3.  Recruitment sources are informed of our commitment to provide equal employment opportunity without 
 regard to religion or national origin. 
  
 4.  Internal procedures exist to implement equal employment opportunity without regard to national origin 
 or religion. 
  



 ACCOMMODATION FOR RELIGIOUS OBSERVANCE AND PRACTICE 

 41 CFR Section 60-50.3 

 

 The religious observances and practices of employees are accommodated by Tetra Tech, Inc, except where 
 such accommodation would cause undue hardship on the conduct of business.  The accommodation offered 
 is determined by considering business necessity, financial expense and any personnel coverage problems 
 that may result. 



 
NONDISCRIMINATION 

41 CFR Section 60-50.5 
 
 

 

 Tetra Tech, Inc does not discriminate against any qualified employee or applicant because of race, color, 
 sex, sexual orientation, gender identity, age, disabled, or veteran status in implementing the policy 
 concerning nondiscrimination based on religion or national origin 
 

 

 

 

 

 

 

 

  



Firm Submitting Proposal: 

Complete Address:  
Street City Zip 

Contact Name:   Title:  

Telephone Number:   Fax Number: 

Email address: 

Tetra Tech, Inc.

424 Lewis Hargett Circle, Suite 110, Lexington, KY 40503 

Andrew R Webster Vice President, Environmental

andy.webster@tetratech.com

N/A734-213-5034







EQUAL OPPORTUNITY AGREEMENT 
 

Standard Title VI Assurance  
 
The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient”) hereby agrees that as a 
condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title 
VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to as the “Act”), and all requirements 
imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of 
the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department of Transportation – 
Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as the “Regulations”) and other pertinent 
directives, no person in the United States shall, on the grounds of race, color, national origin, sex, age (over 40), religion, 
sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of, 
or be otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal financial 
assistance from the U.S. Department of Transportation, including the Federal Highway Administration, and hereby gives 
assurance that will promptly take any necessary measures to effectuate this agreement. This assurance is required by 
subsection 21.7(a) (1) of the Regulations.  

 
The Law 
 
• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in 

employment because of race, color, religion, sex, age (40-70 years) or national origin. 
 
• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by 

contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds.  This 
order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex. 

 
• Section 503 of the Rehabilitation Act of 1973 states: 
 
  The Contractor will not discriminate against any employee or applicant for employment 
  because of physical or mental handicap. 
 
• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of 

disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts. 
 
• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment 

Opportunity, states: 
 
  The Secretary of Labor may investigate the employment practices of any Government 
  contractor or sub-contractor to determine whether or not the contractual provisions 
  specified in Section 202 of this order have been violated. 
 

****************************** 
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting.  It is the 
Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been 
allowed to enter into the mainstream of society.  Because of its importance to the local Government, this policy carries the 
full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel.  In following this commitment to 
Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the 
Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or 
unknowingly practice discrimination in their employment practices.  Violation of the above mentioned ordinances may cause 
a contract to be canceled and the contractors may be declared ineligible for future consideration. 
 
Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions 
contained herein.  Return this document as part of your application packet. 
 
 
 
 
 



Bidders 

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam 
veterans, handicapped and aged persons. 

___________________________________ _______________________________ 
Signature            Name of Business 

Tetra Tech



WORKFORCE ANALYSIS FORM 

Name of Organization:  ___________________________________________________________  

Prepared by: ________________________________________Date: ______/______/______ 
(Name and Title)            Revised 2015-Dec-15   

Tetra Tech, Inc.

Barbara Woo, Corporate Human Resources 15 202401



LFUCG MWDBE PARTICIPATION FORM 
Bid/RFP/Quote Reference #___________________________ 

The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote.  If any 
substitution is made or the total value of the work is changed prior to or after the job is in progress, it is 
understood that those substitutions must be submitted to Procurement for approval immediately. Failure to 
submit a completed form may cause rejection of the bid. 

MWDBE Company, Name, 
Address, Phone, Email 

MBE 
WBE or 

DBE 

Work to be Performed Total Dollar 
Value of the 

Work 

% Value of 
Total Contract 

1. 

2. 

3. 

4. 

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work 
contained in this Bid/RFP/Quote.  Any misrepresentation may result in the termination of the contract and/or be subject 
to applicable Federal and State laws concerning false statements and false claims. 

_________________________________       ______________________________ 
Company Company Representative 

_________________________________ ______________________________ 
Date Title 

GHG Inventory, Target 
Setting, Emissions 
Reductions

RFP #1-2024

HEC Hamblin Environmental 
460 Old Germantown Rd
Brooksville, KY

KERAMIDA
401 N College Ave
Indianapolis, IN 46202

WBE

VOSB As Needed Technical 
Support

$15,000 3.0%

Tetra Tech

January 22, 2024

Andrew R Webster

Vice President, Environmental

$245,750 48.7%



LFUCG MWDBE SUBSTITUTION FORM 
Bid/RFP/Quote Reference #___________________________ 

The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote. 
These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated 
below and are now being submitted to Procurement for approval. By the authorized signature of a representative of our 
company, we understand that this information will be entered into our file for this project.   

SUBSTITUTED 
MWDBE Company  

Name, Address, Phone, 
Email 

MWDBE Formally 
Contracted/ Name, 

Address, Phone, 
Email 

Work to Be 
Performed 

Reason for the 
Substitution 

Total Dollar 
Value of the 

Work 

% Value of Total 
Contract 

1. 

2. 

3. 

4. 

The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to 
applicable Federal and State laws concerning false statements and false claims. 

_____________________________ ____________________________________ 
Company Company Representative 

_______________________________ _______________________________________ 
Date Title 

RFP #1-2024

Tetra Tech

January 22, 2024 Vice President, Environmental

Andrew R Webster

N/A



MWDBE QUOTE SUMMARY FORM 
Bid/RFP/Quote Reference #_______________________ 

The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did 
submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid. 

Company Name                                              Contact Person 

Address/Phone/Email Bid Package / Bid Date 

MWDBE 
Company Address

Contact 
Person 

Contact 
Information 
(work phone, 
 Email, cell) 

Date 
Contacted 

Services 
to be 
performed 

Method  of 
Communication 
(email, phone 
meeting, ad, 
event etc) 

Total dollars $$  
Do Not Leave  
Blank 
(Attach  
Documentation) 

MBE * 
AA 
HA 
AS 
NA 
Female 

Veteran 

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/ 
NA= Native American) 

The undersigned acknowledges that all information is accurate.  Any misrepresentation may result in termination of the 
contract and/or be subject to applicable Federal and State laws concerning false statements and claims. 

_______________________________________ ____________________________________ 
Company Company Representative 

_______________________________________ ____________________________________ 
Date Title 

(214) 934-6873
nmccreary@keramida.com

HEC Hamblin Environmental 
460 Old Germantown Rd 
Brooksville, KY 41004

RFP #1-2024

Tetra Tech Andrew R Webster

Vice President, EnvironmentalJanuary 22, 2024

Andrew R WebsterTetra Tech

Nicholas 
McCreary

KERAMIDA
401 N College Ave
Indianapolis, IN 46202

WBENC1/4/2024 Email / Phone

XEmail / Phone1/12/2024Lee Hamblin (606) 217-1905 
llh460@gmail.com

GHG Inventory, Target 
Setting, Emissions 
Reductions

As Needed Technical 
Support

$245,750

$15,000

424 Lewis Hargett Circle, Suite 110
Lexington, KY 40503
734-213-5034
andy.webster@tetratech.com

RFP #1-2024 Consultant for Climate Pollution Reduction Planning
January 23, 2024



LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT 

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned 
businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the 
participation of veteran owned businesses in the procurement process.  In order to measure that goal LFUCG will track 
spending with MWDBE and Veteran contractors on a monthly basis.  By the signature below of an authorized company 
representative, you certify that the information is correct, and that each of the representations set forth below is true.  Any 
misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws 
concerning false statements and false claims.  Please submit this form monthly to the Division of Procurement/ 200 East 
Main Street / Room 338 / Lexington, KY 40507. 

Bid/RFP/Quote #_________________________ 
Total Contract Amount Awarded to Prime Contractor for this Project____________________________  

Project Name/ Contract # 
 

Work Period/ From:           To: 

Company Name: 
 

Address: 

Federal Tax ID: Contact Person: 

Subcontractor 
Vendor  ID 
(name, address, 
phone, email 

Description 
of Work 

Total 
Subcontract 
Amount 

% of 
Total 
Contract 
Awarded 
to Prime 
for this 
Project 

Total 
Amount 
Paid for 
this Period 

Purchase 
Order number 
for 
subcontractor 
work 
(please attach 
PO) 

Scheduled 
Project 
Start Date 

Scheduled 
Project  
End Date 

By the signature below of an authorized company representative, you certify that the information is correct, and that each 
of the representations set forth below is true.  Any misrepresentations may result in the termination of the contract and/or 
prosecution under applicable Federal and State laws concerning false statements and false claims. 

__________________________________ __________________________________________ 
Company Company Representative 

__________________________________ __________________________________________ 
Date Title 

RFP #1-2024

Andrew R Webster

Vice President, Environmental

Tetra Tech

January 22, 2024

424 Lewis Hargett Circle, Suite 110, Lexington, KY 40503

Andrew R Webster

Consultant for Climate Pollution Reduction Planning RFP #1-2024 

Tetra Tech

95-4148514

$505,000

GHG Inventory, 
Target Setting, 
Emissions 
Reductions

As Needed
Technical
Support

N/A

N/A

N/A

$245,750 48.7%

$15,000 3.0%

KERAMIDA
401 N College Ave 
Indianapolis, IN 46202 
Nicholas McCreary
214-934-6873 
nmccreary@keramida.com

Bluegrass Greensource 
835 National Ave 
Lexington, KY 
Amy Sohner
amy@bggreensource.org 
859-321-2034

HEC Hamblin Environmental 
460 Old Germantown Rd 
Brooksville, KY
Lee Hamblin
606-217-1905
llh460@gmail.com

Community 
Outreach $25,000 5.0%



LFUCG STATEMENT OF GOOD FAITH EFFORTS 
Bid/RFP/Quote #_________________________________ 

By the signature below of an authorized company representative, we certify that we 
have utilized the following Good Faith Efforts to obtain the maximum participation 
by MWDBE and Veteran-Owned business enterprises on the project and can supply 
the appropriate documentation.   

_____ Advertised opportunities to participate in the contract in at least two (2) 
publications of general circulation media; trade and professional association 
publications; small and minority business or trade publications; and publications or 
trades targeting minority, women and disadvantaged businesses not less than fifteen 
(15) days prior to the deadline for submission of bids to allow MWDBE firms and
Veteran-Owned businesses to participate.

_____ Included documentation of advertising in the above publications with the 
bidders good faith efforts package 

_____ Attended LFUCG Procurement Economic Inclusion Outreach event 

_____ Attended pre-bid meetings that were scheduled by LFUCG to inform 
MWDBEs and/or Veteran-Owned Businesses of subcontracting opportunities 

_____ Sponsored Economic Inclusion event to provide networking opportunities 
for prime contractors and MWDBE firms and Veteran-Owned businesses 

_____ Requested a list of MWDBE and/or Veteran subcontractors or suppliers from 
LFUCG and showed evidence of contacting the companies on the list(s). 

_____ Contacted organizations that work with MWDBE companies for assistance 
in finding certified MWBDE firms and Veteran-Owned businesses to work on this 
project.  Those contacted and their responses should be a part of the bidder’s good 
faith efforts documentation.  
_____Sent written notices, by certified mail, email or facsimile, to qualified, 
certified MWDBEs soliciting their participation in the contract not less than seven 
(7) days prior to the deadline for submission of bids to allow them to participate
effectively.

_____ Followed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest. 

_____ Provided the interested MWBDE firm and/or Veteran-Owned business with 
adequate and timely information about the plans, specifications, and requirements 
of the contract. 

_____ Selected portions of the work to be performed by MWDBE firms and/or 
Veteran-Owned businesses in order to increase the likelihood of meeting the 
contract goals.  This includes, where appropriate, breaking out contract work items 

RFP #1-2024

X

X



into economically feasible units to facilitate MWDBE and Veteran participation, 
even when the prime contractor may otherwise perform these work items with its 
own workforce 

_____ Negotiated in good faith with interested MWDBE firms and Veteran-Owned 
businesses not rejecting them as unqualified without sound reasons based on a 
thorough investigation of their capabilities.  Any rejection should be so noted in 
writing with a description as to why an agreement could not be reached. 

_____ Included documentation of quotations received from interested MWDBE 
firms and Veteran-Owned businesses which were not used due to uncompetitive 
pricing or were rejected as unacceptable and/or copies of responses from firms 
indicating that they would not be submitting a bid.   

_____ Bidder has to submit sound reasons why the quotations were considered 
unacceptable.  The fact that the bidder has the ability and/or desire to perform the 
contract work with its own forces will not be considered a sound reason for 
rejecting a MWDBE and/or Veteran-Owned business’s quote.  Nothing in this 
provision shall be construed to require the bidder to accept unreasonable quotes in 
order to satisfy MWDBE and Veteran goals. 

_____ Made an effort to offer assistance to or refer interested MWDBE firms and 
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials, 
insurance and/or bonding to satisfy the work requirements of the bid proposal 

_____Made efforts to expand the search for MWBE firms and Veteran-Owned 
businesses beyond the usual geographic boundaries.  

_____ Other--any other evidence that the bidder submits which may show that the 
bidder has made reasonable good faith efforts to include MWDBE and Veteran 
participation. 

NOTE: Failure to submit any of the documentation requested in this section may be 
cause for rejection of bid.  Bidders may include any other documentation deemed 
relevant to this requirement which is subject to approval by the MBE Liaison. 
Documentation of Good Faith Efforts must be submitted with the Bid, if the 
participation Goal is not met.   

The undersigned acknowledges that all information is accurate.  Any misrepresentations may result 
in termination of the contract and/or be subject to applicable Federal and State laws concerning 
false statements and claims. 

______________________________ ____________________________________ 
Company  Company Representative
______________________________ ____________________________________ 
Date Title 

Tetra Tech

1/22/2024

Andrew R Webster

Vice President, Environmental



   
  

 

  
GENERAL PROVISIONS 

 
1. Each Respondent shall comply with all Federal, State & Local regulations 

concerning this type of service or good. 
 

The Respondent agrees to comply with all statutes, rules, and regulations 
governing safe and healthful working conditions, including the Occupational Health 
and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter 
338. The Respondent also agrees to notify the LFUCG in writing immediately upon 
detection of any unsafe and/or unhealthful working conditions at the job site. The 
Respondent agrees to indemnify, defend and hold the LFUCG harmless from all 
penalties, fines or other expenses arising out of the alleged violation of said laws. 

 
2. Failure to submit ALL forms and information required in this RFP may be grounds 

for disqualification. 
 
3. Addenda: All addenda and IonWave Q&A, if any, shall be considered in making 

the proposal, and such addenda shall be made a part of this RFP. Before 
submitting a proposal, it is incumbent upon each proposer to be informed as to 
whether any addenda have been issued, and the failure to cover in the bid any 
such addenda may result in disqualification of that proposal. 

 
4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to 

award in whole or part, and to waive minor immaterial defects in proposals. LFUCG 
may consider any alternative proposal that meets its basic needs. 

 
5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the 

preparation of proposals. 
 
6. Changes/Alterations: Respondent may change or withdraw a proposal at any time 

prior to the opening; however, no oral modifications will be allowed. Only letters, or 
other formal written requests for modifications or corrections of a previously 
submitted proposal which is addressed in the same manner as the proposal, and 
received by LFUCG prior to the scheduled closing time for receipt of proposals, will 
be accepted. The proposal, when opened, will then be corrected in accordance 
with such written request(s), provided that the written request is contained in a 
sealed envelope which is plainly marked “modifications of proposal”. 

 
7. Clarification of Submittal: LFUCG reserves the right to obtain clarification of any 

point in a bid or to obtain additional information from a Respondent. 
 
8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no 

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to 
bribe an officer or employee of the LFUCG. 

 



   
  

 

9. Additional Information: While not necessary, the Respondent may include any 
product brochures, software documentation, sample reports, or other 
documentation that may assist LFUCG in better understanding and evaluating the 
Respondent’s response.  Additional documentation shall not serve as a substitute 
for other documentation which is required by this RFP to be submitted with the 
proposal, 

 
10. Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any 

ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall 
immediately notify LFUCG of such error in writing and request modification or 
clarification of the document if allowable by the LFUCG. 

 
11. Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that 

it has carefully examined the specifications and all provisions relating to the work 
to be done attached hereto and made part of this proposal. By acceptance of a 
Contract under this RFP, proposer states that it understands the meaning, intent 
and requirements of the RFP and agrees to the same. The successful Respondent 
shall warrant that it is familiar with and understands all provisions herein and shall 
warrant that it can comply with them. No additional compensation to Respondent 
shall be authorized for services or expenses reasonably covered under these 
provisions that the proposer omits from its Proposal. 

 
12. Cancellation: If the services to be performed hereunder by the Respondent are not 

performed in an acceptable manner to the LFUCG, the LFUCG may cancel this 
contract for cause by providing written notice to the proposer, giving at least thirty 
(30) days notice of the proposed cancellation and the reasons for same. During 
that time period, the proposer may seek to bring the performance of services 
hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind 
the cancellation if such action is in its best interest. 

 
A. Termination for Cause 

 
(1) LFUCG may terminate a contract because of the contractor’s failure 

to perform its contractual duties 
 

(2) If a contractor is determined to be in default, LFUCG shall notify the 
contractor of the determination in writing, and may include a specified 
date by which the contractor shall cure the identified deficiencies. 
LFUCG may proceed with termination if the contractor fails to cure the 
deficiencies within the specified time. 

 
(3) A default in performance by a contractor for which a contract may be 

terminated shall include, but shall not necessarily be limited to: 
(a) Failure to perform the contract according to its terms, conditions 

and specifications; 
(b) Failure to make delivery within the time specified or according 



   
  

 

to a delivery schedule fixed by the contract; 
(c) Late payment or nonpayment of bills for labor, materials, 

supplies, or equipment furnished in connection with a contract 
for construction services as evidenced by mechanics’ liens filed 
pursuant to the provisions of KRS Chapter 376, or letters of 
indebtedness received from creditors by the purchasing 
agency; 

(d) Failure to diligently advance the work under a contract for 
construction services; 

(e) The filing of a bankruptcy petition by or against the contractor; 
or 

(f) Actions that endanger the health, safely or welfare of the 
LFUCG or its citizens. 

 
B. At Will Termination 

 
Notwithstanding the above provisions, the LFUCG may terminate this contract at 
will in accordance with the law upon providing thirty (30) days written notice of that 
intent, Payment for services or goods received prior to termination shall be made 
by the LFUCG provided these goods or  services were provided in a manner 
acceptable to the LFUCG. Payment for those goods and services shall not be 
unreasonably withheld. 

 
13. Assignment of Contract: The contractor shall not assign or subcontract any portion 

of the Contract without the express written consent of LFUCG. Any purported 
assignment or subcontract in violation hereof shall be void. It is expressly 
acknowledged that LFUCG shall never be required or obligated to consent to any 
request for assignment or subcontract; and further that such refusal to consent can 
be for any or no reason, fully within the sole discretion of LFUCG. 

 
14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power 

or privilege hereunder, nor any single or partial exercise thereof, nor the exercise 
of any other right, remedy, power or privilege shall operate as a waiver hereof or 
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or 
privilege under or in respect of this Contract shall affect the rights, remedies, 
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof. 

 
15. Authority to do Business: The Respondent must be a duly organized and 

authorized to do business under the laws of Kentucky. Respondent must be in 
good standing and have full legal capacity to provide the services specified under 
this Contract. The Respondent must have all necessary right and lawful authority 
to enter into this Contract for the full term hereof and that proper corporate or other 
action has been duly taken authorizing the Respondent to enter into this Contract. 
The Respondent will provide LFUCG with a copy of a corporate resolution 
authorizing this action and a letter from an attorney confirming that the proposer is 
authorized to do business in the State of Kentucky if requested.  All proposals must 



be signed by a duly authorized officer, agent or employee of the Respondent. 

16. Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and venue
in such Court for the limited and sole purpose of proceedings relating to this
Contract or any rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

17. Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which would,
if adversely determined, have a materially adverse effect on the authority or ability
of Respondent to perform its obligations under this Contract, or which question the
legality, validity or enforceability hereof or thereof.

18. Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever.  Contractor is an
independent contractor at all times during the performance of the services
specified.

19. If any term or provision of this Contract shall be found to be illegal or unenforceable,
the remainder of the contract shall remain in full force and such term or provision
shall be deemed stricken.

20. Contractor [or Vendor or Vendor’s Employees] will not appropriate or make use of
the Lexington-Fayette Urban County Government (LFUCG) name or any of
its  trade or service marks or property (including but not limited to any logo or seal),
in any promotion, endorsement,  advertisement, testimonial or similar use without
the prior written consent of the government. If such consent is granted LFUCG
reserves the unilateral right, in its sole discretion, to immediately terminate and
revoke such use for any reason whatsoever.  Contractor agrees that it shall cease
and desist from any unauthorized use immediately upon being notified by LFUCG.

_______________________________ _____________________ 
Signature  Date 

01/22/2024



424 Lewis Hargett Circle, Suite 110 
Lexington, KY 40503 
Main: (859) 223-8000
www.tetratech.com
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