- - Resolution #368-2024
Copy in lieu of original Contract #186.2024

AGREEMENT FOR COMMISSION OF PUBLIC ARTWORK

THIS AGREEMENT is entered into this _2nd__ day of _ July__, 2024, by and
between the Lexington-Fayette Urban County Government, whose address is 200 East Main
Street, Lexington, KY 40507 (hereinafter the “LFUCG”) and Benjamin Ball, Ball-Nogues Studio,
whose address is 3533 East Olympic Blvd., Los Angeles, CA 90023 (hereinafter the “Artist”).

RECITALS

WHEREAS, in preparation for the 250" anniversary of the founding of the City of
Lexington, Kentucky (“250 LEX"), the Mayor identified new public art as a priority for the 250LEX
anniversary; and

WHEREAS, and the vision for the 250LEX public art project is to create an environment,
through public art, that encourages conversation and action, inspires thought and reflection, and
encourages social interaction in the heart of downtown Lexington at the front of the Robert
Stephens Courthouse Plaza; and

WHEREAS, the Artist is a professional artist whose work and qualifications make the Artist
uniquely qualified to create the Artwork; and

WHEREAS, LFUCG has selected the Artist based upon the Artists work and
gualifications; and

WHEREAS, the Artist and LFUCG wish to perform under the terms and conditions of this
Agreement;

NOW, THEREFORE, in consideration of the above-stated premises and subject to the
conditions hereinafter set forth, the parties agree as follows:

The above recitals are incorporated herein by reference as if fully stated.
a. “Artist” shall mean: Benjamin Ball, Ball-Nogues Studio.

b. “Artwork” shall mean the work of art designed by Artist for the Site under the terms of this
Agreement, as described and currently defined in the Artist Proposal, which is attached
hereto as Exhibit B and terms and conditions are incorporated herein. Requirements for
the final design of the Artwork are described in Section 1.3 of this agreement.

c. "Site” shall mean the Robert Stephens Courthouse Plaza.

d. The following documents are incorporated by reference herein as if fully stated and are
attached hereto as exhibits: Request for Qualifications/Request for Proposals Finalist
Details (Exhibit A), Artist's Response Proposal (Exhibit B), Payment Schedule (Exhibit
C), and Artist’s Certificate of Insurance (Exhibit D).

Article 1 Scope of Services
1.1 Artist’s Obligations
a. The Artist agrees to provide, and LFUCG agrees to purchase, the following

services: a site-specific public artwork for the Site (as defined in the RFP).



1.2

1.3

Through the date of public dedication of the Artwork, the Artist agrees to be
photographed or videoed for the purposes of promoting the Artwork. The Artist
grants LFUCG permission to use their likeness in photographs, video, or other
digital reproduction in any and all of its publications, including website entries,
without additional payment (beyond this contract) or any other consideration.

The Artist understands and agrees that these materials will become the property
of LFUCG and the Artist hereby irrevocably authorizes them to edit, alter, copy,
exhibit, publish or distribute photo/videos/digital content for purposes of publicizing
its programs, this Artwork or for any other lawful purpose.

LFUCG’s Obligations

LFUCG shall pay to the Artist a total sum not to exceed Eight Hundred and Fifty
Thousand and 00/100 Dollars ($850,000.00).

LFUCG shall be responsible for providing the Artist, at no expense to the Artist,
copies of existing designs, drawings, reports, list of required permits, and other
existing relevant data, if any, which is needed by Artist to perform.

LFUCG shall be responsible for compliance with all applicable laws and
regulations, including but not limited to zoning or environmental regulations, and
prior to Artist's development of design, shall provide to the artist in writing an
explanation of any specific limitations imposed by such laws and/or regulations
that may impact the Artwork including the policies, guidelines and approvals
required by regulatory or oversight agencies such as a cultural affairs office.
LFUCG will provide site preparation as agreed upon by both the Artist and LFUCG
prior to the installation of the Artwork.

LFUCG shall provide traffic mitigation during the Artwork installation.

LFUCG shall not use the Artist's name or misuse the Artwork which would reflect
discredit on the Artist’s reputation as an artist or which would violate the spirit of
the Artwork.

Design

Conceptual/Schematic Design
i. The Artist submitted a Conceptual/Schematic design (the “Design”) which
was selected and approved by LFUCG for continued development. The
Conceptual/Schematic Design contained in the Artist's Response is
attached to this Agreement as Exhibit B.
ii. Final Schematic Design will be approved by the LFUCG.

Design Development Documents
i. Design Development Materials and Documents shall incorporate the
further development and refinement of the Proposal and must be approved
by the LFUCG and the Public Art Commission before moving forward.

ii. LFUCG shall review and approve the location and orientation of the Artwork
on the site during Design Development. LFUCG’s approval of the Plans
shall not release the Artist of the responsibility for the correction of mistake,
errors or omissions contained in the Plans, including any mistakes, errors
or omissions which may be the result of circumstances unforeseen at the
time the Plans were developed or approved.

iii. Artist and Artist’s structural engineer and fabricator shall review all Design
Development drawings, materials and documents for consistency and
constructability, and promptly report any engineering, structural concerns,



ii.

The Final Design shall address structural considerations, surface integrity,
& permanence.

d. Final/Construction Documents

i.

ii.

iii.

iv.
V.

Vi.

Prior to fabrication of the Artwork, the Artist shall provide LFUCG with
structural drawings detailing every physical feature of the construction of
the Artwork and its integration with the Site (the “Plans”). These drawings
will be prepared, signed, and stamped by a qualified engineer, licensed by
the state of Kentucky and fully compensated by the Artist. These drawing
and supplementary documents shall include information relating to the
construction, integration, and maintenance of the Artwork. The Artist shall
also cause the appropriate third party to provide as-built drawings,
certifying that the Artwork was installed in compliance with the structural
drawings, except as alterations were necessary for strength and structural
integrity. These drawings will be prepared, signed and stamped by a
qualified engineer, licensed in the state of Kentucky, and fully compensated
by the Artist.

Artist shall submit Construction Documents for construction and/or
installation of the proposed Artwork as approved, which must be signed
and stamped by design professionals licensed in the Commonwealth of
Kentucky, as required by the Kentucky Building Code and any local
government amendments to the Building Code. Construction Documents
shall include drawings and specifications for the concrete foundation,
concrete pedestal, and anchor bolt design. The documents shall contain
the electrical design associated with the lighting.

The Artist shall provide structural drawings certified by a qualified engineer,
licensed by the Commonwealth of Kentucky and paid by the Artist as part
of the design cost. Such drawings will conform to all applicable federal,
state, and local laws and regulations. Drawings must comply with
standards as defined by permitting authorities as required or be redesigned
and resubmitted at no additional cost to LFUCG.

Artist shall deliver a rendering and color and material samples to LFUCG.
Artist shall provide a detailed description of future maintenance
requirements for the Artwork including needs and anticipated costs and
may reflect issues such as the longevity of the materials used and the life
span of the project.

Artist shall comply with the schedule for completing the Artwork outlined in
Section 1.4.

1.4 Budget, Payment, and Deliverables Schedule

a. Budget

i.

ii.

iii.

The Artist shall prepare a budget (the “Budget”), which shall include all
goods, services and materials related to the design, fabrication,
transportation, and installation of the Artwork with such costs itemized.

If the Artist incurs costs in excess of the amount listed in the Budget, the
Artist shall pay such excess from the Artist's own funds at no expense to
LFUCG_unless the Artist obtains approval in writing for such additional
costs from LFUCG.

Artist's completion milestones and payment schedule is as set forth in
Exhibit C, the Payment Schedule, which is incorporated herein by
reference.



1.7

dispute in good faith. However, the final determination as to whether the Artist has
complied with the terms of this Agreement shall remain with LFUCG.

The Artist shall notify LFUCG in writing when fabrication of the Artwork has been
completed, and that the Artwork is ready for delivery and installation at the Site.
Prior to the transportation and installation of the Artwork, the Artist shall provide
color photographs of the Artwork that clearly describe the quality of the Artwork or
LFUCG may choose to visually inspect the Artwork on site. LFUCG shall give final
approval of the fabricated Artwork and authorize the installation of the Artwork at
the site. LFUCG shall not unreasonably withhold final approval of the fabricated
Artwork. In the event LFUCG does withhold final approval, LFUCG shall submit
the reasons for such disapproval in writing within (15) days of examining the
fabricated Artwork. The Artist shall then have (15) days from the date of LFUCG’s
notice of the disapproval to make the necessary adjustments to the fabricated
Artwork in accordance with such writing. The Artist shall not be penalized for any
delay in the delivery and installation of the Artwork to the Site unless the Artist has
willfully and substantially deviated from the Design without the prior approval of
LFUCG. The Artist shall then be held solely responsible for any expenses incurred
in correcting such deviation.

LFUCG shall promptly notify the Artist of any delays impacting installation of the
Artwork. Any additional storage and insurance costs incurred by the Artist shall be
borne by LFUCG to the extent that the delay is caused by LFUCG.

The Artist shall be required to coordinate with the LFUCG and to inspect the Site
prior to the transportation and installation of the Artwork and shall notify LFUCG of
any adverse Site conditions that will impact the installation of the Artwork, and
which need correction. Failure to do so by the Artist shall be deemed as an
acceptance of the Site conditions.

The Artist shall take reasonable measures to protect or preserve the integrity of
the Artwork with the application of a protective sealant, patina, or anti-graffiti
coating, if applicable, unless LFUCG specifically disapproves of such.

Installation

a.

Upon LFUCG's final approval of the fabricated Artwork as being in conformity with
the Design, the Artist shall deliver [and install] the completed Artwork to the Site in
accordance with the schedule provided for in Section 1.5.

The Artist shall provide LFUCG notice and contact information for any designated
representatives during installation of Artwork.

The Artist shall arrange for the transportation and installation of the Artwork in
coordination with LFUCG. If the Artist does not install the Artwork himself, Artist
shall supervise and approve the installation. All work shall be performed by
qualified professionals and by licensed contractors as required by law.

The Artist is responsible for timely installation of the Artwork. Artist may not install
the Artwork until authorized to do so by LFUCG.

The Artist shall maintain a neat appearance of the work at the Site. After
completion of installation, the Artist shall be responsible for any clean-up of the
Site made necessary by the installation of the Artwork, including removal of
equipment, materials and the repair of any portion of the Site or surrounding area
damaged by the Installation of the Artwork.

The Artist shall be present to supervise the installation of the Artwork.

Upon installation and final approval of the Artwork by LFUCG, the Artwork shall be
deemed to be in the custody of LFUCG for purposes of Article 6 of this Agreement.



b.

Article 3.

under Section 1.8(c), or submission of final payment to the Artist by
-LFUCG under Exhibit C, whichever is later. Extension of time of
performance hereunder may be granted upon the request of one party and
the consent of the other thereto, which consent shall not be unreasonably
withheld. Such extension shall be in writing, signed by both parties, and
attached to the schedule described in Section 1.5.
Force Majeure

LFUCG shall grant to the Artist a reasonable extension of time in the event
conditions beyond the Artist's control render timely performance of the
Artist's services impossible or unduly burdensome. All such performance
obligations shall be suspended for the duration of the condition. Both
parties shall take all reasonable steps during the existence of the condition
to assure performance of their contractual obligations when the condition
no longer exists. Failure to fulfill contractual obligations due to conditions
beyond either Party’s reasonable control will not be considered a breach
of contract, provided that such obligations shall be suspended only for the
duration of such conditions.

Risk of Loss
The Artist shall bear the risk of loss or damage to the Artwork until the Artwork has

been fully installed and until LFUCG has finally accepted the Artwork. The Artist shall
take such measures as are reasonably necessary to protect the Artwork from loss or
damage. LFUCG shall bear the risk of loss or damage to the Artwork prior to final
acceptance only if, during such time, partially or wholly compieted Artwork is in the
custody, control, or supervision of LFUCG or its agent(s) for the purposes of transporting,
storing, installing, or performing other services to the Artwork.

Article 4
4.1

Artist’'s Representations and Warranties
Warranties of Title

The Artist represents and warrants that:

a.
b.

c.
d.

the Antwork is solely the result of the artistic effort of the Artist;

except as otherwise disclosed in writing to LFUCG, the Artwork is unique and
original and does not infringe upon any copyright or the rights of any person;

the Artwork (or duplicate thereof) has not been accepted for sale elsewhere;

the Artist has not sold, assigned, transferred, licensed, granted, encumbered, or
utilized the Artwork or any element thereof or any copyright related thereto which
may affect or impair the rights granted pursuant to this Agreement;

the Artwork is free and clear of any liens from any source whatsoever,;

all Artwork created by the Artist under this Agreement, whether created by the
Artist alone or in collaboration with others shall be wholly original with the Artist
and shall not infringe upon or violate the rights of any third party, the Artist has the
full power to enter into and perform this Agreement and to make the grant of rights
contained in this Agreement;

all services performed hereunder shall be performed in accordance with all
applicable laws, regulations, ordinances, etc. and with all necessary care, skill,
and diligence;

these representations and warranties shall survive the termination or other
extinction of this Agreement.

4.2. Warranties of Quality and Condition



Commercial Auto Liability $1 million per occurrence

Worker's Comp. Statutory Limits
Employers Liability $100,000.00
Excess/Umbrella Coverage $1 million per occurrence

c. The Artist agrees to list LFUCG as an additional insured on his Certificate of
Insurance, which is attached as Exhibit D.

5.2 Indemnity

a. The Artist shall indemnify LFUCG, its respective officers, agents, and employees
from any claims brought arising out of the breach of this Agreement or any
negligent occurrence which occurs pursuant to the performance of this Agreement
by the Artist, its subcontractors, agents, or employees.

b. The Artist shall immediately notify LFUCG of any written claim regarding any

matter resulting from or relating to its obligations under this Agreement. Each Party

shall cooperate, assist, and consult with the other in the defense or investigation

of any such claim arising out of or relating to the performance of this Agreement.

The indemnification shall include reasonable attorneys’ fees and costs.

This indemnification shall survive the termination or expiration of this Agreement.

e. Notwithstanding any provision of this Agreement to the contrary, no Party shall
recover from a Party to this Agreement in an action, of whatever nature, in contract
or tort, any consequential or incidental damages, lost profits, or any type of
expectancy damages.

e o

Article 6 Ownership and Intellectual Property Rights
6.1 Title
Title to the Artwork shall pass to LFUCG upon LFUCG’s written final acceptance and
payment for the Artwork pursuant to Section 1.8. LFUCG has the right to transfer the Title
of the Artwork to other entities at LFUCG’s discretion without the consent of the Artist.
a. LFUCG and title assignees shall notify the Artist of title transfers within (90) days
of transfer.

6.2 Ownership of Documents
One set of presentation materials prepared by Artist and submitted to LFUCG under this
Agreement shall be retained by LFUCG.

6.3 Copyright Ownership
The Artist retains all rights under the Copyright Act of 1976, 17 U.S.C. §101 et seq., as
the sole author of the Artwork for the duration of the copyright.

6.4 Reproduction Rights

a. In view of the intention that the final Artwork shall be unique, the Artist shall not
make any additional exact duplicate [three]-dimensional reproductions of the final
Artwork, nor shall the Artist grant permission to others to do so except with the
written permission of LFUCG. However, nothing shall prevent the Artist from
creating works in the Artist's manner and style of artistic expression.

b. The Artist grants to LFUCG and its assignees an irrevocable license to make two-
dimensional reproduction of the Artwork for non-commercial purposes, including,
but not limited to, reproductions used in brochures, media publicity, and exhibition
catalogues or other similar publication provided that these rights are exercised in
a tasteful and professional manner.

c. All reproductions by LFUCG shall contain a credit to the Artist and a copyright
notice in substantially the following form: © [XXXXX XXXXXX, 2024].



Article 8 Artist as an Independent Contractor
The Artist agrees to perform all work under this Agreement as an independent contractor
and not as an employee of LFUCG. The Artist acknowledges and agrees that the Artist
shall not hold himself out as an authorized agent of LFUCG with the power to bind in any
manner.

The Artist shall provide LFUCG with the Artist's Tax Identification number and any proof
of such number as requested by LFUCG.

Article 9 Assighment of Artwork

The work and services required of the Artist are personal and shall not be assigned, sublet,
or transferred. Any attempt by the Artist to assign this Agreement or any rights, duties or
obligations arising hereunder shall be void and of no effect unless prior written consent is
given by LFUCG. LFUCG shall have the right to assign or transfer any and all of LFUCG’s
rights and obligations under this Agreement, subject to the Artist's consent, if LFUCG
ownership of the Site is transferred; if the Artist refuses to give consent, this Agreement
shall terminate.

Article 10  Termination

a. Either Party may terminate this Agreement without recourse by the other where
performance is rendered impossible or impracticable for reasons beyond such
Party’s reasonable control such as, but not limited to, acts of nature; war or warlike
operation; superior governmental regulation or control; public emergence; or strike
or other labor disturbances. Notice of termination of this Agreement shall be given
to the non-terminating party in writing not less than (30) days prior to the effective
date of termination.

b. LFUCG may terminate this Agreement without cause upon (30) days written notice
to the Artist. LFUCG shall pay the Artist for services performed and commitments
made prior to the date of the termination, consistent with the schedule of payments
set forth in Exhibit C of this Agreement. The Artist shall have the right to an
equitable adjustment in the fee for services performed and expenses incurred
beyond those for which the Artist has been compensated to date under Exhibit C
with allowance for documented lost opportunities unless the parties come to a
settlement otherwise. The Artist shall retain possession and title to the [studies,
drawings, designs, maquettes, and models] already prepared and submitted or
prepared for submission to LFUCG by the Artist under this Agreement prior to the
date of termination.

c. If either party to this agreement shall willfully or negligently fail to fulfill in a timely
and proper manner, or otherwise violate any of the covenants, agreements or
stipulations material to this Agreement, the other party shall thereupon have the
right to terminate this Agreement by giving written notice to the defaulting party of
its intent to terminate specifying the grounds for termination. The defaulting party
shall have (30) days after the effective date of the notice to cure the default. If it is
not cured by that time, this Agreement shall terminate.

d. If the Artist defaults for cause other than death or incapacitation, the Artist shall
return to LFUCG all funds provided by LFUCG in excess of the expenses already
incurred. The Artist shall provide an accounting of these expenses. All finished and
unfinished drawings, sketches, photographs, and other work products prepared
and submitted or prepared for submission by the Artist under this Agreement shall
be retained by the Artist. LFUCG shall retain the right to have the Artwork



reason to believe it is entitled as a result of the occurrence of said event. All claims
for adjustment in the Contract Time shall be determined by LFUCG in accordance
with paragraph 8.11. No claim for an adjustment in the Contract Time will be valid
if not submitted in accordance with the requirements of this paragraph 14(a).

b. The Contract Time will be extended in an amount equal to time lost due to delays
beyond the control of Artist if a claim is made therefore as provided in Section 1.5.
C. All time limits stated in the Contract Documents are of the essence of the

Agreement. The provisions of this Article 14 shall not exclude recovery for
damages (including but not limited to fees and charges of engineers, architects,
attorneys and other professionals and court costs) for delay by either party.

Article 15 Nondiscrimination
The Artist shall not discriminate, in any way, against any person on the basis of race, sex,
color, age, religion, sexual orientation, gender identity, disability, ethnicity, or national
origin, in connection with or related to the performance of this Agreement.

Article 16 Notices and Documents
Notices under this Agreement shall be delivered personally or through the [registered or
certified mail, return receipt requested] mail, postage prepaid, to the addresses stated
below, or to any other address as may be noticed by a Party:

For LFUCG:
Lexington-Fayette Urban County Government
200 East Main Street
Lexington, Kentucky 40507
Attn: Heather Lyons, Director, Arts & Cultural Affairs, Mayor’s Office

For the Artist:
Benjamin Ball
Ball-Nogues Studio
3533 East Olympic Blvd.
Los Angeles, CA 90023

Notice shall be deemed effective on the date personally delivered or, if mailed, (3) days
after the postmarked date.

Article 17 Waiver

The Parties agree that a waiver of any breach or violation of any term or condition of this
Agreement shall not be deemed to be a waiver of any other term or condition contained
herein or a waiver of any subsequent breach or violation of the same or any other term or
condition.

Article 18 Conflict of Interest
The Artist and LFUCG shall avoid all conflicts of interest or appearance of conflicts of
interest in the performance of this Agreement.

Article 19 Amendments
No alteration change or modification of the terms of this Agreement shall be valid unless
made in writing and signed by both Parties hereto.

Article 20 Conflict with the Law



IN WITNESS WHEREOF, the parties have executed this Agreement at Lexington, Kentucky,

the day, and year first above written.

LEXINGTON-FAYETTE URBAN BENJAMIN BALL
COUNTY GOVERNMENT
By M&é{))&mf;n) gy g\
LINDA GORTON, MAYOR BENJAMIN BALL, ARTIST
ATTEST: ATTEST:
1/
! o
LA
Abigail Allan WITNESS:

Clerk of the Urban County Council DATE:
DATE: §34 22094

4856-9266-7336, v. 1



IN WITNESS WHEREOF, the parties have executed this Agreement at Lexington, Kentucky,

the day, and year first above written.

LEXINGTON-FAYETTE URBAN BENJAMIN BALL

COUNTY GOVERNMENT

BY: 4@)%&) BY: g ~—— M
LINDA GORTON, MAYOR BENJAMIN BALL, ARTIST

BALL-NOGUES DES!GN STUDIO, LLC

ATTEST: ATTEST:

\%igan’Auan WITNESS:
Clerk of the Urban County Council DATE:
DATE: ZH e |20

4856 9266-7336, v. 1



CALIFORNIA ALL- PURPOSE
CERTIFICATE OF ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity
of the individual who signed the document to which this certificate is attached,
and not the truthfulness, accuracy, or validity of that document.

State of California

County of Los Angeles

On l ¢ [ before me, R. D. Castro - Notary Public

: {Here nsed name and tile of he offeen)
personally appeared _('EQ,BD;MU\] By :
who proved to me on the basis of satisfactory evidence to be the person(sywhose
namess) isfare-subscribed to the within instrument and acknowledged to me that
he/she/hey-executed the same in his/heritheir-authorized capacity(ies), and that by
his/her/their signature(s)-on the instrument the person(s), or the entity upon behalf of
which the person(s)-acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that
the foregoing paragraph is true and correct.

R. D. CASTRO
COMM. #2413638
Notary Public - California
Los Angeles County

> _My Comm. Expires Aug. 23, 2026[
(Notary Public Seal) o

INSTRUCTIONS FOR COMPLETING THIS FORM
ADDITIONAL OPTIONAL INFORMATION This form complies with current California statutes regarding notary wording and,

WITNESS my hand and official seal.

LOYN o

DESCRIPTION OF THE ATTACHED DOCUMENT if needed. should be completed and attached to the document. Acknowledgments
from other states may be completed for documents being sent to that state so long
M M as the wording does not require the California notary to violate California notary
law.
(Title or description of attached Hocument) « State and County information must be the State and County where the document
signex(s) personally appeared before the notary public for acknowledgment.
; — - o Date of notarization must be the date that the signer(s) personally appeared which
(Title or description of attached document continued) must also be the same date the acknowledgment is completed.
o The notary public must print his or her name as it appears within his or her
Number of Pages _____ DocumentDate___ commission followed by a comma and then your title (notary public).
e Print the name(s) of document signer(s) who personally appear at the time of
notarization.
CAPACITY CLAIMED BY THE SIGNER » Indicate the correct singular or plural forms by cms_sing off incorrect t'o'rms (ie.
e he/she/theys- is /are ) or circling the correct forms. Failure to correctly indicate this
& Tndividual (s} ; . et ;
information may lead to rejection of document recording.
O Corporate Officer o The notary seal impression must be clear and photographically reproducible.
Impression must not cover text or lines. If seal impression smudges, re-seal if a
(Title) sufficient area permits, otherwise complete a different acknowledgment form.
O Partner(s) . tS}:guatm'e of1 :: notary public must match the signature on file with the office of
! e county clerk.
O Attorney-in-Fact %  Additional information is not required but could help to ensure this
O Tru stee(s) acknowledgment is not misused or attached to a different document.
Other % Indicate title or type of attached document, number of pages and date.
O % Indicate the capacity claimed by the signer. If the claimed capacity is a

corporate officer, indicate the title (i.e. CEQ, CFO, Secretary).
Securely attach this document to the signed document with a staple.
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250LEX Public Art 'H‘ LEXINGTON

SCHEDULE OF PERFORMANCE

(June 2024 -- September 10, 2025)

The following are the anticipated timelines for the completion of the Work, subject to the terms and conditions of
this Contract:

June — August, 2024 Design Development

September 1, 2024 Design Approval, Approval of Fabrication Cost Estimates, Order of Materials

October — November, 2024 Construction Documents — in progress

December, 2024 Receipt and Approval of Stamped / Engineered Construction Documents, and
approval of Finalized Fabrication and Installation Timeline

January —July, 2025 Fabrication, Community Engagement Event (to be coordinated with artist visit to
location)
July — August, 2025 Site Preparation, Crate and Ship

August — September 10, 2025 Installation, Completion of Project, Community Engagement Event



