PART il

Invitation to Bid No. 130-2018

WH WWTP FINAL CLARIFIERS NO. 7 & NO. 8 STRUCTURAL REPAIRS

1. FORM OF PROPOSAL

Place: Lexington, Kentucky

Date: October 19, 2018

The following Form of Proposal shall be followed exactly in submitting a proposal for this Work.

This Proposal Submitted by ___Judy Construction Companv

103 South Church Street. Cvnthi na. KY 41031
(Name and Address of Bidding Contractor)

(Hereinafter called "Bidder"), organized and existing under the laws of the State of
Kentucky , doing business as _a corporation
"a corporation," "a partnership", or an "individual" as applicable.

To: Lexington-Fayette Urban County Government
(Hereinafter called "OWNER")
Office of the Director of Purchasing

200 East Main Street, 3rd Floor
Lexington, KY 40507

Gentlemen:
The Bidder, in compliance with your Invitation for Bids for the West Hickman WWTP Final Clarifiers

No. 7 & No. 8 Structural Repairs having examined the Contract Documents with related
documents, having examined the site for proposed Work, and being familiar with all of the conditions

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. 1 Date 10/03/2018
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Addendum No. 2 Date 10/05/2018
Addendum No. 3 Date 10/12/2018

Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date

Insert above the number and the date of any Addendum issued and received. If none has been
issued and received, the word "NONE" should be inserted.

2, LEGAL STATUS OF BIDDER

Bidder Judy Construction Company

Date October 19. 2018

*1. A corporation duly organized and doing business under the laws of the State of
Kentucky , for whom _ Steve Judy , bearing the
official title of _ President , whose signature is affixed to this Bid/Proposal,
is duly authorized to execute contracts.

*2. —A-Parnership;all of the members of which, with addresses are: (Designate general partners as
such)

* 3. —Anr-ndividual-whose signature is affixed to this Bid/Proposal (please print name)

*(The Bidder shalt fill out the appropriate form and strike out the other two.)
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3. BIDDERS AFFIDAVIT

Comes the Affiant, __Steve Judy , and after being first duly
sworn, states under penalty of perjury as follows:

1.

STATE OF

COUNTY OF

The foregoing instrument was subscribed, sworn to and acknowledged before me by P T

His/her name is  Steve Judy and he/she is the

individual submitting the Bid or is the authorized representative of Judy Construction

Company, the entity submitting the bid (hereinafter referred to as "Bidder").

Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette
Urban County Government at the time the bid is submitted, prior to award of
the Contract and will maintain a "current” status in regard to those taxes and
fees during the life of the Contract.

Bidder will obtain a Lexington-Fayette Urban County Government business
license, if applicable, prior to award of the contract.

Bidder has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the
Urban County Council that taxes and/or fees are delinquent or that a business
license has not been obtained.

Bidder has not knowingly violated any provision of the campaign finance laws
of the Commonwealth of Kentucky within the past five (5) years and the award
of a Contract to the Bidder will not violate any provision of the campaign
finance laws of the Commonwealth.

Bidder has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known
as the "Ethics Act."

Bidder acknowledges that "knowingly" for purposes of this Affidavit means,
with respect to conduct or to circumstances described by a statute or
ordinance defining an offense, that a person is aware or should have been
aware that his conduct is of that_natyre or that the circumstance exists.

Further, Affiant sayeth nau !

o

W
Kentucky '
[

Harrison

.
PR\
........... #
Steve Judy on this the 19thday of October ,20 18 QR0 T4 {P;%\
:.. oo, e "? ,..'
My Commission expires: August 1, 2019 q;ﬁm D : -~ 4 R
Tea ‘éqng% o~ P
NOT RY PUBLIC, STATE A g ,P?E?B!.i@
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T
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4, BID SCHEDULE - SCHEDULE OF VALUES

The Bidder agrees to perform all the Work described in the Specifications and shown on the
Drawings for the following proposed lump sum price with allowances, if applicable, which shall
include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all
items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any
subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must
make the extensions and additions showing the total amount of Bid.

Form of proposal must include lump sum price(s) written in words, lump sum price written in
numbers and total amount bid (unit price x quantity) per line item OR bid may be considered
non-responsive. In case of price discrepancy, lump sum bid price written in words will prevail
followed by lump sum price written in numbers then total amount bid per line item.

For a lump sum based Bid, the item total is the Bid amount the Division uses for Bid comparison.

For a unit price based Bid, the sum of the item totals is the Bid amount the Division uses for Bid
comparison.

The LFUCG’s decision on the Bid amount is final.

The Contract, if awarded, will be on the basis of materials and equipment specified in the
Specifications without consideration of possible substitute or “or equal” items.

The estimated quantities of items of unit price work are not guaranteed and are solely for the purpose
of comparison of Bids and determining an initial Contract price. Determination of the actual quantities
and classification of unit price work performed by the Contractor will be made by the Engineer in
accordance with the General Conditions.

The Owner’s decision on the bid amount is final.

BID SCHEDULE

Item Description Qty Unit Unit Price item Bid Price

The Project includes providing all construction
supervision, labor, materials, tools, test
equipment necessary for the:

» Removal, reinstallation of the existing
final clarifier mechanisms and bridges in
Final Clarifiers No. 7 & No. 8, and all
associated piping, painting and electrical
appurtenances included and shown on

the Contract Documents. 1 LS I'I 333, 4957 1,533,495

s Removal and replacement of new sluice
gates at existing Final Clarifier Flow
Splitter Box No. 1 & No. 2 and all
associated appurtenances.

» Removal of 8" concrete slab and swept-
in grout layer in existing Final Clarifiers
No. 7 & No. 8.
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e Cutting off of existing rock anchors in
existing Final Clarifiers No. 7 & No. 8.

s Installation of new rock anchors,
concrete base slab and swept-in grout in
existing Final Clarifiers No. 7 & No. 8.

2.

Allowance: Walker Final Clarifier Equipment
Repair and Rehabiltation ! LS | $81,505.00 | $81,505.00

TOTAL BID (items 1 thru 2) $/,6/5, 00O

Notes: 1. See Specification Section 01210 — Allowance(s) for additional information.
TOTAL OF ALL BID PRICES FOR the West Hickman WWTP Final Clarifiers No. 7 & No. 8

Structural Repairs Project (ltems 1 through 2) in words and figures. In case of discrepancy, the
amount shown in words will govern.

ONE Meeecon) Srx /é/a,uoua
Fl'fféf/u T Housa0 D Docgns
¢/, [T, 00O i

Submitted by: Judy Construction Company
Firm

103 South Church Street
Address

Cynthiana KY 41031
City,Sfate & Zjp’

.‘\

Bid must be signed: - ) ' President

(original signature) _:/gfén_aﬁlreﬂ/fﬂltho izt Company Representative — Title

|

Steve Judy
Representative/s Name (Typed or Printed)

859-234-6900 x 103 859-234-3480
Area Code — Phone — Extension Fax #

sjudy@judyconstructionco.com
E-Mail Address

OFFICIAL ADDRESS:

103 South Church Street
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P.O. Box 457

Cynthiana. KY

41031 (Seal if Bid is by Corporation)

By signing this form. you agree to ALL terms, conditions, and associated forms in this Bid
package

5. STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and
submitted with the Bid:

1. Name of Bidder: Judy Construction Company

2. Permanent Place of Business: 103 South Church Street, Cynthiana. KY 41031

3. When Organized: 04/09/1974

4. Where Incorporated: Kentucky

5. Construction Plant and Equipment Available for this Project:
See Attachment A

(Attach Separate Sheet If Necessary)

6. Financial Condition:

If specifically requested by the OWNER, the apparent low Bidder is required to submit its
latest three (3) years audited financial statements to the OWNER'S Division of Central
Purchasing within seven (7) calendar days following the bid opening.
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In the event the Contract is awarded to the undersigned, surety bonds will be furnished by:

7.
Continental Casualty Company (Surety)
Signed: Y790, ,é/t n/ /20041 (Representative of Surety)
Paula J. Teague, Att}f—F act
8. The following is a list of similar’projects performed by the Bidder: (Attach separate sheet if
necessary).
NAME LOCATION CONTRACT SUM
_SEE ATTACHMENT B
9. The Bidder has now under contract and bonded the following projects:
NAME LOCATION CONTRACT SUM
SEE ATTACHMENT C
10. List Key Bidder Personnel who will work on this Project.
NO. OF YEARS
NAME POSITION DESCRIPTION WITH BIDDER
SEE ATTACHMENT D
11. DBE Participation on current bonded projects under contract:
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SUBCONTRACTORS PROJECT DBE % of WORK
(LIST) (SPECIFIC TYPE)

SEE ATTACHMENT C - Judy Construction Company Work On Hand

(USE ADDITIONAL SHEETS IF NECESSARY)

12 We acknowledge that, if we are the apparent low Bidder, we may be required to submit to
the OWNER within 7 calendar days following the Bid Opening, a sworn statement regarding
all current work on hand and under contract, and a statement on the OWNER'’S form of the
experience of our officers, office management and field management personnel. Additionally,
if requested by the OWNER, we will within 7 days following the request submit audited
financial statements and loss history for insurance claims for the 3 most recent years (or a
lesser period stipulated by the OWNER).
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6. LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the OWNER to be executed, completed
and submitted with the Bidder's FORM OF PROPOSAL. All subcontractors are subject to approval
of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out
may be cause for rejection of Bid.

BRANCH OF WORK - LIST EACH SUBCONTRACTOR DBE % of Work

MAJOR ITEM Such as: Grading, Yes/No
bituminous paving, concrete, seeding and

protection, construction staking, etc.

1. &,60/’/:&5.4@ Name: /4 EM Erecrnec ﬂ’ YES
Address: ééU csdLek /ﬁﬁ

2, ?A:LPV Ll Name: MQKLMNQGI (8% 1£S
Address: Ugnsaeces A

3. Name: -
Address:

4. Name: -
Address:

5. Name: -
Address:

6. Name: -
Address:

7. Name: -
Address:

(Attach additional sheet(s) if necessary.)
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7.

LEXINGTON FAYETTE URBAN COUNTY GOVERNMENT MWDBE
PARTICIPATION GOALS, FORMS, AND GOOD FAITH EFFORTS

A. GENERAL

1) The LFUCG request all potential contractors to make a concerted effort to include
Minority-Owned (MBE), Woman-Owned (WBE), Disadvantaged (DBE) Business
Enterprises and Veteran-Owned Small Businesses (VOSB) as subcontractors or
suppliers in their Bids.

2) Toward that end, the LFUCG has established 10% of total procurement costs as
a Goal for participation of Minority-Owned, Woman-Owned and Disadvantaged
Businesses on this Contract.

3) The LFUCG has also established a 3% of total procurement costs as a Goal for
participation of Veteran-Owned Small Businesses.

4) It is therefore a request of each Bidder to include in its bid, the same goal
(10%) for MWDBE participation, the same goal {3%) veteran participation and
other requirements as outlined in this section.

PROCEDURES

1) The successful Bidder will be required to report to the LFUCG, the dollar amounts
of all payments submitted to Minority-Owned, Veteran-Owned and Woman-Owned
subcontractors and suppliers for work done or materials purchased for this
contract. (See Subcontractor Monthly Payment Report)

2) Replacement of a Minority-Owned, Veteran-Owned or Woman-Owned
subcontractor or supplier listed in the original submittal must be requested in
writing and must be accompanied by documentation of Good Faith Efforts to
replace the subcontractor / supplier with another MWDBE Firm; this is subject to
approval by the LFUCG. (See LFUCG MWDBE Substitution Form)

3) For assistance in identifying qualified, certified businesses to solicit for potential
contracting opportunities, Bidders may contact:

a) The Lexington-Fayette Urban County Government, Division of
Central Purchasing (859-258-3320)

4) The LFUCG will make every effort to notify interested MWDBE and veteran
subcontractors and suppliers of each Bid Package, including information on the
scope of work, the pre-bid meeting time and location, the bid date, and all other
pertinent information regarding the Project.

DEFINITIONS

1) A MBE is defined as a business which is certified as being at least 51% owned
and operated by persons of African American, Hispanic, Asian, Pacific Islander,
American Indian or Alaskan Native Heritage.

2) A WBE is defined as a business which is certified as being at least 51% owned
and operated by one or more Non-Minority Females.
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3) A DBE is defined as a business which is certified as being at least 51% owned and
operated by a person(s) that are economically and socially disadvantaged.

4) A VOSB is defined as a business which is certified as being at least 51% owned
and operated by a veteran and/or a service disabled veteran.

5) Good Faith Efforts are efforts that, given all relevant circumstances, a Bidder or
proposer actively and aggressively seeking to meet the goals, can reasonably be
expected to make. In evaluating good faith efforts made toward achieving the
goals, whether the Bidder or proposer has performed the efforts outlined in the
Obligations of Bidder for Good Faith Efforts outlined in this document will be
considered, along with any other relevant factors.

D. OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS

1) The Bidder shall make a Good Faith Effort to achieve the Participation Goal
for MWDBE and Veteran subcontractors/suppliers. The failure to meet the
goal shall not necessarily be cause for disqualification of the Bidder;
however, Bidders not meeting the goal are required to furnish with their Bids
written documentation of their Good Faith Efforts to do so.

2) Award of Contract shall be conditioned upon satisfaction of the requirements set
forth herein.

3) The Form of Proposal includes a section entitled "MWDBE Participation Form”.
The applicable information must be completed and submitted as outlined below.

4) Failure to submit this information as requested may be cause for rejection
of bid.

E. DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS

1) Bidders reaching the Goal are required to submit only the MWDBE Participation
Form.” The form must be fully completed including names and telephone number
of participating MWDBE firm(s); type of work to be performed; estimated value of
the contract and value expressed as a percentage of the total Lump Sum Bid Price.
The form must be signed and dated, and is to be submitted with the Bid.

2) Bidders not reaching the Goal must submit the “MWDBE Participation Form”, the
“Quote Summary Form” and a written statement documenting their Good Faith
Effort to do so. If Bid includes no MWDBE participation, Bidder shall enter “None”
on the subcontractor / supplier form). In addition, the Bidder must submit written
proof of their Good Faith Efforts to meet the Participation Goal:

a. Advertised opportunities to participate in the Contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and publications or
trades targeting minority, women and disadvantaged businesses not less than
fifteen (15) days prior to the deadline for submission of bids to allow MWDBE firms
and Veteran-Owned businesses to participate.

b. Included documentation of advertising in the above publications with the Bidders
good faith efforts package

¢. Attended LFUCG Central Purchasing Economic Inclusion Outreach event
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d. Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs
and/or Veteran-Owned businesses of subcontracting opportunities

e. Sponsored Economic Inclusion event to provide networking opportunities for
prime contractors and MWDBE firms and Veteran-Owned businesses.

f. Requested a list of MWDBE and/or Veteran subcontractors or suppliers from
LFUCG and showed evidence of contacting the companies on the list(s).

g. Contacted organizations that work with MWDBE companies for assistance in
finding certified MWDBE firms and Veteran-Owned businesses to work on this
Project. Those contacted and their responses should be a part of the Bidder's good
faith efforts documentation.

h. Sent written notices, by certified mail, email or facsimile, to qualified, certified
MWDBEs soliciting their participation in the contract not less than seven (7) days
prior to the deadline for submission of bids to allow them to participate effectively.

i. Followed up initial solicitations by contacting MWDBEs and Veteran-Owned
Businesses to determine their level of interest.

j- Provided the interested MWDBE firm and/or Veteran-Owned business with
adequate and timely information about the plans, specifications, and requirements
of the contract.

k. Selected portions of the work to be performed by MWDBE firms and/or Veteran-
Owned businesses in order to increase the likelihood of meeting the Contract
goals. This includes, where appropriate, breaking out Contract work items into
economically feasible units to facilitate MWDBE and Veteran participation, even
when the Contractor may otherwise perform these work items with its own
workforce

I. Negotiated in good faith with interested MWDBE firms and Veteran-Owned
businesses not rejecting them as unqualified without sound reasons based on a
thorough investigation of their capabilities. Any rejection should be so noted in
writing with a description as to why an agreement couid not be reached.

m. Included documentation of quotations received from interested MWDBE firms
and Veteran-Owned businesses which were not used due to uncompetitive pricing
or were rejected as unacceptable and/or copies of responses from firms indicating
that they would not be submitting a Bid.

n. Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for rejecting
a MWDBE and/or Veteran-Owned business’s quote. Nothing in this provision shall
be construed to require the Bidder to accept unreasonable quotes in order to
satisfy MWDBE and Veteran goals.

0. Made an effort to offer assistance to or refer interested MWDBE firms and
Veteran-Owned businesses to obtain the necessary equipment, supplies,
materials, insurance and/or bonding to satisfy the work requirements of the Bid.
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p. Made efforts to expand the search for MWDBE firms and Veteran-Owned
businesses beyond the usual geographic boundaries.

g. Other--any other evidence that the Bidder submits which may show that the
Bidder has made reasonable good faith efforts to include MWDBE and Veteran
participation.

Note: Failure to submit any of the documentation requested in this section
may be cause for rejection of Bid. Bidders may include any other
documentation deemed relevant to this requirement which is subject to
review by the MBE Liaison. Documentation of Good Faith Efforts must be
submitted with the Bid, if the participation Goal is not met.
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s MINORITY BUSINESS ENTERPRISE PROGRAM

Sherita Miller, MPA

Minority Business Enterprise Liaison

Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street

Lexington, KY 40507
smiller@lexingtonky.gov

859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full
participation of minority and women owned businesses in the procurement process and to promote
economic inclusion as a business imperative essential to the long term economic viability of Lexington-
Fayette Urban County Government.

To that end the city council adopted and implemented resolution 167-91—Disadvantaged Business
Enterprise (DBE) 10% Goal Plan in July of 1991. The resolution states in part (a full copy is available in
Central Purchasing):

“A Resolution supporting adoption of the adninistrative plan for a ten percent (10%)
Minimum goal for disadvantaged business enterprise participation in Lexington-
Fayette Urban County Government construction and professional services contracts;
Providing that as part of their bids on LFUCG construction contracts, general
Contractors shall make a good faith effort to award at least ten percent (10%) of
Al subcontracts to disadvantaged business enterprises; providing that divisions of
LFUCG shall make a good faith effort to award at least ten percent of their

Professional services and other contracts to disadvantaged business enterprises...”

A Disadvantaged Business Enterprise is defined as a business that has been certified as being at least 51%
owned, operated and managed by a U.S. Citizen of the following groups:

e African-American

e Hispanic-American

e  Asian/Pacific Islander

e Native American/Native Alaskan

e Non-Minority Female

e Economically and Socially Disadvantaged

In addition, to that end the city council also adopted and implemented resolution 167-91—Veteran-owned
Businesses, 3% Goal Plan in July of 2015. The tesolution states in part (a full copy is available in Central
Purchasing):
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“A resolution adopting a three percent (3%) mininum goal for certsfied veteran-owned small businesses and service
disabled veteran-owned businesses for certain of those Lexington-Fayette Urban County contracts related to
construction for professional services, and anthoriging the Division of Purchasing to adopt and implement gnidelines
andy or policies consistent with the provisions and intent of this resolution by no later than July 1, 2015.”

We have compiled the list below to help you locate certified MBE, WBE and DBE cettified businesses.
Below is a listing of contacts for LFUCG Certified MWDBEs and Veteran-Owned Small Businesses in

(https://lexingtonky.ionwave.net)

Business Contaet Email Address Phene
LFUCG Sherita Miller smiller@lexingtonky.gov 859-258-3323
Commerce Lexington — Minority Tyrone Tyra ttyrai@commercelexingion.com 859-226-1625

Business Development

Tri-State Minority Supplier Diversity Susan Marston smarston(@tsmsdc.com 502-365-9762
Council
Small Business Development Council Shirie Hawkins smack(@uky.edu 859-257-7666
UK SBDC
Community Ventures Corporation Phyllis Alcorn palcorn@cvky.org 859-231-0054
KY Transportation Cabinet (KYTC) Melvin Bynes Melvin.bynes2@ky.gov 502-564-3601
KYTC Pre-Qualification Shella Eagle Shella.Eagle@ky.gov 502-782-4815
Ohio River Valley Women’s Sheila Mixon smixon(@'orvwbc.org 513-487-6537

Business Council (WBENC)

‘ Kentucky MWBE Certification Program | Yvette Smith, Kentucky Yvette.Smith@ky.gov 502-564-8099
Finance Cabinet

National Women Business Owner’s Janet Harris-Lange janet@nwboc.org 800-675-5066
Council (NWBOC)
Small Business Administration Robert Coffey robertcoffey@sba.gov 502-582-5971
LaVoz de Kentucky_ o Andres Cruz lavozdeky @yahoo.com | 859-621-2106
The Key News Journal Patrice Muhammad paatricem(@kevnewsjournal.com | 859-373-9428
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e LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference # 130-2018

The MWDBE and/or Veteran subcontractors listed have agreed to participate on this
Bid/RFP/Quote. If any substitution is made or the total value of the work is changed prior to or
after the job is in progress, it is understood that those substitutions must be submitted to Central

Purchasing for approval immediately. Failure to submit a completed form may cause rejection
of the bid.

MWDBE Company, Wotk to be Total Dollar Value of % Value of Total
Name, Address, Petformed the Work Contract
Phone, Email
l7emécecrice %
>
LD(’LSMMJW Flecraccae 9.8{ o0 /. ® /°
2.
Mc KLpneq £ .
Op-f o8 L (p /
~ ﬂzp/&pé /09, 900 ¢.8 7%
Versaswssy <y /
3.
4.

The undersigned company representative submits the above list of MWDBE firms to be used in
accomplishing

the work contained in this Bid/RFP/Quote. Any misria@m;'on may result in the termination of the
contract and/or be subject to applicable Federal and State laws concgfning-false statements and false claims.

Judy Construction Company

Z7 ;
Company CoWaﬁve Steve Judy

October 19. 2018 President
Date Title
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*TO BE COMPLETED - IF SUBSTITUTES OCCUR*

LFUCG MWDBE SUBSTITUTION FORM
Bid/RFP/Quote Reference #

130-2018

The substituted MWDBE and/or Veteran subcontractors listed below have agreed to participate on this
Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These substitutions
were made for reasons stated below and are now being submitted to Central Purchasing for approval. By the
authorized signature of a representative of our company, we understand that this information will be entered
into our file for this project.

SUBSTITUTED MWDBE Formally Work to Be Reason for the Total Dollar % Value of Total
MWDBE Company Contracted/ Name, Performed Substitution Value of the Contract
Name, Address, Phone, Address, Phone, Work
Email Email
1.
2.
3,
4,

The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to

applicable Federal and State laws concerning false statements ar

Judy Construction Company

Company
October 19. 2018

Date

50029-008: 8/8/2018
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Company RW(:

President

Steve Judy
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*TO BE COMPLETED UPON AWARD*

MWDBE QUOTE SUMMARY FORM

Bid/RFP/Quote Reference # 130-2018
The undersigned acknowledges that the minority and/or veteran subcontractors listed on
this form did submit a quote to participate on this project. Failure to submit a completed
form may cause rejection of the bid.

Company Name . Contact Person
pay Judy Construction Company Steve Judy

Address/Phone/Email  sjudy(@judyconstructionco.com| Bid Package / Bid Date . .
103 South Church Street 859-234-6900 LFUCG- WWTP Final Clarifiers # 7 & # 8 Structural Repairs
Cynthiana, KY 41031 10/19/2018
MWDBE Contact | Contact Date Services Method of Total dollars $$ | MBE * Veteran
Company Address | Person | Information | Contacted | to be Communication | Do Not Leave AA

(work phone, performed | (email, phone Blank HA

Email, cell) meeting, ad, (Attach AS

event etc) Documentation) | NA

Female

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/
NA= Native American)

The undersigned acknowledges that all information is accurate. Any 111'¢rtﬁfef‘ ntarfon may result in termination of the
contract and/or be subject to applicable Federal and State laws conceriii ; i

_Judy Construction Company ;

Company Comzy/ﬂe/yéefé/fe Steve Judy
October 19. 2018 President -
Date Title
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*TO BE COMPLETED UPON AWARD#*

A
LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned businesses in the
procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the participation of veteran owned
businesses in the procurement process. In order to measure that goal LFUCG will track spending with MWDBE and Veteran vendors
on a monthly basis. By the signature below of an authorized company representative, you certify that the information is correct, and
that each of the representations set forth below is true. Any misrepresentation may result in termination of the contract and/or
prosecution under applicable Federal and State laws concerning false statements and false claims. Please submit this form monthly to
the Division of Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY 40507.

Bid/RFP/Quote #_130-2018 -
Total Contract Amount Awarded to Prime Contractor for this Project

Project Name/ Contract # Work Period/ From: To:
LFUCG-WH WWTP Final Clarifiers # 7 & # 8 Structural Rejpairs

Company Name: M85 %outh Church Street, Cynthiana, KY 41031

Judy Construction Company

Federal Tax ID: Contact Person:

61-0861333 Steve Judy

Subcontractor | Description Total % of Total Total Purchase Order Scheduled | Scheduled
Vendor ID of Work Subcontract Contract Amount number for Project Project End
(name, Amount Awarded to Paid for this | subcontractor work Start Date Date
address, Prime for Period (please attach PO)

phone, email this Project

By the signature below of an authorized company representative, you certify that the information is
correct, and that each of the representations set forth below is true. Any misrepresentations may result
in the termination of the contract and/or prosecution under applicable Federal and State laws
concerning false statements and false claims. i

e

Judy Construction Company

) Company}qn‘é:nt o

Company Steve Judy
October 19.2018 Preside
Date Title
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LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote #___130-2018

By the signature below of an authorized company representative, we certify that we
have utilized the following Good Faith Efforts to obtain the maximum participation
by MWDBE and Veteran-Owned business enterprises on the project and can supply
the appropriate documentation.

X Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and publications or
trades targeting minority, women and disadvantaged businesses not less than fifteen
(15) days prior to the deadline for submission of bids to allow MWDBE firms and
Veteran-Owned businesses to participate.

X Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG Central Purchasing Economic Inclusion Outreach event

X _ Attended pre-bid meetings that were scheduled by LFUCG to inform
MWDBE:s and/or Veteran-Owned Businesses of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms and Veteran-Owned businesses

X Requested a list of MWDBE and/or Veteran subcontractors or suppliers from
LFUCG and showed evidence of contacting the companies on the list(s).

X Contacted organizations that work with MWDBE companies for assistance
in finding certified MWDBE firms and Veteran-Owned businesses to work on this
project. Those contacted and their responses should be a part of the bidder’s good
faith efforts documentation.

X Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBE:s soliciting their participation in the contract not less than seven
(7) days prior to the deadline for submission of bids to allow them to participate
effectively.

X Followed up initial solicitations by contacting MWDBEs and Veteran-
Owned businesses to determine their level of interest.

X Provided the interested MWDBE firm and/or Veteran-Owned business with
adequate and timely information about the plans, specifications, and requirements
of the contract.

X __ Selected portions of the work to be performed by MWDBE firms and/or
Veteran-Owned businesses in order to increase the likelihood of meeting the
contract goals. This includes, where appropriate, breaking out contract work items
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into economically feasible units to facilitate MWDBE and Veteran participation,
even when the prime contractor may otherwise perform these work items with its
own workforce

X Negotiated in good faith with interested MWDBE firms and Veteran-Owned
businesses not rejecting them as unqualified without sound reasons based on a
thorough investigation of their capabilities. Any rejection should be so noted in
writing with a description as to why an agreement could not be reached.

X Included documentation of quotations received from interested MWDBE
firms and Veteran-Owned businesses which were not used due to uncompetitive
pricing or were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for
rejecting a MWDBE and/or Veteran-Owned business’s quote. Nothing in this
provision shall be construed to require the bidder to accept unreasonable quotes in
order to satisfy MWDBE and Veteran goals.

X _Made an effort to offer assistance to or refer interested MWDBE firms and
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid proposal

X Made efforts to expand the search for MWBE firms and Veteran-Owned
businesses beyond the usual geographic boundaries.

Other--any other evidence that the bidder submits which may show that the
bidder has made reasonable good faith efforts to include MWDBE and Veteran

participation.

NOTE: Failure to submit any of the documentation requested in this section may be
cause for rejection of bid. Bidders may include any other documentation deemed
relevant to this requirement which is subject to approval by the MBE Liaison.
Documentation of Good Faith Efforts must be submitted with the Bid, if the
participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result in
termination of the contract and/or be subject to appW’ ederal and State laws concerning false

statements and claims. " <

Z
Judy Construction Company \\; =1

Company CW Representative Steve Judy
October 19. 2018 sident

Date Title
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AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND

CONFLICT OF INTEREST

| hereby swear (or affirm) under the penalty for false swearing:

1.

That | am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bidder is a
partnership), or an officer or employee of the bidding corporation having authority to sign on
its behalf (if the Bidder is a corporation);

That the attached Bid has been arrived at by the Bidder independently, and has been
submitted without collusion with, and without any agreement, understanding or planned
common course of action, with any other contractor, vendor of materials, supplies, equipment
or services described in the Invitation to Bid, designed to limit independent bidding or
competition;

That the contents of the Bid or Bids have not been communicated by the Bidder or its
employees or agents to any person not an employee or agent of the Bidder or its surety on
any bond furnished, with the Bid or Bids, and will not be communicated to any such person,
prior to the official opening of the Bid or Bids;

That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette Urban
County Government, and is not in violation of any prohibited conflict of interest;

(Applicable to corporation only) That as a foreign corporation, we are registered with the
Secretary of State, Commonwealth of Kentucky, and authorized to do business in the State

or, that as a domestic corporation, we are in good standing with the Secretary of State,
Commonwealth of Kentucky _X . Check the statement applicable.

This offer is for 60 calendar days from the date this Bid is opened. In submitting the above, it
is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County
Government of any or all items bid above, a Contract shall thereby be created with respect
to the items accepted.

That | have fully informed myself regarding the accuracy of the statements made in this
statement.

That | certify that Subcontractors have not and will not be awarded to any firm(s) that have
been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil
Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal
Law.
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*SEE ATTACHMENT D - KEY EMPLOYEES

9. STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:
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NAME OF INDIVIDUAL.:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

* Include all officers, office management's, Affirmative Action officials, and field management
personnel. (Attach separate sheets if necessary.)
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10. EQUAL OPPORTUNITY AGREEMENT

The Law

*  Title VIl of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer
to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national
origin.

*  Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and subcontractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to
prohibit discrimination on the basis of sex.

*  Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

*  Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action
on behalf of disabled veterans and veterans of the Vietham Era by contractors having Federal
Contracts.

*  Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for
Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions specified
in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting,
hiring and promoting. It is the Government's intent to affirmatively provide employment
opportunities for those individuals who have previously not been allowed to enter into the
mainstream of society. Because of its importance to the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In
following this commitment to Equal Employment Opportunity and because the Government is the
benefactor of the Federal funds, it is both against the Urban County Government policy and illegal
for the Government to let contracts to companies which knowingly or unknowingly practice
discrimination in their employment practices. Violation of the above mentioned ordinances may
cause a contract to be canceled and the contractor may be declared ineligible for future
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and
understand the provisions contained herein. Return this document as part of your application packet.

Bidders

IWe agree to comply with the Civil Rights Laws listed above that govern employment rights of
minorities, women, Vietnam veterans, handicapped, and aged persons.

Judy Construction Company

Signature L/Sy‘d% President Name of Business
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The Entity (regardiess of whether construction contractor, non-construction contractor or supplier)
agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination
in employment because of race, color, creed, national origin, sex or age, and to promote equal
employment through a positive, continuing program from itself and each of its sub-contracting
agents. This program of equal employment opportunity shall apply to every aspect of its employment
policies and practices.

The Kentucky equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any
count, city, town, school district, water district, hospital district, or other political subdivision of the
state shall include in directly or indirectly publicly funded contracts for supplies, materials, services,
or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, age or national origin;

(2) The contractor will state in all solicitations or advertisements for employees placed by or on
behalf of the contractors that all qualified applicants will receive consideration for employment
without regard to race, color, religion, sex, age or national origin;

(3 The contract will post notices in conspicuous places, available to employees and applicants
for employment, setting forth the provisions of the non-discrimination clauses required by this
section; and

(4) The contractor will send a notice to each labor union or representative of workers with which
he has a collective bargaining agreement or other contract or understanding aavising the
labor union or workers’ representative of the contractor's commitments under the
nondiscrimination clauses.

The Act further provides:
KRS 45.610. Hiring minorities — Information required

(1) For the length of the contract, each contractor shall hire minorities from other sources within
the drawing area, should the union with which he has collective bargaining agreements be
unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.

(2 Each contractor shall, for the length of the contract, furnish such information as required by
KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant
thereto and will permit access to all books and records pertaining to his employment practices
and work sites by the contracting agency and the department for purposes of investigation
to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders
issued pursuant thereto.

KRS 45.620. Action against contractor — Hiring of minority contractor or subcontractor

(1) If any contractor is found by the department to have engaged in an unlawful practice under
this chapter during the course of performing under a contract or subcontract covered under
KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such
certification shall be binding upon the contracting agency unless it is reversed in the course
of judicial review.
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(2) If the contractor is found to have committed an unfawful practice under KRS 45.560 to 45.640,
the conlracting agency may cancel or terminate the contract, conditioned upon a program for
future compliance approved by the contracting agency and the department. The contracting
agency may declare such a contractor ineligible to bid on further contracts with that agency
until such time as the contractor complies in full with the requirements of KRS 45.560 —
45.640.

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a
contractor by subcontracting to a minority contractor or subcontractor. For the provisions of
KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is
owned and controlled by one or more persons disadvantaged by racial or ethnic
circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to
terminate an existing employee upon proof that that employee was employed prior to the
date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to
demonstrate the minimum skills required to perform a particular job.

It is recommended that all of the provisions quoted above to be included as special conditions in
each contract. In the case of a contract exceeding $250,000, the contractor is required to furnish
evidence that his work-force in Kentucky is representative of the available work-force in the area
from which he draws employees, or to supply an Affirmative Action plan which will achieve such
representation during the life of the contract.
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1. EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy of Indy Caonstruction Company
to assure that all applicants for employment and all employees are treated on a fair and equitable
basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment
advertising, layoff or termination, rates of pay and other forms of compensation, and selection for
training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected
class whenever feasible. This company also agrees to adhere to all applicable federal, state, and

local laws relating to Equal Employment Opportunity for all individuals.
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14. DEBARRED FIRMS

PROJECT NAME: West Hickman WWTP Final Clarifiers No. 7 & No. 8 Structural
Repairs

BID NUMBER: 130-2018

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any
firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of
the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other
Federal Law.

All Bidders shall complete the attached certification in duplicate and submit both copies to the
Owner with the Bid. The Owner (grantee) shall transmit one copy to the Lexington-Fayette
Urban County Government, Division of Community Development, within fourteen (14) days after
bid opening.

The undersighed hereby certifies that the firm of

Judy Construction Company has not and will not award a subcontract, in
connection with any Contract award to it as the result of this Bid, to any firm that has been
debarred for noncompliance with the Federal labor Standards, Title VI of the civil Rights Act of
1964, Executive Order 11246 as amended or any Federal Law.

Judy Construction Company
Name of Firm-Submitting Bid
i

by e

Signature of Auth }a’Ofﬁcial Steve Judy

o

LA

President
Title

October 19, 2018
Date
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15. DEBARMENT CERTIFICATION
All contractors/subcontractors shall complete the following certification and submit it with the Bid.

The contractor/subcontractor certifies in accordance with Executive Order 12549 (Debarment and
Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or
voluntarily excluded from covered transactions or contract by any Federal department or
agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights
Act of 1964 as amended, Executive Order 11246 as amended or any other Federal law;

a) Have not within a three year period preceding this Bid been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense
in connection with obtaining, attempting to obtain, or performing a public (Federal,
State or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements, or receiving
stolen property;

b) Are not presently indicted for or otherwise criminally or civilly charged by a
government entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph (1)(a) of this certification; and

¢) Have not within a three-year period preceding this Bid has one or more public
(Federal, State or local) transactions or contracts terminated for cause or default.

2) Where the Contractor is unable to certify to any of the statements in this certification, such
prospective contractors shall attach an explanation to this certification form.

Firm Name: Judy Construction Company
Project: LFUCG-WH WWTP Final Clarifiers # 7 & # 8 Structural Repairs
Printed Name and Title of Authorized Representative:

Steve Judy. President
\

% d)
Signature: * M_}ﬁ’
Date: October 19. 2018
END OF SECTION
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PART Viil
ADDENDA

WH WWTP FINAL CLARIFIERS NO. 7 & NO. 8 STRUCTURAL REPAIRS

All addenda issued during the bidding of the Project will be reproduced in the signed Contract
Documents, on the pages following this heading sheet.

Addendum

Number Title Date
ADDENDUM #1

1. West Hickman WWTP Final Clarifiers # 7 & # 8 Structural Repairs October 3. 2018
ADDENDUM No. 2

2. West Hickman WWTP Final Clarifiers # 7 & # 8 Structural Repairs QOctober 5, 2018
ADDENDUM No. 3

3. West Hickman WWTP Final Clarifiers # 7 & # 8 Structural Repairs October 12, 2018

4,

5.
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MAYOR JIM GRAY H‘ L Ex l N GTO N CHARLES MARTIN

DIRECTOR
WATER QUALITY
ADDENDUM #1
Bid Number: #130-2018 Date: October 3, 2018

Subject: West Hickman WWTP Final Clarifiers #7 & #8 Structural Repairs

Inquiries to:

Brian Marcum
brisnm@lexingtonky.zov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:
Please be advised of the following clarification to the above referenced Bid:

The email address in the specification book for questions is incorrect, the correct email address for
questions is:

brianm@lexingtonky.cov

Jodlol g?,a’,tt/i®

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: _ Judy Construction Company

ADDRESS: 103 South Church Street—€ynthiana, KY 41031

SIGNATURE OF B:DDE@M i

e Steve Judy, President




MAYOR JIM GRAY ’H\ L EXE N GTO N CHARLES MARTIN

DIRECTOR
WATER QUALITY

ADDENDUM No. 2

Bid Number: #130-2018 Date: October 5, 2018
Subject: West Hickman WWTP Clarifiers No. 7 & No. 8 Address inquiries to:
Structural Repairs Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

JO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:
1. See the Prebid Meeting Minutes and Sign-In Shest attached to this Addendum.

Questions from the Prebid Meeting with be responded to in a future Addendum.

2. The following Bid dates associated with the project have been revised:

¢ Last day for questions — Wednesday, October 10, 2018
o Questions should be emailed to Brian Marcum at brianm@lexingtonky.gov
¢ Final Addendum Issued — Friday, October 12, 2018
» Bid Opening — Friday, October 19, 2018, at 2:00pm (LFUCG Division of Purchasing)

A revised Specification Section Part Ill, Form of Proposal will be issued in a future Addendum

for use in submitting a bid.
=
Jodd Sl

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: _ Judy Construction Company
ADDRESS: _103 South Church Streci-€vnthjana, KY 41031

SIGNATURE OF BIDDER;

Steve Judy, President

925 Lisle Industia Ave.. Sulie 180. Lexngton, KY 40511 / 859.425.2£00 Phone / 859.254.7787 Fax / iexingtonky.gov



Job no

Ha_gmel‘l Pre-bid Meeting Minutes & (

October 2, 2018

Location: WH WWTP, 645 West Hickman Plant Road, Nicholasville, KY 40356

Time: 2:00pm EST

Attendees: See Sign-In Sheet

Subject: WH WWTP Clarifier No. 7 & No. 8 Stuc Repairs, Bid #130-2018 — Pre-bid Meeting

1. Introductions

e  Owner: LFUCG DWQ
- Ben Clements, PE, Project Manager
- Tiffany Rank, PE, Plant Engineer Manager
- Jim Worten, WH WWTP Superintendent

e  Owner: LFUCG Division of Purchasing

- Brian Marcum, brianm@lexingtonky.gov
- Sherita Miller, smiller@lexingtonky.gov

s Engineer: Hazen and Sawyer
- Kurt Zehnder, PE, Project Manager

2. Project Description
The West Hickman WWTP Clarifiers No. 7 & No. 8 Structural Repair project includes:

e Removal, reinstallation of the existing final clarifier mechanisms and bridges in Final Clarifiers
No. 7 & No. 8, and all associated piping, painting and electrical appurtenances included and
shown on the Contract Documents.

e Removal and replacement of new sluice gates at existing Final Clarifier Flow Splitter Box No.
1 & No. 2 and all associated appurtenances.

e Removal of 8” concrete slab and swept-in grout layer in existing Final Clarifiers No. 7 & No. 8.
s Cutting off of existing rock anchors in existing Final Clarifiers No. 7 & No. 8.

e Installation of new rock anchors, concrete base slab and swept-in grout in existing Final
Clarifiers No. 7 & No. 8.

3. Bid/Construction Schedule
® September 25, 2018: Advertisement

October 2, 2018: Pre-bid Meeting

October 5, 2018: Last Day for Questions

October 9, 2018: Final Addendum Issued

October 16, 2018: Bid Opening, 2:00 pm at Division of Purchasing (downtown Lexington)
October 22, 2018: Bid Recommendations

November 1, 2018 & November 15, 2018: Council Meetings

Hazen and Sawyer » 230 Lexington Green Circle, Suite 520 « Lexington, KY 40503 » 859.219.1126



Hazen October 2, 2018

November 15, 2018: Bid Awarded / Notice of Award

November 27, 2018: Notice to Proceed (Tentative)

November 27, 2018: Preconstruction Meeting (Tentative)

December 3, 2018: Contract Time Starts / Notice to Proceed (Tentative)

August 30, 2019: Substantial Completion (10-month contract; see the two substantial
completion dates listed in the Agreement).

4. Bidding Questions Procedures

e All bidding questions are to be submitted in writing and addressed to the Division of
Purchasing, Brian Marcum brianm@lexingtonky.gov , who in turn will have an addendum
issued for the LFUCG.

e  Pre-bid meeting Questions:

- Questions may be asked verbally. Questions will be recorded and issued as part of an
addendum.
- Verbally asked questions may be verbally responded to by the Owner/Engineer at the
meeting, and responses recorded in the addendum.
- Responses from Owner/Engineer at pre-bid meeting may change after we have had a
chance to get back to the office and research/clarify information.
Final written responses in addendums will override any verbal question responses.

o Final issued addendums will be the legal response of record.

e Complete the Risk Assessment (including listing LFUCG as a co-insurer) and turn it in with the
submitted bid.

o Addenda will be issued via Lynn Imaging.

5. MWDBE

e The successful Bidder must submit with their bid the following items:
- Affirmative Action Plan of the firm
- Current Work Force Analysis Form
- Good Faith Effort Documentation to meet the MWDBE goals.
- List of Disadvantaged Business Enterprise Subcontractors and the Dollar Value of each
Subcontract
e It is requested that each Bidder include in its bid a goal of (10%) for MWDBE participation and
a goal of (3%) for Veteran participation.
e Contact Sherita Miller, smiller@lexingtonky.gov, or Brian Marcum, Division of Central
Purchasing for additional information. Contractors can also submit questions through lonwave.

6. Wage Rates
e State and Federal Wage rates are not required as part of this project.

7. Bid Form

e The bid form contains a lump sum project bid and an Allowance needs to be included in the
Contractor’s total bid price.

Minutes Page 2
Subject: WH WWTP Clarifier No. 7 & No. § Stuc Repairs, Bid #130-2018 — Pre-bid Meeting



Hazen

October 2, 2018

8.  Completed Permits Prior to Construction
e Any electrical permits required are the responsibility of the Contractor.
e KY DOW notification of the project start of construction.
e In general, Hazen nor LFUCG-DWQ is expecting any permits to be obtained on this project.
9. Site Access
The construction, maintenance, removal, and restoration of construction entrances are incidental to
the contract and are not a Pay Item.
e The Contractor shall contact Jim Worten prior to mobilizing.
s The Contractor shall keep the plant access roads open at all times.
10. Site Visit
e Bidders are encouraged to visit the site immediately following this Pre-bid Meeting. Hazen will
be available for any additional questions.
11. Questions and Comments
s  See the Question and Answer log included in a following Addendum.
Minutes Page 3
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MAYOR JIM GRAY

ADDENDUM No. 3
Bid Number: #130-2018

Subject: West Hickman WWTP Clarifiers No. 7 & No. 8

Structural Repairs

JO ALL PROSPECTIVE SUBMITTERS:

W LEXINGTON

CHARLES MARTIN
DIRECTOR
WATER QUALITY

Date: October 12, 2018

Address inquiries to:
Brian Marcum

brianm@lexingtonky.gov

(859) 268-3325

Please be advised of the following clarifications to the above referenced Bid:

| ____| Questions

e

| 1. | We are requesting additional contract

The contract length will be extended 65

existing clarifier concrete tanks for
watertightness per spec section
01470. Where will the test water come
from. This is normally done for new
tanks only.

days to complete the Clarifier 7 & 8 j calendar days. See the revised Substantial and
work. See the attached reason the Final Completion Days listed in the
additional time requested. (additional Specifications Clarifications listed below.
question attachments not included in |
addendum.) ‘
2. | The scope of work in the Walker The Contractor will be responsible for removing
i Process Clarifier quote, does not all clarifier equipment from the existing clarifier
indicate that we are to remove and structure. The Contractor will not be shipping the
ship the clarifier drives back to Walker | clarifier drives back to Walker. All work
process for rehabilitation. Please associated with the clarifier (and clarifier drives)
further clarify this work. will be completed by the Contractor at the WH
WWTP site or at a site selected by the
| Contractor. Walker will provide technical support
and documentation on the repairs to the
o o Contractor.
3. | Is sales tax included in the Walker No. The Contractor shall include the sales tax
allowance price in specs. of the Walker clarifier repairs in their base bid. |
4, | Are we going to be required to test the | Leak testing of Final Clarifier Nos. 7 and 8 is

required. Owner will provide non-potable source
water for leak testing. Contractor shall provide
all labor, pumping and hoses required for the
leak testing.

125 Lisle industrial Ave., Suite 180, Lexinglon, KY 40511 / 859.425.2400 Phone / 859.254 7787 Fax/ lexingtonky.gov



MAYOR JIt GRAY h\ LEX ENGTO N CHARLES MARTIN

DIRECTOR
WATER QUALITY

5. | Who pays the testing company that g As stated in different parts of specifications |
tests concrete cylinders and other 02218, 03300-1.05 and 03600, the Contractor
materials. pays for materials testing. The Contractor's
testing firm shall be a submittal to the project
and approved by the Engineer and Owner
f prior to testing. See additional clarifications
; _— below. _— !
6. | Do we have to test the swept in grout | Clarifier start up is not tied to grout strength |
for strength before we can start up the | test results. Assuming no other constraints,
Clarifier. If so — this will mean the grout need only meet the minimum cure time

grout will have to sit for 28 days. This before start up can begin.
is normally not required. This will also

‘ further delay the ability to complete the
‘ | clarifier work in the time allotted in the

. | new contract currently.

7. | Do we paint the concrete walls inside | No. Concrete walis will not Be painted.
__| the clarifiers. Paint spec says we do. » o -
8. | Do we paint the existing sluice gate No.
| stem guides and operators. !
| 9. | Canyou give Us a specific paint | Specification Section 09900 is infended to
[ schedule for this project - as the spec f cover painting requirements for the clarifier
| section 09900 is all inclusive. . equipment and bridges. Specific clarifier paint
requirements are stated in Notes 3 and 4
Drawing $401 and Notes 3 and 4 Drawing
L1 , . S403. ) - ]
10. | The Walker Process Equipment ['Yes, confirmed with J. Dwight Thompson Co.
Proposal (included in Section 11461) | that Walker Process Equipment will hold their
! states, on Page 2, their offer is subject | Price until December 31, 2018.
to their receipt of a purchase order on
or before October 20, 2018. Please

confirm the Walker Process equipment

Proposal will remain valid until such

time the successful Bidder has been

awarded the project, has executed a _

Contract with the Owner, and has ‘

been allowed sufficient time to provide ‘
| a Purchase Order to Walker. ‘

125 Lisle Indusirial Ave., Suite 180, Lexington, KY 40511 / B59.425.2400 Phone / 859.254.7787 Fax/ {exingtonky.gov
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JIM GRAY
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B N e A L 5

' On Drawing Number S404, Note 3
describes anticipated elevations of the
top of rock in various areas of the
clarifiers. This information does not
appear to be in agreement with Note 7
on Drawing Number S406. Please

| explain how these two sets of

| conditions are to be addressed by the
| Contractor.

W\ LEXINGTON

CHARLES MARTIN
DIRECTOR
WATER QUALITY

| Note 3 on Drawing S404 is provided for
purposes of estimating rock anchor length and
written such that assumed top of rock is at a
lower elevation. Note 7 on Drawing S406 is
providing for purposes of estimating rock to be
removed and written such that assumed top of
rock is at a higher elevation. See additional

| clarification listed below in the Drawing
Clarifications.

12. | On Page 4 of the Walker Process

Equipment Proposal, the “Estimated
Schedule” indicates shop drawing
submittal will be 5 to 6 weeks after
receipt of a Purchase Order, and
equipment shipment will be 10 to 12
weeks after their receipt of approved
drawings. Allowing 2 weeks for the

' Engineer’s approval of the shop
drawings, the duration of these
activities will require 17 to 20 weeks
total. This is not possible within the
time allowed for completion of the
clarifier repairs. Please review these

| issues and adjust the contract time to

provide suitable time.

+ The contract length will be extended 65
calendar days. See the revised Substantial
and Final Completion Days listed in the
Specifications Clarifications listed below.

' 13. | In the Specifications, the Geotechnical

Report (prepared by Geotechnology
Inc.) includes a Boring Plan which
depicts Borings B-4, B-5, B-8, and B-
' 9. These borings were performed by
FMSM in 1999. Is the 1999
Geotechnical Report available to
bidders (or at least the Boring Logs of
these 4 borings)?

Yes, see the attached 1999 FMSM boring logs
included in this addendum.

B
L A

Forg
'}

e

125 Lisle Industrial Ave., Suite 180, Lexington, KY 40511 / 859.425.2400 Phone / 859,254 77587 Fax/ lexingtonky.gov



MAYOR JIM GRAY ’H’\ LEXIN GTON CHARLES MARTIN

) DIRECTOR
WATER QUALITY

“14. | On Drawing Number S404, Detail 3| The casing shall be stes,

(Typical Rock Anchor), depicts the use

| of steel casing pipe, as required. Will
PVC casing pipe be deemed an

acceptable alternate to steel?

15. | As depicted in the Rock Anchor Plan | Yes, the Engineer will work with Confractor to

drawings for both clarifiers, a few of adjust rock anchor locations near the
the anchor locations appear to be tog | demolition cuts. For example, FC7 anchors

close to existing structure elements to | -1, RA-75 and RA-82 can be shifted

| allow proper placement of drilling inward if necsssary.
equipment. Will minor adjustments
' (inches) in the location of anchor

| locations be permitted to provide
- i proper work_i@_ _[_g_om?r |

1. DRAWING CLARIFICATIONS

A. Drawing S403, Demolition Top Plan, dimension in lower left quadrant, change “SEE NOTE
13" to “SEE NOTE 11”.

B. Drawing S01, Note G-16, add the following after last sentence: “EXISTING BACKFILL
DOES NOT NEED TO BE REMOVED PRIOR TO LEAK TESTING. FINAL CLARIFIER
NOS. 7 AND 8 SHALL BE LEAK TESTED IN ACCORDANCE WITH SPECIFICATION
SECTION 01470."

C. Drawing S404, Note 3, add the following to the beginning of third sentence; “FOR
PURPOSES OF ESTIMATING ROCK ANCHOR LENGTH, TOP OF ROCK IS... ™.

D. Drawing S406, Note 7, add the following to the beginning of the note; "FOR PURPOSES
OF ESTIMATING ROCK REMOVAL, CONTRACTOR SHALL ... ”
2, SPECIFICATION CLARIFICATIONS

A. Part lll, Form of Proposal included in the original Bidding Documents is acceptable and
shall be used when submitted a bid.

125 Lisle Industrial Ave., Suite 180, Lexington, KY 40511 / 859.425.2400 Phone / 859.254.7787 Fax / lexingtonky.gov
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DIRECTOR
WATER QUALITY

2. SPECIFICATION CLARIFICATIONS (cont.)

B. Part VI, Contract Agreement, Part 2, the following Substantial and Final Completion
calendar days noted in this section shall be revised as noted below.

Substantial Completion 1: Final Clarifiers No. 7 & No. 8 work
Days: 240 calendar days; Date: ., 2018

Substantial Completion 2: Flow Splitter Boxes No. 1 & No. 2 work
Days: 330 calendar days; Date: , 2019

Final Completion of Project
Days 365 calendar days; Date: , 2019

C. Specification Section 01470-1.01-D, delete first sentence and replace with “Final Clarifier
Nos. 7 and 8 shall be tested for leakage by the Contractor.”

D. Specification Section 03300-1.05-C, first sentence, change “Article 3.10” to “Article 3.09".

E. Specification Section 03300-1.05-C, first sentence, change “employed by the Contractor”
to “employed and paid for by the Contractor”.

F. Specification Section 03300-1.05-C, second sentence, change "However, the Contractor
shall be charged..." to “The Contractor will also be charged...”.

G. Specification Section 03600-1.05-A.1, last sentence, change “Engineer” to “Contractor”

H. Specification Section 09900, Table 9-1, PAINTING SCHEDULE, delete “Concrete and
Masonry” line items in entirety.

|. Specification Section 09900, Table 9-1, PAINTING SCHEDULE, delete “"Other” line items
in entirety.

J. See the attached 1999 FMSM boring logs attached to this Addendum.

Todd Slatin, Director
Division of Central Purchasing
r,;:’t‘fk:}.

o ,‘)

126 Lisle Industrial Ave., Suite 180, Lexington, KY 40511 / 858.425.2400 Phone / 852.254 7787 Fax / lexingtonky.gov



MAYOR JIM GRAY “ LEXi N GTON CHARLES MARTIN

DIRECTOR
WATER QUALITY

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: _Judy Construction Company
ADDRESS: 103 South Church -Stregi, Cynthiana, KY 41031

SIGNATURE OF BIDBER: _ D"‘—’ _
DE/F\-\/ / Steve Judy, President

AN
13
e/

125 Lisle Industrial Ave., Suite 1B0, Lexington, KY 40511 / 859.425.2400 Phone / 859.254.7787 Fax / lexingtonky.gov
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UDY

Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-5900 Fax (859) 234-3480
www.judyconstructionco.com

AFFIRMATIVE ACTION PROGRAM

Judy Construction Company hereby adopts the following affirmative action
program and agrees to its immediate implementation:

e Maintain a working environment free of harassment, intimidation, and coercion at all work
sites and all facilities where our employees are assigned.

e Keep current listing of minority and female recruitment sources. When employment
opportunities arise, provide written notification to these sources and other community
organizations and maintain a record of the organizations’ responses.

e Maintain current listing, including name, addresses and telephone numbers, of all minority
and female applicants and what action was taken in regard to each individual.

e Immediately contact appropriate state and federal agencies if we believe any recruitment
source has impeded our efforts to meet our minority and female obligations.

¢ Provide on-the-job apprenticeship training programs, approved by the U.S. Department of
Labor, for minority and female employees that can lead to their advancement.

¢ Maintain a written Equal Employment Opportunity policy and conspicuously post Equal
Employment Opportunity policy on all jobsite bulletin boards.

¢ Conduct an annual meeting with all supervisory employees to review Equal Employment
Opportunity policy and affirmative action commitments,

e Include in all advertisements for employment the statement that we are an “Equal
Opportunity Employer”. Notify all subcontractors with whom we are working of our EEO
commitment.

e Direct recruitment efforts to minority, female and community organizations, to schools with
large minority and female enrollment and to minority and female recruitment and training
organizations serving our area and employment needs.

e Encourage all employees to recruit any competent minority and female applicants with whom
they are acquainted.

e Validate all selection requirements for advancement to ensure that they do not create adverse

impact against minorities and females.




Prepare, at least annually, an inventory and evaluation of all minority and female employees
for promotional opportunities and encourage these employees to seek or to prepare for,
through appropriate training, such opportunities.

Confirm that seniority practices, job classifications, work assignments and all other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that our EEO policy and affirmative action objectivés
are being carried out.

Ensure all facilities and company activities shall be nonsegregated except that separate or
single user toilet and necessary changing facilities shall be provided to assure privacy
between sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority
and female construction contractors and suppliers, including distributions of solicitations to

minority and female contractor associations and other business associations.

Conduct an annual review, of all supervisory personnel adherence to our EEO policy and
affirmative action obligations.

Judy Construction Company

P

Steve J
President

-




ANNUAL MEETING OF BOARD OF DIRECTORS
JULY 12, 2018
The annual meeting of the Directors of the corporation was called to order
by Steve Judy, President at Cynthiana, Kentucky at 9:30 AM. Steve Judy and
James K. Cowley, Directors of the corporation were present in person and
consented to the transaction of any and all business to come before the meeting.
The minutes of the last special meeting of the Board of Directors were
read and approved.
On motion duly made and seconded, it was unanimously ordered and
RESOLVED, that the following officers were elected to the offices set
opposite their names to serve for a term of one year or until their successors are
elected and qualified:

Steve Judy - President
Ben Williams - Vice President
James K. Cowley - Secretary/Treasurer

On motion duly made and seconded, it was unanimously ordered and
RESOLVED, that for the corporation’s fiscal year ending March 31, 2019,
the President, Steve Judy's salary was approved. This salary will be paid if the
funds become available.
On motion duly made and seconded, it was unanimously ordered and
RESOLVED, that Steve Judy, Ben Williams and/or James K. Cowley is
hereby authorized to sign any and all contracts, agreements, options, leases,
deeds, mortgages, bills of sale and any and all other legal documents to bind
Judy Construction Company.
On motion duly made and seconded, it was unanimously ordered and
RESOLVED, that Fifth Third Bank, Cincinnati, OH, is authorized to pay
any check drawn on the Bank by the Corporation when same is signed by Steve
Judy. James K. Cowley and Ben Williams are authorized to sign any check in an
amount less than $500,000.00. If Steve Judy is temporarily unavailable, any
check in excess of $500,000.00 will require signatures from both James K.
Cowley and Ben Williams. That the authority vested by this Resolution shall
continue until written notice shall be given to and acknowledged by an officer of
Fifth Third Bank, Cincinnati, Ohio, setting forth any change with respect thereto.



On motion duly made and seconded, it was unanimously ordered and
There being no further business to come before the meeting, on motion

duly made and seconded, the annual meeting of the Board of Directors was
unanimously adjourned.

President y &
AN e

Secrefary T

Judy Construction Company
103 South Church Street
P.O. Box 457

Cynthiana, KY 41031

State of Incorporation: Kentucky



Commonwealth of Kentucky 4/9/2009
Trey Grayson, Secretary of State

Division of Corporations
Business Filings

P. O.Box 718 Certificate of Existence
Frankfort, iKY 40602

(502) 564-2848
hitp:fiwww.sos.ky.gov

Authentication Number: 78847
Jurisdiction; Judy Construction Company
Visit hitp:/fapps. sos.ky.qovhbusiness/obdb/cartvalidale.aspx to authenticate thls cerificate.

I, Trey Grayson, Secreta;y of Stabe ogtlge Commo&wealth of Kentucky, do

g o t the‘ yecor ds m"th =Oﬂ‘ice'tof the Secretary of State,

is a corporation cfuly ‘mcorporated
whose date of mgorporaﬁon is Aprll

i -Secratary of State have
been pald that artlgles of ﬁf%(}' and fhat the most
recent annual report.x: re'cf 1ife RS 2718, _220' is been, dehvered to the
Secretary of State. k . F

IN WITNESS WHEREOF, Fhav, '__.hereunto set my hand and affixed my
Official Seal at Frankfort, Kentucky, this 9th day of April, 2009.

Tabor

Trey Grayson
Secretary of State

Commonwealth of Kentucky
78947 /0114048

————




OFFICE OF
SECRETARY OF STATE

¥RANKFQORT,
KENTUCKY

'CERTIFICATE OF AMENDMENT -
TO ARTICLES OF INCORPORATION

I, DREXELL R. DAV IS, Secretary of State of the Commongedlth of Kentucky, do

hereby certify that Amended Articles of Incorporation of

MARTIN & JUDY, TNC. _ Changing Name Taq

JUDY CONSTRUCTION COMPANY

amended purtuant o Kentucky Revised Statutes, 2 714, (228 ) duly signed and veri-

- - .- - - - - - ~w ¥ ot —y T T .
hied or acknewledged according to Inw y Rave been fled in my office by said corpore

tion, and that all tazes,; fees and charges payable upon.the filing of said Articles of
Amendment have been paid. ' -

Given under my hand and seal of Office as Secrétary of

State, at Frankfort, Kentucky, this 6TH

day of DECEMBER L 1978

HECRETARY OF ETATE

ABEISTANT SECRETARY GF STAYTE

SECRETARY OF STATE




JUDY CONSTRUCTION COMPANY
Equipment List

Attachment A September 30, 2018 Page 1 of 7
JCC DESCRIPTION MODEL MODEL NO. SERIAL NO. INS
# YEAR VALUE
CRANES
CR-3 LINKBELT 45 TON CRAWLER 1978 LS 108 9LG5294 50,000
CR-6 LINKBELT- 45 TON CRAWLER 1978 LS 108B 9LG5370 50,000
CR-7 LINKBELT H.C. 65 TON CRANE 1978 HC 138 19G7-136 55,000
CR-8 LINKBELT- 60 TON CRAWLER 1978 LS 118 9LV5367 80,000
CR-11 LINK BELT 75 TON TRUCK 1980 HC-138A 1/9HO-1 155A 60,000
CR-13 LINK BELT- 60 TON CRAWLER 1980 LS 118 9L V5692 -
CR-14 GROVES-35 TON ROUGH TERRAIN 1985 RT 635 68288 40,000
CR-16 LINK BELT- 60 TON CRAWLER 1979 LS 118 9LV5516 100,000
CR-17 GROVES ROUGH TERRAIN CRANE 1992 RT 528C 76650 40,000
CR-18 LINK BELT 100 TON TRUCK 1981 HC 218A 18HI-1216B 150,000
CR-19 LINK BELT- 60 TON CRAWLER 1976 LS 118 9LV20364 100,000
(Canadian #)
CR-20 LINKBELT-35TON ROUGH TERRAI 1998 RTC 8035 F1189965 65,000
CR-21 LINK BELT- 60 TON CRAWLER 1978 LS 118 9LV5365 120,000
CR-22 LINK BELT- 35 TON ROUGH TERRAI 1999 RTC 8035 F1191737 95,000
CR-23 LINK BELT- 60 TON CRAWLER 1977 LS 118 9LV5086 85,000
CR-24 LINK BELT- 35 TON ROUGH TERRAlI 1997 RTC 8035 F1177747 90,000
CR-25 LINK BELT- 60 TON CRAWLER 1979 LS 118 9LV5439 100,000
CR-26 LINK BELT- 60 TON CRAWLER 1974 LS 118 9Lva2o172C 100,000
(Canadian #)
CR-27 LINK BELT- 30 TON ROUGH TERRAI 2011 RTC 8030 EBKA2360 300,000
CR-28 LINK BELT- 80 TON CRAWLER 2015 LS 138HSL PBK5-4407 725,000
CR-29 LINK BELT- 110 TON CRAWLER 2003 LS 218H J2J3-6505 385,000
CR-30 LINK BELT- 75 TON CRAWLER 1999 LS 138H B5K19-1009 220,000
CR-31 LINK BELT- 60 TON CRAWLER 1977 LS 118 9LV5199 100,000



JUDY CONSTRUCTION COMPANY
Equipment List

Attachment A September 30, 2018 Page 2 of 7
Jce DESCRIPTION MODEL MODEL NO. SERIAL NO. INS
# YEAR VALUE
TRACK LOADERS
EL-9 CATERPILLAR TRACK LOADER 1999  953C 2ZN02594 35,000
EL-11 CATERPILLAR TRACK LOADER 2001 953C 2ZN03918 40,000
EL-12 CATERPILLAR TRACK LOADER 2004 953C BBX00636 55,000
EL-13 CATERPILLAR TRACK LOADER 2004 953C BBX00833 55,000
EL-14 CATERPILLAR TRACK LOADER 2006 953C BBX02421 60,000
EL-15 CATERPILLAR TRACK LOADER 2011 953D LBPOO988 135,000
RUBBER TIRE LOADERS
IT-3  CATERPILLAR TOOL CARRIER 2001 924G 95W01219 40,000
T4  CATERPILLAR TOOL CARRIER 2002 IT28G 8CR03857 40,000
IT-5  CATERPILLAR TOOL CARRIER 2005 924G DDA02295 55,000 )
IT-6  CATERPILLAR TOOL CARRIER 2009 924H HXC01177 75,000
IT-7  CATERPILLAR TOOL CARRIER 2011  924H HXC01871 80,000
IT-8  CATERPILLAR TOOL CARRIER 2011 924H HXC02261 80,000
IT9  JOHN DEERE WHEEL LOADER 2015 544K 1owseTrEsssaes 135,000
DOZERS
D-14 CATERPILLAR 2001 D5C 7PS01987 25,000
D-15 CATERPILLAR 2002 D5M XL 6GN02560 37,500
D-16 CATERPILLAR 2003 D6R XL AAX00347 85,000
D-17 CATERPILLAR 2002 D8R Il 6YZ01025 110,000
D-18 CATERPILLAR 2005 D3GXL JMHO1875 30,000
D-19 CATERPILLAR 2010 D3K FFF00411 55,000
D-20 CATERPILLAR 2009 DeK FBHO1355 90,000
D-21  CATERPILLAR 1998 D9R 7TL01053 60,000



JUDY CONSTRUCTION COMPANY
Equipment List

Attachment A September 30, 2018 Page 3 of 7
JCC DESCRIPTION MODEL MODEL NQ. SERIAL NO. INS
# YEAR VALUE
D-22 JOHN DEERE 2016 700K 1T0700KXLGF297468 130,000
D-23 JOHN DEERE 2018 850K 1T0B50KXLIF329218 313,345
BACKHOES
BH-22 J.I. CASE 4 WD (HYD FOR HY RAM) 2003 580M JJG0311217 22,000
BH-24 CATERPILLAR 4 WD 2003 416D BFP09935 20,000
BH-25 CATERPILLAR 4 WD 2005 420D FDP22856 30,000
BH-26 J.I. CASE 4 WD (HYD FORHY RAM) 2005 580M N4C382408 23,000
BH-27 J.I. CASE4 WD 2008 580M N7C425759 28,000
BH-28 J.I. CASE 4 WD 2008 580M NBC500076 30,000
BH-29 J.I. CASE 4 WD 2007 580M N7C425201 28,000
BH-30 J.I. CASE4 WD 2009 580M N8C500160 28,000
BH-31 J.I. CASE 4 WD 2009 580M N9C523066 30,000
BH-32 J.I. CASE 4 WD (HYD FOR HY RAM) 2012 580N NCC560220 50,000
BH-33 J.I. CASE 4 WD 2015 580N NFC717295 75,000
BH-34 J.I. CASE 4 WD 2015 580N JIGNSBONKFC717016 57,000
EXCAVATORS
EX-22 CATERPILLAR 2002 345BL I AGS01406 70,000
EX-23 CATERPILLAR 2003 325CL BFE00721 60,000
EX-24 CATERPILLAR 2003 325CL BFE01099 60,000
EX-25 CATERPILLAR 2004 330CL DKY02530 67,500
EX-26 CATERPILLAR 2005 320CL PAB04234 60,000
EX-27 CATERPILLAR 2005 320CL PAB05340 60,000
EX-28 CATERPILLAR 2007 325DL A3R00664 100,000
EX-29 LINK BELT 2008 240X2 EICJ9-4100 100,000



JUDY CONSTRUCTION COMPANY
Equipment List

Attachment A September 30, 2018 Page 4 of 7
JCC DESCRIPTION MODEL MODEL NO. SERIAL NO. INS
# YEAR VALUE
EX-30 CATERPILLAR 2009  329DL JHJ00258 110,000
EX-31 CATERPILLAR W/ NPK HY RAM 2011  320DL SPN00384 110,000
EX-32 CATERPILLAR 2011 329DL WLT00304 125,000
EX-33 CATERPILLAR 2011 329DL WLT00387 125,000
EX-34 CATERPILLAR 2011  320DL SPN00652 110,000
EX-35 CATERPILLAR 2011  329DL WLT00412 125,000
EX-36 CATERPILLAR 2012  329EL PLWO00613 125,000
EX-37 CATERPILLAR 2014  336FL RKB00294 220,000
EX-38 KOMATSU 2015 PC290LC-11 A27145 190,000
EX-39 CATERPILLAR 2007 345CL PJW01954 85,000
EX-40 CATERPILLAR 2007  330DL MWP001892 105,000
EX-41 JOHN DEERE 2017  300GLC iFracoaxcHFTaosss 229,900
COMPACTORS
R6  BOMAG SMOOTH DRUM 1995 BW172D-2 19520120386S 14,500
R-7  BOMAG SHEEPSFOOT 1998  BW213PDH 101580240111 15,000
R-8  CATERPILLAR SHEEPSFOOT/BLADE 1996 CP563C 5JN00355 15,000
R-9  INGERSOLL RAND SMOOTHDRUM 2001 DD-24 168094 8,500
R-10 CATERPILLAR SHEEPSFOOT/BLADE 2000 CP563D 9ZW00211 35,000
R-11  CATERPILLAR SMOOTH DRUM 2002 CS563D 9MWO01154 35,000
R-12 INGERSOLL RAND SMOOTHDRUM 2004 SD77 DX 176763 25,000
R-13 ACE COMP.WHEEL FORCAT320 2005 DC-36 BL 7058378 5,000
R-14 CATERPILLAR SHEEPSFOOT 2001 CP433 2JM01122 21,000
R-15 CATERPILLAR SHEEPSFOOT 1991 815B 17201376 60,000



JUDY CONSTRUCTION COMPANY
Equipment List
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JCC DESCRIPTION MODEL MODEL NO. SERIAL NO. INS
# YEAR VALUE
AIR COMPRESSORS
C-11 INGERSOLL-RAND 1996 P 185WJD 265952 3,000
C-12 INGERSOLL-RAND 1997 P 185WJD 277883 3,000
C-13 INGERSOLL-RAND 1997 P 185WJD 279469 3,000
C-14 INGERSOLL-RAND 1997 P 185WJD 279347 3,500
C-15 INGERSOLL-RAND 2001 P 185WIR 320896 4,250
C-17 INGERSOLL-RAND 2008 P 185WIR 385297 7,200
C-18 INGERSOLL-RAND 2008 P 185WIR 385304 7,200
C-19 INGERSOLL-RAND 2009 P 185WIR 400917 8,900
C-20 INGERSOLL-RAND 2009 P 185WIR 400918 8,900
C-21  ATLAS COPCO 2010 XAS185 AR034888 7,000
C-22 INGERSOLL-RAND 2013 P 185WJD 34523UEXD75 12,700
HYDRAULIC HAMMERS
H-4 NPK HYD HAMMER INST. ON EX-20 1995 H-10XB 45719 3,500
H-5 NPK HYD HAMMER INST. 1999 E210A 57076 5,500
H-6 ALLIED 730 HY RAM 730 2739 3,500
H-7 NPK HYD 5,000 LB HAMMER 2003 E216 73942 15,000
H-8 NPK HYD 5,500 LB HAMMER 2007 GH12 89811 32,500
H-9 NPK HYD 5,500 LB HAMMER 2011 GH12 101024 45,000
H-10 NPK HYD 3,000 LB HAMMER 2012 GH9 104424 27,500
H-11 NPK HYD 4,000 LB HAMMER - EX 31 2014 GH10 106708 42,000
H-12 ATLAS COPCO EC150 HAMMER 2016 EC150 DEQ141660 48,000
H-13 NPKHYD 5,500 LB HAMMER - EX-30 2017 GH12 121067 68,000



JUDY CONSTRUCTION COMPANY
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Jce DESCRIPTION MODEL MODEL NO. SERIAL NO. INS
# YEAR VALUE
ARTICULATING TRUCKS
AT-1  VOLVO ARTICULATING TRUCK 1994  A30 A30V1479 40,000
AT-2  VOLVO ARTICULATING TRUCK 1995  A30C A30V1724 65,000
AT-3 VOLVO ARTICULATING TRUCK 2000 A30C 60242 65,000
AT-4 VOLVO ARTICULATING TRUCK 2012 A40F A40FV11614 195,000
AT-5 VOLVO ARTICULATING TRUCK 2012 A4OF A40FV11633 195,000
GRADERS
G-2  CATERPILLAR MOTOR GRADER 1989  12G 61M13115 48,000
MANLIFTS

M-2  GENIE MANLIFT 1999  S-40 5-40-2756 7,000
M-3  GENIE MANLIFT 1999  Z45/25 745-12326 8,000
M-4  GENIE MANLIFT 2000  Z 45/25 Z45-13814 8,000
M-5  GENIE MANLIFT 2006  Z 45/25J Z45-30904 18,000
M-6  GENIE SCISSORLIFT 2008 GS2646 91851 8,500
M-7  SKYJACK 2009 SJNI3215 153162 4,000
M-8  GENIE MANLIFT 2006 S-45 84506-11122 27,500
M-9  GENIE MANLIFT 2007 S-60 $600715593 37,000
M-10 GENIE SCISSORLIFT 2008 GS1930  S3008B94532 5,000
M-11  GENIE SCISSORLIFT 2008 GS1930  S3008B94528 5,000
M-12  SKYJACK SCISSORLIFT 2014  SJli 4632 70021371 17,700
M-13  GENIE SCISSORLIFT 2016 GS 4047  GS4716-3005 28,300

JLG SCISSORLIFT 2004 260MRT 200119600 7,500
M-14  SKYJACK SCISSORLIFT 2010  SJili 3219 22019810 5,194
M-15 SKYJACK SCISSORLIFT 2010  SJill 3219 22019812 5,194
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# YEAR VALUE
MISCELLANEQUS
LP-3  ALLMAND LIGHT PLANT 2001 LITE-NLPRC 0615PR001 3,800
LP-4 GENIE LIGHT PLANT 2005 LITE-4000N TMLO5-513 3,500
LP-5 GENIE LIGHT PLANT 2008 TML-4000N  TMLO08-933 5,000
LP-6 TEREX LIGHT PLANT 2010 RL4000 RL410-2107 1,800
GOMACO BRIDGE DECK MACHINE 1998 C450X 900800-103 18,500
S8-1 BOBCAT SKID STEER LOADER 1999 763 512234816 4,500
S8-2 TAKEUCHI SKID STEER LOADER 2015 TL10CR 201001553 50,000
S8-3 CAT SKID STEER LOADER 2015 259D FTLO4287 40,000
SS-4 TAKEUCHI SKID STEER LOADER 2017 TL10V2 410000943 60,000
ME-1  TAKEUCHI MINI EXCAVATOR 2017 TB206RA 126102399 60,000
KOBE DIESEL PILE HAMMER K25 10-3905 15,000
KUBOTA RTV400 UTILITY VEHICLE 2013 RTV400 13384 6,000
LAND PRIDE TREKER 2005 478619 4,000
GODWIN CD150M DIESEL PUMP SN# 16MPF0512DD067060 25,000
BOMAG VIBRATORY PLATE 2016 BPR60/65D 101692831129 13,780
TH-1 CATERPILLAR TELEHANDLER 2008 TL1055 TBMO01024 62,500
TH-2 CATERPILLAR TELEHANDLER 2007 TL943 TBL00825 50,000
VERMEER CHIPPER 2001 BC1230A  1vRN151791002993 10,700
TOTAL _ $9,279,383



Attachment B

JUDY CONSTRUCTION COMPANY
Major Completed Projects

Project Owner Design Year Contract
Name Engineer Completed Description Price
Bowling Green, KY  |Bowling Green Gresham Smith Exp.from 10 to 12 MGD
Wastewater Municipal Utilities Nashville, TN 2012 Wastewater Trt. Plant $40,055,533
Treatment Plant Mike Garner Mike Burgett & Class A BioSolids
Expansion (270) 535-4366 (615) 770-8531 Dryer Fagility
Louisville, KY Louisville & Jefferson HDR Engineers New 33 MGD Pump
Nightingale County MSD Louisville, KY 2018 Station & 7.7 MGD $34,004,002
Pump Station and Greg Powell Kyle Guthrie Below Grade
CSO Storage Basin  |(502) 540-6000 (502) 903-3249 Concrete Storage Basin
Pigeon Forge, TN City of Pigeon Forge Smith Seckman Reid New 6 MGD
New Wastewater Pigeon Forge, TN Nashville, TN 2015 Wastewater $31,083,760
Treatment Plant Mark Miller Herby Rader Treatment Plant
(865) 429-7312 (615) 347-0815
Danville, KY City of Danville HDR Engineers
Water Treatment Danville, KY Lexington, KY 2017 Exp.from 10 to 12 MGD $23,988,669
Plant Expansion Earl Coffey Brent Tippey Various Filtration Systems
(859) 326-0787 (859) 629-4831
Somerset, KY Somerset Water Departrr| Bell Engineering
Water Treatment Somerset, KY Lexington, KY 2014 Exp. From 4 to 16 MGD $22,732,469
Plant Expansion Dana Whitis David Schrader Membrane Filtration
(606) 425-5364 (859) 278-5412
Logan-Todd Logan Todd Regional W4 Strand Associates, Inc.
Regional Water Guthrie, KY Madison, Wi 2003 New 10 MGD Regional $21,905,678
Treatment Plant Kyle Kenner Scott Sterns Membrane Filtration
(270) 483-6990 (608) 251-4843 Water Treatment Plant
Louisville, KY Louisville & Jefferson Burgess & Nipple New Surge Basins:
Buechel Basin County MSD Louisville, KY 2014 1 Concrete - 12 MG $20,585,364
Wastewater System  [William Marshall Dakotah DeRoche 2 Earthen - 88 MG
(502) 540-6608 (602) 254-2344
Lexington, KY Lex-Fay Urban Co Govt |GRW Engineers, Inc. 22 MG Prestressed
Town Breanch Lexington, KY Lexington, KY 2016 Concrete Storage Tank $19,017,817
Wet Weather Kevin Levesque Joe Henry 56 MGD Pump
Storage Facility 859-425-2438 . 859-223-3999 Station
Shelbyville, TN Shelbyville Power, Water|J.R Wauford & Company Expansion
Wastewater Treatment |Shelbyville, TN Nashville, TN 2012 from 4 10 6.5 MGD $18,068,419
Treatment Plant David Crowell Kevin Young Wastewater Treatment
Expansion (931) 685-0113 (615) 883-3243 Plant
Knoxville, TN West Knox Utilities GRW Engineers, Inc.
Daugherty Water Knoville, TN Nashville, TN 2014 Exp. From 2 to 8 MGD $17,292,026
Treatment Plant Drexel Heidel Lewis Robbins Membrane Filtration
Upgrade (865) 690-2521 (615) 366-1600
Shepherdsville, KY  [City of Shepherdsville |QK4 5 MGD
Wastewater Treatment |Shepherdsville, KY Louisville, KY 2012 Wastewater $14,089,145
Treatment Plant Larry Hatfield Rob Campbell Treatment Plant
Expansion (502) 543-2923 (502) 992-2927 Expansion
Louisville, KY Louisville & Jefferson Burgess & Nipple New Surge
Fairmount Road County MSD Louisville, KY 2016 3.5 MGD Surge Basin $11,677,345
CSO & PS Steven Leong Dakotah DeRoche New Pump Station
(502) 540-6637 (602) 254-2344
Irvine, KY City of Irvine CDP Engineers, Inc. New 2 MGD
Regional Wastewater |Irvine, KY Lexington, KY 2012 Regional Wastewater $11,463,646
Treatment Plant Bee Williams Morey Lampson Treatment Plant
(606) 723-2197 (858) 264-7500
Lexington, KY Lex-Fay Urban Co Govt |[HDR Engineers 11 MG Prestressed
Lower Cane Run Lexington, KY Lexington, KY 2017 Concrete Storage Tank $11,378,101
Wet Weather Kevin Levesque Anthony Pellegrino Related Structures
Storage Facility 859-425-2438 (859) 629-4892
Glasgow, KY Glasgow Water Co. Cannon & Cannon, Inc. Storm Surge and
Wastewater Treatment |Glasgow, KY Knoxville, TN 2015 Circular Clarifier $10,776,906
Treatment Plant Scott Young Doug Unger improvements
(270) 651-3727 (865) 670-8555
Abingdon, VA Washington Co. S.A. The Lane Group
Middle Fork Abingdon, VA Chilhowie, VA 2014 Exp. From 6.6 to 12 MGD $10,625,307
Water Treatment Robbie Cornett Bobby Lane Membrane Filtration

Plant Expansion

(276) 783-7159

(276) 646-2520




Attachment C

JUDY CONSTRUCTION COMPANY

Work on Hand
September 30, 2018

Project Completion DBE
Owner Project Amount % Participation %

Monroe County Water District Water Treatment
Tompkinsville, KY Plant Improvements $11,270,917 96.6% 1.8%
West Knox Utility District New Melton Hill Wastewater
Knoxville, TN Treatment Plant $41,255,000 62.9% 18.7%
Lexington-Fayette Urban Co Govt |West Hickman Wet
Lexington, KY Weather Storage $61,822,470 78.9% 78.9%
MSD of Buncombe County Plant Headworks
Asheville, NC Improvements $9,310,761 78.5% 0.0%
City of Pikeville Wastewater Treatment
Pikeville, KY Plant Improvements $16,086,438 56.9% 6.3%
Woodlawn Utiltiy District New Raw
Clarksville, TN Water Intake $5,712,400 66.9% 0.0%
Winchester Municipal Utilities New Water
Winchester, KY Treatment Plant $19,982,300 10.0% 2.8%
Lexington-Fayette Urban Co Govt |Town Branch Primary
Lexington, KY Digester Improvements $9,746,750 20.0% 0.0%
City of Bardstown New Ammonia Feed System
Bardstown, KY Water Treatment Plant $887,643 98.5% 0.8%
Lexington-Fayette Urban Co Govt |East Hickman Wet
Lexington, KY Weather Storage Facility $14,094,623 10.5% 6.6%
Richmond Utilities Board Water Treatment Plant
Richmond, KY Standby Power $2,111,000 6.9% 0.0%
West Knox Utility District Karns Wastewater Treatment
Knoxville, TN Plant Modifications $9,180,000 15.6% 12.9%

+ This is

BY:

=

Steve Judy‘,_}r)e/sLdeﬁt

ue representation of our current work in progress.
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West Hickman Clarifier Repairs
Nicholasville, KY

10/19/18
Card Bidding
VENDOR PHONE Cert. Letter Sent | Returned | Yor N Spoke With
A & A Concrete 502-995-7500 09/28/2018 Y Left message 10-10-18
Core Drilling Talked with Melissa. Not sure if they
are bidding. 10-17-18
Bar-Tie Reinforcing 812-534-3707 09/28/2018 Y N Cindy
Reinforcing Steel
Bluegrass of Lexington 859-803-8434 09/28/2018 Left message 10-10-18
Electrical & Painting Phone Disconnected 10-17-18
Cedar Valley Seeding 859-987-1497 09/28/2018 Left message 10-10-18
Seed/Sod/Erosion Control Left message 10-17-18
Call not returned
Circle City Rebar, LLC 317-917-8566 09/28/2018 Y N Lisa
Reinforcing Steel
Harmon Steel 812-346-2064 09/28/2018 Y N Judy
Reinforcing Steel
lavier Steel 502-426-2008 09/28/2018 N Bryan Cavan
Reinforcing Steel
Lykins Reinforcing 502-634-5030 09/28/2018 Y Y Rick
Reinforcing Steel
McKinney Painting 859-873-6424 09/28/2018 Y Y Matt
Painting
M&M Manufacturing 270-586-8208 09/28/2018 Y Y Jessica
Misc. Metals
Somethin Bloomin 859-296-1624 09/28/2018 Y Left message 10-10-18
Landscaping Left message 10-17-18
Call not returned
TEM Electric 502-454-0101 09/28/2018 Y Y Rob
Electric
Indianapolis MBC Y -
KY SBA Y




UbDY

Construction Co.

GENEHRAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859} 234-3480
www.judyconstructionca.com

September 28, 2018

A & A Concrete
P.O. Box 72282
Louisville, KY 40272

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:

¢)) Seeding (3)  Electrical
@ Miscellaneous Fabricated Metals (4)  Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mccoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Conts

Clinton Jones

Clime

o




SENDER: COMPLETE THIS SECTION

& Complete items 1, 2, and 3.
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m Attach this card to the back of the mailplece,

DAddtsssee

&%w°“ﬁﬁ?

ed By (Printe

or on the front if space permits, [65&
3, friicie Arnraceart tre ) |17 1s delivery adsress different from.fiem 17 1 s
¥ YES, enter delivery address below: [ No
A & A Concrete 0CT 08 2018
P.O. Box 72282
Louisville, KY 40272
R, s .. ., SEE=EE
9590 9402 3726 7335 5210 40 Deivery

9 Article Number {Transfer from service labs))

m 3
7017 3380 0001 O8kS SEE? sl Restricted Delivery Restricted Delivery

;_ PS5 Form 3877, July 2015 PSN 7530-02-000-9053
1




UDY

Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephane (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

September 28, 2018

Bar-Tie Reinforcing
14748 Red Hog Road
Rising Sun, IN 47040

Ref:  West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
‘above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:

¢)) Seeding (3)  Electrical
(2) Miscellaneous Fabricated Metals (4)  Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mccoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

S%%M

Clinton Jones

Cl/mc




SENDER: COMPLETE THIS SECTION

soﬁwtwecanretummecardtoyau.
® Attach this card to the back of the mailpiece,
ormmefrantifspaceperm':ts.

1. Artiche Adrdmsead to0

Bar-Tie Reinforcing ; it
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ubDY

Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-690¢ Fax (859) 234-3480
www.judyconstructionco.com

September 28, 2018

Bluegrass of Lexington
1402 Versailles Road
Lexington, KY 40504

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:

€)) Seeding (3)  Electrical
@ Miscellaneous Fabricated Metals (4)  Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mccoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Cl/mc

=3




UubDY

Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

September 28, 2018

Cedar Valley Seeding
Redmon Road
Paris, KY 40361

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY -

Dear Estimator:;

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:

¢)) Seeding (3)  Electrical
2 Miscellaneous Fabricated Metals (4) Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mccoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sincerﬁly, ;
Clinton Jones

Clime

=




UbDY

Construction Co.

GENERAL CONTRACTORS

P.0. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (853) 234-6900 Fax (859) 234-3480
www.judyconstructionca.com

September 28, 2018

Circle City Rebar, LLC
4002 Industrial Blvd.
Indianapolis, IN 46254

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:

1) Seeding (3)  Electrical
2 Miscellaneous Fabricated Metals (4)  Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mccoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,
Clinton Jones 2 :

Cl/me

NHE
=5
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UbDY

Construction Co.

GENERAL CONTRACTORS

P.0. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax {859) 234-3480
www.judyconstructionco.com

September 28, 2018

Harmon Steel, Inc.
623 South State Street
North Vernon, IN 47265

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:
§)) Seeding (3)  Electrical
2) Miscellaneous Fabricated Metals (4) Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mecoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sinceﬁely,

Clinton Jones

Climc

oy

Celetrating 40 Yeare of Businese
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UDY
Construction Co.

GEMEAAL CONTRACTORS

P.O. BOX 457 CYNTHIANA. KENTUCKY 41031
Telephone (853) 234-6900 Fax (859) 234-3480
www.judycanstructionce.com

September 28, 2018

Harmon Steel, Inc.
623 South State Street
North Vernon, IN 47265

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:

H Seeding (3)  Electrical
2) Miscellaneous Fabricated Metals (4) Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mecoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sinceﬁely,

Clinton Jones

Cl/me

Celebnating 40 Yeans of Busincss
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uUbDY

Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

September 28, 2018

Javier Steel
P.O. Box 7448
Louisville, KY 40257

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:

) Seeding (3)  Electrical
@ Miscellaneous Fabricated Metals (4)  Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, K'Y, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mccoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

.Clinton Jones

Cl/me

Celebrating 40 Yeans of Business




UDY

Construction Co.

GENERAL CONTRACTORS

P.Q. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

September 28, 2018

Lykins Reinforcing Steel
P.O. Box 21325
Louisville, KY 40221

Ref:  West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator;

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:
(1)  Seeding ' ()" Electrical
) Miscellaneous Fabricated Metals (4)  Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mccoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Cl/mc




SENDER: COMPLETE THIS SECTION

snﬂ'fatwecanremmmecardtoyou.
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DY

Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Teiephone (859} 234-630¢ Fax (859) 234-3480
www.judyconstructionco.com

September 28, 2018

McKinney Painting
104 Industry Road
Versailles, KY 40383

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:

(D Seeding (3)  Electrical
@ Miscellaneous Fabricated Metals (4)  Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, K'Y, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mecoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

U é;an
Clinton Jones

Cl/mc

=




SENDER: COMPLETE THIS SECTION

B Complete tems 1, 2,and 8.

® Print your name and address on the reverse
so that we can return the card to you.
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JUDY

-Sofistruction Co.

GENERAL CONTRAGTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (853) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

September 28, 2018

M & M Manufacturing
709 Sportsman Lake Road
Franklin, KY 42134

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018. '

We are interested in receiving subcontract bids on the following categories of work:

1 Seeding (3)  Electrical
2) Miscellaneous Fabricated Metals (4)  Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, K'Y, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mccoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Cl/mc
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UbDY

Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionca.com

September 28, 2018

Somethin Bloomin
1045 Higbee Mill Road
Lexington, KY 40503

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:

)] Seeding (3)  Electrical
2) Miscellaneous Fabricated Metals (4)  Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mccoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sla' cerely, 2
Clinton Jones

Clime
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DY

Construction Co.

GENERAL CONTRACTORS

P.0. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone {859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

September 28, 2018

TEM Electric
3560 Bashford Ave., Suite 100
Louisville, KY 40218

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:
¢)) Seeding (3)  Electrical
2) Miscellaneous Fabricated Metals (4)  Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthmna, KY, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mecoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Clmc

=




ENDER: COMPLETE THIS SECTION

¥ Complete items 1, 2, and 3.

# Print your name and address on the reverse
g0 that we can return the cawd to you.

1 Attach this card to the back of the mallpiece,
or on the front if space penaits,
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Construction Co.

GENERAL CONTRACTORS

P.0. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (868) 234-6900 Fax (859) 234-3480
www.judyconstructionce.com

September 28, 2018

SBA KY District Office '
600 Dr. Martin Luther King, Jr Place, Room 188
Louisville, KY 40202

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

-We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:

(D Seeding (3)  Electrical
@) Miscellaneous Fabricated Metals (4)  Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mccoy@judyconstructionco.com

Yes, ] am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sinc§rely,

Clinton Jones

Cl/mc
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Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax {859) 234-3480
www.judyconstructionco.com

September 28,2018

Indianapolis MBC
2126 North Meridian, Suite 110
Indianapolis, IN 46202

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:

¢h) Seeding (3)  Electrical
2) Miscellaneous Fabricated Metals (4)  Resteel Installation

‘The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by
contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mccoy@judyconstructionco.com

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sincaely, ' 2
- Clinton Jores

ClJ/mc
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Construction Co.

GEMNERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (B59) 234-6300 Fax {859} 234-3480
www.judyconstructianco.com

September 27, 2018
LFUCG Certified MWDBEs and Veteran-Owned Businesses

Ref: West Hickman WWTP Final Clarifiers No. 7 and No. 8 Structural Repairs
Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the
above referenced project on October 16, 2018.

We are interested in receiving subcontract bids on the following categories of work:
ey Seeding (3)  Electrical
@) Miscellaneous Fabricated Metals (4)  Resteel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by
contacting the estimator listed below for access to digital plans on our website,

We would appreciate your scope of work and pricing be submitted to us before October 15, 2018 for review and
discussion (if necessary). Please check the appropriate space and return to us by mail, fax (859-234-3480), or
email at mccoy@judyconstructionco.com

Yes, ] am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific
quantities, description of the work and any additional details you may require. Should you require assistance
with providing the required insurance, bonding, or have any other concerns, please let us know. If you cannot
quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. If
we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Cl/me

=D
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MWDBE & Veteran-Owned Request Emailed to the Following 9-27-18

Business Contact Email Address Phone
LFUCG Sherita Miller smiller@lexingtonky.gov 858-258-3323
Commerce Lexington — Minority Business Development |Tyrone Tyra ttyra@commercelexington.com 859-226-1625

Tri-State Minority Supplier Diversity Council

Susan Marston

smarston@tsmsdc.com

502-365-9762

Small Business Development Council Shirie Hawkins

Shawn Rogers

shawn.rogers@uky.edu

859-257-7666

Community Ventures Corporation Phyllis Alcorn palcorn@cvky.org 859-231-0054
KY Transportation Cabinet (KYTC) Melvin Bynes Melvin.bynes2 @ky.gov 502-564-3601
KYTC Pre-Qualification Shella Eagle Shella.Eagle@ky.gov 502-782-4815
Ohio River Valley Women's Business Council (WBENC)  |Sheila Mixon smixon@orvwhc.org 513-487-6537
Kentucky MWBE Certification Program Yvette Smith Yvette.Smith@ky.gov 502-564-8099
National Women Business Owner’s Council (NWBOC) Janet Harris-Lange janet@nwboc.org 800-675-5066
Small Business Administration Robert Coffey robertcoffey@sba.gov 502-582-597

LaVoz de Kentucky

Andres Cruz

lavozdeky@yahoo.com

859-621-2106

The Key News Journal

Patrice Muhammad

paatricem@keynewsjournal.com

859-373-9428

* List was provided by LFUCG




DM EMAILED

‘BID Notification/Solicitation

General title of work: RFP for DBE Subcontracting & Materials
Solicitor’s POC and title: Clinton Jones, Estimator

Today's Date: September 28, 2018

‘Solicitor’s Name: Judy Construction Company

Solicitor’s Address: P.O. Box 457
City: Cynthiana, KY 41031

BID DUE DATE: October 16,2018
BID DUE TIME: 2:00 Eastern Standard Time

Judy Construction Company is inviting quotes on the following:
Project: West Hickman WWTP Final Clarifiers No.7 & No.8 Structural Repairs

Project Location: 645 West Hickman Road
Nicholasville, KY 40356

Proposal or Quotes Requested for the following work:
Seeding, Miscellaneous Fabricate Metals,

Electrical, Reinforcing Steel Installation

Additional Information
DBEs, WOSBs, MBEs and VOSBs are strongly encouraged to bid

Solicitation and other documents available at the following location(s):

LFUCG LFUCG

Division of Central Purchasing Division of Water Quality

200 E. Main Street, Third Floor, Roam 338 125 Lisle Industrial Avenue, Suite 180
Lexington, KY 40507 Lexington, KY 40511

859-258-3320 859-425-2400

OR

www.judycc.com

And at our office: 103 South Church Street, Cynthiana, KY 41031

Project Contact Information:

Name: Clinton lanes

Phone: 859-234-6900

Email: cjones@judyconstructionco.com
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Mary Coy

From:

Sent:

To:

Subject:
Attachments:

Please see the attached.

Thank you,

Many Charles Coy

Judy Construction Company
859-224-6900 — 4.
850-234-3480 — Zfax

mccoy @judyconstructionco.com

Mary Coy

Friday, September 28, 2018 8:45 AM

KYPTACinfo@kstc.com; 'KYPTACOS@kstc.com'

West Hickman WWTP Final Clarifiers No.7 & No.8 Structural Repairs
KYPTAC BID Notification - prime.docx



Mary Coy

From: postmaster@kstc.com

To: dhenderson@kstc.com

Sent: Friday, September 28, 2018 8:46 AM

Subject: Delivered: West Hickman WWTP Final Clarifiers No.7 & No.8 Structural Repairs

Your message has been delivered to the following recipients:

dhenderson@kstc.com

Subject: West Hickman WWTP Final Clarifiers No.7 & No.8 Structural Repairs
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Mary Coy

From:
To:
Sent:
Subject:

Delivery to these recipients or groups is complete, but no delivery notification was sent by the

destination server:

megdroberts@gmail.com

postmaster@kstc.com

megdroberts@gmail.com

Friday, September 28, 2018 8:46 AM

Relayed: West Hickman WWTP Final Clarifiers No.7 & No.8 Structural Repairs

Subject: West Hickman WWTP Final Clarifiers No.7 & No.8 Structural Repairs
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UDY M EmAILED

Construction Co. '

GEMERAL CONTRACTORS

P.0. BOX 487 CYNTHIANA, KENTUCKY 4103%
Telephione {853) 234-6800 Fax (859) 234-3480
www.judyconstructionco.com

September 27, 2018

Richmond Register

380 Big Hill Ave.

Richmond, KY 40475

TO WHOM IT MAY CONCERN:

We request that the following ad be run in your paper in the “Bids/Proposals™ section:

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County
Government (LFUCG) on the West Hickman WWTP Final Clarifier No.7 and No.8 Structural Repairs
October 16, 2018. Opportunities exist for the following trades: Electrical, Seeding, Misc. Fabricated
Metals and Resteel Installation. Subcontractors should contact Clinton Jones in our office

at (859) 234-6900 to get information on plans and specifications. Minerities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

We would appreciate it if you would run this ad in your next available edition.

Please send a copy of the ad to our office to the attention of the undersigned. All billing information
appears on the top of this letter. Please send copies of the tear sheets once the ad has run.

Thank you,

Clinton Jones

Cl/mc

P



Mary Coy

From: Microsoft Outlook

To: classifieds2@richmondregister.com

Sent: Thursday, September 27, 2018 3:51 PM

Subject: Relayed: West Hickman WWTP Final Clarifier Repairs

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

classifieds2 @richmondregister.com (classifieds2 @richmondregister.com)

Subject: West Hickman WWTP Final Clarifier Repairs




Construction Co.

GENERAL CONTRACTORS

d“ DY M e

P.0. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone {859) 234-6900 Fax (859) 234-3480
www.judycanstructionce.com

September 27,2018

Lexington Herald-Leader

Main & Midland

Lexington, KY 40507

TO WHOM IT MAY CONCERN:

We request that the following ad be run in your paper in the “Bids/Proposals” section:

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County
Government (LFUCG) on the West Hickman WWTP Final Clarifier No.7 and No.8 Structural Repairs
October 16, 2018. Opportunities exist for the following trades: Electrical, Seeding, Misc. Fabricated
Metals and Resteel Installation. Subcontractors should contact Clinton Jones in our office

at (859) 234-6900 to get information on plans and specifications. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

We would appreciate it if you would run this ad in your next available edition.

Please send a copy of the ad to our office to the attention of the undersigned. All billing information
appears on the top of this letter. Please send copies of the tear sheets once the ad has run.

Thank you,
Clinton Jones

Cl/me

ALK
Celebrating 40 Yeare of Business



Mary Coy

From: Microsoft Outlook

To: hllegalads@herald-leader.com

Sent: Thursday, September 27, 2018 3:43 PM

Subject: Relayed: West Hickman WWTP Final Clarifier Repairs

,_ Delivery to these recipients or groups is complete, but no delivery notification was sent by the
i destination server:

hllegalads@herald-leader.com (hllegalads@herald-leader.com)

Subject: West Hickman WWTP Final Clarifier Repairs

I
I
£
g
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Mary Coy

From: LEX Herald-Leader Legal Ads <hllegalads@herald-leader.com>
Sent: Thursday, September 27, 2018 4:11 PM

To: LEX Herald-Leader Legal Ads

Cc: Jeanie Anness; Mary Coy

Subject: Re: West Hickman WWTP Final Clarifier Repairs

Attachments: JUDY CONSTRUCTION 092918 AD.pdf

Attached is the proof and cost of the ad scheduled to run on Sat., 9/29/18. Please confirm before 10:00 am
tomorrow morning, Fri., 9/28/18 if the ad is approved to run as scheduled.

Thank you.
On Thursday, September 27, 2018 at 3:42:31 PM UTC-4, Mary Coy wrote:

Please run this in the next available edition.

Call with any questions.

Thank you,

Many Charles Coy
Judy Coustruction Compauy
8509-234-6900 — M.

850-224-3480 — Ffax

mecov(@judyconstructionco.com
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LEXINGTON

HERALD-LEADER
kentucky.com

T

Order Confirmation

Customer
JUDY CONSTRUCT JUDY CONSTRUCTION COMPANY

Customer Account
171818

Customer Address
PO BOX 457
CYNTHIANA KY 41031 USA

Customer Phone
859-234-6900

Customer Fax

Sales Rep
btuma@herald-leader.com

Payor Customer
JUDY CONSTRUCT JUDY CONSTRUCTION COMPANY

Payor Account
171819

Payor Address
PO BOX 457

CYNTHIANA KY 41031 USA

Payor Phone
859-234-6900

Customer EMail

Order Taker
Inapier@herald-leader.com

PO Number Payment Method Biind Box Tear Sheets Proofs Affidavits
Invoice 1 1 0
Net Amount Tax Amount Total Amount Payment Amount Amount Due
$135.50 $0.00 $135.50 $0.00 $135.50

Ad Order Number Order Source Qrdered By Special Pricing

0003876968

Invoice Text Promo Type

Package Buy Materials

SAPC01E 1.08COPM Page 10f 2

FRM_Ordaronfmatonmi



Ad Order Iinformation

Ad Number Ad Type Production Method Production Notes
0003876968-01 LEX-Legal Liners AdBooker
External Ad Number Ad Attributes Ad Released Pick Up
No
Ad Size Color
1X2510
Product Placement Times Run Schedule Cost
LEX-Herald-Leader 0300 - Legals Classified 1 $135.50
Run Schedule Invoice Text Position
NOTICE TO ‘SUBCONTRACTORS Judy Construc 0301 - Legals & Public Notices
Run Dates
09/29/2018
NOTICE TQ
SUBCONTRACTORS

Judy Construction Company
is bidding as a general con-
tractor to the Lexington-
Fayette Urban County Gov-
emment (LFUCG) on the
West Hickman P Final
Clarifier No. 7 and No. 8
Structural Repairs Qctober
16, 2018. Opportunities ex-
ist for the following trades:
Electrical, Seeding, Misc.
Fabricated Metals and
Resteel Installation. Sub-
contractors should contact
Clinton Jones in our office
at (859) 234-6900 to get In-
formation on plans and
specifications. Minorities
ara ancouraged to apply.

AN EQUAL OPPORTUNITY
ORGANIZATION

serar T

T ——

272018 1.02:000M

Page2of2

_FRE_QedarContematon.mt



Mary Coy
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From: LEX Herald-Leader Legal Ads <hllegalads@herald-leader.com>
Sent: Thursday, September 27, 2018 4:31 PM

To: LEX Herald-Leader Legal Ads

Cc: Jeanie Anness; Mary Coy

Subject: Re: West Hickman WWTP Final Clarifier Repairs

Thank you for confirming.

On Thursday, September 27, 2018 at 4:30:38 PM UTC-4, Mary Coy wrote:

Please run the ad.

Thank you

From: LEX Herald-Leader Legal Ads [mailto:hllegalads@herald-leader.com]
Sent: Thursday, September 27, 2018 4:11 PM

To: LEX Herald-Leader Legal Ads

Cc: Jeanie Anness; Mary Coy

Subject: Re: West Hickman WWTP Final Clarifier Repairs

Attached is the proof and cost of the ad scheduled to run on Sat., 9/29/18. Please confirm before 10:00 am
tomorrow morning, Fri., 9/28/18 if the ad is approved to run as scheduled.

Thank you.

On Thursday, September 27, 2018 at 3:42:31 PM UTC-4, Mary Coy wrote:

Please run this in the next available edition.

Call with any questions.

Thank you,



Document A310 ™ —- 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principual place of business)
Continental Casualty Company

Judy Construction Company 151 N. Franklin Street This document has important
103 S Church Street Chicago, IL 60606 legal consequences. Consultation
Cynthiana, KY 41031 Mailing Address for Notices with an attorney is encouraged

’ with respect to its completion or
OWNER: modification.
(Name, legal status and address) ) Any singular reference to
Lexington Fayette Urban County Government ggg;‘;ﬁ;;‘ﬁtgé gﬁr;?é:,;d
200 E. Main Street plural where applicable.

Lexington, KY 40507

BOND AMOUNT: 5% Five Percent of Amount Bid
PROJECT:

(Name, location or address. and Project number. if any)

West Hickman WWTP Final Clarifiers # 7 and #8 - Structural Repairs - Bid No. 130-2018

The Contractor and Surcty are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind
themsetves, their heirs, executors, administratars, suceessors and assigns, jointly and severally, as provided herein. The conditions of this
Bond are such that if the Owner accepts the bid of the Contractor within the time specificd in the bid documents, or within such time period
as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with
the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in
the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt
payment of labor and material fumished in the prosecution thereof: or (2) pays to the Owner the difference, not to exceed the amount of
this Bond, between the amount specitied in said bid and such larger amount for which the Owner may in good faith contract with another
party 1o perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full lorce and ellect. The
Surety hereby waives any nolice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the
bid. Waiver ol notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time lor
acceptance of bids specilied in the bid documents, and the Owner and Contractor shall abtain the Surety’s consent for an extension beyond
sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be decmed to be
Subcontractor and the term Owner shall be deemed to be Contractor,

When this Bond has been lumished to comply with a statutory or other legal requirement in the location of the Project, any provision in
this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such
statutory or other legal requirement shall be deemed incorporated herein. When so fumished, (he intentis that this Bond shall be construed
as a siajutory bond and not as a common law bond.

Signed and sealed this 19th dayof October, 2018

Judy Construction Company
/}f\ (Principa (Seal)

(Wimess] James K. Cowley, Secretary-Treasurer &
(Titley Steve-dldy President CABUS
" ) = ,féﬁ?&f S Q}'
W Continental Casualty Company :%f, ORPORAT 4(‘.%
(Surety) (Seal=
= 2 3
(Wimess) Monica A. Kaiser P, s % ‘%’:}(
By: YQuitla (/22,0 \o\ SEAL /%
(Tiley Paula J. Teagye  ~ ,Atffqrr}ey-in F“c“f\\k.....« /

S-0054/AS 8/10



POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Corapany, an Illinois insurance company, National Fire Insurance Company of
Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called
“the CNA Companies”), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Tllinois,
and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Paula J. Teague , Individually

of Louisville, KY their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on
their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

Surety Bond No.: Bid Bond
Principal: Judy Construction Company
Obligee: Lexington Fayette Urban County Government

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authotized officer of their insurance companies and
all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly
adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto
affixed on this 27th day of February, 2018.

Continental Casualty Company
National Fire Insurance Company of Hartford
American Cagnalty Company of Regding, Pennsylvania

7

Paul T. Bruflat Wce President

State of South Dakota, County of Minnehaha, ss:

On this 27th day of February, 2018, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say:
that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance
company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a
Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the
seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said
insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance

companies.
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My Commission Expires June 23, 2021 J.Mohr ¥ Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford,
an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the
Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance
companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said

insurance companies this 19thday of October, 2018

Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

D). (f oPmeee

D. Johnson 7 Assistant Secretary
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Go to www.chasurety.com > Owner / Obligee Services > Validate Bond Coverage, if you want to verify bond authenticity.



Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attomney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a
meeting held on May 12, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the
Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be
provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attomey is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on
behalf of Continental Casualty Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by
unanimous written consent dated the 25 day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”)to execute
various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or
otherwise in an electronic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any Autherized Officer
shall be valid and binding on the Company. *

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by
unanimous written consent dated May 10, 1995;

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the
Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be
provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attomey is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on
behalf of National Fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by
unanimous written consent dated the 25% day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”)to execute
various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or
otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer
shall be valid and binding on the Company. *

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attomey is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by
unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the
Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be
provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on
behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by
unanimous written consent dated the 25" day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Autherized Officers)to execute
various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or
otherwise in an electronic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer
shall be valid and binding on the Company. *



