{

R-206-2019
_Contract #082-2019

CONTRACT DOCUMENTS
SPECIFICATIONS

DIVISION OF COMMUNITY CORRECTIONS
FOR

DOMESTIC HOT WATER MAIN
REPLACEMENT

BidiNo. 32-2019
T



TABLE OF CONTENTS

CONTRACT DOCUMENTS
PARTI ADVERTISEMENT FOR BIDS
PARTII INFORMATION FOR BIDDERS
PART III FORM OF PROPOSAL
PART IV GENERAL CONDITIONS
PARTV SPECIAL CONDITIONS
PART VI CONTRACT AGREEMENT
PART VII PERFORMANCE AND PAYMENT BONDS
PART VIII ADDENDA
PART IX TECHNICAL SPECIFICATIONS AND PLANS

TOC-1



ADVERTISEMENT FOR BIDS

T
" INDEX
1. INVITATION .o 1 ........................................................................... AB-2
2. DESCRIPTION OF WORK AB2
3. OBTAINING PLANS, 'SPECIFICI,ixTEIONs, AND BID DOCUMENTS .......oooeerennn. AB-2
4.  METHOD OF RECEIVING BIDSI%...! ................................................................................. AB-3
5. METHOD OF AWARD................ * ................................................................................. AB-3
6. BID WITHDRAWAL....................i...: ................................................................................. AB-3
7. BID SECURITY ................................................................................. AB-3
8. SUBMISSION OF BIDS ..o et see et ssssses et ssessesssssasesseemssenesens e AB-3
9. RIGHT TO REJECT...cccommrervuree. J' ................................................................................. AB-4
10.  NOTIFICATION TO THE LFUCG{ EOR AFFIRMATIVE ACTION ..o AB-4
11.  NOTICE CONCERNING DBE GOAEL .............................................................................. AB-4
12.  PRE-BID MEETING{; ................................................................................. AB-5
|

AB-1



ADVERTISEMENT FOR BIDS

INVITATION

"Sealed proposals for the following work will be received by the Lexington-Fayette Urban

County Government (LFUCG) until 2:00 p.m., local time, April 4, 2019, for furnishing
all labor and/or materials and performing all work as set forth by this advertisement,
conditions (general and special), lonWave Q&A, specifications, and/or the drawings
prepared for Lexington-Fayette Urban County Government, Division of Community
Corrections. Immediately following the scheduled closing time for reception of bids, all
proposals which have been submitted in accordance with the above will be publicly
opened and read aloud.

DESCRIPTION OF WORK

Consisting of the construction and/or furnishing of items as listed in the Bid Schedule
beginning on page P-6, Part I11, Form of Proposal, of this document, for the Domestic Hot
Water Main Replacement, Lexington-Fayette County, Kentucky, as follows:

This project involves the installation of new piping, hangers, valves, mixing station, pipe
insulation, support steel, hangers, balancing valves and fire stopping as required. The
Contractor is to install the new hot water main, disinfect, drain, make the necessary tie-ins to
put it into operations while the Detention Center is still operating on the old main, except for
the most outer areas that has been put on to the new main and can be recirculated. Then
come back to each branch line and make the new tie-ins required to change the area from the
old main to the new main. When all branches have been removed from the old main then it
will be shut down. Contractor to then re-pipe the old mixing station into the new main for
back-up. Then cut and cap all old branch feeds, drain and cap off so it can be abandoned in-
place at'the LFUCG Detention Center, Lexington-Fayette County, Kentucky:.

OBTAINING PLANS, SPECIFICATIONS, AND BID DOCUMENTS
Specifications, Plans, and Bid Documents may be examined at the following places:

LFUCG

Division of Central Purchasing

200 East Main Street, Third Floor, Rm 338
Lexington, Kentucky 40507

(859) 258-3320
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METHOD OF RECEIVING BII?)S1

Bids will be received from Prime Contractlng firms on a Lump Sum for total Project. The
Bidder must include a price for all b1d items to be considered. Bids shall be submitted in the
manner and subject to the condxt:ons as set forth and described in the Instruction to Bidders
and Special Conditions. |

l
Sealed bids shall be clearly marked on the outside of the container as follows: Company
Name and Address, Bid Inv1tat10n Number, and the Project Name. Bids are to remain
sealed until official Bid closure time.

|
Mailed bids/proposals should be sent to the Director, Division of Central Purchasing, 200
East Main Street, Lexington, KY 40507

l
METHOD OF AWARD j |
The Contract, if awarded, will be to the lowest, qualified responsible bidder for the total
project whose qualifications 1nd1cate the award will be in the best interest of the OWNER
and whose b1d/pr0posal COmp]leS'W]th all the prescribed requirements. No Notice of
Award will be given until the OWNER has concluded such investigation as deemed
necessary to establish the respon51b111ty, qualifications and financial ability of Bidders to
do the 'work in accordance w1th! the Contract Documents to the satisfaction of the
OWNER within the time prescrlbed ' The OWNER reserves the right to reject the Bid of
any Bidder who does not pass such investigation to the OWNER’s satisfaction. In -
analyzing Bids, the OWNER may take into consideration alternate and unit prices, if
requested by the Bid forms. '

BID WITHDRAWAL

No bidder may withdraw his bid ﬁ?r a period of sixty (60) calendar days after the closing
date for receipt of bids. Errors and omissions will not be cause for withdrawal of bid
without forfeit of bid bond. Bids may be withdrawn in person prior to the closing date of
receipt of bids. -

BID SECURITY

If the bid is $50,000 or greater, bi(ii shall be accompanied by a certified /cashier’s check
or bid bond payable to the Lexington-Fayette Urban County Government in an amount
not less than Five Percent (5%) of the base bid. Bid bond shall be executed by a Surety
Company authorized to do busmess in the Commonwealth of Kentucky and
countersigned by a licensed Kentucky Resident Agent, representing the Surety Company.
Bid Bonds are not required for bids under $50,000. A certified check or cashier’s check is
also acceptable forms of bid security.

SUBMISSION OF BIDS

CONTRACTORS shall submit ‘their bids to the Lexington-Fayette Urban County
Government, Division of Purchasing, Third Floor, 200 East Main Street, Lexington,

AB-3



10.

11.

Kentucky 40507. Bids shall be submitted in a sealed envelope not later than 2:00 p.m. local
time, April 4, 2019. Sealed proposals shall be clearly marked on the outside of the
container as follows: Company Name and Address, Bid Invitation Number, and Project
Name to be opened at 2:00 p.m. local time April 4, 2019. Bids are to remain sealed until
official Bid closure time. Bids received after the scheduled closing time for receipt of bids
will not be considered and will be returned unopened.

RIGHT TO REJECT

The Lexington-Fayette Urban County Government reserves the right to reject any and all
bids and to waive all informalities and/or technicalitics where the best interest of the
Lexington-Fayette Urban County Government may be served.

NOTIFICATION TO THE LEXINGTON-FAYETTE URBAN COUNTY
GOVERNMENT FOR AFFIRMATIVE ACTION PLAN AND CURRENT
WORKFORCE

The successful bidder must submit with their bid the following items to the Lexington-
Fayette Urban County Government:

1. Affirmative Action Plan for his/her firm.
2. Current Workforce Analysis Form.

Failure to submit these items as required herein may result in disqualification of the Bidder
from the award of the contract.

All submissions should be directed to:

Lexington-Fayette Urban County Government
Division of Purchasing

200 East Main Street, 3™ Floor, Room 338
Lexington, Kentucky 40507

NOTICE CONCERNING MWDBE and Veteran Goals

Notice of requirement for Affirmative Action to ensure Equal Employment Opportunities
and Disadvantaged Business Enterprises (DBE) Contract participation. Disadvantaged
Business Enterprises (DBE) consists of Minority-Owned Business Enterprises (MBE)
and Woman-Owned Business Enterprises (WBE).

The Lexington-Fayette Urban County Government has set a goal that not less than ten
percent (10%) of the total value of this Contract be subcontracted to Disadvantaged
Business Enterprises, which is made up of MBEs and WBEs, and set a goal that not less
than three percent (3%) of the total value of this Contract be subcontracted to Veteran-
Owned Small Businesses.. The goals for the utilization of Disadvantaged Business
Enterprises and Veteran-Owned Small Businesses as subcontractors are recommended
goals. Contractor(s) who fail to meet such goals will be expected to provide written
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explanations to the Director of the Division of Purchasing of efforts they have made to
accomplish the recommended goal: and the extent to which they are successful in
acconiplishing the recommended g:oa] will be a consideration in the procurement process.
Depending on the funding source, other DBE goals may apply.

For assistance in locating Disadvalnftaged Business Enterprise and Veteran-Owned Small

i
Businesses as Subcontractors contact: |
i

Sherita Miller, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor, Room 3338
Lexington, Kentucky 40507
859-258-3323
snni[leﬁ@lexinatonktgu

12.  PRE-BID MEETING

A non-mandatory pre-bid meeting will be held at 10:00 AM local time on March 27, 2019,
at 600 Old Frankfort Circle, Lexingtpn, KY.

END OF SECTION
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PART II

INFORMATION FOR BIDDERS

RECEIPT AND OPENING OF BIDS

The Lexington-Fayette Urban County. Govérnment (herein called the OWNER) invites bids
from firms on the project described in the Advertisement for Bids. The OWNER will
receive bids at the Division of Purchasing, at the time and in the manner set forth in the
Advertisement for Bids, and the Bids will then be publicly opened and read aloud. The
OWNER may consider informal any bid not prepared and submitted in accordance with the
provisions hereof and may waive any informalities or reject any and all bids. Any bid may
be withdrawn prior to the scheduled time for the opening of bids or authorized
postponement thereof. Any bid received after the time and date specified shall not be
considered. No bidder may withdraw a bid within 60 days after the actual time and date of
the bid opening, but OWNER may, in its sole discretion, release any bid and return the Bid
Security prior to that date. '

The Lexington-Fayette Urban County Government assumes no responsibility for bids that
are not addressed and delivered as indicated above. Bids that are not delivered to the
Division of Central Purchasing by the stated time and date will be rejected.

PREPARATION OF BID

Each bid must be submitted on the prescribed Form of Proposal. All blank spaces for the
bid prices must be filled in, either in ink or typewritten, for both unit prices and extensions..
Totals for each bid item must be added to show the total amount of the bid. Each bid must
be submitted in a sealed envelope bearing on the outside the name of the bidder, their
address, the name of the project, the invitation number and time and date for which the bid
is submitted. Bids must be addressed to the Director of Purchasing, Lexington-Fayette
Urban County Government, Third Floor, 200 East Main Street, Lexington, Kentucky
40507. 1f forwarded by mail, the sealed envelope containing the bid must be enclosed in
another envelope addressed as specified above.

SUBCONTRACTS

The bidder is specifically advised that any person, firm, or other party to whom it is
proposed to award a subcontract under this Contract must be acceptable to the OWNER.
All proposed subcontractors must be identified on the Form of Proposal. Prior to the award
of Contract, the OWNER or the OWNER'S representative will advise the CONTRACTOR
of the acceptance and approval thereof or of any action necessary to be taken. Should any
Subcontractor be rejected by the OWNER, the CONTRACTOR shall present a new name
and/or firm to the OWNER at no change in the Contract Price.
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QUALIF ICATION OF BIDDER

The OWNER may make such investigations as the OWNER deems necessary to determine
the ability of the bidder to perform the Work, and the bidder shall furnish to the OWNER
all such information and data for this purpose as the OWNER may request. The OWNER
reserves the right to reject any bid if the evidence submitted by, or investigation of, such
bidder fails to satisfy the OWNER that such bidder is properly qualified to carry out the
obligations of the Contract and to complete the Work contemplated therein. Conditional
bids will not be accepted.

In evaluating Bids, OWNER shall consider the qualifications of the BIDDERS, whether or
not the Bids comply with the prescribed requirements, and alternatives and unit prices, as
requested. OWNER may consider maintenance requirements, performance data, and
disruption or damage to private property. It is OWNER'S intent to accept alternatives, if
requested by the bid forms, in the order in which they are listed in the Bid Form but
OWNER may accept or decline them in any order or combination. The contract, if
awarded, will be awarded to the lowest, qualified, responsible BIDDER based upon
OWNER'S evaluation which indicates that the award will be in the best interest of OWNER
and the general public,

In the event there is any question as to the bidder's qualifications and ability to complete the
work, a final determination will be made in accordance with a fair evaluation by the Urban
County Government of the above listed elements.

A. If the OWNER requires filling out a detailed financial statement, the bidder may
provide its current certified financial statement(s) for the required time interval,

B. Corporate firms are required to be registered and in good standing with the
requirements and provisions of the Office of the Secretary of State, Commonwealth
of Kentucky.

C. Documents Required of CONTRACTOR - (1) A sworn statement signed by the
President or owner of the Company regarding all current work in progress
anywhere; (2) A document showing the percent of completion of each project and
the total worth of each project; and (3) Documentation showing the percentage of
the DBE employment levels on each project of the Bidder's current work force, and
DBE participation levels for Subcontractors.

D. Optional OWNER Requirements - The OWNER,; at its discretion, may require the
BIDDER/CONTRACTOR to provide: (1} a current detailed financial statement for
a period including up to 3 prior years; (2) financial security or insurance in amounts
and kinds acceptable to the OWNER to meet the financial responsibility
requirements for the CONTRACTOR to indemnify the OWNER. (3) Additional
information and/or DBE work force data, as well as DBE participation data.

Each bidder agrees to waive any claim it has or may have against the Qwner,
the Consultant, and their respective employees, arising out of or in connection
with the administration, evaluation, or recommendation of any bid.
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BID SECURITY

A. Each bid must be accomparied by a bid bond prepared on a Form of Bid Bond and
attached hereto, duly executed by the bidder as principal and having as surety
thereon a surety company approved by the OWNER, in the amount of 5% of the bid.
Such bid bond will be returned to the unsuccessful bidder(s) only upon written
request to the Director of Central Purchasing within seven (7) days of opening of
bids. Bid bond shall be rpa’de payable to the Lexington-Fayette Urban County
Government. Bid security is not required for projects under $50,000.

B. Bonds shall be placed with an agent licensed in Kentucky with surety authorized to
do business within the state: When the premium is paid for such coverage, the full
commission payable shall be paid to such local agent who shall not divide such
commission with any person other than a duly licensed resident local agent.

LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT

The successful bidder, upon his failure or refusal to execute and deliver the Contract and
bonds required within ten (10) days after he has received notice of the acceptance of his bid,
shall forfeit to the OWNER, as liquidated damages for such failure or refusal, the security
deposited with his bid.

TIME OF COMPLETION AND LIQUIDATED DAMAGES

Bidder must agree to commence work on or before a date to be specified in a written
"Notice to Proceed" from the OWNER and to fully complete the Project within the time as
specified in the Contract. Bidder must agree also to pay $800.00 per day as liquidated
damages, or the sum as specified_in the Contract for each consecutive calendar day
thereafter as hereinafter provided in the General Conditions.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

A. It is the responsibility of each Bidder before submitting a Bid, to (a} examine the
Contract Documents thoroughly, (b) visit the site(s) to become familiar with local
conditions that may affect cost, progress, performance or furnishing of the work, (c)
consider Federal, State and Local laws and regulations that may affect cost,
progress, performance or furnishing of the work, (d) study and carefully correlate
Bidder's observations with the Contract Documents, and (e) notify Consultant of all
conflicts, errors or discrepancies in the Contract Documents.

B. Bidders should examine the requirements of section 4 of the General Conditions for
information pertaining to subsurface conditions, underground structures,
underground facilities, and availability of lands, easements, and rights-of-way. The
completeness of data, presented in the Contract Documents, pertaining to subsurface
conditions, underground stn::ctures, and underground facilities for the purposes of
bidding or construction is not assured. The Bidder will, at Bidder's own expense,
make or obtain any additional examinations, investigations, explorations, tests and
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10.

studies and obtain any additional information and data which pertain to the physical
conditions (surface and subsurface) which may affect cost, progress, performance or
furnishing of the Work and which Bidder deems necessary to determine its Bid for
performing and furnishing the Work in accordance with the time, price, and other
terms and conditions of the Contract Documents. On request in advance, OWNER
will provide access to the site to conduct such explorations and tests as each Bidder
deems necessary for submission of a bid. Bidder shall fill all holes, clean up and
restore the site to its former condition upon completion of such explorations.

C. The submission of a Bid will constitute an incontrovertible representation by the
Bidder that Bidder has complied with every requirement of this paragraph 8; that
without exception the Bid is premised upon furnishing and performing the Work
required by the Contract Documents and such means, methods, techniques,
sequences or procedures of construction as may be indicated in or required by the
Contract Documents; and that the Contract Documents are sufficient in scope and
detail to indicate and convey understanding of all terms and conditions for
performance and furnishing of the Work.

ADDENDA AND INTERPRETATIONS

No interpretation of the meaning of the Contract Documents will be made to any bidder
orally. Every request for such interpretation should be in writing addressed to Central
Purchasing, who in turn will have an Addendum issued for the Lexington-Fayette Urban
County Government, and to be given consideration must be received prior to the Q&A
deadline. Any and all such interpretations and any supplemental instructions will be in the
form of written addenda to the specifications. Acknowledgement of the receipt of addenda
must be included with all submitted bids. Failure of any bidder to receive any such
addendum or interpretation shall not relieve such bidder from any obligation under his bid
as submitted. All addenda so issued shall become part of the Contract Documents.

SECURITY FOR FAITHFUL PERFORMANCE

A. Simultaneously with his delivery of the executed Contracts, the CONTRACTOR
shall furnish a surety bond or bonds as security for the faithful performance of this
Contract and for payment of all persons performing labor on the Project under this
Contract and furnishing materials in connection with this Contract, as specified in
the General Conditions. The surety on such bond or bonds shall be a duly
authorized surety company satisfactory to the OWNER and authorized to do
business in the Commonwealth of Kentucky.

B. All bonds required by this Contract and laws of this State shall be placed with
agents licensed in the State of Kentucky. When the premium is paid for such
coverage’s, the full commission shall be paid to such local agent who shall not
divide such commission with any person other than a duly licensed resident local
agent.
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12.

13.

14.

15.

16.

C. Contractor shall use standard Performance and Payment Bond forms such as
documents provided with this contract book or AIA form A312-1984 (or later).
Each document will be for 100% of the Contract Bid Amount.

POWER OF ATTORNEY

Attorney-in-fact who signs bid bonds or contract bonds must file with each bond a certified
and effectively dated copy of their power of attorney.

TAXES AND WORKMEN'S COMPENSATION

The CONTRACTOR and subcontractor will be required to accept liability for payment of
all payroll taxes, sales and use tax, and all other taxes or deductions required by local, state
or federal law, such as old age pensnon social security, or annuities measured by wages.
Each shall carry Workmen's Compensation Insurance to the full amounts as required by
Statutes and shall include the cost of all foregoing items in the proposal. The
CONTRACTOR will not otherwise be reimbursed or compensated for such tax payments.
The CONTRACTOR is urged to ascertain at his own risk his actual tax liability in
connection with the execution or performance of his Contract.

LAWS AND REGULATIONS

The bidder's attention is directed to the fact that all applicable state laws, municipal
ordinances, and the rules and regulations of all authorities having jurisdiction over
construction of the Project shall apply to the Contract throughout, and they will be deemed
to be included in the contract, the saine as though herein written out in full.

EROSION AND SEDIMENT CONTROL AND PERMITS

The CONTRACTOR and Subcontractors performing work on projects on behalf of the
OWNER shall also comply with all applicable federal, state, and local environmental
regulations and all requirements and| conditions set forth in “special” permits including
but not limited to Corp of Engmeers 404 permits, 401 Water Quality Certifications,
Stream Crossing and Floodplain Encroachment Permits as described in Part 4 General
Conditions Paragraph 5.17.

PREVAILING WAGE LAW AND MINIMUM HOURLY RATES

Federal wage rates and regulations, if required for this Project, will be as described in the
Special Conditions and appendices.

AFFIRMATIVE ACTION PLAN

The successful Bidder must submit with their bid, the following items to the Urban County
Government:

1. Affirmative Action Plan of the firm
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18.

19.

2. Current Work Force Analysis Form
3. Good Faith Effort Documentation

4. List of Disadvantaged Business Enterprise Subcontractors and the Dollar Value of
each Subcontract

A Work Force Analysis Form shall be submitted for each Contract. Failure to submit these
items as required herein may result in disqualification of the Bidder from award of the
Contract.

All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, Third Floor

Lexington, KY 40507

CONTRACT TIME

The number of calendar days within which the Work is to be substantially completed and
ready for final payment (the Contract Time) is set forth in the Form of Proposal and the
Agreement.

SUBSTITUTE OR "OR-EQUAL" ITEMS

The Contract, if awarded, will be on the basis of materials and equipment described in the
Drawings or specified in the Specifications without consideration of possible substitute or
"or-equal" items. Whenever it is indicated in the Drawings or specified in the
Specifications that a substitute or "or-equal” item of material or equipment may be
furnished or used by the CONTRACTOR if acceptable to the CONSULTANT and
OWNER, application for such acceptance will not be considered by the CONSULTANT
and OWNER until after the effective date of the Agreement. The procedure for submission
of any such application by the CONTRACTOR and consideration by the CONSULTANT
and OWNER is set forth in the General Conditions.

ALTERNATE BIDS

Bidders shall submit alternate bids/proposals only if and when such alternate
bids/proposals have been specifically requested in an Invitation for Bids. If alternate
bids/proposals are requested in an Invitation for Bids, the form of submission of such
alternate bid and the conditions under which such alternate bids will be considered for
award of a contract will be established in the Invitation.

IB-7



20.

21.

Any Bidder who submits a bid' incorporating an alternate proposal when alternate
bids/proposals have not been requested in the Invitation for Bids shall have his/her bid
rejected as non-responsive.

Any Bidder who submits a bid incorporating two (2) or more prices for an item or groups of
items (unless such method of prlcmg is requested in the Invitation for Bids), or which
imposes conditions for acceptance: \other than those established in the Invitation for Bids,

shall have their bid rejected as non-responsive.

SIGNING OF AGREEMENT

When OWNER gives a Notice of Award to the successful Bidder, it will be accompanied
by the required number of un31gned counterparts of the Agreement with all other written
Contract Documents attached. Wlthm ten days thereafter, CONTRACTOR shall sign and
deliver the required number of counterparts of the Agreement and attached documents to
OWNER with the required Bonds, Certificate of Insurance, and Power of Attorney. The
OWNER will deliver one fully signed counterpart to CONTRACTOR at such time as it has
been signed by the Mayor.

ASSISTANCE TO BE OFFERED TO DISADVANTAGED BUSINESS
ENTERPRISE (MWDBE) CONTRACTORS AND YETERAN OWNED SMALL
BUSINESSES

A. Outreach for MWDBEC(s) and! Veteran Owned Small Businesses (VOSB)

The Lexington-Fayette Urban County Government (LFUCG) maintains a database
of MWDBE contractors and Veteran Owned Small Businesses. When a LFUCG
construction project is advertised for bidding, notices are sent to companies
registered at https: //lexmgtonkv ionwave.net. The notices describe the project and
indicate the deadline for submitting bids. .

If you wish to be added to tne}LFUCG MWDBE contractor database, please
contact:

Sherita Miller, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, Room 338
Lexington, Kentucky 40507
‘smiller@lexingtonky.gov
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Bid Bond Assistance for MWDBE(s)

For those MWDBE contractors who wish to bid on LFUCG project, bid bond
assistance is available. This bid bond assistance is in the form of a “Letter of
Certification™ which is accepted by the LFUCG’s Division of Purchasing, in lieu of
a bid bond. The “Letter of Certification” must be included in the bid package when
it is submitted to the Division of Purchasing. The “Letter of Certification” will
reference the specific project for which the bid is being submitted, and the time and
date on which the bid is due. Bid bond assistance must be requested from the
Lexington-Fayette Urban County Government’s Division of Central Purchasing.

Eligibility for Bid Bond Assistance for MWDBE(s)

In order to be eligible for any Bid bonding assistance, a MWDBE construction
company must be owned or controlled at the level of 51% or more by a member or
members of a minority group or females. Prior to receiving assistance, a statement
providing evidence of ownership and control of the company by a member or
members of a minority group or females must be signed by the Owner or
corporate officer and by an attorney or accountant submitted to:

Sherita Miller, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov

MWDBE and Veteran Subcontractors

The LFUCG will, upon request, assist prime contractors in the procurement of
eligible DBE subcontractors in an effort to achieve a 10% minimum MWDBE and
a 3% minimum Veteran goal.

For a list of eligible subcontractors, please contact:

Sherita Miller, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov
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22. LFUCG NON-APPROPRIATION CLAUSE
Contractor acknowledges that the LFUCG i isa governmental entity, and the contract validity is
based upon the availability of public fundmg under the authority of its statutory mandate.

In the event that public funds are unavailable and not appropriated for the performance of the
LFUCG?’s obligations under this contract, then this contract shall automatically expire without
penalty tothe LFUCG thirty (30) days after written notice to Contractor of the unavailability and
non-appropriation of public funds. It is expressly agreed that the LFUCG shall not activate this
non-appropriation provision for its conveni¢nce or to circumvent the requirements of this contract,
but only as an emergency fiscal measure during a substantial fiscal crisis, which affects generally its
governmental operations. .
In the event of a change in the LFUCG’s staltutory authority, mandate and mandated functions, by
state and federal legislative or regulatory actlon which adversely affects the LFUCG’s authority to
continue its obligations under this contract, then this contract shall automatically terminate without
penalty to the LFUCG upon written notice to Contractor of such limitation or change in the
LFUCG’s legal authority.

END OF SECTION
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PART III

Invitation to Bid No. 32-2019

Lighting Upgrade for Material Recovery Facility

1. FORM OF PROPOSAL

Place: Lexington, Kentucky

Date:

The following Form of Proposal shall be followed exactly in submitting a proposal for this Work.

This Proposal Submitted by

. (Name and Address of Bidding Contractor)

(Hereinafter cailed "Bidder"), organized and existing under the laws of the State of
, doing business as
"a corporation,

nn

a partnership", or an "individual" as applicable.

To: Lexington-Fayette Urban County Government
(Hereinafter called "OWNER™)
Office of the Director of Purchasing
200 East Main Street, 3rd Floor
Lexington, KY 40507

Gentlemen:

The Bidder, in compliance with your Invitation for Bids for Domestic Hot Water Main
Replacement having examined the Plans and Specifications with related documents, having
examined the site for proposed Work, and being familiar with all of the conditions surrounding the
construction of the proposed Project, including the availability of materials and labor, hereby
proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with
the Contract Documents, within the time set forth therein, and at the lump sum and/or unit prices
stated hereinafter. These prices are to cover all expenses incurred in performing the Work required
under the Contract Documents, of which this proposal is.a part. The OWNER will issue work orders
for work to be performed under this Contract.

P-2



The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date

Insert above the number and the date of any Addendum issued and received. If none has been
issued and received, the word "NONE" should be inserted.
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2. LEGAL STATUS OF BIDDER

Bidder

Date

*1. A corporation duly organized and doing business under the laws of the State of
, for whom , bearing the
official title of | , whose signature is affixed to this
Bid/Proposal, is duly authorized to execute contracts.

*2. A Partnership, all of the members of which, with addresses are: (Designate general partners as
such) '

*3.  Anindividual, whose signature is affixed to this Bid/Proposal (please print name)

*(The Bidder shall fil] out the appropriate form and strike out the other two.)
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BIDDERS AFFIDAVIT

Comes the Affiant, , and after being first duly sworn, states
under penalty of perjury as follows:

1.

STATE OF

COUNTY OF

His/her name is and he/she is the individual
submitting the bid or is the authorized representative of
, the entity submitting the bid (hereinafter

referred to as "Bidder").

Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban
County Government at the time the bid is submitted, prior to award of the contract and
will maintain a "current” status in regard to those taxes and fees during the life of the
contract.

Bidder will obtain a Lexington-Fayette Urban County Government business license, if
applicable, prior to award of the contract,

Bidder has authorized the Division of Central Purchasing to verify the above-mentioned
information with the Division of Revenue and to disclose to the Urban County Council
that taxes and/or fees are delinquent or that a business license has not been obtained.

Bidder has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract
to the Bidder will not violate any provision of the campaign finance laws of the
Commonwealth.

Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-
Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."

Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an
offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further, Affiant sayeth naught,

(Affiant)

The foregoing instrument was subscribed, sworn to and acknowledged before me by

on this the day of , 20

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE
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4. BID SCHEDULE — SCHEDULE OF VALUES

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the
following proposed. lump sum and/or unit prices, if appllcab]c which shall include the fumishing of all labor,
materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state,
locaI) and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit
prices are applicable, Bidder must make the extensions and additions showing the total amount of bid.

Form of proposal must include unit bid prices written in words, unit price written in numbers and total
amount bid (unit price x quantity) per line item OR bid may be considered non-responsive. In case of price
discrepancy, unit bid price written in words will prevail followed by unit price written in numbers then total
amount bid per line item.

If a discrepancy between the unit price and the iiem total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit
price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a
lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

For a lump sum based bid, the itern total is the bid amount the Division uses for bid comparison.
For a unit price.based bid, the sum of the item totals'is the bid amount the Division uses for bid comparison.

The LFUCG’s decision con the bid amount is final.

Item
No. Description w/Unit Bid Price Written in Words Unit Total Bid Amount.
i
Domestic Hot Water Main Replacement as per specs for
1. , Dollars LS |$

Cents
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Submitted by:

Firm

Address

City, State & Zip

Bid must be signed:

(original signature) Signature of Authorized Company Representative — Title
Representative/s Name (Typed or Printed)
Area Code — Phone — Extension Fax #
E-Mail Address

OFFICIAL ADDRESS:

Y

(Seal if Bid is by Corporation)

By signing this form you agree to ALL terms, conditions, and associated forms in this bid package
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5. STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Biddert’s qualifications is required to be filled in, executed, and submitted
with the Proposal:

1. Name of Bidder:

2. Permanent Place of Business:

3. When Organized:

4, Where Incorporated:

5. Construction Plant and Equipment Available for this Project:

|
(Attach Separate Sheet If Necessary)
6. Financial Condition:
1If specifically requested by the OWNER, ithe apparent low Bidder is required to submit its latest three

(3) years audited financial statements to the OWNER'S Division of Central Purchasing within seven
(7) calendar days following the bid opening.

7. In the event the Contract is awarded to the undersigned, surety bonds will be furnished by:
(Surety)
Signed: (Representative of Surety)
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8. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if

necessary).
NAME LOCATION CONTRACT SUM
9. The Bidder has now under contract and bonded the following projects:
NAME LOCATION CONTRACT SUM

10.  List Key Bidder Personnel who will work on this Project.

NO. OF YEARS
NAME POSITION DESCRIPTION WITH BIDDER
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11.  DBE Participation on current bonded projects under contract:

SUBCONTRACTORS . PROJECT DBE % of WORK
(LIST) (SPECIFIC TYPE)

(USE ADDITION/:&L SHEETS IF NECESSARY)

12.  We acknowledge that, if we are the apparent low Bidder, we may be required to submit to the
OWNER within 7 calendar days followmg the Bid Opening, a sworn statement regardmg all current
work on hand and under contract, and a statement on the OWNER’S form of the experience of our
officers, office management and field management personnel.  Additionally, if requested by the
OWNER, we will within 7 days followmg the request submit audited financial statements and loss
history for insurance claims for the 3 most recent years (or a lesser period stipulated by the OWNER).

: v
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6. LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the OWNER to be executed, completed and
submitted with the BIDDER'S FORM OF PROPOSAL. All subcontractors are subject to approval of the
Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause
for rejection of bid. '

BRANCH OF WORK - LIST EACH SUBCONTRACTOR DBE % of Work
MAJOR ITEM Such as; Grading, Yes/No

bituminous paving, concrete, seeding and
protection, construction staking, etc.

1. Mechanical Name:
Address:
2. Electrical Name:
Address:
3. Plumbing Name:
Address:
4, Name:
Address:
5. Name:
Address:
6. Name:
Address:

(Attach additional sheet(s) if necessary.)
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7. Lexington-Fayette Urban County Government
MWDBE PAI‘{TICIPATION GOALS

A. GENERAL

1)

2)

3)

4

5)

The LFUCG request all potential contractors to make a concerted effort to include Minority-
Owned (MBE), Woman-Owned (WBE) Disadvantaged (DBE) Business Enterprises and
Veteran-Owned Small Businesses (VpSB) as subcontractors or suppliers in their bids.

Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for
participation of Minority-Owned; Woman-Owned and Disadvantaged Businesses on this
contract.

It is therefore a request of each Bidder to include in its bid, the same goal (10%) for
MWDBE participation and other requirements as outlined in this section.

i
The LFUCG has also established a 3% of total procurement costs as a Goal for participation for of
Veteran-Owned Businesses.

It is therefore a request of each Bidder to include in its bid, the same goal (3%} for Veteran-
Owned participation and other requirements as outlined in this section.

PROCEDURES

1

2)

3

4)

The successful bidder will be requtred to report to the LFUCG, the dollar amounts of all
payments submitted to Minority- Owned Woman-Owned or Veteran-Owned subcontractors
and suppliers for work done or materials purchased for this contract. (See Subcontractor
Monthly Payment Report)

Replacement of a Minority-Owned, Woman-Owned or Veteran-Owned subcontractor or
supplier listed in the original submittal must be requested in writing and must be
accompanied by documentation ofi Good Faith Efforts to replace the subcontractor / supplier
with another MWDBE Firm; this is subject to approval by the LFUCG. (See LFUCG
MWDBE Substitution Form)

For assistance in identifying qualn" ed, certified busmesses to solicit for potential contracting
opportunities, bidders may contact;

a) The Lexmgton-Fayette Urban County Government, Division of Central
Purchasing (859-258-3320)

The LFUCG will make every effort to notify interested MWDBE and Veteran-Owned
subcontractors and suppliers of each Bid Package, including information on the scope of
work, the pre-bid meeting time and location, the bid date, and all other pertinent information
regarding the project.

DEFINITIONS

1)

2)

A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as
being at least 51% owned, managed and controlled by persons of African American,
Hispanic, Asian, Pacific Islander, Alumerican Indian or Alaskan Native Heritage.

A Woman-Owned Business Enteqﬁrise‘ (WBE) is defined as a business which is certified as
being at least 51% owned, managed and controlled by one or more women.
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3} A Disadvantaged Business {(DBE) is defined as a business which is certified as being at least
51% owned, managed and controlled by a person(s) that are economically and socially
disadvantaged.

4) A Veteran-Owned Small Business (VOSB) is defined as a business which is certified as
being at least 51% owned, managed and controlled by a veteran and/or a service disabled
veteran.

5) Good Faith Efforts are efforts that, given all relevant circumstances, a bidder or proposer
actively and aggressively secking to meet the goals, can reasonably be expected to make. In
evaluating good faith efforts made toward achieving the goals, whether the bidder or
proposer has performed the efforts outlined in the Obligations of Bidder for Good Faith
Efforts outlined in this document will be considered, along with any other relevant factors.

OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS

1) The bidder shall make a Good Faith Effort to achieve the Participation Goal for
MWDBE and Veteran-Owned subcontractors/suppliers. The failure to meet the goal
shall not necessarily be cause for disqualification of the bidder; however, bidders not
meeting the goal are required to furnish with their bids written documentation of their

Good Faith Efforts to do so.
2) Award of Contract shall be conditioned upon satisfaction of the requirements set forth herein.

3) The Form of Proposal includes a section entitled “MWDBE Participation Form”. The
applicable information must be completed and submitted as outlined below.

4) Failure to submit this information as requested may be cause for rejection of bid or
delay in contract award.

DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS

I) Bidders reaching the Goal are required to submit only the MWDBE Participation Form.”
The form must be fully completed including names and telephone number of participating
MWDBE firm(s); type of work to be performed; estimated value of the contract and value
expressed as a percentage of the total Lump Sum Bid Price. The form must be signed and
dated, and is to be submitted with the bid.

2) Bidders not reaching the Goal must submit the “MWDBE Participation Form”, the “Quote
Summary Form” and a written statement documenting their Good Faith Effort to do so. If
bid includes no MWDBE and/or Veteran participation, bidder shall enter “None” on the
subcontractor / supplier form). In addition, the bidder must submit written proof of their
Good Faith Efforts to meet the Participation Goal:

a. Advertised opportunities to participate in the contract in at least two (2) publications of
general circulation media; trade and professional association publications; small and minority
business or trade publications; and publications or trades targeting minority, women and
disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission
of bids to allow MWDBE firms and Veteran-Owned businesses to participate.

b. Included documentation of advertising in the above publications with the bidders good
faith efforts package
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c. Attended LFUCG Central Purcixasing Economic Inclusion Qutreach event

I
d. Attended pre-bid meetings thatwere scheduled by LFUCG to inform MWDBEs and/or
Veteran-Owned businesses of subcontracting opportunities

e. Sponsored Economic Inclusion event to provide networking opportunities for prime
contractors and MWDBE firms and Veteran-Owned businesses.

f. Requested a list-of MWDBE and/or Veteran subcontractors or suppliers from LFUCG and
showed evidence of contacting the companies on the list(s).

g. Contacted organizations that work with MWDBE companies for assistance in finding
certified MWBDE firms and Veteran Owned businesses to work on this project. Those
contacted and their responses Should be a part of the bidder’s good faith efforts
documentation.

h. Sent written notices, by certified mail, email or facsimile, to qualified, certified
MWDBEs and/or Veteran-Ownedbusinesses soliciting their participation in the contract not
less than seven (7) days prior to the deadline for submission of bids to allow them to
participate effectively.

i. Followed up initial solicitations by contacting MWDBEs and Veteran-Owned
Businesses to determine their level of interest.

j- Provided the interested MWBDE firm and/or Veteran-Owned business with adequate and
timely information about the plans, specifications, and requirements of the contract,

k. Selected portions of the work to be performed by MWDBE firms and/or Veteran-Owned
businesses in order to increase the likelihood of meeting the contract goals. This includes,
where appropriate, breaking out Fontract work items into economlcally feasible units to
facilitate MWDBE and Veteran participation, even when the prime contractor may otherwise
perform these work items with its own workforce

1. Negotiated in good faith with mterested MWDBE firms and Veteran-Owned businesses not
rejecting them as unqualified withoiit sound reasons based on a thorough investigation of
their capabilities. Any rejection shpuld be so noted in writing with a description as to why an
agreement could not be reached.

m. Included documentation of quotations received from interested MWDBE firms and
Veteran-Owned businesses which' were not used due to uncompetitive pricing or were
rejected as unacceptable and/or coples of responses from firms indicating that they would not
be submitting a bid.

n. Bidder has to submit sound reasons why the quotations were considered unacceptable.
The fact that the bidder has the ability and/or desire to perform the contract work with its
own forces will not be considered!a sound reason for rejecting a MWDBE and/or Veteran-
Owned business’s quote. Nothing in this provision shall be construed to require the bidder to
accept unreasonable quotes in order to satisfy MWDBE and Veteran goals.
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0. Made an effort to offer assistance to or refer interested MWDBE firms and Veteran-
Owned businesses to obtain the necessary equipment, supplies, materials, insurance and/or
bonding to satisfy the work requirements of the bid proposal

p. Made efforts to expand the search for MWBE firms and Veteran-Owned businesses
beyond the usual geographic boundaries.

q. Other--any other evidence that the bidder submits which may show that the bidder has
made reasonable good faith efforts to include MWDBE and Veteran participation.

Note: Failure to submit any of the documentation requested in this section may be cause
for rejection of bid. Bidders may include any other documentation deemed relevant to
this requirement which is subject to review by the MBE Liaison. Documentation of
Good Faith Efforts must be submitted with the Bid, if the participation Goal is not met.
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Sherita Miller, MPA

K Minority Business Enterprise Liaison
Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street '
Lexington, ICY 40507

smiller@lexingtonky.gov \

859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full participation
of minority and women owned businesses in the procurement process and to promote economic inclusion as a
business imperative essential to the long term ‘economic viability of Lexington-Fayette Urban County
Government.

1

To that end the city council adopted and irnplemetiltéd Resolution 484-2017 — A Certified Minority, Women and
Disadvantaged Business Lnterprise ten percent (10%) minimum goal and a three (3%) minimum goal for
Certified Veteran-Owned Small Businesses and Certified Service Disabled Veteran — Owned Businesses for
government contracts.

The resolution states the following definitions shall be used for the purposes of reaching these goals (a full copy is
available in Central Purchasing):

Certified Disadvantaged Business Enterprise (DBE) — a business in which at least fifly-one percent (51%) is owned, managed
and controlled by a person(s) who is socially and economically disadvantaged as define by 49 CFR subpart 26.

Certified Minority Business Entetprise (MBE) ;—- a business in which at least fifty-one percent (51%) is owned, managed and
controlled by an ethnic minonity (i.e. African American, Asian American/ Pacific Islander, Hispanic Islander; Native American/ Native
Alaskan Indian) as defined in federal law or regulation as it may be amended from lime-to-time.

i

Certified Women Business Entérprise (WBE) — d business in which at least fifty-one percent (51%) is owned, managed and
controlled by a wonan. :

Certified Veteran-Owned Small Business (VOSB) — a business in which at least fifty-one percent (51%) is owned, managed and
controlled by a veteran who served on active duty with the U.S. Arny, Aéir Force, Navy, Marines or Coast Guard.

Certified Service Disabled Veteran Owned Small:Business (SDVOSB) — a business in which at least fifly-one percent
(51%) is owned, managed and controlled by a disabled veterm.r who served on active dugy with the U.S. Army, Air Force, Nayy, Marines or
Coast Guard.

The term “Certified” shall mean the business is appropriately certified, licensed, verified, or validated by an organization
or entity recognized by the Division of Purchasing as having the appropriate credentials to make a determination as to
the status of the business.

To comply with Resolution 484-2017, prime contractors and minority, women and veteran owned businesses must
enroll in the new Diverse Business Management Compliance system, https: i
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We have compiled the list below to help you locate certified MBE, WBE and DBE certified businesses. Below is a

listing of contacts for LFUCG Certified MWDBESs and Veteran-Owned Small Businesses in

(htips:/ /lexingtonky.ionwave.net)

Business Contact Email Address Phone
LFUCG Sherita Miller smil!er@lexinglomkv.aef T 859-258-33255 -

Commerce Lexington — Minority
Business Development

Tyrone Tyra

ttyra@commercelexington,com

859-226-1625

Tri-State Minority Supplier Diversity
Council

Susan Marston

smarston@tsmsde.com

502-365-9762

Small Business Development Council

Shawn Rogers

shawn.rogersi@uky.edu

859-257-7666

UK SBDC
Community Ventures Corporation Phyllis Alcom palcorn{@evky.org 859-231-0054
KY Transportation Cabinet (KYTC) Melvin Bynes Melvin.bynes2@ky.gov 502-564-3601
KYTC Pre-Qualification Shella Eagle Shella.Eagle@ky.gov 502-782-4815
Ohio River Yalley Women’s Sheila Mixon smixon{@orvwbe.org 513-487-6537

Business Council (WBENC)

Kentucky MWBE Certification Program

Yvette Smith, Kentucky
Finance Cabinet

Yvette. Smith{pky.cov

502-564-8099

National Women Business Owner’s Janet Harris-Lange janet@nwboc.org ' 800-675-5066
Council (NWBOC)

Small Business Administration Robert Coffey robertcoffev@sba.cov 502-582-5971

LaVoz de Kentucky Andres Cruz lavozdekv(@yahoo.com 859-621-2106

The Key News Journal Patrice Muhammad production@keynewsjournal.com | 859-685-8488
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LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference #

The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If ary
substitution is made or the total value of the work is changed prior to or after the job is in progress, itis
understood that those substitutions must be submitted to Central Purchasing for approval immediately. Failure

to submit a completed form may cause rejection of the bid.

MWDBE Company, Name, MBE Wortk to be Performed Total Dollar % Value of Total
Address, Phone, Email WBE or Value of the Contract
DBE Work
1.
2.
3.
4.

The undersigned company representative submits the ab:O\_re list of MWDBE firms to be used in accomplishing the work
contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the contract and/or be subject

to applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title
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LFUCG MWDBE SUBSTITUTION FORM
Bid/RFP/Quote Reference #

The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote.
These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated
below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of
our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Formally Work to Be Reason for the ‘Total Dollar % Value of Tozal
MWDBE Company Contracted/ Name, Performed Substitution Value of the Contract
Name, Addsess, Phone, Address, Phone, Work
Email Email
1.
2.
3.
4,

The undersigned acknowledges that any misrepresentation may result in terminaton of the contract and/or be subject to
applicable Federal and State laws concerning false statements and false claims.

Company Company Representative

Date Title
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MWDBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference #

The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did
submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid.

Company Name . Contact Person
Address/Phone/Email Bid Package / Bid Date
i
MWDBE Contact | Contact ‘ Date Services Method of Total dollars $3 | MBE * Veteran
Company Address| Person | Information | Coantacted| 1o be Communicatiod Do Not Leave AA
(work phone, performed | (email, phone | Blank HA
Email, cell) ' meeting, ad, (Attach AS
| event etc) Documentation) | NA

Female

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/
NA= Native Ametican)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the
contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Company Company Representative

Date Title
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C

% 2. comgs> LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to irncrease the participation of minority and women owned
businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the
patticipation of veteran owned businesses in the procurement process. In order to measure that goal LFUCG will wack
spending with MWDBE and Veteran contractors on a moathly basis. By the signature below of an authorized company
representative, you certify that the information is correct, and that each of the representatons set forth below is true. Any
misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws
concerning false statements and false claims. Please submit this form monthly to the Division of Central Purchasing/ 200
East Main Strect / Room 338 / Lexington, K'Y 40507.

Bid/RFP/Quote #
Total Contract Amount Awarded to Prime Contractor for this Project,
Project Name/ Contract # Work Period/ From: To:
Company Name: Address:
Federal Fax TD: Contact Person:
Subcontractor Description | Total % of Total Puichase Scheduled | Scheduled
Vendor 1D of Work Subcontract | Total Amount Order number | Project Project
{name, address, Amount Contract | Paid for for. ‘Start Date | End Date
phone, email Awarded | this Period | subcontractor

to Prime work

for this (please attach

Project PO)

By the signature below of an authorized company representative, you certify that the information is correct, and that each
of the representations set forth below is true. Any misrepresentations may result in the termination of the contract
and/or prosecution under applicable Federal and State laws conceming false statements and false claims.

Company : Company Representative

Date Title
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LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote #

By the signature below of én authorized company representative, we certify that we
have utilized the follovmng Good Faith Efforts to obtain the maximum participation
by MWDBE and Veteran- Ovined business enterprises on the pro]ect and can supply
the'approptiate documentation.

Advertised opportumtles to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade publications; and publications
or trades targeting minority, women and disadvantaged businesses not less than
fifteen (15) days prior to the ‘deadline for submission of bids to allow MWDBE
firms and Veteran-Owned businesses to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG deﬁtral Purchasing Economic Inclusion Outreach event

Attended pre-bid méegings that were scheduled by LFUCG to inform
MWDBEs and/or Veteran-Owned Businesses of subcontracting opportunities

|
Sponsored Economic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms and Veteran-Owned businesses

Requested a list of MWDBE and/or Veteran subcontractors or suppliers
from LFUCG and showed evidence of contacting the companies on the list(s).

Contacted organizat:iolns that work with MWDBE companies for assistance
in finding certified MWBDE firms and Veteran-Owned businesses to work on
this project. Those contacted and their responses should be a part of the bidder’s
good faith efforts documentation

Sent written notlces by certified mail, email or facsimile, to qualified,
certified MWDBEs sollcmng their participation in the contract not less than seven
(7) days prior to the deadline for submission of bids to allow them to participate
effectively. :

Followed up initia] solicitations by contacting MWDBEs and Veteran-
Owned businesses to deteqnipe their level of interest.

Provided the interested MWBDE firm and/or Veteran-Owned business
with adequate and timely information about the plans, specifications, and
requirements of the contract.

Selected portions of the work to be performed by MWDBE firms and/or
Veteran-Owned businesses in order to increase the likelihood of meeting the
contract goals. This includes, where appropriate, breaking out contract work
items into economically feastble units to facilitate MWDBE and Veteran
participation, even when the 'prime contractor may otherwise perform these work
items with its own workforce



Negotiated in good faith with interested MWDBE firms and Veteran-
Owned businesses not rejecting them as unqualified without sound reasons based
on a thorough investigation of their capabilities. Any rejection should-be so noted
in writing with a description as to why an agreement could not be reached.

Included documentation of quotations received from interested MWDBE
firms and Veteran-Owned businesses which were not used due to uncompetitive
pricing or were rejected as unacceptable and/or copies of responses from firms
indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered a sound reason for
rejecting a MWDBE and/or Veteran-Owned business’s quote. Nothing in this
provision shall be construed to require the bidder to accept unreasonable quotes in
order to satisfy MWDBE and Veteran goals.

Made an effort to offer assistance to or refer interested MWDBE firms and
Veteran-Owned businesses to obtain the necessary equipment, supplies, materials,
insurance and/or bonding to satisfy the work requirements of the bid proposal

Made efforts to expand the search for MWBE firms and Veteran-Owned
businesses beyond the usual geographic boundaries.

Other--any other evidence that the bidder submits which may show that the ’
bidder has made reasonable good faith efforts to include MWDBE and Veteran
participation.

NOTE: Failure to submit any of the documentation requested in this section may be
cause for rejection of bid. Bidders may include any other documentation deemed
relevant to this requirement which is subject to approval by the MBE Liaison.
Documentation of Good Faith Efforts must be submitted with the Bid, if the
participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations .may result
in termination of the contract and/or be subject to applicable Federal and State laws concerning
false statements and claims.

Company

Company Representative

Date

Title



8.

AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION, NON-
CONFLICT OF INTEREST

I hereby swear (or affirm) under the penalty for false swearing:

L.

That I am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bidder is
a partnership), or an officer or employee of the bidding corporation having authority to sign
on its behalf (if the Bidder is a corporation);

That the attached bid has been arrived at by the Bidder independently, and has been
submitted without collusion with, and without any agreement, understanding or planned
common course of action, with any other contractor, vendor of materials, supplies,
equipment or services described in the Invitation to Bid, designed to limit independent
bidding or competition;

That the contents of the bid or bids have not been communicated by the Bidder or its
employees or agents to any person not an employee or agent of the Bidder or its surety on
any bond furnished, with the bid or bids, and will not be communicated to any such person,
prior to the official opening of the bid or bids;

That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette
Urban County Government, and is Pot in violation of any prohibited conflict of interest;

(Applicable to corporation only) Thét as a foreign corporation, we are registered with the
Secretary of State, Commonwealth of Kentucky, and authorized to do business in the State
or, that as a domestic corporation, we are in good standing with the Secretary of

State, Commonwealth of Kentucky' . Check the statement applicable.

This offer is for 60 calendar days from the date this bid is opened. In submitting the above,
it is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County
Government of any or all items bid.above, a contract shall thereby be created with respect to
the items accepted.

That I have fully informed myself' regarding the accuracy of the statements made in this
statement.

That I certify that Subcontractors have not-and will not be awarded to any firm(s) that have
been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil
Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal

Law., :



9. STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:




NAME OF INDIVIDUAL.:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

A

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

* Include all officers, office management’s, Affirmative Action officials, and field management
personnel. (Attach separate sheets if necessary.)



10. EQUAL OPPORTUNITY AGREEMENT

Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the “Recipient™)
hereby agrees that as a condition to receiving any Federal financial assistance from the U.S.
Department of Transportation, it will comply with Title VI of the Civil Rights Act of 1964,
78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to as the “Act™), and all requirements imposed
by or pursuant to Title 49, Code of Federal Regulations, U.S. Departinent of Transportation, Subtitle
A, Office of the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of
the Department of Transportation — Effectuation of Title VI of the Civil Rights Act of 1964
(hereinafter referred to as the “Regulations™) and other pertinent directives, no person in the United
States shall, on the grounds of race, color, national origin, sex, age (over 40), religion, sexual
orientation, gender identity, veteran status, or disability be excluded from participation in, be denied
the benefits of, or be otherwise subjected to discrimination under any program or activity for which
the Recipient receives Federal financial assistance from the U.S. Department of Transportation,
including the Federal Highway Administration, and hereby gives assurance that will promptly take
any necessary measures to effectuate this agreement. This assurance is required by subsection
21.7(a) (1) of the Regulations.

The Law

* Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an
employer to discriminate in employment because of race, color, religion, sex, age (40-70 years)
or national origin.

*  Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and subcontractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to
prohibit discrimination on the basis of sex.

*  Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

*  Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative
Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having
Federal Contracts.

*  Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for
Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or nol the contractual provisions
specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting,
hiring and promoting. [t is the Government's intent to affirmatively provide employment
opportunities for those individuals who have previously not been allowed to enter into the
mainstream of society. Because of its importance to the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In
following this commitment to Equal Employment Opportunity and because the Government is
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the benefactor of the Federal funds, it is!both against the Urban County Government policy and
illegal for the Government to let contracts to companies which knowingly or unknowingly
practice discrimination in their employment practices. Violation of the.above mentioned
ordinances may cause a contract to be canceled and the contractor rnay be declared ineligible for
future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and
understand the provisions contained herein. Return this document as part of your application
packet.

Bidders

I/We agree to comply with the Civil nghts Laws listed above that govern employment rights of
minorities, women, Vietnam veterans, handlcapped and aged persons.

Signature . Name of Business

The Entity (regardless of whether construction contractor, non-construction contractor or supplier)
agrees to prowde equal opportunity in Iemploymen't for all qualified persons, to prohibit
discrimination in employment because of race, color, creed, national origin, sex or age, and to
promote equal employment through a posmve continuing program from itself and each of its sub- -
contracting agents. This program of equal employment opportunity shall apply to every aspect of
its employment policies and practices.

The Kentucky equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any
count, city, town, school district, water district, hospital district, or other political subdivision of the
state shall include in directly or indirectly publicly funded contracts for supplies, materials, services,
or equipment hereinafter entered into the ft:)IIbwing provisions:

During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, age or national origin,

(2) The contractor will state in all sol:cstatrons or advertisements for employees placed by or on
behalf of the contractors that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, age or national origin;

(3) The contract will post notices in conspicuous places, available to employees and applicants
Jfor employment, setting forth the provisions of the non-discrimination clauses required by

this section; and

(4) The contractor will send a notice to each labor union or representative of workers with
which he has a collective bargaining agreement or other contract or understanding advising

P-28



the labor union or workers’ representative of the contractor’s commitments under the
nondiscrimination clauses.

The Act further provides:

KRS 45.610. Hiring minorities — Information required

1)

(2)

For the length of the contract, each contractor shall hire minorities from other sources
within the drawing area, should the umion with which he has collective bargaining
agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and
timetable.

Each contractor shall, for the length of the contract, furnish such information as required by
KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant
thereto and will permit access to all books and records pertaining to his employment
practices and work sites by the contracting agency and the department for purposes of
investigation to ascertain complionce with KRS 45560 to 45.640 and such rules,
regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor — Hiring of minority contractor or subcontractor

(1)

2)

(3)

If any contractor is found by the department to have engaged in an unlawful practice under
this chapter during the course of performing under a contract or subcontract covered under
KRS 45.560 to 45.640, the department shall so certify fo the contracting agency and such
certification shall be binding upon the contracting agency unless it is reversed in the course
of judicial review.

If the contractor is found to have committed an unlawful practice under KRS 45.560 to
45.640, the contracting agency may cancel or terminate the contract, conditioned upon a
program for future compliance approved by the contracting agency and the department.
The contracting agency may declare such a contractor ineligible to bid on further contracts
with that agency until such time as the contractor complies in full with the requirements of
KRS 45.560 - 45.640.

The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a
contractor by subcontracting to a minority-contractor or subcontractor. For the provisions
of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that
is owned and controlled by one or more persons disadvantaged by racial or ethnic
circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to
terminate an existing employee upon proof that that employee was employed prior to the
date of the contract.

KRS 45.640 Minimum skills



Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails fo
demonstrate the minimum skills requiired to perform a particular job.

It is recommended that all of the provisiens quoted above to be included as special conditions in
each contract. In the case of a contract exceeding $250,000, the contractor is required to furnish
evidence that his work-force in Kentucky is representative of the available work-force in the area
from which he draws employees, or to supply an Affirmative Action plan which will achieve such
representation during the life of the contract.

11.  EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy of

to assure that all applicants for employment and all employees are treated on a fair and equitable
basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employ'ment, promotion, demotion, recruitment or recruitment
advertising, layoff or termination, rates of. pay and other forms of compensation, and selection for
training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees 'to make special recruitment efforts to hire the protected
class whenever feasible. This compaﬁy also agrees to adhere to all applicable federal, state, and

|
local laws relating to Equal Employment Opportunity for all individuals.



12.  WORKFORCE ANALYSIS FORM

Name of Organization:

Categories Total White Hispanic or Black.or Native Asian (Not American Two or more Total
(Not Latine African- Hawaiian Hispanic Indian or races (Not
Hispanic or American and Other or Latino | Alaskan Native Hispanic or
Latino) {Not Pacific {not Hispanic or Latino
Hispanic or Islander Latino
Latino (Not
Hispanic or
M F M F M F M F it F | M F M F M F
Administrators
Professionals
Superintendents
Supervisors
Foremen
Technicians
Protective Service
Para-Professionals
Officel/Clerical
Skilled Craft
Service/Maintenance
Total:
Prepared by: Date: ! /

{Name and Title}

Revised 2015-Dec-15




13. EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT CONSTRUCTION PROJECT
(Use separate form for each Agency or Brokerage agreeing to provide coverage)

Names Insured: Employee ID:

Address: Phone:

Project to be insured;

In licu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below, These are outlined in the Insurance
and Risk Management of Part V (Special Conditions), including all requirements, and conditions:

Section Minimum Limits and Limits Provided Name of A.M. Best's
Items Coverage Policy Requirements To Insured Insurer Code Rating
SC-3, Section 2, Part 4,1 — see provisions CGL $1,000,000 per occ. And $
$2,000,000 aggrepate
§C-3, Section 2, Part 4.1"- see provisions AUTO "$1,000,000/per oce, ¥
SC-3, Section 2, Part 4.1 — see provisions wC Statutory w fendorsement as 5
noted

Section 2 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage’s checked above unless stated otherwise
when submitting.

Agency or Brokerage Name of Authorized Representative
Street Address Title

City State Zip Authorized Signature

Telephone Number Date

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. 1finsurance is brokered, authorized signature must be that of
authorized representative of insurer.

IMPORTANT: Contract may not be awarded if a completed and signed copy of this form for all coverage’s listed above is not provided with the bid.
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14. DEBARRED FIRMS

PROJECT NAME:

BID NUMBER:

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any
firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the
Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other
Federal Law.

All bidders shall complete the attached certification in duplicate and submit both copies to the
Owner with the bid proposal. The Owner (grantee) shall transmit one copy to the Lexington-
Fayette Urban County Government, Division of Community Development, within fourteen (14)
days after bid opening.

The undersigned hereby certifies that the firm of has
not and will not award a subcontract, in connection with any contract award to it as the result of
this bid, to any firm that has been debarred for noncompliance with the Federal labor Standards,
Title VI of the civil Rights Act of 1964, Executive Order 11246 as amended or any Federal Law.

Name of Firm Submitting Bid

Signature of Authorized Official

Title

Date
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15. DEBARMENT CERTIFICATION

All contractors/subcontractors shall complete the following certlf' cation and submit it with the

bid proposal.

The contractor/subcontractor certifies in accordance with Executive Order 12549 (Debarment
and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or
voluntarily excluded from covered transactions or contract by any Federal department or
agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights
Act of 1964 as amended, Executive Order 11246 as amended or any other Federal law;

a)

b)

c)

Have not within a three year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local)! transaction or contract under a public transaction;
violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolén property;

Are not presently indicted for or otherwise criminally or civilly charged by a

government entity (Federal, State or local) with commission of any of the

offenses enumerated in pan"agraph (1)(a) of this certification; and

Have not within a three year period preceding this bid has one or more public
(Federal, State or local) transactions or contracts terminated for cause or default.

2) Where the contractor is unable to certify to any of the statements in this certification, such
prospective contractors shall attach an explanation to this certification form.

Firm Name:

Project:

Printed Name and Title of Authorized Representative:

Signature:

Date:

END OF SECTION
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‘PART IV
o

GENERAL CONDITIONS

DEFINITIONS

Wherever used in these General Conditions or the other Contract Documents, the following
terms have the meanings indicated which are applicable to both the singular and plural
thereof.

1.1 Addenda
Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bid Documents or the Contract Documents.

1.2 Agreement
The written agreement between OWNER and CONTRACTOR covering the Work
to be performed; other Contract Documents are attached to the Agreement and made
a part thereof as provided therem ’

1.3 Application for Payment!
The form accepted by CONSULTANT which is to be used by CONTRACTOR in
requesting progress or ﬁﬂal, payments and which is to include such supporting
documentation as is requiréd by the Contract Documents.

14  Bid
The offer or propoesal of the Bidder submitted on the prescribed form setting forth
the prices for the Work to be performed

15  Bidder K
An individual, partnership| or corporation, who submit a Bid for a prime contract
with the OWNER, for the Work described in the proposed Contract Documents.

1.6  Bonds
Bid, performance and payment bonds and other instruments of security.
l
1.7  Calendar Day o
A calendar day of twenty-four hours measured from midnight to the next midnight
shall constitute a day.

1.8 Change Order
A document recommended by CONSULTANT, which 1is signed by
CONTRACTOR and OWNER and authorizes an addition, deletion or revision in the
Work, or an adjustment in the Contract Price or the Contract Time, issued on or after
the Effective Date of the Agreement.
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1.9

1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

Contract Documents

The Advertisement for Bidders, Information for Bidders, Agreement, Addenda
(which pertain to the Contract Documents), CONTRACTOR'S Bid (including
documentation accompanying the Bid and any post-bid documentation submitted
prior to the Notice of Award) when attached as an exhibit to the Agreement, the
Bonds, these General Conditions, the Special Conditions, the Specifications and the
Drawings as the same are more specifically identified in the Agreement, together
with all amendments, modifications and supplements.

Contract Unit Price
The monies payable by OWNER to CONTRACTOR under the Contract Documents
as stated in the Agreement. Unit Prices are to be firm for the term of this Contract.

Contract Time
The number of consecutive calendar days between the date of issuance of the Notice
to Proceed and the contract completion date.

CONTRACTOR
The person, firm or corporation with whom OWNER has entered into the
Agreement.

Defective

An adjective which when modifying the word Work refers to Work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents,
or does not meet the requirements of any inspection, reference standard, test or
approval referred to in the Contract Documents, or has been damaged prior to
CONSULTANT’S recommendation of final payment (unless responsibility for the
protection thereof has been assumed by OWNER).

Drawings

The drawings which show the character and scope of the Work to be performed and
which have been prepared or approved by CONSULTANT and are referred to in the
Contract Documents.

Effective Date of the Agreement
The date indicated in the Agreement on which it becomes effective.

CONSULTANT
The Lexington-Fayette Urban County Government or its authorized representative.

Field Order

A documented order issued by CONSULTANT which orders minor changes in the
Work, but which does not involve a change in the Contract Price or the Contract
Time.
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1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.26

1.27

Giving Notice

Whenever any provision of the Contract Documents requires the gwmg of written
notice, it will be deemed to have been validly given if delivered in person to the
individual or to a member of the firm or to an officer of the corporation for whom it
is intended, or if delivered:at or sent by registered or certified mail, postage prepaid,
to the last business address. known to the giver of the notice.

Laws and Regulations '

Laws, rules, regulations, ordinances, codes and/or orders.

Notice of Award |
The written notice by OWNER to the apparent successful bidder stating that upon
compliance by the apparent successful bidder with the conditions enumerated

therein, within the time specified, OWNER will sign and deliver the Agreement.

Notice to Proceed
A written notice given by OWNER to CONTRACTOR fixing the date on which the
Contract Time will commence to run and on which CONTRACTOR shall start to
perform CONTRACTOR’S obligations under the Contract Documents.

|
OWNER )
The Lexington-Fayette Urban County Government.

Partial Utilization
Placing a portion of the Work in service for the purpose for which it is intended (or
related purpose) before reachmg Completion for all the Work.

Project

The total construction of which the Work to be provided under the Contract
Documents may be the v\lahole, or a part as indicated elsewhere in the Contract
Documents. |

Inspector

The authorized representatwe who is assigned to the site or any part thereof.

Shop Drawings

All drawings, diagrams, illustrations, schedules and other data which are specifically
prepared by or for CONTRACTOR to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, petformance charts, instructions,
diagrams and other mformatlon prepared by a Supplier and submitted by
CONTRACTOR to illustrate material or equipment for some portion of the Work.

Specifications
Those portions of the ?ontract Documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and,
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1.28

1.29

1.30

1.31

1.32

1.33

1.34

1.35

workmanship as applied to the Work and certain administrative details applicable
thereto.

Standard Specifications

The "Standard Specifications for Road and Bridge Construction", Transportation
Cabinet, Department of Highways, Commonwealth of Kentucky, current edition.
MUTCD shall refer to the “Manual of Uniform Traffic Control Devices.

Subcontractor
An individual, firm or corporation having a direct contract with CONTRACTOR or
with any other Subcontractor for the performance of a part of the Work at the site.

Special Conditions
The part of the Contract Documents which amends or supplements these General
Conditions.

Supplier
A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities

All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels or other
such facilities or attachments, and any encasements containing such facilities which
have been installed underground to furnish any of the following services or
materials: electricity, gases, steam, liquid petroleum products, telephone or other
communications, cable television, sewage and drainage removal, traffic or other
control systems or water.

Unit Price Work

An amount equal to the sum of the established unit prices for each separately
identified item of Unit Price Work times the estimated quantity of each item as
indicated in the Agreement.

Work

The entire completed construction or the various separately identifiable parts
thereof required to be furnished under the Contract Documents. Work is the
result of performing services, furnishing labor and furnishing and incorporating
materials and equipment into the construction, all as required by the Contract
Documents.

Time Period
When any period of time is referred to in the Contract Documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day
of any such period falls on a Saturday or Sunday or on a day made a legal holiday by
the law of the applicable jurisdiction, such day will be omitted from the
computation.
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PRELIMINARY MATTERS

2.1

2.2

2.3

2.4

25

2.6

Delivery of Bonds

When the CONTRACTOR delivers the executed Agreements to OWNER,
CONTRACTOR shall also deliver to OWNER, such Bonds, Insurance Certificate,
and Power of Attorney as CONTRACTOR may be required to furnish.

Copies of Documents |

Owner shall furnish to CONTRACTOR up to three copies (unless otherwise
specified in the Special Conditions) of the Contract Documents as are reasonably
necessary for the execution of the Work. Additional copies will be furnished, upon
request, at the cost of reproduction.

Commencement of Contract Time; Notice to Proceed
The Contract Time will commence to run on the day specified in the Notice to
Proceed.

Starting the Project

CONTRACTOR shall start to perform the Work on the date when the Contract
Time commences to run, but no Work shall be done at the site prior to the date on
which the Contract Time commences to run.

Before Starting Construction
Before undertaking each part of the Work, CONTRACTOR shall carefully study
and compare the Contract Documents and check and verify pertinent figures shown
thereon and all applicable field measurements. CONTRACTOR shall promptly
report in writing to CONSULTANT any conflict, error or discrepancy which
CONTRACTOR may discover and shall obtain a written interpretation or
clarification from CONSULTANT before proceeding with any Work affected
thereby; however, CONTRACTOR shall not be liable to OWNER or
CONSULTANT for failure to report any conflict, error or discrepancy in the
Contract Documents, unless CONTRACTOR had actual knowledge thereof or
should reasonably have known thereof.

I
Submittal of Schedules
Within ten days after the effective date of the Agreement (unless otherwise
specified) CONTRACTOR shall submit to CONSULTANT for review:

2.6.1 an estimated progress schedule indicating the starting and completion
dates of the various'stages of the Work;

2.6.2 apreliminary schedule of Shop Drawing submissions; and
2.6.3 a preliminary schedule of values for all of the Work which will

include quantities and prices of items aggregating the Contract Price and will
subdivide the Work, into costs per labor and materials by specification
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2.7

2.8

3.1

3.2

section to serve as the basis for progress payments during construction. Such
prices will include an appropriate amount of overhead and profit applicable
to each item of Work which will be confirmed in writing by
CONTRACTOR at the time of submission. Schedule of values shall be
submitted on AIA G702/703 forms, or approved equal.

Preconstruction Conference

Before CONTRACTOR starts the Work at the proposed site, a conference attended
by CONTRACTOR, CONSULTANT, EEO-Affirmative Action Officer, and other
appropriate parties will be held to discuss the following issues: (1) The scheduling of
the Work to be completed; (2) The procedures for handling shop drawings and other
submittals; (3) The processing of applications for payment; (4) The establishment of
an understanding among the involved parties in regard to the proposed project; (5)
The establishment of procedures for effectively implementing the LFUCG's 10%
minimum DBE goals; and (6) Requirement for Mechanic’s Lien on Partial
Applications for Payment.

Finalizing Schedules

At least ten days before submission of the first Application for Payment a
conference attended by CONTRACTOR, CONSULTANT and others as appropriate
will be held to finalize the schedules submitted in accordance with paragraph 2.6.
The finalized progress schedule will be acceptable to CONSULTANT as providing
orderly progression of the Work to completion within the Contract Time, but such
acceptance will neither impose on CONSULTANT responsibility for the progress or
scheduling of the Work nor relieve CONTRACTOR from full responsibility thereof.
The finalized schedule of Shop Drawing submissions will be acceptable to
CONSULTANT as providing a workable arrangement for processing the
submissions.  The finalized schedule of values will be acceptable to
CONSULTANT as to form and substance.

CONTRACT DOCUMENTS: INTENT, CONFLICTS, AMENDING AND
REUSE

General
The Contract Documents comprise the entire agreement between OWNER and
CONTRACTOR concerning the Work. The Contract Documents are
complementary; what is called for by one is as binding as if called for by all. The
Contract Documents will be construed in accordance with the law of the place of the
Project.

Intent

It is the intent of the Contract Documents to describe a functionally complete Project (or
part thereof) to be constructed in accordance with the Contract Documents. Any Work,
materials or equipment that may reasonably be inferred from the Contract Documents as
being required to produce the intended result will be supplied whether or not specifically
called for. When words which have a well-known technical or trade meaning are used
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3.3

to describe Work, materials or equipment such words shall be interpreted in accordance
with that meaning, Reference to standard specifications, manuals or codes of any
technical society, organiza'ltion or association, or to the laws or regulations of any
governmental authority, whether such reference be specific or by implication, shall
mean the latest standard specification, manual, code or laws or regulations in effect at
the time of opening of Bids:(or, on the Effective Date of the Agreement if there were no
Bids), except as may be otherwise specifically stated. However, no provision of any
referenced standard specification, manual or code (whether or not specifically
incorporated by reference in the Contract Documents) shall be effective to change the
duties and responsibilities of OWNER, CONTRACTOR or CONSULTANT, or any of
their consultants, agents or employees from those set forth in the Contract Documents,
nor shall it be effective to assign to CONSULTANT, or any of CONSULTANT'S
consultants, agents or em;:Jloyees, any duty or authority to supervise or direct the
furnishing or performance of the Work or any duty or authority to undertake
responsibility contrary to the provisions of paragraph 8.12.3 or 8.124. Clarifications
and interpretations of the Contract Documents shall be issued by CONSULTANT as
provided in paragraph 8.4, !

Conlflicts '

If, during the performance of the Work, CONTRACTOR finds a conflict, error or
discrepancy in the Contract Documents, CONTRACTOR shall so report to
CONSULTANT in wrltmg at once and before proceeding with the Work affected
thereby shall obtain a wriften interpretation or clarification from CONSULTANT;
however, CONTRACTOR shall not be liable to QWNER or CONSULTANT for
failure to report any conﬂrct error or discrepancy in the Contract Documents unless
CONTRACTOR had actual knowledge thereof or should reasonably have known
thereof.

In resolving such conﬂlcts, errors and discrepancies, the documents shall be given
precedence in the followmg drder:

Agreement -
Field and Change Orders
Addenda |
Special Condltlons
Instruction to Bidders
General Conditions
Specifications and Drawings
I
Figure dimension on drawings shall govern over scale dimensions and detailed
Drawings shall govern over general Drawings.

Al
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3.4

3.5

Amending and Supplementing Contract Documents

The Contract Documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof by means of a
Change Order or a Field Order. Contract Price and Contract Time may only be
changed by a Change Order.

Reuse of Documents

Neither CONTRACTOR nor any Subcontractor or Supplier or other person or
organization performing or furnishing any of the Work under a direct or indirect
contract with OWNER shall have or acquire any title to or ownership rights in any
of the Drawings, Specifications or other documents (or copies of any thereof)
prepared by or bearing the seal of CONSULTANT; and they shall not reuse any of
them on extensions of the Project or any other project without written consent of
OWNER and CONSULTANT and specific written verification or adaptation by
CONSULTANT.

4, AVAILABILITY OF LANDS; PHYSICAL CONDITIONS, REFERENCE POINTS

4.1

4.2

Availability of Lands

OWNER shall furnish, as indicated in the Contract Documents, the lands upon
which the Work is to be performed, rights-of-way and easements for access thereto,
and such other lands which are designated for the use of CONTRACTOR.
Easements for permanent structures or permanent changes in existing facilities will
be obtained and paid for by OWNER, unless otherwise provided in the Contract
Documents. If CONTRACTOR believes that any delay in OWNER'S furnishing
these lands, rights-of-way or easements entitles CONTRACTOR to an extension of
the Contract Time, CONTRACTOR may make a claim therefor as provided in
Article 11. CONSULTANT shall determine if the claim is legitimate or not.
CONTRACTOR shall provide for all additional lands and access thereto that may be
required for temporary construction facilities or storage of materials and equipment.

Physical Conditions

4.2.1 Explorations and Reports
Reference is made to the Special Conditions for identification of those

reports of explorations and tests of subsurface conditions at the site that have
been utilized by CONSULTANT in preparation of the Contract Documents.
CONTRACTOR may rely upon the accuracy of the technical data contained
in such reports, but not upon non-technical data, interpretations or opinions
contained therein or for the completeness thereof for CONTRACTOR’S
purposes. Except as indicated in the immediately preceding sentence and in
paragraph 4.2.6, CONTRACTOR shall have full responsibility with respect
to subsurface conditions at the site.

4,22 Existing Structures
Reference is made to the Special Conditions for identification of those
drawings of physical conditions in or relating to existing surface and
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4.3

423

424

4.2.5

4.2.6

subsurface structures (except Underground Facilities referred to in paragraph
4.3 which are atJ or contiguous to the site that have been utilized by
CONSULTANT ¢ in  preparation of the Contract Documents.
CONTRACTOR may rely upon the accuracy of the technical data contained
in such drawings, but not for the completeness thereof for
CONTRACTOR’S purposes. Except as indicated in the immediately
preceding sentence and in paragraph 4.2.6, CONTRACTOR shall have full
responsibility with fespect to physical conditions in or relating to such
structures.

Report of Differing Gonditions

If CONTRACTOR believes that:

4.2.3.1 any techmcal data on which CONTRACTOR is entitled to rely as
provided i m paragraphs 4.2.1 and 4.2.2 is inaccurate, or

4.2.3.2 any physical conditions uncovered or revealed at the site differ
materially from that indicated, reflected or referred to in the Contract
Documents, |
|

CONTRACTOR shall, promptly after becoming aware thereof and before
performing and WORK in connection therewith (except in an emergency)
notify OWNER and CONSULTANT in writing about the inaccuracy or
difference. '

CONSULTANT’S!Review
CONSULTANT Wlll promptly review the pertinent conditions, determine

the necessity of obtammg additional explorations or tests with respect thereto
and advise CONTRACTOR of CONSULTANT’S findings and conclusions.

Possible Document Change

If CONSULTANT concludes that there is a material error in the Contract
Documents or that because of newly discovered conditions a change I the
Contract Documents is required, a Change Order will be issued as provided
in Article 10 to reﬂect and document the consequences of the inaccuracy or
difference. |

|
Possible Price and Tlme Adjustments
In each such case an increase or decrease in the Contract Price or an
extension or shorte;nmg of the Contract Time, or any combination thereof,
will be allowable to the extent that they are attributable to any such
inaccuracy or dlfference

Physical Conditions-Und?rground Facilities

4.3.1

Shown or Indicated
The information ailld data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the site is
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4.4

based on information and data furnished to OWNER or CONSULTANT by
the owners of such underground facilities or by others. Unless it is otherwise
expressly provided in the Special Conditions:

4.3.1.1 OWNER and CONSULTANT shall not be responsible for the
accuracy or completeness of any such information or data; and,

4.2.1.2 CONTRACTOR shall have full responsibility for reviewing and
checking all such information and data; for locating all underground
facilities shown or indicated in the Contract Documents; for coordination of
the Work with the owners of such underground facilities during construction;
and for the safety and protection thereof and repairing any damage thereto
resulting from the Work, the cost of all of which will be considered as
having been included in the Contract Price.

432 Not Shown or Indicated
If an underground facility is uncovered or revealed at or contiguous to the
site which was not shown or indicated in the Contract Documents and which
CONTRACTOR could not reasonably have been expected to be aware of,
CONTRACTOR shall, promptly after becoming aware thereof and before
performing any Work affected thereby (except in an emergency), identify the
owner of such Underground Facility and give written notice thereof to that
owner and to OWNER and CONSULTANT. CONSULTANT will
promptly review the underground facility to determine the extent to which
the Contract Documents should be modified to reflect and document the
consequences of the existence of the Underground Facility, and the Contract
Documents will be amended or supplemented to the extent necessary.
During such time, CONTRACTOR shall be responsible for the safety and
protection of such underground facility. CONTRACTOR shall be allowed
an increase in the Contract Price or an extension of the Contract Time, or
both, to the extent that they are attributable to the existence of any
underground facility that was not shown or indicated in the Contract
Documents and which CONTRACTOR could not reasonably have been
expected to be aware of.

Reference Points

OWNER shall provide engineering surveys to establish reference points for
construction which in CONSULTANT'S judgment are necessary to enable
CONTRACTOR to proceed with the Work. CONTRACTOR shall be responsible
for laying out the Work (unless. otherwise specified), shall protect and preserve the
established reference points and shall make no changes or relocations without the
prior written approval of OWNER. CONTRACTOR shall report to
CONSULTANT whenever any reference point is lost or destroyed or requires
relocation because of necessary changes in grades or locations, and shall be
responsible for the accurate replacement or rejocation of such reference points by a
Registered Land Surveyor.
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CONTRACTOR'S RESPONSIBILITIES

5.1

5.2

Supervision '

CONTRACTOR shall supervise and direct the Work competently and efficiently,
devoting such attention thereto and applying such skills and expertise as may be
necessary to perform the Work in accordance with the Contract Documents.
CONTRACTOR shall assure that all CONTRACTOR personnel (including
subcontractors, etc.) conduct themselves in a courteous and respectful manner
toward the CONSULTANT and the general public. CONTRACTOR shall keep at
the Project Site during the progress of the Work a competent project
manager/superintendent and all necessary assistants, all of whom shall be
satisfactory to OWNER. 'OWNER reserves the right to reject CONTRACTOR’S
construction supermtendent and project management personnel if they are
unsatisfactory to OWNER and upon such rejection CONTRACTOR shall designate
and provide competent successors. Failure to comply with this condition of the
Contract will result in immediate suspension of the Work. Following a review by
the Commissioner of Pub]lc Works, the Contract may be terminated (see GC section
14). CONTRACTOR shall be solely responsible for the means, methods,
techniques, sequences and procedures of construction, but CONTRACTOR shall not
be responsible for the negligence of others in the design or selection of a specific
means, method, technique, | sequence or procedure of construction which is indicated
in and required by the Contrdct Documents. CONTRACTOR shall be responsible to
see that the finished Work complies accurately with the Contract Documents.

Superintendence

CONTRACTOR shall keep on the Work at all times during its progress a competent
resident superintendent, who shall not be replaced without written notice to
OWNER and CONSULTANT except under extraordinary circumstances. The
superintendent will be CONTRACTOR’S representative at the site and shall have
authority to act on behalf' of CONTRACTOR. All communications given to the
superintendent shall be as bmdmg as if given to CONTRACTOR.

Labor

CONTRACTOR shall prowde competent, suitably qualified personnel to survey and
lay out the Work and perform construction as required by the Contract Documents.
CONTRACTOR shall at aIl times maintain good discipline and order at the site.
OWNER reserves the rlght to reqiire CONTRACTOR to remove from the Project
any of it’s personnel, or subcontractor’s personnel for violating LFUCG Policies,
Rules or Regulations. Exc;ept in connection with the safety or protection of persons
or the Work or property at the site or adjacent thereto, and except as otherwise
indicated in the Contract Documents, all Work at the site shall be performed during
regular working hours, and CONTRACTOR will not permit overtime work or the
performance of Work on Saturday, Sunday or any legal holiday without OWNER'S
written consent given after | prior written notice to CONSULTANT.
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Start-Up and Completion of Work

3.5

5.6

Unless otherwise specified, CONTRACTOR shall fumish and assume full
responsibility for all materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities and all other facilities and incidentals
necessary for the furnishing, performance, testing, start-up and completion of the
Work.

Materials and Equipment .

All materials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. If required by CONSULTANT,
CONTRACTOR shall furnish satisfactory evidence (including reports of required
tests) as to the kind and quality of materials and equipment. All materials and
equipment shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instructions of the applicable supplier except as
otherwise provided in the Contract Documents; but no provision of any such
instructions  will be effective to assign to CONSULTANT, or any of
CONSULTANT'S consultants, agents or employees, any duty or authority to
supervise or direct the furnishing or performance of the Work or any duty or
authority to undertake responsibility contrary to the provisions of paragraph 8.12.3
or8.124.,

5.5.1 Not Clearly Specified or Indicated

In all instances where materials specified are obtainable in different sizes,
weights, trade grades, qualities or finishes, etc., whose weights, trade grades,
qualities or finishes, etc., are not clearly specified or indicated on the
Drawings, the CONTRACTOR shall notify the CONSULTANT of all such
instances at least five (5) days in advance of receiving the proposals. The
CONSULTANT will then determine which. size, weight, trade grade,
quality, finish, etc., is required.

5.5.2 Coordination of Work
The CONTRACTOR shall see that for his own Work and for the work of
each subcontractor, proper templates and patterns necessary for the
coordination of the various parts of the Work are prepared. The
CONTRACTOR shall furnish or require the Subcontractor to fumish such
duplicates as will enable the Subcontractors to fit together and execute fully
their respective portions of the Work.

Adjusting Progress Schedule
CONTRACTOR shall submit to CONSULTANT for acceptance (to the extent
indicated in paragraph 2.8) adjustments in the progress schedule to reflect the impact
thereon of new developments; these will conform generally to the progress schedule
then in effect and additionally will comply with any provisions of the Contract
Documents applicable thereto.
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5.7

!

Substitutes or “Or-Equal” Items
|

5.7.1

5.7.2

General

Whenever materials or equipment are specified or described in the Contract
Documents by using the name of a proprietary item or the name of a
particular supplier,! the naming of the item is intended to establish the type,
function, and quality required. Unless the name is followed by words
indicating that no substltutlon is permitted, materials or equipment of other
Suppliers may be accepted by OWNER/CONSULTANT if sufficient
information  is | submitted by CONTRACTOR to  allow
OWNER/CONSULTANT to determine that the material or equ1pment
proposed is equwalent or equal to that named. The procedure for review by
OWNER/CONSULTANT will include the following. Requests for review
of substitute items of material and equipment will not be accepted by
OWNER/CONSULTANT from anyone, other than CONTRACTOR. If
CONTRACTOR WIShes to furnish or use a substitute item of material or
equipment, CONTRACTOR shall make written application to
OWNER/CONSULTANT for acceptance thereof, certifying that the
proposed substitute will perform adequately the functions and achieve the
results called for by the general design, be similar and of equal substance to
that specified and be suited to the same use as that specified. The application
will state that the evaluatlon and acceptance of the proposed substitute will
not prejudice CONTRACTOR’S achievement of completion on time,
whether or not aceeptance of the substitute for use in the Work will require a
change in any of the Contract Documents (or in the provisions of any other
direct contract with OWNER for work on the Project) to adapt the design to
the proposed substitute and whether or not incorporation or use of the
substitute in connectlon with the Work is subject to payment of any license
fee or royalty. A]l variations of the proposed substitute from that spemﬁed
will be identified 1]n|the application and available maintenance, repair and
replacement service will be indicated. The application will also contain an
itemized estimate 'of all costs that will result directly or indirectly from
acceptance of suchjsubstitute, including costs of redesign and claims of other
contractors affected by the resulting change, all of which shall be considered
by OWNER/CONSULTANT in evaluating the proposed substitute.
OWNER/CONSULTANT may require CONTRACTOR to furnish at
'CONTRACTOR’S; expense additional data about the proposed substitute.

Substitutes

If a specific means, method, technique, sequence or procedure of
construction is indicated in or required by the Contract Documents,
CONTRACTOR fnay furnish or utilize a substitute means, method,
sequence, technique or procedure of construction acceptable to
OWNER/CONSULTANT, if CONTRACTOR submits sufficient
information to allow OWNER/CONSULTANT to determine that the
substitute proposed is equivalent to that indicated or required by the Contract
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5.7.3

Documents, The procedure for review by OWNER/CONSULTANT will be
similar to that provided in paragraph 5.7.1 as applied by
OWNER/CONSULTANT.

OWNER/CONSULTANT'S Approval

OWNER/CONSULTANT will be allowed a reasonable time within which
to evaluate each proposed substitute. OWNER/CONSULTANT will be
the sole judge of acceptability, and no substitute will be ordered, installed
or utilized without OWNER/CONSULTANT’S prior written acceptance
which will be evidenced by either a Change Order or an approved Shop
Drawing. @ OWNER may require CONTRACTOR. to furnish at
CONTRACTOR’S expense a special performance guarantee or other
surety with respect to any substitute. OWNER/CONSULTANT will
record  time required by OWNER/CONSULTANT  and
OWNER/CONSULTANT’S consultants in evaluating substitutions
proposed by CONTRACTOR and in making changes in the Contract
Documents occasioned thereby. Whether or not
OWNER/CONSULTANT accepts a proposed substitute, CONTRACTOR
shall reimburse OWNER for the charges of OWNER/CONSULTANT and
OWNER/CONSULTANT’S consultants for evaluating each proposed
substitute.

5.8  Subcontractors, Suppliers, and Others

5.8.1

5.8.2

Acceptable to CONSULTANT

CONTRACTOR shall not employ any Subcontractor, Supplier or other
person or organization (including those acceptable to OWNER and
CONSULTANT as indicated in paragraph 5.8.2), whether initially or as a
substitute, against whom OWNER or CONSULTANT may have reasonable

objection. CONTRACTOR shall not be required to employ any

Subcontractor, Supplier or other person or organization to furnish or perform
any of the Work against whom CONTRACTOR has reasonable objection.

Objection After Due Investigation

If the Contract Documents require the identity of certain Subcontractors,
Suppliers or other persons or organizations (including those who are to
furnish the principal items of materials and equipment) to be submitted to
OWNER in advance of the specified date prior to the Effective Date of the
Agreement for acceptance by OWNER and CONSULTANT and if
CONTRACTOR has submitted a list thereof, OWNER'S or
CONSULTANT'S acceptance (either in writing or by failing to make written
objection thereto by the date indicated for acceptance or objection in the
bidding documents or the Contract Documents) of any such Subcontractor,
Supplier or other person or organization so identified may be revoked on the
basis. of reasonable objection after due investigation, in which case
CONTRACTOR shall submit an acceptable substitute. No acceptance by
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5.83

OWNER or CONSULTANT of any such Subcontractor, Supplier or other
person or orgamzatlon shall constitute a waiver of any right of OWNER or
CONSULTANT to reject defective Work.

Contractor Resgon'sible for Acts of Subcontractors
The CONTRACTOR shall perform on the site, and with its own

organization, workiequivalent to at least fifty (50) percent of the total amount
of Work to be pcrformed under the Contract. This percentage may be
reduced by a supplemental agreement to this Contract if, during performing
the Work, the CONTRACTOR requests a reduction and the Urban County
project manager dqtermines that the reduction would be to the advantage of
the Urban County Government.

The CONTRACTOR shall, at the time he submits his proposal for the
Contract, notify the OWNER in writing of the names of Subcontractors
proposed for the Work He shall not employ any Subcontractor without the
prior written approva] of the OWNER.

CONTRACTOR shall be fully responsible to OWNER and CONSULTANT
for all acts and omlssxons of the Subcontractors, Suppliers and other persons
and organizations performmg or furnishing any of the Work under a direct or
indirect contract | i with  CONTRACTOR just as CONTRACTOR is
responsible for COINTRACTOR’S own acts and omissions. Nothing in the
Contract Documents shall create any contractual relationship between
OWNER or CONSULTANT and any such Subcontractor, Supplier or other
person or organization, nor shall it create any obligation on the part of
OWNER or CONSULTANT to pay or to see to the payment of any moneys
due any such Subcontractor, Supplier or other person or organization except
as may otherwise ble required by Laws and Regulations.

5.8.4 Division of% S;Jeciﬁcations
The d1v1sions and sections of the Specifications and the
:dentlﬁcatlons of any Drawings shall not control CONTRACTOR in
dividing thé Work among Subcentractors or Suppliers or delineating
the Work to be performed by any specific trade.

I

5.8.5 AgreementiBetween Contractor and Subcontractors
All Work perf'ormed for CONTRACTOR by a Subcontractor will be
pursuant tOxan appropriate agreement between CONTRACTOR and
the Subcontractor which specifically binds the Subcontractor to the
applicable terms and conditions of the Contract Documents for the
benefit of OWNER and CONSULTANT.

5.8.6 Statements and Comments by CONTRACTOR
Neither the CONTRACTOR, his employees, nor his
subcontractors shall at any time make any statement or comment as
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5.9

5.10

to the project scope, nature, intention, design, or construction
method to any third party or parties without the explicit written
consent of the OWNER.

Any third party requesting such information shall be referred to the OWNER
or his representative.

Should there be any change from the original intent of the project as a result
of any statement or comment by the contractor, his employees or
subcontractors, contractor shall be held liable for any change in the scope,
nature, design, or construction method and shall bear the full cost for the
previously mentioned changes.

Patent Fees and Royalties

CONTRACTOR shall pay all license fees and royalties and assume all costs incident
to the use in the performance of the Work or the incorporation in the Work of any
invention, design, process, product or device which is the subject of patent rights or
copyrights held by others.

Permits

Unless otherwise provided in the Special conditions, CONTRACTOR shall obtain
and pay for all construction permits and licenses. OWNER shall assist
CONTRACTOR, when necessary, in obtaining such permits and licenses.
CONTRACTOR shall pay all governmental charges and inspection fees necessary
for the prosecution of the Work, which are applicable at the time of opening of Bids,
or if there are no Bids on the Effective Date of the Agreement. CONTRACTOR
shall pay all charges of utility owners for connections to the Work, and OWNER
shall pay all charges of such utility owners for capital costs related thereto such as
plant investment fees.
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5.11

5.12

5.13

Laws and Regulations

5.11.1 CONTRACTOR to Comply
CONTRACTOR shall give all notices and comply with all Laws and
Regulations appllcable to furnishing and performance of the Work. Except
where otherwise expressly required by applicable Laws and Regulations,
neither OWNER nor CONSULTANT shall be responsible for monitoring
CONTRACTOR’S compliance with any Laws and Regulations.

5.11.2 Specifications and Drawings at Variance

If CONTRACTOR observes that the Specifications or Drawings are at
variance with any Laws or Regulations, CONTRACTOR shall give
CONSULTANT prompt written notice thereof, and any necessary changes
will be authorrzed by one of the methods indicated in paragraph 3.4. If
CONTRACTOR performs any Work knowing or having reason to know
that it is contrary fo such Laws, or Regulations, and without such notice to
CONSULTANT, fCONTRACTOR shall bear all costs arising therefrom;
however, it shall not be CONTRACTOR’S primary responsibility to make
certain that the Specifications and Drawings are in accordance with such
Laws and Regulations

Any party, firm or individual submitting a proposal pursuant to invitation
must have paid all'taxes owed to the Lexington-Fayette Urban County
Government at the time the proposal is submitted, and must maintain a
"current” status in regard to those taxes throughout the Contract, If
applicable, business must be licensed in Fayette County.

Taxes

CONTRACTOR shall pay all sales, consumer, use and other similar taxes required
to be paid by CONTRACTOR in accordance with the Laws and Regulations of the
place of the Project which are applicable during the performance of the Work. Any
party, firm or individual submitting a proposal pursuant to invitation must have paid
all taxes owed to the Lexington-Fayette Urban County Government at the time the
proposal is submitted, and must maintain a "current” status in regard to those taxes
throughout the Contract. If applicable, business must be licensed in Fayette County.

Use of Premisecs

5.13.1 Project Site
CONTRACTOR shaIl confine construction equipment, the storage of

materials and equnpment and the operations of workers to the staging areas
or work site areas identified in and permitted by the Contract Documents and
other land and areas permitted by Laws and Regulations, rights-of-way,
permits and easements, and shall not unreasonably encumber the premises
with construction equipment or other materials or equipment.
CONTRACTOR shall assume full responsibility for any damage to any such
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5.14

5.15

land or area, or to the owner or occupant thereof or of any land or areas
contiguous thereto, resulting from the performance of the Work. Should any
claim be made against OWNER or CONSULTANT by any such owner or
occupant because of the performance of the Work, CONTRACTOR shall
promptly attempt to settle with such other party by agreement or otherwise
resolve the claim by arbitration or at law. CONTRACTOR shall, to the
fullest extent permitted by Laws and Regulations, indemnify and hold
OWNER and CONSULTANT harmless from and against all claims,
damages, losses and expenses (including, but not limited to, fees of
engineers, architects, attorneys and other professionals and court and
arbitration costs) arising directly, indirectly or consequentially out of any
action, legal or equitable, brought by any such other party against OWNER
or CONSULTANT to the extent based on a claim arising out of
CONTRACTOR'’S performance of the Work.

5.13.2 Clean UP

During the progress of the Work, CONTRACTOR shall keep the premises
free from accumulations of waste materials, rubbish and other debris
resulting from the Work. At the completion of the Work, CONTRACTOR
shall remove all waste materials, rubbish and debris from and about the
premises as well as all tools, appliances, construction equipment and
machinery, and surplus materials, and shall leave the site clean and ready for
occupancy by OWNER. CONTRACTOR shall restore to original condition
all property not designated for alteration by the Contract Documents.

5.13.1 Loading of Structures
CONTRACTOR shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall
CONTRACTOR subject any part of the Work or adjacent property to
stresses or pressures that will endanger it.

Record Drawings _
CONTRACTOR shall maintain in a safe place at the site one record copy of all

Drawings, Specifications, Addenda, Change Orders, Field Orders and written

interpretations and clarifications (issued pursuant to paragraph 9.4) in good order
and annotated to show all changes made during construction. These record
documents together with all approved samples and a counterpart of all approved
Shop Drawings will be available to CONSULTANT for reference. Upon
completion of the Work, these record documents, samples and Shop Drawings will
be delivered to CONSULTANT for OWNER.

Shop Drawings and Samples

5.15.1 Shop Drawing Submittals
After checking and verifying all field measurements and after complying
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5.15.2

5.153

5.154

5.155

with applicable procedures specified, CONTRACTOR shall submit to
CONSULTANT for review and approval in accordance with the accepted
schedule of Shop:Drawing submissions (see paragraph 2.8), or for other
appropriate actioni if so indicated in the Special Conditions, five copies
(unless otherwise specified) of all Shop Drawings, which will bear a stamp
or specific written indication that CONTRACTOR has satisfied
CONTRACTOR’S responsibilities under the Contract Documents with
respect to the review of the submission. All submissions will be identified as
CONSULTANT may require. The data shown on the Shop Drawings will
be complete with irf:spect to quantities, dimensions, specified performance
and design criteria, materials and similar data to enable CONSULTANT to
review the information as required.

Sample Submittals

CONTRACTOR shall also submit to CONSULTANT for review and
approval with sucfll promptness as to cause no delay in Work, all samples
required by the Coptl'*act Documents. All samples will have been checked by
and accompanied by a specific written indication that CONTRACTOR has
satisfied CONTRACTOR’S responsibilities under the Contract Documents
with respect to theireview of the submission and will be identified clearly as
to material, Suppller pertinent data such as catalog numbers and the use for

which intended.

Review by CONTRACTOR

Before submissioniof each Shop Drawing or sample CONTRACTOR shall
have determined. and verified all quantities, dimensions, specified
performance criteria, installation requirements, materials, catalog numbers
and similar data w1th respect thereto and. reviewed or coordinated each
Shop Drawing or samplc with other Shop Drawings and samples and with
the requirements of the Work and the Contract Documents.

Notice of Variation

At the time of each submission, CONTRACTOR shall give
CONSULTANT specific written notice of each variation that the Shop
Drawings or samples may have from the requirements of the Contract
Documents, and, ih addition, shall cause a specific notation to be made on
each Shop Drawing submitted to CONSULTANT for review and approval
of each such variation.

CONSULTANT"S' Ap_proval
CONSULTANT w1ll review and approve with reasonable promptness Shop

Drawings and samp]es but CONSULTANT’S review and approval will be
only for conformance with the design concept of the Project and for
compliance with the information given in the Contract Documents and shall
not extend to means, methods, techniques, sequences or procedures of
construction (except where a specific means, method, technique, sequence or
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5.16

5.17

5.15.6

5.15.7

procedure of construction is indicated in or required by the Contract
Documents) or to safety precautions or programs incident thereto. The
review and approval of a separate item as such will not indicate approval of
the assembly in which the item functions. CONTRACTOR shall make
corrections required by CONSULTANT, and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new
samples for review and approval. CONTRACTOR shall direct specific
attention in writing to revisions other than the corrections called for by
CONSULTANT on previous submittals.

Responsibility for Errors and Omissions

CONSULTANT’S review and approval of Shop Drawings or samples shall
not relieve CONTRACTOR from responsibility for any variation from the
requirements of the Contract Documents unless CONTRACTOR has in
writing called CONSULTANT'S attention to each such variation at the time
of submission as required by paragraph 5.15.4 and CONSULTANT has
given written approval of each such variation by a specific written notation
thereof incorporated in or accompanying the Shop Drawing or sample
approval; nor will any approval by CONSULTANT relieve CONTRACTOR
from responsibility for errors or omissions in the Shop Drawings or from
responsibility for having complied with the provisions of paragraph 5.15.3.

Cost of Related Work

Where a Shop or sample is required by the Specifications, any related Work
performed prior to CONSULTANT'S review and approval of the pertinent
submission will be the sole expense and responsibility of CONTRACTOR.

Continuing the Work

CONTRACTOR shall carry on the Work and adhere to the progress schedule during
all disputes or disagreements with OWNER. No Work shall be delayed or postponed
pending resolutions of any disputes or disagreements, except as permitted by
paragraph 14.5 or as CONTRACTOR and OWNER may otherwise agree in writing.

Erosion and Sediment Control

5.17.1

General Environmental Requirements

The CONTRACTOR and Subcontractors performing work on projects on
behalf of the OWNER shall comply with all applicable federal, state, and
local environmental regulations and all requirements and conditions set
forth in “special” permits including but not limited to Corp of Engineers
404 permits, 401 Water Quality Certifications, Stream Crossing and
Floodplain Encroachment Permits.

Any fines or penalties resulting from the failure to comply with the terms
of the federal, state or local permits or perform necessary corrective action
are solely the obligation of the CONTRACTOR.
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5.17.2 Stormwater Pollutlton Prevention
A. The CONTRACTOR shall exercise due care to prevent or minimize
any damage to any stream or wetland from pollution by debris, sediment
or other materlalI The operation of equipment and/or tnaterials in a
jurisdictional wetland is expressly prohibited. Water that has been used
for washing or processing, or that contains oils, sediments or other
pollutants shall not be discharged from the job site. Such waters shall be
collected and properly disposed of by the CONTRACTOR in accordance
with applicable local, state and federal law.
|

B. The CONTRACTOR is solely responsible for securing all required
state and local p:::r{nifs associated with stormwater discharges from the
project including,ibut not necessarily limited to the KY Notice of Intent to
Disturb (NOI) for Coverage of Storm Water Discharges Associated with
Construction Actmtlcs under the KPDES Storm Water General Permit
KYR100000 and the LFUCG, Land Disturbance Permit. Permit
application preparatlon and all required documentation are the
responsibility of ‘the CONTRACTOR. The CONTRACTOR is solely
responsible for maintaining compliance with the stormwater pollution
prevention plan dr erosion and sediment control plan and ensuring the

following:
I . .
a. That the Stormwater Pollution Prevention Plan (SWPPP) or
erosion cointl:'ol plan is current and available for review on site;
b. That any and all stormwater inspection reports required by the

permit are ;conducted by qualified personnel and are available for
review onsite; and

c. That all best 'management practices (BMPs) are adequately
mamtamed and effective at controlling erosion and preventing
sediment f'rom leaving the site.

C. The CONTR}?\CTOR shall provide the necessary equipment and
personnel to p’erfoi‘m any and all emergency measures that may be
required to contain any spillage or leakage and to remove materials, soils

or liquids that become contaminated. The collected spill material shall be
properly disposed ;at: the CONTRACTOR’s expense,

D. Upon completion of the work and with the concurrence of the
OWNER, the CONTRACTOR must file a Notice of Termination (NOT)
of Coverage Under the KPDES General Permit for Storm Water
Discharges Assoc:ated with Construction Activity with the appropriate
Jocal and state authorities.

I
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E. Any fines or penalties resulting from the failure to comply with the
terms of the state or local stormwater permits or perform necessary
corrective action are solely the obligation of the CONTRACTOR.

6. OTHER WORK

6.1

6.2

6.3

6.4

Related Work at Site

OWNER may perform other work related to the Project at the site by OWNER'S
own forces; have other work performed by utility owners or let other direct contracts
therefor which shall contain General Conditions similar to these. If the fact that such
other work is to be performed was not noted in the Contract Documents, written
notice thereof will be given to CONTRACTOR prior to. starting any such other
work; and, if such performance will involve additional expense to CONTRACTOR
or requires additional time, a Change Order to the Contract will be negotiated.

Other Contractors or Utility Owners

CONTRACTOR shall afford each utility owner and other contractor who is a party
to such a direct contract (or OWNER, if OWNER is performing the additional work
with OWNER'S employees) proper and safe access to the site and a reasonable
opportunity for the introduction and storage of materials and equipment and the
execution of such work, and shall properly connect and coordinate the Work with
theirs. CONTRACTOR shall do all cutting, fitting and patching of the Work that
may be required to make its several parts come together properly and integrate with
such other work, CONTRACTOR shall not endanger any work of others by cutting,
excavating or otherwise altering their work and will only cut or alter their work with
the written consent of CONSULTANT and the others whose work will be affected.
The duties and responsibilities of CONTRACTOR under this paragraph are for the
benefit of such utility owners and other contractors to the extent that there are
comparable provisions for the benefit of CONTRACTOR in said direct contracts
between OWNER and such utility owners and other contractors.

Delays Caused by Others

If any part of CONTRACTOR'S Work depends for proper execution or results upon
the work of any such other contractor or utility owner (or OWNER),
CONTRACTOR shall inspect and promptly report to CONSULTANT in writing
any delays, defects or deficiencies in such work that render it unavailable or
unsuitable for such proper execution and results. CONTRACTOR'S failure so to
report will constitute an acceptance of the other work as fit and proper for integration
with CONTRACTOR'S Work except for latent or non-apparent defects and
deficiencies in the other work.

Coordination

If OWNER contracts with others for the performance of other work on the Project at the
site, the person or organization who will have authority and responsibility for
coordination of the activities among the various prime contractors will be identified in
the Special Conditions, and the specific matters to be covered by such authority and
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responsibility will be itemi!lzed, and the extent of such authority and responsibilities will
be provided, in the Special Conditions.

7. OWNER'S RESPONSIBILITIES!

7.3

7.4

1.5

7.6

7.1 Communications'
OWNER shall issue all communications to CONTRACTOR through
CONSULTANT. |

7.2 Data and Paymenlts
OWNER shall fumlsh the data required of OWNER under the Contract
Documents promptlly after they are due.

Lands, Easements, and S:ml'veys
OWNER'S duties in respect of providing lands and ecasements and providing
engineering surveys to estabhsh reference points are set forth in paragraphs 4.1 and
4.4. Paragraph 4.2 refers to OWNER'S identifying and making available to
CONTRACTOR copies of reports of explorations and tests of subsurface conditions
at the site and in existing structures which have been utilized by CONSULTANT in
preparing the Drawings and Spec:ﬁcatlons

i
Change. Orders
OWNER is obligated to exlecute Change Orders as indicated in paragraph 9.4.

Inspections, Tests and Aﬁprova!s
OWNER'S responsibility in respect to certain inspections, tests and approvals is set
forth in paragraph 13.3. |

Stop or Suspend Work

In connection with OWNER'S right to stop Work or suspend Work, see paragraph
12.4 and 14.1 Paragraph 14 2 deals with OWNER'S rights to terminate services of
CONTRACTOR under certam circumstances.

8. CONSULTANT'S STATUS DUiRING CONSTRUCTION

8.1

8.2

OWNER'S Representative,

CONSULTANT will be OWNER'S representative during the construction period.
The duties and responsibilities and the limitations of authority of CONSULTANT as
OWNER'S representative during construction are set forth in the Contract
Documents and shall not! be extended without written consent of OWNER and
CONSULTANT. !

Visits to Site

CONSULTANT will make visits to the site at intervals appropriate to the various
stages of construction to ;observe the progress and quality of the executed Work
and to determine, in general, if the Work is proceeding in accordance with the
Contract Documents. CONSULTANT will not be required to make exhaustive or
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8.3

84

85

8.6

8.7

8.8

8.9

continuous on-site inspections to check the quality or quantity of the Work.
CONSULTANT'S efforts will be directed toward providing for OWNER a greater
degree of confidence that the completed Work will conform to the Contract
Documents. On the basis of such visits and on-site observations, CONSULTANT
will keep OWNER informed of the progress of the Work and will endeavor to
guard OWNER against defects and deficiencies in the Work.

Project Representation

CONSULTANT will provide .an Inspector to assist CONSULTANT in observing
the performance of the Work. If OWNER designates another agent to represent
OWNER at the site who is not CONSULTANT'S agent or employee, the duties,
responsibilities and limitations of authority of such other person will be as
provided in the Special Conditions.

Clarifications and Interpretations

CONSULTANT will issue with reasonable promptness such written clarifications
or interpretations of the requirements of the Contract Documents (in the form of.
Drawings or otherwise) as CONSULTANT may determine necessary, which shall
be consistent with or reasonably inferable from the overall intent of the Contract
Documents.

Authorized Variations in Work .
CONSULTANT may authorize minor variations in the Work from the requirements
of the Contract Documents which do not involve an adjustment in the Contract Price
or the Contract Time and are consistent with the overall intent of the Contract
Documents. These may be accomplished by a Field Order.

Rejecting Defective Work

CONSULTANT will have authority to disapprove or reject Work which
CONSULTANT believes to be defective, and will also have authority to require
special inspection or testing of the Work as provided in paragraph 12.3, whether or
not the Work is fabricated, installed or completed.

Shop Drawings
In connection with CONSULTANT'S responsibility for Shop Drawings and
samples, see paragraphs 5.15.1 through 5.16 inclusive.

Change Orders
In connection with CONSULTANT'S responsibilities as to Change Orders, see
Articles 10, 11 and 12.

Payments

In connection with CONSULTANT'S responsibilities with respect to Applications
for Payment, ctc., see Article 13.
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8.10

8.11

8.12

l
Determinations for Unit Prlces
CONSULTANT will determme the actual quantities and classifications of Unit Price
Work performed by CONTRACTOR.

|

CONSULTANT will re\nlew with CONTRACTOR CONSULTANT'S preliminary
determinations on such matters before rendering a written decision thereon (by
recommendation of an Appllcatlon for Payment or otherwise).

Decision on Disputes

CONSULTANT will be the initial interpreter of the requirements of the Contract
Documents and judge of the acceptability of the Work thereunder. Claims,
disputes and other matt'ers relating to the acceptability of the Work or the
interpretation of the requ1rements of the Contract Documents pertaining to the
performance and fumlshlpg of the Work and claims under Articles 10 and 11 in
respect of changes in the FOntract Price or Contract Time will be referred initially
to CONSULTANT in wrltmg with a request for a formal decision in accordance
with this paragraph, Whlch CONSULTANT will render in writing within a
reasonable time. Written|notice of each such claim, dispute and other matter will
be delivered to CONSULTANT promptly (but in no event later than thirty days)
after the occurrence of the ‘event giving rise thereto, and written. supporting data
will be submitted to CONSULTANT within sixty days after such occurrence
unless CONSULTANT allows an additional period of time to ascertain more
accurate data in support of the claim.

Limitations on CONSULiT’lANT's Responsibilities

8.12.1 CONTRACTOR, Supplier. or Surety
Neither CONSULTANTS authority to act under this Article 8 or elsewhere
in the Contract Documents nor any decision made by CONSULTANT in
good faith either to exercise or not exercise such authority shall give rise to
any duty or resp0n51b111ty of CONSULTANT to CONTRACTOR, any
Subcontractor, any Supplier, or any other person or organization performing
any of the Work, or to any surety for any of them.

8.12.2 To Evaluate the Work
Whenever {in the Contract Documents the terms "as ordered”, "as
directed", "as requiréd”, "as allowed", "as approved" or terms of like effect
or 1mp0rt are used, or the adjectives "reasonable”, "suitable", "acceptable”,
"proper”, satlsfactory" or adjectives or like "effect” or "import" are used
to descrlbe a requtrement direction, review or judgment of CONSULTANT
as to the Work, lt is intended that such requirement, direction, review or
judgment will be, solely to evaluate the Work for compliance with the
Contract Documents (unless there is a specific statement indicating
otherwise). The use |0f any such term or adjective shall not be effective to
assign CONSULTANT any duty or authority to supervise or direct the
furnishing or performance of the Work or any duty or authority to undertake
responsibility contrary to the provisions of paragraph 8.12.3 or 8.12.4.
|
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8.12.3 CONTRACTOR'S Means, Methods, Etc.

CONSULTANT will not be responsible for CONTRACTOR'S
means, methods, techniques, sequences or procedures of construction, or the
safety precautions and programs incident thereto, and CONSULTANT will
not be responsible for CONTRACTOR'S failure to perform or furnish the
Work in accordance with the Contract Documents.

8.12.4 Acts of Omissions of CONTRACTOR

CONSULTANT will not be responsible for the acts or omissions of
CONTRACTOR or of any Subcontractor, any Supplier, or of any other
person or organization performing or furnishing any of the Work.

CHANGES IN THE WORK

9.1

9.2

93

9.4

OWNER May Order Change

Without invalidating the Agreement and without notice to any surety, OWNER may,
at any time or from time to time, order additions, deletions or revisions in the Work;
these will be authorized by a Change Order. Upon receipt of such notice,
CONTRACTOR shall promptly proceed with the Work involved which will be
performed under the applicable conditions of the Contract Documents (except as
otherwise specifically provided).

Claims

Claims for an increase or decrease in the Contract Price or an extension or
shortening or the Contract Time that should be allowed as a result of a Change Order
will be settled as provided for in Article 10 or Article 11. '

Work Not'in Contract Documents

CONTRACTOR shall not be entitled to an increase in the Contract Price or an
extension of the Contract Time with respect to any Work performed that is not
required by the Contract Documents as amended, modified and supplemented as
provided in paragraph 3.4, except in the case of an emergency and except in the case
of uncovering Work as provided in paragraph 12.3.4.

Change Orders .
OWNER and CONTRACTOR shall execute appropriate Change Orders covering:

9.4.1 changes in the Work which are ordered by OWNER pursuant to
paragraph 9.1, are required because of acceptance of defective Work under
paragraph 12.7 or corrective defective Work under paragraph 12.8, or are
agreed to by the parties;
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10.

9.5

9.4.2 changes in'the Contract Price or Contract Time which are agreed to
by the parties; and

9.4.3 changes in the Contract Price or Contract Time which embody the
substance of any wrltten decision rendered by CONSULTANT pursuant to
paragraph 8.11; provxded that, in lieu of executing any such Change Order,
an appeal may b¢ taken from any such decision in accordance with the
provisions of the Contract Documents and applicable Laws and
REGULATIONS, but during any such appeal, CONTRACTOR shall carry
on the Work and adhere to the progress schedule as provided in paragraph
3.16.

Notice of Change

If notice of any change affecting the general scope of the Work or the provisions of the
Contract Documents (mcludmg, but not limited to, Contract Price or Contract Time) is
required by the provisions | of ‘any Bond to be given to a surety, the giving of any such
notice will be CONTRACTOR‘S responsibility, and the amount of each applicable
Bond will be adjusted accogdmgly

CHANGE OF CONTRACT PRICE

10.1

10.2

10.3

Total Compensation

The Contract Price constitutes the total compensation (subject to authorized
adjustments) payable to CONTRACTOR for performing the Work. All duties,
responsibilities and obligations assigned fo or undertaken by CONTRACTOR shall
be at his expense without change in the Contract Price.

Claim for Increase or Decrease in Price

The Contract Price may only be changed by a Change Order. Any claim for an
increase or decrease in the Contract Price shall be based on written notice delivered
by the CONTRACTOR to the CONSULTANT prompt]y (but in no event later than
thirty days) after the occuf'rence of the event giving rise to the claim and stating the
general nature of the cIaxm Notice of the amount of the claim with supporting data
shall be delivered within 31xty days after such occurrence (unless CONSULTANT -
allows an additional perlod of time to ascertain more accurate data in support of the
claim) and shall be accompamed by CONTRACTOR’S written statement that the
amount claimed covers all known amounts (direct, indirect, and consequential) to
which the CONTRACTOR is entitled as a result of the occurrence of said event.
Value of Work '
The value of any Work covered by a Change Order or of any claim for an increase
or decrease in the Contract Price shall be determined in one of the following ways:

10.3.1 Unit Prices

Where the IWork involved is covered by unit prlces contained in the
Contract Documents by application of unit prices to the quantities of
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104

10.3.2

10.3.3

the items involved (subject to the provisions of paragraphs 10.9.1.
through 10.9.3, inclusive).

Lump Sum
By mutual acceptance of a lump sum (which may include an

allowance for overhead and profit not necessarily in accordance with
paragraph 10.6.2.1).

Cost Plus Fee

On the basis of the Cost of the Work (determined as provided in
paragraphs 10.4 and 10.5) plus a CONTRACTOR'’S fee for overhead
and profit (determined as provided in paragraphs 10.6 and 10.7).

Cost of the Work .
The term Cost of the Work means the sum of al] costs necessarily incurred and paid
by CONTRACTOR in the proper performance of the Work. Except as otherwise

may be agreed

to in writing by OWNER, such costs shail be in amounts no higher

than those prevailing in the locality of the Project; shall include only the following
items; and shall not include any of the costs itemized in paragraph 10.5:

10.4.1

Payroll Costs
Payroll costs for employees in the direct employ of CONTRACTOR

in the performance of the Work under schedules of job classtfications
agreed upon by OWNER and CONTRACTOR. Payroll costs for
employees not employed full time on the Work shall be apportioned

on the basis of their time spent on the Work. Payroll costs shall

104.2

include, but not be limited to, salaries and wages plus the cost of
fringe benefits which shall include social security contributions,
unemployment, excise and payroll taxes, workers' or workmen's
compensation, health and retirement benefits, bonuses, sick leave,
vacation and holiday pay applicable thereto. Such employees shall
include superintendents and foremen at the site. The expenses of
performing Work after regular working hours, on Saturday, Sunday
or legal holidays, shall be included in the above to the extent
authorized by OWNER.

Materials and Equipment Costs
Cost of all materials and equipment furnished and incorporated in the

Work, including costs: of transportation and storage thereof, and
Suppliers' field services required in connection therewith. All cash
discounts shall accrue to CONTRACTOR unless QOWNER deposits
funds with CONTRACTOR with which to make payments, in which
case the cash discounts shall accrue to OWNER, All trade discounts,
rebates and refunds and all returns from sale of surplus materials and
equipment shall accrue to OWNER, and CONTRACTOR shall make
provisions so that they may be obtained.
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10.4.3

10.4.4

Subcontractor Costs
Payments made by CONTRACTOR to the Subcontractors for Work
performed. by Subcontractors. If required by OWNER,
CONTRACTOR shall obtain competitive bids from Subcontractors
acceptable' to CONTRACTOR and shall deliver such bids to
OWNER | who will then determine, with the advice of
CONSULTANT, which bids will be accepted. If a subcontract
provides that the Subcontractor is to be paid on the basis of Cost of
the Work Plus a Fee, the Subcontractor's Cost of the Work shall be
determined in the same manner as CONTRACTOR’S Cost of the
Work. Al]!subcontracts shall be subject to the other provisions of the
Contract Documents insofar as applicable.

|
Special Consultant Costs
Costs of special consultants (including but not limited to engineers,
architects, :testing laboratories, surveyors, attorneys and accountants)
employed for services specifically related to the Work.

10.4.5 Supplemental Costs

10.4.5.1 The proportion of necessary transportation,
travel and subsistence expenses of CONTRACTOR’S
employees incurred in discharge of duties connected with the
Work.

10.4.5.2 Cost, including  transportation  and
maintenance, of all materials, supplies, equipment,
machinery, appliances, office and temporary facilities at the
site’ and hand tools not owned by the workers, which are
consumed in the performance of the Work, and cost less
mariket value of such items used but not consumed which
remain the property of CONTRACTOR.

104.5.3 Rentals of all construction equipment and
machinery and the, parts therecof whether rented from
CONTRACTOR or others in accordance with rental
agréeements approved by OWNER with the advice of
CONSULTANT, and the costs of transportation, loading,
unloadmg, installation, dismantling and removal shall be in
accordance with terms of said rental agreements. The rental
of any such equipment, machinery or parts shall cease when
the use thereof is no longer necessary for the Work.
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104.5.4 Sales, consumer, use or similar taxes related
to the Work, and for which CONTRACTOR is liable,
imposed by Laws and Regulations.

10.4.5.5 Deposits lost for causes other than negligence
of CONTRACTOR, any Subcontractor or anyone directly or
indirectly employed by any of them or for whose acts any of
them may be liable, and royalty payments and fees for
permits and licenses.

10.4.5.6 Losses and damages (and related expenses),
not compensated by insurance or otherwise, to the Work or
otherwise sustained by CONTRACTOR in connection with
the performance and furnishing of the Work (except losses
and damages within the deductible amounts of property
insurance established by OWNER), provided they have
resulted from causes other than the negligence of
CONTRACTOR, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of
them may be liable. Such losses shall include settlements
made with the written consent and approval of OWNER. No
such losses, damages and expenses shall be included in the
Cost of the Work for the purpose of determining
CONTRACTOR’S fee. If, however, any such loss -or
damage requires reconstruction and CONTRACTOR is
placed in charge thereof, CONTRACTOR shall be paid a fee
proportionate to that stated in paragraph 10.6.2 for services.

10.4.5.7 The cost of utilities, fuel and sanitary facilities
at the site.
10.4.5.8 Minor expenses such as telegrams, long

distance telephone calls, telephone service at the site,
expressage and similar petty cash items in connection with
the Work.

10.4.5.9 Cost of premiums for additional Bonds and
insurance required because of changes in the Work and
premiums for property insurance coverage within the limits
of the deductible amounts established by OWNER.

10.5 Not to Be Included in Cost of the Work
The term Cost of the Work shall not include any of the following:

10.5.1 Costs of Officers and Executives
Payroll costs and other compensation of CONTRACTOR’S officers,
executives, principals (of partnership and sole proprictorships), general
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10.5.2

10.5.3

10.5.4

10.5.5

10.5.6

managers, engmeelrs architects, estimators, attorneys, auditors, accountants,
purchasing and contractmg agents, expeditors, timekeepers, clerks and other
personnel employed by CONTRACTOR whether at the site or in
CONTRACTOR’S principal or a branch office for general administration of
the Work and not.spemﬁca]ly included in the agreed upon schedule of job
classifications referred to in paragraph 10.4.1 or specifically covered by
paragraph 10.4.4 !— all of which are to be considered administrative costs
covered by the CONTRACTOR’S fee.
|

Principal Office
Expenses of CONTRACTOR’S principal and branch offices other than
CONTRACTOR’SI office at the site.

i |
Capital Expense |
Any part of CONTRACTOR’S capital expenses, including interest on
CONTRACTOR’S capital employed for the Work and charges against
CONTRACTOR for delinquent payments.

Bonds and Insuran'ce
Cost of premlums for all Bonds and for all insurance whether or not
CONTRACTOR s ! reqmred by the Contract Documents to purchase and
maintain the same '(except for the cost of premiums covered by subparagraph
10.4.5.9 above). | |

Costs Due to Negligence

Costs due to the'neghgence of CONTRACTOR, any Subcontractor, or
anyone directly or mdlrectly employed by any of them or for whose acts any
of them may be |liable, including but not limited to, the correction of
defective Work, disposal of materials or equipmerit wrongly supplied and
making good any damage to property.

Other Costs

Other overhead or general expense costs of any kind and the costs of any
item not sPeCIﬁcal}y and expressly included in paragraph 10.4.
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10.6

10.7

10.8

Contractor's Fee
The CONTRACTOR’S Fee allowed to CONTRACTOR for overhead and profit
shall be determined as follows: :

10.6.1 a mutually acceptable fixed fee; or if none can be agreed upon,

10.6.2 a fee based on the following percentages of the various portions of the Cost
of the Work:

10.6.2.1 for costs incurred under paragraphs 10.4.1 and 10.4.2, the
CONTRACTOR’S fee shall be fifteen percent;

10.6.2.2 for costs incurred under paragraph 104.3, the
CONTRACTOR’S fee shall be five percent; and if a subcontract is on the
basis of Cost of the Work Plus a fee, the maximum allowable to
CONTRACTOR -on account of overhead and profit of all Subcontractors
shall be fifieen percent;

10.6.2.3 no ‘fee shall be payable on the basis of costs itemized under
paragraphs 10.4.4, 10.4.5 and 10.5;

10.6.2.4 the amount of credit to be allowed by CONTRACTOR to
OWNER for any such change which results in a net decrease in cost will be
the amount of the actual net decrease plus a deduction in CONTRACTOR’S
Fee by an amount equal to ten percent of the net decrease; and

10:6.2.5 when both additions and credits are involved in any one
change, the adjustment in CONTRACTOR’S fee shail be computed on the
basis of the net change in accordance with paragraphs 10.6.2.1 through
10.6.2.4, inclusive.

Itemized Cost Breakdown

Whenever the cost of any Work is to be determined pursuant to paragraph 10.4 or
10.5, CONTRACTOR will submit in form acceptable to CONSULTANT an
itemized cost breakdown together with supporting data.

Cash Allowances

It is understood that CONTRACTOR has included in the Contract Price all
allowances so named in the Contract Documents and shall cause the Work so
covered to be done by such Subcontractors or Suppliers and for such sums within
the limit of the allowances as may be acceptable to CONSULTANT,
CONTRACTOR agrees that:
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10.9

10.8.1

10.8.2

10.8.3

Materials and Equipment
The allowances include the cost to CONTRACTOR (less any applicable

trade discounts) ofimaterials and equipment required by the allowances to be
deliveted at the site, and all applicable taxes; and

Other Costs ' |

CONTRACTOR’S costs for unloading and handling on the site, labor,
installation costs, overhead profit and other expenses contemplated for the
allowances have 'been included in the Contract Price and not in the
allowances. No demand for additional payment on account of any thereof
will be valid.

Change Order !
Prior to final payment, an appropriate Change Order will be issued as

recommended b)} ICONSULTANT to reflect actual amounts due
CONTRACTOR on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

Unit Price Work '

10.9.1

10.9.2

10.9.3

General I

Where the Cont:raclt Documents provide that all or part of the Work is to be
Unit Price Work, initially the Contract Price will be deemed to include for all
Unit Price Work an amount equal to the sum of the established unit prices
for each separately identified item of Unit Price Work times the estimated
quantity of each litem as indicated in the Agreement. The estimated
quantities of items|of Unit Price Work are not guaranteed and are solely for
the purpose of comparison of Bids and determining an initial Contract Price.
Determinations of| the actual quantities and classifications of Unit Price
Work performed by CONTRACTOR will be made by CONSULTANT in
accordance with Pz?ragraph 8.10.

Overhead and Profit

Each unit price w111 be deemed to include an amount considered by
CONTRACTOR to be adequate to cover CONTRACTOR’S overhead and
profit for each separate]y identified item.

Claim for Increase in. Unit Price

Where the quantity} of any item of Unit Price Work performed by
CONTRACTOR differs materially and significantly from the estimated
quantity of such:item indicated in the Agreement and there is no
corresponding adjustment with respect to any other item of Work and if
CONTRACTOR believes that CONTRACTOR has incurred additional
expense as a result 'thercof, CONTRACTOR may make a claim for an
increase in the Contract Price in accordance with Article 10.
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11.

12.

CHANGE OF CONTRACT TIME

11.1

11.2

11.3

Change Order

The Contract Time may only be changed by a Change Order. Any claim for an
extension or shortening of the Contract Time shall be based on written notice
delivered to CONSULTANT promptly (but in no event later than thirty days)
after the occurrence of the event giving rise to the claim and stating the general
nature of the claim. Notice of the extent of the claim with supporting data shall
be delivered within sixty days after such occurrence {unless CONSULTANT
allows an additional period of time to ascertain more accurate data in support of
the claim) and shall be accompanied by the claimant's written statement that the
adjustment claimed is the entire adjustment to which the claimant has reason to
believe it is entitled as a result of the occurrence of said event. All claims for
adjustment in the Contract Time shall be determined by -CONSULTANT in
accordance with paragraph 8.11. No claim for an adjustment in the Contract
Time will be valid if not submitted in accordance with the requirements of this
paragraph 11.1.

Justification for Time Extensions

The Contract Time will be extended in an amount equal to time lost due to delays,
beyond the control of CONTRACTOR if a claim is made therefore as provided in
paragraph 11.1. Such delays shall include, but not be limited to, acts or neglect by
OWNER or others performing additional work as contemplated by Article 6, or to
fires, floods, labor disputes, epidemics, abnormal weather conditions or acts of God.

Time Limits

All time limits stated in the Contract Documents are of the essence of the
Agreement. The provisions of this Article 11 shall not exclude recovery for
damages (including but not limited to fees and charges of engineers, architects,
attorneys and other professionals and court costs) for delay by either party.

WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION,
REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

12.1

12.2

Warranty and Guarantee

CONTRACTOR warrants and guarantees to OWNER and CONSULTANT that all
Work will be in accordance with the Contract Doc¢uments and will not be defective.
All defective Work, whether or not in place, may be rejected, corrected or accepted
as provided in this Article 12.

Access to Work

CONSULTANT and CONSULTANT’S represeritatives, other representatives of
OWNER, testing agencies and governmental agencies with jurisdictional interests
will have access to the Work at reasonable times for their observation, inspecting
and testing. CONTRACTOR shall provide proper and safe conditions for such
access.
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12.3 Tests and Inspections

12.3.1

12.3.2

~

Timely Notice
CONTRACTOR shall give CONSULTANT timely notice of readiness of

the Work for all requlred inspections, tests or approvals.

|
Requirements and Responsibilities
The CONSULTANT may require such inspection and testing during the
course of the Work s ‘he/she deems necessary to ascertain and assure the
integrity and acceptable quality of the materials incorporated and the work
performed. Inspection presence may be either full-time or intermittent, and
neither the presenée nor absence at any time of the CONSULTANT or the
INSPECTOR shall relieve the CONTRACTOR of sole responsibility for the
acceptability and mtegrlty of the Work or any part thereof.

The costs of samplmg, testing, and inspection on-site to ascertain
acceptability of the Work and materials will be borne by the OWNER except
as otherwise prowded The OWNER will select a testing laboratory to
perform such sampllng and testing. Sampling and/or testing required by the
CONTRACTOR or necessitated by failure of Work or materials to meet the

above acceptablllty test shall be 4t the expense of the CONTRACTOR.

12.3.3

Inspection services may be performed by the employees of the OWNER or
by others selected ér designated by the OWNER or the CONSULTANT.

Sampling and/or testlng required for manufacturing quality and/or process
control, for cemﬁclatlon that raw mineral materials or manufactured products
are the quality spec1f ed in the contract, or to assure the acceptability for
incorporation into the Work shall be borne by the CONTRACTOR or the
material supplier.

Cost for inspection, sampling, testing, and approvals required by the laws or
regulations of any public body having competent jurisdiction shall be borne
by the CONTRACTOR or the material supplier.

Sampling and testipg will be in accord with pertinent codes and regulations
and with approprlate standards of the American Society of Testing Materials
or other specified standards

On-Site Construction: Test and Other Testing _

All inspections, tests or approvals other than those required by Laws or
Regulations of any public body having jurisdiction shall be performed by
organizations acceptable to OWNER and CONTRACTOR (or by
CONSULTANT ifiso specified).

I GC-40



12.4

12.5

12.6

12.3.4 Covered Work

If any Work (including the work of others) that is to be inspected, tested or
approved is covered without written concurrence of CONSULTANT, it
must, if requested by CONSULTANT, be uncovered for observation. Such
uncovering shall be at CONTRACTOR’S expense unless CONTRACTOR
has given CONSULTANT timely notice of CONTRACTOR'’S intention to
cover the same and CONSULTANT has not acted with reasonable
promptness in response to such notice.

12.3.5 CONTRACTOR’S Obligation
‘Neither observations by CONSULTANT nor inspections, tests or approvals
by others shall relieve CONTRACTOR from CONTRACTOR’S obligations
to perform the Work in accordance with the Contract Documents.

OWNER May Stop the Work

If the Work is defective, or CONTRACTOR fails to supply sufficient skilled
workers or suitable materials or equipment, or fails to furnish or perform the Work
in such a way that the completed Work will conform to the Contract Documents,
OWNER may order CONTRACTOR to stop the Work, or any portion thereof, until
the cause for such order has been eliminated; however, this right of OWNER to stop
the Work shall not give rise to any duty on the part of OWNER to exercise this right
for the benefit of CONTRACTOR or any other party.

Cm;rection or Removal of Defective Work
If required by CONSULTANT, CONTRACTOR shall promptly, as directed, either

correct all defective Work, whether or not fabricated, installed or completed, or, if

the Work has been rejected by CONSULTANT, remove it from the site and replace
it with non-defective Work. CONTRACTOR shall bear all direct, indirect and
consequential costs of such correction or removal (including but not limited to fees
and charges of engineers, architects, attorneys and other professionals) made
necessary thereby.

One Year Correction Period

If within one year after the date of Completion or such longer period of time as may
be prescribed by Laws or Regulations or by the terms of any applicable special
guarantee required by the Contract Documents or by any specific provision of the
Contract Documents, any Work is found to be defective, CONTRACTOR shall
promptly, without cost to OWNER and in accordance with OWNER'S written
instructions, either correct such defective Work, or, if it has been rejected by
OWNER, remove it from the site and replace it with non-defective Work. If
CONTRACTOR does not promptly comply with the terms of such instructions, or in
an emergency where delay would cause serious risk of loss or damage, OWNER
may have the defective Work corrected or the rejected Work removed and replaced,
and all direct, indirect and consequential costs of such removal and replacement
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12.7

12.8

(including but not limited 10 fees and charges of engineers, architects, attorneys and
other professionals) will 'be paid by CONTRACTOR. In special circumstances
where a particular item - of equipment is placed in continuous service before
Completion of all the Work, the correction period for that item may start to run from
an earlier date if so provnded in the Specifications or by Change Order.

Acceptance of Defective \{N.‘ork

If, instead of requiring correction or removal and replacement of defective Work,
OWNER prefers to accept it, OWNER may do so. CONTRACTOR shall bear all
direct, indirect and consequentral costs attributable to OWNER’S evaluation of and
determination to accept |such defective Work (such costs to be approved by
CONSULTANT as to reasonableness and to include but not be limited to fees and
charges of engineers, archrtects, attorneys and other professionals).

OWNER May Correct Defective Work

If CONTRACTOR fails |w1thm a reasonable time after written notice of
CONSULTANT to proceed to correct and to correct defective Work or to remove
and replace rejected Work as required by CONSULTANT in accordance with
paragraph 12.5, or if CONTRACTOR fails to perform the Work in accordance with
the Contract Documents 1 or if CONTRACTOR fails to comply with any other
provision of the Contract Documents OWNER may, after seven days' written notice
to CONTRACTOR, correct and remedy any such deficiency. In exercising the
rights and remedies underltlns paragraph OWNER shall proceed expeditiously. To
the extent necessary to complete corrective and remedial action, OWNER may
exclude CONTRACTOR from all or part of the site, take possession of all or part of
the Work, and suspend CONTRACTOR’S services related thereto, take possession
of CONTRACTOR’S tools appliances, construction equipment and machinery at
the site and incorporate in nthe Work all materials and equipment stored at the site or
for which OWNER has ]pald CONTRACTOR but which are stored elsewhere.
CONTRACTOR shall allow OWNER, OWNER’S representatives, -agents and
employees such access to the site as may be necessary to enable OWNER to
exercise the rights and remed1es under this paragraph. All direct, indirect and
consequential costs of OWNER in exercising such rights and remedies will be
charged against CONTRACTOR in an amount approved as to reasonableness by
CONSULTANT, and a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work; and OWNER shall be
entitled to an appropriate decrease in the Contract Price. Such direct, indirect and
consequential costs will include but not be limited to fees and charges of engineers
architects, attorneys and other professionals, all court costs and all costs of repair
and replacement of work of others destroyed or damaged by correction, removal or
replacement of CONTRACTOR’S defective Work. CONTRACTOR shall not be
allowed an extension of the Contract Time because of any delay in performance of
the Work attributable to the exercise by OWNER of OWNER’S rights and remedies
hereunder.
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13.

PAYMENTS TO CONTRACTOR AND COMPLETION

131

13.2

Schedule of Values

The schedule of values established as provided in paragraph 2.8 will serve as the
basis for progress payments and will be incorporated into a form of Application for
Payment acceptable to CONSULTANT. Progress payments on account of Unit
Price Work will be based on the number of units completed.

Application for Progress Payment

At least ten days before each progress payment is scheduled (but not more often than
once a month), CONTRACTOR shall submit to CONSULTANT for review an
Application for Payment filled out and signed by CONTRACTOR covering the
Work completed as of the date of the Application and accompanied by such
supporting documentation as is required by the Contract Documents. If payment is
requested on the basis of materials and equipment not incorporated in the Work but
delivered and suitably stored at the site or at another location agreed to in writing,
the Application for Payment shall also be accompanied by a bill of sale, invoice or
other documentation warranting that OWNER has received the materials and
equipment free and clear of all liens, charges, security interests and encumbrances
(which are hereinafter in these General Conditions referred to as "Liens™) and
evidence that the materials and equipment are covered by appropriate property
insurance and other arrangements to protect OWNER’S interest therein, all of which
will be satisfactory to OWNER. OWNER shall, within thirty (30) calendar days of
presentation to him of an approved Application for Payment, pay CONTRACTOR
the amount approved by CONSULTANT. Monthly progress payments shall be
ninety (90) percent of the sum obtained by applying the respective bid unit prices to
the approved estimated quantities of work completed by the Contractor during the
preceding month. The remaining ten (10) percent will be held by the Owner, as
retainage. At such time as the CONSULTANT deems appropriate - based on the
quality of work performed, progress of cleanup, and other pertinent-factors - the rate
of retainage, or the total amount retained, may be reduced; although, any reduction
in retainage, below the ten (10) percent level, is made solely at the
CONSULTANT's discretion. All remaining retainage held will be included in the
final payment to the Contractor.

13.2.1 Waivers of Mechanic’s Lien :
With each Application for Payment OWNER may require CONTRACTOR
to submit waivers of mechanic’s lien from entities lawfully entitled to file a
mechanic’s lien arising out of the Contract and related to the Work covered
by the payment.
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13.3

134

13.2.1.1 Reguirement for waivers of Mechanic’s Lien on Partial
Applications for ?ayment will be determined and communicated at the
Preconstruction Conference.

13.2.1.2 Submlt partial waivers on each item for amount requested in
previous appllcatlon after deduction for retainage, on each item.

13.2.1.3 When an application shows completion of an item, submit
conditional final o full waivers.

13.2.1.4 O“inér reserves the right to designate which entities involved
in the Work must submit waivers.

13.2.1.5 Waiver Forms: Submit executed waivers of lien on forms
acceptable to OwnFr.
|

CONTRACTOR'S Warranty of Title

CONTRACTOR warrants and guarantees that title to all Work, materials and
equipment covered by any Application for Payment, wheéther incorporated in the
Project or not, will pass to‘ OWNER no later than the time of payment free and clear
of all Liens.

Review of Applications for Progress Payment

[34.1

1342

Submission of Application for Payment

CONSULTANT will, after receipt of each Application for Payment, either
indicate in writing a recommendation of payment and present the
Application to OWNER, or return the Application to CONTRACTOR
indicating in {vriting CONSULTANT’S reasons for refusing to
recommend payr'pe'nt. In the latter case, CONTRACTOR may make the
necessary corrections and resubmit the Application.

CONSULTANT’S Recommendation

|

CONSULTANT: may refuse to recommend the whole or any part of any
payment, if, in CONSULTANT'S opinion, it would be incorrect to make
such representatforis to OWNER. CONSULTANT may also refuse to
recommend any.such payment, or, because of subsequently discovered
evidence or the rlesults of subsequent inspections or tests, nullify any such
payment previously recommended, to such extent as may be necessary in
CONSULTANT'S opinion to protect OWNER from loss because:
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13.5

13.6

13.7

13.4.2.1 the Work is defective, or completed Work has been damaged
requiring correction or replacement;

13422 the Contract Price has been reduced by Written Amendment
or Change Order;
13423 OWNER has been required to comrect defective Work or

complete Work in accerdance with paragraph 12.8; or

13424 of CONSULTANT's actual knowledge of the occurrence of
any of the events enumerated in paragraphs 14.2.1 through 14.2.9 inclusive.

Partial Utilization

OWNER at any time may request CONTRACTOR in writing to permit OWNER to
use any such part of the Work which OWNER believes to be ready for its intended
use and has been completed. If CONTRACTOR agrees, CONTRACTOR will
certify to OWNER that said part of the Work is complete and request that a
Certificate of Completion be issued for that part of the Work.

Final Inspection

Upon written notice from CONTRACTOR that the entire Work or an agreed
portion thereof is complete, CONSULTANT will make a final inspection with
CONTRACTOR and will notify CONTRACTOR in writing of all particulars in
which this inspection reveals that the Work is incomplete or defective.
CONTRACTOR shall immediately take such measures as are necessary to
remedy such deficiencies.

Final Application for Payment

After CONTRACTOR has completed all such corrections to the satisfaction of
CONSULTANT and delivered all maintenance and operating instructions,
schedules, guarantees, Bonds, certificates of inspection, marked-up record
documents (as provided in paragraph 5.14) and other documents - all as required by
the Contract Documents, and after CONSULTANT has indicated that the Work is
acceptable (subject to the provisions of paragraph 13.10), CONTRACTOR may
make application for final payment following the procedure for progress payments.
The final Application for Payment shall be accompanied by all documentation called
for in the Contract Documents, together with complete and legally effective releases
or waivers (satisfactory to OWNER) of all Liens arising out of or filed in connection
with the Work. In lieu thereof and as approved by OWNER, CONTRACTOR may
furnish receipts or releases in full; an affidavit of CONTRACTOR that the releases
and receipts include all labor, services, material and equipment for- which a Lien
could be filed, and that all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which- OWNER or OWNER'S property
might in any way be responsible, have been paid or otherwise satisfied; and consent
of the surety, if any, to final payment. If any Subcontractor or Supplier fails to
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13.8

13.9

furnish a release or receipt in full, CONTRACTOR may furnish a Bond or other

collateral satisfactory to O|WNER to indemnify OWNER against any Lien.

Final Payment and Acceptance

' I

13.8.1 CONSULTANT’S Approval
If, on the basis of CONSULTANT’S observation of the Work during
construction and fina}l inspection, and CONSULTANT"S review of the final
Application for Payment and accompanying documentation - all as required
by the Contract Documents CONSULTANT is satisfied that the Work has
been completed and CONTRACTOR’S other obligations under the Contract
Documents have been fulfilled, CONSULTANT will, after receipt of the
final Application | for Payment, indicate in writing CONSULTANT’S
recommendation of payment and present the Application to OWNER for
payment. Thereupon CONSULTANT will give written notice to OWNER
and CONTRACT@R that the Work is acceptable, subject to the provisions
of paragraph 13. 10 Otherwise, CONSULTANT will return the Application
to CONTRACTOR' mdlcatmg in writing the ‘reasons for refusing to
recommend final payment in which case CONTRACTOR shall make the
necessary correctlons and resubmit the Application.

13.8.2 Delayin Comp]etlon of Work

If, through no fault 'of CONTRACTOR, final completion of the Work is
significantly delayed OWNER shall, upon receipt of CONTRACTOR’S
final Application for'Payment and recommendation of CONSULTANT, and
without termmatmg the Agreement, make payment of the balance due for
that portion of the Work fully completed and accepted. If the remaining
balance to be held by OWNER for Work not fully completed or corrected is
less than the retainlag'e stipulated in the Agreement, and if Bonds have been
furnished as required in paragraph 10 of Part II, Information for Bidders, the
written consent of the surety to the payment of the balance due for that
portion of the W0|rk fully completed and accepted shall be submitted by
CONTRACTOR to CONSULTANT with the Application for such payment.
Such payment shall be made under the terms and conditions govemning final
payment, except that it shall not constitute a waiver of claims.

CONTRACTOR'S Contmumg Obligation

CONTRACTOR’S obllgatlon to perform and complete the Work in accordance with
the Contract Documents shaI] be absolute. Neither recommendation of any progress
or final payment by CPNSULTANT nor the issuance of a certificate of
Completion, nor any payment by OWNER to CONTRACTOR under the Contract
Documents, nor any use or éeeupancy of the Work or any part thereof by OWNER,
nor any dct of acceptance Iby OWNER nor any failure to do so, nor any review and
approval of a Shop Drawing or sample submission, nor any correction of defective
Work by OWNER will constltute an acceptance of Work not in accordance with the
Contract Documents or a'release of CONTRACTOR’S obligation to perform the
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Work in accordance with the Contract Documents (except as provided in paragraph
13.10).

13.10 Waiver of Claims

The making and acceptance of final payment will constitute:

13.10.1  a waiver of all claims by OWNER against CONTRACTOR, except
claims arising from unsettled Liens, from defective Work appearing after
final inspection or from failure to comply with the Contract. Documents
or the terms of any special guarantees specified therein; however, it will
not constitute a waiver by OWNER of any rights in respect of
CONTRACTOR’S continuing obligations under the Contract
Documents; and

13.10.2  a watver of all claims by CONTRACTOR against OWNER other than
those previously made in writing and still unsettled.

14, SUSPENSION OF WORK AND TERMINATION

14.1

14.2

OWNER May Suspend Work

OWNER may, at any time and without cause, suspend the Work or any portion
thereof for a period of not more than ninety days by notice in writing to
CONTRACTOR and CONSULTANT which will fix the date on which Work will
be resumed. CONTRACTOR shall resume the Work on the date so fixed.
CONTRACTOR shall be allowed an increase in the Contract Price or an extension
of the Contract Time, or both, directly attributable to any suspension if
CONTRACTOR makes an approved claim therefor as provided in Articles 10 and
11.

OWNER May Terminate
The OWNER may terminate the Work upon the occurrence of any one or more of
the following events:

14.2.1 if CONTRACTOR commences a voluntary case under any chapter
of the Bankruptcy Code (Title 11, United States Code), as now or hereafter
in effect, or if CONTRACTOR takes any equivalent or similar action by
filing a petition or otherwise under any other federal or state law in effect at
such time relating to the bankruptcy or insolvency;

14.2.2 if a petition is filed against CONTRACTOR under any chapter of the
Bankruptcy Code as now or hereafter in effect at the time of filing, or if a
petition is filed seeking any such equivalent or similar relief against
CONTRACTOR under any other federal or state law in effect at the time
relating to bankruptcy or insolvency;
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14.2.3 if CONTRACTOR makes a general assignment for the benefit of
creditors; I

14.2.4 if a ftrustee, receiver, custodian or agent of CONTRACTOR is
appointed under appltcable law or under contract, whose appointment or
authority to take charge of property of CONTRACTOR is for the purpose of
enforcing a Lien agamst such property or for the purpose of general
administration of such property for the benefit of CONTRACTOR’S
creditors;

14.2.5 if CONTR'ACTOR admits in writing an inability to pay its debts
generally as they become due;

14.2.6 if CONTRACTOR persistently fails to perform the Work in
accordance with the Contract Documents (including, but not limited to,
failure to supply sulff' icient skilled workers or svitable materials or equipment
or failure to adhere to the progress schedule established under paragraph 2.8
as revised from tlme to time);

14.2.7 if CONTRACTOR disregards Laws or Regulations of any public
body having jurlSdlCthﬂ

14.2.8 if CONTRJ;‘\GTOR disregards the authority of CONSULTANT, or

14.29 if CONTRACTOR otherwise violates in any substantial way any
provisions of the Contract Documents;

OWNER may, after giving CONTRACTOR (and the surety) seven days'
written notice and 'to the extent permitted by Laws and Regulations,
terminate the serwces of CONTRACTOR, exclude CONTRACTOR from
the site and take possessmn of the Work and of all CONTRACTOR’S tools;
appliances, constriiction equipment and machinery at the site and use the
same to the full e'xtent they could be used by CONTRACTOR (without
liability to CONTRACTOR for trespass or conversion), incorporate in the
Work all matenals and equipment stored at the site or for which OWNER
has paid CONTRACTOR but which are stored elsewhere, and finish the
Work as OWNER may deem expedient. In such case CONTRACTOR shall
not be entitled to receive any further payment until the Work is finished. If
the unpaid balance of the Contract Price exceeds the direct, indirect and
consequential costs of completing the Work (including but not limited to
fees and charges of engineers, architects, attorneys and other professionals
and court and arbltlrat:on costs) such excess will be paid to CONTRACTOR.
If such costs exceed such unpaid balance, CONTRACTOR shall pay the
difference to OWNER Such costs incurred by OWNER will be approved as

to reasonableness by CONSULTANT and incorporated in a Change Order,
I

I
1
1
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14.3

14.4

14.5

but when exercising any rights or remedies under this paragraph OWNER
shall not be required to obtain the lowest price for the Work performed.

14.2.10 If safety violations are observed and brought to the Contractors attention and
Contractor fails to take immediate corrective measures any repeat of similar
safety violations, Owner will order an immediate termination of contract.
Note: it is the Contractor’s responsibility to know proper safety measures as
they pertain to construction and OSHA.

14.2.11 This contract may be. canceled by either party thirty (30) days after delivery
by canceling party of written notice of intent to cancel to the other
contracting party.

14.2.12 This contract may be canceled by the Lexington-Fayette Urban County
Government if it is determined that the Bidder has failed to perform under
the terms of this agreement, such cancellation to be effective upon receipt of
written notice of cancellation by the Bidder.

CONTRACTOR'S Services Terminated

Where CONTRACTOR’S services have been so terminated by OWNER, the
termination will not affect any rights or remedies of OWNER against
CONTRACTOR then existing or which may thereafter accrue. Any retention or
payment of moneys due CONTRACTOR by OWNER will not release
CONTRACTOR from liability.

Payment After Termination

Upon seven days' written notice to CONTRACTOR, OWNER may, without cause
and without prejudice to any other right or remedy, elect to abandon the Work and
terminate the Agreement. In such case, CONTRACTOR shall be paid for all Work
executed and any expense-sustained plus reasonable termination expenses, which
will include, but not be limited to, direct, indirect and consequential costs (including,
but not limited to, fees and charges of engineers, architects, attorneys and other
professionals and court and arbitration costs).

CONTRACTOR May Stop Work or Terminate

If, through no act or fault of CONTRACTOR, the Work is suspended for a peried of
more than ninety days by OWNER or under an order of court or other public
authority, or CONSULTANT fails to act on any Application for Payment within
sixty days after it is submitted, or OWNER fails for sixty days to pay
CONTRACTOR any sum finally determined to be due, then CONTRACTOR may,
upon seven days' written notice to OWNER and CONSULTANT, terminate the
Agreement and recover from OWNER payment for all Work executed and any
expense sustained plus reasonable termination expenses. In addition and in lieu of
terminating the Agreement, if CONSULTANT has failed to act on an Application
for Payment or OWNER has failed to make any payment as aforesaid,
CONTRACTOR may upon seven days' written notice to OWNER and
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CONSULTANT stop the Work until payment of all amounts then due. The
provisions of this paragraph shall not relieve CONTRACTOR of the obligations
under paragraph 5.16 to carry on the Work in accordance with the progress schedule
and without delay during dlsputes and disagreements with OWNER.

15. MISCELLANEOUS

15.1

15.2

Claims for Injury or Darmage
Should OWNER or CON’ITRACTOR suffer injury or damage to person or property
because of any error, omission or act of the other party or of any of the other party's
employees or agents or others for whose acts the other party is legally liable, claim
will be made in writing to |the other party within a reasonable time of the first
observance of such mjury! or damage. The provisions of this paragraph 15.1 shall
not be construed as a substltute for or a watver of the provisions of any applicable
statute of limitations or repose
Non-Discrimination in Employment
The CONTRACTOR shall comply with the following requirements prohibiting
discrimination:
I
15.2.1 That no person (as defined in KRS 344.010) shall bid on Lexington-
Fayette Urban Coﬁnty Government construction projects, or bid to furnish
materials or supplles to the Lexington-Fayette Urban County Government,
if, within six months prior to the time of opening of bids, said person shall
have been found, by.declamatory Jjudgment action in Fayette Circuit Court,
to be presently erigagmg in an unlawful practice, as hereinafter defined.
Such declamatory; _]udgment action may be brought by an aggrieved
individual or uport an allegation that an effort at conciliation pursuant to
KRS 344.200 has! been attempted and failed, by the Lexington-Fayette
County Human Rights Commission.

15.2.2 Thatitis ali unlawful practice for an employer:

15.2.2.1 ' to fail or refuse to hire, or to discharge any individual
or otherwxse to discriminate against an individual, with respect to his
compensatlon terms, conditions, or privileges of employment,
because of auch individual's race, color, religion, sex, age, or national
origin; or

15222 ' to limit, segregate or classify his employees in any
way which would deprive or tend to deprive an individual of
employment opportunities or otherwise adversely affect his status as
an emponee because of such individual's sex, race, color, religion,
age, or natlonal origin.
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15.3

154

15.5

15.6

15.2.3 That it is an unlawful practice for an employer, labor organization, or
joint-labor management committee controlling apprenticeship or other
training or retraining, including on-the-job training programs to discriminate
against an individual because of his race, color, religion, sex, age, or
national origin in admission to, or employment in, any program established
to provide apprenticeship or other training.

15.2.4 That a copy of this Ordinance shall be furnished all suppliers and
made a part of all bid specifications.

15.2.5 This Ordinance shall take effect after it is signed, published anhd
recorded, as required by law.

Temporary Street Closing or Blockage

The CONTRACTOR will notify the CONSULTANT at least 72 hours prior to
making any temporary street closing or blockage. This will permit orderly
notification to all concerned public agencies. Specific details and restrictions on
street closure or blockage are contained in the Special Conditions.

Percentage of Work Performed by prime CONTRACTOR

The CONTRACTOR shall perform on site, and with its own organization, Work
equivalent to at least fifty (50%) percent of the total amount of Work to be
performed under the Contract. This percentage may be reduced by a supplemental
agreement to this Contract if, during performing the Work, the CONTRACTOR
requests a reduction and the CONSULTANT determines that the reduction would be
to the advantage of the OWNER.

Clean-up :

Cleanup shall progress, to the greatest degree practicable, throughout the course of
the Work. The Work will not be considered as completed, and final payment will
not be made, until the right-of-way and all ground occupied or affected by the
Contractor in connection with the Work has been cleared of all rubbish, equipment,

excess materials, temporary structures, and weeds. Rubbish and all waste materials

of whatever nature shall be disposed of, off of the project site, in an acceptable
manner. All property, both public and private, which has been damaged in the
prosecution of the Work, shall be restored in an acceptable manner. All areas shall
be draining, and all drainage ways shall be left unobstructed, and in such a condition
that drift will not collect or scour be induced.

General

The duties and obligations imposed by these General Conditions and the rights and
remedies available hereunder to the parties hereto, and, in particular but without
limitation, the warranties, guarantees and obligations imposed upon
CONTRACTOR by paragraphs 12.1, 12.3.5, 13.3, and 15.2 and all of the rights and
remedies available to OWNER and CONSULTANT thereunder, are in addition to,
and are not to be construed in any way as a limitation of, any rights and remedies
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15.7

|
available to any or all of tli'le:m which are otherwise imposed or available by Laws or
Regulations, by special warranty or guarantee or by other provisions of the Contract
Documents, and the prov1s:ons of this paragraph will be as effective as if repeated
specifically in the Contract Documents in connection with each particular duty,
obligation, right and remedy to which they apply. All representatlons warranties
and guarantees made in {hc Contract Documents will survive final payment and

termination or-completion|of the Agreement.

Debris Disposal

For all LFUCG projects any itrash, construction demolition debris, yard waste, dirt or
debris of any kind that i 18 femoved from the project site must be disposed of in
accordance with local, state and federal regulations. The disposal site or facnltty
must be approved in advance by the LFUCG and disposal documentation is
required. The Contractor: vslnll be responsible for payment of any fines associated
with improper disposal of materlal removed from the project site.

I
-
END OF SECTION



PART V
SPECIAL CONDITIONS
INDEX
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1. RISK MANAGEMENT PROVISIONS

INSURANCE AND INDEI?([NIFTCATION

!

INDEMNIFICATION AND H(i)L:D HARMLESS PROVISION
(1) It is understood and agreed by the parties that Contractor hereby assumes the entire
responsibility and liability for anyiand all damages to persons or property caused by or
resulting from or arising out of any act or omission on the part of Contractor or its
employees, agents, servants, owners, principals, licensees, assigns or subcontractors of any
tier (hereinafter “CONTRACTOR”) under or in connection with this agreement and/or the
provision of goods or services and the performance or failure to perform-any work required
thereby. | '

(2) CONTRACTOR shall inderrlmi:fy, save, hold harmless and defend the Lexington-
Fayette Urban County Government and its elected and appointed officials, employees,
agents, volunteers, and successors i]{ interest (hereinafter “LFUCG") from and against all
liability, damages, and losses, incl;uding but not limited to, demands, claims, obligations,
causes of action, judgments, penaltles fines, liens, costs, expenses, interest, defense costs
and reasonable attorney’s fees that afe in any way incidental to or connected with, or that
arise or are alleged to have arxsen,!dlrectly or indirectly, from or by CONTRACTOR’s
performance or breach of the agreci:rrllent and/or the provision of goods or services provided
that: (a) it is attributable to persona] injury, bodily injury, sickness, or death, or to injury to
or destruction of property (including the loss of use resulting therefrom), or to or from the
negligent acts, errors or omlsswnslor willful misconduct of the CONTRACTOR; and (b) not
caused solely by the active negllgence or willful misconduct of LFUCG.

(3) Intheevent LFUCG is allegt!éd‘ito be liable based upon the above, CONTRACTOR
shall defend such allegations and shall bear all costs, fees and eéxpenses of such defense,
including but not limited to, all reaisonab]e attorneys’ fees and expenses, court costs, and
expert witness fees and expenses, usmg attorneys approved in writing by LFUCG, which
approval shall not be unreasonably withheld.

(4)  These provisions shall in nojway be limited by any financial responsibility or
insurance requirements, and shall survive the termination of this agreement.

) LFUCG is a politicall subdivision of the Commonwealth of Kentucky.
CONTRACTOR acknowledges and agrees that LFUCG is unable to provide indemnity
or otherwise save, hold harmless, | or defénd the CONTRACTOR in any manner,

FINANCIAL RESPONSIBILI'IIY'
BIDDER/CONTRACTOR understands and agrees that it shall, prior to final acceptance of

its bid and the commencement of any work, demonstrate the ability to assure compllance
with the above Indemnity prov:slqns and these other risk management provisions.

SC-2



INSURANCE REQUIREMENTS

YOUR ATTENTION IS DIRECTED TO THE INSURANCE REQUIREMENTS
BELOW, AAND YOU MAY NEED TO CONFER WITH YOUR INSURANCE
AGENTS, BROKERS, OR CARRIERS TO DETERMINE IN ADVANCE OF
SUBMISSION OF A RESPONSE THE AVAILABILITY OF THE INSURANCE
COVERAGES AND ENDORSEMENTS REQUIRED HEREIN. IF YOU FAIL TO
COMPLY WITH THE INSURANCE REQUIREMENTS BELOW, YOU MAY BE
DISQUALIFIED FROM AWARD OF THE CONTRACT.

Required Insurance Coverage

BIDDER/CONTRACTOR shall procure and maintain for the duration of this contract the
following or equivalent insurance policies at no less than the limits shown below and cause
its subcontractors to maintain similar insurance with limits acceptable to LFUCG in order to
protect LFUCG against claims for injuries to persons or damages to property which may
arise from or in connection with the performance of the work hereunder by
CONTRACTOR. The cost of such insurance shall be included in any bid:

Coverage Limits

General Liability $1 million per occurrence, $2 million
aggregate

(Insurance Services Office Form CG 00 01) or $2 nillion combined single limit
Commercial Automobile Liability combined single, $1 million per
occurrence

(Insurance Services Office Form CA 0001)

Worker’s Compensation Statutory
Employer’s Liability $100,000.00
Excess/Umbrella Liability $1 million per occurrence

The policies above shall contain the following conditions:

a.  All Certificates of Insurance forms used by the insurance carrier shall be properly filed
and approved by the Department of Insurance for the Commonwealth of Kentucky (DOI).
LFUCG shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy using the Kentucky DOI approved forms.

b.  The General Liabtility Policy shall be primary to any insurance or self-insurance
retained by LFUCG.
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c.  The General Liability Policylsﬁall include a Products and Completed Operations
endorsement or Premises and Ope!ra'tions Liability endorsement unless it is deemed not to

apply by LFUCG. |

d. LFUCG shall be provided at‘ least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed. |
e.  Said coverage shall be written by insurers acceptable to LFUCG and shall be in a form
acceptable to LFUCG. Insurance lplaced with insurers with a rating classification of no less
than Excellent (A or A-) and a financial size category of no less than VIII, as defined by the
most current Best's Key Rating G‘l;li(llc shall be deemed automatically acceptable.

Renewals

After insurance has been approved by LFUCQG, evidence of renewal of an expiring policy
must be submitted to LFUCG, anc! may be submitted on a manually signed renewal
endorsement form. If the policy or carrier has changed, however, new evidence of coverage
must be submitted in accordance \flwtih these Insurance Requirements.

Deductibles and Self-Insured Proglrams

IF YOU INTEND TO SUBMIT A SELF-INSURANCE PLAN IT MUST BE
FORWARDED TC LEXINGTOI\II-FAYETTE URBAN COUNTY GOVERNMENT,
DIVISION OF RISK MANAGEMENT, 200 EAST MAIN STREET, LEXINGTON,
KENTUCKY 40507 NO LATER ITHAN A MINIMUM OF FIVE (5) WORKING DAYS
PRIOR TO THE RESPONSE DATE. Self-insurance programs, deductibles, and self-
insured retentions in insurance pollcles are subject to separate approval by Lexmgton-
Fayette Urban County Government's Division of Risk Management, upon review of
evidence of BIDDER/CONTRACTOR’S financial capacity to respond to claims. Any such
programs or retentions must prov:de LFUCG with at least the same protection from liability
and defense of suits as would be afforded by first-dollar insurance coverage. If
BIDDER/CONTRACTOR satisfies i any portion of the insurance requirements through
deductibles, self-insurance pr(_)grar:ns or self-insured retentions, BIDDER/CONTRACTOR
agrees to provide Lexington-F ayettclUrban County Government, Division of Risk
Management, the following data prlor to the final acceptance of bid and the commencement
of any work:

a. Latest audited ﬁnar;:cial statement, including auditor's notes.
I
b. Any records of any self-insured trust fund plan or policy and related
accounting statements.

c. Actuarial funding r;eports or retained losses.
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d. Risk Management Manual or a description of the self-insurance and risk
management program.

e. A claim loss run summary for the previous five (5) years.

f. Self-Insured Associations will be considered.

Safety and Loss Control

CONTRACTOR shall comply with all applicable federal, state, and local safety standards
related to the performance of its works or services under this Agreement and take necessary
action to protect the life, health and safety and property of all of its personnel on the job site,
the public, and LFUCG.

Verification of Coverage

BIDDER/CONTRACTOR agrees to furnish LFUCG with all applicable Certificates of
Insurance signhed by a person authorized by the insurer to bind coverage on its behalf prior to
final award, and if requested, shall provide LFUCG copies of all insurance policies,
including all endorsements.

Right to Review, Audit and Inspect

CONTRACTOR understands and agrees that LFUCG may review, audit and inspect any
and all of its records and operations to insure compliance with these Insurance
Requirements,

DEFAULT

BIDDER/CONTRACTOR understands and agrees that the failure to comply with any of
these insurance, safety, or loss control provisions shall constitute default and that LFUCG
may elect at its option any single remedy or penalty or any combination of remedies and
penalties, as available, including but not limited to purchasing insurance and charging
BIDDER/CONTRACTOR for any such insurance premiums purchased, or suspending or
terminating the work.

00357187

END OF SECTION
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| PART VI

CONTRACT AGREEMENT
i

THIS AGREEMENT, made on the | 28 day of May , 2019 | by and

between Lexington-Fayette Urban County Government, acting herein called "OWNER" and

Blau Mechanical, Inc. doing business as *(an individual) (a partnership) (a corporation) located in

the City of _Lexington , County of Fayette , and State of
Kentucky , hereinafter called "CONTRACTOR."

|
WITNESSETH: That the CONTRACTOR and the OWNER in consideration of _One Hundred
Seventy-two Thousand Dollars and | Zero Cents ($172.000.00 )
quoted in the proposal by the CONTRACTOR dated 04/04/19 _, hereby agree to
commence and complete the construction descrlbcd as follows:

1. SCOPE OF WORK

The CONTRACTOR shall furnish all ithe materials, supplles machinery, equipment, tools,
supermtendence labor, insurance, and other accessories and services necessary to complete the said
project in accordance with the conditions and prices stated in the Proposal, the General Conditions,
and the Special Conditions of the Contract, the Specifications, lonWave Q&A and Contract
Documents therefore as prepared for LFU(FG for Domestic Hot Water Main Replacement project.

2. TIME OF COMPLETION I

|
The time period estimated and authorlzed by the OWNER for the proper execution of the Work
by the Contract, in full, is hereby fixed as one hundred twenty (120) calendar days. The time
shall begin in accordance with the Notlcelto Proceed provided by OWNER.

I
3. ISSUANCE OF WORK OR])EiRS

Notice to begin Work will be given in whole or for part of the Work as determined by the OWNER
pending the availability of funds. The order of construction will be as determined by the Engineer
after consultation with the CONTRACTOR and the OWNER.

i

|

|

|

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the
Contract, as quoted in the proposal, subjecti to any additions and deductions, as provided therein.
5. PROGRESS PAYMENTS

4. THE CONTRACT SUM

|
The OWNER shall make payments on account of the Contract, as provided in accordance with the
General Conditions, as estimated by the Engineer, less the aggregate of previous payments.



1
|
|
I

[
6. ACCEPTANCE AND FINAL PAYMENT
|

Final payment shall be due within ninetiy (90) days after completion of the Work, provided the
Work be then fully completed and the Contract fully accepted.

|
Before issuance of final certificate, the (;,ONTRACTOR shall submit evidence satisfactory to the
Engineer that all payrolls, material bills, and other indebtedness connected with the Work has been
paid. .

If, after the Work has been substantially’completcd full completion thereof is materially delayed
through no fault of the CONTRACTOR, and the ENGINEER so certifies, the OWNER shall upon
certificate of the ENGINEER, and W1thout terminating the Contract, make payment of the balance
due for that portion of the Work fully completed and accepted. Such payment shall be made under
the terms and conditions governing ﬁnall payment, except that it shall not constitute a waiver of
claims.

|
7. THE CONTRACT DOCUMEIl\lTS

The Advertisement for Bids, Informatioxii for Bidders, the General Conditions, Performance and
Payment Bonds, Contract Agreement, Special Conditions, Technical Specifications, any and all
Addenda, IonWave Q&A, and Proposal, a;nd Plan Drawings form the Contract, and they are fully a
part of the Contract as if hereto attached or herein repeated.

|

|
8. EXTRA WORK |

|
The OWNER, without invalidating the Colltract, may order extra work or make changes by altering,
adding to or deducting from the Work, the Contract Sum being adjusted accordingly. All such
Work shall be executed and paid for in accordance with the General Conditions, which is a part of
this Contract. !

9. THE FOLLOWING IS AN El\IUBdERATION OF THE SPECIFICATIONS AND
DRAWINGS (CONTRACT D(|)C[IIVIENTS):
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| .
SPECIFICATIONS

SECTION l

NO. TITLE | PAGES
I
I Advertisement for Bids | AB lthru 5
II Information for Bidders B  1lthru 10
III Form of Proposal | P l1thru 34
v General Conditions ‘ GC 1lthru 52
v Special Conditions SC Ithru 5
VI Contract Agreement | CA 1thru 6
VIl Performance and Paymeﬁt Bonds PB 1thru 7
VIII Addenda | AD Ithru 1
IX Technical Specifications
Division 1 - General Requiremt:ents
|
00900 Summary of Work 1thru3
01000 Special Conditions ; 1 thru 7
01045 Cutting and Patching i 1 thru 5
01700 Project Closeout ! 1 thru 3
01710 Final Cleaning I 1 thru 3
01720 Project Record Documents 1 thru 1
01740 Warranties 1 thru 1

Division 2 — Not Used
Division 3 - Not Used
Division 4 - Not Used

|

i

i

i
Division 5— Not Used |
Division 6 — Not Used l '
Division 7 — Not Used |
Division 8 - Not Used
Division 9 — Not Used

Division 10 — Not Used
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Division 11— Not Used
Division 12 — Not Used
Division 13 — Not Used
Division 14 — Not Used

Division 15 — Mechanical

15010
15025
15050
15140
15190
15260
15410
15420
15430

General Provisions for Mechamcal Work
Sleeving, Cutting, Patchmg and Repair
Basic Materials and Methods

Supports and Anchors

Mechanical Identiﬁcation‘

Pipe Insulation

Plumbing Piping

Hot Water Mixing/T empermg Valve

Plumbing Specialties :
‘ 1

Division 16 — Electrical |

16100
16200

General Provisions
General Materials and Installation

Division 17 — Not Used

APPENDIX A Standard Drawings

DRAWINGS |

CS - Cover Sheet !
P-1 Plumbing Plan
P-1.1 Plumbing Plan without Floor Plan

P-1A Enlarged Plumbing Plan Umts A-DD

P-1B Enlarged Plumbing Plan Umts C-FF

P-1C Enlarged Plumbing Plan Umts E-HH

P-1D Enlarged Plumbing Plan IUmts G-LL

PE-2 Plumbing & Electrical Plan for Boiler Room
P-3  Mixing Valve Riser -

P-4  Details

| 1 CA-5
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1 thru 12
1 thru 3
1 thru 10
1 thru 5
l1thru 4
1thru7
1thru7
| thru 4
1 thru 8

| thru 6
1thru 5



|

I
IN WITNESSETH WHEREOF, the parties hereto have executed this Contract as of the date and
year above written. '

!
|
(Seal) | Lexington-Fayette Urban County Government.
Lexington. Kentucky
E (Owner)
tof o, Aomes )bl
MAYOR
(Title)

Blau Mechanical Inc
(Contractor)

BY: __ {a’é’/@/z’ﬁ/
Y i
el seph Salazar

l
|
\\:lzlu;h)u&hxﬂ C:L.Tivuwwsé ; Vice President

(Witness) (Title)

(Secretary)* /

Maureen Rabe, Corporate Sec

1532 Russell Street
Covington, Kentucky 41011-3359
(Address and Zip Code)

IMPORTANT: *Strike out any non-applitl‘;able terms.
|

Secretary of the Owner |;should attest. If the CONTRACTOR is corporation,
Secretary should attest. Give proper title of each person-executing Contract.

1
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$ATA pocument A312™ - 2010

Performance Bond

CONTRACTOR: SURETY:

@r&ﬁeﬂﬁ ﬁggﬁ r.s\"z;gtgf Tﬁg address) {Name, legal status and principal place

1532 Russell Steet of business)

Covington, KY 41011 FIDELITY AND DEPOSIT COMPANY OF
MARYLAND

1299 Zurich Way, 5th Floor
Schaumburg, IL” 80198-1056
OWNER:

(Name, legal status and address)

LEXINGTON-FAYETTE URBAN COUNTY
GOVERNMENT

200 East Main Street

Lexington, KY 40507

CONSTRUCTION CONTRACT
Date: 4/5/19

. One Hundred Seventy Two Thousand and 00/100 Dollars
Amount: 770 G0 G0y i

Description:
(Name and location)

Lexingtan-Fayette Urban County Government Divisjon, of Community Garrections, Domestic Hot
Water Main Replacement, Lexington, KY - Bid Number#32-2019

BOND
Date; 4/8/19

(Not earlier than Construction Contract Date)

One Hundred Seventy Two Thousand and 00/100 Dollars
Amount: ($ 172,000.00) |

Modifications to this Bond: [ None O'See Section 16

I
CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company:
BLAU MECHANICAL, ING.

Signature:

(Corporate Seal)

FIDELITY AN POSIT COMPANY OF MARYLAN&/L
! ' L)

Name Name  Michelle D. Krebs, Attorney-in-Fact

.and Title: angl Title
(Any ad?‘_ # page of this Performance Bond.)

(FOR INFORMATION ONLY — Name, address and telephone)
AGENT or BROKER: OWNER'S REPRESENTATIVE:

Aan Risk Services Northeast, inc. schitect, Engi .
8044 Monigomery Road, Suite 405 (Architect, Engineer or other party:)
Cincinnati, OH 45236

(513) 621-0130

Bond No. 09119244

This document has important legal
consequences. Consultation with
an attomey is encouraged with
respect to its completion or
modification,

Any singular reference to
Contracter, Surety, Owner or
other party shall be considered
plural where applicable.

AlA Document A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

AIA Document A312™ — 2010, The American Institute of Archﬂe%ds.
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors

and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.
|

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under

this Bond, except when applicable to parucrpate‘m a conference as provided in Section 3.

§ 3'If there is no Owner Default under the Const{rucnon Contract, the Surety’s obligation under this Bond shall arise
after
.1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such nonce shall indicate whether the Owner is requesting a conference among
the Owrer, Contractor and Surety to discuss the Contractor’s performance. If the Owner dees not
request a conference, the Surety may, within five (5) business days after receipt of the Owner’s notice,
request such a conference. If the Surely timely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Secuon 3.1 shall be held within ten
(10) business days of the Surety’ s xecerpt of the Owner’s notice. If the Owner, the Contractor and the
Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract,
but such an agreement shall not waive the Owner's right, if any, subsequently to declare a Contractor
Default; |
2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Sure‘ty or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply w1th the notice requirement in Section 3.1 shall not constitute a failure
to comply with a condition precedent to the Sunetyl s obligations, or release the Surety from its obligations, except to
the extent the Surcty demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions'of Scction 3, the Surety shall promptly and at the Surcty’s expense
take one of the following actions: !

§5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;
§ 5.2 Undertake to perform and complete the Cc:nslruction Contract itself, through its agents or independent
contractors;

§ 5.3 Obtain bids or negotiated proposals from qLMﬁed contractors acceptable to the Owner for a.contract for
performance and-completion of the Constmcnon Contract, arrange for a contract to be prepared for execution by the
Owner and a contracior selected with the Owner § CONCurrence, to be secured with performance and payment bonds
executed by a qualified surety equivalent to the bomis issued on the Construction Contract; and pay to the Owner the
amount-of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as
a result of the Contractor Default; or !

{
3

§ 5.4 Waive its right to perform and complete, ar'range for completion, or obtain a new contractor and with reasonable
promptness under the circumstances: '
.1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as
practicable after the amount is determmed make payment to the Owner; or
2 Deny liability in wliole or in part ‘and notify the Owner, citing the reasons for denial.

§6 If the Surety does-not proceed as provided i 1n Secucn 5 with reasonable promptness, the Surety shall be deemed o
be in default on this Bond seven days after receipt: of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obhganons under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Gwrer refuses the payment
or the Surety has denied liability, in whole or in pant, without further notice the Owner shall be entitled to enforce any
remedy available to the Owner.

AlA Document A312™ — 2010. The American Institute of Arch'ilects.
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§ 7 If the Surety elects to act under Section 5.1, 5 2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under l.he Construcuon Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the
Owner to pay the Balance of the Contract Price, ithe Surety is obligated, without duplication, for
A the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
.2 additional legal, design professmna] and delay costs resulting from the Contractor’s Default, and
resulting from the actions or faﬂure 1o act of the Surety under Section 5; and
3 liquidated damaggs, or if no llqmdated damages are specified in the Constmctxon Contract, actual
damages caused by delayed pexformance or non-performance of the Contractor,

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Conl.ract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall aclcme on this Bond to any person or entity other than the Owner or its
heirs, executors, administrators, successors and a551gns

I
§ 10 The Surety hereby waives notice of any change including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obhgatwns

§ 11 Any proceeding, legal or equitable, under tl'llS Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contracior Default or within two years afler lhe Contracior ceased working or within two years after the Surety
refuses or fails to perform its obhganons under thls Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the minimum period of lmutauon available to sureties as a defense in the jurisdiction of
‘the suil shall be applicable. I

|
§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed, any prowsmn in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and prov:sxons confonmng to such statutory or other legal requirement shall be
decmed incorporated herein. When so furnished] the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond. '
§ 14 Definitions |

§ 14.1 Balance of the Contract Price. The total amount payable by the Owner 1o the Contractor under the Construction
Contract after all proper adjustments have been made including allowance to the Contractor of any amounts received
or to be received by the Owner in settlement of i insurance or other claims for damages to which the Contractor is
cntitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction

Contract. i
|

§ 14.2 Construction Contract. The agreement between the:Owner and Contractor identified on the cover page,
including all Contract Documents and changes made 1o the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor which has not been remedied or waived, to perform or otherwise to
comply with a material term of the Constructmn Contract.

§ 14.4 Owner Default. Failure of the Owner, wlnch has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or o perflorm and complete or comply with the other material terms of the
Construction Contract. .

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

AlA Document A312™ — 2010. The American Institule of Architects.
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§ 16 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

{Corporate Seal)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company:

Signature: Signature:

Name and Title: | Name and Title: | Attorney-in-Fact
Address: Address:

AlA Document A312™ — 2010, The American Institule of Architects.
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S AIA pocument A312™ - 2010

Bond No. 09119244

Payment Bond
CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place
BLAU MECHANICAL, INC. busi
(13 532 RusseklclYStreet of business)
ovington, 41011 ﬂEE#HN%ND DEPGSIT COMPANY OF This document has impor?ant Iggal
1299 Zurich Way, 5th Floor . consequences. Consultation with
Schaumburg, IL" 60196-1056 an attormey Is encouraged with
OWNER: . .
' respect to its completion or
(Name, legal status and address) modification.
LEXINGTON-FAYETTE URBAN COUNTY .
GOVERNMENT Any singular reference to
200 East Main Street Contractor, Surety, Owner or
Lexington, KY 40507 other party shalt be considered
CONSTRUCTION CONTRACT plural where applicable.

' AlA Document A312-2010
combines two separate bonds, a
Amount: One Hundred Seventy Two Thousand and 007100 Dollars Performance Bond and a
($ 172,000.00) Payment Bond, into one form.
This Is not a single combined

](]D\?;;::ep;:;;ocaﬁon ) ! Performance and Payment Bond.

Lexington-Frﬂette Urban County Government, Division of Community Comections, Domestic Hot
Water Main Replacement, Lexington, KY - Bid Number#32-2019

Date:4/5/19

BOND
Date: 4/8/19

(Not earlier than Construction Contract Date)

One Hundred Seventy Two Thousand and 00/100 Dollars
Amount: (3 172,000.00) l

Modifications to this Bond: § None O $ee Section 18

CONTRACTOR AS PRINCIPAL SURETY
Company: (Corporate Seal) Company: (Corporate Seal)
BLAU MECHANIGAL, INC. FIDELITY AND DEPDSIT COMPANY OF MARYLAND ) Le/‘)

Sigrl':aulre: bﬁL Lu,b:g

Signature: 1

Name Name Michelle D. Krebs, Atterney-in-Fact

and Title: /. and Title: -
(Any addifidnal signatures appear on the last page of this Payment Bond.) B
(FOR INFORMATION ONLY — Name, address and telephone) .o
AGENT or BROKER: OWNER'S REPRESENTATIVE: 7.
Aon Risk Services Northeast, Inc. Mrclhilecl, Engineer or other party:)

8044 Montgomery Road, Suite 405
Cincinnati, OH 45236
(513) 621-0130

AlA Document A312™ — 2010, The American Institute of Arch'rted|s.



§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner to pay for labor, malenals and equipmeni furnished for use in the performance of the
Construction Contract, which is incorporated herem by reference, subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, hens or suits by any petson or entity seeking payment for labor, materials
or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Qwner under this Bond
shall arise after the Owner has promptly nonﬁed the Contractor and the Surety (at the address described in Section 13)
of claims, demands, liens or suits.against the Owner or the Owner’s property by any person or entity seeking payment
for labor, materials or equipiment furnished for u$e in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions i in Section 3, the Surety shall promptly and at the Surety’s expense
defend, indemnify and hold harmless the QOwner agamst a duly tendered claim, demand, licn or suit,

§ 5 The Surety’s obligations to a Claimant underithis Bond shall arise after the following:

§5.1 Claimants, who do not have a direct contract with the Contractor,

A have furnished a written notice of nen-payment fo the Contractor, stating with substantial accuracy the
amount claimed and the name of Lhe party to whom the materials were, or equipment was, fumished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished matenals or equipment included in the Claim; and

.2 have sent a Claim to the Surety (at the address described in Section 13).

§5.2 Claimants, who arc cmployed by or have a direct contract with the Contractor, have sent a Claim to the Surcty (at
the address described in Section 13). '

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1.

§7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following actions:

§7.1 Send an answer to the Claimant, with a copy,to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that arc undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surety’s failore to discharge its obligaliolns under Section 7.1 or Scetion 7.2 shall not be decmed to
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its
obligations under Sectton 7.1 or Section 7.2, the Suxety shall indemnify the Claimant for the reasonable attormey s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under'Section 7.3, and the amount of this Bond shall be credited for any payments made in good [aith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor,under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, 'if any, under any construction performance bond. By the
Contractor fumishing and the Owner accepting thJs Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated 1o satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner’s priority to use the funds for the completion of the work.

AlA Document A312™ —2010. The American Insfitute of Amhited;s.
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§ 10 The Surety shall not be liable to the Owner; Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses ol any
Claimant under this Bond, and shall have under tms Bond no obligation to make payments to, or give notice-on behalf
of, Claimants or otherwise have any cbligations'to Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change including changes of time, to the Construction Contract or o
related subcontracts, purchase orders and other obhgatwns

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the
expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.1.2 or 5.2, or (2) on which the last labar or service was performed by anyone or the last materials or
equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) [irst occurs. If the
provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a
defense in the jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surcty, the Owner orthe Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date received. '

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions!cofnl‘omﬂng lo such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 15 Upon request by any person or entity appeanng to be a potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.
I
§ 16 Definitions |
§ 16.1 Claim. A written statement by the Claimant including at a minimum:
.1 the name of the Claimant;
2 the name of the person for whom the labor was done, or materials or equipment furnished;
3 acopyofthe agreement or purchase order pursuant to which labor, materials or equipment was
furnished for use in the performance of the Construction Contract;
4 abrief description of the labor, matenals or equipment furnished,
5  the date on which the Claimant last performed labor or last furmshed materials or equipment for use in
the performance of the Construcuon Contract;
6 the total amount earned by the Clalmant for labor, materials or equipment furnished as of the date of
the Claim;
the total amount of previous paymems received by the Claimant; and
the total amount due and unpaid to }hc Claimant for labor, materials or cquipment furnished as of the
date of the Claim.

. ow
o~

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equlpment for use in the performance of the Construction Confract. The term
Claimant also includes any individual or entity that has rightfully asserted.a claim under an applicable mechanic’s lien
or similar statute against the real property upon whllch the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor, materials or equipment™ that part of water, gas, power, light, heat, oil,
gasolme telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor’s subcontractors, and all other
items for which a mechanic's lien may be asserted i in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and all changes made to the agreement and the Contract Documents.

AlA Docuiment A312™ — 2010, The American Institute of Architedls.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with (he other material terms of the

Construction Contract.
§ 16.5 Contract Documents. All the documents tllllat comprise the agreement between the Owner and Contractor.

|
§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond

shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 18 Modifications to this bond are as follows:

(Space is provided below for additional signatures, of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: , Name and Title: , Attorney-in-Fact

Address: Address:

AlA Document A312™ — 2010, The American Institule of Archﬂed;s.
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ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURfCH AMERICAN INSURANCE COMPANY, a corporation of the State of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporauon of the State of Maryland (herein collectively called the "Companies™), by
MICHAEL BOND, Vice President, in pursuance of authonty granted by Article V, Section 8, of the By-Laws of said Companies, which
are set forth on the reverse side hereof and are hereby certified to‘be in full force and effect on the date hereof, do hereby nominate,
constitute, and appoint Michelle D, KREBS, Thomas E. PURTELL and Elaine HARMON, all of Cincinnati, Ohio, EACH its true and
lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all
bonds and undertakings, and the execution of such bonds! or undertakings in pursuance of these presents, shall be as binding upon said
Companies, as fully and amply, to all intents and purposes,as if they had been duly executed and acknowledged by the regularly elected
officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly eiected officers of the
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected
officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper
persons. [

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies, and is now in force,

IN WITNESS WHEREQF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and
FIDELITY AND DEPOSIT COMPANY OF MARYLANI? this 1st day of September, A.D. 2016.

ATTEST:

ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

A0
u.ﬁﬂ.n-""

(o D forf—

Secretary ' Vice President
Eric D. Barnes ! Michael Bond
State of Maryland
County of Baltimore

On this Ist day of September, A.ID. 2016, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, MICHAEL
BOND, Vice President, and ERIC D. BARNES, Secretary, of the Compames, to me personally known to be the individuals and officers deseribed in and
who executed the preceding instrament, and acknowledged the execul]wn of same, and being by me duly sworn, deposeth and saith, that he/she is the said
officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate
Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and afﬁxed my Official Seal the day and year first above writien,

:
. Bt
R y ? KR
1 B ied
C(.rr\é’&:nd- . O-‘-“ et %, '-‘}‘-- "”“\'.-"s-"'-:?
? s, 7'!0 T );\\\
'"lmn“

Constance A. Dunn, Notary Public
My Commjssmn Expires: July 9, 2019

POA-F 044-6099E
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EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attorneys-in-Fact. ‘The Chief Executive Officer, the President, or-any Executive Vice President or Vice President
may, by written instrument under the altested corporate seal, appoint attomeys-in-fact with authority to execute bonds, policies,
recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such
attorney-in-fact to affix the corporate seal thereto; and may with or without cause medify of revoke any such appointment or authority at any

time."
CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN
CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the
foregoing Power of Attorney is still in full force and effect on the.date of this certificate; and I.do further certify that Article V, Section 8, of
the By-Laws of the Companies is still in force,

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolutien of the Board of
Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998,

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary
and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such
facsimile signature and seal shall be valid and binding on the Company.”

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of
May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a
meeting duly called and held on the 10th.day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature
of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a
certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Coempany with the same force and effect
as though manually affixed.

IN TESTIMONY] WHEREOF, | have hereunto subscribed my name and affixed the corporate seals of the said Companies,
this Q day of , 20 19 '

o

ey,
(=)
E:
Ino
haggpan

M;’%

Gerald F. Haley, Vice President




IN WITNESS WHEREOQF, this instrument is executed in counterparts, each one of

(number)
which shall be deemed an original, thisthe | dayof AO
ATTEST:
(Prjricipal)
(Principal) Secretary
(SEAL) BY: (s)

/ (Address)

(Witness to Principal)

(Address)
ATTEST: (Surety)
BY:
(Attorney-in-Fact)
(Surety) Secretary
(SEAL)

Witness as to Surcy b%idress)
(Address) / \

/

NOTE: The number of executed counterparts of the bond shall coincide with\the number of executed
counterparts of the Contract.

END OF SECTION

PB-7




PART VIII

ADDENDA

All addenda issued during the bidding of the Project will be reproduced in the signed Contract
Documents, on the pages following this heading sheet.

Addendum
Number Title ’ Date

l..

2.




IX. TECHNICAL SPECIFICATIONS




TITLE

SECTION 00900
SECTION 01000
SECTION 01045
SECTION 01400
SECTION 01700
SECTION 01710
SECTION 01720
SECTION 01740

SECTION 15010

SECTION 15025
SECTION 15050
SECTION 15140
SECTION 15190
SECTION 15260
SECTION 15410
SECTION 16100

SECTION 16200

INDEX

Domestic Water Main Replacement
LFUCG-Detention Center
Lexington, Kentucky

Bid No.# 32-2019

INDEX

SUMMARY OF WORK

SPECIAL CONDITIONS

CUTTING AND PATCHING
PROJECT WARRANTIES
PROJECT CLOSEQUT

CLEANING

PROJECT RECORD DOCUMENTS
PROJECT WARRANTIES

GENERAL PROVISIONS FOR MECHANICAL
WORK

SLEEVING, CUTTING, PATCHING AND REPAIRING
BASIC MATERIALS AND METHODS

SUPPORTS AND ANCHORS

MECHANICAL IDENTIFICATION

PIPE INSULATION

PLUMBING PIPING

GENERAL PROVISIONS

GENERAL MATERIALS AND INSTALLATION

1

1

I

1

PAGE

ONLY

THRU 7

THRU 5

ONLY

ONLY

THRU 3

ONLY

ONLY

THRU 12

THRU 4

THRU 11

THRU 5

THRU 4

THRU 5

THRU 8

1 THRU 4

I THRU 5
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SECTION 00200 — SUMMARY OF WORK

Domestic Hot Water Main Replacement
LFUCG-Detention Center

Lexington, Kentucky

Bid No.# 32-2019

This project involves the following

1.

3.
4,

PART 1 - GENERAL

RELATED DOCUMENTS

PROJECT DESCRIPTION

END OF SECTION 00500

Provide and install copper type L water pipe and fittings to replace the existing
domestic hot water main serv;-ug the detention center.

Provide and install all fittings, valves, support steel, hangers, pipe insulation,
check valves, balancing valves where shown on drawings.

Provide and install fire stopping as required at all wall and floor pentrations.
Provide and install new electronic hot water mixing station

Specifications and general proviéions of Contract, including General and
Supplementary Conditions and other Division-1 Specification Sections, apply to
this Section.

This project involves the installation of new piping, hangers, valves, mixing
station, pipe insulation, suppart steel, hangers, balancing valves and fire
stopping as required. The Contractar is to install the new hot water main,
disinfect, drain, make the necessary tie-ins to put it into operations while the
Detention Center is still operating on the old main, except for the most outer
areas that has been put on tJtHe new main and can be recirculated. Then come
back to each branch line and make the new tie-ins required to change the area
from the old main to the new|main. When all branches have been removed from
the old main then it will be shut down. Contractor to then re-pipe the old mixing
station into the new main for béck—up. Then cut and cap all old branch feeds,
drain and cap off so it can be abandoned in-place.

SUMMARY OF WORK 00900 -1




Domestic Hot Water Main Replacement
LFUCG-Detention Center

Lexington, Kentucky

Bid No.# 32-2019

SECTION 01000 — SPECIAL CONDITIONS

PART 1 —INDEX TO SPECIAL CONDITIONS

L

2.

10.

11.

12

13.

14.

15.

16.

17.

Scope

Time for Completion
Liquidated Damages
Ordering Material

Use of Premises — Contract Limit
Storage of Materials
Damaged Facilities
Inspection Certificates
As-Built Drawings
Brand Names

Access to Site

Access to Buildings
Parking Facilities
Progress Meetings

Contractor Coordination

Contractor’'s Responsibilities for Deviations

Interruption of Utilities

SPECIAL CONDITIONS

01000 - 1



PART 2- SPECIAL CONDITIONS

Domestic Hot Water Main Replacement
LFUCG-Detention Center

Lexington, Kentucky

Bid No.# 32-2019

21

2.11

2.1

2.2

2.3.1

2.3

241

2.4.2

2.5

251

SCOPE

These Special Conditions shall apply to all the various parts divisions an
sections of the specifications. In the event of conflict, the
General Conditions shall govern.

TIME OF COMPLETION:

|

The time of completian for total contract is 120 days.

PROSECUTION OF \AJ,ORK AND LIQUIDATED DAMAGES:

As actual damages for any delay in completion are impossible to
determine, the contractors and their sureties shall be liable for and shall
pay to the owner thefum of eight hundred dollars ($800.00) as fixed,
agreed and liquidate damages for each calendar day of delay, beyond
the date of substantial and final completion as defined

above, until such time the contract work is determined to be
substantially and final complete.

ORDERING MATERIALS

Immediately following the award of contract for this work contractor
shall determine source of supply for all materials and length of time
required for their delivery, including materials of subcontractors and
order shall be placed for such materials promptly.

If, for any reason, an [item specified will not be available when needed
and contractor can show that he has made a reasonably persistent effort
to obtain item in guestion, the Engineer is to be notified in writing within
thirty (30) days after contract is signed, otherwise, the contractor will
not be excused for delays in securing material specified and will be held
accountable if completion of building is thereby delayed.

USE OF THE PREMISES — CONTRACT LIMIT

The Contractor shall confine his operations, including delivery and
unloading of materials and equipment, to the areas within the designated
contract limits to those areas directly relating to his work. The contract

SPECIAL CONDITIONS 01000 - 2




2.5.2

2.5.3

2.5.4

2.5.5

2.5.6

2.5.7

2.5.8

2.5.9

2.5.10

Domestic Hot Water Main Replacement
LFUCG-Detention Center
Lexington, Kentucky
Bid No.# 32-2019
limits shall be defined as only those areas within the building and
surrounding area that actual work is being required.

The contractor shall consult with the Owner and agree on a general
“Plan of Operations”. The plan of operations shall show concisely the
manner in which the contractor proposes to.carry out the work, shall
indicate the areas where work will be first carried on, the course the
Contractor intends to pursue, the sequence of operations, the traffic
pattern for delivery of material and equipment, etc. Once this.plan of
operation in writing is agreed upon, the contractor shall not deviate
from the plan unless approval is secured from the owner in writing (see
2.2 this section).

The bidders are to examine the site and accept the conditions as they
exist on the bid date.

The contractor is to have personnei at the job site to accept any and all
deliveries. The owner will not accept any deliveries for the contractor.

A contractor’s field office is optional but a cell phone or beeper and a 24
hour emergency number shall be provided by the contractor.

The existing facility will be occupied by the owner during this project and
the contractor will coordinate with the Owner all his scheduled work.

All of the contractor’s employees shall maintain proper conduct while on
job site. No alcohol, recreational drugs or weapons be allowed on job
site. Proper dress shall be required while on job site.

The contractor is to have a competent superintendent on the job site
any time work is being conducted to supervise his employees and
subcontractor.

The contractor's empioyees will be allowed to use the facilities restrooms
and the contractor shall be responsible for cleaning these facilities each
day or as directed by the Owner.

The contractor shall take 35 mm pictures of existing conditions prior to
starting work on this preject. He shall turn cne set of the pictures over to
the Engineer prior to starting work.

SPECIAL CONDITIONS 01000 -3
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2.5.12

2.5.13

Provide documented 3
Engineer.

The Contractor and all

the employees that wil

vetted,

The Contractor and all
required to attendam

Domestic Hot Water Main Replacement
LFUCG-Detention Center
Lexington, Kentucky

Bid No.# 32-2019

5 mm pictures of all concealed work to the

Sub-contractor will be required to submit a list of
be working on the project site so they can be

sub-contractors and their employees will be
eeting at the LFUCG Detention Center on how they

are to inter Act with the inmates and conduct themselves while on the

premises.

2.6 STORAGE MATERIALS:

2.6.1

2.7

2.7.1

2.8

2.8.1

2.8.2

SPECIAL CONDITIONS

Each contractor providing materials and equipment shall be responsible
for the proper and adequate storage of his materials and equipment and

for the removal of San'1e upon completion of this work, Storage of
materials at the site sha[} be confined to areas within contract limits or
where otherwise desig'nated by the owner.

DAMAGED FACILITIES

The contractor shall repairI and/or replace, at no expense to the owner, any
sections of existing roads, drives, street, sidewalks, curbs, utilities,
controls, building and other structures damaged by reason of work

performed under this c

ntract or incidental thereto, whether by his own

forces or by his subcontractors or by his materials suppliers.

INSPECTICN CERTIFICATES:

The contractor shall fu
and Approval from the
and Construction for O¢
done City of Lexington.

Electrical inspection wil
construction by a certif

rnish the Owner with a Certificate of Inspection
Kentucky State Department of Housing, Buildings
cupancy and State Boiler Inspection unless this

| be performed throughout the course of
ed electrical inspector. This inspection cost will be

paid by coordinated, scheduled and paid for by the electrical contractor.
Upon project completién and when wiring equipment and fixtures have

01000 - 4
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been installed, inspected and found to be in compliance with the latest
NEC, the inspector shall issue a Certificate of Compliance to the owner,

This Contractor shall be responsible for submitting the required drawings
and form to the State Boiler inspector to install the new boiler and other

piping work. Also, will pay any and all permit/review fees incurred.

AS-BUILT DRAWINGS

2.9.1 The owner will furnish one {1} set of blue line prints which the contractor

shall keep on file in the field office. The contractor shall record on these
prints, from day to day as the work progresses, all changes and deviations
from the contract drawings, with special emphasis on the exact locations of
all underground facilities by the offset distances to surface improvements
such as building corners, curbs, etc. Entries and notations shall be neat,
legible and permanent. These prints shall be delivered to the Engineer upon
completion of this project. Approval of final payment will be contingent
upon compliance with these provisions.

2.10 BRAND NAMES

2.10.1 Whenever manufactured products, devices or materials are specified under

particular brand name or name of manufacturer it shall not be construed to
mean that these are closed specifications, whether the clause “or approved
equal” is included or not. Other products comparable to type, quality, utility
and price, are acceptable if approved by the engineer and the owner. The
burden of proof of quality shall, in all cases, rest with the contractor. The
owner shall be the final judge of parallel equality and reserves the right to
require that the product or material specified by name be furnished at no
increase in contract amount. If the materials listed with in the proposal form
are accepted by the owner, then no.deviations from those listings will be
permitted except at the discretion of the owner in the interest of expediting
construction or overall standardization.

2.11 ACCESS TO SITE

2.11.1 Access to the site shall only be as permitted by arrangement with the Owner.

2.12 ACCESS TO BUILDINGS

SPECIAL CONDITIONS 01000 -5



2.12.1 The contractor will be requ

building with the Owner.

2.13 PARKING FACILITIES

2.13.1 The contractor will use pub

2.14 PROGRESS MEETING

Domestic Hot Water Main Replacement
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Bid No.# 32-2019
red to coordinate the accessibility and use of the

lic parking areas as assigned by the Owner.

2.14.1 With the express purpose of expediting construction and providing the
opportunity for cooperation of affected parties, meetings may be called
which shall be attended b\J representatives of (a) Owner, {b) the Engineers,

{c) the Contractor, (d} ail S

be designated where such

shall be at the discretion o

2.15 CONTRACTOR COORDINATION

Jblcontractors. A location on or near the site will
meetings will be held. The frequency of meeting
f the Engineer and owner.

2.15.1 The contractor and all sub¢ontractors shall cooperate and coordinate their

work to expedite the prog
and refer to the drawings

|Less of the project. All subcontractors shall review
nd specifications of other trades involved with

their particular work before proceeding. Any work installed which conflicts
with another trade, and had not been brought to the attention of the
Engineer prior to installatiJJn', shall be removed at no additional expense to

the owner.

2.16 CONTRACTOR'S RESPONSIBILITY FOR DEVIATIONS

The mention of acceptable
particular “standard” prod

supplier does not necessarily imply that their
ct is totally adaptable to details shown.

Therefore, the cost of deviations, extensions or adjustments required for the

low bidder’s product must

2.17 INTERRUPTION OF UTILITIES

2.17.1 The contractor will be req
with the Owner/Engineer
least |
48 hours in advance.

2.17.2 All power interruptions sh
least disruption to norma

SPECIAL CONDITIONS

be included in the contractor’s bid.

uired to coordinate any interruptions of utilities
Short interruption will require prior approval at

ould be planned to occur at time resulting in the
operation of the facilities.
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2.18 ALLOWANCE
2.18.1 None

END OF SECTION 01000
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SECTION 01045 — CUTTING AND
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PATCHING

PART 1 — GENERAL

1.1 The General Conditions, Special

portions of other sections of the

section.

PART 2 — DESCRIPTION OF REQU

Conditions, and the applicable
Specifications are a part of this

IREMENTS

2.1 Definition: “Cutting and Patchin
construction to provide for the
work and subsequent fitting ane
to their original conditions,

2.1.1 “Cutting and Patching” is perf
work for access or inspection,
to be performed or for other s

2.1.2 Cutting and patching performe
or during the initial fabrication,
not considered to be “cutting a
Drilling of holes to install fasten
not considered to be “cutting a

“Demolition” is recognized as
may or may not require cuttiz
the “Demolition” section.

2.13

PART 3 — STANDARDS

g” includes cutting into existing
nstallation or performance of other
i patching required to restore surfaces

ormed for coordination of the work, to uncover
to obtain samples for testing, to permit alterations
imilar purposes.

d during the manufacture of products,
erection or installation processes is
nd patching” under this definition.

ers and similar operations are also

nd patching”.

-a related-but-separate category of work, which
1g and patching as defined in this section; refer to

3.1 Reguirements for Structural Wa

rk: Do not cut and patch structural

work in a manner that would résult in a reduction of load-carrying

capacity or of load-deflection L

3.2

tios.

Before cutting and patching the following categories of work, obtain

5

the Engineer’s approval. Approval by the Engineer to proceed with
cutting and patching work does not waive the Engineer’s right to later

CUTTING AND PATCHING

01045 -1




3.2.1

3.2.2

3.2.3
3.2.4
3.2.5
‘3.2.6
3.2.7

3.3

3.4

3.5

Domestic Hot Water Main Replacement
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require complete removal and replacement of work found to be cut
and patched in an unsatisfactory manner.

Structural steel.

Miscellaneous structural metals, including lintels, equipment supports, and
similar categories of work.

Structural concrete.

Foundation construction.

Bearing walls.

Structural decking.

Piping, ductwork, vessels and equipment.

Operational and Safety Limitations: Do not cut and patch operational elements
or safety related components in a manner that would result in a reduction of
their capacity to perform in the manner intended, including energy

performance, or that would result in increased maintenance, or decreased
operational life or decreased safety.

Visual Requirements: Do not cut and patch work exposed on the
building’s exterior or in its occupied spaces, in a manner that would,
in the Engineer’s opinion, result in lessening the building’s aesthetic
qualities. Do not cut and patch work in a manner that would result in
substantial visual evidence of cut and patch work. Remove and
replace work judged by the Engineer to be cut and patched in a
visually unsatisfactory manner.

If possible retain the original installer for fabricator, or another

recognized experienced and specialized firm to cut and patch roofing.

PART 4 — MIATERIALS

4,1

General: Except as otherwise indicated, or as directed by the
Engineer, use materials for cutting and patching that are identical to
existing materials. If identical materials are not available, or cannot

CUTTING AND PATCHING 01045 -2
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be used, use materials that match existing adjacent surfaces to the
fullest extent possible with regarld to visual effect. Use materials for
cutting and patching that will result in equal-or-better performance
characteristics.

PART 5 — INSPECTION

5.1 Before cutting, examine the surfaces to be cut and patched and the
conditions under which the work is to be performed. If unsafe or
otherwise unsatisfactory conditions are encountered, take corrective
action before proceeding with.the work..

PART 6 — PREPARATION

6.1 Temporary Support: To prevent failure provide temporary support of
work to be cut.

6.2 Protection: Protect other work doing cutting and patching to prevent
damage. Provide protection from adverse weather conditions for that
part of the project that may be exposed during cutting and patching
operations.

6.3 Avoid interference with the use|of adjoining areas or interruption of
free passage to adjoining areas.

PART 7 — PERFORMANCE

7.1 General: Employ skilled workman to perform cutting and patching
work. Except as otherwise indicated or as approved by the Engineer,
proceed with cutting and patching at the earliest feasible time and
complete work without delay.

7.2 Cutting: Cut the work using methods that are least likely to damage
work to be retained or adjoining work..

7.3 Ingeneral, where cutting is required use hand or small power tools

CUTTING AND PATCHING 01045-3
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designed for sawing or grinding, not hammering and chopping. Cut

through concrete and masonry using a cutting machine such as a
ciboriumdum saw or core drill to insure a neat hole. Cut holes and
slots neatly to size required with minimum disturbance of adjacent
work. To avoid marring existing finished surfaces, cut or drill from
the exposed or finished side into concealed surfaces.

Temporarily cover all openings when not in use.

7.4 By-pass utility services such as pipe and conduit, before cutting,
where such utility services are shown or required to be removed,
relocated or abandoned. After by-pass and cutting, cap, valve or plug
and seal tight remaining portion of pipe and conduit to prevent
entrance of moisture or other foreign matter.

7.5  Patching: Patch with seams which are durable and as invisible as
possible. Comply with specified tolerances for the work.

7.6 Where removal of walls or partitions extends one finished area into
another finished area, patch and repair floor and wall surfaces in the
new space to provide an even surface of uniform color and
appearance. If necessary to achieve uniform color and appearance,
remove existing floor and wall caverings and replace with new
materials.

7.7 Restore exposed finishes of patched areas and where necessary
extend finish restoration into retained adjoining work in a manner
which will eliminate evidence of patching and refinishing.

7.7.1 Where patch occurs in a smooth painted surface, extend final paint
coat over entire unbroken surface containing patch (i.e., wall to wall,
corner to corner), after patched area has received prime and base
painting will be allowed.

PART 8 — CLEANING

8.1 Thoroughly clean areas and spaces where work is performed or used
as access to work.

8.2 Extra care shall be taken in areas where computer equipment, phone

equipment, and other equipment is permanently installed and cannot be
removed to avoid generation of dust. When cutting methods generating dust
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can to be avoided, temporary devices such as curtains and exhaust fans shall be

used to protect equipment fro

END OF SECTION 01045

CUTTING AND PATCHING

m dust.
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SECTION 01700 - Projeét Closeout

Part 1 General

Part 2 Summary
1. Complete Substantial Inspection
2. Complete Final Cleaning
3. Complete Final Inspection
4. Submit Project Operating manuals and Record red line Drawings
5. Complete Demonstration and Training

Project Closeout 01700-1



SECTION 01710 — CLEANING

PART 1 — GENERAL

11

1.1.1

1.1.2

1.2

1.2.1

1.2.2

PART 2 — PRODUCTS

Description

Work included: Throughoutt
site in a standard of cleanlines

Domestic Hot Water Main Replacement
LFUCG-Detention Center

Lexington, Kentucky

Bid No.# 32-2019

e construction period, maintain the buildings and
as described in this Section.

Related work described elsewhere: In addition to standards described in this

Section, comply with all requir
other Sections of these Specifi

Quality Assurance

Inspection: Conduct daily insp
requirements of cleanliness ar

Codes and standards: In addit

comply with all pertinent requ|

jurisdiction.

ements for cleaning up as described in various
cations.

ection, and more often if necessary, to verify that
e being met.

ion to the standards described in this Section,
irements of government agencies having

Provide all required personnel, equipment, and materials needed to maintain

s and equipment which are compatible with the
mmended by the manufacturer of the material or

2.1 Cleaning Materials and Equipment
2.11
the specified standard of cleanliness.
2.2 Compatibility
2.2.1 Use only the cleaning materia
surface being cleaned, as reco
as approved by the Architect.
CLEANING
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PART 3 — EXECUTION

3.1 Progress Cleaning
3.1.1 General

3.1.1.1 Retain all stored items in an orderly arrangement allowing maximum access, not
impeding drainage or traffic, and providing the required protection of materials.

3.1.1.2 Do no allow the accumulation of scrap, debris, waste material, and other items
not required for the construction of this work.

3.1.1.3 At least twice each month, and more often if necessary, completely remove all
scrap, debris, and waste material from the job site.

3.1.1.4 Provide adequate storage for all items awaiting removal from the job site,
observing all requirements for fire protection and protection of the ecology.

3.1.2 Site

3.1.2.1 Daily, and more often if necessary, inspect the site and pick up all scrap, debris,
and waste material. Remove all such items to the place designated for their
storage.

3.1.2.2 Weekly, and more often if necessary, inspect all arrangements of materials
stored on the site; restack, tidy, or otherwise service all arrangements to meet
the requirements of subparagraph 3.1.1.1 above.

3.1.2.3 Maintain the site in a neat and crderly condition at all times.
3.1.3 Structures:

3.1.3.1 Weekly, and more often if necessary, inspect the structures and pick up all scrap,
debris, and waste material. Remove all such items to the place designated for
their storage.

3.1.3.2 Weekly, and more often if necessary, sweep all interior spaces clean. “Clean”,
for the purpose of this subparagraph, shall be interpreted as meaning free.from
dust and other material capable of being removed by use of reasonable effort
and handheld broom.

CLEANING
01710-2
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3.1.3.3 As required preparatory to installation of succeeding materials, clean the

structures or pertinent portion
recommended by the manufac

s thereof to the degree of cleanliness
turer of the succeeding material, using all

equipment and materials required to achieve the required cleanliness.

3.1.3.4 Following the installation of firlltish floor materials, clean the finish floor daily (and

3.2

3.2.1

3.2.2

3.2.3

3.2.4

more often if necessary) at all
in which finish materials have

Final Cleaning

- ir’nes while work is being performed in the space
Leen installed.

Definition: Except as otherwise specifically provided, “clean” (for the purpose of
the Article) shall be interpreted as meaning the level of cleaniiness generally
provided by skilled cleaners using commercial quality building maintenance

equipment and materials.

General: Prior to completion
surplus materials, equipment,
cleaning as described in Article

Site: Unless otherwise specific
paved areas on the site and all

pf the work, remove from the job site all tools,
scrap, debris, and waste. Conduct final progress

3.1 above.

ally directed by the Architect, broom clean all
public paved areas directly adjacent to the site.

Completely remove all resultant debris.

Structures:

3.2.4.1 Exterior: Visually inspect all exterior surfaces and remove all traces of soil, waste

material, smudges, and other
materials from adjacent surfac

foreign matter. Remove all traces of splashed

es. If necessary to achieve a uniform degree of

exterior cleanliness, hose dovrn the exterior of the structure. In the even of
stubborn stains not removable with water, the Architect may require light

sandblasting or other cleanin

at no additional cost to the Owner.

3.2.4.2 Interior: Visually inspect all interior surfaces and remove all traces of splashed
materials from adjacent surfaces. Remove all paint droppings, spots, stains, and

CLEANING

dirt from finished surfaces. L}s
equipment.

e only the specified cleaning materials and

END OF SECTION 01710
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SECTION 01720 — Project Record Documents
Part 1 General

Part 2 Summary
Maintain a set of project record drawings on job site

Maintain a complete set of project specifications on the job set
Submit project record drawings to Engineer
Prepare three (3} set of O and M manuals
¢ Include Letter of Warranty in the O & M manuals
Submit O & M manuals to Engineer
Submit a copy of all lab reports and inspection certifies to Engineer

bl N

o ;

Project Record Documents 01720-1
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SECTION 01740 — Project Warranties

Part 1 General
1. Contractor to prepare a letter of warranty on their letter head stating that the
contractor will cover any warranty item for a period of one(1) year.

Part 2 Summary
1. All materials, equipment, and labor is to be covered by a full one(1) warranty

2. Other warranties that may be longer provided by the Mfg. wili not be forfeited or
limited by the Contractor’s one year warranty.

Project Warranty

Domestic Hot Water Main Replacement

Center

Lexington, Kentucky

2-2019
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SECTION 15010 - GENERAL PROVISIONS FOR MECHANICAL WORK

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

This section covers the general arrangement of the mechanical systems and related
items to complete the work as shown on the drawings and as specified herein. All
applicable provisions of the LFUCG’s General Conditions, Supplemental General
Conditions and Special Conditions are hereby made a part of this Section.

The Contractor shall familiarize himself with the work of all other trades, general
type construction and the relationship of his work to other sections. He shall examine
all working drawings, specifications and conditions affecting his work. The
Contractor shall visit the premises and thoroughly familiarize himself with all details
of the work and working conditions, verify all dimensions in the field and advise the
Engineer of any discrepancy before performing any work.

The work shall include complete testing of all equipment and piping at the
completion of the work and making any minor connection changes or adjustments
necessary for the proper functioning of the system and equipment.

The Contractor shall perform all necessary temporary work during construction.

Work under this sectton shall conform to all governing codes, ordinances and
regulations of the City, County and State.

The Contractor shall be responsible for all errors in fabrication, for the correct fitting,
installation and erection of the various mechanical systems as shown on the
drawings.

PART 2 - DRAWINGS AND SPECIFICATIONS

2.1

2.2

Contract drawings for work under this section are in part diagrammatic, intended to
convey the scope of work and indicate the general arrangement of equipment, ducts,
piping and the approximate size and location of equipment and outlets. The
Contractor shall follow these drawings in laying out his work and shall verify spaces
in which his work will be installed, indicating to the Engineer where any conflicts or
overlapping of systems occur.

Where job conditions require reasonable changes in indicated locations and
arrangement, proposed departures shall be submitted with detailed drawings to the
Engineer for approval before any of the proposed work is commenced. All approved
departures shall be made at no additional cost to the Owner.

GENERAL PROVISIONS FOR MECHANICAL WORK 150190-1
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The drawings and the specifications are intended to indicate complete and working
systems, unless Speciﬁcalliy indicated to the contrary. The work includes the
furnishing, installing and connecting of a complete working installation in each case
to the full extent set forth in the drawings and herein specified. The Contractor shall
be responsible for the complete functioning system, unless specifically noted
otherwise.

The drawings and specifications shall be considered as cooperative, work and
material included in either, though not mentioned in both, shall be a part of the work
to be accomplished and shall be carried out completely in as thorough manner as if
covered by both.

Because of the small scalejof the drawings, it is not possible to indicate all offsets,
fittings and accessories that may be required. The Contractor shall carefully
investigate the structural and finish conditions affecting all his work and shall arrange
such work accordingly, furnishing such fittings, pipe, traps, valves and accessories as
may be required to make anEu'nctional installation at no additional cost to the Owner,

PART 3 - EQUIPMENT DESIGN AND INSTALLATION

3.1

The design, manufacture, testing and method of installation of all apparatus and
materials furnished under the requirements of these specifications shall conform to
the applicable standard rults of the following. Where materials are not specifically
referred to, but are required, they shall meet the requirements of the applicable code.

NEMA -National Electrica] Manufacturer's Assoc.

UL -Underwrital:r's Laboratories, Inc.

ASME -American #Society of Mechanical Engineers

ASTM -American §ociety of Testing Materials

ASHRAE -American Society of Heating, Refrigerating and Air Conditioning
Engineers

BOCA -Building Officials & Code Administrators International, Inc.

NFPA -National Fire Protection Association

AWWA ~American Water Works Association

AWS -American Welding Society

AMCA -Air Moving and Conditioning Assoc.

ANSI -American National Standards Institute

NEC -National

AIEE -American Institute of Electrical Eng.

ARI -Air Conditioning & Refrigeration Institute

SMACNA  -Sheet Metal and Air Conditioning Contractors National Assoc.
LSDHBC -Local and/or State Division of Housing, Building and Construction
SPC -State Plumbing Code

GENERAL PROVISIONS FOR MECHANICAL WORK 15010-2
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NPC -National Plumbing Code

OSHA -Occupational Safety and Health Adm.
EPA -Environmental Protection Agency
DOE . -U.S. Department of Energy

IMC -International Mechanical Code

Unless otherwise specified, equipment and materials of the same type and used for
the same purpose, shall be products of the same manufacturer.

PART 4 - CAPACITIES AND OPERATING CONDITIONS

4.1

Capacities, sizes and conditions specified or shown on drawings shall be regarded as
minimum allowable. If the Contractor proposes to furnish any equipment which
would have to operate at other than specified conditions to produce final effects, all
other directly or indirectly related components of the entire systems (as well as of the
structure, finish and other systems in the building) must be properly coordinated to
the satisfaction of the Engineer. That is: Operating conditions through the entire
system must be such that no motor is overloaded, no equipment operates noisier,
faster, or hotter than manufacturer's publication recommends and that no excess

- stress or demand is imposed on any component of any system or the structure; also

that no quality, architectural feature, function or "end result" is affected adversely, in
the opinion of the Architect..

PART 5 -LAYOQOUT

5.1

5.2

The Contractor's work lines and established heights shall be in strict accordance with
drawings and specifications insofar as these drawings and specifications extend. The
Contractor shall verify all dimensions shown and establish all elevations and detail
dimensions not shown. He shall aiso correlate the time so that the work will proceed
to the best advantage of the complete job as a unit. The Contractor shall be
responsible for furnishing in ample time, any information required to revise footing
elevations, build all chases and openings in floors, walls, partitions, openings in
floors, walls, partitions, ceilings, roof and to provide clearance which may be
required to accommodate the work. The contractor shall set all sleeves, anchor bolts
and inserts required to accommodate his equipment before masonry is constructed.

The Contractor shall layout his work well enough in advance to foresee any conflicts
or interferences with work of other sections so that in case of interference, his layout
may be altered to suit the conditions, prior to the installation of any work. This
procedure will require constant coordination with all sections of the work.

PART 6 - CUTTING AND PATCHING

6.1

All cutting and patching required in connection with the installation of this work, and
work due to errors, defective work, ill-timed work or tardiness in properly

GENERAL PROVISIONS FOR MECHANICAL WORK 15010-3
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PART 7 - OPERATING INSTRUCTIONS
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designating size and location in sufficient time or by failure to notify other trades,
shall be done under this section, but only in the manner directed by the Engineer so
as to prevent or minimize damage to installed work. Damage as a result of cutting
for installation, shall be repaired by mechanics skilled in the trade involved, at no
additional expense to the 1wner.

No cutting of structural members will be permitted, except when prior permission of
the Engineer has been obtairied. This work must conform in every respect to the
surrounding finish and to the quality of workmanship and materials used.

Piercing of any waterproofing or roofing shall be done only by the trade involved.
After the part piercing the \Laterprooﬁng has been set in place, the opening made for
this purpose shall be filled larid made absolutely watertight to the satisfaction of the
Engineer.

See Section: CUTTING AND PATCHING 01045

7.1

7.2

PART 8 - SAFETY

After all tests have been cc-[)mpleted and work accepted by the Owner, a competent
representative shall, at a time determined by the Engineer, present verbal and visual
instructions to the Owner'sjpérsonnel in the proper operation of his respective system.
For this purpose, each secticlm of work shall be demonstrated and explained to the
Owner's personnel and sufficient time allotted for instructions.

The Contractor shall provide, mounted under framed glass, a copy of the master

valve chart and a copy of t

8.1

8.2

he master control diagram for the entire building.

The contractor and his subcontractors for the project shall comply with all applicable

Federal, State, and local |z
equipment and shall take a
the Department may deter
health of all employees ar
public and protect all prop
the contract.

As provided in KRS Chap

ws governing safeguards, safety devices, and protective
I other needed actions which they may determine or which
mine to be reasonably necessary to protect the life and
d personnel on the project, provide for the safety of the
erty affected by the performance of the work covered by

ter 338 in the Kentucky Occupational safety and Health

Act and in subsequent regulations and standards promulgated by the Kentucky

Occupational Safety and Health Standards Board, neither the Contractor nor his
subcontractors shall requilje any laborer or mechanic employed in performance of the
contract to work in surrou| dings or under working conditions which are unsanitary,
hazardous, or dangerous to his health and safety.

GENERAL PROVISIONS FOR MECHANICAL WORK 15010-4
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PART 9 - TESTS - GENERAL

9.1

9.2

All tests required to establish the adequacy, quality, safety, completed status and
suitable operation of each system and all components thereof shall be made in the
presence of and to the satisfaction of the Engineer or his authorized representative
and other representatives of State and local Government. All instruments, labor and
expert service necessary to conduct these tests shall be supplied by the Contractor;
power and fuel will be furnished by the Owner.

The final inspection and tests are to be made only after the Engineer is satisfied that
the work described in these specifications has been completely installed in
accordance with the true spirit and intent of these specifications and that complete
preliminary tests were made which indicate adequacy, quality, completion and
satisfactory operation. The acceptance of the work herein specified, shall not in any
way prejudice the Owner's right to demand replacement of defective material and/or
workmanship.

PART 10 - WARRANTY

10.]

All equipment shall be warranted for a period of at least one (1) years from the date
of acceptance, as evidenced by date of substantial completion for the entire project
against defective materials, design, and workmanship. In addition to the equipment
warranty, the Contractor shall provide all repair and adjustment service necessary for
the proper operation of the entire system for a period of one (1) years after the date of
acceptance, as evidenced by the date of substantial completion for the entire project.
Upon receipt of notice from the Owner’s representative of failure of any part of the
warranted system or equipment during the warranty period, the affected part shali be
replaced promptly with a new part without cost to the Owner. Upon failure to take
action within 24 hours after being notified, the work will be accomplished by the
Engineer at the expense of the Contractor. See General Conditions and individual
equipment specifications. Note that the warranty period of time specified in this
section represents the minimum warranty period required for work performed under
specification Division 15000. Where the General Conditions and/or individual
equipment/system specifications require a warranty period of longer duration or
earlier start date than specified in this paragraph, the longer duration/earlier start date
shall supercede for those portions of work covered by that specification. Inthe event
the contractor is notified of warranty issues but does not correct or address the
warranty issues prior to the end of the specified warranty period, the contractor will
not be relieved of the responsibility to correct the deficient items after the warranty
end date has passed.

PART 11 - ELECTRIC MOTORS
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All motors shall be designed; tested and applied in accordance with the applicable
standards listed hereinbefope. Motors shall be of sufficient size for the duty to be
performed and shall not exceed the full load rating when the driven equipment is
operating at specified capacity. Unless otherwise specified, all motors shall be high
efficiency type and shall have open frames and continuous-duty classification based
on 50 degrees C. ambient telinperature. Polyphase motors shall be squirrel-cage type,
having normal-starting-torqule and low-starting-current characteristics. Motors shall
meet NEMA high efficiengy standards MGI - 1.41.2 for energy efficient polyphase
squirrel-cage motor. Efficiency shall be in.accordance with MGI - 1.2.55. When
motor horse powers required differ from those indicated on the drawings, the
Contractor shall make the necessary adjustments to the wiring, disconnect devices,
starters and branch-circuit rrotection at no additional cost to the Owner.

Motors shall be rated for ¢ontinuous duty capable of driving the connected loads
without exceeding temper ture limitations of the motor insulation. Special Class A
moisture-resisting insulati%fn (designed to operate in a 50 degree C. ambient without
exceeding a temperature rise rating designated by NEMA for the type of enclosure
used) shall be utilized in each motor,

Unless otherwise indicated!or specified, the electrical components required to operate
mechanical equipment, suc{tl: as, motors, float and pressure switches, solenoid valves,
and other devices functioning to control the mechanical equipment, shall be furnished
as part of the mechanical ﬁl:quip_ment, shall be complete and operable, and shall be
included under this sectiot of the specifications. All motor starters not part of a
motor control center shall be included under this Section and shall be the hand off
auto type with 3 over-loads on 3 phase units and 120V control transformer. Conduit
and wires required for external electrical connections shall be furnished and are
specified under DIVISION; 16000 - ELECTRICAL. Install phase failure relay equal
to Square D Class 8430'on line side of all three phase motor starters. Relay shall
shut motor down on phase loss or phase unbalance and automatically reset when
normal phasing is restored.

PART 12 - FEES. PERMITS AND INSPECTION

12.1

The Contractor shall secure and| pay for all tap fees, permits, licenses, insurance and

inspections required for the execution|of the work on the project and deliver to the Engineer all
certificates related to and issued by the authorities having jurisdiction. These include a certificate
of final approval from the Underwriters' Inspection Bureau having jurisdiction, pursuant to all
electrical work, a certificate of inspection and approval from the State Division of Plumbing
and/or local authorities pursuant to al] plumbing work and the State Boiler Inspector.

PART 13 - AS-BUILT DRAWINGS

13.1

The Contractor shall deliver to the Engineer at the completion of the work, one (1)
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print of "As-Built" drawings, showing legibly and accurately, plumbing, heating,
ventilating and piping systems with equipment locations shown as actually installed.
Changes in original plans shall be neatly shown in red pencil. Each print shall be
signed by the sub-contractor who has done the work.

During construction the Contractor shall retain a set of blue line drawings on the site
for recording all changes. These drawings shall be available for inspection by the
Engineer.

PART 14 - FINAL TEST. OPERATION AND ACCEPTANCE

14.1

14.1.1

14.1.1.1

14.1.1.2

14.1.1.3

14.2

14.3

In addition to any other testing specified, the Contractor shall perform the following
tests and place the system(s) in operation to demonstrate that all features of the
system(s) including instrumentation, controls and equipment function as specified for
final acceptance.

Heating, Ventilating, and Cooling System

At such time as the Engineer determines that the new heating, ventilating and cooling
systemn is ready to be placed into service, the Contractor shall place the new
equipment in operation and demonstrate that the safety devices are in proper working
order to the satisfaction of the Engineer.

The Contractor shall then maintain operation and demonstrate each system's
capability of producing at full load capacity. Within 24 hours after the systems have
been satisfactorily tested, Owner operating personnel will relieve the Contractor of
the operations and the Contractor shall continue his work on a joint occupation basis.

Depending on the status of the work, the Contractor may at his option conduct other
required tests concurrent with, prior to, or following the system testing, providing the
Engineer is satisfied the installation is in conformance with the specifications.
However, all features of the system(s) shall be tested individually for proper
operation at partial and full load conditions and collectively where normal operations
require the several components to operate concurrently to constitute an acceptable
system.

Where a specific test period is not stipulated in the specifications, the equipment shall

operate at full load until normal operating temperatures are reached and continue to

operate for a minimum of one (1) hour at full load to confirm that the equipment

conforms to all specification requirements such as capacity, overload, overheating,
vibration, noise, etc.

Where ambient conditions preclude attaining full load in normal operation, the
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Contractor shall provide induced conditions which will alow achieving full load.

Final acceptance of the |entire installation will be based on an acceptable
demonstration that all components, local and remote, respond to safety manual and
Automatic System controls]. During this test the Contractor shall cause simulated
perturbations for which tl'\e control system is designed to respond. All control,
monitor and readout points in the system shall function properly before final
acceptance is made.

Filters: On all HVAC equipment using air filters, the contractor shall be responsible
for changing the air ﬁlterj once the equipment has been started until substantial
completion of the entire pxll'oject. During this time period, filters shall be changed
every 30 days with dated 30% efficient filters. New dated filters shall be installed
when the systems are balanlLed. One complete set of filters shall be turned overto the

owner at substantial completion of the entire project as a spare set.

PART 15 - CONTRACTOR FURNISHED DRAWINGS. DESCRIPTIVE DATA AND MANUALS

5.1

15.2

Approval of Materials anL Equipment: Within 30 days of receipt of notice to
proceed, and before starting installation, the Contractor shall submit to the Architect
for approval, in triplicate, lists of materials, fixtures and equipment to be
incorporated in the work.| If departures from the contract drawings are deemed
necessary by the Contractor, details of such departures, including changes in related
portions of the project and the reasons therefore shall be submitted with drawings.
Where such departures require piping or equipment to be supported otherwise than
shown, the details submitted shall include loadings and type and kinds of frames,
brackets, stanchions, or other supports necessary. Approved departures shall be-made
at no additional cost to the Owner. The lists of materials and equipment shall be
supported by sufficient deseri ptive material, such as catalog cuts, diagrams, and other
data published by the man:ufacturer, as well as evidence of compliance with safety
and performance standards, to demonstrate conformance to the specification
requirements; catalog nunibers alone will not be acceptable.

Conformance to Agency Requirements: Where materials or equipment are specified
to be constructed and/or tested in accordance with the standards of the American
Society of Mechanical Engineers, the Air Moving and Conditioning Association, or
the American Society of Heating, Refrigerating and Air Conditioning Engineers, or to
be approved by the Underwritets' Laboratories, Inc., the Contractor shall submit
proof that the items furnished under this specification conform to such requirements.
A certificate or published statement by the manufacturer will be sufficient evidence
thatthe item conforms to the requirements of ASHRAE. In lieu of such stamp,
certificate, or statement, the Contractor may submit written certificate from any
nationally recognized testing agency adequately equipped and competent to perform
such services, stating that the items have been tested and that the units conform to the
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requirements listed hereinbefore, including methods of testing, of the specified
agencies.

SHOP DRAWINGS

In accordance with the General Conditions, shop drawings shall be submitted on all
units of prefabricated materials. Shop drawings shall show, in detail, all parts of the
work, fully dimensioned and shall also indicate construction, concealed and other
jointing, thickness of materials, method of anchoring and attachment to other
materials., Where required for certain work, submit setting and bending diagrams and
mark same to correspond with the design drawings, identifying locations of various
items. Show types, sizes and locations of sleeves and inserts.

The Contractor shall check all shop drawings for completeness and for correctness
before submitting the drawings. If major corrections are required on the drawings,
the Contractor shall return the drawings to the originator and have the changes made.
The Contractor shall indicate his corrections on the prints in green pencil and sign all
prints and other material sent to the Engineer.

Detail and Erection Drawings: Detail and erection drawings for equipment, piping
and other items of this nature shall be carefully prepared in accord with standard
practice and shall show erection plans and member details with all individual parts
identified on both the detail sheets and erection plans. All identification markings
shall be carefully preserved until after the erection process is completed.

DESCRIPTIVE DATA

Material Data: The Contractor shall submit descriptive data, as required, on pipe,
fittings and valves to be incorporated into the work. This data shall be in sufficient
detail to allow the Engineer to determine that the pipe, fittings and valves meet the
requirements of the contract drawings and specifications or that they are an
acceptable equal to that specified. All data shall be in the form of manufacturer's or
supplier's literature concerning the product and shall indicate catalog number,
conditions of use, application instructions, and/or other information as applicable.

Equipment Data: The Contractor shall submit descriptive data on all items of
equipment to be furnished and installed under this contract. These submittals shall
consist of manufacturer's published catalog information which completely describes
component materials, configuration and rough-in data for mechanical and electrical
equipment shal] also include cuts, diagrams, characteristic curves and capacity
information as applicable. Where maore than one item of equipment is employed in
the same system, the submittal of equipment data will include special diagrams
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g, interconnecting piping, related controls and relation

and operation of the various items of equipment for the entire system.

Operating and Maintenance Manuals, Spare Parts Lists and Special Tests: The

Contractor shall furnish far each item of installed equipment three (3) copies of
brochures consisting of operating and maintenance instructions, recommended spare

parts list for a period of ane (1) year and a list of any special tools required to

maintain the equipment, A

hove items shall be bound into suitable binders. Where

special tools are required, the Contractor shall furnish two (2) of each such tools to

the Owner at no additional

MATERIALS, EQUIPME]

contract cost.

NT AND APPLIANCES

Materials: All materials, et[]uipment, products and incidentals to be furnished by the
Contractor shall be new, unless otherwise specified, undamaged ‘and the first line

quality product of the manu
fully meet the standards
specifications.

facturer and/or supplier, except when competitive grades
specified in the various technical sections of these

Standard Products: Except as otherwise approved by the Engineer, the equipment

and appliances to be furn

ished under these specifications shall be the standard

products of manufacturers regularly engaged in the production of such equipment and

shall be the manufacturer's

latest standard design. Where two or more units of the

same type and class of equipment are required, the units shall be the product of the

same manufacturer and sha

I1'be identical insofar as possible. The component parts of

the products need not be pro'ducts of one manufacturer.

Manufacturer's Directions

Where manufacturer's instructions or recommendations

are applicable to the installation or application of materials, the Contractor shall
adhere to strict conformahce with such instructions or recommendations unless
specifically noted to the contrary in these specifications. Where such directions are
in conflict with the drawings and specifications, the Contractor shall inform the
Engineer of such conflict and request instructions.

Samples: The Contractor shall furnish, for approval, samples of materials, profiles,
designs, finishes, etc., which are either required by the various sections of
specifications or which the Engineer may request from time to time. Samples shall

Materials and Equipment

elivered to Jobsite: All items of materials, equipment,

be clearly identified with Ldequate information for the Engineer's evaluation.

supplies and miscellaneour
a

to the jobsite with labels,

standards stipulated in th

items to be incorporated into the work shall be delivered
gs, nameplates and/or containers which clearly indicate

technical sections of the specifications. Any item which

the manufacturer's item i;r catalog number or conformance with the applicable

HANICAL WORK
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cannot be verified in the field shall not be included in the work until its identity can
be established by the Engineer.

EQUIPMENT AND MATERIAL SUBSTITUTIONS

Should the Contractor elect to use and install materials which have been approved for
use other than specified, he shall be required to make any necessary changes, perform
all work and furnish any additional materials and ancillary equipment required to
make such substituted materials or equipment function or perform as that specified,
atno cost to the Owner. This includes structural, electrical and/or other affected
trades.

PART 16 - DEFINITIONS

16.1

16.2

16.3

16.4

16.5

16.6

16.7

16.8

16.9

16.10

Mechanical Contractor: Any contractor whether bidding or working independently
or under the supervision of a general contractor and/or construction manager and who
installs any type of mechanical work {controls, plumbing, HVAC, sprinkler, gas
systems, etc.). :
Mechanical Sub-Contractor: Any contractor contracted to or employed by the
mechanical contractor for any work required by the mechanical contractor.

Engineer: The consulting mechanical/electrical engineers either consulting to the
owners, architects, other engineers, etc. In this case Cunningham®s Consulting
Service, LLC.

A-E: Shall construe architect and/or engineer. ¢ In all situations that involve an
architect, it shall construe architect, in all others, engineer.

Furnish: Deliver to the site in good condition and turn over to contractor responsible
for installation.

Provide: Furnish and install in complete working order.

Install: Install equipment furnished by others.

Indicated: Shown on the drawings or addenda thereto.

Contract Documents: All documents pertinent to the quality and quantity of work to
be performed on the project. Includes but not limited to: plans, specifications,
instructions to bidders, general and special conditions, addenda, alternates, list of
materials, list of sub-contractors, unit prices, shop drawings, field orders, change

orders, cost breakdown, periodical payment requests, etc.

INTENT
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16.10.1 It is the intention of these specifications and all associated drawings to call for
finished work, tested and ready for operation. Wherever the word "provide” is used,
it shall mean "furnish and install complete and ready for use".

16.10.2 Details not usuaily shown or Ispeciﬁed, but necessary for the proper installation and
operation of systems, equipment, materials, etc., shall be included in the work, the
same as if herein specified |or indicated.

END OF SECTION 15010
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SECTION 15025 - SLEEVING, CUTTING, PATCHING AND REPAIRING

PART 1 - GENERAL

1.1

1.2

1.3.1

1.4

The Contractor’s attention is directed to the General and Special Conditions, General
Conditions-Mechanical and to all other Contract Documents as they apply to this branch of
the work. Attention is also directed to all other sections of the Contract Documents which
affect the work of this section and which are hereby made a part of the work specified in this
section.

The Contractor shall be responsible for all openings, sleeves, trenches, etc., that he may
require or create by demolition in floors, roofs, ceilings, walls, ete., and shall coordinate all
such work with the General Contractor and all other trades. Coordinate with the General
Contractor, any openings which he is to provide before submitting a bid proposal in order to

avoid conflict and disagreement during construction. Improperly located openings shall be

reworked at the expense of the Contractor.

The Contractor shall plan his work ahead and shall place sleeves, frames or forms through
the walls, floors and ceilings during the initial construction, where it is necessary for piping,
ductwork, conduit, etc., to go throughout; however, when this is not done, the Contractor
shall do all cutting and patching required for the installation of his work, or he shall pay other
trades for doing this work when so directed by the Engineer. Any damage caused to the
buildings by the workmen of the responsible Contractor must be corrected or rectified by him
at his own expense.

The Contractor shall notify other trades in due time where he will require openings or chases
in new concrete or masonry. He shall set all concrete inserts and sleeves for his work.
Failing to do this, he shall cut openings for his work and patch same as required at his own
expense.

The Contractor shall be responsible for properly shoring, bracing, supporting, etc., any
existing and/or new construction to guard against cracking, settling, collapsing, displacing or
weakening while openings are being made. Any damage occurring to the existing and/or
new structures, due to failure to exercise proper precautions or due to action of the elements
shall be promptly and properly made good to the satisfaction of the Engineer.

All work improperly done or not done at all as required by the Mechanical Trades in this
section, will be performed by the Contractor at the direction of the trade whose work is
affected.

PART 2 - SLEEVES

2.1

Cast iron or Schedule 40 (minimum) steel sleeves shall be installed through all walls
where pipe enters the building below grade. Sleeves shall be flush with each face of
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PART 3 - CUTTING
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the wall and shall be sufficiently larger than the entering pipe to permit thorough
caulking with lead and oakum or other approved sealant between pipe and sleeve for

water proofing.

In all cases, sleeves shall b
plus insulation.

Horizontal sleeves passing

e least two pipe sizes larger than nominal pipe diameter

through exterior walls or where there is a possibility of

water leakage and damage Th?“ be caulked watertight. Vertical sleeves in roofs shall

be flashed and counter-fla
soldered to piping, lapped

Where sleeves pass throug
above the roof. Sleeves th

surface unless otherwise in

Openings thru structural s

drilling will be allowed in structural slabs).

shed with lead (4 1b.) or 16 oz. copper and welded or
pver sleeve and properly weather sealed.

h roof construction, sleeves shall extend minimum of 8"
rough walls and floors shall be cut off flush with inside
dicated.

labs shall be accomplished by means of sleeves. (No
In waffle, pre-cast or pan joist

construction, openings may be made by means of diamond (core) drilling or as

otherwise approved by the

3.1

3.2

3.2.1

322

323

33

SLEEVING, CUTTING, PATCHING

Engineers.

All rectangular or special shaped openings in plaster, stucco or similar materials,

including gypsum board, s
wood or metal angle me
provide smooth even ter
provide a fastening means

All trades shall coordin

all be framed by means of plaster frames, casing beads,
bers as required. The intent of this requirement is to
ination of wall, floor and ceiling finishes as well as to
for grilles, diffusers, lighting fixtures, etc.

te all openings in masonry walls with the General

Contractor, and, unless otherwise indicated on the Architectural drawings, shall
provide lintels for all openings required for the mechanical work (louvers, wall

boxes, exhaust fans, etc.).

Lintels shall be sized as follows:

New openings under 48" in width: Provide one 3 1/2"x 3 1/2" x 1/4" steel angle for

each 4" of masonry width

New openings 48" to 96" i
each 4" of masonry width

New openings over 96" in

No cutting is to be done at

Lintel shall have 8" bearing on either side.

n width: Provide one 3 1/2" x 6" x 3/8" steel angle for
Lintel shall have 8" bearing on either side.

width: Consult the project structural engineer.

points or in a manner that will weaken the structure and

unnecessary cutting must be avoided. [f in doubt, contact the engineer.

AND REPAIRING
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Pipe openings in slabs and walls shall be cut with core drill. Hammer devices will
not be permitted. Edges of trenches and large openings shall be scribe cut with a
masonry saw.

Openings in metal building walls shall be made in strict accord with building
suppliers recommendations.

PART 4 - PATCHING AND REPAIRING

4.1

42

4.3

4.4

4.5

4.6

47

Patching and repairing made necessary by work performed under this division shall
be included as part of the work and shall be done by skilled mechanics of the trade or
trades for work cut or damaged, in strict accordance with the provisions herein before
specified for work of like type to match adjacent surfaces and in a manner acceptable
to the engineer.

Where portions of existing lawns, shrubs, paving, etc. are disturbed for installation or
work of this Division, such items shall be repaired and/or replaced to the satisfaction
of the engineer.

Where the installation or removal of conduit, ducts, piping, etc. requires or creates
the penetration of fire or smoked rated walls, ceilings or floors, the space around such
conduit, duct, pipe, etc., shall be tightly filled with an approved non-combustible fire
insulating material satisfactory to maintain the rating integrity of the wall, floor or
ceilings affected.

Where ducts penetrate fire rated assemblies, fire dampers shall be provided with an
appropriate access door.

Piping passing through floors, ceilings and walls in finished areas, unless otherwise
specified, shall be fitted with chrome plated brass escutcheons of sufficient outside
diameter to amply cover the sleeved openings and an inside diameter to closely fit the
pipe around which it is installed.

Stainless steel collars shall be provided around all ducts, flues, breeching, large pipes,
etc., at all wall penetrations; both sides.

Where ducts, pipes, and conduits pass through interior or exterior walls, the wall
openings shall be sealed air tight. This shall include sealing on both sides of the wall
to insure air does not enter or exit the wall cavity. This is especially critical on exterior
walls where the wall cavity may be vented to the exterior.
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END OF SECTION 15025
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SECTION 15050 - BASIC MATERIALS AND METHODS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

1.5.1

1.5.2

General Requirements: All equipmentshall be properly aligned, leveled and adjusted
for satisfactory operation. Equipment shall be installed so that the connecting and
disconnecting of piping and accessories can be done readily and so that all parts are
easily accessible for inspection, operation, maintenance and repair. Items of
equipment shall essentially duplicate equipment that has been in satisfactory use at
least 2 years prior to bid opening and shall be supported by a service organization that
is, in the opinion of the Architect reasonably convenient to the site.

Identification: Permanent and legible engraved tags, brass or laminated plastic, shall
be installed on all switches, pumps, main valves, and controls, using the same
nomenclature as appears on record drawings, diagrams and typewritten or printed
operating instructions. A permanent index thereto shall be provided in triplicate, one
copy of which shall be mounted under framed glass. Each major component of
equipment shall have the manufacturer's name, address and catalog number on a
metal plate securely attached to the item of equipment. The nameplate shall be easily
readable and not obscured during the period of construction by painting, plastering,
insulating or other work.

Prevention of Rust: Surfaces of ferrous metal shall be given a rust inhibiting coating
where specified. Coal-tar or asphalt-type coating will not be acceptable unless so
stated for a specific item. Where steel is specified to be hot dip galvanized after
fabrication, mill galvanized sheet steel may be used, provided all raw edges are
painted.

Protection from Moving Parts: Belts, pulleys, chains, gears, couplings, projecting
setscrews, keys and other rotating parts located so that any person can come in close
proximity thereto shall be fully enclosed or properly guarded.

PROTECTION OF EQUIPMENT AND MATERIALS

After delivery, before and after installation, equipment and materials shall be
protected against theft, injury or damage from all causes.

Plumbing fixtures and other equipment with enameled or glazed surfaces shall be
protected from damage by covering and/or coating, as recommended in bulletin
Handling and Care of Enameled Cast Iron Plumbing Fixtures, issued by Plumbing
Fixtures Manufacturers' Association.

BASIC MATERIALS AND METHODS 15050 - 1
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Where marring or disfigurement has occurred, the Contractor shall replace or refinish

the damaged surfaces as di

rected and to the satisfaction of the Architect.

Pipe and duct openings shall be closed with caps or plugs during installation.

PART 2 - MATERIALS

2.1

22

General: Materials specifigd herein shall conform to the respective publications and
other requirements specified in-the following paragraphs and as shown on the

drawings. Other materials

shall be the products of manufacturers regularly engaged

in the manufacture of such products. Types, grades, schedules and pressure and
temperature ratings fora palrticular service shall be as specified hereinafter and other
sections of these specifications.

Unless specifically noted tg the contrary, all valves, strainers and accessories listed in
these specifications shall be "rated” devices (i.e. 125 Ib. steam - 200 Ib. water, oil or
gas), selected for the proper use and conditions of the system for which they are to be
installed. Under no ciljlcqmstances shall the contractor be relieved of the

responsibility of the valve

ating by the installation of valves of lesser quality. All

valves shall have rising stems, except that ball valves, plug valves, butterfly valves
and other similar types shall have clear indicators for valve positions. Non-rising
stem valves, and non-rated valves shall not be used.

PART 3 - INSTALLATION

3.1

3.1.1

BASIC MATERIALS AND METHOD

GENERAL

Pipe shall be cut accuratel

to measurements established at the jobsite and worked

into place without springing or forcing, properly clearing all windows, doors, and
other openings. Cutting {r other weakening of the building structure to facilitate
piping installation will not be permitted without written approval. Piping and

equipment supports shall b

e provided. Supports shall be attached only to structural

framing members and conerete beams or slabs at approved locations with approved

connections. Where supp
suitable intermediate meta
burrs removed by reamin

orts are required between structural framing members,
framing shall be provided and detailed. Pipes shal] have
g and shall be installed to permit free expansion and

contraction without dama

e to joints or hangers. Changes in direction shall be made

with fittings. All piping shall be installed with sufficient pitch to insure adequate
drainage and venting. Piping connections to equipment shall be provided with

unions or flanges. Ferrou

s piping and copper piping shall be electrically isolated

from each other with dielectric couplings or fittings.
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WORKMANSHIP

General: All materials and equipment shall be installed in accordance with the
approved recommendations of the manufacturer to conform with the contract
documents. The installation shall be accomplished by workmen skilled in this type
of work

Screw joints shall be made with tapered threads properly cut. Joints shall be made
tight with a stiff mixture of litharge and glycerin, or polytetrafluorethylene tape, or
other approved thread joint compound applied to the male threads only. Not more
than three threads shall show after the joint is made up.

Victaulic (mechanical bolted) type joints shall be grooved accurately and ends buffed
flush before retainer band is put in place. Retainer bands shall be malleable iron or
forged steel and shall be properly fitted to each joint.

EXCAVATION AND BACKFILL

As part of the work under these sections, provide all excavating and backfilling,
including dewatering and shoring required for the introduction and completion of the
work. The work performed under this heading must conform to surrounding grotinds
or finished grade and must be approved by the Engineer.

All excavation shall be classified in accordance with the General Conditions of these
specifications.

Surplus material and materials unsuitable for use as fill or backfill of foundation or
trench excavations shall be disposed of off the Owner's property at the Contractor's
expense.

Borrow material, if required, may not be available on Owner's property and shall be
the responsibility of the Contractor to import any required material at his
expense.

Explosives and blasting shall not be permitted except by written permission of the
Engineer.

Where adjacent surface areas are disturbed as a result of construction operations or
the storage of materials, they shall be cleaned of all debris and restored to original
conditions.

BASIC MATERIALS AND METHODS 15050 - 3
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The Contractor shall be responsible for location in the field the excavation lines
shown on the drawings. The location shall be approved by the Engineer before
excavation is begun. The|Contractor shall use reference points as shown on the
drawings for locating control points for earthwork and construction. In the absence
of reference points, the Corrtractor shall locate control points in accordance with the
Engineer’'s instructions.

Active utilities shown on the drawings shall be adequately protected from damage
and removed or relocated only as indicated or specified. Where active utilities are
encountered but are not shown on the drawings, the Engineer shiall be advised; the
work shall be adequately] protected, supported or relocated as directed by the
Architect, In-active and alj'andoned utilities encountered in excavating and grading
operations shall be reported to the Architect; they shall be removed, plugged or
capped as directed by the Architect.

Trench Excavation: The b?ttom of the trenches shall be accurately graded to provide
uniform bearing and support for the pipe or concrete trench as shown on the
drawings. Pipe shall be supported at every point along its entire length. Unless
otherwise indicated, excavation shall be by open cut and trench sides shall be
vertical. The trench bottom shall follow a uniform grade as shown on the drawings
in the direction of flow inlgofar as possible. Where the trench has been excavated
below grade, either inadvertently or purposely, the trench shall be backfilled and
thoroughly tamped so as t¢ provide full length bearing for the pipe barrel.

Laying Pipe: Laying of piie on blocks, brick or wood to bring the pipe to a uniform
invert shall not be permiftted. Drainage lines shall be layed to conform to the
drawings. All pipe joints ghall be inspected and approved prior to backfilling.

General Backfilling

Backfilling Trenches: The trenches shall not be backfilled until all required pressure
tests are performed and until the system as installed conforms to the requirements
specified, except that pip\fj may be covered between joints to maintain alignment
during testing. Except as otherwise specified for special conditions of overdepths,
trenches shall be backfilled to the ground surface with selected excavated material or
other material that is suitable for the specified compaction and as hereinafier
specified. Four (4) inches of crushed stone (#9 gravel), chips, or sand shall be placed
in the bottom of the ditch %md properly graded to assure firm bedding. After pipe is
in place, tests and required inspections completed, the ditch shall be backfilled with
crushed stone (#9 gravel), chips, or sand to a depth of elevation no less than 4 inches
above the pipe. Commenqing above the pipe, the backfill shall be loose earth placed
and thoroughly tamped (in layers not to exceed six (6) inches in depth) to finished
grade. Trenches under paved surfaces shall be backfilled to the surface with crushed

BASIC MATERIALS AND METHODS 15050 - 4
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34.1
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343

344

344.1

3.4.4.2

3443

Domestic Hot Water Main Replacement
LFUCG-Detention Center

Lexington, Kentucky

Bid No.# 32-2019

stone, chips or dense grade. See the drawings for any special requirements noted or
shown in details.

Backfilling Drain Lines: Compacted earth shall be placed around and over the drain
lines to the elevation shown on the drawings.

WELDING AND BRAZING
Welders Qualification

Welder's qualifications shall specify results of test, or retest, positions qualified and
type of welding in which qualified.

All welds shall be of sound metal thoroughly fused to the base metal at all points,
free from cracks; and reasonably free from oxidation, blow holes, and non- metallic
inclusions. No fins or weld metal shall project within the pipe; and should they occur
shall be removed. All pipe beveling shall be done by machine. The surface of all
parts to be welded shall be thoroughly cleaned free from paint, oil, rust or scale, at
the time of welding except that a light coat of 0il may be used to preserve the beveled
surfaces from rust.

All pipe and fittings shall be carefully aligned with adjacent parts and this alignment
must be preserved in a rigid manner during the process of welding.

It is required that all welding of piping covered by this specification, regardless of
conditions of service, be installed as follows:

Pipe welding shall comply with the provision of the latest revisions of the applicable
code whether ASME "Boiler Construction Code", ANSI "Code for Pressure Piping",
AWS and/or Kentucky KRS-236 "Boiler Safety Law". The contractor shall make
arrangements for inspection visits by the state boiler inspector as required by
KRS-236.

The Contractor's welding procedure shall clearly set forth P-numbers of parent metal
to be welded, rod or filter metal to be used and positions required.

Before any pipe welding is performed, the Contractor shall submit to the Architect a
copy of his welding procedure specifications together with proof of its qualification
as outlined and required by the most recent issue of the code having jurisdiction.
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Before any operator shall perform any pipe welding, the Contractor shall also submit
to the Architect, the operatqgr's qualification record in conformance with provisions of
the Code having jurisdic)jion, showing that the operator was tested under the
approved procedure speci Lcation submitted by the Contractor.’

Welding work shall not be performed by welders who are not approved by the
Architect and any such work' performed shall be summarily removed and replaced
without further recourse by the Contractor.

Standard Procedure Specifications and operators qualified by the National Certified
Pipe Welding Bureau shall be considered as conforming to the requirements of the
specifications.

Each manufacturer or Cont
by his organization and
specifications.

ractor shall be responsible for the quality of welding done
shall repair any work not in accordance with these

Brazing, when specified orjindicated on the contract drawings, shall be in accordance

with Part UB of Section VI
B260, Class B AG-1 or
requirements for brazing s

Flanges and Unions shall

11 of the ASME Code. Filler metal shall conformto AWS
B AG-2. Procedure and performance qualification
hall be the same as for welding, as required above.

be faced true. Flanges shall be provided with 1/16 inch

composition gasket, unless otherwise specified, and made square and tight. Union or

flange joints shall be provi

ded in each line immediately preceding the connection to

each piece of equipment or material requiring maintenance such as coils, pumps,

control valves, and other similar items. Gaskets shall conform to ANSI Standard

B16.21.

Valves in horizontal [ines §
valves shall be instalied on
other similar items; and
isolation, or sectionalizing

PIPE SLEEVES

hall be installed with stems horizontal or above. Isolation
each side of each piece of equipment such as pumps, and
at any other points indicated or required for draining,
purposes.

General: Pipes passing through concrete or masonry walls or concrete floor or roofs
shall be provided with pipe sleeves fitted into place with epoxy sealing grout at the
time of construction. Sli}evcs shall not be installed in structural members except
where indicated or appro ed. Each sleeve shall extend through its respective wall,
floor or roof, and shall be|cut flush with each surface, except sleeves through floor
where not in chase shall extend 1/4 inch above finished floor. Unless otherwise
indicated, sleeves shall be of such size as to provide a minimum of 1/4 inch all
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around clearance between bare pipe and sleeves or between jacket over insulation and
sleeves. Sleeves in bearing walls, floors, or ceilings may be steel pipe or cast iron
pipe. Except in pipe chases or interior walls, the annular space between pipe and
sleeve or between jacket over insulation and sleeve shall be sealed as specified.

Pipes Passing Through Waterproofing Membranes: Pipes passing through floor
waterproofing membrane shall be installed through a 4-pound lead-flashing sleeve, or
a 0.032-inch thick aluminum sleeve, each with an integral skirt or flange. Flashing
sleeve shall be suitably formed, and the skirt of flange shall extend not less than 8
inches from the pipe and shall set over the floor membrane in a troweled coating of
bituminous cement. The flashing sleeve shall extend up the pipe a minimum of 1
inch above the floor. The annular space between the flashing sleeve and the
metal-jacket-covered insulation shall be sealed. At the Contractor's option, pipes
passing through floor waterproofing membrane may be installed through a cast iron
sleeve with caulking recess, anchor lugs, flashing clamp device, and a pressure ring
with brass bolts. Waterproofing membrane shall be clamped into space and sealant
shall be placed in the caulking recess.

Pipes Passing Through Roof: Pipes passing through the roof shall be installed where
shown on the drawings. Any penetration in roof shall be approved by the Roofing
Manufacturer.

Escutcheons: Escutcheons shall be provided at all finished surfaces where exposed
piping, bare or insulated, passes through floors, walls, or ceilings. Escutcheons shall
be fastened securely to pipe sleeves or to extensions of sleeves without any part of
sleeves being visible. Where sleeves project slightly from floors, special deep-type
escutcheons shall be used. Escutcheons shall be chromium-plated iron or
chromium-plated brass, either one-piece or split-pattern, held in place by internal
spring tension or setscrew.

Protective Coating for Pipe and Fittings: Metallic pipe and fittings, except cast iron
and copper, that are installed underground shall be provided with a field- or
shop-applied coal-tar coating and wrapping or a shop-applied extruded polyethylene
sheath. The coating shall consist of a coat of coal-tar primer, a coat of coal-tar
enamel, a second coat of coal-tar enamel, a second wrapper of coal-tar saturated felt,
and a wrapper of kraft paper applied in the order named and conforming to the
requirements of AWWA Standard C203 for materials, thicknesses, methods of
application, tests, and handling, except that interior lining will not be required. Upon
completion of satisfactory tests hereinafter specified, the joints shall be
hand-wrapped with hot-applied preformed coal-tar tape. Preparation of surface and
hand-applied wrapping shall be done in such a manner that a covering equal in
effectiveness to that of the shop-applied coating will be produced. When extruded
polyethylene sheath is used for the protective coating, fittings and joints shall be
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covered-in the manner and with the materials recommended by the manufacturer of
the sheath.

4.1

4.2

General: All tests shall be{conducted in the presence of the Engineer who shall be
given 2 days notice before any test is to be conducted. Any utilities, materials,
equipment, instruments, and personnel required for the tests shall be provided by the
Contractor.

Piping: After cleaning, aal piping (except soil, waste and vent piping) shall be
hydrostatically tested at a pressure equal to 150 percent of the total system operating

pressure but not less than 1
in the system and in no cas
Leaks found during tests sh
Caulking or peening of j
insulated piping shall be te

PART 5 - CLEANING

5.1

5.2

53

BASIC MATERIALS AND METHODS

General: Clean all piping ¢

00 psi for a period of time sufficient to inspect every joint
e less than 2 hours. No loss of pressure will be allowed.
all be repaired by re-welding or replacing pipe or fittings.
pints or fittings will not be permitted. Concealed and
sted in place before covering or concealing.

nd equipment systems as required to leave the piping and

equipment clean and free from scale, silt, contamination, etc., as normally required
and as specified herein.

Utilities and Equipment: | The Contractor shall provide all necessary temporary
materials and equipment to clean the piping and equipment installed under this
specification. No permanent equipment shall be used for storage, mixing, settling,
compressing, pumping, etc., without the approval of the Architect. The Contractor
shall supply a separate and independent source of clean, dry, oil-free air for the
blowdown of systems requiring this method of cleaning.

Use of Chemicals: No chemicals, wetting or drying agents shall be used to clean
systems or equipment whc‘re‘the materials of the system undergo any changes in their

physical or structural char
any materials to the cleani
approval for the use of the
systems, equipment and su
machining, threading, test
system piping or equipn]

acteristics. In case of any doubt as to the compatibility of
ng solution used, the Contractor shall obtain prior written
solution from the manufacturer of the equipment. Piping
b-assemblies shall be cleaned after completion of welding,
ng and any other operations capable of contaminating the
ent. After cleaning, the permanent strainers shall be

removed, cleaned and rep

aced. Temporary strainers shall be periodically removed,

cleaned and replaced during cleaning in lines ahead of equipment to protect against

particles becoming lodged

in the equipment.
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PART 6 - DRIVES

6.1

6.2

6.3

6.4

Each belt-connected motor-driven unit or fan shall be provided with a variable pitch
V-belt drive.

Sheaves shall be of cast iron or of steel, statically and dynamically balanced, bored to
fit properly on the shafts and secured with key of proper size. Sheaves having set
screws alone will not be permitted. Sheaves shall be variable pitched and shall be
designed to give the required rpm at approximately the mid-position of adjustment.

Pitch diameters of sheaves shall be not less than 3.0 inches for "A" section belts; 5.4

inches for "B" section belts; 9.0 inches for "C" section belts; and 13.0 inches for "D"
section belts.

Belts shall be selected for a minimum service factor of 1.5 (based on motor
nameplate horsepower), and selected and matched in sets for equal tension.

All other drives shall be as described under the respective equipment paragraph of
these Specifications, as applicable.

PART 7 - FIRESTOPPING

7.1

7.2

7.2.1

722

7.3

7.3.1

732

73.3

734

Fire stopping shall be provided around all pipe, duct and chimney penetrations of
floors, masonry walls and other fire rated walls and ceilings.

MATERIALS

Provide materials classified by UL to provide Fire Barrier equal to time rating of
construction being penetrated.

Provide asbestos free materials that comply with applicable codes and have been
tested in accordance with UL 1479 or ASTM E-814.

EXECUTION

Clean surfaces to be in contact with penetration seal materials, of dirt, grease, oil,
loose materials, rust or other substances that may affect proper fitting, adhesion, or
the required fire resistance.

Install penetration seal materials in accordance with manufacturer’s instruction.

Seal holes or voids may be penetrations to ensure an effective smoke barrier.

Protect materials from damage on surfaces subject to traffic.

BASIC MATERIALS AND METHODS 15050 -9
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. Stop insulation flush with wall on insulated pipe and seal edges.

PART 8 - ROOF CURBS

8.1

8.2

8.3

Roof curbs shall be fabricated for complete compatibility with roof panels and
framing system. Size and Jjesign as required to support vent unit and to adequately
divert storm drainage. Provide all sealants, closures, etc. as required for complete

installation. Provide reco

f|sib-framing and/or headers between roof bar joists to

provide continuous rigid perimeter support for the curb.

Prefabricated roof curbs shall be constructed of galvanized sheet steel, 16 or 14 gauge
as required with corners mitered and continuously welded. Provided integral water
diverter with seams continbously welded. Provide internal reinforcing as required.

Factory insulate curbs wi

tj1 1 4" thick 3 Ib. density fiber glass insulation. Top of

curb shall be level with pitch built into curbs.

Mechanical contractor shall coordinate with the roofing contractor to insure

compatibility of the syste
roofing contractor for rev

1s and for proper installation. Provide shop drawings to
iew and coordination.

The mechanical contractor is responsible for installing the curb and framing.
Roofing contractor is respjnsible for attaching roofing to the curb. Both contractors

will be held responsible fo

r leaks.

END OF SECTION 15050
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SECTION 15140 - SUPPORTS AND ANCHORS

PART 1 - GENERAL

1.1 WORK INCLUDED

1.1.1 Pipe and Equipment Hangers, Supports, and Associated Anchors

1.2 RELATED WORK

1.2.1 Section 15050 - Methods and Materials

1.2.2 Section 15260 - Piping Insulation

123 Section 15410 - Plumbing Piping

1.2.4 Section 15510 - Hydronic Piping

1.3 SEE DRAWINGS FOR FURTHER CONDITIONS AND REQUIREMENTS.
1.4 REFERENCES

1.4.1 ANSI/ASME B31.1 - Power Piping

1.5 MANUFACTURERS

1.5.1 Provide products as manufactured by Grinnell, Elcen, Mason Industries, Advanced

Thermal, Fee & Mason, Piping Specialties or approved equal.

PART 2 - SCOPE

2.1 This specification shall apply for the design and fabrication of all hangers, supports,
anchors and guides. Where piping design is such that exceptions to this specification
are necessary, the particular system shall be identified, and the exceptions approved
by Engineer prior to installation. See schedule on drawings.

2.2 STRUCTURE

This section is intended to cover the structural requirements of the piping and
equipment. It is not intended to imply that the building structure will support the
loads imposed. The contractor shall review the structural drawings for where loads
can be applied, what load can be supported and what structural reinforcing is
required. Specific questions can be directed to the structural engineer.

SUPPORTS AND ANCHORS 15140 - 1



PART 3 - DESIGN

3.1

3.2

33

34

3.5

3.6

3.7

3.8

3.9

3.10

3.1

3.11.]
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All supports and parts shall conform to the latest requirements of the ANSI Code for
Pressure Piping B31.1.0, and MSS Standard Practice SP-58, except as supplemented
or modified by the requirements of this specification.

Designs generally accepted as exemplifying good engineering practice, using stock or
production parts, shall be utilized wherever possible.

Accurate weight balance

calculations shall be made to determine the required

supporting force at each hapger location and the pipe weight load at each equipment

connection.

Pipe hangers shall be capa

ble of supporting the pipe in all conditions of operation.

They shall allow free expansion and contraction of the piping, and prevent excessive

stress resulting from trans
equipment.

Where possible, steel structural attachments shall be beam clamps.

fetred weight being induced into the pipe or connected

Other

attachments shall be as scheduled.

All rigid hangers shall provide a means of vertical adjustment after erection.

Hanger rods shall be subj
lateral or axial movement i
swing.

Where horizontal piping n
load angularity from the
position of the pipe, the
Grinnell Fig. 47 and Fig. 2
offset in such manner that

Hangers shall be designed
the supported pipe.

Hangers shall be spaced in

Where practical, riser pip
horizontal piping.

Pipe support attachments t
attachments shall be of m

ect to tensile loading only. At hanger locations where
s anticipated, suitable linkage shall be provided to permit

novements are greater than 2 inch, or where the hanger
vertical is greater than 4 degrees from the cold to hot
hanger rod to structural attachment shall be by use of
199 or the hanger rod and structural attachments shall be
the rod is vertical in the hot position.

so that they cannot become disengaged by movements of

accordance with ANSI B31.1.0

ing shall be supported independently of the connected

o the riser piping shall be riser clamp lugs. Welded
aterial comparable to that of the pipe, and designed in

15140 -2
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accordance with ANSI B31.1 codes.

Supports, guides and anchors shall be so designed that excessive heat will not be
transmitted to the building steel. The temperature of support parts shall be based ona
temperature gradient of 100 degrees F per inch distance from the outside surface of
the pipe.

PART 4 - PRODUCTS

4.1

4.2

43

4.4

4.5

4.5.1

4.6

4.6.1

4.7

4.8

4.8.1

4.8.2

4.9

4.9.1

Shield for Insulated Piping 2 Inches and Smaller: galvanized. steel shield over
insulation tn 180 degree segments, minimum 12 inches long at pipe support. See
schedule for thickness.

Shield for Insulated Piping 2 %2 Inches and Larger: Pipe covering protective saddles.
Shields for Insulated Cold Water Piping 2 % Inches and Larger: Hard block
non-conducting saddles in 90 degree segments, 12 inch minimum length, block
thickness same as insulation thickness.

Shields for Vertical Copper Pipe Risers: Sheet lead.

HANGER RODS

Threaded one end, threaded both ends, threaded continuously.

INSERTS

Inserts: Malleable iron case or galvanized steel shell and expander plug for threaded
connection with lateral adjustment, top slot for reinforcing rods, lugs for attaching to
forms; size inserts to suit threaded hanger rods.

PIPE HANGERS, SUPPORTS AND ANCHORS

BEAM CLAMPS

Beam clamps shall have malleable iron jaws, steel bolt or tie rod, nuts and jamb nuts.
C-clamps will not be permitted unless retainer is provided.

FINISH

Prime coat exposed steel hangers and supports. Hangers and supports located in
craw] spaces, pipe shafts, and suspended ceiling spaces are not considered exposed.

SUPPORTS AND ANCHORS 15140 -3



PART 5 - EXECUTION

5.1

5.2

5.2.1

522

523
524
5.2.5

5.2.6

SUPPORTS AND ANCHORS

Unistrut supports

INSERTS
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Provide inserts for suspending hangers from reinforced concrete slabs and sides of

reinforced concrete beams

Where concrete slabs form finished ceiling, provide inserts to be flush with slab

surface.

PIPE HANGERS AND SUPPORTS

Support horizontal piping

Install hangers to provide
adjacent work.

Place a hanger within 12 i1

ndicated in schedule on drawings or using

minimum % inch space between finished covering and

1ches of each horizontal elbow.

Provide hangers with 1-1/2 inch minimum vertical adjustment.

Support riser piping independently of connected horizontal piping.

Support horizontal piping as follows:

Single
Nominal Rod
Pipe Size Diameter

3/4"&Under 3/8"

lll 3/8"
1 1/4" 3/8"
1 5"&2" 3/8"
2 "&3" 1127
4" & 5" 5/8"
6" 3/4"
8" 7/8"

END OF SECTION 15140

Thickness Maximum Spacing
of Insulation Ferrous Copper
Shield Piping Tubing
16 gauge o' 5'

16 gauge 7 6'

16 gauge g 6'

16 gauge 9 g

12 gauge 12 g

12 gauge 14' g

10 gauge 14" 8

8 gauge 14 10’
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SUBMITTALS

In accordance with the requirements of the General Conditions and Supplementary General
Conditions, the following information is required to be submitted for this Section. The Contractor
shall submit 11 copies of the required information to Architect for approval within 30 days after
notice to proceed.

O
P
E | W
S R I C
H C A R E
Ol A P T [ R
P T A I N T
A R N G 1
D L T G F
R o) S D 1 S
Al G M I C A
W L A A A M
1 D 1 N G T P
N A S U R ! L
G{ T T A A O {1 E
S A S L M | N S
ITEM DESCRIPTION OTHER
Pipe Hangers X X
Supports
Inserts
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SECTION 15190 - MECHANICAL IDENTIFICATION

PART 1 - GENERAL

1.1

1.LI

1.2

1.2.1

1.3

1.3.1

1.4

1.4.1

1.4.2

1.4.3

GENERAL

Identification of mechanical products installed under Division 15.
RELATED WORK

PAINTING

REFERENCES

ANSI/ASME A13.1 - Scheme for the Identification of Piping Systems.
SUBMITTALS

Submit list of wording, symbols, letter size, and color coding for mechanical
identification.

Submit valve chart and schedule, including valve tag number, location, function, and
valve manufacturer's name and model number.

Submit manufacturer's installation instructions.

PART 2 - PRODUCTS

2.1

2.1.1

2.1.2

2.2

22.1

222

223

ACCEPTABLE MANUFACTURERS

Seton

Substitutions: Under provisions of Section 01600, 01630.
MATERIALS

Color: Unless specified otherwise, conform with ANSIVASME Al13.1.

Plastic Nameplates: Laminated three-layer plastic with engraved black letters on’
light contrasting background color.

Plastic Tags: Laminated three-layer plastic with engraved black letters on light
contrasting background color. Tag size minimum 1-1/2 inch square.

MECHANICAL IDENTIFICATION 15190 -1



224

225

226

227

22.8

229

22.10

PART 3 - EXECUTION

Metal Tags: Brass or alum
diameter with smooth edg
Stencils: With clean cut sy
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inum with stamped letters; tag size mintmum 1-1/2 inch
S.'
mbols and letters of following size:

OUTSIDE DIAMETER OF  LENGTH OF SIZE OF
INSULATION OR PIPE COLOR FIELD LETTERS
3/4“ - 1_1/4" 8" Vzll

1_]/ "_2" 8" 3/ n
2-172" - 6" 12" 1-1/4"
g"-10" 24" 2-1/2"
Over 10" 32" 3-1/2"
Duectwork and Equipment - ' 2-1/2"

Stencil Paint: In accordance with Section 09900, semi-gloss enamel.

Plastic Pipe Markers: Factory fabricated, flexible, semi-rigid plastic, preformed to fit

around pipe or pipe coverin
and fluid being conveyed.

Plastic Tape Pipe Markers:

g; minimum information indicating flow direction arrow

Flexible, vinyl film tape with pressure sensitive adhesive

backing and printed markings.

Underground Plastic Pipe;

|
Markers: Bright colored continuously printed plastic

ribbon tape of not less than|6 inch wide by 4 mil thick, manufactured for direct burial

service.

Underground plastic waten

3.1

3.2

321

MECHANICAL IDENTIFICATION

PREPARATION

piping to be installed with a tracer wire.

Degrease and clean surfaces to receive adhesive for identification materials.

Prepare surfaces free of dust oil and dirt

INSTALLATION

Plastic Nameplates: Install with corrosive-resistant mechanical fasteners, or

adhesive.

15190 -2
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325
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3.2.7

328

3.2.9

3.2.10

3.2.11

3.3
3.3.1
at
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Plastic or Metal Tags: Install with corrosive-resistant chain.
Stencil Painting: Apply in accordance with manufacturer’s recommendations.
Plastic Pipe Markers: Install in accordance with manufacturer's instructions.

Plastic Tape Pipe Markers: Install complete around pipe in accordance with
manufacturer's instructions.

Underground Plastic Pipe Markers: Install 6 to 8 inches below finished grade,
directly above buried pipe.

Equipment: Identify air handling units, pumps, heat transfer equipment, tanks, and
water treatment devices with plastic nameplates. Small devices, such as in-line
pumps, may be identified with plastic or metal tags.

Controls: Identify control panels and major control components outside panels with
plastic nameplates.

Valves: Identify valves in main and branch piping with tags.

Piping: Identify piping, concealed or exposed, with plastic pipe markers or plastic
tape pipe markers. Stenciled painting may be used on insulation. Tags may be used
on small diameter piping. Identify service, flow direction, and pressure. Install in
clear view and align with axis of piping. Locate identification not to exceed 20 feet
on straight runs including risers and drops, adjacent to each valve and "T", at each
side of penetration of structure or enclosure, and at each obstruction.

Ductwork: Identify ductwork with stenciled painting. Identify as to air handling unit
number, and area served. Locate identification at air handling unit, at each side of
penetration of structure or enclosure, and at each obstruction.

VALVE CHART AND SCHEDULE
Provide valve chart and schedule in aluminum frame with clear plastic shield. Install
location as directed.

END OF SECTION 15190
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SUBMITTALS

In accordance with the requirements of the General Conditions and Supplementary General
Conditions, the following information is required to be submitted for this Section. The Contractor
shall submit 11 copies of the required information to Architect for approval within 30 days after
notice to proceed.
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Valve Chart X
Valve Tags X
Stencils X
Tape X
Pipe Markers X
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SECTION 15260 - PIPING INSULATION

PART 1 - GENERAL

1.1
1.1.1
1.1.2
1.2
1.2.1
1.2.2
1.3

1.3.1

1.3.1.1

1.3.1.2

PART 2 - PRODUCTS

WORK INCLUDED
Piping [nsulation
Jackets and Accessorie

RELATED WORK

L)

Section - Painting: Painting insulation jacket

Section - Mechanical Identification

QUALITY ASSURANCE

Materials: Flame spregd smoke developed rating of 25/50 in accordance

with ASTM E84.

All pipe insulation shall be installed by mechanics specializing in this type of

work.
appearance. Insulation

The finished br'oduct shall present a neat and workmanlike

shall not be applied until all tests except operating

tests have been completed, all foreign material, such as rust, scale, or dirt,

has been removed and

the surfaces are clean and dry. Insulation shall be

clean and dry when installed and during the application of any finish.

The insulation, insulating materials and related items shall be delivered to the
jobsite in the manufacturer's unopened containers. The containers shall

have labels stating the
pertinent data.

2.1

2.1.1

21.2

2.1.3

[Type here]
PIPING INSULATION

INSULATION

manufacturer's name, contents, quantity and other

Type A glass fiber insulation; ANSI/ASTM C547; 'k' value of 0.24 at 75

degrees F; noncombus

Type B cellular foam;

tible.

.

flexible, plastic; k' value of 0.27 at 75 degrees F;

ASTM C534. APArmaflex W (white) or APArmaflex SS (black) or equal.

Type C vinyl plastisol

prefabricated assemblies with 1/8 minimum wall

thickness. Trap wrap protective kit or equal by Brocar.

[Type here] [Type here]
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2.2

2.21

222

223

2.3

2.3.1

2.3.2

2.3.3

234

235

2.3.6

23.7

Domestic Hot Water Main Replacement
LFUCG-Detention Center
Lexington, Kentucky
Bid No.# 32-2019
JACKETS

Vapor Barrier Jackets: Kraft reinforced foil vapor barrier with self-sealing
adhesive joints.

PVC Jackets: One piece, premolded type.
Canvas Jackets: UL listed treated cotton fabric, 6 0z/sq yd.
ACCESSORIES

Insulation Bands: 3/4 inch wide; 0.015 inch thick galvanized steel, stainless
steel. 0.007 inch 0.18 thick aluminum.

Metal Jacket Bands: 3/8 inch wide; 0.015 inch thick aluminum. 0.010 inch
thick stainless steel.

Insulating Cement: ANSI/ASTM C195; hydraulic setting mineral wool.
Finishing Cement: ASTM C449.

Fibrous Glass Cloth: Untreaded; 9 oz/sq yd weight.

Adhesives: Compatible with insulation.

Treated wooden blocks.

PART 3 - EXECUTION

3.1

3.1.1

3.2

3.2.1

3.2.2

3.2.3

3.24

[Type here]

PREPARATION

Install materials after piping has been tested and approved.
INSTALLATION

Install materials in accordance with manufacturer's instructions.

Continue insulation with vapor barrier through penetrations, except on fire
rated walls.

In exposed piping, locate insulation and cover seams in least visible
locations.

On insulated piping with vapor barrier, insulate fittings, valves, unions,
[Type here] [Type here]
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flanges, strainers, flexible connections, and expansion joints.

3.2.5 Provide an insert, not less than 6 inches long, of same thickness and contour as

3.2.6

3.2.7

3.2.71

3.2.7.2

3.2.7.3

[Type here]

adjoining insulation, between support shield and piping, but under the finish
jacket, on piping 2 inc e;s diameter or larger, to prevent insulation from
sagging at support points. Inserts shall be cork or other heavy density
insulating material suitable for the planned temperature range. Factory
fabricated inserts may F)e used. Insert shall extend around bottom 120
degrees of pipe barrel and shall be included inside vapor barrier jacket where
applied. See Section 15140 for shields and hangers.

Neatly finish insulation at supports, protrusions, and interruptions.
Jackets

Indoor, Concealed Applications: Insulated pipes shall have standard jackets,
with vapor barrier, facthry-applied or field-applied. Insulate fittings, joints,
and valves with insulation of like material and thickness as adjoining pipe,
and finish with glass clothland adhesive. PVC jackets may be used.

Indoor, Exposed Applic;tipns: For pipe exposed in mechanical equipment
rooms or in finished spaces, insulate as for concealed applications. Finish
with canvas jacket; size!for finish painting. Do not use PVC jackets.

Flanges, Valves, Anchors and Fittings: Unless otherwise specified, all
flanges, valves, anchors and fittings shall be insulated with factory pre-
molded or field fabricat-id|segments of insulation of the same materials and
thickness as the adjoining pipe insulation. When segments of insulation are
used, elbows shall be provided with not less than three segments. For other
fittings and valves, segments shall be cut to required curvatures, or nesting
size sectional insulation|shall be used. The segments of the insulation shall
be properly placed and,jointed with fire-resistant adhesive. After the
insulation segments are firmly in place, fire-resistant vapor barrier coating
shall be applied over the insulation in two coats with glass tape embedded
between coats. The co; ting shall be applied to a total dry film thickness of
1/16 inch minimum. All glass tape seams shall be terminated neatly at the
ends of the unions with insulating cement troweled on the bevel. For piping
operating below ambient temperature, the beveled ends shall receive a coat
of vapor barrier coating. 'Where anchors are used and secured directly to
low temperature piping, they shall be insulated for a distance to prevent
condensation, but not|less than 6 inches from the surface of the pipe
insulation. For jacket facing to receive finish painting, the factory applied
jacket shall be as specified herein, except that the kraft paper shall be light
colored with the kraft pa:pér exposed. Field applied vapor barrier jacket shall
conform to the above conditions where finish painting is required.

[Type here} [Type here]
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INSULATION
PIPING TYPE PIPE SIZE THICKNESS
Inch Inch

.Domestic Hot Water Supply A/B all 1
Domestic Cold Water A/B all 1
Copper Water Piping Below Slab B all 112
and Inside Walls
Cold Condensate Drains A/B all 12
Above Grade Closed Circuit AB all 1(A), 1/2 (B)
Hydronic Piping
Chrome Plated Piping To
Handicapped Lavatories C all 1/2
Chrome Plated Piping to
Plumbing Fixtures NONE

Note: All insulation must meet or exceed ASHRAE 80.1 - 2012

END OF SECTION 15260

[Type here] [Type here] [Type here]
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SUBMITTALS

In accordance with the requirements ojl the General Conditions and Supplementary General

Conditions, the following information is required to be submitted for this Section. The Contractor
shall submit 6 copies of the required infonlnétion to Architect for approval within 30 days after notice

to proceed.
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SECTION 15410 - PLUMBING PIPING

PART 1 - GENERAL

1.1 WORK INCLUDED

1.1.] Pipe and Pipe Fittings

1.1.2 Valves

1.1.3 Sanitary Sewer Piping System

1.1.4 Soft Water Water Piping System
1.1.5 Domestic Water Piping System
1.1.6 Domestic Hot Water Piping System
1.2 RELATED WORK

1.2.1 Section 15050 - Basic Materials and Methods

122 Section 15140 - Supports and Anchors

1.2.3 Section 15190 - Mechanical Identification

1.2.4 Section 15242 - Vibration Isolation

1.2.5 Section 15260 - Piping Insulation

1.2.6 Section 15430 - Plumbing Specialties

1.2.7 Section 15440 - Plumbing Fixtures

1.3 QUALITY ASSURANCE

1.3.1 Valves: Manufacturer's name and pressure rating marked on valve body.
1.3.2 Welding Materials and Procedures: Conform to ASME Code.

1.3.3 Welders Certification: In accordance with ANSI/ASME Section 9.

PART 2 - PRODUCTS

PLUMBING PIPING 15410 -1
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2.1.1

2.1.3

222

2.2.3

2.3

23.1

24

24.1

242

2.4.3
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SANITARY SEWER PIPING, BURIED INSIDE AND OUTSIDE OF BUILDING.

Cast Iron Pipe: ASTM A[74, extra heavy or service weight. Fittings: Cast iron.
Joints: ASTM C564, neoprene gasketing system

PVC Pipe: ASTM D2665 Flttlng PVC. Joints: ASTM D2855, solvent weld.
PVC Pipe: ASTM D3033 and D3034 SDR26 and SDR35 for sewer lines outside of
building only, joints ASTM D 3212, elastomeric seal.

Provide tracer wire for all non metal]ic piping.

Piping below slab in kitchen and extending from the kitchen to the exterior of the
building shall be cast iron.

PVC Pipe: ASTM D1783, Schedule 40. Fittings: ANSI/ASTM D2466, PVC.
Joints: ASTM D2855, solvent weld.

I
Provide clean out plug at all 90 degree turns in main pipe loop.

WATER PIPING, INTERIOR

t

Copper Tubing: ASTM 888 Type K below slab, Type L above slab. Fittings:

ANSI/ASME B16.23, cast
ANSI/ASTM B32, solder,

brass, or ANSVASME B16.29, wrought copper. Joints:
Grade 95TA on piping smaller than 2 %", use grooved

fittings and couplmgs(CT‘"s) on pipe and fittings larger than 2/12”.

FLANGES, UNJONS, AN

D'COUPLINGS

Pipe Size 2 Inches and Unde:r: 150 psig, malleable iron unions for threaded ferrous
piping; Schedule 40 250 ]')sig malleable iron unions for threaded ferrous piping,
Schedule 80 malleable unions for copper pipe, soldered joints.

Pipe Size Over 2 Inches: 50 and 300 psig as required by equipment , forged steel
slip-on flanges for ferrous 1p|ng, bronze flanges for copper piping; neoprene gaskets
for gas service; 1/16 inch thick preformed neoprene bonded.

Grooved and Shouldered Plpe End Couplings: Malleable iron housing clamps to
engage and lock, desngned to permit some angular deflection, contraction, and
expansion; "C" shape composition sealing gasket; steel bolts, nuts, and washers;
galvanized couplings for jgalvanized pipe and copper couplings and fittings for

PLUMBING PIPING 15410 -2
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2.6.1
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272

273

2.7.4

2.8
2.8.1
2.9
2.9.1

292

2.10
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copper pipe(CTS).

Dielectric Connections: Union with galvanized or plated steel threaded end, copper
solder end, water impervious isolation barrier.

ACCEPTABLE MANUFACTURERS - GATE VALVES (1504 WOGQG)
Lunkenheimer, Jenkins, Crane, Nibco and Grinnel.
GATE VALVES

Up to 2 Inches: Bronze body, rising stem and handwheel, inside screw, single wedge
or disc, solder or threaded ends.

Over 2 Inches: Iron body, bronze trim, rising stem and handwheel, OS&Y, single
wedge, flanged or grooved ends.

ACCEPTABLE MANUFACTURERS - BALL VALVES
Crane, Grinnel, Lunkenheimer, Nibco, and Jenkins.
BALL VALVES

Up to 2 Inches: Bronze body, stainless steel ball, teflon seats and stuffing box ring,
ever handle and balancing stops, threaded ends with union.

Over 2 Inches: Caststeel body, chrome plated steel ball, teflon seat and stuffing box
seals, lever handle or gear drive handwheel for sizes 10 inches and over, flanged.

ACCEPTABLE MANUFACTURERS - SWING CHECK VALVES (150# WOG)
Lunkenheimer, Crane, Jenkins, Nibco, and Grinnell.

SWING CHECK VALVES

Up to 2 Inches: Bronze 45 degree swing disc, solder or screwed ends.

Over 2 Inches: Iron body, bronze trim, 45 degree swing disc, renewabie disc and

- seat, flanged ends.

ACCEPTABLE MANUFACTURERS - SPRING LOADED CHECK VALVES

Mueller and Durocheck.

PLUMBING PIPING 15410 -3
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2.11.1
2.12
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2.13

2.13.1

PART 3 - EXECUTION

Domestic Hot Water Main Replacement
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SPRING LOADED CHECK VALVES

|
Iron body, bronze trim, spring loaded, renewable composition disc, screwed, wafer,

or flanged ends.

ACCEPTABLE MANURACTURERS - WATER PRESSURE REDUCING

VALVES

Watts

ACCEPTABLE MANUFACTURERS - RELIEF VALVES

Consolidated, Kunkel, Th

RELIEF VALVES

rush, Watts.

Bronze body, teflon seat, stee! stem and springs, automatic, direct pressure actuated,
capacities ASME certified al:ld labeled.

3.1

3.11

3.2

3.2.1

322

323

324

3.2.5

3.2.6

PLUMBING PIPING

PREPARATION

Ream pipe and tube ends.

Remove burrs. Bevel plain end ferrous pipe.

Remove scale and dirt, on|inside and outside, before assembly.

Prepare piping connections to equipment with flanges or unions.

INSTALLATION

Provide non-conducting d
Route piping in orderly m
Install piping to conserve
Group piping whenever p

Install piping to allow for ¢
connected equipment.

|
electric connections wherever jointing dissimilar metals.
anner and maintain gradient.
|
building space and not interfere with use of space.

ractical at common elevations.

>xpansion and contraction without stressing pipe, joints, or

Provide clearance for installation of insulation and access to valves and fittings.

15410 -4
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3.2.8

3.2.9

3.2.10

3.2.11

3.2.12

3.2.13

3.2.14

3.2.15

3.2.16

33

3.3.1

33.2

333

334

335

3.3.6

337
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Provide access where valves and fittings are not exposed.

Slope water piping and arrange to drain at low points.

Establish elevations of buried piping outside the building to ensure not less than 3
feet of cover.

Where pipe support members are welded to structural building framing, scrape, brush
clean, and apply one coat of zinc rich primer to welding.

Prepare pipe, fittings, supports, and accessories not prefinished, ready for finish
painting.

Establish invert elevations, slopes for drainage to be 1/8 inch per foot one percent
minimum, Maintain gradients.

Excavate in accordance with Section 15010 for work of this Section.

Backfill in accordance with Sections 15010 for work of this Section.

Install bell and spigot pipe with bell end upstream.

Install valves with stems upright or horizontal, not inverted.

APPLICATION

Use grooved mechanical couplings and fasteners only in accessible locations.
Install unions downstream of valves and at equipment or apparatus connections.

Install brass male adapters each side of valves in copper pipe system. Sweat solder
adapters to pipe.

Install ball valves for shut-off and to isolate equipment, part of systems, or vertical
risers. Install gate valves to isolate boilers.

Install ball valves for throttling, bypass, or manual flow control services.
Provide spring loaded check valves on discharge of water pumps.

Do not install above grade piping in areas subject to freezing. Where such area is
encountered, notify the engineer for instruction.

DISINFECTION OF DOMESTIC WATER PIPING SYSTEM

PLUMBING PIPING 15410 -5
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342

343

344

345

34.6

3.4.7

3438

PLUMBING PIPING

Prior to starting work, veri

Ensure PH of water to be tr

or soda ash) or acid (hydroc}iloric).

Inject disinfectant, free ch|
system to obtain 50 to 80 mg/L residual.

Bleed water from outlets t

minimum 15 percent of outlets.

Domestic Hot Water Main Replacement
LFUCG-Detention Center

Lexington, Kentucky

Bid No.# 32-2019

fy system is complete tested, flushed and clean.

eated is between 7.4 and 7.6 by adding alkali (caustic soda

lorine in liquid, powder, tablet or gas form, throughout

o ensure distribution and test for disinfectant residual at

Maintain disinfectant in system for 24 hours.

If final disinfectant residual test less than 25 mg/L, repeat treatment.

Flush disinfectant from system until residual equal to that of incoming wateror 1.0

mg/L.

Take samples no sooner than 24 hours after flushing, from outlets and from water
entry, and analyze in accordance with AWWA C601.

END OF SECTION

5410
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SUBMITTALS

In accordance with the requirements of the General Conditions and Supplementary General
Conditions, the following information is required to be submitted for this Section. The Contractor
shall submit 11 copies of the required information to Architect for approval within 30 days after
notice to proceed.
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ITEM DESCRIPTION OTHER
Sewer Piping X X
Domestic Water Piping X X
Soft Water Piping X X
Valves X X
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SECTION 15420 — HOT WATER MIXINGITEMPERING VALVE

PART 1 GENERAL
1.1 Summary

The bases for design is Heat-Timer ETV Platinum Plus mixing/tempering valve and
controls.

A. Section Includes:
1. Domestic Hot Water Electroni¢c Mixing/Tempering Valve and Controls.

B. Related Sections:
1. Conforms to applicable code reqfuirements of all authorities having jurisdiction.
1.2 References

A. International Organization for Standardization (1SO)
1.  Manufacturer shall be 1SO 90({:1:;2008 Quality Management Systems Certified.

B. Underwriters Laboratories, Inc. (UL):
1. Tested per standard 816, Temperature Indicating and Regulating Equipment.

C. CSA International
1. Tested and certified per standard NSF/ANSI 61.

D. <California Domestic Water Lead-F eée Law AB19563
1. Tested and certified per standard NSF/ANSI 61.

1.3 Quality Assurance’ -

A. Manufacturer’s Quality System:
1. Registered to ISO 9001:2008 Quality Standard.
2. The control must be UL tested and certified per standard 916, Temperature Indicating and

regulating Equipment,

3. The control and valve shall be cgrtlfled to comply with ASSE 1017.
4. The control and valve shall be certified to comply with NSF/ANSI 61.
5. The control and valves shall be certified to comply with California Lead-Free AB1953 code.
6. The control and valves shall be ¢ertified to be installed in Massachusetts.

1.4 Control Operation

A. Description: The control shall operat= on 120VAC, with a maximum power of 48 VA. The control shall be
pre-engineered and programmed for the direct valve actuator.operation in 2a domestic hot water heating
system or the regulation of system water temperature in domestic hot water heating applications. It shall
incorporate the following components:

1. Control: A microprocessor Electronic Tempering Valve control with PID-type logic, built-in
transformer, digital display of femperature and set peint, and LED indicatoer. It shall be capable of
controlling a set point range from 40°F to 200°F (4.5°C to 93.3°C). It shall display the valve opening
percentage to match actuator’percent. The control shall maintain set point temperature within £2°
during a domestic draw of 0.5/gpm to full flow capacity in accordance with ASSE 1017.

2. Actuator: An actuator/Motor and linkage capable of traveling the complete valve stroke from fully
OPEN to fully CLOSE in less than 20 seconds. It shali calibrate to the actual valve stroke. The
actuator is also capable of operating in the reverse direction, allowing the interchangeability of the
HOT and COLD connections {o the vaive body.

MIXING/TEMPERING VALVE 15420-1
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4.
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Stainless Steel Valve: An NPT threaded 3-way mixing valve with 304 stainiess steel body and trim
{Meets California AB1953 and Massachuselfs domestic water codes). The maximum operating
temperature of the valve shall be 300°F (148°C) with a maximum working pressure of 225 psi.

Sensor: Temperature sensor of the thermistor type that can measure from -30°F to 250°F (-34.5°C
to 121 °C).

B. Sequence of Operation: The control shall modulate the mixing valve to match the set point.
C. Features:

1.

2.

10.

11.

12,

Setpoint: The control shall offer the user the ability to adjust the setpoint using a menu option and it
shall display the setpoint at all times on the default screen.

Modes of Operation: The control shall operate in one of three modes: as an electronic tempering
valve, as a high temp alarm / safeguard.

Remote Setpoint: The control shall offer a 4-20mA remote setpoint option to allow a BMS (Building
Management System) to remotely change the setpoint.

Schedules: The control shall offer the user the ability to set a schedule where the control overrides
the setpoint and sets an absolute water temperature. The control shall offer schedules for each day,
every day, weekdays only, and weekends only. Up to four periods can be configured per day.

Flow Switch: The control shall offer an input that can accept a dry-contact flow switch to detect
when no water flow is detected.

Auto Calibration: After initial startup calibration, the actuator/motor shall automatically calibrate
itself to the valve attached.

Multiple Actuator Connection: The control shall be capable of operating multiple valves piped in
parallel with a single 0-10Vdc output signal.

Display: The control shall have an alphanumeric display. All control operation information shall be
available for display. -

Memory and Backup: The contral shall store all configuration and settings on EEPROM. In case of
power failure, the control shall be able to retrieve all of its latest settings when power is restored.

Sensor Inputs: The control shall be capable of supporting three standard sensor inputs. One
sensor input shall be of the thermistor type. Thermistor operating temperature range shall be -30°F
to 250°F {-34.5°C to 121 °C). Should the sensor show a fault condition, the control shall
automatically close the hot port of the valve until the situation is rectified. Two sensor inputs shall'be
auxiliary inputs capable of being configured as temperature sensors or switch sensors. When
configured as a switch sensor, the sensors detect open or close. When configured as a temperature
sensor, the sensor monitors water or other system temperatures.

Alarm / Safeguard Option: The control shall have a manual reset button that will exit the control
from its alarm status. The reset function shall only work when the temperature has dropped below
the alarm setpoint. When connected to a safety valve (motorized ball valve), the control will power
the valve close, turn on an alarm indicator, and energize both alarm relays for optional external
alarms. When the alarm is corrected and the control is reset, the control will power the valve open
for normal operation.

Remote Communication Option: The control shall be capable of communicating remotely,
allowing the user the ability to view and change control settings. The control shall be capable of
supporting the following communication opticns:

- RINET /Internet
- BACnhet IP
- BACnet MSTP

- MODBUS (RTU)}
The control communication option can be installed directly from the factory or as a field upgrade
option installed by a qualified Field Technictan.

MIXING/TEMPERING VALVE 15420-2
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1.5 Regulatory Approvals
A. Underwriters Laboratories, Inc. (UL
1. The control shall be tested per stan}:Iard 916, Temperature Indicating and Regulating Equipment.
B. American Society of Sanitary Engi |eers (A.S.5.E)
1. The control, valve, and actuator/ otor shall be certified to comply with ASSE code 1017.
C. CSA International '
1. The control and valve shall be certified to comply with NSF/ANS] 61.
D. California Domestic Water Lead-Fr elLaw AB1953

1. The valve shall be certified to comply with California Lead-Free Fixture AB1953 (applies to stainless
steel valves only). '

MIXING/TEMPERING VALVE 15420-3
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SUBMITTALS

In accordance with the requirements of the General Conditions and Supplementary General Conditions, the
following information is required to be submitted for this Section. The Contractor shall submit 9 copies of
the required information to Architect for approval within 30 days after notice to proceed.
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ITEM DESCRIPTION OTHER
Hot Water X X X X X X O & M Manual
Mixing/Tempering Valve
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SECTION 15430 - PLUMBING SPECIALTIES
i

PART | - GENERAL

1.1

1.3

1.3.1

132

133

14

1.4.1

1.42

1.4.3

1.4.4

1.4.5

1.4.6

1.4.7

PLUMBING SPECIALTIES

WORK INCLUDED
Manholes

Grease Trap

Backflow Preventors
Water Hammer Arrestors
Hose Bibbs Hydrants

SEE DRAWINGS FOR
SCHEDULES.

RELATED WORK

Section 15140 - Supports
Section 15410 - Plumbing
Section 15440 - Plumbing
REFERENCES
ANSI/ASSE 1012 - Backi

ANSI/ASSE 1011 - Hose

FURTHER CONDITIONS, REQUIREMENTS, AND

and Anchors
Piping

Fixtures

low Preventers with Immediate Atmospheric Vent

Connection Vacuum Breakers

ANSI/ASSE 1013 - Backflow Preventers, Reduced Pressure Principle

ANSI/ASSE 1019 - Wall Hydrants, Frost Proof Automatic Draining Anti-Backflow

Types

ANSI A112.26.1 - Water Hammer Arresters

ASTM C478 - Precast Reinforced Conerete Manhole Sections

PDI WH-201 Water Hammer Arresters

15430 -1
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QUALITY ASSURANCE

Manufacturer: For each product specified, provide components by same manufacturer
throughout.

PART 2 - PRODUCTS

2.1

2.1.1

2.2

22.1

222

23

23.1

24

2.4.1

24.2

2.5

MANHOLES

Concrete blocks or standard reinforced precast concrete sections in accordance with
ASTM C 478 laid on cast-in-place reinforced concrete foundation pad.

Formed bottom manholes shall be 48 inch diameter with standard cast iron manhole
cover, with minimum sized pickhole, and frame. Use heavy duty cover and frame in
vehicular traffic areas. Provide 3/4 inch diameter galvanized steel steps on 16 inch
centers.

BACKFLOW PREVENTERS

Reduced Pressure Backflow Preventers: ANSI/ASSE 1013; bronze body with bronze
and plastic internal parts and stainless steel springs; two independently operating,
spring loaded check valves; diaphragm type differential pressure relief valve located
between check valves; third check valve which opens under back pressure in case of
diaphragm failure; non-threaded vent outlet; assembled with two gate valves,
strainer, and four test cocks.

Double Check Valve Assemblies: ANSI/ASSE 1012; Bronze body with corrosion
resistant internal parts and stainless steel springs; two independently operating check
valves with intermediate atmospheric vent.

WATER HAMMER ARRESTORS

ANSI A112.26.1; sized in accordance with PDI WH-201, precharged suitable for
operation in temperature range -100 to 300 degrees F and maximum 250 psig

working pressure,
HOSE BIBBS/HYDRANTS

Bronze or brass, replaceable hexagonal disc, hose thread spout, chrome plated where
exposed with vacuum breaker in conformance with ANSI/ASSE 1011,

ANSI/ASSE 1019; non-freeze, self-draining type, chrome plated hose thread spout,
removable key, and vacuum breaker.

GREASE TRAP

PLUMBING SPECIALTIES 15430 -2
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2.5.2

2.5.3

2.5.4

2.5.5

PART 3 - EXECUTION

Provide a precast concrete
be cast using 4500 pst con

Openings for manholes an

Cast iron frame and co

Domestic Hot Water Main Replacement
LFUCG-Detention Center

Lexington, Kentucky

Bid No.# 32-2019

Grease Trap as detailed on Drawings. Grease Trap shall
crete with required reinforcing.

d pipe connections shall be cast into Grease Trap.

ver with 22-1/2 dia. opening and 7" high frame.
|

Manufacturers offering products complying with requirements include:

Neenah; R-1786
Clow Co.

J.R. Hoe Co.
Install Grease Trap with b

Holding capacity shall be

3.1

3.2

PLUMBING SPECIALTIES

Install specialties in accore
performance.

Install water hammer arres

END OF SECTION 15430

bttom level.

1000 gallons minimum.

lance with manufacturer's instructions to permit intended

stors complete with accessible isolation valve.
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SUBMITTALS

In accordance with the requirements of the General Conditions and Supplementary General
Conditions, the following information is required to be submitted for this Section. The Contractor
shall submit 11 copies of the required information to Architect for approval within 30 days after
notice to proceed.
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ITEM DESCRIPTION OTHER
Backflow Preventors X X
Water Hammer Arrestors
Hose Bibbs/Hydrants X X
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SECTION 15950 - SYSTEMS BALANCING

PART 1 - GENERAL SPECIFICATION£

1.1

1.2

1.2.1

1.2.2

124

1.2.5.1.1.1.1

PART 2 - REFERENCES

DESCRIPTION OF WOR

The total system balance s}IaiI be performed by an independent test and balance firm
that specializes in testing and balancing of HVAC building systems.

This specialty firm shall p

l:rform the following:
|

I. On-going job site insipections of equipment, controls and metering devices
during constructio to verify conformance with design specifications.

2. System Balance ofjall

a. Domestic Hot Water Return loop to main return piping
|

DEFINITIONS

ASHRAE: American Society of Heating, Refrigerating and Air Conditioning

Engineers.

HVAC: Heating, Ventila]fng and Air Conditioning Systems.

TAB: Testing, Adjusting
and obtain optimum systel

TBE: Test and Balance E
having a degree in enginee
of background in the air cq
testing and balancing wor

2.1

PART 3 - AGENCY QUALIFICATION

3.1

SYSTEMS BALANCING

nd Balancing of HVAC systems to meet design objectives
m !performance.

ngineer is an individual certified by AABC or NEBB as

ing and 3 years of test and balance experience, or, 5 years
ncllitioning field and 5 years continuous field experience in
k.1

1999 ASHRAE Handbook, HVAC Applications, Chapter 36, Testing, Adjusting and

Balancing.

S

Testing and Balancing (TIAB) Agency shall be a member of the AABC or NEBB.

15950.-1
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A certified Test-and-Balance Engineer (TBE) shall be responsible for certification of
the total work of this section..

All work shall be performed in accordance with AABC National Standards. If these
specifications set forth more stringent requirements than the AABC National
Standards, these specifications shall prevail.

PART 4 - SUBMITTALS

4.1

4.2

Testing and Balancing (TAB) Agency shall submit a company resume listing
personnel and project experience in the field of air and hydronic system balancing.

Within 30 days after acceptance of the contract, the TAB Agency shall submit to the
Design Engineer a working agenda which will include procedures for testing and
balancing each type of air and water flow system. The Test and Balance Report
format will also be submitted indicating data to be recorded and format.

PART 5 - CONTRACT DOCUMENTS

5.1

5.2

Within 30 days after selection of the Test and Balance (TAB) Agency, the
Architect/Engineer shall provide:

1. Construction Drawings
2. Equipment Specifications

The TAB Agency shall be provided the following as issued or received:

Change Orders

Equipment Manufacturer's Submittal Data
Mechanical/Air Conditioning Contractor's Shop Drawings
Temperature Control Drawings

Project Schedule

VW=

PART 6 - NOTIFICATION AND SCHEDULING

6.1

6.2

6.3

A pre-balance conference shall be held prior to job starting as scheduled by the
Owner or Engineer. Attendees at the meeting shall include representatives of the
Test and Balance (TAB) Agency, General Contractor, Sub Contractor, Owner and
Engineer.

The schedule for testing and balancing the Water systems shall be established by the
Owner, or Engineer, in coordination with the TAB Agency on acritical path network.

The TAB Agency is responsible for initiating this continuing coordinating to

SYSTEMS BALANCING 15950 -2
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determine schedule for final testing and balancing services.

6.4 It will be necessary for the TAB Agency to perform its services in close coordination
with the Mechanical Confractor, or others with all scheduling and deficiencies
reported through the Owner and Engineer.

6.5 Before testing and balancing commences, the TAB Agency shall receive notification
in writing from the Mechanical Contractor that the system is operational, complete
and ready for balancing.

6.6 A completed system means more than just physical installation. The Mechanical
Contractor shall certify that all prime movers; fans, pumps, refrigeration machines,
boilers, etc., are installed in good working order, and that full load performance has
been preliminarily tested.

6.7 The Mechanical Contractor 'shall certify in writing that all equipment has been
checked, started and adjusted by the manufacturer and operated for the specified
period of time. .

PART 7 - COORDINATION WITH OTHE;R TRADES

7.1 To bring the Water systems$ into a state or readiness for testing adjusting and
balancing, the Mechanical{Contractor shall perform the following:

7.1.1 Water Systems
7.1.1.1 Ensure that all boilers, valves, pumps and control valves are properly located and
functional. All equipment is ready to go on line when TAB is ready to complete the
balance/test.
7.2 The temperature control su beontractor shall perform the following:
I
7.2.1 Verify that all control ﬁomponents are installed in accordance with project

requirements and are fulnctional, including all electrical interlocks, damper
sequences, air and water resets, and fire and freeze stats.

7.3 The Owner, or owner's repTesentative, Mechanical Contractor, Temperature Control

Subcontractor, and the suppliers of the equipment shall all cooperate with the TAB
Agency to provide all neclessary data on the design and proper application of the
system components. In addition, they shall furnish all labor and materials required to

eliminate any system deficiencies.

PART 8 - INSTRUMENTATION

SYSTEMS BALANCING 15950 - 3
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The TAB Agency shall furnish all necessary calibrated instrumentation to adequately
perform the specified services.

PART 9 - PROCEDURES

9.1

9.14

9.2

9.2.1

ON-GOING JOB SITE INSPECTIONS

During construction, the balancing agency shall inspect the installation of pipe
systems, sheet metal work, temperature controls, and other component parts of the
Water systems. Inspections shall be conducted a minimum of 3 times. (Typically
this is performed when 60%of the duct work is installed and again when 90% of the
total system is installed and prior to insulation of the piping.)

The balancing agency shall submit a written report of each inspection to the Owner,
Engineer, and the Contractors responsible for correcting noted deficiencies.

Check for necessary balancing hardware (dampers, flow meters, valves, pressure
taps, thermometer wells, etc.) to determine if they are installed properly and readily
accessible.

Identify and evaluate any variations from system design.

WATER SYSTEM TEST AND BALANCE PROCEDURES

Hot Water Return Pump— Adjust the balance valve on each of the domestic hot water
return piping so that it is with-in the total return of 42 GPM.

PART 10 - RECORD and REPORT DATA

10.1

10.2

10.3

The Test and Balance Report shall be complete with logs, data and records as
required herein. All logs, data and records shall be typed on white bond paper and
bound. The report shall be certified accurate and complete by the Testing and
Balancing (TAB) Agency's certified Test and Balance Engineer.

Three (3)Copies of the Test and Balance Report are required and shall be submitted
to the Owner, or Engineer.

The report shall contain the following general data in a format selected by the TAB
Agency.

1. Project number.
2. Contract number.
3. Project title.

SYSTEMS BALANCING ’ 15950 - 4
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104.]

10.4.2

1043

10.4.4 The following shall be included fa

SYSTEMS BALANCING

Project location.
Project architect.

Test and Balance Engi
General contractor.
. Mechanical subcontrac

© 00N o »
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Bid No.# 32-2019

Project mechanical engineer.

neer.

Lor.

10. Date tests were performed.

11. Certification.

The Test and Balance Repoit shall be recorded on report forms conforming to the
recommended forms in AABC National Standards. At a minimum, the report shall

include:

Preface: a general discussion of the system, any abnormalities and problems

encountered.

Instrumentation List: the
serial number, and calibra

Equipment

list of instruments including type, model, manufacturer,
tion dates,

. Domestic Hot Water Pump

. Domestic Hot Rety

a. Manufacturer, moc
b. All design and ma
C. Final adjustments

END OF SECTION 15950

irn Balance Valves
r the equipment.

iel number, and serial number.
hufacturer related data.
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SECTION 16100 - GENERAL PROVISIONS

PART 1 - GENERAL

I.1

[.2

1.3

1.4

The General and Special Conditions and all other Contract Documents are applicable
to work under this section of the specifications. All the work under this section of
the specifications shall be governed by any alternates and unit prices.called for in the
FORM OF PROPOSAL insofar as they affect this portion of the work.

Include furnishing of all labor, materials, equipment and other related items required
to complete the work called for and indicated on the Contract Drawings and specified
for a complete system, including excavation, backfilling and tamping. Classification
of excavation and payment for same shall be in accordance with applicable
provisions of these specifications.

Abbreviations of organizations and publications:

NEC - National Electrical Code

UL - Underwriters Laboratories, Inc.

IPCEA - Insulated Power Cable Engineers Association
ANSI - American National Standards Institute
OSHA - Occupational Safety Health Act

IMC - International Mechanical Code

All materials shall be new and the best of their respective kinds unless otherwise
specified and shall be listed by UL and shall be so labeled. All equipment shall
conform to the latest approved standards of the IEEE, NEMA, ANSI and OSHA.

PART 2 - COOPERATION

2.1

2.2

Check with other trades on the scope of their work and coordinate on all locations of
various items of equipment and outlets before they are finally placed and connected.
Any relocation of material or equipment necessitated by failure to coordinate work
shall be at no cost to the Owner.

Do not cut the work of any other trade without first consulting the Engineer’s
representative. Repair any work damaged employing the services of the trade whose
work is damaged.

PART 3 - DRAWINGS AND SPECIFICATIONS

3.1

The contract drawings and specifications are intended to cover all work enumerated
under the respective headings. Examine all contract drawings and specifications to
determine any references to work of an electrical nature and be guided accordingly in
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prosecuting the electrical work. The contract drawings are diagrammatic only, as far
as final location is concerned. Any item of work not clearly included, specified or
shown, and any errors or conflict between contract drawings, specifications, codes
and field conditions shall e clarified by a written request to the architect prior to
bidding; otherwise all lab r| and materials required to make good any damage or
defect in finished work caused by such error, omission or conflict shall be provided at
no additional cost to the Owher.

PART 4 - CODE COMPLIANCE. INSPECTION AND CERTIFICATES

4.1

4.2

PART 5 - CLEANING

The minimum standards fqr all electrical work shall be the 2012 revision of the NEC.

Whenever and wherever SHA and/or federal, state, and/or local laws or regulations
and/or design require hi her standards than the NEC, then these laws and/or
regulations and/or design hall be followed.

Electrical Inspections willibc:: performed throughout the course of construction by a
certified electrical inspector. This Contractor is to pay for all permit and inspection
fees. Upon project compl tlon and when wiring, equipment and fixtures have been
installed, inspected and fo nd to be in compliance with the latest National Electrical
Code, the inspector shall issue a certificate of compliance to the Owner.

_,_-_-_CL..

5.1

At the completion of the work required under this contract and just prior to
acceptance by the Owner, thoroughly clean all exposed equipment fittings, fixtures
and accessories. '

PART 6 - CONNECTIONS TO EQUIPMENT BY OTHERS

6.1

6.2

PART 7 - PHASING

Provide all conduit, bost; and wire with required connections, including any
disconnect switches called for by NEC to all electrically powered or controlled
equipment furnished and| set in place by others. Examine all divisions of the
specifications and all contract drawings to determine location and size of all
electrically powered or controlled equipment.

I

Install and provide required connections to phase failure relays in all three-phase
equipment provided by ottqrs. Phase failure relays will also be provided by others.
Coordinate with work detailed in the Division 15000 specifications.

7.1

Verify the rotation of all three phase motors with the trade furnishing equipment.
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These motors shall be “bumped” or run uncoupled in the presence of the trade
furnishing the equipment to insure proper rotation.

PART 8 - SPECIAL NOTE

8.1 All openings in electrical equipment, enclosures, cabinets, outlets and junction boxes
shall be by means of standard knockouts or shall be sawed or drilled. The use of a
cutting torch is prohibited.

PART 9 - PIPE SLEEVES AND FIRE RATING OF OPENINGS

9.1 Holes through walls and ceilings, chases, shafts, etc., for the passage of cable or
conduit shall be made so as to substantially preserve the integrity of the fire rating of
such surfaces or passages in accordance with NEC 300-21.

PART 10 - LABELING

10.1 All lighting and power panels, and boxes, switches in distribution equipment, safety
switches for remote equipment and all other items noted for labeling shall be properly
identified in accordance with the designations shown on the drawings or the function
they perform. Existing panels and distribution equipment shall be relabeled as
indicated or noted on drawings.

10.2 Labels shall be 1/4" high, white letters on laminated phenolic engraving stock
suitably cemented to the inside of the recessed panels and on the face of surface
mounted panels and other equipment.

PART 11 - FISH WIRE

11.1 All conduit required under this contract which do not receive conductors, shall be
provided with a 14 gauge galvanized steel fish wire or approved nylon wire.

PART 12 - "OR EQUAL" CLAUSE

12.1 The specifications covering this work are open; wherever a specific manufacturer's
item is specified, it is intended as a standard to be met and items which are approved
equal or superior will be accepted.

GENERAL PROVISIONS 16100 -3
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13.1

All equipment shall be warranted for a period of at least one (1) year from the date of
acceptance, as evidenced by ;date of substantial completion for the entire project of
for the last phase of the pr&je,ct, whichever occurs later, against defective materials,
design, and workmanship. %n addition to the equipment warranty, the Contractor
shall provide all repair and adjustment service necessary for the proper operation of
the entire system for the length of the entire warranty period.. Upon receipt of notice
from the Owner’s represen tative of failure of any part of the warranted system or
equipment during the warranty period, the affected part shall be replaced promptly
with a new part without cost to the Owner. Upon failure to take action within 24
hours after being notified| tll'te work will be accomplished by the Engineer at the
expense of the Contractor.i See General Conditions and individual equipment
specifications. Note that] the warranty period of time specified in this section
represents the minimum |warranty period required for work performed under
specification Division 16000. Where the General Conditions and/or individual
equipment/system Speciﬁéations require a warranty period of longer duration or
earlier start date than specified in this paragraph, the longer duration/earlier start date
shall supercede for those portions of work covered by that specification. Inthe event
the contractor is notified [of warranty issues but does not correct or address the
warranty issues prior to the énd of the specified warranty period, the contractor will
not be relieved of the responsibility to correct the deficient items after the warranty
end date has passed.

END OF SECTION 16100
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SECTION 16200 - GENERAL MATERTALS AND INSTALLATION

PART 1 - GENERAL

1.1

1.2

1.3
1.3.1

1.3.2

In general, conduit shall be zinc-coated, rigid steel conduit and shall meet in all
respects, the UL Standards for Rigid Steel Conduit. The conduit shall be metallized,
galvanized, sherardized, or approved equal.

Rigid thick wall conduit or IMC shall be installed underground, as required or noted
and in all concrete construction. Schedule 40 PVC conduit may be used below grade
on exterior and below slab on interior of building. Exterior below grade PVC shall
be concrete encased. Interior below slab PVC shall have 3" of cover between slab
and conduit. Ifrock ispresent, provide 4" pad of same material as backfill. Allrisers
through slab shall be with rigid steel elbows and extensions. Electrical metallic
tubing may be used in other places unless otherwise noted. All thick wall terminals
shall be capped with insulating bushings. Electrical metallic tubing shall be
terminated with connectors with insulated throat. Metallined terminating fittings will
not be acceptable. All terminating fittings shall be secured to box or cabinet with
double lock-nut type of construction. Couplings and connectors for electrical
metallic tubing shall be steel and shall be of the compression type. Set screw and
indentation type connectors will not be acceptable, except that approved type steel set
screw connectors may be used on EMT 2-1/2" or larger an on rigid.conduit unless
otherwise noted.

Refer to drawings for location and use of wiremold.
Refer to Drawings for support of conduits on existing roof deck.

Runs of conduit or tubing shall have supports spaced in accordance with the NEC,
and exposed conduit shall be installed with runs parallel or perpendicular to walls,
structural members or intersections of vertical planes and ceilings, with right angle
turns consisting of cast metal fittings or symmetrical bends. Bends or offsets shall be
avoided were possible but where necessary shall be made with an approved conduit
bending machine. Conduit or tubing which has been crushed or deformed in any way
shall not be installed. Expansion fittings or other approved devices shall be used to
provide for expansion or contraction where conduit or tubing crosses expansion
joints. Conduit and tubing shall be supported on an approved type of ceiling trapeze,
beam clamps, strap hangers, or pipe straps, secured by means of toggle bolts on
hollow masonry units, expansion shields in concrete or brick and machine screws on
metal surfaces. The use of tie wire for suspending conduits or securing same to
joists, purlins, beams, etc., will not be allowed. Conduit andtubing shall be installed
in such manner as to insure against trouble from the collection of trapped
condensation, and all runs shall be arranged so as to be devoid of traps wherever
possible. All necessary precautions to prevent the lodgment of dirt, plaster, or trash
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1.9

PART 2 - QUTLET BOXES

Domestic Hot Water Main Replacement
LFUCG-Detention Center

Lexington, Kentucky

Bid No.# 32-2019

in conduit or tubing, fittings and boxes during construction shall be taken. A run of

conduit or tubing which
accumulations or shall be

has become clogged shall be entirely freed of these
ref)laced. Conduit shall be securely fastened to-all sheet

metal outlets, junction and pull boxes with double galvanized locknuts and insulating

bushings. All conduit in
moisture before wires are

floors or below grade shall be swabbed free of debris or
pulled.

All underground conduit and conduit below slab shall be protected with (2) heavy

coats of asphaltum paint.

The final 18 inch section
flexible type.

of conduit connecting each motor shall be liquid tight

All conduit shall be installqd concealed unless otherwise noted or shown on the

drawings.

No conduit smaller than 3

4" shall be used except as noted.

All c_ondu’it required under this contract, which do not receive conductors, shall be
provided with 14 gauge copper or galvanized steel pull wires for future installation of

the conductors by others.

No flexible conduit smal
350-3.

2.1

22

GENERAL MATERIALS AND INS']

‘satisfy the conditions for e

Outlets shall be installed
general building plans sh
outlet in order that work
required under other divis

er than 1/2" shall be used except as permitted by NEC

in the locations shown on the contract drawings. The
all be studied in relation to the spaces surrounding each
under this division of the specifications may fit the work
sions. When necessary, outlets shall be relocated so that

when fixtures or other fjttings are installed they will be symmetrically located

according to room layout

and will not interfere with other work or equipment. Only

zinc-coated or cadmium plated, sheet-steel boxes according to NEC, of a class to

installed in a rigid and

ach outlet shall be used in concealed work. Boxes shall be
satisfactory manner either by wood screws on wood,

expansion shields on' mas

onry, or machine screws on steel. Fixture outlet boxes in

concrete ceilings shall bf four (4") inch octagonal, concrete type, set flush with
e

finished surfaces. Fixtu
octagonal. ’

outlet boxes on ceilings shall not be less than 4 inch

All supports required for putlet boxes in addition to that furnished under the general
building construction, shall be furnished and installed under this division of the
specifications. All supparts shall be steel.

"ALLATION

16200 - 2
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2.5

2.6

2.7

2.8
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For masonry or drywall construction, square cornered boxes measuring 3-3/4" high
by approximately 2" wide and having interior device mounting holes shall be used.

Single gang boxes for devices shall be not less than 2-1/2" deep unless limited by
depth of construction and shall accommodate up to five #12 conductors. . When
construction depth permits, 3-1/2" deep boxes shall be used for devices where the
number of conductors entering a single gang outlet is 6 to 8. Where more than §
conductors enter an outlet housing a single device, boxes shall be 4" square by 2-1/8"
deep to accommodate a maximum of 14 conductors and shall be provided with single
device, square cornered tile wall covers of a suitable depth. Where construction
depth is limited or to facilitate installation in cavity walls, 4" square boxes 1-1/2"
deep may be used with single gang square cornered tile wallcovers in lieu of single
gang, 2-1/2" or 3-1/2" deep boxes. Such installation shall be increased to conform
with NEC requirements for conductors larger than #12 AWG.

Where two or more devices are to be ganged at one outlet, 3-3/4" high boxes as
specified above and with the required number of gangs shall be used. Each gang

shall be subject to the same "fill" limitations as for single gang installation.

Partitions shall be provided in ganged boxes as required for conformity with NEC
380-8.

Where tile covers are used they shall be of sufficient depth to bring the box opening
within 1/4" of the finished wall surface.

Provide blank metal cover plates for all boxes which do not receive devices.

PART 3 - WIRES AND CABLES (CONDUCTORS)

3.1

3.1.1

LOW VOLTAGE (0 - 600V)

Branch circuit conductors shall be not smaller than No. 12 A.W.G. Branch circuits
longer than 100' shall be run with minimum No. 10 A.W.G. Conductors for signal
and pilot control circuits may be No. 14 A.W.G. Conductors shall be continuous
from outlet to outlet and no splices shall be made except within outlet or junction
boxes. Junction boxes may be utilized where required. Wire ‘connectors of
insulating materials or solderless pressure connectors properly insulated shall be
utilized for all splices and wiring where possible. Rubber and friction tape shall
conform to NEC and be UL approved. Vinyl plastic tape will be acceptable in lieu of
rubber and friction tape. For branch circuit wires sizes #6 and smaller, and for fixture
wiring, all splices shall be made with approved type crimp-on sleeves with separate
outer insulating cap. In lieu of this, preinsulated, twist on torsion spring type
connectors equal to "Scotchlok" may be utilized. The use of threaded connectors
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with integral insulation of bakelite or other material will not be allowed.

Insulation unless otherwise noted shall be thermoplastic Type THHN-THWN. The
color code shall be in acco dgmce with the National Electric Code.

All building wires shall be as manufactured by Capital, General Electric, General
Cable, American, Southwi}el US Wire or approved equal.

All conductors shall be copper unless otherwise specified.

PART 4 - JUNCTION BOXES AND TERMINAL CABINETS
|

4.1

PART 5 - WIRING DEVICES

All junction and terminal cabinets used under this contract shall be constructed of

code gauge, galvanized stgel and shall be as manufactured by Stee! City, Appleton,
0-Z/Gedney, RACO, Killark, or approved equal.

5.1

5.1.1

5.1.2

5.2

5.2.1

5.2.2

SWITCHES

All switches shall be of the flush tumbler type. All wall switches shall be rated at 20
ampere, 120 volts. '

Switches shall be as follows, or approved equal:

Hubbell Pass & Seymour Leviton
20A Single Pole 1221 20AC1 1221-2
20A Three Way 1223 20AC3 1223-2

Provide key operated switches where indicated.

RECEPTACLES

Convenience outlets shall |beI 20 amp rated, Hubbell No. 5352, Leviton No. 5362-1 or
Pass & Seymiour No. 5362-A of the grounding type.

GFI weatherproof duplex outlets shall be fully UL 943 compliant with reset,
equivalent to Hubbell No.|GF 5352A with a Hubbell WP26M cast aluminum cover,
or equal by Pass & Seynnolur, Leviton or Bryant. GFI receptacles with lockout
technology will not be acceptable.
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523 All wiring devices shall be one manufactuer and shall be ivory, except in kitchen,
mechanical rooms and service platforms, where they will be grey.

53 PLATES

All plates for concealed devices shall be smooth ivory nylon, except in kitchen,
mechanical rooms, and serivce platforms, where they shall be stainless steel.

END OF SECTION 16200

¥
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