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PART VI

CONTRACT AGREEMENT

THIS AGREEMENT, made on the 23°d day of _March , 2023 , byand
between Lexington-Fayette Urban County Government, acting herein called "OWNER" and

Woodall Construction Co. Inc. , doing business as *(an-individual)-{a-partnership) (a corporation)
located in the City of Lexington , County of Fayette ,and State of _Kentucky , hereinafter

called "CONTRACTOR."

WITNESSETH: That the CONTRACTOR and the OWNER in consideration of _One Million Six
Hundred Sixty-Six Thousand Three Hundred Forty-Nine Dollars and Twenty-One _ Cents
$1.666.349.21 quoted in the proposal by the CONTRACTOR, dated _January 29, 2023 ,
hereby agree to commence and complete the construction described as follows:

1. SCOPE OF WORK

The CONTRACTOR shall furnish all the materials, supplies, machinery, equipment, tools,
superintendence, labor, insurance, and other accessories and services necessary to complete the said
project in accordance with the conditions and prices stated in the Proposal, the General Conditions,
and the Special Conditions of the Contract, the Specifications and Contract Documents therefore as
prepared for the Southland Park Stormwater Improvement Project — Phase 2.

2. TIME OF COMPLETION AND LIQUIDATED DAMAGES

The time period estimated and authorized by the OWNER for the proper execution of the Work by
the Contract, in full, is hereby fixed as ONE HUNDRED EIGHTY (180) calendar days. The time
shall begin in accordance with the Notice to Proceed provided by the OWNER. TIME IS OF THE
ESSENCE IN THE PERFORMANCE OF THIS AGREEMENT AND CONTRACTOR
SHALL BE LIABLE AND RESPONSIBLE FOR DAMAGES SUFFERED BY OWNER AS A
RESULT OF THE DELAY CAUSED BY CONTRACTOR.

Should the CONTRACTOR fail or refuse to complete the work within the time specified in his
Proposal and/or Contract (or extension of time granted by the owner), the CONTRACTOR shall pay
liquidated damages in an amount of $400.00 per day. The amount of liquidated damages shall in no
event be considered as a penalty, nor other than an amount agreed upon by the CONTRACTOR and
the OWNER for damages, loses, additional engineering, additional resident representation and other
cost that will be sustained by the OWNER, if the CONTRACTOR fails to complete the work within
the specified time. Liquidated damages will be applied on a rate per day for each and every calendar
day (Sundays and holidays included) beyond the Contract expiration date stipulated in the Contract
Documents, considering all time extension granted. These Liquidated Damages are in addition to
any other damages/fees/penalties that are incurred as a result of Consent Decree requirements.
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3. ISSUANCE OF WORK ORDERS

Notice to begin Work will be given in whole or for part of the Work as determined by the OWNER
pending the availability of funds. The order of construction will be as determined by the Engineer
after consultation with the CONTRACTOR and the OWNER.

4. THE CONTRACT SUM

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the
Contract, as quoted in the proposal, subject to any additions and deductions, as provided therein.

S. PROGRESS PAYMENTS

The OWNER shall make payments on account of the Contract, as provided in accordance with the
General Conditions, as estimated by the Engineer, less the aggregate of previous payments.

6. ACCEPTANCE AND FINAL PAYMENT

Final payment shall be due within ninety (90) days after completion of the Work, provided the
Work be then fully completed and the Contract fully accepted.

Before issuance of final certificate, the CONTRACTOR shall submit evidence satisfactory to the
Engineer that all payrolls, material bills, and other indebtedness connected with the Work has been
paid.

If, after the Work has been substantially completed, full completion thereof is materially delayed
through no fault of the CONTRACTOR, and the Engineer so certifies, the OWNER shall upon
certificate of the Engineer, and without terminating the Contract, make payment of the balance due
for that portion of the Work fully completed and accepted. Such payment shall be made under the
terms and conditions governing final payment, except that it shall not constitute a waiver of claims.

7. THE CONTRACT DOCUMENTS

The Advertisement for Bids, Information for Bidders, General Conditions, Special Conditions,
Contract Agreement, Bonds and Certificates, Technical Specifications, any and all Addenda, and
Proposal, and Plan Drawings form the Contract, and they are fully a part of the Contract as if hereto
attached or herein repeated.

8. EXTRA WORK

The OWNER, without invalidating the Contract, may order extra work or make changes by altering,
adding to, or deducting from the Work, the Contract Sum being adjusted accordingly. All such
Work shall be executed and paid for in accordance with the General Conditions, which is a part of
this Contract.



9.

ENUMERATION OF SPECIFICATIONS AND DRAWINGS

The following is an enumeration of the Specifications and Drawings (Contract Documents):

SPECIFICATIONS
SECTION
NO. TITLE
I Advertisement for Bids
II Information for Bidders
II1 Form of Proposal
v General Conditions
\Y% Special Conditions
VI Contract Agreement
VII Bonds and Certificates
VIII Permits
IX Addenda

TECHNICAL SPECIFICATIONS

Division 1 ~ General Requirements
Division2  Site Work
Division3  Concrete

STANDARD DRAWINGS - LEXINGTON-FAYETTE URBAN COUNTY
GOVERNMENT

Number Description

100
101
102
103
104
105
108
110
200
201-1

201-2

201-3

201-4

STORM SEWER MANHOLE TYPE "A"

STORM SEWER MANHOLE TYPE "B"

STORM SEWER MANHOLE DETAILS

MANHOLE FRAMES, COVERS AND STEPS

STORM SEWER MANHOLE CIRCULAR SLABS - 4' & 5' DIA.

STORM SEWER MANHOLE CIRCULAR SLABS - 6' DIA.

REINFORCEMENT DETAIL 5' NON-CIRCULAR M.H.

REINFORCEMENT DETAIL 6' NON-CIRCULAR M. H.

TRENCHING, LAYING, BACKFILLING AND BEDDING OUTSIDE R/W LIMITS
TRENCHING, LAYING, BACKFILLING AND BEDDING UNDER STREET
PAVEMENT

TRENCHING, LAYING, BACKFILLING AND BEDDING UNDER STREET
PAVEMENT USING FLOWABLE FILL

UTILITY TRENCH RESTORATION BENEATH EXISTING PAVED ROADS
(SECTION VIEW)

UTILITY TRENCH RESTORATION BENEATH EXISTING PAVED ROADS (PLAN
VIEW)



211
212
213
214
220
230

231
232
234

301
302
303
304
307-1
308
310
318
323

TYPICAL STANDARD PRECAST CONCRETE MANHOLE FOR PIPES UP TO 24"
TYPICAL STANDARD PRECAST CONC. DROP MANHOLE FOR PIPES UP TO 30"
STANDARD MANHOLE JUNCTION AND WATER STOP DETAILS

SEWER MANHOLE ADJUSTMENT GRADE RINGS

STANDARD CIRCULAR MANHOLE FRAME AND COVER

HOUSE LATERAL FOR GREATER THAN 6' DEEP SEWER IN SOIL AND ROCK
EXCAVATION

HOUSE LATERAL FOR GREATER THAN 6' DEEP SEWER IN SOIL

HOUSE LATERAL FOR SHALLOW SEWER IN SOIL OR ROCK

RIGHT OF WAY OR EASEMENT LATERAL CLEANOUT IN NON-PAVED AREAS
AND YARDS

CURB AND GUTTER

INTEGRAL CURB, HEADER CURB, MONOLITHIC CURB & SIDEWALK
SIDEWALK CONSTRUCTION SPECIFICATIONS

SIDEWALK RAMP

RESIDENTIAL ENTRANCE DETAILS

CHAIN LINK FENCE 3’ - 6’

CHAIN LINK GATE

EDGE KEY

PUBLIC IMPROVEMENT SIGNS

KYTC STANDARD DRAWINGS

RDB-280-06 CURB BOX INLET TYPE B
TTC-100-05 LANE CLOSURE TWO-LANE HIGHWAY
TTC-110-04 LANE CLOSURE USING TRAFFIC SIGNALS

DRAWINGS

“Southland Park Stormwater Improvements — Phase 2” by Banks Engineering dated
December 2022.



IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the date and year
above written.

(Seal) Lexington-Fayette Urban County Government
Lexington. Kentucky
(Owner)
BY: aﬁ’%ﬁ) )&M
MAYOR
oo WSNNHNEL  Mager
(Witness) / \(Title)

(Seal) Mﬁ%ﬂ’;ﬁ){fw é./ deic.
W BY: M

&~ WBeetetary)t |

/ |

(Witness) (Title)

332 ekl dfﬂw .«Ze,k, /;w xoy

(Address and Zip Code)

IMPORTANT: *Strike out any non-applicable terms.

Secretary of the Owner should attest. If the CONTRACTOR is corporation,
Secretary should attest. Give proper title of each person-executing Contract.

- END OF SECTION -



1.01 PERFORMANCE BOND

PERFORMANCE BOND Bond No. 6022001232

KNOW ALL MEN BY THESE PRESENTS, that

lVoodall Construction Co. Inc.

(Name of CONTRACTOR)

1332 Cahill Drive, Lexington, KY 40504-1164
(Address of CONTRACTOR)

a Corporation B i . hercinafter
(Corporation, Partnership, or Individual)

called Princip;‘L and ) United States Fire Insura{lger ComEany = ma
(Name of Surety)

305 Madison Avenue, Morristown, NJ 07960
(Address of Surety)

hereinto called Surety, are held and firmly bound unto

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 L:ast Main Street, Third Floor
Lexington, Kentucky 40507

Obligee, hereinafier called *OWNER” in the penal sum of:
One Million Six Hundred Sixty Six Thousand Three Hundred Forty Nine and
21/100 dollars (§__1,666,349.21 ),

for the payment of whereof Principal and Surety bind themselves. their heirs, exceutors, administrators, successors,
and assigns, jointly and severally. firmly by these presents.

WHEREAS, Principal by written agrecment is entering into an Agreement (Contract) with OWNER for the
Southland Park Stormwater Improvements — Phase 2 Project. LFUCG Bid No. 158-2022 in accordance
with Contract Documents prepared by Banks Engineering, Inc. and dated September 2022, which Agreement
(Contract) is by reference made a part hereol, and is hereinafier referred to as the Agreement (Contract).

NOW THEREFORE. THE CONDITION OF TiIS OBLIGATION is such that if the Principal shall promptly and
faithfully perform said Agreement (Contract), then this obligation shall be null and void: otherwise it shall remain in

full force and cffect.

The Surety hereby waives notice of any alteration or extension of time made by the OWNER.
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Whenever, Principal shall be, and declared by OWNER 1o be in default under the Agreement (Contract). the
OWNER having performed OWNER'S obligations thereunder, the Surcty may promptly remedy the default, or shall
promptly;

Complete the Agreement (Contract) in accordance with its terms and conditions or

Obtain a Bid or Bids for completing the Agreement (Contract) in accordance with its terms and conditions, and
upon determination by Surety of the lowest responsibic bidder, or if the OWNER clects, upon determination by
the OWNER and Surety jointly of the lowest responsible bidder, arange for an Agreement (Contract) between
such bidder and OWNER, and make available as Work progresses (even though there may be a default or a
succession of defaults under the Agreement (Contract) or Agreements {Contracts) of completion arranged under
this paragraph) sulficient funds to pay the cost of completion less the balance of the Agreement (Contract)
Amount; but not exceeding, including other costs and damages for which the Surety may be liable hereunder,
the amount set forth in the first paragraph hercol. The term “Batance of the Agreement (Contract) Amount”, as
used in this paragraph shall mean the total amount payable by OWNER to Principal under the Agreement
(Contract) and any amendments thereto, less the amount properly paid by OWNER 1o Principal.

Any suit under this bond must be instituted before the expiration of one (1) year from the date on which final
payment under the Contract falls duc.,

No right of action shall accruc on this bond to or for the use of any person or corporation other than the OWNER
named herein or the heirs, executors, administrators or successors of OWNER.,

DWQ Standard Stormwater Specifications
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IN WITNESS WHERIOF, this instrument is exccuted in~ Three (3) counterparts, cach onc of
{(number)

which shall be deemed an original, this the  4th _dayof  April .20 23

ATTEST:

Woodall Construction Co. Inc.

]’rincipa_l-l

By:___// (s)

1332 Cahill Drive
Address

secretiary

_Lexington, KY 40504-1164

/—\ Witness as to Prine

1332 Cahill Drive
Address -
Lexington, KY 40504-1164 United States Fire Insurance Company
ATTEST: QM.

Fact Jeffrey M WWilson

N 305 Madison Avenue
Address
Witness
Morristown, NJ 07960
(SEAL
| = Title:_
Witness to ¢ Surety
2211 7th Avenue South By:
Address
Birmingham, AL 35233 o

Title: Vice President - Surety

NOTE: The number of executed counterparts of the bond shall coincide with the number of executed counterparts
of the Agreement (Contract).
BC-4
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POWEROF ATTORNEY
UNITED STATES FIRE INSURANCE COMPANY
PRINCIPAL OFFICE - MORRISTOWN, NEW JERSEY
50915

KNOW ALL MEN BY THESE PRESENTS: That United States Fire Insurance Company, a corporation duly organized and existing under the laws of the
state of Delaware, has made, constituted and appointed, and does hereby make, constitute and appoint:

Jeffrey M. Wilson, Richard H. Mitchell, William M. Smith, Robert R. Freel, Anna K. Childress, Mark W. Edwards, 1L, Alisa B. Ferris,
Robert Read Davis

eachy, its true and lawful Attorney(s)-In-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and
deliver: Any and all bonds and undertakings of surety and other documents that the ordinary course of surety business may require, and to bind United States
Fire Insurance Company thereby as fully and to the same extent as if such bonds or undertakings had been duly executed and acknowledged by the

regularly elected officers of United States Fire Insurance Company at its principal office, in amounts or penalties: Unlimited

This Power of Attorney limits the act of those named therein to the bonds and undertakings specifically named therein, and they have no authority to
bind United States Fire Insurance Company except in the manner and to the extent therein stated.

This Power of Attorney is granted pursuant to Article IV of the By-Laws of United States Fire Insurance Company as now in full force and effect,
and consistent with Article ITf thereof, which Articles provide, in pertinent part:

Atticle IV, Execution of Instruments - Except as the Board of Directors may authorize by resolution, the Chairman of the Board, President, any
Vice-President, any Assistant Vice President, the Secretary, or any Assistant Secretary shall have power on behalf of the Corporation:

(a) to execute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts, obligations, instuments and
documents whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings,
recognizances, powers of attorney or revocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, mortgages,
releases, satisfactions and agency agreements;

(b) to appoint, in writing, one or more persons for any or all of the purposes mentioned in the preceding paragraph (a), including affixing the
seal of the Corporation.

Article IIL, Officers, Section 3.11, Facsimile Signatures. The signature of any officer authorized by the Corporation to sign any bonds,
guarantees, undertakings, recognizances, stipulations, powers of attorney or revocations of any powers of attomey and policies of insurance
issued by the Corporation may be printed, facsimile, lithographed or otherwise produced. In addition, if and as authorized by the Board of
Directors, dividend warrants or checks, or other numerous instruments similar to one another in form, may be signed by the facsimile signature
or signatures, lithographed or otherwise produced, of such officer or officers of the Corporation as from time to time may be authorized to sign
such instruments on behalf of the Corporation. The Corporation may continue to use for the purposes herein stated the facsimile signature of
any person or persons who shall have been such officer or officers of the Corporation, notwithstanding the fact that he may have ceased to be
such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, United States Fire Insurance Company has caused these presents to be signed and attested by its appropriate officer and
its corporate seal hereunto affixed this 28th day of September, 2021.
UNITED STATES FIRE INSURANCE COMPANY

)\
)3 k \
&y \ >
Matthew E. Lubin, President
State of New Jersey}

County of Morris }

On this 28th day of September, 2021, before me, a Notary public of the State of New Jersey, came the above named officer of United States Fire
Insurance Company, to me personally known to be the individual and officer described herein, and acknowledged that he executed the foregoing
instrument and affixed the seal of United States Fire Insurance Company thereto by the authority of his office.

MELISSA H. UALESSIO

: .
Melissa H. D’Alessio  (Notary Public)

I, the undersigned officer of United States Fire Insurance Company, a Delaware corporation, do hereby certify that the original Power of Attomney of which

the foregoing is a full, true and correct copy is still in force and effect and has not been revoked.

IN WITNESS WHEREOF, [ have hereunto set my hand and affixed the corporate seal of United States Fire Insurance Comipany on the 4 day
of April 20 23
UNITED STATES FIRE INSURANCE COMPANY

%:f\\ 7 /IMZ\«&:«( é] f <'-¢..J(Lf.

Michael C. Fay, Senior Vice President




1.02 PAYMENT BOND

PAYMENT BOND Bond No. 6022001232

KNOW ALL MEN BY THESE PRESENTS, that

Woodall Construction Co. Inc.

"~ (Name of CONTRACTOR)

1332 Cahill Drive, Lexington, KY 40504-1164
(Address of CONTRACTOR)

a Corporation o - . hereinafter
(Corporation, Partnership, or Individual)

called Principal, and United States Fire Insurance Company
(Namc of Surety)

305 Madison Avenue, Morristown, NJ 07960
(Address of Surety)

hereinto called Surety. are held and firmly bound unto

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507

Obligee, hereinafter called “*OWNER™ in the penal sum of:

One Million Six Hundred Sixty Six Thousand Three Hundred Forty Nine

and 21/100 R dollars (5 1,666,349.21 ),
for the payment of whereof Principal and Surety bind themsclves. their heirs, exccutors, administrators, successors,
and assigns, jointly and severally, firmly by these presents.

WHERIEAS, Principal by written agreement is entering into an Agreement (Contract) with OWNER for the
Southland Park Stormwater Improvements — Phase 2 Project. LFUCG Bid No. 158-2022 in accorduance
with Contract Documents prepared by Banks Engineering, Inc. and dated December 2022, which Agreement
(Contract) is by reference made a part hereof. and is hereinafter referred to as the Agreement (Contract).

NOW. THEREFORE THE CONDITION OF THIS OBLIGATION is such that, if Principal shall promptly make
payment to all claiimants as hercinafter defined for all labor and material used or reasonably required for usc in the
performance of the Agreement (Contract), then this obligation shall be void; otherwisce it shall remain in full force
and elTect, subject, however, to the following conditions:

1. A claimant is defined as one having a direct contract with the Principal or with a Subcontractor of the Principal
for lubor material, or both, used or reasonably required for use in the performance ol the Agreement (Contract),
labor and material being construed 1o include that part of water. gas. power. light, heat, oil, gasoline. telephone
service or rental of equipment directly applicable to the Agreement (Contract).

2. The above named Principal and Surcty hereby jointly and severally agree with the OWNER that every claimant
as hercin defined, who has not been paid in full before the expiration of a period of ninety (90) day's after the
date on which the last of such claimant’s work or labor was done or performed, or materials were {urnished by
such claimant, may sue on this bond for the use of such claimant, prosccute the suit to final judgment for such

BC-5
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sum or sums as may be justly due claimant and have exccution thereon. The OWNLEER shall not be liable for the
payment of any costs or expenses of any such suit.

3. No suit or action shall be commenced hercunder by any claimant;

(1) Unless claimant, other than one having a dircet contract with the Principal, shall have given written notice
1o any two of the following: The Principal. the OWNER, or the Surety above named, within ninety (90)
days after such claimant did or performed the last of the Work or labor, or furnished the last of the
materials for which said claim is made, stating with substantial accuracy the amount claimed and the name
of the party to whom the materials were furnished, or for whom the Work or labor was done or performed.
Such notice shall be served by mailing the same by registered mail or certified mail, postage prepaid. in an
cnvelope addressed to the Principal. OWNIER, or Surety, at any place where an office is regularly
maintained for the transaction of business, or served in any manner in which legal process may be served in
the state in which the aforesaid project is located. save that such service need not be made by a public
oflicer.

(b) Aftcr the expiration of one (1) ycar lfollowing the date on which Principal ccased Work on said Agreement
(Contract), it being understood, however. that if any limitation embodied in this bond is prohibited by any
law controlling the construction hereof such limitation shall be deemed 10 be amended so as to be equal to
the minimum period of limitation permitted by such law.

(¢) Other than in a state court of competent jurisdiction in and for the county or other political subdivision of
the state in which the project, or any part thereof, is situated, or in the United States District Court for the
district in which the project. or any part thereof, is situated. and not clsewhere.

4. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith
hereunder, inclusive of the payment by Surety of mechanics liens which may be filed of record against aid
improvement, whether or not claim for the amount of such lien be presented under and against this bond.

BC-6
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Three (3) _ counterparts. cach one of

IN WITNESS WHEREOF, this instrument is exccuted in
{(number)

4th dayof  April L2023

which shall be deemed an original, this the

ATTEST:
Woodall Construction Co. Inc.
Principal

By: (s)

1332 Cahill Drive

Address

Lexington, KY 40504-1164

Witness as to Principal

Address
United States Fire Insurance Company

ATTEST:
_ e, S 305 Madison Avenue ) _
(Surety) R0EXE@X  Lane Ward Address
Witness
Morristown, NJ 07960
(SEA
Mo A —C Title:
Witness o Surcety
2211 7th Avenue South By:
Address
Birmingham, AL 35233

NOTLE: The number of exccuted counterparts of the bond shall coincide with the number of exceuted counterparts

of the Agreement (Contract).
BC-7
December 27, 2022
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POWER OF ATTORNEY
UNITED STATES FIRE INSURANCE COMPANY
PRINCIPAL OFFICE - MORRISTOWN, NEW JERSEY
50915

KNOW ALL MEN BY THESE PRESENTS: That United States Fire Insurance Company, a corporation duly organized and existing under the laws of the
state of Delaware, has made, constituted and appointed, and does hereby make, constitute and appoint:

Jeffrey M. Wilson, Richard H. Mitchell, William M. Smith, Robert R. Freel, Anna K. Childress, Mark W. Edwards, 11, Alisa B. Ferris,
Robert Read Davis

each, its true and lawful Attorney(s)-In-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and
deliver: Any and all bonds and undertakings of surety and other documents that the ordinary course of surety business may require, and to bind United States
Fire Insurance Company thereby as fully and to the same extent as if such bonds or undertakings had been duly executed and acknowledged by the

regularly elected officers of United States Fire Insurance Company at its principal office, in amounts or penalties: Unlimited

This Power of Attorney limits the act of those named therein to the bonds and undertakings specifically named therein, and they have no authority to
bind United States Fire Insurance Company except in the manner and to the extent therein stated.

This Power of Attorney is granted pursuant to Article IV of the By-Laws of United States Fire Insurance Company as now in full force and effect,
and consistent with Article ITl thereof, which Articles provide, in pertinent part:

Article IV, Execution of Instruments - Except as the Board of Directors may authorize by resolution, the Chairman of the Board, President, any
Vice-President, any Assistant Vice President, the Secretary, or any Assistant Secretary shall have power on behalf of the Corporation:

(a) to execute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts, obligations, instruments and
documents whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings,
recognizances, powers of attomey or tevocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, mortgages,
releases, satisfactions and agency agreements;

(b) to appoint, in writing, one or more persons for any or all of the purposes mentioned in the preceding paragraph (a), including affixing the
seal of the Corporation.

Article TII, Officers, Section 3.11, Facsimile Signatures. The signature of any officer authorized by the Corporation to sign any bonds,
guarantees, undertakings, recognizances, stipulations, powers of attomey or revocations of any powers of attorney and policies of insurance
issued by the Corporation may be printed, facsimile, lithographed or otherwise produced. In addition, if and as authorized by the Board of
Directors, dividend warrants or checks, or other numerous instruments similar to one another in form, may be signed by the facsimile signature
or signatures, lithographed or otherwise produced, of such officer or officers of the Corporation as from time to time may be authorized to sign
such instruments on behalf of the Corporation. The Corporation may continue to use for the purposes herein stated the facsimile signature of
any person or persons who shall have been such officer or officers of the Corporation, notwithstanding the fact that he may have ceased to be
such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, United States Fire Insurance Company has caused these presents to be signed and attested by its appropriate officer and
its corporate seal hereunto affixed this 28th day of September, 2021.
UNITED STATES FIRE INSURANCE COMPANY

[\

Y T W
| A\

!
!

"
\

.

I
| % ;Ii
&)

Matthew E. Lubin, President
State of New Jersey}
County of Morris }

On this 28th day of September, 2021, before me, a Notary public of the State of New Jersey, came the above named officer of United States Fire
Insurance Company, to me personally known to be the individual and officer described herein, and acknowledged that he executed the foregoing
instrument and affixed the seal of United States Fire Insurance Company thereto by the authority of his office.

MELISSA H. D'ALESSIO

NOTARY PUBLIC OF NEW JERBEY
Comwmission # B0126833

. ;
My Commission Exphes 4712025 Mobsrath § Ltrse-

Melissa H. D’ Alessio  (Notary Public)
I, the undersigned officer of United States Fire Insurance Company, a Delaware corporation, do hereby certify that the original Power of Attorney of which
the foregoing is a full, true and correct copy is still in force and effect and has not been revoked.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal of United States Fire Insurance Company on the 4 day
of April 20 23
UNITED STATES FIRE INSURANCE COMPANY -

Michael C. Fay, Senior Vice President




1.03 EROSION AND SEDIMENT CONTROL PERFORMANCE BOND
Bond No. 6022001241

EROSION AND SEDIMENT CONTROL PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, thit

_W_?_O_Elfl_ll Constr&:?ion Co. Inc.

(Name of CONTRACTOR)

1332 Cahill Drive, Lexington, KY 40504-1164
(Address of CONTRACTOR)

a_ Corporation . hereinafier

(Corporatidli. Partnership, or Individual) o

called Principal, and United States Fire Insurance Company
(Name ol Surcty)

305 Madison Avenue, Morristown, NJ 07960
(Address of Surety)

hereinto called Surety, are held and firmly bound unto

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington. Kentucky 40507

Obligee, hercinafier called “OWNER™ in the penal sum of?
Forty Nine Thousand Nine Hundred Ninety
|3% of Total Bid Price] and48/100 dollars (S 49,990.48 ). for the payment
of whereof Principal and Surety bind themselves, their heirs, exccutors, administrators, successors, and assigns.
jointly and severally. lirmly by these presents,

WHEREAS. Principal by written agreement is entering into an Agreement (Contract) with OWNER for the
Southland Park Stormwater Improvements — Phase 2 Project, LFUCG Bid No. 158-2022 in accordance
with Contract Documents prepared by Banks Engineering, Inc. and dated December 2022, which Agreement
(Contract) is by reference made a part hereof, and is hereinafter referred to as the Agreement (Contract).

NOW THEREFORE. THE CONDITION OF THIS OBLIGATION is such that if the Principal shall promptly and
faithfully perform said Agreement (Contract). then this obligation shall be null and void; otherwise it shall remain in
full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the OWNER,

Whenever, Principal shall be, and declared by OWNER to be in default under the Agreement (Contract), the
OWNER having performed OWNER's obligations thercunder, the Surety may promptly remedy the default. or shall
promptly:

1. Complete the installation, maintenance, and removal of the soil erosion and sediment controls and final
stabilization of the site during the full period of land disturbance in accordance with the Agreement (Contract),
the LFUCG Land Disturbance Permit, Chapter 16 Article X Division 5 of the LIFUCG Code of Ordinances.
Chapter 11 of the LIFUCG Stormwater Manual, and the KPDES General Permit for Stormwater Discharges
Associated with Construction Activities (KYR10).
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o

Obtain a Bid or Bids for completing the installation, maintenance. and removal of the soil crosion and sediment
controls and final stabilization of the site in accordance with the Agreement’s (Contract's) terms and conditions,
and upon determination by Surcty of the lowest responsible bidder, or if the OWNER clects, upon
determination by the OWNER and Surety jointly of the lowest responsible bidder, arrange for an Agreement
(Contract) between such bidder and OWNIR, and make available as Work progresses (even though there may
be a default or a succession of delaults under the Agreement (Contract) or Agreements (Contracts) of
completion arranged under this paragraph) sufficient funds to pay the cost of completion less the balance of the
Agreement (Contract) Amount; but not exceeding, including other costs and damages for which the Surety may
be liable hereunder, the amount set forth in the first paragraph hercof. The term “balance of the Agreement
(Contract) Amount”, as used in this paragraph shall mean the total amount payable by OWNLER to Principal
under the Agreement (Contract) and any amendments hereto, less the amount properly paid by OWNER 1o
Principal.

Any suit under this bond must be instituted before the expiration one (1) year from the date on which final payment
under the Agreement (Contract) falls due.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the OWNER
named herein or the heirs, exceutors, administrators or successors of OWNER,
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IN WITNESS WHEREOF, this instrument is exccuted in 3 (Three)  counterparts, each one of

(number)

which shall be deemed an original, thisthe ___ 4th  dayor  April 2023 .

ATTEST:

Woodall Construction Co. Inc.

Principal

13:32 Cahill Drive
Address

Lexington, KY 40504-1164

—
Witness as to Princiy

1332 Cahill Drive
Address

Lexington, KY 40504-1164 United States Fire Insurance Company

]eéy M. Wilson

ATTEST:
~ N — 305 Madison Avenue
(Surcty) SCEKXHEN  {ane Ward Address
Witness
Morristown, NJ 07960
(SEAL)
Title: o
Surety
2211 7th Avenue South By:
Address
Birmingham, AL 35233

Title: Alisa B. Ferris, Vice P_ggsident - Surety

NOTE: The number of exccuted counterparts of the bond shall coincide with the number of executed counterparts
of the Agreement (Contract).
BC-10
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POWER OF ATTORNEY
UNITED STATES FIRE INSURANCE COMPANY
PRINCIPAL OFFICE - MORRISTOWN, NEW JERSEY
50915

KNOW ALL MEN BY THESE PRESENTS: That United States Fire Insurance Company, a corporation duly organized and existing under the laws of the
state of Delaware, has made, constituted and appointed, and does hereby make, constitute and appoint:

Jeffrey M. Wilson, Richard H. Mitchell, William M. Smith, Robert R. Freel, Anna K. Childress, Mark W. Edwards, II, Alisa B. Ferris,
Robert Read Davis

each, its true and lawful Attorney(s)-In-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and
deliver: Any and all bonds and undertakings of surety and other documents that the ordinary course of surety business may require, and to bind United States
Fire Insurance Company thereby as fully and to the same extent as if such bonds or undertakings had been duly executed and acknowledged by the
regularly elected officers of United States Fire Insurance Company at its principal office, in amounts or penalties: Unlimited

This Power of Attorney limits the act of those named therein to the bonds and undertakings specifically named therein, and they have no authority to
bind United States Fire Insurance Company except in the manner and to the extent therein stated.

This Power of Attorney is granted pursuant to Article IV of the By-Laws of United States Fire Insurance Company as now in full force and effect,
and consistent with Article I1I thereof, which Articles provide, in pertinent part:

Article IV, Execution of Instruments - Except as the Board of Directors may authorize by resolution, the Chairman of the Board, President, any
Vice-President, any Assistant Vice President, the Secretary, or any Assistant Secretary shall have power on behalf of the Corporation:

(a) to execute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts, obligations, insttuments and
documents whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings,
recognizances, powers of attomney or revocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, mortgages,
releases, satisfactions and agency agreements;

(b) to appoint, in Wwriting, one or more persons for any or all of the purposes mentioned in the preceding paragraph (a), including affixing the
seal of the Corporation.

Article TII, Officers, Section 3.11, Facsimile Signatures. The signature of any officer authorized by the Corporation to sign any bonds,
guarantees, undertakings, recognizances, stipulations, powers of attorney or revocations of any powers of attomey and policies of insurance
issued by the Corporation may be printed, facsimile, lithographed or otherwise produced. In addition, if and as authorized by the Board of
Directors, dividend warrants or checks, or other numerous instruments similar to one another in form, may be signed by the facsimile signature
or signatures, lithographed or otherwise produced, of such officer or officers of the Corporation as from time to time may be authorized to sign
such instruments on behalf of the Corporation. The Corporation may continue to use for the purposes herein stated the facsimile signature of
any person or persons who shall have been such officer or officers of the Corporation, notwithstanding the fact that he may have ceased to be
such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, Urited States Fire Insurance Company has caused these presents to be signed and attested by its appropriate officer and
its corporate seal hereunto affixed this 28th day of September, 2021.
UNITED STATES FIRE INSURANCE COMPANY

G5 ol W ¢ N .
&y "
Matthew E. Lubin, President
State of New Jersey}

County of Morris  }

On this 28th day of September, 2021, before me, a Notary public of the State of New Jersey, came the above named officer of United States Fire
Insurance Company, to me personally known to be the individual and officer described herein, and acknowledged that he executed the foregoing
instrument and affixed the seal of United States Fire Insurance Company thereto by the authority of his office.

Commisgion § 50125833 ?
My Comemission Expires AT2025 Mobsr A § Atrsrsr
Melissa H. D’Alessio  (Notary Public)

I, the undersigned officer of United States Fire Insurance Company, a Delaware corporation, do hereby certify that the original Power of Atterney of which
the foregoing is a full, true and correct copy is still in force and effect and has not been revoked.

IN WITNESS WHEREOF, [ have hereunto set my hand and affixed the corporate seal of United States Fire Insurance Company on the ¢  day
of April 20 23
UNITED STATES FIRE INSURANCE COMPANY

/]714,/44-:—-{ - r "'”;/"

Michael C. Fay, Senior Vice President




RESOLUTION NO. _180  -2023
A RESOLUTION ACCEPTING THE BID OF WOODALL CONSTRUCTION CO., INC., IN
THE AMOUNT OF $1,666,349.21, FOR SOUTHLAND PARK STORMWATER
IMPROVEMENTS — PHASE 2, FOR THE DIVISION OF WATER QUALITY, AND
AUTHORIZING THE MAYOR, ON BEHALF OF THE URBAN COUNTY GOVERNMENT,
TO EXECUTE AN AGREEMENT WITH WOODALL CONSTRUCTION CO., INC,
RELATED TO THE BID.

BE IT RESOLVED BY THE COUNCIL OF THE LEXINGTON-FAYETTE URBAN
COUNTY GOVERNMENT:

Section 1 - That the bid of Woodall Construction Co., Inc., in the amount of
$1,666,349.21, for Southland Park Stormwater improvement — Phase 2, for the Division of
Water Quality, be and hereby is accepted and approved as to the specifications and
amounts set forth in the terms of the bid and Agreement, which are attached hereto and
incorporated herein by reference, and the Mayor, on behalf of the Urban County
Government, to enter into the attached Agreement with Woodall Construction Co., Inc.,
related to the bid.

Section 2 - That an amount, not to exceed the sum of $1,666,349.21, be and hereby
is approved for payment to Woodall Construction Co., Inc., from account # 4052-303204-
92211, pursuant to the terms of the bid and Agreement.

Section 3 - That this Resolution shall become effective on the date of its passage.

PASSED URBAN COUNTY COUNCIL: March 23, 2023

Ao ) Dot

MAYOR

ATTEST:

Cfégg gk URBAN COUNTY COUNCIL

0294-20:EAB:X:\CasesWATER-AIR\23-LECO01\LEGI007 76582, DOCK




CONTRACT DOCUMENTS
AND

SPECIFICATIONS
FOR

SOUTHLAND PARK STORMWATER
IMPROVEMENTS — PHASE 2

DIVISION OF WATER QUALITY
LEXINGTON FAYETTE URBAN COUNTY
GOVERNMENT

LFUCG BID NO. 158-2022
December, 2022

PREPARED BY:
Banks Engineering, Inc.

SBANKS

v. 11.16.2020



SPECIFICATIONS TABLE OF CONTENTS
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
SOUTHLAND PARK STORMWATER IMPROVEMENTS — PHASE 2

SECTION

DIVISION 0 BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS

11
II1
IV

VI
VII
Vi
IX

01110
01120
01290
01310
01311
01320
01321
01510
01550
01551
01560
01561
01562
01570
01580
01600
01660
01730
01770

02220
02230
02240
02250
02311
02316
02370
02371

OF THE CONTRACT

ADVERTISEMENT FOR BIDS
INFORMATION TO BIDDERS
FORM OF PROPOSAL
GENERAL CONDITIONS
SPECIAL CONDITIONS
CONTRACT AGREEMENT
BONDS AND CERTIFICATES
PERMITS

ADDENDA

DIVISION 1 GENERAL REQUIREMENTS

SUMMARY OF WORK

WORK SEQUENCE

MEASUREMENT AND PAYMENT

PROJECT MANAGEMENT AND COORDINATION
PROJECT MEETINGS

CONSTRUCTION PROGRESS DOCUMENTATION
SURVEYING

TEMPORARY UTILITIES

VEHICULAR ACCESS AND PARKING AREAS
TRAFFIC REGULATION

BARRIERS

SECURITY

PROTECTION OF WORK AND PROPERTY
TEMPORARY CONTROLS

PROJECT IDENTIFICATION AND SIGNS
MATERIAL AND EQUIPMENT

STORAGE

CUTTING AND PATCHING

CONTRACT CLOSEOUT

DIVISION 2 SITE PREPARATION

DEMOLITION

SITE CLEARING

DEWATERING

SHORING AND UNDERPINNING

LANDSCAPE GRADING

EXCAVATION, BACKFILLING, AND COMPACTING FOR UTILITIES
EROSION AND SEDIMENT CONTROL

STORMWATER POLLUTION PREVENTION PLAN

i November 17, 2022



SPECIFICATIONS TABLE OF CONTENTS
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
SOUTHLAND PARK STORMWATER IMPROVEMENTS - PHASE 2

SECTION

02376 CRUSHED STONE

02410 ROCK REMOVAL

02631 MANHOLES

02632 STORMWATER PIPE

02731 GRAVITY SEWERS

02735 SANITARY SEWER MANHOLES

02740 BITUMINOUS PAVEMENT

02820 CHAIN LINK FENCE AND GATES

02920 SEEDING AND SODDING

02950 SITE RESTORATION

DIVISION 3 CONCRETE

03150 EXPANSION AND CONTRACTION JOINTS

03210 REINFORCING STEEL

03300 CAST-IN-PLACE CONCRETE

03400 PRECAST CONCRETE

APPENDIX A - STANDARD DRAWINGS TABLE OF CONTENTS
LFUCG STANDARD DRAWINGS

100 STORM SEWER MANHOLE TYPE "A"

101  STORM SEWER MANHOLE TYPE "B"

102 STORM SEWER MANHOLE DETAILS

103 MANHOLE FRAMES, COVERS AND STEPS

104 STORM SEWER MANHOLE CIRCULAR SLABS - 4' & 5' DIA.

105 STORM SEWER MANHOLE CIRCULAR SLABS - 6' DIA.

108 REINFORCEMENT DETAIL 5' NON-CIRCULAR M.H.

110 REINFORCEMENT DETAIL 6 NON-CIRCULAR M.H.

200 TRENCHING, LAYING, BACKFILLING AND BEDDING OUTSIDE R/W LIMITS

201-1 TRENCHING, LAYING, BACKFILLING AND BEDDING UNDER STREET
PAVEMENT

201-2 TRENCHING, LAYING, BACKFILLING AND BEDDING UNDER STREET
PAVEMENT USING FLOWABLE FILL

201-3 UTILITY TRENCH RESTORATION BENEATH EXISTING PAVED ROADS
(SECTION VIEW)

201-4 UTILITY TRENCH RESTORATION BENEATH EXISTING PAVED ROADS (PLAN
VIEW)

211 TYPICAL STANDARD PRECAST CONCRETE MANHOLE FOR PIPES UP TO 24"

212 TYPICAL STANDARD PRECAST CONC. DROP MANHOLE FOR PIPES UP TO 30"

213 STANDARD MANHOLE JUNCTION AND WATER STOP DETAILS

214 SEWER MANHOLE ADJUSTMENT GRADE RINGS

220 STANDARD CIRCULAR MANHOLE FRAME AND COVER

ii November 17, 2022



SPECIFICATIONS TABLE OF CONTENTS
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
SOUTHLAND PARK STORMWATER IMPROVEMENTS — PHASE 2

SECTION

230

231
232
234

301
302
303
304
307-1
308
310
318
323

HOUSE LATERAL FOR GREATER THAN 6' DEEP SEWER IN SOIL AND ROCK
EXCAVATION

HOUSE LATERAL FOR GREATER THAN 6' DEEP SEWER IN SOIL

HOUSE LATERAL FOR SHALLOW SEWER IN SOIL OR ROCK

RIGHT OF WAY OR EASEMENT LATERAL CLEANOUT IN NON-PAVED AREAS
AND YARDS

CURB AND GUTTER

INTEGRAL CURB, HEADER CURB, MONOLITHIC CURB & SIDEWALK
SIDEWALK CONSTRUCTION SPECIFICATIONS

SIDEWALK RAMP

RESIDENTIAL ENTRANCE DETAILS

CHAIN LINK FENCE 3’ -6’

CHAIN LINK GATE

EDGE KEY

PUBLIC IMPROVEMENT SIGNS

KYTC STANDARD DRAWINGS

RDB-280-06 CURB BOX INLET TYPEB
TTC-100-05 LANE CLOSURE TWO-LANE HIGHWAY
TTC-110-04 LANE CLOSURE USING TRAFFIC SIGNALS

iii November 17, 2022



PARTI

ADVERTISEMENT FOR BIDS

INDEX

[—y

0 0 N N AW

@

1.
12.

DWQ Standard Stormwater Specifications

INVITATION iiicisisiisisisssnssnssissasosasssssiivonsessviissavisssssiissassssssssvovinorssmmisinvisisosssintves
DESCRIPTION OF WORK ..ottt sbasanes
OBTAINING PLANS, SPECIFICATIONS, AND BID DOCUMENTS................
METHOD OF RECEIVING BIDS.....ccooiiiiimiimiieirisinsessissss s snsssaessaes
METHOD OF AWARD ... misossssisimisisisssssisiaissiisisiisisssaisssmmvisisisonia
RIGHT TO REJECT ..ottt et snesnnn s snssiassansssssnssasavsesons

NOTIFICATION TO THE LEXINGTON-FAYETTE URBAN COUNTY

GOVERNMENT FOR AFFIRMATIVE ACTION PLAN ..o
NOTICE CONCERNING DBE GOAL .....ccoiiiiiiiiiiiiiiiiiscini s snsssnas i
PRE-BID MEETING .........corvrcinirnniincisssnsssisssisassisivssisssisisiosvisismsssassivsainsadonismssiiss

AB-1

December 28, 2022



ADVERTISEMENT FOR BIDS

1. INVITATION

Sealed proposals for the proposed Southland Park Stormwater Improvements Project
— Phase 2 will be received by the Lexington-Fayette Urban County Government
(LFUCG) via Ion Wave (https:/lexingtonky.ionwave.net) until 2:00 pm, local time,
January 24, 2023 for furnishing all labor and/or materials and performing all work as set
forth in the Contract Documents prepared by and for Lexington-Fayette Urban County
Government, Division of Water Quality (OWNER). All forms and Contract Documents
normally filled out and attached with bid submission shall be downloaded from Lynn
Imaging’s Planroom and may be viewed on Ion Wave. All notary requirements are
waived for this solicitation. A copy of the bid bond must be included with submission.
Immediately following the scheduled closing time for reception of Bids, all proposals
which have been submitted in accordance with the above will be opened electronically
and a bid tab sheet will be posted on Ion Wave within approximately 30 mins.

Due to the current environment and recommendations for social distancing,
LFUCG will only be accepting bids on-line through Ion Wave for this solicitation.
Base bid and alternate totals (if required) should be provided on the appropriate
line items tab on Ion Wave. Submissions without line-item totals (if required) may
be rejected and deemed non responsive. THESE INSTRUCTIONS SUPERCEDE
ALL OTHER BID SUBMISSION INSTRUCTIONS PROVIDED IN THIS
PACKAGE. PLEASE SUBMIT ALL QUESTIONS VIA THE Q&A MODULE ON
ION WAVE.

p-H DESCRIPTION OF WORK
The project includes providing all construction supervision, labor, materials, tools, test
equipment necessary for the Southland Park Stormwater Improvements Project —

Phase 2.

3. OBTAINING PLANS, SPECIFICATIONS, AND BID DOCUMENTS

Plans, Specifications, and Contract Documents may be obtained from lon Wave at
https:/lexingtonky.ionwave.net. Bids must be submitted through LFUCG’s Ion Wave.

Due to current environment and recommendations for social distancing, no Contract
Documents may be examined in person.

4. METHOD OF RECEIVING BIDS

Bids will be received from Prime Contracting firms on a Line Item Unit Price Basis.
Bids shall be submitted in the manner and subject to the conditions as set forth and
described in the Instruction to Bidders and Special Conditions.
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Bids shall be submitted online via Ion Wave.
5. METHOD OF AWARD

The Contract, if awarded, will be to the lowest, qualified responsible Bidder for the total
project whose qualifications indicate the award will be in the best interest of the OWNER
and whose Bid/proposal complies with all the prescribed requirements. No Notice of Award
will be given until the OWNER has concluded such investigation as deemed necessary to
establish the responsibility, qualifications and financial ability of Bidders to do the work in
accordance with the Contract Documents to the satisfaction of the OWNER within the time
prescribed. The OWNER reserves the right to reject the Bid of any Bidder who does not
pass such investigation to the OWNER’s satisfaction. In analyzing Bids, the OWNER may
take into consideration alternate and unit prices, if requested by the Bid forms.

6. BID WITHDRAWAL

No Bidder may withdraw his Bid for a period of ninety (90) calendar days afier the
closing date for receipt of Bids. Errors and omissions will not be cause for withdrawal of
Bid without forfeit of Bid Bond. Bids may be withdrawn in person prior to the closing
date of receipt of Bids.

7. BID SECURITY

If the Bid is $50,000 or greater, Bid shall be accompanied by a certified / cashier’s
check or Bid bond payable to the Lexington-Fayette Urban County Government in an
amount not less than Five Percent (5%) of the base Bid. Bid Bond shall be executed
by a Surety Company authorized to do business in the Commonwealth of Kentucky
and countersigned by a licensed Kentucky Resident Agent, representing the Surety
Company. Bid Bonds are not required for Bids under $50,000. A certified check or
cashier’s check is also acceptable forms of Bid security.

8. SUBMISSION OF BIDS
CONTRACTORS shall submit their Bids via lon Wave not later than 2:00 pm, local
time, January 24, 2023. Bids will remain sealed until 2:00 p.m. (local time) 2:00 pm,
local time, January 24, 2023, the official Bid closure time. Bids received after the
scheduled closing time for receipt of Bids will not be considered.

9. RIGHT TO REJECT

The Purchasing Agent for the Lexington-Fayette Urban County Government reserves the
right to reject any and all Bids and to waive all informalities and/or technicalities where
the best interest of the Lexington-Fayette Urban County Government may be served.

AB-3

DWQ Standard Stormwater Specifications December 28, 2022



10. NOTIFICATION TO THE LEXINGTON-FAYETTE URBAN COUNTY
GOVERNMENT FOR AFFIRMATIVE ACTION PLAN AND CURRENT
WORKFORCE

The successful Bidder must submit with their Bid the following items to the Lexington-
Fayette Urban County Government:

1. Affirmative Action Plan for his/her firm.
2. Current Workforce Analysis Form.

Failure to submit these items as required herein may result in disqualification of the
Bidder from the award of the contract.

All submissions shall be directed to:

Lexington-Fayette Urban County Government
Division of Purchasing

200 East Main Street, 3" Floor, Room 338
Lexington, Kentucky 40507

11. NOTICE CONCERNING MWDBE GOAL

Notice of requirement for Affirmative Action to ensure Equal Employment
Opportunities and Disadvantaged Business Enterprises (DBE) Contract participation.
Disadvantaged Business Enterprises (DBE) consists of Minority-Owned Business
Enterprises (MBE) and Woman-Owned Business Enterprises (WBE).

The Lexington-Fayette Urban County Government has set a goal that not less than ten
percent (10%) of the total value of this Contract be subcontracted to Disadvantaged
Business Enterprises, which is made up of MBEs and WBEs. The goal for the
utilization of Disadvantaged Business Enterprises as subcontractors is a recommended
goal. Contractor(s) who fail to meet such goal will be expected to provide written
explanations to the Director of the Division of Purchasing of efforts they have made to
accomplish the recommended goal, and the extent to which they are successful in
accomplishing the recommended goal will be a consideration in the procurement
process. Depending on the funding source, other DBE goals may apply.

For assistance in locating Disadvantaged Business Enterprises Subcontractors contact:

Sherita Miller, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov
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12. PRE-BID MEETING

A non-mandatory Pre-Bid meeting will be held at 10:00 a.m. local time on
January 10, 2023. The meeting will be held in the North Elkhorn Conference Room
at the LFUCG Division of Water Quality, 125 Lisle Industrial Avenue, Suite 180,
Lexington, KY 40511.

- END OF SECTION -
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PART 11

INFORMATION FOR BIDDERS

RECEIPT AND OPENING OF BIDS

The Lexington-Fayette Urban County Government (herein called the OWNER) invites Bids
from firms on the project described in the Advertisement for Bids. The OWNER will
receive Bids online through Ton Wave (https://lexingtonky.ionwave.net) at the time and in
the manner set forth in the Advertisement for Bids, at which time the bids will be opened
electronically. The OWNER may consider informal any Bid not prepared and submitted in
accordance with the provisions hereof and may waive any informalities or reject any and all
Bids. Any Bid may be withdrawn prior to the scheduled time for the opening of Bids or
authorized postponement thereof. Any Bid received after the time and date specified shall
not be considered. No Bidder may withdraw a Bid within ninety (90) days after the actual
time and date of the Bid opening, but OWNER may, in its sole discretion, release any Bid
and return the Bid Security prior to that date.

The OWNER assumes no responsibility for Bids that are not submitted electronically as
indicated above. Bids that are not submitted online by the stated time and date will be
rejected.

PREPARATION OF BID

Each Bid must be submitted on the prescribed digital Bid Form within Ion Wave. All blank
spaces for the Bid prices must be filled in or the bid will be considered incomplete. Each Bid
must be submitted online via lon Wave.

SUBCONTRACTS

The bidder is specifically advised that any person, firm, or other party to whom it is
proposed to award a subcontract under this Contract must be acceptable to the OWNER.
All proposed subcontractors must be identified on the Form of Proposal. Prior to the award
of Contract, the OWNER or the OWNER'S representative will advise the CONTRACTOR
of the acceptance and approval thereof or of any action necessary to be taken. Should any
Subcontractor be rejected by the OWNER. the CONTRACTOR shall present a new name
and/or firm to the OWNER at no change in the Contract Price.

QUALIFICATION OF BIDDER

The OWNER may make such investigations as the OWNER deems necessary to determine
the ability of the bidder to perform the Work, and the bidder shall furnish to the OWNER all
such information and data for this purpose as the OWNER may request. The OWNER
reserves the right to reject any bid if the evidence submitted by, or investigation of, such
bidder fails to satisfy the OWNER that such bidder is properly qualified to carry out the
obligations of the Contract and to complete the Work contemplated therein. Conditional
bids will not be accepted.
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In evaluating Bids, OWNER shall consider the qualifications of the BIDDERS, whether or
not the Bids comply with the prescribed requirements, and alternatives and unit prices, as
requested. OWNER may consider maintenance requirements, performance data, and
disruption or damage to private property. It is OWNER'S intent to accept alternatives, if
requested by the bid forms, in the order in which they are listed in the Bid Form, but
OWNER may accept or decline them in any order or combination. The contract, if awarded,
will be awarded to the lowest, qualified, responsible BIDDER based upon OWNER'S
evaluation which indicates that the award will be in the best interest of OWNER and the
general public.

In the event there is any question as to the bidder's qualifications and ability to complete the
work, a final determination will be made in accordance with a fair evaluation by the Urban
County Government of the above listed elements.

A. If the OWNER requires filling out a detailed financial statement, the bidder may
provide its current certified financial statement(s) for the required time interval.

B. Corporate firms are required to be registered and in good standing with the
requirements and provisions of the Office of the Secretary of State, Commonwealth
of Kentucky.

C. Good standing with Public Works Act — Any Contractor and/or subcontractors in

violation of any wage or work act provisions (KRS 337.510 to 337.550) are
prohibited by the Statutory Act (KRS 337.990) from bidding on or working on any
and all public works contract, either in their name or the name of any other
company, firm, or other entity in which he may be interested. No bid from a prime
contractor in violation of the Act can be considered, nor will any subcontractor in
violation of the Act be approved and/or accepted. The responsibility for the
qualifications of the subcontractor is solely that of the prime contractor.

D. Documents Required of CONTRACTOR - (1) A sworn statement signed by the
President or owner of the Company regarding all current work in progress
anywhere; (2) A document showing the percent of completion of each project and
the total worth of each project; and (3) Documentation showing the percentage of
the DBE employment levels on each project of the Bidder's current work force. and
DBE participation levels for Subcontractors.

E. Optional OWNER Requirements - The OWNER, at its discretion, may require the
BIDDER/CONTRACTOR to provide: (1) a current detailed financial statement for
a period including up to 3 prior years; (2) financial security or insurance in amounts
and kinds acceptable to the OWNER to meet the financial responsibility
requirements for the CONTRACTOR to indemnify the OWNER. (3) Additional
information and/or DBE work force data, as well as DBE participation data.

3 Each bidder agrees to waive any claim it has or may have against the Owner, the

Architect/Engineer, and their respective employees, arising out of or in connection
with the administration, evaluation, or recommendation of any bid.
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BID SECURITY

A. Each bid must be accompanied by a bid bond prepared on a Form of Bid Bond and
attached hereto, duly executed by the bidder as principal and having as surety
thereon a surety company approved by the OWNER, in the amount of 5% of the bid.
Such bid bond will be returned to the unsuccessful bidder(s) only upon written
request to the Director of Central Purchasing within seven (7) days of opening of
bids. Bid bond shall be made payable to the Lexington-Fayette Urban County
Government. Bid security is not required for projects under $50,000.

B. Bonds shall be placed with an agent licensed in Kentucky with surety authorized to
do business within the state. When the premium is paid for such coverage, the full
commission payable shall be paid to such local agent who shall not divide such
commission with any person other than a duly licensed resident local agent.

LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT

The successful bidder, upon his failure or refusal to execute and deliver the Contract and
bonds required within ten (10) days after he has received notice of the acceptance of his bid,
shall forfeit to the OWNER, as liquidated damages for such failure or refusal, the security
deposited with his bid.

TIME OF COMPLETION AND LIQUIDATED DAMAGES

Bidder must agree to commence work on or before a date to be specified in a written
"Notice to Proceed" from the OWNER and to fully complete the Project within the time as
specified in the Contract. Bidder must agree also to pay $400 per day as liquidated
damages, or the sum as specified in the Contract for each consecutive calendar day
thereafter as hereinafter provided in the General Conditions.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

A. It is the responsibility of each Bidder before submitting a Bid, to (a) examine the
Contract Documents thoroughly, (b) visit the site(s) to become familiar with local
conditions that may affect cost, progress, performance or furnishing of the work, (c)
consider Federal, State and Local laws and regulations that may affect cost, progress,
performance or furnishing of the work, (d) study and carefully correlate Bidder's
observations with the Contract Documents, and (e) notify Engineer of all conflicts,
errors or discrepancies in the Contract Documents.

B. Bidders should examine the requirements of section 4 of the General Conditions for
information pertaining to subsurface conditions, underground structures,
underground facilities, and availability of lands, easements, and rights-of-way. The
completeness of data, presented in the Contract Documents, pertaining to subsurface
conditions, underground structures, and underground facilities for the purposes of
bidding or construction is not assured. The Bidder will, at Bidder's own expense,
make or obtain any additional examinations, investigations, explorations, tests and
studies and obtain any additional information and data which pertain to the physical
conditions (surface and subsurface) which may affect cost, progress, performance or
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10.

furnishing of the Work and which Bidder deems necessary to determine its Bid for
performing and furnishing the Work in accordance with the time, price, and other
terms and conditions of the Contract Documents. On request in advance, OWNER
will provide access to the site to conduct such explorations and tests as each Bidder
deems necessary for submission of a bid. Bidder shall fill all holes, clean up and
restore the site to its former condition upon completion of such explorations.

C. The submission of a Bid will constitute an incontrovertible representation by the
Bidder that Bidder has complied with every requirement of this paragraph 8; that
without exception the Bid is premised upon furnishing and performing the Work
required by the Contract Documents and such means, methods, techniques,
sequences or procedures of construction as may be indicated in or required by the
Contract Documents; and that the Contract Documents are sufficient in scope and
detail to indicate and convey understanding of all terms and conditions for
performance and furnishing of the Work.

ADDENDA AND INTERPRETATIONS

No interpretation of the meaning of the Contract Documents will be made to any bidder
orally. Every request for such interpretation should be in writing addressed to the Director
of Central Purchasing, who in turn will have an Addendum issued for the Lexington-Fayette
Urban County Government, and to be given consideration must be received prior to the date
fixed for the opening of bids. Any and all such interpretations and any supplemental
instructions will be in the form of written addenda to the specifications. Acknowledgement
of the receipt of addenda must be included with all submitted bids. Failure of any bidder to
receive any such addendum or interpretation shall not relieve such bidder from any
obligation under his bid as submitted. All addenda so issued shall become part of the
Contract Documents.

SECURITY FOR FAITHFUL PERFORMANCE

A. Simultaneously with his delivery of the executed Contracts, the CONTRACTOR
shall furnish a surety bond or bonds as security for the faithful performance of this
Contract and for payment of all persons performing labor on the Project under this
Contract and furnishing materials in connection with this Contract, as specified in
the General Conditions. The surety on such bond or bonds shall be a duly
authorized surety company satisfactory to the OWNER and authorized to do
business in the Commonwealth of Kentucky.

B. The Contractor shall provide the Warranty Bond upon completion of the Work, prior
to the Owner’s release of the final payment.

C. All bonds required by this Contract and laws of this State shall be placed with agents
licensed in the State of Kentucky. When the premium is paid for such coverage’s,
the full commission shall be paid to such local agent who shall not divide such
commission with any person other than a duly licensed resident local agent.
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11.

12,

13.

14.

15.

16.

D. Contractor shall use standard Performance and Payment Bond forms such as
documents provided with this contract book or AIA form A312-1984 (or later). Each
document will be for 100% of the Contract Bid Amount.

POWER OF ATTORNEY

Attorney-in-fact who signs bid bonds or contract bonds must file with each bond a certified
and effectively dated copy of their power of attorney.

TAXES AND WORKMEN'S COMPENSATION

The CONTRACTOR and subcontractor will be required to accept liability for payment of
all payroll taxes, sales and use tax, and all other taxes or deductions required by local, state
or federal law, such as old age pension, social security, or annuities measured by wages.
Each shall carry Workmen's Compensation Insurance to the full amounts as required by
Statutes and shall include the cost of all foregoing items in the proposal. The
CONTRACTOR will not otherwise be reimbursed or compensated for such tax payments.
The CONTRACTOR is urged to ascertain at his own risk his actual tax liability in
connection with the execution or performance of his Contract.

LAWS AND REGULATIONS

The bidder's attention is directed to the fact that all applicable state laws, municipal
ordinances, and the rules and regulations of all authorities having jurisdiction over
construction of the Project shall apply to the Contract throughout, and they will be deemed
to be included in the contract, the same as though herein written out in full.

EROSION AND SEDIMENT CONTROL AND PERMITS

The CONTRACTOR and Subcontractors performing work on projects on behalf of the
OWNER shall also comply with all applicable federal, state, and local environmental
regulations and all requirements and conditions set forth in “special” permits including
but not limited to Corp of Engineers 404 permits, 401 Water Quality Certifications,
Stream Crossing and Floodplain Encroachment Permits as described in Part 4 General
Conditions Paragraph 5.17.

PREVAILING WAGE LAW AND MINIMUM HOURLY RATES

Federal or state wage rates and regulations, if required for this Project, will be as described
in the Special Conditions.

AFFIRMATIVE ACTION PLAN

The successful Bidder must submit with their bid, the following items to the Urban County
Government:

1. Affirmative Action Plan of the firm

2. Current Work Force Analysis Form
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17.

18.

19.

gl Good Faith Effort Documentation

4, List of Disadvantaged Business Enterprise Subcontractors and the Dollar Value of
each Subcontract

A Work Force Analysis Form shall be submitted for each Contract. Failure to submit these
items as required herein may result in disqualification of the Bidder from award of the
Contract.

All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, Third Floor
Lexington, KY 40507

CONTRACT TIME

The number of calendar days within which the Work is to be substantially completed and
ready for final payment (the Contract Time) is set forth in the Form of Proposal and the
Agreement.

SUBSTITUTE OR "OR-EQUAL" ITEMS

The Contract, if awarded, will be on the basis of materials and equipment described in the
Drawings or specified in the Specifications without consideration of possible substitute or
"or-equal" items. Whenever it is indicated in the Drawings or specified in the Specifications
that a substitute or "or-equal” item of material or equipment may be furnished or used by the
CONTRACTOR if acceptable to the ENGINEER and OWNER, application for such
acceptance will not be considered by the ENGINEER and OWNER until after the effective
date of the Agreement. The procedure for submission of any such application by the
CONTRACTOR and consideration by the ENGINEER and OWNER is set forth in the
General Conditions.

ALTERNATE BIDS

Bidders shall submit alternate bids/proposals only if and when such alternate
bids/proposals have been specifically requested in an Invitation for Bids. If alternate
bids/proposals are requested in an Invitation for Bids, the form of submission of such
alternate bid and the conditions under which such alternate bids will be considered for award
of a contract will be established in the Invitation.
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20.

21.

Any Bidder who submits a bid incorporating an alternate proposal when alternate
bids/proposals have not been requested in the Invitation for Bids shall have his/her bid
rejected as non-responsive.

Any Bidder who submits a bid incorporating two (2) or more prices for an item or groups of
items (unless such method of pricing is requested in the Invitation for Bids), or which
imposes conditions for acceptance other than those established in the Invitation for Bids,
shall have their bid rejected as non-responsive.

SIGNING OF AGREEMENT

When OWNER gives a Notice of Award to the successful Bidder, it will be accompanied by
the required number of unsigned counterparts of the Agreement with all other written
Contract Documents attached. Within ten days thereafter, CONTRACTOR shall sign and
deliver the required number of counterparts of the Agreement and attached documents to
OWNER with the required Bonds, Certificate of Insurance, and Power of Attorney. The
OWNER will deliver one fully signed counterpart to CONTRACTOR at such time as it has
been signed by the Mayor.

ASSISTANCE TO BE OFFERED TO DISADVANTAGED BUSINESS
ENTERPRISE (MWDBE) CONTRACTORS

A. Outreach for MWDBE(s)

The Lexington-Fayette Urban County Government (LFUCG) maintains a
database of MWDBE contractors and organizations. When a LFUCG construction
project is advertised for bidding, notices are sent to companies registered at
https://lexingtonky.ionwave.net. The notices describe the project and indicate the
deadline for submitting bids.

If you wish to be added to the LFUCG MWDBE contractor database, please
contact:
Sherita Miller, Minority Business Enterprise Liaison
Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov

B. Bid Bond Assistance for MWDBE(s)

For those MWDBE contractors who wish to bid on LFUCG project, bid bond
assistance is available. This bid bond assistance is in the form of a “Letter of
Certification” which is accepted by the LFUCG’s Division of Purchasing, in lieu of
a bid bond. The “Letter of Certification” must be included in the bid package when
it is submitted to the Division of Purchasing. The “Letter of Certification” will
reference the specific project for which the bid is being submitted, and the time and
date on which the bid is due. Bid bond assistance must be requested from the
Lexington-Fayette Urban County Government’s Division of Central Purchasing.
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Eligibility for Bid Bond Assistance for MWDBE(s)

In order to be eligible for any Bid bonding assistance, a MWDBE construction
company must be owned or controlled at the level of 51% or more by a member
or members of a minority group or females. Prior to receiving assistance, a
statement providing evidence of ownership and control of the company by a
member or members of a minority group or females must be signed by the Owner
or corporate officer and by an attorney or accountant submitted to:

Sherita Miller, Minority Business Enterprise Liaison
Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov

MWDBE and Veteran Subcontractors

The LFUCG will, upon request, assist prime contractors in the procurement of
eligible DBE subcontractors in an effort to achieve 10% minimum MWDBE and
3% minimum veteran goal.

For a list of eligible subcontractors, please contact:

Sherita Miller, Minority Business Enterprise Liaison
Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, Room 338
Lexington, Kentucky 40507
smiller@lexingtonky.gov
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11.

12.

13.

14.

15.
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PART III

Invitation to Bid No. 158-2022

Southland Park Stormwater Improvements Project — Phase 2

1. FORM OF PROPOSAL

Place: Lexington. Kentucky

Date:

The following Form of Proposal shall be followed exactly in submitting a proposal for this Work.

This Proposal Submitted by

(Name and Address of Bidding Contractor)
(Hereinafter called “Bidder”), organized and existing under the laws of the State of

. doing business as

“*a corporation,” “a partnership”, or an “individual™ as applicable.

To: Lexington-Favette Urban County Government
(Hereinafter called "OWNER")
Office of the Director of Purchasing
200 East Main Street, 3rd Floor
Lexington, KY 40507

Gentlemen:

The Bidder, in compliance with your Invitation for Bids for the Southland Park Stormwater
Improvements Project — Phase 2 having examined the Plans and Specifications with related
documents, having examined the site for proposed Work, and being familiar with all of the
conditions surrounding the construction of the proposed Project, including the availability of
materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct
the Project in accordance with the Contract Documents, within the time set forth therein, and at the
lump sum and/or unit prices stated hereinafter. These prices are to cover all expenses incurred in
performing the Work required under the Contract Documents, of which this proposal is a part. The
OWNER will issue work orders for work to be performed under this Contract.
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BIDDER hereby agrees to commence Work under this contract on or before a date to be
specified in the Notice to Proceed and to fully complete the project within the time provided in
the Purchase Order or Work Orders issued by the OWNER. BIDDER further agrees to pay
liquidated damages, the sum of $400.00 for each consecutive calendar day thereafter.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date

Insert above the number and the date of any Addendum issued and received. If none has been
issued and received, the word "NONE" should be inserted.
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2. LEGAL STATUS OF BIDDER

Bidder

Date

*1. A corporation duly organized and doing business under the laws of the State of
, for whom , bearing the
official title of . whose signature is affixed to this
Bid/Proposal, is duly authorized to execute contracts.

*2. A Partnership, all of the members of which, with addresses are: (Designate general partners as
such)

*3.  Anindividual, whose signature is affixed to this Bid/Proposal (please print name)

*(The Bidder shall fill out the appropriate form and strike out the other two.)

DWQ Standard Stormwater Specifications December 27, 2022



BIDDERS AFFIDAVIT

Comes the Affiant, , and after being first duly sworn, states
under penalty of perjury as follows:

1.

STATE OF

COUNTY OF

His/her name is and he/she is the individual
submitting the bid or is the authorized representative of
, the entity submitting the bid (hereinafter

referred to as "Bidder").

Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban
County Government at the time the bid is submitted, prior to award of the contract and
will maintain a "current" status in regard to those taxes and fees during the life of the
contract.

Bidder will obtain a Lexington-Fayette Urban County Government business license, if
applicable, prior to award of the contract.

Bidder has authorized the Division of Central Purchasing to verify the above-mentioned
information with the Division of Revenue and to disclose to the Urban County Council
that taxes and/or fees are delinquent or that a business license has not been obtained.

Bidder has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract
to the Bidder will not violate any provision of the campaign finance laws of the
Commonwealth.

Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-
Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."

Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an
offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further, Affiant sayeth naught.

(Affiant)

The foregoing instrument was subscribed, sworn to and acknowledged before me by

on this the day of .20

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE
P-5
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4. BID SCHEDULE — SCHEDULE OF VALUES

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans
for the following proposed lump sum and/or unit prices, if applicable, which shall include the
furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of
cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor
involved, within the time set forth herein. If unit prices are applicable, Bidder must make the
extensions and additions showing the total amount of bid.

Form of proposal must include unit bid prices written in words, unit price written in numbers and
total amount bid (unit price x quantity) per line item OR bid may be considered non-responsive.
In case of price discrepancy, unit bid price written in words will prevail followed by unit price
written in numbers then total amount bid per line item.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails, and
the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined
nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined

nonresponsive.

All Pricing must be submitted in lonwave to be considered a responsive bid.

For a lump sum-based bid, the item total is the bid amount the Division uses for bid comparison.

For a unit price-based bid, the sum of the item totals is the bid amount the Division uses for bid
comparison.

The LFUCG’s decision on the bid amount is final.

The contract, if awarded, will be on the basis of materials and equipment specified in the
specifications without consideration of possible substitute or “or equal™ items.

The estimated quantities of items of unit price work are not guaranteed and are solely for the
purpose of comparison of bids and determining an initial Contract price. Determination of the actual
quantities and classification of unit price work performed by the Contractor will be made by the
Engineer in accordance with the General Conditions.
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Southland Park Stormwater Improvements Project — Phase 2 Bid Items

Item Quanti Unit To Description w/Unit Bid Price Unit Price Total Amount
No. ty Bid On Written in words Bid
Mobilization (3.5% maximum)
1 1 L Dollars
: S Cents $ $
Per Lump Sum
General Conditions
’ 1 L Dollars
' S Cents $ $
Per Lump Sum
Maintenance of Traffic
Dollars
3. 1 LS Cents |g N
Per Lump Sum
Remove Existing Tree Stump
Dollars
4. 2 EA Cents $ $
Per Each
Remove Existing Tree (57— 127)
5 5 A Dollars
' E Cents $ RS
Per Each
Storm Sewer Manhole — 6’ Diameter with Grate
6 | Dollars
: EA Cents S %
Per Each
Storm Sewer Manhole — 5° Non-Circular
- Dollars
7. 7 EA Cents $ $
Per Each
Storm Sewer Manhole — 6° Non-Circular
8 5 Dollars
: EA Cents $ $
Per Each
Storm Sewer Manhole — 4'x7’ Non-Circular
9 | Dollars
! EA Cents < 4
Per Each
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Item Quanti Unit To Description w/Unit Bid Price Unit Pri Total Amount
No. Y| Bid On Written in words it Price Bid
KYTC Type B Curb Inlet 6°x6’
Dollars
10. 1 EA Cents 5
Per Each
Triple Curb Box Inlet
Dollars
11. 5 EA Cents 5
Per Each
Concrete Headwall — 30-inch Equivalent
12 | EA Dollars
) Cents $
Per Each
Storm Sewer Pipe — Double 24-inch
Dollars
13. 9 LF Cents 6
Per Linear Foot
Storm Sewer Pipe — 42-inch
Dollars
14. 305 LF Cents "
Per Linear Foot
Storm Sewer Pipe — Double 24-inch RCEP
Dollars
15. 27 LF Cents .
Per Linear Foot
Storm Sewer Pipe — 30-inch RCEP
Dollar:
16. | 1660 | LF .
Cents A
Per Linear Foot
Storm Sewer Pipe — 42-inch RCEP
17. | 287 LF — Poliars
’ Cents g
Per Linear Foot
Connect to Existing Pipe or Structure
Dollars
18. 7 EA Cents "
Per Each
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Item Quanti Unit To Description w/Unit Bid Price Unit Price Total Amount
No. ty Bid On Written in words Bid
Sanitary Sewer Lateral — 6-inch PVC
Dollars
19. 161 LF Cents §
Per Linear Foot
Connect Lateral to Existing Sanitary Sewer
20 3 EA Dollars
: Cents $
Per Each
Connect Exist. Lateral to New Sanitary Sewer
21 ) Dotllars
: EA Cents $
Per Each
Cap Existing Lateral at Existing Sanitary Sewer
” 4 EA Dollars
! Cents g
Per Each
Sanitary Sewer Cleanout
23 7 A Dollars
' E Cents $
Per Each
Sanitary Sewer Pipe — 8-inch PVC
Dollars
24, 351 LF
Cents A
Per Linear Foot
Sanitary Sewer Manhole — 4’ Diameter
) | EA Dollars
>. Cents $
Per Each
Sanitary Sewer Drop Manhole — 4’ Diameter
%6 l Dollars
' EA Cents $
Per Each
Remove and Replace Existing Curb & Gutter
) 0 Dollars
i 1,60 LF _ Cents N
Per Linear Foot
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Item Quanti Unit To Description w/Unit Bid Price Unit Price Total Amount
No. ty Bid On Written in words e Bid
Remove and Replace Concrete Sidewalk
Doll
28. | 500 SY o
ents $ $
Per Square Yard
Remove Existing Sidewalk Ramp
Doll
2. | 6 EA o
Cents |¢ $
Per Each
Sidewalk Ramp
Doll
30. | 5 EA i
Cents |¢ %
Per Each
Concrete Entrance Pavement Replacement
Dollars
31. 255 SY
Cents |g S
Per Square Yard
Pavement Milling and Texturing
Dollar:
32. | 750 N .
Cents |g $
Per Lump Sum
Asphalt Surface
Doll
33. | 800 N e
Cents $ $
Per Ton
Dense Graded Aggregate (DGA)
Dollars
34. | 250 N Cents |3 $
Per Ton
Chain Link Fencing (4-feet high)
5 S Dollars
33. 205 LF Cents $ $
Per Linear Foot
Chain Link Single Gate
Dollars
36: ] EA Cents $ $
Per Each
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Item Quanti Unit To Description w/Unit Bid Price Unit Price Total Amount
No. ty Bid On Written in words Bid
Chain Link Double Gate
37 1 E Dollars
) A Cents $ $
Per Each
Temporary Fencing (Pet Containment)
Dollars
38. 85 LF Cents $
Per Linear Foot
Class 11 Channel Lining
39 20 Dollars
' TN Cents | $
Per Ton
Seeding and Protection
0 9 Dollars
40. ,000 SY Cents $
Per Square Yard
Project Signs
4 | Dollars
L. LS Cents |« %
Per Each
Erosion Control and SWPPP
4 I LS Dollars
2. Cents $
Per Lump Sum
Demobilization (1.5% minimum)
43 | Dollars L
’ LS Cents 5
Per Lump Sum

Total for Bid Items 1 through 43:

TOTAL OF ALL BID PRICES FOR Southland Park Stormwater Improvements Project —
Phase 2 (Items | through 43) in words and figures. In case of discrepancy, the amount shown in
words will govern.

(%

P-11

DWQ Standard Stormwater Specifications

December 27, 2022




Submitted by:

Firm

Address

City, State & Zip

Bid must be signed:
(original signature) Signature of Authorized Company Representative — Title

Representative/s Name (Typed or Printed)

Area Code — Phone — Extension Fax #

E-Mail Address

OFFICIAL ADDRESS:

(Seal if Bid is by Corporation)

By signing this form, you agree to ALL terms, conditions, and associated forms in this bid
package.
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5. STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed,
and submitted with the Proposal:

1. Name of Bidder:

2. Permanent Place of Business:

3. When Organized:

4. Where Incorporated:

5. Construction Plant and Equipment Available for this Project:

(Attach Separate Sheet If Necessary)
6. Financial Condition:
If specifically requested by the OWNER, the apparent low Bidder is required to submit its

latest three (3) years audited financial statements to the OWNER'S Division of Central
Purchasing within seven (7) calendar days foliowing the bid opening.

7. In the event the Contract is awarded to the undersigned, surety bonds will be furnished by:
(Surety)
Signed: (Representative of Surety)
P-13
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8.

9

10.

The following is a list of similar projects performed by the Bidder: (Attach separate sheet if
necessary).

NAME LOCATION CONTRACT SUM

The Bidder has now under contract and bonded the following projects:

NAME LOCATION CONTRACT SUM

List Key Bidder Personnel who will work on this Project.

NO. OF YEARS
NAME POSITION DESCRIPTION WITH BIDDER
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11.  DBE Participation on current bonded projects under contract:

SUBCONTRACTORS PROJECT DBE % of WORK
(LIST) (SPECIFIC TYPE)

(USE ADDITIONAL SHEETS IF NECESSARY)

12. We acknowledge that, if we are the apparent low Bidder, we may be required to submit to
the OWNER within 7 calendar days following the Bid Opening, a sworn statement
regarding all current work on hand and under contract, and a statement on the OWNER’S
form of the experience of our officers, office management and field management personnel.
Additionally, if requested by the OWNER, we will within 7 days following the request
submit audited financial statements and loss history for insurance claims for the 3 most
recent years (or a lesser period stipulated by the OWNER).
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6. LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the OWNER to be executed, completed
and submitted with the BIDDER'S FORM OF PROPOSAL. All subcontractors are subject to
approval of the Lexington-Fayette Urban County Government. Failure to submit this list
completely filled out may be cause for rejection of bid.

BRANCH OF WORK SUBCONTRACTOR DBE(Yes/No) % of Work
List Each Major Item

Such as: Grading, bituminous
Paving, concrete, seeing and
Protection, construction
staking, etc

l. Name:

Address:

2. Name:

Address:

35 Name:

Address:

4, Name:

Address:

5. Name:

Address:

6. Name:

Address:

7. Name:

Address:

8. Name:

Address:
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(Attach additional sheet(s) if necessary.)
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7.

AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND

CONFLICT OF INTEREST

I hereby swear (or affirm) under the penalty for false swearing:

.

That I am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bidder is
a partnership), or an officer or employee of the bidding corporation having authority to sign
on its behalf (if the Bidder is a corporation);

That the attached bid has been arrived at by the Bidder independently, and has been
submitted without collusion with, and without any agreement, understanding or planned
common course of action, with any other contractor, vendor of materials, supplies,
equipment or services described in the Invitation to Bid, designed to limit independent
bidding or competition;

That the contents of the bid or bids have not been communicated by the Bidder or its
employees or agents to any person not an employee or agent of the Bidder or its surety on
any bond furnished, with the bid or bids, and will not be communicated to any such person,
prior to the official opening of the bid or bids;

That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette
Urban County Government, and is not in violation of any prohibited conflict of interest;

(Applicable to corporation only) That as a foreign corporation, we are registered with the
Secretary of State, Commonwealth of Kentucky, and authorized to do business in the State

or, that as a domestic corporation, we are in good standing with the Secretary of
State, Commonwealth of Kentucky . Check the statement applicable.

This offer is for 60 calendar days from the date this bid is opened. In submitting the above,
it is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County
Government of any or all items bid above, a contract shall thereby be created with respect to
the items accepted.

That [ have fully informed myself regarding the accuracy of the statements made in this
statement.

That 1 certify that Subcontractors have not and will not be awarded to any firm(s) that have
been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil
Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal
Law.
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9. STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL.:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL.:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:
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NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL.:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

NAME OF INDIVIDUAL:

POSITION/TITLE:

STATEMENT OF EXPERIENCE:

* Include all officers, office management’s, Affirmative Action officials, and field management
personnel. (Attach separate sheets if necessary.)
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10. EQUAL OPPORTUNITY AGREEMENT

The Law

* Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an
employer to discriminate in employment because of race, color, religion, sex, age (40-70 years)
or national origin.

* Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and subcontractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to
prohibit discrimination on the basis of sex.

*  Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

* Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative
Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having
Federal Contracts.

*  Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for
Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contraclor lo determine whether or not the contractual provisions
specified in Section 202 of this order have been violaled.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting,
hiring and promoting. It is the Government's intent to affirmatively provide employment
opportunities for those individuals who have previously not been allowed to enter into the
mainstream of society. Because of its importance to the local Government, this policy carries the
full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In
following this commitment to Equal Employment Opportunity and because the Government is
the benefactor of the Federal funds, it is both against the Urban County Government policy and
illegal for the Government to let contracts to companies which knowingly or unknowingly
practice discrimination in their employment practices. Violation of the above mentioned
ordinances may cause a contract to be canceled and the contractor may be declared ineligible for
future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and
understand the provisions contained herein. Return this document as part of your application
packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of
minorities. women. Vietnam veterans, handicapped. and aged persons.

Signature Name of Business

The Entity (regardless of whether construction contractor, non-construction contractor or supplier)

agrees to provide equal opportunity in employment for all qualified persons, to prohibit
P-21
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discrimination in employment because of race, color, creed, national origin, sex or age, and to
promote equal employment through a positive, continuing program from itself and each of its sub-
contracting agents. This program of equal employment opportunity shall apply to every aspect of
its employment policies and practices.

The Kentucky equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any
count, city, town, school district, water district, hospital district, or other political subdivision of the
state shall include in directly or indirectly publicly funded contracts for supplies, materials, services,
or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, age or national origin,

(2) The contractor will state in all solicitations or advertisements for employees placed by or on
behalf of the contractors that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, age or national origin;

(3) The contract will post notices in conspicuous places, available to employees and applicants
Jor employment, setting forth the provisions of the non-discrimination clauses required by
this section; and

(4) The contractor will send a notice to each labor union or represeniative of workers with
which he has a collective bargaining agreement or other contract or understanding advising
the labor union or workers’ representative of the contractor's commitments under the
nondiscrimination clauses.

The Act further provides:
KRS 45.610. Hiring minorities — Information required

(1) For the length of the contract, each contractor shall hire minorities from other sources
within the drawing area, should the union with which he has collective bargaining
agreements be unmwilling to supply sufficient minorities to satisfy the agreed upon goals and
timetable.

(2) Each contractor shall, for the length of the contract, furnish such information as required by
KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant
thereto and will permit access to all books and records pertaining to his employment
practices and work sites by the contracting agency and the department for purposes of
investigation lo ascertain compliance with KRS 45.560 to 45.640 and such rules,
regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor — Hiring of minority contractor or subcontractor

(1) If any contractor is found by the department to have engaged in an unlawful practice under
this chapter during the course of performing under a contract or subcontract covered under
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KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such
certification shall be binding upon the contracting agency unless it is reversed in the course
of judicial review.

(2) If the contractor is found to have committed an unlawful practice under KRS 45.560 to
45.640, the contracting agency may cancel or terminate the contract, conditioned upon a
program for future compliance approved by the contracting agency and the department.
The contracting agency may declare such a contractor ineligible to bid on further contracts

with that agency until such time as the contractor complies in _full with the requirements of
KRS 45.560 — 45.640.

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a
contractor by subcontracting to a minority contractor or subcontractor. For the provisions
of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that
is owned and controlled by one or more persons disadvantaged by racial or ethnic
circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to
ferminate an existing employee upon proof that that employee was employed prior to the
date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 1o 45.640 shall require a contractor to hire anyone who fails to
demonstrate the minimum skills required to perform a particular job.

It is recommended that all of the provisions quoted above to be included as special conditions in
each contract. In the case of a contract exceeding $250,000, the contractor is required to furnish
evidence that his work-force in Kentucky is representative of the available work-force in the area
from which he draws employees, or to supply an Affirmative Action plan which will achieve such
representation during the life of the contract.
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11. EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy of

to assure that all applicants for employment and all employees are treated on a fair and equitable
basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment
advertising, layoff or termination, rates of pay and other forms of compensation, and selection for
training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected
class whenever feasible. This company also agrees to adhere to all applicable federal, state, and

local laws relating to Equal Employment Opportunity for all individuals.

pP-24
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14. DEBARRED FIRMS

PROJECT NAME:

BID NUMBER:

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any
firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the
Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other
Federal Law.

All bidders shall complete the attached certification in duplicate and submit both copies to the
Owner with the bid proposal. The Owner (grantee) shall transmit one copy to the Lexington-
Fayette Urban County Government, Division of Community Development, within fourteen (14)
days after bid opening.

The undersigned hereby certifies that the firm of has
not and will not award a subcontract, in connection with any contract award to it as the result of
this bid, to any firm that has been debarred for noncompliance with the Federal labor Standards,
Title VI of the civil Rights Act of 1964, Executive Order 11246 as amended or any Federal Law.

Name of Firm Submitting Bid

Signature of Authorized Official

Title

Date
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15. DEBARMENT CERTIFICATION

All contractors/subcontractors shall complete the following certification and submit it with the

bid proposal.

The contractor/subcontractor certifies in accordance with Executive Order 12549 (Debarment
and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or
voluntarily excluded from covered transactions or contract by any Federal department or
agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights
Act of 1964 as amended, Executive Order 11246 as amended or any other Federal law;

a)

b)

¢)

Have not within a three year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction;
violation of Federal or State antitrust statutes or commission of embezzlement.
theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a
government entity (Federal, State or local) with commission of any of the
offenses enumerated in paragraph (1)(a) of this certification; and

Have not within a three year period preceding this bid has one or more public
(Federal, State or local) transactions or contracts terminated for cause or default.

2) Where the contractor is unable to certify to any of the statements in this certification, such
prospective contractors shall attach an explanation to this certification form.

Firm Name:

Project:

Printed Name and Title of Authorized Representative:

Signature:

Date:

- END OF SECTION -
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PART IV

GENERAL CONDITIONS

1. DEFINITIONS

Wherever used in these General Conditions or the other Contract Documents, the following
terms have the meanings indicated which are applicable to both the singular and plural
thereof.

1.1 Addenda
Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bid Documents or the Contract Documents.

1.2 Agreement
The written agreement between OWNER and CONTRACTOR covering the Work
to be performed; other Contract Documents are attached to the Agreement and made
a part thereof as provided therein.

1.3 Application for Payment
The form accepted by ENGINEER which is to be used by CONTRACTOR in
requesting progress or final payments and which is to include such supporting
documentation as is required by the Contract Documents.

14 Bid
The offer or proposal of the Bidder submitted on the prescribed form setting forth
the prices for the Work to be performed.

1.5  Bidder
An individual, partnership, or corporation, who submit a Bid for a prime contract
with the OWNER. for the Work described in the proposed Contract Documents.

1.6 Bonds
Bid, performance and payment bonds and other instruments of security.

1.7 Calendar Day
A calendar day of twenty-four hours measured from midnight to the next midnight
shall constitute a day.

1.8 Change Order
A document recommended by ENGINEER, which is signed by CONTRACTOR
and OWNER and authorizes an addition, deletion or revision in the Work, or an
adjustment in the Contract Price or the Contract Time, issued on or after the
Effective Date of the Agreement.
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1.9

1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

Contract Documents

The Advertisement for Bidders, Information for Bidders, Agreement, Addenda
(which pertain to the Contract Documents), CONTRACTOR'S Bid (including
documentation accompanying the Bid and any post-bid documentation submitted
prior to the Notice of Award) when attached as an exhibit to the Agreement, the
Bonds, these General Conditions, the Special Conditions, the Specifications and the
Drawings as the same are more specifically identified in the Agreement, together
with all amendments, modifications and supplements.

Contract Unit Price
The monies payable by OWNER to CONTRACTOR under the Contract Documents
as stated in the Agreement. Unit Prices are to be firm for the term of this Contract.

Contract Time
The number of consecutive calendar days between the date of issuance of the Notice
to Proceed and the contract completion date.

CONTRACTOR
The person, firm or corporation with whom OWNER has entered into the
Agreement,

Defective

An adjective which when modifying the word Work refers to Work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents,
or does not meet the requirements of any inspection, reference standard, test or
approval referred to in the Contract Documents, or has been damaged prior to
ENGINEER'’S recommendation of final payment (unless responsibility for the
protection thereof has been assumed by OWNER).

Drawings

The drawings which show the character and scope of the Work to be performed and
which have been prepared or approved by ENGINEER and are referred to in the
Contract Documents.

Effective Date of the Agreement
The date indicated in the Agreement on which it becomes effective.

ENGINEER
The Lexington-Fayette Urban County Government Division of Water Quality or its
authorized representative,

Field Order

A documented order issued by ENGINEER which orders minor changes in the
Work. but which does not involve a change in the Contract Price or the Contract
Time.

GC-7

DWQ Standard Stormwater Specifications November 17, 2022



1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27

Giving Notice

Whenever any provision of the Contract Documents requires the giving of written
notice, it will be deemed to have been validly given if delivered in person to the
individual or to a member of the firm or to an officer of the corporation for whom it
is intended, or if delivered at or sent by registered or certified mail, postage prepaid,
to the last business address known to the giver of the notice.

Laws and Regulations
Laws, rules, regulations, ordinances, codes and/or orders.

Notice of Award

The written notice by OWNER to the apparent successful bidder stating that upon
compliance by the apparent successful bidder with the conditions enumerated
therein, within the time specified, OWNER will sign and deliver the Agreement.

Notice to Proceed

A written notice given by OWNER to CONTRACTOR fixing the date on which the
Contract Time will commence to run and on which CONTRACTOR shall start to
perform CONTRACTOR'S obligations under the Contract Documents.

OWNER
The Lexington-Fayette Urban County Government.

Partial Utilization
Placing a portion of the Work in service for the purpose for which it is intended (or
related purpose) before reaching Completion for all the Work.

Project

The total construction of which the Work to be provided under the Contract
Documents may be the whole, or a part as indicated elsewhere in the Contract
Documents.

Inspector
The authorized representative of the ENGINEER who is assigned to the site or any
part thereof.

Shop Drawings

All drawings, diagrams, illustrations, schedules and other data which are specifically
prepared by or for CONTRACTOR to illustrate some portion of the Work and all
illustrations. brochures. standard schedules, performance charts, instructions,
diagrams and other information prepared by a Supplier and submitted by
CONTRACTOR to illustrate material or equipment for some portion of the Work.

Specifications
Those portions of the Contract Documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and
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1.28

1.29

1.30

1.31

1.32

1.33

1.34

1.35

workmanship as applied to the Work and certain administrative details applicable
thereto.

Standard Specifications

The "Standard Specifications for Road and Bridge Construction", Transportation
Cabinet, Department of Highways, Commonwealth of Kentucky, current edition.
MUTCD shall refer to the “Manual of Uniform Traffic Control Devices.”

Subcontractor
An individual, firm or corporation having a direct contract with CONTRACTOR or
with any other Subcontractor for the performance of a part of the Work at the site.

Special Conditions
The part of the Contract Documents which amends or supplements these General
Conditions.

Supplier
A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities

All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels or other
such facilities or attachments, and any encasements containing such facilities which
have been installed underground to furnish any of the following services or
materials: electricity, gases, steam, liquid petroleum products, telephone or other
communications, cable television, sewage and drainage removal, traffic or other
control systems or water.

Unit Price Work
Not applicable

Work

The entire completed construction or the various separately identifiable parts
thereof required to be furnished under the Contract Documents. Work is the
result of performing services, furnishing labor and furnishing and incorporating
materials and equipment into the construction, all as required by the Contract
Documents.

Time Period
When any period of time is referred to in the Contract Documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day
of any such period falls on a Saturday or Sunday or on a day made a legal holiday by
the law of the applicable jurisdiction, such day will be omitted from the
computation.
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2. PRELIMINARY MATTERS

2.1

2.2

23

24

2.6

Delivery of Bonds

When the CONTRACTOR delivers the executed Agreements to OWNER,
CONTRACTOR shall also deliver to OWNER, such Bonds, Insurance Certificate,
and Power of Attorney as CONTRACTOR may be required to furnish.

Copies of Documents

Owner shall furnish to CONTRACTOR up to three copies (unless otherwise
specified in the Special Conditions) of the Contract Documents as are reasonably
necessary for the execution of the Work. Additional copies will be furnished, upon
request, at the cost of reproduction.

Commencement of Contract Time; Notice to Proceed
The Contract Time will commence to run on the day specified in the Notice to
Proceed.

Starting the Project

CONTRACTOR shall start to perform the Work on the date when the Contract
Time commences to run, but no Work shall be done at the site prior to the date on
which the Contract Time commences to run.

Before Starting Construction

Before undertaking each part of the Work, CONTRACTOR shall carefully study
and compare the Contract Documents and check and verify pertinent figures shown
thereon and all applicable field measurements. CONTRACTOR shall promptly
report in writing to ENGINEER any conflict, error or discrepancy which
CONTRACTOR may discover and shall obtain a written interpretation or
clarification from ENGINEER before proceeding with any Work affected thereby;
however. CONTRACTOR shall not be liable to OWNER or ENGINEER for failure
to report any conflict, error or discrepancy in the Contract Documents, unless
CONTRACTOR had actual knowledge thereof or should reasonably have known
thereof.

Submittal of Schedules
Within ten days after the effective date of the Agreement (unless otherwise
specified) CONTRACTOR shall submit to ENGINEER for review:

2.6.1 anestimated progress schedule indicating the starting and completion
dates of the various stages of the Work;

2.6.2 a preliminary schedule of Shop Drawing submissions; and

2.6.3 a preliminary schedule of values for all of the Work which will
include quantities and prices of items aggregating the Contract Price and will
subdivide the Work into component parts in sufficient detail to serve as the
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basis for progress payments during construction. Such prices will include an
appropriate amount of overhead and profit applicable to each item of Work
which will be confirmed in writing by CONTRACTOR at the time of
submission.

2.7  Preconstruction Conference

Before CONTRACTOR starts the Work at the proposed site, a conference attended
by CONTRACTOR, ENGINEER, EEO-Affirmative Action Officer, and other
appropriate parties will be held to discuss the following issues: (1) The scheduling of
the Work to be completed; (2) The procedures for handling shop drawings and other
submittals; (3) The processing of applications for payment; (4) The establishment of
an understanding among the involved parties in regard to the proposed project; and
(5) The establishment of procedures for effectively implementing the LFUCG's 10%
minimum DBE goals.

2.8  Finalizing Schedules

At least ten days before submission of the first Application for Payment a
conference attended by CONTRACTOR, ENGINEER and others as appropriate will
be held to finalize the schedules submitted in accordance with paragraph 2.6. The
finalized progress schedule will be acceptable to ENGINEER as providing orderly
progression of the Work to completion within the Contract Time, but such
acceptance will neither impose on ENGINEER responsibility for the progress or
scheduling of the Work nor relieve CONTRACTOR from full responsibility thereof.
The finalized schedule of Shop Drawing submissions will be acceptable to
ENGINEER as providing a workable arrangement for processing the submissions.
The finalized schedule of values will be acceptable to ENGINEER as to form and
substance.

3, CONTRACT DOCUMENTS: INTENT, CONFLICTS, AMENDING AND
REUSE

3.1 General
The Contract Documents comprise the entire agreement between OWNER and
CONTRACTOR concerning the Work. The Contract Documents are
complementary; what is called for by one is as binding as if called for by all. The
Contract Documents will be construed in accordance with the law of the place of the
Project.

3.2 Intent
[t is the intent of the Contract Documents to describe a functionally complete Project (or
part thereof) to be constructed in accordance with the Contract Documents. Any
Work, materials or equipment that may reasonably be inferred from the Contract
Documents as being required to produce the intended result will be supplied whether or
not specifically called for. When words which have a well-known technical or trade
meaning are used to describe Work, materials or equipment such words shall be
interpreted in accordance with that meaning. Reference to standard specifications,
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manuals or codes of any technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such reference be specific or by
implication, shall mean the latest standard specification, manual, code or laws or
regulations in effect at the time of opening of Bids (or, on the Effective Date of the
Agreement if there were no Bids), except as may be otherwise specifically stated.
However, no provision of any referenced standard specification, manual or code
(whether or not specifically incorporated by reference in the Contract Documents) shall
be effective to change the duties and responsibilities of OWNER, CONTRACTOR or
ENGINEER, or any of their consultants, agents or employees from those set forth in the
Contract Documents, nor shall it be effective to assign to ENGINEER, or any of
ENGINEER'S consultants, agents or employees, any duty or authority to supervise or
direct the furnishing or performance of the Work or any duty or authority to undertake
responsibility contrary to the provisions of paragraph 8.12.3 or 8.12.4. Clarifications
and interpretations of the Contract Documents shall be issued by ENGINEER as
provided in paragraph 8.4.

3.3 Conflicts

If, during the performance of the Work, CONTRACTOR finds a conflict, error or
discrepancy in the Contract Documents, CONTRACTOR shall so report to
ENGINEER in writing at once and before proceeding with the Work affected
thereby shall obtain a written interpretation or clarification from ENGINEER;
however, CONTRACTOR shall not be liable to OWNER or ENGINEER for failure
to report any conflict, error or discrepancy in the Contract Documents unless
CONTRACTOR had actual knowledge thereof or should reasonably have known
thereof.

In resolving such conflicts, errors and discrepancies, the documents shall be given
precedence in the following order:

Agreement

Field and Change Orders
Addenda

Special Conditions
Instruction to Bidders
General Conditions
Specifications and Drawings

R R

Figure dimension on drawings shall govern over scale dimensions and detailed
Drawings shall govern over general Drawings.
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34  Amending and Supplementing Contract Documents
The Contract Documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof by means of a
Change Order or a Field Order. Contract Price and Contract Time may only be
changed by a Change Order.

3.5  Reuse of Documents

Neither CONTRACTOR nor any Subcontractor or Supplier or other person or
organization performing or furnishing any of the Work under a direct or indirect
contract with OWNER shall have or acquire any title to or ownership rights in any
of the Drawings, Specifications or other documents (or copies of any thereof)
prepared by or bearing the seal of ENGINEER; and they shall not reuse any of them
on extensions of the Project or any other project without written consent of OWNER
and ENGINEER and specific written verification or adaptation by ENGINEER.

4. AVAILABILITY OF LANDS; PHYSICAL CONDITIONS, REFERENCE POINTS

4.1 Availability of Lands

OWNER shall furnish. as indicated in the Contract Documents, the lands upon
which the Work is to be performed, rights-of-way and easements for access thereto,
and such other lands which are designated for the use of CONTRACTOR.
Easements for permanent structures or permanent changes in existing facilities will
be obtained and paid for by OWNER, unless otherwise provided in the Contract
Documents. If CONTRACTOR believes that any delay in OWNER'S furnishing
these lands, rights-of-way or easements entitles CONTRACTOR to an extension of
the Contract Time, CONTRACTOR may make a claim therefor as provided in
Article 11. ENGINEER shall determine if the claim is legitimate or not.
CONTRACTOR shall provide for all additional lands and access thereto that may be
required for temporary construction facilities ot storage of materials and equipment.

4.2 Physical Conditions

42.1 Explorations and Reports

Reference is made to the Special Conditions for identification of those
reports of explorations and tests of subsurface conditions at the site that have
been utilized by ENGINEER in preparation of the Contract Documents.
CONTRACTOR may rely upon the accuracy of the technical data contained
in such reports, but not upon non-technical data, interpretations or opinions
contained therein or for the completeness thereof for CONTRACTOR'S
purposes. Except as indicated in the immediately preceding sentence and in
paragraph 4.2.6, CONTRACTOR shall have full responsibility with respect
to subsurface conditions at the site.

422  Existing Structures
Reference is made to the Special Conditions for identification of those
drawings of physical conditions in or relating to existing surface and
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subsurface structures (except Underground Facilities referred to in paragraph
4.3 which are at or contiguous to the site that have been utilized by
ENGINEER in preparation of the Contract Documents. CONTRACTOR
may rely upon the accuracy of the technical data contained in such drawings,
but not for the completeness thereof for CONTRACTOR’S purposes.
Except as indicated in the immediately preceding sentence and in paragraph
4.2.6, CONTRACTOR shall have full responsibility with respect to physical
conditions in or relating to such structures.

42.3 Report of Differing Conditions
If CONTRACTOR believes that:

4.2.3.1 any technical data on which CONTRACTOR is entitled to rely as
provided in paragraphs 4.2.1 and 4.2.2 is inaccurate, or

4.2.3.2 any physical conditions uncovered or revealed at the site differ
materially from that indicated, reflected or referred to in the Contract
Documents,

CONTRACTOR shall, promptly after becoming aware thereof and before
performing and WORK in connection therewith (except in an emergency)
notify OWNER and ENGINEER in writing about the inaccuracy or
difference.

424 ENGINEER’S Review
Engineer will promptly review the pertinent conditions, determine the
necessity of obtaining additional explorations or tests with respect thereto
and advise CONTRACTOR ot ENGINEER’S findings and conclusions.

4.2.5 Possible Document Change
If ENGINEER concludes that there is a material error in the Contract
Documents or that because of newly discovered conditions a change in the
Contract Documents is required, a Change Order will be issued as provided
in Article 10 to reflect and document the consequences of the inaccuracy or
difference.

4.2.6 Possible Price and Time Adjustments
In each such case. an increase or decrease in the Contract Price or an
extension or shortening ot the Contract Time. or any combination thereof,
will be allowable to the extent that they are attributable to any such
inaccuracy or difference.

4.3 Physical Conditions-Underground Facilities

4.3.1 Shown or Indicated
The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the site is
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based on information and data furnished to OWNER or ENGINEER by the
owners of such underground facilities or by others. Unless it is otherwise
expressly provided in the Special Conditions:

4.3.1.1 OWNER and ENGINEER shall not be responsible for the accuracy
or completeness of any such information or data; and,

42.1.2 CONTRACTOR shali have full responsibility for reviewing and
checking all such information and data; for locating all underground
facilities shown or indicated in the Contract Documents; for coordination of
the Work with the owners of such underground facilities during construction;
and for the safety and protection thereof and repairing any damage thereto
resulting from the Work, the cost of all of which will be considered as
having been included in the Contract Price.

43.2 Not Shown or Indicated

If an underground facility is uncovered or revealed at or contiguous to the
site which was not shown or indicated in the Contract Documents and which
CONTRACTOR could not reasonably have been expected to be aware of,
CONTRACTOR shall, promptly after becoming aware thereof and before
performing any Work affected thereby (except in an emergency), identify the
owner of such Underground Facility and give written notice thereof to that
owner and to OWNER and ENGINEER. ENGINEER will promptly review
the underground facility to determine the extent to which the Contract
Documents should be modified to reflect and document the consequences of
the existence of the Underground Facility, and the Contract Documents will
be amended or supplemented to the extent necessary. During such time,
CONTRACTOR shall be responsible for the safety and protection of such
underground facility. CONTRACTOR shall be allowed an increase in the
Contract Price or an extension of the Contract Time, or both, to the extent
that they are attributable to the existence of any underground facility that was
not shown or indicated in the Contract Documents and which
CONTRACTOR could not reasonably have been expected to be aware of.

4.4 Reference Points
OWNER shall provide engineering surveys to establish reference points for
construction which in ENGINEER'S judgment are necessary to enable
CONTRACTOR to proceed with the Work. CONTRACTOR shall be responsible
for laying out the Work (unless otherwise specified), shall protect and preserve the
established reference points and shall make no changes or relocations without the
prior written approval of OWNER. CONTRACTOR shall report to ENGINEER
whenever any reference point is lost or destroyed or requires relocation because of
necessary changes in grades or locations, and shall be responsible for the accurate
replacement or relocation of such reference points by a Registered Land Surveyor.
CONTRACTOR shall immediately notify the OWNER and ENGINEER if any
property line or corner markers (including, but not limited to, iron pins, nails, stakes,
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etc.) are disturbed during the course of the work. Such markers disturbed in the
course of the work shall be replaced by the OWNER.

3 CONTRACTOR'S RESPONSIBILITIES

5.1 Supervision

CONTRACTOR shall supervise and direct the Work competently and efficiently,
devoting such attention thereto and applying such skills and expertise as may be
necessary to perform the Work in accordance with the Contract Documents.
CONTRACTOR shall assure that all CONTRACTOR personnel (including
subcontractors, etc.) conduct themselves in a courteous and respectful manner
toward the ENGINEER and the general public. Failure to comply with this
condition of the Contract will result in immediate suspension of the Work.
Following a review by the Commissioner of Public Works, the Contract may be
terminated (see GC section 14). CONTRACTOR shall be solely responsible for the
means, methods, techniques, sequences and procedures of construction, but
CONTRACTOR shall not be responsible for the negligence of others in the design
or selection of a specific means, method, technique, sequence or procedure of
construction which is indicated in and required by the Contract Documents.
CONTRACTOR shall be responsible to see that the finished Work complies
accurately with the Contract Documents.

5.2 Superintendence
CONTRACTOR shall keep on the Work at all times during its progress a competent
resident superintendent, who shall not be replaced without written notice to
OWNER and ENGINEER except under extraordinary circumstances. The
superintendent will be CONTRACTOR'’S representative at the site and shall have
authority to act on behalf of CONTRACTOR. All communications given to the
superintendent shall be as binding as if given to CONTRACTOR.

5.3 Labor -

CONTRACTOR shall provide competent, suitably qualified personnel to survey and
lay out the Work and perform construction as required by the Contract Documents.
CONTRACTOR shall at all times maintain good discipline and order at the site.
Except in connection with the safety or protection of persons or the Work or
property at the site or adjacent thereto, and except as otherwise indicated in the
Contract Documents. all Work at the site shall be performed during regular working
hours. and CONTRACTOR will not permit overtime work or the performance of
Work on Saturday, Sunday or any legal holiday without OWNER'S written consent
given after prior written notice to ENGINEER.

5.4 Start-Up and Completion of Work
Unless otherwise specified. CONTRACTOR shall furnish and assume full
responsibility for all materials. equipment. labor. transportation. construction
equipment and machinery. tools. appliances, fuel, power, light, heat. telephone,
water. sanitary facilities, temporary facilities and all other facilities and incidentals
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necessary for the furnishing, performance, testing, start-up and completion of the
Work.

5.5  Materials and Equipment

All materials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. If required by ENGINEER, CONTRACTOR
shall furnish satisfactory evidence (including reports of required tests) as to the kind
and quality of materials and equipment. All materials and equipment shall be
applied, installed, connected, erected, used, cleaned and conditioned in accordance
with the instructions of the applicable supplier except as otherwise provided in the
Contract Documents; but no provision of any such instructions will be effective to
assign to ENGINEER, or any of ENGINEER'S consultants, agents or employees,
any duty or authority to supervise or direct the furnishing or performance of the
Work or any duty or authority to undertake responsibility contrary to the provisions
of paragraph 8.12.3 or 8.12.4.

5.5.1 Not Clearly Specified or Indicated

In all instances where materials specified are obtainable in different sizes,
weights, trade grades, qualities or finishes, etc., whose weights, trade grades,
qualities or finishes, etc., are not clearly specified or indicated on the
Drawings, the CONTRACTOR shall notify the ENGINEER of all such
instances at least five (5) days in advance of receiving the proposals. The
Engineer will then determine which size, weight, trade grade, quality, finish,
etc., is required.

5.5.2 Coordination of Work
The CONTRACTOR shall see that for his own Work and for the work of
each subcontractor, proper templates and patterns necessary for the
coordination of the various parts of the Work are prepared. The
CONTRACTOR shall furnish or require the Subcontractor to furnish such
duplicates as will enable the Subcontractors to fit together and execute fully
their respective portions of the Work.

5.6  Adjusting Progress Schedule
CONTRACTOR shall submit to ENGINEER for acceptance (to the extent indicated
in paragraph 2.8) adjustments in the progress schedule to reflect the impact thereon
of new developments; these will conform generally to the progress schedule then in
effect and additionatly will comply with any provisions of the Contract Documents
applicable thereto.

5.7  Substitutes or “Or-Equal” [tems

5.7.1 General
Whenever materials or equipment are specified or described in the Contract
Documents by using the name of a proprietary item or the name of a
particular supplier, the naming of the item is intended to establish the type,

GC-17

DWQ Standard Stormwater Specifications November 17,2022



function, and quality required. Unless the name is followed by words
indicating that no substitution is permitted, materials or equipment of other
Suppliers may be accepted by OWNER/ENGINEER if sufficient
information is  submitted by CONTRACTOR to  allow
OWNER/ENGINEER to determine that the material or equipment proposed
is equivalent or equal to that named. The procedure for review by
OWNER/ENGINEER will include the following. Requests for review of
substitute items of material and equipment will not be accepted by
OWNER/ENGINEER from anyone, other than CONTRACTOR. If
CONTRACTOR wishes to furnish or use a substitute item of material or
equipment, CONTRACTOR shall make written application to
OWNER/ENGINEER for acceptance thereof, certifying that the proposed
substitute will perform adequately the functions and achieve the results
called for by the general design, be similar and of equal substance to that
specified and be suited to the same use as that specified. The application will
state that the evaluation and acceptance of the proposed substitute will not
prejudice CONTRACTOR’S achievement of completion on time, whether
or not acceptance of the substitute for use in the Work will require a change
in any of the Contract Documents (or in the provisions of any other direct
contract with OWNER for work on the Project) to adapt the design to the
proposed substitute and whether or not incorporation or use of the substitute
in connection with the Work is subject to payment of any license fee or
royalty. All variations of the proposed substitute from that specified will be
identified in the application and available maintenance, repair and
replacement service will be indicated. The application will also contain an
itemized estimate of all costs that will result directly or indirectly from
acceptance of such substitute, including costs of redesign and claims of other
contractors affected by the resulting change, all of which shall be considered
by OWNER/ENGINEER in evaluating the proposed substitute.
OWNER/ENGINEER may require CONTRACTOR to furnish at
CONTRACTOR’S expense additional data about the proposed substitute.

5.7.2  Substitutes

If a specific means. method, technique, sequence or procedure of
construction is indicated in or required by the Contract Documents,
CONTRACTOR may furnish or utilize a substitute means. method,
sequence. technique or procedure of construction acceptable (o
OWNER/ENGINEER, if CONTRACTOR submits sufficient information to
allow OWNER/ENGINEER to determine that the substitute proposed is
equivalent to that indicated or required by the Contract Documents, The
procedure for review by OWNER/ENGINEER will be similar to that
provided in paragraph 5.7.1 as applied by OWNER/ENGINEER.

5.7.3 OWNER/ENGINEER'S Approval
OWNER/ENGINEER will be allowed a reasonable time within which to
evaluate each proposed substitute. OWNER/ENGINEER will be the sole
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judge of acceptability, and no substitute will be ordered, installed or
utilized without OWNER/ENGINEER’S prior written acceptance which
will be evidenced by either a Change Order or an approved Shop Drawing.
OWNER may require CONTRACTOR to furnish at CONTRACTOR’S
expense a special performance guarantee or other surety with respect to
any substitute. OWNER/ENGINEER will record time required by
OWNER/ENGINEER and OWNER/ENGINEER’S consultants in
evaluating substitutions proposed by CONTRACTOR and in making
changes in the Contract Documents occasioned thereby. Whether or not
OWNER/ENGINEER accepts a proposed substitute, CONTRACTOR
shall reimburse OWNER for the charges of OWNER/ENGINEER and
OWNER/ENGINEER’S consultants for evaluating each proposed
substitute.

5.8 Subcontractors, Suppliers, and Others

5.8.1 Acceptable to ENGINEER

CONTRACTOR shall not employ any Subcontractor, Supplier or other
person or organization (including those acceptable to OWNER and
ENGINEER as indicated in paragraph 5.8.2), whether initially or as a
substitute, against whom OWNER or ENGINEER may have reasonable
objection. CONTRACTOR shall not be required to employ any
Subcontractor, Supplier or other person or organization to furnish or perform
any of the Work against whom CONTRACTOR has reasonable objection.

5.8.2  Objection After Due Investigation

If the Contract Documents require the identity of certain Subcontractors,
Suppliers or other persons or organizations (including those who are to
furnish the principal items of materials and equipment) to be submitted to
OWNER in advance of the specified date prior to the Effective Date of the
Agreement for acceptance by OWNER and ENGINEER and if
CONTRACTOR has submitted a list thereof, OWNER'S or ENGINEER'S
acceptance (either in writing or by failing to make written objection thereto
by the date indicated for acceptance or objection in the bidding documents or
the Contract Documents) of any such Subcontractor, Supplier or other
person or organization so identified may be revoked on the basis of
reasonable objection after due investigation, in which case CONTRACTOR
shall submit an acceptable substitute. No acceptance by OWNER or
ENGINEER of any such Subcontractor, Supplier or other person or
organization shall constitute a waiver of any right of OWNER or
ENGINEER to reject defective Work.

5.8.3 Contractor Responsible for Acts of Subcontractors
The CONTRACTOR shall perform on the site, and with its own
organization, work equivalent to at least fifty (50) percent of the total amount
of Work to be performed under the Contract. This percentage may be

GC-19

DWQ Standard Stormwater Specifications November 17,2022



reduced by a supplemental agreement to this Contract if, during performing
the Work, the CONTRACTOR requests a reduction and the Urban County
Engineer determines that the reduction would be to the advantage of the
Urban County Government.

The CONTRACTOR shall, at the time he submits his proposal for the
Contract, notify the OWNER in writing of the names of Subcontractors
proposed for the Work. He shall not employ any Subcontractor without the
prior written approval of the OWNER.

CONTRACTOR shall be fully responsible to OWNER and ENGINEER for
all acts and omissions of the Subcontractors, Suppliers and other persons and
organizations performing or furnishing any of the Work under a direct or
indirect contract with CONTRACTOR just as CONTRACTOR is
responsible for CONTRACTOR’S own acts and omissions. Nothing in the
Contract Documents shall create any contractual relationship between
OWNER or ENGINEER and any such Subcontractor, Supplier or other
person or organization, nor shall it create any obligation on the part of
OWNER or ENGINEER to pay or to see to the payment of any moneys due
any such Subcontractor, Supplier or other person or organization except as
may otherwise be required by Laws and Regulations.

5.8.4 Division of Specifications
The divisions and sections of the Specifications and the
identifications of any Drawings shall not control CONTRACTOR in
dividing the Work among Subcontractors or Suppliers or delineating
the Work to be performed by any specific trade.

5.8.5 Agreement Between Contractor and Subcontractors
All Work performed for CONTRACTOR by a Subcontractor will be
pursuant to an appropriate agreement between CONTRACTOR and
the Subcontractor which specifically binds the Subcontractor to the
applicable terms and conditions of the Contract Documents for the
benefit of OWNER and ENGINEER.

5.8.6  Statements and Comments by CONTRACTOR
Neither the CONTRACTOR, his employees. nor his
subcontractors shall at any time make any statement or comment as
to the project scope, nature, intention, design, or construction

method to any third party or parties without the explicit written
consent of the OWNER.

Any third party requesting such information shall be referred to the OWNER
or his representative.

Should there be any change from the original intent of the project as a result
of any statement or comment by the contractor, his employees or
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subcontractors, contractor shall be held liable for any change in the scope,
nature, design, or construction method and shall bear the full cost for the
previously mentioned changes.

59  Patent Fees and Royalties
CONTRACTOR shall pay all license fees and royalties and assume all costs incident
to the use in the performance of the Work or the incorporation in the Work of any
invention, design, process, product or device which is the subject of patent rights or
copyrights held by others.

5.10 Permits

Unless otherwise provided in the Special conditions, CONTRACTOR shall obtain
and pay for all construction permits and licenses. OWNER shall assist
CONTRACTOR, when necessary, in obtaining such permits and licenses.
CONTRACTOR shall pay all governmental charges and inspection fees necessary
for the prosecution of the Work, which are applicable at the time of opening of Bids,
or if there are no Bids on the Effective Date of the Agreement. CONTRACTOR
shall pay all charges of utility owners for connections to the Work, and OWNER
shall pay all charges of such utility owners for capital costs related thereto such as
plant investment fees.

5.11 Laws and Regulations

5.11.1 CONTRACTOR to Comply
CONTRACTOR shall give all notices and comply with all Laws and
Regulations applicable to furnishing and performance of the Work. Except
where otherwise expressly required by applicable Laws and Regulations,
neither OWNER nor ENGINEER shall be responsible for monitoring
CONTRACTOR’S compliance with any Laws and Regulations.

5.11.2 Specifications and Drawings at Variance

If CONTRACTOR observes that the Specifications or Drawings are at
variance with any Laws or Regulations, CONTRACTOR shali give
ENGINEER prompt written notice thereof, and any necessary changes
will be authorized by one of the methods indicated in paragraph 3.4. 1f
CONTRACTOR performs any Work knowing or having reason to know
that it is contrary to such Laws, or Regulations, and without such notice to
ENGINEER, CONTRACTOR shall bear all costs arising therefrom;
however, it shall not be CONTRACTOR'S primary responsibility to make
certain that the Specifications and Drawings are in accordance with such
Laws and Regulations.

5.12 Taxes

CONTRACTOR shall pay all sales, consumer, use and other similar taxes required
to be paid by CONTRACTOR in accordance with the Laws and Regulations of the
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place of the Project which are applicable during the performance of the Work. Any
party, firm or individual submitting a proposal pursuant to invitation must have paid
all taxes owed to the Lexington-Fayette Urban County Government at the time the
proposal is submitted, and must maintain a "current" status in regard to those taxes
throughout the Contract. If applicable, business must be licensed in Fayette County.

5.13 Use of Premises

5.13.1 Project Site
CONTRACTOR shall confine construction equipment, the storage of

materials and equipment and the operations of workers to the staging areas
or work site areas identified in and permitted by the Contract Documents and
other land and areas permitted by Laws and Regulations, rights-of-way,
permits and easements, and shall not unreasonably encumber the premises
with  construction equipment or other materials or equipment.
CONTRACTOR shall assume full responsibility for any damage to any such
land or area, or to the owner or occupant thereof or of any land or areas
contiguous thereto, resulting from the performance of the Work. Should any
claim be made against OWNER or ENGINEER by any such owner or
occupant because of the performance of the Work, CONTRACTOR shall
promptly attempt to settle with such other party by agreement or otherwise
resolve the claim by arbitration or at law. CONTRACTOR shall, to the
fullest extent permitted by Laws and Regulations, indemnify and hold
OWNER and ENGINEER harmless from and against all claims, damages,
losses and expenses (including, but not limited to, fees of engineers,
architects, attorneys and other professionals and court and arbitration costs)
arising directly, indirectly or consequentially out of any action, legal or
equitable, brought by any such other party against OWNER or ENGINEER
to the extent based on a claim arising out of CONTRACTOR'S performance
of the Work.

5.13.2 Clean Up
During the progress of the Work, CONTRACTOR shall keep the premises

free from accumulations of waste materials. rubbish and other debris
resulting from the Work. At the completion of the Work, CONTRACTOR
shall remove all waste materials, rubbish and debris from and about the
premises as well as all tools, appliances, construction equipment and
machinery, and surplus materials, and shall leave the site clean and ready for
occupancy by OWNER. CONTRACTOR shall restore to original condition
all property not designated for alteration by the Contract Documents.

5.13.3 Loading of Structures
CONTRACTOR shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall
CONTRACTOR subject any part of the Work or adjacent property to
stresses or pressures that will endanger it.
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5.14 Record Drawings

CONTRACTOR shall maintain in a safe place at the site one record copy of all
Drawings, Specifications, Addenda, Change Orders, Field Orders and written
interpretations and clarifications (issued pursuant to paragraph 9.4) in good order
and annotated to show all changes made during construction. These record
documents together with all approved samples and a counterpart of all approved
Shop Drawings will be available to ENGINEER for reference. Upon completion of
the Work, these record documents, samples and Shop Drawings will be delivered to
ENGINEER for OWNER.

5.15 Shop Drawings and Samples

5.15.1 Shop Drawing Submittals

After checking and verifying all field measurements and after complying
with applicable procedures specified, CONTRACTOR shall submit to
ENGINEER for review and approval in accordance with the accepted
schedule of Shop Drawing submissions (see paragraph 2.8), or for other
appropriate action if so indicated in the Special Conditions, five copies
(unless otherwise specified) of all Shop Drawings, which will bear a stamp
or specific written indication that CONTRACTOR has satistied
CONTRACTOR’S responsibilities under the Contract Documents with
respect to the review of the submission. All submissions will be identified as
ENGINEER may require. The data shown on the Shop Drawings will be
complete with respect to quantities, dimensions, specified performance and
design criteria, materials and similar data to enable ENGINEER to review
the information as required.

5.15.2 Sample Submittals

CONTRACTOR shall also submit to ENGINEER for review and approval
with such promptness as to cause no delay in Work, all samples required by
the Contract Documents. All samples will have been checked by and
accompanied by a specific written indication that CONTRACTOR has
satisfied CONTRACTOR'’S responsibilities under the Contract Documents
with respect to the review of the submission and will be identified clearly as
to material, Supplier, pertinent data such as catalog numbers and the use for
which intended.

5.15.3 Review by CONTRACTOR
Before submission of each Shop Drawing or sample CONTRACTOR shall
have determined and verified all quantities, dimensions, specified
performance criteria, installation requirements, materials, catalog numbers
and similar data with respect thereto and reviewed or coordinated each
Shop Drawing or sample with other Shop Drawings and samples and with
the requirements of the Work and the Contract Documents.
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5.15.4 Notice of Variation
At the time of each submission, CONTRACTOR shall give ENGINEER
specific written notice of each variation that the Shop Drawings or samples
may have from the requirements of the Contract Documents, and, in
addition, shall cause a specific notation to be made on each Shop Drawing
submitted to ENGINEER for review and approval of each such variation.

5.15.5 ENGINEER'S Approval

ENGINEER will review and approve with reasonable promptness Shop
Drawings and samples, but ENGINEER’S review and approval will be only
for conformance with the design concept of the Project and for compliance
with the information given in the Contract Documents and shall not extend
to means, methods, techniques, sequences or procedures of construction
(except where a specific means, method, technique, sequence or procedure
of construction is indicated in or required by the Contract Documents) or to
safety precautions or programs incident thereto. The review and approval of
a separate item as such will not indicate approval of the assembly in which
the item functions. CONTRACTOR shall make corrections required by
ENGINEER, and shall return the required number of corrected copies of
Shop Drawings and submit, as required, new samples for review and
approval. CONTRACTOR shall direct specific attention in writing to
revisions other than the corrections called for by ENGINEER on previous
submittals.

5.15.6 Responsibility for Errors and Omissions

ENGINEER’S review and approval of Shop Drawings or samples shall not
relieve CONTRACTOR from responsibility for any variation from the
requirements of the Contract Documents unless CONTRACTOR has in
writing called ENGINEER'S attention to each such variation at the time of
submission as required by paragraph 5.15.4 and ENGINEER has given
written approval of each such variation by a specific written notation thereof
incorporated in or accompanying the Shop Drawing or sample approval; nor
will any approval by ENGINEER reliecve CONTRACTOR from
responsibility for errors or omissions in the Shop Drawings or from
responsibility for having complied with the provisions of paragraph 5.15.3.

5.15.7 Cost of Related Work
Where a Shop or sample is required by the Specifications, any related Work
performed prior to ENGINEER'S review and approval of the pertinent
submission will be the sole expense and responsibility of CONTRACTOR.

5.16 Continuing the Work
CONTRACTOR shall carry on the Work and adhere to the progress schedule during
all disputes or disagreements with OWNER. No Work shall be delayed or postponed

pending resolutions of any disputes or disagreements, except as permitted by
paragraph 14.5 or as CONTRACTOR and OWNER may otherwise agree in writing.
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5.17 Erosion and Sediment Control
5.17.1 General Environmental Requirements
The CONTRACTOR and Subcontractors performing work on projects on
behalf of the OWNER shall comply with all applicable federal, state, and
local environmental regulations and all requirements and conditions set
forth in “special” permits including but not limited to Corps of Engineers
404 permits, 401 Water Quality Certifications, Stream Crossing and
Floodplain Encroachment Permits.

Any fines or penalties resulting from the failure to comply with the terms
of the federal, state or local permits or perform necessary corrective action
are solely the obligation of the CONTRACTOR.

5.17.2 Stormwater Pollution Prevention

A. The CONTRACTOR shall exercise due care to prevent or minimize
any damage to any stream or wetland from pollution by debris, sediment
or other material. The operation of equipment and/or materials in a
jurisdictional wetland is expressly prohibited. Water that has been used
for washing or processing, or that contains oils, sediments or other
pollutants shall not be discharged from the job site. Such waters shall be
collected and properly disposed of by the CONTRACTOR in accordance
with applicable local, state and federal law.

B. The CONTRACTOR is solely responsible for securing all required
state and local permits associated with stormwater discharges from the
project including, but not necessarily limited to the K'Y Notice of Intent to
Disturb (NOI) for Coverage of Storm Water Discharges Associated with
Construction Activities under the KPDES Storm Water General Permit
KYR100000 and the LFUCG Land Disturbance Permit. Permit application
preparation and all required documentation are the responsibility of the
CONTRACTOR. The CONTRACTOR is solely responsible for
maintaining compliance with the stormwater pollution prevention plan or
erosion and sediment control plan and ensuring the following:

a. That the Stormwater Pollution Prevention Plan (SWPPP) or
erosion control plan is current and available for review on site;
b. That any and all stormwater inspection reports required by the

permit are conducted by qualified personnel and are available for
review onsite; and

c. That all best management practices (BMPs) are adequately
maintained and effective at controlling erosion and preventing
sediment from leaving the site.

C. The CONTRACTOR shall provide the necessary equipment and
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personnel to perform any and all emergency measures that may be
required to contain any spillage or leakage and to remove materials, soils
or liquids that become contaminated. The collected spill material shall be
properly disposed at the CONTRACTOR’s expense.

D. Upon completion of the work and with the concurrence of the
OWNER, the CONTRACTOR must file a Notice of Termination (NOT)
of Coverage Under the KPDES General Permit for Storm Water
Discharges Associated with Construction Activity with the appropriate
local and state authorities.

E. Any fines or penalties resulting from the failure to comply with the
terms of the state or local stormwater permits or perform necessary
corrective action are solely the obligation of the CONTRACTOR.

6. OTHER WORK

6.1 Related Work at Site

OWNER may perform other work related to the Project at the site by OWNER'S
own forces, have other work performed by utility owners or let other direct contracts
therefor which shall contain General Conditions similar to these. 1f the fact that such
other work is to be performed was not noted in the Contract Documents, written
notice thereof will be given to CONTRACTOR prior to starting any such other
work; and, if such performance will involve additional expense to CONTRACTOR
or requires additional time, a Change Order to the Contract will be negotiated.

6.2 Other Contractors or Utility Owners

CONTRACTOR shall afford each utility owner and other contractor who is a party
to such a direct contract (or OWNER. if OWNER is performing the additional work
with OWNER'S employees) proper and safe access to the site and a reasonable
opportunity for the introduction and storage of materials and equipment and the
execution of such work, and shall properly connect and coordinate the Work with
theirs. CONTRACTOR shall do all cutting, fitting and patching of the Work that
may be required to make its several parts come together properly and integrate with
such other work. CONTRACTOR shall not endanger any work of others by cutting,
excavating or otherwise altering their work and will only cut or alter their work with
the written consent of ENGINEER and the others whose work will be affected. The
duties and responsibilities of CONTRACTOR under this paragraph are for the
benefit of such utility owners and other contractors to the extent that there are
comparable provisions for the benefit of CONTRACTOR in said direct contracts
between OWNER and such utility owners and other contractors.

6.3 Delays Caused by Others
It any part of CONTRACTOR'S Work depends for proper execution or results upon
the work of any such other contractor or utility owner (or OWNER),
CONTRACTOR shall inspect and promptly report to ENGINEER in writing any
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6.4

delays, defects or deficiencies in such work that render it unavailable or unsuitable
for such proper execution and results. CONTRACTOR'S failure so to report will
constitute an acceptance of the other work as fit and proper for integration with
CONTRACTOR'S Work except for latent or non-apparent defects and deficiencies
in the other work.

Coordination

If OWNER contracts with others for the performance of other work on the Project at the
site, the person or organization who will have authority and responsibility for
coordination of the activities among the various prime contractors will be identified in
the Special Conditions, and the specific matters to be covered by such authority and
responsibility will be itemized, and the extent of such authority and responsibilities will
be provided, in the Special Conditions.

7. OWNER'S RESPONSIBILITIES

7.1

7.2

7.3

7.4

7.5

7.6

Communications
OWNER shall issue all communications to CONTRACTOR through ENGINEER.

Data and Payments
OWNER shall furnish the data required of OWNER under the Contract Documents
promptly after they are due.

Lands, Easements, and Surveys

OWNER'S duties in respect of providing lands and easements and providing
engineering surveys to establish reference points are set forth in paragraphs 4.1 and
4.4. Paragraph 4.2 refers to OWNER'S identifying and making available to
CONTRACTOR copies of reports of explorations and tests of subsurface conditions
at the site and in existing structures which have been utilized by ENGINEER in
preparing the Drawings and Specifications.

Change Orders
OWNER s obligated to execute Change Orders as indicated in paragraph 9.4.

Inspections, Tests and Approvals
OWNER'S responsibility in respect to certain inspections, tests and approvals is set
forth in paragraph 13.3.

Stop or Suspend Work

In connection with OWNER'S right to stop Work or suspend Work, see paragraph
12.4 and 14.1 Paragraph 14.2 deals with OWNER'S rights to terminate services of
CONTRACTOR under certain circumstances.
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8. ENGINEER'S STATUS DURING CONSTRUCTION

8.1

8.2

8.3

8.4

8.5

8.6

OWNER'S Representative

ENGINEER will be OWNER'S representative during the construction period. The
duties and responsibilities and the limitations of authority of ENGINEER as
OWNER'S representative during construction are set forth in the Contract

Documents and shall not be extended without written consent of OWNER and
ENGINEER.

Visits to Site

ENGINEER will make visits to the site at intervals appropriate to the various
stages of construction to observe the progress and quality of the executed Work
and to determine, in general, if the Work is proceeding in accordance with the
Contract Documents. ENGINEER will not be required to make exhaustive or
continuous on-site inspections to check the quality or quantity of the Work.
ENGINEER'S efforts will be directed toward providing for OWNER a greater
degree of confidence that the completed Work will conform to the Contract
Documents. On the basis of such visits and on-site observations, ENGINEER
will keep OWNER informed of the progress of the Work and will endeavor to
guard OWNER against defects and deficiencies in the Work.

Project Representation

ENGINEER will provide a Project Representative to assist ENGINEER in
observing the performance of the Work. If OWNER designates another agent to
represent OWNER at the site who is not ENGINEER'S agent or employee, the
duties, responsibilities and limitations of authority of such other person will be as
provided in the Special Conditions.

Clarifications and Interpretations

ENGINEER will issue with reasonable promptness such written clarifications or
interpretations of the requirements of the Contract Documents (in the form of
Drawings or otherwise) as ENGINEER may determine necessary, which shall be
consistent with or reasonably inferable from the overall intent of the Contract
Documents.

Authorized Variations in Work

ENGINEER may authorize minor variations in the Work from the requirements of
the Contract Documents which do not involve an adjustment in the Contract Price or
the Contract Time and are consistent with the overall intent of the Contract
Documents. These may be accomplished by a Field Order.

Rejecting Defective Work

ENGINEER will have authority to disapprove or reject Work which ENGINEER
believes to be defective. and will also have authority to require special inspection or
testing of the Work as provided in paragraph 12.3, whether or not the Work is
fabricated. installed or completed.
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8.7 Shop Drawings
In connection with ENGINEER'S responsibility for Shop Drawings and samples, see
paragraphs 5.15.1 through 5.16 inclusive.

8.8 Change Orders
In connection with ENGINEER'S responsibilities as to Change Orders, see Articles
10,11 and 12.

8.9 Payments
In connection with ENGINEER'S responsibilities with respect to Applications for
Payment, etc., see Article 13.

8.10 Determinations for Unit Prices
ENGINEER will determine the actual quantities and classifications of Unit Price
Work performed by CONTRACTOR.

ENGINEER will review with CONTRACTOR ENGINEER'S preliminary
determinations on such matters before rendering a written decision thereon (by
recommendation of an Application for Payment or otherwise).

8.11 Decision on Disputes

ENGINEER will be the initial interpreter of the requirements of the Contract
Documents and judge of the acceptability of the Work thereunder. Claims,
disputes and other matters relating to the acceptability of the Work or the
interpretation of the requirements of the Contract Documents pertaining to the
performance and furnishing of the Work and claims under Articles 10 and 11 in
respect of changes in the Contract Price or Contract Time will be referred initially
to ENGINEER in writing with a request for a formal decision in accordance with
this paragraph, which ENGINEER will render in writing within a reasonable time.
Written notice of each such claim, dispute and other matter will be delivered to
ENGINEER promptly (but in no event later than thirty days) after the occurrence
of the event giving rise thereto, and written supporting data will be submitted to
ENGINEER within sixty days after such occurrence unless ENGINEER allows an
additional period of time to ascertain more accurate data in support of the claim.

8.12 Limitations on Engineer's Responsibilities
8.12.1 CONTRACTOR. Supplier. or Surety
Neither ENGINEERS authority to act under this Article 8 or elsewhere in the
Contract Documents nor any decision made by ENGINEER in good faith
either to exercise or not exercise such authority shall give rise to any duty or
responsibility of ENGINEER to CONTRACTOR, any Subcontractor, any
Supplier, or any other person or organization performing any of the Work, or
to any surety for any of them.

8.12.2 To Evaluate the Work
Whenever in the Contract Documents the terms "as ordered", "as directed",
"as required"”, "as allowed", "as approved" or terms of like effect or import
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are used, or the adjectives "reasonable", "suitable", "acceptable", "proper”, or
"satisfactory" or adjectives or like "effect" or "import" are used to describe a
requirement, direction, review or judgment of ENGINEER as to the Work, it
is intended that such requirement, direction, review or judgment will be
solely to evaluate the Work for compliance with the Contract Documents
(unless there is a specific statement indicating otherwise). The use of any
such term or adjective shall not be effective to assign ENGINEER any duty
or authority to supervise or direct the furnishing or performance of the Work
or any duty or authority to undertake responsibility contrary to the provisions
of paragraph 8.12.3 or 8.12.4.

8.12.3 CONTRACTOR'S Means. Methods. Etc.

ENGINEER will not be responsible for CONTRACTOR'S means, methods,
techniques, sequences or procedures of construction, or the safety
precautions and programs incident thereto, and ENGINEER will not be
responsible for CONTRACTOR'S failure to perform or furnish the Work in
accordance with the Contract Documents.

8.12.4 Acts of Omissions of CONTRACTOR

ENGINEER will not be responsible for the acts or omissions of
CONTRACTOR or of any Subcontractor, any Supplier, or of any other
person or organization performing or furnishing any of the Work.

9. CHANGES IN THE WORK

9.1 OWNER May Order Change
Without invalidating the Agreement and without notice to any surety, OWNER may,
at any time or from time to time, order additions, deletions or revisions in the Work;
these will be authorized by a Change Order. Upon receipt of such notice,
CONTRACTOR shall promptly proceed with the Work involved which will be
performed under the applicable conditions of the Contract Documents (except as
otherwise specifically provided).

9.2 Claims
Claims for an increase or decrease in the Contract Price or an extension or
shortening or the Contract Time that should be allowed as a result of a Change Order
will be settled as provided for in Article 10 or Article 11.

9.3 Work Not in Contract Documents
CONTRACTOR shall not be entitled to an increase in the Contract Price or an
extension of the Contract Time with respect to any Work performed that is not
required by the Contract Documents as amended. modified and supplemented as
provided in paragraph 3.4. except in the case of an emergency and except in the case
of uncovering Work as provided in paragraph 12.3.4.
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9.4 Change Orders
OWNER and CONTRACTOR shall execute appropriate Change Orders covering:

9.4.1 changes in the Work which are ordered by OWNER pursuant to
paragraph 9.1, are required because of acceptance of defective Work under
paragraph 12.7 or corrective defective Work under paragraph 12.8, or are
agreed to by the parties;

9.4.2 changes in the Contract Price or Contract Time which are agreed to
by the parties; and

9.4.3 changes in the Contract Price or Contract Time which embody the
substance of any written decision rendered by ENGINEER pursuant to
paragraph 8.11; provided that, in lieu of executing any such Change Order,
an appeal may be taken from any such decision in accordance with the
provisions of the Contract Documents and applicable Laws and
REGULATIONS, but during any such appeal, CONTRACTOR shall carry
on the Work and adhere to the progress schedule as provided in paragraph
5.16.

9.5 Notice of Change
If notice of any change affecting the general scope of the Work or the provisions of the
Contract Documents (including, but not limited to, Contract Price or Contract Time) is
required by the provisions of any Bond to be given to a surety, the giving of any such
notice will be CONTRACTOR'S responsibility, and the amount of each applicable
Bond will be adjusted accordingly.

10. CHANGE OF CONTRACT PRICE

10.1  Total Compensation
The Contract Price constitutes the total compensation (subject to authorized
adjustments) payable to CONTRACTOR for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by CONTRACTOR shall
be at his expense without change in the Contract Price.

10.2  Claim for Increase or Decrease in Price

The Contract Price may only be changed by a Change Order. Any claim for an
increase or decrease in the Contract Price shall be based on written notice delivered
by the CONTRACTOR to the ENGINEER promptly (but in no event later than
thirty days) after the occurrence of the event giving rise to the claim and stating the
general nature of the claim. Notice of the amount of the claim with supporting data
shall be delivered within sixty days after such occurrence (unless ENGINEER
allows an additional period of time to ascertain more accurate data in suppotrt of the
claim) and shall be accompanied by CONTRACTOR’S written statement that the
amount claimed covers all known amounts (direct, indirect, and consequential) to
which the CONTRACTOR is entitled as a result of the occurrence of said event.
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10.3 Value of Work
The value of any Work covered by a Change Order or of any claim for an increase
or decrease in the Contract Price shall be determined in one of the following ways:

10.3.1

Unit Prices

Where the Work involved is covered by unit prices contained in the
Contract Documents, by application of unit prices to the quantities of
the items involved (subject to the provisions of paragraphs 10.9.1.
through 10.9.3, inclusive).

10.3.2 Lump Sum

10.3.3

By mutual acceptance of a lump sum (which may include an
allowance for overhead and profit not necessarily in accordance with
paragraph 10.6.2.1).

Cost Plus Fee

On the basis of the Cost of the Work (determined as provided in
paragraphs 10.4 and 10.5) plus a CONTRACTOR’S fee for overhead
and profit (determined as provided in paragraphs 10.6 and 10.7).

10.4 Cost of the Work
The term Cost of the Work means the sum of all costs necessarily incurred and paid
by CONTRACTOR in the proper performance of the Work. Except as otherwise
may be agreed to in writing by OWNER, such costs shall be in amounts no higher
than those prevailing in the locality of the Project; shall include only the following
items; and shall not include any of the costs itemized in paragraph 10.5:

10.4.1

DWQ Standard Stormwater Specifications

Payroll Costs

Payroll costs for employees in the direct employ of CONTRACTOR
in the performance of the Work under schedules of job classifications
agreed upon by OWNER and CONTRACTOR. Payroll costs for
employees not employed full time on the Work shall be apportioned
on the basis of their time spent on the Work. Payroll costs shall
include. but not be limited to. salaries and wages plus the cost of
fringe benefits which shall include social security contributions,
unemployment, excise and payroll taxes, workers' or workmen's
compensation, health and retirement benefits. bonuses, sick leave,
vacation and holiday pay applicable thereto. Such employees shall
include superintendents and foremen at the site. The expenses of
performing Work after regular working hours, on Saturday, Sunday
or legal holidays, shall be included in the above to the extent
authorized by OWNER.
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10.4.2

10.4.3

10.4.4

10.4.5

DWQ Standard Stormwater Specifications

Materials and Equipment Costs

Cost of all materials and equipment furnished and incorporated in the
Work, including costs of transportation and storage thereof, and
Suppliers' field services required in connection therewith. All cash
discounts shall accrue to CONTRACTOR unless OWNER deposits
funds with CONTRACTOR with which to make payments, in which
case the cash discounts shall accrue to OWNER. All trade discounts,
rebates and refunds and all returns from sale of surplus materials and
equipment shall accrue to OWNER, and CONTRACTOR shall make
provisions so that they may be obtained.

Subcontractor Costs

Payments made by CONTRACTOR to the Subcontractors for Work
performed by Subcontractors. If required by OWNER,
CONTRACTOR shall obtain competitive bids from Subcontractors
acceptable to CONTRACTOR and shall deliver such bids to
OWNER who will then determine, with the advice of ENGINEER,
which bids will be accepted. If a subcontract provides that the
Subcontractor is to be paid on the basis of Cost of the Work Plus a
Fee, the Subcontractor's Cost of the Work shall be determined in the
same manner as CONTRACTOR’S Cost of the Work. All
subcontracts shall be subject to the other provisions of the Contract
Documents insofar as applicable.

Special Consultant Costs

Costs of special consultants (including but not limited to engineers,
architects, testing laboratories, surveyors, attorneys and accountants)
employed for services specifically related to the Work.

Supplemental Costs

10.4.5.1 The proportion of necessary transportation,
travel and subsistence expenses of CONTRACTOR’S
employees incurred in discharge of duties connected with the
Work.

10.4.5.2 Cost, including transportation and
maintenance, of all materials, supplies, equipment,
machinery, appliances, office and temporary facilities at the
site and hand tools not owned by the workers, which are
consumed in the performance of the Work, and cost less
market value of such items used but not consumed which
remain the property of CONTRACTOR.

10.4.5.3 Rentals of all construction equipment and
machinery and the parts thereof whether rented from
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CONTRACTOR or others in accordance with rental
agreements approved by OWNER with the advice of
ENGINEER, and the costs of transportation, loading,
unloading, installation, dismantling and removal shall be in
accordance with terms of said rental agreements. The rental
of any such equipment, machinery or parts shall cease when
the use thereof is no longer necessary for the Work.

10.4.5.4 Sales, consumer, use or similar taxes related
to the Work, and for which CONTRACTOR is liable,
imposed by Laws and Regulations.

104.5.5 Deposits lost for causes other than negligence
of CONTRACTOR, any Subcontractor or anyone directly or
indirectly employed by any of them or for whose acts any of
them may be liable, and royalty payments and fees for
permits and licenses.

10.4.5.6 Losses and damages (and related expenses),
not compensated by insurance or otherwise, to the Work or
otherwise sustained by CONTRACTOR in connection with
the performance and furnishing of the Work (except losses
and damages within the deductible amounts of property
insurance established by OWNER), provided they have
resulted from causes other than the negligence of
CONTRACTOR, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of
them may be liable. Such losses shall include settlements
made with the written consent and approval of OWNER. No
such losses, damages and expenses shall be included in the
Cost of the Work for the purpose of determining
CONTRACTOR'S fee. If. however, any such loss or
damage requires reconstruction and CONTRACTOR is
placed in charge thereof, CONTRACTOR shall be paid a fee
proportionate to that stated in paragraph 10.6.2 for services.

10.4.5.7 The cost of utilities, fuel and sanitary facilities
at the site.
10.4.5.8 Minor expenses such as telegrams, long

distance telephone calls. telephone service at the site,
expressage and similar petty cash items in connection with
the Work.

10.4.5.9 Cost of premiums for additional Bonds and
insurance required because of changes in the Work and
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premiums for property insurance coverage within the limits
of the deductible amounts established by OWNER.

10.5 Not to Be Included in Cost of the Work
The term Cost of the Work shall not include any of the following:

10.5.1 Costs of Officers and Executives

Payroll costs and other compensation of CONTRACTOR'’S officers,
executives, principals (of partnership and sole proprietorships), general
managers, engineers, architects, estimators, attorneys, auditors, accountants,
purchasing and contracting agents, expeditors, timekeepers, clerks and other
personnel employed by CONTRACTOR whether at the site or in
CONTRACTOR’S principal or a branch office for general administration of
the Work and not specifically included in the agreed upon schedule of job
classifications referred to in paragraph 10.4.1 or specifically covered by
paragraph 10.4.4 - all of which are to be considered administrative costs
covered by the CONTRACTOR’S fee.

10.5.2  Principal Office
Expenses of CONTRACTOR'’S principal and branch offices other than
CONTRACTOR’S office at the site.

10.5.3 Capital Expense
Any part of CONTRACTOR’S capital expenses, including interest on
CONTRACTOR’S capital employed for the Work and charges against
CONTRACTOR for delinquent payments.

10.5.4 Bonds and Insurance
Cost of premiums for all Bonds and for all insurance whether or not
CONTRACTOR is required by the Contract Documents to purchase and
maintain the same (except for the cost of premiums covered by subparagraph
10.4.5.9 above).

10.5.5 Costs Due to Negligence
Costs due to the negligence of CONTRACTOR, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any
of them may be liable, including but not limited to, the correction of
defective Work, disposal of materials or equipment wrongly supplied and
making good any damage to property.

10.5.6 Other Costs
Other overhead or general expense costs of any kind and the costs of any
item not specifically and expressly included in paragraph 10.4.
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10.6 Contractor's Fee
The CONTRACTOR'’S Fee allowed to CONTRACTOR for overhead and profit
shall be determined as follows:

10.6.1 a mutually acceptable fixed fee; or if none can be agreed upon

10.6.2 a fee based on the following percentages of the various portions of the Cost
of the Work:

10.6.2.1 for costs incurred under paragraphs 10.4.1 and 10.4.2, the
CONTRACTOR'S fee shall be fifteen percent;

10.6.2.2 for costs incurred under paragraph 10.4.3, the
CONTRACTOR’S fee shall be five percent; and if a subcontract is on the
basis of Cost of the Work Plus a fee, the maximum allowable to
CONTRACTOR on account of overhead and profit of all Subcontractors
shall be fifteen percent;

10.6.2.3 no fee shall be payable on the basis of costs itemized under
paragraphs 10.4.4, 10.4.5 and 10.5;

10.6.2.4 the amount of credit to be allowed by CONTRACTOR to
OWNER for any such change which results in a net decrease in cost will be
the amount of the actual net decrease plus a deduction in CONTRACTOR’S
Fee by an amount equal to ten percent of the net decrease; and

10.6.2.5 when both additions and credits are involved in any one
change, the adjustment in CONTRACTOR’S fee shall be computed on the
basis of the net change in accordance with paragraphs 10.6.2.1 through
10.6.2.4, inclusive.

10.7 Itemized Cost Breakdown
Whenever the cost of any Work is to be determined pursuant to paragraph 10.4 or
10.5. CONTRACTOR will submit in form acceptable to ENGINEER an itemized
cost breakdown together with supporting data.

10.8 Cash Allowances
It is understood that CONTRACTOR has included in the Contract Price all
allowances so named in the Contract Documents and shall cause the Work so
covered to be done by such Subcontractors or Suppliers and for such sums within
the limit of the allowances as may be acceptable to ENGINEER, CONTRACTOR
agrees that:
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10.8.1 Materials and Equipment
The allowances include the cost to CONTRACTOR (less any applicable
trade discounts) of materials and equipment required by the allowances to be
delivered at the site, and all applicable taxes; and

10.8.2 Other Costs
CONTRACTOR'’S costs for unloading and handling on the site, labor,
installation costs, overhead, profit and other expenses contemplated for the
allowances have been included in the Contract Price and not in the
allowances. No demand for additional payment on account of any thereof
will be valid.

10.8.3 Change Order
Prior to final payment, an appropriate Change Order will be issued as
recommended by ENGINEER to reflect actual amounts due
CONTRACTOR on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

10.9  Unit Price Work

10.9.1 General

Where the Contract Documents provide that all or part of the Work is to be
Unit Price Work, initially the Contract Price will be deemed to include for all
Unit Price Work an amount equal to the sum of the established unit prices
for each separately identified item of Unit Price Work times the estimated
quantity of each item as indicated in the Agreement. The estimated
quantities of items of Unit Price Work are not guaranteed and are solely for
the purpose of comparison of Bids and determining an initial Contract Price.
Determinations of the actual quantities and classifications of Unit Price
Work performed by CONTRACTOR will be made by ENGINEER in
accordance with Paragraph 8.10.

10.9.2 Overhead and Profit
Each unit price will be deemed to include an amount considered by
CONTRACTOR to be adequate to cover CONTRACTOR’S overhead and
profit for each separately identified item.

10.9.3 Claim for Increase in Unit Price

Where the quantity of any item of Unit Price Work performed by
CONTRACTOR differs materially and significantly from the estimated
quantity of such item indicated in the Agreement and there is no
corresponding adjustment with respect to any other item of Work and if
CONTRACTOR believes that CONTRACTOR has incurred additional
expense as a result thereof, CONTRACTOR may make a claim for an
increase in the Contract Price in accordance with Article 10.
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11. CHANGE OF CONTRACT TIME

11.1  Change Order

The Contract Time may only be changed by a Change Order. Any claim for an
extension or shortening of the Contract Time shall be based on written notice
delivered to ENGINEER promptly (but in no event later than thirty days) after the
occurrence of the event giving rise to the claim and stating the general nature of
the claim. Notice of the extent of the claim with supporting data shall be
delivered within sixty days after such occurrence (unless ENGINEER allows an
additional period of time to ascertain more accurate data in support of the claim)
and shall be accompanied by the claimant's written statement that the adjustment
claimed is the entire adjustment to which the claimant has reason to believe it is
entitled as a result of the occurrence of said event. All claims for adjustment in
the Contract Time shall be determined by ENGINEER in accordance with
paragraph 8.11. No claim for an adjustment in the Contract Time will be valid if
not submitted in accordance with the requirements of this paragraph 11.1.

11.2  Justification for Time Extensions
The Contract Time will be extended in an amount equal to time lost due to delays
beyond the control of CONTRACTOR if a claim is made therefore as provided in
paragraph 11.1. Such delays shall include, but not be limited to, acts or neglect by
OWNER or others performing additional work as contemplated by Article 6, or to
fires, floods, labor disputes, epidemics, abnormal weather conditions or acts of God.

11.3 Time Limits
All time limits stated in the Contract Documents are of the essence of the
Agreement. The provisions of this Article 11 shall not exclude recovery for
damages (including but not limited to fees and charges of engineers, architects,
attorneys and other professionals and court costs) for delay by either party.

12. WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION,
REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

12.1  Warranty and Guarantee
CONTRACTOR warrants and guarantees to OWNER and ENGINEER that all
Work will be in accordance with the Contract Documents and will not be defective.
All defective Work. whether or not in place. may be rejected, corrected or accepted
as provided in this Article 12.

122 Access to Work
ENGINEER and ENGINEER'’S representatives, other representatives of OWNER,
testing agencies and governmental agencies with jurisdictional interests will have
access to the Work at reasonable times for their observation, inspecting and testing.
CONTRACTOR shall provide proper and safe conditions for such access.
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12.3  Tests and Inspections

12.3.1 Timely Notice
CONTRACTOR shall give ENGINEER timely notice of readiness of the

Work for all required inspections, tests or approvals.

12.3.2 Requirements and Responsibilities

The ENGINEER may require such inspection and testing during the course
of the Work as he/she deems necessary to ascertain and assure the integrity
and acceptable quality of the materials incorporated and the work performed.
Inspection presence may be either full-time or intermittent, and neither the
presence nor absence at any time of the ENGINEER or the INSPECTOR
shall relieve the CONTRACTOR of sole responsibility for the acceptability
and integrity of the Work or any part thereof.

The costs of sampling, testing, and inspection on-site to ascertain
acceptability of the Work and materials will be borne by the OWNER except
as otherwise provided. The OWNER will select a testing laboratory to
perform such sampling and testing. Sampling and/or testing required by the
CONTRACTOR or necessitated by failure of Work or materials to meet the
above acceptability test shall be at the expense of the CONTRACTOR.

Inspection services may be performed by the employees of the OWNER or
by others selected or designated by the OWNER or the ENGINEER.

Sampling and/or testing required for manufacturing quality and/or process
control, for certification that raw mineral materials or manufactured products
are the quality specified in the contract, or to assure the acceptability for
incorporation into the Work shall be borne by the CONTRACTOR or the
material supplier.

Cost for inspection, sampling, testing, and approvals required by the Jaws or
regulations of any public body having competent jurisdiction shall be borne
by the CONTRACTOR or the material supplier.

Sampling and testing will be in accord with pertinent codes and regulations
and with appropriate standards of the American Society of Testing Materials
or other specified standards.

12.3.3 On-Site Construction Test and Other Testing
All inspections, tests or approvals other than those required by Laws or
Regulations of any public body having jurisdiction shall be performed by
organizations acceptable to OWNER and CONTRACTOR (or by
ENGINEER if so specified).
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12.3.4 Covered Work

If any Work (including the work of others) that is to be inspected, tested or
approved is covered without written concurrence of ENGINEER, it must, if
requested by ENGINEER, be uncovered for observation. Such uncovering
shall be at CONTRACTOR'’S expense unless CONTRACTOR has given
ENGINEER timely notice of CONTRACTOR’S intention to cover the same
and ENGINEER has not acted with reasonable promptness in response to
such notice.

12.3.5 CONTRACTOR’S Obligation
Neither observations by ENGINEER nor inspections, tests or approvals by
others shall reliecve CONTRACTOR from CONTRACTOR'’S obligations to
perform the Work in accordance with the Contract Documents.

124 OWNER May Stop the Work

If the Work is defective, or CONTRACTOR fails to supply sufficient skilled
workers or suitable materials or equipment, or fails to furnish or perform the Work
in such a way that the completed Work will conform to the Contract Documents,
OWNER may order CONTRACTOR to stop the Work, or any portion thereof, until
the cause for such order has been eliminated; however, this right of OWNER to stop
the Work shall not give rise to any duty on the part of OWNER to exercise this right
for the benefit of CONTRACTOR or any other party.

12.5  Correction or Removal of Defective Work

If required by ENGINEER, CONTRACTOR .shall promptly, as directed, either
correct all defective Work, whether or not fabricated, installed or completed, or, if
the Work has been rejected by ENGINEER, remove it from the site and replace it
with non-defective Work. CONTRACTOR shall bear all direct, indirect and
consequential costs of such correction or removal (including but not limited to fees
and charges of engineers, architects, attorneys and other professionals) made
necessary thereby.

12.6  One Year Correction Period
If within one year after the date of Completion or such longer period of time as may
be prescribed by Laws or Regulations or by the terms of any applicable special
guarantee required by the Contract Documents or by any specific provision of the
Contract Documents, any Work is found to be defective, CONTRACTOR shall
promptly, without cost to OWNER and in accordance with OWNER'S written
instructions, either correct such defective Work, or, if it has been rejected by
OWNER, remove it from the site and replace it with non-defective Work. If
CONTRACTOR does not promptly comply with the terms of such instructions, or in
an emergency where delay would cause serious risk of loss or damage, OWNER
may have the defective Work corrected or the rejected Work removed and replaced,
and all direct, indirect and consequential costs of such removal and replacement
(including but not limited to fees and charges of engineers, architects, attorneys and
other professionals) will be paid by CONTRACTOR. In special circumstances

GC-40

DWQ Standard Stormwater Specifications November 17,2022



where a particular item of equipment is placed in continuous service before
Completion of all the Work, the correction period for that item may start to run from
an earlier date if so provided in the Specifications or by Change Order.

12.7  Acceptance of Defective Work
If, instead of requiring correction or removal and replacement of defective Work,
OWNER prefers to accept it, OWNER may do so. CONTRACTOR shall bear all
direct, indirect and consequential costs attributable to OWNER’S evaluation of and
determination to accept such defective Work (such costs to be approved by
ENGINEER as to reasonableness and to include but not be limited to fees and
. charges of engineers, architects, attorneys and other professionals).

12.8 OWNER May Correct Defective Work

If CONTRACTOR fails within a reasonable time after written notice of ENGINEER
to proceed to correct and to correct defective Work or to remove and replace rejected
Work as required by ENGINEER in accordance with paragraph 12.5, or if
CONTRACTOR fails to perform the Work in accordance with the Contract
Documents, or if CONTRACTOR fails to comply with any other provision of the
Contract Documents, OWNER may, after seven days' written notice to
CONTRACTOR, correct and remedy any such deficiency. In exercising the rights
and remedies under this paragraph OWNER shall proceed expeditiously. To the
extent necessary to complete corrective and remedial action, OWNER may exclude
CONTRACTOR from all or part of the site, take possession of all or part of the
Work, and suspend CONTRACTOR’S services related thereto, take possession of
CONTRACTOR'’S tools, appliances, construction equipment and machinery at the
site and incorporate in the Work all materials and equipment stored at the site or for
which OWNER has paid CONTRACTOR but which are stored elsewhere.
CONTRACTOR shall allow OWNER, OWNER'’S representatives, agents and
employees such access to the site as may be necessary to enable OWNER to
exercise the rights and remedies under this paragraph. All direct, indirect and
consequential costs of OWNER in exercising such rights and remedies will be
charged against CONTRACTOR in an amount approved as to reasonableness by
ENGINEER, and a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work; and OWNER shall be
entitled to an appropriate decrease in the Contract Price. Such direct, indirect and
consequential costs will include but not be limited to fees and charges of engineers,
architects, attorneys and other professionals, all court costs and all costs of repair
and replacement of work of others destroyed or damaged by correction, removal or
replacement of CONTRACTOR’S defective Work. CONTRACTOR shall not be
allowed an extension of the Contract Time because of any delay in performance of
the Work attributable to the exercise by OWNER of OWNER'S rights and remedies
hereunder.
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13. PAYMENTS TO CONTRACTOR AND COMPLETION

13.1 Schedule of Values
The schedule of values established as provided in paragraph 2.8 will serve as the
basis for progress payments and will be incorporated into a form of Application for
Payment acceptable to ENGINEER. Progress payments on account of Unit Price
Work will be based on the number of units completed.

13.2  Application for Progress Payment

At least ten days before each progress payment is scheduled (but not more often than
once a month), CONTRACTOR shall submit to ENGINEER for review an
Application for Payment filled out and signed by CONTRACTOR covering the
Work completed as of the date of the Application and accompanied by such
supporting documentation as is required by the Contract Documents. If payment is
requested on the basis of materials and equipment not incorporated in the Work but
delivered and suitably stored at the site or at another location agreed to in writing,
the Application for Payment shall also be accompanied by a bill of sale, invoice or
other documentation warranting that OWNER has received the materials and
equipment free and clear of all liens, charges, security interests and encumbrances
(which are hereinafter in these General Conditions referred to as "Liens") and
evidence that the materials and equipment are covered by appropriate property
insurance and other arrangements to protect OWNER'’S interest therein, all of which
will be satisfactory to OWNER. OWNER shall, within thirty (30) calendar days of
presentation to him of an approved Application for Payment, pay CONTRACTOR
the amount approved by ENGINEER. Monthly progress payments shall be ninety
(90) percent of the sum obtained by applying the respective bid unit prices to the
approved estimated quantities of work completed by the Contractor during the
preceding month. The remaining ten (10) percent will be held by the Owner, as
retainage. At such time as the Engineer deems appropriate - based on the quality of
work performed, progress of cleanup, and other pertinent factors - the rate of
retainage, or the total amount retained, may be reduced; although, any reduction in
retainage, below the ten (10) percent level, is made solely at the Engineer's
discretion. All remaining retainage held will be included in the final payment to the
Contractor.

13.3 CONTRACTOR'S Warranty of Title
CONTRACTOR warrants and guarantees that title to all Work, materials and
equipment covered by any Application for Payment, whether incorporated in the
Project or not, will pass to OWNER no later than the time of payment free and clear
of all Liens.
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13.4 Review of Applications for Progress Payment
13.4.1 Submission of Application for Payment

ENGINEER will, after receipt of each Application for Payment, either
indicate in writing a recommendation of payment and present the
Application to OWNER, or return the Application to CONTRACTOR
indicating in writing ENGINEER’S reasons for refusing to recommend
payment. In the latter case, CONTRACTOR may make the necessary
corrections and resubmit the Application.

13.4.2 ENGINEER’S Recommendation

ENGINEER may refuse to recommend the whole or any part of any
payment, if, in ENGINEER'S opinion, it would be incorrect to make such
representations to OWNER. ENGINEER may also refuse to recommend
any such payment, or, because of subsequently discovered evidence or the
results of subsequent inspections or tests, nullify any such payment
previously recommended, to such extent as may be necessary in
ENGINEER'S opinion to protect OWNER from loss because:

13.4.2.1 the Work is defective, or completed Work has been damaged
requiring correction or replacement;

13.4.2.2 the Contract Price has been reduced by Written Amendment
or Change Order;

13423 OWNER has been required to correct defective Work or
complete Work in accordance with paragraph 12.8; or

13.4.2.4 of ENGINEER'S actual knowledge of the occurrence of any
of the events enumerated in paragraphs 14.2.1 through 14.2.9 inclusive.

13.5  Partial Utilization
OWNER at any time may request CONTRACTOR in writing to permit OWNER to
use any such part of the Work which OWNER believes to be ready for its intended
use and has been completed. If CONTRACTOR agrees, CONTRACTOR will
certify to OWNER that said part of the Work is complete and request that a
Certificate of Completion be issued for that part of the Work.

13.6  Final Inspection
Upon written notice from CONTRACTOR that the entire Work or an agreed
portion thereof is complete, ENGINEER will make a final inspection with
CONTRACTOR and will notify CONTRACTOR in writing of all particulars in
which this inspection reveals that the Work is incomplete or defective.
CONTRACTOR shall immediately take such measures as are necessary to
remedy such deficiencies.
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13.7 Final Application for Payment

After CONTRACTOR has completed all such corrections to the satisfaction of
ENGINEER and delivered all maintenance and operating instructions, schedules,
guarantees, Bonds, certificates of inspection, marked-up record documents (as
provided in paragraph 5.14) and other documents - all as required by the Contract
Documents, and after ENGINEER has indicated that the Work is acceptable (subject
to the provisions of paragraph 13.10), CONTRACTOR may make application for
final payment following the procedure for progress payments. The final Application
for Payment shall be accompanied by all documentation called for in the Contract
Documents, together with complete and legally effective releases or waivers
(satisfactory to OWNER) of all Liens arising out of or filed in connection with the
Work. In lieu thereof and as approved by OWNER, CONTRACTOR may furnish
receipts or releases in full; an affidavit of CONTRACTOR that the releases and
receipts include all labor, services, material and equipment for which a Lien could be
filed, and that all payrolls, material and equipment bills, and other indebtedness
connected with the Work for which OWNER or OWNER'S property might in any
way be responsible, have been paid or otherwise satisfied; and consent of the surety,
if any, to final payment. If any Subcontractor or Supplier fails to furnish a release or
receipt in full, CONTRACTOR may furnish a Bond or other collateral satisfactory
to OWNER to indemnify OWNER against any Lien.

13.8 Final Payment and Acceptance
13.8.1 ENGINEER'S Approval
If, on the basis of ENGINEER’S observation of the Work during
construction and final inspection, and ENGINEER’S review of the final
Application for Payment and accompanying documentation - all as required
by the Contract Documents, ENGINEER is satisfied that the Work has been
completed and CONTRACTOR'’S other obligations under the Contract
Documents have been fulfilled, ENGINEER will, after receipt of the final
Application for Payment, indicate in writing ENGINEER’S recommendation
of payment and present the Application to OWNER for payment.
Thereupon ENGINEER will give written notice to OWNER and
CONTRACTOR that the Work is acceptable, subject to the provisions of
paragraph 13.10. Otherwise, ENGINEER will return the Application to
CONTRACTOR, indicating in writing the reasons for refusing to
recommend final payment, in which case CONTRACTOR shall make the
necessary corrections and resubmit the Application.

13.8.2 Delay in Completion of Work
If, through no fault of CONTRACTOR, final completion of the Work is
significantly delayed, OWNER shall, upon receipt of CONTRACTOR’S
final Application for Payment and recommendation of ENGINEER, and
without terminating the Agreement, make payment of the balance due for
that portion of the Work fully completed and accepted. If the remaining
balance to be held by OWNER for Work not fully completed or corrected is
less than the retainage stipulated in the Agreement, and if Bonds have been
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furnished as required in paragraph 10 of Part 11, Information for Bidders, the
written consent of the surety to the payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by
CONTRACTOR to ENGINEER with the Application for such payment.
Such payment shall be made under the terms and conditions governing final
payment, except that it shall not constitute a waiver of claims.

13.9 CONTRACTOR'S Continuing Obligation

CONTRACTOR’S obligation to perform and complete the Work in accordance with
the Contract Documents shall be absolute. Neither recommendation of any progress
or final payment by ENGINEER, nor the issuance of a certificate of Completion, nor
any payment by OWNER to CONTRACTOR under the Contract Documents, nor
any use or occupancy of the Work or any part thereof by OWNER, nor any act of
acceptance by OWNER nor any failure to do so, nor any review and approval of a
Shop Drawing or sample submission, nor any correction of defective Work by
OWNER will constitute an acceptance of Work not in accordance with the Contract
Documents or a release of CONTRACTOR’S obligation to perform the Work in
accordance with the Contract Documents (except as provided in paragraph 13.10).

13.10 Waiver of Claims
The making and acceptance of final payment will constitute:

13.10.1  a waiver of all claims by OWNER against CONTRACTOR, except
claims arising from unsettled Liens, from defective Work appearing after
final inspection or from failure to comply with the Contract Documents
or the terms of any special guarantees specified therein; however, it will
not constitute a waiver by OWNER of any rights in respect of
CONTRACTOR’S continuing obligations under the Contract
Documents; and

13.10.2  a waiver of all claims by CONTRACTOR against OWNER other than
those previously made in writing and still unsettled.

14. SUSPENSION OF WORK AND TERMINATION

141 OWNER May Suspend Work

OWNER may, at any time and without cause, suspend the Work or any portion
thereof for a period of not more than ninety days by notice in writing to
CONTRACTOR and ENGINEER which will fix the date on which Work will be
resumed. CONTRACTOR shall resume the Work on the date so fixed.
CONTRACTOR shall be allowed an increase in the Contract Price or an extension
of the Contract Time, or both, directly attributable to any suspension if
CONTRACTOR makes an approved claim therefor as provided in Articles 10 and
11.
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142 OWNER May Terminate
The OWNER may terminate the Work upon the occurrence of any one or more of
the following events:

14.2.1 if CONTRACTOR commences a voluntary case under any chapter
of the Bankruptcy Code (Title 11, United States Code), as now or hereafter
in effect, or if CONTRACTOR takes any equivalent or similar action by
filing a petition or otherwise under any other federal or state law in effect at
such time relating to the bankruptcy or insolvency;

14.2.2 if a petition is filed against CONTRACTOR under any chapter of the
Bankruptcy Code as now or hereafter in effect at the time of filing, or if a
petition is filed seeking any such equivalent or similar relief against
CONTRACTOR under any other federal or state law in effect at the time
relating to bankruptcy or insolvency;

14.2.3 if CONTRACTOR makes a general assignment for the benefit of
creditors;

14.2.4 if a trustee, receiver, custodian or agent of CONTRACTOR is
appointed under applicable law or under contract, whose appointment or
authority to take charge of property of CONTRACTOR is for the purpose of
enforcing a Lien against such property or for the purpose of general
administration of such property for the benefit of CONTRACTOR’S
creditors;

14.2.5 if CONTRACTOR admits in writing an inability to pay its debts
generally as they become due;

14.2.6 if CONTRACTOR persistently fails to perform the Work in
accordance with the Contract Documents (including, but not limited to,
failure to supply sufficient skilled workers or suitable materials or equipment
or failure to adhere to the progress schedule established under paragraph 2.8
as revised from time to time);

14.2.7 if CONTRACTOR disregards Laws or Regulations of any public
body having jurisdiction;

14.2.8 if CONTRACTOR disregards the authority of ENGINEER, or

14.2.9 if CONTRACTOR otherwise violates in any substantial way any
provisions of the Contract Documents.

OWNER may, after giving CONTRACTOR (and the surety) seven days'
written notice and to the extent permitted by Laws and Regulations,
terminate the services of CONTRACTOR, exclude CONTRACTOR from
the site and take possession of the Work and of all CONTRACTOR'S tools,
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appliances, construction equipment and machinery at the site and use the
same to the full extent they could be used by CONTRACTOR (without
liability to CONTRACTOR for trespass or conversion), incorporate in the
Work all materials and equipment stored at the site or for which OWNER
has paid CONTRACTOR but which are stored elsewhere, and finish the
Work as OWNER may deem expedient. In such case CONTRACTOR shall
not be entitled to receive any further payment until the Work is finished. If
the unpaid balance of the Contract Price exceeds the direct, indirect and
consequential costs of completing the Work (including but not limited to
fees and charges of engineers, architects, attorneys and other professionals
and court and arbitration costs) such excess will be paid to CONTRACTOR.
If such costs exceed such unpaid balance, CONTRACTOR shall pay the
difference to OWNER. Such costs incurred by OWNER will be approved as
to reasonableness by ENGINEER and incorporated in a Change Order, but
when exercising any rights or remedies under this paragraph OWNER shall
not be required to obtain the lowest price for the Work performed.

14.2.10 If safety violations are observed and brought to the Contractors attention and
Contractor fails to take immediate corrective measures any repeat of similar
safety violations, Owner will order an immediate termination of contract.
Note: it is the Contractor’s responsibility to know proper safety measures as
they pertain to construction and OSHA.

14.2.11 This contract may be canceled by either party thirty (30) days after delivery
by canceling party of written notice of intent to cancel to the other
contracting party.

14.2.12 This contract may be canceled by the Lexington-Fayette Urban County
Government if it is determined that the Bidder has failed to perform under
the terms of this agreement, such cancellation to be effective upon receipt of
written notice of cancellation by the Bidder.

143 CONTRACTOR'S Services Terminated
Where CONTRACTOR’S services have been so terminated by OWNER, the
termination will not affect any rights or remedies of OWNER against
CONTRACTOR then existing or which may thereafter accrue. Any retention or
payment of moneys due CONTRACTOR by OWNER will not release
CONTRACTOR from liability.

144 Payment After Termination
Upon seven days' written notice to CONTRACTOR, OWNER may, without cause
and without prejudice to any other right or remedy, elect to abandon the Work and
terminate the Agreement. In such case, CONTRACTOR shall be paid for all Work
executed and any expense sustained plus reasonable termination expenses, which
will include, but not be limited to, direct, indirect and consequential costs (including,
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but not limited to, fees and charges of engineers, architects, attorneys and other
professionals and court and arbitration costs).

145 CONTRACTOR May Stop Work or Terminate

If, through no act or fault of CONTRACTOR, the Work is suspended for a period of
more than ninety days by OWNER or under an order of court or other public
authority, or ENGINEER fails to act on any Application for Payment within sixty
days after it is submitted, or OWNER fails for sixty days to pay CONTRACTOR
any sum finally determined to be due, then CONTRACTOR may, upon seven days'
written notice to OWNER and ENGINEER, terminate the Agreement and recover
from OWNER payment for all Work executed and any expense sustained plus
reasonable termination expenses. In addition, and in lieu of terminating the
Agreement, if ENGINEER has failed to act on an Application for Payment or
OWNER has failed to make any payment as aforesaid, CONTRACTOR may upon
seven days' written notice to OWNER and ENGINEER stop the Work until payment
of all amounts then due. The provisions of this paragraph shall not relieve
CONTRACTOR of the obligations under paragraph 5.16 to carry on the Work in
accordance with the progress schedule and without delay during disputes and
disagreements with OWNER.

15.  MISCELLANEOUS

15.1 Claims for Injury or Damage
Should OWNER or CONTRACTOR suffer injury or damage to person or property
because of any error, omission or act of the other party or of any of the other party's
employees or agents or others for whose acts the other party is legally liable, claim
will be made in writing to the other party within a reasonable time of the first
observance of such injury or damage. The provisions of this paragraph 15.1 shall
not be construed as a substitute for or a waiver of the provisions of any applicable
statute of limitations or repose.

15.2  Non-Discrimination in Employment
The CONTRACTOR shall comply with the following requirements prohibiting
discrimination:

15.2.1 That no person (as defined in KRS 344.010) shall bid on Lexington-
Fayette Urban County Government construction projects, or bid to furnish
materials or supplies to the Lexington-Fayette Urban County Government,
if, within six months prior to the time of opening of bids, said person shall
have been found, by declamatory judgment action in Fayette Circuit Court,
to be presently engaging in an unlawful practice, as hereinafter defined.
Such declamatory judgment action may be brought by an aggrieved
individual or upon an allegation that an effort at conciliation pursuant to
KRS 344200 has been attempted and failed, by the Lexington-Fayette
County Human Rights Commission.
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15.2.2 That it is an unlawful practice for an employer:

15.2.2.1 to fail or refuse to hire, or to discharge any individual
or otherwise to discriminate against an individual, with respect to his
compensation, terms, conditions, or privileges of employment,
because of such individual's race, color, religion, sex, age, or national
origin; or

15.2.2.2 to limit, segregate or classify his employees in any
way which would deprive or tend to deprive an individual of
employment opportunities or otherwise adversely affect his status as
an employee because of such individual's sex, race, color, religion,
age, or national origin.

15.2.3 That it is an unlawful practice for an employer, labor organization, or
joint-labor management committee controlling apprenticeship or other
training or retraining, including on-the-job training programs to discriminate
against an individual because of his race, color, religion, sex, age, or
national origin in admission to, or employment in, any program established
to provide apprenticeship or other training.

15.2.4 That a copy of this Ordinance shall be furnished all suppliers and
made a part of all bid specifications.

15.2.5 This Ordinance shall take effect after it is signed, published and
recorded, as required by law.

15.3 Temporary Street Closing or Blockage
The CONTRACTOR will notify the ENGINEER at least 72 hours prior to making
any temporary street closing or blockage. This will permit orderly notification to all
concerned public agencies. Specific details and restrictions on street closure or
blockage are contained in the Special Conditions.

15.4 Percentage of Work Performed by prime CONTRACTOR
The CONTRACTOR shall perform on site, and with its own organization, Work
equivalent to at least fifty (50%) percent of the total amount of Work to be
performed under the Contract. This percentage may be reduced by a supplemental
agreement to this Contract if, during performing the Work, the CONTRACTOR
requests a reduction and the ENGINEER determines that the reduction would be to
the advantage of the OWNER.

15.5 Clean-up
Cleanup shall progress, to the greatest degree practicable, throughout the course of
the Work. The Work will not be considered as completed, and final payment will
not be made, until the right-of-way and all ground occupied or affected by the
Contractor in connection with the Work has been cleared of all rubbish, equipment,
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excess materials, temporary structures, and weeds. Rubbish and all waste materials
of whatever nature shall be disposed of, off of the project site, in an acceptable
manner. All property, both public and private, which has been damaged in the
prosecution of the Work, shall be restored in an acceptable manner. All areas shall
be draining, and all drainage ways shall be left unobstructed, and in such a condition
that drift will not collect or scour be induced.

15.6 General

The duties and obligations imposed by these General Conditions and the rights and
remedies available hereunder to the parties hereto, and, in particular but without
limitation, the warranties, guarantees and obligations imposed upon
CONTRACTOR by paragraphs 12.1, 12.3.5, 13.3, and 15.2 and all of the rights and
remedies available to OWNER and ENGINEER thereunder, are in addition to, and
are not to be construed in any way as a limitation of, any rights and remedies
available to any or all of them which are otherwise imposed or available by Laws or
Regulations, by special warranty or guarantee or by other provisions of the Contract
Documents, and the provisions of this paragraph will be as effective as if repeated
specifically in the Contract Documents in connection with each particular duty,
obligation, right and remedy to which they apply. All representations, warranties
and guarantees made in the Contract Documents will survive final payment and
termination or completion of the Agreement.

15.7 Debris Disposal
For all LFUCG projects any trash, construction demolition debris, yard waste, dirt or
debris of any kind that is removed from the project site must be disposed of in
accordance with local, state, and federal regulations. The disposal site or facility
must be approved in advance by the LFUCG and disposal documentation is
required. The Contractor will be responsible for payment of any fines associated
with improper disposal of material removed from the project site.

- END OF SECTION -
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(6)

BLASTING
Blasting shall not be allowed on this project.
RISK MANAGEMENT PROVISIONS - INSURANCE AND INDEMNIFICATION

It is understood and agreed by the parties that Contractor hereby assumes the entire
responsibility and liability for any and all damages to persons or property caused by or
resulting from or arising out of any act or omission on the part of Contractor or its
employees, agents, servants, owners, principals, licensees, assigns or subcontractors of
any tier (hereinafter “CONTRACTOR”) under or in connection with this agreement and/or
the provision of goods or services and the performance or failure to perform any work
required thereby.

CONTRACTOR shall indemnify, save, hold harmless and defend the Lexington-Fayette
Urban County Government and its elected and appointed officials, employees, agents,
volunteers, and successors in interest (hereinafter “LFUCG”) from and against all liability,
damages, and losses, including but not limited to, demands, claims, obligations, causes of
action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs and
reasonable attorney’s fees that are in any way incidental to or connected with, or that arise
or are alleged to have arisen, directly or indirectly, from or by CONTRACTOR’s
performance or breach of the agreement and/or the provision of goods or services provided
that: (a) it is attributable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property (including the loss of use resulting therefrom), or to or from the
negligent acts, errors or omissions or willful misconduct of the CONTRACTOR; and (b)
not caused solely by the active negligence or willful misconduct of LFUCG.

In the event LFUCG is alleged to be liable based upon the above, CONTRACTOR shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court costs, and
expert witness fees and expenses, using attorneys approved in writing by LFUCG, which
approval shall not be unreasonably withheld.

These provisions shall in no way be limited by any financial responsibility or insurance
requirements and shall survive the termination of this agreement.

The work and services performed hereunder involve a CONSENT DECREE as further
explained in Part |-Advertisement for Bids, provision 13. These provisions are
incorporated herein by reference as if expressly stated.

LFUCG is a political subdivision of the Commonwealth of Kentucky. CONTRACTOR

acknowledges and agrees that LFUCG is unable to provide indemnity or otherwise save,
hold harmless. or defend the CONTRACTOR in any manner.
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(7) BIDDER/CONTRACTOR understands and agrees that it shall, prior to final acceptance of
its bid and the commencement of any work, demonstrate the ability to assure compliance
with the above Indemnity provisions and these other risk management provisions.

(8)  Required Insurance Coverage. BIDDER/CONTRACTOR shall procure and maintain for
the duration of this contract the following or equivalent insurance policies at no less than
the limits shown below and cause its subcontractors to maintain similar insurance with
limits acceptable to LFUCG in order to protect LFUCG against claims for injuries to
persons or damages to property which may arise from or in connection with the
performance of the work hereunder by CONTRACTOR. The cost of such insurance shall

be included in any bid:

Coverage Limits

General Liability Aggregate $1 million per occurrence, $2 million aggregate
(Insurance Services Office or $2 million combined single limit

Form CG 00 01)

Commercial Automobile Liability =~ Combined single, $1 million per occurrence
(Insurance Services Office
Form CA 0001)

Worker’s Compensation Statutory

Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

a.

All Certificates of Insurance forms used by the insurance carrier shall be properly filed
and approved by the Department of Insurance for the Commonwealth of Kentucky
(DOI). LFUCG shall be named as an additional insured in the General Liability Policy
and Commercial Automobile Liability Policy using the Kentucky DOI approved forms.

The General Liability Policy shall be primary to any insurance or self-insurance
retained by LFUCG.

The General Liability Policy shall include a Products and Completed Operations
endorsement or Premises and Operations Liability endorsement unless it is deemed not

to apply by LFUCG.

The General Liability Policy shall include an Explosion-Collapse Underground (XCU)
endorsement. '

The General Liability Policy shall include a Pollution liability and/or Environmental
Casualty endorsement unless it is deemed not to apply by LFUCG.
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f. LFUCG shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

g. Said coverage shall be written by insurers acceptable to LFUCG and shall be in a form
acceptable to LFUCG. Insurance placed with insurers with a rating classification of no
less than Excellent (A or A-) and a financial size category of no less than VIII, as defined
by the most current Best's Key Rating Guide shall be deemed automatically acceptable.

h. Owner requests that the Bidder obtain an Umbrella Liability endorsement to the CGL
policy for a limit of liability of $1 million and that this CGL policy endorsement be
renewed for one (1) year after completion of this project.

YOUR ATTENTION IS DIRECTED TO THE INSURANCE REQUIREMENTS
ABOVE. YOU MAY NEED TO CONFER WITH YOUR INSURANCE AGENTS,
BROKERS, OR CARRIERS TO DETERMINE IN ADVANCE OF SUBMISSION OF
A RESPONSE THE AVAILABILITY OF THE INSURANCE COVERAGES AND
ENDORSEMENTS REQUIRED HEREIN. IF YOU FAIL TO COMPLY WITH THE
INSURANCE REQUIREMENTS BELOW, YOU MAY BE DISQUALIFIED FROM
AWARD OF THE CONTRACT.

9 Renewals. After insurance has been approved by LFUCG, evidence of renewal of an
expiring policy must be submitted to LFUCG and may be submitted on a manually signed
renewal endorsement form. If the policy or carrier has changed, however, new evidence
of coverage must be submitted in accordance with these Insurance Requirements.

(10)  Deductibles and Self-Insured Programs. Self-insurance programs, deductibles, and self-
insured retentions in insurance policies are subject to separate approval by Lexington-
- Fayette Urban County Government's Division of Risk Management, upon review of
evidence of BIDDER/CONTRACTOR s financial capacity to respond to claims. Any such
programs or retentions must provide LFUCG with at least the same protection from liability
and defense of suits as would be afforded by first-dollar insurance coverage. If
BIDDER/CONTRACTOR satisfies any portion of the insurance requirements through
deductibles, self-insurance programs, or self-insured retentions,
BIDDER/CONTRACTOR agrees to provide Lexington-Fayette Urban County
Government, Division of Risk Management, the following data prior to the final
acceptance of bid and the commencement of any work:

a. Latest audited financial statement, including auditor's notes.

b. Any records of any self-insured trust fund plan or policy and related accounting
statements.

c¢. Actuarial funding repotts or retained losses.
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(12)

(13)

(14)

d. Risk Management Manual or a description of the self-insurance and risk management
program.

e. A claim loss run summary for the previous five (5) years.
f. Self-Insured Associations will be considered.

IF YOU INTEND TO SUBMIT A SELF-INSURANCE PLAN IT MUST BE
FORWARDED TO LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT,
DIVISION OF RISK MANAGEMENT, 200 EAST MAIN STREET, LEXINGTON,
KENTUCKY 40507 NO LATER THAN A MINIMUM OF FIVE (5) WORKING
DAYS PRIOR TO THE RESPONSE DATE.

Safety and Loss Control. CONTRACTOR shall comply with all applicable federal, state,
and local safety standards related to the performance of its works or services under this
Agreement and take necessary action to protect the life, health and safety and property of
all of its personnel on the job site, the public, and LFUCG.

Verification of Coverage. BIDDER/CONTRACTOR agrees to furnish LFUCG with all
applicable Certificates of Insurance signed by a person authorized by the insurer to bind
coverage on its behalf prior to final award, and if requested, shall provide LFUCG copies
of all insurance policies, including all endorsements.

Right to Review. Audit and Inspect. CONTRACTOR understands and agrees that LFUCG
may review, audit and inspect any and all of its records and operations to ensure compliance
with these Insurance Requirements.

Default. BIDDER/CONTRACTOR understands and agrees that the failure to comply with
any of these insurance, safety, or loss control provisions shall constitute default and that
LFUCG may elect at its option any single remedy or penalty or any combination of remedies
and penalties, as available, including but not limited to purchasing insurance and charging
BIDDER/CONTRACTOR for any such insurance premiums purchased, or suspending or
terminating the work.

WAGE SCALES (Do not apply to this project.)
CONSTRUCTION SEQUENCE and MAINTENANCE of TRAFFIC

CONTRACTOR shall submit a Construction Sequence Plan to the OWNER for review and
approval. A general Maintenance of Traffic Plan is included in the Contract Documents, but
the Contractor is required to prepare, submit, and coordinate their proposed Plan.

Contractor may visit https://www.lexingtonky.gov/lane-closure-permit for the application
download or online application process. All applications must have a traffic control plan
that follows the MUTCD and submitted to Lane_Blockage@lexingtonky.gov. Time
extensions can only be filed before permit expiration. Processing timelines are a minimum
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of 3 days, 5-7 days for a Road Closure, no exceptions. 8a-4p Residential and 9a-3p
Collector level for permit issuance times.

All road cut work must have the LFUCG Engineering R/W Permit pre-approval prior to
receiving the Lane Blockage Permit. Contact John Cassel at jcassel@lexingtonky.gov or
(859) 258-3984. Steel plate usage must also be registered with LFUCG Streets and Roads:
Steelplates@lexingtonky.gov or https://www.lexingtonky.gov/steel-plates-form.

Noise Variance Permits must be used for night work. Contact the Office of Public Safety at
(859) 258-3280 or chailey@lexingtonky.gov.

S. PLAN NOTES vs. TECHNICAL SPECIFICATIONS
The OWNER has specific construction notes on Plan Sheets 2 and 3 that include technical
work requirements and specifications for some construction items; these plan notes shall
overrule any conflicting information in the Technical Specifications.

6. DRAINAGE STRUCTURE MODIFICATIONS

Kentucky Transportation Cabinet (KYTC) curb box inlets shall be modified to include
the circular marker indicated below, from LFUCG Standard Drawing 122-2.

AFFIX CIRCULAR MARKER TO THE TOP OF
THE INLET BOX, PER MANUFACTURER'S
RECOMMENDATIONS: 4" DIAMETER STAINLESS
STEEL STAMPED DISK WITH BAKED ENAMEL
BLUE BACKGROUND. LOGO OF FISH
JUMPING OVER WAVES WITH TEXT ON
PERIMETER “STORM DRAIN * DRAINS TO
STREAM*". ALMETEK INDUSTRIES OR
APPROVED EQUAL.

7. CONCRETE HEADER CURB

Replacement of existing curb shall match the geometry and dimensions of the adjacent
existing curb.
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8. CHAIN LINK FENCING
Residential chain link fencing installed on this project shall match existing, adjacent

fencing. Chain link fencing installed on stormwater headwalls shall be black vinyl
coated.

- END OF SECTION —
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PART VI

CONTRACT AGREEMENT

THIS AGREEMENT, made on the day of , 20 , by and
between Lexington-Fayette Urban County Government, acting herein called "OWNER" and
, doing business as *(an

individual) (a partnership) (a corporation) located in the City of , County
of , and State of , hereinafter called
"CONTRACTOR."

WITNESSETH: That the CONTRACTOR and the OWNER in consideration of

Dollars and
Cents ($ ) quoted in the proposal by the CONTRACTOR, dated
. hereby agree to commence and complete the construction described as follows:

1. SCOPE OF WORK

The CONTRACTOR shall furnish all the materials, supplies, machinery, equipment, tools,
superintendence, labor, insurance, and other accessories and services necessary to complete the said
project in accordance with the conditions and prices stated in the Proposal, the General Conditions,
and the Special Conditions of the Contract, the Specifications and Contract Documents therefore as
prepared for the Southland Park Stormwater Improvements — Phase 2 Project.

2. TIME OF COMPLETION AND LIQUIDATED DAMAGES

The time period estimated and authorized by the OWNER for the proper execution of the Work
by the Contract, in full, is hereby fixed as one hundred eighty (180) calendar days. The time
shall begin in accordance with the Notice to Proceed provided by OWNER. TIME IS OF THE
ESSENCE IN THE PERFORMANCE OF THIS AGREEMENT AND CONTRACTOR
SHALL BE LIABLE AND RESPONSIBLE FOR DAMAGES SUFFERED BY OWNER
AS A RESULT OF THE DELAY CAUSED BY CONTRACTOR.

Should the CONTRACTOR fail or refuse to complete the work within the time specified in his
Proposal and/or Contract (or extension of time granted by the owner), the CONTRACTOR shall
pay liquidated damages in an amount of $400 per day. The amount of liquidated damages shall in
no event be considered as a penalty, nor other than an amount agreed upon by the CONTRACTOR
and the OWNER for damages, losses, additional engineering, additional resident representation,
and other costs that will be sustained by the OWNER, if the CONTRACTOR fails to complete the
work within the specified time. Liquidated damages will be applied on a rate per day for each and
every calendar day (Sundays and holidays included) beyond the Contract expiration date stipulated
in the Contract Documents, considering all time extension granted. These Liquidated Damages
are in addition to any other damages / fees / penalties that are incurred as a result of Consent
Decree requirements.
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3. ISSUANCE OF WORK ORDERS

Notice to begin Work will be given in whole or for part of the Work as determined by the OWNER
pending the availability of funds. The order of construction will be as determined by the Engineer
after consultation with the CONTRACTOR and the OWNER.

4. THE CONTRACT SUM

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the
Contract, as quoted in the proposal, subject to any additions and deductions, as provided therein.

5. PROGRESS PAYMENTS

The OWNER shall make payments on account of the Contract, as provided in accordance with the
General Conditions, as estimated by the Engineer, less the aggregate of previous payments.

6. ACCEPTANCE AND FINAL PAYMENT

Final payment shall be due within ninety (90) days after completion of the Work, provided the
Work be then fully completed and the Contract fully accepted.

Before issuance of final certificate, the CONTRACTOR shall submit evidence satisfactory to the
Engineer that all payrolls, material bills, and other indebtedness connected with the Work has been
paid.

If, after the Work has been substantially completed, full completion thereof is materially delayed
through no fault of the CONTRACTOR, and the Engineer so certifies, the OWNER shall upon
certificate of the Engineer, and without terminating the Contract, make payment of the balance due
for that portion of the Work fully completed and accepted. Such payment shall be made under the
terms and conditions governing final payment, except that it shall not constitute a waiver of claims.

7. THE CONTRACT DOCUMENTS

The Advertisement for Bids, Information for Bidders, General Conditions, Special Conditions,
Contract Agreement, Bonds and Certificates, Technical Specifications, any and all Addenda, and
Proposal, and Plan Drawings form the Contract, and they are fully a part of the Contract as if hereto
attached or herein repeated.

8. EXTRA WORK

The OWNER, without invalidating the Contract, may order extra work or make changes by altering,
adding to, or deducting from the Work, the Contract Sum being adjusted accordingly. All such
Work shall be executed and paid for in accordance with the General Conditions, which is a part of
this Contract.
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9. ENUMERATION OF SPECIFICATIONS AND DRAWINGS
The following is an enumeration of the Specifications and Drawings (Contract Documents):
SPECIFICATIONS
SECTION
NO. TITLE
I Advertisement for Bids
11 Information for Bidders
I Form of Proposal
v General Conditions
\Y% Special Conditions
VI Contract Agreement
VII Bonds and Certificates
VIII Permits
IX Addenda

TECHNICAL SPECIFICATIONS

Division I ~ General Requirements
Division2  Site Work
Division3  Concrete

STANDARD DRAWINGS - LEXINGTON-FAYETTE URBAN COUNTY

GOVERNMENT

Number Description

100 STORM SEWER MANHOLE TYPE "A™

101  STORM SEWER MANHOLE TYPE "B"

102 STORM SEWER MANHOLE DETAILS

103 MANHOLE FRAMES, COVERS AND STEPS

104 STORM SEWER MANHOLE CIRCULAR SLABS -4'& 5' DIA.

105 STORM SEWER MANHOLE CIRCULAR SLABS - 6' DIA.

108 REINFORCEMENT DETAIL 5 NON-CIRCULAR M.H.

110 REINFORCEMENT DETAIL 6' NON-CIRCULAR M.H.

200 TRENCHING, LAYING, BACKFILLING AND BEDDING OUTSIDE R/W LIMITS

201-1 TRENCHING, LAYING, BACKFILLING AND BEDDING UNDER STREET
PAVEMENT

201-2 TRENCHING, LAYING, BACKFILLING AND BEDDING UNDER STREET
PAVEMENT USING FLOWABLE FILL

201-3 UTILITY TRENCH RESTORATION BENEATH EXISTING PAVED ROADS
(SECTION VIEW)

201-4 UTILITY TRENCH RESTORATION BENEATH EXISTING PAVED ROADS (PLAN

VIEW)
CA-4
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211
212
213
214
220
230

23]
232
234

301
302
303
304
307-1
308
310
318
323

TYPICAL STANDARD PRECAST CONCRETE MANHOLE FOR PIPES UP TO 24"
TYPICAL STANDARD PRECAST CONC. DROP MANHOLE FOR PIPES UP TO 30"
STANDARD MANHOLE JUNCTION AND WATER STOP DETAILS

SEWER MANHOLE ADJUSTMENT GRADE RINGS

STANDARD CIRCULAR MANHOLE FRAME AND COVER

HOUSE LATERAL FOR GREATER THAN 6' DEEP SEWER IN SOIL AND ROCK
EXCAVATION

HOUSE LATERAL FOR GREATER THAN 6' DEEP SEWER IN SOIL

HOUSE LATERAL FOR SHALLOW SEWER IN SOIL OR ROCK

RIGHT OF WAY OR EASEMENT LATERAL CLEANOUT IN NON-PAVED AREAS
AND YARDS

CURB AND GUTTER

INTEGRAL CURB, HEADER CURB, MONOLITHIC CURB & SIDEWALK
SIDEWALK CONSTRUCTION SPECIFICATIONS

SIDEWALK RAMP

RESIDENTIAL ENTRANCE DETAILS

CHAIN LINK FENCE 3’ -6’

CHAIN LINK GATE

EDGE KEY

PUBLIC IMPROVEMENT SIGNS

KYTC STANDARD DRAWINGS

RDB-280-06 CURB BOX INLET TYPE B
TTC-100-05 LANE CLOSURE TWO-LANE HIGHWAY
TTC-110-04 LANE CLOSURE USING TRAFFIC SIGNALS

DRAWINGS

“Southland Park Stormwater Improvements — Phase 2” by Banks Engineering dated
December 2022.
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the date and year
above written.

(Seal) Lexington-Fayette Urban County Government
Lexington, Kentucky
(Owner)
ATTEST:
BY:
Clerk of the Urban County Council MAYOR
(Witness) (Title)
(Seal)
(Contractor)
BY:
(Secretary)*
(Witness) (Title)
(Address and Zip Code)

IMPORTANT: *Strike out any non-applicable terms.

Secretary of the Owner should attest. If the CONTRACTOR is corporation,
Secretary should attest. Give proper title of each person-executing Contract.

- END OF SECTION -
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PART VII

BONDS AND CERTIFICATES
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1.01 PERFORMANCE BOND

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that

(Name of CONTRACTOR)

(Address of CONTRACTOR)

a . hereinafter
(Corporation, Partnership, or Individual)

called Principal, and

(Name of Surety)

(Address of Surety)
hereinto called Surety, are held and firmly bound unto
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507
Obligee, hereinafter called “OWNER?” in the penal sum of:
dollars ($ ).

for the payment of whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors,
and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal by written agreement is entering into an Agreement (Contract) with OWNER for the
Southland Park Stormwater Improvements — Phase 2 Project, LFUCG Bid No. 158-2022 in accordance
with Contract Documents prepared by Banks Engineering, Inc. and dated September 2022, which Agreement
(Contract) is by reference made a part hereof, and is hereinafter referred to as the Agreement (Contract).

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal shall promptly and
faithfully perform said Agreement (Contract), then this obligation shall be null and void; otherwise it shall remain in
full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the OWNER.
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Whenever, Principal shall be, and declared by OWNER to be in default under the Agreement (Contract), the
OWNER having performed OWNER’S obligations thereunder, the Surety may promptly remedy the default, or shall
promptly:

1. Complete the Agreement (Contract) in accordance with its terms and conditions or

2. Obtain a Bid or Bids for completing the Agreement (Contract) in accordance with its terms and conditions, and
upon determination by Surety of the lowest responsible bidder, or if the OWNER elects, upon determination by
the OWNER and Surety jointly of the lowest responsible bidder, arrange for an Agreement (Contract) between
such bidder and OWNER, and make available as Work progresses (even though there may be a default or a
succession of defaults under the Agreement (Contract) or Agreements (Contracts) of completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the balance of the Agreement (Contract)
Amount; but not exceeding, including other costs and damages for which the Surety may be liable hereunder,
the amount set forth in the first paragraph hereof. The term “Balance of the Agreement (Contract) Amount”, as
used in this paragraph shall mean the total amount payable by OWNER to Principal under the Agreement
(Contract) and any amendments thereto, less the amount properly paid by OWNER to Principal.

Any suit under this bond must be instituted before the expiration of one (1) year from the date on which final
payment under the Contract falls due.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the OWNER
named herein or the heirs, executors, administrators or successors of OWNER.
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IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of

(number)
which shall be deemed an original, this the day of .20
ATTEST:
Principal
(Principal) Secretary
By: (s)
Address
Witness as to Principal
Address
Surety
ATTEST: By:
Attorney-in-Fact
(Surety) Secretary Address
(SEAL)
Title:
Witness to Surety Surety
By:
Address
Title:

NOTE: The number of executed counterparts of the bond shall coincide with the number of executed counterparts
of the Agreement (Contract).
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1.02 PAYMENT BOND

PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that

(Name of CONTRACTOR)

(Address of CONTRACTOR)

a , hereinafter
(Corporation, Partnership, or Individual)

called Principal, and

(Name of Surety)

(Address of Surety)
hereinto called Surety. are held and firmly bound unto
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507
Obligee, hereinafter called “OWNER™ in the penal sum of:

dollars ($ ),
for the payment of whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors,
and assigns, jointly and severally, firmly by these presents.

WHEREAS. Principal by written agreement is entering into an Agreement (Contract) with OWNER for the
Southland Park Stormwater Improvements — Phase 2 Project, LFUCG Bid No. 158-2022 in accordance
with Contract Documents prepared by Banks Engineering, [nc. and dated December 2022, which Agreement
(Contract) is by reference made a part hereof. and is hereinafter referred to as the Agreement (Contract).

NOW. THEREFORE THE CONDITION OF THIS OBLIGATION is such that. if Principal shall promptly make
payment to all claimants as hereinafter defined for all labor and material used or reasonably required for use in the
performance of the Agreement (Contract), then this obligation shall be void: otherwise it shall remain in full force
and effect, subject, however, to the following conditions:

I. A claimant is defined as one having a direct contract with the Principal or with a Subcontractor of the Principal
for labor material, or both, used or reasonably required for use in the performance of the Agreement (Contract),
labor and material being construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone
service or rental of equipment directly applicable to the Agreement (Contract).

[§%]

The above named Principal and Surety hereby jointly and severally agree with the OWNER that every claimant
as herein defined. who has not been paid in full before the expiration of a period of ninety (90) days after the
date on which the last of such claimant’s work or labor was done or performed, or materials were furnished by
such claimant, may sue on this bond for the use of such claimant, prosecute the suit to final judgment for such
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sum or sums as may be justly due claimant and have execution thereon. The OWNER shall not be liable for the
payment of any costs or expenses of any such suit.

3. No suit or action shall be commenced hereunder by any claimant:

(a) Unless claimant, other than one having a direct contract with the Principal, shall have given written notice
to any two of the following: The Principal, the OWNER, or the Surety above named, within ninety (90)
days after such claimant did or performed the last of the Work or labor, or furnished the last of the
materials for which said claim is made, stating with substantial accuracy the amount claimed and the name
of the party to whom the materials were furnished, or for whom the Work or labor was done or performed.
Such notice shall be served by mailing the same by registered mail or certified mail, postage prepaid, in an
envelope addressed to the Principal, OWNER, or Surety, at any place where an office is regularly
maintained for the transaction of business, or served in any manner in which legal process may be served in
the state in which the aforesaid project is located, save that such service need not be made by a public
officer.

(b) After the expiration of one (1) year following the date on which Principal ceased Work on said Agreement
(Contract), it being understood, however, that if any limitation embodied in this bond is prohibited by any
law controlling the construction hereof such limitation shall be deemed to be amended so as to be equal to
the minimum period of limitation permitted by such law.

(c) Other than in a state court of competent jurisdiction in and for the county or other political subdivision of
the state in which the project, or any part thereof, is situated, or in the United States District Court for the
district in which the project, or any part thereof, is situated, and not elsewhere.

4. The amount of this bond shali be reduced by and to the extent of any payment or payments made in good faith
hereunder, inclusive of the payment by Surety of mechanics’ liens which may be filed of record against aid
improvement, whether or not claim for the amount of such lien be presented under and against this bond.
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IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of

(number)
which shall be deemed an original, this the day of .20
ATTEST:
Principal
(Principal) Secretary
By: (s)
Address
Witness as to Principal
Address
Surety
ATTEST: By:
Attorney-in-Fact
(Surety) Secretary Address
(SEAL)
Title:
Witness to Surety Surety
By:
Address
Title:

NOTE: The number of executed counterparts of the bond shall coincide with the number of executed counterparts
of the Agreement (Contract).
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1.03 EROSION AND SEDIMENT CONTROL PERFORMANCE BOND

EROSION AND SEDIMENT CONTROL PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that

(Name of CONTRACTOR)

(Address of CONTRACTOR)

a , hereinafter
(Corporation, Partnership, or Individual)

called Principal, and

(Name of Surety)

(Address of Surety)
hereinto called Surety, are held and firmly bound unto
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507
Obligee, hereinafter called “OWNER” in the penal sum of:
[3% of Total Bid Price] dollars (5. ), for the payment

of whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors, and assigns,
jointly and severally, firmly by these presents.

WHEREAS, Principal by written agreement is entering into an Agreement (Contract) with OWNER for the
Southland Park Stormwater Improvements — Phase 2 Project, LFUCG Bid No. [58-2022 in accordance
with Contract Documents prepared by Banks Engineering, Inc. and dated December 2022, which Agreement
(Contract) is by reference made a part hereof, and is hereinafter referred to as the Agreement (Contract).

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal shall promptly and
faithfully perform said Agreement (Contract), then this obligation shall be null and void: otherwise it shall remain in
full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the OWNER.

Whenever, Principal shall be, and declared by OWNER to be in default under the Agreement (Contract), the
OWNER having performed OWNER’s obligations thereunder, the Surety may promptly remedy the default, or shall
promptly:

I.  Complete the installation, maintenance, and removal of the soil erosion and sediment controls and final
stabilization of the site during the full period of land disturbance in accordance with the Agreement (Contract),
the LFUCG Land Disturbance Permit, Chapter 16 Article X Division 5 of the LFUCG Code of Ordinances,
Chapter 11 of the LFUCG Stormwater Manual, and the KPDES General Permit for Stormwater Discharges
Associated with Construction Activities (KYRI10).
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2. Obtain a Bid or Bids for completing the installation, maintenance, and removal of the soil erosion and sediment
controls and final stabilization of the site in accordance with the Agreement’s (Contract’s) terms and conditions,
and upon determination by Surety of the lowest responsible bidder, or if the OWNER elects, upon
determination by the OWNER and Surety jointly of the lowest responsible bidder, atrange for an Agreement
(Contract) between such bidder and OWNER, and make available as Work progresses (even though there may
be a default or a succession of defaults under the Agreement (Contract) or Agreements (Contracts) of
completion arranged under this paragraph) sufficient funds to pay the cost of completion less the balance of the
Agreement (Contract) Amount; but not exceeding, including other costs and damages for which the Surety may
be liable hereunder, the amount set forth in the first paragraph hereof. The term “balance of the Agreement
(Contract) Amount”, as used in this paragraph shall mean the total amount payable by OWNER to Principal
under the Agreement (Contract) and any amendments hereto, less the amount properly paid by OWNER to
Principal.

Any suit under this bond must be instituted before the expiration one (1) year from the date on which final payment
under the Agreement (Contract) falls due.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the OWNER
named herein or the heirs, executors, administrators or successors of OWNER.
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IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of

(number)
which shall be deemed an original, this the day of .20
ATTEST:
Principal
(Principal) Secretary
By: (s)
Address
Witness as to Principal
Address
Surety
ATTEST: By:
Attorney-in-Fact
(Surety) Secretary Address
(SEAL)
Title:
Witness to Surety Surety
By:
Address
Title:

NOTE: The number of executed counterparts of the bond shall coincide with the number of executed counterparts
of the Agreement (Contract).
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1.04 WARRANTY BOND

WARRANTY BOND

KNOW ALL MEN BY THESE PRESENTS, that

(Name of CONTRACTOR)

(Address of CONTRACTOR)

a . hereinafter
(Corporation, Partnership, or Individual)

called Principal, and

(Name of Surety)

(Address of Surety)
hereinto called Surety, are held and firm)y bound unto
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507

Obligee, hereinafter called “OWNER” in the penal sum of:

dollars ($ ),

for the payment of whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors,
and assigns, jointly and severally, firmly by these presents. The warranty bond shall be in the amount of five
percent (5%) of the final construction cost amount (based on contractor's final pay request).

WHEREAS, Principal by written agreement is entering into an Agreement (Contract) with OWNER for the
Southland Park Stormwater Improvements — Phase 2 Project, LFUCG Bid No. 158-2022 in accordance
with Contract Documents prepared by Banks Engineering, Inc. and dated December 2022, which Agreement
(Contract) is by reference made a part hereof, and is hereinafter referred to as the Agreement (Contract).

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH that, if the Principal shall
well and faithfully do and perform the required maintenance and shall indemnify and save harmless the OWNER
against all claims, loss or damage, and expenses of reconstruction or additional work required to restore the Project
to its acceptable condition within a period of one (1) year from the date of acceptance by OWNER of the Project,
then this obligation shall be void; otherwise, it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the OWNER.

Any suit under this bond must be instituted before the expiration of one (1) year from the date on which final
payment under the Contract falls due.

No right of action shall accrue on this Bond to or for the use of any person or corporation other than the OWNER
named herein or the heirs, executors, administrators, successors, or assigns of the OWNER.
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IN WITNESS WHEREQOF, this instrument is executed in counterparts, each one of

(number)
which shall be deemed an original, this the day of .20
ATTEST:
Principal
(Principal) Secretary
By: (s)
Address
Witness as to Principal
Address
Surety
ATTEST: By:
Attorney-in-Fact
(Surety) Secretary Address
(SEAL)
Title:
Witness to Surety Surety
By:
Address
Title:

NOTE: The number of executed counterparts of the bond shall coincide with the number of executed counterparts
of the Agreement (Contract).
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POWER OF ATTORNEY

(to be inserted)
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1.05 RISK MANAGEMENT PROVISIONS INSURANCE AND INDEMNIFICATION

A. DEFINITIONS

The Contractor understands and agrees that the Risk Management Provisions of this Agreement
(Contract) define the responsibilities of the Contractor to the Owner.

As used in these Risk Management Provisions, the terms “Contractor” and “Owner” shall be defined as
follows:

1. “Contractor” means the contractor and its employees, agents, servants, owners, principals,
licensees, assigns and subcontractors of any tier.

2. “Owner” means the Lexington-Fayette Urban County Government and its elected and appointed
officials, employees, agents, boards, consultants, assigns, volunteers and successors in interest.

B. INDEMNIFICATION AND HOLD HARMLESS PROVISION

I. It is understood and agreed by the parties that Contractor hereby assumes the entire responsibility
and liability for any and all damages to persons or property caused by or resulting from or arising
out of any act or omission on the part of Contractor under or in connection with this agreement
and/or the provision of goods or services and the performance or failure to perform any work
required thereby.

™)

Contractor shall indemnify, save, hold harmless and defend the Owner from and against all
liability, damages, and losses, including but not limited to, demands, claims, obligations, causes of
action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs and reasonable
attorney’s fees that are in any way incidental to or connected with, or that arise or are alleged to
have arisen, directly or indirectly, from or by Contractor‘s performance or breach of the agreement
and/or the provision of goods or services provided that: (a) it is attributable to personal injury,
bodily injury, sickness, or death, or to injury to or destruction of property (including the loss of
use resulting therefrom), or to or from the negligent acts, errors or omissions or willful misconduct
of the Contractor; and (b) not caused solely by the active negligence or willful misconduct of the
Owner.

In the event the Owner is alleged to be liable based upon the above, Contractor shall defend such
allegations and shall bear all costs, fees and expenses of such defense, including but not limited to,
all reasonable attorneys’ fees and expenses, court costs, and expert witness fees and expenses,
using attorneys approved in writing by the Owner, which approval shall not be unreasonably
withheld.

(8}

4. These provisions shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this Agreement (Contract).

5. The Work and services performed hereunder may involve a Consent Decree as further explained
in of Section 00100, provision 1.13 of these specifications. The provisions of that provision are
incorporated herein by reference as if expressly stated.

6. Owner is a political subdivision of the Commonwealth of Kentucky. Contractor acknowledges and
agrees that the Owner is unable to provide indemnity or otherwise save, hold harmless, or defend
the Contractor in any manner.
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C. FINANCIAL RESPONSIBILITY

The Contractor understands and agrees that it shall, prior to final acceptance of its Bid and the
commencement of any Work, demonstrate the ability to assure compliance with the Indemnity
Agreement and other provisions of this Agreement (Contract).

D. INSURANCE REQUIREMENTS

Bidders’ attention is directed to the following insurance requirements, as Bidders must confer with
their respective insurance agents, brokers, or carriers to determine in advance of Bid submission the
availability of the insurance coverage’s and endorsements required herein. If an apparent low Bidder
fails to comply strictly with the insurance requirements below, that Bidder shall be disqualified from
the award of the Agreement (Contract), at the Owner’s discretion.

1. Required Insurance Coverage

Contractor shall procure and maintain for the duration of this Agreement (Contract) the following
or equivalent insurance policies at no less than the limits shown below and cause its
subcontractors to maintain similar insurance with limits acceptable to Owner in order to protect
Owner against claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the Work hereunder by Contractor. The cost of such insurance
shall be included in any Bid.

Coverage Limits -
General Liability $1 million per occurrence
(Insurance Services Office Form CG 00 01) $2 million aggregate, or

$2 million combined single limit
Commercial Automobile Liability Combined single, $1 million per
(Insurance Services Office Form CA 0001) occurrence
Worker’s Compensation Statutory
Employer’s Liability $500,000

The policies above shall contain the following conditions:

a.

All Certificates of Insurance forms used by the insurance catrier shall be properly filed and
approved by the Department of Insurance for the Commonwealth of Kentucky (DOI). Owner
shall be named as additional insured in the General Liability Policy and Commercial
Automobile Liability Policy using the Kentucky DOI approved forms.

The General Liability Policy shall be primary to any insurance or self-insurance retained by
Owner.

The General Liability Policy shall include a Products and Completed Operations endorsement
or Premises and Operations Liability endorsement unless it is deemed not to apply by Owner.

The General Liability Policy shall include an Explosion-Collapse Underground (XCU)
endorsement.

The General Liability Policy shall include a Pollution Liability and/or Environmental
Casualty endorsement unless it is deemed not to apply by Owner.

Owner shall be provided at least thirty (30) days advance written notice via certified mail,

return receipt requested, in the event any of the required policies are canceled or non-
renewed.
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g. Said coverage shall be written by insurers acceptable to Owner and shall be in a form
acceptable to Owner. Insurance placed with insurers with a rating classification of no less than
Excellent (A or A-) and a financial size category of no less than VIII, as defined by the most
current Best’s Key Rating Guide shall be deemed automatically acceptable.

h. Owner requires that the Bidder obtain an Umbrella Liability endorsement to the CGL policy
for a limit of liability of $ (N/A) and that this CGL policy endorsement be renewed for one (1)
year after completion of this project.

2. Renewals

After insurance has been approved by Owner, evidence of renewal of an expiring policy must be
submitted to Owner, and may be submitted on a manually signed renewal endorsement form. If
the policy or carrier has changed, however, new evidence of coverage must be submitted in
accordance with these Insurance Requirements.

3. Deductibles and Self-Insured Programs

IF CONTRACTOR INTENDS TO SUBMIT A SELF-INSURANCE PLAN. IT MUST BE
FORWARDED TO LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT,
DIVISION OF RISK MANAGEMENT, 200 EAST MAIN STREET, LEXINGTON,
KENTUCKY 40507 NO LATER THAN A MINIMUM OF FIVE (5) WORKING DAYS
PRIOR TO BID OPENING DATE. Self-insurance programs, deductibles, and self-insured
retentions in insurance policies are subject to separate approval by Lexington-Fayette Urban
County Government’s Division of Risk Management, upon review of evidence of Contractor’s
financial capacity to respond to claims. Any such programs or retentions must provide Owner with
at least the same protection from liability and defense of suits as would be afforded by first-dollar
insurance coverage. If Contractor satisfies any portion of the insurance requirements through
deductibles, self-insurance programs, or self-insured retentions, Contractor agrees to provide
Lexington-Fayette Urban County Government, Division of Risk Management, the following data
prior to the final acceptance of Bid and the commencement of work:

Contractor’s latest audited financial statement, including auditor’s notes.

Any records of any self-insured trust fund plan or policy and related accounting statement.
Actuarial funding reports or retained losses.

Risk Management Manual or a description of self-insurance and risk management program.
A claim loss run summary for the previous five (5) years.

Self-Insured Associations will be considered.

mo oo gs

4. Safety and Loss Control

Contractor shall comply with all applicable federal, state, and local safety standards related to the
performance of its works or services under this Agreement and take necessary action to protect the
life, health and safety and property of all of its personnel on the job site, the public, and the
Owner.

S.  Verification of Coverage

Prior to award of bid, Contractor agrees to furnish Owner with all applicable Certificates of
Insurance signed by a person authorized by the insurer to bind coverage on its behalf. If requested,
Contractor shall provide Owner copies of all insurance policies, including all endorsements.

6. Right to Review, Audit and Inspect

Contractor understands and agrees that Owner may review, audit and inspect any and all of
Contractor's records and operations to insure compliance with these Insurance Requirements.

7. Contractor understands and agrees that the failure to comply with any of these insurance, safety, or
loss control provisions shall constitute default under this Agreement (Contract). Contractor also
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agrees that Owner may elect at its option any single remedy or penalty or any combination of
remedies and penalties, as available, including but not limited to purchasing insurance and
charging Contractor for any such insurance premiums purchased, or suspending or terminating this
Agreement (Contract).
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1.06 CERTIFICATE OF LIABILITY INSURANCE

(Insert Contractor’s Certificate)

- END OF SECTION -

BC-18

DWQ Standard Stormwater Specifications December 27, 2022



PART VIII

PERMITS

PART 1 - GENERAL
1.01 SUMMARY

The CONTRACTOR shall conform to the requirements of the following permits which
are provided herein:

1. Kentucky Division of Water — Sanitary Sewer Construction Permit

All other permits shall be obtained by the Contractor, including the Kentucky Division
of Water General Permit for Stormwater Discharges Associated with Construction
Activities and the Lexington-Fayette Urban County Government Land Disturbance
Permit.

Additional LFUCG permits required of the Contractor are:

1. LFUCG TRAFFIC ENGINEERING TRAFFIC CONTROL OR LANE
CLOSURE PERMIT

2. LFUCG STREET CUT PERMIT

- END OF SECTION -
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ANDY BESHEAR ReEBECCA W. GOODMAN
GOVERNOR SECRETARY
ENERGY AND ENVIRONMENT CABINET
DEPARTMENT FOR ENVIRONMENTAL PROTECTION ANTHONY R. HATTON
COMMISSIONER
300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601
TELEPHONE: 502-564-2150
TELEFAX: 502-564-4245
October 13, 2022
Gregory Lubeck
Lexington-Fayette Urban County Government
125 Lisle Industrial Ave

Lexington, K'Y 40511

Re: Southland Park Stormwater Improvement Ph 2 SLE
Fayette County, Kentucky
Lexington Town Branch WWTP
Activity ID #: 1073, APE20220016
Receiving Treatment Plant KPDES #: KY0021491

Dear Mr. Lubeck:

We have reviewed the plans and specifications for the above referenced project. The plans include the
construction of approximately 350 linear feet of 8 inch PVC sanitary sewer. This is to advise that plans and
specifications for the above referenced project are APPROVED with respect to sanitary features of design, as of this
date with the requirements contained in the attached construction permit.

If we can be of any further assistance or should you wish to discuss this correspondence, please do not
hesitate to contact Daniel Kulik at 502-782-6998.

Sincerely,

RN

For Terry Humphries, P.E.
Supervisor, Engineering Section
Water Infrastructure Branch
Division of Water

TH /DK

Enclosures

c: Fayette County Health Department
Banks Engineering Inc
Division of Plumbing

An Equal Opportunity Employer M/F/D
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PART IX
ADDENDA
All addenda issued during the bidding of the Project will be reproduced in the signed Contract
Documents, on the pages following this heading sheet.

Addendum
Number Title Date

1.

2,

- END OF SECTION -
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SECTION 01110

SUMMARY OF WORK
PART 1 - GENERAL
1.01 SCOPE OF WORK
A. These Specifications and the accompanying Drawings describe the Work to be

done and materials to be furnished (see Drawings for vicinity map). Unless
otherwise noted, Contractor shall provide and pay for labor, materials,
equipment, tools, construction machinery, transportation, and other facilities
and services necessary for proper execution and completion of Work required
by Contract Documents.

Work of Contract can be summarized by reference to Contract, General
Conditions, specification sections as listed in "Table of Contents" bound
herewith, drawings as listed in "Schedule of Drawings" bound herewith,
addenda and modifications to Contract Documents issued subsequent to initial
printing of project specifications and including but not necessarily limited to
printed matter referenced by any of these. It is recognized that Work of
Contract may be affected or influenced by governing regulations, natural
phenomenon including weather conditions, and other forces outside Contract
Documents.

B. Major Work items in this Contract include:

|. Installation of new storm sewers, sanitary sewers, concrete and asphalt
paving, concrete sidewalks, and related appurtenances for the Lexington
Fayette Urban County Government.

2. The Contractor shall include all materials, labor and equipment necessary for
completion of the Project. The Contract Documents are intended to provide
the basis for proper completion of the work suitable for the intended use of
the Owner. Anything not expressly set forth but which is reasonably implied
or necessary for proper performance of the Project shall be included.

3. The following major Work items are included in the Contract:
a) Removal of existing trees necessary to construct the project
b) Storm and sanitary sewer piping and structures
¢) Site paving — asphalt milling and overlay, and driveway entrances
d) Replacement and installation of new sidewalks, curbs, and gutters
e) Site restoration

Summary of Work
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C. Stipulations

1. In the event of conflict between these specifications and Federal, State,
and Local law/codes, the latter will take precedence.

2. Inall cases where a device or part of the equipment is herein referred to in
the singular, such reference shall apply to as many such items as are
required to complete the installation.

3. Any item not shown on the drawing shall be constructed using Lexington
Fayette-Urban County Government Standard Drawings, current edition.

1.02 CONTINUOUS OPERATIONS

A. The existing systems must be maintained in continuous operation in such a
manner that it meets all local, state, and federal requirements. The Contractor is
responsible not to deactivate, demolish, or interfere with any system required for
the continuous operation until a temporary or new permanent-like system has
been installed and is operational. The Contractor is responsible for payment of
all fines resulting from any action or inaction on his part or the part of his
subcontractors during performance of the Work that is illegal.

1.03  PERMITS

A. Obtain any permits related or required by the Work in this Contract including
but not limited to:
LFUCG Land Disturbance Permit
KY General Permit jfor Stormwater Discharges Associated with
Construction Activities (KYR10)

1.04 CODES

A. Comply with applicable codes and regulations of authorities having jurisdiction.
Submit copies of inspection reports, notices, citations, and similar
communication to the Owner.

1.05  EXISTING CONDITIONS AND DIMENSIONS

A. The Contractor is responsible for verifying all existing conditions, elevations,
dimensions, etc.

- END OF SECTION -

Summary of Work
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SECTION 01120
WORK SEQUENCE
PART 1 - GENERAL
1.01 WORK INCLUDED

The Contractor shall conform to all miscellaneous requirements as contained in the
Contract.

1.02 RELATED REQUIREMENTS
A. General Conditions
B. Section 01110 - Summary of Work
C. Section 01310 - Project Management and Coordination
PART 2 - PRODUCTS
2.01 MATERIALS
The Contractor shall comply with the Specifications for type of Work to be done.
PART 3 - EXECUTION
3.01 SEQUENCE OF CONSTRUCTION OPERATIONS

The Contractor shall submit to the Engineer for review and acceptance a complete
schedule (progress chart) of his proposed sequence of construction operations prior to
commencement of Work. However, the Engineer shall not accept a construction
schedule that fails to utilize the entire time allocated for the construction of the project.
The Contractor shall schedule the various construction activities to complete the project
throughout the entire allotted time period. This schedule requirement in no way
prevents the Contractor from completing the project in a shorter time frame than
scheduled. The construction schedule along with a cost breakdown schedule shall be
submitted and approved by the Owner prior to the submittal of the first partial payment
request in accordance with the general conditions. A revised construction schedule shall
be submitted to the Owner with each pay request. This revised schedule must be
approved by the Owner prior to payment.

- END OF SECTION -

Work Sequence
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SECTION 01290
MEASUREMENT AND PAYMENT
PART 1 — GENERAL
1.01 DESCRIPTION
A. This Section includes administrative and procedural requirements for
determining payment for Work completed and ready for payment under the
Unit Price Contract where the Unit Price Bid Form is utilized in the
Applications for Payment.
1.02 RELATED SECTIONS
A. Bid Schedule
B. Schedule of Values
1.03 GENERAL REQUIREMENTS
A. Prices shall include all costs required for the completed, in-place construction
of the specified unit of Work. This may include but not be limited to, materials
and delivery; cost of installation; incidentals; labor including social security,
insurance, and other required fringe benefits; workman's compensation

insurance; bond premiums; rental of equipment and machinery; taxes; testing;
surveys; incidental expenses; and supervision.

B. Installation, acceptance, and payment shall be in accordance with the
References.
C. The Owner reserves the right to reject the Contractor's measurement of

completed Work that involves use of established unit prices, and to have this
Work measured by an independent surveyor acceptable to the Contractor at the
Owner's expense.

D. Contract Sum adjustments will be by Change Order on basis of net
accumulative change for each unit price category.

a. Except as otherwise specified, unit prices shall apply to both deductive
and additive variations of quantities.

b. Lump sum and unit prices in the Agreement shall remain in effect until
date of final completion of the entire Work.

Measurement and Payment
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B Partial payment for material and equipment properly stored and protected will
be made in accordance with requirements of the Contract.

F. MEASUREMENT AND PAYMENT

a. Payment shall constitute full compensation and will be made as
indicated in the Contract.

b. The quantity approved for payment shall be either:

i. Percentage of the Lump Sum Price - A percentage of the Lump Sum
Price equivalent to the percentage of the project completion as
determined by the Engineer as of the date of the pay request submitted.
The percent completion of the project shall be based on the percent of
the total project actually constructed and not on the percent of the
Contract price completed.

ii. Measured Quantities - The actual quantities in-place and accepted as
measured by the Engineer on the date of the pay request submitted in
the units specified in the Bid form or approved Schedule of Values. C.
Items measured by linear foot such as pipes, culverts, curb, guardrails,
and underdrains that are shown on the Drawings and on the Bid Form
are measured parallel with the base or foundations upon which they are
placed. Contractor shall be paid based on plan view measurements
installed for these types of items regardless of vertical deflections or
other changes in depth that may require additional materials.

G. PROTECTION

a. Where pavement, pipes, valves, appurtenances, trees, shrubbery,
fences, other property or structures are in proximity to the Work,
adequate protection shall be provided. Such protection is considered
incidental to construction and shall not be assigned to any pay item.

H. RESTORATION

a, Where pavement, pipes, valves, structures, appurtenances, trees,
shrubbery, fences, other property or structures not designated as pay
items, have been damaged, removed or disturbed by the Contractor,
whether deliberately or through failure to carry out the requirements of
the Contract Documents, state laws, municipal ordinances or the
specific direction of the Engineer, or through failure to employ usual
and reasonable safeguards, such property and surface structures shall be
replaced or repaired at the expense of the Contractor to a condition
equal to that before Work began within a time frame approved by the

Measurement and Payment
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Engineer. Such restoration is considered incidental to construction and
shall not be assigned to any pay item.

L. EXPLORATORY EXCAVATIONS

a. The Contractor shall verify the exact locations and depths of all utilities
shown and shall conduct exploratory excavations of all utilities that
may interfere with the Work. All such exploratory excavations shall be
performed as soon as practicable after award of the Contract and, in any
event, a sufficient time in advance of construction to avoid possible
delays to the Contractor's work. When such exploratory excavations
show the utility location as shown to be in error, the Contractor shall so
notify the Engineer. The cost for conducting these excavations shall be
considered incidental to construction.

J. TESTING, SURVEY, AND RECORD DRAWINGS

a. All survey layout and record drawings shall be considered incidental to
the cost of construction and shall include all calculations and field work
required, in order to establish all horizontal and vertical controls, set all
stakes needed, such as grade stakes, offset stakes, reference point
stakes, slopes stakes, and other reference marks or points necessary to
provide lines and grades for construction and as-builting of all
roadway, utility construction, and miscellaneous items.

b. All testing shall be considered incidental to the cost of construction and
shall include all field testing and laboratory work including reports as
required by the Drawings and specifications and by agencies having
jurisdiction over the project.

PART 2 - PRODUCTS
2.01 MOBILIZATION AND DEMOBILIZATION

Payment for the Contractor's mobilization and demobilization will be made at the
Contract Lump Sum Price and shall include all cost incurred for moving equipment
to and from the Project area and any pertinent costs related thereto. The lump sum
price for mobilization and demobilization shall not exceed five (5) percent of the
total contract amount. Payment for the mobilization portion will be made in the
first partial payment to the Contractor and shall not exceed 75 percent of the lump
sum cost for mobilization and demobilization. Payment for the demobilization
(remaining) portion shall be made in the final payment to the Contractor.

Measurement and Payment
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2.02 GENERAL CONDITIONS

Payment for General Conditions will be made at the Contract lump sum price and
shall include compensation for insurance, performance and payment bonds,
construction staking (if not a separate pay item) and any other items required under
bidding requirements, Contract forms and conditions of the Contract that are not
included in other pay items.

2.03 MAINTENANCE OF TRAFFIC

Payment for Maintain and Control Traffic will be made at the Contract lump sum
price and shall include compensation for labor, materials, local permits, etc. as
required to maintain traffic in and around the work site as described in the Contract
Documents.

2.04 REMOVE EXISTING TREES AND STUMPS

This item includes the clearing and grubbing of trees and stumps within the
construction limits. Also included is the proper removal and disposal of such
materials in accordance with all local, state, and federal requirements and in a
manner not detrimental to the inhabitants of the area. The CONTRACTOR will be
responsible for determining and complying with local ordinances regarding
disposal of such materials. Trees, shrubbery, fences, retaining walls, and other
such items not specifically noted on the plans to be removed or saved in place, or
not shown on the plans, but suspected of being within the project construction
limits shall not be disturbed until so directed by the ENGINEER.

Work shall not be performed outside the construction limits and existing vegetation
outside the construction limits shall not be disturbed unless authorized by the
ENGINEER. Protection of existing trees that are not to be disturbed, whether
shown on the Plans or not, is included in and incidental to this pay item.

To the extent that it does not conflict with the content of the Plans and Contract
Documents and Specifications, Section 202 of KDOH Standard Specifications,
current edition, is incorporated into this Technical Specification.

Payment for Remove Existing Tree shall be paid for at the Contract Unit Price
based on tree diameter as defined below. No separate payment will be made for
trees less than 5 inches in diameter. All other work described in this section
shall be incidental to other work items. Tree measurements shall be based on the
diameter breast high (DBH). DBH is measured outside bark, 4.5 feet above ground
on the uphill side of the tree. 1f there is some irregularity about the tree, such as a
protruding knot or ring of knots, swelling, forking or other deformity, DBH must
be taken at another point. Generally, the point of measurement is moved higher on

Measurement and Payment
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the tree trunk, to a point where the deformity is no longer affecting the
measurement.

2.05 SANITARY AND STORMWATER STRUCTURES

Structures shall include headwalls, manholes, and storm inlet structures used in the
construction of storm drainage and sanitary sewer systems. Accepted quantities
under this Section will be paid for at the respective Contract Unit Prices as quoted and
shall include the furnishing and installation of the structures and all materials or
equipment incidental to the structure. Also included are excavation (including rock
excavation), earth backfill, and all other materials not specifically delineated
herein, but necessary to complete the construction of the storm and sanitary sewer
structures as shown on the Drawings.

2.06 SANITARY AND STORM SEWER PIPES

Work under this Section shall include all labor, excavation, materials, equipment,
bedding and backfilling in accordance with the Contract Documents, and all
incidentals necessary to construct Sanitary and Storm Sewers of the type and the sizes
indicated on the Drawings. Sanitary sewer collection pipes and laterals shall be PVC
SDR-35. RCP (Reinforced Concrete Pipe) storm sewers shall be Class 111 and shall
meet the requirements of KDOH Section 810. HDPE is permitted, as listed in the
Contract Documents.

Accepted quantities under this Section will be paid for at the respective Contract Unit
Prices as quoted. Surface restoration (seeding, sod, pavement, etc.) will be paid
separately under the appropriate Bid Items. All trenching, bedding, backfill
(including trench cap), and testing of storm sewers shall be incidental to the payment
for installed pipe.

2.07 CONNECT TO EXISTING PIPE OR STRUCTURE

Work for this Section shall include all labor, excavation, materials, equipment, and
incidentals to make connections to existing pipes, manholes or curb box inlets where
required. For structure connections the existing manhole and/or curb box inlet shall be
drilled and/or sawed in a neat manner to allow for the smoothest connection possible.
Once the connection is made, the annulus between the pipe and the structure shall be
filled with non-shrink grout and the entire area around the connection shall be filled
with cement concrete. No fill shall be placed on the concrete before hardening has
occurred. For connections to existing pipes, this item shall include any sleeves and/or
short sections of pipe necessary for a firm connection.

2.08 CAP EXISTING SEWER LATERAL

Work for this Section shall include all labor, excavation, materials, equipment, and

Measurement and Payment
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2.09

2.11

2.12

2.13

incidentals to cap existing sewer laterals that are to be relocated to the proposed
collector sewer. This work shall include the excavation and restoration of existing
pavements as needed to complete the work.

BITUMINOUS PAVEMENT MILLING AND TEXTURING

Payment for the Contractor's mechanical removal of the upper portions of existing
bituminous pavement will be made at the Contract unit price per ton as shown on
weight tickets provided by the Contractor to the Engineer during the performance of
the work. If agreed upon in writing by the Owner, the quantity may be estimated from
field measurements of volume, at a unit weight of 150 lbs/cubic foot. Compensation
shall include all cost incurred for milling and texturing existing pavement to proper
grades, and proper disposal of excavated materials. Sawcutting and edge keys shall
be incidental to this work or other pay items.

DENSE GRADED AGGREGATE and BITUMINOUS PAVING

Work for this Section shall consist of the construction of Dense Graded Aggregate
Base, Bituminous Surface, and/or Tack Coat in conformance with the Kentucky
Department of Highways Standard Specifications for Road and Bridge Construction,
Sections 402 and 403, current edition.

Accepted quantities of Dense Graded Aggregate and Bituminous Paving items will be
paid for at the Contract Plan Quantity per ton as quoted and shall be full compensation
for all Work required under this Section.

CONCRETE SIDEWALK AND CURB & GUTTER REPLACEMENT

Removal and replacement of existing concrete sidewalk and curb & gutter shall be
paid for at the Contract Unit Prices and shall be full compensation for all Work under
this Section completed in accordance with the Contract Documents including
demolition and removal of the existing concrete facilities. All labor, materials, and
equipment shall be incidental to the installation of the new concrete sidewalk.

SIDEWALK RAMPS

This Work consists of the construction of concrete sidewalk ramps with detectable
warning materials on thoroughly compacted subgrades in accordance with the
Plans, Contract Documents, and Standard Drawings.

Accepted quantities for Curb Ramps (including tactile warning tile) will be paid for
at the individual Contract Unit Price per each location as quoted and shall be full
compensation for all Work required under this Section including subgrade
preparation and base material. All required labor, materials, excavation, fill,
equipment, and incidentals shall be included in payment for the work. Removal of

Measurement and Payment
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2.14

2.15

2.16

2.17

existing concrete with sidewalk ramps. is incidental and no additional payment
shall be made for this work.

FENCING

Removal and replacement (with new materials) of existing chain link fencing and
gates, and installation of temporary fencing as shown on the Plans shall be paid for at
the Contract Unit Price and shall be full compensation for all Work under this Section
completed in accordance with the Contract Documents. The Work shall include the
proper disposal of removed materials including the temporary fencing when it is no
longer needed. All labor, materials, and equipment shall be incidental to the work.

SEEDING AND PROTECTION

Accepted quantities of Seeding and Protection shall be paid for at the Contract Plan
Quantity per square yard as measured and shall be full compensation for all Work
under this Section. All labor, materials, and equipment shall be incidental to the
installation of Seeding.

PROJECT SIGNS

Payment for Project Signs in accordance with the plan and details will be made at
the Contract Lump Sum Price and shall include compensation for labor and
materials required to install and maintain project identification sign(s) and other
signage necessary for site security and/or public protection at locations directed by
the Owner and/or Engineer.

EROSION CONTROL AND SWPPP

The Work consists of compliance with all requirements of the Stormwater Pollution
Prevention Plan (SWPPP) and installing barriers such as Silt Checks and Inlet
Protection and/or the installation of temporary Silt Fence to control erosion and

_siltation. Work for this Section shall be in accordance with the Contract

Documents and shall include all labor, excavation, materials, equipment, and
incidentals necessary to complete the work.

Payment for Erosion Control will be paid for at the Contract Lump Sum Price and
shall be full compensation for all Work required under this Section. Each facility
must be properly maintained throughout the duration of the project and removed at

the completion of construction, with no additional compensation for maintenance or

replacement.

Measurement and Payment
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PART 3 - EXECUTION

3.01 PAY ITEMS

Any and all items of Work listed in the Specifications or shown on the Drawings
for this Contract shall be considered part of the project and, therefore, are assumed
to be included in the lump sum figure or unit prices provided in the Agreement.

3.02 QUANTITIES OF ESTIMATE

Wherever the estimated quantities of work to be done and materials to be furnished
under this Contract are shown in any of the documents, including the Bid Proposal,
they are given for use in comparing bids and the right is especially reserved except
as herein otherwise specifically limited, to increase or diminish them as may be
deemed reasonably necessary or desirable by the Owner to complete the Work
contemplated by this Contract, and such increase or diminution shall not give cause
for claims or liability for damages. The Engineer will not be financially
responsible for any omissions from the Contract Documents and therefore not
included by the Contractor in his proposal.

- END OF SECTION -

Measurement and Payment
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SECTION 01310
PROJECT MANAGEMENT AND COORDINATION
PART 1 — GENERAL
1.01 WORK INCLUDED

A. The Contractor shall coordinate the Work of all trades and subcontractors
engaged on the Work, and the Contractor shall have final responsibility in regard
to the schedule, workmanship, and completeness of each and all parts of the
Work.

B. All trades and subcontractors shall be made to cooperate with each other and
with others, as they may be involved in the installation of Work which adjoins,
incorporates, precedes, or follows the Work of another. It shall be the
Contractor's responsibility to point out areas of cooperation prior to execution of
subcontract agreements and the assignment of the parts of the Work. Each trade
and subcontractor shall be made responsible to the Owner, for furnishing
embedded items, giving directions for doing all cutting and fitting, making all
provisions for accommodating the Work, and for protecting, patching, repairing,
and cleaning as required to satisfactorily perform the Work.

C. The Contractor shall be responsible for all cutting, digging, and other action of
his subcontractors and workmen. Where such action impairs the safety or
function of any structure or component of the project, the Contractor shall make
such repairs, alterations, and additions, in the opinion of the Engineer, to bring
said structure or component back to its original design condition at no additional
cost to the Owner.

D. In cases where storm sewers, sanitary sewers, gas lines, water lines, telephone
lines, electric lines, or other underground structures are encountered, they shall
not be displaced or disturbed unless necessary, in which case they shall be
replaced in as good condition as found as quickly as possibte. All such lines or
underground structures damaged or disturbed by the construction shall be
replaced at the Contractor’s expense. unless in the opinion of the Engineer, such
damage was caused through no fault of the Contractor.

E. The Contractor shall notify Kentucky 811 and, as necessary, the utility
companies a minimum of 72 hours prior to any excavation adjacent to their
facilities and shall locate all such facilities with their assistance.

F. Coordination and obtaining utility markings are the responsibility of the
Contractor and he shall follow all requirements associated to Kentucky
811/utility markings. Any fines given out because of failure to comply with
requirements will be paid for by the Contractor at his own expense.

Project Management and Coordination
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G. Each subcontractor is expected to be familiar with the general requirements and
all sections of the detailed Specifications for all other trades and to study all
Drawings applicable to this Work. Each Contractor shall consult with the
Engineer if conflicts exist on the Drawings.

H. No extra compensation will be allowed to cover the cost of removing piping,
conduits, etc., or equipment found encroaching on space required by others.

. Contractor shall coordinate with Columbia Gas during any excavation and
backfilling within a foot of a gas main.

J; Contractor shall coordinate with Kentucky American Water Company during
excavation and backfilling within a foot of a water main. Work shall be in
accordance with all regulatory and Kentucky American Water Company
requirements.

K. Contractor shall coordinate with all property owners for temporary fencing at no
additional cost to the owner. Temporary fencing shall be a minimum of three (3)
feet high and adequately supported to prevent overturning.

- END OF SECTION -

Project Management and Coordination
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SECTION 01311
PROJECT MEETINGS
PART 1 - GENERAL
1.01 PRECONSTRUCTION CONFERENCES
A. The Engineer shall schedule and administer preconstruction meetings, periodic
progress meetings, and specially called meetings throughout the progress of

Work.

a.  The Engineer shall:
i Prepare agenda for meetings.

ii. Make physical arrangements for meetings.

iil. Preside at meetings.

iv. Record in writing the minutes; include significant proceedings
and decisions.

V. Record the meeting with an audio recording device.

vi. Reproduce and distribute copies of minutes within five working
days after each meeting:
Ik To participants in the meeting.
2. To parties affected by decisions made at the meeting.

B. Representatives of Contractor, subcontractors, and suppliers attending
meetings shall be qualified and authorized to act on behalf of the entity each
represents.

C. The Contractor shall attend meetings to assure that Work is executed consistent

with Contract Documents and construction schedules.

D. The preconstruction conference will be for the purpose of reviewing procedures
to be followed concerning the orderly flow of required paperwork; coordination
of the various parties involved with the project, review of Shop Drawing
submittals, Contract time, liquidated damages, payment estimates, Change
Orders, and other items of interest to the parties involved.

1.02  MONTHLY PROGRESS MEETINGS

A. Project meetings will occur at a minimum of once monthly. Additional
meetings may be required if necessary to facilitate scheduling or construction
conflicts.  The Contractor’s project manager shall attend these meetings.
Representatives of the Owner, Engineer. and appropriate state and federal
agencies will be in attendance as they choose.

Project Meetings
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a. The Contractor is to attend progress meetings and is to study previous
meeting minutes and current agenda items, in order to be prepared to
discuss pertinent topics such as deliveries of materials and equipment,
progress of Work, etc.

b. The Contractor is to provide a current submittal log and construction
schedule at each progress meeting.

- END OF SECTION -

Project Meetings
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SECTION 01320
CONSTRUCTION PROGRESS DOCUMENTATION
PART 1 - GENERAL

1.01 WORK INCLUDED

Provide monthly photographs of the construction throughout the progress of the Work
of the project site and adjacent property (as necessary). Provide video of the length of
construction area prior to commencement of work, monthly progress, and at completion
of work.

1.02 RELATED WORK
A. General Conditions
B. Section 01770 - Contract Closeout

1.03 PHOTOGRAPHY

A. Provide monthly photographs (two sets) of the construction throughout progress
of the Work. Provide twenty-four (24) views of Work each month or more as
may be necessary to clearly show any new Work.

B. Take the photographs at the beginning, during, and completion of each element
of construction listed below:

—_—

Unclassified excavation.
Trenching.

Pipe removal

Pipe installation

Inlet installation
Manhole Installation
Basin grading

Connection of pipes

S RO

All other aspects of construction.

1.04  PRINTS

A. Color: two (2) prints of each view, bound into separate sets.

Construction Progress Documentation
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B. Paper: single weight, neutral black image tone, white base.
C. Finish: matte.
D. Size: 3" x 5". Mount with binder tabs.

E. Label each print on back. List project name and Contract number, orientation of
view, date and time of view, work being performed, location of work, and
Contractor's name.

1.05 DIGITAL PHOTOGRAPHS

All photographs shall be digital. Digital photographs of all views shall be provided on
compact disc (CD) or digital video disc (DVD) to the Owner. The CD or DVD shall be
included monthly along with the two sets of prints. Digital pictures shall be time and
date stamped one labeled the same as prints.

a. No Copyrighted Photographs will be accepted.

b. Images shall not be edited in any way.
1.06 DIGITAL VIDEO

A. All video shall be digital. Digital video shall be provided on a compact disc
(CD) or digital video disc (DVD) to the Owner. The CD or DVD shall be
included monthly with the digital photographs. Digital video shall be time and
date stamped.

B. Initial video shall be completed prior to the arrival of any equipment for
construction facilities. The video shall include all existing structures, visible
utilities, parking lots, and access roads. Record any existing damage to the
facilities.

C. Final video shall be completed once all equipment and construction facilities
have been removed from the sites. The video shall include all items listed above
plus all new modifications or alternations.

D. All video shall provide correct exposure and focus, high resolution and
sharpness, maximum depth of field.

1.07 TECHNIQUE
A. All views shall provide factual presentation of the Work progress.

B. All photographs shall provide correct exposure and focus, high resolution and
sharpness, maximum depth of field, and minimum distortion.

Construction Progress Documentation
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1.08 VIEWS

The photographs shall be from varied views that show the most representative sample of
the Work progress.

1.09 SUBMITTALS

A. Submit prints and CD or DVD at the monthly progress meetings unless
specifically requested sooner by the Owner or Engineer.

B. The photographer shall keep electronic copies for a minimum of two years

from Owner acceptance of the project.

- END OF SECTION -

Construction Progress Documentation
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SECTION 01321

SURVEYING

PART 1 — GENERAL
1.01 SUMMARY

This section of the specifications includes requirements for surveying, field engineering, and
record documents.

1.02 CONTRACTOR’S SURVEYOR

Contractor is required to provide and pay all costs related to an individual skilled in the
practice of surveying to provide surveying services as required for layout and construction of
the project as indicated on the Drawings and specified herein. As deemed appropriate by the
Contractor, its surveyor shall:

A. Determine existing conditions and features,

Generate cut sheets,

Provide construction control points,

Provide construction stake out,

Provide necessary information and documentation for construction quality assurance,
Provide information and documentation for final Record Drawings (as-builts),

Maintain and update a set of project record documents, and

Iz o 7m0 aw

Other information required to execute the work in accordance with the Drawings,
Specifications, and Contract.

1.03 OWNER’S SURVEYOR

The Owner’s surveyor will perform the following:

A. Provide survey control information,
B. Verify the work as the Owner deems necessary for construction quality assurance,
and
C. Verify surveys for measurement and payment for the work.
Surveying
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1.04 DEFINITIONS

A. Existing Features: Existing features may include, but are not limited to the
following:
1. Roads
2. Stormwater Basins
3. Stormwater Channels
4. Buried Piping
5. Utilities
6. Manbholes
7. Drives to be Crosses
8. Trees to be removed
9. Inlet Structures

B. Independent Surveyor: A surveyor employed by an organization that is Independent
from the Contractor and acceptable to the Owner.

C. Record Documents: See Article 3.04 of this specification.

1.05 SUBMITTALS

A. Within 14 days before commencing work, the Contractor shall submit qualifications
of Contractor’s surveyor. Submit surveyor's name, State license number, experience,
and qualifications to the Owner or Owner’s Representative:

B. Project Record Documents: Upon Substantial Completion of the Work, contractor
shall deliver survey record documents to Engineer. Final payment will not be made
until Owner receives satisfactory record documents. Accompany record documents
with transmittal form containing:

1.

2
3.
4

|9)]

Date.

Project title and number.

Contractor’s name and address.

Title and number of each record document.

Certification that each document as submitted is complete and accurate.

Signature of Contractor and certification by Contractor’s Surveyor.

Surveying
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1.06 SITE CONDITIONS

A. Existing Features: Contractor is required to field verify the location of existing
features. Owner existing record drawings are available to the Contractor. The
existence and location of features are not guaranteed. Before beginning site work,
investigate and verify the existence and location of underground utilities and existing
features. Owner and Owner’s representatives take no responsibility for the accuracy
of these existing record drawings implied or otherwise.

B. Field Verification: Prior to construction, verify the location of existing features at
points of connection or tie-in to the Work.

C. Field Conditions and Measurements: The Contractor shall base all measurements,
both horizontal and vertical, from established benchmarks. The Contractor shall be
responsible for field verification of all dimensions and conditions at the job site.

D. Discrepancies: Should the Contractor discover any discrepancy between actual
conditions and those indicated which prevent following good practice or the intent of
the Drawings and Specifications, he shall notify Engineer in writing and request
clarification and instructions on how to proceed. The Contractor shall not proceed
with his work until he has received the same from Engineer.

E. No Additional Payment: No claims shall be made for extra payment or extensions of
Contract completion time if the Contractor fails to notify the Engineer of any
discrepancy before proceeding with the aspect of the Work.

PART 2 — PRODUCTS

2.01  GLOBAL POSITIONING SYSTEM

The Contractor shall verify Permanent benchmarks and establish temporary bench marks
with a global positioning system (GPS). Notify Engineer of any discrepancies.

PART 3 - EXECUTION

3.01 QUALIFICATIONS OF CONTRACTOR’S SURVEYOR

A. Kentucky Registered Professional Surveyor and Mapper, acceptable to the Owner
and the Engineer.

3.02 FIELD SURVEY WORK

A. Control Points: Engineer will identify existing project control points, if any, at the
site for the Contractor.

Surveying
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3.03

3.04

Benchmarks: Contractor shall establish and maintain a minimum of two permanent
benchmarks on the site, referenced to data established by survey control points.
Record benchmark locations, with horizontal and vertical data, on project Record
Documents. Do not change or relocate benchmarks or control points without prior
written approval by the Engineer. Promptly report lost or destroyed reference points
or requirements to relocate reference points because of necessary changes in grades
or locations.

Site Improvements: Work from lines and levels established by benchmarks and
markers to set lines and levels as needed to properly locate each element of the
Project. Locate and lay out site improvements, including stakes for slopes, grading,
fill and topsoil placement, utility slopes and invert elevations by instrumentation and
similar appropriate means. Calculate and measure required dimensions within
indicated or recognized tolerances. Do not scale Drawings to determine dimensions.

Relocation of Existing Ultilities: Furnish information necessary to adjust, move or
relocate existing features, structures, utility poles, lines, services or other
appurtenances located in, or affected by construction. Coordinate with local
authorities having jurisdiction.

Surveyor’s Log: Keep neat legible notes of all measurements and calculations made
by him while surveying and laying out the work. Maintain a surveyor's log of control
and other survey work. Make this log available for reference and provide as part of
Record Documents.

TOLERANCES

A.

Positive Drainage: Provide positive drainage for surface towards permanent drainage
ways. All areas shall be graded to the minimum slopes indicated. No ponding areas
are permitted. Positive drainage shall be maintained on all gravity sewer lines.
Other tolerances for specific items of work are listed where applicable.

All equipment used for surveying shall have the capability of achieving a
minimum accuracy of £0.1 foot horizontally. The allowable tolerances required
for construction are £0.1 foot vertically and +0.1 foot horizontally.

RECORD DOCUMENTS

Contractor shall provide documents as follows:

A.

General: Do not use record documents for construction purposes. Protect record
documentation from deterioration and loss in a secure, fire-resistive location; provide
access to record documents for the Owner’s reference during normal working hours.
Backup electronic documents at least once per week.,

Surveying
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B. Recording

1. Label and file record documents and samples in accordance with
Specification Section number listings in Table of Contents of this Invitation
for Bids/Project Manual. Label each document "PROJECT RECORD" in
neat, large, printed letters.

2, Preparation of project record documents shall be by personnel skilled as a
draftsman competent to prepare the required drawings.

3. Record and update daily record information from field notes, on set of
Drawings, and copy of Invitation for Bids/Project Manual.

4. Record information concurrently (daily) with construction progress. Do not
conceal work until required information is recorded.

51 Record deviations from required lines and levels, and advise Engineer when
deviations that exceed indicated or recognized tolerances are detected. On
Project Record Drawings, record deviations that are accepted and not
corrected.

C. Record Drawings: Maintain a clean, undamaged set of black line white-prints of
Contract Drawings and Shop Drawings. Mark the set to show the actual installation
where the installation varies substantially from the work as originally shown. Mark
whichever drawing is most capable of showing conditions fully and accurately;
where Shop Drawings are used, record a cross-reference at the corresponding
location on the Contract Drawings. Give particular attention to concealed elements
that would be difficult to measure and record at a later date.

Mark record sets with red erasable pencil. Mark new information that is important to
the OWNER but was not shown on Contract Drawings or Shop Drawings. Note
related Change Order numbers where applicable. Organize record drawing sheets
into manageable sets, bind with durable paper cover sheets, and print suitable titles,
dates and other identification on the cover of each set. Legibly mark each item to
record actual construction, including:

1. Measured horizontal and vertical locations of underground utilities and
appurtenances referenced to permanent surface improvements,

2. Measured locations of appurtenances concealed in construction, referenced to
visible and accessible features of construction.

Field changes (dimensions and detail).
Changes by Modifications made by Owner.
Details not on original Contract Drawings.

References to related Shop Drawings and Modifications.

S

Depths of various elements of the Work in relation to datum.

Surveying
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D. Record Specifications: Maintain one complete copy of the Project Manual, including
addenda and one copy of other written construction documents such as Change
Orders and Field Order issued in printed form during construction. Mark these
documents to show substantial variations in actual work performed in comparison
with the text of the Specifications, Change Order, and Field Order. Give particular
attention to substitutions, selection of options and similar information on elements
that are concealed or cannot otherwise be readily discerned later by direct
observation. Note related record drawing information and product data. Legibly
mark up each Section to record:

1. Manufacturer, trade name, catalog number, and supplier of each product and
item of equipment actually installed.

2. Changes made by Change Order or Field Order.

3. Other matters not originally specified.

E. Record Product Data: Maintain one copy of each approved Product Data submittal.
Mark these documents to show significant variations in actual work performed in
comparison with information submitted. Include variations in products delivered to
the site, and from the manufacturer's installation instructions and recommendations.
Give particular attention to concealed products and portions of the work that cannot
be otherwise be readily discerned later by direct observation. Note related Change
Orders and mark-up of record drawings and Specifications.

Upon completion of mark-up, submit complete set of record Product Data to the
Owner for Owner’s records.

F. Record Sample Submittal: Record Sample Submittal: Immediately prior to the date
or dates of Substantial Completion, the Contractor will meet at the site with Engineer
and the Owner’s personnel to determine which of the submitted samples that have
been maintained during progress of the work are to be transmitted to Owner for
record purposes. Comply with delivery to Owner sample storage area.

G. As-Built Survey: Survey final location and elevation of all pipes, wells, sumps, and
lateral connections. Buried pipes shall be surveyed at a minimum of every 50 feet,
plus at all manholes, laterals, fittings, and at all breaks or changes in grade.
Contractor shall determine as-built length and slope of all pipes installed under this
Contract. Contractor shall provide final topographic mapping showing breaks in
grade, swales, berms, ditches, and the extent of construction activities. The
topographic mapping shall be on I1-foot vertical intervals. Provide as-built
coordinates of all surveyed points and topographic mapping to Engineer in an
acceptable electronic format for use in preparing as-built drawings.

H. Miscellaneous Record Submittals: Refer to other Specification Sections for
requirements of miscellaneous record keeping and submittals in connection with
actual performance of the work. Immediately prior to the date or dates of substantial

Surveying
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completion, complete miscellaneous records and place in good order, properly
identified and bound or filed, ready for continued use and reference. Submit to the
Engineer for the Owner’s records. Miscellaneous record submittals include but are
not limited to:

1. Field Test Records

2. Inspection Certificates
3. Manufacturer's Certificates
4,

Manufacturer’s Warrantees

L. All as-built survey information and record documents shall be provided to the
Engineer within 30 days of Substantial Completion of the Work by the Contractor.

3.05 INSPECTION

Verify locations of survey control points and existing features prior to starting work.
Promptly notify Engineer of any discrepancies.

3.06 SURVEYING FOR RECORD DRAWINGS

Final measurement shall be submitted to and verified by the Engineer. Drawings and as-
built calculations shall be checked and certified by the Contractor’s Surveyor. In the event
of any disagreements, the Owner’s Surveyor or an Independent Surveyor may be hired by
the Owner to provide supplemental information on final pay quantities to the Engineer.

- END OF SECTION -

Surveying
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SECTION 01510

TEMPORARY UTILITIES

PART 1 — GENERAL

1.01 DESCRIPTION

A.

Furnish, install, and maintain temporary utilities required for construction, remove
on completion of Work.

The Contractor shall maintain strict supervision of use of temporary utility services.

1. Enforce compliance with applicable standards.

2 Enforce safety practices.

3. Prevent abuse of services.

4, Utility charges: Contractor shall be responsible for paying for all utilities

utilized during construction.

1.02 REQUIREMENTS OF REGULATORY AGENCIES

A.

B.

Obtain and pay for all permits as required by governing authorities.

Obtain and pay for temporary easements required across property other than that of
Owner.

Comply with applicable codes including but not limited to Federal, State and Local
codes and regulations and with utility company requirements, and were applicable
National Electric Code, County Health Department and Environmental
Regulations.

1.03  TEMPORARY ELECTRICITY AND LIGHTING

A,

Arrange with utility company, provide service required for power and lighting,
and pay all costs for service and for power used in the construction, testing, and
trial operation prior to final acceptance of the Work by the Owner.

Install circuit and branch wiring, with the area distribution boxes located so that
power and lighting is available throughout the construction by the use of
construction type power cords.

Provide adequate artificial lighting for all areas of Work when natural light is not
adequate to Work, and all areas accessible to the public.
Temporary Ultilities
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1.04 TEMPORARY WATER
A. Arrange with the water utility provider to provide water for construction purposes.

B. Install branch piping with taps located so that water is available throughout the
construction by the use of hoses.

C. Install at each and every connection to the Owner water supply a backflow

preventer meeting the requirements of ANSI A40.6 and AWWA C511. Contractor
shall be required to meter and pay for all water used.

1.05 TEMPORARY SANITARY
A. Provide sanitary facilities in compliance with laws and regulations.

B. Service, clean and maintain facilities and enclosures.

1.07 REMOVAL

A. Completely remove temporary materials, equipment, and offices upon completion
of construction.

B. Repair damage caused by installation and restore to specified or original condition.

- END OF SECTION -

Temporary Utilities
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SECTION 01550
VEHICULAR ACCESS AND PARKING AREAS
PART 1 — GENERAL
1.01  WORK INCLUDED
A. Access roads.

B. Temporary parking.

C. Existing pavements and parking areas.
D. Permanent pavements and parking areas.
E. Maintenance.

F. Removal and repair.

1.02 RELATED REQUIREMENTS
A. Section 01730 - Cutting and Patching
B. Section 01510 - Temporary Ultilities
PART 2 - PRODUCTS
2.01 MATERIALS

A. For temporary construction: Contractor's option, but must be approved by the
Engineer.

PART 3 - EXECUTION
3.01 PREPARATION

A. Clear areas, provide proper surface and storm drainage of premises and adjacent
areas. Install erosion protection.

3.02 ACCESS ROADS

A. Construct temporary all-weather access roads from public thoroughfares to serve
construction area, of a width and load-bearing capacity to provide unimpeded
traffic for construction purposes.

Vehicular Access and Parking Areas
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B. Construct temporary bridges and/or culverts to span low areas and allow
unimpeded drainage.

C. Extend and relocate as Work progress requires, and provide detours as necessary
for unimpeded traffic flow.

D. Locate temporary access roads as approved by the Owner and/or the Engineer.
E. Provide and maintain access to all Owner facilities.
3.03 TEMPORARY PARKING

A. Construct temporary parking areas to accommodate use of construction
personnel in an area acceptable to the Owner and/or the Engineer. Pay all costs
relating to temporary parking.

3.04 MAINTENANCE

A. Maintain traffic and parking areas in a sound condition, free of excavated
material, construction equipment, products, mud, snow, and ice. Use dust
control measures required to prevent airborne particles.

B. Contractor shall schedule and control his work so as to prevent all hazards to
public safety, health and welfare.

C. Streets shall be kept free of dirt and debris on a continuous basis. Pedestrian
facilities shall be kept free of obstruction, and an accessible route shall be
maintained at all times.

D. On existing streets, two-way traffic shall be maintained at all times unless
detour plans have been approved in advance by the Engineer.

E: Pedestrian and vehicular access to occupied buildings shall be maintained at all
times except where approval from the building owner has been obtained.

F. Adherence to the project’s erosion and sediment control plan will be required.
Features contained therein, such as silt fences, check dams and sedimentation
ponds shall be maintained in good working order to the satisfaction of the
public works inspector.

G. Maintain existing paved areas used for construction; promptly repair breaks,
potholes, low areas, standing water, and other deficiencies to maintain paving
and drainage in original and/or specified condition.

Vehicular Access and Parking Areas
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3.05 REMOVAL AND REPAIR

A. Remove temporary materials and construction when permanent facilities are
usable as directed by the Engineer.

B. Remove underground work and compacted materials to a depth of two (2) feet;
fill and grade site as specified.

C. Repair existing permanent facilities damaged by usage to original and/or
specified condition.

- END OF SECTION -
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SECTION 01551

TRAFFIC REGULATION
PART 1 - GENERAL
1.01  WORK INCLUDED
A. Construction parking control.
B. Flagmen.
C. Flares and lights.
D. Haul routes.
E. Removal.
F. This consists of maintaining, controlling, and protecting vehicular, bicycle, and

pedestrian traffic adjacent to and within the construction area in accordance with
the Plans, Contract Documents and Specifications, and Lexington-Fayette Urban
County Government (LFUCG) Standard Drawings, current edition. Work in
this section shall also conform to the Kentucky Transportation Cabinet Standard
Specifications, (KYTC) Latest Edition specially but not limited to:  Sections
112 of the KYTC Standard Specifications, current edition and associated cross
references, but only to the extent that these KYTC sections do not conflict with
the content of these Plans, Contract Documents and Specifications, and LFUCG
Standard Drawings.

1.02 RELATED SECTIONS

A. General Conditions

B. Section 01560 - Barriers
PART 2 - PRODUCTS
2.01 SIGNS AND DEVICES

A. Traffic Cones and Drums, Flares and Lights: as approved by federal, state, and
local jurisdictions.

B. Flagman Equipment: as required by federal, state, and local jurisdictions.

Traffic Regulation
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PART 3 — EXECUTION
3.01 CONSTRUCTION PARKING CONTROL

A. Control vehicular parking to prevent interference with public traffic and parking,
access by emergency vehicles, and Owner's operations.

B. Monitor parking of construction personnel's vehicles in existing facilities.
Maintain vehicular access to and through parking areas.

C. Prevent parking on or adjacent to access roads or in non-designated areas.
3.02 TRAFFIC CONTROL
A. All lane blockages and closures must be permitted by the LFUCG Division of
Traffic Engineering.  Contractor is responsible for obtaining all lane

blockage/closure permits from LFUCG Traffic Engineering.

B. Contractor shall abide by county and state regulations governing utility
construction Work.

C. Traffic control shall be provided according to the Kentucky Department of
Highways Manual on Uniform Traffic Control Devices for Streets and
Highways.

3.03 FLAGMEN

Provide trained and equipped flagmen to regulate traffic when construction operations
or traffic encroach on public traffic lanes.

3.04 FLARES AND LIGHTS

Use flares and lights during hours of low visibility to delineate traftic lanes and to guide
traffic.

3.05 HAUL ROUTES

A. Consult with authorities, establish public thoroughfares to be used for haul
routes and site access.

B. Confine construction traffic to designated haul routes.

C. Provide traffic control at critical areas of haul routes to regulate traffic and
minimize interference with public traffic.

Traffic Regulation
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3.06 REMOVAL

Remove equipment and devices when no longer required.

- END OF SECTION -
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SECTION 01560

BARRIERS
PART 1 — GENERAL
1.01 WORK INCLUDED
A. The Contractor shall provide all temporary barriers in conformance with local,
state, and federal codes.
B. The Contractor is responsible for safety at all times on the project site. The

Contractor shall provide appropriate barricades, safety fences, and warning
signs. No open excavations or equipment shall be accessible to the general
public at any time.

C. Contractor shall coordinate with all property owners for temporary fencing at no
additional cost to the Owner. Temporary fencing shall be a minimum of three
(3) feet high and adequately supported to prevent overturning.

- END OF SECTION -
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SECTION 01561

SECURITY
PART 1 — GENERAL
1.01  WORK INCLUDED
A. The project area must remain safely accessible to Owner's personnel; however,

the Contractor shall provide any non-interfering security he deems necessary to
protect his Work, equipment, etc.

B. Provide an adequate system to secure the project area at all times, especially
during non-construction periods; the Contractor shall be solely responsible for
taking proper security measures.

1.02 COSTS

A. Contractor shall pay for all costs for protection and security systems.

- END OF SECTION -
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SECTION 01562

PROTECTION OF WORK AND PROPERTY

PART 1 — GENERAL
1.01 REQUIREMENTS INCLUDED

Protection for products (including Owner-provided products) after installation and
existing property.

1.02 RELATED REQUIREMENTS
Division 1 - General Requirements
PART 2 - PRODUCTS
(Not Used)
PART 3 - EXECUTION
3.01 PROTECTION AFTER INSTALLATION

A. Protect installed products and control traffic in immediate area to prevent
damage from subsequent operations.

B. Restrict traffic of any kind across planted lawn and landscape areas.

- END OF SECTION -

Protection of Work and Property
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SECTION 01570
TEMPORARY CONTROLS

PART 1| — GENERAL
1.01 REQUIREMENTS INCLUDED

A. Dust control.

B. Surface drainage.
1.02 RELATED REQUIREMENTS

Section 01510 — Temporary Utilities

Section 02370 — Erosion and Sediment Control

PART 2 - PRODUCTS

(Not Used)

PART 3 - EXECUTION
3.01 DUST CONTROL
A. Plan and execute construction by methods to control surface drainage from cuts

and fills, from borrow and waste disposal areas. Prevent erosion and
sedimentation.

B. Execute Work by methods to minimize raising dust from construction
operations. Provide positive means to prevent airborne dust from dispersing into
atmosphere.

C. Minimize amount of bare soil exposed at one time.

D. Provide temporary measures such as berms, dikes, drains, hay bales, gabions,

etc., so as to minimize siltation due to runoff.

E. Periodically inspect earthwork to detect evidence of erosion and sedimentation;
promptly apply corrective measures.

Temporary Controls
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3.02 SURFACE RUNOFF CONTROL

A. Provide temporary control of surface runoff from adjacent property until
proposed storm drainage is complete and in service.

B. Direct surface water flow away from any open trenches.

- END OF SECTION -

Temporary Controls
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SECTION 01580
PROJECT IDENTIFICATION AND SIGNS
PART 1 — GENERAL
1.01 SCOPE OF WORK
A. The Contractor shall provide signs near the site of the Work. The sign shall set
forth the description of the Work and the names of the Owner, Engineer, and
Contractor.
1.02 RELATED SECTIONS
A. Part IV- General Conditions
PART 2 - PRODUCTS
2.01 IDENTIFICATION SIGN (3'x 6")

A. Project identification sign shall comply with Standard Drawing 323 unless
otherwise noted.

B. Basic design shall be as required by the Engineer or shown on the Drawings.
¢ Colors shall be as stated on the Drawings.
D. Number Required: one (1)

2.02 SIGNS

A. The following signs shall be provided with mounting frames and installed as
directed by the Engineer.

Size
Horizontal | Vertical

Signs Quantity

Authorized Personnel Only / No Trespassing 147 10” TBD

(Provide steel posts for these signs.)

B. All informational signs shall meet applicable OSHA specifications. They shall be
heavy-duty painted aluminum 1/16-inch thick, rust, weather, and sunlight resistant.

Project Identification and Signs
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PART 3 - EXECUTION
3.01 INSTALLATIONS

A. Signs shall be installed at locations specified by LFUCG. Project identification
signs shall be located at the beginning of the project and the end of the project as
decided by LFUCG.

B. Project identification signs shall be in accordance with LFUCG Standard Drawing
No. 323 attached at the end of this section.

3.02 MAINTENANCE

The signs shall be maintained in good condition until the completion of the project.

Project ldentification and Signs
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SECTION 01600

MATERIAL AND EQUIPMENT

PART 1 — GENERAL
1.01 STORAGE OF MATERIALS AND EQUIPMENT

All excavated materials and equipment to be incorporated in the Work shall be placed so
as not to injure any part of the Work or existing facilities and so that free access can be
had at all times to all parts of the Work and to all public utility installations in the
vicinity of the Work. Materials and equipment shall be kept neatly piled and compactly
stored in such locations as will cause a minimum of inconvenience to public travel and
adjoining owners, tenants, and occupants.

1.02  HANDLING AND DISTRIBUTION

A. The Contractor shall handle, haul, and distribute all materials and all surplus
materials on the different portions of the Work, as necessary or required; shall
provide suitable and adequate storage room for materials and equipment during
the progress of the Work, and be responsible for the protection, loss of, or
damage to materials and equipment furnished by him, until the final completion
and acceptance of the Work.

B. Storage and demurrage charges by transportation companies and vendors shall
be borne by the Contractor.

1.03  MATERIALS, SAMPLES, INSPECTION

A. Unless otherwise expressly provided on the Drawings or in any of the other
Contract Documents, only new materials and equipment shall be incorporated in
the Work. All materials and equipment furnished by the Contractor to be
incorporated in the Work shall be subject to the inspection of the Engineer. No
material shall be processed or fabricated for the Work or delivered to the Work
site without prior concurrence of the Engineer.

B. As soon as possible after execution of the Agreement, the Contractor shall
submit to the Engineer the names and addresses of the manufacturers and
suppliers of all materials and equipment he proposes to incorporate into the
Work. As requested, the Contractor shall also submit data relating to the
materials and equipment he proposes to incorporate into the Work in sufficient
detail to enable the Engineer to identify and evaluate the particular product and
to determine whether it conforms to the Contract requirements. Such data shall
be submitted in a manner similar to that specified for submission of shop and
working Drawings.

Material and Equipment
01600-1

DWQ Standard Stormwater Specifications November 17, 2022



C. Facilities and labor for the storage, handling, and inspection of all materials and
equipment shall be furnished by the Contractor. Defective materials and
equipment shall be removed immediately from the site of the Work.

D. If the Engineer so requires, either prior to or after commencement of the Work,
the Contractor shall submit samples of materials for such special tests as the
Engineer deems necessary to demonstrate that they conform to the
Specifications. Such samples, including concrete test cylinders, shall be
furnished, taken, stored, packed, and shipped by the Contractor as directed.

E. The Contractor shall furnish suitable molds for making concrete test cylinders.
The Contractor shall have a minimum of four (4) concrete cylinders taken for
every 25 cubic yards of concrete or discreet concrete delivery should the amount
be less than 25 cubic yards even though placement may be at multiple locations.
Cylinders shall be submitted to an independent laboratory for testing of strength
by breaking at 7 days, 14 days, and 28 days. Additional cylinders may be taken
as deemed necessary by Engineer and all costs associated with concrete testing
shall be borne by the Contractor. Concrete sampling, cylinders, curing, and
testing shall be accordance with respective ASTM standards, latest editions.

F; All samples shall be packed so as to reach their destination in good condition,
and shall be labeled to indicate the material represented, the name of the building
or work and location for which the material is intended, and the name of the
Contractor submitting the sample. To ensure consideration of samples, the
Contractor shall notify the Engineer by letter that the samples have been shipped
and shall properly describe the samples in the letter. The letter of notification
shall be sent separate from and should not be enclosed with the samples.

G. The Contractor shall submit data and samples, or place his orders, sufficiently
early to permit consideration, inspection, and testing before the materials and
equipment are needed for incorporation in the Work. The consequences of his
failure to do so shall be the Contractor's sole responsibility.

H. When required, the Contractor shall furnish to the Engineer triplicate sworn
copies of manufacturer's shop or mill tests (or reports from independent testing
laboratories) relative to materials, equipment performance ratings, and concrete
data.

. After review of the samples, data, etc., the materials and equipment used on the
Work shall in all respects conform therewith.

1.04 IMPERFECT WORK OR MATERIALS

A. Any defective or imperfect work or materials furnished by the Contractor which
is discovered before the final acceptance of the work, as established by the

Material and Equipment
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Certificate of Substantial Completion, or during the subsequent guarantee
period, shall be removed immediately even though it may have been overlooked
by the Engineer and estimated for payment. Any materials condemned or
rejected by the Engineer shall be tagged as such and shall be immediately
removed from the site. Satisfactory work or materials shall be substituted for
that rejected.

B. The Engineer may order tests of imperfect or damaged work or materials to
determine the required functional capability for possible acceptance, if there is
no other reason for rejection. The cost of such tests shall be borne by the
Contractor; and the nature, tester, extent and supervision of the tests will be as
determined by the Engineer. If the results of the tests indicate that the required
functional capability of the work or material was not impaired, consistent with
the final general appearance of same, the work or materials may be deemed
acceptable. If the results of such tests reveal that the required functional
capability of the questionable work or materials has been impaired, then such
work or materials shall be deemed imperfect and shall be replaced. The
Contractor may elect to replace the imperfect work or material in lieu of
performing the tests.

- END OF SECTION -
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SECTION 01660

STORAGE

PART 1 - GENERAL
1.01  REQUIREMENTS INCLUDED
A. General Storage
B. Enclosed Storage
C. Exterior Storage
D. Maintenance of Storage
1.02 RELATED REQUIREMENTS

Division 1 - General Requirements

PART 2 - PRODUCTS

(Not Used)

PART 3 - EXECUTION
3.01 GENERAL STORAGE

A. Store products, immediately on delivery, in accordance with manufacturer's
instructions, with seals and labels intact. Protect until installed.

B. Arrange storage in a manner to provide access for maintenance of stored items
and for inspection.

C. Storage location shall be approved by the Owner. If the Contractor proposes to
use property owned by the Owner for storage, the Owner must approve the
location prior to any delivery or placement of materials.

3.02 ENCLOSED STORAGE

A. Store products, subject to damage by the elements, in substantial weather-tight
enclosures.
Storage
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B. Maintain temperature and humidity within ranges stated in manufacturer's
instructions.

C. Provide humidity control and ventilation for sensitive products as required by
manufacturer's instructions.

D. Store unpacked and loose products on shelves, in bins, or in neat groups of like
items.

3.03 EXTERIOR STORAGE
A. Provide substantial platforms, blocking, or skids, to support fabricated products
above ground; slope to provide drainage. Protect products from soiling and
staining.
B. For products subject to discoloration or deterioration from exposure to the
elements, cover with impervious sheet material. Provide ventilation to avoid

condensation.

C. Store loose granular materials on clean, solid surfaces such as pavement, or on
rigid sheet materials, to prevent erosion and ponding of water.

D. Provide surface drainage to prevent erosion and ponding of water.
E1 Prevent mixing of refuse or chemically injurious materials.

3.04 MAINTENANCE OF STORAGE

A. Regularly inspect stored products on a scheduled basis. Maintain a log of
inspections, make available to Engineer on request.

B. Verify that storage facilities comply with manufacturer's product storage
requirements.

C. Verify that manufacturer required environmental conditions are maintained
continually.
D. Verify that surfaces of products exposed to the elements are not adversely

affected; that any weathering of finishes is acceptable under requirements of
Contract Documents.

- END OF SECTION -
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SECTION 01730
CUTTING AND PATCHING
PART 1 - GENERAL
1.01  WORK INCLUDED

A. Provide cutting and patching work to properly complete the Work of the project
for connecting to existing stormwater or sewer lines and structures.

B. Do not cut and patch in a manner that would result in a failure of the Work to
perform as intended, decreased energy performance, increased maintenance,
decreased-operational life, or decreased safety.

PART 2 - PRODUCTS
2.01 MATERIALS

A. Match existing materials for cutting and patching work with new materials
conforming to project requirements.

PART 3 - EXECUTION
3.01 INSTALLATION
A. Inspect conditions prior to Work to identify scope and type of Work required.
Protect adjacent Work. Notify Owner of Work requiring interruption to building

services or Owner's operations.

B. Perform Work with workmen skilled in the trades involved. Prepare sample
area of each type of Work for approval.

C. Cutting: Use cutting tools, not chopping tools. Make neat holes. Minimize
damage to adjacent Work. Check for concealed utilities and structure before
cutting.

D. Patching: Make patches, seams, and joints durable and inconspicuous. The

Contractor shall compact every 6-inch lift of stone backfill with a plate
compactor. Comply with tolerances for new Work.

E. Clean Work area and areas affected by cutting and patching operations.

- END OF SECTION -
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SECTION 01770

CONTRACT CLOSEOUT

PART 1 — GENERAL
1.01 RELATED REQUIREMENTS
A. Section 01120 — Work Sequence

1.02 SUBSTANTIAL COMPLETION

A. Contractor shall submit written certification to Engineer that project is
substantially complete and includes a list of major items to be completed or
corrected.

B. Engineer will make an inspection within fourteen (14) days after receipt of

certification, together with the Owner's representative.
C. Should Engineer consider that work is substantially complete:

l. Engineer will prepare and issue a certificate of substantial completion,

containing:
a. Date of substantial completion.
b. Contractor's list of items to be completed or corrected, verified,

and amended by Engineer.

c. The time within which Contractor shall complete or correct work
of listed items.

2 Contractor shall complete work listed for completion or correction,
within designated time.

D. Should Engineer consider that work is not substantially complete:
1. He shall immediately notify Contractor, in writing, stating reasons.
2. Contractor shall complete work, and send second written notice to

Engineer, certifying that project, or designated portion of project is
substantially complete.

3. Engineer will re-review work.

Contract Closeout
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1.03  FINAL INSPECTION

A. Contractor shall submit written certification that:

Contract Documents have been reviewed.

2. Project has been inspected for compliance with Contract Documents.
3. Work has been completed in accordance with Contract Documents.
4. Equipment and systems have been tested in presence of Owner's
representative and are operational.
5. Project is completed and ready for final inspection.
B. Engineer will make final on-site observation/review within fourteen (14) days

after receipt of certification.

C. Should Engineer consider that work is finally complete in accordance with
requirements of Contract Documents, he shall request Contractor to make
Contract closeout submittals.

D. Should Engineer consider that work is not finally complete:

Il

2

S

He shall notify Contractor, in writing, stating reasons.
Contractor shall take immediate steps to remedy the stated deficiencies,
and send second written notice to Engineer certifying that work is

complete.

Engineer will re-review the work.

1.04 FINAL CLEANING UP

The work will not be considered as completed and final payment made until all final
cleaning up has been done by the Contractor in a manner satisfactory to the Engineer.

1.05 CLOSEOUT SUBMITTALS

A. Project Record Documents
B. Operation and Maintenance Data
C. Guarantees, Warranties, and Bonds

Contract Closeout
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1.06 INSTRUCTION

Instruct Owner's personnel in operation of all systems, mechanical, electrical, and other
equipment.

1.07 FINAL APPLICATION FOR PAYMENT

Contractor shall submit final applications in accordance with requirements of general
conditions.

1.08 FINAL CERTIFICATE FOR PAYMENT

A. Engineer will issue final certificate in accordance with provisions of general
conditions.

B. Should final completion be materially delayed through no fault of Contractor,
Engineer may issue a semi-final certificate for payment.

- END OF SECTION -
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SECTION 02220

DEMOLITION
PART 1 - GENERAL
1.01  WORK INCLUDED
A. The demolition indicated on the drawings and required by the Specifications

does not profess to show or indicate every detail necessary to complete this
project. The drawings and Specifications indicate the overall intent. The
contractor shall provide the labor, construction equipment, materials and
incidentals necessary to meet the intent of the contract documents. Demolition
of existing items shall include the removal of all related appurtenances and the
patching of all holes resulting from the removal. Demolition required to alter or
remove all or parts of existing structures shall be conducted in a manner that
protects the existing structures and those facilities to remain in service, and the
proper disposal of all construction debris. Contractor shall inform the Owner of
the disposal location for material. If disposal is in Fayette County, a separate
ESC plan and gradings permit shall be obtained by the Contractor.

B. Included, but not limited to, are demolition and removals of existing materials,
equipment, or work necessary to install the new work as shown and specified
and to connect same with existing work in an approved manner. Demolition
includes, but is not necessarily limited to, structural steel, structural concrete,
miscellaneous metal, piping, equipment, attachments, appurtenances, and similar
existing facilities.

C. Demolitions and removals which may be specified under other sections shall
conform to requirements of this section.

D. All work shall comply with all federal, state, and local codes and regulations
regarding safety.

1.02  SUBMITTALS

A. Contractor shall submit for review proposed methods, equipment, and operations
sequence. Include coordination for shut-off capping, temporary services,
continuation of utility services, and other applicable items to ensure no
interruption of Owner's operations.

Demolition
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1.03 JOB CONDITIONS
A. Protection

- Contractor shall execute the demolition and removal work to prevent
damage or injury to structures, occupants thereof, and adjacent features
which might result from falling debris or other causes, and so as not to
interfere with the use, and free and safe passage to and from, adjacent
structures.

2. Closing or obstructing of roadways, sidewalks, and passageways
adjacent to the work by the placement or storage of materials will not be
permitted, and all operations shall be conducted with a minimum
interference to traffic on these ways unless approved by the Owner.

3 Contractor shall erect and maintain barriers, lights, sidewalk sheds, and
other required protective devices.

4. Contractor shall repair damage to facilities to remain, or to any property
belonging to the Owner or occupants of the facilities at no additional cost
to the Owner.

B. Scheduling

1. Contractor shall carry out his operations so as to avoid interference with
operations and work in the existing facilities.

C. Notification
s At least 48 hours prior to commencement of a demolition or removal,
Contractor shall notify the Engineer in writing of his proposed schedule.
Owner shall inspect the existing equipment and identify and mark those
items which are to remain the property of the Owner. No removals shall
be started without the written permission of the Engineer.

D. Explosives

l. Do not bring explosives on site nor use explosives for demolition.

PART 2 - PRODUCTS

(NOT USED)

Demolition
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PART 3 - EXECUTION
3.01 GENERAL

A. All materials and equipment removed from existing work shall become the
property of the Contractor, except for those which the Owner has identified and
marked for its use. All materials and equipment marked by the Owner to remain
its property, or designated to be relocated, shall be carefully removed by the
Contractor so as not to be damaged, and then cleaned and stored on or adjacent
to the site in a protected place specified by the Engineer or loaded onto trucks
provided by the Owner.

B. Contractor shall dispose of all demolition materials, equipment, debris, and all
other items not marked by the Owner to remain as its property off the site and in
conformance with all existing applicable laws and regulations.

C. Surfaces of walls, floors, ceilings, or other areas which are exposed by any of the
removals specified herein, and which will remain as architecturally finished
surfaces and which have holes, scars, chipped or other damaged surfaces
revealed by the removal shall be repaired by the Contractor with the same or
matching materials as the existing surface or as may be otherwise approved by
the Engineer.

D. Pollution Controls: Use water sprinkling, temporary enclosures, and other
suitable methods to limit the amount of dust and dirt rising and scattering in the
air to the lowest practical level. Comply with governing regulations pertaining
to environmental protection.

l. Do not use water when it may create hazardous or objectionable
conditions such as ice, flooding, and pollution.

2 Clean adjacent structures, facilities, and improvements of dust, dirt, and
debris caused by demolition operations. Return adjacent areas to
conditions existing prior to the start of the work.

3.02 STRUCTURAL REMOVALS

A. Existing structures which are designated to be demolished shall be removed in
their entirety unless noted otherwise on the drawings.

B. All concrete, concrete block, reinforcement, plaster, wire mesh and other items
contained in or upon the structures shall be removed and taken from the site,
unless otherwise approved by the Engineer. Demolished items shall not be used
in backfill adjacent to structures or in pipeline trenches.

Demolition
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C. All structural and miscellaneous metals designated to remain the property of the
Owner shall be removed and stored on or adjacent to the site in a protected place
specified by the Owner or loaded onto trucks provided by the Owner.

D. After removal of parts or all of masonry walls, slabs and like work which tie into
new work or existing work, the point of junction shall be neatly repaired so as to
leave only finished edges and surface exposed.

E. After removing the demolished structures, remaining cavities shall be backfilled
with soil unless otherwise noted on the drawings.

3.03 PIPE REMOVED

A. Piping removals shall consist of removing existing piping, and other
appurtenances as specified, shown, or required for the completion of the work.
It shall include demolition, cutting, capping, and plugging as required.

B. Excavate all necessary material to remove the pipe which has been designated
for removal. Dispose of the excavated material and remove the pipe. The pipe
shall be relocated where indicated on the drawings. Pipe not scheduled to be
relocated shall become the property of the Contractor and shall be removed from
the project site. Seal all holes left in walis of structures or manholes that are to
remain in place.

C. The trench resulting from the removal of pipe shall be backfilled except when
the trench lies within the limits of subsequent excavation.

D. Where existing piping is not removed in its entirety, the remaining abandoned
portion of the pipe will be sealed with precast, vitrified, or concrete stoppers or
with masonry of a type and thickness acceptable to the Engineer.

Ez Where existing piping through demolished structures is to remain in service,
pipes shall be connected through the structures with new pipe of a type and in a
manner acceptable to the Engineer without additional cost to the Owner.

5 After connecting across or sealing the existing pipes remaining, cavities shall be
backfilled with soil. When connecting pipes are used, suitable backfill shall be
carefully tamped solidly under and around the pipe.

3.04 MANHOLES ABANDONED

A. Existing manholes which are designated to be abandoned shall be removed to a
minimum of one foot below the ground surface in a manner that will not damage
pipes that are to remain. Backfill with crushed stone to subgrade elevation.

Demolition
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B. Castings shall remain the property of the Owner and shall be carefully removed
and stored within the project limits for pickup by the Owner.

3.05 CLEANUP

A. Contractor shall remove from the site all debris resulting from the demolition
operations as it accumulates. Upon completion of the work, all materials,
equipment, waste, and debris of every sort shall be removed. The premises shall
be left clean, neat, and orderly.

- END OF SECTION -
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SECTION 02230

SITE CLEARING
PART 1 — GENERAL
1.01 SUMMARY
A. Clear site within construction limits of plant life and grass.
B. Remove root system of trees and shrubs.

C. Remove surface debris.
1.02 REGULATORY COMPLIANCE
Conform to applicable local codes and ordinances for disposal of debris.
PART 2 - PRODUCTS
(NOT USED)
PART 3 - EXECUTION
3.01 REMOVAL OF EXISTING TREES AND OTHER VEGETATION

A. Reasonable care shall be taken during construction to avoid damage to
vegetation. Ornamental shrubbery and tree branches shall be temporarily tied
back, where appropriate, to minimize damage. Trees that receive damage to
branches shall be trimmed of those branches to improve the appearance of the
tree. Tree trunks receiving damage from equipment shall be treated with a tree
dressing. The Contractor shall not cut or injure any trees or other vegetation
outside right-of-way or easement line and outside areas to be cleared, as
indicated on the drawings, without written permission from the Engineer. The
Contractor shall be responsible for all damages outside these lines.

B. The Engineer shall designate which trees are to be removed within permanent
and temporary easement lines or right-of-way lines.

3.02 CLEARING

A. From areas to be cleared, the Contractor shall cut or otherwise remove all trees.
brush, and other vegetation such as snags, bark, and refuse. The ground shall be
cleared to the width of the permanent easement or right-of-way unless otherwise
directed by the Engineer.

Site Clearing
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B. Except where clearing is performed by uprooting with machinery, trees, stumps,
and stubs to be cleared shall be cut as close to the ground surface as practicable,
but no more than six (6) inches above the ground surface for small trees and 12
inches for larger trees.

C. Elm bark shall be either buried at least one (1) foot deep or burned in suitable
incinerators off-site with satisfactory antipollution controls and fire prevention
controls, to prevent the spread of Dutch Elm disease and as required by
applicable laws.

3.03 GRUBBING

From areas to be grubbed, the Contractor shall remove completely all stumps, remove to
a depth of 12 inches all roots larger than 3-inch diameter, and remove to a depth of six
(6) inches all roots larger than 1/2-inch diameter. Such depths shall be measured from
the existing ground surface or the proposed finished grade, whichever is lower.

3.04 STRIPPING OF TOPSOIL

Prior to starting general excavation, strip topsoil to a depth of six (6) inches or to depths
required by the Engineer. Do not strip topsoil in a muddy condition and avoid mixture
of subsoil. Stockpile the stripped topsoil within easement or right-of-way lines for use
in finish grading and site restoration. Topsoil stockpiled shall be free from trash, brush,
stones over two (2) inches in diameter and other extraneous material.

3.05 PROTECTION

A. Protect plant growth and features remaining as final landscaping.
B. Protect benchmarks and existing work from damage or displacement.
C. Maintain designated site access for vehicle and pedestrian traffic.

3.06 DISPOSAL

A. All materials resulting from clearing and grubbing and not scheduled for reuse
shall become the property of the Contractor and shall be suitably disposed of off-
site, unless otherwise directed by the Engineer, in accordance with all applicable
laws, ordinances, rules, and regulations.

B. Such disposal shall be performed as soon as possible after removal of the
material and shall not be left until the final period of cleaning up.

- END OF SECTION -
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SECTION 02240

DEWATERING
PART 1 - GENERAL
1.0t SCOPE OF WORK
A. Furnish all labor and equipment required to dewater all excavations.
B. Dewatering of all excavations shall be the responsibility of the Contractor, and no

additional compensation will be allowed for same.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION
3.01 GENERAL

A. Dewatering equipment shall be of adequate size and quantity to assure
maintaining proper conditions for installing pipe, concrete, backfill or other
material or structure in the excavation.

B. Dewatering shall include proper removal of any and all liquid, regardless of its
source, from the excavation.

C. The site shall be kept free of surface water at all times. The Contractor shall
install stabilized drainage ditches, dikes, and shall perform all pumping and other
work necessary to divert or remove rainfall and/or all other accumulations of
water from the excavations. The diversion and removal of surface water shall be
performed in a manner that will prevent flooding and/or damage to other locations
within or beyond the construction limits where it may be detrimental.

D. The Contractor shall provide, install, and operate sufficient trenches, sumps,
pumps, hose piping, well points, deep wells, etc., necessary to depress and
maintain the groundwater level below the base of the excavation during all stages
of construction operations.

E. No groundwater from the excavated area shall be discharged into the sanitary
sewer system, and no dewatering flows shall be discharged directly to streams or
other waterbodies without authorization from the Kentucky Division of Water and
notification to the LFUCG Division of Water Quality.

Dewatering
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F. Dewatering shall be in accordance with Chapter 11 of the LFUCG Stormwater
Manual and all other state and local regulations/permits/plans.

G. Trench shall be dewatered as required and never shall the trench accumulate
groundwater to a depth that will cause pipe to float.

- END OF SECTION -

Dewatering
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SECTION 02250
SHORING AND UNDERPINNING
PART 1 — GENERAL
1.01 SUMMARY
A. Shore and brace sidewalls in deep excavations with steel sheet, soldier piles or

timber lagging as required to protect existing buildings, utilities, roadways, and
improvements. Prevent cave-ins, loss of ground, or damage to people and

property.

B. Maintain shoring and bracing during construction activities and remove shoring
and bracing if practical when construction and filling is complete.

C. Contractor shall be fully responsible for means and methods of shoring and
underpinning, and shall submit plans, sealed by a Professional Engineer in the
State of Kentucky, to the Engineer for review.
1.02  SAFETY
A. Comply with all federal, state, and local codes and regulations regarding safety.
Use experienced installers. Deliver, handle, and store materials in accordance
with manufacturer's instructions.

PART 2 - PRODUCTS

2.0l  MATERIALS

A. Sheet Steel: Heavy-gauge steel sheet suitable for service.
B. Soldier Piles: Steel H-beams in serviceable condition.
C. Timber Lagging: Heavy timber pressure treated with wood preservative.

PART 3 - EXECUTION
3.01  INSTALLATION

A. Install in proper relation with adjacent construction. Coordinate with work of
other sections.

B. Locate shoring and bracing to avoid permanent construction. Anchor and brace

to prevent collapse.
- END OF SECTION -
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SECTION 02311

LANDSCAPE GRADING

PART 1 - GENERAL
1.01 WORK INCLUDED
A. Finish grade subsoil.
B. Place, level, and compact topsoil.
1.02 RELATED SECTIONS
A. Section 02300 — Earthwork for Basin Embankments
B. Section 02920 — Seeding and Sodding
1.03 PROTECTION
A. Protect landscaping and other features remaining as final work.

B. Protect existing structures, fences, roads, and paving.

PART 2 - PRODUCTS
2.01 MATERIALS

Topsoil: Reused.

PART 3 - EXECUTION

3.01 INSPECTION
A. Verify site conditions and note irregularities affecting work of this Section.
B. Beginning work of this Section means acceptance of existing conditions.

3.02 SUBSOIL PREPARATION

A. Eliminate uneven areas and low spots. Remove debris, roots, branches, stones,
in excess of 1 inch in size. Remove subsoil contaminated with petroleum
products.

Landscape Grading
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B.

Scarify subgrade to depth of 3 inches where topsoil is scheduled. Scarify in
areas where equipment used for hauling and spreading topsoil has compacted
subsoil.

3.03 PLACING TOPSOIL

A.

F.

G.

Place topsoil in areas where seeding is scheduled.
Use topsoil in relatively dry state. Place during dry weather.

Fine grade topsoil eliminating rough or low areas. Maintain levels, profiles,
and contours of subgrade.

Remove stone, roots, grass, weeds, debris, and foreign material while
spreading.

Manually spread topsoil around structures to prevent damage.
Roll placed topsoil.

Leave stockpile area and site clean and raked, ready to receive landscaping.

3.04 TOLERANCES

Top of Topsoil: Plus or minus 1 inch.

3.05 SCHEDULE OF LOCATIONS

A.

The following paragraph identifies compacted topsoil thicknesses for various
locations.

Seeded Grass: 6 inches minimum.

- END OF SECTION -
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SECTION 02316

EXCAVATING, BACKFILLING, AND COMPACTING FOR UTILITIES

PART 1 - GENERAL

1.01 SUMMARY

A.

B.

C.

D.

Excavating of trenches.
Bedding of pipe.
Backfilling trenches.

Installing Identification Tape.

1.02 RELATED SECTIONS

A.

B.

C.

Section 02250 — Shoring and Underpinning
Section 02410 — Rock Removal

Section 02632 — Stormwater Pipe

PART 2 - PRODUCTS

2.01 BEDDING AND BACKFILLING STONE

A.

B.

C.

Crushed Stone material shall conform to the Kentucky Transportation Cabinet
Standard Specifications, latest edition.

Bedding Stone: No. 9 Crushed Stone.

Backfill Stone: No. 9 Crushed Stone.

PART 3 - EXECUTION

3.01 GENERAL REQUIREMENTS

A.

Trenching may be accomplished by means of a backhoe, trenching machine or by
hand depending on the construction area. At the Contractor’s option, trenching by a
trenching machine or by backhoe is acceptable except as noted below:

1. Where the pipeline parallels a state highway and is being installed within
the limits of the shoulder, a trenching machine must be used whenever
practicable.
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2. Where trenching close to other utilities, structures, building, or large trees,
and it is reasonable to anticipate possible damage from the use of a
trenching machine, then trenching shall be made by hand methods.

B. Clearing

All trees, stumps, bushes, shrubbery, and abandoned concrete or masonry structures
within the limits of the trench shall be removed by the Contractor and disposed of
in a manner satisfactory to the land owner and in accordance with federal, state, and
local regulations. All clearing work shall be considered as incidental to the cost of

laying pipe.
C. Bracing and Sheeting

In areas of unstable soils, bracing and sheeting shall be provided to adequately
protect the workers during pipeline installation.

l. All requirements of the Occupational Safety and Health Act (OSHA) shall
be met during trenching and backfill operations.

2. When sheeting and bracing are required, the trench width shall not be less
than specified herein. As backfill is placed, the sheeting shall be withdrawn
in increments not exceeding one (1) foot and the void left by the withdrawn
sheeting shall be filled and compacted.

3. The Engineer will not be responsible for determining requirements for
bracing or sheeting.

D. Excavated materials shall be piled in a manner that will not endanger the Work and
will avoid obstructing driveways and sidewalks. Gutters shall be kept clear or other
satisfactory provisions made for street drainage.

Ex No more than 300 feet of trench shall be opened at any time in advance of the pipe,
nor shall more than 25 feet be left unfilled overnight.

F. All trenches located within the right-of-way are to be covered at the end of each
workday.
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3.02 TRENCHING
A. General

1. The Contractor shall perform all excavation of every description and of
whatever substances encountered, including clearing over the pipe line
route. All excavations for the pipeline shall be open-cut except at paved
city and county roads, state and federal highways, railroads and blacktop or
concrete driveways which shall be bored unless otherwise approved by
Engineer. Banks of excavations shall be kept as nearly vertical as possible.

B. Trench Width
| Trench widths shall be in accordance with LFUCG Standard Drawings.
2 Contractor shall submit a shop drawing that includes a certification from
the pipe manufacturer stating the recommended trench width for each pipe
size and material being used.

C. Trench Depth:

1. The trench shall be excavated to a minimum of six (6) inches below pipe
grade as noted on LFUCG Standard Drawings.

3.03 BLASTING AND EXPLOSIVES

A. If rock removal by blasting methods is approved for use by the Owner and
Engineer, blasting must comply with Federal, State, and Local Regulations and
National Codes on the purchase, transportation, storage, and use of explosive
material. Codes include, but are not limited to the following:

. Storage, security, and accountability: Bureau of Alcohol, Tobacco, and
Firearms (BATF): 27 CFR Part 181.

P Shipment: DOT, 49 CFR Parts 171-179, 390-397.

Ea Safety and Health: OSHA 29 CFR Part 1926, Subpart U.

4. Transportation and Storage: NFPA 495, Chapters 3 through 6.

52 Kentucky Department of Mines and Minerals code for explosive
disintegration of rock.

B. The Contractor must complete the following before explosives are brought to site:

. Obtain all required permits from authorities having jurisdiction, with
copies to Owner.

o Obtain Blasting and Liability insurance in accordance with Kentucky
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Department of Highway requirements. A copy of the Declaration of
Insurance shall be provided to the Owner.

3. Complete preblast survey with signed copy to Owner.

4. The Contractor shall submit a blasting plan prepared by a licensed blaster
to the Owner and Engineer.

C. No explosives shall be used within 20 feet of:

1. Building and/or structures existing, constructed, or under construction.
2. Underground and/or overhead utilities whether existing or partially
constructed.
D. Permission for any deviation from the restriction set forth above shall be secured

from the Engineer; in writing; however, permission for any such deviations shall
not relieve the Contractor from any responsibility in the event of damage to
buildings, structures, or utilities.

E: All operations involving explosives shall be conducted with all possible care to
avoid injury to persons and property. Blasting shall be done only with such
quantities and strengths of explosives and in such a manner as will break the rock
approximately to the intended lines and grades and yet will leave rock not to be
excavated in an unshattered condition. Care shall be taken to avoid excessive
cracking of the rock upon or against which any structure will be built, to prevent
injury to existing pipes or other structures and property above or below ground.
Rock shall be well covered with logs or mats, or both, where required. Sufficient
warning shall be given to all persons in the vicinity of the work before a charge is
exploded.

F. The Contractor shall be solely responsible for his blasting operations. The
Contractor shall not hold the Owner and/or Engineer liable for any damages
resulting from his blasting operations on this project. Furthermore, the Contractor
shall, at his expense, repair any damage to any structure, resulting from his
blasting operations.

G. Preblast Survey

I A preblast survey is to be of such quality to determine whether blasting
operations damaged structures. Preblast survey shall utilize video, still
images and report forms to document each structure. Video with audible
description of observations shall be used to observe general conditions of
each structure and to note specific damage that exists to structure prior to
blasting. Still images shall be utilized to supplement video as needed to
document specific conditions of each structure. Report form shall
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document date of survey, and who was present during survey. Forms shall
also be utilized to supplement video as to the conditions of structures.
Existing damage such as cracked foundations, brick facade, and etc. shall
have reference object such as a scale in image or video. Audio
commentary of cracked foundations, brick facades, etc. shall denote width
of cracks. The Contractor shall submit three copies of video, still images,
and pdf copies of report forms on CD’s.

2. A preblast survey is required for all structures and utilities within a 500-
foot radius of the blasting area.

3. At least thirty (30) days before initiation of blasting, the Contractor shall
notify, in writing, all residents or owners of dwellings or other structures
located within 500 feet of the blasting area advising that they will have a
preblast survey performed. Contractor to maintain records of notifications
and responses to be submitted to the Engineer.
D. Refer to Section 02220 for blasting requirements related to utilities.
3.04 STORM AND SANITARY PIPE BEDDING
A. Refer to LFUCG Standard Drawings.
3.05 STORM AND SANITARY PIPE BACKFILLING

A. Refer to LFUCG Standard Drawings.

- END OF SECTION -

Excavating, Backfilling, and Compacting for Utilities

02316-5
DWQ Standard Stormwater Specifications November 17, 2022



SECTION 02370

EROSION AND SEDIMENT CONTROL

PART 1 - GENERAL
1.01 SCOPE OF WORK

A. The Contractor shall furnish all labor, materials, and equipment required for
installing, maintaining, amending, and removing temporary soil erosion,
sediment, and pollutant controls as shown in the Erosion and Sediment Conttol
Plan or Stormwater Pollution Prevention Plan (hereinafter referred to generally
as the SWPPP) and as specified herein and as required by the LFUCG Land
Disturbance Permit, Chapter 16-Article X, Division 5 of the LFUCG Code of
Ordinances, and the KPDES General Permit for Stormwater Discharges
Associated with Construction Activities (KYR10).

B. The Contractor shall take all site management measures necessary to minimize
erosion and contain sediment, construction materials (including excavation and
backfill), and pollutants (such as chemicals, fuels, lubricants, bitumen, raw
sewage, and other harmful waste) on the site, and prevent them from being
discharged offsite or into or alongside any body of water or into natural or man-
made conveyances leading thereto.

C. The Contractor shall at all times minimize land disturbance and the period of
time that the disturbed area is exposed without stabilization practices. In “critical
areas” (within 25 feet of a perennial or intermittent stream, wetland, sinkhole,
inlet or other waterbody) erosion prevention measures such as working during
dry periods, use of sediment controls, and use of erosion control mats/blankets,
mulch, or straw blown in and stabilized with tackifiers or by treading, etc. shalf
be implemented on disturbed areas within 24 hours or “as soon as practical” after
completion of disturbance/grading or following cessation of activities.

D. Temporary erosion controls include, but are not limited to sodding, mulching,
seeding, providing erosion control blankets and turf reinforcement mats on all
disturbed surfaces including waste area surfaces and stockpile and borrow area
surfaces; covering small disturbed areas with tarps or other materials; scheduling
work to minimize erosion; and providing diversion or interceptor ditches to
minimize the discharge of sediment.

E. Temporary sedimentation controls include, but are not limited to, silt fences,
rock check dams, berms, traps. barriers, fiber logs, storm drain inlet filters, and
appurtenances on sloped surfaces to minimize the discharge of sediment.
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F. Contractor is responsible for providing and maintaining effective temporary
erosion and sediment control measures prior to and during construction or until
final controls become effective and the site is stabilized in accordance with state
and local requirements.

G. Prior to construction, the Contractor shall obtain an LFUCG Land Disturbance
Permit and shall obtain coverage under the KPDES General Permit for
Stormwater Discharges Associated with Construction Activities (KYR10) (see
Atrticle 3.24 in this Section) if required. The Contractor shall be responsible for
placement of pollutant, erosion, and sedimentation controls as shown in the
Stormwater Pollution Prevention Plan (SWPPP) prior to excavation, fill, or
grade work. If during the course of construction, the state and/or LFUCG
determine additional controls are required, the Contractor shall furnish, install,
and maintain additional seeding, mulch, blankets, sediment barriers, diversion
or other ditches, and/or other controls as necessary to control pollution, erosion,
and sedimentation to the satisfaction of the regulatory agency.

H. The Contractor shall inspect and repair all erosion and sedimentation controls as
follows:

1. At least once every seven (7) calendar days, and
2. Within 24 hours after any storm event of 0.5 inch or greater.

. Final stabilization practices on those portions of the project where land
disturbance activities have permanently ceased shall be initiated within fourteen
(14) days of the date of cessation of land disturbance activities. Temporary
stabilization for those portions of the project where land disturbance has
temporarily ceased (e.g., temporary seeding, mulching, etc.) shall be initiated
within fourteen (14) days of the date of cessation of land disturbance activities.

J. Erosion and Sediment Control prevention measures shall be installed prior to
removal of vegetation, grading, and/or stripping of topsoil. The Contractor is
responsible for preparing and submitting the Kentucky Division of Water Notice
of Intent and attachments and obtaining state permit approval, if applicable, prior
to the beginning of any construction activities.

1.02 PERMITS AND NOTIFICATION REQUIREMENTS

A. The Contractor is responsible to submit a Stormwater Pollution Prevention Plan
(SWPPP) for inclusion with permit applications. The Contractor may elect one
of the following options to meet this requirement:

1. Utilize the SWPPP (which includes the Erosion and Sediment Control Plan)
provided in the Construction Drawings and prepared by the Owner’s
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Engineer as a basis for an updated SWPPP, and take sole responsibility for
updating and implementing the SWPPP, or

2. Provide a SWPPP, including an Erosion and Sediment Control Plan,
prepared by a professional engineer licensed in the Commonwealth of
Kentucky, meeting all of the requirements of KYR10, Chapter 11 of the
LFUCG Stormwater Manual, and Chapter 16-Article X, Division 5 of the
LFUCG Code of Ordinances.

B. If applicable (i.e., for projects with a disturbed area of one acre or more), the
Contractor shall submit a KPDES Notice of Intent specifically for Construction
Activities (NOI-SWCA) and receive notification of coverage before beginning
any site disturbance, and shall implement erosion, sediment, and pollution
control measures as may be required by state, local and federal agencies.
Contractor shall submit a signed Notice of Intent form and required attachments
to the Division of Water at least seven (7) days prior to beginning of construction
activity. See Article 3.24 in this Section for detailed requirements.

C. A Land Disturbance Permit shall be obtained from the Lexington-Fayette Urban
County Government Division of Engineering. See Article 3.25 in this Section
for detailed requirements.

D. The Contractor shall comply with all additional requirements of LFUCG. It is
the Contractor’s responsibility to provide evidence to the Owner that all permits,
including those associated with construction across or along a stream channel, if
applicable, have been obtained prior to initiation of construction. Some permits
are obtained during the design phase of the project. Typically, they should be
included in the contract documents.

1.03 RELATED WORK
A. Section 02371 — Stormwater Pollution Prevention Plan (SWPPP)

B. Section 02378 — Stream Crossings, Streambank Restoration, and Stream Buffer
Restoration

PART 2 - PRODUCTS
2.01 MULCH

A. Mulch or erosion control blankets / turf reinforcement mats (see Section 2.08)
shall be used as a soil stabilization measure for any disturbed area inactive (i.e.,
not undergoing grading or excavation) for 14 days or longer. Areas requiring
stabilization during December through February shall receive only mulch held
in place with bituminous material. Mulching, blankets, or mats shall be used
whenever permanent or temporary seeding is used. The anchoring of mulch,
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blankets, and mats shall be in accordance with the Construction Drawings except
all mulch placed in December through February shall be anchored with
bituminous materials regardless of the slope. Permanent mulches or mats shall
be used in conjunction with planting trees, shrubs, and other ground covers that
do not provide adequate soil stabilization.

B. Straw shall come from wheat, rye, or barley and may be spread by hand or
machine. Straw shall be anchored. Straw shall be applied at two tons per acre
or 90 pounds per 1,000 square feet. Straw shall be free from weeds and coarse
matter.

C. Wood chips are appropriate for areas with less than five percent slopes, and do
not require tacking. Wood chips shall be applied at 270 cubic yards per acre or
6 cubic yards per 1,000 square feet and approximately 2 inches deep. Wood
chips shall be treated with 20 pounds of nitrogen per acre or shall be treated with
12 pounds slow-release nitrogen per ton to prevent nutrient deficiency in plants.

D. Bark chips or shredded bark are appropriate for areas with less than five percent
slopes, and shall be applied at 70 cubic yards per acre or 1.5 to 2 cubic yards per
1,000 square feet and about one-half inch thick. Bark does not require additional
nitrogen fertilizer.

E. Manufacturer’s recommendations shall be followed during application of
manufactured wood fiber and recycled paper sold as mulch materials applied in
a hydroseeder slurry with binders/tackifiers. Recycled paper (newsprint) or
wood fiber shall be mixed at 50 pounds per 100 gallons of water and applied
according to manufacturer’s recommendations and model of hydroseeder in use.

F. Liquid mulch binders/tackifiers shall be applied according to manufacturer’s
recommendations. Chemical soil stabilizers or soil binders/tackifiers/emulsions
shall not be used alone. Recommended buffer distances between applied
products and waterbodies shall be strictly followed.

G. Gravel or stone aggregate may be used in relatively small areas when
incorporated into an overall landscaping plan. Before the gravel or crushed stone
is applied, it shall be washed.

2.02 TEMPORARY SEED

A. Temporary seeding shall be used for soil stabilization when grades are not ready
for permanent seeding, except during December through February. The seed
shall be applied within 14 days after grading has stopped. Only rye grain or
annual rye grass seed shall be used for temporary seeding.
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2.03 PERMANENT SEED

A.

Permanent seeding shall be applied within 14 days after final grade has been
reached, except during December through February. Permanent seeding shall
also be applied on any areas that will not be disturbed again for a year even if
final grades have not been reached. The use of mulch and erosion control
blanket or turf reinforcement matting with permanent seeding shall be in
accordance with applicable sections of this Specification. “Seed mats” may be
used for permanent seeding in accordance with manufacturers’
recommendations.

Permanent seeding shall be used on disturbed areas where permanent, long-lived
vegetative cover is needed to stabilize the soil and on rough graded areas that
will not be brought to final grade for one year or more.

The area to be seeded shall be protected from excess run-on and runoff as
necessary with diversions, grassed waterways, terraces, or sediment ponds.

Contractor shall use the following Permanent Seed Mix, with the following
exceptions:

a. If a property owner landscaping agreement differs from this specification,
the property owner landscaping agreement shall be followed on that
property, or

b. The area to be seeded is within 25 feet of a stream bank, in which case
Contractor shall follow the seed mix provided in Section 02378, or

c. The Construction Drawings identify a different seed mix.

The Permanent Seed Mix shall consist of the following mix spread at a rate of
12.5 pounds/1,000 square feet:

Common Name % 1bs per 1,000 sq. ft.
Tall Fescue (turf type) 75 3.75

Annual Rye 15 0.75

Bluegrass 10 0.50

TOTAL 100% 5

Vegetative cover alone shall not be used to provide erosion control cover and
prevent soil slippage on a soil that is not stable due to its structure, water
movement. or excessive slope.

Permanent seeding may be done at any time except December through February.
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G. Soil material shall be capable of supporting permanent vegetation and have at
least 25 percent silt and clay to provide an adequate amount of moisture holding
capacity. An excessive amount of sand will not consistently provide sufficient
moisture for good growth regardless of other soil factors.

H. Fertilizer shall be applied at a rate determined by a soil test obtained by the
Contractor. Fertilizer shall not be applied within 50 feet of a stream or other
waterbody. Lime shall be applied at a rate of 100 pounds per 1,000 square feet
or two tons per acre of agricultural ground limestone unless soil test results
indicate differently.

2.04 SOD

A. Sod shall be used for disturbed areas that require immediate vegetative cover,
e.g., the area surrounding a drop inlet in a grassed waterway, the design flow
perimeter of a grassed waterway that will convey flow before vegetation can be
established, and the inlet of a culvert. Sod may be installed throughout the year.
“Seed mats” and seed with geotextiles may be used in place of sod when done
in accordance with manufacturers’ recommendations.

B. Contractor shall use tall fescue sod, unless another species is specified in the
Construction Drawings or unless the property owner landscaping agreement
differs from this specification.

C. Sod shall not be used to provide erosion control and prevent soil slippage on a
soil that is not stable due to its structure, water movement, or excessive slope.

D. Sod shall be installed within 48 hours of digging and removal from the field.
Sod should not be used on slopes steeper than 2H:1V. If it is to be mowed,
installation should be on slopes no greater than 3H:1V.

E. Soil material shall be capable of supporting permanent vegetation and shall
consist of at least 25 percent silt and clay to provide an adequate amount of
moisture holding capacity. An excessive amount of sand will not consistently
provide sufficient moisture for the sod regardless of other soil factors.

Es Fertilizer shall be applied at a rate determined by a soil test obtained by the
Contractor. Fertilizer shall not be applied within 50 feet of a stream or other
waterbody. Lime shall be applied at a rate of 100 pounds per 1,000 square feet
or two tons per acre of agricultural ground limestone, unless soil test results
indicate differently.

G. The sod shall consist of strips of live, vigorously growing grasses. The sod shall
be free of noxious and secondary noxious weeds and shall be obtained from
good, solid, thick-growing stands. The sod shail be cut and transferred to the
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job in the largest continuous pieces that will hold together and are practical to
handle.

H. The sod shall be cut with smooth clean edges and square ends to facilitate laying
and fitting. The sod shall be cut to a uniform thickness of not less than three-
fourth inch measured from the crown of the plants to the bottom of the sod strips
for all grasses except bluegrass. Bluegrass sod shall be cut to a uniform
thickness of not less than one and one-half inches.

l. The sod shall be mowed to a height of not less than two inches and no more than
four inches prior to cutting.

L. The sod shall be kept moist and covered during hauling and preparation for
placement on the sod bed.

K. Sod shall be kept watered after installation until the project is considered
substantially complete.

2.05 ROAD/PARKING STABILIZATION

A. Gravel or paved material shall be used to stabilize permanent roads or parking
areas or roads or parking areas used repeatedly by construction traffic.
Stabilization shall be accomplished within 14 days of grading or initiation of use
for construction traffic. Unstabilized roads are not acceptable except in instances
where the road will be used less than one month.

B. Road/parking stabilization shall be used wherever roads or parking areas are
constructed, whether permanent or temporary, for use by construction traffic.

C. Stabilization shall be accomplished with a minimum depth of six inches of
crushed stone. Stabilized construction roadbeds shall be at least 14 feet wide for
one-way tratfic and at least 20 feet wide for two-way traffic.

D. Temporary roads shall follow the contour of the natural terrain to the extent
possible. Slopes shall not exceed 10 percent.

E. Temporary parking areas shall be located on naturally flat areas to minimize
grading. Grades shall be sufficient to provide drainage but shall not exceed 4
percent.

2 All cuts and fills shall be 2H:1V or flatter.
G. Drainage ditches shall be provided as needed.

H. Crushed stone shall be KYTC aggregate No. 2 (1.5 to 3 inches in diameter), or
equivalent.
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2.06 CONSTRUCTION ENTRANCE

A.

H.

A stabilized construction entrance shall be constructed wherever vehicles are
leaving a construction site to enter a public road or at any unpaved entrance/exit
location where there is a risk of transporting mud or sediment onto paved roads.
A construction entrance shall be constructed at the beginning of the project
before construction traffic begins to enter and exit the site.

A stabilized construction entrance shall be constructed of crushed stone a
minimum of 6 inches thick laid over geotextile (filter fabric).

The width shall be at least 20 feet. At sites where traffic volume is high, the
entrance shall be wide enough for two vehicles to pass safely. The length shall
be at least 50 feet, and where practical, shall be extended to 100 feet. The
entrance shall be flared where it meets the existing road to provide a turning
radius.

Stormwater and wash water runoff from a stabilized construction entrance shall
drain to a sediment trap or sediment pond. If conditions on the site are such that
the majority of the mud is not removed by the vehicles traveling over the gravel,
then the tires of the vehicles shall be washed before entering a public road.

Pipe placed under the entrance to handle runoff shall be protected with a
mountable berm.

Dust control shall be provided in accordance with the applicable sections of this
Specification.

Crushed stone shall be KYTC aggregate No. 2 (1.5 to 3 inches in diameter), or
equivalent.

Geotextile filter fabric shall be KYTC Type II1.

2.07 DUST CONTROL

A.

B.

Dust control measures shall be implemented on the site.

Construction activities shall be phased to minimize the total area unstabilized at
any given time, thereby reducing erosion due to air and water movement.

Construction roads shall be watered as needed to minimize dust.
Existing trees, shrubs, and ground cover shall be retained as long as possible

during the construction. Initial land clearing should be conducted only in those
areas to be regraded or where construction is to occur. Areas to be cleared only
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for new vegetation or landscaping shall be stabilized with seed and muich
immediately following clearing.

E. Vegetative cover is the most effective means of dust and erosion control, when
appropriate. See sections on Temporary Seed, Permanent Seed, Mulch, and Sod
of this Specification.

F. When areas have been regraded and brought to final grade, they shall be
stabilized using temporary or permanent seed and mulch or other measures.

G. Mulch with mulch binders may be used as an interim dust control measure in
areas where vegetation may not be appropriate.

H. See sections on Temporary Seed, Permanent Seed, Sod, Mulch, Road/Parking
Stabilization, and Construction Entrance of this Specification.

2.08 EROSION CONTROL BLANKETS AND TURF REINFORCEMENT MATS

A. Mulch netting, erosion control blankets (ECBs), or turf reinforcement matting
(TRM) shall be used on sloping areas as indicated in the Construction Drawings.
Mats or nets and permanent seeding may be used as an alternate to sod for
culvert entrances and grassed waterways when selected and installed in
accordance with manufacturer’s recommendations. TRMs shall be used at the
water line to control toe erosion along stream banks and wave action in wet
ponds. Erosion control blankets may be used to stabilize small ditches and
swales and on recently planted slopes to protect seedlings until they become
established.

B. Effective ECB and TRM installation shall require firm, continuous contact
between the materials and the soil. If there is no contact, the material will not
hold the soil and erosion will occur underneath the material.

C. ECBs or TRMs shall be used in critical areas such as banks along waterways
where concentrated flows are expected. Manufacturer’s specifications shall be
followed.

D. ECBs, TRMs, and netting shall be suitable for their intended purpose and shall
be used as indicated in the Construction Drawings.

E. The ECB shall have a minimum useful life span of two (2) years. The material
shall consist of interlocking, curled wood fibers and be capable of withstanding
shear stresses up to 2.25 pounds per square foot and a velocity of nine (9) feet
per second. The acceptable ECB shall be Curlex I1 as manufactured by American
Excelsior Company or approved equal.
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F. Product Documentation

The manufacturer shall provide the Engineer or other designated party with the
QA/QC certifications for each shipment of ECB/TRM. The certification shall
be signed by a responsible party employed by the manufacturer such as the
QA/QC Manager, Production Manager, or Technical Services Manager. The
QA/QC certifications shall include:

a. ECB/TRM lot and roll numbers (with corresponding shipping information)
b. Manufacturer's test data for raw materials used in the production
c. Manufacturer's test data for finished production.

G. Product Labeling

a. Prior to shipment, the Manufacturer shall affix a label to each roll identifying
the following characteristics:

b. Product identification information (manufacturer name and address, brand
name, product code)

¢. Lot number and roll number

d. Roll length and width

e. Total roll weight.

H. Packaging
1. The ECB/TRM shall be wound around a cardboard core to facilitate
handling. The core is not intended to support the roll for lifting but should

be sufficiently strong to prevent collapse during transit.

2. All rolls shall be labeled and bagged in packaging that is resistant to
photodegradation by ultraviolet light.

L. The Contractor shall furnish the following to the Engineer:
|. Manufacturer’s quality assurance/quality control certifications for each
shipment to verify that the materials supplied for the project are in

accordance with the requirements of this specification.

2. Manufacturer’s warranty covering materials and workmanship.

2.09 CHECK DAM

A. Check dams shall be limited to use in small, open channels that drain 10 acres
or less.
B. Check dams shall not be used in streams.
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Check dams can be constructed of stones, coir logs, or wood fiber logs.
If used, check dams shall be constructed prior to the establishment of vegetation.

The maximum height at the center of a check dam shall be three feet above the
ground on which the rock is placed.

The center of the portion of the check dam above the flat portion of the channel
shall be at least 1 foot lower than the outer edges. The outer edges of the check
dam shall extend up the side slopes of the channel to a point 3 feet in elevation
above the center portion of the check dam or to the top of the side slopes.

The maximum spacing between rock check dams in a ditch should be such that
the toe of the upstream dam is at the same elevation as the top of the next
downstream dam.

The spacing of coir and wood fiber check dams is one log every 100 feet for
velocities of 5 fps, 50 feet for velocities between 5 and 7.5 fps, and 25 feet for
velocities greater than 10 fps, unless otherwise shown in the Construction
Documents.

Stone check dams shall be constructed of KYTC Class I channel lining.

Coir log or wood fiber log check dams shall be constructed of a single log with
a diameter of at least 20 inches.

2.10  SILT FENCE

A.

Silt fence shall be installed down-slope of areas to be disturbed prior to clearing
and grading. Silt fence shall be situated such that the total area draining to the
fence is not greater than one-fourth acre per 100 feet of fence. Silt fence shall
be used for storm drain drop inlet protection and around soil stockpiles.

Under no circumstances shall silt fences be constructed in streams or in swales
or ditch lines or any area of concentrated flow.

Synthetic filter fabric shall be a pervious sheet of propylene, nylon, and polyester
or ethylene yarn and shall be certified by the manufacturer or supplier as
conforming to the following requirements:

PHYSICAL PROPERTY REQUIREMENTS

Filtering Efficiency 80% (minimum)

Tensile Strength at 20% 50 pounds/linear inch (minimum)

Flow Rate 0.3 gallons/square foot/minute (minimum)

Synthetic filter fabric shall contain ultraviolet ray inhibitors and stabilizers to
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provide a minimum of 6 months of expected usable construction life at a
temperature range of 0°F to 120°F.

E. Posts for synthetic fabric silt fences shall be either 2-inch by 2-inch wood or
1.33 pounds per linear foot steel with a minimum length of 5 feet. Steel posts
shall have projections for fastening wire to them. Posts shall be no more than 6
feet apart.

F. Wire fence reinforcement for silt fences shall be a minimum of 36 inches in
height, a minimum of 14 gauge and shall have a mesh spacing of no greater than
6 inches.

2.11 STORM DRAIN INLET PROTECTION

A. Storm drain inlet protection shall be utilized on drop inlets and curb inlets that
receive sediment-laden runoff from disturbed areas.

B. Storm drain inlet protection shall only be used around drop inlets when the up-
slope area draining to the inlet has no other or inadequate sediment control.

C. The drainage area shall be no greater than 1 acre.

D. The inlet protection device shall be constructed in a manner that will facilitate
cleanout and disposal of trapped sediment and minimize interference with
construction activities.

E. Inlet protection devices shall be constructed in such a manner that any resultant
ponding of stormwater will not cause flooding or excessive inconvenience or
damage to adjacent areas, roadways, properties, or structures.

Fs Inlet protection devices are low flow filter devices, and as such shall be
constructed in such a manner as to allow for higher flows to bypass into the
storm drain system to prevent flooding of the roadway or downstream
properties.

2.12  CONSTRUCTION DEWATERING

A. Sediment-laden water shall be pumped to a dewatering structure before it is
discharged.

PART 3 - EXECUTION

3.01 GENERAL

A. Erosion and sediment control practices shall be consistent with the requirements
of Chapter 11 of the LFUCG Stormwater Manual and other state and local
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regulatory agencies and in any case shall be adequate to minimize erosion of
disturbed and/or regraded areas and discharge of sediment from the site.

B. Contractor is responsible for notifying and obtaining coverage from the
Kentucky Division of Water concerning inclusion under the KPDES General
Permit for Stormwater Discharges Associated with Construction Activities.

C. Gravity sewer lines, force mains, and water lines that cross streams shall be
constructed by methods that maintain normal stream flow and allow for a dry
excavation. Water pumped from the excavation shall be contained and allowed
to settle prior to reentering the stream, or filtered through a sediment removal
device. Excavation equipment and vehicles shall operate outside of the flowing
portion of the stream. Spoil material from the line excavation shall not be
allowed to enter the flowing portion of the stream. Clean Water Act Section 401
and 402 requirements enforced by the US Army Corps of Engineers and the
Kentucky Division of Water and the provisions of this condition shall apply to
all types of utility line stream crossings.

D. Removal of riparian vegetation in the utility line right-of-way shall be limited to
that necessary for equipment access. Effective erosion and sedimentation
control measures shall be employed at all times during the project to prevent
degradation of Waters of the Commonwealth. Site regrading and reseeding shall
be accomplished with 14 days after disturbance.

3.02 MULCH

A. Seed shall be applied prior to mulching except where seed is to be applied as
part of a hydroseeder slurry containing mulch.

B. Lime and fertilizer (where needed) shall be incorporated and surface roughening
accomplished as needed prior to mulching in accordance with applicable
sections of this Specification.

C. Mulch materials shall be spread uniformly by hand or mechanically so the soil
surface is covered. During or immediately following application, the mulch
shall be anchored or otherwise secured to the ground according to one of the
following methods:

1. Mechanical — Use a disk, crimper, or similar type tool set straight to punch
or anchor the mulch material into the soil.

2. Mulch Tackifiers/Nettings/Emulsions — Use according to the manufacturer’s
recommendations. This is a superior method in areas of water concentration
to hold mulch in place.
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3. Wood Fiber — Wood fiber hydroseeder slurries may be used to tack straw
mulch. This combination treatment is well suited to steep slopes and critical
areas, and severe climate conditions.

D. Mulch shall be anchored using a mulch anchoring tool, a liquid binder/tackifier,
or mulch nettings. Nets and mats shall be installed to obtain firm, continuous
contact between the material and the soil. Without such contact, the material is
useless and erosion occurs.

E. A mulch anchoring tool is a tractor-drawn implement that is typically used for
anchoring straw and is designed to punch mulch approximately two inches into
the soil surface. Machinery shall be operated on the contour and shall not be
used on slopes steeper than 3H:1V.

F. When using liquid muich binders and tackifiers, application shall be heaviest
around edges of areas and at crests of ridges and banks to prevent wind blow.
Remainder of area shall have binders/tackifiers spread uniformly in accordance
with manufacturer’s recommendations.

G. When using a mulch net, it shall be used in conjunction with an organic mulch
and shall be installed immediately after the application and spreading of the
mulch

H. Erosion control blankets and turf reinforcement mats are considered protective

mulches and may be used alone on erodible soils and during all times of year.
Blankets and mats shall be installed in accordance with manufacturer’s
recommendations.

I. Mulched areas shall be inspected at least weekly and after each rainfall of one-
half inch or more. When mulch material is found to be loosened or removed,
the mulch cover shall be replaced within 48 hours.

3.03 TEMPORARY SEED

A. The site shall be graded as needed to permit the use of conventional equipment
for seedbed preparation, seeding, mulch application, and anchoring.

B. The needed erosion control practices, such as diversions, temporary waterways
for diversion outlets, and sediment ponds, shall be installed prior to seeding.

G Prior to seeding, lime and fertilizer (if needed) shall be worked into the soil with
a disk harrow, springtooth harrow, or similar tools to a depth of two inches. On
sloping areas, the final operation shall be on the contour.

D. The seed shall be applied uniformly with a cyclone seeder, drill, cultipacker,
seeder, or hydroseeder (slurry may include seed and fertilizer) preferably on a
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I

firm, moist seedbed. Seed shall be sown no deeper than one-fourth inch to one-
half inch.

The seedbed shall be firmed following seeding operations with a cultipacker,
roller, or light drag.

On sloping land, seeding operations shall be on the contour wherever possible.
Mulch shall be applied, in the amounts described in the mulch section of this
Specification, to protect the soil and provide a better environment for plant

growth.

New seed shall have adequate water for growth, through either natural means or
irrigation, until plants are firmly established.

Seeded areas shall be inspected at least weekly after planting and after each
rainfall of one-half inch or more. Areas requiring additional seed and muich

shall be repaired within 48 hours.

If vegetative cover is not established within 21 days, the area shall be reseeded.

3.04 PERMANENT SEED

A.

During site preparation, topsoil shall be stockpiled for use in establishing
permanent vegetation.

The site shall be graded as needed to permit the use of conventional equipment
for seedbed preparation, seeding, mulch application, and anchoring.

The needed erosion control practices, such as diversions, temporary waterways
for diversion outlets, and sediment ponds, shall be installed prior to seeding.

Prior to seeding, lime and fertilizer shall be worked into the soil with a disk
harrow, springtooth harrow, or similar tools to a depth of four inches. On
sloping areas, the final operation shall be on the contour.

Where compacted soils occur, they shall be broken up sufficiently to create a
favorable rooting depth of six to eight inches.

The seed shall be applied uniformly with a cyclone seeder, drill, cultipacker,
seeder, or hydroseeder (slurry may include seed and fertilizer) preferably on a

firm, moist seedbed. Seed shall be sown no deeper than one-fourth inch to one-
half inch.

The seedbed shall be firmed following seeding operations with a cultipacker,
roller, or light drag.
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H. On sloping land, seeding operations shall be on the contour wherever possible.

L. Mulch shall be applied, in the amounts described in the mulch section of this
Specification, to protect the soil and provide a better environment for plant
growth.

J. New seed shall have adequate water for growth, through either natural means or

irrigation, until plants are firmly established.

K. Seeded areas shall be inspected at least weekly after planting and after each
rainfall of 0.5 inches or more. Areas requiring additional seed and mulch shall
be repaired within 48 hours.

L« If vegetative cover is not established (>70%) within 21 days, the area shall be
reseeded. If 40 to 70 percent groundcover is established, overseed and fertilize,
using half of rates originally applied, and mulch. If less than 40 percent
groundcover is established, follow original seedbed preparation methods,
seeding and mulching specifications, and apply lime and fertilizer if needed
according to soil tests.

3.05 SOD

A. The area to be sodded shall be protected from excess runoff, as necessary, with
appropriate BMPs.

B. Prior to sodding, the soil surface shall be cleared of all trash, debris, and stones
larger than one inch in diameter, and of all roots, brush, wire, and other objects
that would interfere with the placing of the sod.

C. Compacted soils shall be broken up sufficiently to create a favorable rooting
depth of six to eight inches.

D. Lime and fertilizer (if needed) shall be worked into the soil with a disk harrow,
springtooth harrow, or other suitable field equipment to a depth of four inches.

E. After the lime and fertilizer have been applied and just prior to the laying of the
sod, the soil in the area to be sodded shall be loosened to a depth of one inch.
The soil shall be thoroughly dampened immediately after the sod is laid if it is
not already in a moist condition.

F. No sod shall be placed when the temperature is below 32°F. No frozen sod shall

be placed nor shall any sod be placed on frozen soil.

G. When sod is placed during the periods of June 15 to September 1 or October 15
to March 1, it shall be covered immediately with a uniform layer of straw mulch
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approximately one-half inch thick or so the green sod is barely visible through

the mulch.

H. Sod shall be carefully placed and pressed together so it will be continuous
without any voids between the pieces. Joints between the ends of strips shall be
staggered.

L. On gutter and channel sodding, the sod should be carefully placed on rows or

strips at right angles to the centerline of the channel (i.e., at right angles to the
direction of flow). The edge of the sod at the outer edges of all gutters shall be
sufficiently deep so that surface water will flow over onto the top of the sod.

J. On steep graded channels, each strip of sod shall be staked with at least two
stakes not more than 18 inches apart.

K. On slopes 3H:1V or steeper, or where drainage into a sod gutter or channel is
one-half acre or larger, the sod shall be rolled or tamped and then chicken wire,
jute, or other netting shall be pegged over the sod for protection in the critical
areas. The netting and sod shall be staked with at least two stakes not more than
18 inches apart. The netting shall be stapled on the side of each stake within two
inches of the top of the stake. The stake should then be driven flush with the top
of the sod.

L. When stakes are required, the stakes shall be wood and shall be approximately
Y2 inch by % inch by 12 inches. They shall be driven flush with the top of the
sod with the flat side against the slope and on an angle toward the slope.

M. Sod shall be tamped or rolled after placing and then watered. Watering shall
consist of a thorough soaking of the sod and of the sod bed to a depth of at least
4 inches. The sod should be maintained in a moist condition by watering for a
period of 30 days.

N. In the absence of adequate rainfall, watering shall be performed daily or as often
as necessary during the first week to maintain moist soil to a depth of 4 inches.
Watering shall be done during the heat of the day to prevent wilting. After the
first week, sod shall be watered as necessary to maintain adequate moisture
content.

0. The first mowing of sod shall not be attempted until the sod is firmly rooted. No
more than one-third of the grass leaf shall be removed by the initial and
subsequent cuttings. Grass height shall be maintained between 2 inches and 3

inches.

P Where sod does not establish properly, the sod should be replaced immediately.
Areas requiring resodding should be prepared in the same manner as the original
installation.
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3.06 ROAD/PARKING STABILIZATION

A.

The roadbed or parking surface shall be cleared of all vegetation, roots, and other
objectionable material.

All roadside ditches, cuts, fills, and disturbed areas adjacent to parking areas and
roads shall be stabilized with appropriate temporary or permanent vegetation
according to the applicable sections of this Specification.

Geotextile filter fabric shall be applied beneath the stone for additional stability
in accordance with fabric manufacturer’s specifications.

Both temporary and permanent roads and parking areas may require periodic top
dressing with new gravel. Seeded areas adjacent to the roads and parking areas
shall be checked regularly to ensure that a vigorous stand of vegetation is
maintained. Roadside ditches and other drainage structures shall be checked
once each week to ensure that they do not have silt or other debris that reduces
their effectiveness.

3.07 CONSTRUCTION ENTRANCE

3.08

A.

Vegetation, roots, and all other obstructions shall be cleared in preparation for
grading. Prior to placing geotextile (filter fabric), the entrance shall be graded
and compacted to 80% of standard proctor density.

To reduce maintenance and loss of aggregate, the geotextile shall be placed over
the existing ground before placing the stone for the entrance. Stone shall be
placed to depth of 6 inches or greater for the entire width and length of the
stabilized construction entrance.

If wash racks are used, they shall be installed according to manufacturer’s
specifications.

The stabilized construction entrance shall be inspected once each week and after
there has been a high volume of traffic or a storm event greater than 0.2 inches.

The entrance shall be maintained in a condition that will prevent tracking or flow
of sediments onto public rights-of-way. This may require periodic top dressing
with additional stone, as conditions demand, and repair and/or cleanout of any
structures used to trap sediment.

All materials spilled, dropped, washed, or tracked from vehicles onto roadways
or into storm drains shall be removed immediately.

DUST CONTROL
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A. See Articles on Temporary Seed, Permanent Seed, Sod, Mulch, Road/Parking
Stabilization, and Construction Entrance of this Specification Section.

B. When construction is active on the site, dust control shall be implemented as
needed.
C. When using tillage as a dust control measure, Contractor shall begin plowing on

windward side of area. Chisel-type plows spaced about 12 inches apart, spring-
toothed harrow, and similar plows are examples of equipment that may produce
the desired effect.

D. The site shall be observed daily for evidence of windblown dust and reasonable
steps shall be taken to reduce dust whenever possible. When construction on a
site is inactive for a period, the site shall be inspected at least weekly for
evidence of dust emissions or previously windblown sediments. Dust control
measures shall be implemented or upgraded if the site inspection shows evidence
of wind erosion.

3.09 EROSION CONTROL BLANKETS AND TURF REINFORCEMENT MATS

A. Blankets and mats shall be installed according to the manufacturer’s
recommendations. In the event that the manufacturer’s recommendations
conflict with any requirement of this Specification, the most conservative
requirement, in terms of protection of public health and the environment, shall
govern.

B. Placement

1. The blankets and mats shall be unrolled in the direction of surface water
flow.

2. When using two blankets or mats side by side, the seams shall not be placed
in the center of a channel but shall be offset by a minimum of one (1) foot.

3. Blankets and mats shall be stapled in place using U-shaped staples of the
size, and at the prescribed intervals and arrangement, specified by the
manufacturer.

4. When blankets or mats are laid side by side, they shall be stapled so as to
anchor the edge of each roll.

5. The overlap of blankets and mats shall be in accordance with the
manufacturer's recommendations.
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6. If blanket/mat is unrolled along (parallel) to the contour installation must
begin at the lower elevation and progress up slope with the upper blanket
overlapping the lower as with roofing shingles.

C. Damage Repair

1. The patch material used for the repair of a hole or tear shall be the same type
of material as the damaged blanket/mat.

2. The patch shall extend at least 12 inches beyond any portion of the damaged
blanket/mat.

3. The repair patch shall be stapled in place as per manufacturer's
recommendations.

3.10 CHECK DAM

A. Stone shall be placed by hand or mechanically as necessary to achieve complete
coverage of the ditch and to ensure that the center of the dam is at least 1 foot
lower than the outer edges. Stone shall also be placed to extend 3 feet in
elevation above the center portion of the check dam or to the top of the channel

side slopes.
B. Coir and wood fiber logs shall be laid on the channel bottom.
C. Check dams shall be removed when their useful life has been completed. In

temporary ditches and swales, check dams shall be removed and the ditch filled
in when it is no longer needed. In permanent channels, check dams shall be
removed when a permanent lining can be installed. In the case of grass-lined
ditches, check dams shall be removed when the grass has matured sufficiently
to protect the ditch or swale. The area beneath the check dams shall be seeded
and mulched or sodded (depending upon velocity) immediately after check dams
are removed.

D. If stone check dams are used in grass-lined channels that will be mowed, care
shall be taken to remove all stone from the channel when the dam is removed.
This shall include any stone that has washed downstream.

E. Regular inspections shall be made to ensure that the check dam is in good
working order and the center of the dam is lower than the edges. Erosion caused
by high flows around the edges of the dam shall be corrected immediately, and
the dam shall be extended beyond the repaired area.

F. Check dams shall be checked for sediment accumulation after each rainfall.
Sediment shall be removed before or when it reaches one-third of the original
height.
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G. Check dams shall remain in place and operational until the drainage area and
channel are completely stabilized, or up to 30 days after the permanent site
stabilization is achieved.

3.11 SILT FENCE

A. This Article provides construction specifications for silt fences using synthetic
fabric. See the Construction Drawings for additional detail.

B. Posts shall be spaced a maximum of 6 feet apart at the barrier location and driven
securely into the ground (minimum of 12 inches). When necessary because of
rapid runoff, post spacing shall not exceed 6 feet.

C. A trench shall be excavated at least 6 inches wide and 6 inches deep along the
line of posts and upslope from the barrier.

D. Where used, the wire mesh support fence shall be fastened securely to the
upslope side of the posts using heavy-duty wire staples at least 1 inch long, tie
wires or hog rings. The wire shall extend into the trench a minimum of 2 inches
and shall not extend more than 36 inches above the original ground surface.

E. The filter fabric shall be stapled or wired to the fence, and 12 inches of the fabric
shall be extended into the trench. The fabric shall not extend more than 30
inches above the original ground surface. Filter fabric shall not be stapled to
existing trees.

E. At joints, filter fabric shall be lapped with terminating posts with a minimum
overlap of 3 feet.

G. The trench shall be backfilled and soil compacted over the filter fabric.

H. Silt fences shall be removed when they have served their useful purpose, but not

before the upslope area has been permanently stabilized.

I Silt fences and filter barriers shall be inspected immediately after each rainfall
and at least daily during prolonged rainfall. Any required repairs shall be made
immediately. Knocked down fences shall be repaired at the end of each day.

IR Should the fabric on a silt fence or filter barrier decompose or become
ineffective prior to the end of the expected usable life and if the barrier is still
necessary, the fabric shall be replaced promptly.

K. Sediment deposits shall be removed after each storm event or when deposits
reach approximately one-third the height of the barrier.

L. Any sediment deposits remaining in place after the silt fence or filter barrier is
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no longer required shall be dressed to conform to the existing grade, prepared,
and seeded.

M. Silt fences shall be replaced every 6 months.
N. Silt fence shall terminate in a “J” hook to prevent bypassing at the end of a row.
3.12 STORM DRAIN INLET PROTECTION

A. All storm drains receiving sediment-laden flows from disturbed areas shall be
protected. Approved inlet protection methods include net or sand bags filled 2/3
with rock, geotextile filtration products, and Contractor-fabricated structures.

B. For a silt fence drop inlet protection structure, the following specifications
apply:

1. For stakes, Contractor shall use 2 x 4-inch wood (preferred) or equivalent
metal with a minimum length of 3 feet.

2. Stakes shall be evenly spaced around the perimeter of the inlet a maximum
of 3 feet apart and securely driven into the ground, approximately 18 inches
deep.

3. To provide needed stability to the installation, Contractor shall frame with 2
x 4-inch wood strips around the crest of the overflow area at a maximum of
1.5 feet above the drop inlet crest and shall brace diagonally.

4. Contractor shall place the bottom 12 inches of the fabric in a trench and
backfill the trench with at least 4 inches of crushed stone or 12 inches of
compacted soil.

5. Contractor shall fasten fabric securely to the stakes and frame. Joints shall
be overlapped to the next stake.

C. For sod drop inlet protection, sod shall be placed to form a turf mat covering the
soil for a distance of 4 feet from each side of the inlet structure. Soil preparation
and sod placement shall be in accordance with the section entitled Sod.

D. For gravel curb inlet protection, the following specifications apply:

1. Wire mesh with Y2-inch openings shall be placed over the curb inlet opening
so that at least 12 inches of wire extends across the concrete gutter from the
inlet opening.

2. KYTC No. 2 Coarse Aggregate shall be piled against the wire so as to anchor
it against the gutter and inlet cover and to cover the inlet opening completely.
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3. This type of device shall never be used where overflow may endanger an
exposed fill slope. Consideration shall also be given to the possible effects
of ponding on traffic movement, nearby structures, working areas, and
adjacent property.

E. For block and gravel curb inlet protection, the following specifications apply:

1. Two concrete blocks shall be placed on their sides abutting the curb at either
side of the inlet opening to act as spacer blocks.

2. A 2-inch by 4-inch stud shall be cut and placed through the outer holes of
each spacer block to help keep the front blocks in place.

3. Concrete blocks shall be placed on their sides across the front of the inlet
and abutting the spacer blocks.

4. Wire mesh shall be placed over the outside of the concrete blocks to prevent
stone from being washed through the holes in the blocks. Wire with Ys-inch
openings shall be used.

5. KYTC No. 2 Coarse Aggregate shall be piled against the wire to the top of
the barrier.

F. For stone-filled corrugated pipe curb inlet protection, the following
specifications apply:

1. Two concrete “L” blocks shall be placed on their sides, with one leg fitting
into the mouth of the curb opening.

2. A 6-inch corrugated pipe shall be filled with stone and covered with a filter
sock.

3. The stone-filled pipe will be placed in front of the two concrete L™ blocks,
and extend a minimum of the width of the curb inlet opening on either side.
The total length of the stone filled pipe shall be three times the width of the
curb inlet opening.

G. The inlet protection structure shall be inspected after each rain, and repairs made
as needed.
H. Sediment shall be removed and the device restored to its original dimensions

when sediment has accumulated to one-third the design depth of the filter.
Removed sediment shall be deposited in a suitable area and in such a manner
that it will not erode.
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L. If a stone filter becomes clogged with sediment so that it no longer adequately
performs its function, the stone shall be pulled away from the blocks, cleaned,
and replaced.

J. Structures shall be removed after the area draining to the inlet protection
structure has been properly stabilized.

3.13 CONSTRUCTION DEWATERING

A. All dewatering discharges shall pass through a sediment removal device.
Contractor shall follow the specifications for sediment traps and basins. The
manufacturer’s recommendations shall be followed for commercial products.

B. The dewatering structure shall be inspected frequently to ensure it is functioning
properly and not overtopping. Accumulated sediment shall be spread out on site
and stabilized or disposed of offsite.

3.14 KPDES GENERAL PERMIT FOR STORMWATER DISCHARGES FROM
CONSTRUCTION ACTIVITIES

A. The Contractor is responsible for electronically filing the appropriate state
Notice of Intent (NOI-SWCA) letter at least seven (7) days prior to start of
construction activity. The Notice of Intent (NOI) is a Kentucky Pollution
Discharge Elimination System (KPDES) permit application as provided by the
Kentucky Revised Statutes, Chapter 224. This application is required to be
submitted for construction projects that disturb one or more acres of land.

B. The NOI requires the inclusion of the descriptions of (but is not limited to) the
following items:

1. Names and designated uses of any receiving waters
2. Anticipated number and locations of discharge points

3. ldentification of planned construction in or along a waterbody

G A topographic map showing project boundaries, areas to be disturbed, locations
of anticipated discharge points and receiving waters is also required to be
submitted with the NOI.

D. If the construction site is near a designated “High Quality/Impaired Waters™ or

a “Cold Water Aquatic Habitat Waters, Exceptional Waters, Outstanding
National/State Resource Waters,” additional items and/or individual permits will
be required.
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E. The NOI form requires an SIC code. The link to the SIC codes is
http://www.osha.gov/pls/imis/sicsearch.html. The following are the typical
construction SIC codes utilized:

1542 — Building Construction, nonresidential, except industrial and warehouses
1623 — Water Main Construction, Sewer Construction

1629 — Water and Wastewater Treatment Plant Construction

1711 — Water Pump Installation

1781 — Drilling Water Wells

= The Contractor is responsible for implementing the approved Stormwater
Pollution Prevention Plan (SWPPP) prior to commencement of site disturbance.
The SWPPP shall include erosion prevention measures and sediment and
pollutant control measures which are installed and maintained to minimize
discharges of sediments and other pollutants from a 2-year, 24-hour storm event.
The SWPPP shall be kept at the site and available for review by LFUCG and
state officials.

G. The Contractor is responsible for the description of procedures to maintain
erosion and sediment control measures during the period of construction.

H. The Contractor is responsible for identifying each Contractor and Subcontractor
who will install each SWPPP erosion and sediment control measure.

l. Each Contractor and Subcontractor shall sign a statement certifying the
awareness of the requirements of the SWPPP-related documents. Certification
is attached at the end of this section.

J. The Contractor shall not start land disturbing activities until written permit
coverage is obtained from the Kentucky Division of Water.

K. The inspection by qualified personnel, provided by the Contractor, of the site as
follows:

1. at least once every seven (7) calendar days, and
2. within 24 hours after any storm event of 0.5 inch or greater

L. The Contractor is responsible for completing and maintaining the required Self-
Inspection Forms. A sample is included in this specification Section.

M. Amendments to the approved SWPPP shall be made and implemented as
necessary through the course of the construction project if inspections or
investigations by the Contractor’s inspector, site staff, or by local, state, or
federal officials determine that the existing sediment control measures, erosion
control measures, or other site management practices are ineffective in
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eliminating or significantly minimizing pollutants in stormwater discharges
from the construction site. All plan amendments shall be noted on the copy of
the SWPPP maintained at the project site. Plan amendments that involve
engineering design shall be prepared by an engineer licensed in Kentucky.

N. The Contractor shall submit the Notice of Termination (NOT) form to the
Kentucky Division of Water, the LFUCG Division of Water Quality, and the
LFUCG Division of Engineering when final stabilization has been achieved on
all portions of the site and the erosion/sediment controls have been removed.

0. All subcontractors shall be required to comply with the requirements of the state
permit and the Stormwater Pollution Prevention Plan (SWPPP).

P. Where to submit:

1. Complete KPDES FORM NOI-SW at the following website:
https://dep.gateway .ky.gov/eForms/default.aspx?FormID=7

2. Do not initiate work until receiving approval from the Kentucky Division
of Water.

3. A complete copy of the NOI submittal shall also be provided to the following
for approval/coverage verification:

Division of Water Quality
125 Lisle Industrial Avenue, Suite 180
Lexington, KY 40511

Division of Engineering

Lexington-Fayette Urban County Government
101 E. Vine St.

4™ Floor

Lexington, KY 40507

3.15 LFUCG LAND DISTURBANCE PERMIT

A. The Contractor shall obtain a Land Disturbance Permit from the LFUCG
Division of Engineering, after the LFUCG Division of Water Quality inspects
the installation of the best management practices as required by the Stormwater
Pollution Prevention Plan (SWPPP). The site grading plan shall show the
original and finish grade contours. The grading plan shall be in conformance
with the SWPPP and shall clearly show the initial phase of best management
practices to be installed.

B. A Land Disturbance Permit checklist can be obtained from:
Division of Engineering
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Lexington-Fayette Urban County Government
101 E. Vine St., 4" Floor

Lexington, KY 40507

(859) 258-3410

Attn: Land Disturbance Permit Section
https://www.lexingtonky.gov/new-development

C. All excess earthen/rock materials hauled off the site to a location in Fayette
County shall be hauled to a site permitted by the Kentucky Division of Water
and the LFUCG. The haul site shall be permitted in accordance with these
specifications.

- END OF SECTION -

Erosion and Sediment Control
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SECTION 02371

STORMWATER POLLUTION PREVENTION PLAN (SWPPP)

PART 1 - GENERAL
1.01 GENERAL

A. The Contract Documents include a preliminary Erosion and Sediment Control
(ESC) Plan and a draft SWPPP. This ESC Plan/SWPPP may be used for
establishing quantities and a lump sum price for providing the Erosion and
Sediment Control Measures.

B. The Contractor may use this ESC Plan/SWPPP, modified as necessary by the
Contractor, to obtain the required permits, e.g., Land Disturbance Permit. If
Contractor chooses to use this ESC Plan/SWPPP, the Contractor takes sole
responsibility for the content of the ESC Plan/SWPPP and the implementation
of the ESC Plan/SWPPP during construction. The Contractor acknowledges that
this ESC Plan/SWPPP may not fully address any and all Erosion and Sediment
Control Measures needed to comply with state and local requirements during
construction and must be updated by the Contractor as appropriate. The
Contractor acknowledges that he/she is responsible for addressing any Notices
of Violation of the ESC Plan/SWPPP issued by any regulating authority. The
Contractor shall be responsible for paying any fines or civil penalties for failure
to comply with the ESC Plan/SWPPP or correcting deficiencies noted in
Notice(s) of Violation.

C. Contractor may also choose to prepare its own ESC Plan/SWPPP and submit it
to LFUCG Division of Water Quality for acceptance. No additional payment
will be allowed for the ESC Plan/SWPPP development and conformance with
said ESC Plan/SWPPP pay item.

D. Contractor is advised that compliance with LFUCG planning, permitting, and
construction requirements does not imply compliance with Kentucky Division
of Water requirements, which is also a condition of the Contract.

E. It is the Contractor’s sole responsibility to meet all requirements of the Kentucky
General Permit for Stormwater Discharges Associated with Construction
Activities (KYR10) and the LFUCG Land Disturbance Permit.

Stormwater Pollution Prevention Plan
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F. The Contract Documents include a draft SWPPP and a preliminary Erosion and
Sediment Control Plan, which shall be used for informational purposes only.
The erosion control measures shown on the construction drawings and listed in
the specifications herein are given as the minimum erosion control measures. It
is the Contractor’s sole responsibility to comply with KYR10 and the Land
Disturbance Permit and to adapt the plan as necessary based on sequencing and
construction means and methods.

G. The Contractor shall provide to the Engineer for review and approval a
sequenced SWPPP. The sequenced SWPPP must align with the Contractor’s
construction activities. Erosion control measures in each area must be in place
prior to any soil disturbance.

H. Any Erosion and Sediment Control measures required by Engineer or State and
local agency inspections shall be provided by the Contractor at no additional
cost to the Owner.

1. The Contractor shall submit an updated SWPPP and implementation schedule
with each pay application for review by the Engineer.

The SWPPP is included in the following pages.

Stormwater Pollution Prevention Plan
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CONSTRUCTION SITE STORMWATER POLLUTION PREVENTION AND
EROSION AND SEDIMENT CONTROL PLAN

This Erosion and Sediment Control / Stormwater Pollution Prevention Plan (SWPPP) narrative and
the attached plan sheets address requirements of the Kentucky Division of Water (KDOW) KPDES
Construction General Permit and the Lexington-Fayette Urban County Government’s (LFUCG)
Erosion and Sediment Control (ESC) Plan, which is required by ordinance for certain projects and
required to obtain an LFUCG Grading Permit.

Prepared by: Kyle Hall, PE
Banks Engineering, Inc.
(859) 881-0020

khall@banksengineering.net

Date Prepared: September 7, 2022

LFUCG Checklist Attached: Yes _X_No (Appendix A)

KY DOW NOI Attached: Yes No _X_

1) CONTACT INFORMATION AND SITE DESCRIPTION
a. Project Name and Location

Southland Park Stormwater Improvements Phase 2
Tucson Drive, Hill n Dale Rd., Topeka Drive, and Pasadena Drive
Lexington, Kentucky 40503

b. Site Owner Name and Contact Information

Lexington-Fayette Urban County Government (LFUCG)
Mark Sanders, PE, Division of Water Quality

215 Lisle Industrial Avenue Lexington, KY 40511

(859) 425.2400

msanders(@lexingtonky.gov

c. Construction Site SWPPP Manager and Contact Information

Contractor Name:

Address:

Phone:

Email:
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d.

aa

Project Start and End Dates
Projected Start: 3/15/23
Projected End: 11/15/23

Existing Site Conditions, Purpose, and Types of Soil Disturbing Activities

The project consists of construction of stormwater infrastructure and improvements to
mitigate street flooding in the Twin Oaks subdivision along Tucson Drive and Pasadena
Drive in Lexington. The area consists of single-family residences. Infrastructure being
installed includes new storm sewer pipes, new storm sewer inlets, and sanitary sewer
relocations.

The outlet locations for the stormwater will be within Southland Park, property owned by
LFUCG that is adjacent to Tucson Drive and Hill n Dale Road; this is the same general
location stormwater runoff is currently routed. Green infrastructure was installed within
Southland Park during the recent Phase 1 project to provide water quality benefits to the
discharges from this Phase 2 project.

Earth disturbance and excavation required to install storm sewer infrastructure and related
project components will be limited to the boundaries identified on the project Drawings.
For most of the project length the new stormwater pipes will be installed within existing
roadways and trench excavation will be minimized.

The Southland Park area generally drains north and east to a perennial stream referred to
as Spring Branch, which is an unnamed tributary to Wolf Run Creek. Following the
project, most stormwater will flow through a storm sewer system and green infrastructure
(constructed natural stream channel), then enter Spring Branch within Southland Park.
According to the KDOW, Wolf Run is impaired downstream of the project site for
primary and secondary contact recreation (nonsupport due to pathogens) and warmwater
aquatic habitat (nonsupport due to specific conductance and nutrient/eutrophication
biological indicators).

The dominant soils at the site are Donerail silt loam and Bluegrass-Maury silt loam (2 to 6
percent slopes) These soils are generally well drained and is non-hydric. Potential soil
disturbing activities will include construction/installation of stabilized construction
entrance, staging/stockpiling area, downgradient silt fence and other erosion and sediment
controls, new storm sewer pipes, new storm sewer inlets, sanitary sewer relocations, and
final restoration of disturbed areas.

Runoff Coefficient

Current Runoff Coefficient = 0.49; Final Runoff Coefficient = 0.49

Site Area and Disturbed Acreage

The proposed storm sewer is approximately 2,200 feet in length, primarily under paved
surfaces. Approximately 0.25 acres of unpaved areas will be disturbed by construction

activities.
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h. Sequence of Major Activities

Construction Activity Schedule Considerations

Work crew orientation Pre-project briefing to review permits, plans, schedule, and
staffing.

Site protection This is the first land-disturbing activity. Minimal

clearing/grading will be done to the stabilized Phase 1
construction entrance, staging/stockpile area, and concrete
washout. Downgradient silt fences will be installed below
rareas to be cleared or disturbed.

Initial construction routes and initial areas designated for
vehicle parking shall be identified.

Silt fences Identify locations and install silt fences as necessary prior to
upgradient work and prevent clean water from running across
construction entrance, staging/stockpile area, and concrete
wash pit. Maintain as necessary. Silt fence shall be adjusted
as necessary to prevent sediment from leaving the site until
the site is finally stabilized.

Runoff and run-on controls — |Install controls as needed to divert clean flows around or
diversion ditches or berms, [through site and around material staging and stockpile areas.
perimeter dikes /Additional runoff control measures may be installed during
the project.

Clearing and tree protection [Clearing and tree removal shall be the minimum necessary
for infrastructure installation. Tree removal requires written
approval from the Engineer or RPR. Any clearing or grading
will begin after installation of principal sediment and runoff
control measures, and additional control measures will be
installed as grading continues.

Runoff conveyance system — [Stormwater inlets shall be protected prior to project

storm drains disturbances. Inlet protection measures will be installed as
needed as construction of project infrastructure progresses
to protect every storm drain inlet, curb inlet, or similar
drainage structure that may receive sediment-laden runoff.
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Construction Activity

Schedule Considerations

Surface stabilization—
temporary and permanent
seeding, mulching, sodding

All disturbed areas will be graded and stabilized as soon as
possible. Stabilization will begin within 14 days on areas of
the site where construction has permanently or temporarily
ceased. Temporary and permanent stabilization will comply
with the Stormwater Manual.

Building construction—
infrastructure installation

During construction, erosion and sedimentation control
measures will be installed as needed, such as downgradient
silt fences, or other silt barriers. Areas at final grade will be
seeded/mulched as soon as possible.

No excavation material from pipe trenches shall be placed
between the trench and conveyances of runoff. Place material
on the upgradient side of the excavation trench such at any
sediment or excavated material is caught by the trench.

If trench dewatering is required, water pumped from trenches
shall be run through an appropriate, properly sized

sediment treatment device, such as a filter bag, prior to
discharge from the site.

Final stabilization—
permanent seeding,
mulching, sodding.

Permanent stabilization shall occur as the project progresses.
At project completion, all remaining disturbed areas will be
stabilized, including staging/stockpiling areas. Temporary
control structures, including construction entrance, will be
removed and the area will be seeded and mulched.

SITE DESCRIPTION, MAPS, AND DRAWINGS

See also project Drawings for Pre/Post Construction Topography, Construction, Drainage

Features, and BMPs.

a. Name of Receiving Waters

The site will drain into Spring Branch, which is an unnamed tributary to Wolf Run Creek,
within Southland Park adjacent to the site.

b. TMDLs and Pollutants of Concern in Receiving Waters

Wolf Run Creek. downstream of the project site, is listed on KDOW's impaired waters
(303d) list for primary and secondary contact recreation (nonsupport due to pathogens)
and warmwater aquatic habitat (nonsupport due to specific conductance and nutrient /

eutrophication biological indicators). There is a pathogen TMDL for Wolf Run Creek’s
impaired segments. Pathogens are not a pollutant of concern expected from this project.
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¢. Potential Pollutants of Concern

Sediment from disturbance within residential streets and yards; concrete washout water;
oil/fuel/grease from equipment; trash/debris.

EROSION PREVENTION AND SEDIMENT CONTROL MEASURES

All erosion, sediment, stormwater, and housekeeping practices will be consistent with the
LFUCG Stormwater Manual and KY Division of Water field and technical guidance, at a
minimum.

a. Limits of Disturbance and Project Phasing

Land disturbance activities will be phased to minimize the amount of soil exposed and the
length of exposure time. The overall objective will be to achieve final grades as quickly as
possible, and to stabilize all areas with seed, mulch or blankets/mats within 14 days after
final grade is achieved, or after grading work is suspended on that portion of the site.

Staging/stockpiling areas and construction entrance shall be used to minimize erosion,
sediment transport, and disturbance to existing vegetation. All areas outside of the
disturbance limits shall be protected from disturbance.

b. Stabilization Practices

Temporary Stabilization. Soil stockpiles and disturbed portions of the site where
construction activity stops for 14 days or more will be stabilized with temporary seed or
straw mulch no later than 14 days from the last construction activity in that area (portion)
of the site. Seeding rates will be consistent with the KY EPSC Field Guide.

Lime and fertilizer will be applied only when indicated by a soil test. After seeding, each
area shall be covered by erosion blanket or mulched with at least two tons/acre of blown or
hand-scattered straw. The straw will be netted down or crimped into place by a disk
harrow with the blades set straight. Slopes will be covered with blankets or mats consistent
with the LFUCG Stormwater Manual. Areas of the site which are to be paved will be
temporarily stabilized by applying geotextile and stone sub-base until bituminous
pavement can be applied. Dust will be controlled as needed in dry weather.

Permanent Stabilization. Disturbed portions of the site where construction activities are
completed will be stabilized with permanent seed no later than 14 days after completion of
grading in that area. Seed and mulch will be applied consistent with the KY EPSC Field
Guide. Lime and fertilizer will be applied only if needed. After seeding, each area will be
mulched with 2 tons per acre of straw. The straw mulch will be netted down or crimped
into place by a disk harrow with blades set straight. Slopes will be covered with erosion
control blankets or turf reinforcement mats consistent with the LFUCG Stormwater
Manual. Any ditches will be triple-seeded and lined with erosion control blanket or turf
reinforcement matting.
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C.

Structural Practices

Construction Entrance. Sediment shall be retained on-site through the use of stone-
stabilized construction entrance at a location of ingress/egress to site (specifically to
staging/stockpiling and concrete wash pit areas). The existing construction entrance for
Phase 1 at Southland Park may be used; otherwise the entrances will be constructed prior
to any site disturbance. The construction entrance will be maintained in a condition that
will prevent tracking or flow of soil, mud, or rock into public right-of- way, including
periodic top dressing with fresh stone. The Contractor shall take necessary action to
minimize the tracking of soil, mud, or rock onto all paved roadways leaving the site. The
Contractor shall remove soil, mud, or rock from pavement at the end of each work day.

Silt Fence. Silt fence shall be placed on contours prior to clearing, excavation, excess
material placement, and any other earth-disturbing activities. Silt fence shall be adjusted as
necessary to prevent sediment from leaving the site until the site is finally stabilized.

Inlet Protection Measures. Temporary storm drain inlet protection shall be placed on every
storm drain inlet, curb inlet, or similar drainage structure that may receive sediment-laden
runoff (phased as project progresses). Inlet protection structures will consist of rock bags,
#2 rock berms, trenched in silt fence on framing, or commercial devices. Caution shall be
used to not install inlet protection where ponding could result and cause impacts to roads,
streets, driveways, etc.

Outlet Protection Measures. Use where stormwater conveyances discharge to ditches or
channels, and consist of turf reinforcement matting over triple seeding, erosion control
blanket over triple seeding, or channel lining, depending on the scour flows and consistent
with the KDOW’s BMP Technical Specifications Manual.

Rock Check Dam. Temporary rock check dams shall be installed in proposed channels (if
applicable). The check dam shall consist of KYTC Class H Channel Lining and extend to
the top of bank. Checks dams shall be adjusted as necessary to prevent sediment from
leaving the site until the site is finally stabilized.

Construction Dewatering. Use to remove stormwater or groundwater from excavated
trenches required for pipe installation. This water will be pumped to an appropriate,
properly sized sediment treatment device, such as a filter bag, prior to discharge from the
site.

Site Runoff Management
Sediment will be prevented from leaving the site to the maximum extent practicable.

Minimal clearing/grading will be done to stabilized construction entrance,
staging/stockpile area, and concrete washout. Downgradient silt fences will be installed
below areas to be cleared or disturbed. Tree protection shall consist of 4-feet high,
polyethylene mesh fence in the high-visibility color of orange, secured onto rigid wood or
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metal posts using wire or cable ties. Where individual trees are protected, tree protection
fence shall be placed at the extent of tree canopy.

Clearing and tree removal shall be the minimum necessary for infrastructure installation.
Tree removal requires written approval from the Engineer or RPR.

Existing stormwater inlets must be protected prior to project disturbances. Inlet protection
measures will be installed as needed as construction of project infrastructure progresses
Inlet protection measures will be installed as needed as construction of project
infrastructure progresses to protect every storm drain inlet, curb inlet, or similar drainage
structure that may receive sediment-laden runoff.

If needed, outlet protection measures will be used where stormwater conveyances
discharge to ditches or channels within the project area.

Install controls as needed to divert clean flows around or through site, particularly around
material staging and stockpile areas.

No excavation material from pipe trenches shall be placed between the trench and
conveyances of runoff. Place material on the upgradient side of the excavation trench such
at any sediment or excavated material is caught by the trench. If trench dewatering is
required, water pumped from trenches shall be run through a sediment filter bag or other
approved device prior to release.

Landscaped areas (i.e. residential yards) will be brought to grade and
planted/seeded/mulched within 14 days. Permanent stabilization shall occur as the project
progresses.

Upon project completion, temporary erosion and sediment control measures will be
removed and all remaining areas of disturbance will be permanently stabilized.

OTHER CONTROL MEASURES

a.

Offsite Vehicle Tracking

A stabilized construction entrance with KYTC No. 2 rock and geotextile underliner will be
installed to help reduce vehicle tracking of sediments at connections to paved roads. The
stabilized entrance will be 100 ft where possible, and at least 50 ft in length. The paved
street adjacent to the site entrance will be swept/cleaned daily if necessary to remove any
excess mud, dirt, or rock tracked from the site. The rock will be grubbed lightly or
otherwise maintained as needed to clear (shake down) dry mud. Dump trucks hauling
material from the construction site will be covered with a tarpaulin.

Streams and Wetlands

Not applicable for Phase 2.
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C.

Waste Disposal

Waste Materials. All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be
collected and stored in a covered metal dumpster. The dumpster will meet all Lexington
and state solid waste management regulations. Construction debris and other wastes that
do not leach pollutants will be recycled or deposited in a covered or open-topped
dumpster. The dumpster will be emptied when full, and the contents will be hauled to an
approved site. No construction waste materials will be buried or burned onsite. All
personnel will be instructed regarding the correct procedure for waste disposal. Notices
stating these practices will be posted and the individual who manages the day-to-day site
operations will be responsible for seeing that these procedures are followed.

Hazardous Waste. All waste materials will be disposed of in the manner specified by local
or state regulation or by the manufacturer. Site personnel will be instructed in these
practices and the individual who manages day-to-day site operations, will be responsible
for seeing that these practices are followed.

Sanitary Waste. Portable toilets will be used on site for sanitary wastes. All sanitary waste
will be collected from the portable units as needed to prevent excessive odors and
overflows a licensed Lexington sanitary waste management contractor, as required by
local regulation. Portable units will be placed away from storm drain inlets, ditches,
creeks, and other water bodies.

. Timing of Control Measures

As indicated in the Sequence of Major Activities, the stabilized construction entrance,
staging/stockpiling area, concrete wash pit, and downgradient silt fences, and clean water
diversions will be constructed prior to other infrastructure construction/installation.

Clearing and tree removal shall be the minimum necessary for infrastructure installation.
Tree removal requires written approval from the Engineer or RPR. Any clearing or
grading will begin after installation of principal sediment and runoff control measures, and
additional control measures will be installed as grading continues.

Existing stormwater inlets must be protected prior to project disturbances. Inlet protection
measures will be installed as needed as construction of project infrastructure progresses.

No excavation material from pipe trenches shall be placed between the trench and
conveyances of runoff. Place material on the upgradient side of the excavation trench such
at any sediment or excavated material is caught by the trench.

If trench dewatering is required, the water will be pumped to an appropriate, properly

sized sediment treatment device, such as a filter bag, prior to discharge from the site.
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Disturbed areas where construction activity temporarily ceases for more than 14 days will
be stabilized with temporary seed and/or mulch within 14 days of the last disturbance.
Once construction activity ceases permanently in an area, that area will be seeded and
mulched within 14 days. Temporary controls in permanently stabilized areas, such as silt
fences, other sediment barriers, or inlet protection will be removed. Controls will remain
in place until all vegetation is established and stable.

OTHER STATE AND LOCAL PLANS

This Stormwater Pollution Prevention Plan reflects KDOW and LFUCG requirements for
stormwater management and erosion and sediment control, as established in LFUCG
ordinances. To ensure compliance, this plan was prepared in accordance with the Kentucky
BMP Planning and Technical Specifications Manual published by KDOW and the LFUCG
Stormwater Manual. Other local, state, or federal permits (e.g., Clean Water Act Section 404
dredge/fill permit, KDOW Section 401 Water Quality Certification, KDOW Floodplain
Permit, etc.) may be needed for this project.

MAINTENANCE PROCEDURES

Maintenance of all BMPs at the site will be overseen by an individual who has been trained on
construction site BMPs at a workshop sponsored by the Kentucky Erosion Protection and
Sediment Control (KEPSC) Program or other approved training program. Other workers on-
site will be trained in BMP installation, maintenance, and good housekeeping.

These are the inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

a. Stormwater infrastructure construction/installation shall be phased to minimize the amount
of site disturbance at any one time; areas at final grade (i.e. within residential yards) will
be seeded and mulched within 14 days.

b. All measures will be maintained in good working order; if a repair is necessary, it will be
initiated within 24 hours of being reported. This information will be logged in the SWPPP.

c. Silt fences will be inspected for bypassing, overtopping, undercutting, depth of sediment,
tears, and to ensure attachment to secure posts. Bypasses will be repaired immediately.
Torn silt fences will be repaired or replaced.

d. Built-up sediment will be removed from behind the silt fence when the sediment equals or
exceeds 1/3 of the silt fence height.

e. Actions shall be taken to reduce the risk for concrete waste to contaminate stormwater

runoff. The designated concrete wash pit shall be inspected and will be properly dewatered
and sediment disposed of as needed.
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f. Inlet protection filters shall be inspected and built-up sediment that equals or exceeds Y5 of
the height of the filter or has reached a level in which sediment clogs the filter and inhibits
proper operation will be removed.

g. If trench dewatering is required, the water will be pumped to an appropriate, properly
sized sediment treatment device, such as a filter bag, prior to discharge from the site. The
area shall be inspected frequently to ensure that the capacity of the treatment device/filter
bag in not exceeded. If the device is failing or has reach capacity it will be repaired,
replaced, or maintained appropriately. Outflow from the treatment device/filter bag shall
be inspected frequently to ensure that sediment-laden water is not leaving the site.

h. Any installed clean water diversions will be inspected, and any breaches promptly
repaired. Areas that are eroding or scouring will be repaired and re-seeded / mulched as
needed.

i. Any installed outlet protection measures where stormwater conveyances discharge to
ditches or channels within the project area will be inspected, and any areas of
erosion/scour promptly repaired.

j- Temporary and permanent seeding and mulching will be inspected for bare spots,
washouts, and healthy growth. Bare or eroded areas will be repaired as needed.

INSPECTION PROCEDURES

Inspection of all BMPs at the site will performed by certified inspector, trained through the
KEPSC Program or other approved training program.

a. All erosion prevention and sediment control measures will be inspected BMPs shall be
inspected weekly (at a minimum) and after any significant rain event (0.5 or more).

b. Inspections will include all disturbed areas, material storage areas, locations where
vehicles enter or exit the site, outfall points, and protected natural features.

c. [fany maintenance is required, corrective action shall occur within 24 hours and before
the next rain event if possible, but no later than seven (7) days after the need is identified.

d. During the project, the Contractor shall keep a copy of all inspection forms, as well as an
Inspection and Maintenance Log on site. The log shall be in a 3-ring binder and contain
the date and intensity of significant rain events, how each BMP responded to each event,
and the method used to maintain, clean out, repair, and/or replace impacted BMPs.

e. Anexample inspection form is included as Appendix B.

NON-STORMWATER DISCHARGES

The following non-storm water discharges could occur from the site during the construction
period:
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Uncontaminated groundwater and rainwater from dewatering of pipe trenches.
Uncontaminated landscape water from establishing temporary or permanent vegetation.
Uncontaminated pavement or equipment wash water.

Uncontaminated groundwater or rainwater from foundation drains.

All non-storm water discharges will be directed to sediment treatment device, such as a filter
bag, prior to discharge from the site, to remove sediment and other contaminants.

The materials or substances listed below are expected to be present onsite during construction:
Pipe

Concrete

Pipe / Joint Compounds

Petroleum Based Products

The following material management practices will be used to reduce the risk of spills or other
accidental exposure of materials and substances to exposure to the weather and/or runoff.

a. Good Housekeeping

The following good housekeeping practices will be followed onsite during the
construction project.

e An effort will be made to store only enough product required to do the job.
e Products and materials will be stored away from the surface drainage system.

e All materials stored onsite will be stored in a neat, orderly manner in their appropriate
containers and, if possible, under a roof or other enclosure.

e Products will be kept in their original containers with the original manufacturer’s label.

e Substances will not be mixed with one another unless recommended by the
manufacturer.

e Whenever possible, all of the product will be used up before disposing of the
container.

e Manufacturers’ recommendations for proper use and disposal will be followed.

e The site superintendent will inspect daily to ensure proper used and disposal of
materials onsite.

e Dust will be controlled by spraying water as needed during dry weather.
b. Hazardous Products
These following practices will be used to reduce the risks associated with any and all

hazardous materials.
e Products will be kept in original containers unless they are not resealable.
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e Original labels and material safety data sheets (MSDS) will be reviewed and retained.

e [f surplus product must be disposed of, manufacturer or state/local recommended
methods for proper disposal will be followed.

Petroleum Products

All onsite vehicles will be fueled and maintained off-site, if possible. If vehicles must be
fueled on-site, portable fuel tanks shall be located as far away from drainage features,
surface water bodies, or inlets/outfalls as possible with all fuel tanks situated in a
secondary containment vessel to prevent spillage associated with accidental leaks. If
vehicle and equipment maintenance must occur on-site, it shall be performed in an area as
far away from surface water bodies or inlets/outfalls as possible.

All on-site equipment shall be monitored for leaks and receive regular preventive
maintenance to reduce the chance of leakage. Petroleum products stored shall be stored in
clearly labeled tightly sealed containers. Any asphalt substances used onsite will be
applied according to the manufacturer’s recommendations.

. Fertilizers

If used, fertilizers will only be applied in the minimum amounts recommended by the
manufacturer. Once applied, fertilizer will be worked into the soil to prevent and limit
stormwater runoff. All fertilizer will be stored in a covered container.

Concrete Truck Washout

Concrete truck mixers and chutes will not be washed on pavement, near storm drain inlets,
or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. Where possible, excess
concrete and wash water will be discharged to areas prepared for pouring new concrete,
flat areas to be paved that are away from ditches or drainage system features, or other
locations that will not drain off site. Where this approach is not possible, a constructed
wash pit lined with plastic sheeting will be installed away from ditches to receive the wash
water. Washout locations will be field determined as necessary.

Washouts will be constructed and maintained in accordance with the LFUCG Stormwater
Manual.

Spill Control Practices

In addition to the good housekeeping and material management practices discussed in the
previous sections of this plan, the following practices will be followed for spill prevention
and cleanup:

Manufacturers’ recommended methods for spill cleanup will be clearly posted. All

personnel will be made aware of procedures and the location of the information and
cleanup supplies.
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e Materials and equipment necessary for spill cleanup associated with vehicle and
equipment maintenance (including fueling) shall be stored on-site.

e All spills will be cleaned up immediately after discovery.

e Dry methods shall be used to clean up spills; spills shall not be hosed down with water or
buried.

e Personnel will wear appropriate protective clothing to prevent injury from a hazardous
substance. The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

e Spills of toxic or hazardous material will be reported to the appropriate state/local agency
as follows:

v Any release of a hazardous substance that may be a threat to human health must be
reported first to emergency personnel at 911.

v Any spill of gasoline greater than 25 gallons in a 24-hour period, or spill of diesel fuel
greater than 75 gallons in a 24-hour period, must be reported to the Kentucky
Environmental Response Team at (800) 928-2380.

v Any spill of oil that a) violates water quality standards, b) produces a “sheen” on a
water surface, or ¢) causes a sludge or emulsion must be reported to the Kentucky
Environmental Response Team at (800) 928-2380.

v Any spill of oil or hazardous substances into the waters of the Commonwealth must be
reported to the Kentucky Environmental Response Team at (800) 928- 2380.

ESC/SWPPP FILES, UPDATES, AND AMENDMENTS

This SWPPP and related documents (e.g. inspection reports) will be kept on file at the
construction site. The SWPPP will be updated by the Owner and/or Contractor or site manager
to reflect any and all significant changes in site conditions, selection of BMPs, the presence of
any unlisted potential pollutants on site, or changes in the site manager, contractor,
subcontractors, or other key information. Updates and amendments will be made in writing
within 7 days and will be appended to the original plan and available for review.

All personnel actively involved in this project shall be notified of this SWPPP and shall be
given the opportunity to review the SWPPP. The Contractor, before beginning work, shall
formally review the SWPPP with site management staff, including the site manager, key
foremen, safety officers, designated workmen, etc., as well as with any subsequent
replacements. Failure to understand the details of the SWPPP will not be accepted as an
excuse for violations.
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10) CONTRACTOR AND SUBCONTRACTOR CERTIFICATION

“I certify under penalty of law that I understand the terms and conditions of the general
Kentucky Pollution Discharge Elimination System (KPDES) permit that authorizes the storm
water discharges associated with the construction site activity identified as part of this

certification.”

CONTRACTOR Name and Title

Signature

Company Name

Address

SUBCONTRACTOR Name and Title

Company Name

Address

SUBCONTRACTOR Name and Title

Company Name

Address

Phone

Email

Signature

Phone

Email

Signature

Phone

Email
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LFUCG Land Disturbance Permit Application & Erosion and Sediment Control Plan Checklist

v23Fed2018

Permittee (Owner or Contractor): Date:

Contact Person: Contact Phone:
Site Address: Zone:

Contractor Name: Reg #: Contractor Phone;
Mailing Address: Email:

Permitting Information and ESC Plan Namative | Yes | No | N/A | Page# | Notes

KY DOW Construction NOI / KYR10 Permit

Required for disturbance > 1 acre

US ACE Sectlon 404 Permit

Required for stream crossings, wetland fills

KY DOW Stream Construction Pemnit / WQ Certif.

Required for stream crossings / encroachment

FEMA LOMR or CLOMR

If applicable

Project description and purpose

Brief summary

Land cover, soils, percent impervious area

Pre and post construction

Land cover/ land use of adjacent property

Can designate on plan sheets

Work schedule with start/end dates

Sequencing, clearing, grading, revegetation

Phasing plan for large projects

25 acre limit on total disturbed area

BMP installation schedule
Inspection and BMP maintenance schedule

Can be included on plan sheets (see below)
Every 7 days, or every 14 days and after %" rain

Material storage, waste & litter pollution prevention

Covered, away from drainage system, etc.

Fueling / vehide maintenance pollution prevention

Conducted away from drainage system, etc.

Spill prevention, control, and countermeasures

If reportable quantities present at the site

Dust control plan

Consider if neighbors are present

Stabilized site exit inspection plan

For keeping offsite pavement clear of soil/debris

Stabilization plan and schedule for site areas

Seed/mulch/etc. within 14 days of inactivity

ESC Plan Site Map and Drawing Detail (See LFUCG Stormwater Manual for BMP Design and Installation Information)

Plans stamped by a licensed professional

Required for engineered plan components

Location of the project; property lines

Include small locational map; street address

Limits of construction, disturbed area location/size

Flag off “no disturbance” areas

Topography and drainage patterns (pre and post)

" = 50 ft; 2 ft contours

Buildings, utiliies, paved areas, ditches, culveris

Show stormwater inlets within 100 ft of site

Retention ponds, detention basins, sediment traps

Stabilize immediately after construction

Access and haul roads

Consider dust control where neighbors present

Stabilized exit (50 ft #2 rock pad, shaker rack, etc.)

Must drain to a sediment control BMP

Silt fence or etc. at downslope perimeters

Super silt fence along critical areas

Diversion ditches/bemrms above disturbed areas

Stabilize immediately after construction

Protection for post-construction BMPs

Keep sediment out of post-construction BMPs

Slope stabilization (seed with mulch/blanket/mat)

See Figure 11-1 in Stormwater Manual

Inlet protection measures

Specify type(s) and location(s)

Outlet erosion protection measures

Specify type(s) and location(s)

Ditch stabilization (sod, or seed with blanket/mat)

Stabilize immediately after construction

Sediment basins (> 5 ac) and traps (< 5 ac)

Stabilize immediately after construction

Dewatering sites and methods

Must use sediment controls

50 ft natural vegetated buffer for all critical areas

Applies to streams, wetlands, sinkholes

Stream crossings

Crossing type, detail; USACE 404 permit req'd

Stockpile areas, equipment storage/fueling areas

Keep away from drainage system if possible

Waste and concrete wash water storage/disposal

Show initial area; can be moved as needed

LFUCG Use Only: Review Date:

Status — In Compliance: Yes

No Additional Info Needed: Yes No

Reviswed By:

| Department: DOE DWQ DES

Comments / Missing ltems:
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Storm Water, Erosion, and Sediment Control Inspection Report

Project Information
Southland Park Stormwater Improvements Inspection Type Inspection Date:
Project Section Number: []24 hr (After a > 0.5” Event) Date of Last Precipitation:
County/State: [JWeekly [ QA/QC Amount of Last
Fayette, Kentucky Precipitation:
Areas Inspected
Area Type Ingpected Area Type Inspected Area Inspected
vINA vINA Type vINA
Disturbed Areas Areas where Water Leaves the Erosion
Project Site Controls
Material Storage Areas Other: Sediment
Controls
How was inspection conducted? (check []Windshield ] Walking [] Other
all that apply)
Stationing Inspected Sta. to Sta. to | Sta. to
[TEntire Project | [ISelect Stations: | Sta. Sta. Sta,

Part A: Erosion and Sediment Control Best Management Practices (BMPs) Inspected

Except for the instances listed below, all sediment and erosion controls have been inspected and were found to be in
working order and do not require maintenance or corrective actions.

BMP Type Approxipnte Station
(see table on From To
page 3)

Survey Line: Left,
Right or centerline

BMP Maintenance or Corrective Action Needed
Describe required corrective actions, maintenance, additions, or
directions. Along with description provide image filename here for
any reference pictures provided.
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Storm Water, Erosion, and Sediment Control Inspection Report

Part B: Additional Quantities or Additional BMPs Needed
Any additional control quantities or new BMPs not shown on the SWPPP must be approved by the PE/PS. If multiple locations are involved,
identify the exact location of each addition. Justification for the measure must be provided.

BMP Type Approximate Station Survey Line: Left, Description/Justification for the additional BMPs
(see table on [ proow To Right or centerline | Along with description provide image filename here for any
page 3) reference pictures provided.

Part C: Temporarily or Permanently Suspended Construction Activities
Where construction activities (grading, excavating, embankment filling, or other land disturbing activities have been suspended either temporarily
or permanently, describe why stabilization measures were not initiated within 14 days.

BMP Type Approximate Station Survey Line: Left, Description
(see table on From To Right or centerline | Along with description provide image filename here for any
page 3) reference pictures provided.

——
Part D: Compliance Evaluation (check only one)
[] With the maintenance and improvement actions noted, the areas inspected will meet the intent of the Erosion and
Sediment Control Plan and LFUCG contract documents and specifications related to ternporary erosion and sediment control.
The areas inspected are not meeling the intent and are in potential noncompliance with the Erosion and Sediment Control Plan
and/or LFUCG contract docurnents and specifications related to termporary erosion and sediment control. There is off site

sedimentation and/or a high potential for off-site sedimentation on this project. (If this box is checked, complete the following "Part
E: Potential Noncompliance Issues™ section of this form)

Part E: Potential Noncompliance Issues
BMP Type Approximate Station Survey Line: Left, | Describe the potential nonconpliance issue(s) e.g. failure to

(see table on From To Right or certerline | adequately inspect the project, repeated failure ofa BMP,
page 3) failure to install a required BMP, a visible off-site discharge
of material (silt, sand, oily water, etc.), or potemtial off-site
discharges or potential faitures.
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Storm Water, Erosion, and Sediment Control Inspection Report

Part F: Inspection Certification

I certify that this docurnent and all attachments were prepared under my direction or supervision in accordance with a system
designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my inquiry ofthe
person or persons who manage the system, or those persons directly responsible for gathering the informatior, the information
submitted is to the best of my knowledge and belief, true, accurate, and complete.

Inspector Name Printed: | Company: | Title: | Date:

Inspector Signature:

If evaluating an inspection performed by another inspector, please check one of the following boxes:

[J1 concur with the inspector [J1 do not concur with the inspector (please circle any findings that you do not agree with)
Owner Representative Name: Signature:
Date:

A permanent copy must be filed with the project records and be provided to KYTC or KDOW personnel according to requirements ar upon request.

Table of Types of Erosion and Sediment Control Best Management Practices (BMPs)

1 | Diversion Interceptor 8 | Check Dam, 15 | Filter Berm Concrete Washout
Traversable
2 | Temporary Seeding 9 | Slope Drain 16 | Filter Sock 23 | Secondary Spill
Containment

3 | Perrmanent Sod or Seed | 10 | Splash Pad 17 | Twrbidity Curtain 24
4 | Mulch (hydraulic of 11 | Sediment Trap 18 | Surface Roughening 75

bonded fiber mulch)
5 | Straw Mulch 12 | Sediment Basin 19 | Vegetative Filter Stip 26

(blown/laid)
6 | Manufactured Surface 13 | Retention Pond 20 | Inlet Protection 27

Protection Products
7 | Check Dam 14 | Silt Fence 21 | Construction 28

entrance/exit

Page 3 of 4




Storm Water, Erosion, and Sediment Control Inspection Report

Additional Information for Part —

BMP Type | Approximate Station Left, Right or Description
(see table on From To centerline
page 3)
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SECTION 02376

CRUSHED STONE
PART 1 — GENERAL
1.01 SUMMARY
A. The Contractor shall furnish all labor, equipment, and materials necessary for the
installation of the crushed stone in accordance with the Drawings and
Specifications.
1.02 SUBMITTALS
A. There are no submittals required for this section.

PART 2 - PRODUCTS
2.01 CRUSHED STONE

The crushed stone shall meet the following requirements:

A. Crushed stone shall be clean, hard, durable limestone and meet the
Specifications and gradations set forth in Division 800 of the Kentucky
Transportation Cabinet Standard Specifications for Road and Bridge
Construction, latest edition.

PART 3 - EXECUTION
3.01 INSTALLATION
A. The crushed stone shall be placed in no greater than 6-inch lifts. Compaction

shall be achieved by power equipment. The crushed stone shall be installed to
the specified lines, grades, cross sections, and depths shown on the drawings.

- END OF SECTION -

Crushed Stone
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SECTION 02410

ROCK REMOVAL

PART 1 - GENERAL

1.01

1.02

1.03

SUMMARY

A.

The Contractor shall excavate rock, if encountered, as required to perform the
required work, and shall dispose of the excavated material, and shall furnish
acceptable material for backfill in place of the excavated rock.

B. In general, rock in pipe trenches shall be excavated so as to be not less than six (6)
inches from the pipe after it has been laid.

C. Use of explosives for rock removal shall not be permitted. Rock shall be excavated
by means of rock trencher, or by hoe ram in areas field approved by the Owner.

SAFETY

A. Conform to all federal, state, and local codes and regulations regarding safety.

RELATED SECTIONS

A. Section 02315 - Excavation

B. Section 02316 - Excavating, Backfilling, and Compacting for Utilities

PART 2 - PRODUCTS

2.01

MATERIALS

A.

Rock Definition

Solid mineral material that cannot be removed with a power shovel.

PART 3 - EXECUTION

3.01

GENERAL REQUIREMENTS

A.

Trenching may be accomplished by means of a backhoe, trenching machine or by
hand depending on the construction area. At the Contractor's option, trenching by a
trenching machine or by backhoe is acceptable except as noted below:

1. Where the pipeline parallels a state highway and is being installed within
the limits of the shoulder, a trenching machine must be used whenever

Rock Removal
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practicable.

2. Where the pipeline is being constructed close to other utilities, structures,
building, or large trees, and it is reasonable to anticipate possible damage
from the use of a backhoe, then trenching shall be made by hand methods.

- END OF SECTION -

Rock Removal
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SECTION 02631
MANHOLES
PART 1 - GENERAL
1.01 SUMMARY

The Contractor shall furnish all labor, material, and equipment necessary to construct
manholes for storm sewers, including steps, frames, and covers, together with all
appurtenances as shown and detailed on the Drawings and specified herein. Manhole
materials shall be precast concrete.

1.02 RELATED SECTIONS

A. Section 02316 - Excavating, Backfilling, and Compacting for Utilities
B. Section 02632 - Stormwater Pipe

D. Section 03300 - Cast-in-Place Concrete
1.03 DEFINITIONS

A. Standard Manhole

A standard manhole is defined as any manhole that is greater than four (4) feet in
depth, as measured from the invert of the manhole base at its center to the top
(rim) of the manhole cover.

B. Shallow Manhole
A shallow manhole is defined as any manhole that is four (4) feet or less in
depth, as measured in the preceding sentence.
C. Drop Manhole
A drop manhole is defined as any manhole where an incoming pipe enters at an
elevation greater than the base of the manhole.
PART 2 - PRODUCTS
2.01 CONCRETE MANHOLES — GENERAL

A. Manholes shall conform in shape, size, dimensions, materials, and other respects
as shown on the Drawings or specified herein.

B. All concrete manholes shall have precast reinforced concrete developed bases.
No other type of base will be allowed. Invert channels shall be factory

Manbholes
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constructed when the base is made. Sloping invert channels shall be constructed
whenever the difference between the inlet and outlet elevation is two (2) feet or
less.

C. The concrete manhole walls (barrels and cones) shall be precast concrete
sections. The top of the cone shall be built of reinforced concrete adjustment
rings to permit adjustment of the frame to meet the finished surface. Minimum
strength of the concrete for the precast sections shall be 4,000 psi at the time of
shipment.

D. For concrete manholes, the inverts of the developed bases shall conform
accurately to the size of the adjoining pipes. Side inverts shall be curved and
main inverts (where direction changes) shall be laid out in smooth curves of the
longest possible radius which is tangent, within the manhole, to the centerlines
of adjoining pipelines.

E. For concrete manholes, the cast iron frames and covers shall be the standard
frame and cover as indicated on the Drawings and specified herein.

F. Manholes shall be manufactured by Old Castle Concrete Products, or approved
equal.

2.02 PRECAST CONCRETE SECTIONS

A. Precast concrete sections and appurtenances shall conform to the ASTM
Standard Specifications for Precast Reinforced Concrete Manhole Sections,
Designation C478, latest revision, with the following exceptions and additional
requirements.

B. The base section shall be monolithic for 4-foot, 5-foot, and 6-foot diameter
manholes. Manholes with diameter larger than 6-foot shall have base slab.

C. The wall sections shall be not less than five (5) inches thick.
D. Type 1l cement shall be used except as otherwise permitted.
E. Joints between sections shall be made watertight through the use of rubber 0-

ring gaskets or rubber profile gaskets such as Forsheda 138. Gaskets shall
conform to the ASTM Standard C-443, latest revision. Rope mastic or butyl
mastic sealant will not be allowed except as noted in Article 2.02 F.

F. Butyl mastic sealant shall be installed between the concrete cone section, any
cast iron adjusting sections or rings, and cast iron frame.

Manholes
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2.03 CONCRETE MANHOLE - FRAMES AND COVERS

A. The Contractor shall furnish all cast iron manhole frames and covers conforming
to the Drawings or as specified herein.

B. The castings shall be of good quality, strong, tough, even-grained cast iron,
smooth, free from scale, lumps, blisters, sandholes, and defects of every nature
which would render them unfit for the service for which they are intended.
Contact surfaces of covers and frame seats shall be machined to prevent rocking
of covers.

C. All casting shall be thoroughly cleaned and subject to a careful hammer
inspection.

D. Castings shall be at least Class 25 conforming to the ASTM Standard
Specifications for Gray Iron Casting, Designation A48, latest revision.

E. Unless otherwise specified, manhole covers shall be 22% inches in diameter,
weighing not less than 350 pounds per frame and cover. Manhole covers shall
set neatly in the rings, with contact edges machined for even bearings and tops
flush with ring edge. They shall have sufficient corrugations to prevent
slipperiness. The covers shall have two (2) pick holes about 1% inches wide and
1/2 inch deep with 3/8-inch undercut all around. Covers shall not be perforated.
Frames and covers shall be J.R. Hoe and Sons, Mc-350, or approved equal.

F. All covers shall be marked in large letters "STORM SEWER" in the center.
2.04 MANHOLE STEPS (CONCRETE MANHOLES)

Manholes steps shall be the polypropylene plastic type reinforced with a 1/2-inch
diameter deformed steel rod. The step shall be 10% inches wide and extend 5% inches
from the manhole wall. Steps shall line up over the downstream invert of the manhole.
The steps shall be embedded into the manhole wall a minimum of 3%s inches. Steps
shall be uniformly spaced at 12-inch to 16-inch intervals.

2.05 DROP CONNECTIONS
Drop connections shall be installed in the drop manholes as shown on the Drawings.

2.06 JUNCTION BOXES

Junction boxes shall be manufactured in accordance with referenced standards.

Manholes
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PART 3 - EXECUTION
3.01 FABRICATION - PRECAST SECTIONS

A. Manhole sections shall contain manhole steps accurately positioned and
embedded in the concrete when the section is cast.

B. Sections shall be cured in an enclosed curing area and shall attain a strength of
4,000 psi prior to shipment.

C. No more than two (2) lift holes or inserts may be cast or drilled in each section.

D. Flat slab tops shall have a minimum thickness of 6 inches and reinforcement in
accordance with ASTM C478.

E. The date of manufacture and the name or trademark of the manufacturer shall be
clearly marked on the precast sections.

F. Acceptance of the sections will be on the basis of material tests and inspection of
the completed product and test cylinders if requested by the Engineer.

G. Cones shall be precast sections of similar construction.
3.03 ADIJUSTING MANHOLE FRAMES AND COVERS TO GRADE

A. Except where shown on the Drawings, the top of the precast concrete eccentric
cone of a standard manhole or the top of the flat slab of a shallow manhole shall
terminate four (4) inches below existing grade in an unpaved non-traffic area
except in a residential yard and 13 inches below existing grade in a paved or
unpaved traffic area and in a residential yard. The remainder of the manhole
shall be adjusted to the required grade as described hereinafter in paragraphs B
and C of this article.

B. When a manhole is located in an unpaved non-traffic area other than in a
residential yard, the frame and cover shall be adjusted to an elevation three (3)
inches to five (5) inches above the existing grade at the center of the cover. If
field changes have resulted in the installed manhole invert elevation to be lower
than the invert elevation shown on the Drawings, the adjustment to an elevation
of three (3) inches to five (5) inches above existing grade shall be accomplished
by the use of precast concrete or cast iron adjusting rings. If field changes have
resulted in the completed manhole invert to be greater than the invert shown on
the Drawings and the cover higher than five (5) inches above existing grade,
then the top of the eccentric cone, when used, or the top of the barrel section,
when used. shall be trimmed down so that the manhole cover, after installation,
is no greater than five (5) inches above existing grade at the center of the cover.

Manholes
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The area around the adjusted frame and cover shall be filled with the required
material, sloping it away from the cover at a grade of one (1) inch per foot.

C. When a manhole is located in a bituminous, concrete, or crushed stone traffic
area, or in a residential yard, the frame and cover shall be adjusted to the grade
of the surrounding area by the use of precast concrete or cast iron adjusting
rings. The adjusted cover shall conform to the elevation and slope of the
surrounding area. If field changes have resulted in the installed manhole invert
elevation to be so much higher than the invert elevation shown on the Drawings
that the top of the eccentric cone, when used, or the top of the flat slab, when
used, is less than the thickness of the frame and cover seven (7) inches from the
grade of the surrounding area, then the top of the cone or barrel section shall be
trimmed down enough to permit the cover, after installation, to conform to the
elevation and slope of the surrounding area. After installation, the inside and
outside surfaces shall receive a waterproofing bitumastic coating.

1. The Contractor shall coordinate elevations of manhole covers in paved
streets with the Owner. If resurfacing of the street in which sewers are
laid is expected within twelve (12) months, covers shall be set 1'% inches
above the existing pavement surface in anticipation of the resurfacing
operations.

3.04 ADJUSTING SECTIONS

Only clean adjusting sections shall be used. Each adjusting section shall be laid in a
bead of butyl mastic sealant and shall be thoroughly bonded.

3.05 SETTING MANHOLE FRAMES AND COVERS

A. Manhole frames shall be set with the tops conforming to the required elevations
set forth hereinbefore. Frames shall be set concentric with the top of the concrete
and in a full bead of butyl mastic sealant so that the space between the top of the
masonry and the bottom flange of the frame shall be completely watertight.

B. Manhole covers shall be left in place in the frames on completion of other work

at the manholes.

- END OF SECTION -

Manholes
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SECTION 02632

STORMWATER PIPE
PART 1 - GENERAL
1.01 SUMMARY
A. The Contractor shall furnish all labor, material, and equipment necessary to

install stormwater piping and appurtenances as shown on the drawings and
specified herein.

B. This section describes several types of pipe which may or may not apply to the
current project. Selected pipe materials will be identified either on the drawings
or the bid form.

1.02 RELATED SECTIONS
A. Section 02315 - Excavation
B. Section 02316 - Excavating. Backfilling, and Compacting for Utilities
C. Section 02631 - Manholes

1.03 DELIVERY, STORAGE, AND HANDLING

A. Pipe and accessories shall be unloaded at the point of delivery, hauled to, and
distributed at the site of the project by Contractor in such a manner to avoid
damage to the materials. Whether moved by hand, skidways, or hoists, materials
shall not be dropped or bumped against pipe or accessories already on the
ground or against any other object.

B. In distributing material at the construction site. each piece shall be unloaded as
near the installation point as possible.

C. Pipe shall be handled in such a manner as to avoid damage to the ends. When
such damaged pipe cannot be repaired to the Engineer's satisfaction, it shall be
replaced at the Contractor's expense. The interior of all pipe and accessories
shall be kept free from dirt and foreign matter at all times. The interior of all
pipe and accessories shall be checked for dirt and debris and, if necessary,
thoroughly cleaned before use in the project.

Stormwater Pipe
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PART 2 - PRODUCTS
2.01 PIPING MATERIALS
1. Reinforced Concrete Pipe (RCP)

Work under this Section shall include all labor, excavation, materials, equipment,
bedding, backfilling and legal disposal of unneeded and unsatisfactory material at site
obtained by CONTRACTOR in accordance to Lexington-Fayette Urban County
Government Standard Drawings, and all incidentals necessary to construct Storm
Sewer to the sizes and type indicated. Where the Standard Drawing requires a
concrete cap, it shall be constructed according to KDOH Standard Specifications for
consolidated, unfinished concrete.

All RCP is Class III unless noted otherwise.

The Contractor shall limit active pipe installation to assure clean up following such
work. This Work includes new storm drainage lines and all connections to new and
existing manholes, pipes and structures as necessary to maintain drainage flow.

A. Pipe strength classes shall be at a minimum Class I1I for each size of pipe
unless indicated otherwise in the Drawings. Any pipe found defective, or
otherwise not meeting the Specifications shall be rejected and replaced by pipe
meeting these Specifications at no additional cost to the Owner.

B. The Contractor shall furnish three copies of the supplier's certification to the
Engineer stating that pipe materials were manufactured, sampled, tested, and
inspected in accordance with the standards listed in this Section and have been
found to meet those requirements.

C. Circular reinforced concrete pipe shall meet the requirements of ASTM C76,
Standard Specification for Reinforced Concrete Culvert, Storm Drain, and
Sewer Pipe. Unless shown otherwise on the Plans or in the Contract
Documents, Class 11 pipe shall be used.

D. Rubber and plastic joints shall meet the requirements of AASHTO M198,
Standard Specification for Joints for Circular Concrete Sewer and Culvert Pipe
Using Flexible Watertight Gaskets, for Type A (Rubber Gaskets), Type B
(Flexible Plastic Gaskets) gaskets, or Forsheda Rubber Gaskets. Bituminous
mastic joint sealing material shall meet the requirements of Kentucky
Transportation Cabinet (KYTC) Standard Specifications Section 807.03.04,
Joint Sealer for Rigid Pipe, except that asbestos fibers shall not be allowed as
filler.

E. Bedding materials shall be provided as indicated on the Plans and LFUCG's
Standard Drawings. When crushed stone is required it shall conform to
Stormwater Pipe
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Section 805 of the KYTC Standard Specifications, current edition.
2. Corrugated Plastic (CPP, HDPE, or PP) Storm Sewer Pipe

This article covers the design and manufacture of corrugated plastic pipe (CPP)
manufactured according to ASTM F2306 or ASTM 2562 for high density polyethylene
pipe, or ASTM F2881 for polypropylene pipe.

CPP, HDPE, or PP shall be furnished, constructed of materials, and to the
specifications of this section. The types of corrugate plastic pipe permitted for use on
the project will be as noted on the drawings or bid form. The selected pipe will be
designated and followed by an appropriate pressure rating or dimension ratio (DR or

SDR).

A. CPP shall have a smooth inner liner and shall be manufactured according to
ASTM F2306 for high density polyethylene pipe, or ASTM F2881 for
polypropylene pipe.

B. CPP shall have an integral bell and spigot with an elastomeric seal meeting the
requirements of ASTM F477 or ASTM F2648.

C. CPP may be used up to 36 inches in diameter in easements and public right-of-

ways.

D. Manufacturers of CPP shall be qualified participants of the National
Transportation Product Evaluation Program (NTPEP).

ks Rubber gasket joints shall provide adequate expansion to allow for a 50° change
in temperature on one length of pipe. Lubrication for rubber connected
couplings shall be water soluble, non-toxic, and have no deteriorating effect on
the CPP or rubber gaskets and shall be as supplied by the pipe manufacturer.

F. All pipe and couplings shall bear identification markings that will remain legible
during normal handling, storage. and installation, which have been applied in a
manner what will not reduce the strength of the pipe or the coupling or otherwise
damage them. Pipe and coupling markings shall include the nominal size and
OD base, material code designation, dimension ratio number, and ASTM or
AWWA Pressure Class. Each marking shall be applied at intervals of not more
than five (5) feet for the pipe and shall be marked on each coupling.

PART 3 - EXECUTION
3.01  LAYING DEPTHS

Installation of CPP shall follow existing LFUCG standard drawing details and
requirements. Additional manufacturer guidelines shall be followed if necessary.

Stormwater Pipe
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The minimum cover shall be 18 inches. Maximum depth for CPP shall be 16 feet. All
necessary precautions shall be taken to avoid operating heavy equipment on top of the
pipe until the required cover is attained.

All other stormwater pipe shall be laid in accordance with Section 02316 — Excavation,
Backfilling, and Compacting for Utilities.

3.02 PIPE INSTALLATION
Inspection and Handling

A. All pipe shall be inspected on delivery and pipe sections that do not conform to
these Specifications and which are not suitable for use shall be rejected and
immediately removed from the work site. Equipment used to handle, lay, and
joint pipe shall be so used to prevent damage to the pipe and its jointing
materials. All pipe and fittings shall be carefully handled and lowered into the
trench. The pipe shall not be rolled, dropped, or thrown into the trench.
Damaged pipe or jointing material shall not be installed.

Pipe Laying and Jointing

A. The laying of pipe shall begin at the lowest point and proceed upstream with the
bell or groove ends pointing up-stream. When tying into existing pipe,
installation may be from upstream down. Prior to making pipe joints, all joint
surfaces shall be clean and dry and free from gravel or other extraneous
materials. Comply with manufacturer’s recommendations for assembly of
joints. All necessary lubricants or adhesives shall be used as recommended by
the pipe manufacturer. Suitable means shall be used to force the spigot or
tongue end of the pipe the proper distance into the bell or groove end without
damage to the pipe and its jointing materials and without disturbing previously
laid pipe sections. Special care shall be taken to ensure that the pipe is solidly
and uniformly cradled or encased in accordance with these Specifications. No
section of pipe shall be brought into position for jointing until the preceding
section has been bedded and secured in place.

Line and Grade

A. Each section of pipe shall be checked for vertical and horizontal alignment
immediately after being laid. All adjustments to line and grade must be made by
scraping away or filling in under the barrel of the pipe and not by wedging or
blocking up any portion of the pipe or striking the pipe in an effort to drive it
down.

Stormwater Pipe
02632-4

DWQ Standard Stormwater Specifications November 17,2022



Protection of Installed Pipe

A. As the work progresses, the interior of the pipe shall be protected from and
cleaned of all dirt, cement, extruded joint materials, debris, and other extraneous
material. Wherever pipe laying is stopped for any significant length of time,
such as at the end of a workday, the unfinished end shall be protected from
displacement, floatation, cave-in, and in-wash of soil or debris. A suitable
temporary tight-fitting plug, stopper or bulkhead shall be placed in the exposed
bell or groove end of the pipe.

B. Water shall not be allowed to rise in the excavation until the joint material and/or
concrete cradle or encasement has hardened and cannot be damaged by the
water. Particular care shall be used to prevent disturbance or damage to the pipe
and the joints during backfilling or at any other time. No walking or working
over the pipe, except as necessary for placing and compacting backfill, or
operating compaction equipment directly over the pipe shall be allowed until a
minimum of 24-inches of cover over the outside top of the pipe has been placed.

Mechanical compaction in this zone shall be with manual pneumatic tampers or
other hand-operated methods which will not damage the pipe.

3.03 JOINT ASSEMBLY
A. Push-On Joints
Push-on joints are to be assembled as follows:

1. Thoroughly clean the groove and bell socket and insert the gasket,
making sure that it faces the proper direction and that it is correctly
seated.

2, After cleaning dirt or foreign material from the plain end, apply lubricant
in accordance with the pipe manufacturer's recommendations. The
lubricant is supplied in sterile cans and every effort should be made to
keep it sterile.

3: Be sure that the plain end is beveled; square or sharp edges may damage
or dislodge the gasket and cause a leak. When pipe is cut in the field,
bevel the plain end with a heavy file or grinder to remove all sharp
edges. Push the plain end into the bell of the pipe. Keep the joint
straight while pushing. Make deflection after the joint is assembled.

4, Small pipe can be pushed into the bell socket with a long bar. Large pipe
requires additional power, such as a jack, lever puller, or backhoe. A
timber header should be used between the pipe and jack or backhoe
bucket to avoid damage to the pipe.

Stormwater Pipe
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3.04 PIPE CUTTING

Cutting of pipe for the insertion of valves, fittings or closure pieces shall be done in a
neat workmanlike manner without creating damage to the pipe, linings, or coatings and
in strict accordance to manufacturer's recommendation.

3.05 TESTING

A. After the gravity piping system has been brought to completion, and prior to
final inspection, including fine backfill, the Contractor shall rod out the entire
system by pushing through each individual line in the system, from manhole to
manhole, appropriate tools for the removal from the line of any and all dirt,
debris, and trash. If necessary during the process of rodding the system, water
shall be turned into the system in such quantities to carry off the dirt, debris, and
trash.

B. Television Inspection

1. The Contractor shall furnish all necessary labor, materials, equipment, services
and incidentals required to visually inspect by means of closed-circuit television
(CCTV) all newly installed lines, including, but not limited to, recording and
playback equipment, materials and supplies. The inspection shall be performed
on one line section (i.e. manhole to manhole) at a time. The section being
inspected shall be suitably isolated from the remainder of the system.

2. The television camera used for line inspection shall be one specifically designed
and constructed for such inspection. Lighting for the camera shall be suitable to
allow a clear picture for the entire periphery of the pipe. The camera, television
monitor and other components of the video system shall be capable of producing
a minimum 500-line resolution color video picture. Picture quality and
definition shall be to the satisfaction of the Engineer and if unsatisfactory,
inspection shall be performed again with the appropriate changes made as
designated by the Engineer at no additional cost to the Owner. The television
inspection equipment shall have an accurate footage counter that shall display on
the monitor, the exact distance of the camera from the centerline of the starting
manhole.

3. The camera shall be moved through the line in either direction at a uniform rate,
stopping when necessary to ensure proper documentation of the line’s condition
but in no case will the television camera be pulled at a speed greater than 30
fpm. Manual winches, power winches, TV cable and powered rewinds or other
devices that do not obstruct the camera view or interfere with proper
documentation of the conditions shall be used to move the camera through the
line. If, during the inspection operation, the television camera will not pass
through the entire line section, the equipment shall be removed and repositioned
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in a manner so that the inspection can be performed from the opposite manhole.
All set-up costs for the inspection shall be included in the prices bid. If, again,
the camera fails to pass through the entire section, the Contractor shall perform
point repairs as required, remove or cut protruding connections, or re-clean or
further remove blockage at no additional cost to the Owner.

4. Whenever non-remote powered and controlled winches are used to pull the
television camera through the line, telephones, radios, or other suitable means of
communication shall be set up between the two manholes of the line being
inspected to ensure that good communications exist between members of the
crew.

5. Measurement for location of defects shall be above ground by means of a meter
device. Marking on cable, or the like, which would require interpolation for
depth of manhole, shall not be allowed. Measurement meters shall be accurate
to two-tenths of a foot over the length of the line section being inspected.
Accuracy of the measurement meters shall be checked daily by use of a walking
meter, roll-a-tape, or other suitable device, and the accuracy shall be satisfactory
to the Owner’s representative.

6. The camera height shall be adjusted such that the camera lens is always centered
(172 1.D. or higher) in the pipe being televised. Flow shall be controlled such
that depth of flow shall not exceed 20% of pipe’s diameter.

7. Lighting system shall be adequate for quality pictures,

8. Television inspection logs and printed location records shall be kept which shall
clearly show the location, in relation to adjacent manholes, of each defect. In
addition, other data of significance including the locations of joints, unusual
conditions, roots, storm connections, cracked or collapsed sections, presence of
scale and corrosion, line sections that the camera failed to pass through and
reasons for the failure and other discernible features shall be recorded and
annotated using the Pipeline Assessment Certification Program (PACP) system
and a copy of such records shall be supplied to both the Owner and the Engineer.

9. Video recordings shall be made of the television inspections and copies of the
recordings and printed inspection logs shall be supplied to the Owner and
Engineer.

10. Digital Recordings

a. The purpose of digital recording shall be to supply a visual and
audio record of areas of interests of the pipe segments that may
be replayed by the Owner. Digital recording playback shall be at
the same speed that it was recorded and shall be made in color.
The Contractor shall be required to have all digital media and
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necessary playback equipment readily accessible for review by
the Owner/Engineer during the project.

b. The Contractor shall perform CCTV inspection of each newly
installed pipe segment (manhole to manhole). Each test shall be
witnessed by the Engineer and/or Owner.

c. The Contractor shall record each CCTV inspection on a DVD
and submit such recordings to the Engineer as a prerequisite for
Partial Utilization/Substantial Completion.

d. CCTV inspections shall be performed after all backfill has been
placed and final grades have been established (if in a paved area,
prior to placement of asphalt or concrete pavement), and after all
manhole and pipe testing has been performed and approved by
the Engineer.

e. CCTV inspections shall be performed by a PACP certified and
trained person.

I, Inspections shall include narration that notes the location and
type of defects, if any.

g. At the completion of the project, the Contractor shall furnish all
of the original digital recordings to the Owner. Each disc shall be
labeled as to its contents. Labels shall include the disc number,
date televised, segment reach designation, street location, and
manhole numbers on the disc. The Contractor shall keep a copy
of the discs for 30 days after the final payment for the project, at
which time the discs may be erased at the Contractor’s option.

C. Deflection Testing

1. Mandrel testing shall be required for all newly installed lines. The Contractor
shall be responsible for providing all necessary equipment, materials,
accessories, and labor to perform the test.

2. The testing shall be conducted in accordance with KYTC Kentucky Manual
(KM) 64.114-14.

3. The testing shall be conducted 30 days after backfill has been placed and final
grades achieved. (If in a paved area, prior to placement of asphalt or concrete
pavement.)

4. The line shall be replaced, including all testing, at no additional cost to the
Owner if the deflection is greater than 7.5%.

Stormwater Pipe
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5. Allowable deflections on any axis are presented in the table below.

Base Pipe AASHTO Max Deflection
Diameter | Nominal Diameter Limit
. . 7.5%
(inches) (inches) (inches)
15 14.76 13.65
18 17.72 16.39
24 23.62 21.85
30 29.53 27.32
36 35.43 32.77
D. The Contractor shall furnish suitable test plugs, equipment, and appurtenances,

and all labor required to properly conduct the tests. Suitable bulkheads shall be
installed, as required, to permit the test of the line. The Contractor shall
construct weirs or other means of measurements as may be necessary.

E. Should the sections under any test fail to meet the requirements, the Contractor
shall do all work of locating and repairing the lines and retesting as the Engineer
may require without additional compensation.

F. If, in the judgment of the Engineer, it is impracticable to follow the foregoing
procedures for any reason, modifications in the procedures shall be made as
required and as acceptable to the Engineer, but in any event, the Contractor shall
be responsible for the ultimate tightness of the line within the above test
requirements.

- END OF SECTION -
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SECTION 02731

GRAVITY SEWERS

PART 1 - GENERAL

1.01

1.02

A.

B.

C.

WORK INCLUDED

The Contractor shall furnish all labor, material, and equipment necessary to install
gravity sewer piping together with all appurtenances as shown and detailed on the
Drawings and specified herein.

RELATED WORK

Section 02500 — Storm Drainage.

Section 02225 - Excavating, Backfilling, and Compacting for Utilities.

Section 02735 - Manholes.

PART 2 - PRODUCTS

2.01

A.

PIPE AND FITTINGS

Ductile Iron (DI) Pipe:

1.

(98]

Ductile iron pipe shall conform to ANSI A21.50 (AWWA C150) and ANSI

A21.51 (AWWA C151) (latest revision). The pipe shall be designed for an

internal working pressure of 150 psi and external loading based on flat bottom

trenches without blocks and untamped backfill laying conditions. The pipe shall
have a minimum pressure class of 150 psi.

Fittings shall be ductile iron fittings in accordance with AWWA C153.

Joints shall be push-on type or mechanical joint type conforming to ANSI

A21.11 (AWWA C111). Unless specifically required at designated locations by

the Drawings, the type of joint used is optional.

a. Push-on joints shall have an annular recess in the pipe socket to
accommodate a single rubber gasket. Plain ends shall be suitably beveled
to permit easy entry into the bell. The gasket and annular recess of the
socket shall be so designed and shaped that the gasket is focated in place
against displacement as the joint is assembled.

b.  Mechanical joints shall be bolted and of the stuffing box type and shall
consist of a bell with exterior flange and interior recess for the sealing
gasket, a pipe or fitting plain end, a sealing gasket, a follower gland, tee-
head bolts and hexagon nuts.
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4. All ductile iron pipe and fittings shall have the manufacturer's outside asphaltic
coating and an interior lining of ceramic epoxy (no cement interior lining). The
ceramic epoxy lining shall be a high build multi-component amine cured
Novalac epoxy polymeric coating/lining equal to the Protecto 401 as
manufactured by Vulcan Painters, Inc. of Birmingham, AL. The coating/lining
shall have a permeability rating in accordance with Method A of ASTM E-96-
66. The surface preparation shall remove all loose laitance, form oils, and other
loose materials and include a “brush blast” per SSPC SP-7. The coating and
lining shall be applied in accordance with the manufacturer’s requirements and
have a minimum dry film thickness of 40 mils.

5. Pipe shall be furnished in lengths of 16, 16.5, 18, and 20 feet nominal laying
lengths. The weight of any single pipe shall not be less than the tabulated
weight by more than 5 percent for pipe 12 inches or smaller in diameter, not by
more than 4 percent for pipe larger than 12 inches in diameter.

6.  The net weight, class or nominal thickness and sampling period shall be marked
on each pipe. The pipe shall also be marked to show that it is ductile iron.

7.  Pipe shall be as manufactured by U.S. Pipe & Foundry Company, American
Cast Iron Pipe Company, or equal.

B.  Polyvinyl Chloride (PVC) Pipe:
1. Solid Wall PVC Pipe (SDR 35):

a.  PVC pipe and fittings less than 15 inches in diameter shall conform to the
requirements of ASTM Standard Specifications for Type PSM Polyvinyl
Chloride (PVC) Sewer Pipe and Fittings, Designation D 3034. Pipe and
fittings shall have a minimum cell classification of 12454B or 12454C as
defined in ASTM D-1784. All pipe shall have a pipe diameter to wall
thickness ratio (SDR) of a maximum of 35.

b. PVC pipe and fitting with diameters 18-inch through 27-inch shall
conform to the requirements of ASTM D-1784 and ASTM F-679. Pipe
and fittings shall have a minimum cell classification of 12454C. The
minimum wall thickness shall conform to T-1 as specified in ASTM F-
679.

c.  Joints shall be push-on bell and spigot type using elastomeric ring gaskets
conforming to ASTM D 3212 and F 477. The gaskets shall be securely
fixed into place in the bells so that they cannot be dislodged during joint
assembly. The gaskets shall be of a composition and texture which is
resistant to common ingredients of sewage and industrial wastes, including
oils and groundwater, and which will endure permanently under the
conditions of the proposed use.

d.  Pipe shall be furnished in lengths of not more that 13 feet. The centerline
of each pipe section shall not deviate from a straight line drawn between
the centers of the openings at the ends by more than 1/16 inch per foot of
length

.. PVC pipe shall not have a filler content greater than ten percent (10%) by
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weight relative to PVC resin in the compound.

f. PVC pipe shall be clearly marked at intervals of 5 feet or less with the
manufacturer's name or trademark, nominal pipe size, PVC cell
classification, the legend "Type PSM SDR 35 PVC Sewer Pipe" and the
designation "ASTM D 3034", or "ASTM F-679". Fittings shall be clearly
marked with the manufacturer's name or trademark, nominal size, the
material designation "PVC", "PSM" and the designation "ASTM D 3034",
or "ASTM F-679".

g.  PVC pipe shall have a minimum pipe stiffness of 46 psi for each diameter
when measured at 5 percent vertical ring deflection and tested in
accordance with ASTM D-2412.

h.  Five (5) copies of directions for handling and installing the pipe shall be
furnished to the Contractor by the manufacturer at the first delivery of pipe
to the job. PVC pipe installation shall conform to ASTM D-2321 latest
revision.

PART 3 - EXECUTION

3.01

A.

PIPE LAYING

All pipe shall be laid with ends abutting and true to the lines and grades indicated on
the Drawings. The pipe shall be laid straight between changes in alignment and at
uniform grade between changes in grade. Pipe shall be fitted and matched so that
when laid in the trench, it will provide a smooth and uniform invert. Supporting of
pipe shall be as set out in Section 02225 and in no case shall the supporting of pipe on
blocks be permitted.

Before each piece of pipe is lowered into the trench, it shall be thoroughly swabbed
out to insure its being clean. Any piece of pipe or fitting which is known to be
defective shall not be laid or placed in the lines. If any defective pipe or fitting shall
be discovered after the pipe is laid, it shall be removed and replaced with a satisfactory
pipe or fitting without additional charge. In case a length of pipe is cut to fit in a line,
it shall be so cut as to leave a smooth end at right angles to the longitudinal axis of the
pipe and beveled to match the factory bevel for insertion into gasketed joints. Bevel
can be made with hand or power tools.

The interior of the pipe, as the work progresses, shall be cleaned of dirt, jointing
materials, and superfluous materials of every description. When laying of pipe is
stopped for any reason, the exposed end of such pipe shall be closed with a plywood
plug fitted into the pipe bell so as to exclude earth or other material and precautions
taken to prevent flotation of pipe by runoff into trench.

All pipe shall be laid starting at the lowest point and installed so that the spigot ends
point in the direction of flow.
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3.02

3.03

3.04

JOINTING

All joint surfaces shall be cleaned immediately before jointing the pipe. The bell or
groove shall be lubricated in accordance with the manufacturer's recommendation.
Each pipe unit shall then be carefully pushed into place without damage to pipe or
gasket. All pipe shall be provided with home marks to insure proper gasket seating.
Details of gasket installation and joint assembly shall follow the direction of the
manufacturers of the joint material and of the pipe. The resulting joints shall be
watertight and flexible. No solvent cement joints shall be allowed.

UTILITY CROSSING CONCRETE ENCASEMENT

At locations shown on the Drawings, required by the Specifications, or as directed by
the Engineer, concrete encasement shall be used when the clearance between the
proposed sanitary sewer pipe and any existing utility pipe is 18 inches or less. Utility
pipe includes underground water, gas, telephone and electrical conduit, storm sewers,
and any other pipe as determined by the Engineer.

There are two cases of utility crossing encasement. Case | is applicable when the
proposed sanitary sewer line is below the existing utility line. Case Il is applicable
when the proposed sanitary sewer line is laid above the utility line. In either case, the
concrete shall extend to at least the spring line of each pipe involved.

Concrete shall be Class B (3000 psi) and shall be mixed sufficiently wet to permit it to
flow between the pipes to form a continuous bridge. In tamping the concrete, care
shall be taken not to disturb the grade or line of either pipe or damage the joints.

Concrete for this Work is not a separate pay item and will be considered incidental to
utility pipe installation.

TESTING OF GRAVITY SEWER LINES

After the gravity piping system has been brought to completion, and prior to final
inspection, the Contractor shall rod out the entire system by pushing through each
individual line in the system, from manhole to manhole, appropriate tools for the
removal from the line of any and all dirt, debris, and trash. [f necessary during the
process of rodding the system, water shall be turned into the system in such quantities
to carry off the dirt, debris and trash.

During the final inspection, the Engineer will require all flexible sanitary sewer pipe to
be mandrel deflection tested after installation.

. The mandrel (go/no-go) device shall be cylindrical in shape and constructed
with nine (9) evenly spaced arms of prongs. The mandrel dimension shall be 95
percent of the flexible pipe's published ASTM average inside diameter.
Allowances for pipe wall thickness tolerances of ovality (from shipment, heat,
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shipping loads, poor production, etc.) shall not be deducted from the ASTM
average inside diameter but shall be counted as part of the 5 percent allowance.
The contact length of the mandrel's arms shall equal or exceed the nominal
diameter of the sewer to be inspected. Critical mandrel dimensions shall carry a
tolerance " 0.001 inch.

The mandrel inspection shall be conducted no earlier than 30 days after reaching
final trench backfill grade provided, in the opinion of the Engineer, sufficient
water densification or rainfall has occurred to thoroughly settle the soil
throughout the entire trench depth. Short-term (tested 30 days after installation)
deflection shall not exceed 5 percent of the pipe's average inside diameter. The
mandrel shall be hand pulled by the contractor through all sewer lines. Any
sections of the sewer not passing the mandrel test shall be uncovered and the
Contractor shall replace and recompact the embedment backfill material to the
satisfaction of the Engineer. These repaired sections shall be retested with the
go/no-go mandrel until passing.

The Engineer shall be responsible for approving the mandrel. Proving rings
may be used to assist in this. Drawings of the mandrel with complete
dimensioning shall be furnished by the Contractor to the Engineer for each
diameter and type of flexible pipe.

The pipe line shall be made as nearly watertight as practicable, and leakage tests and
measurements shall be made. All apparatus and equipment required for testing shall
be furnished by the Contractor and the cost shall be included in the unit price bid for
pipe and manholes.

I

The Engineer may require the Contractor to smoke test the first section
(manhole to manhole) of each size of pipe and type of joint prior to backfilling,
to establish and check laying and jointing procedures. The test shall consist of
smoke blown into closed-off sections of sewer under pressure and observing any
smoke coming from the pipe line indicating the presence of leaks. Other
supplementary smoke tests prior to backfilling may be performed by the
Contractor at his option; however, any such tests shall not supplant the final tests
of the completed work unless such final tests are waived by the Engineer.

Where the groundwater level is more than 1 foot above the top of the pipe at its
upper end, the Contractor shall conduct either infiltration tests or low pressure
air tests on the completed pipeline.

Where the groundwater level is less than 1 foot above the top of the pipe at its
upper end, the Contractor shall conduct either exfiltration tests or low pressure
air tests on the completed pipeline.

Low pressure air tests shall be made using equipment specifically designed and
manufactured for the purpose of testing sewer lines using low pressure air. The
equipment shall be provided with an air regulator valve or air safety valve so set that
the internal pressure in the pipeline cannot exceed 8 psig.

l.

The test shall be made on each manhole-to-manhole section of pipeline after
placement of the backfill. The Engineer or his designated representative must
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be present to witness each satisfactory air test before it will be accepted as
fulfilling the requirements of these Specifications.

Pneumatic plugs shall have a sealing length equal to or greater than the diameter
of the pipe to be tested. Pneumatic plugs shall resist internal test pressures
without requiring external bracing or blocking.

Low pressure air passing through a single control panel, shall be introduced into
the sealed line until the internal air pressure reaches 4 psig greater than the
maximum pressure exerted by groundwater that may be above the invert of the
pipe at the time of test. However, the internal air pressure in the sealed line shall
not be allowed to exceed 8 psig. When the maximum pressure exerted by the
groundwater is greater than 4 psig, the Contractor shall conduct only an
infiltration test.

At least two minutes shall be allowed for the air pressure to stabilize in the
section under test. After the stabilization period, the low-pressure air supply
hose shall be quickly disconnected from control panel. The time required in
minutes for the pressure in the section under test to decrease from 3.5 to 2.5 psig
(greater than the maximum pressure exerted by groundwater that may be above
the invert of the pipe) shall not be less than that shown in the following table:

Pipe in Diameter in
Inches Minutes
4 2.0
6 3.0
8 4.0
10 5.0
12 5.5
15 7.5
18 8.5
21 10.0
24 11.5
30 & larger 13.5

When the sewer section to be tested contains more than one size of pipe, the
minimum allowable time shall be based on the largest diameter pipe in the
section, and shall be the time shown in the table reduced by 0.5 minutes.
Reinforced concrete pipe shall be tested in accordance with ASTM C 924 (joint
testing shall be in accordance with ASTM C 1103). Test time shall be a
function of pipe diameter and the length of installed line to be tested as provided
in ASTM C 924.

Infiltration tests shall be made after underdrains, if present, have been plugged and
other groundwater drainage has been stopped such that the groundwater is permitted to
return to its normal level insofar as practicable.
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1. Upon completion of a section of the pipeline, the line shall be dewatered and a
satisfactory test conducted to measure infiltration for at least 24 hours. The
amount of infiltration, including manholes, tees and connections, shall not
exceed 200 gallons per nominal inch diameter per mile of sewer per 24 hours.

Exfiltration tests which subject the pipeline to an internal pressure, shall be made by
plugging the pipe at the lower end and then filling the line and manholes with clean
water to a height of 2 feet above the top of the sewer at its upper end. Where
conditions between manholes may result in test pressures which would cause leakage
at the plugs or stoppers in branches, provisions shall be made by suitable ties, braces
and wedges to secure the plugs against leakage resulting from the test pressure.

1.  The rate of leakage from the sewers shall be determined by measuring the
amount of water required to maintain the level 2 feet above the top of the pipe.

2. Leakage from the sewers under test shall not exceed the requirements for
leakage into sewers as hereinbefore specified.

The Contractor shall furnish suitable test plugs, water pumps, and appurtenances, and
all labor required to properly conduct the tests. Suitable bulkheads shall be installed,
as required, to permit the test of the sewer. The Contractor shall construct weirs or
other means of measurements as may be necessary.

Should the sections under test fail to meet the requirements, the Contractor shall do all
work of locating and repairing the leaks and retesting as the Engineer may require
without additional compensation.

If in the judgement of the Engineer, it is impracticable to follow the foregoing
procedures for any reason, modifications in the procedures shall be made as required

and as acceptable to the Engineer, but in any event, the Contractor shall be responsible
for the ultimate tightness of the line within the above test requirements.

- END OF SECTION -
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SECTION 02735

SANITARY SEWER MANHOLES

PART 1 — GENERAL

1.01

1.02

1.03

PART 2 -

2.01

WORK INCLUDED

The Contractor shall furnish all labor, material, and equipment necessary to construct
manholes for sanitary sewers, including steps, frames and covers, together with all
appurtenances as shown and detailed on the Drawings and specified herein. Manhole
materials shall be precast concrete or high-density polyethylene (HDPE).

RELATED WORK

Section 02500 — Storm Drainage.

Section 02731 - Gravity Sewers.

Division 3 - Concrete.

DEFINITIONS

Standard Manhole: A standard manhole is defined as any manhole that is greater than
4 feet in depth, as measured from the invert of the manhole base at its center to the

bottom of the manhole frame.

Shallow Manhole: A shallow manhole is defined as any manhole that is 4 feet or less
in depth, as measured in the preceding sentence.

PRODUCTS

CONCRETE MANHOLES - GENERAL

Manholes shall conform in shape, size, dimensions, materials, and other respects to the
details indicated on the Drawings or bound in the Specifications.

All concrete manholes shall have precast reinforced concrete developed bases. No
other type of base will be allowed. Invert channels shall be factory constructed when
the base is made. Sloping invert channels shall be constructed whenever the
difference between the inlet and outlet elevation is 2 feet or less.

The concrete manhole walls (barrels and cones) shall be precast concrete sections. The

top of the cone shall be built of reinforced concrete adjustment rings to permit
adjustment of the frame to meet the finished surface. Minimum strength of the
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2.02

2.03

concrete for the precast sections shall be 4,000 psi at the time of shipment.

For concrete manholes, the inverts of the developed bases shall conform accurately to
the size of the adjoining pipes. Side inverts shall be curved and main inverts (where
direction changes) shall be laid out in smooth curves of the longest possible radius
which is tangent, within the manhole, to the centerlines of adjoining pipelines.

For concrete manholes, the cast-iron frames and covers shall be the standard frame
and cover as indicated on the Drawings and specified hereinafter in this Section.

Manholes shall be manufactured by Sherman Dixie Concrete Industries, or approved
equal.

PRECAST CONCRETE SECTIONS

Precast concrete sections and appurtenances shall conform to the ASTM Standard
Specifications for Precast Reinforced Concrete Manhole Sections, Designation C478,
latest revision, with the following exceptions and additional requirements.

The base section shall be monolithic for 4-foot diameter manholes. Manholes with
diameter of 5 feet or larger shall have base slab.

The wall sections shall be not less than 5 inches thick.

Type 11 cement shall be used except as otherwise permitted.

Joints between sections shall be made watertight through the use of rubber 0-ring
gaskets or rubber profile gaskets such as Forsheda 138. Gaskets shall conform to the
ASTM Standard C-443, latest revision. Rope mastic or butyl mastic sealant will not

be allowed except as noted in Article 2.02 F.

Butyl mastic sealant shall be installed between the cone section, any adjusting sections
or rings, and casting.

CONCRETE MANHOLE - FRAMES AND COVERS

The Contractor shall furnish all cast-iron manhole frames and covers conforming to
the details shown on the Drawings, or as herein before specified.

The castings shall be of good quality, strong, tough, evengrained cast iron, smooth,
free from scale, lumps, blisters, sandholes, and defects of every nature which would
render them unfit for the service for which they are intended. Contact surfaces of
covers and frame seats shall be machined to prevent rocking of covers.

All casting shall be thoroughly cleaned and subject to a careful hammer inspection.
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2.04

2.05

2.06

Castings shall be at least Class 25 conforming to the ASTM Standard Specifications
for Gray Iron Casting, Designation A48, latest revision.

Unless otherwise specified, manhole covers shall be 22-3/4 inches in diameter,
weighing not less than 350 pounds per frame and cover. Manhole covers shall set
neatly in the rings, with contact edges machined for even bearings and tops flush with
ring edge. They shall have sufficient corrugations to prevent slipperiness. The covers
shall have two (2) pick holes about 1-1/4 inches wide and 1/2 inches deep with 3/8-
inch undercut all around. Covers shall not be perforated. Frames and covers shall be
J.R. Hoe and Sons, Mc-350, or approved equal.

All covers shall be marked in large letters "SANITARY SEWER" in the center.
MANHOLE STEPS (CONCRETE MANHOLES)

Manbholes steps shall be the polypropylene plastic type reinforced with a deformed
steel rod. The steps shall be of the size and configuration as shown on the Drawings.
Steps shall line up over the downstream invert of the manhole. The steps shall be
embedded into the manhole wall a minimum of 3-3/8 inches. Steps shall be uniformly
spaced at 12-inch to 16-inch intervals.

PREMOLDED ELASTOMERIC-SEALED JOINTS

All holes for pipe connections in concrete barrels and bases shall have a factory-
installed flexible rubber gasket to prevent infiltration. The manhole boots shall
conform to the latest revision of ASTM-C923. The boots shall be Contour Seal or
Kor-N-Seal made by National Pollution Control Systems, Inc., Nashua, NH; A-Lok
Manhole Pipe Seal made by A-Lok Corporation, Trenton, NJ; or an approved equal.

POLYETHYLENE DIAPHRAGM

Polyethylene diaphragm manhole inserts shall be manufactured from corrosion-proof
material suitable for atmospheres containing hydrogen sulfide and diluted sulfuric
acid. Diaphragm shall be installed in manholes susceptible to inflow as indicated on
the Drawings.

The body of the manhole insert shall be made of high density polyethylene copolymer
material meeting ASTM Specification D 1248, Class A, Category 5, Type Il (the
insert shall have a minimum impact brittleness temperature of -180 degrees
fahrenheit). The thickness shall be uniform 1/8 inches or greater. The manhole insert
shall be manufactured to dimensions as shown on the Drawings to allow easy
installation within the manhole frame.

Gaskets shall be made of closed cell neoprene. The gasket shall have a pressure

sensitive adhesive on one side and shall be placed under the weight bearing surface of
the insert by the manufacturer. The adhesive shall be compatible with the manhole
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2.07

2.08

PART 3 -

3.01

insert material so as to form a long lasting bond in either wet or dry conditions.

Lift strap shall be attached to the rising edge of the bowl insert. The lift strap shall be
made of 1-inch-wide woven polypropylene web and shall be seared on all cut ends to
prevent unraveling. The lift strap shall be attached to the manhole insert by means of
a stainless-steel rivet. Location of the lift strap shall provide easy visual location.

Standard ventilation shall be by means of vent hole on the side wall of the manhole
insert approximately 3/4-inches below the lip. The vent hole will allow a maximum
release of 10 gallons per 24 hours when the insert is full.

The manhole insert shall be manufactured to fit the manhole frame rim upon which the
manhole cover rests. The Contractor is responsible for obtaining specific
measurements of each manhole cover to insure a proper fit. The manhole frame shall
be cleaned of all dirt, scale and debris before placing the manhole insert on the rim.

CLEANOUTS

Cleanouts shall be extended to finish grade and capped with a clean-out plug in
accordance with details and at locations shown on the Drawings. Pipe shall be the
same as the gravity sewer line in which the cleanout is located. A 4-inch-thick
concrete pad, 2 feet 0-inches square, with the valve box lid section, shall be provided
around each cleanout.

DROP CONNECTIONS

Drop connections shall be installed in the manhole as shown on the Drawings.
EXECUTION

FABRICATION - PRECAST SECTIONS

Manhole sections shall contain manhole steps accurately positioned and embedded in
the concrete when the section is cast.

Sections shall be cured in an enclosed curing area and shall attain a strength of 4,000
psi prior to shipment.

No more than two (2) lift holes or inserts may be cast or drilled in each section.

Flat slab tops shall have a minimum thickness of 6 inches and reinforcement in
accordance with ASTM C478.

The date of manufacture and the name or trademark of the manufacturer shall be
clearly marked on the precast sections.
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3.02

3.03

Acceptance of the sections will be on the basis of material tests and inspection of the
completed product and test cylinders if requested by the Engineer.

Cones shall be precast sections of similar construction.
SETTING PRECAST MANHOLE SECTIONS

Precast-reinforced concrete manhole sections shall be set so as to be vertical and with
sections and steps in true alignment.

Rubber gaskets shall be installed in all manhole joints in accordance with the
manufacturer’s recommendations.

All holes in sections used for their handling shall be thoroughly plugged with rubber
plugs made specifically for this purpose.

ADJUSTING MANHOLE FRAMES AND COVERS TO GRADE

Except where shown on the Drawings, the top of the precast concrete eccentric cone of
a standard manhole or the top of the flat slab of a shallow manhole shall terminate 4
inches below existing grade in an unpaved non-traffic area except in a residential yard
and 13 inches below existing grade in a paved or unpaved traffic area and in a
residential yard. The remainder of the manhole shall be adjusted to the required grade
as described hereinafter in paragraphs B and C of this article.

When a manhole is located in an unpaved non-traffic area other than in a residential
yard, the frame and cover shall be adjusted to an elevation 3 inches to 5 inches above
the existing grade at the center of the cover. If field changes have resulted in the
installed manhole invert elevation to be lower than the invert elevation shown on the
Drawings, the adjustment to an elevation of 3 inches to 5 inches above existing grade
shall be accomplished by the use of precast concrete rings. If field changes have
resulted in the completed manhole invert to be greater than the invert shown on the
Drawings and the cover higher than 5 inches above existing grade, then the top of the
eccentric cone, when used, or the top of the barrel section, when used, shall be
trimmed down so that the manhole cover, after installation, is no greater than 5 inches
above existing grade at the center of the cover. The area around the adjusted frame
and cover shall be filled with the required material, sloping it away from the cover at a
grade of 1 inch per foot.

When a manhole is located in a bituminous, concrete, or crushed stone traffic area, or
in a residential yard, the frame and cover shall be adjusted to the grade of the
surrounding area by the use of precast concrete rings. The adjusted cover shall
conform to the elevation and slope of the surrounding area. If field changes have
resulted in the installed manhole invert elevation to be so much higher than the invert
elevation shown on the Drawings that the top of the eccentric cone, when used, or the
top of the flat slab, when used, is less than the thickness of the frame and cover 7
inches from the grade of the surrounding area, then the top of the cone or barrel
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3.04

3.05

3.06

section shall be trimmed down enough to permit the cover, after installation, to
conform to the elevation and slope of the surrounding area. After installation, the
inside and outside surfaces of the brick shall receive a waterproofing bitumastic
coating.

1. The Contractor shall coordinate elevations of manhole covers in paved streets
with the Owner. If resurfacing of the street in which sewers are laid is expected
within twelve (12) months, covers shall be set 1-1/2 inches above the existing
pavement surface in anticipation of the resurfacing operations.

ADJUSTING SECTIONS

Only clean adjusting sections shall be used. Each adjusting section shall be laid in a
bead of butyl mastic sealant and shall be thoroughly bonded.

SETTING MANHOLE FRAMES AND COVERS

Manhole frames shall be set with the tops conforming to the required elevations set
forth herein before. Frames shall be set concentric with the top of the concrete and in
a full bead of butyl mastic sealant so that the space between the top of the masonry
and the bottom flange of the frame shall be completely watertight.

Manhole covers shall be left in place in the frames on completion of other work at the
manholes.

VACUUM TESTING OF MANHOLES
Sanitary Sewer manholes shall be tested after installation with all connections in place.

[. Lift holes, if any, shall be plugged with an approved, non-shrinkable grout prior to
testing.

2. Drop connections shall be installed prior to testing.

3.  The vacuum test shall include testing of the seal between the cast iron frame and
the concrete cone, slab or grade rings.

4. The manholes shall be backfilled and finished to design grade.

Testing Procedure:

1. Temporarily plug, with the plugs being braced to prevent the plugs or pipes from
being drawn into the manhole, all pipes entering the manhole at least eight inches
into the sewer pipe(s). The plug must be inflated at a location past the
manhole/pipe gasket.

2. The test head shall be placed inside the frame at the top of the manhole and
inflated. in accordance with the manufacturer’s recommendations.

3. A vacuum of 10 inches of mercury shall be drawn on the manhole. The valve on
the vacuum line to the manhole shall be shut and the vacuum line disconnected.

4. The pressure gauge shall be liquid filled, having a 3.5 inch diameter face with a
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reading from zero to thirty inches of mercury.
The manhole shall be considered to pass the vacuum test if it holds at least 9
inches of mercury for the following time durations:

Time (Minutes)

Manhole Depth 4’ Dia. 5’ Dia. 6’ Dia.
20 feet or less 1 2 3
20.1 to 30 feet 2 3 4

If a manhole fails the vacuum test, the manhole shall be repaired with a non-
shrinkable grout or other suitable material based on the material of which the
manhole is constructed and retested, as stated above.

All temporary plugs and braces shall be removed after each test.

- END OF SECTION -
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SECTION 02740

BITUMINOUS PAVEMENT

PART 1 - GENERAL

1.01 DESCRIPTION OF THE WORK

A.

Extent of bituminous pavement includes roads, driveways, and parking areas.

1.02 RELATED WORK SPECIFIED ELSEWHERE

A.

This Work consists of the construction of a bituminous concrete surface in
accordance with the Plans, Contract Documents and Specifications, and Lexington-
Fayette Urban County Government (LFUCG) Standard Drawings, current edition.
Work in this section shall also conform to the Kentucky Transportation Cabinet
Standard Specifications, (KYTC) Latest Edition specially but not limited to:
Sections 207, 601, 602, 801, 802, 803, 804, 805, 806, 807, 811, 812, 813, 823, 828,
and 844 of the KYTC Standard Specifications, current edition and associated cross
references, but only to the extent that these KYTC sections do not conflict with the
content of these Plans, Contract Documents and Specifications, and LFUCG
Standard Drawings.

1.03  QUALITY ASSURANCE

A.

Performance: Bituminous seal coat that fails as the result of not meeting the
requirements of these Specifications shall be corrected at the Contractor's expense.

The design plant mix shall be submitted to the Engineer for review and acceptance.
The submittal shall include the last date the mixture was approved by the Kentucky
Transportation Cabinet for use on a state road project; and the location where the
mixture was recently used, and the name and address of the paving contractor.

PART 2 - PRODUCTS

2.01  BITUMINOUS CONCRETE SURFACE MATERIAL

A.

B.

Aggregates shall meet the applicable requirements of KYTC,
Bituminous materials shall meet the applicable requirements of KYTC.

Bituminous materials for tack coat shall be one of the following: SS-1, SS-1h,
CSS-1, CSS-1h, AE-60, RS-1, CRS-1, RC-70 or RC-250.

Steel, wood or other suitable material shall be of size and strength necessary to resist
movement during bituminous placement and to retain horizontal and vertical
alignment until removal. Use straight forms, free of distortion and defects.

Bituminous Pavement
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2.02  BITUMINOUS SEAL COAT MATERIAL

2.03

A.

Coarse aggregate shall be Kentucky Transportation Cabinet Standard Size No. 8,
meeting applicable requirements of Section 805 of KYTC.

Bituminous materials shall meet applicable requirements of Section 806 of KYTC
Standard Specifications.

TRAFFIC PAINT

A.

Traffic paint per the requirements of the KYTC Standard Specifications, latest
edition.

PART 3 - EXECUTION

3.01

3.02

SURFACE PREPARATION

The road shall be swept with an approved mechanical sweeper and with wire hand brooms,
when necessary. Special care shall be taken to clean the edges of the surface so that full
width of the roadway to be treated shall be uniformly clean. Where any mud or earth exists,
it shall be removed sufficiently in advance of application of bituminous material to allow the
surface to become thoroughly dry.

BITUMINOUS CONCRETE PAVING

A.

Composition of Mixtures: Surface pavement mixture, meeting requirements of the
KYTC Standard Specifications shall be used as determined by local plant mix
availability. The mixture shall have been approved recently by the Kentucky
Transportation Cabinet, used recently on a state project, and conform to the
requirements below when tested in accordance with ASTM D 1559-76:

Stability, minimum pounds.......cccccevveeeiiercecaccerinnnnns 1200
R (o X A VK0 ] BT o) o W Min. 6, Max. 16
Percent air VOIdS.....c.veererieiieineieeninissnsseesssesaesseaanens Min. 4, Max. 8
Minimum voids in mineral aggregate, percent:

3/4 inchigsaissisasmaiamsaimmmm 14

Construction Methods: Construction requirements shall conform to applicable
requirements of KYTC Standard Specifications.

A tack coat shall be required to bond new paving to the surface of concrete or brick
pavements and bases or existing bituminous surfaces. It shall be applied in
accordance with Section 407 of KYTC Standard Specifications.

Bituminous Pavement
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D. Where bituminous paving is placed against vertical surfaces such as curbs, gutters,
manhole frames, valve boxes, etc., the vertical face shall be tack coated to seal the
surface. Where these surfaces are inaccessible to pressure distributor, the tack coat
may be brushed into place. The tack coat shall not be allowed to spill over onto any
horizontal surface outside the area to be paved.

E. Unless otherwise indicated on the Drawings or in these Specifications, the compacted
thickness of the bituminous concrete paving shall be a minimum of two (2) inches
and the minimum ambient temperature for placing shall be 40° F. Mixing and laying
temperatures shall be as follows:

AGBIEGates ........cuissiissass s inssisiissiascsosastavsseveFeisiaaasossssrseaser Min. 240° F; Max. 325°F
Asphalt Cement.c;auiisadasssssiiesiameiiiigsns oeosrsreseaseras Min. 225° F; Max. 325°F
Mixture at Plant (measured in truck) ............ perereeneetesreenes Min. 240° F; Max. 325°F
Mixture when Placed (measured in truck when discharging)......... 275°+20° F**

**The 275° F + 20° F mixture placing temperature is based on 275° F being about
the ideal temperature for obtaining optimum compaction under average conditions.
However, when the distance between asphalt plant and the job is such that
specified placing temperatures cannot be maintained even though maximum
mixing temperatures are covered, insulated hauling equipment as described below
are used, the minimum placing temperature shall be 225° F.

F. Trucks for hauling bituminous mixtures shall have tight, clean, and smooth metal
beds that have been sprayed with a minimum amount of soap emulsion, paraffin oil,
or other approved material that is not detrimental to the mixture to prevent the
mixture from adhering to the beds. All trucks shall be equipped with covers of
sufficient size to completely cover the located material and all covers shall be
securely fastened in place before the truck leaves the plant. Truck beds shall be
insulated, when necessary, to maintain the specified temperature to the point of
delivery. Any truck causing excessive segregation of material by its spring
suspension or other contributing factors shall be discharged from the work until such
conditions are corrected.

G. The Contractor shall have an accurate thermometer on the job at all times for
verifying all temperature requirements and for taking temperature measurements
whenever requested by the Engineer or Owner. The Contractor shall closely control
temperature and compaction requirements to achieve quality bituminous paving and
related work.

H. Bituminous paving that fails as the result of not meeting the requirements of these
Specifications shall be removed and replaced at the Contractor's expense.

Bituminous Pavement
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3.03 STRIPING

A. Install striping paint to match existing and in accordance with the KYTC
Standard Specifications, latest edition.

- END OF SECTION -
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SECTION 02820

CHAIN LINK FENCES AND GATES

PART 1 — GENERAL

1.01 WORK INCLUDED

A.

F.

G.

The Contractor shall furnish and erect the chain link fence and gates as indicated on
the Drawings and as herein specified.

The chain link fence shall have a top rail and bottom tension wire.

The chain link fence materials and installation shall meet or exceed the standards of
the Chain Link Fence Manufacturers Institute, except as otherwise specified in this
section; also fence materials shall meet or exceed Fed. Spec. RR-F-191H/GEN for
Fencing, Wire and Post Metal (and Gates, Chain Link Fence Fabric, and
Accessories), and shall conform to the ASTM Standard Specifications hereinafter
noted.

Fence framework, fabric, and accessories.

Excavation for post bases.

Concrete anchorage for posts.

Manual gates and related hardware.

1.02  RELATED SECTIONS

Section 03300 — Cast-in-Place Concrete

1.03 REFERENCES

A.

ANSI/ASTM A123 - Zinc (Hot Galvanized) Coatings of Products Fabricated from
Rolled, Pressed, and Forged Steel Shapes, Plates, Bars and Strips

ANSI/ASTM F567 - Installation of Chain Link Fence

ASTM A120 - Pipe, Steel, Black and Hot-dipped Zinc-coated (Galvanized) Welded
and Seamless, for Ordinary Uses

ASTM C94 - Ready-Mixed Concrete

FS RR-F-191 - Fencing, Wire and Post, Metal

Chain Link Fences and Gates
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1.04 QUALITY ASSURANCE

A.

B.

Manufacturer: Company specializing in commercial quality chain link fencing with
two (2) years experience.

Installation: ANSI/ASTM F567

1.05 SUBMITTALS

A.

B.

Submit shop drawings and product data.

Include plan layout, grid, spacing of components, accessories, fittings, hardware,
anchorages, and schedule of components.

Submit manufacturer's installation instructions.

Submit samples.

Submit the following samples illustrating each fence material and fabric finish.

—

0 e N L AW

- @

12.
13.
14.

A 2-inch length of each type of post.

A 2-inch length of each type of brace and railing.
A 2-inch length of framework for gates.

A 2-inch length of diagonal truss brace.

A 2-inch length of tension wire.

Each type of fitting used at terminal posts.
Fittings used at line posts.

Fittings for the gate leaf frame.

Gate hinge.

Gate latch.

Stretcher bar, 2-inch length.

Bolt and nut fastener.

Fence fabric, two (2) weaves, two (2) meshes long.

Tie.

Accompanying the samples, the Contractor shall submit two statements, one on his
and one on his subcontractor’s letterhead, that the samples submitted comply with the
requirements of these Contract Documents. Samples shall be submitted for review at
least 30 days before fence erection.

Chain Link Fences and Gates
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PART 2 - PRODUCTS
2.01 MATERIALS

Framework: ASTM A120; Schedule 40 steel pipe, standard weight, one piece without joints.
2.02 CONCRETE MIX

A. Concrete: As specified in Section 03300.

B. Concrete: ASTM C94; Portland Cement; 2500 min. psi at 38 days; 3" slump/1"
maximum sized aggregate.

2.03 MATERIALS

A. All ferrous metal fittings, posts, fence and gate framework, and all accessories shall
be galvanized with a heavy coating of 1.8 oz. pure zinc spelter per square foot of
surface area to be coated using the hot-dip process. Thinner zinc coatings and
electro-galvanizing will not be used as a substitute for the specified hot-dip
galvanized finish.

B. All fabrication and welding shall be done before hot-dip galvanizing. All welding
shall conform to the American Welding Society standards.

C. The chain link fence fabric shall be galvanized steel chain link fabric conforming to
ASTM Standard Specification for Zinc-Coated Steel Chain Link Fence Fabric,
Designation A392-74, with Class 2 zinc coating (2.0 oz. of zinc per sq. ft. of
uncoated wire surface). The fabric shall be woven in 2-inch mesh from No. 9 gage
wire in a 7-foot width with barbed selvages top and bottom.

D. The barbed wire shall be galvanized steel barbed wire consisting of two strands of
twisted No. 12 1/2-gage wires with 4-point barbs spaced three (3) inches apart and
conforming to ASTM Standard Specification of Zinc-Coated (Galvanized) Steel
Barbed Wire, Designation A121-77, with Class 3 zinc coating (minimum of 0.80 oz.
of zinc per square foot of uncoated wire surface for No. 12 1/2-gage wire).

E. The tension wire shall be No. 7-gage coil spring steel wire with galvanized finish
having minimum of 0.80 oz. of zinc coating per square foot of uncoated wire surface.

F. Tie wires for fastening fence fabric to line posts and rails shall be not less than No. 6
gage aluminum wire.

G. Line posts shall be 2¥3-inch outside diameter steel pipe weighing not less than 3.65
pounds per foot, or 1”8-inch high carbon steel H-beams weighing not less than 2.70
pounds per foot.

Chain Link Fences and Gates
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H. End, corner, and pull posts shall be 27%-inch outside diameter steel pipe weighing not
less than 5.79 pounds per foot, or 2'%-inch square steel tube weighing not less than
5.14 pounds per foot, or 3%:-inch by 3%-inch roll-formed, steel corner section
weighing not less than 5.14 pounds per foot.

. Gate posts for gate leaves, up to and including six (6) feet wide, shall be 2”-inch
outside diameter steel pipe weighing not less than 5.79 pounds per foot, or 2'2-inch
square steel tube weighing not less than 5.14 pounds per foot, or 32" by 34" roll-
formed, steel corner section weighing not less than 5.14 pounds per foot.

J. Gate posts for gate leaves over six (6) feet wide, and up to and including 13 feet
wide, shall be 4-inch outside diameter steel pipe weighing not less than 9.10 pounds
per foot.

K. Top railings and railings for top, middle, and bottom braces between terminal posts

and adjacent line posts shall be 15-inch outside diameter steel pipe weighing not less

than 2.27 pounds per foot, or 13%-inch by 1V-inch, 14-gage roll-form section.

L. Diagonal truss braces between terminal and adjacent line posts and for gate
framework shall be 3/8" diameter steel rod.

M. Barbed wire support arms shall project outward from the top of the posts at 45
degrees and shall be capable of withstanding a 200 pounds downward pull on the
outermost end of the arm, without failure. The arms shall have provision for the
attachment of three strands of evenly spaced barbed wire. Arms shall be integral
with post top weather caps having holes for the passage of the top rail at intermediate
posts.

N. Fittings shall be heavy duty malleable iron or pressed steel of suitable size to produce
strong construction.

0. Stretcher bars for attaching fabric to terminal posts, such as end, corner, pull, or gate
posts and gate frames, shall be flat bars with minimum cross-section dimensions of
not less than 1/4-inch by 3/4-inch. The stretcher bars shall be the full height of the
fabric and shall be secured with bar bands of not less than 1 1-gage sheet steel. spaced
approximately 15 inches on centers and bolted with 3/8-inch diameter bolts.

P. Gate leave framework shall be 17-inch outside diameter steel pipe weighing not less
than 2.72 pounds per foot.

Q. If bolted or riveted corner fittings are not used, the gate frame shall be hot-dip
galvanized after welding.

R. Gate hinges shall be of heavy pattern of adequate strength for the gate size with large
bearing surfaces for clamping or bolting in position.

Chain Link Fences and Gates
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The gates shall be provided with a suitable latch accessible from both sides and with
provision for padlocking.

Double leaf swing gates shall have a center bolt, center stop, and automatic
backstops to hold leaves in open position.

Gate padlocks shall have solid brass cases, hardened steel shackles, removable core
cylinders, and galvanized steel chains attached to the shackle by a clevis. Padlocks
shall be manufactured by Eaton Corp. Lock & Hardware Div., of Emhart Corp.,
Berlin, Conn.; Best Universal Lock Co., Inc., Indianapolis, Ind.; or be an acceptable
equivalent product. The padlocks shall be furnished with two keys each.

2.04 FINISHES

A.

B.

Galvanized: ANSI/ASTM A120; 1.8 oz./sq. ft. coating.

Accessories: Same finish as framing and fabric.

PART 3 - EXECUTION

3.01 INSTALLATION - ERECTION OF CHAIN LINK FENCE

A.

B.

The fence and gates shall be erected by skilled mechanics.

Post spacing shall be uniform with maximum spacing of 10 feet in fences erected
along straight lines. All posts shall be placed plumb and centered in the concrete
foundations.

Post foundations in earth shall be concrete cylinders with a minimum diameter of 12
inches, crowned at grade to shed water, and shall not be less than 36 inches deep in
the ground. Posts shall be set in the full depth of the foundations except for three (3)
inches of concrete under the posts.

If foundation holes are excavated in peat or other unstable soil, the Engineer shall be
notified for determination of suitable construction precautions.

If solid ledge is encountered without overburden of soil, posts shall be set into the
rock a minimum depth of 12 inches for line posts and 18 inches for terminal posts.
Post holes shall be at least 1-inch greater in diameter than the post, and the grout
shall be thoroughly worked into the hole so as not to leave voids and shall be
crowned at the top to shed water. Where solid rock is covered by an overburden, the
total setting depths shall not exceed the depths required for setting in earth, and the
posts shall be grouted into the rock as described.

Chain Link Fences and Gates
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F Any change in direction of the fence line of 30 degrees or more shall be considered
corners. Pull posts shall be used at any abrupt change in grade.

G. Maximum area of unbraced fence shall not exceed 1,500 square feet.

H. Terminal posts shall be braced to adjacent posts with horizontal brace rails and rods
brought to proper tension so that posts are plumb.

L. There shall be no loose connections or sloppy fits in the fence framework. The fence
framework shall withstand all wind and other forces due to the weather.

J. Fabric shall be stretched taut and tied to posts, rails and tension wires with the
bottom edge following the finished grade not more than two (2) inches above the
grade. The fabric shall be installed on the security side of the fence and shall be
anchored to the framework so that the fabric remains in tension after pulling force is
released. The fabric shall be attached to line posts with ties spaced at not more than
15-inch intervals and to rails and braces at not more than 24-inch intervals. The
fabric shall be attached to the tension wire with hog ring ties on 24-inch centers.

K. Three strands of barbed wire shall be installed on each extension arm of the line
fence and at the top of each gate. The wires shall be pulled taut and fastened at each
support.

Ls Gates shall be installed plumb, level, and secure for the full width of the opening and

the hardware adjusted for smooth operation. Provide concrete center drop to
foundation depth and drop rod retainers at center of double gate openings.

M. Chain link fence height shall be six (6) feet before adding barbed wire.

- END OF SECTION -
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PART 1 - GENERAL

SECTION 02920

SEEDING AND SODDING

1.01 DESCRIPTION OF WORK

A. Landscape development work in this phase shall consist of the installation of
ground cover and lawns. "Planting Area" means all areas to be planted with
ground cover, erosion control plantings, and/or lawns.

1.02 RELATED WORK

A. Subgrade elevations, excavation, fillings, and grading required to establish
elevations shown on Drawings are not specified in this Section.

1.03 SCOPE

A. Furnish all material, labor, transportation, and equipment to properly complete the
landscaping and turfing of the planting areas, or reasonably implied to complete
the construction. Included as a part of the work of this Section, but not necessarily
limited by it, are the following items:

[o

Clear and remove from the planting areas all debris, surface growth, or
other undesirable material.

Fine grading of all turf and planting areas, i