ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of , 2013, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWNER) and HDR Engineering, Inc. with
offices located at 2517 Sir Barton Way, Lexington KY, 40509 (CONSULTANT). OWNER
intends to proceed with the Category 6 (Conventional Large Pump Station Designs) Professional
Engineering Services Program as described in the attached Exhibit A, “RFP #33-2012 Request for
Qualifications (RFQ) for Professional Engineering Services.” The services are to include
customary civil, sanitary, geotechnical, mechanical, structural, and electrical engineering services
as related to completion and submission of reports and deliverables as described in Exhibit A,
detailing the findings of all field inspections, inventory and required analysis completed by the
CONSULTANT. The services are hereinafter referred to as the PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional engineering services by CONSULTANT and the payment for
those services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
PROJECT to which this Agreement applies, serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consultation and
advice to OWNER during the performance of services hereunder.,

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1 General

CONSULTANT shall perform professional services as hereinafter stated that include customary
civil, geotechnical, structural, mechanical, electrical and sanitary engineering services incidental
thereto.

1.2 Project Phase
After written authorization to proceed, CONSULTANT shall;

1.2.1. Notify the OWNER in writing of its authorized representative who shall act as
Project Engineer and liaison representative between the CONSULTANT and the
OWNER.

1.2.2. The CONSULTANT must perform all duties necessary to fully compiete the
deliverables described in attached Exhibit A "RFP #33-2012 Request for
Qualifications (RFQ) for Professional Engineering Services" (including
Addendum 1), and attached Exhibit C the "Proposal of Engineering Services
and Related Matters" (the CONSULTANT’s response to RFP #33-2012), and




amendments to the CONSULTANT’S proposal included in attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters.”

To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, then
EXHIBIT D, and then EXHIBIT C.

1.2.3 The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

1.2.4. The CONSULTANT shall post all initial draft work products on the project
document management portal. If the project document management portaf is not
tunctional on the draft posting date, the CONSULTANT shall submit five (5) copies
(hardcover) of all initial draft final work products for this PROJECT. The copies
of the initial draft final reports are submitted for review and comment by the
OWNER, and should be presented in person to the OWNER.

1.2.5. After the OWNER’S detailed review, the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT shall
post all drait final work products on the project document management portal. If the
project document management portal is not furictional on the draft posting date, the
CONSULTANT shall five (5) copies (hardcover). One electronic copy of the all
work products for this PROJECT, including all appendices, shall be provided and
prepared in such a manner that it can readily be converted to a quick-link accessible
form for the OWNER’S Website. The OWNER shall have ten (10) business days
within which to accept or deny each such final draft. If is denied, the OWNER
shall provide a detailed explanation in writing for the basis of such denial. Once the
OWNER accepts the draft as final, a total of ten (10) final copies (hardcover) are
required in addition to an electronic copy.

1.2.6 Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five 3)
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1,

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work", subject to a change order,
supplemental to this Agreement, setting forth the character and scope thereof and the
compensation therefore. Work under such change order shall not proceed until the
OWNER gives written authorization. Should the OWNER find it desirable to have
previously satisfactorily completed and accepted plans or parts thereof revised, the



2.2,

CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This
work shall be considered as "Extra Work" and shall be paid as such.

All "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

3.L

3.2

3.3.

34.

3.5,

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining
thereto within a reasonable time so as not to delay the services of CONSULTANT.
Designate in writing a person to act as OWNER'S representative with respect to the
services to be rendered under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret, and define OWNER'S policies and
decisions with respect to materials, equipment, elements, and systems pertinent to
CONSULTANT"S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that affects the scope or timing of CONSULTANT'S
services, or any defect in the work of Contractor(s).

Furnish or direct CONSULTANT to provide, necessary Extra Work as stipulated in
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2.

4.3.

Time is of the essence in the performance of this Agreement. See attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters” for the project
schedule.

The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
in anticipation of the orderly and continuous progress of the PROJECT through
completion.

If a delay results from the acts of OWNER or another entity that is required to permit or
approve the work or services, an extension of time for such delay will be considered by
OWNER.

4.3.1. If the above type of delay occurs and CONSULTANT wants an extension of
time, it must, within ten (10) days from the date of the delay, apply in writing to



4.3.2,

4.3.3.

4.3.4.

OWNER for an extension of time for a reasonable period, which must be
agreed upon by OWNER.

If the extension of time is approved by OWNER, the PROJECT
schedule/Final Task Order shall be revised to reflect the extension. Such

~ extension of time to the completion date shall in no way be construed to operate

as a waiver on the part of OWNER of any of its other rights in the Agreement.
If the above type of delay would prevent complete performance of the
PROJECT/Final Task Order within ninety (90) days of the time specified
therein, OWNER shall have the option of cancelling the PROJECT/Final
Task Order or otherwise adjusting the scope of the services or work and any
related fees.

If the parties cannot mutually agree to an extension of time or an adjustment,
Section 6.5 under “DISPUTES” of this Agreement shall apply.

4.4.  If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT
must immediately notify the OWNER in the event of such delay, and provide the OWNER a
written action plan within five (5) business days on how it will reasonably attempt to resolve the
delay. If the parties cannot mutually agree to an extension of time or an adjustment, Section 6.5
under “DISPUTES” of this Agreement shall apply. If the above type of delay would prevent
complete performance of the PROJECT/Final Task Order within ninety (90) days of the time
specified therein, OWNER shall have the option of cancelling the PROJECT/Final Task Order
or otherwise adjusting the scope of the services or work and any related fees.

SECTION 5 - PAYMENTS TO CONSULTANT

5.1

5.1.1

Methods of Payment for Services of CONSULTANT.

For Basic Services

OWNER shall issue individual task orders for each work assignment performed
under this Agreement by CONSULTANT or its sub-consultant/s. Fach task order
shall contain scope of work, fee, and schedule for performance of the work.
Individual task orders shall be of the form included in EXHIBIT D.

5.1.1.a Fee payable to CONSULTANT under individual task order
shall be developed using hourly rates included in EXHIBIT
D or as amended in accordance with provisions therein.

51.1.b Terms of payment to CONSULTANT shall be specified in
each task order. For assignments with defined scope, lump
sum task orders shall be issued. Otherwise, task orders shall
include time and materials payment terms.

S.1Lle Each task order issued shall receive prior written approval of
OWNER prior to CONSULTANT proceeding with said



5.2.

5.3.

5.2.1.

5.3.1.

5.3.2.

work. The OWNER’s designated agent in Section 8.1.1.
shall be the only person authorized to provide such approval.

Times of Payment

CONSULTANT shall submit monthly statements for Basic Services and Extra
Work rendered. The Statements will be based upon CONSULTANT'S estimate of
the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT'S monthly statements within thirty (30)
days, either denying payment or making payment.

Other Provisions Concerning Payments

In the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work performed
or services rendered for which it has not already been paid as determined by mutual
agreement between the OWNER and the CONSULTANT.

In the event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for
which it has not already been paid, and the amount to be paid shall be determined by
the OWNER.

SECTION 6 - GENERAL CONSIDERATIONS

6.1.

6.2.

6.1.1.

6.1.2.

Termination

CONSULTANT may only terminate this Agreement due to OWNER’S material

breach of the terms hereof which breach causes CONSULTANT to be unable to
perform its duties and responsibilities under this Agreement and upon forty-five
{45) days written advance notice to OWNER.
The OWNER may terminate this Agreement for cause upon seven (7) business
days written advance notice to the CONSULTANT. The OWNER reserves the
right to terminate the Agreement for any reason whatsoever, with or without cause,
at any time upon thirty (30) days written advance notice to the CONSULTANT.

Ownership and Reuse of Documents

All documents, including raw data, reports, Drawings and Specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the
OWNER. The OWNER shall have the right to reuse same without restriction or limitation, but
without liability or legal exposure to CONSULTANT.



6.3.

6.4.

6.5,

6.3.1.

6.3.2.

6.3.3.

6.4.1.

6.4.2.

6.4.3.

Legal Responsibilities and Legal Relations

The CONSULTANT shall familiarize himself with and shall at all times comply
with all federal, state, and local laws, ordinances, and regulations that in any manner
affect the services of this Agreement.

In performing the services hereunder, the CONSULTANT and its consultants,
employees, agents and representatives shall not be deemed or construed to be
employees of OWNER in any manner whatsoever. Except as otherwise provided in
this Agreement, the CONSULTANT shall be acting as an independent contractor.
The CONSULTANT shall not hold itself out as, nor claim to be, an officer or
employee of OWNER by reason hereof and shall not make any claim, demand or
application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsible for any claims for
wages or compensation by CONSULTANT'S employees, agents and
representatives, including consultants, and shall save and hold OWNER harmless
therefrom.

The parties hereto agree that causes of actions between the parties shall be governed
by applicable provisions of the Kentucky Revised Statues, and that venue of any
legal action shall be a court of appropriate jurisdiction in Fayette County, Kentucky.
The parties further agree that Kentucky law shall apply with respect to the
interpretation of any provision of this Agreement.

Successors and Assigns

CONSULTANT binds itself and his partners, successors, executors, administrators,
assigns and legal representatives to this Agreement in respect to all covenants,
agreements, and obligations of this Agreement. CONSULTANT shall not assign
any interest, obligation or benefit in this Agreement. CONSULTANT shall not
assign any interest, obligation or benefit in this Agreement nor transfer any interest
in the same, whether by assignment or novation, without prior written consent of
OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the
work, based upon dollar value of the work. The CONSULTANT shall obtain
written approval prior to subletting or assigning any services contained in this
Agreement, and consent to sublet or assign any part of this Agreement shall not be
construed to relieve the CONSULTANT of any responsibility for compliance with
the provisions of this Agreement.

Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.

Disputes



Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of
such an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of
Environmental Quality & Public Works, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.

6.6. Accuracy of CONSULTANT'S Work

'The CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data,
reports, Drawings and Specifications have been accepted by the OWNER, and it shall make any
necessary revisions or corrections resulting from its errors and/or omissions for no additional
compensation. By submission of reports, soils and subsurface information, quantities estimates,
calculations and Drawings and Specifications to the OWNER, the CONSULTANT has made an
incontrovertible representation that the information is accurate within the appropriate standard of skill
and care.. Failure on the part of CONSULTANT to provide the expected level of accuracy may be
grounds for the OWNER to terminate this Agreement.

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization except the OWNER without prior approval of the OWNER unless required by law

6.8, Access te Records

The CONSULTANT and his sub-consultants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3) years from the date of final payment under the
Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested.
Failure to maintain such records for three (3) years after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for future consultant
engineering Agreements.

6.9. Risk Management Provisions, Insurance and Indemnification



6.9.1.

6.9.2.

DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT®” and
“OWNER? shall be defined as follows:

a. CONSULTANT means the consultant and its employees, agents, servants, owners,
principals, licensees, assigns and subcontractors of any tier.

b, OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officials, employees, agents, boards, assigns, volunteers, and
successors in interest,

INDEMNIFICATION AND HOLD HARMLESS PROVISION

CONSULTANT shall defend, indemnify, and hold harmless OWNER from and against
all lability, claims, losses, actions, costs, expenses, obligations, fines, and assessments of
whatever kind, including defense costs and reasonable attorney’s fees, that are in any way
incidental to or connected with, or that arise or are alleged to have arisen, directly or
indirectly, from or by CONSULTANT’S (or subcontractors or subconsultants of any tier)
performance or breach of the Agreement provided that such claim, damage, loss or
expense is attributable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property, including the loss of use resulting therefrom; or to or from
negligent acts, errors or omissions or willful misconduct; provided however, that
CONSULTANT shall not be required to indemnify for damages caused solely by the
negligent act or omission or willful misconduct of OWNER. Notwithstanding, the
foregoing, with respect to any professional services performed by CONSULTANT hereunder
{and to the fullest extent permitted by law), CONSULTANT shall indemnify, save, hold
harmiess and defend OWNER from and against any and all liability, damages and losses,
including but not limited to, demands, claims, obligations, causes of action, judgments, penalties,
fines, liens, costs, expenses, interest, defense costs and reasonable attorney’s fees, for any
damage due to death or injury to any person or injury to any property {including fhe loss of use
resulting therefrom) to the extent arising out of, pertaining to or relating to the negligence,
recklessness or willful misconduct of CONSULTANT in the performance of this agreement. In
the event OWNER is alleged to be liable based upon the above, CONSULTANT shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court costs, and
expert witness fees and expenses, using attorneys approved in writing by OWNER, which
approval shall not be unreasonably withheld. This Indemnification and Hold Harmless
Provision shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this Agreement.



6.9.3.

6.9.4.

FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work;
demonstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of this Agreement.

INSURANCE REQUIREMENTS
6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the
following or equivalent insurance policies at no less than the limits shown below and
cause its subcontractors to maintain similar insurance with limits acceptable to OWNER
in order to protect OWNER against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by
CONSULTANT. The cost of such insurance shall be included in any proposal:

Coverage Limits
General Liability $1 million per
(Insurance Services Office Form CG 00 01) occurrence, $2 million aggregate or

$2 million combined single limit

Commercial Automobile Liability combined single,

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence, $2 million
aggregate

Worker’s Compensation Statutory

Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

a. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobiie Liability Policy.,

b. The General Liability Policy shall be primary to any insurance or self-insurance
retained by OWNER.

c. The General Liability Policy shall include a Pollution Liability endorsement unless it



6.9.5.

is deemed not to apply by OWNER.,

. The General Liability Policy shall have a Professional Liability endorsement

(including Errors and Omissions), which shall include Business interruption coverage
and this policy or endorsement shall include Environmental Casualty coverage for any
services performed pursuant to the contract, and/or a separate Professional Liability
Policy shall be obtained unless it is deemed not to apply by OWNER. (OWNER does
not need to be named as additional insured).

OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

The Professional Liability policy shall be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available. If
not commercially available, CONSULTANT shall notify OWNER and obtain similar
insurance that is commercially available and acceptable to OWNER.

Said coverage shall be written by insurers acceptable to OWNER and shall be in a
form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of no less than VIII, as
defined by the most current Best's Key Rating Guide shall be deemed automatically
acceptable.

6.9.4.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring
policy must be submitted to OWNER, and may be submitted on a manually signed
renewal endorsement form. If the policy or carrier has changed, however, new
evidence of coverage must be submitted in accordance with these Insurance
Requirements.

6.9.4.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and
inspect any and all of CONSULTANT'S records and operations to insure
compliance with these Insurance Requirements,

SAFETY AND LOSS CONTROL

CONSULTANT understands and agrees that OWNER is in no way responsible for the
safety and property of CONSULTANT or its personnel. CONSULTANT shall comply

with all applicable federal, state, and local safety standards related to the performance of its



6.9.6.

work or services under this Agreement and take reasonably necessary action to protect the
life, health and safety and property of its personnel, the public, and OWNER in the
locations and areas in which CONSULTANT is performing services under the Agreement.

DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
provisions shall constitute default under this Agreement. CONSULTANT also agrees that
OWNER may elect as its option any single remedy or penalty or any combination of
remedies and penalties, as available, including but not limited to purchasing insurance and
charging CONSULTANT for any such insurance premiums purchased, or suspending or
terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1.

7.2.1.

The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, color, religion,
national origin, sex, age, or handicap. Such action shall include, but not be limited to the
following: employment upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeships. The CONSULTANT agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed

by or on behalf of the CONSULTANT, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, national origin, sex,
age (between forty and seventy), or handicap.

SECTION 8 - SPECTAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles H.
Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent"),
as the authorized agent of OWNER, to monitor, direct and review the performance
of work of the CONSULTANT. Documents, data, reports, and all matters
associated with carrying out this Agreement shall be addressed to the OWNER’S
Agent or his designee. The OWNER’S designee will be identified in ecach



8.2.

8.3.

8.4

8.5.

approved Task Order. Questions by the CONSULTANT regarding interpretations
of the terms, provisions and requirements under this Agreement shall be addressed
to the OWNER’S Agent or his designee. The CONSULTANT shall ook only to
the OWNER’S Agent or his designee for direction in its performance under this
Agreement; no other direction shall be binding upon OWNER., OWNER shall
respond to written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only be amended, supplemented, modified or canceled by a
duly executed written instrument.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual
relationship with or right of action in favor of a third party against either OWNER or
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this
Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in
full force and such term or provision shall be deemed stricken. The provisions of Section
6 of this Agreement shall survive its termination.

NON-WAIVER. The failure of either party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitled.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:

LEXINGTON-FAYETTE URBAN HDR ENGINEERING, INC.
COUNTY GOVERNMENT

BY:

wve Py Z)

JIM GRAY, MAYOR BEN R. EDELEN, P.E.

VICE PRESIDENT

ATTEST:

URBAN COUNTY COUNCIL CLERK )
COMMONWEALTH OF KENTUCKY )



COUNTY OF FAYETTE )

The foregoing Agreement was subscribed, sworn to and acknowledged before me by
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EXHIBIT A

RFP #33-2012
REQUEST FOR QUALIFICATIONS (RFQ)
FOR PROFESSIONAL

ENGINEERING SERVICES



Lexington-Fayette
Urban County Government
Request For Proposal

The Lexington-Fayette Urban County Government hereby requests proposals for RFP #33-2012
RFQ for Professional Engineering Services to be provided in accordance with terms,
conditions and specifications established herein.

Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on
November 13, 2012.

Proposals received afier the date and time set for opening proposals will not be considered for
award of a contract and will be returned unopened o the Proposer. it is the sole responsibility of
the Proposer to assure that his/her proposal is received by the Division of Central Purchasing
before the date and time set for opening proposals.

Proposals must be sealed in an envelope and the envelope prominently marked:

RFP #33.2012 RFQ for Professional Engineering Services
if mailed, the envelope must be addressed to:

Purchasing Director

Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

Additional copies of this Request For Proposals are availabie from the Division of Central
Purchasing, Room 338 Government Center, 200 East Main Street, Lexington, KY 40507, {859)-
258-3320, at no charge.

There will be a pre-proposai conference on Monday, October 29, 2012 at 10:00 AM, local
time, in the Phoenix Bldg., 3" Floor Conference Room, 101 East Vine Street, Lexington KY.



Proposals, once submitted, may not be withdrawn for a period of sixty (60) calendar days.

Each firm responding to this RFQ shall submit individual SOQ’s for each project category
{contract)) for which they request to be prequalified. Individual SOQ’s should be spiral or

comb bound to allow ease for archiving (no 3-ring binders). Each firm must submit one (1)
master hardcopy, (1) electronic version in PDF format on a flashdrive or CD and seven (7)
duplicates (hardcopies) for each project category,

The LFUCG reserves the right to establish the pre-qualified list for each service category/contract
as need dictates. Finalization of the pre-qualified list in each category/contract may occur en
masse or separately.

This RFP will result in six (8) individual category/contracts as defined by project
categories/contracts listed in the Scope of Services. This RFP will be evaluated and awarded in
contract phases as deemed necessary in order to meet the overall Consent Decree Project and
timelines.  See below for anticipated schedules. The LFUCG in no way guarantees this
scheduie. '

First Reading Second Reading
Category 1 (Equalization Tanks or Basins) 12-6-12 12-11-12
Category 2 (Dig & Replace Pipelines) 1-17-13 1-31-13
Category 3 (Stormwater Management Projects) 1-17-13 1-31-13
Category 4 (Pipeline, manhole, inlet projects) 1-17-13 1-31-13
Category 5 (Conventional Small pump stations) February 2013
Category 6 (Conventional Large pump stations) February 2013

The Lexington-Fayeite Urban County Govemment reserves the right to reject any or all
proposals, and to waive technicalities and informalities when such waiver is determined by the
Lexington-Fayette Urban County Government to be in its best interest.

- Signature of this proposal by the Proposer constitutes acceptance by the Proposer of terms,
conditions and requirements set forth herein.

Minor exceptions may not eliminate the proposal. Any exceptions to the specifications
established herein shall be listed in detail on a separate sheet and attached hereto. The
Lexingion-Fayette Urban County Government shall determine whether any exception is minor.

The Lexington-Fayette Urban County Government encourages the participation of minority- and
women-owned businesses in Lexington-Fayetie Urban County Government contracts. This
proposal is subject o Affirmative Action requirements attached hereto.

Please do not contact any Cily staff member or any other person involved in the selection
process other than the designated contact person(s) regarding the project contemplated
under this RFP while this RFP is open and a selection has not been finalized. Any attempt
to do so may result in disqualification of the firm’s submittal for consideration.



Laws and Regulations

All applicable state laws, municipal ordinances and regulations of all authorities having jurisdiction
over the project shall apply to the contract, and shall be deemed to be incorporated herein by
reference.

Equal Employment Opportunity

The Entity (regardless of whether construction contractor, non-construction contractor or supplier)
agrees fo provide equal opportunity in employment for all qualified persons, to prohibit
discrimination in employment because of race, color, creed, national origin, sex or age, and to
promote equal employment through a positive, continuing program from itself and each of its
subcontracting agents. This program of equal employment opportunity shall apply fo every
aspect of its employment pelicies and practices.

Kentucky Equal Employment Opportunity Act

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any
“county, city, town, school district, water district, hospital district, or other political subdivision of
the state shall include in directly or indirectly publicly funded contracts for supplies, materials,
services, or equipment hereinafter entered into the following provisions:

"During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for
employment because of race, colot, religion, sex, age, or national origin;

(2) The contractor will state in all solicitations or advertisements for employees
placed by or on behalf of the contractors that alfl qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, age, or
national origin;

(3) The contractor will post notices in conspicuous places, availabie to employees
and applicants for employment, setting forth the provision of the nondiscrimination
clauses required by this section; and

(4) The contractor will send a notice to each labor union or representative of
workers with which he has a coliective bargaining agreement or other contract or
understanding advising the labor union or workers' representative of the contractor's
commitments under the nondiscrimination clauses.”

The Act further provides:
"KRS 45.610. Hiring minorities -- Information required
(1) For the length of the contract, each contractor shall hire minorities from other
sources within the drawing area, should the union with which he has collective

bargaining agreements be unwilling to supply sufficient minorities to satisfy the
agreed upon goais and timetables.



(2) Each contractor shall, for the length of the contract, furnish such information as
required by KRS 45.560 to KRS 45.640 and by such ruies, regulations and orders
issued pursuant thereto and will permit access fo all books and records periaining to
his employment practices and work sites by the contracting agency and the
department for purposes of investigation to ascertain compliance with KRS 45.580
to 46.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45620. Action against contractor -- Hiring of minority contractor or
subcontractor '

(1) If any contractor is found by the department to have engaged in an unlawful
practice under this chapter during the course of performing under a contract or
subcontract covered under KRS 45.560 to 45.640, the department shall so certify fo
the contracting agency and such certification shall be binding upon the contracting
agency unless it is reversed in the course of judicial review.

{2) If the contractor is found to have committed an unlawful practice under KRS
45.560 to 45.640, the contracting agency may cancel or terminate the contract,
conditioned upon a program for future compliance approved by the contracting
agency and the department. The contracting agency may declare such a contractor
ineligible fo bid on further contracts with that agency until such time as the
contractor complies in full with the requirements of KRS 45.560 to 45.640.

{(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part
by a contractor by subcontracting to a minority contractor or subcontractor. For the
provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall
mean a business that is owned and controlied by one or more persons
disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be
required to terminate an existing employee upon proof that employee was employed
prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails
to demonstrate the minimum skills required to perform a particular job.”

It is recommended that all of the provisions above guoted be included as specia)
conditions in each contract. In the case of a contract exceeding $250,000, the
contractor is required to furnish evidence that his workforce in Kentucky is
representative of the available work-force in the area from which he draws
employees, or to supply an Affirmative Action plan which will achieve such
representation during the life of the contract.



Coniention Process

Venidors who respond to this invitation have the right to file a notice of contention associated
with the RFP process or {o file a notice of appeal of the recommendation made by the Director
of Central Purchasing resulting from this invitation.

Notice of contention with the RFP process must be filed within 3 business days of the
bid/proposal opening by (1) sending a written notice, including sufficient documentation to
support contention, to the Director of the Division of Central Purchasing or (2) submitting a
written request for a meeting with the Director of Central Purchasing to explain his/her
contention with the RFP process. After consulting with the Commissioner of Finance the Chief
Administrative Officer and reviewing the documentation and/or hearing the vendor, the
Director of Central Purchasing shall promptly respond in writing findings as to the compliance
with RFP processes. If, based on this review, a RFP process irregularity is deemed to have
occurred the Director of Central Purchasing will consult with the Commissioner of Finance, the
Chief Administrative Officer and the Depariment of Law as to the appropriate remedy.

Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP
recommendation by (1) sending a written notice, including sufficient documentation to suppott
appeal, to the Director, Division of Central Purchasing or (2) submitting a written request for a
meeting with the Director of Central Purchasing to explain his appeal. After reviewing the
documentation and/or hearing the vendor and consuiting with the Commissioner of Finance
and the Chief Administrative Officer, the Director of Central Purchasing shall in writing, affirm
or withdraw the recommendation,



SELECTION CRITERIA (see enclosed scoring sheet)

Overall expertise of the firm in service category
Overall expertise of the Team members in service category
Past performance in the service category
Project Manager Qualifications
Risk Management Plan
- Office status and location of employees
Hourly Raies

NOO s W

Proposals shall contain the appropriate information necessary to evaluate based on
these criteria. A committee composed of government employees as well as
representatives of relevant user groups will evaluate the proposals.

Questions shall be addressed to:
Betty Landrum, Buyer Senior

Division of Central Purchasing
bettyb@lexingtonky.gov

Affirmative Action Plan

All vendors must submit as a part of the proposal package the following items to the
Urban Coqnty Government:

1. Affirmative Action Plan for his/her firm;
2. Current Work Force Analysis Form;

ailure to submit these items as required may result in disqualification of the submitter
from award of the contract. All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayetie Urban County Government
200 East Main Street, 3rd Floor
Lexington, Kentucky 40507

All questions regarding this proposal must be directed o the Division of Central
Purchasing, (859)-258-3320 or email to Betty Landrum at bettyb@lexingtonky.gov




AFFIDAVIT

Comes the Affiant, , and after being
first duly swom, states under penalty of perjury as follows:

1. His/her name is and he/she is the

individual  submiting the proposal or is the authorized representative
of , the entity

submitting the proposal (hereinafter referred to as "Proposer").

2. Proposer will pay all taxes and fees, which are owed fo the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract
and will maintain a "current” status in regard to those taxes and fees during the life of the
contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business licenss,
if applicabie, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes andfor fees are delinquent or that a business license has not been
obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to
the Proposer will not vioclate any provision of the campaign finance laws of the
Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page



7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an
offense, thal a person is aware or should have been aware that his conduct is of that
hature or that the circumstance exists.

Further, Affiant sayeth naught.

STATE OF

COUNTY OF

The foregoing instrument was subscribed, sworn to and acknowledged before me
by on this the day
of , 2012,

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE



EQUAL OPPORTUNITY AGREEMENT
The Law

. Title VIl of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer fo
discriminate in employment because of race, color, religion, sex, age {40-70 years) or nationat origin,

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by confractor and sub-contractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No, 11375 1o prohibit
discrimination on the basis of sex,

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1873 requires Affirmative Action cn
behalf of disabled veterans and veterans of the Vietnam Era by contracters having Federal contracts.

. Section 206{A} of Executive Order 12088, Consclidation of Cantract Compliance Funclions for Equal
Empioyment Opporfunity, states:

The Secretary of Labor may investigate the employment practices of any Government
coniractor or sub-coniractor to determine whether or not the confraciual provisions
specified in Section 202 of this order have been violated,

Aedededeve ok dedrdefete e dedeod e St e ok etk e e e ek

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and
promoting. K is the Government's intent to affirmatively provide employment opportunities for those
individuals who have previously not been allowed o enter info the mainstream of society. Because of its
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. In following this commitrnent to Equal Employment Opportunity and
because the Government is the benefactor of the Federal funds, it is both against the Urban County
Government polficy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employmert practices,  Violafion of the above mentioned
ordinances may cause a confract to be canceled and the contractors may be declared ineligible for future
consideration.

Please sign this statement in the appropriate space acknowisdging that you have read and understand the
provisions contained herein. Return this document as pari of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities,
wormen, Vietnam veterans, handicapped and aged persons.

Signature MName of Business
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DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 46507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayette Urban County Government has set a goal that not less than ten percent
{10%;) of the total value of this contract be subcontracted to MBE/WBE's. The goal for the
utilization of certified MBE/WBE’s as subcontractors are recommended goals. Contractors
who fail fo meet such goals will be expected to provide written explanations to the Director of
the Division of Central Purchasing of efforts they have made to accomplish the recommended
goals and the extent to which they are successful in accomplishing the recommended goals
will be a consideration in the procurement process.

For assistance in locating MBE/WBE Subcontractors contact Marilyn Clark at 859/258-3320 or
by writing the address listed below:

Marilyn Clark, Division of Central Purchasing
Lexington-Fayette Urban County Govemment
200 East Main Street - Room 338
Lexington, Kentucky 40507



Lexington-Fayette Urban County Government
MBE/WBE Participation Goals

PART 1- GENERAL

1.1 The LFUCG reguest all potential contractors io make a concerted effort to inciude Minority-
Owned (MBE) and Woman-Owned (WBE) Business Enterprises as subcontractors or suppliers
in their proposals.

1.2 Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for
participation of Minority-Owned and Woman-Owned Businesses on this contract.

1.3 It is therefore a request of each Submitter to include in its proposal, the same goal
{10%} or for MBE/WBE participation and other requirements as outlined in this section,

PART 2 - PROCEDURES

2.7 The successful proposer will be required to report to the LFUCG, the dollar amounts of all
purchase orders submitled o Minority-Owned or Woman-Owned subcontractors and suppliers
for work done or materials purchased for this contract. (See Subcontractor Monthly Fayment
Report)

2.2 Replacement of a Minorily-Owned or Woman-Owned subcontractor or supplier listed in the
original submitial must be requested in writing and must be accompanied by documentation of
Good Faith Efforts to replace the subconfractor / supplier with another MBEAWWBE Firm; this is
subject to approval by the LFUCG. (See LFUCG MBE/MWBE Substitution Form)

2.3 For assistance in idenlifying qualified, certified businesses to solicit for pofential contracting
opportunities, submitters may contact:

A.  The Lexington-Fayette Urban County Government, Division of Central Purchasing {859-
258-3320)

2.4 The LFUCG will make every effort to notify inferested MBEAVBE subcontractors and suppliers
of each RFP, including information on the scope of work, the pre-proposal meeting fime and
location, the proposal date, and all other pertinent information regarding the project.

PART 3 - DEFINITIONS

3.1 A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as
being at least 51% owned and operated by persons of African American, Hispanic, Asian,
Pacific Istander, American Indian or Alaskan Native Heritage.

3.2 A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as
being at least 51% owned and operated by one or more Non-Minority Females.

PART 4 - OBLIGATION OF PROPOSER

4.1 The bidder shall make a Good Faith Effort fo achieve the Participation Goal for
MBE/WBE subcontractors/suppliers. The failure to meet the goal shall not necessarily
be cause for disqualification of the bidder; however, bidders not meeting the goal are
required to furnish with their bids written documentation of their Good Faith Efforts to
do 50,

4.2 Award of Confract shall be conditioned upon satisfaction of the requirements set forth herein.



4.3

4.4

The Form of Proposal includes a section entited "MBE/WBE Participation Form®™.  The
applicable information must be completed and submitted as outlined below.

Failure to submit this information as requested may be cause for rejection of the
proposal.

PART 5 - DOCUMENTATION REQURIED

5.1

5.2

Proposers reaching the Goal are required to submit only the "MBE/WBE Participation Form.”
The form must be fully completed including names and telephone number of participating
MBE/WBE firm(s); type of work to be performed; estimated value of the contract and value
expressed as a percentage of the total Lump Sum Proposail Price. The form must be signed
and dated, and is {o be submitted with the proposai.

Proposers not reaching the Goal must submit the “MBEAWBE Participation Form”, the "MBE
Quote Summary Form" and a written statement documenting their Good Faith Effort to do so (If
proposal includes no MBE/WBE participation, proposer shall enter “None” on the subcontractor
/ supptier form}. In addition, the proposer may submit the following as proof of Good Faith
Efforts to meet the Participation Goal:

A, Advertisement by the proposer of MBEWBE Coniracting opportunities associated with
this proposal in at least two (2) of the following:

1. A periodical in general circulation throughout the region
2. A Minority-Focused periodical in general circulation throughout the region

3. A Trade periodical aimed at the MBE/WBE community in general circulation
- throughout the region

4. Proposer shall include copiles of dated advertisement with his submittal

B. Evidence of written notice of confracting opportunities to at least five (5) MBE/WBE firms
serving the construction industry at least seven (7) days prior to the proposal opening
dale.

C. Copies of quotations submitted by MBE/MWBE firms which were not used due to
- uncompetitive pricing or other factors and/or coples of responses from firms that were
contacted indicating that they would not be submitting a proposal.

D. Documentation of Proposer’s utilization of the agencies identified to help locate potential
MBE/WBE firms for inclusion on the contract including responses from agencies.

E. Failure to submit any of the documentation requested in this section may be cause for
rejection of the proposal. Proposers may include any other documentation deemed
relevant to this requirement. “Record of MBE/AWWBE Solicitation” and other required
documentation of Gooed Faith Efforts are {o be submitted with the proposal, if participation
Goal is not met.



" MINORITY BUSINESS ENTERPRISE PROGRAM

Marilyn Clark

Minority Business Enterprise Liaison

Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street

Lexington, KY 40507

mclark@lexingtonky gov

859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full
participation of minority and wornen owned businesses in the procurement process and to promote
economic inclusion as a business imperative essential to the long term economic viability of Lexington-
Fayette Urban County Government.

To that end the city council adopted and implemented resolution 167-91—Disadvantaged Business
Enterpiise (DBE) 10% Goal Plan in July of 1991, The resolution states in part {a full copy is available in
Central Purchasing):

“A Resolution supporting adeption of the administrative plan for o ten percent (10%})
Menimum goal for disadvantaged business entorprise participation in Lexington-
Fayette Urban Connty Government construction and professional services contracts;
Providing that as part of their bids on LFUCG construction contracts, general
Contraciors shall make g good faith effort Yo award at least ten percent (10%) of
Al subcontyacts to disadvaniaged business enterprises; providing that divisions of
LFUCG shall make a good faith effort to award af least fen percent of their
Professional services and other contracis fo disadvantaged business emterprises...”

A Disadvantaged Business Enterprise is defined as a business at least 51% owned, operated and managed by
a U.S. Catizen of the following groups:

e Aftican-American
Hispanic-American
Asian/Pacific Islander

Native American/Native Alaskan
Non-Minority Femnale

@ & @ @

We are very happy that you have decided to bid for a contract, request for proposal, submitted a quote or
are interested in learning more about how to do business with Lexington-Fayette Urban County
Govetnment. We have compiled the list below to help you locate certified minority vendors.

LEUCG—FEconomic Bngine Listings
Marilyr: Clark
Ingki@lexinatonky.gov

859-258-3523



Commerce Lexington——
Tyrone Tyra, Minority Business Development
y MErCeleXmneton oo

859-226-1625

Tri-State Minotity Supplier Diversity Council
Sonya Brown
sbrown@tsmsde, com

302-625-0137

Small Business Development Council
Dee Tree Harbut /UK SBIDC
dhasbut@uky.edu

Shawn Rogers, UK SBDC
Shawn.rogers@uky.edn
Shiree Mack
smackiuky.edu

Community Ventures Corporation
James Coles
icoles@evcky.org

859-231-0054

Kentucky Department of Transportation
Shella jarvis

Shella,Jarvis@ky.gov
502-564-3601

KPAP

Debbie McKnight

Jebbie MoK nishtfmky.oo
B00-838-3266 or 502-564-4252

Bobbie Carlton
Bobbie.Carlion@hky.gov

Ohio River Valley Women’s Business Council
Rea Waldon

rwaldon@gculorg

513-487-6534

Keantucky Smail Business Connect
Tom Back

800-626-2250 or 502-564-2064

National Minority Supplier Development Council, Inc.
(NMSDC)

www.nmsde.orgy



LFUCG MBE/WBE PARTICIPATION FORM
Bid/RFP/Quote Reference #_33-2012

The MBE/WBE subcontractors listed have agreed to participate on this Bid/RFP/Quote. 1f any
substitution is made of the total value of the work is changed prior to or after the job is in proggess,
it is understood that those substitutions must be submitted to Central Purchasing for apptoval
immediately.

MBE/WBE Wortk to be Performed Total Dollar Value | % Value of Total
Company, Name, of the Wotk Contract
Address, Phone,
Email

1.

The undetsigned company representative submits the above list of MBE/WBE firms to be used in
accomplishing the work contained in this Bid/RFP/Quote. Any mistepresentation may result in the
termination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and false claims.

Company Company Representative

Date Title




LFUCG MBE/WBE SUBSTITUTION FORM
Bid/RFP/Quote Reference # 33-2012

The substituted MBE/WBE subcontractors listed below have agreed to patticipate on this
Bid/RFP/Quote. These substitutions wete made prior to or after the job was in progress. These
substitutions were made for reasons stated below and are now being submitted to Central
Purchasing for approval, By the authorized signature of a representative of our company, we
understand that this information will be entered into our file for this project.

SUBSTITUTED MBE/WRE Work to Be Reason for Total Dollar Value | % Value of Total
MBE/WBE Company Formally Performed the of the Work Contract
MName, Address, Phone, | Contracted/ Name, Substitotion
Email Address, Phone,
Email
1.
2
3.
4,

The undersigned acknowledges thar any misrepresentazion may sesult i tezminaton of the contract and/ov be subsect to applicable Federal and Staze
laws concering false statements and false chums.

Company Company Representative

Date ‘itle



MBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference #__33-2012

The undersigned acknowledges that the minority subcoatractors listed on this form did submit a
quote to participate on this project.

Company Name Contact Person

Address/Phone/Email RFP Package / RFF Date

MBE/WBE Company Contact Contact Date Services | Method of | Total dollass $$| MBE *

Address Person Iafermation] Contacted to be Comoiunicati Do Wot Leave | AA
(work phong performe] (email, phond Blank HA
Email, cell) meeting, ad, | (Attach AS
evett etc) Documentation] NA
Female

(MBE designafion / AA=African American / FIA= Hispanic American/AS = Asian American/Pacific Islander/ NA=
Native American)

The undersigned acknowledges that all information s accurate. Any mistepresentation may result in termnination of
the contract and/or he subject to applicable Federal and State laws concerning false statements and claims,

Company ’ Company Representative

Date Title



LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minotity and women
owned businesses in the procugement process. In order to measure that goal LFUCG will teack spending with
MBE/WBE vendors on a monthly basis. By the signature below of an avthorized company representative,
you certify that the information is correct, and that each of the tepresentations set forth below is true. Any
misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and
State laws concerning false statemnents and false claims. Please submit this form monthly to the Division of
Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY 40307

Bid/RFP/Quote #__ 33-2012
Total Contract Amount Awarded to Prime Contractor for this

Project
Project Name/ Contraci # Work Period/ From: Tor
Company Name: Address:
Federal Tax ID: Contact Person:
Subcontractor | Deseription | Total %% of Total Total Purchase Scheduled § Scheduled Project End
Vendor ID - of Work Subcontract Contract Amoum Order number | Projece Date
{nane, Amount Awarded to | Paid for for Start Date
wddress, - | Prime for this Perind subconiractor
phone, cmail this Project wirrk

{plcase attach

PO)

By the signature below of an authorized company representative, you certify that the information is
correct, and that each of the representations set forth below is true, Any misrepresentations may
result in the termination of the contract and/or prosecution under applicable Federal and State laws
concerning false statements and false claims.

Company Company Representative

Date - Title




LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote #_33-2012

By the signature below of an authorized company representative, we certify that we have utilized the
following methods to obtain the maximum practicable participation by minosity and women owned
business enterprises on the project. Please indicate which methods you used by placing an X in the
appropriate place.

Attended LFUCG Central Purchasing Feonomic Inclusion Outreach Event

Sponsored Economic Inclusion event to provide networking opportunities

Requested a list of MBE/WBE subcontractors or suppliers from LFUCG Economic Engine

Advertised for MBE/WBE subcontractors ot suppliers in local or regional newspapers

Showed evidence of written notice of contracting and/ot supplier opportunities to
MBE/WBE firms at least seven days priot to the proposal opening date

Provided copies of quotations submitted by MBE/WBE firms which were not used and/or
responses from firms indicating they would not be submitting a quote

Provided plans, specifications, and requirements to interested MBE/WBE subcontractors

Other
Please list any other methods utlized that aren’t covered above,

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
termination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and claims.

Company Company Representative

Date Title



Firm Submitting Proposal:

Complete Address:

Street

Contact Name:

Telephone Number:

Email address:

City

Title:

Zip

Fax Number:




GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
conceming this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational
Health and Safety Act of 1970, 29 U.S.C. 650 et seq., as amended, and KRS
Chapter 338. The Respondent alse agrees to notify the LFUCG in writing
immediately upon detection of any unsafe and/or unhealthful working conditions
at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG
harmless from all penalties, fines or other expenses arising out of the alleged
violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal, and
such addenda shall be made a part of this RFP. Before submitting a proposal, it
is incumbent upon each proposer to be informed as to whether any addenda
have been issued, and the failure to cover in the bld any such addenda may
result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals,
fo award in whole or part, and to waive minor immaterial defects in proposals.
LFUCG may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any
time prior to the opening; however, no orai modifications wili be allowed. Only
letters, or other formal written requests for modifications or corrections of a
previously submitted proposal which is addressed in the same manner as the
proposal, and received by LFUCG prior to the scheduled closing time for receipt
of proposails, will be accepted. The proposal, when opened, will then be corrected
in accordance with such written request{s), provided that the written request is
contained in a sealed envelope which is plainly marked “modifications of
proposal’.

Clarification of Submittal: LFUCG reserves the right to cbtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By hisfher signature on the bid, Respondent cettifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute



10.

11.

12.

for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful
Respondent shall warrant that it is familiar with and understands all provisions
herein and shall warrant that it can comply with them. No additional
compensation to Respondent shall be authorized for services or expenses
reasonably covered under these provisions that the proposer omits from its
Proposal,

Canceilation: If the services to be performed hereunder by the Respondent are
not performed in an acceptable manner t0 the LFUCG, the LFUCG may cancel
this contract for cause by providing written notice 1o the proposer, giving at least
thirty (30) days notice of the proposed canceilation and the reasons for same.
During that time period, the proposer may seek to bring the performance of
services hereunder to a level that is acceptable to the LFUCG, and the LFUCG
may rescind the canceliation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a confract because of the confractor's failure
to perform its contractual duties

{2) If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a
specified date by which the contractor shail cure the identified
deficiencies. LFUCG may proceed with termination if the contractor
fails fo cure the deficiencies within the specified time,

(3) A default in performance by a contractor for which a contract may be
terminated shall include, but shaill not necessarily be limited to:

(a}) Failure to perform the contract according to its terms,
conditions and specifications;

(b} Failure to make delivery within the time specified or according
to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens
filted pursuant fo the provisions of KRS Chapter 376, or letters
of indebtedness received from creditors by the purchasing
agency,

(d} Failure to diligently advance the work under a contract for
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construction services, ‘

(e) The filing of a bankrupicy petition by or against the contractor;
or

(fy  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of
that intent, Payment for services or goods received prior o termination shali be
made by the LFUCG provided these goods or services were provided in a
manner acceptable to the LFUCG. Payment for those goods and services shall
not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. it is
expressly acknowledged that LFUCG shall hever be required or obligated to
consent to any request for assignment or subcontract; and further that such
refusal to consent can be for any or no reason, fully within the sole discretion of
LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall cperate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter info this Contract for the full term hereof and that proper corporate or
other action has been duly taken authorizing the Respondent to enter into this
Contract. The Respondent will provide LFUCG with a copy of a comporate
tesolution authorizing this action and a letter from an atiorney confirming that the
proposer is authorized to do business in the State of Kentucky if requested. All
proposals must be signed by a duly authorized officer, agent or employee of the
Respondent.

Goverhing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayeite
County Circuit Court or the U.S. District Court for the Eastemn District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and
venue in such Court for the limited and sole purpose of proceedings relating to
this Contract or any rights or obligations arising theteunder. Service of process
may be accomplished by following the procedures prescribed by law.



17.  Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmenial body or agency or other tribunal or authority which
would, if adversely determined, have a materially adverse effect on the authority
or ability of Respondent to perform its obligations under this Contract, or which
guestion the legality, validity or enforceability hereof or thereof.

18. Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever, Contractor is an
independent contractor at all times during the performance of the services
specified,

1. i any term or provision of this Contract shall be found to be Hiegal or
unenforceable, the remainder of the contract shall remain in full force and such
term or provision shall be deemed stricken.

Signature Date



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulatio'ns
concerning this type of service or good.

The Respondent agrees to comply with ali statutes, rules, and regulations
governing safe and  healthful working conditions, including the
Occupational Health and Safety Act of 1970, 29 U.S.C. 650 ef. seq., as
amended, and KRS Chapter 338. The Respondent also agrees to notify
the LFUCG in writing immediately upon detection of any unsafe and/or
unhealthful working conditions at the job site. The Respondent agrees to
indemnify, defend and hold the LFUCG harmiess from all penalties, fines
or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be
grounds for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal,
and such addenda shall be made a part of this RFP. Before submitting a
proposal, it is incumbent upon each proposer to be informed as to whether
any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal,

Proposal Reservations: LFUCG reserves the right fo reject any or all
proposals, to award in whole or part, and to waive minor immaterial
defects in proposals. LFUCG may consider any alternative proposal that
meeis its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent
in the preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at
any time prior to the opening; however, no oral modifications will be
allowed. Only letters, or other formal written requests for modifications or
corrections of a previously submitied proposal which is addressed in the
same manner as the proposal, and received by LFUCG prior to the
scheduled closing time for receipt of proposals, will be accepted. The
proposal, when opened, will then be corrected in accordance with such
written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification
of any point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that
no employee of his/hers, any affiliate or Subcontractor, has bribed or
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attempted to bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include
any product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in befter understanding and
evaluating the Respondent’s response. Additional documentation shall not
serve as a substitute for other documentation which is required by this
RFP to be submitted with the proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification
or clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent
agrees that it has carefully examined the specifications and all provisions
refating to the work to be done attached hereto and made part of this
proposal. By acceptance of a Contract under this RFP, proposer states
that it understands the meaning, intent and requirements of the RFP and
agrees to the same. The successful Respondent shall warrant that it is
familiar with and understands all provisions herein and shall warrant that it
can comply with them. No additional compensation to Respondent shall be
authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services o be performed hereunder by the Respondent
are not performed in an acceptable manner to the LFUCG, the LFUCG
may cancel this contract for cause by providing written notice to the
proposer, giving at least thirty (30} days notice of the proposed
cancellation and the reasons for same. During that fime period, the
proposer may seek fo bring the performance of services hereunder to a
level that is acceptable to the LFUCG, and the LFUCG may rescind the
cancellation if such action is in its best interest,

A, Termination for Cause

(1) LFUCG may terminate a contract because of the contractor's
faiture to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall
notify the contractor of the determination in writing, and may
include a specified date by which the contractor shall cure the
identified deficiencies. LFUCG may proceed with termination
if the contractor fails to cure the deficiencies within the
specified time.
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(3) A default in performance by a contractor for which a contract
may be terminated shall include, but shall not necessarily be
limited fo:

{a) Failure to perform the contract according to its terms,
conditions and specifications;

(b) Failure to make delivery within the time specified or
according {o a delivery schedule fixed by the contract;

{c) Late payment or nonpayment of bills for - labor,
materials, supplies, or equipment fumished in
connection with a contract for construction services as
evidenced by mechanics’ liens filed pursuant to the
provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the
purchasing agency;

(dy Failure to diligently advance the work under a contract
for construction services;

{e) The filing of a bankrupfcy petition by or against the
contractor; or

(f)  Actions that endanger the health, safely or welfare of
the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this
contract at will in accordance with the law upon providing thirty (30) days
written notice of that intent, Payment for services or goods received prior
to termination shall be made by the LFUCG provided these goods or
services were provided in a manner acceptable to the LFUCG. Payment
for those goods and services shall not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. it is
expressly acknowiedged that LFUCG shall never be required or obligated
to consent fo any request for assignment or subcontract; and further that
such refusal to consent can be for any or no reason, fully within the sole
discretion of LFUCG,

No Waiver: No failure or delay by LFUCG in exercising any right, remedy,
power or privilege hereunder, nor any single or partial exercise thereof, nor
the exercise of any other right, remedy, power ar privilege shall operate as
a waiver hereof or thereof. No failure or delay by LFUCG in exercising any
right, remedy, power or privilege under or in respect of this Contract shali
affect the rights, remedies, powers or privileges of LFUCG hereunder or
shall operate as a waiver thereof,
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Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must
be in good standing and have full legal capacity to provide the services
specified under this Contract. The Respondent must have afl necessary
right and tawful authority to enter into this Contract for the full term hereof
and that proper corporate or other action has been duly taken authorizing
the Respondent to enter into this Contract. The Respondent will provide
LFUCG with a copy of a corporate resolution authorizing this action and a
letter from an attorney confirming that the proposer is authorized to do
business in the State of Kentucky if requested. All proposals must be
signed by a duly authorized officer, agent or employee of the Respondent,

Governing Law: This Contract shall be governed by and construed in
accordance with the laws of the Commonweaith of Kentucky. In the event
of any proceedings regarding this Contract, the Parties agree that the
venue shall be the Fayette County Circuit Court or the U.S. District Court
for the Eastern District of Kentucky, Lexington Division. All parties
expressly consent to personal jurisdiction and venue in such Court for the
limited and sole purpose of proceedings relating to this Contract or any
rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are
no actions, suits or proceedings of any kind pending against Respondent
or, to the knowledge of the Respondent, threatened againsi the
Respondent before or by any court, governmental body or agency or other
tribunal or authority which would, if adversely determined, have a
materially adverse effect on the authority or ability of Respondent to
perform its obligations under this Contract, or which question the legality,
validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or
subcontractors are not employees of LFUCG for any purpose whatsoever.
Contractor is an independent contractor at all times during the
performance of the services specified.

If any term or provision of this Confract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and
such term or provision shall be deemed stricken.

Signature _ Date



Scope of Services RFP #33-2012
Request for Qualifications {RFQ) and Hourly Rates for
Professional Engineering Services

1. Background

The Lexington-Fayette Urban County Government {LFUCG) Division of Water Quality (DWQ) is in
the process of preparing Remedial Measures Plans (RMPs) in accordance with its Consent Decree
with the Environmental Protection Agency (EPA)} and the Kentucky Department of Environmental
Protection (KyDEP) that will serve as master plans in identifying system improvements necessary
to eliminate recurring sanitary sewer overflows (SSOs). RMPs for the three separate groups of
watersheds identifying improvements necessary in LFUCG's seven sewersheds have been
submitted to EPA for approval. The planned improvements identified in the RMPs must be
implemented (constructed) within a thirteen (13) year timeframe that began when the Consent
Decree was entered in January 2011.

Concurrently, DWQ is implementing stormwater improvements that have been planned previously.
A new master planning process is underway and stormwater flooding capital projects will continue
to be implemented on a regular basis. In addition, DWQ and other divisions of LFUCG undertake
scheduled and unscheduled sanitary sewer projects as needed.

LFUCG is accepting Statements of Qualifications (30Qs) from interested consulting engineering
firms for the design and assistance with bidding and construction administration for sanitary sewer
improvements described in the Remedial Measures Plans submitted to the EPA and KyDEP along
with other sanitary sewer or storm sewer infrastructure projects LFUCG believes is necessary to
meet its compliance requirements and to address the community’s sanitary sewer and stormwater
needs. This RFQ shall serve as the initiat step in solicitations for specific projects.
Prequalifications of firms will be followed by solicitations of design fee bids for specific projects
from select firms. Approval of consultants’ prequalifications does not constitute a guarantee of
being awarded projects at any point in the future; there will be no guarantee of work for any firm
or firms. Selected consuitants will be pre-qualified in six (6) separate categories of projects under
separate contracts, and the maximum numbers of firms that will be prequalified in this process are
listed for each category:

Contract1- Equalization Tanks or Basins (with or without associated pumping facilities) -
maximum of four {4) firms

Contract 2 -  Dig and replace pipeline projects (includes pipes and manholes to be placed in new
alignments) ~ maximum number of firms TBD

Contragt 3-  Stormwater management projects that involve storm sewers, open channels, and/or
stormwater management facilities — maximum number of firms TBD

Contract 4 -  Pipeline, manhole, inlet and junction chamber rehabilitation projecfs ~ maximum
number of firms TBD

Contract 5 - Conventional small pump station designs (0 to less than 1000 gpm firm capacity) ~
maximum number of firms TRD

Contract 6 - Conventional large pump station designs {1000 gpm or greater firm capacity) ~
maximum of four (4) firms




Consultants may request prequalification in any or all of the listed project types. Engineering
services for other projects not detailed above such as wastewater treatment plant (WWTP)
improvements shall be solicited in a separate procurement.

The Urban County Government reserves the right to re-solicit qualifications after each prequalified
firm has had the opportunity to submit fees for at ieast one project. However, if a firm that
submitied prequalifications in response to this solicitation experiences a change in staffing or
expertise that substantially changes their qualifications to perform work under this program, they
must communicate the change in qualifications fo LFUCG in written addenda.

2. Contract Type and Contracting Process

=ach prequalified firm shall be awarded with an indefinite service delivery contract (Attachment 3,
Engineering Services Agreement). Projects assigned to prequalified consultants shall be
completed on a negotiated fee basis, authorized in approved Task Orders. Only the approval of
project-specific Task Orders shall constitute a notice to proceed on spacific projects.

Engineering services/design work for ali Consent Decree projects—including RMP projects, are
subject to “Additional Provisions” included in the Consent Decree Task Order {Attachment 4). The
projects that are not Consent Decree related are not subject to these “Additional Provisions;”
therefore, non-Consent Decree projects will use Attachment 5.

The scope, intent, and schedule of each RMP project shall generally be in accordance with the
RMP implementation Plan; however, LFUCG reserves the right to reduce, increase, or otherwise
change the scopes of the RMP projects. The scope, intent and schedule for non-RMP projects will
be communicated as they are identified and developed by DWQ.

The intent of this procurement process is to assign projects to contracted firms on a rotational
basis. LFUCG will rank proposers and select ali qualified consultants in each project category for
design work for a 365 day period beginning from contract execution date. LFUCG will have the
option 1o renew the indefinite delivery contracts on an annuai basis, at its sole discretion. LFUCG
will also reserve the option to add additional qualified firms using another, identical RFQ process.

The firms will be initially ranked by their point totals based on the evaluation criteria. After the
selection ranking, the firm with the highest total dollar value of awarded LFUCG contracts over the
last 24 months {from the date of advertisement of this RFQ) will be placed at the bottom of the list
for new project work. The process will continue until all firms with recent LFUCG work have been
ranked from highest value of LFUCG contracts fo the lowest value of LFUCG confracts over the
last 24 months. The remaining firms that have not been awarded any LFUCG contracts over the
last 24 months will then be ranked according to their point totals from the initial rankings with the
highest scored team being the number one team on the list.

When LFUCG initiates a particular project, the three highest ranked firms in that particular category
of project will be asked fo submit a fee proposal to perform the engineering services described by
LFUCG, which will generally include the provisions of Section 3 below. The cost proposal shall
use the hourly rates submitted and be based upon a man-hour projection. 1f more than one year
has passed since the firm was prequalified, the cost proposal shall confirm in writing that the firm’s
qualifications have not changed. NOTE: firms will be allowed to adjust their hourly rates on the
third anniversary date of their executed agreement for proposais o be submitted in the coming
years (and every three years after that for long-duration contracts). The firm submitting the lowest
and best cost proposal wilt be given a written {ask order, serving as their authorization to proceed.
Fees will be expected to be consistent with current Rural Development (RD) fee curves as



published by the USDA, unless specific project complexities warrant additional fees. If DWQ and
the firm currently under consideration cannot reach a final agreement for professional services, the
next lowest fee firm will be asked to negotiate. If the second negotiation does not produce a written
authotization to proceed, DWQ will then initiate negotiation with the third firm. If that negotiation
fails, DWQ will solicit cost proposals from the next three ranked firms. The cycle will continue until
negotiations lead {o 2 writlen authorization to proceed. Al firms who provided written cost
proposals, were selected for negotiations, and were not issued a wrilten authorization to proceed
will be placed at the bottom of the list. Firms that provide a written cost proposal but are not invited
to negotiate shall not lose their place on the consideration list.

As each firm is issued a task order for a specific project, they will then be moved fo the bottom of
the fist, giving the next three highest ranked firms the cpportunity to provide bids for the next
project. When LFUCG initiates a particular project, any of the current highest ranked firms may
decline the project if it does not have current capacity to complete the work. A firm may decline up
to two projects without being moved to the bottom of that categories list. After declining a third
project, the firm will then be moved (o the bottom of the list.

LFUCG will assess the performance of the consultants at the conclusicn of each project based on
the quaiity of contract documents, the satisfactory completion of task orders, and schedule
compliance. Written performance evaluations shall be kept on file with copies provided to the
consultant. LFUCG, at its sole discretion, reserves the right to disqualify consultants from future
Task Orders based on performance.

3. General Project Description

The Consultant shall perform professional services as hereinafter stated which include customary
civil, geatechnical, mechanical, structural, electrical, and sanitary engineering services as related
to the design, bidding, and construction administration of LFUCG projects. The foliowing list of
professional engineering services may or may not be inciuded in each Task Order. Al work shall
be conducted in gccordance with the LFUCG Sarnitary Sewer and Pumping Station Manual and the
LEUCG Stormwater Manual. Waivers of this requirement must be in writing, signed by the Director
of Water Quality or the Commissioner of Environmental Quality and Public Wotks.

« Review of DWQ/LFUCG supplied or referenced information related to the project.

¢ Prepare and maintain a specific project schedule that ensures compliance with required
project completion deadlines.

v Field Surveying (NOTE: DWQ is procuring photogrammetric mapping, digital terrain
modeling, and orithophotos for selected projects and will provide this information to each
consuftant in AutoCAD format. The mapping will be appropriate for 17 = 20’ plans, with 1-
foot contour intervals).

* Deed research / easement preparation as required. Easements may be in the form of
metes and bounds, centerline, or platted as directed by DWQ/LFUCG. DWQ intends to
procure the services of a separate property acquisition consultant. |f easement acquisition
is included in the scope of services of the design consultant, easement negotiations with
property owners wili be the responsibility of the consultant.  All other easement work shall
be on a unit price or hourly rate not-to-exceed basis, and not part of a separate lump sum
fee.

¢ Geotechnical investigations as necessary to support design services, as well as testing and
certifications during construction,
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Detailed design for new installations, replacement projects, or site specific specification of
rehabifitation requirements and methods. Decommissioning plans for pump stations to be
removed from service. Interim operational plans, when required, for pump stations which
will be upgraded or are affected by construction projects,

Preparation of all permit applications (Corps of Engineers (COE), Division of Water (DOW),
Department of Transportation (KDOT), Lexington Fayette Urban County Government
(LFUCG), railroad, other).

Preparation of Storm Water Pollution Prevention Plans (SWPPPs) andfor Erosion and
Sediment Control Plans as required.

Preparation of Contract Documents {Plans and Specifications) in a suitable format for
bidding and consistent with all DWQ/LFUCG standards. (NOTE: DWQ will provide each
consultant standard front end and technical specifications for their use. However, the
consultant shall be responsible for reviewing the documents and incorporating project-
specific elements as necessary for each project.).

Prepare Engineer’s pre-bid Opinion of Project Costs.
Design meetings: kick-off, progress at 30% and 75% complete, final review.

Services during Bidding including but not limited to the following may or may not be included in an
approved Task Order:

Conduct pre-bid conference
Respond to questions and issue addenda as necessary

Bid review and evaluation and provide recommendation of award

Services during Construction including but not limited to the following may or may not be included
in the Scope of Services for specific task orders:

Contract administration

Review and approval of shop drawings

Responses to contractor requests for information (RFIs)

Review and approval of pay requests and change order requests

Preparation of Record Drawings in hard copy {reproducible) and electronic formats

Provide Global Positioning Systems (GPS) coordinates for all constructed features in
accordance with LFUCG standards

Final inspection and preparation of punchlist
Project start-up and preparation of operations and maintenance manuals (pump stations)
Project Certification

Meetings — consultant will be responsible for agenda and preparation of meeting summary
o Preconstruction
o Monthly progress meetings
o Project closeout meeting

Resident Observation — full-time, on-site, including preparation of record drawings



As part of their services, the selected consultant shali also provide LFUCG with all technical and
adminisirative assistance necessary to fulfill required obligations under Kentucky Infrastructure
Authority (KIA) funded projects (i.e. - federally funded),

4. Submittals

Each firm responding to this RFQ shall submit individual SOQ's for each project category
for which they request to be prequalified. Individual SOQ’s should be spiral or comb bound
to allow ease for archiving {(no 3-ring binders). Each firm must submit one {1) master
hardcopy, (1) electronic version in PDF format on a flash drive or CD and seven (7)
duplicates (hardcopies) for each project category. Statements of Qualification shail be no
more than fifteen (15) pages, excluding tabs/dividers, and shall be structured as follows:

Section

1. Letter of Transmittal (one page maximum)
« Clearly specify which types of project(s) for which prequalifications are being
raquested.

2. Firm Qualifications (two pages maximum})
= Provide an executive summary explaining why the firm should be selected to
provide services for DWQ projects, along with general information about the firm
{and subconsultants) related 1o their history and general qualifications specific to the
project category in which they believe they are qualified. Provide specific
information related to quslifications to complete the project types for which

pregualification consideration is requested.

3. PrOJect Team (six pages maximum)
Provide an organizational chart identifying project manager, project engineers,

surveyors, geotechnical subconsultant (as necessary), Disadvantaged Business
Enterprise (DBE) Firm / Minority Business Enterprise Firm (MBE), and others as
required. The identified team members must have measurable experience and
contributions associated with the projects identified in ltem 5 below. The
organizational chart should clearly indicate the services to be provided by all sub-
consultant firms. Include locations and one-page resumes of key project team
individuals that will be providing substantial contributions to work products. This
section shall also include a Risk Management Plan for substitute staffing in the
event that key staff leaves the project team prior to completion of a Task Order.

4. List of Clients for Which Similar Work has Been Performed (one pade maximum)
» Provide client name, contact person, contact phone number and email address, and
identify by name similar proiscts complsted for each client.

5. List of Similar Design Services Projects Within the Category a Firm Requests a Pre-
\Qualification {iwo pages maximum)
¢ Provide the project name, date, services provided, and a project description
detalling the scope of the project and project construction cost.  List only those
projects where a key member of the prolect team provided a substantive
contribution to the project completion. .

6. Local Office (one page maximum)
¢ Statement of presence of local office(s) for all firms comprising a Project Team,
when the local office was established, local office staffing (number in each local
office), and local office utilization {estimated percent of potential project services fo




be performed by the focal offices). “Local offige” shall be defined as being Iocated in
counties served by the Bluegrass Area Development District (see BGADD org for a
complete list). The attached form {Attachment 1) shali be used for this information.

7. Disadvantaged Business Enterprise (DBE) Invelvement (one page maximum)
= Provide a statement regarding the commitment to meeting the goals of LFUCG's
DBE program (see below).

8. Statement of Hourly Rates (ene page maximum)
¢ Provide a statement of hourly rates for all personnel expected to work. on the
project{s), including project manager, project engineers, engineering/CAD
technicians, clerical and two-man survey party. Provide a statement of expected
reimbursable expenses.

5. Disadvantaged Business Enterprise (DBE) Notice

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayette Urban County Government has set a goal that not less than ten percent
(10%)} of the total value of work conducted in this program be subcontracted to DBEs. The goals
for the utilization of certified DBEs as subcontractors are recommended goals. Consultants who
fail to meet such goals will be expected to provide written explanation_to the EEQ Officer and the
Directer of the Division of Purchasing of sfforts they have made fo accomplish the recommended
goals, and the extent to which they are successful in accomplishing the recommended goals will be
a consideration in the procurement process. For assistance in localing DBE subcontractors
contact the following Urban County Government agency:

Marilyn Clark, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street
Lexington, KY 40507
(869) 258-3323

Note: Consultants may, but are not required to, identify specific DBE subconsultants in their
prequalifications submittal. However, they must state their commitment fo meeting the goals of
LFUCG's DBE initiatives in each Task Order they are awarded.



6. Selection Criteria (Attachment 2)

Firms wifl be individually ranked for each category included in their proposal. The {ollowing ctiteria
will be used by the evaluation committee fo rank prospective firms;

Overall expertise of the firm in service category 5 points
Overall expertise of the Team members i :n serv;ce category " 15 poinis
Past performance in the service category @ 20 points
Project Manager Qualifications 20 points
Risk Management Pian 10 points
Cffice status and location of smployees 20 points
Hourly Rates © 10 points
100 points
Notes:
1. Firms must have relevant experience in at teasi three similar projects to be rated as

“acceptable”. Individual Project Team members should demonstrate significant experience
in at least two similar projects in the last five years to be rated as “acceptable”.

Past performance on sanitary sewer or storm water projects completed under a government
cortract or government specifications.

Project Manager must have relevant experience with at least three projects in the last five
years to receive maximum points.

Factors considered: Fayelte County headquarters; Fayeite County office established more
than 12 months prior to issuance of this RFQ; office established in Bluegrass Area
Development District counties more than 12 months prior o issuance of this RFQ. Project
Manager must be located in the local office to be rated as “acceptable”. Proposals shouid
clearly present all information regarding all firms submitting as a “team®. If the Prime firm

qualifies for mulliple point assignments, the highest cne will be assigned.

Hourly rates must be within 15 percent of the mean for all prospective consultants to be
rated as “acceptable”,




Aftachment 1

Project Team Location(s)

Headquarters
Local Office
PM Location

Subconsaltants
Name:

Service Provided

Headquarters
Local Office

Name:

Service Provided

Headquarters
Local Office

Name:

Service Provided

Headquariers
Local Office

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local office,
if applicable. if support comes from multiple iocations, use the blank spaces in the form to
provide relevant informaticn.

2. Listing of sub-consultants is optional and should only be provided if the prime consuiltant
considers the sub-consuliant(s} services to be essential to meeting the required
qualifications. in this event, documentation from the subconsultant{s) shall be submitted in
the SOQ that provides a commitment to be a part of the prime consultant's team in
providing the stated services. n such cases, for the purpose of evaluating the proposals,
committed sub-consuitants will be considered to be part of the prime consultant’s
workfarce. Prime consultants face potential disqualification from future work if DWQ finds
that the identified sub-consultants are not being utilized to defiver assigned work products.
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ATTACHMENT #3

ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of . 2012, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWNER) and {name & address)
(CONSULTANT), OWNER intends to proceed with the
as described in the attached Exhibit A, “RFP #33-2012 Request
for Qualifications (RFQ) for Professional Engineering Services.” The services are to include
customary civil, sanitary, geotechnical, mechanical, structural, and electrical engineering services
as related to completion and submission of reports and deliverables as described in Exhibit A,
detailing the findings of all field inspections, inventory and required analysis completed by the
CONSULTANT. The services are hereinafter referred to as the PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional engineering services by CONSULTANT and the payment for
those services by OWNER as set forth below,

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
PROJECT to which this Agreement applies, serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consultation and
advice to OWNER during the performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT

i.1. General

CONSULTANT shall perform professional services as hereinafter stated that include customary
civil, geotechnical, structural, mechanical, electrical and sanitary engineering services incidental
thereto,

1.2, Project Phase
After written authorization to proceed, CONSULTANT shall:

1.2.1. Notify the OWNER in writing of its authorized representative who shall act as
Project Engineer and liaison representative between the CONSULTANT and the
OWNER. '

1.2.2. The CONSULTANT must perform all duties necessary to fully complete the
deliverables described in attached Exhibit A "RFP #33-2012 Reguest for
Quatifications (RFQ) for Professional Engineering Services" (including
Appendices___ and Addendums ), and aftached Exhibit C the
"Proposal of Engineering Services and Related Matters" (the




CONSULTANT’s response to RFP #33-2012), ard amendments to the
CONSULTANT’S propesal included in attached Exhibit D “Further
Description of Basic Engineering Services and Related Matters.”

To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, then
EXHIBIT D, and then EXHIBIT C.

1.2.3 The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

1.2.4. The CONSULTANT shall post all initial draft work products on the project
document management portal. If the project document management portal is not
functional on the draft posting date, the CONSULTANT shalt submit five (5) copies
(hardcover) of all initial draft final work products for this PROJECT. The copies
of the mitial draft final reports are submitted for review and comment by the
OWNER, and should be presented in person to the OWNER.

1.2.5. After the OWNER’S detailed review, the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT shall
post all draft final work products on the project document management portal. If the
project document management portal is not functional on the draft posting date, the
CONSULTANT shall five (5) copies (hardcover). One electronic copy of the all
work products for this PROJECT, including all appendices, shall be provided and
prepared in such a manner that it can readily be converted to a quick-link accessible
form for the OWNER’S Website. The OWNER shall have ten (10) business days
within which to accept or deny each such final draft. If is denied, the OWNER
shall provide a detailed explanation in writing for the basis of such denial. Once the
OWNER accepts the draft as final, a total of ten (10) final copies (hardcover) are
required in addition to an electronic copy.

1.2.6 Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five {5)
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work", subject to a change order,
suppiemental to this Agreement, setting forth the character and scope thereof and the
compensation therefore. Work under such change order shall not proceed until the
OWNER gives written authorization. Should the OWNER find it desirable to have



2.2,

previously satisfactorily completed and accepted plans or parts thereof revised, the
CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This
work shall be considered as "Extra Work™ and shall be paid as such.

All "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shali:

3L

tw
2

3.3,

34,

3.5,

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and anv budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

BExamine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining
thereto within a reasonable time so as not to delay the services of CONSULTANT.
Designate in writing a person to act as OWNER'S representative with respect to the
services to be rendered under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret, and define OWNER'S policies and
decisions with respect to materials, equipment, elements, and systems pertinent to
CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that affects the scope or timing of CONSULTANT'S
services, or any defect in the work of Contractor(s).

Furnish or direct CONSULTANT to provide, necessary Extra Work as stipulated in
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2.

4.3.

Time is of the essence in the performance of this Agreement. See attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters” for the project
schedule.

The provisions of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
in anticipation of the orderly and continuous progress of the PROJECT through
completion.

If a delay results from the acts of GWNER or another entity that is required to permit or
approve the work or services, an extension of time for such delay will be considered by
OWNER.



4.3.1.

4.3.2,

4.3.3.

4.3.4,

If the above type of delay occurs and CONSULTANT wants an extension of
time, 1t must, within ten (10) days from the date of the delay, apply in writing to
OWNER for an extension of time for a reasonable period, which must be
agreed upon by OWNER.

If the extension of time is approved by OWNER, the PROJECT
schedule/Final Task Order shall be revised to reflect the extension. Such
extension of time to the conpletion date shall in no way be construed to operate
as a waiver on the part of OWNER of any of its other rights in the Agreement.
iIf the above type of delay would prevent complete performance of the
PROJECT/Final Task Order within ninety (90) days of the time' specified
therein, OWNER shall have the option of cancelling the PROJECT/Final
Task Order or otherwise adjusting the scope of the services or work and any
related fees, '

If the parties cannot mutually agree to an extension of time or an adjustment,
Section 6,5 under “DISPUTES” of this Agreement shall apply.

4.4,  If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT
must immediately notify the OWNER in the event of such delay, and provide the OWNER a
written action plan within five (5) business days on how it will reasonably attempt to resolve the
delay. If the parties cannot mutually agree to an extension of time or an adjustment, Section 6.5
under “DISPUTES” of this Agreement shall apply. If the above type of delay would prevent
complete performance of the PROJECT/Final Task Order within ninety (90} days of the time
specified therein, OWNER shall have the option of cancelling the PROJECT/Final Task Order
or otherwise adjusting the scope of the services or work and any related fees.

SECTION § - PAYMENTS TO CONSULTANT

5.1.

5.1.1L

Methods of Payment for Services of CONSULTANT.

For Basic Services

OWNER shall issue individual task orders for each work assignment performed
under this Agreement by CONSULTANT or its sub-consultant/s. Each task order
shall contain scope of work, fee, and schedule for performance of the work,
Individual task orders shall be of the form inciuded in EXHIBIT D.

51.1.a Fee payable to CONSULTANT under individual task order
shall be developed using hourly rates included in EXHIBIT
D or as amended in accordance with provisions therein.

51.1Lb Terms of payment to CONSULTANT shall be specified in
each task order. For assignments with defined scope, lomp
sum task orders shall be issued. Otherwise, task orders shall
include time and materials payment terms.



51.1.¢ Each task order issued shall receive prior written approval of
OWNER prior to CONSULTANT proceeding with said
work. The OWNER’s designated agent in Section 8.1.1.
shall be the only person authorized to provide such approval.

5.2. Times of Payment

521, CONSULTANT shall submit monthly statements for Basic Services and Extra
Work rendered. The Statements will be based upon CONSULTANT'S estimate of
the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT'S monthly statements within thirty (30)
days, either denying payment or making payment.

5.3 Other Provisions Concerning Payments

5.3.1. In the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work performed
or services rendered for which it has not already been paid as determined by mutual
agreement between the OWNER and the CONSULTANT.

5.3.2. Inthe event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for
which it has not already been paid, and the amount to be paid shall be determined by
the OWNER,

SECTION 6 - GENERAL CONSIDERATIONS
6.1, Termination

6.1.1. CONSULTANT may only terminate this Agreement due to OWNER’S material
breach of the terms hereof which breach causes CONSULTANT to be unabie to
perform its duties and responsibilities under this Agreement and upon forty-five
{45) days written advance notice to OWNER.

6.1.2. The OWNER may terminate this Agreement for cause upon seven (7) business
days written advance notice to the CONSULTANT. The OWNER reserves the
right to terminate the Agreement for any reason whatsoever, with or without cause,
at any time upon thirty {30) days written advance notice to the CONSULTANT.

6.2 Ownership and Reuse of Documents

All documents, including raw data, reports, Drawings and Specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the



OWNER. The OWNER shall have the right to reuse same without restriction or Hmitation, but
without liability or legal exposure to CONSULTANT.

6.3.

6.4.

6.3.1.

6.3.2.

6.3.3.

6.4.1.

6.4.2.

6.4.3.

Legal Responsibilities and Legal Relations

The CONSULTANT shall familiarize himself with and shall at all times comply

with all federal, state, and local laws, ordinances, and regulations that in any manner

affect the services of this Agreement.

In performing the services hereunder, the CONSULTANT and its consultants,

employees, agents and representatives shall not be deemed or construed to be

employees of OWNER in any manner whatsoever, Except as otherwise provided in

this Agreement, the CONSULTANT shall be acting as an independent contractor.

The CONSULTANT shall not hold itself out as, nor claim to be, an officer or

employee of OWNER by reason hereof and shall not make any claim, demand or

application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsible for any claims for

wages or compensation by CONSULTANT'S employees, agents and

representatives, including consultants, and shall save and hold OWNER harmless

therefrom.

The parties hereto agree that causes of actions between the parties shall be govemed

by applicable provisions of the Kentucky Revised Statues, and that venue of any

legal action shall be a court of appropriate jurisdiction in Fayette County, Kentucky,

The parties further agree that Kentucky law shall apply with respect to the

interpretation of any provision of this Agreement. :

Successors and Assigns

CONSULTANT binds itself and his partners, successors, executors, administrators,
assigns and lepal representatives to this Agreement in respect to all covenants,
agreements, and obligations of this Agreement, CONSULTANT shall not assign
any interest, obligation or benefit in this Agreement. CONSULTANT shall not
assign any interest, obligation or benefit in this Agreement nor transfer anv inferest
in the same, whether by assignment or novation, without prior written consent of
OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the
work, based upon dollar value of the work. The CONSULTANT shall obtain
written approval prior to subletting or assigning any services contained in this
Agreement, and consent t0 sublet or assign any part of this Agreement shall not be
construed to relieve the CONSULTANT of any responsibility for compliance with
the provisions of ilis Agreement.

Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.



6.5, BDisputes

Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of
such an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of
Environmental Quality & Public Works, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.

6.6. Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skiil and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data,
reports, Drawings and Specifications have been accepted by the OWNER, and it shall make any
necessary Tevisions or corrections resulting from its errors and/or omissions for no additional
compensation. By submission of reports, soils and subsurface information, quantities estimates,
calculations and Drawings and Specifications to the OWNER, the CONSULTANT has made an
incontrovertible representation that the information is accurate within the appropriate standard of skill
and care.. Failure on the part of CONSULTANT to provide the expected level of accuracy may be
grounds for the OWNER to terminate this Agreement.

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
orgamization except the OWNER without prior approval of the OWNER unless required by law

6.8, Access to Records

The CONSULTANT and his sub-consultants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3) years from the date of final payment under the
Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested.
Failure to maintain such records for three (3) years after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for future consultant
engineering Agreements.



6.9.

6.9.1.

6.9.2,

Risk Management Provisions, Insurance and Indemnification
DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT” and
“OWNER? shall be defined as follows:

a. CONSULTANT means the consultant and its employees, agents, servants, owners,
principals, licensees, assigns and subcontractors of any ter.

b. OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officials, employees, agents, boards, assigns, volunteers, and
successors in interest.

INDEMNIFICATION AND HOLD HARMLESS PROVISION

CONSULTANT shall defend, indemnify, and hold harmiess OWNER from and agginst
all liability, claims, losses, actions, costs, expenses, obligations, fines, and assessments of
whatever kind, including defense costs and reasonable attorney’s fees, that are in any way
incidental to or connected with, or that arise or are alleged to have arisen, directly or
mdirectly, from or by CONSULTANT’S (or subcontractors or subconsultants of any tier)
performance or breach of the Agreement provided that such claim, damage, loss or
expense is atiributable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property, including the loss of use resulting therefrom; or to or from
negligent acts, errors or omissions or willful misconduct; provided however, that
CONSULTANT shall not be required to indemnify for damages caused solely by the
negligent act or omission or willful misconduct of OWNER. Notwithstanding, the
foregoing, with respect to any professional services performed by CONSULTANT hereunder
(and to the fullest extent permitted by law), CONSULTANT shall indemnify, save, hold
harmless and defend OWNER from and against any and all liability, damages and losses,
inctuding but not limited to, demands, claims, obligations, causes of action, judgments, penalties,
fines, liens, costs, expenses, interest, defense costs and reasonable attorney’s fees, for any
damage due to death or injury to any person or injury to any property {including the loss of use
resulting therefrom) to the extent arising out of, pertaining to or relating to the negligence,
recklessness or willful misconduct of CONSULTANT in the performance of this agreement. In
the event OWNER is alleged to be liable based upon the above, CONSULTANT shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court costs, and
expert witness fees and expenses, using attorneys approved in writing by OWNER, which
approval shail not be unreasonably withheld. This Indemnification and Hold Harmiess



6.9.3.

6.9.4.

Proviston shall in no way be limited by any financial responsibility or insurance
requirements, and shall survive the termination of this Agreement.

FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work;
demonstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of this Agreement.

INSURANCE REQUIREMENTS
6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the
following or equivalent insurance policies at no less than the limits shown below and
cause ifs subcontractors to maintain similar insurance with limits acceptable to OWNER
in order to protect OWNER against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by
CONSULTANT. The cost of such insurance shall be included in any proposal:

Coverage Limits
General Liability $1 million per
(Insurance Services Office Form CG 00 §1) occurrence, $2 million aggregate or

$2 million combined single lirnit

Commercial Automobile Liability combined single,

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence, $2 million
aggregate

Worker’s Compensation Statutory

Employer’s Liability $500,000,00

The policies above shall contain the following conditions:

a. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

b. The General Liability Policy shall be primary to any insurance or self-insurance



retained by OWNER.

¢. The General Liability Policy shall include a Pollution Liability endorsement unless it
is deemed not to apply by OWNER.

d. The General Liability Policy shall have a Professional Liability endorsement
(including Errors and Omissions), which shall include Business interruption coverage
and this policy or endorsement shall include Environmental Casualty coverage for any
services performed pursuant to the contract, and/or a separate Professional Liability
Policy shall be obtained unless it is deemed not to apply by OWNER, (OWNER does
not need to be named as additional insured),

e. OWNER shall be provided at least 30 days advance writien notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed,

. The Professional Liability policy shall be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available. If
not commercially available, CONSULTANT shall notify OWNER and obtain similar
insurance that is commercially available and acceptable to OWNER.

g Said coverage shall be written by insurers acceptable to OWNER and shall be in 2
form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of no less than V111, as
defined by the most current Best's Key Rating Guide shall be deemed automatically
acceptable,

6.9.4.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring
policy must be submitted to OWNER, and may be submitted on a manually signed
renewal endorsement form. If the policy or carrier has changed, however, new
evidence of coverage must be submitted in accordance with these Insurance
Requirements,

6.9.4.3. Right to Review, Audit and Inspect
CONSULTANT understands and agrees that OWNER may review, audit and

inspect any and all of CONSULTANT'S records and operations to insure
compliance with these Insurance Requirements.

6.9.5, SAFETY AND LOSS CONTROL



6.9.6,

CONSULTANT understands and agrees that OWNER is in no way responsible for the
safety and property of CONSULTANT or its personnel. CONSULTANT shall comply
with all applicable federal, state, and local safety standards related to the performance of its
work or services under this Agreement and take reasonably necessary action to protect the
life, health and safety and property of its personnel, the public, and OWNER in the
locations and areas in which CONSULTANT is performing services under the Agreement.

DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
provisions shall constitute default under this Agreement. CONSULTANT aiso agrees that
OWNER may elect as its option any single remedy or penalty or any combination of
remedies and penalties, as available, including but not limited to purchasing insurance and
charging CONSULTANT for any such insurance premiurms purchased, or suspending or
terminating this Agreement.

SECTION7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1

7.2.1.

The CONSULTANT will not discriminate against any emplovee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, color, religion,
national origi, sex, age, or handicap. Such action shall include, but not be limited to the
following: employnient upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeships. The CONSULTANT agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed

by or on behalf of the CONSULTANT, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, national origin, sex,
age (between forty and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1,

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles H.
Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent"),
as the authorized agent of OWNER, to monitor, direct and review the performance



8.2.

8.3.

8.4

8.5,

of work of the CONSULTANT. Documents, data, reports, and all matters
associated with carrying out this Agreement shall be addressed to the OWNER’S
Agent or his designee.  The OWNER’S designee will be identified in each
approved Task Order. Questions by the CONSULTANT regarding interpretations
of the terms, provisions and requirements under this Agreement shall be addressed
to the OWNER’S Agent or his designee. The CONSULTANT shall look only to
the OWNER’S Agent or his designee for direction in its performance under this
Agreement; no other direction shall be binding upon OWNER., OWNER shail
respond to written requests by CONSULTANT within thirty (30} days.

This Agreement, fogether with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or decuments may only be amended, supplemented, modified or canceled by a
duly executed written instrument.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual
relationship with or right of action in favor of a third party against either OWNER or
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. i any term or provision of this
Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in
full force and such term or provision shall be deemed stricken. The provisions of Section
6 of this Agreement shall survive its termination.

NON-WAIVER. The failure of either party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitied.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN

COUNTY GOVERNMENT

BY: BY:

JIM GRAY, MAYOR

ATTEST:




URBAN COUNTY COUNCIL CLERK }
COMMONWEALTH OF KENTUCKY )
COUNTY OF FAYETTE )

The foregoing Agreement was subscribed, swom to and acknowledged before me by
, as the duly authorized representative for and on
behalf of ,onthisthe  dayof

My commission expires:

NOTARY PUBLIC



EXHIBIT A

RFP #33-2012
REQUEST FOR QUALIFICATIONS (RFQ)
FOR PROFESSIONAL

ENGINEERING SERVICES



EXHIBITB

CERTIFICATE OF INSURANCE



EXHIBIT C

PROPOSAL OF ENGINEERING SERVICES

AND RELATED MATTERS



EXHIBIT D

FURTHER DESCRIPTION OF BASIC

ENGINEERING SERVICES AND

RELATED MATTERS



ATTACHMENT #4

LFUCG TASK ORDER NO.
UNDER LFUCG AGREEMENT WITH FOR
CONSULTANT OWNER

Lexington Fayette Urban County
CGovernment

Street Address 200 Bast Main Street

City, State, Zip Lexingion, K'Y 40507

Contact Person Charles Martin

Telephone 8594252438

Fax ' 850-254-7787

E-Mail _ chmartin@lexingtonky. gov

Task Order Date:

Task Name:

Task 1D

SCOPE OF WORK/DELIVERABLES

See Attached

SCHEDULE OF WORK

See Aftached

FEE

See Attached

ADDITIONAL PROVISIONS

Because this is a Remedial Measures Plan project, CONSULTANT understands and agrees that the
performance of these services is related to the Consent Decree entered in a case styled United States &
Commaonwealth of Kentucky v. Lexington Fayette Urban County Government, United States District
Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the “CONSENT
DECREE™), a copy of which has been made available for review by the CONSULTANT, and which
is incorporated herein by reference. The CONSULTANT further agrees that the services performed
pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT
DECREE and that the following requirements and conditions, which are in addition to those provided
in the Engineering Services Apreement, shall apply to all work and services performed by the
CONSULTANT under this task order: '




I. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the
OWNER is subject to penaities for non-compliance with the CONSENT DECREE deadlines.

2. If delays result solely by reason of acts of the CONSULTANT, the CONSULYANT shal! be heid
liable for any financial penalties mcurred by the OWNER as a result of the delay, including but not
limited to those assessed pursuant to the CONSENT DECREE. Section 6.5 of this Engineering
Services Agreement (Disputes), shall apply in the event the parties cannot mutually agree upon the
cause(s) associaled with delays in completing project deliverables. The CONSULTANT must
immediately notify the OWNER in the event of such delay, and provide the OWNER a written action
plan within five (5) business days on how it will attempt to resolve the defay.

3. In the event that CONSULTANT’S delay or other nonperformance of its obligations hereunder
results in the imposition of penalties against the OWNER pursuant to the CONSENT BECREE, or the
OWNER otherwise suffers damage as a result of such delay or nonperformance, CONSULTANT shall
be solely liahle to OWNER for any and all such damages, including any costs and attorney’s fees.

ACCEPTED BY: AUTHORIZED BY:
Consultant’s Authorized Signature Owner's Authorized Signature
Date Signed Date Signed

Two  origingls  of this work  order shall be executed by the Owner and returned fo
. A4 filly executed copy will be returned to the Owner.




ATTACBMENT #5

LIFUCG TASK ORDER NO.
UNDER LFUCG AGREEMENT WITH FOR
CONSULTANT OWNER
Name Lexington Fayette Urban County
(overnment
Street Address 200 East Main Street
City, State, Zip Lexington, KY 40507
Contact Person Charles Martin
Telephone 850-425-2400
Fax 359-254.-7787
E-Mail chmartin@lexngtonky.gov
Task Order Date:
Task Name:
Task 1D:
SCOPE OF WORK/DELIVERABLES
SCHEDULE OF WORK
YEE
ACCEPTED BY: AUTHORIZED BY:
Consultant's Authorized Signature Owner's Authorized Signature
Date Signed Date Signed
Two originals of this work order shall be executed by the Owner and refurned to . A filly executed

copy will be returned to the Gwaer,




Lexington-Fayette Urban County Government

DHEPARTMENT OF FINANCE 8 ADMINISTRATION

Hm Gray
Mayor

Jane C. Duiskell
Comumissioner

ADDENDUM #1

REFP Number;

Subject: REQ for Professional Engincering Services

33-2812

TO ALL PROSPECTIVE BIDDERS:

Date: MNovember 6, 2012

Please address ingairies to:
Betty Landruin {859) 258-3320

Please be advised of the following clarifications to the above referenced RFP:

- Omestions -

ATSWErS ..

Faﬂtnoie 2 g)age 7 pamglaph &, Seieci:eu C; etm ia, mlpiles
that private projects completed in accordance with the
LFUCG Sanifary Sewer and Pump Station Manual and the
LFUCG Stormwater Manual are equal in standing to those
public projects completed under specific government
contracts. Is that correct?

bach pi q;e{:t wa!l bc evaluated on 113 mdlwdua!
merits, The proposer should use Insther discretion
in selecting projects relating to the specific
category that will best demonsirate the proposer’s
experience.

Can you provide examples of similar type projects that will
be included in Category 4?

| Exaniples of projects in Catepory 4 would be any

type of trencliless pipeline and /or manhole
rehabilitation projects, e.g., Cured In Place
Pipeline Rehabilitation (CIPPY, pipe bursting,
stiplining, or manhole rehahilitation with vatious
coatings or injection systems.

Do ihe one-page resumes for key project team members that
are requested in the Project Team section count toward the
spectiied page limit (i.e. are they to be counted in the &
peges)?

Yes - Reésumes should be one page maxinum.
Proposers should use their discretion in providing
the information requested in six pages maximum,

From reviewing the minutes of the meeting, Mr. Marlin made
the statement encouraging teaming to maximize local
participstion. Then in answer to the first question he said that
only the qualifications of the Prime would be scored. Then in
answer to another question he said that refevant projects by
subs would count. Since there seems to be some question here
related to scoring of prime and not sub, the following question
is posed.

If a firm had a local office and wanted to be prime, but wanted
to subcontact with a smalier locaf firm for an experienced

o

Yes -- Scoring of the Project Manager is
maximized by project experience and being
located {ocally (locally defined as being within the
Blueprass Area Development District boundaries).

206 East Main Stweet ° Lesington, Y 40507 °

{859) 423-2255 e wwwlexingtonky. gov

HORSE CAPITAL OF THE WORLD
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wastewater project manager, would the Prime/Team receive
the points for having a local project manager?

in the meeting minutes the answer to the first question was
only the qualifications of the prime would be scored, not the
subs. I small local firm wanted to be the prime and
subcontract with a larger finm to supplement their
qualifications, wouid that preclude the small prime from
receiving the benefit of having the larger firm as a sub?

No - The intent of the evaluation process will be
1o identity and rank the most qualified firm or
team of firms.

Does the Division of Water Quality have a list of the 82
projects, and possibly a breakdown of the projects in each
category, that are anticipated o be completed with this RFQ?

Yes. Seeattached list titled RMP Projects. The
1 82 projects are those listed in the Remedial
Measures Plan. There will be other projects
awarded under this contract that are not listed.

Could you provide what specific items that you will require
responders to submit for an affirmative action plan for the
RFP #33-20127 Management in our firm considers some
information proprietary, however we want to be responsive
and comply with the requirements of the RFP.

Picase submit your cierent affirmative action plan
with your response and identify the pages
containing proprietary information as confidential
and/or proprietary. Any confidential and/or
proprietary information contained in your response
should be ciearly identified in both hard copy and
electronic versions.

A question regarding Contract 4 — Pipeline, manhole. ilet,
and junction chamber rehabilitation projects. Does the scope
of work include providing flow monitoring, smoke testing,
and dve testing services?

At present, ne. DWQ reserves the right to
compose or revise any Scope of Work necessary
o meet its needs at any time during the duration
of this contract.

It would seem that to aceurately compare the mean deviaiion
of hourly rates between firms proposing, that consultants
should be expected to use u standard personnel classification
system for hourly rates. Does LFUCG intend to issue such a
list?

Hourly Rates will no longer be considered in the
evaluation process (see attached REVISED
scoring sheet; however hourly rates must be
submyitted for the speeific job classifications on the
attached form that will be used at time of contract
negotiation.

As an office originally founded in Lexington over 40 years
ago and subsequently acquired by another out of state firm, it
scems unfair that we are only entitled to a score 6f 3.5 or 4.0
for the “Offices status and location of employees” category.
Under this scenario, a recently established prime firm with a
tocal headquarters, small work force, and no prior experience
working with LFUCG could be awarded more points than a
firm founded in Lexington that has continuously served
LFUCG for over 40 years. Can additional considerstion be
given for length of service andfor longevity of office existence
in Fayetie County?

No — The proposer will be able to demonstrate
and score points in other categories,

Can you refease the fist of anticipated Remedial Measures
Plan projects and their estimated ¢osts of construction?

Yes —see attachment pdfs (G3 RMP
implementation Plan & RMP Project Maps by
Sewershed)

200 Hast Mam Street * Lexington, KY 40507 -

(B59) 4252955+ wewliexingronky.gov

HORSE CAPITAL OF THE WORLD




How will a firm be ranked if there is a joint venture? | DWQ will require that the Contract be executed
with a singie consultant. In the case of a team, the
prime consultant must be identified and must
execute the Contract, Joint Veuntures will not be
considered due 1o the contractual requirements,

George Woolwine (HDR) asked Mr. Martin to further | Regarding the difference between Category Nos,
define Category 2 and distingnish the work in Category 2 | 2 and 4, see the response 0 question No. 2 abave,
from Category 4. Mr. Martin said that Category 2 is dig and
replace while Category 4 is rehabilitation for the purpose of
reducing I&1 (Inflow and Infiltration) in the collection
system. Cole Miicham (OBG) asked if the hourly rates
within 15% were plus or minus, and if there was a prime
that teamed how would we establish the mean rate?

Regarding the question on hourly afes, see the
response to guestion Mo, ¢ above.

SPECIAL NOTE TO PROPOSER: Please note that the Seleetion Criteria {attachment 2 — RFP
Scoring Sheet) have been revised — hourly rates have been removed and the points zssigned have been

changed,

2

Todd Slatin, Acting Director
Division of Centval Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to
and become a part of your RFP,

COMPANY:

ADDRESS:

SIGNATURE OF PROPOSER:

200 East Main Street o Lexington, KY 40307 = (850) 4252255 «  wwwlexingronky.gov
HORSE CAPTTAL OF THE WORLD



Hourly Rate Schedule
Remedial Measures Plan and Relaied Projects

Job Classification Hourly Rate

Principal

Project Manager

Project Enginger (PE)

Praject Engineer (EIT)

engineering Technician / CAD Technician

Survey Crew

Clerical

208} East Main Street + - Lexington, KY 40507 ¢ (839} 425.2255 « waw lexingtonky.gov
HORSE CAPFTAL OF THE WGRLD




z jo | abeg

00t 31005 [RIUYIDL jeury
(B3uEIsp Rapisuod) 2140 AYonjuay ou SEY BLLlUG - Q' P10
SO0 AN (BIO|-UOU SRY BLLid - C'7
TH Aan1U8Y% [B20]-U0U S8y dUlld - LS
(074 saaAoidine pg ¥ 83140 (2I0] By ALY - §°F
s800|dwia OF < 221440 1220} Sey Buig - Oy 523A0|dWa J0 UOIEIO} PUR SNIRIS 3310
OH ,[2901, 58y awilid - 'y
OH "o) aliadey sey aunld - 0'5
0T uejd AduaBunuod sjgeidaooe sywgns ia|gedandy UBj JuSWaBeur iy ysiy
Ajjea0j paieso)
suonesijeny) o8eueyy pafos
¢ pue sieah g 152 spoalosd Jejwis £ 1se9] 1e tageldaniy REEAD W pelodd
07 SIUBIIT 30UBLBLBL 40/ PUR ODTHT S04 YOM UO Paseg Ar08a1e0 901195 By} wl @auewIouad jsey
51 s+edh g Ise| spoafosd Jepuwis 7 yses; je tajgeideny siaguuaul wWeay ay3 4o asadxa jjesean
13 spsafoad sepluns ¢ 15E9] 10 I3jgeidanay widiy 2yl JO Ssiptadxa yerang
B|qissey )

24038 o (s-1)
SRUCH SBI0N BLIBILD UoiDagaes

paydispn 16101 BI03G

:Aio3oe] 1aefoag

IBIEN JUEYNSUOY

s1oa{oid Ajleny seaepn Jo uoisiaig 404 saujAIaE Bupeswidul - ZTOZ-SEH dIN

WNPUBPPY 10§ AISIATY ~ 188YS SULI0IS d4Y - Z JsWyoenY




RMP Projects

$3.120.000

$36.560.000

1 - Storay

Lowe? Cane Fun Wel Wealher Storage $33,440,000
[Speer Cane Ron WWE $500,660 $3.980.000 $4,480,000 1 - Slorage
EHZ Enst Hickrnan WINS $1.540.000 §16,520.000 $18,060 060 3 - Storage
NE-1 Norti Elkhorn PS WWS £880,000 $9,420.605 $10.300,000 1 - Storage
VB Town Branch WWTF WWE §¢ 770,600 $102,130,000 $111,500,000] 1 Blorage
Wii-1 WH-7 WWS $1.630.000 $17 460,000 $19.690,000. 1 - Sorage
WH-20  |WHWWTE WWS $10,130,000 $108.610,000 $118. 740,000 1 - Siorage
WHE Wil Hun WWS $740.000 $7,240.000 S 580000 ! - Storage
CR-11 Care RBun Trenk $180.00G $1,700,000 £1,880,000 2 - Pipasine
CR-12  [Lexmark Trunk A $160.000 51.480.000 £5.640,000, 2 - Pipaline
CR-13  fiexmark Trunk B £110,000 $960,000 1,070.0001 2 - Pipefing
L£R-14 New Circle Trari A $390,000 3,820,008 64,310,060 Z - Pipstine
CR-15  |Maw Circle Trunk B $280.000 52,700,000 2,980,000 - Fipelinge
CR-3 Expansion Area 3 FiM $430,0600 £3,370,600 53,800,000 - Pipeding
CR-4 Expansipn Area 3 Trunk $650,000 $4,840.000 $5.390,000 - Pipeline
CR-5 Shandon Park Trooks $2860,0600 $2,050.000 2,310,000 - Pipeling
LR-6 Winburn Trunk $140.000 $880,0600 1,120,000 2 - Pipsiine
CR.-7 Thoroughbred Acres Trunk £170.000 $1.600.000 1,770,000 2 - Pipeline
CR-& iower Gritfin Gate Trunk $99.000 $70,000 EBEU.O00) 2 - Pipaling
EH-1 Ewmmﬂn Fii 8360.000 $9,210,000 $14.070.000 2 - Pipeting
EH- 10 Harfiand 1 Trunk $120.000 $1.020,000 51,144 800 7 - Pipeling
EH-11  {Ftiminate EBast Lake PS $70.060 5560.000 $E630,000 2 - Fipeline
EH-12 Century Hills Trunk Upsize $156.000 $1.400.000 $1,550,000 2 - Piosling
EH-13 East Lake Trunk Upsize §80,000 $700,000 780,000 2 - Pineline
EH-14  fAutumn Ridae Trunk Upsize £100,08¢ £500.000 1 004, 50 2 - Pipeting
EH-4 Overbrook Farm Fi 120,000 41,080,000 1,200,000 2 - Pipeling
EH-6 Ovatbrook Farm Trunk S420 00K §4,25.000 £4.670,000 2 - Pipaline
£H- Armmstrong f4i Trunks $100,000 $879.600 $270.000 2 - Pipgline
- Harfipnd 2 & 3 Trunks £176,000 51,580 606 750,000 2 - Pigeline
NE-Z Eastiand Trunk £165,000 £1,340.000 -1 500,000 Z - Pipeling
NE-3 Liberty Road Tronk $260.000 £2.740,000 3,030,000 2 - Pipeling
NE-5 Greenbries Trunk $£30.000 $260.000 §2290,080 2 - Pipeling
SE.2 Mint Lane Trunk §£120.000 $1,0150,000 51,170,000 2 - Pigefine
TH-10 Midlend Averue Trunk 5320 000 $3,120.000 £3 440 D00/ 2 - Pipelire
TB-3 Tie-in Lower Cane Bun FM $20.000 £150,000 ST80.000 2 - Pipeiing
164 UK Trunk A $270,000 52,550,000 $2.830,000; 2 - Plosline
T8-S UK Trunk B (Newlown Pike Extension) 5- §- $ 2 - Pipeding
TB-6 UK Trand € $160.000 51,360,000 £4.530,00 2 - Pipetine
T8-7 UK Trgnic O £240,000 £2.330,000 52,570,001 2 - Pieline
18-85 K Trunk £ $250.000 $2,850,000 $3.140,600, 2 - Pipeling
B8 Georgetowr Roard Trunk 10,600 $100,000 £110,600 2 - Pipeline
WH-1§  PWest Hickmar Malh Trunk B $760,600 §7 950,000 §B,700,000 2 - Piosiine
WH-11 West Hickman Main Trunk & $450,000 §4.500.000 §4,850.000 2 - Pipatine
WH 12 {Siutharland Trunk £180.000 £1.640,000 £1.820 008 2 - Pipeline
WH-13 e Howr Truni SH0.000 $700,000 7BO.000 2 - Ploalire
Wii-id  Cenire Parkway Trunk 210640,000 5850600 $50,000 2 - Pipefine
Wr-1E  iThe Island Trunks $100.000 SH08 800 GE0,000 7 - Pipeline
W16 [Woodhilt Trok $290,000 $2.790,600 $3.080.000, 2 - Fipelipe
WH-17  [Praiher Road Tronk S200,000 £3,870,000 2 070,060 2 - Ploelne
WH-1H  [Richmand Road Trunk 3 70,600 $1,530,000 1,700,000 2 - Pipaline
WH-18  IWidwood Park Trunk 133,060 $1,050.000 1,120,000 ? - Pipadine
WH.2 West Hichean Mam Trurk A 360,000 $3.800,600 54,180.000 2 - Pipeline
WH-3 West Hickman Main Trunk B $560,000 $3, 780,00 $6 340,600 2 - Pipeling
W4 Wes! Hickiman Mam Truns © 3440000 §4.400,00 54,840,000, 2 - Pipefine
WH-E  Handsdowne South Trenk S3302, L) $3.220,00 $3.550.000 2 - Pipaiine
WH-§ West Hickman Main Trunk O $370.000 $3.660.000 $4.020,000] 2 - Pipelire
WH-7 Aernick Trunk $360,000 33,520,000 §3,880,000 2 - Pipeline
WH-8 Eoion Trunk S150,00¢ 1.400.000 1,550 000 2 - Pipeline
WH-G  JSoutheastern Hills Trunk $210.000 1,930,000 2,140,000 2 - Pipeline
WR-1 Woil Run Main Trunk A $210.000 $1.930,000 32 200,000 2 - Pipedire
W10 [Bob O Link Trunk $160.000 1.650.000 £ 840,000 % - Pipelire
V-2 Walf Run Main Trunk B £230.000 2,180,000 $£2.410,000! 2 - Pipeline
W83 Wod Fun Main Trunk C 420 000 4,140,006 b4 560,000 2 - Pipeiing
WH-4 Wol Run Main Trunk D £190.000 1,730,000 1,520,000 2 - Pipeling
WHR-5 Wolf Run Main Trunk E 230 900 2,145,600 2,370,000 2 . Pipaline
WR-& Wolf Run Main Trunk F 2! 00 §2.4560,000 $2.720,000 2 - Pipeline
WR-T Woll Fun Main Trunk & 220,000 $1.990.000 $2,210,000 2 - Pipgline
W4 Parrers Ml Trunk £1590.000 $1,770,000 $1 960,000 2 - Pineling
GR-16 {Giffin Gate Rehab §- §- $0i 4 - Rehab

NE-B Fioyd Drive Rehab 5 $- 30 4 - Rehabr
NE-4 Greenbrier 42 PS 170,000 $1.640.000 §1.210,000] & - Small PS
T8-B Yown Branch PS Replacemaent $160,000 S830.000 830,000 £ - Small PS
CH-2 Exparsion Area 3 PS $720.0600 6,980,000 37,700,000 € - Large PS
EH-2 Esst Hickman PS §1,160.000 $13.110.000 514 205,000 G - Large PS
EH-5 Cverbrook Farm PS $520.000 £5,300,000 $5.820,600 - Laige PS
SE.1 South Elkhom PS Upsize 360,000 $650.000 $770.009] - Largs PS
5E-3 Mint Lare PS 2490,000 3 820,000 4,410,000 - Large PE
WR-11  [Woll Bun Pump Station 8- £9,500,000 58.500,600] 6 Large PS

LR-§ Sharon Vitage PS and FM $220,000 1,900,000 $ 286

EH-7 Delorg Road PS & FM $280,000 $2.640,000 & 2E4E

Expansion Area ZA Projetis - 58 Soh 286




- Wolf Run Main Trank A
. Wolt Run Main Trunk B
. Wolf Run Madrs Trunk ©
sz A, Wolf Run Main Trank
wsmree 5, Wolf Run 8 Trunk E

s 6. Wolf Run Main Trank F
ssaven T ol Run Main Trunk G
£ & Wt Run Equalization Tank
§ e B, Parkors Mill Trunk

»10. Bob O Unk Trunk

Wolf Run Detailed Solutions
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. East Hickrman Fores Main

. East Hickman Purnp Station

. East Hickman Equalization Tank

. Cvarbrook Fanm Fv

. Qvarbrook Fam PS

. Cvarbrook Fam Trunk

. Dalong Road PS and £

. Armstrong Midl Teunk

. Hartlang 2 and 3 Trunk

= 10. Hartfand 1 Trunk
11. Elivinats East Lake PS
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1. WHY Equalization Tank 11
. West Hickman Main Trurk A iy 12,
. Wasl Hickman Main Trunk 8 wssame 13
Waest Hickman Main Trunk C 14,
Landsdowne South Trunk s 15,
. Wast Hickman Main Trunk B s 16,
Marrick Trunk 17,
. Eefon Trunk v 48,
. Soulhsasiern Hills Trunk s 10,

. West Hickman Main Trunk F

Suthardand Trunk

Inle Hour Trunk
Centra Parkway Trunk
The island Trurks
Woodhi Trunk
Prather Road Trunk
Richmond Road Trunk
Wildwood Park Trunk

s 10, West Hickman Maln Trunk E

. WH WWTF Equalizntion Tank
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kman Detailed Solutions
Proposed Remedial Measures (Dteront Colors Signify Separate Projects')
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g 1. Lower Cane Run £Q
{3 2. Expansion Area 3PS

=== 3. Expansion Area 3 FM

=ik 4. Expangion Arga 3 Trunk

wesins §, Shandon Park Trunks

§ e & Whinhum Trunk

| anmnses 7, Thosoughbred Actes Trunk

=k 8. Sharon Vilage PS and FM

s . Lower Griffin Gate Trunk
@ 10. Upper Cane Run EQ

s 11, Cane Run Trunk

e 12, Laxmak Trunk A

wemmze 33, baxmark Trunk B

= 14, New Circla Trink A

i 1§, Naw Circle Trunk B

16. Griffin Gate Rehab

Z

Cane Run Solution

Proposed Remedial Measures (diflerent Calors Signify Soparsfe “Pevjects

Menitoring List S8C
Existing Pump Siaiion
maa Exigling Trunk Sewer

P Appendix A SSO
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wmm== Existing Forcemain

m Major Sewershed

E} Hew Pump Station
-
{'":j Hew Equslization Tank

Upsize Existing |.ine
New Trunk Sawer
New Faorce Main
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fert 1. TB WWTEEQ
LFi. 2 Town Branch PS and Fi
=== 3, Tie-in Lower Cane Run FM
wmeian &, UK Teunk A

5. UK Trunk B {Newlown Pike Ext,)
sz §, UK Trunk C

7. UK Trunk D
e 8, UK Trunk £

s 8, Gaorgatown Road Trunk
s 1), Midiand Avenue Trunk
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EXHIBIT B

CERTIFICATE OF INSURANCE



Y
ACORD'
!

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/OD/YYYY)

11/6/2012

6/172013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF iINSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER({S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. i SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s),

PRODUCER [ ockion Companies, LLC-1 Kansas City RAME:
444 W, 47th Street, Suite 900 PHONE X FAX
Kansas City MO 64112-1906 e [ o
(816) 960-9000 ARDRESS:
INSURER{S) AFFORDING GOVERAGE HAIC #
InsUreR A : Hartford Fire Insurance Company 19682
WSURED  HIDR ENGINEERING, INC. insuReR 8 : St Paul Fire and Marine Insurance Company 24767
1014392 8404 INDIAN HILLS DRIVE insurer ¢ : Sentinel Insurance Company, Ltd. 11000
OMAHA NE 68114 wsurer p ; Zurich American Insurance Company 16535
INSURER & :
INSURER F :
COVERAGES HDRING! SA CERTIFICATE NUMBER: 12061983 REVISION NUMBER: KXXXXXX

THIS 13 TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN $SSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION

OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHIGCH THIS

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

'ETS,Q* TYPE OF INSURANCE '?ﬁ_...«?*?w““‘é‘ POLICY NUMBER {Eﬁ}“ﬁ%ﬂ%) Lﬁﬁj‘ﬁ%ﬁ%; LIMETS
A |-GENERAL LIABILITY Y | v [ 37csequo9so 6/1/2012  [6/1/2013 | EACH OGCURRENCE § 1,000,000
X1 COMMERCIAL GENE ABILITY ggg&%%;?éiﬁ?enm) 51,000,000
E CLAMS-MADE Rf;j;accua MED EXP (Any oneperson) 18 10.000
| X| CONTRACTUAL LIAB PERSONAL & ADVINJURY | § 1 000,000
GENERAL AGGREGATE $ 2 000.000
| GENY. AGGREGATE LIMIT APPLIES PER: PRODUCTS . COMPIOP AGG | $ 2,000,000
rouicy | X B IX ] oc . $
R [ N R s vy
A 1 X | anvauto 37MCPQUITIG0 (MA) 6/1/2012  j6/1/2013 1 BODILY BIURY (Perpersar) | § XX KK XK X
L OWNED . SCHEDULED BODILY INJURY (Per aceilenti] § XXX X XXX
[ X | suren autos AoTog 0 L et AGE $ XXXXXXX
' o § XXXXXXX
B | X | UMBRELLALIAB | ¥ | ocuR N | N ] ZUP-10R64084-12-NF 6/1/2012  {6/1/2013 | EACH OCCURRENGE $ 1.000.000
i D CLAMSAADE (EXCLUDES PROF. LIAD) oG $ 1.000.000
oeo | | metenmions .0.0.9.0.0.0.4
C | o any in Y | 91wEOH1000 Mmootz e | X |rokvimry | ER
ANY PROPRIETORFARTRERIEXECUTIVE NIA E.L. EACH ACCIDENT $ 1 .000.000
(Mandatory In NH} E.L. DISEASE - EA EMPLOYEE[ § 1 000,000
\fyas, dosorbaunaer oy EL. DISEASE - poLicY LimiT | s 1,000.000
D { ARCH & ENG N N | EGC9260026-05 6/1/2012 6/1/2013 PER CLAIM: $2,000,000
PROFESSIONAL AGGREGATE; $2,000,000,
LIABHITY

DESCRIPTION OF OPERATIONS { LOCATIONS / VEHICLES {Aftach ACORD 101, Additional Ramarks Schedule, if more space is required) :
RE: 33-2012 PROFESSIONAL ENGINEERING SERVICES - LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT ARE NAMED AS ADDITIONAL
INSURED ON GENERAL LIABILITY AND AUTO ON A PRIMARY, NON-CONTRIBUTORY BASIS, AS PER WRITTEN CONTRACT, WAIVER OF

SUBROGATION APPLIES WHERE ALLOWABLE BY LAW.

CERTIFICATE HOLDER

CANCELLATION

12061983

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
ATTENTION: DIVISION OF RISK MANAGEMENT

200 E. MAIN STREET

LEXINGTON KY 40509

SHOULD ANY OF THE ABQVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREQF, NOTICE WILL BE DELIVERED N
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

-

ACORD 25 (2010/05)

The ACORD name and logo are registered marks of ACORD

T @1988-2010 CORPORATION. All rights reserved




EXHIBIT C

PROPOSAL OF ENGINEERING SERVICES

AND RELATED MATTERS
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[ Successful
completion of
any assignment
requires sound
solutions, timely
performance, and
quality service.
HDR's primary
responsibility is
your satisfaction,
and we are
committed to
providing the
necessary HDR
resources
required to
exceed your
expectations. |

November 13,2012

M. Todd Slatin

Acting Director | Division of Central Purchasing

Lexington-Fayette Urban County Governement

Room 338, Governement Center | 200 East Main Street | Lexington, KY 40507

RE: RFP#33-2012
Statement of Qualifications for Professional Engineering Services
for CATEGORY 6 | CONVENTIONAL LARGE PUMP STATIONS

Dear Mr. Slatin;

HDR Engineering, Inc. is very pleased to subrmit this Statement of Qualifications (SOQ) to Lexington-Fayette
Urban County Governement (LFUCG) for professional engineering services associated with the referenced proj-
ect.

Local professionals of the HDR team have a 35-year working refationship with LFUCG, including over $120 mik
Hon in constructed projects. Specifically, HDR project team members designed a number of successful projects,
including pumping stations, sanitary sewer rehabilitation, and stormwater improvements,

Additionally, Malcolm Pirnie, the Water Division of ARCADIS (Pirnie/ARCADIS), will be joining the HDR team for
Category 6 | Conventional Large Pump Stations. Pimnie/ARCADIS is a nationally recognized firm with extensive
design and construction experience in wastewater pump stations, ranging in size from less than 1 MGD to 13.2
billion gallons per day.

HDR has made every effort to assure that the MBE/WBE involvement in this project will exceed LFUCG's goal of
10% participation, as noted in the "Request for Proposal” (RFP), Abbie Jones Consulting, a certified DBE subcon-
sultant, will prepare erosion and sediment control plans and details as well as lead the permitting efforts associ-
ated with this project. Third Rock Consultants, LLC, a WBE subconsultant, will provide environmental segvices.
Integrated Engineering, PLLC, a DBE subconsuitant, will assist with field surveying and easement descriptions.

Enclosed is a concise, straightforward document that follows the RFP (and Addendurmn No. 1}, Including the fol-
fowing:

Title Section
Firm QUak i Cations (1) .. oot e 1
Project Team | Risk Management (2,4, 51 ... vt i 2
et LISt (3] L ot e 3
Category Design Services (3) ... o i e 4
LAl OffiCe (6] e e e 5
DBE involvement (MBEAWBE Participation Goal Excesded). . ..o iiiiiin e st 6
Hourly Rate Schedule, ..., 7
ATIaVIT. o s Apprendix A
Workforce Analysis, Affirmative Action, &EEC. ... Appendix B
Certificate of Liability Insurance. .. ... o e, Appendix C
General ProVISIONS. .. L.t e i e e Appendix D
LFUCG MBE/WBE Participation Form. .. ..o Appendix £
Praject Team LOcations . ... e e Appendix F

Note: 'LFUCG Selection Criteria

We greatly appreciate the opportunity to submit this SOQ and look forward to the possibility of working with
you on this project. Should you have any questions or need additional information, please do not hesitate to
contact me in our Lexington office or e-mail me at ben.edelen@hdrinc.com. Thank you for your consideration.

Sincerely,.?
o a

,;,/)/4 O H

A

Ben R. Edelen, PE. : ‘ Phone: (859) 223-3755
2517 Sir Barton We

Vice President ‘ Fax: (859} 223-3150

Lexington, KY 40509 www.hdrine.com



Lesmgton-Fayette Urban Coungy Government
DEPARTMENT OF FINANCE & ADMINISTRATION

Jim Gray
Mavor

Jane C. Diskell
Conmumissioner

ADDENDUM #1

RFP Number: 33-2612

Subject: RFQ for Professional Engincering Services

IO ALL PROSPECTIVE BIDDERS:

Date: November 6, 2012

Please address inguniries to:
Betty Landrum (859} 258.3320

Please be advised of the following clarifications to the above referenced RFP:

- Queitions: -

i AnSwers:

Feotnote 2 page '? paragmph 6, Seiectton C'l zlen ia, nnplues
that private projects completed in accordance with the
LFUCG Sanitary Sewer and Pump Station Manual and the
LFUCG Stormwater Manual are equal in standing to those
public projects completed under specific government
contracts. Is that correct?

F ach p! 0jeci w:l! be evaluated on :ts mdw;dual
merits. The proposer should use histher discretion
in selecting projects relating to the specific
category that will best demonstrate the proposer’s
experience.

Can you provide examples of similar type projects that will
be included in Category 47

Examples of projects in Category 4 would be any
type of trenchless pipeline and /or manhole
rehabilitation projects, e.g., Cured In Place
Pipeline Rehabilitation (CIPP), pipe bursting,
sliplining, or manhole rehabilitation with various
coatings of injection systems.

Do the one-page resumes for key project team members that
are requested in the Project Team section count toward the
specified page limit (i.e. are they to be counted in the 6

pages)?.

Yes — Resumes should be one page maximum,
Proposers should use their discretion in providing
the information requested in six pages maximum.

From reviewing the minutes of the meeting, Mr. Martin made
the statement encouraging teaming to maximize local
participation. Then in answer to the first question he said that
only the qualifications of the Prime would be scored. Then in
answer o another question he said that relevant projects by
subs would count. Since there seems to be some question hete
related to scoring of prime and not sub, the following question
is posed.

If'a firm had a local office and wanted to be prime, but wanied
to subcontact with a smaller local firm for an experienced

Yes - Scoring of the Project Manager is
maximized by project experience and being
located locally (locally defined as being within the
Bluegrass Area Development District boundaries).

200 East Main Sweet » Lesington, KY 40507 .

859y 425-2255 » wwalexingronky.gov
FIONKY. &

HORSE CAPITAL OF THE WORLD




wastewater project manager, would the Prime/Tean receive
the points for having a local project manager?

In the meeting minutes the answer to the first question was
only the qualifications of the prime would be scored, not the
subs. 1T & small local firm wanted to be the prime and
subcontract with a larger firm to supplement their
qualifications, would that preclude the small prime from
receiving the benefit of having the larger firm as a sub?

No - The intent of the evalnation process will be
to identity and rank the most qualified firm or
team of firms.

Does the Division of Water Quality have a Hist of the 82
projects, and possibly a breakdown of the projects in each
category, that are anticipated to be completed with this RFQ?

Yes. See attached list titled RMP Projects. The
82 projects are those listed in the Remedial
Measures Plan. There will be other projects
awarded under this contract that are not listed.

Could you provide what specific items that you will require
responders to submit for an affirnmative action plan for the
RFP #33-2012? Management in our firm considers some
information proprietary, however we want to be responsive
and comply with the requirements of the RFP.

Please submit your current affirmative action plan
with your response and identify the pages
containing proprietary information as confidential
andfor proprietary. Any confidential and/or
proprietary information contained in your response
should be clearly identified in both hard copy and
electronic versions.

A question regarding Contract 4 — Pipeline, manhole. inlet,
and junction chamber rehabilitation projects. Does the scope
of work include providing flow monitoring, smoke testing,

and dye testing services?

At present, no. DWQ reserves the right to
compose or revise any Scope of Work necessary
to meet its needs at any time during the duration
of this contract.

It would seem that to accurately compare the mean deviation
of hourly rates between firms proposing, that consultants
shouid be expected to use a standard personnel classification
system for hourly rates. Does LFUCG intend to issue such a
list?

Hourly Rates will no longer be considered in the
evaluation process (see attached REVISED
scoring sheet; however hourly rates must be
submitted for the specific job classifications on the
attached form that will be used at time of contract
negotiation.

As an office originally founded in Lexington over 40 years
ago and subseguentiy acquired by another out of state firm, it
seems unfair that we are only entitled to a score of 3.5 or 4.0
for the “Offices status and location of emiployees” category,
Under this scenario, a recently established prime firm with a
local headquarters, small work force, and no prior experience
working with LFUCG could be awarded more points than a
firm founded in Lexington that has continuously served
LFUCG for over 40 years. Can additional consideration be
given for length of service and/or longevity of office existence
in Fayette County?

No — The proposer will be able to demonstrate
and score points in other categories.

Can you release the iist of anticipated Remedial Measures
Plan projects and their estimated costs of construction?

Yes ~see attachment pdf’s (G3 RMP
implementation Plan & RMP Project Maps by
Sewershed)

200 Hast Main Street © Lexingron, KY 40507 »

(859) 425.2255

www.lexingronky.gov

HORSE CAPITAL OF THE WORLD
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How will a firm be ranked if there is a joint venture? DWQ will require that the Contract be executed
with a singie consuitant. In the case of a team, the
prime consultant must be identified and nmust
execute the Contract. Joint Ventures wil not be
considered due to the contractual requirements.

George Woolwine (HDR) asked Mr. Mattin to further | Regarding the difference between Category Nos.
define Category 2 and distinguish the work in Category 2 | 2 and 4, see the response to question No. 2 above.
from Category 4. Mr, Martin said that Category 2 is dig and
replace while Category 4 is rehabilitation for the purpose of
reducing I&! (Inflow and Infiliration) in the collection
system. Cole Micham (OBG) asked if the hourly rates
within 15% were plus or minus, and if there was a prime
that teamed how would we establish the mean rate?

Regarding the question on hourly rates, see the
response to question No, 9 above,

SPECIAL NOTE TO PROPOSER: Please note that the Selection Criteria (attachment 2 - RFP
Scoring Sheet) have been revised — hourly rates have been remeved and the points assigned have been
changed,

2,

Todd Slatin, Acting Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letier should be signed, attached to
and becoine a part of your RFP.

COMPANY: HDRENGINEERING, INC.

ADDRESS: 2517 Sir Barton Way, Lexington‘;‘:kéntucky 40509,

s y 7
SIGNATURE OF PROPOSER: /7~ owny & /{:M /o
. { -

200 East Maun Street = Lexington, KY 40507 = (839)425-2255 »  wwwlexingtonky.gov
FIORSE CAPTTAL OF THE WORLD



CATEGORY 6 [ CONVENTIONAL LARGE PUMP STATIONS
SECTION 1| AL 4E

_ HER ENGINEERING, INC,

HDR Local Services In order to implement a "holistic approach” that addresses both wastewater and stormwater
Overview regulatory, environmental, and customer concerns while at the same time accommodating
anticipated growth, LFUCG must choose a consulting team that provides:

Water/Wastewater « Knowledge of LFUCG's wastewater system and stormwater system; and, how they are

i - . inter-related during wet weather events.
- Facilities Plans/Preliminary Studies e 9

< System Analysis/Review
« Sewer System Evaluation

¢ A proven teaming record which assures providing the best individuals from each firm to
serve your needs,

. Sewer Rehabilitation - Innovative planning strategies coupled with sound engineering.
« Gravity Sewers/Force Mains « Extensive knowledge and experience with Consent Decrees in Lexington, Kentucky, and
- Pump Stations nationally.
- Sanitary Sewer Modeling « Proven consensus bullding approach that engages all key stakehoiders into the process.
- Wastewater/Water Treatment HDR's proposed project team members have sewer system evaluation and design experience
« C50s/S50s for pumping stations, sanitary sewer rehabilitation, treatment plants, and flow equalization
- Equalization Basins basins or tanks.
Stormwater HDR HISTORY
. Master Plans Headquartered in Omaha, Nebraska, HDR was founded in 1917, and maintains regional offices

in Lexington and Louisville, Kentucky; Cincinnati and Columbus, Ohio; and, Chattanocaga, Ten-
nessee. HDR is a service oriented firm with a strong commitment to local communities. We
emphasize communication and responsiveness on all of our projects, and work in partnership
with our clients to design infrastructure that meets the community’s needs.

« Conveyance Systerns

< Utitity Formation
NPDES Permits

« Mapping/Ordinances

. Retention/Detention Basins This year, HDR celebrates its 95th anniversary of providing engineering and architectural ser-

vices to its clients. We have grown from a small municipaf engineering firm to a No. 11 ranking
Funding Assistance in 2012 by “Engineering News Record (ENR)” as one of the Top 500 Design Firms. More impor-
tantly, HDR was ranked No. 7 in Sewer/Wastewater Firms by ENR in 2012. Our steady growth is

: tdentification . - .
Source attributed to being an employee-owned company where each coworker benefits from provid-

Application Preparation

ing great client service.
- Program Administration
Civil/Site Development [ Our steady growth is attributed to being an employee-
Planning/Design owned cecmpany where each coworker benefits from
< Surveying/GPS pf{)\/idiﬂg great client service. ]
Industrial & Commercial Sites
. Recreational Facilities Today, HDR employs approximately 8,000 professional and support staff in 185 offices nation-
- Mapping/GIS wide, including approximately 15¢ professionals and support staff in our Kentucky and Chio

offices. Qur regional offices provide our clients a full range of services including wastewater,

= Public Involvement A . ) - .
water, and transportation planning, design, and construction services.

Electrical/Instrumentation
FIRM QUALIFICATIONS

S_CADA S)f stems HDRis a full-service engineering and architectural design firm, specializing in planning, design,
* Fiber Optics/Data Networks and construction services for municipal wastewater/water projects. A summary of our local

- instrumentation & Controls services is presented on the left. Our 23 years of Kentucky and Ohio experience, includes the
- Security/Access Control Systems following:

« Communication Systems

- Qver $700 million of regional wastewater experience, including equalization basins/tanks
- Power Distribution/Lighting

- Design of over 177 ("large” and “small”) pump stations

= Design of over 1,448,000 feet of sanitary sewers, incliiding new, rehabilitation, and
replacement of pipelines, manholes, and inlets

Design of over 50 wastewater treatment plants
Procurernent Assistance - over $416 miliion in grants/low-interest loans
KIA/SRF program experience exceeding $175 mitlion

- Easerment acquisitions and regulatory coordination on all projects 1-1



CATEGORY & | CONVENTIONAL LARGE PUMP
FIHM f) JALIFICATIONS

HDR Local Services
Qverview (continued)

- Data Collection/Creation/
Conversion

- Spatial Analysis

- Development/integration
« Cartography

GPS

Transportation

< Alignment Studies

- Grade and Drainage

Streetscape Design

- Parks/Playgrounds/ Golf Courses

+ Highways/Airporis/Traffic
Engineering
Site Landscaping

Construction/Operations

Contract Administration

< Scheduling

Shop Drawing Reviews

Resident Representatives
Operation & Maintenance Manuals
- Training & Start-up

Operations Assistance
Construction Management

STATIONS

PIRNIE/ARCAD
Malcolm Pirnie, the Water Division of ARCADIS (Pirnie/ARCADIS}, is a nationally recognized
firm. ARCADIS employs more than 21,000 people and is one of the world’s largest engineer-
ing firms active in the fields of water, infrastructure, environment and buildings. In the US,,
our company has 6,200 employees operating within 160 offices nationwide. Pirmnie/ARCADIS’
brings to LFUCG the capabilities of a large diversified firm, but with a profound understanding
of local circumstances.

Qur firm has planned, designed, and constructed hundreds of pumping stations, ranging in size
from less than 1 MGD to 13.2 billion gallons per day for municipal, governmental and private
industry clients for such clients as the Sanitation District No. 1 of Northern Kentucky; USACOE;
cities of Cincinnati, Atlanta and Chattanooga; Detroit Water and Sewerage Department; and
New York City Department of Environmental Protection, just to name a few. Qur engineers are
current with the latest technelogy and regulatory requirements, and our fadilities are efficient
to operate and meet limits imposed by regulation.

THIRD ROCK CONSULTANTS, LLC Subconsultant)

Third Rock Consultants, LLC (Third Rack), with offices Is Lexington and Louisville, Kentucky; and
Nashville and Knoxville, Tennessee is recognized as a leading environmental firm in this region,
achieving distinction through a combination of superior technical skills and commitment to
meeting our dients’ needs. Our focus is on support services for engineering projects, biologi-
cal and ecological analyses, environmental permitting, stream mitigation design, and NEPA
documentation. Qur staff is well versed in the consent decree and remedial measures plans
that have been developed and is prepared to provide the services needed to support the engi-
neerting professionals that will advance them. Third Rock, a certified woman-owned business
enterprise, is owned by Molly Davis, a graduate of the University of Kentucky College of Law.

ABBIE JONES CONSULTANTS ¢ 1)

Abbie Jones Consulting began in May 20‘!1 Wlth a vision to provide surveying, engineering,
and training. Our clear understanding of the end user drives our data collection methods and
deliverables. As a DBE firm, we expect to work hard helping our teammates,

Ms. Jones s co-author and project manager for the surveying training courses under develop-
ment for each Kentucky Transportation Cabinet (KYTC} district office. Our staff has extensive
experience in Fayette County including two recent LFUCG surveys, Traditional methods for
topography, leveling, staking, and other survey tasks are also part of our capabilities. Our crews
are familtar with hydrographic surveying using a variety of techniques with traditionat waders,
kayaks, and shallow draft boats. We are very familiar with easerments, property descriptions,
boundary surveys, and ALTA/ACSM surveys.

INTERGRA CHGINEERING

ntegrated Engineering, PLLC was founded by Harsha Wijesiri in August 2006 We are an
emerging professional civif engineering and surveying company with experience in diverse
disciplines. Having worked on various public works projects with an emphasis on storm and
sanitary sewer projects, we have successfully completed numerous municipal projects in the
region. We have worked with governmental agencies in various cities across Kentucky. Qur
staff has earned a reputation for completing projects in a responsive manner while meeting
and exceeding the client’s needs and expectations. This is accomplished by providing func-
tional, economically feasible, and aesthetically pleasing designs in a timély manner. We are
also a certified DBE (Disadvantaged Business Enterprise) with LFUCG,

4f

CONSULTING SERVICES, INC,

Consuilting Setvices Incorporated {CS1) is headquartered in Lexington, Kentucky and is ready to
serve your needs. Our firm employs approximately 40 team members and our staff of profes-
sional engineers and ICC-certified special inspectors have over 300 years of combined experi-
ence in geotechnical, construction and materials engineering, testing and IBC special inspec-
tion fields, CSi can provide the following geotechnical and engineering services: geotechnical
exploration/scils reports, site assessments, pavement studies and design, site specific seismic
studies for International Building Code {1BC), geophysical studies, and soil and rock drifling/
sampling,

1-2



LONVENTIONAL LARGE PUMP STATIONS

SECTION 2 | P

OVERVIEW

We understand that the goal of Lexington-Fayette Urban County Governement {LFUCG) is to select a competent team capable of producing a
quality project on-schedule and within budget. Once the team is selected, the success of your project will be determined by the individuals you
work with on a day-to-day basis, Our philosophy is to develop a“team approach” that combines our most experienced professionals with LFUCG
representatives 1o obtain effective solutions. We understand that the success of your project is largely determined by the individuals assigned
to the project and that work with LFUCG staff on a daily basis. Therefore, a multi-disciplined team has been organized with the necessary
expertise 10 address each of these areas. The organization chart presented in Figure 2-T may be cross-referenced with Table 2-1 to review
team member locations, project responsibilities, and individual qualifications.

Figure 2-1 PROJECT TEAM ORGANIZATIONAL CHART

Quality Assurance

Joe Lewis, P.E.
Management Advisory Commitiee
HOR ENGINEERING, INC.
{HICG Representatives SRF Funding Support
Benton Kanson, P.E. BentonHanson, PLE............ Project Manager
Rich Smith, P.E. Bob Sturdivant
Design Services Fietd Surveying & Easements Bidding Services Construction Services
Benton Hanson, P.E.  Rich Smith, P.E. Jeff Ash, LS. : Benton Hanson, PE. Mark Stephens, P.F.
Johntakue, P£. Larry Anderson, P.E. Keith Messinger, P.E, PLS. 1 Rich Smith, P.E. Anthony Pellegrino, £.E.
Darryl Bvans, P.E. Jill Van Tassel, P.E. John Wells, P.LS. 8 Johin LaRue, P.E. Bob Schindier, Class IV
Bradiey Olsen, P.E. Marthew Padte, PLL. Mitch Estes, P.L.5.{integrated £rg. - DBE)
Geotechnical investigation N . . -
{#s Needed! Environmental Support Services Permit Application & SWPPPs
Germy Fister {Thirdfock - WRE) Keith Messinger, P.E., P.LS.

Justin Anderson, P.E.

Bruce Hatcher, P.E. ({51 - Sub) Gerty Fister (PhircRock - WEE)

fbhie Jones, P.E, P15, (Abiie Jones - DBE)

Table 2-1 KEY PERSONNEL

fe
Benton Hanson St. Project BSCE 27 Pref. Eng, Project Manager
HOR | Lexingtor, KY Manager KY, TN, OH Bay-to-Day Contact, Preliminary Engineering & Design,

Green Infrastructure, Sustainability, Cost Estimates, Bidding
Services, MAC' Meatings

Rich Smith Project BSCE % Prof. Eng. Praject Engineer

HOR} Lexington, KY Manager KY, TN, OH Preliminary Engineering & Design, Cost Estimates, Bidding
Seqvices

John laRue St Project MSCE 37 Prof. Eng, Project Engineer

HOR] Lexington, KY Manage Ky 04 Preliminary Engineering & Desigr, Cost Fstimates, Bidding
Services
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Fierit ¥rs of
Blawne | Location Fopsition Degres | Bupartenos Beegistration frofect Regpongibiities
Larry Anderson Vice BSEE 7 Prof, Eng. Project Engineer
HOR{ Lexingten, KY President KY. 0, AL AZ, CA, GA, 1L IN, LA, Electsical, I8, Equipment Selection, Cost Estimates, Plans &
RAA, NV, NC, NM, PA, SC TN, TX, Specifications
YT, VA, WV, NJ, MD, HA, DC

Darryl Evans Sr. Project BSEE 25 Prof. Eng, Project Engineer

HDR| Loutsville, KY Marager OH, KY, IN Electrical, 1&C, Equipment Seiection, Cost Estimates, Plans &
Specifications

il Van Tassel Project BSEE 21 Prof, Eng. Preject Engineer

HOR | Lexington, XY Engineer Ky Hectrical, 1&C, Equipment Selection, Cost Estimates, Plans &
Specifications

Bradley Olsen Sr. Project BSCE 13 frof. Eng. Project Enqineer

Pirnie/ARCADIS Engineer OH Preliminary Engineesing, Purmp Station Design, Cost

(incinrati, OH Estimates, Bidding Services

Matthew Paite Sr. Project BSCE 13 Prof. Eng. Project Engineer

Pirnie/ARCADIS Ergineer o Structural Engineering, Design, Cost Estimates, Bidding

Columbus, OH Services

Jeff Ash, PLS. Sutvey /A 6 Prof. Surveyor Field Survey & Fasements

HDR | Lexington, KY Manager Ky Hevations, Utiitites, Property Surveys, Easement Descriptions

Keith Messinger Civil/Site BSCE 30 Prof. Eng.  Prof. Surveyor Feld Survey & Easernents

HDR| Lexingtor, KY Section Marager [{AH] KY Elevations, Utilitites, Property Surveys, Easement Descriptions

Sotin Wells tasement N/ 25 Prof. Surveyor Field Survey & Easements

HER | Lexingtan, KY Acguisition Ky Elevations, Utifitites, Property Surveys, Easement Descriptions

Spedialist

Mitch Estes Survey BA n Prof. Surveyor Field Survey & Easements

int Eng. | Lexington, KY Manager Ky Elevations, Utilitites, Property Surveys, Easement Descriptions

Mark Stephens Construction BSCE 15 Prof. Eng, Construction Administration

HDR ] Lexington, Ky Adminiserator Ky Site Vistis, Progress Meetings, Shop Drawing Review, Pay
requests, Consultation

Anthony Pellegrino Construction BSCE 23 Prof, Eng, Construction Administration

HOR | Lexingeon, KY Administrator KY Site Vistis, Progress Meetings, Shop Drawing Review, Pay
requests, Consuitation

Bob Schindier (tperations N/A 34 Prof. License Start-up, Operation & Maintenance

HDR | Lexington, KY Specialist (lass ¥ Wastewater Operator Stare-ug, O&M Manual, Troubieshooting, Training, Dperations
Assistance

Justin Anderson Project MSCE 8 Prof. Eng. Geotechnical lnvestigation

HOR | Lexington, KY Manager RE, MD Borings, Rock Samping, Geotechnical Report

Brice Hatcher Sr. Principal Ms 31 Prof. Fng. Geotechnical investigation

(51| Lexington, kY Engineer Még'g”g Ky Borings, Rock Sampling, Geotechnical Report

Gerry Fister Sr. Environmentat BS ] Prof, Geologist Enyironmental Support

ThridRock | Lexington, KY Scientist Geology Ky Wetlands, Endangered Species, Coordination, SWPPPs, BMPs

Abbie Jones Principal | BCEE 12 Prof. Eng.  Prof Surveyor Permit Applications & SWPPPs

Abbie Jones | Lexington, KY | Project Manager Ky 4] Permits, Erosion & Sedimentation Control, BMPs
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Flres Yre of
Barne | Location Fasitiors Degres | Bxperienos Hegiatration Frofect Responstbiiities
Joe Lewis Vice BSCE 40 Prof. Eng. Quatity Assurance
HOR [ Lexington, KY President Ky Quality Control, Internat Reviews, Documentation
Bob Sturdivant Funding BA 3 WA Funding Assistance
HBR] Lexington, XY Specialist Alternatives, Application Preparation, Environmental Review,
Censuftation, Administration

Note: 'MAC - Management Advisory Committee

EDUCATION
Bachelor of Science, Civil Engineering,
Mississippi State University

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY

INDHISTRY TENURE
27 Years

RISK MANAGEMENT

MANAGING THE PROJECTTEAM

Municipat utilities frequently face complex challenges in an ever-changing setting, often
constrained by available budget funds, staff workload, unpredictable aging infrastructure,
and the mechanics of an organization designed to serve the public. The nature of the work at
hand is regularly specialized and requires creative thinking. Further, as priorities are continu-
ally assessed for improvement, and financial resolirces are reprogrammed, the nature of work
required by LECUG changes regularly to adapt to changing needs.

Therefore, the nature of engineering tasks commands attention and quick response by all team
mernbers, and regular communication to execute tasks ta completion. The HDR team, with its
extensive project experience, is well-accustomed to this mode of operation,

HDR is committed to the successful completion of this project. For this effort, HDR will utilize
our proposed project team, who is supported at all times by our regional staff of 150 profes-
sionals. As necessary, HDR is able to utilize additional national resources of over 8,000 profes-
sionals to manage peak workloads on your project, and address challenging technical issues
that require additional specialization,

in the unlikely event that the project requirements dictate a change in project personnel, HDR's
Project Principal and Project Manager will meet immediately with LFCUG staff to review and
determine a suitable course of action that avoids impact to your project schedule or budget.
It is HDR's general policy to keep individuals assigned to a project throughout the time frame
that the expertise is needed. Should new members join the project team, they can quickly be
brought up to speed by referencing the Project Guide. HDR requires all projects have a Project
Guide. This document, produced before work begins, includes alf contract, scope, budget, and
schedule information; guidelines and criteria to be used in the design and document prepa-
ration; client contact points; and, a summary of Quality Assurance/Quality Control (QA/QC)
policy and procedures.

RESUMES
Due to page limitations, abbreviated resumes for key team members have been inciuded
below. Detailed resumes for all project tearm members are available upon request,

Project Manager, HDR Engineering, inc.
M. Hanson has over 27 years of experience in a variety of civil engineering capacities ranging
from planning and design through construction, including numerous pumping stations, force
mains, wastewater treatment plants (WWTP), and collectiens systems.

EXPERIENCE OVERVIEW
Richmond Utilities Otter Creek Collection System. Project Manager. $15.5 million inter-
ceptor that includes 60,000 feet of sanitary sewers ranging from 8-inch to 48-inch and two
pump stations (3 MGD and 11 MGD). Sewers will eliminate 10 existing pump stations and
two existing WWTPs while transporting wastewater flows 1o new Otter Creek WWTP, Proj-
ect included initial flow projections and alignment evaluations, detailed design, bidding,
and construction services, Construction Cost $17,500,000,
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- Regional Water Resource Agency (RWRA), Owensboro, KY, Locust Street Pump Sta-
tion (LSPS), Center Street Pump Station (CSPS), and Dublin Lane Pump Station
{BLPS). Project Manager. Three major RWRA combined sewer pump stations located along
the Ohio River. All combined sewer flows are pumped from these pump stations to the Max
N. Rhoads Wastewater Treatment Plant (MNRWWTP) for treatment. The |.5PS was rehabili-
tated and expanded to include three centrifugal, short shaft, pumps in a dry pit/wet well
configuration, with a capacity of 15.8 million gallons per day (MGD} with twoe pumps in
operation. The DI.PS was rehabilitated and expanded to include three submersible pumps,
with a capacity of 3.8 MGD and two pumps in operation. The CSPS was rehabilitated and
expanded to include three submersible pumps with a capacity of 9.0 MGD and two pumps
in operation. The DLPS submersible pumps were replaced with 149 horsepower pumps
with a capacity of 9.5 MGD and two pumps in operation.

Paducah McCracken Joint Sewer Agency (JSA). Project Manager. JSA is under a Con-
: - sent Judgement for their combined sewer overflows within their collection system, The
EDUCATION Massac Creek interceptor, pump station, and force mains project will serve two primary
objectives. First, it will divert flows from the neighboring Perkins Creek interceptor which
overflows during wet weather. Second, it will provide the infrastructure west of Paducah
for future growth including the Riverport, local airport, and the surrounding area, The proi-
PROFESSIONAL REGISTRATIONS ect started with the preparation of a preliminary design that examined the drainage area
far the Massac Creek system, identified existing flows from package plants ar pump sta-
tions that could be diverted, and projected future flows in the area. Based on this informa-
INDUSTRY TENURE tion, the gravity interceptor, pump station and force mains were sized. The components of

the project include 11,000 feet of 30 and 36-inch gravity interceptors, 7 MGD submersible
24 Years pump station (initiaily 1 MGD, easily expandable}, and 30,000 feet of 10-inch and 33,000
feet of 20-inch force main,

- Bachelor of Science, Civil Engineering,
University of Il Urbana Champg, 1988

Professional Engineer: KY, OM, TN

- City of Findiay, Ohio Bright Road Pump Station. HOR designed $34 million of improve-
ments including expansion of the River Road WWTP to 15 MGD, 71,000 feet of sewers
ranging in size from 24-inch 1o 42-inch, and Bright Road Pumping Station with a capacity
of 15.0 MGD. Unit processes included: influent pump station, screens, oxidation ditches,
phosphorus removal, clarifiers, RAS/WAS pump station, UV disinfection, post-aeration, aer-
ated sludge storage, belt filter press, and SCADA System,

Project Manager, HDR Fngineering, Inc.

Mr. Smith is a project manager with expertise in the areas of wastewater collection and treat-
ment, pumping stations, water transmission, distribution, and treatrnent, water distribution
systern modeling, construction inspection and management, and site development. Mr, Smith
also has experience in the areas of plant and job site safety, cross-connection control, and regu-
fatory comphiance,

EXPERIENCE OVERVIEW

- Ohio County Regional Wastewater District (OCRWD), Wastewater Systerm Improve-
ments. Project Engineer. The OCRWD $11.5 million project includes the construction of a
new 2.0 million galion per day {MGD) regional WWTP with the following components: two
mechanical bar screens, oxidation ditch with multiple channels, two 95-foot diameter clari-
fiers, ultraviolet (UV) disinfection, RAS/WAS pump station, post aeration, effluent pump
station, and aerated sludge holding/dewatering. The treatment facility will replace three
existing treatment plants servicing the communities of Beaver Darm, Hartford, and Cen-
tertown, The regional wastewater collection/transmission system include the following:
4.4 MGD Beaver Dam pump station, 18-inch Beaver Darn force main ~ 20,000 ft, 2.0 MGD
Hartford pump station, 12-inch Hartford force main - 5,000 ft,, 1.5 MGD Bluegrass Cross-
ings Business Centre (BCBC) pump station, 10-inch and 6-inch BCBC paraliel force mains
- 23,200 ft, 0.26 MGD Centertown pump station, and Centertown force main - 24,500 ft.

- Lexington-Fayette Urban County Government {LFUCG) Wolf Run and Town Branch
Watershed Trunk Sewer and Pumping Station Rehabilitation. Project Engineer. This
project includes 94,000 feet of trunk sewer ranging in size from 12 o 30 Inches in diameter,
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400 manholes, and three pump stations. A special study to evaluate basement flooding
within the Wolf Run Watershed and to develop alternative solutions is also included in the
project,

- Franifort Sewer Department, Frankfort, Kentucky. Project manager for evaluation of
13 major pump stations for the Frankfort Sewer Department, Frankfort, Kentucky, ranging
in size from 0.2 MGD to 3.9 MGD.

- Williamsburg, Kentucky, Wastewater System Improvements, Project Manager. $8.3
million WWTP and Sanitary Sewer System Improvements. The WWTP was designed for 2.0
MGD average daily flow and a hydraulic peak flow of 6.0 MGD. Unit processes include two
influent pump stations, screening, biological treatment/oxidation ditches, clarifiers, Uv
disinfection, post-aeration, retum/waste activated sludge pump station, sludge holding
tanks, and belt filter press dewatering, Sanitary sewers include 33,000 feet of lines ranging
in size from 8- to 21-inches.

EDUCATION - Williamsburg, Kentucky. Project Manager. Replacement of 5.5 MGD River Road pump sta-
tion and improvements t 0.5 MGD Watts Creek pump station. Project included approxi-

Master of Science, Civil Engineerin
9 g mately 1,800 LF of 16-inch force main and 9,300 LF of 10-inch force main.

- Bachelor of Science, Civil Engineeri . e : . .
ore e ngineerning Brown Road Pump Station Modifications, Madisonville, Kentucky. Project Manager.
EROFESSIONAL BEGISTRATIONS Project included valve vault, standby generater, piping, and electrical improvements for

. . 6.5 MGD pump station.
Professionat Engineer: KY, OH

INDUSTRY TENURE
37 Years

. -
ager, HDR Engineering, Inc.

Mr. LaRue has over 37 years of engineering background, with extensive experience in design
and construction of drinking water, wastewater and solid waste facilities. His technical exper-
tise covers many areas of sanitary and environmental engineering, including planning, design,
construction administration, operations, training, regulatory compliance, funding agency
liaison and value engineering. John has served as Project Manager and Project Engineer on
numerous wastewater projects, including treatment plant design and construction, collec-
tor/trunk sewer and pump station design and construction, wastewater conveyance tunnel
design, facility plans, and sewer system rehabilitation projects.

EXPERIENCE OVERVIEW

« Sanitation District No. T (SD1) of Northern Kentucky Narrows Road Diversion Pump
Station - Project manager and civil/site project engineer responsible for the overall
multi-discipline project management and civil/site design of a new $8.2 miltion 17 mil-
lien gallon per day (MGD) wastewater pump station. The design included four-450-hp
pumps arranged into two sets of twa pumps pumping in series, The design afso included
mechanical screening equipment, solids compaction, a surge control system using pres-
surized biadder tanks, provisions for installation of a future biofilter odor control system
and sustainable site improvermnents that included bioswales and sections of permeable
pavement.

L.

Lexington-Fayette Urban County Government (LFUCG) Town Branch Watershed
Trunk Sewer and Pumping Station investigation - Project Manager and project engi-
neer for the Lexington-Fayette Urban County Government Town Branch Watershed Trunk
Sewer and Pumping Station investigation and rehabilitation project. Over 20 miles of trunk
sewers, ranging in size from 12-inch to 54-inch, were thoroughly inspected to determine
structural condition, to locate inflow/infiltration sources, and to precisely locate and quan-
tify the geometry of these sewers, which were as much as B0 years old. Using the collectad
data, a computer-based model was created and used to do a detaited hydraulic analysis of
the trunk sewers. The hydraulic analysis showed that, although this watershed was nearly
fully developed, some of the trunk sewers had inadequate capacity for full development
flows using current design criteria.

LFUCG Wolf Run Watershed Trunk Sewer and Pumping Station Investigation and
Rehabifitation Project - Over 16 miles of trunk sewers, ranging in size from 12-inch to
30-inch, were thoroughly inspected to determine structural condition, to locate inflow/
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ERUCATION
Bachelor of Science, Electrical
Engineering, University of Kentucky,
1978

< Associate of Science, Mechanical
Engineering, 1975
Associate of Science, Electrical
Engineering, U of Kentucky Comm
College, 1975

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, TN, OH, AL, AZ,
CA, GA, IL, IN, LA, MA, NV, NC, NM, PA, SC,
TX, VT, VA, WV, NJ, MD, HA, DC

INBUSTRY TENURE
37 Years

CONVEN
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inflitration sources, and to precisely locate and quantify the geometry of thase sewers,
which were as much as 80 years old. Using the colfected data, a computer-based model
was created and used to do a detailed hydraulic analysis of the trunk sewers. The hydraulic
analysis results enabled the client to determine where capacity improvements are needed
in this watershed.

N PE

LARRY ANDERSON, PE,

Vice President, HDR Engineering, inc.

Me. Anderson’s responsibilities include instrumentation and control (l&C) and electrical distri-
bution design. His experience includes wastewater/water treatment plant and pump station
design, back-up electrical power system design, indoor/outdoor lighting design, energy cal-
culations, estimating electrical construction costs, electrical design for hazardous locations,
overhead and underground distribution of high voltage circuits, instrumentation and control
systems including programmabile logic controlers (PLCs), computer-based networks, com-
munications, fire alarm and signal systems, lightning protection, security systems and energy
audits,

EXPERIENCE OVERVIEW
- Ohio County Regional Water District. Electrical/I&C. Construction of a new 2.0 MGD
regional WWTP with the following components: RAS/WAS pump station, post aeration,
effiuent pump station, and aerated sludge holding/dewatering. Electrical/I&C design
included power distribution, lighting, hazardous location requirements, lightning protec-
tion, motor controls, MCCs, VFD controllers, emergency power, PLC based SCADA system,
fiber optic cable, instrumentation and controis.

- Sanitation District No. 1 of NMorthern Kentucky — Narrows Road Diversion Pump Sta-
fion - Blectrical and 1&C design for a new $8.2 million 17 MGD wastewater pump station,
The design included four-450-hp pumps arranged into twe sets of twe pumps pumping
in series. The design also included mechanical screening equipment, solids compaction, a
surge control system using pressurized bladder tanks, provisions for instaltation of a future
biofilter odor control systermn and sustainable site improvements that included bioswales
and sections of permeable pavement,

Lexington-Fayette Urban County Government West Hickman Wastewater Treatment
Plant - Infiuent Pump Station Pump Replacement Project - Electrical and I8C design
for the Lexington-Fayette Uirban County Government West Hickman WWTP influent pump
station pump replacement project. The project included design of replacement pumps
for the 64 MGD capaclity influent pump station. Engineering services provided included a
detailed evaluation of existing screw purnp replacement alternatives utilizing the existing
pump structure that included new screw pumps, vertical turbine pumps and submersible
centrifugal pumps.

- Butler County W&SD, Hamifton, Chio Nerth Main Street Pump Station. Electrical/
instrumentation and control (18C) design for a pump station improvements. Work included
new pumps with variable frequency drives (VFDs), grinder/screen/auger, cranes/hoist,
level controls, flow meter, wet well expansion, electrical room addition, paving, HVAC
equipment, new electrical equipment, emergency generator, instrumentation and control,
and radio telemetry communication with LeSourdsville.

Butler County W&SD, Hamilton, Ohio Trenton Lift Station Replacement. Electrical A&C
design for a fift station replacement. Work included new submersible pumps with BFDs,
sewage grinder, flow meter, level controls, emergency generator and automatic transfar
switch, new efectrical building, I&C, conversion of SCADA from Motorola MOSCAD to Allen-
Bradley SLC 5/05 PLCs, and radio telemetry communication with LeSourdsville.
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The following is a list of professional references. We encourage you to contact these individuals
to learn about our past performance. Detailed descriptions for these dients and similar proj-
ects are presented in Section 4 of this submittal,

Mr. Scott Althauser, General Manager

Richmond utilities

300 Hallie lrvine Street | Richmond, KY | 859-623-2323
saithauser@richmondutilities.com

Similar Projects: Otter Creek Pump Stations & Interceptors

- Mr. David Hawes, Executive Director
Regional Water Resource Agengy
1722 Pleasant Valley Road | Owensboro, KY 42302-9003 | 270-687-8440
hawesdw@rwra.org

Similar Projects: Center Street, Locust Street, and Dublin Lane Purnp Stations

Mr. John Hodges, P.E., Executive Director

Paducah McCracken Joint Sewer Agency (JSA)

621 Northview Street | Paducah, KY 42001-7453 | 270-575-0056
jhodges@jointsewer.com

Similar Projects: Massac Creek Phase | and Phase i

Mr. Jon Lawson, Chairman

Ohio County Regional Water District

¢/0 Bank of Ohio County

1500 Bifl Monroe Boulevard | Beaver Dam, KY 42320-0307 | 270-274-5678
jal@bankofohiocounty.com

Similar Projects: Ohio County Regional Wastewater District - Beaver Dam, Centertown,
and Hartford Pump Stations

Mr. Mark Wurschmidt, PE., Assistant General Manager
Sanitation District No. 1 of Northern Kentucky

1045 Eaton Drive | Pt Wright, KY 41017 | 859-578-7460
mwurschmidt@sd1.org

Similar Projects: Narrows Road Diversion Pump Station
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SIMILAR DESIGN EXPERIENCE
Abbreviated descriptions for similar projects, including dates, services provided, key personnel
involvernent, and construction cost, are presented below. Client references for these projects
are presented in Section 3 of this submittal.

01 | OTTER CREEK PUMP STATIONS & INTERCEPTORS
Richmond Utlfities | Richmond, KY

Dates of Service: 2009 - 2611

Key Persannel: Benton Hanson, PE, | Earry Anderson, PE. | Mark Stephens, PE. | Bob Schindler, Class 1Y | Bob Sturdivant
Services Provided: Preiiminary Engineering, Design, Environmental, Permits & Easement Descriptions, Funding Assistance,
Bidding, Construction Administration, Resident Project Respresentation

Descrigtion of Services Provided: This project transports flows from two existing WWTPs (Dreaming
Creek and Tates Creek WWTP) to the new Otter Creek WWTP. These improvements eliminate
10 existing pump stations and two treatment plants. The "Otter Creek Interceptors | Pump Sta-
tions Project” included: 5,830 If of 48-inch interceptor, 8,000 If of 42-inch interceptor, 10,000
If of 36-inch interceptor, 7,600 If of 30-inch interceptor, 7,500 If of 24-inch force main, 7,800 If
of 24-inch interceptor, 2,500 If of 15-inch interceptor, 9,500 If of 12-Inch interceptor, 1,000 if
of 8-inch gravity sewer, 3 MGD submersible pump station, and 10.5 MGD wet/dry pit pump
station w/screening.

Corstruction Cost: $17,500,000

02 | CENTER STREET PUMP STATION (CSPS}
Regional Water Resouce Ageney (RWRA), Owenshoro, KY

Dates of Service: 2005 - 2007

ey Personnel: Benton Hanson, PE. | Larry Anderson, RE. | Antheny Pellegrino, PE. } (P Lutrel}

Services Provided: Preliminary Engineering, Design, Environmental, Permits & Easement Descriptions, Bidding, Construction
Administration, Resident Project Respresentation

Description of Services Provided: The CSPS is one of three RWRA major combined sewer pump stations
located along the Chio River. All combined sewer flows are pumped from these pump sta-
tions to the MNRWWTP for treatment. In 2007, the CSPS was rehabilitated and expanded to
include three submersible pumps with a capacity of 9.0 MGD and two pumps in operation,
New electrical components in a new electrical building were provided including VFDs for
each of the 250 horsepower motors. New piping and valves were installed within the existing
pump station footprint.

Construction Cost: $2,783,000

04} MASSAC CREEK PHASE | PUMP STATION, INTERCEPTOR SEWFER, & FORCE MAIN
Paducah McCracken Joint Sewer Agency (JSA) | Paducah, KY

Dates of Service: 2010 - Ongoing
Key Personnel: Benton Hanson, PE. | Larry Anderson, PE. [iMark Stephens, PE. | Bob Schindber, Class IV | Bob Stardivant

Services Provided: Planning, Design, Easement Acquisition, Funding Support, Suzveying, Regulatary Coordination/Permits,
Environmental, Bidding

Destription of Servites Provided: The Paducah McCracken Joint Sewer Agency (JSA) selected HDR Engi-
neering to design the Massac Creek Phase | Project. JSA is under a Consent Judgement for
their combined sewer overflows within their collection system. Massac Creek is located west
of Paducah outside of the city imits, The Massac Creek interceptor | pump station | force main
project will serve twa primary objectives. First, it will divert flows from the neighboring Perkins
Creek interceptor which overflows during wet weather. Second, it will provide the infrastruc-
ture west of Paducah for future growth including the Riverport, local airport, and surrounding
area.

The project started with the preparation of a preliminary design that examined the Massac
Creek drainage area, identified existing flows from package plants and pump stations that
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could be diverted, and estimated future flows in the area. Based on this information, the
gravity interceptor, pump station and parallel force mains were sized, The major components
of the project include 11,000 feet of 30- and 36-inch gravity interceptors, 4,060 gallons per
minute (GPM) submersible pump station (initially 695 GPM, easily expandable), 30,600 feet
of 10-inch force main, and 33,000 feet of 20-inch force main to accommodate future wet
weather flows.

Canstruction Cost: $6,775,800

04} OHIO COUNTY REGIONAL WASTEWATER IMPROVEMENTS

Ohio County Regional Wastewater District | Beaver Dam, KY

Dates of Service: 2006 - 2008

Key Personsel: Rich Smith, PE. | George Woohwine, RE. | Joe Lewis, PE. | Bab Sturdivant

Services Provided: 201 Facilities Plan Update, Preliminary Engineering, Design, Permits & Easements Desaription, Bidding
Assistance, Funding Assistance, Construction Administration, Resident Project Representation

Description of Services Provided: The Ohio County Regional Wastewater project will provide wastewa-
ter transmission and treatment for the cities of Beaver Dam, Hartford, and Centertown, as well
as the Bluegrass Crossing Business Centre in Ohio County. The collection/transmission syster
includes the following pump stations: Bluegrass Crossings Business Centre (1,050 GPM), Beaver
Bam (3,060 gpm), Hartford (1,400 gpm), and Centertown (175 gpm)

The Beaver Dam, Hartford, and Centertown pump stations are located at the site of each City’s
old WWTP and will pump all of the wastewater flow for the community to the new regional
WWTP. The Beaver Dam pump station includes VFD controflers and a separate electrical build-
ing, The Beaver Dam, Hartford, and Bluegrass Crossings pump stations all include odor control
systems. The force mains associated with this project include 20,845 LF of 18-inch PVC (Beaver
Dam), 15,100 LF of 12-inch PVC (Hartford), 24,900 LF of 6-inch PVC {Centertown), and 23,600 LF
of 6- and 10-inch PVYC (Bluegrass Crossings).

Construction Cost: $4,200,000

REPRESENTATIVE LARGE WASTEWATER PUMP STATIONS

The table below ptesents additional HDR experience with large wastewater pump stations. Several of these projects have invoived key members of this proposed project ieam.

o b e Tpe® Fretwe” Prasvigss® {’}”} ?::*?rm
1. Louisvitle MSD® - Southwest? ug VED DW/C 54,000,600
2. LFUCG - West Hickman 52,080 W/E VFD DW/C 3,570,000
3. Louisvifle MSD - Northern Ditch 41,670 Uk VED DW/C 600,000
4, SDi* - Bromely® 23,000 3 ViD DW/C -
5. louisville MSD - Cedar Creek 22,780 N ( S 723,000
6. Delaware, OH - Main 20,830 N VFD S ' 3,600,000
7. Findtay, OH - River Road 17,360 N VD 5 2,660,000
8. SD1 - Diversion? 11,805 N VFD BW/C 8,125,000
9. LFUCG - Wolf Run 10,970 N VFD S 4,221,600
10, Owenshoro, KY - Locust Street 10,97¢ U/E VED S 2,500,000
11, Madisonvitle, KY - West 10,420 N { § 1,200,000
12. Findlay, OH - Bright Read 10,420 N VED 5 1,950,000
13, Owenshorg, KY - Horse Fork 10,070 N VED S 1,600,000
14.  SD1-Taylorsport® 6,910 /e C S 1,086,000
15, SD1-Pond Greel® 5,600 N VED S 5,500,000
16, SD14- Riley Road® 4,800 N VED Dw/C 4,908,999
17. SDT-Gunpowder® i 1,400 ; U/E C > S 2,100,000
Notes: MSD - Metropolitan Sewer District *In conjunction with CH2M HILL LFUCG - Lexington-Fayette Urban County Government
807 - Sanitation District No. 1 of NKY *Pirnie/ARCADIS Experience N - New Station; U/E - Upgrade/Expansion 4_2

*C - Constant; VFD - Variable Frequency Drive

%5 - Submersible; DW/C - Dry Well/Centrifugal; DW/S - Dry Well/Submersible; 5G - Submersible Grinder
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HDR ENGINEERING, INC.
LOCAL OFFICE LOCATIONS

HER maintains local offices In Lexington and touisville, Kentucky; and, Cincinnati, Ohio, All work for LFUCG
Division of Water Quality will be performed by the HDR Tearn’s Lexington locations.

# = Levington, Louisville, and Gincinnati

HEOR ENGINEERING, INC.
Firm Name:
Local Address:
Local Phone No. | Fax No.:
Date Establihed:
No. Of Local Employees | Utilization:

SUBCONSULTANTS

Local Address:;

Local Phone No. | Fax No.:

Date Established:

No. Of Local Employees | Utilization;

Local Address:

Local Phone No. | Fax No.:

Date Established:

No. Of Local Employees | Utilization:

Local Address:

Locat Phone No,;

Date Established:

No. Of Local Employees | Utilization:

Local Address:

Local Phone No. | Fax No.:

Date Established:

No. Of Local Employees | Utilization:

Local Address:

Local Phone No. | Fax No.:

Date Established:

No, Of Local Employees | Utilization:

HDR ENGINEERING, INC. {HDR}

2517 Sir Barton Way | Lexington, Kentucky 40509
(859) 223-3755 | (859) 222-3150

1989

64 | 73%

Maicelm Pirnie (Pirnie/ARCADIS) | Pump Station Design, Structural, Const. Admin.

2464 Fortune Drive, Ste 170 | Lexington, KY 40509
(859} 253-3036 | (859) 253-9136

2001

25 [15%

ThirdRock Consuitants | Environmental, Permitting, & SWPPPs

2526 Regency Road, 180 | Lexington, KY 40503
{859) 977-2000 | (858) 977-2001

2000

26 | 4%

Abbie Jones Consuiting | Permits, SWPPPs, Field Surveying

1022 Fontaine Road | Lexington, KY 40502
{859} 559-3443

2011

5 | 4%

Integrated Engineering, LEC | Field Surveying, Easement Descriptions

1716 Sharkey Way, 200 | Lexingtan, KY 40511
(859) 368-0145 | (859) 904-1538

2006

13 1 4%

Consufting Services, Inc, | Geotechnical Investigation

250 Gold Rush Road | Lexington, KY 40503
(859) 309-6021 | (888) 792-3121

2008

41 | As Needed
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THIRD ROCK CONSULTANTS

Third Rock Consultants, LLC {Third Rock), with offices is Lexington and Louisville, Kentucky; and Nashville and Knoxville, Tennessee was estab-
lished in the fall of 2000 in response to the increased need for innovative, yet professionat environmental consulting services, Third Rack is
recoghized as a leading environmental firm in our region, achieving this distinction through a combination of superior technical skills and com-
mitment to meeting our clients’ needs.

Third Rock is a certified woman-owned business enterprise (WBE). Molly Davis is the sole owner and president of Third Rock. She is a graduate of
the University of Kentucky College of Law. Prior to entering the consulting business, Ms. Foree specialized in environmental law at Greenebaum,
Doll & McDonald, PLLC, a prominent Lexington law firm. Her experience as an environmental attorney is advantageous for our clients who must
comply with complicated environmental laws and regulations. Under Ms. Foree's leadership, Third Rock has achieved a reputation for providing
quality environmental services in today’s challenging regulatory climate,

As demonstrated in Section 2 of this submittal, Third Rock will be responsible for environmental support, permit applications, and SWPPPs. Gerry
Fister, a Third Rock Project Administrator and professionai geologist will be a key member of HDR's project team, Gerry's extensive understand-
ing of the regulations governing the NEPA process, knowledge of a wide range of regulatory programs, and a broad background in the applica-
tion of enwironmental science make him a valuable asset to HDR's project team:.

Abbie Jones Consulting (AJC) is a certified disadvantaged business enterprise (DBE), specializing in providing sustainable professional engineer-
ing. AJC staff have worked in multiple states and we leverage the ideas and thorough knowledge of regulations to benefit our local clients.
AJC currently has one professional engineer, an engineer-in-training, and a draftsperson/crew chief. AJC holds certifications in erosion control
(KPESC-RI} and floodplain management (CFM). AJC staff have authored sustainable texts: ordinances, municipal design policies, and committee-
written design manuals. AJCs positive outcomes with local authorities are a result of civil service experience and a “we're here to help YOU”
perspective, Professional sevices include:

Frofessionst Land Surveving By ot g
« (onstruction Staking + Topographic Surveys + Uttty Coordination + Erosion Control Designs & insp.
« Boundary Surveys « Asbubt and ALTA Surveys : +  Permitting - Rutal Highway Design
+ {ontrol and Panel Peints » House Stakeouts and Lot Surveys Urhan Highway Design « Bike and Pedestrian Design
+ Floodplain and Hydrographic Surveying + Elevation Certificates - Traffic Counts - Training Courses

+ Training Courses

INTESRATED ENGINEERING

HNTEGRATED ENGINEERING, PLLC

Integrated Engineering, PLLC, a certified DBE with LFUCG, was founded by Harsha Wijesiri in August of 2006, We are an emerging professional
clvif engineering and surveying company with experience in diverse disciplines. We have worked with governmental agencies in various cities
across Kentucky. Some of our valuable clients include Lexington-Fayette Urban County Government, Louisville Metropelitan Sewer District, the
Sanitation District No. 1 of Northern Kentucky, City of Richmond, Frankfort Sewer Department, City of Middletown, City of Hurstbourne, City of
Wellington, and City of Ludlow. Our staff has earned a reputation for completing projects in a responsive manner while meeting and exceeding
the client’s needs and expectations.

Integrated Engineering is currently one of the eight engineering consuiltants selected to LFUCG's original IDIQ contract for sanitary and storm
sewer projects. Additionally, the Bob O Link Trunk Sewer Replacement Project that we are currently designing is listed as the first official Remedial
Measures Project with LFUCG's Consent Decree. Our local staff is also currently assisting LFUCG's Division of Water Quality as a sub-consultant on
the Sanitary Sewer Capacity, Management, Operations, and Maintenance (CMOM) and Capacity Assurance Program (CAP) Teams. Both of these
programs are deeply involved in the planning and implementation of future development and operational procedures for LFUCG' required con-
formance to the Consent Decree. It is with this experience and inherent knowledge of LFUCG's Division of Water Quality operational and design
procedures that make Integrated Engineering a valuable adidition 1o the Team. Itis also noteworthy that 100% of our project refated services will
be performed by our local professional and support staff, 6-1



CATEGORY 6 CONVENTIONAL LARGE PUMP &

TATIONS
SECTION 7 | HOURLY RATE SCHEDULE

Jaorks

Principal $210

Project Manger $165

Project Engineer (PE) $15¢

Project Engineer (EIT) $56

Engineering Technician | CAD Technician $85

Survey Crew $110

Clerical $70

7-1



Appendix A | AFFIDAVIT

Comes the Affiant, __ HDR Engineering, Inc. _, and after being first duly sworn, states under penalty of perjury as
follows:

1. Hisfher name is __Ben R. Edelen  and he/she is the individual submitting the proposal or is the authorized

representative of __HDR Engingering, Inc. , the entity submitting the proposal (hereinafter referred to as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at
the time the proposal is submitted, prior to award of the contract and will maintain a “current” status in regard to those
taxes and fees during the life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to
award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-mentioned information with
the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a

business license has not been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the Commonwealth of
Kentucky within the past five (5) years and the award of a contract to the Proposer will not violate any provision of the
campaign finance laws of the Commonweaith.

6. Proposer has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County
Government Code of Ordinances, known as “Ethics Act.”

7. Proposer acknowiedges that "knowingly” for purposes of this affidavit means, with respect to conduct or to
circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been

aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught. - /7 - / ,
N ’ ";’)/ = /
P Dy L e e e

STATE OF Kentucky
COUNTY OF Fayette

The foregoing instrument was subscribed, sworn to and acknowledged before me by

Ben R. Edelen on this the 13th day of November ., 2012,
\\\s\‘f*-:i“““'bwq, -
M“*\ ;’ﬁ\ y ’J”.Ef, "
My Commission expires: 10/16/2016 x‘*v;so T ;*?f;fq %,

www.hdrinc.com
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Equal Employment Opportunity Policy Statement

HDR, Inc. and its subsidiaries, hereinafter referred to as HDR, have been and will continue to be
equal opportunity employers. We are dedicated to maintaining a work environment which
exiends equal opportunity for employment and employment-related benefits to all individuals.
HDR will recruit, hire, compensate, upgrade, train and promote employees in all job
classifications and will insure that all personnel actions such as compensation, benefits, layoffs,
return from layoffs, transfers, company sponsored training, education, tuition assistance, social
and recreation programs and other terms, conditions and privileges of employment are
administered without regard to race, color, sex, sexual orientation, religion, national origin, age,
creed, veteran, citizenship status, marital status, public assistance, disability status or Vietham
Era Veteran, except where these are essential bona fide occupational qualifications.
Compensation for services will not be reduced because of any disability income, pension or
other benefits the applicant or employee receives from another source. Towards this objective,
HDR has adopted affirmative action programs {o assure equal opportunity and compliance with
Federal, and local legislation.

Physical and/or mental job qualifications are applied in the section of employees for hire,
promotion and transfer only if they are directly job-related and consistent with business
necessity and the performance of the job. Any information obtained relating to a person's
physical or mental condition shall be kept confidentiai except to extent that supervisors and
managers may be informed of work limitations or reasonable accommodations necessary, first
aid and safety personnel may be informed if emergency precautions or treatment might be
necessary and information may be released to Government officials investigating compliance.

Employees are requested to complete a voluntary disclosure form to assist HDR in identifying
reasonable accommodations, which could enable more effective and safe performance.
Reasonable accommodations such as special equipment, job restructure, modified work
schedule or other accommodations will be made to the physical and mental abiliies of
employees and applicants, provided the accommodation does not impose an "undue hardship”
on the company.

HDR strongly disapproves of any form of discrimination or harassment of individuals placed
through this policy, and furthermore, seeks to make employees at all levels sensitive to the
issue and inform them of their equal employment rights.

Concerns or suggestions regarding HDR's Equal Employment Opportunity Policies and their
application should be directed to your supetvisor, your Department Manager or Regional
Director, or Richard A. O’'Gara, Vice President of Human Resources and Corporate EEQ Officer
(HDR, Inc., 8404 Indian Hills Dr.,, Omaha, NE 68114, 402/398-1000). All ailegations of
harassment or discrimination will be investigated in as confidential a manner as possible and
corrective action, including discipline or discharge, taken where appropriate. Retaliation against
employees filing a complaint is strictly prohibited, as are false charges of discrimination or
harassment.

All employees are encouraged {o take an active role in promoting our affirmative action efforis.
The Affirmative Action Program is available for your inspection during regular business hours by
appointment with your Department Manager or Managing Principal.

HDR, iInc. 8404 indian Hills Drive Phone (462) 389-1000
Cmaha, NE 68114-404% Human Resources Fax (402) 548-5002
http:fihr.intranet.hdr/
09.05.04
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HDR Engineering, Inc.
Affirmative Action Plan

As supported in our policy statement and Affirmative Action Plan, HDR is dedicated to maintaining and
improving a work environment that extends equal opportunity to all individuals. HDR policy encourages
recruitment and appomtment to the work force of qualified minority and female candidates.

The employment/recruitment process is supervised by a corporate Human Resources staff to ensure
complance with Affirmative Action. Our workforce is predominantly professional/technical,
representing 83 percent of our total staff. Because availabilities in these fields are low, women and
minorities are given every consideration.

All advertising encourages affirmative action, with most advertising placed in large metropolitan or
technical publications. Where appropriate, positions are also advertised in minority and female
publications. Job service and other employment referral agencies are used. Fach position description is
reviewed to ensure that it is not discriminatory in any way.

Utilization is reviewed at least quarterly, at the corporate level. This review is forwarded to all levels of
management. Rather than detail procedures required in the Affirmative Action Plan, we have listed
below those that are particularly helpful or effective. If required, we can fumnish you with the entire plan.

Empioyee Referral Program - Cash bonuses are paid to employees who refer qualified candidates
who are subsequently hired. This provides an effective tool in the recruitment of minority and female
employees.

Tuition Reimbursement - Employees are encouraged to further their education to allow for
promotions. HDR assists in this process by reimbursing tuition costs.

Job Posting - All vacancies are posted, the majority nationally. Through the postings, employees are
provided an opportunity for advancement and are able to refer candidates from the outside to apply for
those positions.

Performance Appraisal and Development Program - A formalized performance appraisal system
helps ensure faimess in evaluating employees for promotions and salary increases.

Through this corporate wide effort, we are progressing in our affirmative action goals. Our California
staff has increased its percentage of female professional staff since 1988. HDR intends to recognize the
worth of each individual based solely upon his or her performance, qualifications, and contribution to the
success of the company.

HDR Engineering, Inc.

B-3



Ry o DATE (MDY Y YY)
ACORIEY CERTIFICATE OF LABILITY INSURANCE :

O/ 20F3 L1/e/2012

THIS CERTIFICATE |5 1SSUED AS A MATTER OF INFORMATION ONLY AND CONFERS HO RIGHTS UPON THE CERTIFICATE HOLDER, THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR HEGATWELY AMEND, EXTEND DR ALYER THE COVERAGE AFFORDED BY THE POLIDIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S). AUTHORIZED
REPBESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

IMPORTANT: If the certificate holder is an ADDITIONAL INSUREL, the pollcy{ies) must be endorsed. If SUBROGATION 1S WAIVED, subjest to
the terms and conditions of the policy, certain policies may reguire an endorsement, A statement on thig certificate does not confer rights to the
certiticate holder in Heu of such endorsement(s).

PRODUGER | oekion Comprisios, LLC-T Kapsas City c.cmmcv
441 W, wol, Suits BOf PHGNL FAE
$40WL 3T Sueen, Suiwe 900 THERE s _ o ___f_ws:_‘m:.. o
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WSURES & < TatTord Fire lnvurance Company
NSUBED  pmvey NGINEERING, INC wNsuRER 8 ; 51 Paul Fire sad Morine insuranee Company LG
1014392 BAC04 INDAN HILES DRIVE msurgn & Sentingd insurance Company, §id, } ’f}{%‘{?
OMAHA NE GBI 14 msuaes o Larich American Insurance Company 10335
IMSURER & -
INEURER F :
COVERAGES HDRINGG  SA  CERTIFICATE NUMBER: 120619873 REVES?GN NUMBER: 19996001

o n]

THIS 1S E"} CERTIFY THAT THE POLICIES OF I!‘«‘?QI?KRMGT LISTED BELDW HAVE BEEN 158
i I, NOTWATHETARNDHNG ANY B - :fs CO NDITION GFf /«L\ﬁ[ o
ITIFIGATE $4AY BE (SSUED OR MAY #
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s
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A | GENERAL LIABILITY Yo[ v | aTeseQuasse G A LLUDHLO600
\' OOMMEROIN, CENERAL LIABILIY I,féi}”ﬁ(}(}
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kit : ( ONTRACTUAL LIAB MK (K
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Y - w15 Y (BTN R
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: _ XN
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D FEOESS AR | LA AADE (HXCLUIES PROE LIAID AT 5 1 G000
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PROVISSIONAL AGORFGATE 52 0001000,

LIABRILITY

DESCRIPTION OF GPERATIONS / LOCATIONS / VEHICLES {Atlach ACORD 101, Adgidonal Apmarks Scheduls, If more smca is raquirad)
W HORAL PNGINEERING SERVICES L EXINGTON-FAYETYE DRBAN COUNTY GOVERNAMENT
DAL DAABILITY AND ALTO ON A PRIMARY, NONCONTRIBUTORY BASIS, AS PER WRITTEN
APPLIES WISERE ALLOWARLE BY LAW,

L AMETY AN ADDITHONAL
CONTRACT. WAL VER O

L4 {
‘s( I’{()(u\ B

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREQF, HOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

12061883 FUTHORIZES REFRISENTATIVE
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
) NTION: DIVISION OF RISK MANAGEMENT

MAIN STREET

INGTON KY 40508

!

ACORD 25 {2010/05) The ACDRD name and 1040 are regleisred marks of ACDRD CORPORATION. Al righis reserved
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GEMERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulatio'ns
conecerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and - healthful working conditions, including the
Occupational Health and Safety Act of 1970, 29 U.S.C. 650 et seq., as
amended, and KRS Chapter 338. The Respondent also agrees to notify
the LFUCG in writing immediately upon detection of any unsafe and/or
unhealthful working conditions at the job site. The Respondent agress to
indemnify, defend and hold the LFUCG harmiess from all penalties, fines
or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be
grounds for disquailification.

Addenda: All addenda, if any, shall be considered in making the proposal,
and such addenda shall be made a part of this RFP. Before submitting a
proposal, it is incumbent upon each proposer to be informed as to whether
any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right t0 reject any or all
proposals, to award in whole or part, and to waive minor immaterial
defects in proposals. LFUCG may consider any alternative proposal that
meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent
in the preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at
any time prior to the opening; however, no oral modifications will be
allowed. Only letters, or other formal written requests for modifications or
corrections of a previcusly submitied proposal which is addressed in the
same manner as the proposal, and received by LFUCG prior to the
scheduled closing time for receipt of proposals, will be accepted. The
proposal, when opened, will then be corrected in accordance with such
written request(s), provided that the wrilten request is contained in a
sealed envelope which is plainly marked “modifications of proposal”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification
of any point in a bid or to obtain additional information from a Respondent,

Bribery Clause: By his/her signature on the bid, Respondent certifies that
no employee of his/hers, any affiliate or Subcontractor, has bribed or

D-1



10.

1.

12.

attempted to bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include
any product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and
evaluating the Respondent's response. Additional documentation shall not
serve as a substitute for other documentation which is required by this
RFP to be submitted with the proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification
or clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent
agrees that it has carefully examined the specifications and all provisions
refating to the work to be done attached hereto and made part of this
proposal. By acceptance of a Contract under this RFP, proposer states
that it understands the meaning, intent and requirements of the RFP and
agrees to the same. The successful Respondent shall warrant that it is
familiar with and understands all provisions herein and shail warrant that it
can comply with them. No additional compensation to Respondent shall be
authorized for services or expenses reasonsbly covered under these
provisions that the proposer omits from its Proposal.

Canceliation: If the services o be performed hereunder by the Respondent
are hot performed in an acceptable manner to the LFUCG, the LFUCG
may cancel this contract for cause by providing written notice to the
proposer, giving at least thirty (30) days notice of the proposed
cancellation and the reasons for same. During that time period, the
proposer may seek to bring the performance of services hereunder to a
level that is acceptable to the LFUCG, and the LFUCG may rescind the
cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a confract because of the contractor's
failure to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall
notify the contractor of the determination in writing, and may
include a specified date by which the contractor shall cure the
identified deficiencies. LFUCG may proceed with termination
if the contractor fails to cure the deficiencies within the
specified time.

D-2



13.

14.

(3) A default in performance by a contractor for which a coniract
may be terminated shall include, but shall not necessarily be
limited to:

{a) Fallure to perform the contract according to is terms,
conditions and specifications;

(b) Failure to make delivery within the time specified or
according to a delivery schedule fixed by the contract:

{c) Late payment or nonpayment of bills for labor,
materials, supplies, or equipment furnished in
connection with a contract for construction services as
evidenced by mechanics’ liens filed pursuani o the
provisions of KRS Chapter 378, or letiers of
indebtedness received from creditors by the
purchasing agency;

(d) Failure to diligently advance the work under a contract
for construction services;

(e) The filing of a bankruptcy petition by or against the
comractor; or

() Actions that endanger the health, safely or welfare of
the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this
contract at will in accordance with the law upon providing thirty (30) days
written notice of that intent, Payment for services or goods received prior
to termination shall be made by the LFUCG provided these goods or
services were provided in a manner acceptable to the LFUCG. Payment
for those goods and services shall not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It is
expressly acknowledged that LFUCG shall never be required or obligated
to consent to any request for assignment or subcontract; and further that
such refusal to consent can be for any or no reason, fully within the sole
discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy,
power or privilege hereunder, nor any single or partial exercise thereof, nor
the exercise of any other right, remedy, power or privilege shall operate as
a waiver hereof or thereof. No failure or delay by LFUCG in exercising any
right, remedy, power or privilege under or in respect of this Contract shall
affect the rights, remedies, powers or privileges of LFUCG hereunder or
shall operate as a waiver thereof,

D-3



15.

16.

17.

18.

19,

I
/7 / o

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must
be in good standing and have full legal capacity to provide the services
specified under this Contract. The Respondent must have all necessary
right and lawful authorify to enter into this Contract for the full ferm hereof
and that proper corporate or other action has been duly taken authorizing
the Respondent to enter into this Contract. The Respondent will provide
LFUCG with a copy of a corporate resolution authorizing this action and a
letter from an atfforney confirming that the proposer is authorized to do
business in the State of Kentucky if requested. All proposals must be
signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in
accordance with the laws of the Commonwealth of Kentucky. In the event
of any proceedings regarding this Contract, the Parties agree that the
venue shall be the Fayette County Circuit Court or the U.S. District Court
for the Eastern District of Kentucky, Lexington Division. All parties
expressly consent to personal jurisdiction and venue in such Court for the
limited and sole purpose of proceedings relating to this Contract or any
rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are
no actions, suits or proceedings of any kind pending against Respondent
or, to the knowledge of the Respondeni, threatened against the
Respondent before or by any court, governmental body or agency or other
tribunal or authority which would, if adversely determined, have a
materially adverse effect on the authority or ability of Respondent to
perform its obligations under this Contract, or which question the legality,
validity or enforceability hereof or thereof,

Contractor understands and agrees that its employees, agents, or
subcontractors are not employees of LFUCG for any purpose whatsoever,
Contractor is an independent contractor at all times during the
performance of the services specified.

If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the coniract shall remain in full force and
such,term or provision shall be desmed stricken.

. 201
., i e 11/13/2012

Sighature Date



Lexington-Fayette Urban County Government
MBE/WBE Participation Form

1) lIdentification of Participating MBE/WBEs

MBE/WBE Name, Work to be Dollar Value of | % Value of Total
Address & Phone Performed Work Contract
1. ThirdRock Consultants Envirenmental Support T8D 4%

2526 Regency Rd, Suite 180 Services

Lexington, KY +  Permits

855-877-2000 -+ SWPPPs
2. Abbie Jones Consulting +  Permits TBD 4%

1622 Fontaine Rd = SWPPPs

Lexington, KY 40502 «  Field Surveying

859-559-3443
3. Integrated Engineering, PLLC Field Surveying TBD 4%

1716 Sharkey Way, Suite 200 - Easement Descriptions
Lexington, KY 40511
859-368-0145

The undersigned submits the above list of MBE/WBE firms to be used in accomplishing the work
contained in this Bid.

3

.V dﬂ/:‘:‘// /;‘) [ ,«"/ /
- N - j} - - £ / ?,! Ji/ &
Company: HDR Engineering, inc. e L ot
Date: November 13, 2012 Title: Vice President

www.hdrinc.com



Attachment 1

Project Team Location(s)

Headquarters Omaha, NE 1917 8,000 40
Locatl Office Lexington, KY 1989 65 40
PM Location Lexington, KY
Iiuhc(fnsultams ThirdRock Consultants, Inc. January 2000 26 3
ame;
Service Provided Environmental, Permits, SWPPPs
Headquarters Lexington, KY January 2000 26 3
Local Office Lexington, KY January 2000 2% 3
Name: Abbie Jones Consultanting May 2011 5 5
Service Provided Pesmit, SWPPPs, Field Surveying
Headquarters Lexington, KY May 2011 5 5
Local Office Lexington, KY May 2011 5 5
Name: integrated Engineering, PLLC 2006 13 6
Service Provided Field Sureveying, Easement Desc.
Headquarters Lexington, KY 2006 13 6
Local Office Lexington, KY 2006 13 : 6
Notes:

1. "Headquarters” refers 1o the corporate office that provides project support to the local office,
if applicable. If support comes from multiple locations, use the blank spaces in the form to
provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant
considers the sub-consultant{s} services to be essential to meeting the required
qualifications. In this event, documentation from the subconsultani(s) shall be submittad in
the SOQ that provides a commitment to be a part of the prime consultani’s team In
providing the stated services. In such cases, for the purpose of evaluating the proposals,
committed sub-consultants wili be considered to be part of the prime consultant’s
workforce. Prime consultants face potential disqualification from future work i DWQ finds
that the identified sub-consultants are not being utilized to deliver assigned work products.
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Project Team Location(s)

Attachment 1

Headquarters

Locat Office

PM Location

Subconsultants ) .
Name: Consulting Services, inc, 2009 41 37
Service Provided Geotechnical Services

Headquarters texington, KY

Local Office Lexington, KY 2009 41 37
Name: Malcotm Pimie (Pirnie/ARCADIS) 1967 357 0
Service Provided Destgn, Structural, CA

Headquarters Highlands Ranch, (D 1967 357 0

{ocal Office Lexingtan, KY 2001 25 3
Name:

Service Provided

Headquarters
Local Office

Notes:
1. "Headquarters” refers {0 the corporate office that provides project support to the local office,
if applicable. If support comes from multiple locations, use the blank spaces in the form to
provide relevant information.

2. Listing of sub-consultanis is optional and shouid only be provided if the prime consultant
considers the sub-consultani(s) services to be essential to meeting the required
qualifications. 1n this event, documentation from the subconsultant(s) shail be submitted in
the SOQ that provides a commitment to be a part of the prime consultant's team in
providing the stated services. In such cases, for the purpose of evaluating the proposals,
committed sub-consuitants will be considered to be part of the prime consultant’s
workforce. Prime consultants face potential disqualification from future work if DWQ finds
that the identified sub-consultants are not being utilized to deliver assigned work products.

F-2



s St
LR S
AN R

Ty

e

.

5
3
S g

and make sound decisions.

" “Leam more at hdrinc.com.
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EXHIBIT D

FURTHER DESCRIPTION OF BASIC
ENGINEERING SERVICES AND

RELATED MATTERS



LFUCG TASK ORDER NO.

UNDER LFUCG AGREEMENT WITH

FOR

CONSULTANT

OWNER

Lexington Fayette Urban
Government

County

Street Address 200 East Main Street
City, State, Zip Lexington, KY 40507
Contact Persan Charles Martin

Telephone 859-425-2438

Fax §59-254-7787

E-Mail chmartin@lexingtonky.gov
Task Order Date:

Task Name:

Task D

SCOPE OF WORK/DELIVERABLES

See Attached

SCHEDULE OF WORK

See Attached

FEE

See Attached

ADDITIONAL PROVISIONS

CONSULTANT under this task order:

Because this is a Remedial Measures Plan project, CONSULTANT understands and agrees that the
performance of these services is related to the Consent Decree entered in a case styled United States &
Commonweaith of Kentucky v. Lexington Fayette Urban County Government, United States District
Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the “CONSENT
DECREE”), a copy of which has been made available for review by the CONSULTANT, and which
is incorporated herein by reference. The CONSULTANT further agrees that the services performed
pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT
DECREE and that the following requirements and conditions, which are in addition to those provided
in the Engineering Services Agreement, shall apply to all work and services performed by the




1. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the
OWNER is subject to penalties for non-compliance with the CONSENT DECREE deadlines.

2. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall be held
liable for any financial penalties incurred by the OWNER as a result of the delay, including but not
limited to those assessed pursuant to the CONSENT DECREE, Section 6.5 of this Engineering
Services Agreement (Disputes), shall apply in the event the parties cannot mutually agree upon the
cause(s) associated with delays in completing project deliverables. The CONSULTANT must

- immediately notify the OWNER in the event of such delay, and provide the OWNER a written action
plan within five (5) business days on how it will atterapt to resolve the delay.

3. In the event that CONSULTANT’S delay or other nonperformance of its obligations hereunder
results in the imposition of penalties against the OWNER pursuant to the CONSENT DECREE, or the
OWNER otherwise suffers damage as a result of such delay or nonperformance, CONSULTANT shall
be solely liable to OWNER for any and all such damages, including any costs and attorney’s fees.

ACCEPTED BY: AUTHORIZED BY:
Consultant's Authorized Signature Owner's Authorized Signature
Date Signed Date Signed

Tiwo originals of this work order shall be executed by the Owner and returned to Vernon Azevedo, P.E,
A fully executed copy will be returned to the Owner.



