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Stantec Consulting Services Inc.
3052 Beaumont Center Circle, Lexington, KY 40513

September 12, 2017

Attention: Todd Slatin — Purchasing Director
Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

RE: RFP #32-2017 Hazard Mitigation Grant Services
Dear Mr. Slatin,

Every day at Stantec, we focus on helping our communities become safer, more efficient, and more
informed. These are the very results you can expect Stantec to deliver for LFUCG’s Hazard Mitigation
Grant Services project.

As your Project Manager for LFUCG's initial Hazard Mitigation Plan and update, and through my close
understanding of your needs for this project, | have assembled a team that brings extensive expertise and
knowledge working on Hazard Mitigation Plans, grant submittals and public outreach. Our team
understands local and state hazard mitigation planning requirements, as proven in our development of
multiple Kentucky based Hazard Mitigation Plans and the state’s CHAMPS system. This work provides us
with direct experience and knowledge of the state’s planning Hazard Mitigation planning tool and how the
state manages their hazard mitigation planning program. We also provide local knowledge from our water
related projects with LFUCG, Kentucky Division of Water (KDOW) and the United States Army Corps of
Engineers (USACE).

Our combined expertise in providing technical assistance to our federal clients such as FEMA and USACE,
coupled with our tireless advocacy working with local and state governments in the fields of emergency
management and hazard mitigation, puts us in the unique position to provide a well-rounded approach to
this project. Our primary goal is to provide the highest quality hazard mitigation plan and maximize
federal reimbursement while also increasing LFUCG’s resilience and readiness.

Our Kentucky-based team includes DBE firm Integrated Engineering (I1E), and delivers all the skills
needed to create the Hazard Mitigation Grant Services quickly and efficiently. Our strategy is simple—
have the right people doing the right things with the right tools, procedures and processes to achieve the
project objectives. Our Team offers many distinct advantages:

| helped create LFUCG's initial Hazard Mitigation Plan, and
developed your updated plan. My in-depth, institutional knowledge of your past and current approaches,
and the technical strength of our professionals, means Stantec’s team is the best prepared to complete this
plan with expertise and efficiency. Additionally, with 30+ years of serving your water and wastewater
needs, we understand your areas and structures of greatest vulnerability. We will use this combined
experience and information to craft a comprehensive resilient strategy tailored to your specific needs.

As the former Director of the University of Louisville’s Center for Hazards Research
Center and Policy Development, | have extensive experience in identifying and winning available state



and federal grant funding. With Stantec, I've been assisting our clients in tapping into FEMA and HUD
grant dollars to fund their flood and disaster mitigation projects.

All of Stantec’s project team, including our partner DBE firm, IE, is based in Lexington and
Louisville. Our team has the training, experience, ability, and the vast resources of Stantec to complete the
assignment and achieve your project objectives.

We understand how all the pieces fit together and how to procure regulatory
approvals. We have a solid understanding of FEMA and KYEM requirements, and our close relationships
with these agencies help us secure approvals.

We have assigned an expert in public engagement who provided
similar service to Nashville’s Situational Awareness for Flooding Events (SAFE) program and is currently
providing similar services to FEMA as part of their RiskMap program.”

We are experts in developing and implementing strategies to maximize
federal disaster funding, assessing your specific needs, and providing the latest technology to implement
innovative solutions, such as CHAMPS. As part of the HUD National Disaster Resilience Competition
(NDRC) Submittal, our team helped several communities secure over $100 million in resilience based
projects and programs.

This Stantec team will provide LFUCG with an invaluable tool to make the community safer and more
resilient. We have been involved in many of Kentucky’s mitigation, resiliency, safety, and sustainability
programs, and we look forward to being your partner on this much-needed hazard mitigation project.

Sincerely,

Josh Human, Project Manager
Phone: (502) 876-0844
Email: Josh.human@stantec.com



Estimated Cost of
Services

m
wn
=5
=
Q
—
@
Q
@)
O
(%]
—
O
=X
w
D
s
@)
D
w




1. ESTIMATED COST OF SERVICES

Table 1.1 summarizes the estimated hours and cost of services as outlined in your RFP. We derived the
estimated hours based on our prior level of effort developing Hazard Mitigation Grant Services with
similar tasks as outlined in your RFP. The estimated hours/fees provided in the table should be
considered approximate. Actual hours for some tasks, will largely be based on the complexity of the
request.

Table 1.1. Estimated Cost of Services — Basic Deliverables

Estimated Total Estimated Total
Annual Hours for Annual Fee
Task

Planning Process 125 $16,272
Risk Assessment 181 $24,012
Mitigation Strategy 118 $14,595
Plan Review, Evaluation, and Implementation 42 $5,637
Develop Plan and Guide the Adoption Process 181 $27,498

Estimated Totals 647 $88,014

Hourly Rates

Table 1.2 summarizes the hourly rates for the key team members identified in our Organizational Chart
in Section 2.

Table 1.2. Hourly Rates for Key Team Members

Staff Unit Rate ‘
Josh Human $153.00 / hour
John Bucher $113.00 / hour
Mike Green $137.00 / hour
Katherine Osbourne $117.00 / hour
Integrated Engineering $115.00/ hour
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We are driven to
achieve.

Achievement at
every level begins
and ends with ©
firm commitment to
being the best we
can be.

Specialized Experience/
Technical Competence
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Disasters can cause loss of life; damage to buildings and infrastructure; and have devastating
consequences for a community’s economic, social, and environmental well-being. Local governments,
regions, and the state have the responsibility to protect the health, safety, and welfare of their citizens.
Proactive mitigation policies and actions help reduce risk and create safer, more disaster resilient
communities, and Stantec is excited to excited to be your Hazard Mitigation Consultant. We believe this is
an investment in the city’s future safety and sustainability, and we want to help identify ways you can
reduce the long-term risk to human life and property from hazards.

Specialized Experience and Technical Competence

Specialized Experience

Members of the Stantec team prepared the initial and updated hazard management plan for LFUCG, and
our team provides a strong portfolio of similar projects we've successfully implemented throughout
Kentucky and the US. This strong history of partnering with LFUCG allows us to bring a deep level of
understanding and familiarity with your programs to every project. We have the necessary experience and
processes to assist you with both regulatory and capital improvement programs. We offer you a team that
is well respected for inventive, cost-effective services. We are proud of our track record and believe that
excellence results from sound project management, communication, and technical expertise.

Stantec’s work—professional consulting in the areas of local and state hazard mitigation planning;
vulnerability and risk assessments; resilience planning; disaster response and recovery; public
engagement; and design—unites infrastructure, environmental and quality of life improvements to
advance community resilience across the globe.

Technical Competence

Stantec takes Hazard Mitigation Planning seriously, and we are the firm

you want as your partner. Stantec is unique because we are a 7O+
comprehensive hazard mitigation partner. We will help develop Hazard

your Hazard Mitigation Grant Services and help you implement your Mitigation Plans
grants, projects, and programs. Our professionals have completed over Completed

seventy (70) Hazard Mitigation Plans across the country, and we have a



track-record of preparing plans that follow and go beyond the standards set forth by FEMA. What's more,
we know FEMA and KYEM, who will be the reviewers for your Hazard Mitigation Plan. We have an
unmatched understanding of the process and effort needed to gain regulatory approval.

Project Manager, Josh Human, leads Hazard Mitigation and Resilience planning for clients
throughout Kentucky and beyond, and brings LFUCG the optimal combination of local recognition and
Hazard Mitigation Services expertise.

Josh has developed multiple iterations of Hazard Mitigation Plans throughout Kentucky, including ones
for Lexington Fayette County (2); Louisville Metro (3); the Commonwealth of Kentucky (4); the
University of Kentucky (2); University of Louisville (2); Kentucky State University; and the Kentucky
Community Technical College System (KCTCS). In addition, Josh helped lead the development of KYEM'’s
Community Hazard Assessment and Mitigation Planning System (CHAMPS) system which is used to
capture mitigation actions for future funding and help local communities manage their mitigation
information. Josh has also supported multiple clients in applying for hazard mitigation project funding,
derived from his direct knowledge of helping with the development of their Hazard Mitigation Plans. As
the former Director of the University of Louisville Center for Hazards Research and Policy Development,
Josh understands the grant submittal and approval process, and will use that knowledge to help develop a
customized plan for LFUCG.

Organizational Chart

Our team is a talented pool of subject specialists who truly understand the project and its significance to
the Lexington community. The organizational chart below depicts the structure of our team, and we have
included brief resumes for our key team members on the following pages.

Josh Human

John Bucher aicr Mike Gresene crm sisp Katherine Osbome

Integrated Engineering (oer)




BA, Geography, University
of Kentucky, Lexington,
Kentucky

MS, Planning, 32/48
Hours Completed,
University of Tennessee,
Knoxville, Tennessee

Certified Project
Management Professional
(PMP), University of
Louisville Delphi Center,
Louisville, Kentucky

Louisville, KY

2005 Most Outstanding
Plan: Kentucky American
Planning Association,
2004 Kentucky State
Hazard Mitigation Plan

2013 Most Outstanding
Plan: Kentucky American
Planning Association,
Lexington Fayette County
Hazard Mitigation Plan

*denotes projects completed
with other firms

PROJECT MANAGER

With his career focused on protecting communities, Josh is the ideal professional
to lead the development of LFUCG’s Hazard Mitigation Grant Services project.
Josh brings nearly 20 years of experience within the disaster management and
resilience fields. His expertise lies in the fields of hazard mitigation planning,
resilience planning, recovery planning, Geographic Information System (GIS)
assessment modeling, hazard research, and community engagement

State, Local and University Hazard Mitigation Plans*, Multiple Locations
Developed, managed and contributed to multiple state, local and university
hazard mitigation plans. Served as the primary author of two enhanced state
hazard mitigation plans and received two Kentucky American Planning
Association outstanding plan awards for these efforts. Led clients through the
procurement of funding, project management (planning process, risk assessment,
mitigation strategy and plan maintenance) and adoption of hazard mitigation
plans. Many of these hazard mitigation plans helped obtain millions of dollars

in mitigation project funding, which have enhanced resilience levels over the
long-term. Clients include: LFUCG, Louisville Metro, University of Kentucky,
University of Louisville, NKU, State of Kentucky, Kentucky State University, and
KCTCS.

FEMA Region II Community Resilience Toolkit, Various Locations,
Various States

Project manager for the development of the FEMA Region II Community
Resilience Toolkit designed for newly elected municipal leaders. The
Toolkit outlines a series of actions elected officials should take to make their
communities more resilient.

Community Hazard Assessment & Mitigation Planning System
(CHAMPS)*, Kentucky

Helped establish, design, and manage the development of CHAMPS, an IT portal
that helps communities build and manage programmatic community resilience.
This $1.5M project was funded through a cross-pollination of federal (FEMA,
HUD & EDA) and state funds.

HUD National Disaster Resilience Competition (NDRC) Submittal,
Tennessee, Kentucky, West Virginia and the Community of Shelby
County, Tennessee

The HUD NDRC is a $1B competition designed to help communities build
resilience throughout their communities. This is accomplished through a
comprehensive community engagement process that leads to the implementation
of resilience-based programs and the identification of resilience-enhancing
projects. The end goal is to fund innovative resiliency projects and encourage
communities to adopt policy changes that reduce and mitigate social,
environmental and economic risks associated with a changing climate. Helped
clients submit more than $300M in resilience-based projects and programs and
secure over $100M in resilience-based projects and programs.



Master of Urban
Planning, University of
Louisville

MS, Recreation
Administration,
University of North
Carolina at Chapel Hill

BA, International Studies,
Emory University

Certified Planner
#028630, American
Institute of Certified
Planners

Louisville, KY

*denotes projects completed
with other firms

PLAN DEVELOPMENT LEAD

As a planner, John is focused on resilience, climate adaptation, hazard mitigation,
and mobility. His project experience includes creating resiliency planning
programs, developing GIS-based assessments, community engagement, grant
application preparation, and policy development. John uses GIS to analyze
hazard vulnerability, resilience, transit feasibility, build-out, and social equity. He
also offers public meeting/focus group facilitation and survey design expertise.

Louisville Metro Hazard Mitigation Plan, Louisville, Kentucky

Role included coordination of the planning process, completing the risk
assessment, and preparing the plan document. The risk assessment involved a
GIS-based analysis utilizing the MGRS 100-meter grid to aggregate exposure
and hazard risk. Exposure variables included population, socially vulnerable
populations, infrastructure, property, and community facilities. Risk and
exposure were combined for each 100-meter grid cell to determine relative
hazard vulnerability.

Regional Hazard Mitigation Plans, North Carolina

Responsible for completing the capability assessment for two multi-
jurisdictional hazard mitigation plans in western North Carolina. The plans
covered a total of nine counties, 25 municipalities, and the Eastern Band of
Cherokee Indians. For the capability assessment, reviewed relevant plans,
ordinances, and programs for all jurisdictions. The assessment resulted in
mitigation actions designed to fill gaps in each county’s capabilities.

Ann Arbor Hazard Mitigation Plan Update, Michigan

The City is updating its existing hazard mitigation plan. The innovative

plan update is considering both current and projected hazard risk. Climate
considerations are being integrated throughout the planning process, which
includes goals, the public survey, the risk assessment, capability assessment

and the mitigation strategy. This is also a CRS plan which is anticipated to earn
approximately 200 points for this Class 7 CRS community. The plan work is being
performed between July 2017 and November 2017. Serving as the lead planner

to develop the capability assessment, draft key pieces of the plan, maintain CRS
compliance, and facilitate meetings.

Community Resilience Toolkit, FEMA Region II, Various, New Jersey
Created a Community Resilience Toolkit designed for newly-elected municipal
leaders. The Toolkit outlines a series of actions elected officials should take to
make their communities more resilient. The Toolkit is a FEMA document that
Region II is sharing with New Jersey Municipalities.

Community Hazard Assessment & Mitigation Planning System
(CHAMPS)*, Kentucky

Role with CHAMPS is focused on creating a resiliency assessment for Kentucky
counties which includes two parts: socio-economic and operational capacity.



BS, Geography/
Geographic Information
Techniques, University of
Kentucky

Certified Geographic
Information Systems
Professional #00059434

Certified Floodplain
Manager #US-10-04996

Lexington, KY

GIS/RISK ASSESSMENT LEAD

Mike has more than 10 years of experience in Geographic Information Systems
(GIS) and serves as GIS Department Manager as well as FEMA Program
Manager for the Lexington and Louisville offices. Mike oversees extensive QA/
QC procedures and aligns project deliverables with client needs so his teams
deliver high-quality, useable data and products on time and on budget. He has
multifaceted project experience that includes geoprocessing, civil engineering,
water resources, all hazard mitigation, plan development, site evaluations, web
database and portal development.

FEMA CTP RiskMAP Watershed Assessments, Statewide, Kentucky
Leads quality assurance and quality control for all studies and assessments
through Kentucky’s RiskMAP initiative. Provided a statewide assessment of

all flood studies previously done across the state. Researching all old and new
studies for all 120 counties across the state and performing validity checks
ranging from determining whether hydrology changed within the watershed, to
whether the correct engineering model or methodology was used at the time of
the study. Through this process, was able to highlight areas that require future
FEMA funding to update engineering. This new assessment will allow Kentucky
to make decisions and route dollars more effectively to address needs.

Lexington-Fayette Urban County Government (LFUCG) Sanitary Sewer
Assessment, Lexington, Kentucky

Responsible for database management and maintenance of data gathered and
created during an on-going $5M+ sanitary sewer assessment project. Trained
field collection crews on proper data gathering techniques and in-house data
processing. Using field data and existing LFUCG data layers, spatial analysis was
performed to find discrepancies in existing data. Assisted in geo-coding various
datasets (backtrap valve installations, previous sump pump redirections, Consent
Decree and monitoring list sanitary sewer overflows (SSO), and PVA data).

FEMA Region VII Risk MAP Watershed Assessments, Statewide, Iowa
Led ateam to gather data, solicit community feedback, and perform an
assessment on 13 watersheds covering a third of lowa and reaching into five
other states. Pulled data from various databases and datasets. Analysis included
evaluating CNMS data showing validity of studied streams and also bringing in
high risk areas as defined by HAZUS outputs. Spatial analysis and local feedback
enabled the team to highlight problem areas for future mitigation or study
updates.

Rockford Flood Prone Home Acquisition Project Grant, Winnebago
County, Illinois

Worked with local government and the Illinois Emergency Agency to develop a
Pre-Disaster Mitigation (PDM) grant and a Hazard Mitigation Grant Program
(HMGP) application. Grants allowed Winnebago County to access approximately
$7M in federal funds to implement a 130-home acquisition buyout plan.



MS and BS, Civil
Engineering, University
of Mississippi

Engineer in Training -
Tennessee (#28758)

Lexington, KY

2013 American Council of
Engineering Companies
Grand Award in Studies,
Research, and Consulting,
Nashville Situational
Awareness for Flooding
Events (SAFE) Program
Support*

*denotes projects completed
with other firms

PUBLIC OUTREACH

Katherine will lead public engagement efforts for LFUCG. She specializes in
outreach activities on mitigation and disaster management projects. Katherine
has extensive involvement with the FEMA RiskMAP Program in multiple areas
of the country, which includes flood risk assessment and community outreach
for risk mitigation and disaster resilience. She serves as the outreach lead for the
Kentucky RiskMAP Program. Prior to joining Stantec, she supported Nashville
Metro Water Services during the May 2010 flood disaster. With the influx of over
10,000 residential and commercial property owners needing assistance, she
assisted in interpreting damage assessments for home owners and providing
public relations for the City. She has also assisted with the development of public
communication and education plans for several communities in Tennessee.

Kentucky RiskMAP Program CTP Support, Statewide

Stantec supports the Commonwealth of Kentucky Cooperating Technical
Partner Program with community outreach; program and project management;
hydrology and hydraulic floodplain analyses and mapping; Flood Insurance

Rate Map (FIRM) production; and dam safety program support. As outreach
lead, coordinates communication and meetings with community officials and

the public designed to inform communities about RiskMAP projects, including
developing project scope, identifying potential mitigation actions, and presenting
and reviewing project deliverables.

National Disaster Resilience Competition Phase 1 and 2 Submission,
Kentucky

Assisted with the State of Kentucky Phase 1 and 2 submission to the U.S.
Department of Housing and Urban Development (HUD) National Disaster
Resilience Competition (NDRC). Roles included technical writing and review.

Nashville SAFE Program Support*, Nashville, Tennessee

Assistant Project Manager for a partnership between Metro Water Services
(MWS), the Mayor’s Office of Emergency Management (OEM), Metro Planning
Department (Planning), the U.S. Army Corps of Engineers (USACE), the U.S.
Geological Survey (USGS), the National Weather Service (NWS), and AMEC
called Nashville Situational Awareness for Flooding Events (SAFE). Supported
the creation of a set of tools that can be used to assist in decision making during
aflood event. A reference manual detailed recommended emergency response
actions at various flooding levels, for six watersheds within Davidson County. In
addition, the project team provides on-call support to MWS Water. Additional
services under this contract have included integration of the Metro rain gage
network into the Nashville SAFE online flood mapping tool and troubleshooting
the network of Metro Water mobile webcams.



Team Highlights

When it comes to understanding and developing Hazard Mitigation Grant Services, we will make the
project easier for you—because we understand success is in the details. One of the most important of
those is to give you a team of hand-selected professionals who will create a specialized plan for you. Our
team has created multiple Hazard Mitigation Plans (HMP), (including the original and updated
plans for LFUCG), grant proposals, and conducted public outreach specifically geared toward hazard
mitigation. Our familiarity will save you time because there’s no learning curve, and our technical know-
how means we will develop a clear, comprehensive checklist for your needs. With the added expertise of
our DBE firm Integrated Engineering (IE), you'll see the team members dedicated to this project are
leaders in their fields and excited to serve as an extension of your team. Some highlights of our entire
Kentucky-based team include:

Created
A Project Manager with over 17 years of Hazard LFUCG’s original
Mitigation Plan and Grant development experience,
proven success with securing grants, who led the and u pdated
development/implementation of your HMP and update. HMP

Key team leaders who have developed Hazard Mitigation Plans and Grant applications
for many other communities and private clients, including the University of Kentucky, the
University of Louisville, Louisville Metro, and Northern Kentucky University.

Experts in FEMA regulations and safety initiatives, and receiving FEMA accreditation. We
help make the federal system and processes work for you. We are also FEMA-Authorized Hazus-
MH and Hazard Mitigation Planning Instructors.

Leaders in the RiskMAP program and Flood Protection Structure Accreditation Task Force.

Grant managers who create frameworks and guides to help protect your buildings,
infrastructure, and people by allowing you to respond and recover in the most efficient manner in
the event of a disaster. We identify funding opportunities to expand your disaster program,

Developers of the CHAMPS system, an important database for this project.

Developers of the USACE's Levee Periodic Inspection (PI) report card template, who launched the
full-scale program to conduct safety inspections on the federally authorized levee system.

Preparers of Kentucky’s HUD National Disaster Resilience Competition application in 2016.

A public outreach/stakeholder communication expert in Katherine Osborne, who has
helped LFUCG with public outreach initiatives on multiple projects. We know your stakeholders,
as we developed your Capacity Assurance Program.

A firm providing 30+ years of successful services for LFUCG. Our knowledge of your water
and wastewater infrastructure is critical to developing a comprehensive Hazard Mitigation Plan.

MBE subconsultant (Integrated Engineering) -the LFUCG 2016 Minority Owned Small Business
of the Year, will help us meet your DBE goals.

Nearly 300 professionals in Kentucky (and 22,000 worldwide) to draw upon should project
demands require additional resources.



Relevant Project Experience

What sets Stantec apart is that we have built the systems you need for this project and have performed
similar work here in Kentucky and across the nation. As leaders and experts in research, analysis, grant
writing, and template development specifically related to mitigating hazards, we have the knowledge and
tools in hand to start the project immediately and complete it efficiently. We are committed and
responsive, as proven on the many projects we’ve completed for LFUCG over many years.

Louisville Hazard Mitigation Plan
Louisville, Kentucky

Client Reference: Jim McKinney
Louisville Metro Government
(502) 572-3485
jim.mckinney@Iouisvilleky.gov

Going the extra mile, Stantec developed an enhanced
2016 Louisville Metro Hazard Mitigation Plan for
Metro’s Emergency Services.

Stantec’s team went above and beyond just meeting
FEMA requirements for Metro’s hazard mitigation plan.
Our team applied advancements in stakeholder
engagement and vulnerability assessments using non-
traditional stakeholders in the planning process. This
approach allowed Stantec’s team to reach new levels of
engagement from organizations such as the Center for
Neighborhoods, Louisville Downtown Partnership, and
Louisville Metro Housing and Community Development.

Our team also enhanced the GIS-based risk assessment Stantec developed for the Commonwealth of
Kentucky Hazard Mitigation Plan. We enhanced the 1-kilometer grid we used initially to assess risk for the
Kentucky Hazard Mitigation Plan, down to a 100-meter grid for the Louisville Metro Hazard Mitigation
Plan. This increased level of analysis provided Louisville Metro with a fine-grained view of risk and
vulnerability unavailable in other Hazard Mitigation Plans. This method has also proven to be very
beneficial for helping with land use decisions.

Another advancement involved Stantec’s use of social vulnerability to establishing hazard exposure.
Stantec team members assigned more US Census data to the 100-meter grid than usual. We included the
standard data for overall population, but also added data for age, disability, English speaking, health
insurance coverage, poverty, education, and employment; along with other exposure variables, such as
infrastructure, critical facilities, and property.

In addition to enhancing the Hazard Mitigation Plan itself, the additional stakeholder engagement and
advanced risk assessment allowed additional Louisville Metro Departments (Public Health, Housing and
Community Development, and Planning and Design Services) to utilize this data for other purposes.

Team Members:

Josh Human
John Bucher
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RiskMAP Production and Technical Services
Nationwide

Client Reference: Mike McGinn
FEMA

(202)646-3579
Michael.McGinn@fema.dhs.gov

Stantec models, maps, identifies and
inspires risk mitigation for our nation,
addressing the hazard most prominent in
each community.

As part of the Strategic Alliance for Risk
Reduction (STARR and STARR I1) Joint
Venture, Stantec supports development
of FEMA'’s RiskMAP program and
implementation of the RiskMAP vision to
create resilient, sustainable communities nationwide. As part of this contract, Stantec provides:

Regulatory and non-regulatory Flood Risk Product development

« Performed 100+ riverine and/or coastal studies throughout assigned Regions, including regulatory and
nonregulatory Flood Risk Product development, all within a SPI of 0.93 and a CPI of 1.0, resulting in on-
time and on-budget performance.

 Performed levee analyses, including reviewing submitted levee accreditation packages to verify
regulatory compliance, coordinating with levee owners and communities, and updating flood risks and
flooding limits behind levees using analyses developed as part of LAMP.

Creating community resilience/advancing mitigation actions

<Developed and conducted resilience training boot camps to prepare 30+ STARR Il and FEMA staff to
interact with communities regarding resilience, risk reduction actions, and the value of engagement and
partnership building. The result is more than 60 productive resilience meetings that helped communities
understand their risks and focus on taking actions. Also identified hundreds of potential mitigation
actions.

« Assisted in the development of the “Mitigation Ideas: A Resource for Reducing Risk to Natural Hazards”
document for communities to identify and evaluate 644 potential mitigation actions to reduce risk related
to natural hazards and disasters.

Collaboration and communications

« Conducted 100+ community engagement and outreach activities, including discovery meetings,
community/public meetings, and resilience meetings, to increase risk awareness.

« Stantec, as part of STARR II, has conducted 95 online training sessions covering 17 topic areas; more
than 3,200 participants from all 10 FEMA regions attended.

Team Members:

Josh Human As part of STARR and

John Bucher

Katherine Osborne STARR II- we’ve performed
Mike Greene

work in FEMA Regions 1, 2,
3,5,6,7,9, and 10.

RFP #32-2017 Hazard Mitigation Grant Services 12



Client Reference: Doug Eades

KY Division of Emergency Management
502-607-1633
james.eades2.nfg@mail.mil

Stantec recognizes the growing need to better organize and access data that supports community
resilience planning and promotes local mitigation actions. As community officials embraced the concept
of resilience, one of the key links for success was the integration between emergency operations and
mitigation planning. Historically, these two operations seldom

worked in coordination. Stantec bridged the gap by developing

the Community Hazard Assessment and Mitigation Planning

System (CHAMPS).

Stantec worked with Kentucky Emergency Management
(KyEM) to develop CHAMPS, a Web-enabled information
management and workflow support application. The system
links and stores all disaster recovery elements from the time
an event occurs all the way through the successful completion
of a mitigation project. It is helping KyEM streamline the
development of state and local hazard mitigation plans,
coordinate public outreach, manage mitigation projects, and
provide a central repository for all hazard mitigation
strategies. Additionally, mitigation information is now readily
available to local officials (including Louisville Metro); making
CHAMPS the link between disaster planning and mitigation
through effective project management and local community
outreach. Key tasks included:

Leveraging relationships. To make CHAMPS a success, Stantec drew upon its strong partnerships
with KyEM, the Kentucky Department of Local Governments (DLG), and the University of Louisville
Center for Hazards Research and Policy Development (CHR).

Data analysis and performance. With access to CHAMPS, communities now have fast access to
historical pre-disaster information to show how much damage occurred. Assessment templates can be
created within the system to capture key data elements. This is also allowing Kentucky the ability to get
disaster relief dollars — faster.

Collaborations and communications. The system provides the setting for stream-lined interaction
horizontally at the local emergency planning level and vertically among state and federal partners.

Innovation and efficiency. By designing dynamic database links, CHAMPS further provides increased
data storage, access, and update capabilities.
Team Members:

Josh Human
John Bucher



Client Reference: Carey Johnson
KY Division of Water (KDOW)
502-564-3410
Carey.Johnson@ky.gov

With more than 200 dams throughout Kentucky, a dam breach is one of the biggest risks we face in the
state. To protect our communities against this risk, the Kentucky Division of Water (KDOW) asked
Stantec to inspect, assess, and document potential problem dams and create a project plan.

This is a project heavily focused on collecting, storing, and reporting technical data on the more than 200
dams across Kentucky. Our focus was to develop a Dam Safety database that would cost-effectively
validate dam hazard classifications and identify mitigation strategies for cases where a classification is no
longer valid.

Overall, the goal was to take historical data and incorporate it into a usable data management system
which fosters a greater understanding of the conditions and risks associated with Kentucky dams. The
system we created helps catch problems before they develop into major disasters, prioritize projects, and
assess potential impacts of issues if they aren’'t addressed. The plan is segmented into eight tasks, which
surround new program management tools to simplify the process and expedite solutions. Tasks include:

1. Data Gathering, Field Reconnaissance, and Investigations

2. Dam Failure Inundation (Breach) Zone Mapping, Risk Assessment
3. Dam Field Investigations

4. Preliminary Mitigation Planning

5. Simplified Emergency Action Plans (EAPS)

6. Seismic Assessment Research

7. Catastrophic Long-Term Recovery Plans

8. Expanded Dam Safety Outreach and Education

What makes this effort truly unique is that our Project Team created automated methods and processes to
effectively assess hazard classifications, identify best options to mitigate risks, and institute a simplified
Emergency Action Plan for targeted dams.

“Stantec can be relied on to
deliver high quality products
and top notch client service.”

Team Members:

Mike Greene

Carey Johnson, CTP Program Manager, KDOW



Kentucky Community Recovery Planning Guide
Statewide, Kentucky

Client Reference: Mark Williams

KY DEM

1024 Capital Center Drive, Suite 340
Frankfort, KY 40601

(502) 573-2382

Kentucky is better prepared than ever in the event of a
disaster, now armed with a guide that members of this
Stantec team established to streamline disaster recovery
efforts.

As part of an Economic Development Agency (EDA) and
HUD-CDBG DR grant, the Kentucky Division of
Emergency Management partnered with the Kentucky
Department for Local Government, University of
Louisville Center for Hazards Research and Policy
Development (CHR), and Stantec, to manage the
program.

Josh Human and John Bucher led efforts to create the
guide, targeted to local Kentucky leaders with little to no
experience in resiliency, recovery, disasters, or
planning. The guide includes step-by-step instructions
for how to develop a pre-disaster (resiliency) or post-disaster (recovery) plan specifically in Kentucky. It
provides information how to apply for technical and financial assistance and how to comply with local and
state-level Emergency Support Function (ESF)-14 procedures and the National Disaster Recovery
Framework (NDRF). The project team also developed an accompanying community participation
handbook to make it easy for local leaders to conduct public meetings and gather community input.

Team members created the local and state-level planning guide after reviewing extensive resiliency and
recovery related research, and then conducting separate focus groups with community members and
Voluntary Organizations Active in Disasters (VOADSs) recently impacted by disasters. The community
focus group sessions asked participants several questions including: 1) what assistance was helpful
following the disaster; 2) what assistance was not helpful; 3) what would have been helpful but was not
provided; and, 4) what lessons learned could benefit other communities in the future. The VOAD focus
group focused on gathering information to better understand the role of non-governmental agencies pre-
and post-disaster and how they fit into the new National Disaster Recovery Framework. Team members
analyzed all information gathered during the focus groups, and used the most notable themes and issues
to guide their development of the planning guide and state-level policy.

This guidance helped establish a codified recovery framework for our partners in Kentucky.
Team Members:

Josh Human
John Bucher

RFP #32-2017 Hazard Mitigation Grant Services 15
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LFUCG is seeking an experienced and technically qualified consulting team with the specialized
knowledge and the capacity to accomplish this work in a cost-effective manner.

Stantec’s capability to timely perform your work is tied to our professional qualifications, past
performance, knowledge, experience, and the absolute commitment of our staff. We are “right-staffed” —
meaning there are no superfluous personnel. Having a core group of professionals allows us to minimize
your costs, by working together efficiently. If the project requires additional support, we have more than
22,000 employees across Stantec and can reach out to professionals with the technical qualifications and
experience to complete the work outlined in your RFP. The following points explain our commitment to
maintaining our capacity for this project.

e Stantec’s Project Manager, Josh Human, has a proven track record of successfully managing and
executing municipal projects. He successfully developed your Hazard Mitigation Plan and its
update, and has a personal stake in continuing the work LFUCG has done under their Hazard
Mitigation program. He is a Senior Associate within Stantec and has the authority to provide
additional resources if needed, to meet your project expectations. Josh knows how to plan,
organize, manage, and execute your work to meet your deadlines and will take a hands-on
approach to this project.

e We have reviewed the scope of work in the RFP and verified that our Project Manager, Technical
Leads, and DBE firm, IE, have ample capacity to complete this work within your prescribed
schedule.

e You have a personal commitment from Stantec that our technical resources are dedicated to
completing your project assignments within the schedule milestones and established budget.

e Of particular importance is the current availability of this project’s team members. Individuals
assigned in the Organization Chart outlined in Section 2, have more than sufficient availability to
meet your project needs.

We’ve selected the individuals and subconsultant to be on our
team with available capacity to bring you a focused team that
avoids inefficiencies associated with too many firms or excessive
division of work.
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4. PAST PERFORMANCE

With You

We take great pride in the value and level of service we provide LFUCG today and for the past 30+ years.
Our first-hand experience with LFUCG serves as a testament to the quality of work we deliver on every
project. Table 4.1 below lists some recent projects that our Stantec team has performed for LFUCG, with
a quick-glance view of adherence to budget, quality expectations, and schedule commitment.

Table 4.1. Past Performance on LFUCG Projects

o) 2 o
e 223 58
Project Name = g 2 o

c O 0 =

S 2 =3

= a O
LFUCG Hazard Mitigation Plan and Update v v |V v
Newtown Pike Preliminary Engineering v | v | ¥'| Ongoing
Hawthorne Lane v | v | ¥'| Ongoing
Department of Environmental Quality and Public Works Facility/Asset Assessment | v/ | v/ | V/ v
Beaumont Centre Traffic Study v | v | ¥'| Ongoing
Wilson Downing Stormwater Improvements (SWIP) v | v | ¥'| Ongoing
Clayvis Court Drainage improvements v v |V v
Capacity Assurance Program Management v | v | ¥'| Ongoing
Gribbin Drive Detention Basin Remediation v v |V v
Coldstream Park Detention Basin Remediation v | v |V v
Bolivar Avenue Drainage Improvements v v |V v
Downtown Lexington Traffic Movement and Revitalization Study v | v v v
Group 2 and 3 Sanitary Sewer Assessment (SSA) v v |V v
Group 1 Sanitary Sewer Assessment (SSA) v | v |V v
Jessie Clark Sinkhole Drainage Study v v |V v
Cane Run Sewer Trunk Rehabilitation v | v |V v
South Elkhorn Watershed Modeling v v |V v
Lake Shore Drive Storm Sewer Replacement v | v |V v
Roanoke and The Lane Properties Restoration Plan v v |V v
Skycrest Drainage Project v | v |V v
LFUCG FEMA Flood Map Update v v |V v

RFP #32-2017 Hazard Mitigation Grant Services 17



With Others

When it comes to protecting communities, our work extends throughout Kentucky and across the
Southeast. Table 4.2 details several of the most relevant Hazard Mitigation Planning projects our team
has completed throughout Kentucky. We would be happy to provide an extended list of clients
nationwide, at anytime upon your request.

Table 4.2. Hazard Mitigation Planning Clients- Statewide

o) 2 o

O) (o) =) F‘.u)

ie) =1l 1)

Project Name = g 2 a

c O 0 £

= c O

= a O
2016 Louisville Metro Hazard Mitigation Plan v v |V v
2016 University of Kentucky Hazard Mitigation Plan v | v |V v
2015 Kentucky State University Hazard Mitigation Plan v v |V v
2013 KCTCS Hazard Mitigation Plan v | v |V v
2013 University of Louisville Hazard Mitigation Plan v v |V v
2013 Enhanced Kentucky State Hazard Mitigation Plan v | v |V v
2013 Lexington Fayette County Hazard Mitigation Plan v v |V v
Kentucky Emergency Management CHAMPS System v | v | ¥ | Ongoing

FEMA

As a member of the Strategic Alliance for Risk Reduction 11 (STARR I1), Stantec manages Regional
Service Centers in FEMA Regions 11, V and VII, with staff that monitor status and quality of regional
work, support coordination and outreach, and perform levee, coastal, and technical analyses. Our staff
provides stewardship of available program funding, consistently performing under budget, and enabling a
total national program savings of $7 million.

We also develop and conduct resilience training boot camps and other trainings to prepare our
staff and FEMA personnel to interact with communities regarding resilience, risk reduction,
and the value of partnership building. We assisted with the development of the “Mitigation Ideas: A
Resource for Reducing Risk to Natural Hazards” document for communities, outlining more than 640
potential mitigation actions to reduce risk related to natural hazards and disasters

Stantec provides holistic approaches to resiliency which is
accomplished through our understanding of multiple
industry sectors and the capabilities of our diverse staff.

RFP #32-2017 Hazard Mitigation Grant Services 18
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Design with community in mind... this is what we do at Stantec, because we live, travel, and volunteer in
the communities where we work. For this project, you are planning for the safety of your community, so it
is critical to have a team that’s ingrained in your community and understands your safety needs- and
Stantec is that team.

Our team members have been involved throughout your entire Hazard Mitigation Planning lifecycle, and
we know your plan and your stakeholders. Project Manager, Josh Human, grew up in your community and
has a passion for the city and its well-being. He's also been the leader for your original Hazard Mitigation
Plan and its update. He will use his experience and knowledge of your current plan and future needs, to
efficiently work with you to create an approvable plan for a more resilient Lexington Fayette County
(LFUCG).

Part of the benefit of choosing Stantec, is that we have developed processes—from our years of experience
developing hazard mitigation plans, floodplain management plans, and emergency management programs.
These processes allow us to provide LFUCG with top level, useable deliverables that meet and exceed the
needs of your project.

Stantec and our partners at Integrated Engineering (IE) have worked extensively in the mitigation practice
to reduce the impact of future hazards and develop solutions to complex hazard issues within your
community. Some of our key deliverables include:

e Developing your last two Hazard Mitigation Plans, and the last two Hazard Mitigation Plans for the
University of Kentucky

¢  Working within the state of Kentucky, and having strong, extensive relationships with Kentucky
Emergency Management (KYEM) and FEMA 1V, who will be the reviewers of this plan

e Helping the Bluegrass Area Development District and the Commonwealth of Kentucky with their
previous plans



Approach

Knowledge of your community, your needs, and the stakeholders for your project are key elements to our
approach for this project. We know it is important to have expertise in all of these areas to provide you with
the customized plan that best suits the needs of your residents, businesses, and visitors.

To develop a meaningful mitigation plan for LFUCG, we will work directly under the Division of
Emergency Management (DEM) Operations and Recovery Manager (O&RM), Tim Brandewie, to
implement a collaborative planning process, innovative outreach strategy, and robust risk assessment. Over
an approximate six-month schedule, the Stantec Team will:

o Facilitate the activities and staffing of the Hazard Mitigation Committee

e Conduct research and analysis as directed by the Committee or the DEM O&RM

e Update and draft planning documents, reports, briefings, and presentations as directed by the
Committee

o Represent the Committee or DEM O&RM at project-related meetings, public forums, and events

e Serve as a liaison between stakeholder agencies, including FEMA, KYEM, Bluegrass Area
Development District, etc.

e Document committee and project work as part of the entire planning process

e Develop a FEMA-approved local Hazard Mitigation Plan

Our proposed process is based on following FEMA's latest hazard mitigation planning guidance (FEMA
Local Mitigation Plan Review Tool, 2011) and the CRS Activity 510 10-step planning process. Following the
Local Mitigation Plan Review Tool guidance, Stantec will complete the following five tasks to achieve this
scope of services.

Task 1: Planning Process

Task 2: Hazard Identification & Risk Assessment

Task 3: Mitigation Strategy

Task 4: Plan Review, Evaluation, and Implementation
Task 5: Develop Plan and guide the Adoption Process

Task 1: Planning Process

Stantec will use our local and professional experience to work collaboratively with the state, region,
members of the Hazard Mitigation Committee, and local stakeholders to complete the planning process for
the development of the LFUCG Hazard Mitigation Plan.

Step 1: Organize to Prepare the Plan

e Develop the project plan for successful completion using our project management procedures

e Assist with reforming a well-rounded Hazard Mitigation Committee with representatives from all
interested parties (Fayette Neighborhood Council, Citizens Storm Water Council, Fayette LEPC,
Building Inspection, Planning and others)

e Establish ongoing communication procedures, including those needed for grant compliance
(match documentation) with KYEM and FEMA Region IV

Step 2: Documentation of the Planning Process
¢ Document meetings, webinars, interviews, and calls
e Maintain records for DMA 2000 and Community Rating System (CRS) compliance

e Provide access to a project FTP site for data collection, document sharing, storage and data
transfer



Step 3: Develop an Outreach Strategy

e Facilitate up to four in-person stakeholder meetings with the Hazard Mitigation Committee that
will be open to the public. (These meetings include: Kick-Off, Risk Assessment, Mitigation
Strategy, and Draft Release)

e Facilitate multiple individual steering committee meetings in-person and via webinar

e Deliver a transparent process for public mitigation engagement (announcements, displays,
potential website materials)

e Conduct wide-reaching data collection efforts through stakeholder interviews, online sources,
public meetings, and existing studies

Step 4: Coordinate with Stakeholders and Integrate Plans
e Review available plans, regulations, studies, reports, regulations, technical information for
integration into LFUCG's third Hazard Mitigation Plan
e Assess LFUCG’s capabilities to advance mitigation actions

Task 2: Risk Assessment

Stantec will use our local and professional experience to work collaboratively with the LFUCG Hazard
Mitigation Committee and partners to complete the risk assessment for the development of the Hazard
Mitigation Plan. Using our extensive knowledge of your risk and vulnerability data will help our team
complete a robust Risk Assessment quickly and effectively.

Step 1: Identify the Hazards
e Review current list of hazards identified in existing mitigation plans, including a review of the
Bluegrass ADD, University of Kentucky, and State Hazard Mitigation Plans identified hazards.
Stantec, working with members of the Hazard Mitigation Committee, will identify any gaps in the
list that need to be addressed with the stakeholders
e Define each hazard

Step 2: Profile the hazards
o Develop alocal Hazard Profile for each hazard. This includes a local background of the effects of
each hazard, as well as a Profile Risk Table (Table 5.1) of each of the identified hazards
(probability, magnitude, extent and loss information). This will be an update to your previous plan.

Table 5.1 Profile Risk Table

Period of occurrence: When does this hazard occur?
Number of events: Number of recorded events
Probability of the event occurring, calculated using

Probability of events:
occurrence data

Past damages: Record of damages in NCEI Storm Events Database

Warning time: Average warning time for this type of hazard — factor
of extent

Potential impact: The potential impact this hazard could produce

Zg;:;_tlal ofinjury or The potential this hazard could cause injury or death

Possible extent: How bad could it be?



Step 3: Develop Hazard Vulnerability Score for
Each Hazard

e Stantec will use our Hazard Vulnerability Score
Risk Assessment model (same model used in
your two previous plans) to build out GIS based
information and maps that will display
Exposures and Hazards across the planning area.
This model provides an extremely useful set of
data layers per hazard to display vulnerability at
an enhanced 100-meter grid level across your
community. This data is an added value because
you can use it for other planning mechanisms
such as comprehensive/land-use planning and
response and recovery scenarios.

e Develop ESRI GIS data for updated Risk
Assessment

e Develop a Risk Assessment that maximizes the
potential for Community Rating System (CRS)
points

e Provide access to HAZUS professionals that can help with Dam/Levee Vulnerability Map
HAZUS runs if seen as needed

Step 2: Draft Risk Assessment
e Complete the write up and visual display of the Risk Assessment

Task 3: Mitigation Strategy

Stantec will use our local and professional experience to work collaboratively with LFUCG Hazard
Mitigation Committee and partners to develop the updated mitigation strategy for the Multi-Hazards
Mitigation Plan. We will use our previous Understanding of Actions identified to help efficiently identify
successes and future opportunities within LFUCG.

Step 1: Set Goals
e Review current Goals from the 2013 plan and make revision where necessary

Step 2: Review Previous Mitigation Strategy Section(s) and Update Action Items
e Meet with the Hazard Mitigation Committee and individual stakeholders to discuss the successes
of the current mitigation strategies identified. This will include a thorough review of the mitigation
projects that have been implemented throughout LFUCG over the last 5 years
e Host a workshop-style meeting to brainstorm a variety of potential solutions/actions for identified
issues

Step 3: Draft an Action Plan

e Create an updated mitigation strategy that includes an update to your “Mitigation Five-Year
Planning Workbook.”
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Task 4: Plan Review, Evaluation, and Implementation

Stantec will use our local and professional experience to work collaboratively with the LFUCG Hazard
Mitigation Committee and local stakeholders to develop the updated plan review, evaluation, and
implementation section for the LFUCG Hazards Mitigation Plan. We will use our specific knowledge and
relationships with DEM to create an achievable plan maintenance schedule and will work hand-in-hand
with the DEM to achieve that schedule.

Step 1

: Formulate Plan Maintenance Procedures

Review existing monitoring, evaluation, and ongoing public outreach procedures and provide
recommendations to enhance procedures

Develop a plan maintenance section that coordinates with the current section and provides a path
for review and evaluation for LFUCG to follow for the next five years

Task 5: Develop Plan and Guide the Adoption Process

Stantec will use our local and professional experience to work collaboratively with the LFUCG Hazard
Mitigation Committee and its partners to develop the draft plan. We will also guide the adoption process
from plan submittal to adoption at the local level.

Step 1

: Create Draft Hazard Mitigation Plan and Submit for Initial Review

Create an aesthetically pleasing, readable document with assistance from our graphic designers
and editors

Guide LFUCG through the Local Plan Development Tool process to submit for review

Submit draft plan to the public for review and document the comments and fixes

Submit draft plan to KYEM for initial review

Fix any recommended revisions from the state

Submit plan to FEMA 1V for initial review

Fix any required revisions from FEMA IV to achieve adoption worthy plan

Step 2: Guide LFUCG Through the Adoption Process

Once FEMA 1V deems the plan adoptable, Stantec will help LFUCG through the local adoption
process, including adoption by LFUCG council and approval by the mayor.
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As the largest civil engineering firm in Kentucky, Stantec has
nearly 300 professionals working in Lexington and Louisville-
and many more within a few hours drive of our offices. Every
member of this Stantec team lives and works in Kentucky and
has a proven track-record of providing quality services to
LFUCG. Our experience working with LFUCG gives you the
benefit of working with professionals who know your regulatory
needs, processes, and systems, and can develop an adaptable and
implementable plan.

Stantec recognizes LFUCG’s commitment to utilizing
disadvantaged business enterprises (DBE), where
appropriate, on projects. To support this goal, Stantec has
partnered with Integrated Engineering, PLLC (IE) for this
project. IE’s office is also headquartered in Lexington.

Stantec office locations
and staff counts in the region.

Location of Employees

Table 6.1 summarizes the location of each of our project team members as outlined in our Organizational
Chart presented in Section 2. Our locality provides the following benefits to LFUCG:

e Ready access to the key team members.

e A Hazard Mitigation consultant familiar with you/your needs and with an understanding of
FEMA standards, local issues, and the creators of the CHAMPS database.

e Atrusted partner with a vested interest in the success of the project. We live and work here too!

Table 6.1. Location of Employees

Josh Human Project Manager Stantec Louisville, KY
John Bucher, AICP Task Lead- Plan Development Stantec Louisville, KY
2/::";/? Gireene, e, Task Lead- GIS/Risk Assessment = Stantec Lexington, KY
Katherine Osborne Task Lead-Public Engagement Stantec Lexington, KY
TIEREEE DBE — QA/QC IE Lexington, KY

Engineering (IE)

As your advocate on all project matters, we act as a seamless and
transparent extension of your team. Fully integrated and fully
committed—we are your partner every step of the way.



DBE Inclusion
Award winning SBE firm, Integrated
Engineers, PLLC (IE), will join Stantec
to assist with LFUCG’s Hazard Mitigation
Grant Services. We've successfully
partnered with I1E on numerous other projects and their
experience and in-house capabilities align closely with the
technical needs for this project.

IE is a certified minority-owned business enterprise (MBE)

established in 2005 and is headquartered in Lexington. IE offers

professional engineering, surveying and landscape architecture . .

services. |E employs a total of 33 professionals in three offices LFUCG named Integra_ted I_Engmeermg
. . . . the 2016 Kentucky Minority Owned

(Lexington, Louisville, and Florence, KY). IE assisted Stantec in Small Business of the Year

developing your SCAP program by providing insight into the land

development process and assisting in conducting Task Force meetings. IE is also currently serving as a

subconsultant on your CMOM program and served in a similar capacity on your Capacity Assessment project.

IE is the recipient of LFUCG’s 2016 Kentucky Minority Owned Small Business of the Year award.
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of The communities
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AFFIDAVIT

Comes the Affiant, Joe J. Herman and after being
first duly sworn, states under penalty of perjury as follows:

1. His/her name is Joe J. Herman and he/she is the
individual  submitting the proposal or is the authorized representative
of Stantec Consulting Services Inc. . the entity

submitting the proposal (hereinafter referred to as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract
and will maintain a "current” status in regard to those taxes and fees during the life of the
contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license,
if applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes and/or fees are delinquent or that a business license has not been
obtained.

\, , . .. ‘/'

55, Proposer has not knowmgly violated any provision of the campaign finance laws of the
: Commonwealth of Keéntucky within the past five (5) years and the award of a contract to
' ll:- not violate any provision of the campaign finance laws of the

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page



7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an

offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further, Affiant sayeth naught.

&3 Y

STATE OF Lenprie ™

COUNTY OF __fayeTe

The foregoing instrument was subscribed, sworn to and acknowledged before me

by Joe Hetmean

of )59,{3*@”) ber ,2017

_ Mo
on this the 7 day
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WORKFORCE ANALYSIS FORM

Name of Organization:

Stantec Consulting Services Inc.

Categories Total White Hispanic Black or Native Asian American Two or Total
(Not or Latino African- Hawaiian (Not Indian or more
Hispanic or American | and Other | Hispanic Alaskan races
Latino) (Not Pacific or Latino | Native (not (Not
Hispanic or | Islander Hispanic or Hispanic
Latino (Not Latino or Latino
Hispanic
or Latino
M F M F M F M F M M F M F IM| F
Administrative/Suppor{ 19 4 14 110 0 0 0 0 0 0 0 0 0 0 5 |14
Professionals 185 130 | 42 6 10 2 0 0 0 1 2 0 0 2 0 [141]44
Executive/Sr. Level 14 12 2 0 0 0 0 0 0 |0 0 0 0 0 [0 p2 |2
Mid. Level Managers S 0 0 0 0 0 0 0 0 0[O 0 0 0 |5
Operatives 6 0 0 0 0 0 0 0 0 010 0 0l O 6 (0
Technicians 53 44 6 0 0 | 2 0 0 0 1 0 |0 0 0|0 47 6
Protective Service
Para-Professionals
Office/Clerical
Skilled Craft 3 3 0 0]01(|O 0 0 0 0O |0 (O 0 0|0 3 10
Laborers/Helpers 15 15 0 0 0 0 0 0 0 0 0 1510
Total: 300 219 | 64 0 4 0 0 0 2 2 0 2 |0 23466
Joe J. Herman, PE Date: 99 12, 17

Prepared by:

(Name and Title)

Revised 2015-Dec-15




EQUAL OPPORTUNITY AGREEMENT

The Law

. Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and sub-contractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietham Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and
promoting. It is the Government's intent to affirmatively provide employment opportunities for those
individuals who have previously not been allowed to enter into the mainstream of society. Because of its
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. In following this commitment to Equal Employment Opportunity and
because the Government is the benefactor of the Federal funds, it is both against the Urban County
Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities,
women, Vietnam veterans, handicapped and aged persons.

)Y"')('Aéhv———‘ Stantec Consulting Services Inc.

Sig?lafure 7 Name of Business




GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational
Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS
Chapter 338. The Respondent also agrees to notify the LFUCG in writing
immediately upon detection of any unsafe and/or unhealthful working conditions
at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG
harmless from all penalties, fines or other expenses arising out of the alleged
violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda and lonWave Q&A, if any, shall be considered in making
the proposal, and such addenda shall be made a part of this RFP. Before
submitting a proposal, it is incumbent upon each proposer to be informed as to
whether any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals,
to award in whole or part, and to waive minor immaterial defects in proposals.
LFUCG may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any
time prior to the opening; however, no oral modifications will be allowed. Only
letters, or other formal written requests for modifications or corrections of a
previously submitted proposal which is addressed in the same manner as the
proposal, and received by LFUCG prior to the scheduled closing time for receipt
of proposals, will be accepted. The proposal, when opened, will then be corrected
in accordance with such written request(s), provided that the written request is
contained in a sealed envelope which is plainly marked “modifications of
proposal’.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.
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Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful
Respondent shall warrant that it is familiar with and understands all provisions
herein and shall warrant that it can comply with them. No additional
compensation to Respondent shall be authorized for services or expenses
reasonably covered under these provisions that the proposer omits from its
Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are
not performed in an acceptable manner to the LFUCG, the LFUCG may cancel
this contract for cause by providing written notice to the proposer, giving at least
thirty (30) days notice of the proposed cancellation and the reasons for same.
During that time period, the proposer may seek to bring the performance of
services hereunder to a level that is acceptable to the LFUCG, and the LFUCG
may rescind the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor’s failure
to perform its contractual duties

(2)  If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a
specified date by which the contractor shall cure the identified
deficiencies. LFUCG may proceed with termination if the contractor
fails to cure the deficiencies within the specified time.

(3)  Adefault in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:
(a) Failure to perform the contract according to its terms,
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conditions and specifications;

(b) Failure to make delivery within the time specified or according
to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens
filed pursuant to the provisions of KRS Chapter 376, or letters
of indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor;
or

(f)  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of
that intent, Payment for services or goods received prior to termination shall be
made by the LFUCG provided these goods or services were provided in a
manner acceptable to the LFUCG. Payment for those goods and services shall
not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It is
expressly acknowledged that LFUCG shall never be required or obligated to
consent to any request for assignment or subcontract; and further that such
refusal to consent can be for any or no reason, fully within the sole discretion of
LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or
other action has been duly taken authorizing the Respondent to enter into this
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Contract. The Respondent will provide LFUCG with a copy of a corporate
resolution authorizing this action and a letter from an attorney confirming that the
proposer is authorized to do business in the State of Kentucky if requested. All
proposals must be signed by a duly authorized officer, agent or employee of the
Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and
venue in such Court for the limited and sole purpose of proceedings relating to
this Contract or any rights or obligations arising thereunder. Service of process
may be accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which
would, if adversely determined, have a materially adverse effect on the authority
or ability of Respondent to perform its obligations under this Contract, or which
question the legality, validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and such
term or provision shall be deemed stricken.

Contractor [or Vendor or Vendor's Employees] will not appropriate or make use of
the Lexington-Fayette Urban County Government (LFUCG) name or any of
its trade or service marks or property (including but not limited to any logo or
seal), in any promotion, endorsement, advertisement, testimonial or similar use
without the prior written consent of the government. If such consent is granted
LFUCG reserves the unilateral right, in its sole discretion, to immediately
terminate and revoke such use for any reason whatsoever. Contractor agrees
that it shall cease and desist from any unauthorized use immediately upon being
notified by LFUCG.

September 12, 2017
Date



DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

Notice of requirement for Affirmative Action to ensure Equal Employment
Opportunities and Disadvantaged Business Enterprises (DBE) Contract
participation. Disadvantaged Business Enterprises (DBE) consists of Minority-
Owned Business Enterprises (MBE) and Woman-Owned Business Enterprises
(WBE).

The Lexington-Fayette Urban County Government has set a goal that not less
than ten percent (10%) of the total value of this Contract be subcontracted to
Disadvantaged Business Enterprises, which is made up of MBEs and WBEs. The
Lexington Fayette Urban County Government also has set a goal that not less
than three percent (3%) of the total value of this Contract be subcontracted to
Veteran-owned Small Businesses. The goal for the utilization of Disadvantaged
Business Enterprises as well Veteran —owned Small Businesses as
subcontractors is a recommended goal. Contractor(s) who fail to meet such goal
will be expected to provide written explanations to the Director of the Division of
Purchasing of efforts they have made to accomplish the recommended goal, and
the extent to which they are successful in accomplishing the recommended goal
will be a consideration in the procurement process. Depending on the funding
source, other DBE goals may apply.

For assistance in locating Disadvantaged Business Enterprises Subcontractors contact:

Sherita Miller, MPA, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street, 3rd Floor, Room 338
Lexington, Kentucky 40507
smiller@Ilexingtonky.gov



mailto:smiller@lexingtonky.gov

Complete Address: 3052 Beaumont Centre Circle, Lexington, KY 40513
Street City Zip

Contact Name: J0¢€ J. Herman e Principal

Telephone Number: (899) 422-3000 £, Nymber:  859-422-3100

Email address: J°€-Herman@stantec.com




LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference #_RFP #32-2017 Hazard Mitigation Grant Services

The MWDBE and/or veteran subcontractors listed have agreed to participate on this
Bid/RFP/Quote. If any substitution is made or the total value of the work is changed prior to or
after the job is in progress, it is understood that those substitutions must be submitted to Central

Purchasing for approval immediately. Failure to submit a completed form may cause rejection
of the bid.

MWDBE Company, MBE Work to be Total Dollar % Value of
Name, Address, Phone, WBE or Performed Value of the Total Contract
Email DBE Work
Integrated Engineering, PLLC
Harsha Wijesiri, PE, President DBE QA/QC 58,801 10%
166 Prosperous Place, Ste. 220
Lexington KY 40509

(859) 368-0145
harsha@int-engineeting.com

The undersigned company representative submits the above list of MWDBE firms to be used in
accomplishing the work contained in this Bid/RFP/Quote. Any mistepresentation may result in the

termination of the contract and/or be subject to applicable Federal and State laws concerning false statements
and false claims.

Stantec Consulting Services Inc. Joe J. Herman,PE
Company Company Representative
September 12, 2017 Principal

Date Title



MWDBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference # RFP #32-2017 Hazard Mitigation Grant Services

The undersigned acknowledges that the minority and/or veteran subcontractors listed on
this form did submit a quote to participate on this project. Failure to submit this form may
cause rejection of the bid.

Company Name
Stantec Consulting Services Inc

Contact Person
Joe J. Herman, PE

Address/Phone/Email

3052 Beaumont Centre Circle, Lexington, KY 40513

(859) 422-3000

Joe.Herman(@stantec.com

Bid Package / Bid Date
RFP #32-2017 Hazard Mitigation Grant Setvices/9/12/17

MWDBE Contact| Contact Date Services Method of Total dollars $$| MBE * | Veteran
Company Addre{ Person | Information | Contacteq to be Communicatil Do Not Leave | AA

(work phone performed (email, phone| Blank HA

Email, cell) meeting, ad, | (Attach AS

event etc) Documentation] NA
Female
Integrated Engineering, PLIIC 166 Prosperous Place, Ste. 220 Lexington KY 40509
Harsha Wjesiri
(859) 368-0145 harsha@int-engineeting.com
9/5/17 QA/QC Phone $8.801 MBE

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian Ametican/Pacific
Islander/ NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination
of the contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Stantec Consulting Services Inc.

Company
September

12, 2017

Date

Joe J. Herman, PE

Company Representative

Principal

Title




5/1/2018

N
ACORD CERTIFICATE OF LIABILITY INSURANCE DATE puporTY

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER | ockton Companies §§MEQCT o
Kansas Ciy MO 64112-1606 (A No,exy AC, oy
(816) 960-9000 ADDRESS:
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Zurich American Insurance Company 16535
INSURED STANTEC CONSULTING SERVICES INC. INSURER B : Travelers Property Casualty Co of America 25674
1415077 g%‘l1O1ESN%l(J-£E g%-([)-T4STREET INSURER C : American Guarantee and Liab. Ins. Co. 26247
INSURERD :
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: 14193567 REVISION NUMBER: XXXXXXX

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR TYPE OF INSURANCE A [SeR POLICY NUMBER NS s LIMITS
A | X | COMMERCIAL GENERAL LIABILITY N | N | GLO5415704 5/1/2017 | 5/1/2018  |EACH OCCURRENCE s 2,000,000
|CLAIMS-MADE OCCUR DAME JORENTED o) |s 300,000
L CONTRACTUAL/CROSS MED EXP (Any one person) $ 25,000
| X |XCU COVERED PERSONAL & ADV INJURY | 2,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE s 4,000,000
L PO'—'CY FECY Loc PRODUCTS - comP/oP AGG|$ 2,000,000
OTHER: $
B | AUTOMOBILE LIABILITY N | N | TC2J-CAP-8E086819 5/12017 | 5/172018  |Eameitent CLELMIT 16 1,000,000
B X | any auTo TJ-BAP-8E086820 5/1/2017 5/1/2018 BODILY INJURY (Per person) |$ XXX XXXX
| QUNER Ly SCHERULED BODILY INJURY (Per accident] $ X X XX XXX
AUYSs onLy ROTERENTY (Ber accidenty § XXXXXXX
$ XXXXXXX
C [X | UMBRELLALIAB | X |ocCUR N [ N |AUC9184637 5/1/2017 | 5/1/2018  [EACH OCCURRENCE $ 5,000,000
X | EXCESS LIAB CLAIMS-MADE| AGGREGATE $ 5,000,000
DED |X | RETENTION $ 10,000 $ XXXXXXX
B | NORKERS GCOMPENSATION, YN N [ 1C21-UB-8E08592 (A08) 512017 [ 5712018 | X [SfArore [ [
B | gresmmeonznsoecme [\ |nial | EXCERT FOR OHND WA Wy | |70 les sresccnan 2 1,000,000
ffMyandZt;Z.Ll'::;er E.L. DISEASE - EA EMPLOYEE s 1,000,000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT $ 150007000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
FOR INFORMATIONAL PURPOSES ONLY.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

14193567 AUTHORIZED REPRESENTATIVE

TO WHOM IT MAY CONCERN

Z“"? #?W

ACORD 25 (2016/03) ©1988-2015 ACORD CORPORATION. All rights reserved
The ACORD name and logo are registered marks of ACORD




10/1/2017

N
ACORD CERTIFICATE OF LIABILITY INSURANCE DATE BwporTY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER | ockton Companies NAME.
444 . 47th Street, Suite 900 PHONE . FAX o)
Kansas City MO 64112-1906 A o Pl (A ok
(816) 960-9000 ADDRESS:
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Lloyds of London
INSURED  STANTEC CONSULTING SERVICES INC. INSURER B : AIG Specialty Insurance Company 26883
1414100 8211 SOUTH 48TH STREET INSURER C :
PHOENIX AZ 85044 -
INSURERD :
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: 14182571 REVISION NUMBER: XXXXXXX

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR TYPE OF INSURANCE A [SeR POLICY NUMBER NS s LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ XXXXXXX
DAMAGE TO RENTED
| CLAIMS-MADE I:l OCCUR NOT APPLICABLE PREMISES (Ea occurrence) | $ XXXXXXX
MED EXP (Any one person) $ XXXXXXX
PERSONAL & ADV INJURY | XXXXXXX
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 5 XXXXXXX
PRO-
- PO'—'CYD JECT I:l Loc PRODUCTS - COMP/OP AGG[§ XXXXXXX
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) § XXXXXXX
ANY AUTO NOT APPLICABLE BODILY INJURY (Per person) |$ X XXX XXX
QUNED Ly SCHERULED BODILY INJURY (Per accident] § X XXX XXX
HIRED NON-OWNED PROPERTY DAMAGE
AUTOS ONLY AUTOS ONLY (Per accident) $ XXXXXXX
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE § XXXXXXX
EXCESS LIAB CLAIMS-MADE| NOT APPLICABLE AGGREGATE $ XXXXXXX
DED | | RETENTION $ $
AND EMPLOYERS: LIABILITY StAre | %Y
YIN
B | 77 R s XXXXXXX
(Mandatory in NH) E.L DISEASE - EAEMPLOYEE | g XXX XXXX
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT ¢ XXXXXXX
A | Professional Liab N | N GLOPR1601673 10/1/2016 | 10/1/2017 ]$3,000,000 PER CLAIM/AGG
A NO RETROACTIVE DATE INCLUSIVE OF COSTS
B | Contractors Pollution Liab CPO8085428 10/1/2016 | 10/1/2017 |3$3,000,000 PER LOSS/AGG

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
CONSULTING

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

14182571 AUTHORIZED REPRESENTATIVE

TO WHOM IT MAY CONCERN

ACORD 25 (2016/03) ©1988-2015 ACORD CORPORATION. All rights reserved
The ACORD name and logo are registered marks of ACORD
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