

CHARLES MARTIN DIRECTOR WATER QUALITY

ADDENDUM #1

Bid Number: #160-2017 Date: January 23, 2018

Subject: East Hickman Wet Weather Storage Tank & Pump Station

Inquiries to: Brian Marcum

brianm@lexingtonky.gov

(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarification to the above referenced Bid:

LFUCG will make the East Hickman Site available to contractors on Friday, January 26th 2018, from 10AM to 11AM. Only contractors that attended the mandatory prebid on January 18, 2018 can participate.

Todd Slatin, Director Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

ADDRESS: 103 South Church Street, Cynthiana, KY 41031

SIGNATURE OF BIDDER: Ben Williams, Vice President

MAYOR JIM GRAY



CHARLES MARTIN DIRECTOR WATER QUALITY

Bid Number: #160-2017

ADDENDUM No. 2

January 26, 2018

- E. Specification Section 11345 was updated per the responses to the questions hereinbefore.
- F. Specification Section 13200 was updated per the responses to the questions hereinbefore.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: <u>Judy Construction Company</u>

ADDRESS: 103 South Church Street, Cynthiana, KY 41031

SIGNATURE OF BIDDER:

Ben Williams, Vice President





CHARLES MARTIN DIRECTOR WATER QUALITY

ADDENDUM No. 3

January 31, 2018

Bid Number: #160-2017

3. SPECIFICATIONS

- A. Specification Section 00410 was updated per the responses to the questions hereinbefore.
- B. Specification Section 07311 was updated per the responses to the question No. 29.
- C. Specification Section 08710 was updated per the responses to the questions Nos. 3 & 4.
- D. Specification Section 09961 was updated per the responses to the question No. 14.

Jodgl Station

Todd Slatin, Director

Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME:Judy Construction Company	
ADDRESS: 103 South Church Street, Cynthiana, KY 41031	
SIGNATURE OF BIDDER: Lu William	
	Ban Williams Vice President





CHARLES MARTIN DIRECTOR WATER QUALITY

ADDENDUM No. 4

February 2, 2018 Bid Number: #160-2017

1. CLARIFICATIONS

A. Bidders shall use the attached updated bid form included in this addendum when submitting their bids.

2. DRAWINGS

- A. Sheet C-02-101 Screening Facility, Plan Sheet was updated per the responses to question No. 2.
- B. Sheet C-02-301 Screening Facility, Sections Sheet was updated per the responses to question No. 2.
- C. Sheet E-00-504 Miscellaneous Electrical Details IV Details for buried conduit in concrete have been shown.

3. SPECIFICATIONS

A. Specification Section 00410 was updated per the responses to the questions hereinbefore.

Todd Slatin, Director Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Judy Construction Company	
ADDRESS: 103 South Church Street, Cynthiana, KY 41031	
SIGNATURE OF BIDDER: Bu William	
	Ben Williams, Vice President



<u>East Hickman Wet Weather</u> <u>Storage Facility and Pump Stations</u>

Division of Water Quality Lexington-Fayette Urban County Government Remedial Measures Plan ID No.'s EH2, EH3, EH11

LFUCG Bid No. 160-2017

1.01 GENERAL

Place: <u>Lexington, Kentucky</u>				Date:	02/08/18
The following Bid Form shall be foll	owed exactly in	submitting a	Bid for this Wor	k.	
This Bid Form Submitted by	udy Construction	n Company			
_1	03 South Church		nthiana, KY 410.		_
		(Name and	Address of Bidde	er)	
(Hereinafter called "Bidder"), organi doing	ized and existing	g under the l	aws of the State	of <u>Kent</u>	ucky,
business as <u>a corporation</u>					
"a corporatio	n," "a partnershi	p", or an "in	dividual" as appl	icable	
To: <u>Lexington-Fayette (</u> (Hereinafter called Office of the Direct 200 East Main Stre Lexington, KY 405	"Owner" or of Central Pur et, Room 338	_			
The Bidder, in compliance with the Facility and Pump Stations; Lexing the Plans and Specifications with rebeing familiar with all of the condition proposed Project, including the available and supplies, and to constitute time set forth therein, and at the expenses incurred in performing the part.	ngton, Kentucky, elated documents ons and any and ilability of materi struct the Project e lump sum state	having exal s, having ex all addendu ials and labo t in accordared price here	mined the Contra amined the site f ims surrounding to or, hereby proposince with the Cont inafter. These p	or propo the cons ses to fur tract Doc rices are	ments including sed Work, and truction of the rnish all labor, cuments, within a to cover all
The Bidder hereby agrees to comm 'Notice to Proceed" of the Owner ar FIfty (550) consecutive calendar da Thousand 00/100 dollars (\$1,000.	nd to substantiall lys. Bidder furth	ly complete er agrees to	the Project withir pay liquidated d	n <u>Five H</u>	undred and
The Bidder hereby acknowledges re	eceipt of the follo	wing adden	da:		
Addendum No. 1 Date <u>01/23/18</u>	<u>3</u> ; Add	dendum No.	Date		_
Addendum No. 2 Date 01/26/18	3; Add	dendum No.	Date		-
Addendum No. 3 Date 01/31/18	3; Add	dendum No.	Date		-
Addendum No. <u>4</u> Date <u>02/02/18</u>	<u>8</u> ; Add	dendum No.	Date		-
WWS/PS RMP Specifications	004	110-1	EHWWS Facility & P	ump Statio	ns – Addendum No.4

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

1.02	LE	GAL STATUS OF BIDDER
Bidder_	Jı	udy Construction Company
Date	F	ebruary 8, 2018
	*A.	A corporation duly organized and doing business under the laws of the State of Kentucky , for whom Ben Williams , bearing the official title of Vice President , whose
		signature is affixed to this Bid is duly authorized to execute contracts.
	*B.	A Partnership, all of the members of which, with addresses are: (Designate general partners as such)
	*C.	An individual, whose signature is affixed to this Bid. (Print name)

^{*} The Bidder shall fill out the appropriate form and strike out the other two.

1.03	BII	DDERS AFFIDAVIT	
	Со	omes the Affiant, Ben Williams	, and after being first
	dul	ly sworn, states under penalty of perjury as follows:	
	A.	His/her name is <u>Ben Williams</u> he/she is the individual submitting the Bid or is the authorized repres	and
		hersite is the individual submitting the bid of is the authorized repres	entative of
	_	Judy Construction Company the Bid (hereinafter referred to as "Bidder").	, the entity submitting
		the Bid (hereinatter referred to as Bidder).	
	B.	Bidder will pay all taxes and fees, which are owed to the Lexington-F Government at the time the Bid is submitted, prior to award of the Ag maintain a "current" status in regard to those taxes and fees during the	reement and will
	C.	Bidder will obtain a Lexington-Fayette Urban County Government bu applicable, prior to award of the Agreement.	siness license, if
	D.	Bidder has authorized the Division of Central Purchasing to verify the information with the Division of Revenue and to disclose to the Urbar taxes and/or fees are delinquent or that a business license has not be	County Council that
	E.	Bidder has not knowingly violated any provision of the campaign fina Commonwealth of Kentucky within the past five (5) years and the aw the Bidder will not violate any provision of the campaign finance laws	ard of an Agreement to
	F.	Bidder has not knowingly violated any provision of Chapter 25 of the Urban County Government Code of Ordinances, known as the "Ethic	
	G.	Bidder acknowledges that "knowingly" for purposes of this Affidavit m conduct or to circumstances described by a statute or ordinance defin person is aware or should have been aware that his/her conduct is of circumstance exists.	ning an offense, that a
Further.	Aff	fiant sayeth naught.	
		Bu William Affiant Signature	Ben Williams, Vice President
STATE	OF	Kentucky	
COUNT	ΥC	OF Harrison	
The fore	egoi	ing instrument was subscribed, sworn to and acknowledged before me	by
Ве	n V	Williams on this the 8th day of	February
20 <u>18</u> .			
My Com	ımis	ssion expires: August 1, 2019	
		- Jeanie ann	ess
		NOTARY PUBLIC, STATE AT LA	ARGE veame Anness

1.04 BID SCHEDULE

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of Bid. In all cases of discrepancies or math errors the amount written in for the unit price of an item shall govern.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

For a lump sum based bid, the item total is the bid amount the Owner uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Owner uses for bid Comparison.

The Owner's decision on the bid amount is final.

The Total Bid Price will be the summed cost of the lump sum items and the unit price items combined.

All specified cash allowances are included in the price(s) set forth below and have been computed in accordance with Paragraph 11.02.B of the General Conditions and Specification Section 01210 - Allowances

All quantities listed in the Bid Schedule are estimates to be used for bid comparisons. Payment for unit price items will be paid by actual installed quantities determined during construction. There will be no change in unit price based on underrun or overrun of estimated quantities.

Bidder acknowledges that estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids, and final payment for all Unit Price items will be based on actual quantities of Unit Price work, determined as provided in the Contract Documents.

The Equipment Manufacturers identified in the Equipment Manufacturers List are the only equipment manufacturers/suppliers to be considered in the Bid. There are and will be no other equals considered during the bidding phase for these equipment items. The Contractor may select any of the listed manufacturers for each item and must circle the selected manufacturer for each item at the time of Bid submission.

The design, with the exception of the prestressed concrete tank, was completed based upon the first listed manufacturer. The Contractor, at no cost to the Owner, will be responsible for any changes to the structures, piping, electrical, instrumentation, or other to accommodate any required changes should a vendor other than the first listed be selected in the bid. This will include payment to the Engineer of Record, GRW Engineers, Inc., for any required redesign.

Bidder must provide a lump sum price for the deductive alternate. Failure to provide a cost for the deductive alternate will be considered as unresponsive.

The bidder shall hold the lump sum price for the deductive alternate for 30 calendar days after the start of the Notice to Proceed. LFUCG reserves the right, within 30 calendar days after the Notice to Proceed, to add to or deduct from the awarded contract amount by change order.

Item No.	Item Description	Unit	Estimated Quantity	Unit Price	Item Bid Price
1.	Base Bid for construction of the East Hickman Wet Weather Storage Facility and Pump Stations per the Contract Documents – Exclusive of Bid Items No. 2 through 79	LS	1	10,498,548	19,498,548
2.	Allowance: Miscellaneous Site Improvements	LS	1	\$ 1,300,000	\$ 1,300,000.00
3.	Sole Source Equipment: Vortex Manhole Drop Inserts	LS	1	\$ 97,702	\$ 97,702.00
4.	Allowance: System Programming	LS	1	\$ 150,000	\$ 150,000.00
5.	Allowance: Project Documentation	LS	1	\$ 20,000	\$ 20,000.00
6.	Allowance: Brick for Screening Bldg.	LS	1	\$ 39,000	\$ 39,000.00
7.	Allowance: Landscaping and Fencing	LS	1	\$ 100,000	\$ 100,000.00
8.	Allowance: KY American Connection	LS	1	\$ 20,000	\$ 20,000.00
DRILL	LED SHAFT UNIT PRICES (4 MGD Wet	Weather S	torage Tank)		
9a.	Construct 24-inch Drilled Shaft Through Overburden	VF	1,800	/25.00	225,000
9b.	Construct Cased 30-inch Drilled Shaft Through Overburden	VF	80	136.75	10,460
10a.	Construct 24-inch Rock Socket Drilled into Bedrock	VF	1,100	194.50	213,950
10b.	Construct 30-inch Rock Socket Drilled into Bedrock, Including Test Hole per Geotechnical Report	VF	50	256.50	12,525
11.	Delay Time – Drilled Shaft Equipment and Crew	HRS	50	104.50	5,225
GRAV	TITY SEWER UNIT PRICES (Starting at	MH B-2)			
12.	Mobilization – Gravity Sewer	LS	1	8,300	8,300
13.	Demobilization – Gravity Sewer	LS	1	4,150	4,150
14.	Erosion and Sediment Control and Conformance with SWPPP — Gravity Sewer	LS	1	16,600	16,600
15.	Preblast Survey – Gravity Sewer	EA	20	1.00	20
16.	6-inch Gravity Sewer Lateral, PVC	LF	145	68.00	9,860

_	(SDR 35), 0-6' depth				
17.	6-inch Gravity Sewer Lateral, PVC (SDR 35), 6.1'-10' depth	LF	10	78.00	780
18.	6-inch Gravity Sewer Lateral, PVC (SDR 35), 10.1'-14' depth	LF	10	89.00	880
19.	6-inch Gravity Sewer Lateral, PVC (SDR 35), greater than 14' depth	LF	10	99.00	990
20.	8-inch Gravity Sewer Pipe, (DIP, PVC, PCCP, FRP), 6.1'-10' depth	LF	15	78.00	1,170
21.	12-inch Gravity Sewer Pipe, (DIP, PVC, PCCP, FRP), 0-6' depth	LF	40	130.00	5,200
22.	12-inch Gravity Sewer Pipe, (DIP, PVC, PCCP, FRP), 6.1'-10' depth	LF	42	140.00	5,880
23.	12-inch Gravity Sewer Pipe, (DIP, PVC, PCCP, FRP), 10.1'-14' depth	LF	17	151.00	z,567
24.	15-inch (PVC, PCCP, FRP) or 14-inch (DIP) Gravity Sewer Pipe, 0-6' depth	LF	28	140.00	3,920
25.	15-inch (PVC, PCCP, FRP) or 14-inch (DIP) Gravity Sewer Pipe, 6.1'-10' depth	LF	316	161.00	50,876
26.	15-inch (PVC, PCCP, FRP) or 14-inch (DIP) Gravity Sewer Pipe, 10.1'-14' depth	LF	650	182.00	118,300
27.	15-inch (PVC, PCCP, FRP) or 14- inch (DIP) Gravity Sewer Pipe, greater than 14' depth	LF	65	197.00	12,805
28.	24-inch Gravity Sewer Pipe (DIP, FRP, PVC, PCCP), greater than 14' depth	LF	82	156.00	12,792
29.	Rock Removal	CY	500	46.75	23,375
30.	6-inch DI Tee Fittings for Gravity Sewer Lateral Connection	LB	1200	0.05	60.00
31.	6-inch Tee Fittings for Gravity Sewer Lateral Connection (FRP, PVC, PCCP)	EA	5	544.00	2,720
32.	Install 6-inch Cleanout	EA	6	777.00	4,662
33.	Standard Manhole, 4-foot diameter (depth to 6.0 ft)	EA	5	4,660.00	
34.	Standard Manhole, 6-foot diameter	EA	2	5,900.00	

	(depth to 6.0 ft)				
35.	Doghouse Manhole, 4-foot diameter (depth to 6.0 ft)	EA	1	4,660	4,660
36.	Doghouse Manhole, 6-foot diameter (depth to 6.0 ft)	EA	1 2	5,900	11,800
37.	Manhole Barrel Extensions, 4ft diameter	VF	31	197	5,642
38.	Manhole Barrel Extensions, 6ft diameter	VF	30	3//	9,330
39.	Connect to Existing 8-inch Sewer	EA	1	2,072	2,072
40.	Connect New 12-inch Gravity Sewer to Existing Manhole	EA	0	3,107	
41.	Connect New 15-inch Gravity Sewer to Existing Manhole	EA	4 0	4,142	_
42.	Reconnect Existing Gravity Sewer or Service Lateral to New MH	EA	1	1,555	1,555
43.	Cut and cap existing 10-inch sewer	EA	4	466	1,864
44.	Pipe Abandonment, Safeload, 21"	LF	105	21	2,205
45.	Creek Crossings and Bank/Bed Restorations	LS	1	31,068	31,068
46.	Video inspection of new sewer pipe	LF	1220	2.10	2,562
47.	Tree Removal, > 12-inch diameter	EA	5	725	3,625
48.	Temporary 6.0 ft. Chain Link Construction Fence	LF	1725	840	14,490
49.	Allowance for MOU Conditions (Replace Fencing and Storage Shed)	LS	1	\$ 10,000	\$ 10,000.00
50.	Demo Existing Gabion Baskets and Restore Finished Grade	LS	1	5,178	5,178
51.	Site Restoration Method A	SY	5	10.00	50.
52.	Site Restoration Method B	SY	4100	3.00	12,300
53.	Site Restoration Method C	SY	5	4.00	ZO
54.	Bypass Pumping Setup, <12-inch Sewer Line	EA	1	1,555	1,555
55.	Bypass Pumping Setup, ≥12-inch, <15-inch Sewer Line	EA	1	1,555	1,555

		,			
56.	Bypass Pumping Setup, ≥15-inch, <18-inch Sewer Line	EA	1	1,555	1,555
57.	Bypass Pumping Setup, ≥18-inch, <24-inch Sewer Line	EA	1	9,320	9,320
58.	Bypass Pumping, <12-inch Sewer Line	HR	500	6.02	10.00
59.	Bypass Pumping, ≥12-inch, <15-inch Sewer Line	HR	500	0.02	10.00
60.	Bypass Pumping, ≥15-inch, <18-inch Sewer Line	HR	500	0.02	10.00
61.	Bypass Pumping, ≥18-inch, <24-inch Sewer Line	HR	500	0.02	10.00
62.	Project Manager, Extra as directed by Engineer	HR	4	73.00	Z92
63.	Supervisor, Extra as directed by Engineer	HR	4	73.00	292
64.	Foreman, Extra as directed by Engineer	HR	8	63.00	504
65.	Laborer, Extra as directed by Engineer	HR	8	52.00	416
66.	Seeding, Temporary, Extra as directed by Engineer	SY	100	1.00	/00
67.	Dense Graded Aggregate - DGA, Extra as directed by Engineer	Ton	10	15.50	155
68.	No. 9 Crushed Stone, Extra as directed by Engineer	Ton	10	21.00	210
69.	No. 57 Crushed Stone, Extra as directed by Engineer	Ton	10	16.00	160
70.	No. 2 Crushed Stone, Extra as directed by Engineer	Ton	10	16.00	160
71.	Flowable (Controlled Density) Fill, Extra as directed by Engineer	CY	5	104.00	520
72.	Backhoe/Extend-a-hoe, Extra as directed by Engineer	HR	8	52.00	416
73.	Hoe Ram, Extra as directed by Engineer	HR	8	52.00	416
74.	Dump Truck, Single Axle, Extra as directed by Engineer	HR	8	52.00	416

75.	Dump Truck, Tandem or Tri-Axle, Extra as directed by Engineer	HR	8	52.00	416
76.	Large Track Hoe, CAT 311 or Equivalent, Extra as directed by Engineer	HR	8	52.00	416
77.	Small Track Hoe, CAT 301.6C or Equivalent, Extra as directed by Engineer	HR	8	57.00	416
78.	Skid-Steer Loader, Extra as directed by Engineer	HR	8	52.00	416
79.	Roller/Compactor, Extra as directed by Engineer	HR	8	52.00	416
THEN!	TELN MULEON (TOTAL BID PRICE HUNDRED FEFTY TWO TH	lousan	IA	\$ 13, 152,	000

[Use Words]

[Figures]

Alternate Equipment Information					
Equipment Item	Base Bid Equipment Manufacture				
1. Pumps	Sulzer-ABS Wilo USA Pentair-Fairbanks Nijhuis Xylem Corporation Flygt Division KSB				
2. Check Valves	Golden Anderson Val-matic Dezurik-APCO				
3. Plug Valves	DeZurik Val-Matic Clow				
4. Slide Gates / Weir Gates	Whipps, Inc. WACO Products, Inc.				
5. Mechanical Screen / Screw Conveyor	Headworks Huber				
6. Carbon Adsorber Odor Control Equipment	Evoqua EcoVerde ECS Environmental Solutions				
7. Chemical Storage Tanks	Poly Processing Co. Assmann Corporation of America Snyder Industries				
8. Valve and Gate Actuators	Auma Limitorque				
9. Prestressed Concrete Tank Manufacturer	The Crom Corporation Preload DN Tanks Precon				
10. Level Transmitters	MJK (Pressure)				
11. SCADA PLC's	Allen Bradley ControlLogix				
12. Motor Control Center	Schneider (Square D) Allen Bradley Eaton				

Alternate Equipment Information			
Equipment Item	Base Bld Equipment Manufacture		
13. VFDs	Schneider (Square D) Allen Bradley Eaton		
14. Custom Control Panels	ADGO, INc.		
15. Generator Set	Kohler Caterpillar Cummins/Onan MTU/Detroit Diesel		
16. Gas Detection System	Sierra Monitor Corporation		

Notes: 1. Where more than one Base Bid equipment manufacturer is listed above, the Bidder has the option of including any of the listed manufacturers in the Base Bid. The bidder must indicate the Base Bid equipment included in the Bid by circling the selected manufacturer at the time of the submission of the Bid. The design has been completed using the first listed Base Bid equipment manufacturer. Should the Bidder list the second, third, or fourth Base Bid equipment, the Bidder, at no additional cost to the Owner, shall make any changes to structure, piping controls, electrical, instrumentation, architectural, mechanical, etc. that may be necessary to accommodate this equipment.

Judy Construction Company

Respectfully Submitted,
FIRM: Judy

ADDRESS: _ 103 South Church Street	
CITY/STATE/ZIP: Cynthiana, KY 41031	
DATE: February 8, 2018	
BY: Bu William	
(must be original signature)	Ben Williams
TITLE: Vice President	
PHONE: <u>859-234-6900</u> FAX: <u>859-234-3480</u> (area code, number & extension)	
EMAIL ADDRESS: <u>bwilliams@judyconstructionco.com</u>	
OFFICIAL ADDRESS AND PHONE:	
103 South Church Street, PO Box 457	
Cynthiana, KY 41031	
859-234-6900 (Seal if Bid is by Corporation)	
By signing this form you agree to all of the terms and associated forms.	

1.05 STATEMENT OF BIDDER'S QUALIFICATIONS

	e following statement bmitted with the Bid:	of the Bidd	er's qualifications is re	equired to be fille	ed in, executed, and	
A.	Name of Bidder:	ludy Constr	uction Company			
В.	Permanent Place of	Business:	103 South Ch	urch Street.	Cynthiana, KY 41	031
C.	When Organized:	April 9), 1974			
D.	Where Incorporated	l: <u>K</u> e	entucky			
E.	Financial Condition:					
	three (3) years audit	ted financial	Owner, the apparent to statements to the Ow following the Bid open	ner's Division of	uired to submit its latest Central Purchasing	
F.			warded to the undersignanty bonds will be ful		ice, Payment, Erosion	
	Continental Casual	ty Company	† 1		(Surety)	
	Signed: Monica A. R	Caiser, Attor	hey-in-Fact	(Represe	ntative of Surety)	
G.	The following is a lis necessary).	et of similar	projects performed by	the Bidder: (Att	ach separate sheet if	
	<u>NAME</u>		LOCATION		CONTRACT SUM	
SEE	ATTACHMENT A					
		. <u> </u>				
		<u> </u>				
Н.	The Bidder has now	under contr	act and bonded the fo	llowing projects:		
	<u>NAME</u>		LOCATION		CONTRACT SUM	
SEE AT	TTACHMENT B					
		_				
		_				

<u>NAME</u>	POSITION DESCRI	PTION	NO. OF YEARS WITH BIDDER
SEE ATTACHMENT C			
	 		
			
	 		
J. MWDBE Participation on	current bonded projects unde	r contract:	
SUBCONTRACTORS	PROJECT	MWDBE	o/ -4 WODY
(LIST)	(SPECIFIC TYPE)	MITTOBL	% of WORK
(LIST) SEE ATTACHMENT B		<u></u>	% 01 WORK
•			% 01 WORK
•			% 01 WORK
•			% 01 WORK
•			% OI WORK
•			% OI WORK

(USE ADDITIONAL SHEETS IF NECESSARY)

K. We acknowledge that, if we are the apparent low Bidder, we may be required to submit to the Owner within seven (7) calendar days following the Bid Opening, a sworn statement regarding all office management and field management personnel. Additionally, if requested by the Owner, we will within seven (7) days following the request submit audited financial statements and loss history for insurance claims for the three (3) most recent years (or a lesser period if stipulated by the Owner)

1.06 LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the Owner to be executed, completed and submitted with the Bid Form. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of Bid.

BRANCH OF WORK** (List each major item)	SUBCONTRACTOR	MWDBE (yes/no)	% of <u>WORK</u>
1. PLUMBENG	Name: BULLOCK WHELAANE	AL NO	0.69
	Address: JARANIKCIN, J	IN	
2. ELECTRECAL	Name: JL DAUES ELEC	NO	11 %
	Address: BANBOULWERS!	< 4	
3. JANK	Name:RoM	NO	14%
	Address: GALNSWEEK, T		·
4	Name:		
	Address:		
5	Name:		
	Address:		
6	Name:		
	Address:	 .	·

^{**} Such as: Grading, bituminous paving, concrete, seeding and protection, construction staking, etc.

1.07 AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND NON-CONFLICT OF INTEREST

I hereby swear (or affirm) under the penalty for false swearing:

- A. That I am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bidder is a partnership), or an officer or employee of the Bidding corporation having authority to sign on its behalf (if the Bidder is a corporation);
- B. That the attached Bid has been arrived at by the Bidder independently, and has been submitted without collusion with, and without any agreement, understanding or planned common course of action, with any other contractor, vendor of materials, supplies, equipment or services described in the Advertisement for Bid, designed to limit independent bidding or competition;
- C. That the contents of the Bid or Bids have not been communicated by the Bidder or its employees or agents to any person not an employee or agent of the Bidder or its surety on any bond furnished, with the Bid or Bids, and will not be communicated to any such person, prior to the official opening of the Bid or Bids;
- D. That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette Urban County Government, and is not in violation of any prohibited conflict of interest;
- E. (Applicable to corporation only) That as a foreign corporation, we are registered with the Secretary of State, Commonwealth of Kentucky, and authorized to do business in the State______ or, that as a domestic corporation, we are in good standing with the Secretary of State, Commonwealth of Kentucky__X____. [Check the statement applicable.]
- F. This offer is for ninety (90) calendar days from the date this Bid is opened. In submitting the above, it is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County Government of any or all items Bid above, an Agreement shall thereby be created with respect to the items accepted.
- G. That I have fully informed myself regarding the accuracy of the statements made in this statement.
- H. That I certify that Subcontractors have not and will not be awarded to any firm(s) that have been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

Judy Construction Company	2/8/18	Bu William
Company	Date	Representative Ben Williams, Vice President

1.08 STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL:	SEE SCHEDULE C
POSITION/TITLE:	ADDITIONAL INFORMATION AVAILABLE UPON REQUEST
STATEMENT OF EXPERIENCE:	
NAME OF INDIVIDUAL:	
POSITION/TITLE:	
STATEMENT OF EXPERIENCE:	
NAME OF INDIVIDUAL:	
POSITION/TITLE:	
STATEMENT OF EXPERIENCE:	
NAME OF INDIVIDUAL:	
POSITION/TITLE:	
STATEMENT OF EXPERIENCE: _	

^{*} Include all officers, office management, Affirmative Action officials, and field management personnel. Attach separate sheets if necessary.

1.09 EQUAL OPPORTUNITY AGREEMENT

The Law

- * Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and subcontractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.

- * Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.
- * Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause an Agreement to be canceled and the contractor may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped, and aged persons.

Signature Ben Williams, Vice President Name of Business

The Entity (regardless of whether construction Contractor, non-construction Contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a positive, continuing program from itself and each of its sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any county, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;
- (2) The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;
- (3) The contractor will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and
- (4) The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.

The Act further provides:

KRS 45.610. Hiring minorities - Information required

- (1) For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.
- (2) Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor - Hiring of minority contractor or subcontractor

- (1) If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.
- (2) If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 to 45.640.
- (3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to

45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

In the case of an Agreement exceeding \$250,000, the Contractor will be required within seven (7) days following the Bid Opening to furnish evidence that its work-force in Kentucky is representative of the available work-force in the area from which it draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the Contract.

TO BE COMPLETED UPON AWARD

1.10 LFUCG MWDBE PARTICIPATION FORM

LFUCG Bid/RFP/Quote Reference No. 160-20
--



The MWDBE and/or Veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any substitution is made or the total value of the Work is changed prior to or after the job is in progress, it is understood that those substitutions must be submitted to Central Purchasing for approval immediately.

MWDBE Company, Name, Address, Phone, Email	Work to be Performed	Total Dollar Value of the Work	% Value of Total Contract

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the Contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

Judy Construction Company	Bu William
Company	Company Representative
2/8/18	Ben Williams, Vice President
Date	Title

TO BE COMPLETED IF ANY SUBSTITUTIONS OCCUR

1.11 LFUCG MWDBE SUBSTITUTION FORM

LEUCG	Bid/REP/Quote	Reference No.	160-2017
LI OOG	DIG/TH F/GUOLE	HEICIGING MU.	100-2017



The substituted MWDBE and/or Veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Company Name, Address, Phone, Email	MWDBE Formally Contracted/ Name, Address, Phone, Email	Work to Be Performed	Reason for the Substitution	Total Dollar Value of the Work	% Value of Total Contract

The undersigned acknowledges that any misrepresentation may result in termination of the Contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

Judy Construction Company	Bur William
Company	Company Representative
2/8/18	Ben Williams, Vice President
Date	Title

WILL PROVIDE UPON AWARD

1.12 MWDBE QUOTE SUMMARY FORM

LFUCG Bld/RFP/Quote Reference No. 160-2017



The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did submit a quote to participate on this project.

Company N Judy Con	lame struction Comp	pany				nct Person n Williams, Vice	President	
Cynthiana, I	hurch Street CY 41031	yconstructionco.co	om			ackage / Bid Da kman Wet Weather Ste		p Stations
		Contact	1			Method of	Total dollars (\$)	DBE *
MWDBE		Information	1.	Sen	vices	Communication	Do Not Leave	AA

MWDBE Company Address	Contact Person	Contact Information (work phone, Email, cell)	Date Contacted	Services to be performed	Method of Communication (email, phone meeting, ad, event, etc)	Total dollars (\$) Do Not Leave Blank (Attach Documentation)	DBE * AA HA AS NA Female	Veteran
							_	

*(DBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/ NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the Contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Judy Construction Company	Sin Willen
Company	Company Representative
2/8/18	Ben Williams, Vice President
Date	Title

WILL BE COMPLETED DURING THE PROJECT

1.13 LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

LFUCG Bld/RFP/Quote No.	160-2017
-------------------------	----------

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the participation of veteran owned


you certify that t	rs on a month the information	nly basis. By ton is correct, a	he signatui nd that eac	re b ch o	elow of an auth f the represent	norized company ations set forth b	representativoelow is true.	
Federal and Sta	te laws conce	erning false sta	atements a	nd f	false claims. F	rosecution under Please submit this / Lexington, KY	s form monthl	у
Total Contract	Amount Awa	arded to Prim	e Contrac	tor	for this Proje	ct		
Project Name/ East Hickman Wet V	Contract # Weather Storage F	acility and Pump St	ations	W	ork Period/ Fr	om:	To:	
Company Nan				A c	idress: 03 South Churc	ch Street, Cynthia	ana, KY 4103	1
Federal Tax IC 61-0861333):			ı	ontact Person Ben Williams, '			
Subcontractor Vendor ID (name, address, phone, email	Description of Work	Total Subcontract Amount	% of Total Contract Awarded to Prime for t Project	-	Total Amount Paid for this Period	Purchase Order number for subcontractor work (please attach PO)	Scheduled Project Start Date	Scheduled Project End Date
correct, and that	each of the in of the Cont	representation ract and/or pro	s set forth	belo	ow is true. Any	ertify that the informisrepresentation and State	ons may resul	
Judy Construc	tion Compan	у		_	Bun Wi	Chan		
Company				C	Company Rep	resentative		
2/8/18 Date				Ŧ	Ben Williams. Title	, Vice President		

1.14 LFUCG STATEMENT OF GOOD FAITH EFFORTS

LFUCG Bld/RFP/Quote No. 160-2017



By the signature below of an authorized company representative, we certify that we have utilized the following Good Faith Efforts to obtain the maximum participation by MWDBEs and/or Veterans on the project and can supply the appropriate documentation.



<u>X</u>	The fact that the bidder has the ability a own forces will not be considered a sour	y the quotations were considered unacceptable. Ind/or desire to perform the contract work with its and reason for rejecting a MWDBE quote. Used to require the bidder to accept unreasonable is.
<u>X</u>		refer interested MWDBE firms to obtain the ls, insurance and/or bonding to satisfy the work
<u>X</u>	Made efforts to expand the search for N boundaries.	IWBE firms beyond the usual geographic
	Other - any other evidence that the bidd made reasonable good faith efforts to in	der submits which may show that the bidder has aclude MWDBE participation.
Bidders may		this section may be cause for rejection of bid. relevant to this requirement. Documentation of e participation Goal is not met.
	of the contract and/or be subject to applicab	ccurate. Any misrepresentations may result in le Federal and State laws concerning false
Judy Cor Company	nstruction Company	Low Millian Company Representative
Company		company representative
2/8/18 Date		Ben Williams, Vice President Title

1.15 EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy of _	Judy Construction Company
, , , –	(Name of Bidder)

to assure that all applicants for employment and all employees are treated on a fair and equitable basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment advertising, layoff or termination, rates of pay and other forms of compensation, and selection for training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected class whenever feasible. This company also agrees to adhere to all applicable federal, state, and local laws relating to Equal Employment Opportunity for all individuals.

1.16 WORKFORCE ANALYSIS FORM

Categories	Total	White Hispa Lati	White (not Hispanic or Latino)	Hispanic or Latino	nic or Ino	Black or African- American (not Hispanic or Latino)	k or an- in (not ilc or 10)	Native Hawallan and other Pacific Islander (not Hispanic or	ve an and 'acific or (not nic or	Asian (not Hispanic or Latino)		American Indian or Alaskan Native (not Hispanic or Latino)	Ican n or Native anic or	Two or more races (not Hispanic or Latino)	more (not ilc or no)	Total	
		M	ı	M	F	M	ш	×	L.	¥	ш	2	ш	M	L	×	ட
Administrators																	
Professionals																	
Superintendents																	
Supervisors																	
Foremen																	
Technicians																	
Protective Service																	
Para-Professionals															_		
Office/Clerical																	
Skilled Craft																	
Service/Maintenance																	
Total																	

Name of Organization:

Judy Construction Company

Week Ending Date: 01/27/2018

															9		
Categories	Total	W	White	Lat	Latino	African American	nerican	Native Hawalian	awalian	Asian	T.E.	American Indian	ı Indian	Two or More Races	ore Races	Totals	als
		Σ	ц	Z	ц	Σ	ь	Σ	ш	Σ	ч	Σ	ш	Σ	н	Σ	u.
Administrators	ო	ო														6	0
Professionals	11	6	+				-									0	2
Superintendents	13	13														£.	0
Supervisors	0															0	0
Foremen	2	2														2	0
Technicians	0															0	0
Protective Services	0															0	0
Para-Professionals	0															0	0
Office/Clerical	4		4													0	4
Skilled Craft	94	67	-	26												93	-
Service/Maintenance	4	4														4	0
Total	131	98	9	26	0	0	-	0	0	0	0	0	0	0	0	124	7

Prepared by:

James K. Cowley, EEO Officer

<u>Ifficer</u> Date: 02/01/18

LEXINGTON-FAYETTE UBAN COUNTY GOVERNMENT CONTRUCTION PROJECT (Use separate form for each Agency or Brokerage agreeing to provide coverage)

Pump Stations LFUCG 41031 公 and Facility Cvnthiana Storage Company Street Weather Construction Church Hickman South Judy East 103 Project to be insured: Names insured:

Bid No. 160-2017

below. These are outlined in the Insurance and Risk Management of Section 00600 - Bonds and Certifications, including all requirements, and conditions: In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed

ALICIE	Coverage	Minimum Limits and Policy Requirements		Name of Insurer		
Items			Insured		Code	Rating
1.05.D.1	Jes	\$1,000,000/per occ., \$2,000,000/aggregate or \$2,000,000 combined single limit	\$1,000,000 0cc	Travelers	A++	ΛX
		Requirements (a) through (e)	\$2,000,000 Agg			
1.05.D.1	Auto	Combined single \$1,000,000/per occ. aggregate Requirements (a) through (c)	\$1,000,000 CSL	Travelers	A++	XV
		49	\$4.000.000	20K AA	A-	VIT
1.05.D.1	MC	Statutory		NI AGO	:	4
1.05.D.1	Employer's Llability	000'009\$	\$4,000,000	KY AGC	A-	VII
	Twhen		SS. 000.000 Occ/Add Travelers	g Travelers	A++	X

Section 00600 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting

John W. Hampton	Name of Authorized Representative Producer	THE Chu W. Hanpton	Authorized Signature February 2, 2018	Date
GCH Insurance Group	Agency or Brokerage 2250 Thunderstick Dr., Ste. 1203	Street Address Lexington	City 859-254-1836	Telephone Number

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insuren. If insurance is brokered, authorized signature must be that of authorized representative of insurer. MPORTANT: CONTRACT MAY NOT BE AWARDED IF A COMPLETED AND SIGNED COPY OF THIS FORM FOR ALL COVERAGES LISTED ABOVE IS NOT PROVIDED.

Address:

1.18 DEBARRED FIRMS

PROJECT NAME: East Hickman Wet Weather Storage Facility and Pump Stations LFUCG BID NO.: 160-2017 LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT LEXINGTON, KY All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law. All Bidders shall complete the Debarment Certification in duplicate and submit both copies to the Owner with the Bid Form. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban County Government, Division of Community Development within fourteen (14) days after Bid opening. The undersigned hereby certifies that the firm of Judy Construction Company has not and will not award a subcontract, in connection with any Agreement award to it as the result of this bid, to any firm that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964, Executive Order 11246 As Amended or any Federal Law. Judy Construction Company Name of Firm Submitting Bid Signature of Authorized Official Ben Williams, Vice President Title

2/8/18 Date

1.19 DEBARMENT CERTIFICATION

All Contractors/Subcontractors shall complete this certification.

The Contractor/Subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

- Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.
 - a) Have not within a three year period preceding this Bid been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
 - b) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
 - c. Have not within a three (3) year period preceding this Bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
- Where the Contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

Firm Name:	Judy Construction Company
Project:	East Hickman Wet Weather Storage Facility and Pump Stations
Printed Name:	Ben Williams
Title of Authorized Repre	esentative: Vice President
Signature:	Ben William
Date:	2-8-18

1.20 CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty for not less than \$10,000 and not more than \$100,000 for each such failure.

Ben Williams, Vice President		
Typed Name & Title of Authorized Representative		
Bur William	2/8/18	
Signature of Authorized Representative	Date	
I am unable to certify to the above statements. M	ly explanation is attached.	

JUDY CONSTRUCTION COMPANY Major Completed Projects Past Five Years

Project	Owner	Design	Year		Contract
Name		Engineer	Completed	Description	Price
Bowling Green, KY	Bowling Green	Gresham Smith		Exp.from 10 to 12 MGD	
Wastewater	Municipal Utilities	Nashville, TN	2012	Wastewater Trt. Plant	\$40,055,533
Treatment Plant	Mike Garner	Mike Burgett		& Class A BioSolids	*
Expansion	(270) 535-4366	(615) 770-8531		Dryer Facility	
Pigeon Forge	City of Pigeon Forge	Smith Seckman Reid		New 6 MGD	
New Wastewater	Pigeon Forge, TN	Nashville, TN	2015	Wastewater	\$31,083,760
Treatment Plant	Mark Miller	Herby Rader		Treatment Plant	401,000,100
	(865) 429-7312	(615) 347-0815		170231101117 12111	
Danville, KY	City of Danville	HDR Engineers			
Water Treatment	Danville, KY	Lexington, KY	2017	Exp.from 10 to 12 MGD	\$23,988,669
Plant Expansion	Earl Coffey	Brent Tippey		Various Filtration Systems	\$20 000 000
	(859) 326-0787	(859) 629-4831			
Somerset, KY	Somerset Water Departm				
Water Treatment	Somerset, KY	Lexington, KY	2014	Exp. From 4 to 16 MGD	\$22,732,469
Plant Expansion	Dana Whitis	David Schrader		Membrane Filtration	422,102,100
	(606) 425-5364	(859) 278-5412		WOMEN AND CHARLES	
Louisville, KY	Louisville & Jefferson	Burgess & Nipple	_	New Surge Basins:	
Buechel Basin	County MSD	Louisville, KY	2014	1 Concrete - 12 MG	\$20,585,364
Wastewater System	William Marshall	Dakotah DeRoche	2014	2 Earthen - 88 MG	Ψ20,000,004
Tradionalor Oyolom	(502) 540-6608	(502) 254-2344		2 Laithen - 00 Ma	
Lexington, KY	Lex-Fay Urban Co Govt	GRW Engineers, Inc.		22 MG Prestressed	
Town Breanch	Lexington, KY	Lexington, KY	2016	Concrete Storage Tank	\$19,017,817
Wet Weather	Vernon Azevedo	Kurt Zehnder	2010	56 MGD Pump	φ1 3 ,017,017
Storage Facility	859-425-2438	859-223-3999	ll 4	Station	
Shelbyville, TN		J.R Wauford & Company		Expansion	
Wastewater Treatment	Shelbyville, TN	Nashville, TN	2012	from 4 to 6.5 MGD	\$18,068,419
Treatment Plant	David Crowell	Kevin Young	2012	Wastewater Treatment	\$10,000,419
Expansion	(931) 685-0113	(615) 883-3243			
Knoxville, TN	West Knox Utilities			Plant	
Daugherty Water	Knoville, TN	GRW Engineers, Inc.	0014	F F 84- 8 MOD	\$47.000.000
Treatment Plant	Drexel Heidel	Nashville, TN	2014	Exp. From 2 to 8 MGD	\$17,292,026
		Lewis Robbins		Membrane Filtration	
Upgrade	(865) 690-2521	(615) 366-1600		- HOD	
Shepherdsville, KY	City of Shepherdsville	QK4	5040	5 MGD	****
Wastewater Treatment	Shepherdsville, KY	Louisville, KY	2012	Wastewater	\$14,089,145
Treatment Plant	Larry Hatfield	Rob Campbell		Treatment Plant	
Expansion	(502) 543-2923	(502) 992-2927		Expansion	
Louisville, KY	Louisville & Jefferson	Burgess & Nipple		New Surge	***
Fairmount Road	County MSD	Louisville, KY	2016	3.5 MGD Surge Basin	\$11,666,449
CSO & PS	Steven Leong	Dakotah DeRoche		New Pump Station	
	(502) 540-6637	(502) 254-2344			
Irvine, KY	City of Irvine	CDP Engineers, Inc.		New 2 MGD	
Regional Wastewater	Irvine, KY	Lexington, KY	2012	Regional Wastewater	\$11,463,646
Treatment Plant	Bee Williams	Morey Lampson		Treatment Plant	
	(606) 723-2197	(859) 264-7500			
Lexington, KY		HDR Engineers		11 MG Prestressed	
Lower Cane Run		Lexington, KY	2017	Concrete Storage Tank	\$11,378,101
Wet Weather		Mark Stephens		Related Structures	
Storage Facility	859-425-2438	(859) 629-4888			
Glasgow, KY	Glasgow Water Co.	Cannon & Cannon, Inc.		Storm Surge and	
Wastewater Treatment		Knoxville, TN	2015	Circular Clarifier	\$10,776,906
Treatment Plant	Scott Young	Doug Unger		Improvements	
	(270) 651-3727	(865) 670-8555			
Abingdon, VA		The Lane Group			· ·
Middle Fork		Chilhowie, VA	2014	Exp. From 6.6 to 12 MGD	\$10,625,307
Water Treatment	Robbie Cornett	Bobby Lane		Membrane Filtration	. ,
Plant Expansion		(276) 646-2520			

JUDY CONSTRUCTION COMPANY

Work on Hand December 31, 2017

		Project	Completion	DBE
Owner	Project	Amount	%	Participation %
City of Franklin, TN	Water Treatment			
Franklin, TN	Plant Modifications	\$13,824,362	89.2%	1.8%
Monroe County Water District	Water Treatment			
Tompkinsville, KY	Plant Improvements	\$10,481,350	94.6%	1.8%
West Knox Utility District	New Melton Hill Wastewater			
Knoxville, TN	Treatment Plant	\$41,255,000	29.6%	18.7%
City Utilities Commission	Wastewater Treatment			
Corbin, KY	Plant Improvements	\$9,333,861	97.1%	2.3%
Lexington-Fayette Urban Co Govt	West Hickman Wet			
Lexington, KY	Weather Storage	\$61,346,444	51.3%	12.2%
MSD of Buncombe County	Plant Headworks			
Asheville, NC	Improvements	\$9,084,005	35.5%	0.0%
Lexington-Fayette Urban Co Govt	South Elkhorn Pump			
Lexington, KY	Station Upsizing	\$515,000	90.5%	0.0%
City of Pikeville	Wastewater Treatment			
Pikeville, KY	Plant Improvements	\$15,834,575	17.7%	6.3%
Woodlawn Utiltiy District	New Raw			
Clarksville, TN	Water Intake	\$5,712,400	8.5%	0.0%
Winchester Municipal Utilities	New Water			
Winchester, KY	Treatment Plant	\$19,982,300	0.0%	2.8%
Consolidated Utility District	New Rockvale			
Murfreesboro, TN	Pump Station	\$1,705,000	21.1%	7.2%

This is a true representation of our current work in progress.

Steve Judy, President

Attachment C

JUDY CONSTRUCTION COMPANY Key Employees

		Voore		
Name	Position	of Const.	Type of Work	In What
		Experience		Capacity
Steve Judy	President	33	General Construction	Construction Management
Ben Williams	Vice President	28	General Construction	Construction Management
James K. Cowley	Secretary/Treasurer	38	Accounting	Financial Management
Owen Yocum	Project Manager	39	General Construction	Construction Management
Tom McConathy	Engineer	88	General Construction	Civil Engineering
Danny Howard	Safety Director	19	General Construction	Occupational Safety
Tim Courtney	Engineer	25	General Construction	Civil Engineering
Kista Thomas, E.I.T.	Engineer	19	General Construction	Civil Engineering
John Whalen, E.I.T.	Engineer	18	General Construction	Civil Engineering
Seth Nutt, E.I.T.	Engineer	18	General Construction	Civil Engineering
Clinton Jones	Estimator	19	General Construction	Construction Management
Paul Lawrence	Project Management	18	General Construction	Construction Management
Jeanie Anness	Office Manager	38	Clerical	Office Manager
Randy Campbell	Superintendent	41	General Construction	Construction Supervision
Bill Robinson	Superintendent	39	General Construction	Construction Supervision
Ray Sandlin	Superintendent	39	General Construction	Construction Supervision
Dennis Scalf	Superintendent	37	General Construction	Construction Supervision
Guy Waters	Superintendent	36	General Construction	Construction Supervision
Rickey Raisor	Superintendent	33	General Construction	Construction Supervision
Jimmy Gregory	Superintendent	32	General Construction	Construction Supervision
Darryl Wells	Superintendent	32	General Construction	Construction Supervision
Steven Sandlin	Superintendent	30	General Construction	Construction Supervision
Rick Thomas	Superintendent	26	General Construction	Construction Supervision
Steve Sullivan	Superintendent	24	General Construction	Construction Supervision
Macy Gibson	Superintendent	18	General Construction	Construction Supervision

East Hickman WWS & PS Lexington, KY

2/8/18

		Cert. Letter	Card	Bidding	
VENDOR	PHONE	Sent	Returned	Yor N	Spoke With
Abbie Jones	859-559-3443	1/15/18	Υ	Y	PER ABBIE JONES
Surveying					
Allen Engineering	859-229-7362	1/15/18	Υ	Υ	PER RETURNED LETTER
Staking					
Bison Services	606-747-0322	1/15/18	Y	Υ	PER RETURNED LETTER
HVAC	1				
Cedar Valley Seeding	859-987-1497	1/15/18	Υ	Υ	PER CASTLE REDMON
Landscaping					
Huston Barger Masonry	859-621-0741	1/15/18	Y	Y	PER RETURNED LETTER
Masonry					
					DED 1001111111111
Lykins Reinforcing	502-634-5030	1/15/18	Y	У	PER JOSH LYKINS
Reinforcing Steel	+			-	
McKinney Painting	859-873-6424	1/15/18	Υ	Υ	PER MATT GAMLIN
painting					
N40.84.84	270 506 0000	4/45/40	V	Y	PER JESSICA
M&M Manufacturing Misc. Metals	270-586-8208	1/15/18	Y	Y	PER JESSICA
MISC. Metals					
NH Stone	606-247-2311	1/15/18	Υ	N	PER DOROTHY CLEMONS
Fencing					
Somethin Bloomin	859-296-1624	1/15/18	Y	- Y	PER CINDY
Landscaping	839-290-1024	1/13/18		- '-	FENCINDI
TEM Electric	502-454-0101	1/15/18	Υ	Υ	PER RETURNED LETTER
Electrical					
	+				
	+ -				
					·· · · · · · · · · · · · · · · · · · ·
		_			
<u> </u>	<u> </u>				



CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

January 15, 2018

Abbie Jones 1022 Fontaine Road Lexington, KY 40502

Ref

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

Painting (1)Masonry (8) Electrical Fencing (2)(9) Paving Roofing (3)Miscellaneous Metals (10)Resteel Installation (4)(11)Seeding (5)Plumbing **HVAC** (6)

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.


Sincerely,

Clinton Jones

CJ/mc







	EHIC	kowan
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVER	AV.
 Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits. 	A. Signature X E. Risceived by (Printed Name) C.	Addressee Date of Delivery
Abbie Jones 1022 Fontaine Road Lexington, KY 40502	D. Is delivery address-different from item. 17 if YES, enter delivery address below: JAN 23 2018	Yes
9590 9402 3412 7227 7514 63 2. Article Number (Transfer from service label) 7017 0190 0000 2925 145	□ Adust Signature □ Regis □ Adust Signature Restricted Delivery □ Regis □ Certified Mail Restricted Delivery □ Collect on Delivery □ Collect on Delivery □ Collect on Delivery Restricted Delivery □ Signature □ Signature	y Mall Express® tered Mail™ tered Mail™ tered Mail Restricted by n Receipt for landles ture Confirmation tere Confirmation cted Delivery
PS Form 3811, July 2015 PSN 7530-02-000-9053	Domestic	Return Receipt



CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

January 15, 2018

Allen Engineering 2509 Lenlake Court Lexington, KY 40513

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

HVAC

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

Painting (1)Masonry Electrical Fencing (2)(8) (9) (3) Roofing Paving Miscellaneous Metals Resteel Installation (10)Plumbing (11)Seeding

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested	No. 1	I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/mc




CANAGE P



	€. ₩	ckonon	
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY		
 Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the maliplece, or on the front if space permits. 	A. Signature X B. Received by (Printed Name)	C. Date of Delivery	
Allen Engineering 2509 Lenlake Court Lexington, KY 40513	D. Is delivery address different from item 1? If YES, enter delivery address below: JAN 2 0 2018		
9590 9402 3412 7227 7514 56 2. Article Number (Transfer from service label) 7017 019 000 2925	Service Type Adult Signature Adult Signature Restricted Delivery Cretified Mail® Certified Mail Restricted Delivery Collect on Delivery Collect on Delivery setricted Delivery setricted Delivery	☐ Priority Mail Express®☐ ☐ Registered Mail™☐ ☐ Registered Mail Restricts Delivery☐ ☐ Return Receipt for Merchandiss ☐ Signature Confirmation™☐ ☐ Signature Confirmation ☐ Restricted Delivery	
PS Form 3811, July 2015 PSN 7530-02-000-9053		Domestic Return Receipt	

Domestic Return Receipt





P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-5900 Fax (859) 234-3480
www.judyconstructioneo.com

January 15, 2018

Allen Engineering 2509 Lenlake Court Lexington, KY 40513

Ref: East Hickman Wet Weather Storage Facility and Pump Stations Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

(1)	Masonry	(7)	Painting
(2)	Fencing	(8)	Electrical
(3)	Roofing	(9)	Paving
(4)	Miscellaneous Metals	(10)	Resteel Installation
(5)	Plumbing	(11)	Seeding
(6)	HVAC	-	

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

We'll send Owan a Stating price.

Clinton Jones

CJ/mc







CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

January 15, 2018

Bison Services 7152 N. AA Highway Foster, KY 41043

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

(1)	Masonry	(7)	Painting
(2)	Fencing	(8)	Electrical
(3)	Roofing	(9)	Paving
(4)	Miscellaneous Metals	(10)	Resteel Installation
(5)	Plumbing	(11)	Seeding
10	LIVAC	• •	-

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am i	interested	No, I am not interested	

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not he sitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/mc





22	U.S. Postal Service CERTIFIED MAIL® RECEIPT	
3)	For delivery information visit our two bsite at www.usps.com*.	
2	OFFICIAL	
292	Gertified Mail Foo 3.35	
ru	Schra Services & Fees schedul box, and fee as appropriate) Recum Receipt (mindoopy)	
	Return Receipt (electroyet)	
0000	Certified Mail Ractriciand Delivery \$	
	Actualt Signature Restricted Dollvery \$	
07.0	Postage 149	
	Total Postage and Fore 6-56	
7407	Sent To Bison Services	-
무	7152 N. AA Highway	
	Foster, KY 41043	
	PS Form 3800, April 2015 PSS 703-02-0-0-0-0-7 See Heverse for Instructions	Į.

CENSES	E. Hickmonac
Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mallpiece, or on the front if space permits. Article Addressed to: Bison Services 7152 N. AA Highway Foster, KY 41043	A Signature X
9590 9402 3412 7227 7514 49 2. Article Number (<i>Transfer from service label</i>) 7017 0190 0000 2925 14 PS Form 3811, July 2015 PSN 7630-02-000-9053	3. Service Type

Domestic Return Receipt





CYNTHIANA. KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconetructionco.com

January 15, 2018

Bison Services 7152 N. AA Highway Foster, KY 41043

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

- (I) Masonry
- (2) Fencing
- (3) Roofing
- (4) Miscellaneous Metals

Lexington or by stopping by our office in Cynthiana, KY.

- (5) Plumbing
- (6) HVAC

- (7) Painting
- (8) Electrical
- (9) Paving
- (10) Resteel Installation
- (11) Seeding

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/mc







CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

January 15, 2018

Cedar Valley Seeding 851 Redmon Road Paris, KY 40361

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

- Painting Masonry (1)(7)Fencing Electrical (2)(8) Roofing Paving (3)(9) Miscellaneous Metals Resteel Installation (4) (10)Plumbing (11)Seeding **HVAC**
- The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested	No, I am not interested
· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Inton Gores

CJ/mc





5	U.S. Postal Service CERTIFIED MAIL® RECEDENCES MAIL® RECEDENCES MAIL® RECEDENCES MAIL® RECEDENCES MAIL® RECEDENCES MAIL® RECEDENCES MAIL® MAIL® RESEDENCES MAIL® M	EIPT II S E Postmark Here
0170		100 P
7017	Cedar Valley Seeding 851 Redmon Road Paris, KY 40361	
	g\$ Form 3800, April 2015 PSN 7536-02-000-9047	See Reverse for Instructions

	€.	HICKMON
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON	DELIVERY
 Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the maliplece, or on the front if space permits. 	A. Signature X. Ausdur Lock B. Received by (Printed Name)	Agent Addressee C. Date of Delivery
1. Article Addressed to: Cedar Valley Seeding 851 Redmon Road Paris, KY 40361 D. Is delivery address different from Item 1? If YES, enter delivery address below: JAN 2 3 2018		below: No
9590 9402 3412 7227 7515 79	3. Service Type Adult Signature Adult Signature Restricted Delivery Certified Mail® Certified Mail® Collect on Delivery Collect on Delivery	☐ Priority Mail Express® ☐ Registered Mail Nestricted Delivery ☐ Return Recept for Merchandise ☐ Stgmature Confirmation TA
2. Article Number (Transfer from Service Lebel) 7017 0190 0000 2925	☐ Collect on Delivery Restricted Delivery 1484 ricted Delivery	Signature Confirmation Restricted Delivery
PS Form 3811, July 2015 PSN 7530-02-000-9053		Domestic Return Receipt



CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

January 15, 2018

Huston Barger Masonry 1024 Fortune Drive Richmond, KY 40475

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

- Painting (1)Masonry (2) Fencing (8) Electrical (3) Roofing (9) Paving Miscellaneous Metals Resteel Installation (4)(10)Plumbing (11)Seeding (5)
- (6) HVAC

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested	No,	I am not	interested	
*	-			

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Inton Goras

CJ/mc











CYNTHIANA, KENTUCKY 41031 P.O. BOX 457 Telephone (859) 234-6900 Fax (859) 294-3480 www.judyconstructionco.com

January 15, 2018

Huston Barger Masonry 1024 Fortune Drive Richmond, KY 40475

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work;

- Masonry Painting (2) Fencing Electrical (8) Roofing (9) Paving Miscellaneous Metals Resteel Installation (10)Plumbing (11)Seeding HVAC

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

100

Sincerely,

Clinton Jones

CJ/mc







CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-5900

Fax (859) 234-3480

www.judyconstructionco.com

January 15, 2018

Lykins Reinforcing P.O. Box 21325 Louisville, KY 40221

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

Painting Masonry (1)Electrical Fencing (8) (2)Roofing (9) Paving (3)Miscellaneous Metals Resteel Installation (10)(4)Seeding (5)Plumbing (11)**HVAC**

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Unton Gnes

Clinton Jones

CJ/mc







	Agent Addressee	
A. Signature X. Agent D. Riscelved by (Printed Name) D. Is delivery address different from item 1? If YES, enter delivery address below: JAN 23 2018		
estricted Delivery C tricted Delivery C y Restricted Delivery E	Priority Mail Express® Registered Mail Restricts Delivery Return Recept for Merchandise Signature Confirmation Signature Confirmation Restricted Delivery	
	stricted Delivery C ry ry Restricted Delivery C	



CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3460

www.judyconstructionco.com

January 15, 2018

McKinney Painting 104 Industry Drive Versailles, KY 40383

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

(1)	Masonry	(7)	Painting
(2)	Fencing	(8)	Electrical
(3)	Roofing	(9)	Paving
(4)	Miscellaneous Metals	(10)	Resteel Installation
(5)	Plumbing	(11)	Seeding
(6)	HVAC		

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested No, I am not in	nterested
--------------------------------------	-----------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not he sitate to contact the undersigned.

Sincerely.

Unten (pres

CJ/mc



100	Chyluse.	
- 0	J.S. Postal Service RECEIPT	
4	Domestic Mail Only	
1514	Jonestic mail Company of the stock of the st	1
Ä.	OFFICIAL USE	
L/S	UFFICIAL ST	۱.,
292	wilfied Mall Fee 335	
řu	ira Services & Fees (sheck box, add fee () spentials)	
	Return Fincelpt (mercopy) Poelmarik	
0000	Confided Mail Restricted Delivery	
	Adult Signature Rectifold Delivery	
믜	ostage . 146	
01.90	otal Postage and Feet (p . 5%	
		٦
7017	McKinney Painting	
<u>-</u>	Militaria 104 Industry Drive	
1,-	Versailles, KY 40383	
	PS Form 3800, April 2015 PSN 75'0 (2-00)-4047 See Hove/Sector in anadelia	15
	PS Form 3800, 4pm 2013 838 773 44 44	

SENDER: COMPLETE THIS SECTION	E. Hickman
 Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mallplece, or on the front if space permits. 1. Article Addressed to: McKinney Painting 104 Industry Drive Velsailles, KY 40383 	COMPLETE THIS SECTION ON DELIVERY A Signature X (
9590 9402 3412 7227 7515 48 P Aviicle Number (Panefar from service label) 7017 0190 0000 2925 1514 PS Form 3811, July 2015 PSN 7630-02-000-0053	3. Service Type
1, duly 2010 PSN /630-02-000-9053	Domestic Return Receipt



P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

January 15, 2018

M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

Painting (1)Masonry Electrical (2)Fencing (8) Roofing (9) Paving (3)Miscellaneous Metals Resteel Installation (10)(4)Seeding Plumbing (11)**HVAC**

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LyUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested	No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/mc







SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
 Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mallplece, or on the front if space permits. 1. Article Addressed to: M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134 	A. Signature B. Received by (Printed Name) C. Date of Delivery D. is delivery address different from item 17 If YES, enter delivery address below: No JAN 2 3 2018
9590 9402 3412 7227 7515 31 2. Article Number (Transfer from Service label) 7017 0190 0000 2925 152 PS Form 3811, July 2015 PSN 7530-02-000-9053	3. Service Type Adult Signature Adult Signature Restricted Delivery Certified Mail Pestricted Delivery Collect on Delivery Collect on Delivery Restricted Delivery Iall Iall Restricted Delivery Resturn Receipt for Machandian Restricted Delivery



CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

January 15, 2018

N.H. Stone P.O. Box 239 Sharpsburg, KY 40374

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

- Painting Masonry Fencing Electrical (2)(8) Roofing **Paving** (3)(9) Miscellaneous Metals Resteel Installation (10)Plumbing Seeding (11)**HVAC**
- The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes.	I am interested	No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/mc





U.S. Postal Service"
CERTIFIED MAIL® RECEIPT
Domestic Mail Only 1538 Fordeliverylinformation, visitour, website of www.usps.com2. 2925 3.35 S 3.35
Extra Services & Facts (check box, acts fan 4) appropri
| Roturn Receipt (heritopy) \$ 4
| Return Receipt (heritopy) \$ 5
| Cartified Mail Restricted Delivery \$ 5
| Acts Signature Required \$ 5
| Acts Signature Restricted Delivery \$ 5 0000 0140 146 Total Postage and Fees 6.56 7017 N.H. Stone Street and Ap P.O. Box 239 City, Stato, Z. Sharpsburg, KY 40374 PS Form 38

SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
 Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the malipiece, or on the front if space permits. 1. Article Addressed to: N.H. Stone P.O. Box 239 Sharpsburg, KY 40374 	B. Received by Reinfed/Name) D. Is defivery address different from Item 17 If YES, enter delivery address below: JAN 20 2018
9590 9402 3412 7227 7515 24 2 Article Number (Transfer from service taken 7017 0190 0000 2925 1538	3. Service Type □ Adult Signature □ Adult Signature Restricted Delivery □ Certified Mail Restricted Delivery □ Certified Mail Restricted Delivery □ Collect on Delivery □ Collect on Delivery Restricted Delivery □ Mail Restricted Delivery □ Signature Confirmation ■ Mail Restricted Delivery □ Signature Confirmation ■ Restricted Delivery □ Signature Confirmation ■ Restricted Delivery
PS Form 3811, July 2015 PSN 7530-02-000-9053	Domestic Return Receipt



P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

January 15, 2018

Somethin Bloomin 1045 Higbee Mill Road Lexington, KY 40503

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

(1)Masonry **Painting** (2)Fencing (8) Electrical Roofing **Paving** (3)(9) Miscellaneous Metals (4) (10)Resteel Installation Plumbing (5)(11)Seeding (6) **HVAC**

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely, Unton Gnes

Clinton Jones

CJ/mc



TWIE P



PS Form 3811, July 2015 PSN 7530-02-000-9053

	E Hickman	٠.
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON	DELIVERY
 Complete Items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. 	A. Signature	☐ Agent ☐ Addressee
Attach this card to the back of the malipiece, or on the front if space permits.	B. Received by (Printed Name)	C. Date of Delivery
Article Addressed to: Somethin Bloomin April Dead	D. Is delivery address different from item 1? Yes If YES, enter delivery address below: No	
1045 Higbee Mill Road Lexington, KY 40503	JAN 2 0 2018	
	3. Service Type Adult Signature Adult Signature Restricted Delivery Certified Mail®	☐ Priority Mall Express® ☐ Registered Mall™ ☐ Registered Mail Restricted
9590 9402 3412 7227 7511 28	☐ Certifled Mall Restricted Delivery ☐ Collect on Delivery	Delivery Return Receipt for Merchandise
2. Article Number (Transfer from service label) . 7017 0190 0000 2925 14	Collect on Delivery Restricted Delivery Restricted Delivery	☐ Signature Confirmation ☐ Signature Confirmation Restricted Delivery

Domestic Return Receipt



CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

January 15, 2018

TEM Electric 3560 Bashford Ave., Suite 100 Louisville, KY 40218

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

- (1) Masonry(2) Fencing
- (3) Roofing
- (4) Miscellaneous Metals
- (5) Plumbing
- (6) HVAC

- (7) Painting
- (8) Electrical
- (9) Paving
- (10) Resteel Installation
- (11) Seeding

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested ____

No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely

Clinton Jones

Inton yours

CJ/mc







14.3	E. Hickman
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
 Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mallplece, or on the front if space permits. 	A. Signature X. Mullis Agent Addressee B. Regelived by (Printed Name) C. Date of Delivery
1. Article Addressed to: TEM Electric 3560 Bashford Ave., Suite 100 Louisville, KY 40218	D: Is delivery address different from item 1? If YES, enter delivery address below: JAN 2 0 2018
9590 9402 3412 7227 7509 92	3. Service Type ☐ Adult Signature ☐ Adult Signature Restricted Delivery ☐ Certified Mail® ☐ Certified Mail Restricted Delivery ☐ Collect on Delivery ☐ Collect on Delivery ☐ Collect on Delivery Restricted Delivery ☐ Signature Confirmation™
7017 0190 0000 2925	1415 estricted Delivery Signature Confirmation Restricted Delivery
PS Form 3811, July 2015 PSN 7530-02-000-9053	Domestic Return Receipt





P.O. BOX 457 CYNTHIANA, KENTUCKY 41031 Telephone (859) 234-6900 Fax (859) 234-3480 www.judyconstructionco.com

January 15, 2018

TEM Electric 3560 Bashford Ave., Suite 100 Louisville, KY 40218

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

- (1)Masonry
- (2)Fencing
- (3)Roofing
- Miscellaneous Metals (4)
- (5)Plumbing
- (6) HVAC

- **Painting**
- (8) Electrical
- (9) Paving
- (10)Resteel Installation
- (11)Seeding

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested

No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Clinton Jones

CJ/mc



Celebrating 40 Years of Business



1



CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

January 15, 2018

SBA KY District Office 600 Dr. Martin Luther King, Jr. Place, Room 188 Louisville, KY 40202

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

Masonry Painting (1) Electrical (2) Fencing (8) Roofing (9) **Paving** (3) Miscellaneous Metals Resteel Installation (10)(4) Plumbing (11)Seeding HVAC

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Inton Gones

CJ/mc





U.S. Postal Service CERTIFIED MAIL® RECEIPT Domestic Mail Only Fordelivery information visition/websiteat/www.usps.com*. OFFICIAL USE Cartified Mail Fee 335 Extra Services & Fees (chack box, and twi far applypathen) Return Receipt (nercloopy) Return Receipt (nercloopy) Adult Signature Preguland Adult Signa	
Postage	
Sout To Sout To Short an S.B.A. Kentucky District Office 600 Dr. Martin Luther King Jr. Place, Room 188 Louisville, KY 40202 PS Form 3000, April 2013	tions

SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON	E HICKMAN
Complete items 1, 2, and 3. Point your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailplece, or on the front if space permits.	A. Signature X B. Received by (Printed Name)	☐ Agent☐ Addressee☐ C. Date of Delivery
 Article Addressed to: S.B.A. Kentucky District Office 600 Dr. Martin Luther King Jr. Place, Room 188 Louisville, KY 40202 	D. Is delivery address different from If YES, enter delivery address if JAN 24 2018	n item 17 ☐ Yes below: ☐ No
9590 9402 3412 7227 7515 00	3. Service Type Adult Signature Adult Signature Hestricted Delivery C-Certified Mail® Certified Mail Restricted Delivery Collect on Delivery	☐ Priority Mail Express® ☐ Registered Mail™ ☐ Registered Mail Restricted Delivery ☐ Return Receipt for Merchandise ☐ Signature Confirmation™
2, Article Number Transfer from service labell 7017 0190 0000 2925	☐ Collect on Delivery Restricted Delivery 444	Signature Confirmation Restricted Delivery
PS Form 3811, July 2015 PSN 7530-02-000-9053		Domestio Return Receipt



P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

January 15, 2018

Indianapolis MBC 2126 North Meridian, Suite 110 Indianapolis, IN 46202

Ref:

East Hickman Wet Weather Storage Facility and Pump Stations

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project February 6, 2018

We are interested in receiving subcontract bids on the following categories of work:

- **Painting** Masonry (1)Electrical (8)(2) Fencing Paving (9) Roofing (3)Resteel Installation (10)Miscellaneous Metals (4)Seeding (11)Plumbing
- (6) HVAC

The plans and specifications for this project were prepared by GRW Engineers, Lexington and may be seen at LFUCG Offices, McGraw Hill/FW Dodge in Lexington, Lynn Imaging in Lexington and Builders Exchange in Lexington or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before February 6, 2018. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones









BID Notification/Solicitation

General title of work RFP for DBE Subcontracting & Materials

Solicitor's POC and title: Clinton Jones, Estimator

Today's Date:

January 15, 2018

Solicitor's Name:

Judy Construction Company

Solicitor's Address:

P.O. Box 457

City:

Cynthiana, KY 41031

BID DUE DATE: February 6, 2018

BID DUE TIME: 2:00 PM

Judy Construction Company is inviting quotes on the following:

Project: East Hickman Wet Weather Storage Facility and Pump Stations

Solicitation number 160-2017

Solicitation title Lexington-Fayette Urban County Government (LFUCG) - East Hickman Wet Weather

Storage Facility and Pump Stations

Project Location: Lexington, KY

Proposal or Quotes Requested for the following work:

Site Grading, Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricate Metals, Plumbing, HVAC, Painting, Electrical, Paving, Reinforcing Steel Installation, and Pipeline Installation

Additional Information: DBEs, WOSBs, MBEs and VOSBs are strongly encouraged to bid

LFUCG requires that MBE/WBE/DBE/VOSB subcontractors/suppliers be certified by one of the following Certifying Agencies (or their regional affiliated offices): Tri-State Minority Supplier Diversity Council (TSMSD); Kentucky Minority and Women's Business Enterprise (MWBE); Kentucky Transportation Cabinet (KYTC); Ohio River Valley Women's Business Enterprises National Council (WBENC); National Women's Business Owner's Council (NWBOC); Small Business Administration / SBA 8(a); Indiana Department of Transportation (INDOT); For states other than Kentucky and other acceptable certifications, please contact the Lexington-Fayette Urban County Government (Div. of Central Purchasing) at (859) 258-3323 or email Sherita Miller at: smiller@lexingtonky.gov.

Solicitation and other documents available at the following location(s):

- Lynn Imaging, 328 Old Vine Street Lexington, KY 40507, 859.255.1021 or www.lynnimaging.com
- LFUCG Div. of Central Purchasing 200 East Main Street, Room 338 Lexington, KY 40507 859.258.3320
- LFUCG Div. of Water Quality 125 Lisle Industrial Ave. LexIngton, KY 40511 859.425.2400
- McGraw-Hill Co./FW Dodge 2321 Fortune Drive, Suite 112-A Lexington, KY 40509
- Builders Exchange 1035 Strader Drive, Suite 100 LexIngton, KY 40505 859.288.0011
- www.judycc.com/east-hickman-wet-weather-storage
 and at our office: 103 South Church Street, Cynthiana, KY 41031

Project Contact Information:

Name: Clinton Jones Phone: 859-234-6900

Email: cjones@judyconstructionco.com

Mary Coy

From:

Mary Coy

Sent:

Monday, January 15, 2018 2:02 PM

To: Cc: KYPTACOS@kstc.com Clinton Jones; Jim Cowley

Subject:

East Hickman Wet Weather Storage Facility and Pump Stations

Attachments:

KYPTAC BID Notification - prime.docx

Please see the attached.

Call if you have any questions.

Mary Charles Coy Judy Construction Company 859-234-6900





P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

January 15, 2018

Lexington Herald Leader Main & Midland Lexington, KY 40507

TO WHOM IT MAY CONCERN:

We request that the following ad be run in your paper in the "Bids/Proposals" section:

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington –Fayette Urban County Government (LFUCG) on the East Hickman Wet Weather Storage Facility and Pump Stations on February 6, 2018. Opportunities exist for the following trades: Masonry, Roofing, Misc. Fabricated Metals, Plumbing, Seeding, Painting, Electrical, HVAC, Fencing, Paving, and Reinforcing Steel Installation. Subcontractors should contact our office (859) 234-6900 or write P.O. Box 457, Cynthiana, KY 41031. Plans and specs may also be reviewed at LFUCG Offices in Lexington, Lynn Imaging in Lexington, McGraw-Hill Co/F.W. Dodge - Lexington and Builders Exchange of Lexington. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

We would appreciate it if you would run this ad in your next edition.

Please send a copy of the ad to our office to the attention of the undersigned. All billing information appears on the top of this letter.

Thank you,

Clinton Jones

CJ/mc





From:

Microsoft Outlook

To:

hllegalads@herald-leader.com

Sent:

Monday, January 15, 2018 3:18 PM

Subject:

Relayed: East Hickam Wet Weather Storage Facility and Pump Stations

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

hllegalads@herald-leader.com (hllegalads@herald-leader.com)

Subject: East Hickam Wet Weather Storage Facility and Pump Stations

From: Sent: To: Cc: Subject: Attachments:	LEX Herald-Leader Legal Ads <hllegalads@herald-leader.com> Tuesday, January 16, 2018 8:20 AM LEX Herald-Leader Legal Ads Jeanie Anness; Mary Coy Re: East Hickam Wet Weather Storage Facility and Pump Stations JUDY CONSTRUCTION COMPANY Legal Notice 1.17.18.pdf</hllegalads@herald-leader.com>
Good Morning,	
Attached is proof and cost of y	our notice scheduled to run Wednesday, January 17, 2018.
Thank You	
On Monday, January 15, 2018 Please see the attached.	at 3:18:26 PM UTC-5, Mary Coy wrote:
We would like to run this in the	e next available edition.
Call if you have any questions.	
Thank you,	
Mary Charles Coy	
Judy Construction Company	
859-234-6900	



Order Confirmation

<u>Customer</u>

JUDY CONSTRUCT JUDY CONSTRUCTION COMPANY

Customer Account

171819

Customer Address

PO BOX 457

CYNTHIANA KY 41031 USA

Customer Phone

859-234-6900

Customer Fax

Sales Rep

jsidebotham@herald-leader.com

Payor Customer

JUDY CONSTRUCT JUDY CONSTRUCTION COMPANY

Payor Account

171819

Payor Address

PO BOX 457

CYNTHIANA KY 41031 USA

Payor Phone

859-234-6900

Customer EMail

Order Taker

mtaylor1@herald-leader.com

PO Number	<u>Pavr</u> Invo	nent Method ce	Blind Box	<u>Tear Sheets</u> 1	Proofs 1	Affidavits 0
<u>Net Amount</u> \$161.64	Tax Amount \$0.00	Total Amount \$161.64		Payment Amount \$0.00	_	Amount Due \$161.64
Ad Order Number 0003481987	Order Source		Ordered By	Spec	al Pricing	.
Invoice Text				<u>Prom</u>	o Type	
Package Buy				<u>Mater</u>	<u>lals</u>	

Ad Order Information

Ad Number 0003481987-01 Ad Type

LEX-Legal Liners

Production Method AdBooker

Production Notes

External Ad Number

Ad Attributes

Ad Released No

Pick Up

Ad Size

1 X 34 li

Color

Product

<u>Placement</u>

Times Run 1

Schedule Cost \$161.64

LEX-Herald-Leader

Run Schedule Invoice Text

<u>Position</u>

NOTICE TO SUBCONTRACTORS Judy Constru 0301 - Legals & Public Notices

0300 - Legals Classified

Run Dates

01/17/2018

NOTICE TO SUBCONTRACTORS

Judy Construction Company is bidding as a general contractor to the Lexington Fayette Urban County Government (LFUCG) on the East Hickman Wet Weather Storage Facility and Pump Stations on February 6, 2018. Opportunities exist for the following trades: Masony, Roofing, Misc. Fabricated Metals, Plumbing, Seeding, Painting, Electrical, HVAC, Fencing, Paving, and Reinforcing Steel Installation. Subcontractors should contact our office (859) 234-6900 or write P.O. Box 457, Cynthiana, KY 41031. Plans and specs may also be reviewed at LFUCG Offices in Lexington, McGraw-Hill Co/F.W. Dodge Lexington and Builders Exchange of Lexington. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION 0001481787-91

HERALD-LEADER

100 Midland Ave • Lexington, Kentucky 40508-1999 • Office 859/233-7878 FAX 859/231-1389 • E-Mail. hllegalads@herald-leader.com

STATE OF KENTUCKY COUNTY OF FAYETTE

Before me, a Notary Public, and for said County and State, this day
of January, 2018 came Lungsier
Personally known to me, who, being duly sworn, states as follows:
That she is <u>Creprint Coordinator</u> of
<u>Lexington Herald-Leader</u> , and that said publication date of
January 17, 2018 carried the advertising of Judy Construction
occupying the following space
MICHAEL D. WELLS NOTARY PUBLIC STATE AT LARGE, KENTUCKY 1D. # 559242 MY COMMISSION EXPIRES JUNE 20, 2020 MUCHAEL D. WELLS NOTARY PUBLIC STATE AT LARGE, KENTUCKY 1D. # 559242 MY COMMISSION EXPIRES JUNE 20, 2020 MUCHAEL D. WELLS NOTARY PUBLIC STATE AT LARGE, KENTUCKY 1D. # 559242 MY COMMISSION EXPIRES JUNE 20, 2020
Notary Public

Legals & Public Notices

Notice is hereby given that Haymaker Development Co., LLC, 3120 Wall Street, Suite 300, Lexington, KY 40513, has filed an application with the Natural Resources and Environmental Protection Cabinet to construct a 42" culvert and street crossing of a tributary. Protection Cabinet to construct a 42° culvert and street crossing of a tributary to North Elkhorn Creek. The property is located at 1970 Winchester Road, Lexington, Kentucky. Any comments or objections concerning this application shall be directed to: Kentucky Division of Water, Water Resources Branch, 200 Fair Oaks, 4th Floor, Frankfort, Kentucky 40601. Phone: (502) 564-3410. CC03481996-01

NOTICE TO SUBCONTRACTORS

SUBCONTRACTORS

Judy Construction Company is bidding as a general contractor to the Lexington Frayette Urban County Government (LFUCG) on the East Hickman Wet Weather Storage Facility and Pump Stations on February 6, 2018. Opportunities exist for the following trades: Masonry, Rooting, Misc. Fabricated Metals, Plumbing, Seeding, Panting, Electricated Metals, Plumbing, and Reinforcing Steel Installation. Subcontractors should contact our office (859) 234-6900 or write P.O. Box 457, Cynthiana, KY 41031. Plans and specs may also be reviewed at LFUCG Offices in Lexington, Lynn Imaging in Lexington, McGraw-Hill Coff. W. Dodge Lexington and Builders Exchange of Lexington, Minorlites are encouraged to apply. apply.

AN EQUAL OPPORTUNITY ORGANIZATION -0303481987-01

Lawn / Garden/ Landscaping/ Trees

BIG BLUE TREE SERVICE LOW RATES 859-230-9200, 859-699-9093

DO IT BEST LAWN CARE Fall Leaf Pickup
Tree & Hedge Trimming
Free Estimate - Fully Insured
859-433-1344 INSTANT CASH phic for Gold, Silver, Coins, Diamonds, Walches, Jewelry, Pocket Walches, Baseball Cards, Auto-praphs, Game used riems, Bets & Gloves, Trains, Comic Books, Antiques, Old Toys, Artifacts, Sict Cors, Military, Huge Collections, Emire Estales, Lots or Others, We Pick Up and Pay Cash. Scott 513-95-5534 9903×70913-0

859~Z05~601475906-01

Automobiles

Automobiles

GMC Canyon SLT 06 4WD, \$9,900 GMC Canyon SLT 06 4WD, Local Trade \$9,900 Chevrolet Impala LTZ 12 Leather, \$9,995 infiniti G20 96 4DR, Cloth \$2,900 Lexus GX 470 04 5-Speed Automatic \$6,900 BMW 750Li 06 79K Miles, RWD \$11,980 BMW 645Ci Convertible \$14,900 Infiniti G37 15 X Leather, Heated \$19,980 Chevrolet Tahoe LT 15 Leather \$42,980 Subaru WRX S TI 15 Manual, \$30,900 Lexus GS 350 14 V6, 26MPG \$29,995 Nissan Pathfinder Platinum 15 \$29,900 Dodge Durango R/T 14 8-Speed \$27,900 Nissan 370Z 17 7-Speed \$26,980 Acura TLX 15 V6, 3.5L \$25,980 Chevrolet Camaro 1LT V6 \$25,900 Infiniti QX56 8 Cyl, Automatic \$25,980 Buick Enclave 14 Leather, \$25,900 Nissan Maxima 13 30MPG \$23,995 Toyota Tacoma 08 62K Miles \$21,995 Jeep Cherokee Latitude 16 \$21,980

Brothers Auto sales 800-983-6059





P.O. BOX 457

CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480 www.judyconstructionco.com

January 15, 2018

Louisville Defender P.O. Box 2557 Louisville, KY 40201

TO WHOM IT MAY CONCERN:

We request that the following ad be run in your paper in the "Bids/Proposals" section:

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington -Fayette Urban County Government (LFUCG) on the East Hickman Wet Weather Storage Facility and Pump Stations on February 6, 2018. Opportunities exist for the following trades: Masonry, Roofing, Misc. Fabricated Metals, Plumbing, Seeding, Painting, Electrical, HVAC, Fencing, Paving, and Reinforcing Steel Installation. Subcontractors should contact our office (859) 234-6900 or write P.O. Box 457, Cynthiana, KY 41031. Plans and specs may also be reviewed at LFUCG Offices in Lexington, Lynn Imaging in Lexington, McGraw-Hill Co/F.W. Dodge - Lexington and Builders Exchange of Lexington. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

We would appreciate it if you would run this ad in your next edition.

Please send a copy of the ad to our office to the attention of the undersigned. All billing information appears on the top of this letter.

Thank you,

Clinton Jones

CJ/mc





From:

Mail Delivery System < MAILER-DAEMON@AOL.com>

To:

mjbrown40@aol.com

Sent:

Monday, January 15, 2018 3:16 PM

Subject:

Relayed: East Hickman Wet Weather Storage Facility & Pump Stations

Your message was successfully delivered to the destination(s) listed below. If the message was delivered to mailbox you will receive no further notifications. Otherwise you may still receive notifications of mail delivery errors from other systems.

Please direct further questions regarding this message to your e-mail administrator.

-- AOL Postmaster

<mjbrown40@aol.com>: delivery via lmtp.mail.aol.com[10.96.115.32]:7025: 250

2.1.5 OK

From:

mjbrown40@aol.com

Sent

Tuesday, January 16, 2018 2:15 AM

To:

Mary Coy

Subject:

Re: East Hickman Wet Weather Storage Facility & Pump Stations

The legal ad for East Hickman is scheduled to run this Thursday, January 18th. Please let me know if you have any questions.

Thanks, Marie

---Original Message----

From: Mary Coy <mccoy@judyconstructionco.com>

To: mjbrown40 < mjbrown40@aol.com >

Cc: Jeanie Anness < janness@judyconstructionco.com>

Sent: Mon, Jan 15, 2018 3:15 pm

Subject: East Hickman Wet Weather Storage Facility & Pump Stations

Please see the attached.

We would like to run this in the next available edition.

Our payment information is on the attached

Please call if you have any questions

Thank you,

Mary Charles Coy Judy Construction Company 859-556-1744

LouisvIIIe Defender Newspaper, Inc.

1720 Dixie Highway P.O. Box 2557 Louisville, KY 40201

JAN 24 2018

Invoice

Invoice #: 9472 Invoice Date: 1/18/2018

Due Date: 1/28/2018

Project: P.O. Number:

BIII To:

(502) 772-2591

Judy Construction Mary Charles Coy P. O. Box 457 Cynthiana, Ky 41031

Date		Description		Amount
1/18/2018 1/18/2018	4 1/2 inch class ad 4 inch class ad			66.60 59.20
		(08)		
			Total	\$125.80
			Payments/Credits	\$0.00
Phone #	ŧ		Balance Due	\$125.80

Email: tconner@lwcky.com

For additional information, bidders must refer to the plans and specifications. Plans and specifications may be obtained from Lynn Imaging, 11460 Bluegrass Plany, Louisville, KY 40299, (502) 499 -8400 and wave lwelyplanroom.com.

Judy Construction Company is bidding as a general contractor to the Lexington—Fayette Urban County Government (LFUCG) on the East Hielsman Wet Weather Storage Facility and Pump Stations on February 6, 2018. Opportunities exist for the following trades: Masonry, Roofing, Misc. Rabricated Metals, Plumbing, Seeding, Painting, Electrical, HVAC, Fencing, Paving, and Reinforcing Steel Installation, Subcontractors should contact our office (859) 234-6900 or write P.O. Box 457, Cynthiana, KY 41031. Plans and spocs may also be reviewed at LFUCG Offices in Lexington, Lynn, Imaging in Lexington, McGraw-Hill Col R.W. Dodge - Lexington and Builders Exchange of Lexington, Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

INVITATION TO BID

The Jefferson County Public School System will receive scaled bids and award contract(s) for PARTIAL ROOF REPLACEMENTS AT VARIOUS SCHOOLS, Louisville, KY. Pre-bid meeting will be held at 10:00 a.m., January 25, 2018, at the Facility Planning Unit, C. B. Young, Jr. Service Ctr. 3001 Crittenden Dr. Lou, KY 40209. Bids will be received at the following times:

February 8 10:00 am Dixie ES February 8 2:00 pm Lassiter MS

at the Facility Planning Unit, C. B. Young, Jr. Service Ctr, 3001 Crittenden Dr, Lon, KY 40209, at which time and place bids will be opened and read aloud. Bidders must be present at the bid opening. Bid documents are prepared by Patrick D. Murphy Co., Inc. Architects and are available at Don Meredith Reprographics, 2434 Crittenden Drive, Louisville, KY 40209, phone (502) 636-0155. The Owner reserves the right to accept any bid, to reject any or all bids, to waive any informality in bids received where such acceptance, rejection, or waiver is considered to be in the best interest of the Owner.

INVITTION TO BID

The Jefferson County Public School System will receive sealed bids and award contract(s) for: PHASE I HVAC RENOVATION AT WAG-GENER HIGH SCHOOL, Louisville, KY. PreRoom, 700 Administration Drive, Louisville International Airport, Louisville, Kentucky. All prospective Bidders are invited and encouraged to attend this conference.

The Authority has a No Centact Policy which prohibits communication or contact by Biddes (s) or its representative(s) directed at members of the Authority's Board, its employees, its consultants, or its other representatives concerning the subject of the Bid Documents except as permitted by the Bid Documents.

Dwight Clayton, P.E., A.A.E. Director of Engineering

NOTICE TO SUBMIT PROPOSALS LOUISVILLE REGIONAL AIRPORT AU-THORITY

Sealed Proposals shall be received at the Office of the Director of Properties and Business Development, at the Administrative Offices of the Louisville Regional Airport Authority (the "Authority"), 700 Administration Drive, Louisville, Rentucky 40209, until and not later than 2:00 p.m., local time on February 7, 2018, for the following: HERITAGE CREEK PURCHASE OF PHASE 1 AND PHASE 2 DEVELOPED LOTS. The Authority is soliciting proposals from qualified and financially sound Proposers to enter into an Agreement of Purchase and Sale ("Purchase Agreement") for the purchase from the Authority of all or portions of 192 developed lots totaling approximately 44.67 acres in Phase I and Phase 2 sites all located at the Authority's Heritage Creek single-family residential development on Cedar Creek Road south of the Gene Snyder Freeway (I-265), in Louisville, Kentucky. The Proposal Documents, including Instructions to Proposers, General Conditions, Proposal Form, Proposer's Qualifications Questionnaire, and form of Purchase Agreement and Deed, may be obtained at the Office of the Director of Properties and Business Development at the above address for the Administrative Offices of the Authority, between the hours of 8:00 a.m. to Noon and 1:00 p.m. to 4:30 p.m. Monday through Friday. Telephone 502-363-8509, or by emailing a request to darrell watson@ffylouisville.com, or at the Authority's website at http://www.flylouisville.com/ about/business-opportunities/bids-proposalsdepartment-information/current-contractingopportunities and information/. All prospective Proposers are requested to contact Darrell D. Watson, A.A.E., Director of Properties and Business Development, at (502) 363-8509, with all ques-

ANNUAL MEETING OF BOARD OF DIRECTORS JULY 11, 2017

The annual meeting of the Directors of the corporation was called to order by Steve Judy, President at Cynthiana, Kentucky at 9:30 AM. Morgan Judy, Steve Judy and James K. Cowley, Directors of the corporation were present in person and consented to the transaction of any and all business to come before the meeting. Clara Judy was absent from the meeting due to her health.

The minutes of the last special meeting of the Board of Directors were read and approved.

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that the following officers were elected to the offices set opposite their names to serve for a term of one year or until their successors are elected and qualified:

Steve Judy - President

Morgan Judy - Executive Vice President

Dale Wilson - Vice President
Ben Williams - Vice President

James K. Cowley - Secretary/Treasurer

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that for the corporation's fiscal year ending March 31, 2018, the President Steve Judy and Executive Vice President Morgan Judy salaries were approved. These salaries are to be paid if the funds become available.

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that Steve Judy, Morgan Judy, Ben Williams and/or James K. Cowley is hereby authorized to sign any and all contracts, agreements, options, leases, deeds, mortgages, bills of sale and any and all other legal documents to bind Judy Construction Company.

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that Fifth Third Bank, Cincinnati, OH, is authorized to pay any check drawn on the Bank by the Corporation when same is signed by either Steve Judy or Morgan Judy. James K. Cowley is authorized to sign any check in an amount less than \$ 500,000.00. That the authority vested by this Resolution shall continue until written notice shall be given to and acknowledged by an

officer of Fifth Third Bank, Cincinnati, Ohio, setting forth any change with respect thereto.

On motion duly made and seconded, it was unanimously ordered and

There being no further business to come before the meeting, on motion duly made and seconded, the annual meeting of the Board of Directors was unanimously adjourned.

President

Secretary

Judy Construction Company 103 South Church Street Cynthiana, KY 41031

State of Incorporation: Kentucky

Commonwealth of Kentucky Trey Grayson, Secretary of State

Division of Corporations **Business Filings**

P. O. Box 718 Frankfort, KY 40602 (502) 564-2848 http://www.sos.ky.gov

Certificate of Existence

Authentication Number: 78947

Jurisdiction: Judy Construction Company

Visit http://apps.sos.ky.gov/business/obdb/certvalidate.aspx_to authenticate this certificate.

I, Trey Grayson, Secretary of State of the Commonwealth of Kentucky, do hereby certify that according to the records in the Office of the Secretary of State,

is a corporation duly incorporated and existing under KRS Chapter 271B, whose date of incorporation is April 9, 1974 and whose period of duration is perpetual.

I further certify that all fees and penalties owed to the Secretary of State have been paid; that articles of dissolution have not been filed; and that the most recent annual report required by KRS 271B 16-220 has been delivered to the Secretary of State.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my Official Seal at Frankfort, Kentucky, this 9th day of April, 2009.



Trey Grayson Secretary of State Commonwealth of Kentucky 78947/0114048

1.21 BID BOND

BID BOND

Bond Number: Bid Bond	
KNOW ALL MEN BY THESE PRESENTS, that we _Ju	dy Construction Company
as principal (the "Principal") and Continental Casualty	/ Company
hereinto called Surety, are held and firmly bound unto	
LEXINGTON-FAYETTE URBAN COUNTY GO 200 East Main Street, Third Floor Lexington, Kentucky 40507	VERNMENT
as obligee (the "Obligee"), in the penal sum of Five Perfor the payment of which sum well and truly to be made ourselves, our heirs, executors, administrators, success these presents.	e, the said Principal and the said Surety, bind
WHEREAS, the Principal has submitted a bid for East Hickman Wet Weather Storage Facilities and Pum	p Stations - Bid No. 160-2017
NOW, THEREFORE, if the Obligee shall accept the bid therein, or, if no period be specified, within ninety (90) of into a contract with the Obligee in accordance with the tas may be specified in the bidding or contract document enter into such contract and give such bond or bonds, if difference in money not to exceed the penal sum hereo such larger amount for which the Obligee may in good fework covered by said bid, then this obligation shall be neffect. In no event shall the liability hereunder exceed the PROVIDED AND SUBJECT TO THE CONDITION PRE bond must be submitted in writing by registered mail, to the address above, within 120 days of the date of this before the expiration of one (1) year from the date of this void or prohibited by law, the minimum period of limitatifurisdiction of the suit shall apply.	days after opening, and the Principal shall enter terms of such bid, and give such bond or bonds its, or in the event of the failure of the Principal to the Principal shall pay to the Obligee the following between the amount specified in said bid and faith contract with another party to perform the full and void; otherwise to remain in full force and the penal sum thereof. CEDENT, that any claim by Obligee under this the attention of the Surety Law Department at fond. Any suit under this bond must be instituted is bond. If the provisions of this paragraph are
DATED as of this <u>8th</u> day of <u>February</u> , 20 WITNESS / ATTEST:	18
Principal (Secretary)	Judy Construction Company Principal
Mulul Daylord Surety (答答答案例) Micheal Dougherty, Witness	By: Mame: Ben Williams Title: Vice-President Continental Casualty Company - Surety By: Mame: Monica A. Kaiser Title: Attorney-in-Fact (seal)

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Monica A. Kaiser, Individually

of Louisville, KY their true and lawful Attorney-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

Surety Bond No.: Bid Bond

Principal: Judy Construction Company

Obligee: Lexington Fayette Urban County Government

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 5th day of April, 2017.







Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Paul T. Bruflat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 5th day of April, 2017, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires June 23, 2021

J. Mohr

Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this day of February 2018.







Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

D, Johnson

Assistant Secretary

Form F6853-4/2012

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a meeting held on May 12, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of Continental Casualty Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD;

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of National Fire Insurance Company of Harrford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

POWER OF ATTORNEY

(Attach to Bid Bond)

END OF SECTION