



ADDENDUM No. 1

Bid Number: **#100-2025**

Date: October 15, 2025

Subject: Merrick Trunk Sewer
Remedial Measures Plan ID No. WH-7

Address inquiries to:
Q&A Module on Ion Wave

Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following modifications to the above referenced Bid:

1. SPECIFICATIONS

- A. Replace Section 00100, Paragraph 1.12 with the following text: A **mandatory** pre-bid meeting will be held at **10:00 a.m. local time October 21, 2025**, and will be a hybrid meeting. The in-person meeting will be held at the LFUCG DWQ building in the upstairs conference room at 125 Lisle Industrial Avenue Lexington, KY 40511. Prime contractors are **REQUIRED** to attend in person. Virtual attendance is allowed for sub-contractors only, and they may join via MS Teams using the link, call-in number, or QR Code below:

https://teams.microsoft.com/j/19%3ameeting_OGNhNGM2MWMtNmI3OS00NDZkLTg1NDctMDdiNzU4MTcyZDk5%40thread.v2/0?context=%7b%22Tid%22%3a%22083fc4d2-72ad-412b-ae7d-6b81b83916dd%22%2c%22Oid%22%3a%22fdade983-a266-44d5-9446-1570bdf80205%22%7d

For audio only, the call-in number and conference ID: 1 347-991-7874, 668477633#





	Questions	Answers
1.	Regarding specification section 02532, 2.03 Fiberglass Reinforced Polymer Mortar Pipe, would Future Pipe Industries (FPI) be approved as an acceptable manufacturer?	If the FRPM pipe meets the requirements of Specification Section 02532 Paragraph 2.03, it will be acceptable.
2.	Could Vylon pipe be added to the list of approved pipe materials?	No, Vylon pipe will not be an accepted product for this project.

Todd Slatin, Director
Division of Central
Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Tribute Contracting & Consultants, LLCADDRESS: 2125 County Rd 1, South Point, OH 45680SIGNATURE OF BIDDER: 



ADDENDUM No. 2

Bid Number: **#100-2025**

Date: October 24, 2025

Subject: Merrick Trunk Sewer Wastewater System
Improvements
Remedial Measures Plan ID No. WH-7

Address inquiries to:

Q&A Module on Ion Wave
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

	Questions	Answers
1.	Request to accept Superlit as an approved manufacturer for FRP pipes.	If the FRPM pipe meets the requirements of Specification Section 02532 Paragraph 2.03, it will be acceptable.
2.	Please remove approved manufacturers for FRP pipes from specifications.	Revise section 02532. See Specifications Section below.

1. CLARIFICATIONS

- A. Meeting minutes from the Pre-Bid Meeting are attached.

2. DRAWINGS

- A. MT-1 to MT-7

Replace with attached revised sheets.

Note 1: Lane blockage will only occur between the hours of 9 am to 3 pm or after 7 pm until **6 am** to avoid high traffic impact. Contractor to avoid working multiple crews directly on Bates Creek Rd. at one time.





3. SPECIFICATIONS

A. Section 00410- Bid Form

Replace Pages 00410-6 through 00410-12 with the attached revised Bid Schedule.

- Item 66- Tennis Court Reconstruction- added allowance value
- Correct Item numbers on the bid form.

B. Section 00890- Permits

- Add attached Stream Construction Permit

C. Section 01210- Allowances

- Add paragraph 1.01.C.4.
Tennis Court Reconstruction Allowance (Item 66) - \$100,000 has been established for Tennis Court Reconstruction at 3051 Kirklevington Drive.

D. Section 02374a- Permitting, Inspection, and Enforcement Procedures for Erosion and Sediment Control on DWQ Capital Construction Projects

- Add attached October 2025 revision

E. Section 02532 – Seweage Collection Lines

- Revise paragraph 2.03.C.4. "Acceptable Manufacturer: HOBAS Pipe USA or Flowtite **or Approved Equal.**"

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Tribute Contracting, Inc.

ADDRESS: 2125 County Rd 1, South Point, OH 45680

SIGNATURE OF BIDDER:



**ADDENDUM No. 3**Bid Number: **#100-2025**

Date: October 31, 2025

Subject: Merrick Trunk Sewer Wastewater System
Improvements
Remedial Measures Plan ID No. WH-7

Address inquiries to:

Q&A Module on Ion Wave
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325**TO ALL PROSPECTIVE SUBMITTERS:**

Please be advised of the following clarifications to the above referenced Bid:

	Questions	Answers
1.	Spec Sheet 02222-1 Part 1.01F states, "Contractor shall design and include in their Bid the furnishing of all labor, equipment, materials, and suppliers necessary for ground stabilization by jet grouting, compaction grouting, void filling, soil mixing, slurry walls or other ground modification technologies to meet project objectives specified herein." Can the location of this requirement within the plans please be identified?	As stated in the specification, the location shall be as warranted in the experience of the Contractor. This specification will be used in the event the contractor determines it necessary for ground stabilization.
2.	Does the miscellaneous site improvements allowance include all restoration items (fence, landscape, etc.) behind the houses along Willowood Road, Winding Drive, and Winding Circle?	No, restoration is incidental to the contract. The "Miscellaneous Site Improvements" allowance is intended for use for unforeseen conditions that may arise and will be directed by the Owner/Engineer.





3.	For the retaining wall located at 3545 Winding Drive, does the retaining wall need to be replaced as is, or does it need to go back as a concrete retaining wall? Can details be provided?	The retaining wall shall be replaced to match existing materials and construction.
4.	Will the owner or contractor be responsible for payment of inspections and testing services? There are multiple references throughout the specifications which contradict each other. Please confirm.	The owner is responsible for payment of structural concrete testing (if applicable) and resident project representation (RPR) inspections. Testing of concrete pavement or trench cap is not required. All other testing and inspection services required for the work installed by the contractor is the responsibility of the contractor.
5.	The miscellaneous site improvements are labeled as a "defined allowance" on spec sheet 01210-1. On sheet 01210-2 section 1.6B states that for a defined allowance, the contractor's labor, installation, overhead and profit, and similar costs related to the equipment ordered under allowance shall be included as part of the Contract Sum and not part of the allowance. What should the contractor figure for these costs in their bid? Or will the contractor's labor, installation, overhead and profit, and similar costs be paid for under the miscellaneous site improvements allowance item? Should this allowance be labeled as an undefined allowance instead?	"Miscellaneous Site Improvements" shall be used as directed by the owner/engineer and is an undefined allowance.
6.	Spec Sheet 01010-3 section 1.07 mentions "all costs incurred by the Owner for any additional engineering shall be borne by the Contractor." What is this rate for additional hours over 40 hours?	The rates vary based on type of work and hours of work. Decisions to charge for additional RPR time shall be on a case-by-case basis. The rate is typically approximately \$100 per hour.
7.	Is this project tax exempt?	Yes, in accordance with Kentucky state law, materials which are part of a permanent installation, such as pipe, manholes, etc. are tax exempt.





8.	Who is the manufacturer of the LexTran bus shelter?	<p>Tolar Manufacturing.</p> <p>Tolar Model 26072-00 - 10' Signature Empire Flat Roof Non-Advertising Transit Shelter featuring: all aluminum construction; 10' x 5' nominal roof dripline; fully welded, flat angled shed roof structure with custom Sunset aluminum extrusion beam with gasketed glazing channels; 1/8" aluminum roof panels secured by gasketed pressure ribs; 3/8" clear tempered glass panels in the rear and full end walls, secured by 2-piece glass rail mullions and gasketed glazing channels; custom Sunset aluminum extrusion support posts with gasketed glazing channels and internally telescoping adjustable leveling shoes; decorative spun aluminum escutcheon shoe covers; stainless steel anchors; installation hardware and instructions; all parts finished in super durable baked powder coat color as selected from TCI standard RAL color deck.</p>
9.	For the pipe pay items per depths, is this quantity measured as the deepest point for a single run of pipe? Or is it strictly measured as the depth which a pipe is laid? For example, could a single run of pipe with varying depths be paid for under multiple bid items?	<p>The pipe depth is strictly measured as the depth of pipe laid based on the invert of the pipe. A single run of pipe with varying depths can be paid for under multiple bid items.</p>

1. CLARIFICATIONS

2. DRAWINGS

- A. CE-1 to CE-7
Replace sheets with the attached revised sheets.
Updated to add corrected pipe depth to the profiles.
- B. CN-3
Replace sheet with the attached revised sheet.
Added MOU conditions for 3504 Tates Creek Road.





3. SPECIFICATIONS

A. Section 01210- Allowances

- Revise paragraph 1.01.C.1. to omit "defined allowance."

The allowance is for unforeseen conditions that may arise and may be used at the direction of the Owner/Engineer.

B. Specification Section 01025- Measurement and Payment

- Section 2.48- Allowance: Landscaping – 3504 Tate's Creek Road
 - add "The allowance covers 6 native trees"

C. Section 00410- Bid Form

Replace Pages 00410-6 through 00410-12 with the attached revised Bid Schedule.

- Item 68: Revise allowance amount to \$3000
- Correct quantities for 30" Gravity Sewer Pipe (Items 11-15)

D. Section 00890- Permits

- Add attached Nationwide Permit No. 58 Approval

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Tribute Contracting, Inc.

ADDRESS: 2125 County Rd 1, South Point, OH 45680

SIGNATURE OF BIDDER: Todd Slatin





ADDENDUM No. 4

Bid Number: **#100-2025**

Date: November 5, 2025

Subject: Merrick Trunk Sewer Wastewater System
Improvements
Remedial Measures Plan ID No. WH-7

Address inquiries to:

Q&A Module on Ion Wave
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. CLARIFICATIONS

- A. Bid Date and time
Revise the Bid Date to **11/13/2025** at 2:00 PM ET
- B. There are further clarifications required for this bid which will be issued on November 6th in Addendum #5.

2. DRAWINGS

None at this time

3. SPECIFICATIONS

None at this time

Todd Slatin, Director
Division of Central Purchasing



MAYOR LINDA GORTON



LEXINGTON

TODD SLATIN
DIRECTOR
CENTRAL PURCHASING

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Tribute Contracting, Inc.

ADDRESS: 2125 County Rd 1, South Point, OH 45680

SIGNATURE OF BIDDER: Todd Slatin





ADDENDUM No. 5

Bid Number: **#100-2025**

Date: November 6, 2025

Subject: Merrick Trunk Sewer Wastewater System
Improvements
Remedial Measures Plan ID No. WH-7

Address inquiries to:

Q&A Module on Ion Wave
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. CLARIFICATIONS

- A. **Note 1, on the Maintenance of Traffic plans applies to all areas EXCEPT the open cut section of Bates Creek Road on MT 2 and MT 3, and the closure on Dove Run Road as shown on MT 7. These sections will be a 24/7 closure with 7 am to 6 pm work hours. All lanes of all roads shall be open during UK football game weekends. Access to businesses and Merrick Place shall be maintained at all times.** The revised note reads as follows: Lane blockage will only occur between the hours of 9 am to 3 pm to avoid high traffic impact. Contractor to avoid setting up more than one lane blockage directly on Bates Creek Rd. at the same time. **This note will apply to all the other lane blockages as shown on the Maintenance of Traffic plans.**
- B. Refer to revised pipe depth graphics on revised sheets CE1-CE7. The pipe bid items will be paid in accordance with Specification Section 01025- Measurement and Payment- Paragraph 2.11 Gravity Sewer Pipe. Specifically, the following describes the quantity: "The quantity of sewer to be for shall be the actual length of installed in trench and into boot of manhole."
- C. The contractor shall provide a unit price per linear foot for Item 43- Video inspection of new sewer pipe. The contractor will be paid in accordance with Specification 01025- Measurement and Payment. Quantity on the bid form is intended to allow for slight variation in installed and video documented quantity due to unforeseen conditions.
- D. Flowable fill is not required on the open cut section of Bates Creek Road, as this section,





inside New Circle Road, is maintained by the City, not KYTC. See detail 201-1 on sheet SD-1.

2. DRAWINGS

A. CE-1 to CE-7

Replace sheets with the attached revised sheets.

Updated to add corrected pipe depth ranges to the profiles.

Updated to add the pipe lengths to the profiles.

3. SPECIFICATIONS

A. Section 02222- Excavation for Tunnel Shafts

OMIT Paragraph 1.01.F:

Where warranted in the experience of the Contractor or where identified on the Drawings, ground modification shall be provided as part of the appropriate preparation for tunneling activities to reduce risk of surface settlement and heaving, protect nearby structures and utilities, and successfully install the piping system within line and grade tolerances.

Contractor shall design and include in their Bid the furnishing of all labor, equipment, materials, and supplies necessary for ground stabilization by jet grouting, compaction grouting, void filling, soil mixing, slurry walls or other ground modification technologies to meet project objectives specified herein.

B. Section 01010- Summary of Work

Replace Paragraph 1.07. A. with the following:

The normal time of work for this Contract is limited to 40 hours per week and shall generally be between the hours of 7:00 a.m. and 6:00 p.m., Monday through Friday. The Contractor may work beyond these hours or on weekends with written approval from the Owner. **Hours worked by the Engineer or Resident Project Representative (RPR), outside these specified times, will be paid by the Owner if the work is at the request of the Owner, or an approved request of the contractor, or approved night work in addition to a day shift, or unforeseen conditions are encountered. If the Contractor, through negligence, mismanagement, etc., causes additional engineering or RPR hours, the Contractor shall be responsible for the associated additional engineering or RPR costs.**

C. Section 00410- Bid Form

Replace Pages 00410-6 through 00410-12 with the attached revised Bid Schedule.

Items 13-15: Pipe quantities updated to include pipe lengths beyond the casing pipe quantities for the tunnel sections.



MAYOR LINDA GORTON



LEXINGTON

TODD SLATIN
DIRECTOR
CENTRAL PURCHASING

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Tribute Contracting, Inc.

ADDRESS: 2125 County Rd 1, South Point, OH 45680

SIGNATURE OF BIDDER:



SECTION 00410

BID FORM

MERRICK TRUNK SEWER IMPROVEMENTS

Division of Water Quality
Lexington-Fayette Urban County Government

LFUCG Bid No. 100-2025

1.01 GENERAL

Place: Lexington, Kentucky

Date: November 2025¹³

The following Bid Form shall be followed exactly in submitting a Bid for this Work.

This Bid Form Submitted by Tribute Contracting, Inc.

2125 County Rd 1, South Point, OH 45680
(Name and Address of Bidder)

(Hereinafter called "Bidder"), organized and existing under the laws of the State of Ohio,

doing business as a corporation
"a corporation," "a partnership", or an "individual" as applicable

To: Lexington-Fayette Urban County Government
(Hereinafter called "Owner")
Office of the Director of Central Purchasing
200 East Main Street, Room 338
Lexington, KY 40507

The Bidder, in compliance with your Advertisement for Bids for the **Merrick Trunk Sewer Improvements**; Lexington, Kentucky, having examined the Contract Documents including the Plans and Specifications with related documents, having examined the site for proposed Work, and being familiar with all of the conditions and any and all addendums surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth therein, and at the unit prices stated hereinafter. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this Bid is a part.

The Bidder hereby agrees to commence Work under this Contract on a date to be specified in a written "Notice to Proceed" of the Owner and to substantially complete the Project within **540**

days, consecutive calendar days. Bidder further agrees to pay liquidated damages, the sum of One Thousand Dollars and Zero Cents (\$1,000.00) for each consecutive day thereafter.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. <u>1</u> Date <u>10-15-25</u> ;	Addendum No. <u>5</u> Date <u>11-06-25</u>
Addendum No. <u>2</u> Date <u>10-24-25</u> ;	Addendum No. <u> </u> Date <u> </u>
Addendum No. <u>3</u> Date <u>10-31-25</u> ;	Addendum No. <u> </u> Date <u> </u>
Addendum No. <u>4</u> Date <u>11-05-25</u> ;	Addendum No. <u> </u> Date <u> </u>

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

1.02 LEGAL STATUS OF BIDDER

A. *A corporation duly organized and doing business under the laws of the State of Ohio, for whom Todd Harrah, bearing the official title of President, whose signature is affixed to this Bid is duly authorized to execute contracts.

~~B. *A Partnership, all of the members of which, with addresses are: (Designate general partners as such)~~

~~C. *An individual, whose signature is affixed to this Bid. (Print name)~~

* The Bidder shall fill out the appropriate form and strike out the other two.

1.03 BIDDERS AFFIDAVIT

Comes the Affiant, Todd Harrah, and after being first duly sworn, states under penalty of perjury as follows:

- A. His/her name is Todd Harrah and he/she is the individual submitting the Bid or is the authorized representative of Tribute Contracting, Inc., the entity submitting the Bid (hereinafter referred to as "Bidder").
- B. Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the Bid is submitted, prior to award of the Agreement and will maintain a "current" status in regard to those taxes and fees during the life of the Agreement.
- C. Bidder will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the Agreement.
- D. Bidder has authorized the Division of Central Purchasing to verify the above-mentioned information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not been obtained.
- E. Bidder has not knowingly violated any provision of the campaign finance laws of the Commonwealth of Kentucky within the past five (5) years and the award of an Agreement to the Bidder will not violate any provision of the campaign finance laws of the Commonwealth.
- F. Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."
- G. Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his/her conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.



Affiant Signature

STATE OF Kentucky

COUNTY OF Boyd

The foregoing instrument was subscribed, sworn to and acknowledged before me by

Todd Harrah on this the 13th day of November, 2025



My commission expires: 10-2-29

NOTARY PUBLIC, STATE AT LARGE



1.04 BID SCHEDULE

- A. The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of Bid. In all cases of discrepancies or math errors the amount written in for the unit price of an item shall govern.

- B. If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

- C. If the unit price and the item total are illegible or are omitted, the Bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the Bid may be determined nonresponsive.

By submitting a Bid, the Bidder acknowledges that the trenchless constructability of all tunnels shown on the Contract Drawings have been vetted by the Bidder and that the Bidder's own design has been advanced to the extent necessary to establish, in the Bidder's own opinion, the ability to safely construct by means of tunneling methods.

- D. A Preliminary Tunnel Plan shall be developed by the Bidder, concurrent with the development of the Bid, to document the Bidder's awareness and understanding of the quantity of, location of, and access to the portions of the Contract that are required to be built by trenchless means. The Preliminary Tunnel Plan is a conceptual plan establishing the capability to accomplish the tunnel construction required by Contract. Following award of the Contract, the Contractor shall modify the Preliminary Tunnel Plan as needed to develop the most efficient construction plan of operation in accordance with Contract Documents. Requirements for submittal of and content of the Preliminary Tunnel Plan shall be in accordance with this Section.

- E. Apparent Low Bidder shall submit, no later than 48 hours after Bid Opening, a Preliminary Tunnel Work Plan as part of its Bid. The Preliminary Tunnel Work Plan shall consist of sketches, markups, and/or narrative explanations. Legible hand written notes on Bid Documents (e.g.: Bid Drawings) are acceptable. The Preliminary Tunnel Work Plan shall include the following:

1. **Indication of diameter, type, and material of initial tunnel support, casings, or jacking pipe for Pipe-17, Pipe 22, Pipe-24, Pipe-25 & Pipe 27.**
2. Indication of tunnel drive direction.

3. Indication of basic tunnel equipment type, size, make, and model anticipated such as tunnel boring machine size, microtunnel boring machine, pipe jacked shield, auger boring machine, or utility hand tunneling methods.
4. Indication of conceptual understanding of all shaft locations, size (e.g.: diameter, length and width), orientation, anticipated conceptual method of support, staging/storage, and means of site access for each tunnel shaft as required for the Bidder's specific means and methods.
5. Conceptual markup of plan, profile, or detail drawings of the following:
 - a. groundwater removal process and safe discharge locations,
 - b. spoil handling and storage,
 - c. method of installation and blocking of carrier pipe, and
 - d. annular space grouting.
- F. Preliminary indication all areas where potential ground modification strategies are anticipated or will be further explored by the Bidder upon award of the Contract.
- G. For a lump sum based bid, the item total is the bid amount the Owner uses for bid comparison.
- H. For a unit price based bid, the sum of the item totals is the bid amount the Owner uses for bid comparison.
- I. The Bidder must indicate the base bid pipe material by circling the selected pipe material at the time of the submission of the Bid.
- J. The Bidder must indicate the tunnel method by circling the selected tunneling method on the Bid Schedule at the time of the submission of the Bid.
- K. The Owner's decision on the bid amount is final.

BID SCHEDULE

Item	Description	Qty	Unit	Unit Price	Item Price
1	Mobilization	1	LS	85,000.00	85,000.00
2	Bonds and Insurance	1	LS	148,000.00	148,000.00
3	General Requirements	1	LS	940,000.00	940,000.00
4	Demobilization	1	LS	8,000.00	8,000.00
5	Erosion and Sediment Control and Conformance with SWPPP	1	LS	35,000.00	35,000.00
6	Clearing and Grubbing	1	LS	30,000.00	30,000.00
7	Tree Protection	1,000	LF	2.00	2,000.00
8	PVC (SDR 35) Gravity Sewer Lateral (Not in Pavement)	50	LF	260.00	13,000.00
9	Sanitary Sewer Cleanout with frame and cover	5	EA	1,200.00	6,000.00
10	Tee Fittings for Sewer Connections (Inserta Tee)	5	EA	400.00	2,000.00
11	30-Inch Gravity Sewer Pipe, 0'-6.0' Depth (DIP, <u>PVC</u> , FRPM, PP)	70	LF	366.00	25,260.00
12	30-Inch Gravity Sewer Pipe, 6.1' to 10.0' depth (DIP, <u>PVC</u> , FRPM, PP)	1606	LF	410.00	658,460.00
13	30-Inch Gravity Sewer Pipe, 10.1' to 15.0' depth (DIP, <u>PVC</u> , FRPM, PP)	2214	LF	477.00	1,056,078.00
14	30-Inch Gravity Sewer Pipe, 15.1' to 20.0' depth (DIP, PVC, FRPM, <u>PP</u>)	1200	LF	508.00	609,600.00
15	30-Inch Gravity Sewer Pipe, > 20.0' depth (DIP, PVC, FRPM, <u>PP</u>)	817	LF	640.00	522,880.00
16	<ul style="list-style-type: none"> Pipe (17) Tunnel Line Segment, Beneath Tates Creed Road near downstream Station 25+65, 390± LF of 48- 	1	LS	1,277,000.00	1,277,000.00

Item	Description	Qty	Unit	Unit Price	Item Price
	<p>inch minimum casing size with a 30-inch carrier pipe. See Tunneling Method Table in the Project Specific Notes for additional information.</p> <p>Tunneling Method (Circle One)</p> <ul style="list-style-type: none"> • Tunnel Boring Machine (TBM) • Guided Bore and Jack (GB&J) • Micotunneling Boring Machine (MTBM) 				
17	<ul style="list-style-type: none"> • Pipe (21) Tunnel Line Segment, Beneath Kirklevington Drive near downstream Station 34+57, 191± LF of 48-inch minimum casing size with a 30-inch carrier pipe. See Tunneling Method Table in the Project Specific Notes for additional information. <p>Tunneling Method (Circle One)</p> <ul style="list-style-type: none"> • Tunnel Boring Machine (TBM) • Guided Bore and Jack (GB&J) • Micotunneling Boring Machine (MTBM) 	1	LS	648,000.00	648,000.00
18	<ul style="list-style-type: none"> • Pipe (23) Tunnel Line Segment, Beneath New Circle Road Off Ramp near downstream Station 39+20, 175± LF of 48-inch minimum casing size with a 30-inch carrier pipe. See Tunneling Method Table in the Project Specific Notes for additional 	1	LS	499,000.00	499,000.00

Item	Description	Qty	Unit	Unit Price	Item Price
	<p>information.</p> <p>Tunneling Method (Circle One)</p> <ul style="list-style-type: none"> • Tunnel Boring Machine (TBM) • Guided Bore and Jack (GB&J) • Micotunneling Boring Machine (MTBM) 				
19	<ul style="list-style-type: none"> • Pipe (24) Tunnel Line Segment, Beneath New Circle Road near downstream Station 41+22, 238± LF of 48-inch minimum casing size with a 30-inch carrier pipe. See Tunneling Method Table in the Project Specific Notes for additional information. <p>Tunneling Method (Circle One)</p> <ul style="list-style-type: none"> • Tunnel Boring Machine (TBM) • Guided Bore and Jack (GB&J) • Micotunneling Boring Machine (MTBM) 	1	LS	599,000.00	599,000.00
20	<ul style="list-style-type: none"> • Pipe (26) Tunnel Line Segment, Beneath Tates Creek Road near downstream Station 44+10, 300± LF of 48-inch minimum casing size with a 30-inch carrier pipe. See Tunneling Method Table in the Project Specific Notes for additional information. <p>Tunneling Method (Circle One)</p> <ul style="list-style-type: none"> • Tunnel Boring Machine (TBM) 	1	LS	782,000.00	782,000.00

Item	Description	Qty	Unit	Unit Price	Item Price
	<ul style="list-style-type: none"> Guided Bore and Jack (GB&J) Micotunneling Boring Machine (MTBM) 				
21	Manhole Abandonment	8	EA	1,000.00	8,000.00
22	Standard Manhole, 5-foot diameter (depth 0.0 TO 6.0 ft)	29	EA	8,220.00	238,380.00
23	Manhole Barrel Extension, 5-foot diameter	300	VF	300.00	90,000.00
24	Drop Manhole, 5-foot diameter (depth 0.0-6.0 ft)	3	EA	11,500.00	34,500.00
25	Drop Manhole, 5-foot diameter VF	30	VF	500.00	15,000.00
26	Drop Manhole, 6-foot diameter, 0' to 6.0' depth	3	EA	13,000.00	39,000.00
27	Drop Manhole, 6-foot diameter VF	40	VF	550.00	22,000.00
28	Standard Manhole, 8-foot diameter, 0' to 6.0' depth	2	EA	16,000.00	32,000.00
29	Manhole Barrel Extension, 8-foot diameter	25	VF	800.00	20,000.00
30	Drop Manhole, 8-foot diameter, 0' to 6.0' depth	2	EA	20,000.00	40,000.00
31	Manhole Barrel Extension, 8-foot diameter	30	VF	950.00	28,500.00
32	Manhole Anti-flotation collar	29	EA	1,200.00	34,800.00
33	Creek Crossing and Bank/Bed Restoration	4	EA	10,500.00	42,000.00
34	Connect Existing 8-inch Gravity Sewer to New Manhole	4	EA	800.00	3,200.00
35	Connect Existing 10-inch Gravity Sewer to New Manhole	3	EA	1,000.00	3,000.00
36	Connect Existing 12-inch Gravity Sewer to New Manhole	2	EA	1,200.00	2,400.00
37	Connect Existing 15-inch Gravity Sewer to New Manhole	1	EA	1,500.00	1,500.00
38	Connect Existing 18-inch Gravity Sewer to New Manhole	2	EA	2,500.00	5,000.00

Item	Description	Qty	Unit	Unit Price	Item Price
39	Cut and Cap Existing 8-inch Sewer	2	EA	800.00	1,600.00
40	Cut and Cap Existing 18-inch Sewer	6	EA	2,400.00	14,400.00
41	Pipe Abandonment, Safeload, 18-inch pipe	800	LF	50.00	40,000.00
42	Plug Pipe and manhole	7	EA	700.00	4,900.00
43	Video inspection of new sewer pipe	7500	LF	4.00	30,000.00
44	Asphalt Paving: Trench Construction, Street / Parking Lot / Driveway	2,800	SY	100.00	280,000.00
45	Concrete Paving: Private Parking Lots / Driveways / Aprons	200	SY	180.00	36,000.00
46	Temporary Roadway Striping (as directed by Engineer)	1	LF	3.00	3.00
47	Site Restoration, Method A	300	LF	34.00	10,200.00
48	Site Restoration, Method B	4,500	LF	5.00	22,500.00
49	Site Restoration, Method C	300	LF	7.00	2,100.00
50	Temporary Seeding (As Directed by Engineer)	1	SY	10.00	10.00
51	Concrete Curb and Gutter Removal and Replacement	1300	LF	55.00	71,500.00
52	Dense Graded Aggregate-DGA-As Directed By the Engineer	1	TON	30.00	30.00
53	No. 2 Crushed Stone, Extra As Directed by the Engineer	1	TON	30.00	30.00
54	Flowable (controlled Density) fill as directed by engineer	11	CY	160.00	1,760.00
55	Remove Asphalt sidewalk and Construct New Concrete Sidewalk (Tates Creek Road)	800	SY	90.00	72,000.00
56	Remove and Replace Concrete Sidewalk	700	SY	90.00	63,000.00
57	Sidewalk Ramps, Including Detectable Warnings	12	EA	3,000.00	36,000.00

Item	Description	Qty	Unit	Unit Price	Item Price
58	Chain Link Fence as Directed by Engineer	1	LF	60.00	60.00
59	Bypass Pumping and Setups	1	LS	95,000.00	95,000.00
60	Maintenance of Traffic	1	LS	140,000.00	140,000.00
61	Easement and Property Requirements (MOU Conditions)	1	LS	56,000.00	56,000.00
62	Miscellaneous Roadway Markings	1	LS	32,000.00	32,000.00
63	Construct Internal Sweep from inlet pipe invert to bench	3	EA	1,500.00	4,500.00
64	Replace retaining Wall-3545 Winding Court	1	LS	3,000.00	3,000.00
65	Tennis Court Reconstruction Allowance	1	LS	\$100,000	100,000.00
66	LexTran Bus Shelter Replacement	1	LS	30,000.00	30,000.00
67	Third Party Professional Pre-Construction Photographic Documentation Allowance	1	LS	\$7,000	7,000.00
68	Landscaping Allowance-3504 Tates Creek Rd.	1	LS	\$3,000	3,000.00
69	Allowance: Miscellaneous Site Improvements	1	LS	\$1,000,000	1,000,000.00
TOTAL BID (Items 1 thru 69)				10,762,511.00	

TOTAL BASE BID AMOUNT:

Ten Million Seven Hundred Sixty Two Thousand Five Hundred Eleven Dollars and Zero Cents Dollars (\$ 10,762,511.00)

Respectfully Submitted,

FIRM: Tribute Contracting, Inc.

ADDRESS: 2125 County Rd 1

CITY/STATE/ZIP: South Point, OH 45680


DATE: 11-13-2025,
BY: *Todd Harrah*
(must be original signature)
TITLE: Todd Harrah, President
PHONE: 740-451-1010 FAX: 740-894-3168
(area code, number & extension)
EMAIL ADDRESS: tharrah@tributecc.com

OFFICIAL ADDRESS AND PHONE:

2125 County Rd 1
South Point, OH 45680

(Seal if Bid is by Corporation)

By signing this form, you agree to all the terms and associated forms.



1.05 STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Bid:

- A. Name of Bidder: Tribute Contracting, Inc.
- B. Permanent Place of Business: 2125 County Rd 1, South Point, OH 45680
- C. When Organized: 11-19-2024
- D. Where Incorporated: State of Ohio
- E. Financial Condition:

If specifically requested by the Owner, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the Owner's Division of Central Purchasing within seven (7) calendar days following the Bid opening.

- F. In the event the Agreement is awarded to the undersigned, Performance, Payment, Erosion and Sediment Control, and Warranty bonds will be furnished by:

Philadelphia Indemnity Insurance Company (Surety)

Signed: Kimberly Nileo (Representative of Surety)

- G. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
<u>See attached</u>		

- H. The Bidder has now under contract and bonded the following projects:

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
<u>See attached</u>		

I. List Key Bidder Personnel who will work on this Project.

<u>NAME</u>	<u>POSITION DESCRIPTION</u>	<u>NO. OF YEARS WITH BIDDER</u>
<u>Todd Harrah</u>	<u>Project Manager</u>	<u>11</u>
<u>Larry Davis</u>	<u>Superintendent</u>	<u>8</u>
<u>William Kirby</u>	<u>Foreman</u>	<u>6</u>
<u>Aimee Harrah</u>	<u>EEO/AA Officer</u>	<u>10</u>

J. MWDBE Participation on current bonded projects under contract:

<u>SUBCONTRACTORS (LIST)</u>	<u>PROJECT (SPECIFIC TYPE)</u>	<u>MWDBE</u>	<u>% of WORK</u>
<u>Geco Enterprises</u>	<u>Wolf Run G-Sewer</u>	<u>yes</u>	<u>9%</u>
<u>TruTest, LLC</u>	<u>Wolf Run F-Sewer</u>	<u>yes (WBE)</u>	<u>10%</u>
<u>Vision Engineering</u>	<u>Wolf Run F-Sewer</u>	<u>yes (MBE)</u>	<u>1%</u>
<u>Highway Safety</u>	<u>Pea Ridge Sewer</u>	<u>yes (WBE)</u>	<u>1%</u>

(USE ADDITIONAL SHEETS IF NECESSARY)

K. We acknowledge that, if we are the apparent low Bidder, we may be required to submit to the Owner within seven (7) calendar days following the Bid Opening, a sworn statement regarding all office management and field management personnel. Additionally, if requested by the Owner, we will within seven (7) days following the request submit audited financial statements and loss history for insurance claims for the three (3) most recent years (or a lesser period if stipulated by the Owner)

1.06 LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the Owner to be executed, completed and submitted with the Bid Form. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of Bid.


BRANCH OF WORK** (List each major item)	SUBCONTRACTOR	MWDBE (yes/no)	% of WORK
1. <u>Tunneling</u>	Name: <u>Capitol Tunneling, Inc.</u>	<u>NO</u>	<u>30%</u>
	Address: <u>2216 Refugee Rd</u> <u>Columbus, OH 43207</u>		
2. <u>Testing</u>	Name: <u>TruTest, LLC</u>	<u>yes</u>	<u>1%</u>
	Address: <u>8202 Cadence Place</u> <u>Louisville, KY 40222</u>		
3. <u>Layout</u>	Name: <u>Vision Engineering</u>	<u>yes</u>	<u>1%</u>
	Address: <u>128 E Reynolds Rd</u> <u>Lexington, KY 40517</u>		
4. <u>material supplies</u>	Name: <u>Geco Enterprises</u>	<u>yes</u>	<u>5%</u>
	Address: <u>1221 E 4th St</u> <u>London, KY 40743</u>		
5. <u>Paving</u>	Name: <u>C&R Asphalt, LLC</u>	<u>no</u>	<u>1%</u>
	Address: <u>415 Rebmann Ln.</u> <u>Lexington, KY 40504</u>		
6. _____	Name: _____	_____	_____
	Address: _____		

** Such as: Grading, asphalt paving, concrete, seeding and protection, construction staking, etc.

1.07 AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND NON-CONFLICT OF INTEREST

I hereby swear (or affirm) under the penalty for false swearing:

- A. That I am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bidder is a partnership), or an officer or employee of the Bidding corporation having authority to sign on its behalf (if the Bidder is a corporation);
- B. That the attached Bid has been arrived at by the Bidder independently, and has been submitted without collusion with, and without any agreement, understanding or planned common course of action, with any other contractor, vendor of materials, supplies, equipment or services described in the Advertisement for Bid, designed to limit independent bidding or competition;
- C. That the contents of the Bid or Bids have not been communicated by the Bidder or its employees or agents to any person not an employee or agent of the Bidder or its surety on any bond furnished, with the Bid or Bids, and will not be communicated to any such person, prior to the official opening of the Bid or Bids;
- D. That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette Urban County Government, and is not in violation of any prohibited conflict of interest;
- E. (Applicable to corporation only) That as a foreign corporation, we are registered with the Secretary of State, Commonwealth of Kentucky, and authorized to do business in the State ✓ or, that as a domestic corporation, we are in good standing with the Secretary of State, Commonwealth of Kentucky _____. [Check the statement applicable.]
- F. This offer is for ninety (90) calendar days from the date this Bid is opened. In submitting the above, it is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County Government of any or all items Bid above, an Agreement shall thereby be created with respect to the items accepted.
- G. That I have fully informed myself regarding the accuracy of the statements made in this statement.
- H. That I certify that Subcontractors have not and will not be awarded to any firm(s) that have been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

Tribute Contracting, Inc. 11-13-25 
Company Date Representative

1.08 STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL: Todd Harrah

POSITION/TITLE: Project Manager

STATEMENT OF EXPERIENCE: Over 30yrs exp. in underground utility construction

NAME OF INDIVIDUAL: Larry Davis

POSITION/TITLE: Superintendent

STATEMENT OF EXPERIENCE: Over 30yrs exp. in underground utility construction

NAME OF INDIVIDUAL: William Kirby

POSITION/TITLE: Foreman

STATEMENT OF EXPERIENCE: Over 15yrs exp. in underground utility construction

NAME OF INDIVIDUAL: Aimee Harrah

POSITION/TITLE: EEO/AA officer

STATEMENT OF EXPERIENCE: 10 years exp. in EEO, AA and human resources

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

* Include all officers, office management, Affirmative Action officials, and field management personnel. Attach separate sheets if necessary.

1.09 TUNNELING CONTRACTOR QUALIFICATIONS

Tunneling Company Name:	Capitol Tunneling Inc.
Kentucky Contractor's License Number:	Not Applicable to scope of work

- A. This Tunneling Contractor Qualifications is required to be completed for each Tunneling Contractor and included with the Bidder's Bid for the Project. To be considered for award of the Contract, Bidder shall provide all information that is requested in Attachment A. If all information is not provided, the Bid will be deemed non-responsive.

Time (in years) that organization has been doing business under present name	54 Years
Name of designated Project Manager	E. Kyle Lucas
Name of designated Field Superintendent	Mark Pennington / Jim Stilson
Number of Regular Employees of the Organization	45

- B. In addition to completing the above form, the Contractor shall provide, as attachments, the following items:

1. Resume of designated Project Manager. See attached
2. Resume of designated Field Superintendent. See attached
3. Company's existing work commitments. See attached

1.10 TUNNELING CONTRACTOR QUALIFICATIONS – EXPERIENCE

- A. This Tunneling Contractor's Qualifications – Experience Information (Attachment B) is required to be completed and included with the Bidder's Bid for the Project. To be considered for award of the Contract, Tunneling Contractor shall demonstrate it has experience performing similar work on other projects.
- B. For **each** tunnel installation method that the Bidder is intending to use on the Project, the Tunneling Contractor shall complete the Project Experience Summary Table(s) outlining experience that the Tunneling Contractor has utilizing that specific tunnel installation method. The table shall be populated with Projects that the Tunneling Contractor completed within the past 10 years. The experience qualifications requirements shall meet the minimum requirements set forth in the specific tunnel specification section.
- C. If the Bidder wishes to include more information than what is specified in the summary table, it may be included as an attachment to the end of Attachment B.

PROJECT EXPERIENCE SUMMARY TABLE

	Project 1	Project 2	Project 3
Project Name			
Tunnel Installation Method(s)			
Year(s) Project Occurred			
Owner			
Owner's Phone Number			
Original & Final Contract Price			
Original & Final Contract Times (days)			
Carrier Pipe Material and Diameter			
Casing or Tunnel Lining Type and Diameter			
Carrier Pipe Grouted in Place (Y/N)			
Total Tunnel Length (feet) 2,000 LF (min.)			
Range of Tunnel Depth (feet)			
Rock Excavation Required (Y / N)			
Temporary or Permanent Shaft w/invert below groundwater table (Y / N)			

**Lexington Fayette
Urban County Government
CONTRACTOR REGISTRATION**



Be It Known That
CAPITOL TUNNELING INC
is hereby granted
Registration # 15022
as a
Specialty Contractor
in Lexington-Fayette County
Expiration Date: 12/31/2025

HERE IS YOUR WALLET CARD. YOU MAY CUT OUT AND SIGN THE BACK TO CARRY WITH YOU.

LEXINGTON-FAYETTE URBAN COUNTY REGISTERED CONTRACTOR	
	CAPITOL TUNNELING INC is registered as a Specialty Contractor
<i>Registration #</i> 15022	<i>Expiration Date</i> 12/31/2025

E. Kyle Lucas

2216 Refugee Road
Columbus, Ohio 43207
(614) 444-0255 Phone
(614) 444-4094 Fax

Current Job Title:

- President / CEO

Construction Operations Education / Training:

- BSCE – University of Kentucky, May 1996
- E.I.T. Certification – April 20, 1996
- OSHA 10 Hour Certification
- OSHA 30 Hour Certification
- OSHA Subpart P-Excavation & Trench Competent Person Training
- Confined Space Trained
- CPR / First Aid Trained
- Licensed Blaster
- RWT
- FDOT Safety Compliant
- CDL Holder

Employment History:

- 1986 – 1994 : Laborer
- 1995 – 1996 : Project Labor Foreman
- 1996 – 1998 : Project Manager/Estimator
- 1998 – 2000: Vice President of Engineering
- 2000 – 2005: Vice President / CEO
- 2005 – Present: President / CEO

Current Responsibilities:

- Direct supervision of Project Superintendents, Labor Foreman, and Management personnel
- Responsible for procuring and maintaining manpower and equipment to complete work
- Responsible for pre-bid site investigations, producing accurate cost estimates, completing bid packages and submitting of bids
- Responsible for contract compliance, submittals, project engineering and design, correspondence with Owner/Engineer/Client
- Responsible for monitoring and updating Project schedules
- Responsible for compliance with regulatory agencies such as OSHA, Workmans' Compensation, Unemployment, EPA
- Responsible for enforcement of Company Policies and Procedures including but not limited to: Safety, EEO, Union Compliance and Environmental issues.
- Responsible for the day to day operations required to manage multiple working crews in a 17 state area

Mark Pennington

2216 Refugee Road
Columbus, Ohio 43207
(614) 444-0255 Phone
(614) 444-4094 Fax

Current Job Title:

- Project Superintendent

Construction Operations Education / Training:

- OSHA 30 Hour Certification
- SKED Training
- Confined Space Trained
- CPR / First Aid Trained
- Trenching & Excavation Training
- Licensed Blaster
- Dangerous Ordinance License
- RWT Training

Employment History:

- 1984 – 1990: Tunnel Laborer
- 1990 – 1991: Project Labor Foreman / Blaster
- 1991 – Present: Project Superintendent

Current Responsibilities:

- Direct supervision of all employees working on the project.
- Responsible for procuring and maintaining manpower and equipment to complete work.
- Responsible for installation of tunnels & bores as required by Project Plans and Specifications.
- Responsible for maintaining project schedules.
- Accurate calculations of material quantities and scheduling of timely deliveries.
- Responsible for enforcement of company policies and procedures including but not limited to Safety, EEO, Union Compliance, and Environmental issues.
- Responsible for maintaining accurate job records including daily reports, time keeping, safety inspections, equipment records, and job site safety meetings.

James Stilson

2216 Refugee Road
Columbus, Ohio 43207
(614) 444-0255 Phone
(614) 444-4094 Fax

Current Job Title:

- Project Superintendent

Construction Operations Education / Training:

- OSHA 10 Hour Certification
- OSHA 30 Hour Certification
- Confined Space Trained
- CPR / First Aid Trained
- RWT Training
- Trenching & Excavation Training
- Certified TBM Operator
- Member of Operating Engineers Local 18

Employment History:

- 2001 - 2009: Tunnel / Boring Laborer / Pipe layer
- 2009 – 2018: Project Foreman
- 2018 – Present: Project Superintendent

Current Responsibilities:

- Direct supervision of all employees working on the Project
- Responsible for communicating and enforcement of Company Safety Program
- Responsible for procuring and maintaining manpower and equipment to complete work
- Responsible for Installation of tunnels and casings as required by project plans and specifications.
- Responsible for maintaining project schedules.
- Specialty installations of ABM, PTGBM, SBU-A, SBU-M, and TBM installations
- Assist with development and training of employees on specialty equipment such as ABM, PTGBM, SBU-A, SBU-M, and TBM operations.
- Accurate Calculations of Material quantities and scheduling of timely deliveries.
- Responsible for enforcement of Company Policies and Procedures including but not limited to Safety, EEO, Union Compliance, and Environmental issues.
- Responsible for maintaining accurate job records including daily reports, time keeping, safety inspections, equipment records, and job site safety meetings.

Project Number	Customer	Project Name	Location of Project	Owner	% Complete
20-B-145	Confidential	I-70 Reconstruction ODOT 21-0221	Zanesville (Muskingum County) OH	ODOT 210221	85%
23-C-129	Confidential	East Frankfort Interceptor Ph III	Frankfort, KY	City of Frankfort	92%
24-B-111	Confidential	Plainfield EF Lift Station	120 Columbia Rd, Plainfield, IN 46168	Town of Plainfield	65%
24-B-113	Confidential	Northwest Water Transmission Improvements	Boone County/Florence, KY	Boone - Kenton Water	90%
24-B-115	Confidential	New Circle Rd Sanitary Sewer Trunks A & B	Lexington, KY	LFUGG	75%
24-B-116	Confidential	Hebron Water Line bore	Hebron, Ohio	National Church Residences	40%
24-B-117	Confidential	ODOT 250040	Lucas County	ODOT	0%
24-B-118	Confidential	ODOT FRA-IR70-22.85	Franklin County, OH	ODOT	0%
24-B-120	Confidential	Del-Webb Northstar	Delaware County, OH	Romanilli & Hughes	0%
24-G-123	Confidential	Sellersburg Ivy Tech 2-grout	Sellersburg, IN	City of Sellersburg	0%
24-B-124	Confidential	Rickenbacker Building H Lot 10 Drainage	Commercial Point	Rickenbacker AFB	52%
24-B-125	Confidential	Carmenton Sewer	Columbus, OH	City of Columbus	0%
25-B-108	Confidential	John Glenn Ave. Water Main	Columbus, OH	City of Columbus	0%
25-C-109	Confidential	Culvert Rehabilitation	Atlanta, GA	CSX	5%
25-B-110	Confidential	Genoa Township Water Transmission	Genoa Township/Delaware County	Delco Water	0%
25-B-112	Confidential	Kenwood Hills Local Sewer	Hamilton County, OH	Cincinnati MSD	0%
25-B-113	Confidential	MiraLuna Sewer	Galena, OH	Romanilli & Hughes	0%
25-C-114	Confidential	LWC CHWTP Residuals Conveyance	Louisville, KY	LWC	0%

Guided Bore and Jack Project Experience Summary Table

[illegible]

1.11 EQUAL OPPORTUNITY AGREEMENT

The Law

- * Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- * Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and subcontractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- * Section 503 of the Rehabilitation Act of 1973 States:
The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.
- * Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.
- * Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause an Agreement to be canceled and the contractor may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped, and aged persons.



Signature

Tribute Contracting, Inc.

Name of Business

The Entity (regardless of whether construction Contractor, non-construction Contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a positive, continuing program from itself and each of its sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any county, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;*
- (2) The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;*
- (3) The contractor will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and*
- (4) The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.*

The Act further provides:

KRS 45.610. Hiring minorities - Information required

- (1) For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.*
- (2) Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.*

KRS 45.620. Action against contractor - Hiring of minority contractor or subcontractor

- (1) If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting*

agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.

- (2) If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 to 45.640.*
- (3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.*

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

In the case of an Agreement exceeding \$250,000, the Contractor will be required within seven (7) days following the Bid Opening to furnish evidence that its work-force in Kentucky is representative of the available work-force in the area from which it draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the Contract.

**LEXINGTON****1.12 LFUCG MWDBE PARTICIPATION FORM**LFUCG Bid/RFP/Quote Reference No. 100-2025

The MWDBE and/or Veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any substitution is made or the total value of the Work is changed prior to or after the job is in progress, it is understood that those substitutions must be submitted to the Division of Procurement for approval immediately. **Failure to submit a completed form may cause rejection of the bid.**

MWBE Company, Name, Address, Phone, Email	DBE / MBE WBE / VOSB SDVOB	Work to be Performed	Total Dollar Value of the Work	% Value of Total Contract
1. Vision Engineering 128 E Reynolds Rd Lexington, KY Jihad Hallany 859-233-3150	MBE	Layout	14,500. ⁰⁰	1%
2. TruTest, LLC Kristi Conrad 8202 Cadence Place Louisville, KY 502-552-5142	WBE	Testing	28,000. ⁰⁰	1%
3. Geco Enterprises, Inc. Linda Baker PO Box 463 London, KY 40743 mlbaker0622@gmail.com	MBE	material supplies	est. 409,010. ⁰⁰ (unit prices)	4-5%
4.				

The undersigned company representative submits the above list of MDWBE firms to be used in accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the Contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

Tribute Contracting, Inc.
Company
Company Representative11-13-25
DateTodd Harrah, President
Title

**1.13 LFUCG MWDBE SUBSTITUTION FORM**LFUCG Bid/RFP/Quote Reference No. 100-2025

The substituted MWDBE and/or Veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated below and are now being submitted to the Division of Procurement for approval. By the authorized signature of a representative of our company, we understand that this information will be entered into our file for this project. **Note: Form required if a subcontractor is being substituted on a contract.**

SUBSTITUTED DBE/MBE/WBE/VOSB Company Name, Address, Phone, Email	DBE/MBE/WBE/ VOSB/SDVOSB Formally Contracted/ Name, Address, Phone, Email	Work to Be Performed	Reason for the Substitution	Total Dollar Value of the Work	% Value of Total Contract
TBD- will complete & submit if low bidder and any substitutions are made					

The undersigned acknowledges that any misrepresentation may result in termination of the Contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

Tribute Contracting, Inc.

Company

11-13-25

Date

Company Representative

Todd Harrah, President

Title

1.14 ATTACHMENT A – SMALL AND DISADVANTAGED, MINORITY-, WOMEN-, AND VETERAN-OWNED BUSINESS OUTREACH PLAN

Proposer Name: Tribute Contracting, Inc. Date: 11-13-25
Project Name: Merrick Trunk Sewer Project Number: 100 - 2025
Contact Name: Aimee Harrah Telephone: 740-451-1010
Email: aharrah88@yahoo.com

The mission of the Minority Business Enterprise Program is to facilitate the full participation of disadvantaged businesses, minority-, women-, veteran-, and service-disabled veteran-owned businesses in the procurement process and to promote economic inclusion as a business imperative essential to the long -term economic viability of Lexington-Fayette Urban County Government.

To that end, small and disadvantaged businesses, including minority-, woman-, veteran-, and service-disabled veteran-owned businesses, must have an equal opportunity to be utilized in the performance of contracts with public funds spent from certain discretionary agreements. By submitting its offer, Bidder/Proposer certifies that it has taken, and if there are further opportunities will take, reasonable steps to ensure that small and disadvantaged businesses, including minority-, woman-, veteran-, and service-disabled veteran-owned businesses, are provided an equal opportunity to compete for and participate in the performance of any subcontracts resulting from this procurement.

The information submitted in response to this clause will not be considered in any scored evaluation. Failure to submit this form may cause the bid or proposal to be rejected.

Is the Bidder/ Proposer a certified firm? Yes ☐ No ☒

If yes, indicate all certification type(s):

DBE ☐

MBE ☐

WBE ☐

SBE ☐

VOSB/SDVOSB ☐

and supply a copy of the certificate and/or certification letter if not currently listed on the city's Minority Business Enterprise Program's (MBEP) certified list.

1. Include a list of firms that Bidder/ Proposer has had a contractual relationship with within the last two years that are minority-owned, woman-owned, veteran-owned or small businesses, regardless of their certification status.

Vision Engineering, Total View,
GECO Enterprises, TruTest, LLC, Highway
Safety

 Click or tap here to enter text. 

2. Does Bidder/Proposer foresee any subcontracting opportunities for this procurement?

Yes ☒ No ☐

If no, please explain why in the field below. Do not complete the rest of this form and submit this first page with your bid and/or proposal. Click or tap here to enter text.

If yes, please complete the following pages and submit all pages with your bid and/or proposal.

Describe the steps Bidder/Proposer took to solicit small and disadvantaged businesses, including MBEs, WBEs, VOSBs, and SDVOSBs, for subcontracting opportunities for this procurement.

3. Check the good faith and outreach efforts the Bidder/Proposer used to encourage the participation of small and disadvantaged businesses including, MBEs, WBEs, VOSBs and SDVOSBs:

- ☒ Bidder placed advertisements in search of prospective small businesses, DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs for the solicitation.
- ☒ Bidder attended LFUCG Procurement Economic Inclusion Outreach event(s) within the past year.
- ☒ Bidder attended pre-bid and/or pre-proposal meetings for this solicitation.
- ☐ Bidder sponsored an Economic Inclusion Outreach event.
- ☒ Bidder requested a list of certified small, DBE, MBE, WBE, VOSB and/or SDVOSB subcontractors or suppliers from LFUCG.
- ☒ Bidder contacted organizations that work with small, DBE, MBE, WBE, VOSB and/or SDVOSB companies.
- ☒ Bidder sent written notices to certified small, DBE, MBE, WBE, VOSB and SDVOSB businesses.
- ☒ Bidder followed up to initial solicitations with interested small, DBE, MBE, WBE, VOSB and/or SDVOSB.
- ☒ Bidder provided small, DBE, MBE, WBE, VOSB and/or SDVOSB businesses interested in performing the solicited work with prompt access to the plans, specifications, scope of work, and requirements of the solicitation.

- ☒ Bidder made efforts to segment portions of the work to be performed by small businesses, DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs, including dividing sub-bid/partnership opportunities into economically feasible units/parcels, to facilitate participation.
- ☒ Bidder negotiated in good faith with interested small, DBE, MBE, WBE, VOSB and/or SDVOSB businesses.
- ☒ Bidder provided adequate rationale for rejecting any small business', DBEs, MBEs, WBEs, VOSBs or SDVOSBs for lack of qualifications. *n/a*
- ☒ Bidder offered assistance in obtaining bonding, insurance, financial, equipment, or other resources to small businesses, DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs, in an effort to assist them in meeting project requirements.
- ☒ Bidder made efforts to expand the search for small businesses, DBEs MBEs, WBEs, VOSBs and/or SDVOSBs beyond the usual geographic boundaries.
- ☒ Bidder made other reasonable efforts to include small businesses, DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs participation.

4. Bidder/Proposer must include documentation, including the date each effort was made, the medium through which each effort was made, and the outcome of each effort with this form, regardless of the level of small, DBE, MBE, WBE, VOSB and/or SDVOSB participation. Examples of required documentation include copies of email communications, copies of newspaper advertisements, or copies of quotations received from interested small businesses, DBEs, MBEs, WBEs, VOSBs or SDVOSBs.

Click or tap here to enter text.

Verbal/Phone communication w/ Jihad Hallany/Vision Engineering for Layout, we will be using them.

Verbal and e-mail w/ Geco Enterprises and we will be using them - See attached

For detailed information regarding outreach efforts that satisfy the MBE Program's requirements, please see "Documentation Required for Good Faith Efforts and Outreach Plans" page.

Note: The Bidder/Proposer must be willing to report the identity of each subcontractor and the value of each subcontract to MBEP if awarded a contract from this procurement.

Failure to submit the documentation requested may be cause for rejection of the bid. Bidders may include any other documentation deemed relevant to this requirement, which is subject to review by the MBE Liaison. Documentation of Good Faith and Outreach Efforts must be submitted with the bid, regardless of the proposed level of SBEs, DBEs, MBEs, WBEs, VOSBs and/or SDVOSBs participation in the procurement. If the Good Faith and Outreach Effort Form and associated documentation is not submitted with the bid response, the bid may be rejected.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result in termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Tribute Contracting, Inc.

Company

11-13-25

Date



Company Representative

Todd Harrah, President

Title


1.15 EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy of Tribute Contracting, Inc.
(Name of Bidder)

to assure that all applicants for employment and all employees are treated on a fair and equitable basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment advertising, layoff or termination, rates of pay and other forms of compensation, and selection for training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected class whenever feasible. This company also agrees to adhere to all applicable federal, state, and local laws relating to Equal Employment Opportunity for all individuals.


Todd Harrah, President

1.16 WORKFORCE ANALYSIS FORM

Name of Organization: Tribute Contracting, Inc.

Categories	Total	White (not Hispanic or Latino)		Hispanic or Latino		Black or African-American (not Hispanic or Latino)		Native Hawaiian and other Pacific Islander (not Hispanic or Latino)		Asian (not Hispanic or Latino)		American Indian or Alaskan Native (not Hispanic or Latino)		Two or more races (not Hispanic or Latino)		Total	
		M	F	M	F	M	F	M	F	M	F	M	F	M	F	M	F
Administrators	2	2	0														
Professionals																	
Superintendents	3	3	0														
Supervisors																	
Foremen	14	14	0														
Technicians																	
Protective Service																	
Para-Professionals																	
Office/Clerical	6	4	2														
Skilled Craft	70	67	2			1											
Service/Maintenance																	
Total	95	90	4			1											

Prepared By: Aimee Harrah Date 11 / 13 / 25

Todd Harrah
Todd Harrah, President

Aimee Harrah, HR

1.17 EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE UBAN COUNTY GOVERNMENT CONTRUCTION PROJECT

(Use separate form for each Agency or Brokerage agreeing to provide coverage)

Names Insured: Tribute Contracting, Inc.
Address: 2125 County Rd 1, South Point, OH 45680
Project to be insured: Merrick Trunk Sewer Improvements

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Section 00600 - Bonds and Certifications, including all requirements, and conditions:

Article Items	Coverage	Minimum Limits and Policy Requirements	Limits Provided to Insured	Name of Insurer	A.M. Best's	
					Code	Rating
1.05.D.1	CGL	\$1,000,000/per occ., \$2,000,000/aggregate or \$2,000,000 combined single limit Requirements (a) through (e)	1,000,000/occ 2,000,000/agg	Motorists	13331	A
1.05.D.1	Auto	Combined single \$1,000,000/per occ. aggregate Requirements (a) through (c)	1,000,000 CSL	Motorists	13331	A
1.05.D.1	WC	\$ Statutory	Statutory	Brickstreet	15426	A
1.05.D.1	Employer's Liability	\$500,000	1,000,000	Brickstreet	15426	A

Section 00600 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting

Assured Partners
Agency or Brokerage
1002 Third Avenue
Street Address
Huntington, WV
City
304-693-2838
Telephone Number
Brenda Kash
Name of Authorized Representative
Agent
Title
Brenda Kash
Authorized Signature
11-13-25
Date

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. If insurance is brokered, authorized signature must be that of authorized representative of insurer.

IMPORTANT: CONTRACT MAY NOT BE AWARDED IF A COMPLETED AND SIGNED COPY OF THIS FORM FOR ALL COVERAGES LISTED ABOVE IS NOT PROVIDED.

1.18 DEBARRED FIRMS

PROJECT NAME: MERRICK TRUNK Wastewater System Improvements

LFUCG BID NO.: 100-2025

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

All Bidders shall complete the Debarment Certification in duplicate and submit both copies to the Owner with the Bid Form. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban County Government, Division of Community Development within fourteen (14) days after Bid opening.

The undersigned hereby certifies that the firm of
Tribute Contracting, Inc. has not and will not award a subcontract, in connection with any Agreement award to it as the result of this bid, to any firm that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964, Executive Order 11246 As Amended or any Federal Law.

Tribute Contracting, Inc.
Name of Firm Submitting Bid

Todd Harrah
Signature of Authorized Official

Todd Harrah, President
Title

11-13-2025
Date

1.19 DEBARMENT CERTIFICATION


- A. All Contractors/Subcontractors shall complete this certification.
- B. The Contractor/Subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:
1. Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.
 - a. Have not within a three year period preceding this Bid been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
 - b. Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
 - c. Have not within a three (3) year period preceding this Bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
 2. Where the Contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

Firm Name: Tribute Contracting, Inc.

Project: Merrick Trunk Sewer Improvements

Printed Name: Todd Harrah

Title of Authorized Representative: President

Signature: 

Date: 11-13-2025


1.20 CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

- A. The undersigned certifies, to the best of his or her knowledge and belief, that:
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
 2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
 3. The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.
- B. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty for not less than \$10,000 and not more than \$100,000 for each such failure.

Todd Harrah, President

Typed Name & Title of Authorized Representative


Signature of Authorized Representative

11-13-25
Date

____ I am unable to certify to the above statements. My explanation is attached.

1.21 BID BOND

Bond Number: 001

KNOW ALL MEN BY THESE PRESENTS, that we Tribute Contracting, Inc.
as principal (the "Principal") and Philadelphia Indemnity Insurance Company
hereinto called Surety, are held and firmly bound unto

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507

as obligee (the "Obligee"), in the penal sum of (5%) Five percent of amount bid
dollars for the payment of which sum well and truly to be made, the said Principal and the said
Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for
Merrick Trunk Sewer Improvements

NOW, THEREFORE, if the Obligor shall accept the bid of the Principal within the period
specified therein, or, if no period be specified, within ninety (90) days after opening, and the
Principal shall enter into a contract with the Obligor in accordance with the terms of such bid,
and give such bond or bonds as may be specified in the bidding or contract documents, or in the
event of the failure of the Principal to enter into such contract and give such bond or bonds, if
the Principal shall pay to the Obligor the difference in money not to exceed the penal sum
hereof between the amount specified in said bid and such larger amount for which the Obligor
may in good faith contract with another party to perform the work covered by said bid, then this
obligation shall be null and void; otherwise to remain in full force and effect. In no event shall the
liability hereunder exceed the penal sum thereof.

PROVIDED AND SUBJECT TO THE CONDITION PRECEDENT, that any claim by Obligor
under this bond must be submitted in writing by registered mail, to the attention of the Surety
Law Department at the address above, within 120 days of the date of this bond. Any suit under
this bond must be instituted before the expiration of one (1) year from the date of this bond. If
the provisions of this paragraph are void or prohibited by law, the minimum period of limitation
available to sureties as a defense in the jurisdiction of the suit shall apply.

Continued on next page.

DATED as of this 13th day of November, 20 25

WITNESS / ATTEST:



Principal (Secretary)


Principal



By: Steven D. Whaley (seal)

Todd Harrah, President
Name and Title




Surety (Secretary) Tammy S. Selbe
Witness to Surety

Philadelphia Indemnity Insurance Company
Surety

By:  (seal)

Kimberly L. Miles, Attorney-in-fact
Name and Title

Countersigned by a Licensed KY Resident Agent

Julie S. Duke

PHILADELPHIA INDEMNITY INSURANCE COMPANY

One Bala Plaza, Suite 100
Bala Cynwyd, PA 19004-0950

Power of Attorney

KNOW ALL PERSONS BY THESE PRESENTS: That **PHILADELPHIA INDEMNITY INSURANCE COMPANY** (the Company), a corporation organized and existing under the laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint **Douglas P. Taylor, Andrew K. Teeter, Kimberly L. Miles, Tammy S. Selbe and Jessica J. Bentley of USI Insurance Services, LLC.** its true and lawful Attorney-in-fact with full authority to execute on its behalf bonds, undertakings, recognizances and other contracts of indemnity and writings obligatory in the nature thereof, issued in the course of its business and to bind the Company thereby, in an amount not to exceed **\$75,000,000.**

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of PHILADELPHIA INDEMNITY INSURANCE COMPANY on the 14th of November 2016.

RESOLVED: That the Board of Directors hereby authorizes the President or any Vice President of the Company: (1) Appoint Attorney(s) in Fact and authorize the Attorney(s) in Fact to execute on behalf of the Company bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof and to attach the seal of the Company thereto; and (2) to remove, at any time, any such Attorney-in-Fact and revoke the authority given. And, be it

FURTHER RESOLVED: That the signatures of such officers and the seal of the Company may be affixed to any such Power of Attorney or certificate relating thereto by facsimile, and any such Power of Attorney so executed and certified by facsimile signatures and facsimile seal shall be valid and binding upon the Company in the future with respect to any bond or undertaking to which it is attached.

IN TESTIMONY WHEREOF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND ITS CORPORATE SEAL TO BE AFFIXED BY ITS AUTHORIZED OFFICE THIS 5TH DAY OF OCTOBER 2024.


(Seal)



John Glomb, President & CEO
Philadelphia Indemnity Insurance Company

On this 5th day of October, 2024 before me came the individual who executed the preceding instrument, to me personally known, and being by me duly sworn said that he is the therein described and authorized officer of the **PHILADELPHIA INDEMNITY INSURANCE COMPANY**; that the seal affixed to said instrument is the Corporate seal of said Company; that the said Corporate Seal and his signature were duly affixed.

Notary Public:



residing at:

Bala Cynwyd, PA

My commission expires:

November 3, 2028

I, Edward Sayago, Corporate Secretary of PHILADELPHIA INDEMNITY INSURANCE COMPANY, do hereby certify that the foregoing resolution of the Board of Directors and the Power of Attorney issued pursuant thereto on the 5th day October 2024 are true and correct and are still in full force and effect. I do further certify that John Glomb, who executed the Power of Attorney as President, was on the date of execution of the attached Power of Attorney the duly elected President of PHILADELPHIA INDEMNITY INSURANCE COMPANY.

In Testimony Whereof I have subscribed my name and affixed the facsimile seal of each Company this 13th day of November, 2025.



Edward Sayago, Corporate Secretary
PHILADELPHIA INDEMNITY INSURANCE COMPANY

POWER OF ATTORNEY

(Attach to Bid Bond)

END OF SECTION

Re: Merrick Trunk Sewer Improvements

Geco Enterprises

From: Linda Baker (mlbaker0622@gmail.com)

To: aharrah88@yahoo.com

Date: Wednesday, November 5, 2025 at 02:10 PM EST

I am working on it. I have one from Core and Main and Ferguson. Which do you prefer? I am working on one from Old Castle

On Wed, Nov 5, 2025 at 2:08 PM Aimee Harrah <aharrah88@yahoo.com> wrote:

Linda,

Can you send me your quotes for the bid tomorrow, I don't see that we received them yet.

Thanks,
Aimee Harrah
Tribute Contracting

**Aimee Harrah
2125 County Road 1
South Point, OH 45680
(740) 451-1010**



Gigi Bacon, President

GECO Enterprise, Inc.
 MBE Certified Contractor & Material Supplier
 P O Box 463
 London, KY 40743-0463
 Phone(606)864-7550, Fax(606)864-6390
 Mobile(606)682-2210
 Email: gigibacon@windstream.net

Geco Quote

QUOTE 2025-097

LFUCG - MERRICK TRUNK SEWER IMPROVEMENTS

NOVEMBER 5, 2025

We are pleased to quote the following prices for the above referenced project as a Certified MBE Material Supplier/
 Subcontractor/Minority Business.

QTY	UM	DESCRIPTION	PRICE EA	EXT PRICE
5. Erosion Control				
Temp Silt Fence & Inlet Protection				
90	RL	36X60 LS125 Staked Silt Fence Black	\$ 30.39	\$ 2,734.65
144	EA	14X26 SAND BG WHIT - Type C - Avg. 12 Bags per Inlet	\$ 0.21	\$ 29.66
Construction Entrance				
1	RL	15X300 FT N080 NTPEP N/WOV 500 SY	\$ 602.55	\$ 602.55
80	FT	24 X 20 N12 PROLIN Soil Tight Solid HDPE Pipe	\$ 20.97	\$ 1,677.66
Concrete Washout				
1	RL	20X100 FT 10 MIL POLY SHT CLR \$145.00 - Concrete Washout material. Needs approval.	\$ 149.35	\$ 149.35
20	EA	14X26 SAND BG WHIT \$0.20	\$ 0.21	\$ 4.12
As Needed Material				
1	EA	9X12 FLTR SOCK - This filter sock also comes in 300' rolls if preferred.	\$ 14.34	\$ 14.34
1	EA	2X2X36 H/WOOD STKS	\$ 1.05	\$ 1.05
1	EA	14X26 SAND BG WHIT	\$ 0.21	\$ 0.21
1	EA	8X112.5 CURLEX II GR/GR DW73 100 SY	\$ 87.55	\$ 87.55
1	BX	6X1X6 STAPLE 11GA 1000/BX - 1 Box/15 Rolls	\$ 27.81	\$ 27.81
1	EA	Dandy Bag - Drop Inlet (Asphalt) - Price is subject to change. Casting number required before ordering.	\$ 66.95	\$ 66.95
1	RL	MIRAFI FW700 WOV 6X300 200 SY	\$ 364.62	\$ 364.62
1	RL	FABRIC MIRAFI FW700 12 X 300	\$ 708.64	\$ 708.64
7. Tree Protection				
10	RL	4X100 FT 7 LB SAFETY FENCE ORAN	\$ 15.45	\$ 154.50
100	EA	5 FT LD STL T POST UNPTD	\$ 2.83	\$ 283.25
1	PK	7-1/2 BLACK PROSELECT CABLE TIE / ZIP TIE / ZIPTIE 100 PACK - (1) Bag of 100 ties per 100' of Reinforced Silt Fence	\$ 6.44	\$ 6.44
8. PVC (SDR35) GRAVITY SEWER LATERAL				
56	FT	6 X 14 SDR35 PVC Gasket Joint Sewer Pipe	\$ 4.30	\$ 240.53
1	EA	2 X 1000 Underground Detectable Sewer Green	\$ 30.90	\$ 30.90
5	EA	6 PVC Sewer Gasket X Gasket 45 BEND	\$ 28.19	\$ 140.96
8. San. Sewer Cleanout				
5	EA	6 PVC Sewer Gasket 2 WAY Cleanout Tee	\$ 319.80	\$ 1,599.02
35	FT	6 X 14 SDR35 PVC Gasket Joint Sewer Pipe	\$ 4.30	\$ 150.33
5	EA	6 PVC SWR HUB FEM CO ADPT SDR35	\$ 31.48	\$ 157.38
5	EA	6 PVC SWR RH THRD CO PLUG SDR35	\$ 20.36	\$ 101.82
5	EA	15 CI CO LID AND SEWER CVR	\$ 77.25	\$ 386.25
5	EA	6 Cast Iron PVC X 6 Cast Iron PVC Coupling	\$ 14.36	\$ 71.79
16. Pipe 17 Tunnel Line				
390	C	48 X .688 Steel CASING Pipe	\$ 43,090.16	\$ 168,051.64

56	EA	Rolled & Welded Steel Casing Pipe Bev/Sq 36 x 48 SS Casing Spacer - Specs do NOT call for any end wraps or Link Seals. The ends will be closed off with brick & grout. Contractor responsible for this.	\$ 272.31	\$ 15,249.44
17. Pipe 21 Tunnel Line				
191	C	48 X .688 Steel CASING Pipe	\$ 43,090.16	\$ 82,302.21
28	EA	Rolled & Welded Steel Casing Pipe Bev/Sq 36 x 48 SS Casing Spacer	\$ 272.31	\$ 7,624.72
18. Pipe 23 Tunnel Line				
175	C	48 X .688 Steel CASING Pipe	\$ 43,090.16	\$ 75,407.78
25	EA	Rolled & Welded Steel Casing Pipe Bev/Sq 36 x 48 SS Casing Spacer - Specs do NOT call for any end wraps or Link Seals. The ends will be closed off with brick & grout. Contractor responsible for this.	\$ 272.31	\$ 6,807.79
19. Pipe 24 Tunnel Line				
238	C	48 X .688 Steel CASING Pipe	\$ 43,090.16	\$ 102,554.59
34	EA	Rolled & Welded Steel Casing Pipe Bev/Sq 36 x 48 SS Casing Spacer - Specs do NOT call for any end wraps or Link Seals. The ends will be closed off with brick & grout. Contractor responsible for this.	\$ 272.31	\$ 9,258.59
20. PIPE 26 TUNNEL LINE				
300	C	48 X .688 Steel CASING Pipe	\$ 43,090.16	\$ 129,270.49
43	EA	Rolled & Welded Steel Casing Pipe Bev/Sq 36 x 48 SS Casing Spacer - Specs do NOT call for any end wraps or Link Seals. The ends will be closed off with brick & grout. Contractor responsible for this.	\$ 272.31	\$ 11,709.39
22 - 30. Manhole Castings ONLY				
39	EA	1140 MH F/C CITY OF LEX SAN SWR	\$ 391.40	\$ 15,264.60
24. Drop Manhole, 5ft Dia.				
External Drops				
2	EA	8 PVC Sewer Gasket X Gasket X Gasket Tee	\$ 106.96	\$ 213.91
2	EA	8 PVC Sewer Gasket X Gasket 90 BEND	\$ 88.90	\$ 177.80
14	FT	8 X 14 SDR35 PVC Gasket Joint Sewer Pipe	\$ 4.30	\$ 60.13
4	EA	8 Kor-N-Seal Manhole BOOT Adapter 7.00-8.50	\$ 106.32	\$ 425.27
1	EA	10 PVC Sewer Gasket X Gasket X Gasket Tee	\$ 390.93	\$ 390.93
1	EA	10 PVC Sewer Gasket X Gasket 90 BEND	\$ 299.04	\$ 299.04
14	FT	10 X 14 SDR35 PVC Gasket Joint Sewer Pipe	\$ 12.13	\$ 169.87
2	EA	10 Manhole BOOT Adapter 9.50-11.25	\$ 132.50	\$ 265.00
Internal Sweep Drops				
1	EA	12 F/GLS DROP BOWL Drop Bowl – 24" Bowl, 12" outlet for 4' - 6' manhole- requires 6 3/8" x 1" anchor bolts	\$ 592.36	\$ 592.36
14	FT	12 X 14 SDR35 PVC Gasket Joint Sewer Pipe	\$ 17.45	\$ 244.27
1	EA	12 PVC Sewer Gasket X Gasket 45 BEND	\$ 297.29	\$ 297.29
1	EA	12 PVC Sewer GX5 45 BEND	\$ 288.29	\$ 288.29
2	EA	12 SS 304 ADJ CLMP BRKT F/SDR35 304 SS Pipe Bracket for 12" Pipe. Fits SDR 35 and 10" Truss Pipe approximate range 12.34" - 12.66"	\$ 134.38	\$ 268.77
10	EA	Concrete ANCR ASSY Anchor Assemblies: Each contains 1 304SS bolt, 1304SS washer and 1 tamp-in lead expansion anchor.	\$ 3.03	\$ 30.28
1	EA	30in F/GLS DROP BOWL for 18in Sewer on 5ft-6ft MHs Drop Bowl – 30" Bowl, 18" outlet for 5' - 6' manhole- requires 6 3/8" x 1" anchor bolts	\$ 801.44	\$ 801.44
14	FT	18 X 14 F679 PS46 PVC Gasket Joint Sewer Pipe	\$ 27.17	\$ 380.40
1	EA	18 PVC Heavy Wall Sewer Gasket X Gasket 45 Elbow	\$ 1,333.93	\$ 1,333.93
1	EA	18 PVC Heavy Wall Sewer GX5 45 Elbow	\$ 1,099.27	\$ 1,099.27
12	EA	18 SS 304 ADJ CLMP BRKT F/ SDR35 304 SS Pipe Bracket for 18" Pipe. Fits SDR35 approximate range 18.55" - 18.90"	\$ 229.43	\$ 458.87
10	EA	Concrete ANCR ASSY Anchor Assemblies: Each contains 1 304SS bolt, 1304SS washer and 1 tamp-in lead expansion anchor.	\$ 3.03	\$ 30.28

26. Drop Manhole, 6ft Dia.**External Drops**

2	EA	8 PVC Sewer Gasket X Gasket X Gasket Tee	\$	106.96	\$	213.91
2	EA	8 PVC Sewer Gasket X Gasket 90 BEND	\$	88.90	\$	177.80
14	FT	8 X 14 SDR35 PVC Gasket Joint Sewer Pipe	\$	4.30	\$	60.13
4	EA	8 Kor-N-Seal Manhole BOOT Adapter 7.00-8.50	\$	106.32	\$	425.27

Internal Sweep Drops

1	EA	30in F/GLS DROP BOWL for 18in Sewer on 5ft-6ft MHs Drop Bowl -- 30" Bowl, 18" outlet for 5' - 6' manhole- requires 6 3/8" x 1" anchor bolts	\$	801.44	\$	801.44
14	FT	18 X 14 F679 PS46 PVC Gasket Joint Sewer Pipe	\$	27.17	\$	380.40
1	EA	18 PVC Heavy Wall Sewer Gasket X Gasket 45 Elbow	\$	1,333.93	\$	1,333.93
1	EA	18 PVC Heavy Wall Sewer GXS 45 Elbow	\$	1,099.27	\$	1,099.27
2	EA	18 SS 304 ADJ CLMP BRKT F/ SDR35 304 SS Pipe Bracket for 18" Pipe. Fits SDR35 approximate range 18.55" - 18.90"	\$	229.43	\$	458.87
10	EA	Concrete ANCR ASSY Anchor Assemblies: Each contains 1 304SS bolt, 1304SS washer and 1 tamp-in lead expansion anchor.	\$	3.03	\$	30.28

30. Drop Manhole, 8ft Dia. (Internal Sweep)

2	EA	30in F/GLS DROP BOWL for 18in Sewer on 7ft-8ft MHs Drop Bowl -- 30" Bowl, 18" outlet for 7' - 8' manhole- requires 6 3/8" x 1" anchor bolts	\$	820.52	\$	1,641.04
14	FT	18 X 14 F679 PS46 PVC Gasket Joint Sewer Pipe	\$	27.17	\$	380.40
2	EA	18 PVC Heavy Wall Sewer Gasket X Gasket 45 Elbow	\$	1,333.93	\$	2,667.86
2	EA	18 PVC Heavy Wall Sewer GXS 45 Elbow	\$	1,099.27	\$	2,198.54
4	EA	18 SS 304 ADJ CLMP BRKT F/ SDR35 304 SS Pipe Bracket for 18" Pipe. Fits SDR35 approximate range 18.55" - 18.90"	\$	229.43	\$	917.73
20	EA	Concrete ANCR ASSY Anchor Assemblies: Each contains 1 304SS bolt, 1304SS washer and 1 tamp-in lead expansion anchor.	\$	3.03	\$	60.56

34. Connect Ex. 8in to New Manhole (As Needed Material)

1	EA	8 Cast Iron PVC X 8 Cast Iron PVC Coupling RC Series	\$	83.89	\$	83.89
14	FT	8 X 14 SDR35 PVC Gasket Joint Sewer Pipe	\$	4.30	\$	60.13
1	EA	8 Kor-N-Seal Manhole BOOT Adapter 7.00-8.50	\$	106.32	\$	106.32

35. Connect Ex. 10in to New Manhole (As Needed Material)

1	EA	10 Cast Iron PVC X 10 Cast Iron PVC Coupling RC Series	\$	102.59	\$	102.59
14	FT	10 X 14 SDR35 PVC Gasket Joint Sewer Pipe	\$	12.13	\$	169.87
1	EA	10 Manhole BOOT Adapter 9.50-11.25	\$	132.50	\$	132.50

36. Connect Ex. 12in to New Manhole (As Needed Material)

1	EA	12 Cast Iron PVC X 12 Cast Iron PVC Coupling RC Series	\$	125.57	\$	125.57
14	FT	12 X 14 SDR35 PVC Gasket Joint Sewer Pipe	\$	17.45	\$	244.27
1	EA	12 KOR N SEAL M/H CNTR 11.25-13.00	\$	132.50	\$	132.50

37. Connect Ex. 15in to New Manhole (As Needed Material)

1	EA	15 Cast Iron PVC X 15 Cast Iron PVC Coupling RC Series	\$	214.57	\$	214.57
14	FT	15X14 SDR35 PVC Gasket Joint Sewer Pipe	\$	25.78	\$	360.93
1	EA	15 KOR-N-SEAL Manhole Connector 14.0-15.5	\$	173.31	\$	173.31

38. Connect Ex. 18in to New Manhole (As Needed Material)

1	EA	18 Cast Iron PVC X 18 Cast Iron PVC Coupling RC Series	\$	446.97	\$	446.97
14	FT	18 X 14 F679 PS46 PVC Gasket Joint Sewer Pipe	\$	27.17	\$	380.40
1	EA	18 PIPE S206-24 KOR-N-SEAL BOOT 18-00-19.50	\$	255.24	\$	255.24

39. Cut & Cap Ex. 8in Sewer

2	EA	8 PVC Sewer Gasket Cap	\$	45.36	\$	90.72
---	----	------------------------	----	-------	----	-------

40. Cut & Cap Ex. 18in Sewer

6	EA	18 PVC Sewer Gasket Cap	\$	501.11	\$	3,006.63
---	----	-------------------------	----	--------	----	----------

As Needed Item

1	EA	30 KOR N SEAL M/H CNTR	\$	397.99	\$	397.99
1	EA	30 Cast Iron PVC X 30 Cast Iron PVC Coupling RC	\$	836.88	\$	836.88
1	EA	72 F/GLS Utility Marker Sewer Green	\$	20.86	\$	20.86
1	EA	24 X 4 HDPE Manhole Adjustable RING	\$	78.01	\$	78.01
1	EA	24 X 2 HDPE Manhole Adjustable RING	\$	40.08	\$	40.08

1	EA	24 X SLOPE HDPE Manhole Adjustable Ring - 28-30 lbs per case / 40 cartons per skid - 1 Roll of Butyl will be able to seal approx. 2 adjustment rings.	\$	41.30	\$	41.30
1	EA	1/2 X 21 FT ROLL BUTYL Seal (Box - 12 rolls per box)	\$	144.61	\$	144.61
OPTION A - PVC COLLECTION LINES						
10. Tee Fittings for Sewer Connection						
5	EA	6 X 30 SDR35 X SDR35 INSERTA Tee - If a full SDR35 30x6 Tee is preferred, please use \$3,960.00 ea.	\$	150.51	\$	752.57
1	EA	RED 612 HOLE SAW 164MM	\$	277.88	\$	277.88
11-13. 30in Gravity Sewer 15ft Bury & Less						
3836	FT	30 X 14 F679 PS46 PVC Gasket Joint Sewer Pipe	\$	78.73	\$	302,020.56
4	EA	2 X 1000 Underground Detectable Sewer Green	\$	30.90	\$	123.60
14. 30in Gravity Sewer 15ft - 20ft Bury						
1162	FT	30 X 14 F679 PS115 HW PVC Gasket Joint Sewer Pipe	\$	78.73	\$	91,484.26
2	EA	2 X 1000 Underground Detectable Sewer Green	\$	30.90	\$	61.80
15. 30in Gravity Sewer 20ft Bury & Greater						
800	FT	30 C905 DR25 CL165 PVC Gasket Joint Green PIP	\$	106.05	\$	84,839.04
1	EA	2 X 1000 Underground Detectable Sewer Green	\$	30.90	\$	30.90
16. Pipe 17 Tunnel Line						
420	FT	30 X 14 F679 PS46 PVC Gasket Joint Sewer Pipe	\$	78.73	\$	33,067.94
17. Pipe 21 Tunnel Line						
224	FT	30 X 14 F679 PS46 PVC Gasket Joint Sewer Pipe	\$	78.73	\$	17,636.24
18. Pipe 23 Tunnel Line						
210	FT	30 X 14 F679 PS46 PVC Gasket Joint Sewer Pipe	\$	78.73	\$	16,533.97
19. Pipe 24 Tunnel Line						
266	FT	30 X 14 F679 PS46 PVC Gasket Joint Sewer Pipe	\$	78.73	\$	20,943.03
20. Pipe 26 Tunnel Line						
336	FT	30 X 14 F679 PS46 PVC Gasket Joint Sewer Pipe	\$	78.73	\$	26,454.36
OPTION A - PVC COLLECTION LINES TOTAL						\$ 624,977.20
OPTION B - HP COLLECTION LINES						
10. Tee Fittings for Sewer Connection						
5	EA	6 SDR35 X 30 HP INSERTA TEE	\$	150.51	\$	752.57
1	EA	6 INSERTA HP HOLE SAW	\$	486.30	\$	486.30
11-15. 30in Gravity Sewer HP Pipe						
7200	FT	30 X 20 HP N12 TRW Sanitary Solid PP Pipe	\$	78.73	\$	566,879.04
8	EA	2 X 1000 Underground Detectable Sewer Green	\$	30.90	\$	247.20
OPTION B - HP COLLECTION LINES						\$ 568,365.11
TOTAL QUOTE				\$	1,854,956.83	\$ 409,009.95

THANK YOU AND GOOD LUCK:



DO YOU KNOW THAT BY USING GECO ENTERPRISES AS YOUR MATERIAL SUPPLIER YOU CAN SATISFY YOUR MINORITY PARTICIPATION GOALS!

MBE CERTIFIED

AN EQUAL OPPORTUNITY EMPLOYER

Re: Merrick Trunk Sewer Improvements

From: Linda Baker (mlbaker0622@gmail.com)

To: aharrah88@yahoo.com

Date: Wednesday, November 5, 2025 at 02:10 PM EST

I am working on it. I have one from Core and Main and Ferguson. Which do you prefer? I am working on one from Old Castle

On Wed, Nov 5, 2025 at 2:08 PM Aimee Harrah <aharrah88@yahoo.com> wrote:

Linda,

Can you send me your quotes for the bid tomorrow, I don't see that we received them yet.

Thanks,
Aimee Harrah
Tribute Contracting

**Aimee Harrah
2125 County Road 1
South Point, OH 45680
(740) 451-1010**

Merrick Trunk Sewer Improvements

Geco Enterprises

From: Aimee Harrah (aharrah88@yahoo.com)

To: mlbaker0622@gmail.com

Date: Wednesday, November 5, 2025 at 02:07 PM EST

Linda,

Can you send me your quotes for the bid tomorrow, I don't see that we received them yet.

Thanks,
Aimee Harrah
Tribute Contracting

**Aimee Harrah
2125 County Road 1
South Point, OH 45680
(740) 451-1010**



Current Contracts on Hand:

- 1) City of Kenova/Prichard Waterline Upgrade – 80% Complete**
 - a. Install approx. 75,000 of 12 in waterline
 - b. Owner: City of Kenova: 304-453-1631
 - c. Contract Amount: \$7,426,187.00
 - d. Engineer: EL Robinson, Eric Coberly, 304-776-7473
 - e. Anticipated Completion: March 2026

- 2) Mason PSD Sand Hill Road Sewer Contract 2 – 30% Complete**
 - a. Install approx. 35,000LF of gravity and force main sewer
 - b. Owner: Mason County PSD, 304-675-6399
 - c. Contract Amount: \$3,741,543.00
 - d. Engineer: Cerrone Associates, Chad Miller, 304-232-5550
 - e. Anticipated Completion: June 2026

- 3) Mason PSD Sand Hill Road Sewer Contract 3 – 25% Complete**
 - a. Install approx. 52,000LF of gravity and force main sewer
 - b. Owner: Mason County PSD, 304-675-6399
 - c. Contract Amount: \$6,423,528.00
 - d. Engineer: Cerrone Associates, Chad Miller, 304-232-5550
 - e. Anticipated Completion: August 2026

- 4) Mason PSD Sand Hill Road Sewer Contract 4 – 33% Complete**
 - a. Install approx. 24,000LF of gravity and force main sewer
 - b. Owner: Mason County PSD, 304-675-6399
 - c. Contract Amount: \$3,551,923.00
 - d. Engineer: Cerrone Associates, Chad Miller, 304-232-5550
 - e. Anticipated Completion: June 2026

- 5) Greenbrier Co PSD 2 Sam Black Church Water Extension Phase II – 65% Complete**
 - a. Install approx.. 28,500LF of water line
 - b. Owner: Greenbrier County PSD #2, 304-438-9283
 - c. Contract Amount: 2,440,840.00
 - d. Engineer: Thrasher Group, Ryan Boustany, 304-343-7601
 - e. Anticipated Completion: January 2026

- 6) LFUCG Wolf Run Trunk G – 25% Complete**
 - a. Install approx. 5,400LF of 18" and 21" Gravity Sewer
 - b. Owner: LFUCG, LFUCG, Contact: Bob Peterson, 859-425-2438
 - c. Contract Amount: \$3,602,388.00
 - d. Engineer: Strand Associates, Contact: Liz Dienst, 859-225-8500
 - e. Anticipated Completion: April 2026
- 7) East Bank Wastewater System Improvements Contract 1 – 40% Complete**
 - a. Install approx. 9,500LF of Gravity Sewer
 - b. Owner: Town of East Bank, 304-595-1605
 - c. Contract Amount: \$5,159,715.00
 - d. Engineer: Ghosh Engineers, Kennon Chambers, 304-343-5300
 - e. Anticipated Completion: July 2026
- 8) East Bank Wasterwater System Improvements Contract 2 – 15% Complete**
 - a. Install approx. 9,500LF of Gravity Sewer
 - b. Owner: Town of East Bank, 304-595-1605
 - c. Contract Amount: \$4,814,989.00
 - d. Engineer: Ghosh Engineers, Kennon Chambers, 304-343-5300
 - e. Anticipated Completion: September 2026
- 9) North Beckley PSD Contract 1 Sprague Lift Station & Force Main – 20% Complete**
 - a. Install approx. 5,300 LF of Force Main and Pump Station Improvements
 - b. Owner: North Beckley PSD, 304-253-2191
 - c. Contract Amount: \$5,224,100.00
 - d. Engineer: EL Robinson, Bob Hazlewood, 304-252-7473
 - e. Anticipated Completion: October 2026
- 10) Mingo Co PSD Sewer Rehab Contract 1 Chattaroy Area – Under Contract**
 - a. Install approx..
 - b. Owner: Mingo County PSD, 304-253-2244
 - c. Contract Amount: \$2,489,701.50
 - d. Engineer: The Thrasher Group, Jesse Alden, 304-343-7601
 - e. Anticipated Completion: September 2026



2125 County Rd 1, South Point, OH 45680

List of Projects Completed:

- 1) **Ben Creek Water Project** – Installation of 60,000LF of 10", 6" and 2" Waterline, Booster Station, Meter Settings, 2 – PRV, Valves and Hydrants.
 - a. Contract Amount: \$3,281,274.42
 - b. Dates of Construction: 04/2015 – 01/2016
 - c. Owner: Mingo County PSD, Contact: JB Heflin, 304-235-2244
 - d. Engineer: E.L Robinson, Contact: Mark McGettigan, 304-776-7473

- 2) **Hinton, WV Sewer Project** – Installation of 1300LF of 8" Gravity Sewer Line, 7 Manholes, Laterals and Concrete Street Restoration.
 - a. Contract Amount: \$148,743.00
 - b. Dates of Construction: 05/2015
 - c. Owner: Hinton Sanitation Board, Contact: Cris Meadows, 304-466-3255
 - d. Engineer: Thrasher Group, Contact: Ted Hamb, 800-273-6541

- 3) **Wilderness Water Project** – Installation of 1 Booster Station, 11,000LF of 8" and 6" Waterline, Water Meter Setting, Valves and Hydrants.
 - a. Contract Amount: \$874,506.00
 - b. Dates of Construction: 08/2015 – 06/2016
 - c. Owner: Wilderness PSD, Contact: Scott Rader, 304-872-5225
 - d. Engineer: Stafford Consultants, Contact: Ed Shutt, 304-425-9555

- 4) **Beckley Sewer Project, Contract 11-1** – Installation of 23,000LF of 4"-18" Sewer Line and 110 Manholes
 - a. Contract Amount: \$3,238,775.00
 - b. Dates of Construction: 11/2015 – 08/2016
 - c. Owner: Beckley WV Sanitation Board, Contact: Jeremiah Johnson, 304-253-3526
 - d. Engineer: Burgess & Niple, Contact: Tim Utt, 304-485-8573

- 5) **St. Mary's Sewer Project** – Installation of 2400 LF of 8" and 12" Gravity Sewer Line, 1600 LF of 12"-18" Storm Sewer Line, 3300LF of 4" Gas Line, 20 Manholes and Drop Inlets
 - a. Contract Amount: \$981,400
 - b. Dates of Construction: 01/2016 – 08/2016
 - c. Owner: WV Dept. of Corrections, Contact: Phillip Farley, 304-558-2036 Ext 53463
 - d. Engineer: S&S Engineering, Contact: Jessie O. Parker Jr., 304-342-7168

- 6) Webb Tank Project** – Installation of a Retaining Wall Behind Existing Water Tank
 - a. Contract Amount: \$113,726.00
 - b. Dates of Construction: 04/2016 – 06-2016
 - c. Owner: Crum WV PSD, Contact: Jessie Allen, 304-393-3162
 - d. Engineer: E.L. Robinson, Contact: Mark McGettigan, 304-776-7473

- 7) Fairborn Raw Water Project** – Installation of 9600' 18" DIP Raw Waterline, 5-18" Butterfly Valves with Vaults, Chlorine Injection Vaults and Restoration.
 - a. Contract Amount: \$1,885,506.00
 - b. Dates of Construction: 05/2016 – 01/2017
 - c. Owner: Fairborn Ohio PSD, Contact: Karen Hawkins, 937-754-3097
 - d. Engineer: AECOM Columbus, OH, Contact: Brian Benedict, 614-600-5812

- 8) Ironton Storm/Sanitary Sewer Separation Project** – Installation of 12", 18" & 24" Storm Sewer Line, 8" Sanitary Sewer Line, Catch Basins, Manholes, Asphalt Repair, Concrete Sidewalks, Curbs, Curb Ramps & Concrete Alley Construction.
 - a. Contract Amount: \$774,088.00
 - b. Dates of Construction: 07/2016 – 04/2017
 - c. Owner: City of Ironton, Contact: Katrina Keith, 740-532-3833
 - d. Engineer: E.L Robinson, Contact: Michael Williams, PE, 740-532-2411

- 9) Ironton Brick Street Repair Project** – 4,700 SQFT of Brick Roadway Surface Rehab with Concrete Base
 - a. Contract Amount: \$79,800.00
 - b. Dates of Construction: 05/2017 – 05/2017
 - c. Owner: City of Ironton, Contact: Katrina Keith, 740-532-3833
 - d. Engineer: E.L Robinson, Contact: Michael Williams, PE, 740-532-2411

- 10) Malden Contract No. 2- Sewer Project** – Force Main Improvements, Install 11,000LF of 12-18" Force Main
 - a. Contract Amount: \$1,281,060.00
 - b. Dates of Construction: October 2016-August 2017
 - c. Owner: Malden PSD, Charleston, WV; Contact: Chet Adkins, 304-925-6997
 - d. Engineer: Thrasher Group; Contact: Jesse Alden, 304-343-7601

- 11) Malden Contract No. 4- Sewer Project** – Install Effluent Discharge Line, 3,300LF of 30" PVC Gravity Discharge Line
 - a. Contract Amount: \$773,965.00
 - b. Dates of Construction: October 2016-July 2017
 - c. Owner: Malden PSD, Charleston, WV; Contact: Chet Adkins, 304-925-6997
 - d. Engineer: Thrasher Group; Contact: Jesse Alden, 304-343-7601

- 12) UK Trunk A Sanitary Sewer Project** – Install 2200LF 42” Sanitary Sewer & 400LF 36” CIPP Lining, 26 Manholes and Concrete and Asphalt Road Restoration
- a. Contract Amount: \$2,767,032.00
 - b. Dates of Construction: 09/2016 – 09/2017
 - c. Owner: LFUCG, Lexington, KY; Contact: Vernon Azevedo, 859-425-2438
 - d. Engineer: MSE of Kentucky; Contact: Glen Ross, 859-223-5694
- 13) Ironton Floodwall Pump Station #6 Outfall Relining** – Install 400 LF of 48” Slip lining and Installation of One Sluice Gate Vault
- a. Contract Amount: \$671,036.00
 - b. Dates of Construction: 07/2017 – 09/2017
 - c. Owner: City of Ironton, Contact: Katrina Keith, 740-532-3833
 - d. Engineer: E.L Robinson, Contact: Michael Williams, PE, 740-532-2411
- 14) Arthur Plat Water Project** – Install 12,000LF of 8” DIP Waterline, 304 Water Services
- a. Owner: Montgomery County, Ohio Board of Commissioners, Contact: Ed Schlaack, 937-781-2632
 - b. Dates of Construction: 08/2017 – 06/2018
 - c. Contract Amount: \$1,674,968.00
 - d. Engineer: Northwest Consultants, Inc., Contact: Tom Lyons, 937-291-9092
- 15) Hampton Manor Sanitary Sewer Improvements Project** – Install 3500LF of 24” Gravity Sewer Line and 38 Manholes
- a. Owner: WMU, Contact: Eddie Hightower, 859-744-5434
 - b. Dates of Construction: 06/2017 – 05/2018
 - c. Contract Amount: \$1,250,700.00
 - d. Engineer: Palmer Engineering Inc, Contact: Stephanie Blain 859-714-1218
- 16) W16-4 NW Regional to E Regional System Interconnection** – Install 5,100LF of 20” DIP Water Main
- a. Owner: Greene County, Ohio, Contact: Randy Gilbert, 937-562-7499
 - b. Dates of Construction: 12/2017 – 04/2018
 - c. Contract Amount: \$1,220,906.48
 - d. Engineer: Greene County, Contact: Randy Gilbert, 937-562-7499
- 17) West Hickman B&C- Sewer Project** – Install 7,300LF of 48-60” Gravity Sewer and Manholes
- a. Owner: LFUCG, Lexington, KY; Contact: Vernon Azevedo, 859-425-2438
 - b. Dates of Construction: 04/2017 – 06/2018
 - c. Contract Amount: \$5,890,949.00
 - d. Engineer: Vision Engineering, Contact: Jihad Hallany, 859-559-0516

18) City of Ashland 29th St. Storm Water Separation Project – Install 6,875 LF of 15"-48"

Diameter Storm Line and Manholes

- a. Owner: City of Ashland, Contact: Ryan Eastwood PE, 606-327-2008
- b. Dates of Construction: 04/2017 – 09/2018
- c. Contract Amount: \$2,941,565.00
- d. Engineer: HDR Engineering Inc, Contact: 859-223-3755

19) Greenbrier PSD – Sewer Extension Phase A, Contract 2 Houfnagle Rd – Install 9,000LF of

8" and 6" Gravity Sewer and Manholes

- a. Owner: Greenbrier PSD #1, Contact: Lisa Bennett, 304-645-6632
- b. Dates of Construction: 03/2018 – 10/2018
- c. Contract Amount: \$1,449,174.00
- d. Engineer: Criss Haynes, PE, 304-667-9507

20) Danese PSD AML Water Project Contract #1 – Install 62,000LF of 6" and 4" Water Line

- a. Owner: Danese, WV PSD, Contact: Cynthia Jones: 304-438-6686
- b. Dates of Construction: 01/2018 – 12/2018
- c. Contract Amount: \$2,250,991.00
- d. Engineer: E.L Robinson, Contact: Ray Tilly, 304-252-7473

21) Danese PSD AML Water Project Contract #3 – Install 20,000LF of 2-6" Water Line

- a. Owner: Danese, WV PSD, Contact: Cynthia Jones: 304-438-6686
- b. Dates of Construction: 02/2018 – 12/2018
- c. Contract Amount: \$719,316.00
- d. Engineer: E.L Robinson, Contact: Ray Tilly, 304-252-7473

22) Island Creek Sanitary Sewer Extension Project – Install 6,500LF of 16" DIP Gravity Sewer Line, 8,400LC of 8" Gravity Sewer and 105 Manholes

- a. Owner: Logan, WV PSD, Contact: William Baisden, 304-946-2641
- b. Dates of Construction: 01/2018 – 12/2018
- c. Contract Amount: \$4,675,776.00
- d. Engineer: E.L Robinson, Contact: Rick Roberts, 304-776-7473

23) Maysville Sewer Line Extension Project – Install 16,000LF of 8" Force Main, 9,200LF of 6&8" Gravity Sewer, 1 Lift Station

- a. Owner: City of Maysville, KY, Contact: David Cartmell, 606-564-9419
- b. Dates of Construction: 03/2018 – 10/2018
- c. Contract Amount: \$1,494,192.00
- d. Engineer: Tetra Tech, Inc., Contact: Herbert LeMaster, 859-223-8000

24) Williamsdale Sanitary Sewer Expansion Project – Install 3,300LF of 8-15" SDR 35&26 Pipe and 21 Manholes

- a. Owner: Butler County Ohio, Contact: Wayne Beyerline, 513- 867-5744
- b. Dates of Construction: 06/2018 – 12/2018
- c. Contract Amount: \$1,102,261.00
- d. Engineer: Same as Owner

25) South Point Clarifier Rehabilitation Project – Installation of 4 clarifiers for the Village of South Point Sewer Plant

- a. Owner: Village of South Point; Contact: Russ McDonald, 740-377-2304
- b. Dates of Construction: 01/2018 – 12/2018
- c. Contract Amount: \$721,394.00
- d. Engineer: E.L Robinson, Contact: Michael Williams, PE, 740-532-2411

26) Glenss Creek Interceptor – Dig & Replace 8,300LF of 24-36" Sanitary Sewer

- a. Owner: City of Frankfort, KY, Contact: Elizabeth Coyle, 502-875-2448
- b. Dates of Construction: 07/2018 – 06/2019
- c. Contract Amount: \$2,282,242.00
- d. Engineer: Hazen & Sawyer, Contact: Kurt Zehnder, 859-317-1424

27) Summit Rd to Cable Rd Water Line Improvements – Install 18,000LF of 12" & 8" PVC Waterline

- a. Owner: SWLCWSD, Contact: Lee Conkel, 740-927-0410
- b. Dates of Construction: 08/2018 – 06/2019
- c. Contract Amount: \$1,517,771.00
- d. Engineer: Same as Owner

28) Hebron Area Sanitary Sewer Improvements Project – Install 7,000LF of 16" PVC Force Main, 12MH's and 2,500LF of 30" Dig and Replace Gravity Sewer

- a. Owner: Sanitation District #1, Contact: Mike Glowacki, 859-547-1646
- b. Dates of Construction: 05/2018 – 06/2019
- c. Contract Amount: \$2,472,397.00
- d. Engineer: GRW Engineers, Contact: Spencer Stork, 859-223-3999

29) Town Branch Commons Sanitary Sewer Project – Installation of 4,800LF of 12-24" PVC Sanitary Sewer Line

- a. Owner: LFUCG Lexington, KY, Contact: Bob Peterson, 859-425-2255
- b. Dates of Construction: 07/2018 – 07/2019
- c. Contract Amount: \$6,412,416.00
- d. Engineer: Strand Associates, Contact: Mike Davis, 859-225-8500

30) Sam Black Church Waterline Extension Contract 1 – Installation of 7,500LF of 2-8" Water Line

- a. Owner: Greenbrier PSD #2, Contact: Kevin Williams, 304-667-1749
- b. Dates of Construction: 09/2018 – 09/2019
- c. Contract Amount: \$3,500,331.00
- d. Engineer: Thrasher Group, Contact: Thomas Morgan, 304-624-4108

31) Big Harts Phase 3 Waterline Extension Project – Installation of 29,000 LF of 2-8" Water Line

- a. Owner: Logan, WV PSD, Contact: William Baisden, 304-946-2641
- b. Dates of Construction: 09/2019 – 08/2019
- c. Contract Amount: \$1,705,644.00
- d. Engineer: E.L Robinson, Contact: Rick Roberts, 304-776-7473

32) AQUA Ohio, Lawrence County Group 2 Water Improvements – Installation of 2,400LF of 6 & 8" Water Line with 53 services

- a. Owner: AQUA Ohio, Contact: Richard Dunham, 440-725-2390
- b. Dates of Construction: 07/2019 – 09/2019
- c. Contract Amount: \$438,000.00
- d. Engineer: Same as Owner

33) Burlington Sewer Force Main Upgrade – Installation of 4,500LF of 24" Ductile Iron Force Main

- a. Owner: Sanitation District #1, Contact: Mike Glowacki, 859-547-1646
- b. Dates of Construction: 04/2019 – 09/2019
- c. Contract Amount: \$1,433,560.00
- d. Engineer: HDR Engineering Inc, Contact: 859-223-3755

34) Union PSD Rocky Fork Sanitary Sewer Extension Contract 1 – Installation of 25,000LF of Gravity Sewer and 3 Pump Stations

- a. Owner: Union, WV PSD, Contact: Earl Burks, 304-776-3131
- b. Dates of Construction: 12/2018 – 01/2020
- c. Contract Amount: \$4,105,000.00
- d. Engineer: Thrasher Group, Contact: Jesse Alden, 304-343-7601

35) Union PSD 40th St Sanitary Sewer Extension Contract 2 – Installation of 3,500LF of 6" and 8" Gravity Sewer

- a. Owner: Union, WV PSD, Contact: Earl Burks, 304-776-3131
- b. Dates of Construction: 12/2018 – 01/2020
- c. Contract Amount: \$691,150.00
- d. Engineer: Thrasher Group, Contact: Jesse Alden, 304-343-7601

36) Union PSD Koontz Drive Lift Station Contract 3 – Installation of 1,400LF of 6" Force Main and Lift Station

- a. Owner: Union, WV PSD, Contact: Earl Burks, 304-776-3131
- b. Dates of Construction: 12/2018 – 01/2020
- c. Contract Amount: \$446,720.00
- d. Engineer: Thrasher Group, Contact: Jesse Alden, 304-343-7601

37) New Richmond Water Line – Installation of 7,000LF of 8", 7,500LF of 6" & 4,400LF of 2" Water Line

- a. Owner: Ravenscliff-McGraws PSD; Contact: 304-682-0211
- b. Dates of Construction: 05/2019 – 01/2020
- c. Contract Amount: \$1,599,088.00
- d. Engineer: Thrasher Group, Contact: Michael Stone, 304-431-7800

38) Big Harts Phase 4 Waterline Extension Project – Installation of 41,000LF of 2-8" Waterline

- a. Owner: Logan, WV PSD, Contact: William Baisden, 304-946-2641
- b. Dates of Construction: 04/2019 – 01/2020
- c. Contract Amount: \$2,548,744.50
- d. Engineer: E.L Robinson, Contact: Rick Roberts, 304-776-7473

39) Cox Road and Oliver Road 12" Water Main Replacement – Installation of 7,500LF of 12" Ductile Iron Water Main

- a. Owner: Northern KY Water District, Contact: Steve Broering, 859-426-2728
- b. Dates of Construction: 03/2019 – 04/2020
- c. Contract Amount: \$940,926.60
- d. Engineer: Same as Owner

40) National Pike Little Farms Water Main Replacement Phase 1 – Installation of 18,000LF of 6 & 8" Water Main, 335 Services

- a. Owner: Franklin County Commissioners, Contact: Ryan Stowe, 614-374-5897
- b. Dates of Construction: 10/2019 – 07/2020
- c. Contract Amount: \$5,056,620.32
- d. Engineer: CCI, Contact: Roger Jacobson, 614-485-0670

41) Park Pointe Force Main Bypass Project – Directional Drill Installation of 280LF of 14: HDPE & Two Tie-ins

- a. Owner: Huntington Sanitary Board, Contact: Wes Leek, 304-696-4437
- b. Dates of Construction: August 2020
- c. Contract Amount: \$102,000.00
- d. Engineer: Potesta & Associates, Contact: Pat Taylor, 304-342-1400

42) 5th Ave Outfall Inline Check Valve Project – Install Inline Check Valve Into 60" Concrete CSO Outfall Pipe

- a. Owner: Huntington Sanitary Board, Contact: Wes Leek, 304-696-4437
- b. Dates of Construction: August 2020
- c. Contract Amount: \$71,200.00
- d. Engineer: Potesta & Associates, Contact: Pat Taylor, 304-342-1400

43) Wolf Run Trunk B&C Sewer Project – Installation of 4,700LF 42-36" Sanitary Sewer

- a. Owner: LFUCG, Contact: Bob Peterson, 859-425-2438
- b. Dates of Construction: 04/2019 – 10/2020
- c. Contract Amount: \$6,253,480.00

- d. Engineer: Kenvirons, Contact: Phil Meador, 502-695-4357

44) Shady Spring Pluto/Fire Trail Rd Sewer Extension Contract 1 – Installation of 25,000LF of 6-8" Gravity Sewer & Pump Stations

- a. Owner: Shady Spring PSD, Contact: Jerry Smith, 304-255-1565
- b. Dates of Construction: 04/2019 – 11/2020
- c. Contract Amount: \$4,418,670.77
- d. Engineer: Cardno, Contact: Myron Amick, 304-809-0606

45) Shady Spring Pluto/Fire Trail Rd Sewer Extension Contract 2 – Installation 18,000LF of 2-4" Force Main, 64 Grinders and a Pump Station

- a. Owner: Shady Spring PSD, Contact: Jerry Smith, 304-255-1565
- b. Dates of Construction: 04/2019 – 11/2020
- c. Contract Amount: \$2,449,416.82
- d. Engineer: Cardno, Contact: Myron Amick, 304-809-0606

46) Giatto-Weyanoke Waterline Extension Contract 3 – Installation of 16,000LF of 8" and 2,300LF of 2" Waterline

- a. Owner: Lashmeet PSD, Contact: Robin McGraw, 304-682-0211
- b. Dates of Construction: 03/2020 – 12/2020
- c. Contract Amount: \$1,560,431.80
- d. Engineer: Thompson & Litton, Contact: Stacy Fowler, 304-425-9555

47) West Dunbar Sanitary Sewer Improvements Contract 1 – Installation of 15,000LF of 6-10" Gravity Sewer & 94 MH's

- a. Owner: West Dunbar PSD, Contact: Dr. John Fuller, 304-766-0220
- b. Dates of Construction: 01/2020 – 03/2021
- c. Contract Amount: \$5,545,159.69
- d. Engineer: Gosh Engineers, Contact: Kennon Chambers, 304-343-5300

48) Ashland Simpson Road Water Line Replacement – Installation of 3,300LF of 16" DR Water Line Replacement

- a. Owner: City of Ashland, Contact: Steve Cole, 606-385-3332
- b. Dates of Construction: 08/2020 – 04/2021
- c. Contract Amount: \$665,498.00
- d. Engineer: Same as Owner

49) Huntington 8th & 10th St Pump Stations – Installation of Two Stormwater Pump Stations & 800LF of 16" Force Main

- a. Owner: Huntington Sanitary Board, Contact: Wes Leek, 304-696-4437
- b. Dates of Construction: 06/2020—06/2021
- c. Contract Amount: \$1,099,410.00
- d. Engineer: Potesta & Associates, Contact: Pat Taylor, 304-342-1400

- 50) CSB Woodward Branch Sanitary Sewer Improvements Phase I** – Installation of 15,000 LF of 6-18" Gravity Sewer, 109 MHs, 156 House Service Cleanouts, Etc
- a. Owner: Charleston Sanitary Board, Contact: Tim Haapala, 304-348-1084
 - b. Dates of Construction: 05/2020—07/2021
 - c. Contract Amount: \$5,144,375.00
 - d. Engineer: Burgess & Niple, Contact: Craig Richards, 304-485-8541
- 51) US 27/AA Highway Sanitary Sewer Improvements Riley Road** – Installation of 6,900LF of 15-21" Gravity Sewer, 11 MH's, 11 MH Modifications, 1 Bore and Jack
- a. Owner: SD1, Contact: Spencer Stork, 859-578-6894
 - b. Dates of Construction: 01/2021—05/2021
 - c. Contract Amount: \$1,527,015.52
 - d. Engineer: AECOM, Contact: Brian Shmude, 614-600-5990
- 52) Elkhorn Creek Water Project Phase II Contract 1** – Installation of 70,000LF of 2-10" Water Line
- a. Owner: McDowell Co PSD, Contact: Mavis Brewster, 304-297-2622
 - b. Dates of Construction: 01/2021 – 01/2022
 - c. Contract Amount: \$5,106,715.00
 - d. Engineer: E.L Robinson, Contact: Ray Tilly, 304-252-7473
- 53) Lexington Woods Booster Station Contract 1-2020** – Installation of a booster station and 300LF of 16" Water Line
- a. Owner: SWLCWSD, Contact: Chris Gilcher, 740-927-4100
 - b. Dates of Construction: 04/2021 –11/2021
 - c. Contract Amount: \$979,394.00
 - d. Engineer: Strand Associates, Contact: Patrick Karnes, 614-835-0460
- 54) CSB Danner Hollow Sanitary Sewer Improvements** – Installation of 5,000LF of 6-12" Gravity Sewer and 52 MH's
- a. Owner: Charleston Sanitary Board, Contact: Tim Haapala, 304-348-1084
 - b. Dates of Construction: April 2021 – October 2021
 - c. Contract Amount: \$2,279,384
 - d. Engineer: Burgess & Niple, Contact: Craig Richards, 304-485-8541
- 55) LEDC- Industrial Corridor Pump Station Force Main** – Installation of 31,000LF of 8" Force Main, 5,650LF of 12" Gravity Sewer, 26 MHs and 1 Lift Station
- a. Owner: LEDC: Jeremy Clay, 740-377-4550
 - b. Dates of Construction: 04/2021 – 12/2021
 - c. Contract Amount: \$4,050,297.00
 - d. Engineer: Strand Associates: Contact Nina Durek, 614-835-0460

56) James E Sauls Dr. Water Line Project – Installation of 8,500LF of 18" Water Line

- a. Owner: Clermont County, Contact Matt Sanders, 513-732-8882
- b. Dates of Construction: 09/2021 – 12/2021
- c. Contract Amount: \$1,261,166.00
- d. Engineer: Clermont County, Contact Matt Sanders, 513-732-8882

57) Village of South Point- Waterline Improvements Project Phase 1 – Install 7,000LF of 2-8" PVC Waterline and approx. 80 House Services, 2 RR Bores

- a. Owner: Village of South Point: Russ McDonald, 740-377-2304
- b. Dates of Construction: 07/2021 / 12/2021
- c. Contract Amount: \$916,247.00
- d. Engineer: IBI Group: Jack Christy 614-818-4900

58) Culloden Wastewater System Improvements Contract #1 – Install 7,500LF of 6-15" Gravity Sewer, 1 Pump Station

- a. Owner: Culloden PSD, Contact: Nathan Johnson 304-416-0576
- b. Dates of Construction: 02/2020 – 06/2022
- c. Contract Amount: \$1,483,136.00
- d. Engineer: Chapman Technical, Contact: Matt Tanner, 304-727-5501

59) Center PSD Pineville Existing Collection System Replacement – Dig & Replace 5,280LF of 8-15" Gravity Sewer

- a. Owner: Center PSD, Contact: Bryan Alred, 304-558-2981
- b. Dates of Construction: 01/2021—05/2022
- c. Contract Amount: \$2,146,150.00
- d. Engineer: Thompson & Litton, Contact: Stacy Fowler, 304-425-9555

60) LFUCG Wolf Run Trunk D&E Sewer Project – Install 7,500LF of 8-36" Gravity Sewer, Trunk Sewer Replacement, 52 MH's

- a. Owner: LFUCG, Contact: Bob Peterson, 859-425-2438
- b. Dates of Construction: 04/2021 – 07/2022
- c. Contract Amount: \$3,021,087.00
- d. Engineer: GRW Inc., Contact: Mike Jacobs, 859-489-5319

61) LFUCG- Southeastern Hills Trunk Sewer Improvements – Install 2500LF 18-24" Gravity Sewer, 2035LF 18" Pipe Bursting, 1 Bore, 32MHs

- a. Owner: LFUCG, Contact: Bob Peterson, 859-425-2438
- b. Dates of Construction: 08/2021 – 09/2022
- c. Contract Amount: \$3,582,778.00
- d. Engineer: Strand Associates, Contact: Mike Davis, 859-225-850

62) CSB Woodward Branch Sanitary Sewer Improvements Phase II – 15,000LF of 6-10”

Gravity Sewer and 150 MH’s

- a. Owner: Charleston Sanitary Board, Contact: Tim Haapala, 304-348-1084
- b. Dates of Construction: 11/2021 – 08/2022
- c. Contract Amount: \$4,687,974.00
- d. Engineer: Burgess & Niple, Contact: Craig Richards, 304-485-8541

63) Village of Middleport Water System Improvements – Install approx. 15,000LF of 4-10”

Water Line, Service Meters

- a. Owner: Village of Middleport, Joe Woodall, 740 992-6424
- b. Dates of Construction: 09/2021 – 06/2022
- c. Contract Amount: \$3,479,434.00
- d. Engineer: Choice One Engineering, Brian Schmidt, 419.305.2551

64) City of Pennsboro Water System Improvements Project – Install approx. 23,000LF of 2-8” Water Line, 200 Service Settings, Water Storage Tank Rehabilitation

- a. Owner: City of Pennsboro, Robert Riggs, 304-659-2377
- b. Dates of Construction: 10/2021 – 08/2022
- c. Contract Amount: \$3,019,633.00
- d. Engineer: Thrasher Group, Steve Haynes, 304-624-4108

65) Village of South Point- Waterline Improvements Project Phase 2 – Install 12,500LF of 8” PVC Waterline and approx. 150 House Services

- a. Owner: Village of South Point: Russ McDonald, 740-377-2304
- b. Dates of Construction: 02/2022 – 09/2022
- c. Contract Amount: \$1,442,523.50
- d. Engineer: IBI Group: Jack Christy 614-818-4900

66) Lewisburg Contract 8A Raw Water Line – Install approx. 12,000LF of 24” DI Water Line

- a. Owner: City of Lewisburg, Beverly White
- b. Dates of Construction: 09/2022 – 03/2023
- c. Contract Amount: \$4,369,818.60
- d. Engineer: Chapman Technical Group, Michael Stone, 304-727-5501

67) Yeager Airport/ Eagle Mountain Road Sewer Extension – Install approx. 3,000 of 8” gravity sewer, 15 MHs

- a. Owner: WV Airport Authority, Kevin Price, 304-344-8033
- b. Dates of Construction: 01/2023- 03/2023
- c. Contract Amount: \$580,000.00
- d. Engineer: TranSystems Engineering, Melissa Defibaugh, 304-481-6136

- 68) Beckley City Avenue Sanitary & Storm Rehab** – Install approx. 2,600LF of 4-12" PVC & DI Sanitary and approx. 1,000LF of 6-12" PVC Storm Sewer
- a. Owner: Beckley Sanitary Board, John Peplowski, 304-256-1760
 - b. Dates of Construction: 04/2022 – 06/2023
 - c. Contract Amount: \$788,491.00
 - d. Engineer: Thrasher Group, Joe Boggs, 304-431-7800
- 69) Mingo Beech Creek Waterline Extension** – Install approx. 73,000LF of 2-8" Water line & 1 Booster Pump Station
- a. Owner: Mingo PSD, JB Heflin, 304-235-2244
 - b. Dates of Construction: 05/2022 – 06/2023
 - c. Contract Amount: \$3,930,712.40
 - d. Engineer: EL Robinson, Mark McGettigan, 304-776-7473
- 70) Newtonsville Collection System Part B** – Install approx. 16,000LF of 8" Sanitary Sewer, 4,000LF Service Line, 1 Pump Station
- a. Owner: Clermont County Commissioners, 513-732-7300
 - b. Dates of Construction: 08/2022 – 08/2023
 - c. Contract Amount: \$6,009,146.00
 - d. Engineer: Jacobs Engineering, 513-595-7500
- 71) Town of Ceredo- 6th Street Sanitary Sewer Improvements** – Install approx. 750LF of 8" PVC SDR35 Gravity Sanitary Sewer
- a. Owner: Town of Ceredo, Paul Billups, 304-453-1041
 - b. Dates of Construction: 05/2023 – 05/2023
 - c. Contract Amount: \$170,430.00
 - d. Engineer: Potesta & Associates, Terry Moran, 304-342-1400
- 72) Milton Sanitary Sewer Rehab & Lift Station Contract #2** – Install approx. 7500LF of 12 & 15" Gravity Sewer, 3 Bores, 1 Lift Station
- a. Owner: Milton Utility Commission, Tom Canterbury, 304-743-3422
 - b. Dates of Construction: 06/2022 – 12/2023
 - c. Contract Amount: \$5,063,645.00
 - d. Engineer: Thrasher Group, Eric Sherrard, 304-343-7601
- 73) Parkersburg Large Diameter Water Main Replacement** – Install Approx 28,600LF of 12" Water Main, 4,400LF of 6-8", 1 Booster Station
- a. Owner: Parkersburg Utility Board, Eric Bennett, 304-424-8535
 - b. Dates of Construction: 06/2022 – 11/2023
 - c. Contract Amount: \$8,400,184.00
 - d. Engineer: Burgess & Niple, Contact: Tim Utt, 304-485-8573

- 74) Richwood- Hinkle Mountain & Little Laurel Water Extension** – Install approx. 8,500LF of 6-8" Water Line
- Owner: City of Richwood, 304-846-2596
 - Dates of Construction: 10/2022 – 01/2024
 - Contract Amount: \$5,157,136.00
 - Engineer: Thompson & Litton, Matt Peters, 304-425-9555
- 75) City of Wellston Infrastructure Improvements Storm & Sanitary** – Install approx. 7,200LF of 6-36" Gravity Sewer
- Owner: City of Wellston, Anthony Brenner, 740-384-2720
 - Dates of Construction: 06/2023 – 12/2023
 - Contract Amount: \$4,113,437.79
 - Engineer: DLZ Ohio, Gary Silcott, 740-380-2828
- 76) Milton Sanitary Sewer Rehab Contract #3** – Install approx. 8,000LF of 4 & 6" Force Main, 3,500LF of 8" Gravity Sewer, 2 New Pump Station and Rehab 3 Pump Stations
- Owner: Milton Utility Commission, Tom Canterbury, 304-743-3422
 - Dates of Construction: 09/2022 – 02/2024
 - Contract Amount: \$3,203,225.00
 - Engineer: Thrasher Group, Eric Sherrard, 304-343-7601
- 77) CSB Bradford Street Spot Repair** – Install 5 Gravity Sewer Spot Repairs and 1 Manhole
- Owner: Charleston Sanitary Board, Contact: Tim Haapala, 304-348-1084
 - Dates of Construction: 04/2024 – 05/2024
 - Contract Amount: \$837,000.00
 - Engineer: Burgess & Niple, Contact: Matt Newlon, 304-485-8541
- 78) Lavalette PSD Water Improvements Project** – Install approx. 27,750LF of 8" Water Line
- Owner: Lavalette PSD, Richard Smith, 304-525-3771
 - Dates of Construction: 09/2023 – 05/2024
 - Contract Amount: \$2,711,406.00
 - Engineer: EL Robinson, Shawn Kelley, 304-776-7473
- 79) Greenbrier PSD #1 Rolling Hills Sewer Extension Project Contract 1** – Install approx. 15,000LF of 6-8" Gravity Sewer
- Owner: Greenbrier PSD #1, Lisa Bennett, 304-645-6632
 - Dates of Construction: 04/2023 – 06/2024
 - Contract Amount: \$4,151,931.00
 - Engineer: Criss Haynes, PE, 304-667-9507
- 80) CSB Rolling Hills Sanitary Sewer Improvements** – Install approx. 3,100LF 6-8" Gravity Sewer, CIPP of 1,500LF 6-12" Sanitary Sewer, 19 Manholes, Rehab of 11 Existing MH's
- Owner: Charleston Sanitary Board, Contact: Tim Haapala, 304-348-1084
 - Dates of Construction: 11/2023 – 05/2024
 - Contract Amount: \$1,523,903.00
 - Engineer: Burgess & Niple, Contact: Matt Newlon, 304-485-8541

Tribute Contracting, Inc.

Authority To Sign

Date: 12/02/2024

Tribute Contracting, Inc located at 2125 County Road 1, South Point, OH 45680 does hereby certify that Todd Harrah as President, Tom Enyart as Vice President, Steven Doug Whaley as Secretary and Charles Crimmel as Treasurer has the authority to execute and/or sign all documents on behalf of Tribute Contracting, Inc for any and all bids, bidding documents and associated contract documents.


By affixing his signature Todd Harrah as President, Tom Enyart as Vice President, Steven Doug Whaley as Secretary and Charles Crimmel as Treasurer has unequivocal authority to bind Tribute Contracting, Inc to any and all contractual obligations and arrangements.



Todd Harrah, President



Tom Enyart, Vice President



Steven Doug Whaley, Secretary



Charles Crimmel, Treasurer

Commonwealth of Kentucky
Michael G. Adams, Secretary of State

1410264
Michael G. Adams
KY Secretary of State
Received and Filed
7/8/2025 2:35:28 PM
Fee receipt: \$15.00

PARP

Michael G. Adams
Secretary of State
P. O. Box 1150
Frankfort, KY 40602-1150
(502) 564-3490
<http://www.sos.ky.gov>

**Annual Report
Online Filing
For the Year 2025**

ARP

Company: Tribute Contracting Inc.
Company ID: 1410264
State of origin: Ohio
Formation date: 11/19/2024 12:00:00 AM
Date filed: 7/8/2025 2:32:18 PM
Fee: \$15.00

Principal Office

2125 County Road 1
South Point, OH 45680

Registered Agent Name/Address

Dinsmore Agent Co.
100 West Main St, STE 900
Lexington, KY 40507

Current Officers

President	Todd Harrah	2125 County Road 1, South Point, OH 45680
Vice President	Tommy Enyart	2125 County Road 1, South Point, OH 45680
Officer	Charles Crimmel	2125 County Road 1, South Point, OH 45680

County:	FAYETTE
Business size:	Medium
Business type:	Construction Special Trade Contractors

Signatures

Signature	Aimee Harrah
Title	Executive Administrator

Commonwealth of Kentucky
Michael G. Adams, Secretary of State

1410264
Michael G. Adams
KY Secretary of State
Received and Filed
7/8/2025 2:32:18 PM
Fee receipt: \$10.00

P601

Michael G. Adams
Secretary of State
P. O. Box 718
Frankfort, KY 40602-0718
(502) 564-3490
<http://www.sos.ky.gov>

**Statement of Change of
Principal Office Address**

POC

Pursuant to the provisions of KRS 14A.5-010, the undersigned hereby applies to change the principal office on behalf of

Tribute Contracting Inc.

and for that purpose submits the following statements:

1. Address of current principal office

75 W 3rd Avenue

Huntington, WV 25701

2. Principal office is hereby changed to:

2125 County Road 1
South Point, OH 45680

3. Authorized Signature of Entity

Aimee Harrah, Executive Administrator

Signature and Title

Aimee Harrah, Executive Administrator

Type or print name and title

7/8/2025

Date