



**COMPLETED PROJECTS**

<b>LRAA - Aircraft Firefighting Facility</b>
Louisville, KY
\$2,700,000.00

<b>Henryville Rest Area</b>
Henryville, IN
\$5,518,400.00

<b>Clarksville Family Aquatic Center</b>
Clarksville, IN
\$2,397,000.00

<b>Kenton County Loadometer</b>
Kenton County, KY
\$3,927,300.00

<b>Skyview Ball Park</b>
Jeffersontown, KY
\$1,753,000.00

<b>Little Goose Creek Sewers</b>
Louisville, KY
\$2,846,900.00

<b>RAA - Airport Runway</b>
Louisville, KY
\$22,000,000.00

<b>Ohio River Force Main</b>
Louisville, KY
\$2,739,900.00

<b>LRAA - Airport Box Culvert Drainage</b>
Louisville, KY
\$13,200,000.00

<b>LRAA - Airport Parking - Site Work</b>
Louisville, KY
\$3,062,700.00

<b>Bullitt County Rest Area</b>
Shepherdsville, KY
\$3,841,500.00

<b>Caveland Force Main</b>
Mammoth Cave National Park, KY
\$1,702,000.00

<b>New Castle Roads</b>
New Castle, IN
\$5,159,700.00

<b>Jeffersontown Community Park</b>
Jeffersontown, KY
\$1,078,500.00

<b>Ft. Knox Water Dist. System</b>
Ft. Knox, KY
\$2,838,000.00

<b>Olmstead Parks</b>
Louisville, KY
\$3,216,000.00

<b>Georgetown Elementary School</b>
Georgetown, IN
\$6,157,800.00

<b>Meijers</b>
Louisville, KY
\$1,500,000.00

<b>Farmers State Bank</b>
Georgetown, IN
\$468,300.00

<b>Waterfront Development, Phase I</b>
Louisville, KY
\$4,033,000.00

<b>Papa John's USA Site Work</b>
Louisville, KY
\$1,095,000.00

<b>Belvedere Renovation</b>
Louisville, KY
\$3,723,600.00

<b>Hillcrest Subdivision, Section I</b>
Oldham Co., KY
\$1,855,370.00

<b>Eagle Creek Patio Homes</b>
Louisville, KY
\$970,000.00

<b>Springhurst Towne Center</b>
Louisville, KY
\$7,023,000.00

<b>English Station Road Water Extension</b>
Louisville, KY
\$1,764,295.00

<b>Big Run Sewers - MSD</b>
Louisville, KY
\$4,085,022.00

<b>MSD - McNeely Lake Pump Station</b>
Louisville, KY
\$2,126,224.00

<b>Meijers</b>
Jeffersonville, IN
\$3,206,400.00

<b>Clarksville Sewers</b>
Clarksville, IN
\$5,916,195.00

<b>Heritage Creek Phase I &amp; II</b>
Louisville, KY
\$1,776,028.00

<b>7th Street Widening</b>
Louisville, KY
\$5,517,302.00

<b>MSD - Indian Hills - South</b>
Louisville, KY
\$3,005,130.00

<b>Ohio River Levee Trail</b>
Louisville, KY
\$485,436.00

<b>Waterfront Phase 4</b>
Louisville, KY
\$1,673,517.00

<b>MSD - Hollow Creek</b>
Louisville, KY
\$2,237,844.00

<b>Brighton Business Park</b>
Shelbyville, KY
\$1,824,061.00

<b>LWCO 24" Transmission Main</b>
Louisville, KY
\$1,943,850.00

<b>Indian Hills North - MSD</b>
Louisville, KY
\$3,494,594.00

<b>Office Depot - Hurstbourne</b>
Louisville, KY
\$500,000.00

<b>Pope Lick Pump Station</b>
Louisville, KY
\$1,624,411.00

<b>Gallatin Sewers</b>
Carrolton, KY
\$1,497,000.00

<b>Greentree Blvd.</b>
Clarksville, IN
\$1,418,573.00

<b>Barringer Hill</b>
Louisville, KY
\$1,258,000.00

<b>MSD - Sneads Branch</b>
Louisville, KY
\$1,028,814.00

<b>Meadowbrook Subdivision Sewers</b>
Shelbyville, KY
\$1,226,422.00

<b>LRAA Heritage Section 4 &amp; 5</b>
Louisville, KY
\$1,726,483.00

<b>MSD Grafton Hall Sewers</b>
Louisville, KY
\$5,475,275.00

<b>LRAA Force Main</b>
Louisville, KY
\$3,115,394.00

<b>Target Store</b>
Louisville, KY
\$1,919,605.00

<b>Extreme Sports Park</b>
Louisville, KY
\$1,920,000.00

<b>2nd Street Repair</b>
Louisville, KY
\$2,367,851.00

<b>Woodlawn Park</b>
Louisville, KY
\$1,587,884.00

<b>Heritage Creek Phase 2 - Section 1</b>
Louisville, KY
\$1,485,445.00

<b>LWCO Beechmont Area Main</b>
Louisville, KY
\$1,737,596.00

<b>Ohio River Levee Trail</b>
Louisville, KY
\$1,546,340.00

<b>LRAA Demo/Sitework Abatement</b>
Louisville, KY
\$1,069,620.00

<b>Fisherville Road Pump Station</b>
Fisherville, KY
\$1,778,737.00

<b>Hausfeldt Lane</b>
New Albany, IN
\$915,947.00

<b>Clark County Airport</b>
Sellersburg, IN
\$763,209.00

<b>LWCO 48" Transmission Main</b>
Louisville, KY
\$1,643,570.00

<b>Waterfront Park A - 2</b>
Louisville, KY
\$7,505,814.00

<b>LRAA Heritage Section 6</b>
Louisville, KY
\$825,767.00

<b>Tucker Station</b>
Louisville, KY
\$1,769,371.00

<b>Route 329 - Apple Patch</b>
Crestwood, KY
\$765,000.00

<b>Extreme Sports Restroom</b>
Louisville, KY
\$377,612.00

<b>Cane Run - West</b>
Louisville, KY
\$2,253,948.00

<b>Crescent Hill Sidewalk</b>
Louisville, KY
\$476,850.00

<b>Otter Creek Park</b>
Louisville, KY
\$420,813.00

<b>Thixton Pump Station</b>
Louisville, KY
\$1,151,580.00

<b>Eminence Streetscape</b>
Eminence, KY
\$399,531.00

<b>LWCO Wolf Pen Branch - 36" Main</b>
Louisville, KY
\$3,576,579.00

<b>Morris Foreman WWTP</b>
Louisville, KY
\$3,284,559.00

<b>Charlestown Water Main</b>
Charlestown, IN
\$597,779.00

<b>Ohio River Greenway</b>
Clarksville, IN
\$650,664.00

<b>Dick's Sporting Goods</b>
Clarksville, IN
\$1,261,989.00

<b>River Road Pavers</b>
Louisville, KY
\$805,751.00

<b>Midway Streetscape</b>
Midway, KY
\$803,132.00

<b>Meijers - Charlestown Road</b>
New Albany, IN
\$1,219,855.00

<b>Clark/Floyd Landfill Renovations</b>
Borden, IN
\$1,455,424.00

<b>Bass Pro Shop</b>
Clarksville, IN
\$2,896,702.00

<b>Lakeforest Pump Station</b>
Louisville, KY
\$3,003,542.00

<b>Schuff Lane Bridge</b>
Louisville, KY
\$403,410.00

<b>LWCO Airport - 60" Main</b>
Louisville, KY
\$5,530,999.00

<b>MSD Orell Road Sewer - Drainage</b>
Louisville, KY
\$7,091,730.00

<b>Heritage Creek Phase 2 - Section 2</b>
Louisville, KY
\$2,845,566.00

<b>Pilot Travel Center</b>
Simpsonville, KY
\$769,302.00

<b>LRAA Perimeter Road</b>
Louisville, KY
\$1,017,470.00

<b>Brush Run Sewer</b>
Louisville, KY
\$1,808,745.00

<b>KDOT Fegenbush Lane Bridge</b>
Louisville, KY
\$1,582,557

<b>Versailles Mains &amp; Pump Station</b>
Versailles, KY
\$1,823,168.00

<b>Costco Wholesale Warehouse</b>
Louisville, KY
\$2,904,458.00

<b>Georgetown Force Main/Pump Station</b>
Georgetown, KY
\$2,475,587.00

<b>Norfolk Southern</b>
Louisville, KY
\$8,772,006.00

<b>Clarksdale Hope VI Infrastructure</b>
Louisville, KY
\$1,634,940.00

<b>Johnson Road Pump Station</b>
Louisville, KY
\$1,170,421.00

<b>IUS Tennis Courts</b>
New Albany, IN
\$341,733.00

<b>LWC Cardinal Hill Water</b>
Louisville, KY
\$2,470,858.00

<b>Median Cable Barrier - KDOT</b>
Louisville, KY
\$3,715,448.00

<b>Wal-Mart Middletown</b>
Middletown, KY
\$2,147,518.00

<b>Standard Country Club</b>
Louisville, KY
\$799,735.00

<b>Hoops Basketball Academy</b>
Louisville, KY
\$502,476.00

<b>Eden Park</b>
LaGrange, KY
\$3,386,723.00

<b>Carrollton WWTP</b>
Carrollton, KY
\$7,524,167.00

<b>Hodgenville Streetscape</b>
Hodgenville, KY
\$1,117,463.00

<b>Charlestown St. Park Ramp/Overlook</b>
Charlestown, IN
\$2,887,213.00

<b>Borden Track Improvements</b>
Borden, IN
\$133,227.00

<b>LRAA Rental Car QTA Lot</b>
Louisville, KY
\$338,768.00

<b>St. Matthews Streetscape</b>
Louisville, KY
\$647,488.00

<b>6th St. Granite Curbs</b>
Louisville, KY
\$475,588.00

<b>Indiana American Water</b>
New Albany, IN
\$1,685,527.00

<b>Mt. Tabor Road - INDOT</b>
New Albany, IN
\$2,958,779.00

<b>Robert E. Lee Lift Station</b>
New Albany, IN
\$983,200.00

<b>Zorn Intake Improvements</b>
Louisville, KY
\$3,271,000.00

<b>Bashford Manor Lane</b>
Louisville, KY
\$1,625,908.00

<b>Purdue Research</b>
New Albany, IN
\$2,121,120.00

<b>Bass/Shirley Sewers</b>
Louisville, KY
\$4,288,211.00

<b>Pilot Travel</b>
Leavenworth, KY
\$451,990.00

<b>Indiana American Water</b>
New Albany, IN
\$1,716,514.00

<b>Daviess Co. Bridge - KDOT</b>
Owensboro, ky
\$285,974.00

<b>Longview Beach Pump Station</b>
Utica, IN
\$1,321,141.00

<b>Kohl's</b>
Jeffersonville, IN
\$1,606,754.00

<b>Harrison Co. Intersection</b>
Corydon, IN
\$1,070,114.00

<b>Westport Road Widening</b>
Louisville, KY
\$6,171,996.00

<b>Austin WWTP</b>
Austin, IN
\$5,098,531.00

<b>South Elkhorn</b>
Lexington, KY
\$10,994,864.00

<b>INDOT - Park &amp; Ride</b>
Jeffersonville, IN
\$1,440,149.00

<b>Fort Knox - Wilson Road</b>
Fort Knox, KY
\$4,042,000.00

<b>South Oldham High School Ballfield</b>
Crestwood, KY
\$2,601,726.00

<b>Veterans Pkwy Intersection</b>
Clarksville, IN
\$1,267,466.00

<b>Clarksville Ball Field</b>
Clarksville, IN
\$4,605,618.00

<b>INDOT - Cable Barrier</b>
Various Indiana Counties
\$4,271,768.00

<b>MSD - Real Time Control</b>
Louisville, KY
\$2,801,831.00

<b>Jeffersonville WWTP</b>
Jeffersonville, IN
\$8,584,038.00

<b>KDOT Warnock</b>
Louisville, KY
\$7,135,126.00

<b>Harrods Creek Bridge</b>
Louisville, KY
\$3,049,269.00

<b>Gene Snyder Main</b>
Louisville, KY
\$6,743,618.00

<b>South Elkhorn</b>
Lexington, KY
\$11,289,269.00

<b>Oldham Co. Raw Water Main</b>
Westport, KY
\$3,394,742.00

<b>U of L Biomedical</b>
Louisville, KY
\$1,907,812.00

<b>City of Madison, IN WWTP</b>
Madison, IN
\$1,473,970.00

<b>Eastern Boulevard Improvements</b>
Clarksville, IN 47129
\$4,952,308.00

<b>KYTC Clark Memorial Bridge Repairs</b>
Louisville, KY
\$2,594,204.00

<b>Ft. Knox - Wilson Road</b>
Louisville, KY
\$4,573,713.00

<b>Mill Creek Pump Station</b>
Louisville, KY
\$2,162,222.00

<b>Double Culvert</b>
Georgetown, KY
\$3,066,441.00

<b>Jeffersonville, IN Pump Station</b>
Jeffersonville, IN
\$2,603,612.00

<b>Northern Ditch Interceptor</b>
Louisville, KY
\$5,315,999.00

<b>Grantline Road North Improvements</b>
New Albany, IN
\$2,301,806.00

<b>LWC Outer Loop Main</b>
Louisville, KY
\$2,415,000.00

<b>INDOT - Georgetown Interchange</b>
Georgetown, IN
\$8,174,136.00

<b>Harrods Creek Bridge</b>
Louisville, KY
\$3,421,490.00

<b>INDOT - I-64 Floyd Co. Bridge</b>
New Albany, IN
\$4,176,786.00

<b>KYTC Warnock/Eastern Parkway</b>
Louisville, KY
\$8,437,531.00

<b>Parklands of Floyds Fork</b>
Louisville, KY
\$7,654,000.00

<b>Crescent Hill LWC</b>
Louisville, KY
\$8,778,776.00

<b>Frogtown Interceptor</b>
Florence, KY
\$4,484,992.66

<b>Second Street Streetscape</b>
Louisville, KY
\$2,720,683.00

<b>Oldham Co. Raw Water Main</b>
Westport, KY
\$3,394,742.93

<b>Radcliff WWTP Design/Build</b>
Radcliff, KY
\$498,700.00

<b>Dublin Lane</b>
Owensboro, Kentucky
\$2,082,948.66

<b>KYTC Spencer Co.</b>
Taylorsville, KY
\$3,655,395.41

<b>LRAA Taxiway "A"</b>
Louisville, KY
\$7,000,000.00

<b>MSD Harrods Creek Interceptor &amp; Force Main Phase 1,2 &amp; 3A</b>
Prospect, KY
\$8,322,798.90

<b>Waterson Sound Wall</b>
Louisville, KY
\$1,723,000.00

<b>MSD Shadow Wood WWTP Elimination</b>
Prospect, KY
\$4,473,218.00

<b>KYTC I-65 South Wall</b>
Louisville, KY
\$676,000.00

<b>KYTC Kennedy Bridge</b>
Louisville, KY
\$17,204,753.67

<b>Hikes Lane</b>
Louisville, Kentucky
\$6,055,804.16

<b>Paducah Piles &amp; Mass Fill</b>
Paducah, KY
\$4,723,356.00



<b>Meadow Stream</b>
Crestwood, Kentucky
\$3,396,312.43

<b>Providence Baseball Field</b>
Clarksville, IN
\$400,000.00

<b>LWC 60-Inch PCCP</b>
Louisville, KY
\$1,876,694.95

<b>Clarksville Little League Park</b>
Clarksville, IN
\$1,036,574.00

<b>LWC-Manslick Rd. WEKO Seals</b>
Louisville, KY
\$668,701.63

<b>LG&amp;E/KU E. W. Brown Aux. Pond Spillway</b>
Harrodsburg, KY
\$929,491.00

<b>MSD River Road Pump Station</b>
Prospec, KY
\$8,488,337.00

<b>LWC Mellwood Ave.</b>
Louisville, KY
\$1,695,536.00

<b>UPS Ramps, 3, 5 &amp; 9</b>
Louisville, KY
\$618,500.00

<b>LG&amp;E/KU - Ghent CCR Material Handling</b>
Ghent, KY
\$4,307,725.00

<b>University of Louisville Belnap Connector Road</b>
Louisville, KY
\$11,596,123.00

<b>KYTC Bullitt Co. Bridges</b>
Shepherdsville, KY
\$1,167,895.00

<b>City of Jeffersonville, IN Riverfront Improvements</b>
Jeffersonville, IN
\$2,727,152.00

<b>LG&amp;E/KU Mill Creek Outfall-Spillway</b>
Louisville, KY
\$4,836,388.00

<b>E.W. Brown/KU Cutoff Wall</b>
Harrodsburg, KY
\$1,484,986.00

<b>KYTC Smyrna Parkway Soundwall</b>
Louisville, KY
\$1,500,022.00

<b>Lentzier Creek</b>
Jeffersonville, KY
\$6,243,922.00

<b>LG&amp;E/KU Ghent Elevator</b>
Ghent, KY
\$2,862,000.00

<b>KYTC I-64 &amp; Hurstbourne Parkway</b>
Louisville, KY
\$7,118,151.35

<b>Paducah Riverfront Phase 1-B</b>
Paducah, KY
\$8,113,110.42

<b>General Electric AP-10 Water Main</b>
Louisville, KY
\$11,951,155.00

<b>MSD Logan CSO Interceptor</b>
Louisville, KY
\$13,422,265.73

<b>East Main Street Improvements</b>
New Albany, IN
\$2,794,618.00

<b>East 10th Street Rehab.</b>
Jeffersonville, IN
\$8,070,505.00

<b>INDOT Star Hill Road</b>
Borden, IN
\$13,953.00

<b>MSD Camp Taylor Sewer</b>
Louisville, KY
\$7,791,000.00

<b>River Ridge Gateway Phase I-B</b>
Jeffersonville, IN
\$6,727,249.00

<b>U OF L Floyd &amp; Brandeis Streetscape</b>
Louisville, KY
\$6,367,230.00

<b>Clarksville, IN Parks Department</b>
Clarksville, IN
\$1,972,218.00

<b>AMEC Trimble County Utilities</b>
Bedford, KY
\$2,426,316.00

<b>New Albany Little League</b>
New Albany, IN
\$2,834,377.00

<b>Tennessee Valley Authority</b>
Cumberland, TN
\$505,646.00

<b>Cooper Chapel Road</b>
Louisville, KY
\$9,915,000.00

<b>LWC - Taylorsville Master Meter</b>
Louisville, KY
\$365,380.00

<b>Clarksville Aquatic Center</b>
Clarksville, IN
\$3,783,676.00

<b>MSD Southwestern Parkway Diversion</b>
Louisville, KY
\$7,660,899.00

<b>LWC Bethany Booster Pumping Station</b>
Louisville, KY
\$938,500.00

<b>LWC Minor Lane &amp; English Station Trans.</b>
Louisville, KY
\$1,956,000.00

<b>Elizabethtown Poplar Dr. Sanitary &amp; Storm Improvements</b>
Elizabethtown, KY
\$6,425,480.00

<b>KYTC West Manslick Road</b>
Fairdale, KY
\$943,225.00

<b>Hammersmith Park</b>
New Albany, IN
\$2,482,365.00

<b>Hebron Area Sanitary Sewer Improv.</b>
Hebron, KY
\$1,768,756.71

<b>KYTC Morgan Co.</b>
West Liberty, KY
\$6,581,692.00

<b>LG &amp;E-KU Mill Creek Diffuser</b>
Louisville, KY
\$975,565.00

<b>MSD Clifton Heights CSO</b>
Louisville, KY
\$26,470,079.00

<b>INDOT Scottsburg Intersection Improv.</b>
Scott Co, IN
\$1,843,555.00

<b>LG&amp;E/KU Mill Creek South Pond Closure</b>
Louisville, KY
\$9,482,699.00

<b>LG&amp;E-KU AMEC Trinble Co. PWP Site</b>
Bedford, KY
\$3,906,943.00

<b>KYTC Franklin Co. Bridges</b>
Frankfort, KY
\$1,912,748.00

<b>LG &amp;E-KU Trimble Knock Out Pond</b>
Bedord, KY
\$10,216,353.00

<b>Jeffersonville Spring St. Enchancement</b>
Jeffersonville, IN
\$903,000.00

<b>INDOT Clark Co. Patch</b>
Jeffersonville, IN
\$3,597,577.00

<b>KYTC Eastern Parkway Bridge</b>
Louisville, KY
\$2,966,759.00

<b>LWCO Springhill Rd. Main Replacement</b>
Louisville, KY
\$1,406,642.50

<b>RWRA Cedar Hills Sanitary Sewer</b>
Owensboro, KY
\$1,945,624.00

<b>Logistics Airpark 48IN Ware Relocation</b>
Louisville, KY
\$1,263,680.00

<b>Cass/Adams CSO Relief Sewer</b>
Evansville, IN
\$12,844,934.00


LAST UPDATE 1/1/2021


**CONFIDENTIAL**

MAC Construction & Excavating, Inc.

WORK ON HAND

July 2021

JOB- JOB NAME	CONTRACT WITH	TYPE	MAC PM	GROUP	CONTRACT	BILLED	CONTRACT BALANCE			%	COMPLETION DATES		
					AMOUNT	TO DATE	TOTAL	MAC	SUBS	BILLED	CONTRACT	MAC	STAT
<b>UNDER CONTRACT</b>													
120079- ASPH-JEFFERSONVILLE 2020 STREET PAVING	City of Jeffersonville, IN	ASPHALT	Uhl	A	1,979	1,844	135	135	0	93%	03/31/21	03/31/21	B
120204- ASPH-BULLITT COUNTY PUBLIC LIBRARY	Bullitt county Public Library	ASPHALT	Uhl	A	138	0	138	133	5	0%	06/30/21	06/30/21	B
120370- ASPH-COMMERCE CROSSING LOT 13 JODA	Joda International	ASPHALT	Uhl	A	95	62	33	32	1	65%	04/30/21	04/30/21	B
120371- ASPH-THURMAN AUTO RPR JODA	Joda International	ASPHALT	Uhl	A	37	0	37	37	0	0%	10/31/21	10/31/21	B
121064- ASPH-COMMERCE CROSSING LOT 8A JODA	Joda International	ASPHALT	Uhl	A	69	0	69	67	2	0%	12/31/21	12/31/21	A
121098- ASPH-JEFFERSONVILLE 2021 STREET PAVING	City of Jeffersonville, IN	ASPHALT	Uhl	A	1,900	405	1,495	952	543	21%	10/31/21	10/31/21	B
121105- ASPH-COMMERCE CROSSING LOT 6 JODA	Joda International	ASPHALT	Uhl	A	74	49	25	24	1	66%	07/02/21	07/02/21	B
121141- ASPH-NEW ALBANY 2021 STREET PAVING	City of New Albany, IN	ASPHALT	Uhl	A	2,683	300	2,383	1,307	1,076	11%	11/30/21	11/30/21	B
121162- ASPH-KYTC ROUTH RD JEFFERSON CO CALL 314	Kentucky Transportation Cabinet	ASPHALT	Uhl	A	65	0	65	54	11	0%	11/30/21	11/30/21	A
<b>SUBTOTAL - GROUP A</b>					<b>7,040</b>	<b>2,660</b>	<b>4,380</b>	<b>2,741</b>	<b>1,639</b>				
119305- MSD I-64 & GRINSTEAD CSO INTERCEPTOR	Louisville Metro Sewer District	SEWER	Placek	B	6,048	4,393	1,655	850	805	73%	03/15/21	02/24/21	B
120129- MONON SITEWORK & PAVING	Herman & Kittle	SITE	Placek	B	2,316	2,126	190	74	116	92%	09/30/21	09/30/21	B
120286- BERNHEIM INTERCEPTOR	City of Shepherdsville	SEWER	Placek	B	1,676	651	1,025	379	646	39%	06/30/21	06/30/21	B
121079- LWCO 60° CRESCENT HILL WTP 16094	Louisville Water Co	WATER	Placek	B	5,461	296	5,165	4,896	269	5%	10/31/21	10/31/21	B
121110- T&M LWCO ALGONQUIN PKWY 24°/30° CORRIDOR	Louisville Water Co	WATER	Placek	B	697	241	456	431	25	35%	09/30/21	09/30/21	B
121166- LWCO SMYRNA PKWY AREA WATER MAIN	Louisville Water Co	WATER	Placek	B	1,294	0	1,294	1,100	194	0%	05/31/22	05/31/22	B
121169- LWCO YALE DR WATER MAIN REPL	Louisville Water Co	WATER	Placek	B	1,440	0	1,440	1,334	106	0%	06/30/22	06/30/22	B
220308- EWSU FIRST & MAIN WATER MAIN REPL	City of Evansville, IN	WATER	Placek	B	8,043	2,450	5,593	4,389	1,204	30%	12/31/21	12/31/21	B
220345- PHASE 3 CSO JEFFERSONVILLE INTERCEPTOR	City of Jeffersonville, IN	SEWER	Placek	B	18,800	8,397	10,403	7,959	2,444	45%	08/31/22	08/31/22	B
<b>SUBTOTAL - GROUP B</b>					<b>45,775</b>	<b>18,554</b>	<b>27,221</b>	<b>21,412</b>	<b>5,809</b>				
117274- MSD OHIO RIVER TUNNEL 15907	J.F. Shea Construction	SITE	Meunier	C	10,355	6,972	3,383	3,107	276	67%	08/19/20	12/21/21	B
120293- MSD CEDAR CREEK PARSHALL FLUME	Louisville Metro Sewer District	WWTP	Meunier	C	1,156	912	244	158	86	79%	05/31/21	05/31/21	B
121013- EAST PEAK ROAD CONSTRUCTION	Oldham County KY Fiscal Court	ROAD	Meunier	C	1,440	1,325	115	82	33	92%	06/03/21	06/03/21	B
121054- LWCO BLANTON LANE 20° MAIN 15506	Louisville Water Co	WATER	Meunier	C	2,693	24	2,669	2,373	296	1%	06/30/21	06/30/21	B
121116- MSD MFWQC SODIUM HYPOCHLORITE BLDG 1644	Louisville Metro Sewer District	SEWER	Meunier	C	2,294	0	2,294	967	1,327	0%	05/31/22	05/31/22	B
121185- KYTC JEFFERSON CO CALL 301 LAGRANGE RD	Kentucky Transportation Cabinet	ROAD	Meunier	C	997	0	997	872	125	0%	12/31/21	12/31/21	B
219361- INDOT HEAVY HAUL ROAD & BRG R-36260-A	Indiana Dept of Transportation	ROAD	Meunier	C	14,950	10,834	4,116	2,817	1,299	72%	10/15/21	10/15/21	B
220314- KYTC I-265 PVMT REHAB CALL 103	Kentucky Transportation Cabinet	PCC PATCH	Meunier	C	3,542	3,163	379	379	0	89%	06/01/21	06/01/21	B
221801- TVA KINGSTON SCRUBBER AREA STORM DRAIN	Tennessee Valley Authority	SITE	Meunier	C	570	82	488	307	181	14%	09/23/21	09/23/21	B
<b>SUBTOTAL - GROUP C</b>					<b>37,997</b>	<b>23,312</b>	<b>14,685</b>	<b>11,062</b>	<b>3,623</b>				
117217- TRIMBLE CO CCR LANDFILL PH 1A	Charah LLC	SITE	Kaluzny	D	2,873	2,677	196	196	0	93%	06/30/21	06/30/21	B
119254- CLARKSVILLE WOERNER AVE CORRIDOR	Town of Clarksville	STREETSCAPE	Kaluzny	D	6,071	4,017	2,054	781	1,273	66%	05/30/21	05/30/21	B
120167- LFUCG VERSAILLES RD CORRIDOR IMPROV	Lexington Fayette Urban Co Govt	ROAD	Kaluzny	D	3,569	2,439	1,130	309	821	68%	03/31/21	03/31/21	B
120362- MSD FLOOD GATE 102 REPL 15856	Louisville Metro Sewer District	SEWER	Kaluzny	D	496	0	496	442	54	0%	07/31/21	07/31/21	B
120401- CASEY INDUSTRIAL - LG&E GHENT FENCE PCKG	Casey Industrial	SITE	Kaluzny	D	1,586	1,139	447	0	447	72%	07/31/21	07/31/21	B
121016- LG&E GHENT OUTFALL 001 DIFFUSER	Louisville Gas & Electric	PIPE	Kaluzny	D	7,000	2,593	4,407	2,662	1,745	37%	11/21/21	11/21/21	B
121083- MSD BELLS LANE WWTF DISINFECTION SYS	Louisville Metro Sewer District	WWTP	Kaluzny	D	880	0	880	710	170	0%	02/28/22	02/28/22	B
220056- PORTS OF IN WATERFRONT LOOP	Ports of Indiana	SITE	Kaluzny	D	1,853	1,695	158	63	95	91%	08/31/21	08/31/21	B
220208- INDOT-JEFFERSON CO SR 62 FDR RS-40938-A	Indiana Dept of Transportation	ASPHALT	Kaluzny	D	3,052	1,390	1,662	1,122	540	46%	08/31/21	08/31/21	B
220335- INDOT SWITZERLAND-OHIO CO CALL 120 R-37800	Indiana Dept of Transportation	ROAD	Kaluzny	D	3,773	1,714	2,059	462	1,597	45%	11/30/22	11/30/22	B
221158- KYTC CALL 103 OLDHAM CO KY 531-71 RAMP	Kentucky Transportation Cabinet	ROAD	Kaluzny	D	1,587	0	1,587	1,008	579	0%	09/30/22	09/30/22	B
<b>SUBTOTAL - GROUP D</b>					<b>32,740</b>	<b>17,664</b>	<b>15,076</b>	<b>7,755</b>	<b>7,321</b>				
<b>COMPANY SUBTOTAL - UNDER CONTRACT</b>					<b>123,552</b>	<b>62,190</b>	<b>61,362</b>	<b>42,970</b>	<b>18,392</b>				
<b>PENDING CONTRACTS</b>													
<b>SUBTOTAL - PENDING</b>					<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>				
<b>TOTAL CONTRACTS &amp; PENDING</b>					<b>123,552</b>	<b>62,190</b>	<b>61,362</b>	<b>42,970</b>	<b>18,392</b>				

Dollars rounded to nearest thousand ,000 omitted.

Jobs that are greater than 95% Billed, and Jobs where the Contract is less than 25,000, are excluded from this report.



## **BRIEF RESUMES OF KEY EMPLOYEES**

### **TRAVIS UNRUH, President / Director / Shareholder**

Travis graduated from Purdue University with a B.S. in Construction Engineering and Management. During his years at Purdue, he participated in several internships and Co-op programs with large civil engineering and construction firms including tenure as Assistant Superintendent with Bowen Engineering Corp. Travis has been employed full-time with MAC since 2000. Travis came up through the ranks starting as foreman, then superintendent, and ultimately assumed leadership over major portions of the Company. Travis has managed several major site developments, sewer and water projects especially large diameter pipe, roads and bridges. In his role as President, Travis manages all estimating, field construction, trucking, and maintenance operations.

### **CHAD UNRUH, Chief Executive Officer / Director / Shareholder**

Chad graduated from Purdue with a B.S. in Mechanical Engineering Technology. He participated in an internship program with a mechanical contractor. Chad has been employed full-time with MAC since 2001. Chad came up through the ranks starting as foreman, then superintendent, and ultimately assumed leadership over major portions of the Company. Chad has managed the construction and rehabilitation of several major treatment plants and pump stations, asphalt mix production and pavement, along with sitework and utilities projects. Chad volunteers as an Angel Flight Pilot. As CEO, Chad is responsible for planning and administrative functions, as well as all asphalt operations.

### **VICTOR UNRUH, Vice President / Director / Shareholder**

Victor began his career in construction over 45 years ago. He co-founded MAC Construction & Excavating, Inc. in July 1980. Victor's involvement with every MAC project since incorporation was the significant factor in the Company's success over the last 39+ years. He has served as a board member and past president of Associated Builders and Contractors of Kentuckiana, Inc. and is currently a member of the Contractors Advisory Group for MSD. A pilot for over 25 years, he frequently volunteers for Angel Flights, serving the ill in need.

### **BRYAN WICKENS, Vice President, Administration / General Counsel / Officer - Corporate Secretary**

Bryan graduated with an A.B from Wabash College in 1991 where he was recognized for his academic achievement. He received his J.D. with distinction from University of Nebraska College of Law in 1994. Bryan became a partner at a young age in one of the largest law firms in the Indiana/Kentucky region. Bryan has over 25 years of legal experience, including an expertise in construction related matters. Bryan is very involved in the community through participation in his church, serving on school committees and sitting on non-profit Boards, including Associated Builders and Contractors of Kentuckiana, Inc. and One Southern Indiana among other activities. Bryan served as a member of the MAC Advisory Board until he joined MAC in January 2011.



## **BRIEF RESUMES OF KEY EMPLOYEES - Continued**

### **DARLENE COCHRAN, Chief Operations Officer**

Darlene attended Indiana University Southeast. She also received an Associates degree from Indiana Vocational College. She has over 38 years of experience in construction. Prior to joining MAC her experience includes 6 years with LMI Construction Company, Inc.; 4 years with Gust K. Newberg Construction Company; 2 years with Morel Construction Company, Inc. She has spent the last 26+ years at MAC, working her way up from Controller to CFO, before assuming the role of Chief Operations Officer.

### **CHRISTOPHER BANE, CPA CCIFP, Chief Financial Officer**

Chris attended the Indiana University Kelley School of Business and graduated in 2002 with a BS in both Accounting and Finance. Chris was Controller for a light commercial and residential contractor for 3 years, followed by 5 years with Rodefer Moss & Co, in conjunction with BDO, and served as the in-charge auditor for numerous construction clients located throughout the United States. Chris is a past President of the St Mary of the Knobs Finance Committee and currently Treasurer of Kentuckiana CFMA and was a 2014 CFO of the year finalist for Business 1st. Chris joined MAC in June 2010.

### **O. GILBERT NEWMAN, P.E., Chief Engineer**

Gilbert graduated from the University of Kentucky with a BS in Civil Engineering. His distinguished 50+ year career covers all aspects of the transportation industry with eighteen years in the highway design industry, thirty years in the construction industry and five years as the Kentucky State Highway Engineer responsible for the Kentucky Department of Highways. During his construction career Gilbert served as Vice President and Chief Engineer for major projects throughout the Southeastern United States. He is a licensed Professional Engineer in five states and the country of Thailand. Gilbert joined MAC in March 2009.

### **JOHN KRAFT, P.E., Director of Business Development & Estimating**

John is a registered Professional Engineer in Indiana and Wisconsin and graduated with highest distinction with a Bachelor of Science degree from Purdue University. Prior to joining MAC, John worked several years as an aircraft engine design engineer, then joined a national specialty contractor where he worked for twenty-five years. During this tenure, he expanded products & services and founded divisions focusing on the power generation, chemical and oil & gas industries. He was Vice President of the corporation and President of the Energy company where he developed projects with OEM's, owners and contractors throughout the United States, Canada, Mexico, Europe and Asia. John stays involved in the industry sitting on technical committees and in the community through participation in Associated Builders & Contractors in KY, IN & OH, the National Kidney Foundation and One Southern Indiana.



## **BRIEF RESUMES OF KEY EMPLOYEES - Continued**

### **NEAL BIGGS**, Environmental Health & Safety Director

Neal graduated from Indiana State University with a bachelor's degree in General Industrial Technology with emphasis on construction. Neal maintains professional credentials in Safety and Risk Management. He has substantial experience in Construction Safety and Risk Management including 8 years as Senior Risk Control Consultant for Travelers Insurance. Neal joined the MAC team in April 2014.

### **MIKE DINGESS**, Safety Director – Industrial/Power

Mike joined MAC in October 2017 after working on MAC projects for two years with C-Logic, a contract safety company. Prior to MAC, Mike worked 13 years for AK Steel as Safety Foreman. Mike brings over 25 years of experience and safety knowledge as well as several professional credentials with a focus on Industrial/Power safety.

### **SARAH KEMELGOR**, Safety Coordinator

Sarah joined the MAC team in February 2016 to further enhance our safety initiatives. She brings 20 years of administrative support and 6 years of safety knowledge in the heavy-highway construction industry. Sarah previously worked with Gohmann Asphalt & Construction as well as Walsh Construction as a Safety Assistant for the East End Crossing, Ohio River Bridge Project.

### **ROB WINKLER**, Human Resources Director and EEO Officer.

Rob graduated from the University of Louisville in 1991 with a bachelor's degree in Marketing. Rob has 20 years of management experience with The Kroger Company with the last 11 years in Human Resources focusing on administration, employment law, compliance and employee relations. Rob is a member of the Louisville chapter of the Society of Human Resources Managers (SHRM). Rob joined MAC in April 2012.

### **BRYAN WINSLOW**, Chief Estimator – Administration

Bryan has a B.S. degree in Building Construction Technology from Purdue University. He has 30+ years' experience in construction with a background in bridge replacements, heavy/highway, public works projects, and streetscapes. Bryan's duties include estimating, quantity verifications, materials and subcontract pricing, and contract documents. Bryan joined MAC in November 1991.

### **ERIC STUMLER**, Chief Estimator - Operations

Eric graduated 3.93/4.00 with a Bachelor of Science in Building Construction Management from Purdue University in 2001. Eric immediately joined MAC starting in the field, quickly rising to the position of foreman. Eric transitioned to estimating in 2004. Eric has been the lead estimator on many of MAC's most successful projects including: INDOT Star Valley Road, MSD Harrod's Creek Pump Station and Forced Main, LRAA Taxiway E, Logan Street CSO Interceptor and Paducah Riverfront just to name a few.



## **BRIEF RESUMES OF KEY EMPLOYEES - Continued**

### **WALTER THOMPSON, General Superintendent**

Wally graduated from Purdue University with Bachelor of Science in Construction Engineering & Management. He joined MAC in 2000 as a leadman and soon worked his way up to foreman, and superintendent. Notable projects under his supervision include, Warnock Interchange & Eastern Parkway Improvements in Louisville, KY – which MAC earned the ABC National Eagle Award, Kennedy Bridge rehab, Star Valley Road, Taxiway A extension and Taxiway E improvements / rehabilitation and Clifton CSO Basin.

### **KEVIN HEUSER, General Superintendent**

Kevin has over 25 years of experience in the construction industry and has been an employee at MAC Construction since December 1998. He joined MAC as an Operator and soon worked his way up to Foreman and most recently General Superintendent in 2007. Projects completed include Logan Street CSO Interceptor, LWCO Large Diameter Repairs, Cass Adams Sewer Interceptor, Timber Ridge, and Lentzier Creek.

### **FRED (LEE) O'NEAL General Superintendent**

Lee has been with MAC since 1996. He started as a Carpenter, quickly rose to Foreman and Superintendent in 2006 and most recently General Superintendent in 2013. Lee specializes in concrete and brick pavers in general, but he really shines on large-scale Streetscapes. He oversaw the Streetscape portion of the KYTC Warnock & Eastern Parkway Improvements near University of Louisville, which won an ABC National Eagle Award. Lee followed that with the 2<sup>nd</sup> Street Bridge & Streetscape project adjacent to the new YUM Center, which won a regional Award of Excellence. Lee also was involved with the building of the original Extreme Skate Park as well as the rebuilding due to the Ohio River Bridges Project.

### **RICKY LAMASTER General Superintendent / Asphalt Plant Superintendent**

Ricky has been with MAC since 2009 when he started as an Asphalt Lab Technician. Ricky brings over 20+ years of asphalt experience. Ricky worked his way up through the Company and specializes in asphalt production and laydown. Ricky was promoted to General Superintendent in January 2020 and has worked on the majority of the major MAC projects that involved asphalt since 2012.

### **RICK MEUNIER, P.E., Vice President of Power/Industrial**

Rick is a Professional Engineer. He graduated from the University of Evansville in 2000 with a B.S. in Civil Engineering. Prior to joining MAC Construction, Rick had over 13 years of experience with Bowen Engineering Corporation starting as Craftsman, then rising through the ranks to become Foreman, Superintendent, Project Engineer, Preconstruction Manager and Project Manager. Rick managed several WWTP, sewer and water projects throughout IN, KY, and TN. He also worked on AEP's Dry Fly Ash Conversion Project; TVA's FGD projects at Paradise and Bull Run; TVA's Facilities Group projects at Chickamauga Dam, Kingston and the Knoxville Office Complex. Rick joined MAC in 2013 and was promoted to Vice President in April 2021.





## **BRIEF RESUMES OF KEY EMPLOYEES - Continued**

### **CORY PLACEK, Project Manager**

Cory joined MAC Construction & Excavating, Inc. in 2006. He graduated from Eastern Kentucky University in 2003 with a BS in Construction Management. Cory has recently managed several multi-million-dollar underground utility projects: Logan Street CSO Interceptor, LWCO Large Diameter Repairs, Cass Adams Sewer Interceptor, Timber Ridge, and Lentzier Creek.

### **SAMUEL KALUZNY, Project Manager**

Sam began his career with MAC as a Laborer in 2008 while still in school. He gained valuable field experiences from the ground up in every type of work MAC does. Sam earned a BS in Business Administration from University of Louisville in 2009. More recently Sam played key roles in several successful projects such as Warnock & Eastern Parkway near U of L, 2nd Street Streetscape next to the YUM Center, and Kennedy Bridge rehabilitation to name a few. He was promoted to Project Manager in 2012.

### **JAMES (RON) McCLURG, JR., Superintendent**

Ron joined MAC as a Foreman in 2001 and was promoted to Superintendent in 2007. Ron oversees multi-million-dollar pipe and drainage projects for MAC. Recent projects under Ron's direction are: MSD Hikes Lane Interceptor Phase II, Frogtown Interceptor in Florence KY, MSD Shively Interceptor, MSD North Ditch Phase II, South Elkhorn Force Main in Lexington KY, Logan Street CSO Interceptor and Timber Ridge.

### **EDWARD CALVERT, Superintendent**

Ed brings to MAC over 37 years of heavy highway construction experience. He has worked for 26 years as a foreman / superintendent and prior to that he was a lead-man for 5 years. He has performed work in Kentucky, Tennessee, Indiana and Virginia. Previous employers include Melco, Walker & Walker, and Watts & Call. Ed joined MAC in 1989.

### **EARL CAUDILL, Superintendent**

Earl has been in construction for over 40 years and a Superintendent for 31 of them. He has worked on all aspects of Heavy Highway Construction but has focused the majority of his time on projects that involve water (Floodgates, Floodwalls, River Locks and WWTP's). Earl most notably was the Superintendent for the building of the Cumberland Gap Tunnels. Earl joined MAC in 2013.

### **JERRY EGER, Superintendent**

Jerry has over 36 years' experience with 32 of those years in a Supervisory role in all aspects of Heavy Highway Construction. Jerry works on everything from pipe work to streetscapes and all things in between. He has worked mostly in Kentucky, Indiana, Ohio and Tennessee. Jerry joined MAC in 2014.



## **BRIEF RESUMES OF KEY EMPLOYEES - Continued**

### **DERRICK GRANT**, Maintenance Facility General Manager

Derrick started as an operator with MAC in 1997 and was promoted to Foreman in 2006. He has overseen equipment maintenance, equipment purchasing and shop functions since 2009.

### **JASON UHL**, Project Manager / Estimator

Jason has been in the construction industry for over 12 years, including achieving the level of Vice-President for 7 years at Temple and Temple Excavating and Paving. Most recent, Jason spent a year and a half as Operations Manager for Allterrain Paving and Construction prior to joining MAC in September 2019.

**DBE Participation on current bonded projects under contract:**

9/2/2021

SUBCONTRACTOR	PROJECT	DBE/WBE/MBE	% of Work
---------------	---------	-------------	-----------

**MSD - I-64 & GRINSTEAD CSO INTERCEPTOR****119305**

HARMON STEEL	SUPPLY & INSTALL RESTEEL	MBE	2.48%
CHEROKEE CONSTRUCTION	SUPPLY & INSTALL FLAP GATES	MBE	2.88%
GECO ENTERPRISES	SUPPLY FRP PIPE	MBE	9.20%
T.E.M. ELECTRIC	ELECTRIC	MBE	1.88%
L. WATSON TRUCKING	TRUCKING	MBE	1.98%
JACOBI OIL CO.	SUPPLY DIESEL FUEL	WBE	4.02%
EARTH IMAGES	EROSION CONTROL - SEEDING	WBE	3.37%
QUANTOM ENVIRONMENTAL	DUMPSTERS & PORT-A-CAN	WBE	0.20%
S & M PRECAST	PRECAST STRUCTURES	WBE	2.43%

**MSD - CINCINNATI, OH - DRY RUN AREA SEWERS PHASE 1****219140**

TONI LEVY & ASSOCIATES	SUPPLY SEWER PIPE	WBE	1.74%
EZZIE CONTRACTORS, LLC	TRUCKING	MBE	0.07%
E.LEE TRUCKING	TRUCKING	WBE	0.85%

**BONNIEVIEW-OAK LIFT STATION IMPROVEMENTS****120178**

ALVA ELECTRIC	ELECTRIC	WBE	1.71%
STARNES TRUCKING	TRUCKING	MBE	2.24%
LIGGON TRUCKING	SUPPLY STONE	MBE	8.18%
DIVERSITY SUPPLY	SUPPLY PIPE	MBE	5.67%
S&M PRECAST	SUPPLY CONCRETE PRECAST	WBE	2.88%
CRANE ENVIRONMENTAL	INSPECTION	WBE	0.69%
JACOBI OIL	FUEL	WBE	0.22%
TONI LEVY	STAINLESS	MBE	0.50%

**LWCO 690 PLAN I65 AREA 15649****120189**

GECO ENTERPRISES	SUPPLY WATER LINE MTLs	MBE	15.53%
JACOBI OIL SERVICES	SUPPLY DIESEL FUEL	WBE	1.23%
DOWN TA EARTH	JACK & BORE	WBE	8.65%

**JEFFERSONVILLE CSO STORAGE INTERCEPTOR PHASE 3****220345**

TONI LEVY & ASSOCIATES	SUPPLY SEWER PIPE	WBE	8.36%
MESSIER & ASSOCIATES	TRUCKING	DBE	0.36%
EARTH IMAGES, INC.	EROSION CONTROL - SOD - LANDSCAPING	DBE	0.47%
S&M PRECAST	PRECAST STRUCTURES	WBE	3.97%
JACOBI OIL CO.	DIESEL FUEL	WBE	0.31%

**EWSU FIRST AVE. WATER MAIN REPLACEMENT****220308**

TONI LEVY & ASSOCIATES	SUPPLY DI SEWER PIPE - PRECAST	WBE	7.64%
MJ TRUCKING	TRUCKING	WBE	2.63%
DIVERSITY SUPPLY	SUPPLY WATER MAIN MATERIALS	MBE	19.82%

**INDOT CLARK-WASHINGTON CO. PIPE LINING****220336**

PEYTON'S BARRICADE & SIGN CO.	SUPPLY BARRICADES AND SIGNS	WBE	4.16%
EARTH IMAGES, INC.	EROSION CONTROL - SOD - LANDSCAPING	WBE	2.36%
JAVIER STEEL CORPORATION	SUPPLY STEEL	MBE	5.88%
SEVEN SEAS CONSTRUCTION	CONCRETE - SUB	MBE	4.42%

**LWC 60" CRESCENT HILL WTP****121079**

GECO ENTERPRISE	SUPPLY PIPE & FITTINGS	MBE	14.03%
JACOBI OIL SERVICE	SUPPLY DIESEL FUEL	WBE	3.05%
S & M PRECAST	SUPPLY PRECAST	WBE	3.14%

**KYTC WASHINGTON CO. CONTRACT #202091****220316**

BIG MEADOW OIL FARM SUPPLY, INC.	LIQUID ASPHALT	DBE	22.73%
----------------------------------	----------------	-----	--------

**PORT OF INDIANA - WATERFRONT LOOP -SEGMENT A1****220056**

MESSIER & ASSOCIATES	TRUCKING	DBE	0.33%
JACOBI OIL	FUEL/OIL/GREASE	DBE	2.15%
CIVIL SUPPLY	GEOTEXTILE FABRIC	DBE	1.14%
SUMMERS GRADING	SEED - SILT FENCE - EROSION CONTROL	DBE	3.92%

**KYTC - JEFFERSON CO. CONTRACT #171024****217270**

BIG MEADOW OIL FARM SUPPLY, INC.	LIQUID ASPHALT	DBE	0.61%
EARTH IMAGES, INC.	EROSION CONTROL - LANDSCAPING	DBE	4.00%
GECO ENTERPRISES, INC.	SUPPLY PIPE	DBE	2.07%
MESSIER AND ASSOCIATES, INC.	TRUCKING	DBE	1.10%
SEVEN SEAS CONSTRUCTION	CONCRETE - PAVERS	DBE	4.75%
TONI LEVY AND ASSOCIATES, INC.	ELECTRICAL SUPPLIES	DBE	3.83%

**KYTC - OLDHAM CO. CONTRACT #211319****211319**

N H STONE	GUARDRAIL - SIGNS	DBE	4.25%
SEVEN SEAS CONSTRUCTION	SIDEWALKS - CURB AND GUTTER	DBE	3.44%
MESSIER & ASSOCIATES	TRUCKING	DBE	0.47%
SUMMERS GRADING SERVICE	EROSION CONTROL - SOD	DBE	1.48%
SPARTAN CONSTRUCTION	PIPELINE INSPECTION	DBE	0.19%
BIG MEADOW OIL	LIQUID ASPHALT	DBE	1.77%

**LFUCG VERSAILLES ROAD CORRIDOR IMPROVEMENTS****120167**

EARTH IMAGES	EROSION CONTROL - SEEDING	DBE	0.93%
GECO	SUPPLY MATERIAL FOR RETAINING WALL	DBE	8.80%
JACOBI OIL	SUPPLY OFF ROAD DIESEL FUEL	DBE	0.52%
KAPUR	BUILT 3D MODEL	DBE	0.10%
HERB GEDDES FENCE	FENCE	VBE	3.34%

**INDOT OHIO SWITZERLAND COUNTY**

**220335**

C-TECH CORPORATION	GUARDRAIL	DBE	3.08%
--------------------	-----------	-----	-------

**INDOT JEFFERSON COUNTY SR 62 FDR #RS-40938-A**

**220208**

BIG MEADOW OIL	LIQUID ASPHALT	DBE	7.56%
APEX CONSULTING & SURVEYING	CONSTRUCTION ENGINEERING	DBE	0.22%
ST. JOHN TRUCKING	TRUCKING	DBE	3.24%

**MSD FLOOD GATE 102 REPLACEMENT**

**120362**

ADVANCED ELECTRICAL SYSTEMS	ELECTRICAL	DBE	5.2%
ENGINEERING SOLUTIONS	REPLACE ACTUATORS	DBE	2.74%
PROFESSIONAL FENCE	FENCE	DBE	0.24%

**INDOT- CLARK CO. CONTRACT #R-36260-A**

**219361**

HTA ENTERPRISES, INC.	DRILL - SHOOT	DBE	1.92%
JAVIER STEEL, INC.	SET BEAMS - TIE REBAR	DBE	4.21%
C-TECH CORPORATION	GUARDRAIL - FENCE	DBE	1.46%
JACOBI OIL	FUEL	DBE	.80%
BID MEADOWS	ASPHALT OIL	DBE	0.00%

**LWC BLANTON LANE 20-INCH MAIN**

**121054**

GECO ENTERPRISES	SUPPLY WATER LINE MTLs	MBE	16.14%
JACOBI OIL	SUPPLY DIESEL FUEL	WBE	1.15%
ADVANCE READY MIX	SUPPLY CONCRETE	WBE	4.38%

**KYTC I-265 Pavement Rehabilitation**

**220314**

L Watson	HAULING		1.28%
Cherokee	PARTIAL SUPPLY & INSTALL JPC PAVEMENT		16.72%
Earth Images	EROSION / RESTORATION		0.36%
TEM	TRAFFIC LOOPS		0.85%
GECO	SUPPLY HOT POUR RUBBER FOR JOINT SEAL & Barnsco Pkg		1.94%
KOPS	LAW ENFORCEMENT OFFICER		1.73%

**MSD Cedar Creek Parshall Flume**

**120293**

Joash Construction	SIDEWALK INSTALL		0.007369%
Harmon Steel	SUPPLY & INSTALL REBAR		0.0293%
Tony Levy	SUPPLY PIPE / #57 STONE / METALS		0.1582%

Advance Ready Mix	SUPPLY CONCRETE MATERIAL		0.0231%
ESI	SUPPLY INSTRUMENTS / CONTROLS		0.0478%
Jacobi Oil	SUPPLY FUEL		0.00683%
Professional Fence	SUPPLY / INSTALL SLIDE GATE		0.0608%
Triple E Trucking	ON/OFFSITE HAULING		0.01839%
Summers	EROSION CONTROL / SEEDING		0.0023224%



## *Travis O. Unruh*

### **Owner/President**

Mr. Unruh has more than 25 years' experience in heavy-civil construction, joining MAC in 2001, starting as a Foreman, General Superintendent, Vice President of Operations and currently Owner and President. His responsibilities include oversight and direction for Field Operations, Estimating, Strategic Planning, Trucking, Pipe and Concrete Divisions at MAC Construction.

### **PROJECT EXPERIENCE**

#### **EDUCATION**

B.S. Civil Engineering & Management,  
Purdue University

#### **AWARDS**

ABC National Eagle Award  
for Construction-2010

(24) ABC Awards for  
Excellence in  
Construction, including  
2019 for MSD Clifton  
Heights Basin

Kentucky Public Works  
Administration Contractor  
of the Year

- LG&E Mill Creek Ash Treatment Outfall, Spillway & Decant Line- \$5 mil project – Outfall & Spillway– fabrication and installation of new outfall structure& spillway located within the west dike & west dike embankment– Decant Line- installation of 1900LF of 48” ductile pipe.
- LG&E Mill Creek South Pond Closure- \$9.2mil project - 100,000 cy's of CCR (Coal Combustion Residuals) excavation, grading, fabriform liner installation, 50,000 cubic yards of structural fill, select demolition, dewatering system procurement & installation, and miscellaneous site improvements.
- LG&E/KU Ghent Generating Station – CCR Material Handling Area – Contact Water Capture and Transport: \$4.2 Mil project that includes storm pipe, pump station, force main, sitework, concrete pavement and asphalt
- MSD- Clifton Heights CSO Basin- \$26 mil project that included a 7-mil gallon, covered, cast-in-place concrete, combined sewer overflow storage basin with a 9 MGD dewatering pump station, control building, 432 linear feet of 36 in gravity sewer, 133 linear ft of 6 in sewer force main
- KU EW Brown — \$1.3 mil project – Construct Toe Drain Cutoff Wall and Auxiliary Pond Spillway Projects
- KYTC Kennedy Bridge - \$17.2 mil project that included complete deck overlay of the Kennedy Bridge in 30 calendar days
- Louisville MSD Logan Street Interceptor: \$15.1 mil - The project included the construction of 5,800 LF of a new interceptor sewer from 24” to 60” and 6 CSO concrete structures. The project was constructed in the Beargrass Creek improved channel from station 38+93 on Shiller Avenue ending at station 97+77 in Calvary Cemetery at the end of Castlevale Drive, Louisville Kentucky



## *Neal Biggs*

### **Director Environmental, Health, Safety & Risk**

Mr. Biggs has more than 20 years' experience in managing safety for industrial and heavy-civil construction, joining MAC in 2014, starting as Safety Coordinator for large turnkey construction projects. Mr. Biggs worked for eight years as a Construction Risk Control Specialist for a large international insurance underwriter. In the current role at MAC, Mr. Biggs is responsible for oversight of compliance with all State and Federal regulations. His increased awareness and focus on the environmental, health & safety program, garnering several regional and national awards resulting from these programs.

#### **EDUCATION**

B.S. Industrial Technology with emphasis on Construction Management and Engineering

#### **AWARDS**

(7) ABC Step Platinum & Diamond Awards

(6) NUCA Safety Awards, including National Winner in 2018

(21) KAHC Contractor Safety Awards

Travelers Insurance Safety Performance Award

#### **SKILLS/TRAINING**

OSHA 10 & 30 Hour Safety & Health

OSHA 500 Outreach Instructor

Professional Crane Operators

ATSSA Flagger Trainer & Work Zone Supervisor

#### **PROJECT EXPERIENCE**

- LG&E Mill Creek South Pond Closure- \$9.2mil project - 100,000 cy's of CCR (Coal Combustion Residuals) excavation, grading, fabriform liner installation, 50,000 cubic yards of structural fill, select demolition, dewatering system procurement & installation, and miscellaneous site improvements.
- LG&E Mill Creek Ash Treatment Outfall, Spillway & Decant Line- \$5 mil project – Outfall & Spillway– fabrication and installation of new outfall structure& spillway located within the west dike & west dike embankment– Decant Line- installation of 1900LF of 48” ductile pipe
- MSD- Clifton Heights CSO Basin- \$26 mil project that included a 7-mil gallon, covered, cast-in-place concrete, combined sewer overflow storage basin with a 9 MGD dewatering pump station, control building, 432 linear feet of 36 in gravity sewer, 133 linear ft of 6 in sewer force main
- KU EW Brown - \$1.3 mil project – Construct Toe Drain Cutoff Wall and Auxiliary Pond Spillway Projects.
- Cincinnati MSD Queen City Avenue Sewer Separation: \$10.4mil – The project included the construction of new storm sewers from 12IN to 60IN and includes two major junctions into the trunk sewer at Blufferest Lane and Ridgetop Way. The project is located on Queen City Avenue beginning west of Sunset Avenue and extending 6,000FT west to Gehrum Lane across from East Tower Apartments in Cincinnati, Ohio





## *Rick Meunier, P.E., DBIA*

### **Vice President of Power/Industrial**

Mr. Meunier has more than 20 years' experience in heavy-civil construction, joining MAC in 2013, starting as Superintendent and advancing to Project Engineer, Pre-Construction Service Manager and Project Manager and his most recent promotion to Vice President of Power/Industrial. His responsibilities include oversight of all contracts, subcontracts, vendors, scheduling and expediting logistics. Mr. Meunier is supported by a team of Project Engineers and Project Administrators for all projects and his groups are responsible for generation projects, complex piping systems, pump stations, structures, bridges, pond/marine and water/wastewater treatment plants.

#### **PROJECT EXPERIENCE**

- LG&E Mill Creek South Pond Closure- \$9.2mil project - 100,000 cy's of CCR (Coal Combustion Residuals) excavation, grading, fabriform liner installation, 50,000 cubic yards of structural fill, select demolition, dewatering system procurement & installation, and miscellaneous site improvements.
- LG&E Mill Creek Ash Treatment Outfall, Spillway & Decant Line- \$5 mil project – Outfall & Spillway– fabrication and installation of new outfall structure& spillway located within the west dike & west dike embankment– Decant Line- installation of 1900LF of 48” ductile pipe
- MSD- Clifton Heights CSO Basin- \$26 mil project that included a 7-mil gallon, covered, cast-in-place concrete, combined sewer overflow storage basin with a 9 MGD dewatering pump station, control building, 432 linear feet of 36 in gravity sewer, 133 linear ft of 6 in sewer force main
- KU EW Brown - \$1.3 mil project – Constructed Toe Drain Cutoff Wall and Auxiliary Pond Spillway Projects.

#### **EDUCATION**

B.S. Civil Engineering,  
University of Evansville

#### **Registration**

Professional Engineer  
Indiana #10504701  
Tennessee #111286

#### **AWARDS**

ABC National Eagle Award  
for Construction-2010

2019 ABC Award for  
Excellence in Construction  
for Louisville MSD Clifton  
Heights CSO Basin

#### **SKILLS/TRAINING**

LG&E/KU Passport

- Louisville MSD Logan Street Interceptor: \$15.1 mil - The project included the construction of 5,800 LF of a new interceptor sewer from 24” to 60” and 6 CSO concrete structures. The project was constructed in the Beargrass Creek improved channel from station 38+93 on Shiller Avenue ending at station 97+77 in Calvary Cemetery at the end of Castlevale Drive, Louisville Kentucky.
- Southwestern Pkwy CSO Basin - \$7.6 mil project –Water & Sanitary relocation, installing sewer & diversions, wells and stop logs



## *Kevin Heuser*

### **General Superintendent**

Mr. Heuser has more than 20 years' experience in heavy-civil construction, joining MAC in 1998, starting as Leadman and advancing to Foreman, Superintendent and now General Superintendent. His responsibilities include oversight and direction for several crews constructing complex projects including deep excavations, structures, bridges, pond/marine, roads and water/wastewater treatment plants.

#### **PROJECT EXPERIENCE**

- Cincinnati MSD Queen City Avenue Sewer Separation: \$10.4mil – The project included the construction of new storm sewers from 12IN to 60IN and includes two major junctions into the trunk sewer at Bluffercrest Lane and Ridgetop Way. The project is located on Queen City Avenue beginning west of Sunset Avenue and extending 6,000FT west to Gehrum Lane across from East Tower Apartments in Cincinnati, Ohio
- Louisville MSD Logan Street Interceptor: \$13.5mil - The project included the construction of 5,800FT of a new interceptor sewer from 24IN to 60IN and 6EA CSO concrete structures. The project was constructed in the Beargrass Creek improved channel from station 38+93 on Shiller Avenue ending at station 97+77 in Calvary Cemetery at the end of Castlevale Drive, Louisville Kentucky
- Evansville Water & Sewer Utility Cass-Adams CSO Relief Sewer: \$12.9mil – The project included the construction of 3,000FT of 60IN relief sewer that runs parallel along the northeast side of Bee Slough, a temporary lift station and 1,500FT of curved architectural concrete retaining wall. The project is located adjacent to Veterans Parkway from the CSO 004 Diversion Structure at Adams Avenue to the CSO 002 Diversion Structure at Cass Avenue in Evansville, Indiana

#### **SKILLS/TRAINING**

EPSC Specialist

OSHA 10-Hour Safety & Health

First Aid, CPR, AED & BBP Training

Hazardous Materials

NUCA  
Trenching/Excavation  
Safety

Sherman Antitrust Act

#### **AWARDS**

ABC Award of Excellence  
in Construction

- Louisville Water Company Eastern Parkway Transmission Main Rehabilitation: \$4.9 mil – Rehabilitation, replacement and relocation of 48" cast iron main by Sliplining and open trench methods. Sliplined 1,500 LF 42" steel pipe and open cut 3,400 LF 42" ductile iron. Three (3) 60" jack-and-bores under railroad. Additional 24" storm, 8"-12" ductile iron pipe, 42" gate valves, and restoration.
- General Electric Appliance Park: Managed \$25.0 mil Design-Build project that included the construction of approx.: 60,000FT of water mains at GE Appliance Park ranging from 6IN to 24IN diameter. The project was located at GE Appliance Park in Louisville, Kentucky



## *Cory Placek*

### **Project Manager**

Mr. Placek has more than 15 years' experience in heavy-civil construction, joining MAC in 2006, starting as Laborer and advancing to Estimator, Surveyor, and Assistant Superintendent. His responsibilities include oversight of all contracts, subcontracts, vendors, scheduling and expediting logistics. Mr. Placek is supported by a team of Project Engineers and Project Administrators for all projects. Mr. Placek's group is responsible for complex piping systems, plants and structures. His Team is routinely called for emergency repairs for several utilities.

#### **PROJECT EXPERIENCE**

##### **EDUCATION**

B.S. Construction Management, Eastern Kentucky University

M.A. Business Administration, Indiana Wesleyan University

##### **SKILLS/TRAINING**

Erosion Control Training

First Aid, CPR, AED and BPP Training

Hazardous Materials

NUCA Trenching Excavation and Safety

OSHA 10-Hour Safety & Health

- Cincinnati MSD Queen City Avenue Sewer Separation: \$10.4mil – The project included the construction of new storm sewers from 12IN to 60IN and includes two major junctions into the trunk sewer at Bluffcrest Lane and Ridgetop Way. The project is located on Queen City Avenue beginning west of Sunset Avenue and extending 6,000FT west to Gehrum Lane across from East Tower Apartments in Cincinnati, Ohio
- Louisville MSD Logan Street Interceptor: \$13.5mil - The project included the construction of 5,800FT of a new interceptor sewer from 24IN to 60IN and 6EA CSO concrete structures. The project was constructed in the Beargrass Creek improved channel from station 38+93 on Shiller Avenue ending at station 97+77 in Calvary Cemetery at the end of Castlevale Drive, Louisville Kentucky
- Evansville Water & Sewer Utility Cass-Adams CSO Relief Sewer: \$12.9mil – The project included the construction of 3,000FT of 60IN relief sewer that runs parallel along the northeast side of Bee Slough, a temporary lift station and 1,500FT of curved architectural concrete retaining wall. The project is located adjacent to Veterans Parkway from the CSO 004 Diversion Structure at Adams Avenue to the CSO 002 Diversion Structure at Cass Avenue in Evansville, Indiana
- Louisville Water Company Eastern Parkway Transmission Main Rehabilitation: \$4.9 mil – Rehabilitation, replacement and relocation of 48" cast iron main by Sliplining and open trench methods. Sliplined 1,500 LF 42" steel pipe and open cut 3,400 LF 42" ductile iron. Three (3) 60" jack-and-bores under railroad. Additional 24" storm, 8"-12" ductile iron pipe, 42" gate valves, and restoration.
- General Electric Appliance Park: Managed \$25.0 mil Design-Build project that included the construction of approx.: 60,000FT of water mains at GE Appliance Park ranging from 6IN to 24IN diameter. The project was located at GE Appliance Park in Louisville, Kentucky



**ADDENDUM #3**

Bid Number: **#70-2021**

Date: August 31, 2021

Subject: Liberty Road Trunk Sewer Wastewater System  
Improvements

Address inquiries to:  
Brian Marcum  
[brianm@lexingtonky.gov](mailto:brianm@lexingtonky.gov)  
(859) 258-3325

**TO ALL PROSPECTIVE SUBMITTERS:**

Please be advised of the following clarifications to the above referenced Bid:

**1. GENERAL**

- a. The bid opening date has been changed from Thursday, September 2<sup>nd</sup> at 2:00pm to Thursday, September 9<sup>th</sup>, at 2:00pm. Contractors shall submit their Bids via Ion Wave no later than 2:00pm (local time), Thursday, September 9<sup>th</sup>, 2021, to be considered.
- b. The fusible PVC pipe referenced for pipe bursting under Sir Barton Way shall be a 24-inch diameter nominal pipe size.

**2. SPECIFICATIONS**


**a. SECTION 00320 – GEOTECHNICAL DATA**

Boring grade elevations listed in the geotechnical report are incorrect. The grade and rock elevations shown in the drawings are to be considered correct.

General location figures illustrating the approximate boring locations at Sir Barton Way and Winchester Road are shown below.


**Sir Barton Way Borings (AX-1, AX-2, & AX-5)**





**Winchester Road Borings (AX-3 & AX-4)**





MAYOR LINDA GORTON



**LEXINGTON**

TODD SLATIN  
DIRECTOR  
CENTRAL PURCHASING



Todd Slatin, Director  
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.  
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: MAC Construction & Excavating, Inc.

ADDRESS: 1908 Unruh Court, New Albany, IN 47150

SIGNATURE OF BIDDER: 

Travis O. Unruh - President





**ADDENDUM #2**

Bid Number: **#70-2021**

Date: August 26, 2021

Subject: Liberty Road Trunk Sewer Wastewater System  
Improvements

Address inquiries to:  
Brian Marcum  
[brianm@lexingtonky.gov](mailto:brianm@lexingtonky.gov)  
(859) 258-3325

**TO ALL PROSPECTIVE SUBMITTERS:**

Please be advised of the following clarifications to the above referenced Bid:

**1. SPECIFICATIONS**

**a. SECTION 00410 – BID FORM**

Replace specification section **in its entirety** with the revised version included as an attachment to this addendum.

**b. SECTIONS 01025 - MEASUREMENT AND PAYMENT**

Replace specification section **in its entirety** with the revised version included as an attachment to this addendum.

**c. SECTIONS 01210 - ALLOWANCES**

Replace specification section **in its entirety** with the revised version included as an attachment to this addendum.

**d. SECTIONS 02371 - SWPPP**

Replace specification section **in its entirety** with the revised version included as an attachment to this addendum.

**e. SECTIONS 02431 - TUNNEL GROUT & 02432 - LOW DENSITY CELLULAR CONCRETE**

Grouting is not required in the annular space between the carrier pipe and casing pipe.

**f. SECTION 02532 – SEWAGE COLLECTION LINES**





Replace specification section in its entirety with the revised version included as an attachment to this addendum.


**g. SECTION 02608 – MANHOLES**

Replace specification section in its entirety with the revised version included as an attachment to this addendum.

**2. DRAWINGS**

**a. SHEET NOS. C-06 & C-12**

Revisions include showing the existing sanitary sewer easement (plan view images) and updating the Limits of Construction on 2185 Call Drive. The revisions are included below. The lateral extending into 2185 Call Drive (extending west) is to be constructed with two-way cleanout up to the existing easement limits.





MAYOR LINDA GORTON



**LEXINGTON**

TODD SLATIN  
DIRECTOR  
CENTRAL PURCHASING

All other terms and conditions of the Bid and specifications are unchanged.  
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: MAC Construction & Excavating, Inc.

ADDRESS: 1908 Unruh Court, New Albany, IN 47150

SIGNATURE OF BIDDER: 

Travis O. Unruh - President



MAYOR LINDA GORTON



**LEXINGTON**

TODD SLATIN  
DIRECTOR  
CENTRAL PURCHASING

**ADDENDUM #1**

Bid Number: **#70-2021**

Date: August 16, 2021

Subject: Liberty Road Trunk Sewer Wastewater System  
Improvements

Address inquiries to:  
Brian Marcum  
[brianm@lexingtonky.gov](mailto:brianm@lexingtonky.gov)  
(859) 258-3325

**TO ALL PROSPECTIVE SUBMITTERS:**

Please be advised of the following clarifications to the above referenced Bid:

**1. SPECIFICATIONS**

**A. SPECIFICATION SECTION 00100 – ADVERTISEMENT FOR BIDS**

"A mandatory pre-Bid meeting will be held at 2:00 p.m. local time, Thursday, August 19<sup>th</sup>, 2021 via teleconference.

Teleconference link:

[https://teams.microsoft.com/l/meetup-join/19%3ameeting\\_ZmQxY2Q1N2QtNDc5Ni00ZGQzLWI2ODMtYmRhM2RhYTVjMzMzMy%40thread.v2/0?context=%7b%22Tid%22%3a%22413c6f2c-219a-4692-97d3-f2b4d80281e7%22%2c%22Oid%22%3a%22de6fd07f-2ff2-47cc-ba92-dae7258cefe8%22%7d](https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZmQxY2Q1N2QtNDc5Ni00ZGQzLWI2ODMtYmRhM2RhYTVjMzMzMy%40thread.v2/0?context=%7b%22Tid%22%3a%22413c6f2c-219a-4692-97d3-f2b4d80281e7%22%2c%22Oid%22%3a%22de6fd07f-2ff2-47cc-ba92-dae7258cefe8%22%7d)

Or call in (audio only)

United States, Toll-Free  
(833) 436-6264  
Phone Conference ID: 441 603 423#

Todd Slatin, Director  
Division of Central Purchasing



MAYOR LINDA GORTON



**LEXINGTON**

TODD SLATIN  
DIRECTOR  
CENTRAL PURCHASING

All other terms and conditions of the Bid and specifications are unchanged.  
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: MAC Construction & Excavating, Inc.

ADDRESS: 1908 Unruh Court, New Albany, IN 47150

SIGNATURE OF BIDDER: 

Travis O. Unruh - President



1.21 BID BOND

BID BOND

Bond Number: Bid Bond

KNOW ALL MEN BY THESE PRESENTS, that we MAC Construction & Excavating, Inc.

as principal (the "Principal") and Travelers Casualty and Surety Company of America

hereinto called Surety, are held and firmly bound unto

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT  
200 East Main Street, Third Floor  
Lexington, Kentucky 40507

as obligee (the "Obligee"), in the penal sum of Five Percent of the Total Amount Bid (5%) dollars for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Liberty Road Trunk Sewer Wastewater System Improvements Bid #70-2021

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal within the period specified therein, or, if no period be specified, within ninety (90) days after opening, and the Principal shall enter into a contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or contract documents, or in the event of the failure of the Principal to enter into such contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference in money not to exceed the penal sum hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void; otherwise to remain in full force and effect. In no event shall the liability hereunder exceed the penal sum thereof.

PROVIDED AND SUBJECT TO THE CONDITION PRECEDENT, that any claim by Obligee under this bond must be submitted in writing by registered mail, to the attention of the Surety Law Department at the address above, within 120 days of the date of this bond. Any suit under this bond must be instituted before the expiration of one (1) year from the date of this bond. If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall apply.

DATED as of this 9th day of September, 20 21.

WITNESS / ATTEST:

Bryan Wickens  
Principal (Secretary)  
Bryan Wickens - Corp. Sec.

MAC Construction & Excavating, Inc.  
Principal



By: [Signature] (seal)  
Name: Travis O. Unruh  
Title: President

Travelers Casualty and Surety Company of America  
Surety

Madison Haller  
Surety ~~Secretary~~ Witness

Madison Haller

By: Monica A. Kaiser (seal)  
Name: Monica A. Kaiser  
Title: Attorney-in-Fact



# POWER OF ATTORNEY

(Attach to Bid Bond)

END OF SECTION

**1.05 STATEMENT OF BIDDER'S QUALIFICATIONS**

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Bid:

- A. Name of Bidder: MAC Construction & Excavating, Inc.
- B. Permanent Place of Business: 1908 Unruh Court, New Albany, IN 47150
- C. When Organized: July 1, 1980
- D. Where Incorporated: Indiana
- E. Financial Condition:

If specifically requested by the Owner, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the Owner's Division of Central Purchasing within seven (7) calendar days following the Bid opening. MAC will provide upon award of project

- F. In the event the Agreement is awarded to the undersigned, Performance, Payment, Erosion and Sediment Control, and Warranty bonds will be furnished by:

Travelers Casualty and Surety Company of America (Surety)

Signed: Monica A. Kaiser (Representative of Surety)  
 Monica A. Kaiser, Attorney-in-Fact



- G. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
<u>See attached -</u>		

- H. The Bidder has now under contract and bonded the following projects:

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
<u>See attached -</u>		





**Travelers Casualty and Surety Company of America  
Travelers Casualty and Surety Company  
St. Paul Fire and Marine Insurance Company**

**POWER OF ATTORNEY**

**KNOW ALL MEN BY THESE PRESENTS:** That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **Monica A. Kaiser** of **LOUISVILLE, Kentucky**, their true and lawful Attorney(s)-In-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

**IN WITNESS WHEREOF**, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **21st** day of **April, 2021**.



State of Connecticut  
City of Hartford ss.

By:   
Robert L. Raney, Senior Vice President

On this the **21st** day of **April, 2021**, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

**IN WITNESS WHEREOF**, I hereunto set my hand and official seal.  
My Commission expires the **30th** day of **June, 2026**



  
Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

**RESOLVED**, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

**FURTHER RESOLVED**, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is


**FURTHER RESOLVED**, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

**FURTHER RESOLVED**, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this 9th day of September, 2021



  
Kevin E. Hughes, Assistant Secretary

**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.  
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.**

SECTION 00410 – BID FORM

LIBERTY ROAD TRUNK SEWER – WASTEWATER SYSTEM IMPROVEMENTS

Division of Water Quality  
Lexington-Fayette Urban County Government

LFUCG Bid No. 70-2021

1.01 GENERAL

Sept. 9, 2021

Place: Lexington, Kentucky

Date: August 12, 2021

The following Bid Form shall be followed exactly in submitting a Bid for this Work.

This Bid Form Submitted by MAC Construction & Excavating, Inc.  
1908 Unruh Court, New Albany, IN 47150  
(Name and Address of Bidder)

(Hereinafter called "Bidder"), organized and existing under the laws of the State of Indiana, doing business as a corporation

"a corporation," "a partnership", or an "individual" as applicable

To: Lexington-Fayette Urban County Government  
(Hereinafter called "Owner")  
Office of the Director of Central Purchasing  
200 East Main Street, Room 338  
Lexington, KY 40507

The Bidder, in compliance with your Advertisement for Bids for the Liberty Road Trunk Sewer – Wastewater System Improvements; Lexington, Kentucky, having examined the Contract Documents including the Plans and Specifications with related documents, having examined the site for proposed Work, and being familiar with all of the conditions and any and all addendums surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth therein, and at the lump sum and/or unit prices stated hereinafter. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this Bid is a part.

The Bidder hereby agrees to commence Work under this Contract on a date to be specified in a written "Notice to Proceed" of the Owner and to substantially complete the Project within 365 days, consecutive calendar days. Bidder further agrees to pay liquidated damages, the sum of One Thousand Dollars and Zero Cents (\$1,000.00) for each consecutive day thereafter.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. 1 Date August 16, 2021      Addendum No.      Date       
Addendum No. 2 Date August 26, 2021      Addendum No.      Date       
Addendum No. 3 Date August 31, 2021      Addendum No.      Date       
Addendum No.      Date     ;      Addendum No.      Date     

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

**1.02 LEGAL STATUS OF BIDDER**

Bidder MAC Construction & Excavating, Inc.

Date Sept. 9, 2021

\*A. A corporation duly organized and doing business under the laws of the State of  
Indiana, for whom Travis O. Unruh,  
bearing the official title of President, whose  
signature is affixed to this Bid is duly authorized to execute contracts.

~~\*B. A Partnership, all of the members of which, with addresses are: (Designate general partners  
as such)~~

---

---

---

---

---

---

~~\*C. An individual, whose signature is affixed to this Bid. (Print name)~~

---

---

---

\* The Bidder shall fill out the appropriate form and strike out the other two.

1.03 BIDDERS AFFIDAVIT

Comes the Affiant, the bidder, and after being first duly sworn, states under penalty of perjury as follows:

- A. His/her name is Travis O. Unruh - President and he/she is the individual submitting the Bid or is the authorized representative of MAC Construction & Excavating, Inc. the entity submitting the Bid (hereinafter referred to as "Bidder").
- B. Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the Bid is submitted, prior to award of the Agreement and will maintain a "current" status in regard to those taxes and fees during the life of the Agreement.
- C. Bidder will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the Agreement.
- D. Bidder has authorized the Division of Central Purchasing to verify the above-mentioned information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not been obtained.
- E. Bidder has not knowingly violated any provision of the campaign finance laws of the Commonwealth of Kentucky within the past five (5) years and the award of an Agreement to the Bidder will not violate any provision of the campaign finance laws of the Commonwealth.
- F. Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."
- G. Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his/her conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.

  
 \_\_\_\_\_  
 Affiant Signature  
 Travis O. Unruh - President



STATE OF Indiana  
 COUNTY OF Floyd

The foregoing instrument was subscribed, sworn to and acknowledged before me by

Travis O. Unruh - President on this the 9th day of Sept., 2021.

My Commission expires: Nov. 30, 2021

  
 \_\_\_\_\_  
 NOTARY PUBLIC, STATE OF INDIANA  
 April D. Glover - Notary  
 Floyd, IN

**APRIL D. GLOVER**  
 Notary Public, State of Indiana  
 Floyd County  
 Commission # 648821  
 My Commission Expires  
 November 30, 2021

## 1.04 BID SCHEDULE

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of Bid. In all cases of discrepancies or math errors the amount written in for the unit price of an item shall govern.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

By submitting a Bid, the Bidder acknowledges that the trenchless constructability of all tunnels shown on the Contract Drawings have been vetted by the Bidder and that the Bidder's own design has been advanced to the extent necessary to establish, in the Bidder's own opinion, the ability to safely construct by means of tunneling methods.

A Preliminary Tunnel Plan shall be developed by the Bidder, concurrent with the development of the Bid, to document the Bidder's awareness and understanding of the quantity of, location of, and access to the portions of the Contract that are required to be built by trenchless means. The Preliminary Tunnel Plan is a conceptual plan establishing the capability to accomplish the tunnel construction required by Contract. Following award of the Contract, the Contractor shall modify the Preliminary Tunnel Plan as needed to develop the most efficient construction plan of operation in accordance with Contract Documents. Requirements for submittal of and content of the Preliminary Tunnel Plan shall be in accordance with this Section.

Apparent Low Bidder shall submit, no later than 48 hours after Bid Opening, a Preliminary Tunnel Work Plan as part of its Bid. The Preliminary Tunnel Work Plan shall consist of sketches, markups, and/or narrative explanations. Legible hand written notes on Bid Documents (e.g.: Bid Drawings) are acceptable. The Preliminary Tunnel Work Plan shall include the following:

- A. Indication of diameter, type, and material of initial tunnel support, casings, or jacking pipe.
- B. Indication of tunnel drive direction.
- C. Indication of basic tunnel equipment type, size, make, and model anticipated such as tunnel boring machine size, microtunnel boring machine, pipe jacked shield, auger boring machine, or utility hand tunneling methods.
- D. Indication of conceptual understanding of all shaft locations, size (e.g.: diameter, length and width), orientation, anticipated conceptual method of support, staging/storage, and means of site access for each tunnel shaft as required for the Bidder's specific means and methods.
- E. Conceptual markup of plan, profile, or detail drawings of the following:
  - 1. groundwater removal process and safe discharge locations,
  - 2. spoil handling and storage,
  - 3. method of installation and blocking of carrier pipe.

- F. Preliminary indication all areas where potential ground modification strategies are anticipated or will be further explored by the Bidder upon award of the Contract.

For a lump sum based bid, the item total is the bid amount the Owner uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Owner uses for bid comparison.

The Bidder must indicate the base bid pipe material by circling the selected pipe material at the time of the submission of the Bid.

The Owner's decision on the bid amount is final.

**BID SCHEDULE A – Line “A” Stations 10+00 to 38+79 and Stations 42+80 to 66+99**

Item	Description	Qty	Unit	Unit Price	Item Price
1	Mobilization	1	LS	\$ 60,000-	\$ 60,000-
2	Bonds and Insurance	1	LS	\$ 30,000-	\$ 30,000-
3	General Requirements	1	LS	\$ 194,076-	\$ 194,076-
4	Demobilization	1	LS	\$ 5,000-	\$ 5,000-
5	Erosion and Sediment Control and Conformance with SWPPP	1	LS	\$ 90,000-	\$ 90,000-
6	Clearing and Grubbing	1	LS	\$ 30,000-	\$ 30,000-
7	Tree Protection	2,000	LF	\$ 3.25	\$ 6,500-
8	PVC (SDR 35) 6-inch Gravity Sewer Lateral Pipe (All depths)	20	LF	\$ 240-	\$ 4,800-
9	8-Inch Gravity Sewer Pipe, 6.1' to 10.0' depth (DIP, PVC)	46	LF	\$ 100-	\$ 4,600-
10	21-Inch Gravity Sewer Pipe, 6.1' to 10.0' depth (DIP, PVC, FRPM, PCCP)	2,134	LF	\$ 135-	\$ 288,090-
11	21-Inch Gravity Sewer Pipe, 10.1' to 15.0' depth (DIP, PVC, FRPM, PCCP)	603	LF	\$ 180-	\$ 108,540-
12	24-Inch Gravity Sewer Pipe, 6.1' to 10.0' depth (DIP, PVC, FRPM, PCCP)	372	LF	\$ 182-	\$ 67,704-
13	27-Inch Gravity Sewer Pipe, 10.1' to 15.0' depth (DIP, PVC, FRPM, PCCP)	1,598	LF	\$ 380-	\$ 607,240-
14	27-Inch Gravity Sewer Pipe, 15.1' to 20.0' depth (DIP, PVC, FRPM, PCCP)	338	LF	\$ 525-	\$ 177,450-
15	Tee Fittings for Gravity Sewer Lateral Connection (Non-Ductile Iron, PVC, or Inserta Tee)	2	EA	\$ 200-	\$ 400-
16	Winchester Road Tunnel Line Segment, 245± LF of 36-inch minimum casing size with 253± LF of a 27-inch carrier pipe. See Tunneling Method Table in the Project Specific Notes for additional information.  Tunneling Method (Circle One) <ul style="list-style-type: none"> <li>• Tunnel Boring Machine (TBM)</li> <li>• Guided Bore and Jack (GB&amp;J)</li> </ul>	1	LS	\$ 285,000-	\$ 285,000-
17	Connection to Existing Trunk Sewer	3	EA	\$ 7,200-	\$ 21,600-
18	Install Cleanout	2	EA	\$ 1,000-	\$ 2,000-

19	Manhole Abandonment	4	EA	\$ 1,800 <sup>-</sup>	\$ 7,200 <sup>-</sup>
20	Manhole Removal and Disposal (NE4_12)	1	EA	\$ 1,200 <sup>-</sup>	\$ 1,200 <sup>-</sup>
21	Standard Manhole, 4-foot diameter (depth up to 8.0 ft)	15	EA	\$ 5,200 <sup>-</sup>	\$ 78,000 <sup>-</sup>
22	Manhole Barrel Extension for 4-foot diameter manhole (depths past 8.0 ft)	7	VF	\$ 407 <sup>-</sup>	\$ 2,849 <sup>-</sup>
23	Standard Manhole, 5-foot diameter (depth up to 8.0 ft)	9	EA	\$ 7,500 <sup>-</sup>	\$ 67,500 <sup>-</sup>
24	Manhole Barrel Extension for 5-foot diameter manhole (depths past 8.0 ft)	60	VF	\$ 516 <sup>-</sup>	\$ 30,960 <sup>-</sup>
25	External Drop Manhole, 5-foot diameter (depth up to 8.0 ft)	3	EA	\$ 8,200 <sup>-</sup>	\$ 24,600 <sup>-</sup>
26	Manhole Barrel Extension for 5-foot diameter drop manhole (depths past 8.0 ft)	17	VF	\$ 550	\$ 9,350 <sup>-</sup>
27	External Drop Manhole, 6-foot diameter (depth up to 8.0 ft)	1	EA	\$ 10,250 <sup>-</sup>	\$ 10,250 <sup>-</sup>
28	Manhole Barrel Extension for 6-foot diameter drop manhole (depths past 8.0 ft)	5	VF	\$ 750 <sup>-</sup>	\$ 3,750 <sup>-</sup>
29	Reconnect Existing 8" Gravity Sewer to New Manhole	11	EA	\$ 2,300 <sup>-</sup>	\$ 25,300 <sup>-</sup>
30	Reconnect Existing 10" Gravity Sewer to New Manhole	2	EA	\$ 2,600 <sup>-</sup>	\$ 5,200 <sup>-</sup>
31	Reconnect Existing 12" Gravity Sewer to New Manhole	2	EA	\$ 2,700 <sup>-</sup>	\$ 5,400 <sup>-</sup>
32	Cut and Cap Existing Sewer Pipe	12	EA	\$ 1,300 <sup>-</sup>	\$ 15,600 <sup>-</sup>
33	Video inspection of new sewer pipe	5,350	LF	\$ 2.50	\$ 13,375 <sup>-</sup>
34	Bituminous Concrete: Trench Construction, Street	650	SY	\$ 78 <sup>-</sup>	\$ 50,700 <sup>-</sup>
35	Bituminous Concrete: Full Width Paving, Street	4,620	SY	\$ 16 <sup>-</sup>	\$ 73,920 <sup>-</sup>
36	Roadway Striping	125	LF	\$ 5 <sup>-</sup>	\$ 625 <sup>-</sup>
37	Miscellaneous Roadway Markings	1	LS	\$ 1,575	\$ 1,575 <sup>-</sup>
38	Seeding, Temporary, Extra as directed by Engineer	5,000	SY	\$ .22	\$ 1,100 <sup>-</sup>
39	Site Restoration, Method A	100	SY	\$ 6 <sup>-</sup>	\$ 600 <sup>-</sup>
40	Site Restoration, Method B	20,000	SY	\$ .35	\$ 7,000 <sup>-</sup>
41	Site Restoration, Method C	200	SY	\$ 1.50	\$ 300 <sup>-</sup>



42	Monolithic Concrete Curb and Gutter Removal and Replacement	400	LF	# 55-	# 22,000-
43	Dense Graded Aggregate - DGA, Extra as directed by Engineer	1	Ton	# 25-	# 25-
44	No. 9 Crushed Stone, Extra as directed by Engineer	1	Ton	# 30-	# 30-
45	No. 57 Crushed Stone, Extra as directed by Engineer	1	Ton	# 28-	# 28-
46	No. 2 Crushed Stone, Extra as directed by Engineer	1	Ton	# 25-	# 25-
47	Concrete Sidewalk	60	SY	# 99-	# 5,940-
48	Sidewalk Ramps, Including Detectable Warnings	1	EA	# 2,700-	# 2,700-
49	Mechanical Plug (Tee Handle), manhole modification	1	EA	# 2,100-	# 2,100-
50	Bypass Pumping and Setup	1	LS	# 55,000-	# 55,000-
51	Maintenance of Traffic	1	LS	# 15,000-	# 15,000-
52	Allowances: Miscellaneous Site Improvements	1	LS	\$500,000.00	\$500,000.00
<b>TOTAL BID (Items 1 thru 52)</b>				# 3,022,202-	

Schedule B1 and B2 are for the same work from Station 38+82 to Station 42+82 as shown on Lines A and C on the Plans. Schedule B1 shows line items for replacing the existing sanitary sewer using "Pipe Bursting" method of construction. Schedule B2 shows line items for deviating off the existing alignment and installing the newly proposed alignment via "Guided Bore and Jack" tunneling. Damage to structures shall be repaired at no additional cost unless listed in the Bid Schedule and only the quantities listed. All cost for structure repair or replacement other than what is listed shall be included in unit prices of other items. Contractor shall select method of construction by filling out either Schedule B1 or B2. **DO NOT COMPLETE BOTH SCHEDULE B1 AND B2, ONLY THE METHOD TO BE INCLUDED IN THE TOTAL BID AMOUNT.**

**BID SCHEDULE B1 – Line "A" Station 38+79 to Station 42+80 (PIPE BURST)**

Item	Description	Qty	Unit	Unit Price	Item Price
B1.1	Pipe Bursting Line Segment from MH_21 to MH_22, 21" Pipe, Alternate to Tunneling beneath Sir Barton Way	400	LF		
B1.2	Standard Manhole, 5-foot diameter (depth up to 8.0 ft)	2	EA		
B1.3	Manhole Barrel Extension for 5-foot diameter manhole (depths past 8.0 ft)	1	VF		
B1.4	Connect Existing 8" Sewer to Manhole	2	EA		
B1.5	Connect Existing 18" Sewer to Manhole	2	EA		
B1.6	Manhole Removal and Disposal	2	EA		
B1.7	Video inspection of new sewer pipe	400	LF		
<b>Schedule B1, Sta. 38+79 to Sta. 42+80, (PIPE BURST)</b>					

**BID SCHEDULE B2 – Line “C” Station 38+79 to Station 42+80 (GUIDED BORE & JACK TUNNEL)**

Item	Description	Qty	Unit	Unit Price	Item Price
B2.1	Sir Barton Way Tunnel Line Segment, 200± LF of 36-inch minimum casing size with 210± LF of a 21-inch carrier pipe. See Tunneling Method Table in the Project Specific Notes for additional information.  Tunneling Method (Circle One) <ul style="list-style-type: none"> <li>• Tunnel Boring Machine (TBM)</li> <li>• <u>Guided Bore and Jack (GB&amp;J)</u></li> </ul>	1	LS	\$ 210,000-	\$ 210,000-
B2.2	21-Inch Gravity Sewer Pipe, 6.1' to 10.0' depth (DIP, PVC, FRPM, PCCP)	196	LF	\$ 135-	\$ 26,460-
B2.3	Standard Manhole, 4-foot diameter (depth up to 8.0 ft)	2	EA	\$ 5,200-	\$ 10,400-
B2.4	Manhole Barrel Extension for 4-foot diameter manhole (depths past 8.0 ft)	1	VF	\$ 407-	\$ 407-
B2.5	Standard Manhole, 5-foot diameter (depth up to 8.0 ft)	2	EA	\$ 6,100-	\$ 12,200-
B2.6	Manhole Barrel Extension for 5-foot diameter manhole (depths past 8.0 ft)	1	VF	\$ 516-	\$ 516-
B2.7	Connect Existing 8" Sewer to Manhole	2	EA	\$ 2,300-	\$ 4,600-
B2.8	Connect Existing 18" Sewer to Manhole	2	EA	\$ 3,800-	\$ 7,600-
B2.9	Manhole Removal and Disposal	2	EA	\$ 1,200-	\$ 2,400-
B2.10	Video inspection of new sewer pipe	406	LF	\$ 2.50	\$ 1,015-
B2.11	Pipe Abandonment / Pipe Plug, Safeload Existing Sewer Pipe	400	LF	\$ 28-	\$ 11,200-
<b>Schedule B2, Sta. 38+79 to Sta. 42+80, (GB&amp;J TUNNEL)</b>				\$ 286,798-	

Fill in the subtotal from Schedule A and the subtotal from Schedule B with the chosen method of construction. **DO NOT COMPLETE TOTAL BIDS FOR BOTH SCHEDULE B1 AND B2, ONLY THE METHOD TO BE INCLUDED IN THE TOTAL BID AMOUNT.**

**BID SCHEDULES TOTAL**

Item	Item Price
Total Bid, Schedule A	\$ 3,022,202 <sup>-</sup>
Total Bid, Schedule B1 (Pipe Bursting)	
Total Bid, Schedule B2 (Guided Bore & Jack Tunnel)	\$ 286,798 <sup>-</sup>
<b>Total Bid Amount</b>	<b>\$ 3,309,000<sup>-</sup></b>

**TOTAL BID AMOUNT:**

THREE MILLION THREE HUNDRED NINE THOUSAND  
 DOLLARS &  $\frac{00}{100}$  Dollars (\$ 3,309,000<sup>-</sup> )

Respectfully Submitted,

FIRM: MAC Construction & Excavating, Inc.

ADDRESS: 1908 Unruh Court

CITY/STATE/ZIP: New Albany, IN 47150

DATE: Sept. 9, 2021

BY: \_\_\_\_\_  
(must be original signature)

TITLE: Travis O. Unruh - President

PHONE: 812-941-7895 FAX: 812-941-0699  
(area code, number & extension)

EMAIL ADDRESS: travisu@macconstruction.com



OFFICIAL ADDRESS AND PHONE:

1908 Unruh Court

New Albany, IN 47150

812-941-7895 (Seal if Bid is by Corporation)

By signing this form you agree to all of the terms and associated forms.

**1.05 STATEMENT OF BIDDER'S QUALIFICATIONS**

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Bid:

- A. Name of Bidder: MAC Construction & Excavating, Inc.
- B. Permanent Place of Business: 1908 Unruh Court, New Albany, IN 47150
- C. When Organized: July 1, 1980
- D. Where Incorporated: Indiana
- E. Financial Condition:

If specifically requested by the Owner, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the Owner's Division of Central Purchasing within seven (7) calendar days following the Bid opening. MAC will provide upon award of project

- F. In the event the Agreement is awarded to the undersigned, Performance, Payment, Erosion and Sediment Control, and Warranty bonds will be furnished by:

Travelers Casualty and Surety Company of America (Surety)

Signed: Monica A. Kaiser (Representative of Surety)  
 Monica A. Kaiser, Attorney-in-Fact



- G. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
<u>See attached - A</u>	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

- H. The Bidder has now under contract and bonded the following projects:

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
<u>See attached - B</u>	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

I. List Key Bidder Personnel who will work on this Project.

<u>NAME</u>	<u>POSITION DESCRIPTION</u>	<u>NO. OF YEARS WITH BIDDER</u>
See Attached - C		

J. MWDBE Participation on current bonded projects under contract:

<u>SUBCONTRACTORS (LIST)</u>	<u>PROJECT (SPECIFIC TYPE)</u>	<u>MWDBE</u>	<u>% of WORK</u>
See Attached - D			

(USE ADDITIONAL SHEETS IF NECESSARY)

K. We acknowledge that, if we are the apparent low Bidder, we may be required to submit to the Owner within seven (7) calendar days following the Bid Opening, a sworn statement regarding all office management and field management personnel. Additionally, if requested by the Owner, we will within seven (7) days following the request submit audited financial statements and loss history for insurance claims for the three (3) most recent years (or a lesser period if stipulated by the Owner)

**1.06 LIST OF PROPOSED SUBCONTRACTORS**

The following list of proposed subcontractors is required by the Owner to be executed, completed and submitted with the Bid Form. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of Bid.

<u>BRANCH OF WORK**</u> (List each major item)	<u>SUBCONTRACTOR</u>	<u>MWDBE (yes/no)</u>	<u>% of WORK</u>
1. <u>Asphalt</u>	Name: <u>ATS Construction</u>	<u>NO</u>	<u>2.75</u>
	Address: <u>3009 Atkinson Ave, Suite 400</u> <u>Lexington, KY 40509</u>		
2. <u>Bore &amp; Jack</u>	Name: <u>Down Ta Earth</u>	<u>YES</u>	<u>10.02</u>
	Address: <u>2580 Heaton Rd</u> <u>Science Hill, KY 42553</u>		
3. <u>Line &amp; Manhole Testing</u>	Name: <u>TruTest, LLC</u>	<u>YES</u>	<u>.47</u>
	Address: <u>PO Box 221166</u> <u>Louisville, KY 40252</u>		
4. <u>Seeding</u>	Name: <u>Earthscapes, LLC</u>	<u>NO</u>	<u>1.09</u>
	Address: <u>105 Alexis Drive</u> <u>Jeffersomille, IN 47130</u>		
5. <u>Trucking</u>	Name: <u>Metro Trucking Inc.</u>	<u>NO</u>	<u>3.83</u>
	Address: <u>227 Lee Street</u> <u>Lexington, KY 40508</u>		
6. _____	Name: _____	_____	_____
	Address: _____ _____		

\*\* Such as: Grading, bituminous paving, concrete, seeding and protection, construction staking, etc.



**1.07 AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND NON-CONFLICT OF INTEREST**

I hereby swear (or affirm) under the penalty for false swearing:

- A. That I am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bidder is a partnership), or an officer or employee of the Bidding corporation having authority to sign on its behalf (if the Bidder is a corporation);
- B. That the attached Bid has been arrived at by the Bidder independently, and has been submitted without collusion with, and without any agreement, understanding or planned common course of action, with any other contractor, vendor of materials, supplies, equipment or services described in the Advertisement for Bid, designed to limit independent bidding or competition;
- C. That the contents of the Bid or Bids have not been communicated by the Bidder or its employees or agents to any person not an employee or agent of the Bidder or its surety on any bond furnished, with the Bid or Bids, and will not be communicated to any such person, prior to the official opening of the Bid or Bids;
- D. That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette Urban County Government, and is not in violation of any prohibited conflict of interest;
- E. (Applicable to corporation only) That as a foreign corporation, we are registered with the Secretary of State, Commonwealth of Kentucky, and authorized to do business in the State \_\_\_\_\_ or, that as a domestic corporation, we are in good standing with the Secretary of State, Commonwealth of Kentucky ✓. [Check the statement applicable.]
- F. This offer is for ninety (90) calendar days from the date this Bid is opened. In submitting the above, it is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County Government of any or all items Bid above, an Agreement shall thereby be created with respect to the items accepted.
- G. That I have fully informed myself regarding the accuracy of the statements made in this statement.
- H. That I certify that Subcontractors have not and will not be awarded to any firm(s) that have been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

Travis O. Unruh - President  
MAC Construction & Excavating, Inc. Date Sept. 9, 2021 Representative  
Company



**1.08 STATEMENT OF EXPERIENCE**

NAME OF INDIVIDUAL: See Attached - E

POSITION/TITLE: \_\_\_\_\_

STATEMENT OF EXPERIENCE: \_\_\_\_\_

\_\_\_\_\_

NAME OF INDIVIDUAL: \_\_\_\_\_

POSITION/TITLE: \_\_\_\_\_

STATEMENT OF EXPERIENCE: \_\_\_\_\_

\_\_\_\_\_

NAME OF INDIVIDUAL: \_\_\_\_\_

POSITION/TITLE: \_\_\_\_\_

STATEMENT OF EXPERIENCE: \_\_\_\_\_

\_\_\_\_\_

NAME OF INDIVIDUAL: \_\_\_\_\_

POSITION/TITLE: \_\_\_\_\_

STATEMENT OF EXPERIENCE: \_\_\_\_\_

\_\_\_\_\_

\* Include all officers, office management, Affirmative Action officials, and field management personnel. Attach separate sheets if necessary.

## 1.09 TUNNELING CONTRACTOR QUALIFICATIONS

Tunneling Company Name:	Down Ta Earth, Inc.
Kentucky Contractor's License Number:	N/A

This Tunneling Contractor Qualifications is required to be completed for each Tunneling Contractor and included with the Bidder's Bid for the Project. To be considered for award of the Contract, Bidder shall provide all information that is requested in Attachment A. If all information is not provided, the Bid will be deemed non-responsive.

Time (in years) that organization has been doing business under present name	7 years
Name of designated Project Manager	Garry Price
Name of designated Field Superintendent	
Number of Regular Employees of the Organization	26

In addition to completing the above form, the Contractor shall provide, as attachments, the following items:

- Resume of designated Project Manager.
- Resume of designated Field Superintendent.
- Company's existing work commitments.

## 1.10 TUNNELING CONTRACTOR QUALIFICATIONS – EXPERIENCE

This Tunneling Contractor’s Qualifications – Experience Information (Attachment B) is required to be completed and included with the Bidder’s Bid for the Project. To be considered for award of the Contract, Tunneling Contractor shall demonstrate it has experience performing similar work on other projects.

For **each** tunnel installation method that the Bidder is intending to use on the Project, the Tunneling Contractor shall complete the Project Experience Summary Table(s) outlining experience that the Tunneling Contractor has utilizing that specific tunnel installation method. The table shall be populated with Projects that the Tunneling Contractor completed within the past 10 years. The experience qualifications requirements shall meet the minimum requirements set forth in the specific tunnel specification section.

If the Bidder wishes to include more information that what is specified in the summary table, it may be included as an attachment to the end of Attachment B.

**PROJECT EXPERIENCE SUMMARY TABLE**

	Project 1	Project 2	Project 3
Project Name	Queen City Ave	Dry Run Area Sewer	Landsdown South Sewer
Tunnel Installation Method(s)	Guided Bore & Jack	Guided Bore & Jack	Guided Bore & Jack
Year(s) Project Occurred	2018-2019	2019-2020	2019-2020
Owner	Metro Sewer District of Cincinnati	Metro Sewer District of Cincinnati	LFUCG
Owner’s Phone Number	513 244-1300	513 244-1300	859 258-3322
Original & Final Contract Price	\$272,453.00	\$1,356,345/\$1,184,220	\$505,630.00
Original & Final Contract Times (days)	100/35	400/300	400/150
Carrier Pipe Material and Diameter	Ductile 30"	Ductile 21"	PVC 24"
Casing or Tunnel Lining Type and Diameter	Steel 42"	Steel 36"	Steel 36"
Carrier Pipe Grouted in Place (Y / N)	Yes	Yes	No
Total Tunnel Length (feet) 2,000 LF (min.)	414'	1548'	857'
Range of Tunnel Depth (feet)	12' to 20'	12' to 40'	8' to 10'
Rock Excavation Required (Y / N)	Yes	Yes	Yes
Temporary or Permanent Shaft w/invert below groundwater table (Y / N)	No	No	No

Down Ta Earth - Current projects

<b>Contractor</b>	<b>Job Name</b>	<b>Location</b>
Charles Blalock & Sons	Ball Camp Pike	Knoxville, TN
Charles Blalock & Sons	TDOT CNT023 Alcoa Highway	Knoxville, TN
Civil Construction	TDOT CNU922	Smyrna, TN
Civil Construction	TARI Sanitary Sewer	Nashville, TN
Cleary Construction	Taylor Fork	Richmond, KY
Cleary Construction	TDOT CNV237 Montgomery Co	Clarksville, TN
Cleary Construction	TDOT CNV009 Cumberland Co	Crossville, TN
Cleary Construction	Beaver Creek Interceptor Improvement	Powell, TN
Cleary Construction	New Heritage Gravity Sewer	Fort Mill, SC
Cumberland Pipeline	WCWD Transpark II	Bowling Green, KY
Jones Brothers	TDOT CNT011	Smithville, TN
Mac Construction	Bernheim Interceptor	Shepherdsville, KY
Morgan Contracting	Johnson Road Pump Station	Sevierville, TN
Southern Site Contractors	Watersedge	Franklin, TN

Garry Dale Price  
1772 Surber Road  
Science Hill, KY 42553

Experience Down Ta Earth, Inc.

Dec, 2014 to present  
Science Hill, KY

Field manager/ Shop manager / Owner

- Bidding and estimating jobs
- Makes calls to schedule jobs
- Purchases and Orders material for jobs
- Picks up supplies for delivery
- CDL class DA
- Supervises all field and shop safety
- Makes calls and returns calls to Contractors / field supervisors /suppliers
- Oversees maintenance on all boring machines / trac hoes/trailers/vehicles
- Oversees purchase of all equipment/vehicles/trailers/ trac hoes
- Responsible for all employee supervisors, field employees and Shop personal (20 Total)

Farm (Self – Employed)

2008 – 2014

- Cleared land, built fences, raised cattle Somerset, Ky.

Price Backhoe Service, Inc.

Field manager/Shop manager/Owner

1987 – 2008

Sold company in 2008

- Bid and estimating jobs
- Made calls to schedule jobs
- Purchased and ordered material
- Picked up supplies for delivery
- CDL class DA
- Supervised all field and shop safety
- Made calls and returned call to Contractors/field supervisors/suppliers
- Oversaw maintenance on all boring machines/trac hoes/trailers/vehicles
- Responsible for all employee supervisors, field employees and shop personal
- (15) total

Not affiliated with new  
Owners

Stayed with Price Backhoe Service, Inc. for 2 years after selling in 2008 as a consultant.

\*During ownership of Price Backhoe Service, Inc. the company was a prequalified Contractor for KY Dot.

**CB&S Construction Company**                      **1974 - 1991**  
**Somerset, KY**

**Laborer/ Field Superintendent**

- Operated sked-Steer loader
- Clean up of construction sites
- Supervised laborers
- Drove Company vehicle
- Supervised sub-contractors on Private and Commercial jobs
- Phone calls to sub-contractors and CB&S office personal
- Worked in KY and North Carolina

**Education**   **Harry O Sparks Vocational School**                      **Mt Vernon, KY**

- Electrical certificate

**Rockcastle County High School**                      **Mt Vernon, KY**

- High School Diploma

**Community**

**Service**   **Eagle Heights Church**    **1997 – 2013**

- Served as Deacon

**Beacon Hill Baptist Church**    **2015 – present**

- Serving as Deacon

# ERIC STEVENS

---

2105 Campground Road, Somerset, KY 42503 | 865-617-6711 |  
Nitrobluegrassthunder@gmail.com

## EXPERIENCE

---

**Feb. 2015-  
Present**

**Down Ta Earth      Science Hill, KY**

**Crew Leader/Operator**

- OSHA Competent Trainer 2016
- Horizontal Boring
- CDL – Transporting Heavy Machinery to job sites
- Boring & Jacking
- Run Machinery - Barco Boring Machine
- Operate Track hoe

**Sept. 2010-  
Feb. 2015**

**Price Backhoe Service      Winfield, TN**

**Machine Operator**

- CDL – Transporting Heavy Machinery to job sites
- Boring & Jacking
- Horizontal Boring
- Run Machinery - Barco Boring Machine
- Operate Track hoe

**2007 – 2010**

**Coca-Cola      Somerset, KY**

**Delivery Driver**

- CDL – Semi Tractor Trailer Driver
- Deliver orders to customers
- Collect payments for orders
- Merchandise shelves and coolers
- Sale product when needed
- Build Customer Service



**2007**

**Roofing Supply Group      Knoxville, TN**

**Insides Sales/Delivery**

- Deal with Customers on a daily basis
- Outside Sales
- Schedule trucks for daily loads
- Supervised truck drivers
- Placed orders for company
- Place orders for customers into ordering system
- Batch daily ticket orders
- Load orders for customers from invoices
- Unload orders for company from packing slips
- CDL – Semi Tractor Trailer Driver when needed
- Deliver orders to customers when needed

**2001 – 2007**

**Bruce Litton Top Fuel Racing      Indianapolis, IN**

**Clutch Specialist**

- Oversee all the clutch operations for the Top Fuel Dragster
- CDL – Semi Tractor Trailer Driver
- Welding

**2004/2005**

**Self-Employed      Pine Knot, KY**

- Excavating / Remodeling
- Owned and operated a Caterpillar Skid steer
- Supervisor
- Built homes from ground up
- Remodeling, add-ons, etc.
- Electrician License
- Read blueprints for homes
- Dug pools, basements, landscaping, back filling, & clearing and leveling
- Responsible for work crew and payouts
- Drew and Designed lay-outs for projects.

**2000**

**Judy Construction      Cynthiana, KY**

**Crew Leader/Operator**

- Construction
- Job Foreman
- Set and poured concrete forms
- Tied rebar
- Set water lines
- Read blueprints
- Welding
- Operator on tractors, back hoes, loaders, and dozers

**1998 – 2000**

**H.S.E.I.      Jamestown, IN**

- Construction / Remodeling
- Worked on construction crew
- Remodeled K-Marts, Kohl's Stores, and commercial building
- Built apartment duplexes
- Supervised workers on crews and hired temporary laborers
- Kept track of man hours and work hours

**1992 - 1998**

**Milliken & Company      Stearns, KY**

**Laser Machine Mechanic**

- Supervised Laser Team Members
- Read schematics
- Responsible for maintaining laser & die cutting equipment
- Forklift operator
- Maintained all lasers and preventive maintenance reports
- Monthly Inventory on raw goods & finished goods
- Some welding on laser machine
- Operated crane system
- Helped to maintain ISO and OSHA Reports

## EDUCATION

---

1992 High School Diploma, McCreary County High School, Stearns, KY

## TRAINING

---

OSHA Competent Trainer 2016  
Forklift, OSHA, QS9000, MSDS, Kaizan Method  
Forklift and Pallet Jack training  
CDL Certification

## COMPUTER SKILLS

---

2009 CIS100 – Fundamentals of Computers – Somerset Community College  
Microsoft Office (Access, Excel, PowerPoint)

## AWARDS

---

1996 Milliken & Company Employee of the Year

1997 Milliken & Company Innovators Hall of Fame  
(Designed and Developed Laser Template)

**1.09 EQUAL OPPORTUNITY AGREEMENT**

**The Law**

- \* Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- \* Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and subcontractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- \* Section 503 of the Rehabilitation Act of 1973 States:

*The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.*

- \* Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.
- \* Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:

*The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.*

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause an Agreement to be canceled and the contractor may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

**Bidders**

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped, and aged persons.

Signature \_\_\_\_\_ President      Name of Business \_\_\_\_\_



The Entity (regardless of whether construction Contractor, non-construction Contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a positive, continuing program from itself and each of its sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any county, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) *The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;*
- (2) *The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;*
- (3) *The contractor will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and*
- (4) *The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.*

The Act further provides:

KRS 45.610. Hiring minorities - Information required

- (1) *For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.*
- (2) *Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.*

KRS 45.620. Action against contractor - Hiring of minority contractor or subcontractor

- (1) *If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.*
- (2) *If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 to 45.640.*
- (3) *The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.*

KRS 45.630 Termination of existing employee not required, when

*Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.*

KRS 45.640 Minimum skills

*Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.*

In the case of an Agreement exceeding \$250,000, the Contractor will be required within seven (7) days following the Bid Opening to furnish evidence that its work-force in Kentucky is representative of the available work-force in the area from which it draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the Contract.

1.10 LFUCG MWDBE PARTICIPATION FORM

LFUCG Bid/RFP/Quote Reference No. 70-2021



The MWDBE and/or Veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any substitution is made or the total value of the Work is changed prior to or after the job is in progress, it is understood that those substitutions must be submitted to Central Purchasing for approval immediately.

MWDBE Company, Name, Address, Phone, Email	Work to be Performed	Total Dollar Value of the Work	% Value of Total Contract
Down Ta Earth, Inc. Science Hill, KY 606-423-2120 CAVEMAN5473@yahoo.com	Jack & Bore	\$ 331,525	10.02
<i>Tou</i> <del>Jacobi Oil Floyds Knobs, IN 812-923-5174 Terry@jacobiit.com</del>	<del>Supply Diesel Fuel</del>		
TRU Test Louisville, KY 502-552-5142 trutestseals@yahoo.com	Line & Manhole Testing	\$ 15,593.08	.47%
Ham Hed, LLC New Albany, IN 812-590-1892 Obermeier@hamhed.com	Supply gravity Sewer	\$ 150,068.52	4.54%

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the Contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

MAC Construction & Excavating, Inc.  
Company

Sept. 9, 2021  
Date

*[Signature]*  
Company Representative  
Travis O. Unruh - President  
Title

Welcome to the new and improved VetBiz portal and Vendor Information Pages (VIP)! If you are a returning VIP user, your dashboard has moved. Business owners and representatives can now access their dashboard under the "Vendor Information Pages" menu, while contracting officers can access theirs under the "Acquisition Officials" menu via the "Enhanced Vendor Profile" link.

## HamHed LLC

DUNS: 807809137

Email: [hamhed@gmail.com](mailto:hamhed@gmail.com) (mailto:hamhed@gmail.com) | Web: <http://www.hamhed.com>  
(<http://www.hamhed.com>) | Phone: (812) 590-1892



### Business Information

DBA:

Last Verified: 1/3/2019

Expiration Date: 1/3/2022

Year Established: 2003

Business Address 1: 200 Galvan Way

Business Address 2:

City: New Albany

State/Territory: Indiana

Phone: (812) 590-1892

Fax: (812) 725-7859

### Business Type

Business Type: LLC



1.11 LFUCG MWDBE SUBSTITUTION FORM

LFUCG Bid/RFP/Quote Reference No. 70-2021




The substituted MWDBE and/or Veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Company Name, Address, Phone, Email	MWDBE Formally Contracted/ Name, Address, Phone, Email	Work to Be Performed	Reason for the Substitution	Total Dollar Value of the Work	% Value of Total Contract

The undersigned acknowledges that any misrepresentation may result in termination of the Contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

MAC Construction & Excavating, Inc.  
 \_\_\_\_\_  
 Company

  
 \_\_\_\_\_  
 Company Representative

Sept. 9, 2021  
 \_\_\_\_\_  
 Date

Travis O. Unruh - President  
 \_\_\_\_\_  
 Title

1.12 MWDBE QUOTE SUMMARY FORM

LFUCG Bid/RFP/Quote Reference No. 70-2021



The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did submit a quote to participate on this project.

<b>Company Name</b> MAC Construction & Excavating, Inc.	<b>Contact Person</b> Eric Stumler - Chief Estimator
<b>Address/Phone/Email</b> 1908 Unruh Court New Albany, IN 47150	<b>Bid Package / Bid Date</b> Sept. 9, 2021 LFUCG - Liberty Road Trunk Sewer Wastewater Improvements #70-2021

MWDBE Company Address	Contact Person	Contact Information (work phone, Email, cell)	Date Contacted	Services to be performed	Method of Communication (email, phone meeting, ad, event, etc)	Total dollars (\$) Do Not Leave Blank (Attach Documentation)	DBE * AA HA AS NA Female	Veteran
Down To Earth Scincin Hill, KY	Garry Price	606-423-2120	8/24/21	Jack & Bore	Email	\$ 331,525	FEMALE	
Jacob Oil Floyds Knobs, IN	Terry	(812) 923-5174	8/24/21	Supply Diesel Fuel	Email	\$ 27,500	FEMALE	
TruTest Louisville, KY		502-552-5142	8/24/21 8/17/21	Line & manhole Testing	Email	\$645.89	FEMALE	
HamHed, LLC New Albany, IN	John Obermeyer	812-590-1892	9/1/21 9/8/21	Supply gravity sewer	Email	\$ 150,068.52		VBE
Summers Charlestown, IN	Charlene Summers	812-246-4839	9/8/21 8/24/21	Seeding	Email	\$38,504.00	FEMALE	
Earth Images Floyds Knobs, IN	Jeff Dethy	812-923-8386	9/8/21 8/24/21	Seeding	Email	\$54,187.80	FEMALE	

\*(DBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/ NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the Contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

MAC Construction & Excavating, Inc.  
Company

  
Company Representative  
  
Travis O. Unruh - President  
Title

Sept. 9, 2021  
Date

Will be provided upon award of contract

**1.13 LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT**

**LFUCG Bid/RFP/Quote No. 70-2021**



The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the participation of veteran owned businesses in the procurement process. In order to measure that goal LFUCG will track spending with MWDBE vendors on a monthly basis. By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws concerning false statements and false claims. Please submit this form monthly to the Division of Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY 40507.

**Total Contract Amount Awarded to Prime Contractor for this Project** \_\_\_\_\_

<b>Project Name/ Contract #</b>	<b>Work Period/ From:</b>	<b>To:</b>
<b>Company Name:</b>	<b>Address:</b>	
<b>Federal Tax ID:</b>	<b>Contact Person:</b>	

Subcontractor Vendor ID (name, address, phone, email)	Description of Work	Total Subcontract Amount	% of Total Contract Awarded to Prime for this Project	Total Amount Paid for this Period	Purchase Order number for subcontractor work (please attach PO)	Scheduled Project Start Date	Scheduled Project End Date

By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentations may result in the termination of the Contract and/or prosecution under applicable Federal and State laws concerning false statements and false claims.

\_\_\_\_\_  
Company

\_\_\_\_\_  
Company Representative

\_\_\_\_\_  
Date

\_\_\_\_\_  
Title

## 1.14 LFUCG STATEMENT OF GOOD FAITH EFFORTS

### LFUCG Bid/RFP/Quote No. 70-2021



By the signature below of an authorized company representative, we certify that we have utilized the following Good Faith Efforts to obtain the maximum participation by MWDBEs and/or Veterans on the project and can supply the appropriate documentation.

- Advertised opportunities to participate in the contract in at least two (2) publications of general circulation media; trade and professional association publications; small and minority business or trade publications; and publications or trades targeting minority, women and disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission of bids to allow MWDBE firms to participate.
- Included documentation of advertising in the above publications with the bidders good faith efforts package
- Attended LFUCG Central Purchasing Economic Inclusion Outreach event
- Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs of subcontracting opportunities
- Sponsored Economic Inclusion event to provide networking opportunities for prime contractors and MWDBE firms
- Requested a list of MWDBE subcontractors or suppliers from LFUCG Economic Engine and showed evidence of contacting the companies on the list(s).
- Contacted organizations that work with MWDBE companies for assistance in finding certified MWDBE firms to work on this project. Those contacted and their responses should be a part of the bidder's good faith efforts documentation.
- Sent written notices, by certified mail, email or facsimile, to qualified, certified MWDBEs soliciting their participation in the contract not less than seven (7) days prior to the deadline for submission of bids to allow them to participate effectively.
- Followed up initial solicitations by contacting MWDBEs to determine their level of interest.
- Provided the interested MWDBE firm with adequate and timely information about the plans, specifications, and requirements of the contract.
- Selected portions of the work to be performed by MWDBE firms in order to increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate MWDBE participation, even when the prime contractor may otherwise perform these work items with its own workforce
- Negotiated in good faith with interested MWDBE firms not rejecting them as unqualified without sound reasons based on a thorough investigation of their capabilities. Any rejection should be so noted in writing with a description as to why an agreement could not be reached.
- Included documentation of quotations received from interested MWDBE firms which were not used due to uncompetitive pricing or were rejected as unacceptable and/or copies of responses from firms indicating that they would not be submitting a bid.
- Bidder has to submit sound reasons why the quotations were considered unacceptable. The fact that the bidder has the ability and/or desire to perform the contract work with its

own forces will not be considered a sound reason for rejecting a MWDBE quote. Nothing in this provision shall be construed to require the bidder to accept unreasonable quotes in order to satisfy MWDBE goals.

- Made an effort to offer assistance to or refer interested MWDBE firms to obtain the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work requirements of the bid proposal
- Made efforts to expand the search for MWBE firms beyond the usual geographic boundaries.
- Other - any other evidence that the bidder submits which may show that the bidder has made reasonable good faith efforts to include MWDBE participation.

Failure to submit any of the documentation requested in this section may be cause for rejection of bid. Bidders may include any other documentation deemed relevant to this requirement. Documentation of Good Faith Efforts are to be submitted with the Bid, if the participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result in termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

MAC Construction & Excavating, Inc.  
**Company**

Sept. 9, 2021  
**Date**

  
**Company Representative**

Travis O. Unruh - President  
**Title**



**1.15 EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY**

It is the policy of MAC Construction & Excavating, Inc.  
(Name of Bidder)

to assure that all applicants for employment and all employees are treated on a fair and equitable basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment advertising, layoff or termination, rates of pay and other forms of compensation, and selection for training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected class whenever feasible. This company also agrees to adhere to all applicable federal, state, and local laws relating to Equal Employment Opportunity for all individuals.

1.16 WORKFORCE ANALYSIS FORM

MAC Construction & Excavating, Inc.

Name of Organization:

Categories	Total		White (not Hispanic or Latino)		Hispanic or Latino		Black or African-American (not Hispanic or Latino)		Native Hawaiian and other Pacific Islander (not Hispanic or Latino)		Asian (not Hispanic or Latino)		American Indian or Alaskan Native (not Hispanic or Latino)		Two or more races (not Hispanic or Latino)		Total	
	M	F	M	F	M	F	M	F	M	F	M	F	M	F	M	F	M	F
Administrators	5	13															5	13
Professionals	13	1															13	1
Superintendents	13																13	
Supervisors	7														1		8	
Foremen	21	21															21	21
Technicians	1	1															1	1
Protective Service																		
Para-Professionals	1	1																1
Office/Clerical	3	15															3	15
Skilled Craft	166	138	8	12	6										2		158	8
Service/Maintenance	7	7															7	7
Total	267	208	38	12	6										3		229	38

Prepared By: *Robert Winkler* Date: 9 / 2 / 2021

Rob Winkler - Human Resources Director and EEO Officer

1.17 EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT CONSTRUCTION PROJECT  
 (Use separate form for each Agency or Brokerage agreeing to provide coverage)

Names Insured: MAC Construction & Excavating, Inc.  
 Address: 1908 Unruh Court, New Albany, IN 47150  
 Project to be insured: LFUCG - Liberty Road Trunk Sewer Wastewater Improvements #70-2021

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Section 00600 - Bonds and Certifications, including all requirements, and conditions:

Article Items	Coverage	Minimum Limits and Policy Requirements	Limits Provided to Insured	Name of Insurer	A.M. Best's	
					Code	Rating
1.05.D.1	CGL	\$1,000,000/per occ., \$2,000,000/aggregate or \$2,000,000 combined single limit Requirements (a) through (e)	CO-5648B343-PHX-21	Phoenix Ins. Co.	A++	XV
1.05.D.1	Auto	Combined single \$1,000,000/per occ. aggregate Requirements (a) through (c)	CAP-5648B355-TIL-21	Travelers Prop. Cas. Co.	A++	XV
1.05.D.1	WC	\$ Statutory	UB-1L612025-21-25-D	Travelers Prop. Cas. Co.	A++	XV
1.05.D.1	Employer's Liability	\$500,000	UB-1L612025-21-25-D	Travelers Prop. Cas. Co.	A++	XV

Section 00600 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting

McGriff Insurance Services  
 Agency or Brokerage  
 2600 Eastpoint Pkwy  
 Street Address  
 Louisville  
 City  
 502-489-5900  
 Telephone Number

Jeffrey B. Hollon  
 Name of Authorized Representative  
 Senior Vice President  
 Title  
 Authorized Signature  
 08/25/2021  
 Date

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. If insurance is brokered, authorized signature must be that of authorized representative of insurer.

IMPORTANT: CONTRACT MAY NOT BE AWARDED IF A COMPLETED AND SIGNED COPY OF THIS FORM FOR ALL COVERAGES LISTED ABOVE IS NOT PROVIDED.



1.18 DEBARRED FIRMS

PROJECT NAME: Liberty Road Trunk Sewer – Wastewater System Improvements

LFUCG BID NO.: 70-2021

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT  
LEXINGTON, KY

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

All Bidders shall complete the Debarment Certification in duplicate and submit both copies to the Owner with the Bid Form. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban County Government, Division of Community Development within fourteen (14) days after Bid opening.

The undersigned hereby certifies that the firm of MAC Construction & Excavating, Inc. has not and will not award a subcontract, in connection with any Agreement award to it as the result of this bid, to any firm that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964, Executive Order 11246 As Amended or any Federal Law.

MAC Construction & Excavating, Inc.

Name of Firm Submitting Bid

  
Signature of Authorized Official

Travis O. Unruh - President

Title

Sept. 9, 2021

Date



**1.19 DEBARMENT CERTIFICATION**

All Contractors/Subcontractors shall complete this certification.

The Contractor/Subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

- 1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.
  - a) Have not within a three year period preceding this Bid been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
  - b) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
  - c. Have not within a three (3) year period preceding this Bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
- 2) Where the Contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

Firm Name: MAC Construction & Excavating, Inc.

Project: LFUCG - Liberty Road Trunk Sewer Wastewater Improvements #70-2021

Printed Name: Travis O. Unruh

Title of Authorized Representative: President

Signature: 

Date: Sept. 9, 2021



1.20 CERTIFICATION REGARDING LOBBYING

**Certification for Contracts, Grants, Loans, and Cooperative Agreements**

The undersigned certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty for not less than \$10,000 and not more than \$100,000 for each such failure.

Travis O. Unruh - President  
 \_\_\_\_\_  
 Typed Name & Title of Authorized Representative

  
 \_\_\_\_\_  
 Signature of Authorized Representative



Sept. 9, 2021  
 \_\_\_\_\_  
 Date

\_\_\_\_\_ I am unable to certify to the above statements. My explanation is attached.

**ORDER DETAILS**

**Order Number:**  
IPL0038279  
**External Order #:**  
123456  
**Order Status:**  
Approved  
**Classification:**  
Legals & Public Notices  
**Package:**  
LEX - Legal Ads  
**Final Cost:**  
129.67  
**Payment Type:**  
Visa  
**User ID:**  
IPL0031620

**ACCOUNT INFORMATION**

April Glover  
1908 Unruh Court P.O. Box 6787  
New Albany, IN 47150  
812-941-7895  
aprilg@macconstruction.com  
MAC Construction & Excavating, Inc.

**PAYMENT DETAILS**

Visa\*\*\*\*\*9661 07/2022

**TRANSACTION REPORT**

**Date**  
August 24, 2021 9:41:31 AM EDT  
**Amount:**  
129.67

**SCHEDULE FOR AD NUMBER IPL00382790**

August 25, 2021  
Lexington Herald-Leader

**PREVIEW FOR AD NUMBER IPL00382790****LEGAL NOTICE**

MAC Construction & Excavating Inc. is reaching out to Certified MWDBEs and Veteran-Owned Small Businesses seeking bid for Lexington-Fayette Urban County Government Liberty Road Trunk Sewer Wastewater System Improvements Project, Bid No. 70-2021, bid date is September 2, 2021 @ 2PM. Subcontractor/supplier opportunities include, bypass pumping, clearing, bore & jack, sidewalk and curb repairs, pipe bursting, erosion control, traffic control, restoration, concrete, asphalt, stone, precast, castings, gravity sewer pipe, sawcut, trucking, pavement striping and video inspection. Interested MBE/WBE/DBE/VOSB firms are encouraged to submit proposals prior to the bid date. Contact Eric Stumler, erics@macconstruction.com or 812-941-5323, fax 812-941-0699 for additional information. EOE M/F/D/V  
W00000000  
Publication Dates

## Brennan Hite

---

**From:** Estimating Department  
**Sent:** Tuesday, August 24, 2021 11:51 AM  
**Subject:** LFUCG Liberty Road Sewers

**Bcc:** 'pat@mccritemilling.com'; 'ssherrell@hughesgrp.com'; 'caveman5473@yahoo.com'; 'plandesk@midwestmole.com'; 'brian@tunnelit.net'; 'jdraper@bobrayco.com'; 'bcundiff@grasshopperslc.com'; 'swartz@kih.net'; 'Paul.Mullins@foxent.us'; 'jpconstructionllc2@gmail.com'; 'jess.woodruff@millerpipeline.com'; 'jwatterson@american-usa.com'; 'jwilliamson@american-usa.com'; 'mark.matheis@coreandmain.com'; 'Blake.Freudenberger@Ferguson.com'; 'alan.wells@forterrabp.com'; 'jbullington@hayespipe.com'; 'bfranklin@robinsonpipe.com'; 'trutestseals@yahoo.com'; 'alan.wells@forterrabp.com'; 'rcampbell@jrhoe.com'; 'jared.luker@neenahenterprises.com'; 'rick.lynch@oldcastle.com'; 'dszydlik@prestressservices.com'; 'carolcdeeb@gmail.com'; 'billy@kyanaseismic.com'; 'thatter@saulsseismic.com'; 'jwernert@harrisrebar.com'; 'troy@millssupply.net'; 'keilken@qualitysawandseal.com'; 'jeffd@earthimagesinc.com'; 'finish.it1@gmail.com'; 'sbloomin@gmail.com'; 'summersgrading@yahoo.com'; 'johnny.evans@lehighhanson.com'; 'svanpelt@kapurinc.com'; 'justin.glotzbach@gmail.com'; 'ecombs@hughesgrp.com'; 'marsha.downtaearth@gmail.com'; 'jasonmiller@midwestmole.com'; 'chris.allen@tunnelit.net'; 't.ray@bobrayco.com'; 'gdeetsch@aol.com'; 'candicemoody@american-usa.com'; 'william.saali@coreandmain.com'; 'Tim.Alcorn@Ferguson.com'; 'Mary.Hightower@forterrabp.com'; 'cward@hayespipe.com'; 'abaker@robinsonpipe.com'; 'Mary.Hightower@forterrabp.com'; 'ajohnson@jrhoe.com'; 'jake.wiegand@neenahenterprises.com'; 'jeremy.faulkner@oldcastle.com'; 'pbaker@prestressservices.com'; 'dcorf@saulsseismic.com'; 'greg@millssupply.net'; 'office@leakeliminators.com'; 'earthscapes812@gmail.com'

MAC Construction is requesting quotes for the LFUCG Liberty Road Sewer Project that bids on Thursday, September 2, 2021.

Here is the link to the plans, specs, and addendum for the project.

<https://macconstruction.sharefile.com/i/i637faffa15b42539>

This email cannot be forwarded because the link will not work. If someone else needs the link, please send us their contact information and we will send the link.

Eric Stumler ([erics@macconstruction.com](mailto:erics@macconstruction.com)) is the lead estimator on this project.

If you have any questions, or need more information, feel free to contact us.

Thank you for your time

## Brennan Hite

---

**From:** Brennan Hite  
**Sent:** Tuesday, August 24, 2021 12:29 PM  
**To:** 'michaelwoodcock@pucc.org'  
**Subject:** LFUCG Liberty Road Sewer Project

MAC Construction is requesting quotes for the LFUCG Liberty Road Sewer Project that bids on Thursday, September 2, 2021.

Here is the link to the plans, specs, and addendum for the project.

<https://macconstruction.sharefile.com/i/i637faffa15b42539>

This email cannot be forwarded because the link will not work. If someone else needs the link, please send us their contact information and we will send the link.

Eric Stumler ([erics@macconstruction.com](mailto:erics@macconstruction.com)) is the lead estimator on this project.

If you have any questions, or need more information, feel free to contact us.

Thank you for your time

 **Brennan Hite**  
*Engineer*  
Office: 812-941-7895 Direct:  
1908 Unruh Ct. New Albany, IN 47150  
[www.macconstruction.com](http://www.macconstruction.com)

This message may contain confidential information and is intended only for the individual named. If you are not the named addressee, you should not disseminate, distribute or copy this email. You cannot use or forward any attachments in the email. Please notify the sender immediately by email if you have received this email by mistake and delete this email from your system.

## Brennan Hite

---

**From:** Estimating Department  
**Sent:** Wednesday, August 25, 2021 9:48 AM  
**Subject:** LFUCG Liberty Road Sewers

**Bcc:** 'josh999@hotmail.com'; 'Clindley@fmc1.com'; 'ronald.wibbels@irvmat.com'; 'pavis@smyrnareadymix.com'; 'eric@jbiconst.com'; 'ksanderson@ragleinc.com'; 'josh.mangan@alliedpumprentals.com'; 'cbezold@OhioCAT.com'; 'dnielsen@rainforrent.com'; 'jeffrey.janson@sunbeltrentals.com'; 'jack.geddesfence@gmail.com'; 'susanunderwoodofc@gmail.com'; 'mark@riograndefence.com'; 'bernie@riograndefence.com'; 'thefencecoofky@gmail.com'; 'echambers@jacobioil.com'; 'tb@levyeps.com'; 'jtipton@hobaspipes.com'; 'andrew.jackson@cithornburg.com'; 'Kdavis@thompsonpipegroup.com'; 'bpipeeyes@aol.com'; 'mjt8901@windstream.net'; 'jon@icastinc.com'; 'shane.cotter@neenahenterprises.com'; 'rparker@vanhooseco.com'; 'aaconcretesawing@msn.com'; 'billym@concretecoringandcutting.com'; 'gotcherm@vmcmail.com'; 'kgilbert@aasafetyinc.com'; 'toddatlantic@gmail.com'; 'chris@centralseal.com'; 'patrick@reynoldscorporation.com'; 'abbie@abbie-jones.com'; 'connie@saltrivereng.com'; 'waltbowman@twc.com'; 'mvaught@patrioteng.com'; 'todd@gridlocktraffic.com'; 'andrew@saftico.com'; 'pleasantmarkstrucking@gmail.com'; Billy Seymour (WT); 'rsummers@fmc1.com'; 'tim@jbiconst.com'; 'brhorer@ragleinc.com'; 'chris.sayre@alliedpumprentals.com'; 'kblackman@rainforrent.com'; 'pcm190@sunbeltrentals.com'; 'tommycurry@yahoo.com'; 'tracy@riograndefence.com'; 'terry@jacobioil.com'; 'lh@levyeps.com'; 'chenderson@hobaspipes.com'; 'bob.beyert@cithornburg.com'; 'bhunemuller@thompsonpipegroup.com'; 'christy.milheiser@neenahenterprises.com'; 'scrowe@vanhooseco.com'; 'zakm@concretecoringandcutting.com'; 'vickiq@nhstone.com'; 'barbieatlantic@gmail.com'; 'evan@reynoldscorporation.com'; 'dnewman@smeinc.com'; 'COstermeier@patrioteng.com'; 'bryan@gridlocktraffic.com'

MAC Construction is requesting quotes for the LFUCG Liberty Road Sewer Project that bids on Thursday, September 2, 2021.

Here is the link to the plans, specs, and addendum for the project.

<https://macconstruction.sharefile.com/i/i637faffa15b42539>

This email cannot be forwarded because the link will not work. If someone else needs the link, please send us their contact information and we will send the link.

Eric Stumler ([erics@macconstruction.com](mailto:erics@macconstruction.com)) is the lead estimator on this project.

If you have any questions, or need more information, feel free to contact us.

Thank you for your time

## Brennan Hite

---

**From:** Brennan Hite  
**Sent:** Thursday, August 26, 2021 1:02 PM  
**To:** 'tmcdaniels@atsconstruction.com'  
**Subject:** LFUCG Liberty Road Sewers

Todd,

MAC Construction is requesting quotes for the LFUCG Liberty Road Sewers project that bids on Thursday, September 2, 2021.

Bid item # 35 Full width paving Street 4620 sy was an item I thought might interest you.

Here is the link to the plans, specs, and addendum for the project

<https://macconstruction.sharefile.com/i/i637faffa15b42539>

This email can not be forwarded because the link will not work. If someone else needs the link, please let me know and I will send it to them.

If you have any questions or need more information, feel free to contact us.

Thank you for your time

 **MAC**  
**CONSTRUCTION**

**Brennan Hite**  
*Engineer*

Office: 812-941-7895 Direct:  
1908 Unruh Ct. New Albany, IN 47150  
[www.macconstruction.com](http://www.macconstruction.com)

This message may contain confidential information and is intended only for the individual named. If you are not the named addressee, you should not disseminate, distribute or copy this email. You cannot use or forward any attachments in the email. Please notify the sender immediately by email if you have received this email by mistake and delete this email from your system.



## Brennan Hite

---

**From:** Brennan Hite  
**Sent:** Thursday, August 26, 2021 1:03 PM  
**To:** 'admin@apmpaving.com'  
**Subject:** LFUCG Liberty Road Sewers

MAC Construction is requesting quotes for the LFUCG Liberty Road Sewers project that bids on Thursday, September 2, 2021.

Bid item # 35 Full width paving Street 4620 sy was an item I thought might interest you.

Here is the link to the plans, specs, and addendum for the project

<https://macconstruction.sharefile.com/i/i637faffa15b42539>

This email can not be forwarded because the link will not work. If someone else needs the link, please let me know and I will send it to them.

If you have any questions or need more information, feel free to contact us.

Thank you for your time

 **MAC**  
**CONSTRUCTION**

**Brennan Hite**  
*Engineer*

Office: 812-941-7895 Direct:  
1908 Unruh Ct. New Albany, IN 47150  
[www.macconstruction.com](http://www.macconstruction.com)

This message may contain confidential information and is intended only for the individual named. If you are not the named addressee, you should not disseminate, distribute or copy this email. You cannot use or forward any attachments in the email. Please notify the sender immediately by email if you have received this email by mistake and delete this email from your system.

## Brennan Hite

---

**From:** Brennan Hite  
**Sent:** Thursday, August 26, 2021 1:21 PM  
**To:** 'gotcher@vmcmail.com'  
**Subject:** LFUCG Liberty Sewer and Peach Tree Storm

Mark,

Nice talking with you. MAC is requesting a stone quote for the 2 LFUCG Projects. Liberty Sewer bids on Thursday, September 2, 2021 and Peach Tree Storm bids on September 9, 2021.

My cell # is 502-264-3241.

Eric Stumler is bidding both projects.

Thank you for your time



This message may contain confidential information and is intended only for the individual named. If you are not the named addressee, you should not disseminate, distribute or copy this email. You cannot use or forward any attachments in the email. Please notify the sender immediately by email if you have received this email by mistake and delete this email from your system.

## Brennan Hite

---

**From:** Brennan Hite  
**Sent:** Friday, August 27, 2021 2:22 PM  
**To:** 'randjboring@gmail.com'  
**Subject:** LFUCG Liberty Road Sewer Project

MAC Construction is requesting quotes for the LFUCG Liberty Road Sewer Project that bids on September 2, 2021.

Bid item #16 and B2.2 might be of interest to you.

Here is the link to the plans, specs, and addendum for the project

<https://macconstruction.sharefile.com/i/i637faffa15b42539>

Eric Stumler is the lead estimator on the project.

This email cannot be forwarded because the link will not work. If there is someone else that needs the link, please let me know and I can send it.

If you have any questions, or need more information, feel free to contact us.

Thank you for your time

 **Brennan Hite**  
*Engineer*  
Office: 812-941-7895 Direct:  
1908 Unruh Ct. New Albany, IN 47150  
[www.macconstruction.com](http://www.macconstruction.com)

This message may contain confidential information and is intended only for the individual named. If you are not the named addressee, you should not disseminate, distribute or copy this email. You cannot use or forward any attachments in the email. Please notify the sender immediately by email if you have received this email by mistake and delete this email from your system.

**Kim Brooks**

---

**From:** Estimating Department  
**Sent:** Tuesday, August 24, 2021 2:09 PM  
**To:** Estimating Department  
**Subject:** Request for Quote: LFUCG Liberty Road Trunk Sewer

Good Afternoon,

MAC Construction would appreciate a quote for **LFUCG Liberty Road Trunk Sewer Wastewater System Improvements Project (Bid No. 70-2021)**

This project bids **Thursday, September 2, 2021 at 2:00 PM.**

**Please submit quote no later than Tuesday, August 31, 2021 at 5:00 PM.**

Subcontractor and supplier opportunities include; bypass pumping, clearing, bore & jack, sidewalk and curb repairs, pipe bursting, erosion control, traffic control, restoration, concrete, asphalt, stone, precast, castings, gravity sewer pipe, sawcut, trucking, pavement striping and video inspection.

A Sharefile link to full plans and specs can be found below.

<https://macconstruction.sharefile.com/i/i637faffa15b42539>

Additionally, if you need assistance with bonding, financing and/or insurance requirements associated with this job, we can discuss this with you as well.

Contact Eric Stumler at 812-941-7895, Fax 812-941-0699 or email to: [erics@macconstruction.com](mailto:erics@macconstruction.com) for additional information. EOE M/F/D/V



This message may contain confidential information and is intended only for the individual named. If you are not the named addressee, you should not disseminate, distribute or copy this email. You cannot use or forward any attachments in the email. Please notify the sender immediately by email if you have received this email by mistake and delete this email from your system.