



LEXINGTON

**Bid 48-2022 Addendum 8
TRIBUTE CONTRACTING
Supplier Response**

Event Information

Number: Bid 48-2022 Addendum 8
Title: East Hickman Force Main
Type: Competitive Bid
Issue Date: 5/9/2022
Deadline: 7/21/2022 02:00 PM (ET)

Contact Information

Contact: Brian Marcum
Address: Central Purchasing
Government Center Building
Room 338
200 East Main Street
Lexington, KY 40507
Phone: (859) 2583320
Fax: (859) 2583322
Email: brianm@lexingtonky.gov

TRIBUTE CONTRACTING Information

Address: 2125 COUNTY ROAD 1
SOUTH POINT, OH 45680
Phone: (740) 451-1010

ONLY ONLINE BIDS WILL BE ACCEPTED! By submitting your response, you certify that you are authorized to represent and bind your company and that you agree to all bid terms and conditions as stated in the attached bid/RFP/RFQ/Quote/Auction documents.

Todd Harrah

Signature

Submitted at 7/21/2022 12:44:25 PM (ET)

tharrah88@yahoo.com

Email

Response Attachments

LFUCG East Hickman Bid FRP.pdf

Bid opening requirements, bid bond, dba documentation and addendums.

Bid Lines

1	Mobilization	Quantity: <u>1</u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$325,000.00"/>	Total: <input type="text" value="\$325,000.00"/>
2	Bonds and Insurance	Quantity: <u>1</u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$578,000.00"/>	Total: <input type="text" value="\$578,000.00"/>
3	General Requirements	Quantity: <u>1</u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$1,600,000.00"/>	Total: <input type="text" value="\$1,600,000.00"/>
4	Demobilization	Quantity: <u>1</u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$11,000.00"/>	Total: <input type="text" value="\$11,000.00"/>
5	Erosion and Sediment Control and Conformance with SWPPP	Quantity: <u>1</u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$74,000.00"/>	Total: <input type="text" value="\$74,000.00"/>
6	Line deleted as part of an Addendum			
7	Line deleted as part of an Addendum			
8	36-Inch DI Force Main (Open Cut), <10.0' depth	Quantity: <u>23523</u> UOM: <u>Linear Feet</u>	Price: <input type="text" value="\$354.00"/>	Total: <input type="text" value="\$8,327,142.00"/>
9	36-Inch DI Force Main (Open Cut), 10.1' to 15.0' depth	Quantity: <u>6615</u> UOM: <u>Linear Feet</u>	Price: <input type="text" value="\$422.00"/>	Total: <input type="text" value="\$2,791,530.00"/>
10	36-Inch DI Force Main (Open Cut), 15.1' and up depth	Quantity: <u>90</u> UOM: <u>Linear Feet</u>	Price: <input type="text" value="\$600.00"/>	Total: <input type="text" value="\$54,000.00"/>

1 1	36-Inch DI Force Main Restrained Joint Adder	Quantity: <u>2020</u> UOM: <u>Linear Feet</u>	Price: <input type="text" value="\$353.00"/>	Total: <input type="text" value="\$713,060.00"/>
1 2	Tunnel at Tates Creek Rd (C-19): 36-inch Restrained Joint Force Main in 48-inch steel casing	Quantity: <u>150</u> UOM: <u>Linear Feet</u>	Price: <input type="text" value="\$2,320.00"/>	Total: <input type="text" value="\$348,000.00"/>
1 3	Tunnel at Armstrong Mill Rd (C-29): 36-inch Restrained Joint Force Main in 48-inch steel casing	Quantity: <u>150</u> UOM: <u>Linear Feet</u>	Price: <input type="text" value="\$2,340.00"/>	Total: <input type="text" value="\$351,000.00"/>
1 4	Tunnel at Kennesaw Dr (C-30): 36-inch Restrained Joint Force Main in 48-inch steel casing	Quantity: <u>150</u> UOM: <u>Linear Feet</u>	Price: <input type="text" value="\$2,200.00"/>	Total: <input type="text" value="\$330,000.00"/>
1 5	Creek Crossing at STA 1+00	Quantity: <u>1</u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$26,500.00"/>	Total: <input type="text" value="\$26,500.00"/>
1 6	Creek Crossing at STA 23+40	Quantity: <u>1</u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$11,000.00"/>	Total: <input type="text" value="\$11,000.00"/>
1 7	Polyethylene Encasement	Quantity: <u>100</u> UOM: <u>Linear Feet</u>	Price: <input type="text" value="\$10.00"/>	Total: <input type="text" value="\$1,000.00"/>
1 8	36-inch Restrained Joint Couplings for Force Main, Extra as directed by Engineer	Quantity: <u>1</u> UOM: <u>Each</u>	Unit Price: <input type="text" value="\$2,600.00"/>	Total: <input type="text" value="\$2,600.00"/>
1 9	36-inch 11.25° Bend Fittings for Force Main	Quantity: <u>18</u> UOM: <u>Each</u>	Unit Price: <input type="text" value="\$12,200.00"/>	Total: <input type="text" value="\$219,600.00"/>
2 0	36-inch 22.5° Bend Fittings for Force Main	Quantity: <u>4</u> UOM: <u>Each</u>	Unit Price: <input type="text" value="\$12,400.00"/>	Total: <input type="text" value="\$49,600.00"/>
2 1	36-inch 45° Bend Fittings for Force Main	Quantity: <u>24</u> UOM: <u>Each</u>	Unit Price: <input type="text" value="\$12,700.00"/>	Total: <input type="text" value="\$304,800.00"/>
2 2	36-inch 90° Bend Fittings for Force Main	Quantity: <u>1</u> UOM: <u>Each</u>	Unit Price: <input type="text" value="\$14,800.00"/>	Total: <input type="text" value="\$14,800.00"/>
2 3	36x36x6-inch Tee Fittings for Force Main	Quantity: <u>14</u> UOM: <u>Each</u>	Unit Price: <input type="text" value="\$11,000.00"/>	Total: <input type="text" value="\$154,000.00"/>
2 4	36x36x12-inch Tee Fittings for Force Main	Quantity: <u>1</u> UOM: <u>Each</u>	Unit Price: <input type="text" value="\$14,000.00"/>	Total: <input type="text" value="\$14,000.00"/>
2 5	36x36x18-inch Tee Fittings for Force Main	Quantity: <u>1</u> UOM: <u>Each</u>	Unit Price: <input type="text" value="\$17,000.00"/>	Total: <input type="text" value="\$17,000.00"/>
2 6	12-inch Buried Plug Valve	Quantity: <u>1</u> UOM: <u>Each</u>	Unit Price: <input type="text" value="\$4,800.00"/>	Total: <input type="text" value="\$4,800.00"/>

27	18-inch Buried Plug Valve	Quantity: <u> 1 </u> UOM: <u> Each </u>	Unit Price: <input type="text" value="\$11,000.00"/>	Total: <input type="text" value="\$11,000.00"/>
28	Type 1 ARV Vault	Quantity: <u> 2 </u> UOM: <u> Each </u>	Unit Price: <input type="text" value="\$17,700.00"/>	Total: <input type="text" value="\$35,400.00"/>
29	Type 2 ARV Vault	Quantity: <u> 6 </u> UOM: <u> Each </u>	Unit Price: <input type="text" value="\$27,100.00"/>	Total: <input type="text" value="\$162,600.00"/>
30	Type 3 ARV Vault	Quantity: <u> 6 </u> UOM: <u> Each </u>	Unit Price: <input type="text" value="\$25,800.00"/>	Total: <input type="text" value="\$154,800.00"/>
31	ARV Vent Stack Piping	Quantity: <u> 100 </u> UOM: <u> Linear Feet </u>	Price: <input type="text" value="\$60.00"/>	Total: <input type="text" value="\$6,000.00"/>
32	Remove and Replace Manhole	Quantity: <u> 1 </u> UOM: <u> Each </u>	Unit Price: <input type="text" value="\$81,000.00"/>	Total: <input type="text" value="\$81,000.00"/>
33	Connect to Existing 30-inch Force Main (STA 306+54)	Quantity: <u> 1 </u> UOM: <u> Each </u>	Unit Price: <input type="text" value="\$11,600.00"/>	Total: <input type="text" value="\$11,600.00"/>
34	Cut and Connect to Existing 8-inch Force Main (STA 201+59)	Quantity: <u> 1 </u> UOM: <u> Each </u>	Unit Price: <input type="text" value="\$7,300.00"/>	Total: <input type="text" value="\$7,300.00"/>
35	Cut and Connect to Existing 12-inch Force Main (STA 235+72)	Quantity: <u> 1 </u> UOM: <u> Each </u>	Unit Price: <input type="text" value="\$13,500.00"/>	Total: <input type="text" value="\$13,500.00"/>
36	Cut and Cap Existing 30-inch Force Main (C-43, Key Note 4)	Quantity: <u> 1 </u> UOM: <u> Each </u>	Unit Price: <input type="text" value="\$3,000.00"/>	Total: <input type="text" value="\$3,000.00"/>
37	Demo Existing Valve Boxes	Quantity: <u> 3 </u> UOM: <u> Each </u>	Unit Price: <input type="text" value="\$100.00"/>	Total: <input type="text" value="\$300.00"/>
38	Demo Existing Valve Vaults	Quantity: <u> 3 </u> UOM: <u> Each </u>	Unit Price: <input type="text" value="\$2,000.00"/>	Total: <input type="text" value="\$6,000.00"/>
39	Tree Protection	Quantity: <u> 1 </u> UOM: <u> Lump Sum </u>	Price: <input type="text" value="\$2,000.00"/>	Total: <input type="text" value="\$2,000.00"/>
40	Clearing and Grubbing	Quantity: <u> 1 </u> UOM: <u> Lump Sum </u>	Price: <input type="text" value="\$10,000.00"/>	Total: <input type="text" value="\$10,000.00"/>
41	Temporary Plugging of 54-inch Gravity Sewer	Quantity: <u> 2 </u> UOM: <u> Each </u>	Unit Price: <input type="text" value="\$1,500.00"/>	Total: <input type="text" value="\$3,000.00"/>

4 2	Line deleted as part of an Addendum		
4 3	Maintenance of Traffic	Quantity: <u> 1 </u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$200,000.00"/> Total: <input type="text" value="\$200,000.00"/>
4 4	Site Restoration, Method A	Quantity: <u> 5 </u> UOM: <u>Square Yard</u>	Price: <input type="text" value="\$12.00"/> Total: <input type="text" value="\$60.00"/>
4 5	Site Restoration, Method B	Quantity: <u>56630</u> UOM: <u>Square Yard</u>	Price: <input type="text" value="\$1.20"/> Total: <input type="text" value="\$67,956.00"/>
4 6	Site Restoration, Method C	Quantity: <u> 5 </u> UOM: <u>Square Yard</u>	Price: <input type="text" value="\$3.00"/> Total: <input type="text" value="\$15.00"/>
4 7	Line deleted as part of an Addendum		
4 8	Line deleted as part of an Addendum		
4 9	Bituminous Concrete: Trench Construction, Street	Quantity: <u>10160</u> UOM: <u>Square Yard</u>	Price: <input type="text" value="\$74.00"/> Total: <input type="text" value="\$751,840.00"/>
5 0	Bituminous Concrete: Private Parking Lots/Driveways/Public Path	Quantity: <u>3288</u> UOM: <u>Square Yard</u>	Price: <input type="text" value="\$79.00"/> Total: <input type="text" value="\$259,752.00"/>
5 1	Portland Cement Concrete Paving: Private Parking Lots / Driveways / Aprons	Quantity: <u> 10 </u> UOM: <u>Square Yard</u>	Price: <input type="text" value="\$200.00"/> Total: <input type="text" value="\$2,000.00"/>
5 2	Concrete Curb Removal and Replacement	Quantity: <u> 250 </u> UOM: <u>Linear Feet</u>	Price: <input type="text" value="\$44.00"/> Total: <input type="text" value="\$11,000.00"/>
5 3	Concrete Sidewalk	Quantity: <u> 100 </u> UOM: <u>Square Yard</u>	Price: <input type="text" value="\$80.00"/> Total: <input type="text" value="\$8,000.00"/>
5 4	Remove and Replace 36-inch Storm Pipe	Quantity: <u> 1 </u> UOM: <u>Lump Sum</u>	Price: <input type="text" value="\$2,800.00"/> Total: <input type="text" value="\$2,800.00"/>
5 5	Safety Fence, Extra as directed by Engineer	Quantity: <u> 100 </u> UOM: <u>Linear Feet</u>	Price: <input type="text" value="\$3.00"/> Total: <input type="text" value="\$300.00"/>
5 6	Dense Graded Aggregate - DGA, Extra as directed by Engineer	Quantity: <u> 100 </u> UOM: <u>Ton</u>	Price: <input type="text" value="\$25.00"/> Total: <input type="text" value="\$2,500.00"/>

57	No. 9 Crushed Stone, Extra as directed by Engineer Quantity: <u>100</u> UOM: <u>Ton</u> Price: <input type="text" value="\$25.00"/> Total: <input type="text" value="\$2,500.00"/>
58	No. 57 Crushed Stone, Extra as directed by Engineer Quantity: <u>100</u> UOM: <u>Ton</u> Price: <input type="text" value="\$25.00"/> Total: <input type="text" value="\$2,500.00"/>
59	No. 2 Crushed Stone, Extra as directed by Engineer Quantity: <u>100</u> UOM: <u>Ton</u> Price: <input type="text" value="\$25.00"/> Total: <input type="text" value="\$2,500.00"/>
60	Flowable (Controlled Density) Fill, Extra as directed by Engineer Quantity: <u>100</u> UOM: <u>Cubic Yard</u> Price: <input type="text" value="\$120.00"/> Total: <input type="text" value="\$12,000.00"/>
61	<i>Line deleted as part of an Addendum</i>
62	<i>Line deleted as part of an Addendum</i>
63	<i>Line deleted as part of an Addendum</i>
64	<i>Line deleted as part of an Addendum</i>
65	<i>Line deleted as part of an Addendum</i>
66	<i>Line deleted as part of an Addendum</i>
67	<i>Line deleted as part of an Addendum</i>
68	<i>Line deleted as part of an Addendum</i>
69	<i>Line deleted as part of an Addendum</i>
70	<i>Line deleted as part of an Addendum</i>
71	<i>Line deleted as part of an Addendum</i>
72	Allowance: Miscellaneous Site Improvements Quantity: <u>1</u> UOM: <u>Lump Sum</u> Price: <input type="text" value="\$1,000,000.00"/> Total: <input type="text" value="\$1,000,000.00"/>

Response Total: \$19,155,655.00