

THE AMERICAN INSTITUTE OF ARCHITECTS



AIA Document A310

Bid Bond

KNOW ALL MEN BY THESE PRESENTS, that we **Free Contracting, Inc.**, 1620 Old Frankfort Pike, Lexington KY 40504

as Principal, hereinafter called the Principal, and **Ohio Farmers Insurance Company**

a corporation duly organized under the laws of the State of Ohio

as Surety, hereinafter called the Surety, are held and firmly bound unto **Lexington Fayette Urban County Government**

as Obligee, hereinafter called the Obligee, in the sum of **Five Percent of Amount Bid**

Dollars (**\$ 5% of Bid**),

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for **Lower Griffin Gate Trunk Sewer**

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this **22nd** day of **November** **2016**

Amy Frabis
(Witness)

Free Contracting, Inc.

Rhonda Fieber (Principal) (Seal)
Rhonda Fieber / *President.*
(Title)

Lisa Hamilton
(Witness)

Ohio Farmers Insurance Company

Paula J. Hardin (Surety) (Seal)
Paula J. Hardin, **Attorney-in-Fact** (Title)

Westfield Insurance Co.
Westfield National Insurance Co.
Ohio Farmers Insurance Co.
Westfield Center, Ohio

General
Power
of Attorney

CERTIFIED COPY

Know All Men by These Presents, That WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, corporations, hereinafter referred to individually as a "Company" and collectively as "Companies," duly organized and existing under the laws of the State of Ohio, and having its principal office in Westfield Center, Medina County, Ohio, do by these presents make, constitute and appoint
SANDY Q. BLACK, CHRIS P. BARNETT, TERESA L. JOHNS, PAULA J. HARDIN, JOINTLY OR SEVERALLY

of LEXINGTON and State of KY its true and lawful Attorney(s)-in-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings, or other instruments or contracts of suretyship.

LIMITATION: THIS POWER OF ATTORNEY CANNOT BE USED TO EXECUTE NOTE GUARANTEE, MORTGAGE DEFICIENCY, MORTGAGE GUARANTEE, OR BANK DEPOSITORY BONDS.

and to bind any of the Companies thereby as fully and to the same extent as if such bonds were signed by the President, sealed with the corporate seal of the applicable Company and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney(s)-in-Fact may do in the premises. Said appointment is made under and by authority of the following resolution adopted by the Board of Directors of each of the WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY:

"Be it Resolved, that the President, any Senior Executive, any Secretary or any Fidelity & Surety Operations Executive or other Executive shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject to the following provisions:

The Attorney-in-Fact may be given full power and authority for and in the name of and on behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements of indemnity and other conditional or obligatory undertakings and any and all notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be as binding upon the Company as if signed by the President and sealed and attested by the Corporate Secretary."

"Be it Further Resolved, that the signature of any such designated person and the seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signatures or facsimile seal shall be void and binding upon the Company with respect to any bond or undertaking to which it is attached." (Each adopted at a meeting held on February 8, 2000).

In Witness Whereof, WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY have caused these presents to be signed by their National Surety Leader and Senior Executive and their corporate seals to be hereto affixed this 30th day of MARCH A.D., 2015.

Corporate
Seals
Affixed



WESTFIELD INSURANCE COMPANY
WESTFIELD NATIONAL INSURANCE COMPANY
OHIO FARMERS INSURANCE COMPANY

By: *Dennis P. Baus*

Dennis P. Baus, National Surety Leader and Senior Executive

State of Ohio
County of Medina ss.:

On this 30th day of MARCH A.D., 2015, before me personally came Dennis P. Baus to me known, who, being by me duly sworn, did depose and say, that he resides in Wooster, Ohio; that he is National Surety Leader and Senior Executive of WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, the companies described in and which executed the above instrument; that he knows the seals of said Companies; that the seals affixed to said instrument are such corporate seals; that they were so affixed by order of the Boards of Directors of said Companies; and that he signed his name thereto by like order.

Notarial
Seal
Affixed



David A. Kotnik

David A. Kotnik, Attorney at Law, Notary Public
My Commission Does Not Expire (Sec. 147.03 Ohio Revised Code)

State of Ohio
County of Medina ss.:

I, Frank A. Carrino, Secretary of WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Companies, which is still in full force and effect; and furthermore, the resolutions of the Boards of Directors, set out in the Power of Attorney are in full force and effect.

In Witness Whereof, I have hereunto set my hand and affixed the seals of said Companies at Westfield Center, Ohio, this 22nd day of November A.D., 2016.



Frank A. Carrino Secretary

Frank A. Carrino, Secretary

SECTION 00410 – BID FORM

Lower Griffin Gate Trunk Sewer

Division of Water Quality
Lexington-Fayette Urban County Government

LFUCG Bid No. 142-2016

1.01 GENERAL

Place: Lexington, Kentucky

Date: 11-22-16

The following Bid Form shall be followed exactly in submitting a Bid for this Work.

This Bid Form Submitted by Free Contracting, Inc
1620 Old Frankfort Pike, Lexington, KY 40504
(Name and Address of Bidder)

(Hereinafter called "Bidder"), organized and existing under the laws of the State of KY, doing business as a Corporation
"a corporation," "a partnership", or an "individual" as applicable

To: Lexington-Fayette Urban County Government
(Hereinafter called "Owner")
Office of the Director of Central Purchasing
200 East Main Street, Room 338
Lexington, KY 40507

The Bidder, in compliance with your Advertisement for Bids for the Lower Griffin Gate Trunk Sewer Lexington, Kentucky, having examined the Contract Documents including the Plans and Specifications with related documents, having examined the site for proposed Work, and being familiar with all of the conditions and any and all addendums surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth therein, and at the \$ 1,061,237.68 stated hereinafter. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this Bid is a part.

The Bidder hereby agrees to commence Work under this Contract on a date to be specified in a written "Notice to Proceed" of the Owner and to substantially complete the Project within three hundred sixty-five (365) consecutive calendar days. Bidder further agrees to pay liquidated damages, the sum of [\$1,000.00] for each consecutive day thereafter.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. 1 Date 11-4-16 Addendum No. ___ Date _____
Addendum No. 2 Date 11-9-16 Addendum No. ___ Date _____
Addendum No. ___ Date _____; Addendum No. ___ Date _____
Addendum No. ___ Date _____; Addendum No. ___ Date _____

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

1.02 LEGAL STATUS OF BIDDER

Bidder Free Contracting, Inc

Date 11-22-16

*A. A corporation duly organized and doing business under the laws of the State of KY,
for whom Rhonda Fister, bearing the
official title of President, whose signature is
affixed to this Bid is duly authorized to execute contracts.

*B. A Partnership, all of the members of which, with addresses are: (Designate general partners
as such)
~~_____~~
~~_____~~
~~_____~~
~~_____~~
~~_____~~

*C. An individual, whose signature is affixed to this Bid. (Print name)
~~_____~~
~~_____~~
~~_____~~

* The Bidder shall fill out the appropriate form and strike out the other two.

1.03 BIDDERS AFFIDAVIT

Comes the Affiant, Rhonda Fister, and after being first duly sworn, states under penalty of perjury as follows:

- A. His/her name is Rhonda Fister and he/she is the individual submitting the Bid or is the authorized representative of Free Contracting, Inc, the entity submitting the Bid (hereinafter referred to as "Bidder").
- B. Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the Bid is submitted, prior to award of the Agreement and will maintain a "current" status in regard to those taxes and fees during the life of the Agreement.
- C. Bidder will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the Agreement.
- D. Bidder has authorized the Division of Central Purchasing to verify the above-mentioned information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not been obtained.
- E. Bidder has not knowingly violated any provision of the campaign finance laws of the Commonwealth of Kentucky within the past five (5) years and the award of an Agreement to the Bidder will not violate any provision of the campaign finance laws of the Commonwealth.
- F. Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."
- G. Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.

[Handwritten Signature] /Pres.
Affiant Signature

STATE OF KY
COUNTY OF Fayette

The foregoing instrument was subscribed, sworn to and acknowledged before me by

Rhonda Fister on this the 22nd day of Nov, 2016.

My Commission expires: 8-13-19
Ammy Freibis
NOTARY PUBLIC, STATE AT LARGE

1.04 BID SCHEDULE

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of Bid. In all cases of discrepancies or math errors the amount written in for the unit price of an item shall govern.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

For a lump sum based bid, the item total is the bid amount the Owner uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Owner uses for bid comparison.

The Owner's decision on the bid amount is final.


BID SCHEDULE

Item	Description	Qty	Unit	Unit Price	Item Price
TOTAL BID (Items 1 thru 39)					\$ 1,061,237.68

TOTAL BID AMOUNT:

one million sixty one thousand two hundred
 thirty seven ^{and 08 cents} Dollars (\$) 1,061,237.68

Respectfully Submitted,

FIRM: Free Contracting, Inc
ADDRESS: 1120 Old Frankfort Pike
CITY/STATE/ZIP: Lexington, KY 40504
DATE: 11-22-16
BY: 
(must be original signature) Rhonda Fister
TITLE: President
PHONE: 859-255-2236 FAX: 859-259-0458
(area code, number & extension)
EMAIL ADDRESS: rhonda@freecontracting.com

OFFICIAL ADDRESS AND PHONE:

1120 Old Frankfort Pike
Lexington, KY 40504

_____ (Seal if Bid is by Corporation)

By signing this form you agree to all of the terms and associated forms.

1.05 STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Bid:

- A. Name of Bidder: Free Contracting, Inc
- B. Permanent Place of Business: 1620 Old Frankfort Pike, Lex. KY 40504
- C. When Organized: June 1993
- D. Where Incorporated: KY
- E. Financial Condition:

If specifically requested by the Owner, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the Owner's Division of Central Purchasing within seven (7) calendar days following the Bid opening.

- F. In the event the Agreement is awarded to the undersigned, Performance, Payment, Erosion and Sediment Control, and Warranty bonds will be furnished by:

_____ (Surety)

Signed: _____ (Representative of Surety)

- G. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
<u>Woodhill Trunk Sewer</u>	<u>Lexington</u>	<u>3,284,870.20</u>
<u>Lanes Run Sanitary</u>	<u>Georgetown</u>	<u>467,353.28</u>
<u>Ecton Park Sanitary</u>	<u>Lexington</u>	<u>737,437.50</u>
<u>Lawrenceburg Force Main</u>	<u>Frankfort</u>	<u>407,620.00</u>
_____	_____	_____

- H. The Bidder has now under contract and bonded the following projects:

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
<u>Rose St. Bike Lane</u>	<u>Lexington</u>	<u>253,220.10</u>
<u>Marguis Ave</u>	<u>Lexington</u>	<u>464,575.04</u>
<u>Sanitary Sewer</u>	_____	_____
_____	_____	_____
_____	_____	_____

1.05 STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Bid:

- A. Name of Bidder: Free Contracting, Inc.
- B. Permanent Place of Business: 1620
- C. When Organized: June 1993
- D. Where Incorporated: KY
- E. Financial Condition:

If specifically requested by the Owner, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the Owner's Division of Central Purchasing within seven (7) calendar days following the Bid opening.

- F. In the event the Agreement is awarded to the undersigned, Performance, Payment, Erosion and Sediment Control, and Warranty bonds will be furnished by:

Ohio Farmers Insurance Company (Surety)
 Signed: Paula Hendin (Representative of Surety)

- G. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
<u>Woodhill Trunk Sewer</u>	<u>Lexington</u>	<u>3,284,870.20</u>
<u>Lanes Run Sanitary</u>	<u>Georgetown</u>	<u>467,353.28</u>
<u>Ecton Park Sanitary</u>	<u>Lexington</u>	<u>737,437.50</u>
<u>Lawrenceburg Force Main</u>	<u>Frankfort</u>	<u>407,620.00</u>

- H. The Bidder has now under contract and bonded the following projects:

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
<u>Rose St. Bike Lane</u>	<u>Lexington</u>	<u>253,220.10</u>
<u>Marguis Ave Sanitary Sewer</u>	<u>Lexington</u>	<u>464,575.04</u>

I. List Key Bidder Personnel who will work on this Project.

<u>NAME</u>	<u>POSITION DESCRIPTION</u>	<u>NO. OF YEARS WITH BIDDER</u>
Martin Fister	General Superintendent	20+
Fletcher Gabbard	Project Superintendent	2+
_____	_____	_____
_____	_____	_____
_____	_____	_____

J. MWDBE Participation on current bonded projects under contract:

<u>SUBCONTRACTORS (LIST)</u>	<u>PROJECT (SPECIFIC TYPE)</u>	<u>MWDBE</u>	<u>% of WORK</u>
FCI is 100% DBE	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

(USE ADDITIONAL SHEETS IF NECESSARY)

K. We acknowledge that, if we are the apparent low Bidder, we may be required to submit to the Owner within seven (7) calendar days following the Bid Opening, a sworn statement regarding all office management and field management personnel. Additionally, if requested by the Owner, we will within seven (7) days following the request submit audited financial statements and loss history for insurance claims for the three (3) most recent years (or a lesser period if stipulated by the Owner)

1.06 LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the Owner to be executed, completed and submitted with the Bid Form. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of Bid.

<u>BRANCH OF WORK**</u> (List each major item)	<u>SUBCONTRACTOR</u>	<u>MWDBE (yes/no)</u>	<u>% of WORK</u>
1. _____	Name: _____	_____	_____
	Address: _____ _____		
2. _____	Name: _____	_____	_____
	Address: _____ _____		
3. _____	Name: _____	_____	_____
	Address: _____ _____		
4. _____	Name: _____	_____	_____
	Address: _____ _____		
5. _____	Name: _____	_____	_____
	Address: _____ _____		
6. _____	Name: _____	_____	_____
	Address: _____ _____		

** Such as: Grading, bituminous paving, concrete, seeding and protection, construction staking, etc.

1.06 LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the Owner to be executed, completed and submitted with the Bid Form. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of Bid.

BRANCH OF WORK** (List each major item)	SUBCONTRACTOR	MWDBE (yes/no)	% of WORK
1. <u>PAVING</u>	Name: <u>RAHDLER-DAVIES</u>	<u>NO</u>	<u>9% +/-</u>
	Address: _____ _____		
2. <u>CCTV</u>	Name: <u>PIPE EYES</u>	<u>NO</u>	<u>1% +/-</u>
	Address: _____ _____		
3. _____	Name: _____	_____	_____
	Address: _____ _____		
4. _____	Name: _____	_____	_____
	Address: _____ _____		
5. _____	Name: _____	_____	_____
	Address: _____ _____		
6. _____	Name: _____	_____	_____
	Address: _____ _____		

** Such as: Grading, bituminous paving, concrete, seeding and protection, construction staking, etc.

1.08 STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL: See attached Resumes'

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

* Include all officers, office management, Affirmative Action officials, and field management personnel.
Attach separate sheets if necessary.

1.09 EQUAL OPPORTUNITY AGREEMENT

The Law

- * Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- * Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and subcontractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- * Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.

- * Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.
- * Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.


The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause an Agreement to be canceled and the contractor may be declared ineligible for future consideration.


Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped, and aged persons.

Signature


Rhonda Fisher /pres.


Name of Business

The Entity (regardless of whether construction Contractor, non-construction Contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a positive, continuing program from itself and each of its sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any county, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) *The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;*
- (2) *The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;*
- (3) *The contractor will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and*
- (4) *The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.*

The Act further provides:

KRS 45.610. Hiring minorities - Information required

- (1) *For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.*
- (2) *Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.*

KRS 45.620. Action against contractor - Hiring of minority contractor or subcontractor

- (1) *If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.*
- (2) *If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 to 45.640.*
- (3) *The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.*

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

In the case of an Agreement exceeding \$250,000, the Contractor will be required within seven (7) days following the Bid Opening to furnish evidence that his work-force in Kentucky is representative of the available work-force in the area from which he draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the Contract.

1.10 MWDBE SUBCONTRACTOR PARTICIPATION FORM



OMB Control No: 2090-0030
 Approved: 8/13/2013
 Approval Expires: 8/31/2015

N/A FCT is 100% DBE

Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Participation Form

An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to its DBE subcontractors. This form gives a DBE¹ subcontractor² the opportunity to describe work received and/or report any concerns regarding the EPA-funded project (e.g., in areas such as termination by prime contractor, late payments, etc.). The DBE subcontractor can, as an option, complete and submit this form to the EPA DBE Coordinator at any time during the project period of performance.

Subcontractor Name		Project Name	
Bid/ Proposal No.	Assistance Agreement ID No. (if known)	Point of Contact	
Address			
Telephone No.		Email Address	
Prime Contractor Name		Issuing/Funding Entity:	

Contract Item Number	Description of Work Received from the Prime Contractor Involving Construction, Services, Equipment or Supplies	Amount Received by Prime Contractor

¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.

² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

EPA FORM 6100-2 (DBE Subcontractor Participation Form)

1.11 MWDBE SUBCONTRACTOR PERFORMANCE FORM



OMB Control No: 2090-0030
 Approved: 8/13/2013
 Approval Expires: 8/31/2015

NIA FCI is 100% DBE

Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Performance Form

This form is intended to capture the DBE¹ subcontractor's² description of work to be performed and the price of the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require its prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime contractor's bid or proposal package.

Subcontractor Name		Project Name	
Bid/ Proposal No.	Assistance Agreement ID No. (if known)	Point of Contact	
Address			
Telephone No.		Email Address	
Prime Contractor Name		Issuing/Funding Entity:	

Contract Item Number	Description of Work Submitted to the Prime Contractor Involving Construction, Services, Equipment or Supplies	Price of Work Submitted to the Prime Contractor
DBE Certified By: <input type="checkbox"/> DOT <input type="checkbox"/> SBA <input type="checkbox"/> Other: _____		Meets/ exceeds EPA certification standards? <input type="checkbox"/> YES <input type="checkbox"/> NO <input type="checkbox"/> Unknown

¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.

² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

EPA FORM 6100-3 (DBE Subcontractor Performance Form)

N/A FCI is 100% DBE

**Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Performance Form**

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

Prime Contractor Signature	Print Name
Title	Date

Subcontractor Signature	Print Name
Title	Date

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.

EPA FORM 6100-3 (DBE Subcontractor Performance Form)

1.12 MWDBE SUBCONTRACTOR UTILIZATION FORM



OMB Control No: 2090-0030
 Approved: 8/13/2013
 Approval Expires: 8/31/2015

NIA FCI is 100% DBE

Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Utilization Form

This form is intended to capture the prime contractor's actual and/or anticipated use of identified certified DBE¹ subcontractors² and the estimated dollar amount of each subcontract. An EPA Financial Assistance Agreement Recipient must require its prime contractors to complete this form and include it in the bid or proposal package. Prime contractors should also maintain a copy of this form on file.

Prime Contractor Name		Project Name	
Bid/ Proposal No.	Assistance Agreement ID No. (if known)	Point of Contact	
Address			
Telephone No.		Email Address	
Issuing/Funding Entity:			

I have identified potential DBE certified subcontractors	__ YES	__ NO	
If yes, please complete the table below. If no, please explain:			
Subcontractor Name/ Company Name	Company Address/ Phone/ Email	Est. Dollar Amt	Currently DBE Certified?

Continue on back if needed

¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.

² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)

N/A FCI is 100% DBE

**Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Utilization Form**

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

Prime Contractor Signature	Print Name
Title	Date

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)

1.13 MWDBE PARTICIPATION POLICY

PROJECT NAME: Lower Griffen Gate
Lexington-Fayette Urban County Government

LFUCG BID NO. 142-2016 BID DATE: 11-22-16

A. Name, address and telephone number of contact person on all MWDBE matters:

Prime Contractor's Name Free Contracting, Inc
Contact Person: Rhonda Fister
Address: 11220 Old Frankfort Pike, Lex. KY 40504
Phone: 859-255-2236 Cell: 859-621-6420
Email: rhonda@freecontracting.com
Total Contract Amount: 95 bid

B. Total dollar amount/percent of contract of DBE participation: _____

C. Total dollar amount/percent of contract of MBE participation: _____

D. Total dollar amount/percent of contract of WBE participation: _____

E. Are certifications* for each MWDBE ~~sub~~ contractor enclosed; if no, please explain:

Yes No _____

F. Are MWDBE subcontracts or letters of intent signed by both parties enclosed; if no, please explain: Yes No Free Contracting, Inc, prime contractor is DBE

G. List of DBE Subcontractors:

Name _____
Contact Person: _____
Address: _____
Phone: _____ Cell: _____
Email: _____
Type of Contract: _____
Work to be Done: _____
Amount: _____

H. List of MBE Subcontractors:

Name _____
Contact Person: _____
Address: _____
Phone: _____ Cell: _____
Email: _____
Type of Contract: _____
Work to be Done: _____
Amount: _____

I. List of WBE Subcontractors:

Name _____
 Contact Person: _____
 Address: _____
 Phone: _____ Cell: _____
 Email: _____
 Type of Contract: _____
 Work to be Done: _____
 Amount: _____

Attach additional sheets, if necessary.

*Self-certification: Self-certification of MWDBE firms will NOT be accepted as a valid form of certification of MWDBE status.

J. Information and documentation concerning efforts taken to comply with EPA's "six good faith efforts"

1. Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: <http://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx>.

The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. *Submit a copy of the list as documentation.*

2. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool.

The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response.

- a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. *Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, returned envelopes, certified mail return receipts, etc. as documentation.*

Company Name and Phone Number: _____

Area of Work Expertise: _____

Date of any Follow-Ups and Person Spoke to: _____

- b. Advertisements, if applicable: List each publication in which an announcement or notification was placed. *Submit a tear sheet of each announcement from each publication as documentation.*

Name of Publication: _____

Date(s) of Advertisement: _____

Specific Subcontract Areas Announced: _____

- c. Other, if applicable: List each notification method in which an announcement or outreach was used; list serve, public meeting, etc. *Submit applicable information to document effort.*

Method of Notification: NIA

Date(s) of Notification: _____

3. Consider in the contracting process whether firms competing for large contracts could subcontract with MWDBEs; including dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maximum participation by MWDBEs in the competitive process.

The prime contractor certifies that the project was broken into its basic elements (i.e. dirt hauling, landscaping, painting, pipe installation, material supplies, etc.) and that a determination was made whether it's economically feasible to bid the elements separately and that the analysis of this effort was documented with a short memo to the project file.

4. Establishing delivery schedules, where the requirement permits, which encourage participation by small and minority business, and women's business enterprises.

The prime contractor certifies that they established delivery schedules which would allow MWDBEs to participate in the projects.

5. Use the services and assistance of the Small Business Administration (SBA) and the Minority Business Development Agency (MBDA) of the U.S. Department of Commerce. The easiest way to utilize the services of SBA and MBDA is to visit their websites: www.sba.gov and www.mbda.gov and use the electronic tools available there or you may send the nearest SBA and MBDA office a certified letter that generally describes the solicitation, the dates it will be open, the types of vendors you are seeking and applicable SIC or NAIC codes if known. You may also use the services and assistance of the Kentucky Procurement Assistance Program (KPAP). The easiest way to utilize the services of KPAP is to send an email: ced.kpap@ky.gov and provide information on forthcoming opportunities available to MWDBEs.

The prime contractor certifies that the assistance of the SBA, MBDA, and/or KPAP was utilized. *Submit pages printed off the SBA and MBDA websites which evidence efforts to register a solicitation on those sites or submit copies of the letter send and certified mail receipt as documentation; submit copies of emails with KPAP as documentation.*

6. If a subcontractor awards any subcontracts, require the subcontractor to take the steps in numbers 1 and 5 above.

The prime contractor certifies that subcontractors used for this project will be required to follow the steps of the "six good faith efforts" as listed above.

Signature and Date:

To the best of my knowledge and belief, all "six good faith efforts" have been met and the information contained in this document is true and correct; the document has been duly authorized by the legal representative.



Signature



Print Name and Title

11-22-16

Date

- * The "six good faith efforts" were met by FCI, prime contractor, being a DBE and doing the majority of the contract. Some of the individual steps listed were not utilized or applicable as the prime contractor is 100%DBE

1.14 EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy of Free Contracting, Inc.
(Name of Bidder)

to assure that all applicants for employment and all employees are treated on a fair and equitable basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment advertising, layoff or termination, rates of pay and other forms of compensation, and selection for training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected class whenever feasible. This company also agrees to adhere to all applicable federal, state, and local laws relating to Equal Employment Opportunity for all individuals.

Name of Organization: Free Contracting, Inc Date 11/22/16

Categories	Total	White		Black		Other		Total	
		M	F	M	F	M	F	M	F
Administrators									
Professionals	2	1	1					1	1
Superintendents	1	1						1	
Supervisors									
Foremen									
Technicians									
Protective Service									
Para-Professionals									
Office/Clerical	2	1	1					1	1
Skilled Craft	4	4						4	
Service/Maintenance	2	2						2	
Total	11	9	2	0	0	0	0	9	2

Prepared By: Amy Fubio

1.16 EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE UBAN COUNTY GOVERNMENT CONTRUCTION PROJECT
(Use separate form for each Agency or Brokerage agreeing to provide coverage)

Names Insured: Free Contracting Inc.
 Address: 1620 Old Frankfort Pike, Lexington, KY 40504
 Project to be insured: Lower Griffen Gate Trunk Sewer

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Section 00600 - Bonds and Certifications, including all requirements, and conditions:

Article Items	Coverage	Minimum Limits and Policy Requirements	Limits Provided to Insured	Name of Insurer	A.M. Best's	
					Code	Rating
1.05.D.1	CGL	\$1,000,000/per occ., \$2,000,000/aggregate or \$2,000,000 combined single limit Requirements (a) through (e)	\$1,000,000 per occurrence \$2,000,000 aggregate	Westfield Ins. Co.	A	XV
1.05.D.1	Auto	Combined single \$1,000,000/per occ. aggregate Requirements (a) through (c)	\$1,000,000 CSL	Westfield Ins. Co.	A	XV
1.05.D.1	WC	\$ Statutory	Statutory	KEMI	A-	VIII
1.05.D.1	Employer's Liability	\$500,000	\$1,000,000	KEMI	A-	VIII

Section 00600 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting

PWM, a division of J Smith Lanier & Co.
 Agency or Brokerage
 360 E. Vine St, Ste 200
 Street Address
 Lexington, KY 40508
 City
 (859) 254-8023
 Telephone Number

Kevin Kelly
 Name of Authorized Representative
 Vice-President
 Title
Kevin Kelly
 Authorized Signature
 11/16/2016
 Date

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. If insurance is brokered, authorized signature must be that of authorized representative of insurer.

IMPORTANT: CONTRACT MAY NOT BE AWARDED IF A COMPLETED AND SIGNED COPY OF THIS FORM FOR ALL COVERAGES LISTED ABOVE IS NOT PROVIDED.

1.16 EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE UBAN COUNTY GOVERNMENT CONTRUCTION PROJECT
 (Use separate form for each Agency or Brokerage agreeing to provide coverage)

Names insured: _____
 Address _____
 Project to be insured: _____

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Section 00600 - Bonds and Certifications, including all requirements, and conditions:

Article Items	Coverage	Minimum Limits and Policy Requirements	Limits Provided to Insured	Name of Insurer	A.M. Best's	
					Code	Rating
1.05.D.1	CGL	\$1,000,000/per occ., \$2,000,000/aggregate or \$2,000,000 combined single limit Requirements (a) through (e)				
1.05.D.1	Auto	Combined single \$1,000,000/per occ. aggregate Requirements (a) through (c)				
1.05.D.1	WC	\$ _____ Statutory				
1.05.D.1	Employer's Liability	\$500,000				

Section 00600 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting

Agency or Brokerage _____ Name of Authorized Representative _____
 Street Address _____ Title _____
 City _____ Authorized Signature _____
 Telephone Number _____ Date _____

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. If insurance is brokered, authorized signature must be that of authorized representative of insurer.

IMPORTANT: CONTRACT MAY NOT BE AWARDED IF A COMPLETED AND SIGNED COPY OF THIS FORM FOR ALL COVERAGES LISTED ABOVE IS NOT PROVIDED.

1.17 DEBARRED FIRMS

PROJECT NAME: Lower Griffen Gate Trunk Sewer
LFUCG BID NO.: 142-2016


LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

All Bidders shall complete the Debarment Certification in duplicate and submit both copies to the Owner with the Bid Form. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban County Government, Division of Community Development within fourteen (14) days after Bid opening.

The undersigned hereby certifies that the firm of Free Contracting, Inc has not and will not award a subcontract, in connection with any Agreement awarded to it as the result of this bid, to any firm that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964, Executive Order 11246 As Amended or any Federal Law.

Free Contracting, Inc
Name of Firm Submitting Bid


Signature of Authorized Official Rhonda Fister

President
Title

11-22-16
Date

1.18 DEBARMENT CERTIFICATION

All Contractors/Subcontractors shall complete this certification.

The Contractor/Subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:


- 1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.
 - a) Have not within a three year period preceding this Bid been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
 - b) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
 - c. Have not within a three (3) year period preceding this Bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
- 2) Where the Contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

Firm Name: Free Contracting, Inc

Project: Lower Griffen Gate Trunk Sewer

Printed Name: Rhonda Fister

Title of Authorized Representative: President

Signature: 

Date: 11-22-16

1.19 CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty for not less than \$10,000 and not more than \$100,000 for each such failure.

Rhonda Fister, President

Typed Name & Title of Authorized Representative

Signature of Authorized Representative

Date

11-22-16

____ I am unable to certify to the above statements. My explanation is attached.

1.20 BID BOND

BID BOND

Bond Number: See Attached

KNOW ALL MEN BY THESE PRESENTS, that we _____

as principal (the "Principal") and _____

hereinto called Surety, are held and firmly bound unto

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507

as obligee (the "Obligee"), in the penal sum of _____ dollars for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for _____

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal within the period specified therein, or, if no period be specified, within ninety (90) days after opening, and the Principal shall enter into a contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or contract documents, or in the event of the failure of the Principal to enter into such contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference in money not to exceed the penal sum hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void; otherwise to remain in full force and effect. In no event shall the liability hereunder exceed the penal sum thereof.

PROVIDED AND SUBJECT TO THE CONDITION PRECEDENT, that any claim by Obligee under this bond must be submitted in writing by registered mail, to the attention of the Surety Law Department at the address above, within 120 days of the date of this bond. Any suit under this bond must be instituted before the expiration of one (1) year from the date of this bond. If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall apply.

DATED as of this _____ day of _____, 20_____.

WITNESS / ATTEST:

Principal (Secretary)

Principal

By: _____ (seal)
Name:
Title:

Surety (Secretary)

Surety

By: _____ (seal)
Name:
Title:

POWER OF ATTORNEY

(Attach to Bid Bond)

END OF SECTION

**Bid Schedule
Lower Griffin Gate Trunk Sewer**

BID ITEM NO.	UNIT DESCRIPTION	UNIT	APPROX. QUANTITY	UNIT PRICE	TOTAL AMOUNT BID
1	Mobilization	LS	1	20,000	20,000
2	Bonds and Insurance	LS	1	12,000	12,000
3	General Conditions	LS	1	10,000	10,000
4	Demobilization	LS	1	1,000	1,000
5	Erosion and Sediment Control and Conformance with SWPPP	LS	1	7,000	7,000
6A	15-inch (PVC) or 14-inch (DIP) Gravity Sewer Pipe, 0-6' depth	LF	101	85	8,585
6B	21-inch (PVC) or 20-inch (DIP, FRP) Gravity Sewer Pipe, 0-6' depth	LF	71	90	6,390
6C	21-inch (PVC) or 20-inch (DIP, FRP, PCCP) Gravity Sewer Pipe, 6.1'-10' depth	LF	895	95	85,025
6D	21-inch (PVC) or 20-inch (DIP, FRP, PCCP) Gravity Sewer Pipe, 10.1'-14' depth	LF	628	100	62,800
6E	21-inch (PVC) or 20-inch (DIP, FRP, PCCP) Gravity Sewer Pipe, greater than 14' depth	LF	400	105	42,000
6F	30-inch Gravity Sewer Pipe (DIP, FRP, PVC, PCCP), 6.1'-10' depth	LF	2,178	110	239,580
7	6-inch Force Main (DIP, PVC, PCCP)	LF	166	80	13,280
8A	Connect to existing 10-inch sewer	EA	1	200	200
8B	Connect to existing 15-inch sewer	EA	1	200	200
8C	Connect to existing 21-inch sewer	EA	1	400	400
8D	Connect to existing 30-inch sewer	EA	1	1000	1,000
9	Manhole Abandonment	EA	9	250	2250
10A	Standard Manhole w/Frames & Lids, 5 feet diameter, incl. infiltration pans(depth to 6 0')	EA	1	3000	3,000
10B	Standard Manhole w/Frames & Lids, 5 feet diameter, incl. infiltration pans(with 6.1' to 10.0' Extension)	EA	11	3500	38,500
10C	Standard Manhole w/Frames & Lids, 5 feet diameter, incl. infiltration pans(with 10.1' to 14.0' Extension)	EA	2	4000	8,000
10D	Standard Manhole w/Frames & Lids, 5 feet diameter, incl. infiltration pans(with 14.1' to 18.0' Extension)	EA	1	4500	4,500

**Bid Schedule
Lower Griffin Gate Trunk Sewer**

BID ITEM NO.	UNIT DESCRIPTION	UNIT	APPROX. QUANTITY	UNIT PRICE	TOTAL AMOUNT BID
10E	Standard Manhole w/Frames & Lids, 6 feet diameter, incl infiltration pans(depth to 6 0')	EA	2	4100	8,200
10F	Standard Manhole w/Frames & Lids, 8 feet diameter, incl infiltration pans(with 6 1' to 10.0' Extension)	EA	1	11,000	11,000
11A	Manhole Drop Connection (8"-10")	EA	1	2,000	2,000
11B	Manhole Drop Connection (24"-36")	EA	1	3,000	3,000
12	Connect FM to new MH	EA	1	200	200
13A	Cut and cap existing 6-inch CIP force main sewer	EA	1	65	65
13B	6" Wet Tapping Sleeve and Valve w/Line Stop (Hydra-Stop, or equal)	EA	1	7,000	7,000
13C	Cut and cap existing 15-inch sewer	EA	2	300	600
13D	Cut and cap existing 21-inch sewer	EA	2	600	1,200
14	Pipe Abandonment, Safeload, 6" Force Main	LF	250	1	250
15	Creek Crossing and Bank / Bed Restoration At Station 13+50	LS	1	3,200	3,200
16	Video Inspection of new sewer pipe	LF	4,439	1.85	8,212.15
17	Site Work Concrete, 3500 PSI	SY	10	45	450
18	Bituminous Concrete: Trench Construction, Street	SY	50	154	7,700
19	Seeding, Temporary, Extra as directed by Engineer	SY	4,000	.25	1,000
20	Seeding, Permanent	SY	8,000	1.95	15,600
21	Dense Graded Aggregate - DGA, Extra as directed by Engineer	Ton	75	22	1,650
22	No. 9 Crushed Stone, Extra as directed by Engineer	Ton	75	22	1,650
23	No. 57 Crushed Stone, Extra as directed by Engineer	Ton	75	22	1,650
24	No. 2 Crushed Stone, Extra as directed by Engineer	Ton	75	22	1,650
25	Safety Fence	LF	2,500	5	12,500

**Bid Schedule
Lower Griffin Gate Trunk Sewer**

BID ITEM NO.	UNIT DESCRIPTION	UNIT	APPROX. QUANTITY	UNIT PRICE	TOTAL AMOUNT BID
26	Bypass Pumping Setup, ≥18-inch <24-inch Sewer Line	EA	3	.01	.03
27	Bypass Pumping, ≥18-inch <24-inch Sewer Line	HR	50	.01	.50
28	Maintenance of Traffic	LS	1	2000	2,000
29	Combination Vacuum/Hydraulic Jet/Hydro Excavator, extra as directed by Engineer	HR	10	225	2,250
30	Backhoe/Extend-a-hoe, extra as directed by Engineer	HR	140	50	7,000
31	Hoe Ram, extra as directed by Engineer	HR	10	100	1,000
32A	Dump Truck, Single Axle, extra as directed by Engineer	HR	10	50	500
32B	Dump Truck, Tandem or Tri-Axle, extra as directed by Engineer	HR	10	55	550
33A	Large Track Hoe, CAT 311 or Equivalent, extra as directed by Engineer	HR	10	55	550
33B	Small Track Hoe, CAT 301 6C or Equivalent, extra as directed by Engineer	HR	10	50	500
34	Skid-Steer Loader, extra as directed by Engineer	HR	10	50	500
35	Roller/Compactor, extra as directed by Engineer	HR	10	50	500
36	Rock Removal	CY	1,850	84	155,400
37	Construction Traffic Creek Crossing	LS	1	26000	26,000
38	Trail Reconstruction	SY	3,000	20	60,000
39	Allowance Misc. Site Improvements	LS	1	\$150,000.00	\$150,000
Total Amount Bid (Items 1 Thru 39)					1,061,237. ⁶⁸
Total Base Bid Amount (In Words): <u>one million sixty one thousand two hundred thirty seven dollars and sixty eight cents.</u>					

Rhonda W. Fister, PE
President, Free Contracting, Inc.
Years of Experience: 32
Years with Firm: 23

Education

B.S., Civil Engineering, University of Kentucky; 1985
B.S., Physics, Eastern Kentucky University; 1984

Registration

Professional Engineer, KY

Experience, Free Contracting, Inc. (1993-2013)

Ms. Fister has 32 years of engineering design, surveying and construction experience. For the past 23 years she has been sole officer and owner of Free Contracting, Inc., a heavy construction firm in Central Kentucky, since its incorporation in 1993. While building the small firm, she has been involved in all aspects of business management including overseeing projects with universities, local municipalities, state and federal governments such as USDA, LFUCG, Univ. of Kentucky and KDOT. Projects have evolved from small storm and sanitary sewer projects to larger road construction projects, dam construction and dam repairs.

Construction

As a prime contractor, Ms. Fister was involved in the construction of the following projects:

- Sungold Ditch Drainage Improvements, MSD; Louisville, Kentucky
- Lexington Community College Drainage Improvement, UK; Lexington, Kentucky
- Watsonville Road Sanitary Collectors, MSD; Louisville, Kentucky
- Irvine Pump Stations, City of Irvine; Irvine, Kentucky
- KY 177 Landslide Correction, KDOT; Morning View, Kentucky
- Blue Lick State Park, retaining wall, grade, drain and surface, KDOT; Robertson Co., KY
- Linkbelt, grade and drain; Lexington, Kentucky
- St. Luke Methodist Church; Lexington, Kentucky
- Suburban Mobile Home Park Expansion; Lexington, Kentucky
- Grant Co., Grade and Drain, KDOT; Dry Ridge, Kentucky
- Crestview Sanitary Sewer; Nicholasville, Kentucky
- Scott Co., Grade and Drain, KDOT; Georgetown, Kentucky
- West Hickman Trunk Sewer, Sanitary Sewer Rehabilitation, LFUCG; Lexington, KY
- Boston Rd./Halifax Drive, Sanitary Sewer, LFUCG; Lexington, KY
- Scott Co., Water Line; Georgetown, KY
- Bluegrass Mental Health, Sanitary Sewer; Lexington, KY
- Coldstream Park, Jogging Path, Lexington, KY.
- Dorseyville, Waterline, Carlisle, KY.
- Miller St. Redevelopment, Grade, Drain, Surface, Millersburg, KY.
- Limestone/Short Street Redevelopment, Lexington, KY.
- Water Service for Indoor Recreation Center, Georgetown, KY.
- 2000 Sanitary Sewer Manhole Rehab, Georgetown, KY
- Cherry Blossom Pump Station, Georgetown, KY
- North Elkhorn Watershed Sanitary Trunk Sewer, Lexington, KY
- Laco Drive Roadway Improvements, Lexington, KY
- Quality Dr./McClellan Circle Entrance Improvements and Signalization, Georgetown, KY
- Nelson, Co., KDOT, Grade and Drain, New Haven, KY

- Logston Lane Roadway Improvements, Berea, KY
- Winburn Estates Sewer Addition, Lexington, KY
- Boyd Co., US 60, Grade, Drain and Asphalt Surface, Ashland, KY
- Mammoth Cave National Park, Storm Filters, Mammoth Cave, KY
- Bourbon/Montgomery Co., Scour Mitigation, Jeffersonville, KY
- Frankfort Wastewater Treatment Plant Improvements, Frankfort, KY 40601
- Emergency Guide Walls Repairs Lock & Dam #6 – Kentucky River; Woodford County, KY
- Emergency Abutment Repairs Kentucky River Lock & Dam #3; Owen County, KY
- Morehead - Olive Hill Road (US 60) Replace Bridge and Approaches at Fleming Fork - Grade, Drain, and surfacing, KDOT; Carter County, KY
- Water Treatment Plant Improvements Lagoon Expansion and Effluent Relocation; Augusta, KY
- Pump Station Improvements Southwestern Bracken County Water Project; Bracken County, KY
- Emergency Guide Wall Repair on KY river at Lock #6, Woodford, KY
- Lock and Dam #3 Repairs, Owen, KY
- Evans Mill Drainage Improvements, Lexington, KY
- Stoney Point Road Bridge Replacement, North Middletown, KY
- Huguelet Drive Extension at UK, Lexington, KY
- Lower Glendover West Drainage Improvements, Lexington, KY
- KY Horse Park Utility Relocation, Lexington, KY
- Lake Dredging at Natural Bridge State Park, Powell Co, KY
- Woodford Co. Rockfall Correction, KDOT, Versailles, KY
- Pigeon Roost Creek Earthen Dam, McKee, KY
- Fox Creek RCC Dam Repair, Flemingsburg, KY
- Mammoth Cave Filter Replacement, Mammoth Cave, KY
- Culvert Extension, Morehead State University, Morehead, KY
- Bel-Air Sanitary Sewer, Winchester, KY
- Soccer Field & Access Rd., Morehead State University, Morehead, KY
- Ecton Park Sanitary Sewer Replacement, Lexington, KY
- Bob-O-Link Trunk Sewer Replacement, Lexington, KY
- Idle Hour Trunk Sewer Replacement, Lexington, KY
- Woodford Co. Food Bank, Versailles, KY
- Blue Sky Treatment Plant Demo & Lagoon Dewatering, Lexington, KY
- Hughes Ave Sewer Replacement, Winchester, KY
- Hillenmeyer Pump Station Decommission, Lexington, KY

Experience, Ky. Department of Transportation, Division of Materials (1990-91)

Materials

As project engineer with KDOT, Ms. Fister was involved with the inspection, testing and approval of all materials and their suppliers used in KDOT projects.

- Bituminous materials, plant inspection, mix design, lab and field testing of asphalt mixtures
- Concrete materials testing and approval
- Cement materials testing and approval
- Aggregate materials testing and approval
- Soils testing

Experience Ky. Department of Transportation, Division of Construction (1987-89)

Construction

As a project engineer or project manager, Ms. Fister's experience included construction stakeout, inspection and supervision for the following construction projects:

- Nicholasville By-Pass, box culverts, 2 railroad bridges, 5 miles grade, drain and surfacing, new construction, KDOT; Nicholasville, Kentucky
- South Broadway Underpass, railroad bridge, grade, drain and surfacing, storm and sanitary sewer relocation, anchor tie-back concrete retaining wall, KDOT; Lexington, KY
- Russell Cave Road Reconstruction, 3 miles grade, drain and surfacing, KDOT; Lexington, KY
- West Hickman Bridge, bridge construction, Man-O-War Boulevard, KDOT; Lexington, KY
- Man-O-War Boulevard Widening, 4 miles grade, drain and surfacing, KDOT; Lexington, KY

Experience, Ky. Department of Transportation, Division of Design (1985-86)

Design

As KDOT project engineer, Ms. Fister was involved with preliminary and final design of construction plans, final right of way, field surveys, cost estimates, specifications, and/or reports for the following projects:

- Various I-75 Slope Stabilizations, Kentucky
- Various I-71 Slope Stabilizations, Kentucky
- Bridge Replacement, Berry, Kentucky
- Bridge Replacement, 1132 Eagle Creek, Grant Co., Kentucky

Experience, GRW Engineers, Inc., (1984-85)

Design

As an engineering technician, Ms. Fister was involved with preliminary and final design of construction plans, final right of way plans and reports for the following projects:

- 14 miles of AA Highway, Kentucky
- Various restaurant site plans

Martin D. Fister, PE, PLS
General Superintendent
Years of Experience: 42
Years with Firm: 23

Education

B.S., Civil Engineering, University of Kentucky, 1977

Registration

Professional Engineer, KY

Professional Land Surveyor, KY

Experience

Mr. Fister has 42 years of engineering, surveying and construction experience throughout the southeastern United States. He has served as project manager, project engineer, project surveyor, and construction project superintendent for a broad range of projects. His responsibilities have also included preliminary engineering design; evaluation of design alternatives; construction cost estimates; engineering surveys; final engineering design; planning; construction stakeout; site development; Projects have ranged upwards of \$5,000,000.

As prime contractor or project superintendent, Mr. Fister was deeply involved in the construction phase of the following projects:

- Man-O-War Gabion Drainage Improvements Lexington, KY
- 1990 Sanitary Sewer Rehabilitation Lexington, KY
- Phillips Lighting Storm Sewer Rehabilitation Danville, KY
- Thoroughbred Park Storm Sewers Lexington, KY
- Masterson Station Park Equipment Installation Lexington, KY
- Southland Drive Sanitary Sewers Lexington, KY
- Versailles Road Sanitary Sewers Lexington, KY
- Parkers Mill Road Grade and Drain Lexington, KY
- 1991 Sanitary Sewer Rehabilitation Lexington, KY
- Higbee Mill Sewage Treatment Plant Lexington, KY
- 1992 Sanitary Sewer Rehabilitation Lexington, KY
- Group 'B' Storm Sewers Construction Lexington, KY
- Coldstream Farm Pump Station Rehabilitation Lexington, KY
- Roll Call Center Pump Station, Force Main, Lexington, KY
- Henry Clay Boulevard Storm Sewers Lexington, KY
- Clays Mill Pump Station Lexington, KY
- 1993 Sanitary Sewer Rehabilitation Lexington, KY
- 1993 Lexington Manhole Rehabilitation Lexington, KY
- Stadium Bleacher Replacement Richmond, KY
- Alumni Drive Storm Drainage Lexington, KY
- Gainsborough Farm Phase III Waterlines Versailles, KY
- Sungold Ditch Drainage Improvements Louisville, KY
- Kentucky 144 Interceptor Sanitary Sewer Relocation Lawrenceburg, KY
- Lexington Community College Drainage Improvements Lexington, KY
- Watsonville Road Sanitary Collectors Louisville, KY
- HWEA Waterline Extension Hopkinsville, KY
- Irvine Kentucky Pump Stations Irvine, KY
- Kenton County, Grade and Drain, KDOT Morning View, KY

- Blue Lick State Park Parking Lot Construction, KDOT Carlisle, KY
- Linkbelt Factory Expansion Lexington, KY
- Suburban Mobile Home Park Expansion; Lexington, KY
- Grant County, Grade and Drain, KDOT Dry Ridge, KY
- Crestview Sanitary Sewer Construction Nicholasville, KY
- US 25 in Scott Co.; road reconstruction Georgetown, KY
- KY Turf Irrigation Lake Construction Lexington, KY
- West Hickman Sanitary Trunk Sewer, LFUCG Lexington, KY
- Boston Road/Halifax Drive Sanitary Sewers, LFUCG Lexington, KY
- Scott County Water Line Georgetown, KY
- Bluegrass Mental Health; Sanitary, asphalt, curb Lexington, KY
- Coldstream Park Jogging Path Lexington, KY
- Indoor Recreation Center, water 16" DIP Georgetown, KY
- Cherry Blossom Pump Station Georgetown, KY
- Dorseyville; waterline, asphalt, curb Carlisle, KY
- Limestone/Short Street Renovations; Lexington, KY
- 2000 San. Sewer Rehab Georgetown, KY
- North Elkhorn Watershed San. Sewer Lexington, KY
- Laco Dr. Roadway Improvements Lexington, KY
- Quality Dr./McClellan Circle Entrance and Signals Georgetown, KY
- Nelson Co., KDOT; sanitary, storm, asphalt, curbs, walls New Haven, KY
- Logston Lane Roadway Improvements; Sanitary, storm, asphalt, curb Berea, KY
- Winburn Estates Sewer Addition; Lexington, KY
- Boyd Co., KDOT; sanitary, storm, asphalt, curbs, walls Ashland, KY
- Mammoth Cave National Park, Stormfilters Mammoth Cave, KY
- Bourbon/Montgomery Co, Scour Mitigation Jeffersonville, KY
- Frankfort Wastewater Treatment Plant Improvements Frankfort, KY
- Emergency Guide Wall Repairs Lock & Dam #6 Versailles, KY
Kentucky River, Woodford County
- Emergency Abutment Repairs Kentucky River Monterey, KY
Lock & Dam #3, Owen County
- Morehead - Olive Hill Road (US 60) Replace Bridge Morehead, KY
And Approaches at Fleming Fork, KDOT; Carter County
- Water Treatment Plant Improvements Lagoon Expansion Augusta, KY
And Effluent Relocation
- Pump Station Improvements Southwestern Bracken Brooksville, KY
County Water Project
- Morehead-Olive Hill Rd at Fleming Fork Creek Carter, KY
- Emergency Guide Wall Repair on KY river at Lock #6 Woodford, KY
- The Downs Subdivision Boone, KY
- Evans Mill Drainage Improvements Lexington, KY
- Stoney Point Road Bridge Replacement North Middletown, KY
- Huguelet Drive Extension at UK Lexington, KY
- Lower Glendover West Drainage Improvements Lexington, KY
- KY Horse Park Utility Relocation Lexington, KY
- Lake Dredging at Natural Bridge State Park Powell Co, KY
- Temporary Emergency Entrance at UK Lexington, KY
- Woodford Co. Rockfall Correction Versailles, KY
- Pigeon Roost Creek Watershed FRS #3;earthfill dam McKee, KY
- Old Frankfort Pike Roundabout Lexington, KY
- Main Licking River Raw Water Intake Improvements Cynthiana, KY
- Locust Trace Agri-Science Farm Lexington, KY

- Perimeter Fencing Capital City Airport Frankfort, KY
- Fox Creek MPS #4 Flemingsburg, KY
- Mammoth Cave Filter Replacement Mammoth Cave, KY
- Culvert Extension, MSU Morehead, KY
- Bel-Air Sanitary Sewer Winchester, KY
- Soccer Field & Access Rd., MSU Morehead, KY
- Ecton Park Sanitary Sewer Replacement Lexington, KY
- Bob-O-Link Trunk Sewer Replacement Lexington, KY
- Idle Hour Trunk Sewer Replacement Lexington, KY
- Woodford Co. Food Bank, Versailles, KY
- Blue Sky Treatment Plant Demo & Lagoon Dewatering Lexington, KY
- Hughes Ave Sewer Replacement Winchester, KY
- Hillenmeyer Pump Station Decommission Lexington, KY

Work Related Education

Work Zone Flagger
 KY Erosion Prevention and Sediment Control Program
 Inspector and Testing Course
 OSHA 30 hour General Industry Course
 Fire Extinguisher Education
 Jobsite Accident Prevention
 Proper Lifting Techniques
 Proper Selection, Use and Maintenance of PPE
 Competent Person Training
 Construction Quality Management for Contractors with the
 U.S. Army Corps of Engineers
 CPR
 First Aid
 Bloodborne Pathogens

FLETCHER W. GABBARD

521 Reed Lane
Lexington, KY 40503

Cell: 859-621-9833
Email: fletcher@freecontracting.com

CONTRACTING PROFESSIONAL

GENERAL CONTRACTING | CONSTRUCTION MANAGEMENT | PROJECT PERFORMANCE

Experienced project manager brings 20+ years of expertise to the table in pursuit of a Senior-level Contracting position. My ability to develop and implement feasible timelines and budgets, along with my ability to effectively lead cross-functional teams, has led to my career progression. Proven track record of success in budgeting, coordinating, and directing all planning and building phases of construction projects. I am a strong communicator with effective interpersonal skills, building good rapport with individuals in work process, and providing a sense of commitment and contribution to the overall success of team objectives. Highly motivated self-starter with a tireless drive and energy; leads by example with a sound professional attitude, strong work ethic, and pride in personal performance. I am looking to utilize my background in construction management to take that next step in my career with a respected organization that rewards leadership, performance, and results.

AREAS OF EXPERTISE

- Employee Relations
- Scheduling & Time Management
- Bid Negotiation
- Quality Control
- Recruitment & Selection
- Project Management
- Contract Negotiation
- Logistics Management
- Organizational Management
- Training & Development
- Budget Management
- Specification Knowledge

PROFESSIONAL EXPERIENCE

FREE CONTRACTING, INC., LEXINGTON, KY PROJECT MANAGER

2012 - PRESENT

- Provide management oversight for all phases of construction projects, including coordinating workers, materials and equipment, and ensuring specifications are being followed and work is proceeding on schedule and within budget.
- Review blueprints, schematics, project and building plans to divide construction activities into logical steps, budgeting time to meet established guidelines.
- Work closely with vendors and suppliers, overseeing supply ordering under strict budgetary constraints while controlling inventory through shortage and loss prevention initiatives.
- Analyze and administer construction contracts, obtaining all necessary permits and licenses adhering to proper codes and standards.

MOORE-GABBARD-BRIDGES GENERAL CONTRACTING, INC., LEXINGTON, KY OWNER

2005 – 2012

- Purchased Ira Tupts Contracting, Inc. and changed name to Moore-Gabbard-Bridges; 49% stock holder.
- Provide management oversight for all phases of construction projects, including coordinating workers, materials and equipment, and ensuring specifications are being followed and work is proceeding on schedule and within budget.
- Review blueprints, schematics, project and building plans to divide construction activities into logical steps, budgeting time to meet established guidelines.
- Monitor all building systems, including fire-protection, electrical, plumbing, air conditioning and heating specifications, and modifying accordingly given project parameters.
- Hire, fire, train, supervise, and monitor a staff and subcontractors, overseeing numerous, simultaneous projects and personnel for residential and commercial projects.
- Work closely with vendors and suppliers, overseeing supply ordering under strict budgetary constraints while controlling inventory through shortage and loss prevention initiatives.
- Analyze and administer construction contracts, obtaining all necessary permits and licenses adhering to proper codes and standards.
- Implement safety processes and procedures, ensuring subcontractors have necessary safety equipment while monitoring working conditions to provide a safe environment for workers.

IRA TUPTS CONTRACTING, INC., LEXINGTON, KY
SUPERINTENDENT/PROJECT MANAGER

1995 – 2005

- Reviewed, negotiated and awarded bids, ensuring cost contingencies and all budget line items remained in positive standings by verifying subcontractor material, labor, and OH&P cost.
- Liaised with architects, engineers, and building consultants to ensure all issues were addressed and in compliance with set standards and specifications.
- Analyzed plans, prepared specifications, and estimated project costs.
- Ensured specifications were being followed and work was proceeding on schedule and within budget.
- Created, designed, and implemented programs from initial presentation to inception to final project stages, adjusting to any midstream adjustments or alterations indicated by clients.
- Worked hand-in-hand with vendors and suppliers, ensuring strict cost control of supplies.
- Monitored working conditions to ensure safety processes and procedures were being followed.
- Managed site superintendents daily to discuss project costs, schedule, and delivery concerns, administering site meetings covering multiple projects.

FLETCHER W. GABBARD – PAGE 2

PROFESSIONAL EXPERIENCE – CONTINUED

FLETCHER CONSTRUCTION CO. INC., LEXINGTON, KY
OWNER

1993 – 1995

- Responsible for the overall operations management of company.
- Prepared bids, negotiations, and signed contracts with clients.
- Developed and oversaw workforce planning initiatives, while maintaining the master schedule to ensure labor was allocated for projects and budgets were prepared accordingly.
- Managed new and existing projects from implementation to completion, meeting with key internal and external decision makers and clients on feasibility of project timelines and parameters.
- Acquired a portfolio of several successful projects through business development efforts and creating long-term relationships.
- Responsible for all controllership activities such as accounts payable, receivables, and payroll.

McGEE CONSTRUCTION, LEXINGTON, KENTUCKY
1991 – 1993
SUPERINTENDENT

WILLIAM FINNIE AND ASSOCIATES, LEXINGTON, KENTUCKY
1985 – 1991
INSTRUMENT OPERATOR

Amy L. Frebis
Business Manager
Years of Experience: 26
Years with Firm: 19

Education

B.A., Middle School Education, Morehead State University, 1995
A.S., Maysville Community College, 1991

Experience

Ms. Frebis has 26 years of experience in business and management positions. She has been Business Manager for Free Contracting Inc. for the past 19 years. Her experience is varied and involves business, financial and project management. She is experienced in acquisition of applicable permits, coordination with governing agencies, material suppliers, subcontractors and engineering firms. Her role is key from project startup to completion.

Project Experience

- Lexington Community College Drainage Improvement, UK; Lexington, Kentucky
- Watsonville Road Sanitary Collectors, MSD; Louisville, Kentucky
- Irvine Pump Stations, City of Irvine; Irvine, Kentucky
- KY 177 Landslide Correction, KDOT; Morning View, Kentucky
- Blue Lick State Park, retaining wall, grade, drain and surface, KDOT; Robertson Co., KY
- Linkbelt, grade and drain; Lexington, Kentucky
- St. Luke Methodist Church; Lexington, Kentucky
- Suburban Mobile Home Park Expansion; Lexington, Kentucky
- Grant Co., Grade and Drain, KDOT; Dry Ridge, Kentucky
- Crestview Sanitary Sewer; Nicholasville, Kentucky
- Scott Co., Grade and Drain, KDOT; Georgetown, Kentucky
- West Hickman Trunk Sewer, Sanitary Sewer Rehabilitation, LFUCG; Lexington, KY
- Boston Rd./Halifax Drive, Sanitary Sewer, LFUCG; Lexington, KY
- Scott Co., Water Line; Georgetown, KY
- Bluegrass Mental Health, Sanitary Sewer; Lexington, KY
- Coldstream Park, Jogging Path, Lexington, KY.
- Dorseyville, Waterline, Carlisle, KY.
- Miller St. Redevelopment, Grade, Drain, Surface, Millersburg, KY.
- Limestone/Short Street Redevelopment, Lexington, KY.
- Water Service for Indoor Recreation Center, Georgetown, KY.
- 2000 Sanitary Sewer Manhole Rehab, Georgetown, KY
- Cherry Blossom Pump Station, Georgetown, KY
- North Elkhorn Watershed Sanitary Trunk Sewer, Lexington, KY
- Laco Drive Roadway Improvements, Lexington, KY
- Quality Dr./McClellan Circle Entrance Improvements and Signalization, Georgetown, KY
- Nelson, Co., KDOT, Grade and Drain, New Haven, KY
- Logston Lane Roadway Improvements, Berea, KY
- Winburn Estates Sewer Addition, Lexington, KY
- Boyd Co., US 60, Grade, Drain and Asphalt Surface, Ashland, KY
- Mammoth Cave National Park, Storm Filters, Mammoth Cave, KY
- Bourbon/Montgomery Co., Scour Mitigation, Jeffersonville, KY
- Frankfort Wastewater Treatment Plant Improvements, Frankfort, KY 40601
- Emergency Guide Walls Repairs Lock & Dam #6 – Kentucky River; Woodford County, KY
- Emergency Abutment Repairs Kentucky River Lock & Dam #3; Owen County, KY

- Morehead - Olive Hill Road (US 60) Replace Bridge and Approaches at Fleming Fork - Grade, Drain, and surfacing, KDOT; Carter County, KY
- Water Treatment Plant Improvements Lagoon Expansion and Effluent Relocation; Augusta, KY
- Pump Station Improvements Southwestern Bracken County Water Project; Bracken County, KY
- Emergency Guide Wall Repair on KY river at Lock #6; Woodford, KY
- Lock and Dam #3; Owen, KY
- Evans Mill Drainage Improvements; Lexington, KY
- Stoney Point Road Bridge Replacement; North Middletown, KY
- Huguelet Drive Extension at UK; Lexington, KY
- Lower Glendover West Drainage Improvements; Lexington, KY
- KY Horse Park Utility Relocation; Lexington, KY
- Lake Dredging at Natural Bridge State Park; Powell Co, KY
- Woodford Co. Rockfall Correction, KDOT; Versailles, KY
- Pigeon Roost Creek Watershed FRS #3; McKee, KY
- Old Frankfort Pike Roundabout; Lexington, KY
- Main Licking River Raw Water Intake Improvements; Cynthiana, KY
- Locust Trace Agri-Science Farm; Lexington, KY
- Perimeter Fencing Capital City Airport; Frankfort, KY
- Fox Creek MPS #4; Flemingsburg, KY
- Mammoth Cave Filter Replacement, Mammoth Cave, KY
- Culvert Extension, MSU, Morehead, KY
- Bel-Air Sanitary Sewer, Winchester, KY
- Soccer Field & Access Rd., MSU, Morehead, KY
- Ecton Park Sanitary Sewer Replacement, Lexington, KY
- Bob-O-Link Trunk Sewer Replacement, Lexington, KY
- Idle Hour Trunk Sewer Replacement, Lexington, KY
- Woodford Co. Food Bank, Versailles, KY
- Blue Sky Treatment Plant Demo & Lagoon Dewatering, Lexington, KY
- Hughes Ave Sewer Replacement, Winchester, KY
- Hillenmeyer Pump Station Decommission, Lexington, KY

Company Name	Address	City	State	Zip	Phone	Fax	Website	Year Founded	Employees	Revenue	Industry	Business Type
Gold Shield Transportation	765 Miles Post Way	Leavenworth	KY	40510			goldshield@goldshield.net	1998	40	\$1.2M	Transportation	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
GPO Telecom, Inc	530 S. Main St., Suite 2143	Alton	OH	44311			gpo@alton.com	1998	40	\$1.2M	Telecommunications	Woman-owned Business Enterprise
Green Business Solutions	19453 Fiddlers View Drive	Tempe	FL	33447			greenbusiness@greenbusiness.com	2005	40	\$1.2M	Business Services	Woman-owned Business Enterprise, African-American Business Enterprise
Green's Toyota Lexington	830 East New Circle Road	Lexington	KY	40505			greenstoyota.com	1998	40	\$1.2M	Automotive Sales	Woman-owned Business Enterprise
Green Valley	9750 Ashcroft Road	Aberdeen	NC	28315			greenvalley.com	1998	40	\$1.2M	Manufacturing	Woman-owned Business Enterprise
Green Valley Enterprises	3500 West of Cow Road, Ste. 201	Lexington	KY	40505			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	950 West New Circle Road	Lexington	KY	40511			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise
Green Valley Enterprises	3745 N. Broadway	Lexington	KY	40505			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	333 West Vine Street	Lexington	KY	40507			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	4400 East Main Street	Lexington	KY	40504			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	920 Curtis Street, #P28	Paris	KY	40361			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	431 BAYVIEW AVE	Annville	PA	17001			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	2185 Tenth St.	Richmond	VA	23221			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	10100 Oldham Road, Ste. 101	Richmond	VA	23232			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	3111 Greenway Blvd	Richmond	VA	23222			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	499 Peachtree Rd	Atlanta	GA	30308			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	155 East Main St., Suite 120	Lexington	KY	40507			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	11740 Commonwealth Dr	Louisville	KY	40299			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	721 S. Hamilton St	Louisville	KY	40204			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	14 Five Mile River Road	Darien	CT	06030			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	1731 Industry Rd	Lexington	KY	40505			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	3149 Industrial Court	Lexington	KY	40505			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	208 Greendale Drive	Wentzville	MO	63385			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	801 E. 34th Street	Indianapolis	IN	46205			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	4815 South Elm Avenue, Suite 2705	Indianapolis	IN	46205			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	1546 Huntington Road	Indianapolis	IN	46205			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	3645 Emporium Lane	Indianapolis	IN	46205			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	814 Emporium Ave	Indianapolis	IN	46205			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	5000 Huntington Blvd, Suite 103	Lexington	KY	40504			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	212 Two Bank Dr	Greenfield	VT	05740			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	1111 Hayes St NW	Columbia	SC	29206			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	9 Caldwell Court	Columbia	SC	29206			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	2548 Ohio Lane	Spokane	WA	99201			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	481 Builders Loop B	Franklin	VT	05475			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	8511 Main Street	Franklin	VT	05475			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	2900 Interstate 97	Franklin	VT	05475			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	P.O. Box 13150	Franklin	VT	05475			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	10100 Oldham Road, Ste. 101	Richmond	VA	23232			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	1550 N. Northwest Highway 324	Fort Ridge	IL	60068			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	1111 E. King St., Suite 424	Hopkinton	MA	01844			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	7700 30th St NW	Yerpo Beach	FL	33466			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	11148 Veterans Drive	New Orleans	LA	70128			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	1001 Lakeview Ave	New Orleans	LA	70128			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	385 W. Hwy 191	London	TX	40741			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	2185 Vestal Road	Lexington	KY	40516			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	758 Park Main Street	Westville	GA	30087			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	8118 Delta Drive	Lexington	KY	40528			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	931 Lexington Road	Lexington	KY	40505			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	210 Woodfield Hillside Ave	Rudan	IL	33270			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	3115 Road Street, Unit 11	Everett	WA	47710			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	PO Box 83	Orion	OH	43081			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	808 Columbus Circle	Lexington	KY	40503			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	3310 Adam Lane	Lagrange	GA	30240			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	861 Robinson Ct., S# 2	Traverse City	MI	49786			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	6800 Centerville Ct, West	San Diego	CA	92121			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	4500 Highway 94, Suite 110	San Diego	CA	92121			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	101 Victoria Drive	Palmdale	CA	93550			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	1900 Preston Rd, #267	Plano	TX	75093			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	8263 Stonegate Drive, Suite 200	Humble	TX	77346			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	5815 Wilshire Rd	Lexington	KY	40508			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	15 Aqua Street	San Francisco	CA	94133			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	636 Washington Boulevard	Indianapolis	IN	46205			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	6346 Hazen Parkway	Cullman	AL	36028			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	1800 Lovell Road	Lexington	KY	40511			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	1076 Grand Avenue	South Haven	MI	49786			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise
Green Valley Enterprises	2239 Stonemason Lane	Lexington	KY	40509			greenvalleyenterprises.com	1998	40	\$1.2M	Business Services	Woman-owned Business Enterprise, Veteran-owned Business Enterprise

Fletcher

From: Fletcher <fletcher@freecontracting.com>
Sent: Tuesday, November 08, 2016 10:27 AM
To: 'waltbowman@twc.com'; 'jimearnest0851@aol.com'; 'richard@leakeliminators.com';
'jean@horizontaldrill.com'; 'bcfsherri@hotmail.com'; 'jcbryant@bryant-engrs.com';
'sam@armedforcesconstruction.com'; 'nina@anewtechnology.com'; 'jdd75@msn.com'
Subject: Veteran Owned Business - Subcontracting Opportunity

To Whom It May Concern.

Free Contracting, Inc. is seeking Veteran Owned Businesses (subcontractors) to bid on the Lower Griffin Gate Trunk Sewer. The scope of work consist of the installation of approximately 101 LF of 15" (PVC) or 14" (DIP), 1,994 LF of 21" (PVC) or 20" (DIP), 2,178 LF of 30" Gravity Sewer and approximately 166 LF of 6" Force Main sewer lines. The project will include the installation of 1 (one) 8' manhole, 2 (two) 6' manholes, and 15 (fifteen) 5' manholes. Plans and Specifications are available to view and/or purchase at: https://www.lynnimaging.com/distribution/View/ViewJob.aspx?job_id=18524
Bid date is 11/22/16 at 2:00pm EST.

Free Contracting, Inc.
(859)621-9833 mobile
(859)255-2236 office
(859)259-0458 fax
fletcher@freecontracting.com

Lower Griffin Gate Trunk Sewer

November 8, 2016

Memo to File:

Based on rough analysis of bid documents, the following may be economically feasible for subcontracting opportunities:

Concrete, surveying, asphalt and landscaping.

Free Contracting, Inc. is seeking Veteran Owned Businesses (subcontractors) to bid on the Lower Griffin Gate Trunk Sewer. The scope of work consist of the installation of approximately 101 LF of 15" (PVC) or 14" (DIP), 1,994 LF of 21" (PVC) or 20" (DIP), 2,178 LF of 30" Gravity Sewer and approximately 166 LF of 6" Force Main sewer lines. The project will include the installation of 1 (one) 8' manhole, 2 (two) 6' manholes, and 15 (fifteen) 5' manholes. Plans and Specifications are available to view and/or purchase at: https://www.lynnimaging.com/distribution/View/ViewJob.aspx?job_id=18524

Bid date is 11/22/16 at 2:00pm EST.

Please contact Fletcher Gabbard at Free Contracting, Inc. with questions. 859-255-2236

Fletcher

From: Fletcher <fletcher@freecontracting.com>
Sent: Tuesday, November 08, 2016 10:05 AM
To: 'ptac@hsbdc.org'
Subject: Lower Griffin Gate Trunk Sewer - Veterans

To Whom It may Concern,

Free Contracting, Inc. is seeking Veteran Owned Businesses (subcontractors) to bid on the Lower Griffin Gate Trunk Sewer. The scope of work consist of the installation of approximately 101 LF of 15" (PVC) or 14" (DIP), 1,994 LF of 21" (PVC) or 20" (DIP), 2,178 LF of 30" Gravity Sewer and approximately 166 LF of 6" Force Main sewer lines. The project will include the installation of 1 (one) 8' manhole, 2 (two) 6' manholes, and 15 (fifteen) 5' manholes. Plans and Specifications are available to view and/or purchase at: https://www.lynnimaging.com/distribution/View/ViewJob.aspx?job_id=18524
Bid date is 11/22/16 at 2:00pm EST.

Free Contracting, Inc.
(859)621-9833 mobile
(859)255-2236 office
(859)259-0458 fax
fletcher@freecontracting.com

From: Watts, Sherri (KTRC) [<mailto:sherri.watts@ky.gov>]
Sent: Monday, October 17, 2016 10:31 AM
To: rhonda@freecontracting.com
Subject: Kentucky DBE Certification information

Mrs. Fister:

This e-mail is to inform you that the Office for Civil Rights and Small Business Development has received your review information. I also want you to know that since we have been short staffed for so long, we are behind on our reviews. Please note that you are still a certified DBE in Kentucky and your certification does not expire. Should you need verification of your status with a prime contractor or other entity, please feel free to have them contact our office for verification. As well, you will remain as a DBE in our online directory.

I apologize for the inconvenience and will be in touch should I have any questions regarding your review information and to set up an onsite review.

Sherri Watts

Program Investigative Officer II
Kentucky Transportation Cabinet
Small Business Development Branch
200 Mero Street
Frankfort, KY 40622
sherri.watts@ky.gov
Office: 502-564-3601
Fax: 502-564-2114



IMPORTANT CONFIDENTIALITY NOTICE: This transmission, including any attachment(s), is sent on behalf of the Kentucky Transportation Cabinet. It is intended only for the specified recipient(s) and may contain confidential or proprietary information. If you have received this transmission in error, please dispose of all copies of the original message. Thank you

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary
Kentucky Transportation Cabinet

COMMONWEALTH OF KENTUCKY



Transportation Cabinet

certifies that

FREE CONTRACTING, INC.

1620 Old Frankfort Pike, Lexington, KY 40504

*has met all eligibility requirements
to participate in the
Disadvantaged Business Enterprise Program*

This certificate is issued pursuant to 49 CFR Part 26 and is subject to suspension or revocation.

October 1, 2016

Next Review Date

A handwritten signature in black ink, appearing to read "C. Lidison", written over a horizontal line.

DBE Lidison Officer

Kentucky
UNBRIDLED SPIRIT™



ADDENDUM No. 1

Bid Number: **#142-2016**

Date: November 4, 2016

Subject: Lower Griffin Gate Trunk Sewer

Address inquiries to:
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. ADDITIONAL INFORMATION:

- A. Pre-bid Attendance List (attached)
- B. Erosion and Sediment Control Protocols (attached)
- C. Pre-Bid Agenda and Meeting Summary (attached)
- D. Revised Bid Schedule

2. BID OPENING

Bid opening date has been extended to November 22, 2016 at 2:00 P.M. @ LFUCG's Division of Purchasing (200 East Main Street; 3rd floor)

3. SPECIFICATIONS

Section 02515 – Valves insert the following:

2.02 TAPPING SLEEVE AND VALVE

A. All tapping sleeves, saddles and valves shall be designed for a working pressure of at least 250 psig for 12-inch and smaller. The valves shall be designed for a minimum differential pressure of 250 psi and a minimum internal test pressure of 500 psi unless otherwise noted on the Drawings.

B. Verify the type of existing pipe and the outside diameter of the pipe on which the tapping sleeve is to be installed.

C. Tapping sleeves shall be ductile iron dual compression type unless otherwise specified on the Drawings. The Drawings may require the use of corrosion resistant tapping sleeves in addition to polywrap in areas with corrosive soils. The sleeves shall be made in two halves which can be assembled and bolted around the main. Sleeves



shall meet the requirements of NSF 61. Outlet flanges shall conform to the flange requirements of AWWA C110.

D. The horizontal tapping valve shall conform to the applicable requirements of AWWA Standard C509. All tapping valves, 3 inches through 12 inches NPS, shall be ductile iron body, resilient-seated, nut-operated, non-rising stem gate valves suitable for buried service. The valve interior and exterior shall be epoxy coated at the factory by the valve manufacturer in accordance with AWWA Standard C550 (6-8 mil average, 4 mil minimum). The tapping valves shall have flanged inlets with mechanical joint outlets, enclosed bevel gears, bypass valve, rollers, tracks and scrapers.

Section 01025 – Measurement and Payment – insert the following:

2.82 Construction Traffic Creek Crossing

Payment is for furnishing, installing and maintaining the construction creek crossing and restoring the stream bank and bed. This is to be paid at the lump sum contract price, complete and in place which shall include compensation for excavation (excluding rock excavation), concrete, materials, bedding, backfilling, cleanup, restoration, seeding, plantings, and all other items necessary for a complete installation.

2.83 Trail Reconstruction

Payment is for reconstruction of the Coldstream Trail (bike/walking trail). This is to be paid at the Contract unit price per square yard, complete and in place, which shall include all labor, materials, and equipment necessary for the removal and disposal of the existing trail pavement, replacement of crushed stone base and bituminous concrete paving to reconstruct the Coldstream Trail per the Project Specific Notes and General Notes.

2.84 Allowance: Miscellaneous Site Improvements

An allowance has been established for Owner directed site improvements. This shall include all necessary labor, equipment, hauling, testing and incidentals required to perform all work involved in Owner directed Miscellaneous Site Improvements.

4. GENERAL NOTES:

Sheet C-3, Construction: Non-paved Site Restoration, No. 4, second bullet shall read:

All rocks one-inch or larger, debris, roots, and objectionable material shall be removed by use of a rock rake designed to remove all rocks, debris, roots, and objectionable material.

5. BID SCHEDULE:

Bid Item # 30 Allowance: Misc. Site Improvements – Total Bid Amount shall be \$150,000.00.

6. CLARIFICATIONS / QUESTIONS FROM PRE-BID MEETING

1. *What will be the means of receiving bids?*

Bids will be received from Prime Contractors on a Unit Price basis.

2. *Is WBE a part of the 10% DBE goal?*

Yes

3. *Is the tapping sleeve and valve and associated installation a pay item?*

Tapping sleeve and valve and associated installation is a pay item and has been added to the bid schedule and Section 1025.

4. *Is rock removal a pay item?*

Yes. The quantity of rock removed shall be agreed upon by the job-site Superintendent and the Resident Project Representative (RPR) at the end of each work day.



5. *When will the Notice To Proceed be issued?*

Immediately following second reading by the Urban County Council. Notice To Proceed is expected to be issued no later than January 2017.

6. *Is there an Engineer's estimate for this project?*

No. LFUCG does not provide engineer's estimates for construction projects.

7. *Does the American Iron and Steel (AIS) requirement apply on this job?*

Yes.

8. *What will be the work hours on this job? May the contractor work overtime? How is overtime defined – greater than eight hours per day or 40 hours per week?*

Work hours will be 40 hours per week per the Contract Documents. Contractor may request to work a schedule of four ten hour days, five eight hour days or other combination of 40 hours. Overtime may be requested per the Contract Documents and may be approved unless there are conflicts with Legacy Trail or other events. The contractor will be responsible for RPR overtime costs.

9. *Per the bid schedule, there are line items for various pieces of equipment and labor categories. Will these be paid according to the estimated quantities?*

The line items are place holders to be used as a basis for negotiations for any proposed change requests / change orders. All line item quantities will be adjusted with the Final Adjusting Change Order.

10. *What are the flow rates required for bypass pumping?*

Bypass pump flow rates have been specified in the Project Specific Notes.

11. *How will the depth of rock be measured for pay quantities?*

Correction From the Pre-Bid Meeting: Rock removal will be required for the pipe envelope, as recommended by the pipe manufacturer, for the pipe proposed and



approved for this contract. The pipe envelope includes the pipe bedding and trench width as required by the pipe manufacturer. Minimum bedding thickness will be six inches. Rock removal will be paid for this quantity. The quantity of rock removed shall be agreed upon by the RPR and construction superintendent on a daily basis.

12. What is the required trench width?

Trench width will be that specified by the pipe manufacturer for the pipe proposed and approved for his contract.

13. Is there a site designated as a staging area?

LFUCG has secured permission from the University of Kentucky Coldstream Research Park for land that can be used for a staging area. The area is adjacent to the current Lower Cane Run Wet Weather Storage (tank) project. Encroachment of that wet weather storage project area will not be permitted. The staging area is a required submittal.

14. Is this project funded by the Kentucky Infrastructure Authority (KIA) and do KIA requirements apply?

Yes. Wage rates as specified apply.

15. Can work be performed on weekend(s)?

Yes, with prior permission of the Engineer.

16. How will the project site be accessed?

See Project Specific Notes: Contractor Access.

Comment RE: Site Restoration

For non-paved site restoration a rock-rake will be required. A Harley rake shall not be approved for use as a rock rake. Contractors are advised to include the use of a rock rake in their bid submittals. Payment for use of a rock rake is incidental to non-paved site restoration.



Todd Slavin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Free Contracting, Inc

ADDRESS: 1620 Old Frankfort Pike, Lex, KY

SIGNATURE OF BIDDER: / President. 40504
Rhonda Fister

Project Name: Lower Griffin Gate trunk Sewer

Name	Company Name	Phone Number	E-mail Address
Tom Colley	CJ Hughes	304-399-2313	colley@cjhughes.com
Josh Mangon	Allied Prop Rentals	859-321-1578	Josh.Mangon@AlliedPropRentals.com
Paul Barker	RMJE	859-543-1256	rbarker@rmje.net
FRED PENNINGTON	RMJE	859-543-1256	fredpen@rmje.net
FREDERICK CARRASCO	FCI	859-621-9333	FREDERICK.FERRER@FCI.CONTRACTORS.COM
Joe Finlay	Trin Status	270-427-0710	jfinlay@trinstatusfranchise.com
TERRY MCCAULEY	Ferguson Waterworks	502-579-4140	Terry.McCauley@ferguson.com
DANNY WALFE	MAC CONSTRUCTION EXCAVATING	MS 812-596-2508	DANNY.W@MACCONSTRUCTION.COM
TURBY Bailey	Conn Hurst	606-336-4224	tbairley@connhurst@windstreet.com
David Hankins	Field's Excavating	740/532-1980	dfield@fieldsexcavating.com
STEVE SUELY	Suey Const. Co. D	859-234-6900	suey@judyconstruction.com
Billy Holiday	SMITH CONTRACTORS	502-18851414	bholidays@smithcontractors.com
DAVID S. YOUNG	JOPY CONST. CO	859-234-6900	DAVID@JOPYCONSTRUCTION.COM
Joe HCieary	Clery Construction Inc	270-487-1754	Estimating@cleryconst.com
Jamie W. Shields	F+M Construction	606-743-4327	hyboy316@gmail.com
Chad L	F+M	606-782-2228	
Chris Baker	Vision-RRPZ	559-539-4366	cbaker@visionengr.com
Chris Schreck	Zeb Zervier	859-967-4404	gmschreck@gmail.com
Sara Watson	L Watson Trucking	502-727-1713	Watson888@aol.com
Tony Barker	Goodwin	859-957-9817	Tony.Barker@goodwineng.com
SHERIFF MUELLER	IFACS	859-250-3323	SMUELLER@EVERINGHULLY.GOV
VERNON AZEVEDO	DWQ	859-425-2438	vazevedo@lexingtonky.gov
Brian Maresca	LIFUCC	258-3320	BrianM@Lexingtonky.gov
ALLAN FARRIS	MARTIN	(270) 250-8601	ALLAN.FARRIS@MARTINCONTRACTORS.NET

**Permitting, Inspection, and Enforcement Procedures for
Erosion and Sediment Control on Capital Projects
Division of Water Quality Remedial Measures Plan (RMP)**

RMP Program Manager: Vernon Azevedo

RMP Project Managers: Worth Ellis, Mark Fischer

RMP Administrative Specialist Principal: Courtney Thacher

Construction Contract Administrators (CA): DWQ Consultants

Resident Project Representatives (RPR): DWQ Consultants

ESC Plan Reviewer: DWQ Stormwater Section – Amad AL-Humadi

ACCELA Data Entry: DWQ Compliance and Monitoring – Kevin Lyne

Permittee: Contractor

Permitting Procedures

1. Contractor shall develop a Stormwater Pollution Prevention Plan / Erosion and Sediment Control Plan (SWPPP/ESC Plan). A SWPPP/ESC Plan template is on the LFUCG website at <https://www.lexingtonky.gov/new-development>.

On some projects, the construction contract documents may contain a SWPPP/ESC Plan prepared by LFUCG's staff engineer or consultant for purposes of establishing bid quantities. If the Contractor chooses to use this SWPPP/ESC Plan to obtain the required permits, the Contractor takes sole responsibility for the content of the SWPPP/ESC Plan and the implementation of the SWPPP during construction.

2. Contractor must submit an application for a Land Disturbance Permit to the LFUCG Division of Engineering before beginning project construction. A permit application is on the LFUCG website at <https://www.lexingtonky.gov/new-development>.
3. Contractor must submit a Notice of Intent (NOI) to the KY Division of Water (KDOW) and obtain KYR10 Permit coverage before beginning construction of any kind on the site. The NOI can be submitted electronically at: <http://dep.ky.gov/formslibrary/Documents/KYR10PermitPage.pdf>.
4. Contractor cannot start project work until they have obtained the LFUCG Land Disturbance Permit and KYR10 Permit coverage. In addition, Contractor will be required to post an ESC Performance Bond before starting construction. (Note: ESC will be bid as lump sum. The value of the bond will be equal to the lump sum amount.)
5. Amad AL-Humadi reviews the SWPPP/ESC Plan, confirms that the Contractor has obtained KYR10 Permit coverage, and authorizes the Contractor to install the initial BMPs.
6. Amad AL-Humadi inspects the installation of the initial BMPs and authorizes DOE to issue the LFUCG Land Disturbance Permit.

Contractor Responsibilities

Contractor shall:

1. Attend a pre-construction conference with LFUCG.
2. Post the LFUCG Land Disturbance Permit and KYR10 Permit on the project sign at the site.
3. Follow the SWPPP/ESC Plan; revise and redline it as conditions change on the site.
4. Install and maintain BMPs to prevent sediment from washing into streets, storm sewers, and streams.
5. Conduct an ESC inspection at least once every 7 calendar days and within 24 hours after each storm event of 0.5" or greater.
6. Complete an inspection form after each inspection.
7. Stabilize the site within 14 days after reaching temporary or final grade.
8. Maintain a 50' vegetative buffer strip along streams, wetlands, sinkholes, and inlets.
9. If work must be done within 50' of a stream, wetland, sinkhole, or inlet, complete work as soon as possible and stabilize the area within 24 hours after completing work.
10. File a Notice of Termination with the KY Division of Water, LFUCG Division of Engineering, and LFUCG Division of Water Quality when final stabilization has been achieved. Final stabilization is defined as follows from KYR10:
 - "All soil disturbing activities at the site have been completed and either of the two following criteria are met:
 - a. a uniform(e.g., evenly distributed, without large bare areas) perennial vegetative cover with a density of 70 percent of the native background vegetative cover for the area has been established on all unpaved areas and areas not covered by permanent structures, or
 - b. equivalent stabilization measures (such as the use of riprap, gabions, or geotextiles) have been employed."
11. Respond promptly to Verbal Warnings from LFUCG regarding correcting ESC problems.

Inspection Procedures of the RPR

RPR Monthly Field Inspection (two times a month if crossing a stream or in a floodplain)

1. Ensure the LFUCG Land Disturbance Permit and KYR10 Permit are posted at the site
2. Ensure ESC Plan and SWPPP are available for review
3. Ensure Contractors' weekly inspection forms are available for review
4. Walk the perimeter of the entire site
5. Note downgradient controls
 - Inspect silt fences, culvert/ditch outlets
 - Significant sediment discharges?
6. Walk around internal disturbed areas
 - Idle for more than 14 days . . . stabilized?
7. Inspect all inlets and ditches
 - Inlets protected, ditches stabilized?
8. Check out material/fuel storage areas
 - Spills? Leaks? Leaching pollutants?
9. Inspect concrete washout(s)
10. Inspect the construction entrance/exit
11. Inspect the vegetated buffer strip adjacent to streams (no disturbance allowed)
12. Complete the LFUCG monthly inspection checklist. Submit an electronic copy of the completed checklist to Kevin Lyne, the DWQ Project Manager, and Courtney Thacher. Kevin will enter it into ACCELA.
13. Inspect the site the next working day after a storm event of 0.5" or greater and complete the inspection checklist. Submit a copy to the DWQ Project Manager and Courtney Thacher.

Important things for the RPR to look for:

- Posted permits, plans, and inspection reports
- Graded areas stabilized with seed, mulch, blankets, mats, etc.
- Stabilized ditches
- Maintenance on silt fences and curb/drop inlets
- No mud on the street
- Trash and litter managed
- No disturbance in 50' buffer zone adjacent to streams, wetlands, sinkholes, and inlets, unless stabilized within 24 hours.

Enforcement Procedures

1. The Contractor will be paid for erosion and sediment control based upon a schedule of values established within the Measurement and Payment section of the specifications (e.g. 25% paid once initial ESCs have been installed and LDP obtained, 50% paid in equal monthly payments for maintenance over the construction period, 25% paid for removal of ESCs and final stabilization). The intent of this provision is to pay the Contractor for monthly ESC maintenance only if the BMPs are functioning properly.
2. When the RPR identifies ESC deficiencies, the RPR shall issue a verbal warning to the Contractor to address the deficiencies. If the deficiencies are not addressed after two verbal warnings, the RPR shall notify the RMP Contract Administrator of the deficiencies. In some cases, the RMP Contract Administrator should be notified immediately. **Refer to the attached Compliance Assistance Guidance for RPRs.**
3. The RMP Contract Administrator shall prepare a written summary of the deficiencies referred by the RPR, and shall notify the DWQ Project Manager that additional enforcement measures are needed to achieve compliance.
4. The DWQ Project Manager shall use all available means in the contract to obtain compliance, including:
 - a. stopping work
 - b. withholding payment
 - c. notifying the Contractor that LFUCG intends to initiate the process for declaring that the Contractor is in default of the contract and specifying a deadline for addressing the ESC deficiencies
 - d. initiating the process for calling the ESC Performance Bond
 - e. issuing NOVs

Compliance Assistance Guidance for RPRs on RMP Projects

Observed Condition	Verbal Warning to Correct within 3-5 days	Verbal Warning to Correct within 24 hours (See Note 1)	Notify RMP Contract Administrator Immediately
Construction Entrance to Public Road	Rock pad poorly installed/maintained	Rock pad not installed	
	Small amount of sediment on road	Rock pad completely covered with soil	
Unstabilized Areas	Flat inactive disturbed areas not stabilized in 14 days	Ditches not stabilized immediately after construction	
		Disturbed, inactive slopes not stabilized within 14 days	Disturbed, inactive slopes above waterways, wetlands, floodplains, critical areas not stabilized within 24 hours
Inlet Protection	Sediment needs to be removed around inlet protection	Curb inlet protection not in place or improperly installed	Discharge of concrete wash water, chemicals, other pollutants into inlets, streams, wetlands, etc.
	Does not match ESC Plan but critical areas and roads are protected	Silt fence not installed per plan	
Silt Fencing	Does not comply with Stormwater Manual but is functional	Blowouts have occurred with discharge of sediment to critical areas	
	Needs maintenance/repair, but is not near an inlet or surface water	Not trenched in, is not functional	
Soil Stockpiles	No perimeter controls, downstream BMPs in place	Needs repaired in critical areas	
		No perimeter controls, downstream BMPs not in place	
Permit Violations		Permit expired	Site not permitted
		Permit not posted or available on site	
		Contact name/phone not posted	
		No self-inspection reports; reports not on site	
		Self-inspection reports not current	
		ESC Plan / SWPPP not on site	
	Minor unapproved construction activities in 25 ft buffer zone around sinkholes, streams, wetlands, etc.	Major unapproved construction activities in 25 ft buffer zone around sinkholes, streams, wetlands, etc.	
	Construction has started, BMPs not installed		

1. Refer issue to RMP Contract Administrator after 2nd Verbal Warning
2. Critical areas are streams, wetlands, sinkholes, and inlets

Pre- Bid Meeting Agenda

Project: Lower Griffin Gate Trunk Sewer Pre-Bid Meeting

Date/Time: Wednesday, November 2, 2016 @ 2:00 P.M.

Location: 2nd Floor of the Tate Building

Introduction and Responsibilities

Topics of Discussion:

1. Owner's representatives: LFUCG DWQ

Vernon Azevedo, PE (Remedial Measures Program Manager) - DWQ

Roy Burgher (Project Manager) Hazen and Sawyer Engineers

Elizabeth Sebren (Copies of all files and KIA information) - DWQ
2. Engineer's representative: R.M. Johnson Engineering Inc.

Ronald M. Johnson PE (Project Manager) Main point of contact during construction
3. LFUCG Division of Purchasing:

Brian Marcum (Purchasing) BrianM@lexingtonky.gov Main point of contact during bidding process

Sherita Miller (DBE Participation) smiller@lexingtonky.gov
4. LFUCG Parks and Recreation

Michelle Kosieniak
5. The work entitled **Lower Griffin Gate Trunk Sewer**. The project is bound by the limits of construction as shown in the contract documents. Specifics consist of the construction of sanitary sewers, sanitary sewer manholes, force main sewer, erosion and sediment controls (ESC), stormwater pollution protection plan (SWPPP) and related infrastructure construction and/or furnishing of items as listed in the Bid Schedule, plus incidentals necessary to complete the work.

Lines of Communication

1. All bidding questions are to be submitted to Brian Marcum BrianM@lexingtonky.gov

2. All verbal instructions must be followed by written documentation. Verbal instructions are not binding by contract.

Schedule

1. Last Day for questions shall be November 8, 2016 at 4:00 P.M.
2. Bid Opening: November 15, 2016 at 2:00 P.M. @ LFUCG's Division of Purchasing (200 East Main Street; 3rd floor)
3. Final Completion is 365 calendar days from Notice to Proceed.
4. Liquidated Damages are \$1,000.00 per day.

Schedule of Values

1. This bid is based on **Unit Prices**. Unit prices shall be provided in the bid form (**Section 00410**) by the contractor to be used for any additions, changes or deductions to the Contract. Look closely at the Measurement and Payment Section of the Contract Documents (**Section 01025**)
2. Quantities shall be verified in the field by the inspector.
3. Change orders shall not be issued for differences between the unit bids and actual field conditions unless LFUCG DWQ approves changes to the Scope of Work occurs.
4. Unit prices and total contract amount will be reviewed prior to recommendation of award.

Construction Schedule

1. The overall construction schedule is 365 calendar days.
2. A specific construction schedule shall be submitted by the Contractor for review and approval prior to construction.

Existing Conditions

1. The Contractor shall walk the site and note all existing conditions prior to beginning construction. No change orders shall be considered for items readily discernible by site visit.
2. Utility coordination is the responsibility of the Contractor. This includes all utility related clearances, safety issues, OSHA requirements, and temporary bracing or bridging of utility items.

Required Submittals

- Construction Sequencing Plan
- Construction Traffic Creek Crossing
- Bypass Pumping Plan

- Abandoned Force Main Safeload Plan
- Traffic Control Plan Coldstream Trail
- Creek Crossing Construction Plan
- Staging Area Plan
- Spoils Management Plan
- Trench Dewatering Plan
- Others as may be required by Contract Documents

Construction Issues of Note:

- Construction ingress/egress
- Construction starting point (MH-4) in conjunction with the adjacent LCR project
- Water line between MH-5 and MH-6
- Construction coordination within dog park area
- Newtown force main tie-in.
- Force Main Hydra-Stop, Diversion, and Abandonment
- Safeloading Pipe
- Maintenance/Repair Access Ways
- Abandoned Manholes
- Blasting Not allowed
- Staging Area
- Coldstream Trail Restoration
- SSO's
- Use of Rock Rake is required
- Questions

**ADDENDUM No. 2**Bid Number: **#142-2016**

Date: November 9, 2016

Subject: Lower Griffin Gate Trunk Sewer

Address inquiries to:
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325**TO ALL PROSPECTIVE SUBMITTERS:**

Please be advised of the following clarifications to the above referenced Bid:

1. CLARIFICATIONS/QUESTIONS RECEIVED VIA EMAIL:

1. *The text on new plan sheet C-11 in the spec is blurry. Can a new plan sheet C-11 be issued?*

No, contact Lynn Imaging for a replacement sheet.

2. *Sheet C-9 profile manhole 10 to 11 shows 339.80' at 1.60% and sheet C-10 shows 1.19% for the same run. Please advise which is correct.*

Sheet C-9 is correct at 1.60%.

3. *Sheet C-8 manhole 4 states providing an 8" stub and cap for future. What is the invert elevation for this 8" stub?*

The invert of the 8" stub and cap is to be located at the spring line elevation of 880.01'.

4. *Several places in the plans states "see sheet C-12 for details" and the detail for that item is not there. For example, sheet C-11 where the new force main will tie to manhole 20 says see sheet C-12 for force main to manhole connection detail. Please clarify location of detail.*

On sheets C-4 and C-11, note(s) referencing C-12 have been updated and/or deleted, therefore, disregard said notes.

5. *Bid form item 8C – Connect to existing 21" sewer. I assume this connection would be at sta. 6+37.74 MH-4. Please clarify that the existing 21" pipe will or will not be connected to the new MH-4.*



No, the existing 21" pipe will not be connected to new MH-4. Please disregard the note on Sheet C-8 profile view pertaining to intercepting existing 21" sewer line. This area to be addressed as part of the bypass pumping plan.

6. Will the dog park be closed from start to end or just a portion of the project?

The dog park will only be closed when construction directly impacts the boundary of the dog park.

7. Can the walk path (Legacy Trail) be closed from sta. 7+69 to 13+50?

Yes, Legacy Trail will be closed in this area during construction.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Free Contracting, Inc

ADDRESS: 1620 Old Frankfort Pike, Lex KY 40504

SIGNATURE OF BIDDER: President
Rhonda Fister

