



P.O. Box 788 Nicholasville, Kentucky 40356 www.rjcorman.com

October 20<sup>th</sup>, 2016

LFUCG

*Crossing Rehab*

We are pleased to offer the following proposal for the Crossing Rehab for LFUCG.

Project Name	Estimated Lump Sum Total
Mob/Demob	\$1,000
Material	\$24,393
Labor/Equipment	\$14,800
Total	\$40,193

Notes:

- Price includes installation and asphalt for a 32' Rubber Rail Seal Crossing
- No site specific training included. Any site specific training necessary to work onsite at cost +15%
- All work merit shop labor, no prevailing wages included
- This proposal is valid for 30 days
- Terms: Net 30 Days

If you should have any questions, please contact Jon Davis @ (859) 321-7985 or Ed Quillian @ (304) 887-4413.

Sincerely,

*Ed Quillian*

Ed Quillian

Chief Engineer

RJ Corman Railroad Company, LLC