

PART VI
CONTRACT AGREEMENT

INDEX

1.	SCOPE OF WORK.....	CA-2
2.	TIME OF COMPLETION.....	CA-2
3.	ISSUANCE OF WORK ORDERS	CA-2
4.	THE CONTRACT SUM	CA-2
5.	PROGRESS PAYMENTS	CA-3
6.	ACCEPTANCE AND FINAL PAYMENT.....	CA-3
7.	THE CONTRACT DOCUMENTS.....	CA-3
8.	EXTRA WORK.....	CA-3
9.	ENUMERATION OF SPECIFICATIONS AND DRAWINGS.....	CA-4

PART VI

CONTRACT AGREEMENT

THIS AGREEMENT, made on the _____ day of _____, 20____, by and between **Lexington-Fayette Urban County Government**, acting herein called "OWNER" and **C3 Mechanical**, doing business as *(an individual) (a partnership) (a corporation) located in the City of _____, County of _____, and State of _____, hereinafter called "CONTRACTOR."

WITNESSETH: That the CONTRACTOR and the OWNER in consideration of Two hundred twenty-one thousand Dollars and Zero Cents (\$ 221,000.00) quoted in the proposal by the CONTRACTOR, dated _____, hereby agree to commence and complete the construction described as follows:

1. SCOPE OF WORK

The CONTRACTOR shall furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor, insurance, and other accessories and services necessary to complete the said project in accordance with the conditions and prices stated in the Proposal, the General Conditions, and the Special Conditions of the Contract, the Specifications, IonWave Q&A and Contract Documents therefore as prepared by Paladin Engineering for Lexington-Fayette Urban County Government for Installation of Water and Gas Lines for Material Recycling Facility project.

2. TIME OF COMPLETION

The time period estimated and authorized by the OWNER for the proper execution of the Work by the Contract, in full, is hereby fixed as one hundred twenty (120) calendar days to substantial completion and seven (7) days thereafter to final completion. The time shall begin in accordance with the Notice to Proceed provided by OWNER.

3. ISSUANCE OF WORK ORDERS

Notice to begin Work will be given in whole or for part of the Work as determined by the OWNER pending the availability of funds. The order of construction will be as determined by the Engineer after consultation with the CONTRACTOR and the OWNER.

4. THE CONTRACT SUM

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the Contract, as quoted in the proposal, subject to any additions and deductions, as provided therein.

5. PROGRESS PAYMENTS

The OWNER shall make payments on account of the Contract, as provided in accordance with the General Conditions, as estimated by the Engineer, less the aggregate of previous payments.

6. ACCEPTANCE AND FINAL PAYMENT

Final payment shall be due within ninety (90) days after completion of the Work, provided the Work be then fully completed and the Contract fully accepted.

Before issuance of final certificate, the CONTRACTOR shall submit evidence satisfactory to the Engineer that all payrolls, material bills, and other indebtedness connected with the Work has been paid.

If, after the Work has been substantially completed, full completion thereof is materially delayed through no fault of the CONTRACTOR, and the ENGINEER so certifies, the OWNER shall upon certificate of the ENGINEER, and without terminating the Contract, make payment of the balance due for that portion of the Work fully completed and accepted. Such payment shall be made under the terms and conditions governing final payment, except that it shall not constitute a waiver of claims.

7. THE CONTRACT DOCUMENTS

The Advertisement for Bids, Information for Bidders, the General Conditions, Performance and Payment Bonds, Contract Agreement, Special Conditions, Technical Specifications, any and all Addenda, IonWave Q&A, and Proposal, and Plan Drawings form the Contract, and they are fully a part of the Contract as if hereto attached or herein repeated.

8. EXTRA WORK

The OWNER, without invalidating the Contract, may order extra work or make changes by altering, adding to or deducting from the Work, the Contract Sum being adjusted accordingly. All such Work shall be executed and paid for in accordance with the General Conditions, which is a part of this Contract.

9. THE FOLLOWING IS AN ENUMERATION OF THE SPECIFICATIONS AND DRAWINGS (CONTRACT DOCUMENTS):

SPECIFICATIONS

SECTION NO.	TITLE	PAGES
I	Advertisement for Bids	AB 1 thru 5
II	Information for Bidders	IB 1 thru 10
III	Form of Proposal	P 1 thru 35
IV	General Conditions	GC 1 thru 52
V	Special Conditions	SC 1 thru 8
VI	Contract Agreement	CA 1 thru 6
VII	Performance and Payment Bonds	PB 1 thru 7
VIII	Addenda	AD 1 thru 1
IX	Technical Specifications	

Special Conditions	PAGES
Section 01 0000 - Special Conditions.....	1 - 6

DIVISION 23 – HVAC	PAGES
Section 23 0000 - General Provisions for HVAC Systems	1 - 20
Section 23 0517 - Sleeves and Sleeve Seals for HVAC Piping.....	1 - 1
Section 23 0519 - Meters & Gauges for HVAC Piping	1 - 6
Section 23 0523.12 Ball Valves for HVAC Piping.....	1 - 6
Section 23 0529 - Hangers & Supports for HVAC Piping & Equipment	1 - 12
Section 23 0553 - Identification for HVAC Piping & Equipment.....	1 - 8
Section 23 0593 - Testing, Adjusting, & Balancing for HVAC	1 - 13
Section 23 0700 - HVAC Insulation.....	1 - 21
Section 23 2113 - Hydronic Piping	1 - 11
Section 23 2116 - Hydronic Specialties.....	1 - 6
Section 23 2123 - Hydronic Pumps	1 - 4
Section 23 5216 - Fire-Tube Condensing Boilers – Annex Building.....	1 - 12
Section 23 5216 - Fire-Tube Condensing Boilers – Carnegie Center	1 - 10
Section 23 05233.19 Copper Water-Tube Boilers – Fleet Management.....	1 - 10

DIVISION 26 – ELECTRICAL	PAGES
Section 26 0000 - General Electrical Provisions	1 - 11
Section 26 0500 - Common Work Results for Electrical	1 - 2
Section 26 0519 - Low Voltage Electrical Power Conductors and Cables.....	1 - 3
Section 26 0529 - Hangers and Supports for Electrical Systems.....	1 - 3
Section 26 0533 - Raceway and Boxes for Electrical Systems	1 - 5
Section 26 0553 - Identification for Electrical Systems	1 - 5

PLAN DRAWINGS –

M000 – MECHANICAL LEGEND AND GENERAL NOTES

M001 – GOVERNMENT ANNEX – FLOOR PLAN

M002 – FLEET MANAGEMENT – FLOOR PLAN

M003 – CARNEGIE CENTER – FLOOR PLAN

M101 – GOVERNMENT ANNEX FLOW DIAGRAM

M102 – FLEET MANAGEMENT FLOW DIAGRAM

M103 – CARNEGIE CENTER FLOW DIAGRAM

M201 – MECHANICAL SCHEDULES & DETAILS

IN WITNESSETH WHEREOF, the parties hereto have executed this Contract as of the date and year above written.

(Seal)

Lexington-Fayette Urban County Government.
Lexington, Kentucky
(Owner)

ATTEST:

Clerk of the Urban County Council

BY: _____
MAYOR

(Witness)

(Title)

(Seal)

(Contractor)

(Secretary)*

BY: _____

(Witness)

(Title)

(Address and Zip Code)

IMPORTANT: *Strike out any non-applicable terms.

Secretary of the Owner should attest. If the CONTRACTOR is corporation, Secretary should attest. Give proper title of each person-executing Contract.