

**Project:** Construction Unit Price Contract Bid# 10-2025  
**Bid Date:** 2/20/2025

**Contractor:** The Allen Company, Inc.

#	Spec Sec.	Item	Unit	Unit Price
1	3	Excavation and Placement	CY	\$ 16.32
2	5	Rock Excavation (Mechanical)	CY	\$ 261.02
3	6	Remove Portland Cement Concrete Pavement	SY	\$ 39.16
4	6	Remove Curb and Gutter	LF	\$ 13.05
5	6	Remove Sidewalk, Entrance Pavement	SY	\$ 32.63
6	6	Remove Bituminous Concrete Pavement	SY	\$ 15.01
7	6	Remove Pipes less than 24" - up to 8' deep	LF	\$ 19.58
8	6	Remove Pipes 30"- 48" - up to 8' deep	LF	\$ 24.80
9	6	Remove Fence	LF	\$ 6.52
10	6	Remove Headwalls and Inlet Structures	EA	\$ 652.53
11	7	Remove Tree ( 5" dia. to 12" dia.)	EA	\$ 652.53
12	7	Remove Tree (>12" dia. to 24" dia.)	EA	\$ 1,957.61
13	7	Remove Tree (>24" dia. to 36" dia.)	EA	\$ 3,132.19
14	7	Remove Tree (>36" dia. and up)	EA	\$ 3,915.23
15	8	Dense Graded Aggregate	TN	\$ 33.28
16	9	No. 2 Stone	TN	\$ 41.10
17	9	No. 9 Stone	TN	\$ 41.10
18	9	No. 57 Stone	TN	\$ 41.10
19	10	Steel Reinforcement for Concrete	LB	\$ 3.26
20	11	Unfinished Concrete less than 10 CY	CY	\$ 241.44
21	11	Unfinished Concrete more than 10 CY	CY	\$ 234.91
22	11	Formed Class A Concrete less than 10 CY	CY	\$ 1,305.08

**Project:** Construction Unit Price Contract Bid# 10-2025  
**Bid Date:** 2/20/2025

**Contractor:** The Allen Company, Inc.

#	Spec Sec.	Item	Unit	Unit Price
23	11	Formed Class A Concrete more than 10 CY	CY	\$ 1,239.83
24	11	Form Liner for Retaining Walls	SF	\$ 15.00
25	12	4-1/2" Concrete Sidewalk	SY	\$ 58.73
26	12	6" Concrete Sidewalk	SY	\$ 65.25
27	13	6" Concrete Entrance Pavement	SY	\$ 84.84
28	14	Sidewalk Ramp	SY	\$ 104.41
29	15, 70	Header Curb	LF	\$ 33.94
30	15	Curb and Gutter, Type 1	LF	\$ 33.94
31	15	Curb and Gutter, Type 4	LF	\$ 33.94
32	16	Bituminous Pavement Milling and Texturing	TN	\$ 52.20
33	17	Bituminous Base	TN	\$ 104.41
34	18	Class 3, Bituminous Surface PG 64-22, less than 50 tons	TN	\$ 132.76
35	18	Class 3, Bituminous Surface PG 64-22, greater than 50 tons	TN	\$ 126.25
36	18	Class 3, Bituminous Surface PG 76-22, less than 50 tons	TN	\$ 219.52
37	18	Class 3, Bituminous Surface PG 76-22, greater than 50 tons	TN	\$ 188.16
38	19	Polymer Fibers for Bituminous Pavement	LB	\$ 130.00
39	20	Type A Surface Inlet	EA	\$ 4,839.86
40	20	Type B Surface Inlet	EA	\$ 4,839.86
41	21	Curb Box Inlet Type A (LFUCG)	EA	\$ 6,825.00
42	21	Curb Box Inlet Type B (LFUCG)	EA	\$ 6,825.00
43	21	Curb Box Inlet Type C (LFUCG)	EA	\$ 6,725.00
44	21	Curb Box Inlet Type D (LFUCG)	EA	\$ 4,975.00

**Project:** Construction Unit Price Contract Bid# 10-2025  
**Bid Date:** 2/20/2025

**Contractor:** The Allen Company, Inc.

#	Spec Sec.	Item	Unit	Unit Price
45	21	Curb Box Inlet Type B (KDOH)	EA	\$ 6,785.00
46	21	Drop Box Inlet Type 13 (KDOH)	EA	\$ 5,978.24
47	21	Drop Box Inlet Type 16 (KDOH)	EA	\$ 4,885.00
48	22	Sewer Manhole (4' dia.) (0-8' No rock)	EA	\$ 5,165.00
49	22	Sewer Manhole (5' dia.) (0-8' No rock)	EA	\$ 6,445.00
50	22	Sewer Manhole (6' dia.) (0-8' No rock)	EA	\$ 7,965.00
51	22	Sewer Manhole - Additional Vertical Depth (4' dia.)	VF	\$ 409.00
52	22	Sewer Manhole - Additional Vertical Depth (5' dia.)	VF	\$ 545.34
53	22	Sewer Manhole - Additional Vertical Depth (6' dia.)	VF	\$ 613.50
54	23	Adjusting Manhole Frames & Cover to Grade	EA	\$ 1,465.00
55	24	Pipe Tie-in into Manhole or Curb Box Inlet	EA	\$ 1,840.00
56	25	15" RCP Storm Sewer (0-8' No rock)	LF	\$ 80.00
57	25	18" RCP Storm Sewer (0-8' No rock)	LF	\$ 90.00
58	25	24" RCP Storm Sewer (0-8' No rock)	LF	\$ 115.00
59	25	30" RCP Storm Sewer (0-8' No rock)	LF	\$ 155.00
60	25	36" RCP Storm Sewer (0-8' No rock)	LF	\$ 205.00
61	25	42" RCP Storm Sewer (0-8' No rock)	LF	\$ 275.00
62	25	48" RCP Storm Sewer (0-8' No rock)	LF	\$ 335.00
63	25	15" HDPE Storm Sewer (0-8' No rock)	LF	\$ 75.00
64	25	18" HDPE Storm Sewer (0-8' No rock)	LF	\$ 82.50
65	25	24" HDPE Storm Sewer (0-8' No rock)	LF	\$ 121.50
66	25	30" HDPE Storm Sewer (0-8' No rock)	LF	\$ 137.50

**Project:** Construction Unit Price Contract Bid# 10-2025  
**Bid Date:** 2/20/2025

**Contractor:** The Allen Company, Inc.

#	Spec Sec.	Item	Unit	Unit Price
67	25	36" HDPE Storm Sewer (0-8' No rock)	LF	\$ 165.00
68	25	15" PP Storm Sewer (0-8' No rock)	LF	\$ 90.00
69	25	18" PP Storm Sewer (0-8' No rock)	LF	\$ 95.00
70	25	24" PP Storm Sewer (0-8' No rock)	LF	\$ 120.00
71	25	30" PP Storm Sewer (0-8' No rock)	LF	\$ 150.00
72	25	36" PP Storm Sewer (0-8' No rock)	LF	\$ 190.00
73	25	15" Elliptical RCP Storm Sewer	LF	\$ 115.00
74	25	18" Elliptical RCP Storm Sewer	LF	\$ 130.00
75	25	24" Elliptical RCP Storm Sewer	LF	\$ 160.00
76	25	30" Elliptical RCP Storm Sewer	LF	\$ 210.00
77	25	36" Elliptical RCP Storm Sewer	LF	\$ 270.00
78	25	42" Elliptical RCP Storm Sewer	LF	\$ 340.00
79	25	48" Elliptical RCP Storm Sewer	LF	\$ 435.00
80	26	Internal Inspection of Sewer Pipe: CCTV	LF	\$ 12.40
81	27	15" Straight Headwall - Standard or Raised	EA	\$ 2,780.00
82	27	18" Straight Headwall - Standard or Raised	EA	\$ 3,030.00
83	27	24" Straight Headwall - Standard or Raised	EA	\$ 3,600.00
84	27	15" Pipe Culvert Headwall	EA	\$ 2,880.00
85	27	18" Pipe Culvert Headwall	EA	\$ 3,065.00
86	27	24" Pipe Culvert Headwall	EA	\$ 3,440.00
87	27	30" Pipe Culvert Headwall	EA	\$ 4,435.00
88	27	36" Pipe Culvert Headwall	EA	\$ 5,500.00

**Project:** Construction Unit Price Contract Bid# 10-2025  
**Bid Date:** 2/20/2025

**Contractor:** The Allen Company, Inc.

#	Spec Sec.	Item	Unit	Unit Price
89	27	42" Pipe Culvert Headwall	EA	\$ 6,615.00
90	27	48" Pipe Culvert Headwall	EA	\$ 8,045.00
91	27	18" Sloped and Flared Box Inlet-Outlet	EA	\$ 4,835.00
92	27	24" Sloped and Flared Box Inlet-Outlet	EA	\$ 4,690.00
93	27	30" Sloped and Flared Box Inlet-Outlet	EA	\$ 6,300.00
94	27	36" Sloped and Flared Box Inlet-Outlet	EA	\$ 8,043.70
95	28	15" Impact Stilling Basin	EA	\$ 3,912.78
96	28	18" Impact Stilling Basin	EA	\$ 4,205.90
97	28	24" Impact Stilling Basin	EA	\$ 5,453.36
98	28	30" Impact Stilling Basin	EA	\$ 7,157.53
99	28	36" Impact Stilling Basin	EA	\$ 8,923.06
100	28	48" Impact Stilling Basin	EA	\$ 10,906.72
101	29	Bottom Paved Ditch	SY	\$ 117.47
102	30	Aggregate Channel Lining for Slope Protection	TN	\$ 55.47
103	31	Seeding and Protection	SY	\$ 6.73
104	32	Sodding	SY	\$ 16.25
105	33	Gabion Mattress Channel Lining and Gabion Basket Retaining Walls	CY	\$ 358.89
106	34	4" HDPE Perforated Pipe	LF	\$ 25.00
107	34	6" HDPE Perforated Pipe	LF	\$ 30.00
108	35	4" PVC Pipe	LF	\$ 43.00
109	35	6" PVC Pipe	LF	\$ 48.00
110	35	8" PVC Sanitary Sewer (0-8' No Rock)	LF	\$ 72.70

**Project:** Construction Unit Price Contract Bid# 10-2025  
**Bid Date:** 2/20/2025

**Contractor:** The Allen Company, Inc.

#	Spec Sec.	Item	Unit	Unit Price
111	35	10" PVC Sanitary Sewer (0-8' No Rock)	LF	\$ 81.00
112	35	12" PVC Sanitary Sewer (0-8' No Rock)	LF	\$ 95.00
113	35	15" PVC Sanitary Sewer (0-8' No Rock)	LF	\$ 109.50
114	35	18" PVC Sanitary Sewer (0-8' No Rock)	LF	\$ 123.50
115	35	8" Ductile Iron Sewer Pipe (0-8' No Rock)	LF	\$ 117.25
116	35	10" Ductile Iron Sewer Pipe (0-8' No Rock)	LF	\$ 138.80
117	35	12" Ductile Iron Sewer Pipe (0-8' No Rock)	LF	\$ 156.50
118	35	14" Ductile Iron Sewer Pipe (0-8' No Rock)	LF	\$ 176.40
119	35	Sanitary Sewer By-Pass Pumping	DAY	\$ 2,000.00
120	36	Two Way Sewer Service Cleanout	EA	\$ 865.00
121	37	4"x 8" Sanitary Sewer Tee & up to 6' of lateral pipe	EA	\$ 180.00
122	37	6"x 8" Sanitary Sewer Tee & up to 6' of lateral pipe	EA	\$ 195.00
123	22	Lex Sanitary Sewer Manhole (4' dia.) (0-8' No rock)	EA	\$ 4,275.00
124	22	Lex Sanitary Sewer Manhole (5' dia.) (0-8' No rock)	EA	\$ 5,150.00
125	22	Lex Sanitary Sewer Manhole (6' dia.) (0-8' No rock)	EA	\$ 7,935.00
126	22	Manhole-Additional vertical depth > 8' (4' dia.)	VF	\$ 409.00
127	22	Manhole-Additional vertical depth > 8' (5' dia.)	VF	\$ 545.34
128	22	Manhole-Additional vertical depth > 8' (6' dia.)	VF	\$ 613.50
129	22	Manhole-Additional for adjustable frame and cover	EA	\$ 2,088.13
130	38	Woven Wire Fence 4' height	LF	\$ 26.11
131	38	Woven Wire Gate 4' height	LF	NO BID
132	38	Chain Link Fence 4' height	LF	\$ 45.67

**Project:** Construction Unit Price Contract Bid# 10-2025  
**Bid Date:** 2/20/2025

**Contractor:** The Allen Company, Inc.

#	Spec Sec.	Item	Unit	Unit Price
133	38	Chain Link Fence 6' height	LF	NO BID
134	38	Split Rail Fence 5' height	LF	NO BID
135	38	Privacy Fence (installation)	LF	\$ 110.92
136	39	Backhoe (small) with Operator	HR	\$ 130.50
137	40	Dump Truck (single axle) with driver	HR	\$ 105.00
138	40	Dump Truck (tri-axle) with driver	HR	\$ 115.00
139	39	Jackhammer with Operator	HR	\$ 97.88
140	39	Skid Loader with Operator	HR	\$ 120.00
141	41	Check Dam	TN	\$ 65.25
142	41	Sediment Trap	CY	\$ 65.25
143	41	Sediment Pond	CY	\$ 52.20
144	41	Silt Fence	LF	\$ 4.57
145	41	Storm Drain Inlet Protection	EA	\$ 358.89
146	41	Filter Strip	SY	\$ 25.45
147	41	Stream Crossing	EA	\$ 6,525.39
148	41	Pump-Around Flow Diversion	DAY	\$ 3,132.19
149	41	Construction Dewatering	DAY	\$ 3,132.19
150	42	Geotextile Construction Type I	SY	\$ 5.22
151	42	Geotextile Construction Type II	SY	\$ 5.22
152	42	Geotextile Construction Type III	SY	\$ 5.22
153	42	Geotextile Construction Type IV	SY	\$ 5.22
154	43	Edge Key	LF	\$ 18.00

**Project:** Construction Unit Price Contract Bid# 10-2025  
**Bid Date:** 2/20/2025

**Contractor:** The Allen Company, Inc.

#	Spec Sec.	Item	Unit	Unit Price
155	44	Pipe Plugging for Pipes less than or equal to 24"	EA	\$ 587.28
156	44	Pipe Plugging for Pipes 30"- 48"	EA	\$ 978.81
157	45	Flowable Fill	CY	\$ 250.00
158	46	Fiber Reinforced PCC Pavement	CY	\$ 450.00
159	47	Single Block Masonry Retaining Wall	SF	\$ 45.00
160	48	Degradable Erosion Control Mat	SY	NO BID
161	48	Turf Reinforcement Mat	SY	\$ 12.08
162	50	Steel W Beam Guardrail and End Treatments	LF	\$ 70.47
163	51	Articulating Concrete Block	SY	NO BID
164	52	Reinf Conc Pipe Crack Repairs and Manhole Rehab	LF	NO BID
165	53	Sawcutting	LF	\$ 6.50
166	54	Precast Reinforced Concrete Box Culvert 3' X 2'	LF	\$ 511.25
167	54	Precast Reinforced Concrete Box Culvert 3' X 3'	LF	\$ 552.15
168	54	Precast Reinforced Concrete Box Culvert 4' X 2'	LF	\$ 593.05
169	54	Precast Reinforced Concrete Box Culvert 4' X 3'	LF	\$ 627.13
170	55	Detectable Warning Surface Tile-Overlay	SF	\$ 126.59
171	55	Detectable Warning Surface Tile-Imbedded	SF	\$ 489.41
172	56	Colorized Pavement Demarcation	SF	NO BID
173	57	Thermoplastic Pavement Markings - Stop Bar 24"	LF	NO BID
174	57	Thermoplastic Pavement Markings - Crosswalk Bar 12"	LF	NO BID
175	57	Thermoplastic Pavement Markings - Arrow	EA	NO BID
176	57	Thermoplastic Pavement Markings - Combo Arrow	EA	NO BID

**Project:** Construction Unit Price Contract Bid# 10-2025  
**Bid Date:** 2/20/2025

**Contractor:** The Allen Company, Inc.

#	Spec Sec.	Item	Unit	Unit Price
177	57	Thermoplastic Pavement Markings - Bike Lane	EA	NO BID
178	58	Thermoplastic Pavement Striping - White or Yellow	LF	NO BID
179	60	Removal of Existing Pavement Striping	LF	NO BID
180	59	Pavement Striping - Temp Paint 4"	LF	NO BID
181	71	Grader with Operator	HR	\$ 182.72
182	61	Roller/Compactor with Operator	HR	\$ 150.09
183	62	Furnish and Place Topsoil	CY	\$ 29.37
184	62	Spreading Stockpiled Topsoil	CY	\$ 19.58
185	63	2" PVC Conduit Under Non-traffic Surface	LF	\$ 19.58
186	63	2" PVC Conduit Under Roadway or Driveway	LF	\$ 19.58
187	64	Junction Box, KYTC Type A	EA	\$ 1,227.00
188	64	Junction Box, KYTC Type C	EA	\$ 2,181.35
189	65	Pedestal Base for Pedestrian Pole	EA	NO BID
190	67	Ornamental Tree, 1-3/4" Caliper	EA	NO BID
191	67	Shade Tree, 1-3/4" Caliper	EA	NO BID
192	67	Mulch	CY	NO BID
193	B	Barricade-Type III	EA	\$ 375.00
194	B	Portable Changeable Message Sign	EA	\$ 4,250.00
195	B	Flagger	DAY	\$ 605.00
196	B	Temporary Signs	SF	\$ 17.50
197	70	Bulb-out: Gutter Cover	LF	NO BID
198	70	Bulb-out: Asphalt Repair	SF	NO BID

**Project:** Construction Unit Price Contract Bid# 10-2025  
**Bid Date:** 2/20/2025

**Contractor:** The Allen Company, Inc.

#	Spec Sec.	Item	Unit	Unit Price
		Max. Allowable P/P bond % for projects >\$50,000		5.00%
		Line for testing allowance		
		Unspecified incidental materials at cost plus 15% (Check if interested.)		✓
		Unspecified incidental labor at cost plus 15% (Check if interested.)		✓
		Minimum project total for consideration		\$ 100,000.00

Project: Construction Unit Price Contract Bid# 10-2025  
 Bid Date:

Contractor: \_\_\_\_\_


#	Spec Sec.	Item	Unit	Unit Price
1	3	Excavation and Placement	CY	
2	3	Embankment	CY	
3	5	Rock Excavation (Mechanical)	CY	
4	6	Remove Portland Cement Concrete Pavement	SY	
5	6	Remove Curb and Gutter	LF	
6	6	Remove Sidewalk, Entrance Pavement	SY	
7	6	Remove Bituminous Concrete Pavement	SY	
8	6	Remove Pipes less than 24" - up to 8' deep	LF	
9	6	Remove Pipes 30"- 48" - up to 8' deep	LF	
10	6	Remove Fence	LF	
11	6	Remove Headwalls and Inlet Structures	EA	
12	7	Remove Tree ( 5" dia. to 12" dia.)	EA	
13	7	Remove Tree (>12" dia. to 24" dia.)	EA	
14	7	Remove Tree (>24" dia. to 36" dia.)	EA	
15	7	Remove Tree (>36" dia. and up)	EA	
16	8	Dense Graded Aggregate Base	TN	
17	9	No. 2 Stone	TN	
18	9	No. 9 Stone	TN	
19	9	No. 57 Stone	TN	
20	10	Steel Reinforcement for Concrete	LB	
21	11	Unfinished Concrete less than 10 CY	CY	
22	11	Unfinished Concrete more than 10 CY	CY	
23	11	Formed Class A Concrete less than 10 CY	CY	
24	11	Formed Class A Concrete more than 10 CY	CY	
25	12	4-1/2" Concrete Sidewalk	SY	
26	12	6" Concrete Sidewalk	SY	



Project: Construction Unit Price Contract Bid# 10-2025  
 Bid Date:

Contractor:

#	Spec Sec.	Item	Unit	Unit Price
27	13	6" Concrete Entrance Pavement	SY	
28	14	Sidewalk Ramp	SY	
29	15, 70	Header Curb	LF	
30	15	Curb and Gutter, Type 1	LF	
31	15	Curb and Gutter, Type 4	LF	
32	16	Bituminous Pavement Milling and Texturing	TN	
33	17	Bituminous Base	TN	
34	18	Class 3, Bituminous Surface PG 64-22, less than 50 tons	TN	
35	18	Class 3, Bituminous Surface PG 64-22, greater than 50 tons	TN	
36	18	Class 3, Bituminous Surface PG 76-22, less than 50 tons	TN	
37	18	Class 3, Bituminous Surface PG 76-22, greater than 50 tons	TN	
38	20	Type A Surface Inlet	EA	
39	20	Type B Surface Inlet	EA	
40	21	Curb Box Inlet Type A (LFUCG)	EA	
41	21	Curb Box Inlet Type B (LFUCG)	EA	
42	21	Curb Box Inlet Type C (LFUCG)	EA	
43	21	Curb Box Inlet Type D (LFUCG)	EA	
44	21	Curb Box Inlet Type B (KDOH)	EA	
45	21	Drop Box Inlet Type 13 (KDOH)	EA	
46	21	Drop Box Inlet Type 16 (KDOH)	EA	
47	22	Sewer Manhole (4' dia.) (0-8' No rock)	EA	
48	22	Sewer Manhole (5' dia.) (0-8' No rock)	EA	
49	22	Sewer Manhole (6' dia.) (0-8' No rock)	EA	
50	22	Sewer Manhole - Additional Vertical Depth (4' dia.)	VF	
51	22	Sewer Manhole - Additional Vertical Depth (5' dia.)	VF	
52	22	Sewer Manhole - Additional Vertical Depth (6' dia.)	VF	



Project:  
Bid Date:

Construction Unit Price Contract Bid# 10-2025

Contractor: \_\_\_\_\_

#	Spec Sec.	Item	Unit	Unit Price
53	23	Adjusting Manhole Frames & Cover to Grade	EA	
54	24	Pipe Tie-in into Manhole or Curb Box Inlet	EA	
55	25	15" RCP Storm Sewer (0-8' No rock)	LF	
56	25	18" RCP Storm Sewer (0-8' No rock)	LF	
57	25	24" RCP Storm Sewer (0-8' No rock)	LF	
58	25	30" RCP Storm Sewer (0-8' No rock)	LF	
59	25	36" RCP Storm Sewer (0-8' No rock)	LF	
60	25	42" RCP Storm Sewer (0-8' No rock)	LF	
61	25	48" RCP Storm Sewer (0-8' No rock)	LF	
62	25	15" HDPE Storm Sewer (0-8' No rock)	LF	
63	25	18" HDPE Storm Sewer (0-8' No rock)	LF	
64	25	24" HDPE Storm Sewer (0-8' No rock)	LF	
65	25	30" HDPE Storm Sewer (0-8' No rock)	LF	
66	25	36" HDPE Storm Sewer (0-8' No rock)	LF	
67	25	15" PP Storm Sewer (0-8' No rock)	LF	
68	25	18" PP Storm Sewer (0-8' No rock)	LF	
69	25	24" PP Storm Sewer (0-8' No rock)	LF	
70	25	30" PP Storm Sewer (0-8' No rock)	LF	
71	25	36" PP Storm Sewer (0-8' No rock)	LF	
72	25	15" Elliptical RCP Storm Sewer	LF	
73	25	18" Elliptical RCP Storm Sewer	LF	
74	25	24" Elliptical RCP Storm Sewer	LF	
75	25	30" Elliptical RCP Storm Sewer	LF	
76	25	36" Elliptical RCP Storm Sewer	LF	
77	25	42" Elliptical RCP Storm Sewer	LF	
78	25	48" Elliptical RCP Storm Sewer	LF	

**Project:** Construction Unit Price Contract Bid# 10-2025  
**Bid Date:**

**Contractor:** \_\_\_\_\_

#	Spec Sec.	Item	Unit	Unit Price
79	26	Internal Inspection of Sewer Pipe: CCTV	LF	
80	27	15" Straight Headwall - Standard or Raised	EA	
81	27	18" Straight Headwall - Standard or Raised	EA	
82	27	24" Straight Headwall - Standard or Raised	EA	
83	27	15" Pipe Culvert Headwall	EA	
84	27	18" Pipe Culvert Headwall	EA	
85	27	24" Pipe Culvert Headwall	EA	
86	27	30" Pipe Culvert Headwall	EA	
87	27	36" Pipe Culvert Headwall	EA	
88	27	42" Pipe Culvert Headwall	EA	
89	27	48" Pipe Culvert Headwall	EA	
90	27	18" Sloped and Flared Box Inlet-Outlet	EA	
91	27	24" Sloped and Flared Box Inlet-Outlet	EA	
92	27	30" Sloped and Flared Box Inlet-Outlet	EA	
93	27	36" Sloped and Flared Box Inlet-Outlet	EA	
94	28	15" Impact Stilling Basin	EA	
95	28	18" Impact Stilling Basin	EA	
96	28	24" Impact Stilling Basin	EA	
97	28	30" Impact Stilling Basin	EA	
98	28	36" Impact Stilling Basin	EA	
99	28	48" Impact Stilling Basin	EA	
100	29	Bottom Paved Ditch	SY	
101	30	Aggregate Channel Lining for Slope Protection	TN	
102	31	Seeding and Protection	SY	
103	32	Sodding	SY	
104	33	Gabion Mattress Channel Lining and Gabbion Basket Retaining Walls	CY	

Project: Construction Unit Price Contract Bid# 10-2025  
 Bid Date:

Contractor: \_\_\_\_\_

#	Spec Sec.	Item	Unit	Unit Price
105	34	4" HDPE Perforated Pipe	LF	
106	34	6" HDPE Perforated Pipe	LF	
107	35	4" PVC Pipe	LF	
108	35	6" PVC Pipe	LF	
109	35	8" PVC Sanitary Sewer (0-8' No Rock)	LF	
110	35	10" PVC Sanitary Sewer (0-8' No Rock)	LF	
111	35	12" PVC Sanitary Sewer (0-8' No Rock)	LF	
112	35	15" PVC Sanitary Sewer (0-8' No Rock)	LF	
113	35	18" PVC Sanitary Sewer (0-8' No Rock)	LF	
114	35	8" Ductile Iron Sewer Pipe (0-8' No Rock)	LF	
115	35	10" Ductile Iron Sewer Pipe (0-8' No Rock)	LF	
116	35	12" Ductile Iron Sewer Pipe (0-8' No Rock)	LF	
117	35	14" Ductile Iron Sewer Pipe (0-8' No Rock)	LF	
118	35	Sanitary Sewer By-Pass Pumping	DAY	
119	36	Two Way Sewer Service Cleanout	EA	
120	37	4"x 8" Sanitary Sewer Tee & up to 6' of lateral pipe	EA	
121	37	6"x 8" Sanitary Sewer Tee & up to 6' of lateral pipe	EA	
122	22	Lex Sanitary Sewer Manhole (4' dia.) (0-8' No rock)	EA	
123	22	Lex Sanitary Sewer Manhole (5' dia.) (0-8' No rock)	EA	
124	22	Lex Sanitary Sewer Manhole (6' dia.) (0-8' No rock)	EA	
125	22	Sanitary Sewer Manhole MIC Protection	VF	
126	22	Manhole-Additional vertical depth > 8' (4' dia.)	VF	
127	22	Manhole-Additional vertical depth > 8' (5' dia.)	VF	
128	22	Manhole-Additional vertical depth > 8' (6' dia.)	VF	
129	22	Manhole-Additional for adjustable frame and cover	EA	
130	38	Woven Wire Fence 4' height	LF	

Project: Construction Unit Price Contract Bid# 10-2025  
 Bid Date:


Contractor: \_\_\_\_\_

#	Spec Sec.	Item	Unit	Unit Price
131	38	Woven Wire Gate 4' height	LF	
132	38	Chain Link Fence 4' height	LF	
133	38	Chain Link Fence 6' height	LF	
134	38	Split Rail Fence 5' height	LF	
135	38	Privacy Fence (installation)	LF	
136	39	Backhoe (small) with Operator	HR	
137	40	Dump Truck (single axle) with driver	HR	
138	40	Dump Truck (tri-axle) with driver	HR	
139	39	Jackhammer with Operator	HR	
140	39	Skid Loader with Operator	HR	
141	41	Check Dam	TN	
142	41	Sediment Trap	CY	
143	41	Sediment Pond	CY	
144	41	Silt Fence	LF	
145	41	Storm Drain Inlet Protection	EA	
146	41	Filter Strip	SY	
147	41	Stream Crossing	EA	
148	41	Pump-Around Flow Diversion	DAY	
149	41	Construction Dewatering	DAY	
150	42	Geotextile Construction Type I	SY	
151	42	Geotextile Construction Type II	SY	
152	42	Geotextile Construction Type III	SY	
153	42	Geotextile Construction Type IV	SY	
154	43	Edge Key	LF	
155	44	Pipe Plugging for Pipes less than or equal to 24"	EA	
156	44	Pipe Plugging for Pipes 30"- 48"	EA	

Project: Construction Unit Price Contract Bid# 10-2025  
 Bid Date:

Contractor: \_\_\_\_\_

#	Spec Sec.	Item	Unit	Unit Price
157	45	Flowable Fill	CY	
158	46	Fiber Reinforced PCC Pavement	CY	
159	47	Single Block Masonry Retaining Wall	SF	
160	48	Degradable Erosion Control Mat	SY	
161	48	Turf Reinforcement Mat	SY	
162	49	Project Sign	EA	
162	50	Steel W Beam Guardrail and End Treatments	LF	
163	51	Articulating Concrete Block	SY	
164	52	Reinf Conc Pipe Crack Repairs and Manhole Rehab	LF	
165	53	Sawcutting	LF	
166	54	Precast Reinforced Concrete Box Culvert 3' X 2'	LF	
167	54	Precast Reinforced Concrete Box Culvert 3' X 3'	LF	
168	54	Precast Reinforced Concrete Box Culvert 4' X 2'	LF	
169	54	Precast Reinforced Concrete Box Culvert 4' X 3'	LF	
170	55	Detectable Warning Surface Tile-Overlay	SF	
171	55	Detectable Warning Surface Tile-Imbedded	SF	
172	56	Colorized Pavement Demarcation	SF	
173	57	Thermoplastic Pavement Markings - Stop Bar 24"	LF	
174	57	Thermoplastic Pavement Markings - Crosswalk Bar 12"	LF	
175	57	Thermoplastic Pavement Markings - Arrow	EA	
176	57	Thermoplastic Pavement Markings - Combo Arrow	EA	
177	57	Thermoplastic Pavement Markings - Bike Lane	EA	
178	58	Thermoplastic Pavement Striping - White or Yellow	LF	
179	60	Removal of Existing Pavement Striping	LF	
180	59	Pavement Striping - Temp Paint 4"	LF	
181	60	Grader with Operator	HR	




Project: Construction Unit Price Contract Bid# 10-2025  
 Bid Date:

Contractor: \_\_\_\_\_

#	Spec Sec.	Item	Unit	Unit Price
182	61	Roller/Compactor with Operator	HR	
183	62	Furnish and Place Topsoil	CY	
184	62	Spreading Stockpiled Topsoil	CY	
185	63	2" PVC Conduit Under Non-traffic Surface	LF	
186	63	2" PVC Conduit Under Roadway or Driveway	LF	
187	64	Junction Box, KYTC Type A	EA	
188	64	Junction Box, KYTC Type C	EA	
189	65	Pedestal Base for Pedestrian Pole	EA	
190	67	Ornamental Tree, 1-3/4" Caliper	EA	
191	67	Shade Tree, 1-3/4" Caliper	EA	
192	67	Mulch	CY	
193	70	Pavement Striping - Temp Paint 4"	LF	
194	B	Barricade-Type III	EA	
195	B	Portable Changeable Message Sign	EA	
196	B	Flagger	DAY	
197	B	Temporary Signs	SF	
198	71	Bulb-out: Gutter Cover	LF	
199	71	Bulb-out: Asphalt Repair	SF	
200	17	Polymer Fibers for Bituminous Pavement	LB	
201	11	Form Liner for Retaining Walls	SF	

Max. Allowable P/P bond % for projects >\$50,000		5.00%
Line for testing allowance		
Unspecified incidental materials at cost plus 15% (Check if interested.)		



**Project:** Construction Unit Price Contract Bid# 10-2025

**Bid Date:**

**Contractor:** \_\_\_\_\_

#	Spec Sec.	Item	Unit	Unit Price
		Unspecified incidental labor at cost plus 15% (Check if interested.)		
		Minimum project total for consideration		