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  Lexington, Kentucky 

Qualifications – Contract 1 (Roadway Corridor & Intersection Design/Planning) 
 

An award‐winning firm, CDP Engineers (CDP) is a multi‐disciplined firm that affords its clients the benefits of 
having the necessary disciplines working seamlessly under the same roof.  Having the necessary disciplines 
for a project all under  the  same  roof offers our  clients  the benefits of  improved  communication, better 
scheduling and workflows, and better coordination.  In complying with the Affirmative Action Plan for this 
contract, CDP is happy to have added Abbie Jones Consulting (AJC) to our team to provide all the necessary 
Permitting associated with the upcoming projects.   Without knowing the scope of each upcoming project, 
we hope to utilize AJC in the permitting role since this is likely to be an anticipated requirement.  However, 
AJC is capable of contributing additionally by performing Traffic Counts and Land Surveying services.  
 

CDP  has  six  (6)  separate  groups  that  work  autonomously  within  each  individual  group  and  routinely 
integrate on projects with different  lead groups heading up each project depending on  the  scope of  the 
project.  The 6 groups that make up CDP’s multi‐disciplines include, 1) Transportation, 2) Civil/Stormwater, 
3)  Landscape  Architecture,  4) Geomatics  and  Surveying,  5) Water/Wastewater,  and  6)  Planning.    CDP’s 
Transportation Group  is pre‐qualified with the Kentucky Transportation Cabinet  (KYTC)  for Rural & Urban 
Roadway Design, Surveying and Pedestrian & Bicycle Planning and Design.  Included under these categories 
includes horizontal and vertical alignment studies,   plan and profiles, cross road designs  for  intersections 
with major  roads, drainage design and advanced drainage  folder, pipe  section  sheets, utility  relocations, 
maintenance of traffic, situation surveys, boundary surveys, easement and R/W descriptions,  integration of 
photogrammetric  mapping,  public  involvement  activities,  and  coordination  of  geotechnical,  structural, 
traffic, and environmental studies.   
 

Mr. Bob Walling, Vice President, has served as CDP’s Director of Transportation, since 2003.   Mr. Walling 
joined  CDP  after  retiring  with  34  years  of  experience  with  KYTC.    Now,  having  eleven  (11)  years  of 
experience with CDP, he brings 45 years of experience  to  the  table and  is  instrumental  in overseeing all 
transportation related projects.  Within CDP’s Transportation Group, we have two very experienced Project 
Managers; Mr.  Frank Pruitt, PE and Mr. Chad Collins, PE, both are available  for  this  contract.    Jonathan 
Nieman, PE, takes the  lead on drainage design and advanced drainage folder.   Dave Uckotter, PE, former 
LFUCG Director of  Engineering  for 20  years  acts  as  a  liaison on  LFUCG projects because of his  in depth 
knowledge of LFUCG processes.   Steve Green, PLS, has served as CDP’s Geomatics/Surveying manager for 
the last 12 years and is the longest tenured CDP staff member other than the founders, having served CDP 
for nearly 23 years.  Lewis Dixon, PE, PLS, Vice‐President of Operations and one of the original founders of 
CDP will serve as one of the QA/QC staff members. 
 

CDP has experience working in seven of the twelve KYTC Districts, including District 2 (Madisonville), District 
4  (Elizabethtown),  District  7  (Lexington),  District  9  (Flemingsburg),  District  10  (Jackson),  District  11 
(Manchester)  and  District  12  (Pikeville).    We  also  have  recent  experience  working  for  individual 
communities,  including  LFUCG, and  the  cities of Berea, Richmond, Nicholasville, and Morehead.   Having 
worked on and completed a variety of project types for KYTC districts across the state of Kentucky and also 
having worked with  numerous  Kentucky  cities,  CDP  possesses  considerable  versatility when working  on 
various transportation related projects.   
 
Qualifications – Contract 5 (Pedestrian, Bike or Multimodal Trail Design/Planning) 
 

CDP Engineers  is capable of providing professional services  in a wide variety of design disciplines and has 
assembled a team that is most appropriate to provide the LFUCG Division of Engineering with the required 
engineering related services for the design and/or planning of pedestrian, bike, or multi‐modal trails.   The 
team we have assembled is distinctly capable of providing the necessary tasks that may include surveying, 
long‐range  trail  planning,  conceptual  design  development,  detailed  construction  drawings,  stormwater 
management, hydraulic modeling, and specific permitting requirements.  CDP is a Lexington‐based firm that 



Section 2   Professional Engineering Services 

 

 

  Lexington, Kentucky 

has the best  interests of LFUCG and the surrounding community  in mind when considering the continued 
success of trails and the connectivity of alternate modes of transportation.  We understand the importance 
of trail projects and how they can benefit a community by appealing to tourists and other user groups that 
may not otherwise have a reason to visit.  In addition to serving the city with an alternative transportation 
method, trails serve as a recreational destination and an alternate way of experiencing a city. Our long‐term 
vision  is  to  contribute  to  the  connectivity  of  a  shared‐use  trail  network  within  Fayette  County  and 
surrounding communities which highlights unique features only available within the region.   
 

CDP specializes in the technical expertise, has a proven history of successful trail planning, and has provided 
professional  services  resulting  in  the development of construction documents  for numerous  trails within 
Central Kentucky.   CDP has  regional experience  in  the design and  implementation of non‐motorized and 
pedestrian  facilities within both urban  and  rural  settings. Our  landscape architecture and  transportation 
groups  collaborate  to  develop  innovative  design  solutions  using AASHTO Guide  for  the Development  of 
Bicycle Facilities and the Urban Bikeway Design Guide by NACTO as our foundation. Additionally, CDP is pre‐
qualified with the Kentucky Transportation Cabinet for bikeway planning, rural and urban highway design, 
and surveying (among others).  
 

Mr.  Jason Hale, RLA,  serves as CDP’s Landscape Architecture/Planning Group Manager.   Mr. Hale has 14 
years of experience; 8 years with CDP.  Within CDP’s Landscape Architecture/Planning Group, we have two 
experienced Landscape Architecture graduates; Ms. Lisa Shuster and Mr. Evan McDaniel, both of which are 
available  for  this  contract.    Jonathan Nieman, PE, CFM,  takes  the  lead on any drainage design activities.  
Dave Uckotter, PE, former LFUCG Director of Engineering for 20 years acts as a  liaison on LFUCG projects 
because  of  his  in  depth  knowledge  of  LFUCG  processes.    Steve  Green,  PLS,  has  served  as  CDP’s 
Geomatics/Surveying manager for the last 12 years and is the longest tenured CDP staff member other than 
the founders, having served CDP for nearly 23 years.  Lewis Dixon, PE, PLS, Vice‐President of Operations and 
one of the original founders of CDP will serve as one of the QA/QC staff members. 
 

As  the  city  engineer  for  the  City  of  Berea,  CDP  has  assisted  the  city  with  the  planning,  design,  and 
construction  administration  of  approximately  5.4 miles  of  shared‐use  paths  and  bike  trails within  their 
community.   We have also coordinated the design of approximately 4.8 miles of shared‐use paths on two 
KYTC  funded  projects  in  Berea  (KY  956  –  Berea  Bypass,  Section  2  and  US‐25).    The  City  of  Berea  is 
progressive in its efforts to develop a vast network of shared‐use paths, bike trails, and hiking trails to serve 
their community.  In close connection to the community of Berea, CDP has been instrumental in developing 
a comprehensive  transportation plan  for  the City of Richmond and Madison County which  is  intended  to 
guide the future growth and connectivity into outlying regions of the county. 
 

Additionally, as a result of being able to demonstrate our complete experience and qualification with trail 
design and construction, CDP was awarded and  is presently under contract with  the Lexington – Fayette 
Urban County Government to perform the construction documents for the third phase of Town Branch Trail 
in  Lexington.   Once property negotiations  are  finalized between  LFUCG  and RJ Corman,  and RJ Corman 
completes work to relocate the Town Branch Creek in one location, CDP’s design work to extend the Town 
Branch Trail eastward from Alexandria Drive to the Bluegrass Community and Technical College campus can 
begin.   
 

Resumes  of  key  design  team  personnel  are  contained within  this  proposal  in  Section  3  covering  both 
Contract 1 and Contract 5.  An organizational chart is provided at the beginning of Section 3 to detail where 
each staff member fits within each Contract type.  Additional support staff will be available to contribute to 
this project as needed.  Though specific projects may not yet be known, our staff members possess an array 
of  skills  sets.   We will  assign  the  necessary  resources  according  to  the  individual  project  requirements.    
Another factor worthy of noting is that Contracts 1 and 5 are very similar for CDP, in that we utilize several 
CDP  staff  members  in  common  that  contribute  in  both  areas,  since  many  transportation  projects 
incorporate bike lanes and shared‐use trails. 
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Organizational Chart 

 
We have provided an outline of the proposed work team in the attached diagram.   Because the projects are 

currently unknown,  the outlined project  tasks have been provided based on past project  experience.    The 

resumes for associated personnel have been provided in this section.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Lexington – Fayette Urban County Government 
 

Division of Engineering 

Category 5 
Project Management 

 

Jason Hale, RLA PROJECT TASKS 

CDP PERSONNEL 

Jason Hale, RLA 
 
Steve Green, PLS 
Lisa Sutter, LEED GA 
Abbie Jones, PLS, PE 

Frank Pruitt, PE 
David Uckotter, PE 
Jonathan Nieman, PE, CFM 
Steve Green, PLS

Jason Hale, RLA 
Lisa Wright, LEED GA 
Evan McDaniel

Public Involvement 

Lisa Wright, LEED GA 
Frank Pruitt, PE 

Jonathan Nieman, PE, CFM 
(DBE) Abbie Jones, PE, PLS 

Category 1 
Project Management 

 

Bob Walling 

CDP PERSONNEL 

Surveying / GIS Mapping 

Transportation / R.O.W. /  
Utility Infrastructure 

Alignment Design 

Drainage Design / 
Stormwater Modelling 

 

Environmental Assessment / 
Permitting 

Project Report 

Cost Estimating 

Jonathan Nieman, PE, CFM 
Frank Pruitt, PE

David Uckotter, PE 
Lisa Wright, LEED GA 
Evan McDaniel

David Uckotter, PE 
Lewis Dixon, PE, PLS 

Quality Control David Uckotter, PE 
Lewis Dixon, PE, PLS 
 

PROJECT COMPLETION 

Bob Walling 
Dave Uckotter, PE 

Steve Green, PLS 
Abbie Jones, PE, PLS 

Frank Pruitt, PE 
Chad Collins, PE 

David Uckotter, PE 
Steve Green, PLS 

Frank Pruitt, PE 
Chad Collins, PE 

Jonathan Nieman, PE, CFM 
(DBE) Abbie Jones, PE, PLS 

Jonathan Nieman, PE, CFM 
Frank Pruitt, PE 

Bob Walling 
Frank Pruitt, PE 

Chad Collins, PE 

Bob Walling 
Lewis Dixon, PE, PLS 
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Relevant Project Experience: 
 Clays Mill Road, Lexington, KY; Reconstruction of Clays 

Mill Road from Man O’ War Boulevard to Harrodsburg 
Road,  a  3.7‐mile  arterial  within  the  context  of  a 
residential setting. 

 Menelaus  Road  (KY  1983),  Berea,  KY  –  Kentucky 
Transportation Cabinet; Principal‐in‐Charge  for Phase 
I  and  Phase  II  urban  roadway  designs  for  the  1.98‐
mile  Menelaus  Road  project  in  Berea,  Madison 
County, Kentucky. 

 Helechawa  Road  (KY  205),  Lee  City,  Kentucky  – 
Kentucky  Transportation  Cabinet;  Principal‐in‐Charge 
for the Phase 1 and Phase 2 rural roadway design for the 
6.32‐mile KY 205 project in Wolfe County. 

 Cigar Lane, Lexington, KY; Phase I and Phase II roadway 
design  improvements  in preparation  for  the 2010 FEI 
World Equestrian Games hosted at KY Horse Park. 

 Mayde  Road,  Berea,  KY,  Principal  in  charge  for  the 
widening  of  approximately  1.5 miles  of  a  2  lane  rural 
roadway to a three 12‐foot lane urban section. 

 Berea  Bypass,  Berea,  KY  –  Kentucky  Transportation 
Cabinet,  2000‐Present,  Phase  I  and  Phase  II  roadway 
designs for the 5.5‐mile Berea Bypass. Mr. Walling served 
as District 7 Project Manager while with the KYTC. 

Relevant Project Experience (continued): 
 West  Hickman  Trail,  Section  1A:    Lexington,  KY; 

Manager  responsible  for  the  design  and  construction 
document  preparation  of  a  1,550  LF  shared‐use, 
concrete  trail  including  a  bridge  which  crosses  West 
Hickman  Creek.  First  phase  links  Veterans  Park  to 
surrounding neighborhood and Veterans Elem school.  

 

 Lower Howard’s Creek, Trail Improvement Project:  Clark 
Co, KY;   Project manager responsible for the preparation of 
LPA  submittal  and  associated  construction  documents 
which  proposes  nearly  2‐miles  of  recreational  trails  and 
restores  several  hundred  linear  feet  of  dry‐staked 
limestone walls along former pioneer‐era roads.  

 

 Legacy Trail Extension Project:   Scott Co., KY;   Manager 
responsible for the development of a feasibility study which 
evaluates  several  trail  alignments  intended  to  extend  the 
Legacy  Trail  from  KY  Horse  Park  to  the  downtown 
Georgetown,  including  several  city  owned  parks,  the 
Georgetown College campus, and other features within the 
community.  Additional  responsibilities  include  the 
preparation of cost estimates and public involvement. 

 

 Veterans  Park  Mountain  Bike  Trail,  Lexington,  KY; 
Project Manager responsible for the design construction 
document preparation of a 5‐mile trail system within the 
235‐acre  park  which  offers  a  range  of  trail  types 
designed  to  challenge  various  skill  levels  of mountain 
bike riders. 

 Cigar  Lane,  Kentucky  Horse  Park,  Lexington,  KY; 
Project staff responsible  for  the design of  the aesthetic 
treatment  along  the  existing  3/4 mile  road within  the 
Historical  Kentucky  Horse  Park.    Treatment  included 
design  for  entrance  signage,  bridge  crossing,  road 
roundabout, and plantings along road existing stream. 

Bob Walling 
Director of Transportation 
 

Education: 
Highway Design, 1966, Winchester Technical College 
 

Training: 
 AASHTO Roadside Design Guide; KYTC 
 UK  College  of  Engineering  KY  Transportation  Center 

“Thinking Beyond the Pavement” 
 Public  Involvement  in  NEPA  &  Transportation  Decision‐

Making Process 
 Best Practice in Wetland Mitigation & Stream Restoration 
 

Experience: 
With  more  than  40  years  of  experience  in  multimodal 
transportation design, Mr. Walling’s career with the Kentucky 
Transportation Cabinet (KYTC) included 34 as District 7 Project 
Manager.  His  experience  includes  all  phases  of  highway 
design,  encompassing  scoping  studies,  right‐of‐way  plans, 
right‐of‐way  negotiations  and  public  involvement.    Bob will 
oversee all transportation related components of the project. 

Jason Hale, RLA, LEED AP 
Landscape Architecture and Planning Group Manager 
 

Education & Training: 
University of Kentucky, 2001, Bachelor of Science, 

Landscape Architecture 
KYTC & UK College of Engineering, October 2012 

Completed “LPA Project Guide Training” Course 
 

Professional Registration: 
Licensed Professional Landscape Architect, KY#730 
 

Experience: 
Mr. Hale has professional experience  in  the planning, design, 
and  development  of  projects  with  responsibilities  including 
every  aspect  of  Landscape  Architecture  from  the  initial 
inventory  analysis  to  preliminary  schematic  design  stage  to 
final construction document preparation/  implementation and 
construction  administration.  He  is  driven  to  successfully 
integrate  unique,  artistic  expression  with  environmentally 
conscious  design  in  a  creative  and  comprehensive  approach. 
Jason  is currently  the Manager of  the Landscape Architecture 
and Planning Department and will serve as Project Manager for 
the  selected  pedestrian,  bike,  or  multi‐modal  trail  design 
and/or planning projects. 
 

Relevant Project Experience: 
Coldstream  Bio‐Infiltration  Swale  and  Trail:    Lexington,  KY; 

Manager  responsible  for  the preparation of a master plan  for 
the University of Kentucky Coldstream Research Campus that is 
intended to phase the development of numerous water quality 
features  designed  to  treat  stormwater  runoff  from  the 
upstream  watershed  of  the  campus.  Also  included  is  a 
proposed  trail  connection  which  will  link  the  internal 
pedestrian sidewalk network with the Legacy Trail. 
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Relevant Project Experience 
 

 Berea  Bypass,  Berea,  KY  –  Kentucky  Transportation 
Cabinet; Project Manager for Phase I and Phase II rural 
roadway  designs  for  the  5.5‐mile  Berea  Bypass.  The 
roadway  was  intended  to  relieve  congestion  in 
downtown  Berea  by  providing  an  alternate  route 
between I‐75 and KY 21 and included two access roads 
into Berea’s  Industrial Park. The bypass  is a  four‐lane 
rural  arterial,  limited  access,  with  a  40’  depressed 
median.  CDP’s  services  included  alignment  studies, 
vertical  geometrics,  cross  road  designs,  drainage 
designs,  right‐of‐way  plans,  and  preparation  of  plans 
and profile. 

 US  60  Bridge  over  Hays  Branch,  Rowan  Co.,  KY. 
Kentucky Transportation Cabinet; Project Engineer  for 
Phase 1 and 2 roadway designs for the 1.0‐mile US 60 
project  in  Rowan  County.  This  project  is  intended  to 
improve  local  roadway  utilization  through 
enhancement  of  the  existing  roadway  typical  section 
and horizontal alignment deficiencies. The improved 2‐
lane  roadway  typical  facilitated  two  12‐foot  driving 
lanes with 8‐foot shoulders. 

 Menelaus  Road  (KY  1983),  Berea,  KY  –  Kentucky 
Transportation Cabinet; Project Manager  for Phase  I 
&  II  urban  roadway  designs  for  the  1.98‐mile 
Menelaus Rd project. 

Relevant Project Experience (continued):
 Downtown  Streetscape  and  Infrastructure 

Improvements:  Daviess  County,  Owensboro,  KY; 
Project  engineer  for  the  drainage  design  of  a 
streetscape  renovation  in  downtown  Owensboro. 
Responsibilities  included  retrofitting  an  existing 
drainage  system  to  reduce  flooding  and  separate 
storm water from the sanitary sewer system. 

 Center  City  Park:  Clark  County,  Springfield,  OH; 
Project  engineer  for  the  drainage  design  of  a  new 
park  in  downtown  Springfield.  Responsibilities 
included design of an underdrain system for the park, 
new  street  inlets and a  retrofit of an existing  street 
drainage system to reduce street flooding 

 Sunset Avenue Green  Street,  Richmond,  KY;  Project 
Manager  responsible  for  preparing  plan  which 
extends and replaces an undersized drainage system 
in  an  older  neighborhood.  The  project  incorporated 
rain  gardens  and  pervious  concrete  sidewalks  with 
conventional curb and gutter upgrades. 

 Devins Ditch  Separation Project, Owensboro, KY; 
Design  engineer  for  the  separation  of  storm  water 
from  the  sanitary  sewer  system  in  the  411  acre 
Devins  Ditch  watershed.  The  final  design 
incorporated  a  20  acre  constructed  wetland 
regulated  by  a  pump  station  that  effectively 
eliminated storm water flows into the sanitary sewer 
system.  

Frank Pruitt, PE 
Project Engineer 
 
Education 
University of Kentucky, 1998, Bachelor of Science, Civil 
Engineering 
 

Professional Registration 
PE KY #22891 
 
Training 

 KSPE & ACEC – Applying In Roads I, II, and III Select CAD 
V8. 

 University of Florida, McTrans Center – Highway Capacity 
Analysis and Signal Capacity Analysis 

 

Experience: 
Mr.  Pruitt  has  15  years  of  experience  (all  with  CDP)  on  a 
variety of engineering projects. He has extensive experience in 
the design of  infrastructure projects  involving  rural & urban 
roadway designs, stormwater mgmt., site development, water 
distribution, and sanitary sewer projects. Mr. Pruitt has served 
as Project Engineer on the Cigar Lane, Berea Bypass, Clays Mill 
Rd Widening, Menelaus Rd (KY 1983) and Parkers Mill Rd (KY 
1968) projects. 

Jonathan E. Nieman, PE, CFM, LEED AP 
Project Engineer 
 

Education: 
University of Kentucky, Master of Science, 2002,  
Civil Engineering / Water Quality 
University of Kentucky, Bachelor of Science, 2000, Civil 
Engineering 
 

Professional Registration: 
Professional Engineer, KY # 25350 
Certified Floodplain Manager 
NSPE National Society of Professional Engineers 
 

Experience: 
Mr. Nieman  started his  career  in 2002 with  experience  in 
both  hydrologic  and  open  and  closed  hydraulic  system 
analysis.  His  experience  also  includes  site  design,  storm 
sewer design, flood  insurance studies, watershed modeling 
and  sanitation.  Mr.  Nieman  is  proficient  in  most  of  the 
current  design  and modeling  software  including  AutoCAD 
2002‐2009, ArcView GIS 3.2, XP SWMM, and HEC‐RAS and 
has familiarity with Pipe2000 and WaterCAD. Jonathan will 
serve  as  lead  design  engineer  for  proposed  stormwater 
system and infrastructure for the project. 
 

Relevant Project Experience: 
 Sub  Basin  R  Drainage  Improvements,  Danville,  KY; 

Project  engineer  for  the  design  of  stormwater 
wetlands,  detention  basins  and  other  drainage 
infrastructure rehabilitation. 
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Relevant Project Experience: 
 Man  o  War  Boulevard:  Lexington,  KY;  16‐mile,  four‐lane 

boulevard (new arterial) including interchange with I‐75. 
 

 Citation  Boulevard:  Lexington,  KY;  5‐mile  long  four‐lane 
boulevard, new arterial. 

 
 Expansion  Area  Roadway  Master  Plan:  Lexington,  KY; 

Preliminary  design  for  over  five miles  of  new  boulevards 
and  park  roads  to  provide  major  access  to  5400  acre 
expansion  of  the  urban  service  area  in  Lexington‐Fayette 
County. 
 

 Clays  Mill  Road:  Lexington,  KY;  4‐mile  widening  and 
reconstruction including bike lanes. 

 
 Virginia Avenue:  Lexington, KY; Widening and  replacement 

of a railroad bridge. 
 
 Rose  Street  Extension:  Lexington,  KY;  Widening  and 

extension of a downtown street. 
 
 Limestone  Street:  Lexington,  KY;  Reconstruction  of  three 

blocks of roadway in the center of downtown. 
 
 Martin  Luther  King  Boulevard:  Lexington,  KY;  Bridge 

replacement  and  street  realignment  in  the  center  of 
downtown. 

David A. Uckotter, PE 
Project Engineer 
 

Education: 

Thomas More College,1972, Bachelor of Arts, Physics 

University of Dayton, Ohio, 1972, Bachelor of Civil Engineering  

Purdue University, 1974, Masters of Science, Civil Engineering 
 

Registration + Professional Affiliations:  

Professional Engineer, Kentucky #12085 

Professional Engineer, Ohio #41468 

National Society of Professional Engineers 

Kentucky Society of Professional Engineers 

American Society of Civil Engineers 
 

Experience: 
Mr.  Uckotter  has  over  30  years  of  increasingly  responsible 

experience as an engineer  in public service.   Dave was the director 

of  two  different  divisions  within  the  Lexington‐Fayette  Urban 

County  Government  Department  of  Public Works,  including  four 

years as Director of Traffic Engineering and over 20 years as Director 

of  Engineering.    Activities  included  the  planning,  design  and 

construction  of  streets,  highways,  bikeways,  computerized  signal 

systems,  geographic  information  systems  (GIS)  implementation, 

comprehensive  storm  drainage  programs,  sanitary  sewers, 

infrastructure planning, greenways,  implementation of stormwater 

management plans required as part of the federal Clean Water Act, 

and management of public  infrastructure projects  installed as part 

of new development.   Mr. Uckotter will  serve  as a  team member 

responsible for quality control on this project.   

Relevant Project Experience: 
 

 Helechawa Road – KY 205, Lee City, KY 
 

 US 60 Bridge over Hays Branch, Rowan County 
 

 Berea Bypass, Berea, KY 
 

 Clays Mill Road Scoping Study, Lexington, KY 
 

 Menelaus Road Utility Relocation, Berea, KY 
 

 Mayde Road Railroad Crossing, Berea, KY 
 

 Clays Mill Mason Headley Rd Widening, Lexington, KY 
 

 East Nicholasville Bypass, Nicholasville, KY 
 

 Cigar Lane, Kentucky Horse Park, Lexington, KY 
 

 Saron Drive Extension Project, Lexington, KY 
 

 Mayde Road–KY 595 Bike Path, Berea, KY 
 

 KY 11 Utility Relocations, Mt. Sterling, KY 
 

 Cardinal  Run  Park  Entrance  Improvements  Project, 
Lexington, KY 
 

Lewis Dixon, PE, PLS 
Vice President of Operations 
QA/QC 
 

Education: 
University of Kentucky, 1984, Bachelor of Science, Mining 
Engineering 
 

Professional Registration: 
PE, KY #15717 
PE, OH #60920402 
PLS, KY #3000 
 

Experience: 
Mr. Dixon is the Co‐founder and Vice President of Operations 
of CDP Engineers.   He has 28 years of experience  (23 years 
with CDP) covering a wide range of projects and can provide 
essential QA/QC. Mr. Dixon served as Surveying Manager for 
CDP  from  1989  to  2004.  He  was  responsible  for  the 
successful completion of over 400 surveying projects. These 
projects  included  boundary,  easement,  photo  control, 
topographic,  ALTA/ACSM,  hydrographic  and  construction 
surveys.  He  has managed  projects  for  a  variety  of  clients, 
including  the  KY  Transportation  Cabinet,  Lexington  Fayette 
Urban Co. Gov., City of Berea, KY‐American Water,  the U.S. 
Army COE, the KY Div. of Abandoned Lands, KY Utilities, and 
several municipalities and private clients. 
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Relevant Project Experience: 
 US  60  Bridge  over  Hays  Branch,  Rowan  Co.  – 

Kentucky  Transportation  Cabinet;  Project  Manager 
for Phase 1 and 2 rural roadway designs for the 0.5‐
mile US  60  Bridge  Replacement  and  approaches  in 
Rowan Co . 

 Helechawa  Road  (KY  205), Wolfe  County,    Kentucky 
Transportation Cabinet; Project Manager  for Phase 1 
and Phase 2 of the rural roadway design for the 6.32‐
mile KY 205 project in Wolfe County. 

 Menelaus  Road  (KY  1983),  Berea,  KY  –  Kentucky 
Transportation Cabinet; Project Engineer  for Phase  I 
and Phase II urban roadway designs for the 1.98‐mile 
Menelaus  Road  project  in  Madison  County.  The 
Menelaus Road project  is to be widened to a 3‐lane 
urban section with a 5‐foot sidewalk on both sides of 
the roadway. 

 Mayde  Road, Madison  County,  KY  –  City  of  Berea; 
Project  Engineer  for  the  widening  of  approximately 
1.5 miles of a 2 lane rural roadway to a three 12‐foot 
lane  urban  section.  This  project will  improve  safety 
and  accommodate  an  expansion  of  an  existing 
industrial park along this corridor. 

 US 25, Berea, KY  ‐ City of Berea; Mr. Collins served 
as a Project Engineer  for  the urban  roadway design 
of  US  25  through  Berea,  KY.    The  project  involves 
widening the 1.25‐mile roadway facility with a 5‐lane 
urban  typical  section  including  pedestrian  and  bike 
facilities. 

 Shortline Pike Roadway  Improvements, Berea, KY 
– City of Berea; Urban widening project, including a 
multi‐use trail for pedestrians and bicyclists. 

Chad Collins, PE 
Project Manager 
 

Education: 
University of Kentucky, 1998, Bachelor of Science, Civil 
Engineering 
 

Professional Registration: 
PE, KY #23133 
PE, OH #70548 
PE, TN #00115388 
 

Training: 
InRoads III V8.9 (XM) 
Traffic Management Plan Training 
Roundabout Design Workshop 
Water Surface Profile Computations‐HEC‐RAS  
Soil Erosion and Sediment Control 
Thinking Beyond the Pavement 
 

Experience: 
Mr. Collins has over 15  years of  experience with  the design 
and  construction  of  civil  and  transportation  projects  within 
Kentucky,  Indiana,  and  Ohio.  His  experience  in  roadway 
design  includes  open  channel  flow  analysis,  horizontal  and 
vertical  alignments,  feasibility  studies,  geometric 
computations,  quantity  calculations,  maintenance  of  traffic 
plans,  project  estimates,  and  various  computer  applications 
for plan preparation. Mr. Collins has also served as a Project 
Construction  Engineer  with  duties  of  project  planning, 
scheduling,  and  managing  of  State  Highway  projects.  His 
design experience has  led to training and usage of numerous 
software  design  and modeling  packages  including  AutoCAD, 
Micro Station, In‐Roads, Geopak, SWMM, and HEC‐RAS. 

Lisa W. Shuster, LEED Green Associate 
Landscape Architecture Graduate 
 

Education: 
The Ohio State University, 2007, Bachelor of Science,  
Landscape Architecture 
Minor, City and Regional Planning 
 

Professional Certifications: 
LEED Green Associate 
 

Experience: 
Ms.  Shuster  has  five  years  of  experience  in  the  planning  of 
greenways, park master plans, park design and base mapping. 
Additionally,  Lisa  has  been  involved  on  numerous  projects 
carrying  a  strong  emphasis  of  GIS  (geographic  information 
system) mapping. She has also been involved in all phases of a 
project from marketing and proposal through to construction 
documentation preparation. 
Relevant Project Experience: 
 Lake Linville Master Plan, Mount Vernon, KY; A Master Plan 

was  prepared  to  prioritize  the  existing  and  desired  site 
amenities  for  the  Lake  Linville  Boat  Dock  and  Marina.    The 
design process included community involvement through public 
meetings along with site inventory and analysis.   

Relevant Project Experience: 
 Coldstream Bio‐Infiltration Swale and Trail, Lexington, 

Kentucky; Project team member involved with the layout 

and  design  of  a  multi‐use  trail  along  the  Lexington 

Coldstream Research Campus.   The  trail  consists of both 

asphalt and porous  concrete  sections.   Additional design 

elements  include  a  bio‐infiltration  swale  and  precast 

retaining wall.  Role responsibilities include,  initial design, 

construction  document  preparation  and  construction 

inspection.  

 Lower  Howard’s  Creek  Nature  &  Heritage  Preserve 

Trail  Improvement  Project,  Clark  County,  Kentucky; 

Project  team  member  tasked  with  compiling  base map 

information  from  existing  resources  and  supplemental 

field data to serve as the basis  for design.   The proposed 

improvements  encompass  over  1.5 miles  of  hiking  trail, 

the preservation and restoration of several hundred linear 

feet  of  dry‐laid  stone  wall,  interpretive  signage,  and  a 

composting toilet.  Project responsibilities include, but are 

not limited to, base mapping, construction document and 

specification preparation, and cost estimating.  
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Relevant Project Experience: 
 US  60  Bridge  over  Hays  Branch,  Rowan  Co.  – 

Kentucky  Transportation  Cabinet;  Mr.  Green 
managed the survey operations on Phase I & Phase II 
roadway designs for the 0.5 mile US 60. 
 

 Clays  Mill  Road,  Lexington,  KY  –  Kentucky 
Transportation  Cabinet;  Mr.  Green  managed  the 
survey  operations  on  Phase  I  &  Phase  II  roadway 
designs for the 4.0 mile Clays Mill Road. 

 
 Berea  Bypass,  Berea,  KY; Mr.  Green  managed  the 

field  operations  on  Phase  I  and  Phase  II  roadway 
designs for the 5.5‐mile Berea Bypass. CDP procured 
photogrammetic  mapping  and  supplemented  the 
mapping with field surveys. 

 
 Cigar  Lane, KY Horse Park, Fayette County, KY – KY 

Finance  and  Administration  Cabinet;  Mr.  Green 
managed the survey operations oh Phase I & Phase II 
roadway designs  for  the 1.0 mile Cigar  Lane, which 
included a 1‐lane roundabout. 

Steve Green, PLS 
Survey Department Manager 
 
Education: 
University of Kentucky, 1982, Bachelor of Arts, Broadcasting 
 
Professional Registration: 
Professional Land Surveyor,  
KY #3539 
 
Experience: 
Mr. Green’s 21  years of  surveying  experience  (all with CDP) 
includes  boundary  and  route  surveys,  ALTA/ACSM  surveys, 
photo  control,  topographic  and  hydrographic  surveys,  deed 
research, construction staking, and static and differential GPS 
surveys.  He has developed an extensive proficiency in the use 
of traditional and state‐of‐the‐art surveying equipment and in 
the use of AutoCAD and MicroStation.  In addition, Mr. Green 
uses  the  latest  survey and design  software  to  translate  field 
data  into  computer  files  from  which  final  plan  sheets  are 
created.  

Abbie Jones, PE, PLS, CFM 
President, Abbie Jones Consulting 
 

Education: 
BS Civil Engineering, 2000, Tennessee Technological University 
 

Training/Publications/Awards: 
 KYTC  Highway  Design  Guidance  co‐author  to  multiple 

chapters including Pre‐Design 
 Land Surveying, Southern Polytechnic State University 
 2011  Bluegrass  Chapter  Nominee,  Kentucky  Young 

Engineer of the Year 
 2006 Georgia Young Engineer of the Year 
 Certified Floodplain Manager (CFM) 
 Kentucky  Profession  in  Erosion  and  Sedimentation 

Control‐Roadway Inspector Certification (KPESC‐RI) 
 40hr Hazwoper Training (in progress) 
 

Experience: 
With more  than  14  years  of  experience  in  civil  engineering, 
Ms. Jones’s career has included time both as a consultant and 
a civil servant. Her experience  includes all phases of highway 
pre‐design,  encompassing  scoping  studies,  traffic  counts, 
permitting,  right‐of‐way  plans,  land  surveys,  easement 
negotiations  and  public  involvement.    Abbie  will  oversee 
permitting related components of the project. 

Relevant Project Experience: 
 West  Hickman  Trunk  Sewer‐A,  Lexington,  KY; 

Prepare permits and SWPPP with  Jessamine County, 
LFUCG, KYDOW, and USACE. 

 SWPPP Plan; Provide certified engineering services to 
contractors for LFUCG, UKY, and private projects since 
2011:  Idle  Hour  Park,  Arlington  Wickliffe  Phase  2, 
Blazer East Dorm, Wildcat Dorm, 965 Warrington, and  
AT&T Broadway. 

 KYTC Permits; Nicholasville Rd. Whitaker Bank 
 Easement Negotiations; Idle Hour Trunk Sewer 
 KY EPA; Permanent Easement Documents for Stearns 

Lumber Disaster Recovery and Survey Certification of 
Maxey Flats Landfill monitoring wells. 

 Cousins  Westside,  Alpharetta,  GA;  Submit  for 
Individual  Permit  for  Stormwater  with  USACE  and 
local jurisdictions, manage design project. 

 City  Engineer,  Hurst,  TX; Manage  Engineering,  GIS, 
Construction Inspection, and Floodplain Management 
staff  and  responsibilities  including  agency 
representation to TxDOT, NCTCOG, & STTC. 

 City  Engineer, Milton,  GA;  Engineer  for  start‐up  of 
new  municipality,  population  40,000.  Develop  all 
forms, permits,  and agency  relationships necessary 
for engineering, including GRTA and GDOT.  
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List of Clients (Project names underlined and italicized)                             

 

  Lexington, Kentucky 

(Highlighted projects are detailed in Section 5) 
 

Contract 1: 
 

LFUCG – Division of Engineering 
Mr. Keith Lovan, PE 
(859) 258‐3478 
klovan@lfucg.com 
Clays Mill Road Improvements 
Mason Headley Road Widening 
Cardinal Run Park Entrance 
 

City of Berea 
Mr. Randy Stone, City Administrator 
(859) 986‐8528 
rstone@bereaky.gov 
Bratcher Lane Improvements 
Menelaus Pike Improvements 
Mayde Road Improvements 
 

KY Transportation Cabinet District 4 
Mr. Joe Ferguson, PE 
(270) 766‐5066 
Joseph.ferguson@ky.gov 
KY 48/55 Bridge & Approaches 
 
KY Transportation Cabinet District 7 
Mr. Darrin Eldridge, PE 
(606) 845‐2551 
Darrin.eldridge@ky.gov 
Berea Bypass New Construction 
US 25 Roadway Widening 
Nicholasville Bypass 
 

KY Transportation Cabinet District 9 
Mr. Darrin Eldridge, PE 
(606) 845‐2551 
Darrin.eldridge@ky.gov 
US 60 Bridge & Approaches 
CR 1338 Bridge & Approaches 
KY 2 Bridge & Approaches 
KY 474 Bridge & Approaches 
 

KY Transportation Cabinet District 10 
Mr. Darren Back, PE 
(606) 666‐8841 
Darren.back@ky.gov 
KY 205 Roadway Improvements 
 

KY Transportation Cabinet District 11 
Mr. David Fields, PE 
(606) 598‐2145 
David.fields@ky.gov 
KY 223 Bridge & Approaches 
US 421 Bridge & Approaches 
 

   
 
Contract 5: 
 

University of Kentucky, Coldstream Research Campus 
Mr. Jim Conner, Facilities Director 
(859) 231‐8324 
jim.conner@uky.edu 
UK Coldstream Bio‐Infiltration Swale & Trail Project 
 
Bluegrass Community Foundation 
Ms. Christie Robinson 
(859) 552‐8855 
christiem.robinson@gmail.com 
Georgetown‐Scott Co. Parks & Recreation Dept. 
Ms. Geri Remley, Parks Director 
gremley@thepavilionky.com 
Georgetown‐Scott Co. Legacy Trail Extension Study 
 
LFUCG – Division of Engineering 
Mr. Keith Lovan, PE 
 (859) 258‐3478 
klovan@lfucg.com 
West Hickman Trail – Section 1A 
Southland Drive Bike/Pedestrian Improvements 
RJ Corman‐Versailles Line, Rail w/ Trail Study 
Town Branch Trail Master Plan 
Clays Mill Road Improvements 
 
Clark County Fiscal Court 
Henry Branham, County Judge / Executive 
(859) 745‐0200 
Ms. Clare Sipple, Preserve Manager 
(859) 771‐5406 
claresipp@gmail.com 
Lower Howard’s Creek Trail Improvement Project 
 
City of Berea 
Mr. Randy Stone, City Administrator 
 (859) 986‐8528 
rstone@bereaky.gov 
Indian Fort Shared‐Use Trail 
Mayde Road Shared‐Use Trail 
Short Line Pike Shared‐Use Trail 
 
LFUCG – Parks & Recreation 
Ms. Michelle Kosieniak, Superintendent 
michello@lexingtonky.gov 
Mr. Brad Biliter, Project Manager 
dbiliter@lexingtonky.gov 
(859) 288‐2961 
Veterans Park Mountain Bike Trails Master Plan 
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  Lexington, Kentucky 

List of Similar Design Services – Contract 1 
 

Clays Mill Road Improvements:  Lexington, KY   Date: 2000‐Present   Cost: $14 million;   Phase I & II design and 
specifications  meeting  KYTC  standards,  prepared  accurate  base  mapping,  easement  descriptions,  traffic 
analyses,  evaluated  roadway  geometrics,  provided  public  involvement  activities,  landscape  architecture 
services,  bidding  and  construction  administration.    Project  limits were Man‐o‐War  Blvd.  to  Harrodsburg  Rd, 
covering 4.0 miles. The purpose of project was to relieve traffic congestion. 

 

Cardinal Run Park Entrance:  Lexington, KY;  Date: 2005  Cost: $14 million; Phase I & II design and specifications 
meeting  KYTC  standards,  prepared  accurate  base mapping,  easement  and  R/W  plats,  alignment  studies  to 
increase vertical  curve  sight distance,  roadside drainage designs, provided  sidewalk  connectivity  to adjacent 
residential area, modular retaining wall to protect existing utility infrastructure and cost estimates.  This project 
covered 0.3 miles of widening of Parkers Mill Road. 

 

Menelaus Road Improvements:   Berea, KY;   Date: 2013;   Cost: $3.1 million;   Phase I design and specifications 
meeting  KYTC  standards,  performed  surveying  and  photogrammetric  mapping,  easement  and  R/W 
descriptions,  evaluated  roadway  geometrics,  provided  public  information  meetings,  drainage  design,  and 
coordination of structural designs for box culverts.   This project covered 1.98 miles of urban arterial roadway 
and was widened to a 3‐lane urban section with 3‐12’ lanes and a 5’ sidewalk on both sides. 

 

Mayde Road  Improvements:   Berea, KY;   Date: 2008; Cost: $3 million; Phase  I &  II design and  specifications 
meeting  KYTC  standards,  performed  surveying  and  photogrammetric  mapping,  easement  and  R/W 
descriptions,  evaluated  roadway  geometrics,  provided  public  information  meetings,  drainage  design,  and 
coordination  of  environmental,  archaeology,  and  geotechnical  studies.    Project  covered  1.2 miles  of  urban 
arterial roadway and was widened to a 3‐lane urban section with 3‐12’ lanes and a 10’ shared‐use path. 

 

KY 48/KY 55 Bridge & Approaches:  Bloomfield, KY;  Date: 2013‐Present;  Cost: $3.1 million; Phase I & II design 
and specifications meeting KYTC standards, provided supplemental surveying, easement and R/W descriptions, 
evaluated  roadway  geometrics, provided public  information meetings, drainage design,  and  coordination of 
structural designs for bridge and box culvert. 

 

Berea Bypass:  Berea, KY;  Date: 1998‐Present;  Cost: $40 million; Phase I & II design and specifications meeting 
KYTC  standards,  performed  surveying  and  photogrammetric  mapping,  easement  and  R/W  descriptions, 
extensive  horizontal  alignment  study,  dross  road  designs  for  intersections,  provided  public  information 
meetings, drainage design, and coordination of environmental studies and structural designs  for bridges and 
box culverts.  This project covered 5.5 miles of new rural arterial roadway construction. 

 

US 60 Bridge & Approaches:   Rowan Co., KY;   Date: 2005‐2013; Cost: $1.3 million; Phase  I &  II design  and 
specifications meeting  KYTC  standards,  prepared  accurate  base mapping,  easement  and  R/W  descriptions, 
extensive horizontal alignment studies, evaluated vertical geometrics, stream  impact considerations, provided 
public  information  meetings,  coordination  of  structural  designs  for  bridge  environmental  studies  and 
geotechnical services.  This project covered 0.5 miles of rural major collector and a new bridge. 

 

KY 205 Roadway Improvements:  Wolfe Co., KY; Date: 2007‐Present Cost: $11 million; Phase I & II design and 
specifications meeting  KYTC  standards,  prepared  accurate  base mapping,  easement  and  R/W  descriptions, 
horizontal and vertical alignment studies, provided public  information meetings, hydraulic studies, pavement 
design, and coordination of structural, photogrammetry, environmental studies and geotechnical services.  This 
project covered 6.32 miles of reconstructed KY 205, a rural major collector. 

 

KY  233 Bridge & Approaches:    Knox  Co.,  KY;   Date:  2013‐Present;  Cost:  $778,000;  Phase  I &  II  design  and 
specifications meeting  KYTC  standards,  prepared  accurate  base mapping,  easement  and  R/W  descriptions, 
extensive horizontal alignment studies, evaluated vertical geometrics, stream  impact considerations, provided 
public  information  meetings,  coordination  of  structural  designs  for  bridge  environmental  studies  and 
geotechnical services.  This project covered 0.3 miles of rural major collector and a new bridge. 
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List of Similar Design Services – Contract 5 
 

UK Coldstream Campus Trail and Bio‐Infiltration Swale Project:  Lexington, KY;   Date:  2013 – Present; Cost:  
$204,000.  This project features a trail spur that connects the internal sidewalk network with Coldstream to 
the Legacy Trail.  Nearly 600 LF of this trail is constructed using porous concrete where the trail is located 
within the 100‐YR  floodplain.   Part of our scope  included the preparation of a construction estimate and 
assisting through bidding / contract negotiations.  The average of the eight bids received came within 1% of 
our original construction estimate and there have been no requested change orders to date. 

 

Georgetown – Scott County Legacy Trail Extension Project:   Georgetown, KY;         Date:   2013‐Present; Cost 
(Design):      $58,800.    This  project  is  a multi‐phased  feasibility  study  currently  being  developed  which 
identifies  potential  trail  corridors  for  a multi‐use  trail  system  connecting  the  northern  boundary  of  the 
Kentucky  Horse  Park  with  downtown  Georgetown  at  Royal  Springs  Park.    Final  recommendations  will 
provide cost estimates for five separate trail sections and include trailhead design concepts. 

 

West Hickman Trail (Section 1 A):   Lexington, KY;     Date:   2009  ‐ 2010;     Cost:   $408,000;    is 1/3‐mile trail 
constructed within Veterans Park which  includes a 100’‐0” bridge crossing West Hickman Creek and  links 
the public park with Veterans Elementary School and existing sidewalk network.   Starting  in August 2013, 
the school incorporated the trail into an outdoor education curriculum that has been popular among both 
students and faculty.  CDP also provided services required for floodplain modeling and the development of 
a FEMA conditional letter of map revision.    

 

Southland Drive Bike / Pedestrian Improvements:  Lexington, KY;  Date:  2012 – Present;  Cost:  $550,000.  
Southland Drive, a late 1950’s urban development corridor, is experiencing a current renaissance with new 
plantings, new businesses, and new pavement resurfacing.   CDP has met with citizens and property owners 
to collect information and investigate what will be required to make this a successful project both for the 
Urban County Government and the KY Transportation Cabinet.  With input from the Southland Association, 
CDP has completed the design and included 2‐way bike lanes; construction planned to start summer 2014.  

 

Lower Howard’s Creek Nature & Heritage Preserve Trail  Improvement Project:   Clark County, KY;   Date:  
2013 ‐ Present;   Cost (Design):  $58,000.   This work will restore historic pioneer era roads as recreational 
pedestrian trails located within the Lower Howard’s Creek Nature & Heritage Preserve.  The scope of work 
includes  the  following:    installation  of  sediment  and  erosion  control measures,  clearing  /  grubbing  of 
overgrown  understory  vegetation,  stabilization  of  the  trails,  repair  of  stone  retaining,  boundary,  and 
turnpike  fences,  the  installation  of  a  vault  toilet,  expanded  metal  grating  ditch  crossings,  proposed 
plantings, and the construction of a entrance kiosk with two interpretive sign panels. 

 

Indian Fort Trail Project:  Berea, KY     Date:  2013;    Cost:   $280,000.   This project consists of a shared‐use 
trail and bridge crossing Silver Creek in Madison County.  The trail and bridge represent Phase One of the 
entire 15‐mile proposed bicycle  / walking  system planned  to  connect downtown Berea  and  the historic 
Indian Fort Theater.  CDP worked closely with the City of Berea on this project to develop a complete set of 
construction documents, advertising only  the bridge  crossing and associated approaches.   The City  then 
used our plans and completed the construction with their personnel and equipment. 

 

Veterans Park Mountain Bike Trail (Master Plan & Construction Documents):   Lexington, KY; Date:   2011; 
Cost (Design):  $30,000.   The first scope of this project was to develop a long range trails plan for Veterans 
Park.    Public  input  from  residents  and  officials  from  Nicholasville‐Jessamine  County  and  Lexington 
determined  that a trail system which challenges various skill  levels of mountain bikers was the preferred 
direction.    The master  plan  is  the  only  park  of  its  kind  in  Lexington,  and  the  immediate  region, which 
provides such diverse range of difficulty for various mountain bike rider skill levels.  Approximately 2 of the 
total 5 miles of proposed trails have been construction to date. 
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Local Office 

 

Prime Consultant 
Location  

(City, State) 
Date Office 
Established 

Total No. of 
Employees 

No. Employees 
Expected to work 
on DOE Projects 

Name:  CDP Engineers       

Headquarters  Lexington, KY  1989  30  14 

Local Office  Lexington, KY  1989  30  14 

PM Location  Lexington, KY       

Headquarters and local office are one in the same 

Subconsultants:         
 

Name: 
 

Abbie Jones Consulting 
     

Service Provided  Permitting       

Headquarters  Lexington, KY  2011  4  4 

Local Office  Lexington, KY  2011  4  4 

Headquarters and local office are one in the same 
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Disadvantaged Business Enterprise (DBE) Involvement 

 
CDP Engineers  is  committed  to meeting  the  goals of  LFUCG’s DBE  Involvement.   We have  a  long  and 
successful relationship working with DBEs across the state and several locally.  We intend to meet these 
goals by the following means: 
 

1. Initially, we have included Abbie Jones Consulting in our project team as our DBE firm 

because the need for permitting and surveying services can be anticipated within both 

contract categories 1 and 5. 

 

2. CDP Engineers has familiarity working with regional DBE consultants that offer services 

in the disciplines of MEP, Structural, and project coordination with neighborhoods 

(public involvement).  We can evaluate the need for these individual services as they 

are required according to assigned projects. 

 

3. We are committed to meeting LFUCG’s DBE initiatives in each Task Order that we are 

awarded. 
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