EXHIBIT A

RFP #33-2012

REQUEST FOR QUALIFICATIONS (RFQ)

FOR PROFESSIONAL

ENGINEERING SERVICES



Lexington-Fayette Urban County Government

Request For Proposal

The Lexington-Fayette Urban County Government hereby requests proposals for RFP #33-2012 RFQ for Professional Engineering Services to be provided in accordance with terms, conditions and specifications established herein.

Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on November 13, 2012.

Proposals received after the date and time set for opening proposals will not be considered for award of a contract and will be returned unopened to the Proposer. It is the sole responsibility of the Proposer to assure that his/her proposal is received by the Division of Central Purchasing before the date and time set for opening proposals.

Proposals must be sealed in an envelope and the envelope prominently marked:

RFP #33-2012 RFQ for Professional Engineering Services

If mailed, the envelope must be addressed to:

Purchasing Director
Lexington-Fayette Urban County Government
Room 338, Government Center
200 East Main Street
Lexington, KY 40507

Additional copies of this Request For Proposals are available from the Division of Central Purchasing, Room 338 Government Center, 200 East Main Street, Lexington, KY 40507, (859)-258-3320, at no charge.

There will be a pre-proposal conference on Monday, October 29, 2012 at 10:00 AM, local time, in the Phoenix Bldg., 3rd Floor Conference Room, 101 East Vine Street, Lexington KY.

Proposals, once submitted, may not be withdrawn for a period of sixty (60) calendar days.

Each firm responding to this RFQ shall submit <u>individual SOQ's</u> for each project category (<u>contract</u>) for which they request to be prequalified. Individual SOQ's should be spiral or comb bound to allow ease for archiving (no 3-ring binders). Each firm must submit one (1) master hardcopy, (1) electronic version in PDF format on a flashdrive or CD and seven (7) duplicates (hardcopies) for each project category.

The LFUCG reserves the right to establish the pre-qualified list for each service category/contract as need dictates. Finalization of the pre-qualified list in each category/contract may occur en masse or separately.

This RFP will result in six (6) individual category/contracts as defined by project categories/contracts listed in the Scope of Services. This RFP will be evaluated and awarded in contract phases as deemed necessary in order to meet the overall Consent Decree Project and timelines. See below for anticipated schedules. The LFUCG in no way guarantees this schedule.

Categories	Counci	Dockets
	First Reading	Second Reading
Category 1 (Equalization Tanks or Basins)	12-6-12	12-11-12
Category 2 (Dig & Replace Pipelines)	1-17-13	1-31-13
Category 3 (Stormwater Management Projects)	1-17-13	1-31-13
Category 4 (Pipeline, manhole, inlet projects)	1-17-13	1-31-13
Category 5 (Conventional Small pump stations)	February 2013	
Category 6 (Conventional Large pump stations)	February 2013	

The Lexington-Fayette Urban County Government reserves the right to reject any or all proposals, and to waive technicalities and informalities when such waiver is determined by the Lexington-Fayette Urban County Government to be in its best interest.

Signature of this proposal by the Proposer constitutes acceptance by the Proposer of terms, conditions and requirements set forth herein.

Minor exceptions may not eliminate the proposal. Any exceptions to the specifications established herein shall be listed in detail on a separate sheet and attached hereto. The Lexington-Fayette Urban County Government shall determine whether any exception is minor.

The Lexington-Fayette Urban County Government encourages the participation of minority- and women-owned businesses in Lexington-Fayette Urban County Government contracts. This proposal is subject to Affirmative Action requirements attached hereto.

Please do not contact any City staff member or any other person involved in the selection process other than the designated contact person(s) regarding the project contemplated under this RFP while this RFP is open and a selection has not been finalized. Any attempt to do so may result in disqualification of the firm's submittal for consideration.

Laws and Regulations

All applicable state laws, municipal ordinances and regulations of all authorities having jurisdiction over the project shall apply to the contract, and shall be deemed to be incorporated herein by reference.

Equal Employment Opportunity

The Entity (regardless of whether construction contractor, non-construction contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a positive, continuing program from itself and each of its subcontracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

Kentucky Equal Employment Opportunity Act

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any "county, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

"During the performance of this contract, the contractor agrees as follows:

- (1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age, or national origin;
- (2) The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age, or national origin;
- (3) The contractor will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provision of the nondiscrimination clauses required by this section; and
- (4) The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses."

The Act further provides:

"KRS 45.610. Hiring minorities -- Information required

(1) For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetables.

(2) Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor - Hiring of minority contractor or subcontractor

- (1) If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.
- (2) If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 to 45.640.
- (3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who falls to demonstrate the minimum skills required to perform a particular job."

It is recommended that all of the provisions above quoted be included as <u>special conditions</u> in each contract. In the case of a contract exceeding \$250,000, the contractor is required to furnish evidence that his workforce in Kentucky is representative of the available work-force in the area from which he draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the contract.

Contention Process

Vendors who respond to this invitation have the right to file a notice of contention associated with the RFP process or to file a notice of appeal of the recommendation made by the Director of Central Purchasing resulting from this invitation.

Notice of contention with the RFP process must be filed within 3 business days of the bid/proposal opening by (1) sending a written notice, including sufficient documentation to support contention, to the Director of the Division of Central Purchasing or (2) submitting a written request for a meeting with the Director of Central Purchasing to explain his/her contention with the RFP process. After consulting with the Commissioner of Finance the Chief Administrative Officer and reviewing the documentation and/or hearing the vendor, the Director of Central Purchasing shall promptly respond in writing findings as to the compliance with RFP processes. If, based on this review, a RFP process irregularity is deemed to have occurred the Director of Central Purchasing will consult with the Commissioner of Finance, the Chief Administrative Officer and the Department of Law as to the appropriate remedy.

Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP recommendation by (1) sending a written notice, including sufficient documentation to support appeal, to the Director, Division of Central Purchasing or (2) submitting a written request for a meeting with the Director of Central Purchasing to explain his appeal. After reviewing the documentation and/or hearing the vendor and consulting with the Commissioner of Finance and the Chief Administrative Officer, the Director of Central Purchasing shall in writing, affirm or withdraw the recommendation.

SELECTION CRITERIA (see enclosed scoring sheet)

- 1. Overall expertise of the firm in service category
- 2. Overall expertise of the Team members in service category
- 3. Past performance in the service category
- 4. Project Manager Qualifications
- 5. Risk Management Plan
- 6. Office status and location of employees
- 7. Hourly Rates

Proposals shall contain the appropriate information necessary to evaluate based on these criteria. A committee composed of government employees as well as representatives of relevant user groups will evaluate the proposals.

Questions shall be addressed to:

Betty Landrum, Buyer Senior Division of Central Purchasing bettyb@lexingtonky.gov

Affirmative Action Plan

All vendors must submit as a part of the proposal package the following items to the Urban County Government:

- 1. Affirmative Action Plan for his/her firm;
- 2. Current Work Force Analysis Form;

Failure to submit these items as required may result in disqualification of the submitter from award of the contract. All submissions should be directed to:

Director, Division of Central Purchasing Lexington-Fayette Urban County Government 200 East Main Street, 3rd Floor Lexington, Kentucky 40507

All questions regarding this proposal must be directed to the Division of Central Purchasing, (859)-258-3320 or email to Betty Landrum at bettyb@lexingtonky.gov

AFFIDAVIT

Comes the Affiant,	. and after being
first duly sworn, states under penalty of perjury as follows:	,
	nd he/she is the representative , the entity
2. Proposer will pay all taxes and fees, which are owed to the Lexingt County Government at the time the proposal is submitted, prior to awa and will maintain a "current" status in regard to those taxes and fees du contract.	ard of the contract
3. Proposer will obtain a Lexington-Fayette Urban County Government if applicable, prior to award of the contract.	business license,
4. Proposer has authorized the Division of Central Purchasing to mentioned information with the Division of Revenue and to disclose to a Council that taxes and/or fees are delinquent or that a business licent obtained.	the Urban County
5. Proposer has not knowingly violated any provision of the campaign fi Commonwealth of Kentucky within the past five (5) years and the awar the Proposer will not violate any provision of the campaign final Commonwealth.	d of a contract to
6. Proposer has not knowingly violated any provision of Chapter 25 of the	э

Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page

7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his conduct is of that nature or that the circumstance exists.

STATE OF ______

COUNTY OF _____

The foregoing instrument was subscribed, sworn to and acknowledged before me by ______ on this the _____ day of _____, 2012.

My Commission expires: _____

EQUAL OPPORTUNITY AGREEMENT

The Law

- Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.

- Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.
- Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future consideration.

、大大大大大大大大大大大大大大大大大大大大大大大大大大

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

<u>Bidders</u>

////e	agree	to	comply	with	the	Civil	Rights	Laws	listed	above	that	govern	employ	ment	rights	of	minorities
wome	en, Vie	tna	m veter	ans,	hand	dicap _i	ped and	d aged	perso	ns.					_		

Signature	Name of Business

WORKFORCE ANALYSIS FORM

Categories Total White Latino Black Other Total Administrators Administrators Professionals Administrators Administrators	Name of Organization:	**************************************						Date				
	Categories	Total	3	ţe.	Ţ	ino	m	ack	ð	ē	<u>o</u>	Ę
Administrators Administrators Professionals Bupervisors Supervisors Bupervisors Foremen Technicians Technicians Bupervisors Protective Service Bupervisors Para-Professionals Bupervisors Office/Clerical Bupervisors Skilled Craft Bupervisors Service/Maintenance Bupervisors Total: Bupervisors			State of the state	LL.		LL.	S	L	2	L	5	L
Professionals Professionals Supervisors	Administrators	And Advanced in the Control of the C										
Superintendents Superintendents Supervisors Foremen Foremen Technicians Protective Service Foremen Para-Professionals Foremen Office/Clerical Foremen Skilled Craft Foremen Service/Maintenance Foremen Total: Foremen	Professionals	AND THE PROPERTY OF THE PROPER										
Supervisors Supervisors Foremen Technicians Protective Service Para-Professionals Para-Professionals Coffice/Clerical Skilled Craft Service/Maintenance Total: Total:	Superintendents				and the state of t							
Foremen Foremen Technicians	Supervisors											
Technicians Technicians Protective Service Protective Service Para-Professionals Para-Professionals Office/Clerical Skilled Craft Service/Maintenance Service/Maintenance Total: Total:	Foremen											
Protective Service Para-Professionals Para-Professionals Office/Clerical Skilled Craft Service/Maintenance Total:	Technicians							,				
Para-Professionals Para-Professionals Office/Clerical Skilled Craft Service/Maintenance Total:	Protective Service											
Office/Clerical Skilled Craft Service/Maintenance Total:	Para-Professionals											
Skilled Craft Service/Maintenance Total:	Office/Clerical	and the second s										
Service/Maintenance Total:	Skilled Craft											
Total:	Service/Maintenance	And the second s			Agan (m. 1996) (m. m. inam.		-					
	Total:											,

Prepared by:

Name & Title

DIRECTOR, DIVISION OF CENTRAL PURCHASING LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT 200 EAST MAIN STREET LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayette Urban County Government has set a goal that not less than ten percent (10%) of the total value of this contract be subcontracted to MBE/WBE's. The goal for the utilization of certified MBE/WBE's as subcontractors are recommended goals. Contractors who fail to meet such goals will be expected to provide written explanations to the Director of the Division of Central Purchasing of efforts they have made to accomplish the recommended goals and the extent to which they are successful in accomplishing the recommended goals will be a consideration in the procurement process.

For assistance in locating MBE/WBE Subcontractors contact Marilyn Clark at 859/258-3320 or by writing the address listed below:

Marilyn Clark, Division of Central Purchasing Lexington-Fayette Urban County Government 200 East Main Street – Room 338 Lexington, Kentucky 40507

Lexington-Fayette Urban County Government MBE/WBE Participation Goals

PART 1 - GENERAL

- 1.1 The LFUCG request all potential contractors to make a concerted effort to include Minority-Owned (MBE) and Woman-Owned (WBE) Business Enterprises as subcontractors or suppliers in their proposals.
- 1.2 Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for participation of Minority-Owned and Woman-Owned Businesses on this contract.
- 1.3 It is therefore a request of each Submitter to include in its proposal, the same goal (10%) or for MBE/WBE participation and other requirements as outlined in this section.

PART 2 - PROCEDURES

- 2.1 The successful proposer will be required to report to the LFUCG, the dollar amounts of all purchase orders submitted to Minority-Owned or Woman-Owned subcontractors and suppliers for work done or materials purchased for this contract. (See Subcontractor Monthly Payment Report)
- 2.2 Replacement of a Minority-Owned or Woman-Owned subcontractor or supplier listed in the original submittal must be requested in writing and must be accompanied by documentation of Good Faith Efforts to replace the subcontractor / supplier with another MBE/WBE Firm; this is subject to approval by the LFUCG. (See LFUCG MBE/WBE Substitution Form)
- 2.3 For assistance in identifying qualified, certified businesses to solicit for potential contracting opportunities, submitters may contact:
 - A. The Lexington-Fayette Urban County Government, Division of Central Purchasing (859-258-3320)
- 2.4 The LFUCG will make every effort to notify interested MBE/WBE subcontractors and suppliers of each RFP, including information on the scope of work, the pre-proposal meeting time and location, the proposal date, and all other pertinent information regarding the project.

PART 3 - DEFINITIONS

- 3.1 A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as being at least 51% owned and operated by persons of African American, Hispanic, Asian, Pacific Islander, American Indian or Alaskan Native Heritage.
- 3.2 A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as being at least 51% owned and operated by one or more Non-Minority Females.


PART 4 - OBLIGATION OF PROPOSER

- 4.1 The bidder shall make a Good Faith Effort to achieve the Participation Goal for MBE/WBE subcontractors/suppliers. The failure to meet the goal shall not necessarily be cause for disqualification of the bidder; however, bidders not meeting the goal are required to furnish with their bids written documentation of their Good Faith Efforts to do so.
- 4.2 Award of Contract shall be conditioned upon satisfaction of the requirements set forth herein.

- 4.3 The Form of Proposal includes a section entitled "MBE/WBE Participation Form". The applicable information must be completed and submitted as outlined below.
- 4.4 Failure to submit this information as requested may be cause for rejection of the proposal.

PART 5 - DOCUMENTATION REQURIED

- 5.1 Proposers reaching the Goal are required to submit only the "MBE/WBE Participation Form." The form must be fully completed including names and telephone number of participating MBE/WBE firm(s); type of work to be performed; estimated value of the contract and value expressed as a percentage of the total Lump Sum Proposal Price. The form must be signed and dated, and is to be submitted with the proposal.
- 5.2 Proposers not reaching the Goal must submit the "MBE/WBE Participation Form", the "MBE Quote Summary Form" and a written statement documenting their Good Faith Effort to do so (If proposal includes no MBE/WBE participation, proposer shall enter "None" on the subcontractor / supplier form). In addition, the proposer may submit the following as proof of Good Faith Efforts to meet the Participation Goal:
 - A. Advertisement by the proposer of MBE/WBE Contracting opportunities associated with this proposal in at least two (2) of the following:
 - 1. A periodical in general circulation throughout the region
 - 2. A Minority-Focused periodical in general circulation throughout the region
 - 3. A Trade periodical aimed at the MBE/WBE community in general circulation throughout the region
 - 4. Proposer shall include copies of dated advertisement with his submittal
 - B. Evidence of written notice of contracting opportunities to at least five (5) MBE/WBE firms serving the construction industry at least seven (7) days prior to the proposal opening date.
 - C. Copies of quotations submitted by MBE/WBE firms which were not used due to uncompetitive pricing or other factors and/or copies of responses from firms that were contacted indicating that they would not be submitting a proposal.
 - D. Documentation of Proposer's utilization of the agencies identified to help locate potential MBE/WBE firms for inclusion on the contract including responses from agencies.
 - E. Failure to submit any of the documentation requested in this section may be cause for rejection of the proposal. Proposers may include any other documentation deemed relevant to this requirement. "Record of MBE/WBE Solicitation" and other required documentation of Good Faith Efforts are to be submitted with the proposal, if participation Goal is not met.



MINORITY BUSINESS ENTERPRISE PROGRAM

Marilyn Clark
Minority Business Enterprise Liaison
Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street
Lexington, KY 40507
mclark@lexingtonky.gov
859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full participation of minority and women owned businesses in the procurement process and to promote economic inclusion as a business imperative essential to the long term economic viability of Lexington-Fayette Urban County Government.

To that end the city council adopted and implemented resolution 167-91—Disadvantaged Business Enterprise (DBE) 10% Goal Plan in July of 1991. The resolution states in part (a full copy is available in Central Purchasing):

"A Resolution supporting adoption of the administrative plan for a ten percent (10%) Minimum goal for disadvantaged business enterprise participation in Lexington-Fayette Urban County Government construction and professional services contracts; Providing that as part of their bids on LFUCG construction contracts, general Contractors shall make a good faith effort to award at least ten percent (10%) of All subcontracts to disadvantaged business enterprises; providing that divisions of LFUCG shall make a good faith effort to award at least ten percent of their Professional services and other contracts to disadvantaged business enterprises..."

A Disadvantaged Business Enterprise is defined as a business at least 51% owned, operated and managed by a U.S. Citizen of the following groups:

- African-American
- Hispanic-American
- Asian/Pacific Islander
- Native American/Native Alaskan
- Non-Minority Female

We are very happy that you have decided to bid for a contract, request for proposal, submitted a quote or are interested in learning more about how to do business with Lexington-Fayette Urban County Government. We have compiled the list below to help you locate certified minority vendors.

LFUCG—Economic Engine Listings Marilyn Clark mclark@lexingtonky.gov 859-258-3323

Commerce Lexington-

Tyrone Tyra, Minority Business Development ttyra@commercelexington.com 859-226-1625

Tri-State Minority Supplier Diversity Council

Sonya Brown sbrown@tsmsdc.com 502-625-0137

Small Business Development Council

Dee Dee Harbut /UK SBDC dharbut@uky.edu

Shawn Rogers, UK SBDC Shawn.rogers@uky.edu

Shiree Mack smack@uky.edu

Community Ventures Corporation

James Coles jcoles@cvcky.org 859-231-0054

Kentucky Department of Transportation

Shella Jarvis@ky.gov 502-564-3601

KPAP

Debbie McKnight

Debbie McKnight@ky.gov

800-838-3266 or 502-564-4252

Bobbie Carlton@ky.gov

Ohio River Valley Women's Business Council

Rea Waldon rwaldon@gcul.org 513-487-6534

Kentucky Small Business Connect

Tom Back 800-626-2250 or 502-564-2064 https://secure.kentucky.gov//sbc

National Minority Supplier Development Council, Inc. (NMSDC)

www.nmsdc.org



Date

LFUCG MBE/WBE PARTICIPATION FORM Bid/RFP/Quote Reference # 33-2012

The MBE/WBE subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any substitution is made or the total value of the work is changed prior to or after the job is in progress, it is understood that those substitutions must be submitted to Central Purchasing for approval immediately.

MBE/WBE Company, Name, Address, Phone, Email	Work to be Performed	Total Dollar Value of the Work	% Value of Total Contract
TILL TILL T			
2.			
3.	-		
4.			
accomplishing the wor	pany representative submits the abork contained in this Bid/RFP/Quot tract and/or be subject to applicablaims.	e. Any misrepresentatio	on may result in the
Company	Co	mrany Rayeacantativa	

Title



Date

LFUCG MBE/WBE SUBSTITUTION FORM Bid/RFP/Quote Reference # 33-2012

The substituted MBE/WBE subcontractors listed below have agreed to participate on this Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of our company, we understand that this information will be entered into our file for this project.

understand that the	is information wil	i be entered in	to our file for	this project.	
SUBSTITUTED MBE/WBE Company Name, Address, Phone, Email	MBE/WBE Formally Contracted/Name, Address, Phone, Email	Work to Be Performed	Reason for the Substitution	Total Dollar Value of the Work	% Value of Total Contract
1.					
			-		Lambara Transport

2.					
3.					
	1				
4.					
			And the second s		
The undersigned acknowledg laws concerning false stateme	ges that any misrepresentat ents and false claims.	ion may result in term	nination of the contra	ct and/or be subject to a	pplicable Federal and Sta
Company	9990-999, y t	w	Company	Representative	minante la casa de la c

Title



MBE QUOTE SUMMARY FORM Bid/RFP/Quote Reference # 33-2012

The undersigned acknowledges that the minority subcontractors listed on this form did submit a quote to participate on this project.

Company Name			Conta	ct Person		***************************************			
Address/Phone/Emai	I		RFP P	ackage / l	RFP Date				
MBE/WBE Company Address	Contact Person	Contact Information (work phone Email, cell)	Date Contacte	Services to be performe	Method of Communicati (email, phone meeting, ad, event etc)		MBE * AA HA AS NA Female		
			3						
			·	A PARTITION OF THE PART					
MBE designation / A. Native American) The undersigned acknobe contract and/or be-	wledges th	at all informatio	on is accura	ate. Any m	iisrepresentatio	n may result in te	rminatior		
Company		,		Company	Representat	rive			
Date			7	Title	N. a. N. a.				



LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned businesses in the procurement process. In order to measure that goal LFUCG will track spending with MBE/WBE vendors on a monthly basis. By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws concerning false statements and false claims. Please submit this form monthly to the Division of Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY 40507.

rroject Name/	Contract #			Work Period/F	rom:	To:	
Company Nam	e:			Address:			
Federal Tax ID	:			Contact Person:			
Subcontractor Vendor ID (name, address, phone, email	Description of Work	Total Subcontract Amount	% of Total Contract Awarded to Prime for this Project	this Period	Purchase Order number for subcontractor work (please attach PO)	Scheduled Project Start Date	Scheduled Project End Date
							70,000
correct, and esult in the	that each termination	of the repres	sentations ract and/o	set forth bel	low is true. A	Any misre	the information is presentations may eral and State laws
Company			Company Representative				

LFUCG STATEMENT OF GOOD FAITH EFFORTS Bid/RFP/Quote # 33-2012

By the signature below of an authorized company representative, we certify that we have utilized the following methods to obtain the maximum practicable participation by minority and women owned business enterprises on the project. Please indicate which methods you used by placing an X in the appropriate place.

Date		Title
Comp	pany	Company Representative
termin	ndersigned acknowledges that all informate action of the contract and/or be subject to tents and claims.	ion is accurate. Any misrepresentations may result applicable Federal and State laws concerning false
~		
•		
	Other Please list any other methods utilized the	at aren't covered above.
	Provided plans, specifications, and requi	irements to interested MBE/WBE subcontractors
- And Andrews	Provided copies of quotations submitted responses from firms indicating they wo	d by MBE/WBE firms which were not used and/or ould not be submitting a quote
	Showed evidence of written notice of co MBE/WBE firms at least seven days pr	ontracting and/or supplier opportunities to ior to the proposal opening date
	Advertised for MBE/WBE subcontract	ors or suppliers in local or regional newspapers
P3-000	Requested a list of MBE/WBE subcont	tractors or suppliers from LFUCG Economic Engine
	Sponsored Economic Inclusion event to	provide networking opportunities
	Attended LFUCG Central Purchasing I	Economic Inclusion Outreach Event

Firm Submitting Prop	osai:	778-778-778-778-778-778-778-778-778-778	· · · · · · · · · · · · · · · · · · ·
Complete Address:	Street	City	Zip
Contact Name:		Title:	***************************************
Telephone Number:		Fax Number:	
Email address:	**************************************		

GENERAL PROVISIONS

1. Each Respondent shall comply with all Federal, State & Local regulations concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations governing safe and healthful working conditions, including the Occupational Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter 338. The Respondent also agrees to notify the LFUCG in writing immediately upon detection of any unsafe and/or unhealthful working conditions at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG harmless from all penalties, fines or other expenses arising out of the alleged violation of said laws.

- 2. Failure to submit ALL forms and information required in this RFP may be grounds for disqualification.
- 3. Addenda: All addenda, if any, shall be considered in making the proposal, and such addenda shall be made a part of this RFP. Before submitting a proposal, it is incumbent upon each proposer to be informed as to whether any addenda have been issued, and the failure to cover in the bid any such addenda may result in disqualification of that proposal.
- 4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to award in whole or part, and to waive minor immaterial defects in proposals. LFUCG may consider any alternative proposal that meets its basic needs.
- 5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the preparation of proposals.
- 6. Changes/Alterations: Respondent may change or withdraw a proposal at any time prior to the opening; however, no oral modifications will be allowed. Only letters, or other formal written requests for modifications or corrections of a previously submitted proposal which is addressed in the same manner as the proposal, and received by LFUCG prior to the scheduled closing time for receipt of proposals, will be accepted. The proposal, when opened, will then be corrected in accordance with such written request(s), provided that the written request is contained in a sealed envelope which is plainly marked "modifications of proposal".
- 7. Clarification of Submittal: LFUCG reserves the right to obtain clarification of any point in a bid or to obtain additional information from a Respondent.
- 8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to bribe an officer or employee of the LFUCG.
- Additional Information: While not necessary, the Respondent may include any product brochures, software documentation, sample reports, or other documentation that may assist LFUCG in better understanding and evaluating the Respondent's response. Additional documentation shall not serve as a substitute

for other documentation which is required by this RFP to be submitted with the proposal,

- 10. Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall immediately notify LFUCG of such error in writing and request modification or clarification of the document if allowable by the LFUCG.
- 11. Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that it has carefully examined the specifications and all provisions relating to the work to be done attached hereto and made part of this proposal. By acceptance of a Contract under this RFP, proposer states that it understands the meaning, intent and requirements of the RFP and agrees to the same. The successful Respondent shall warrant that it is familiar with and understands all provisions herein and shall warrant that it can comply with them. No additional compensation to Respondent shall be authorized for services or expenses reasonably covered under these provisions that the proposer omits from its Proposal.
- 12. Cancellation: If the services to be performed hereunder by the Respondent are not performed in an acceptable manner to the LFUCG, the LFUCG may cancel this contract for cause by providing written notice to the proposer, giving at least thirty (30) days notice of the proposed cancellation and the reasons for same. During that time period, the proposer may seek to bring the performance of services hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind the cancellation if such action is in its best interest.

A. Termination for Cause

- (1) LFUCG may terminate a contract because of the contractor's failure to perform its contractual duties
- (2) If a contractor is determined to be in default, LFUCG shall notify the contractor of the determination in writing, and may include a specified date by which the contractor shall cure the identified deficiencies. LFUCG may proceed with termination if the contractor fails to cure the deficiencies within the specified time.
- (3) A default in performance by a contractor for which a contract may be terminated shall include, but shall not necessarily be limited to:
 - (a) Failure to perform the contract according to its terms, conditions and specifications;
 - (b) Failure to make delivery within the time specified or according to a delivery schedule fixed by the contract;
 - (c) Late payment or nonpayment of bills for labor, materials, supplies, or equipment furnished in connection with a contract for construction services as evidenced by mechanics' liens filed pursuant to the provisions of KRS Chapter 376, or letters of indebtedness received from creditors by the purchasing agency;
 - (d) Failure to diligently advance the work under a contract for

- construction services;
- (e) The filing of a bankruptcy petition by or against the contractor; or
- (f) Actions that endanger the health, safely or welfare of the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at will in accordance with the law upon providing thirty (30) days written notice of that intent, Payment for services or goods received prior to termination shall be made by the LFUCG provided these goods or services were provided in a manner acceptable to the LFUCG. Payment for those goods and services shall not be unreasonably withheld.

- 13. Assignment of Contract: The contractor shall not assign or subcontract any portion of the Contract without the express written consent of LFUCG. Any purported assignment or subcontract in violation hereof shall be void. It is expressly acknowledged that LFUCG shall never be required or obligated to consent to any request for assignment or subcontract; and further that such refusal to consent can be for any or no reason, fully within the sole discretion of LFUCG.
- 14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power or privilege hereunder, nor any single or partial exercise thereof, nor the exercise of any other right, remedy, power or privilege shall operate as a waiver hereof or thereof. No failure or delay by LFUCG in exercising any right, remedy, power or privilege under or in respect of this Contract shall affect the rights, remedies, powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.
- 15. Authority to do Business: The Respondent must be a duly organized and authorized to do business under the laws of Kentucky. Respondent must be in good standing and have full legal capacity to provide the services specified under this Contract. The Respondent must have all necessary right and lawful authority to enter into this Contract for the full term hereof and that proper corporate or other action has been duly taken authorizing the Respondent to enter into this Contract. The Respondent will provide LFUCG with a copy of a corporate resolution authorizing this action and a letter from an attorney confirming that the proposer is authorized to do business in the State of Kentucky if requested. All proposals must be signed by a duly authorized officer, agent or employee of the Respondent.
- 16. Governing Law: This Contract shall be governed by and construed in accordance with the laws of the Commonwealth of Kentucky. In the event of any proceedings regarding this Contract, the Parties agree that the venue shall be the Fayette County Circuit Court or the U.S. District Court for the Eastern District of Kentucky, Lexington Division. All parties expressly consent to personal jurisdiction and venue in such Court for the limited and sole purpose of proceedings relating to this Contract or any rights or obligations arising thereunder. Service of process may be accomplished by following the procedures prescribed by law.

- 17. Ability to Meet Obligations: Respondent affirmatively states that there are no actions, suits or proceedings of any kind pending against Respondent or, to the knowledge of the Respondent, threatened against the Respondent before or by any court, governmental body or agency or other tribunal or authority which would, if adversely determined, have a materially adverse effect on the authority or ability of Respondent to perform its obligations under this Contract, or which question the legality, validity or enforceability hereof or thereof.
- 18. Contractor understands and agrees that its employees, agents, or subcontractors are not employees of LFUCG for any purpose whatsoever. Contractor is an independent contractor at all times during the performance of the services specified.
- 19. If any term or provision of this Contract shall be found to be illegal or unenforceable, the remainder of the contract shall remain in full force and such term or provision shall be deemed stricken.

Signature	Date

GENERAL PROVISIONS

1. Each Respondent shall comply with all Federal, State & Local regulations concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations governing safe and healthful working conditions, including the Occupational Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter 338. The Respondent also agrees to notify the LFUCG in writing immediately upon detection of any unsafe and/or unhealthful working conditions at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG harmless from all penalties, fines or other expenses arising out of the alleged violation of said laws.

- 2. Failure to submit ALL forms and information required in this RFP may be grounds for disqualification.
- 3. Addenda: All addenda, if any, shall be considered in making the proposal, and such addenda shall be made a part of this RFP. Before submitting a proposal, it is incumbent upon each proposer to be informed as to whether any addenda have been issued, and the failure to cover in the bid any such addenda may result in disqualification of that proposal.
- 4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to award in whole or part, and to waive minor immaterial defects in proposals. LFUCG may consider any alternative proposal that meets its basic needs.
- 5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the preparation of proposals.
- 6. Changes/Alterations: Respondent may change or withdraw a proposal at any time prior to the opening; however, no oral modifications will be allowed. Only letters, or other formal written requests for modifications or corrections of a previously submitted proposal which is addressed in the same manner as the proposal, and received by LFUCG prior to the scheduled closing time for receipt of proposals, will be accepted. The proposal, when opened, will then be corrected in accordance with such written request(s), provided that the written request is contained in a sealed envelope which is plainly marked "modifications of proposal".
- 7. Clarification of Submittal: LFUCG reserves the right to obtain clarification of any point in a bid or to obtain additional information from a Respondent.
- 8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no employee of his/hers, any affiliate or Subcontractor, has bribed or

- attempted to bribe an officer or employee of the LFUCG.
- 9. Additional Information: While not necessary, the Respondent may include any product brochures, software documentation, sample reports, or other documentation that may assist LFUCG in better understanding and evaluating the Respondent's response. Additional documentation shall not serve as a substitute for other documentation which is required by this RFP to be submitted with the proposal,
- 10. Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall immediately notify LFUCG of such error in writing and request modification or clarification of the document if allowable by the LFUCG.
- 11. Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that it has carefully examined the specifications and all provisions relating to the work to be done attached hereto and made part of this proposal. By acceptance of a Contract under this RFP, proposer states that it understands the meaning, intent and requirements of the RFP and agrees to the same. The successful Respondent shall warrant that it is familiar with and understands all provisions herein and shall warrant that it can comply with them. No additional compensation to Respondent shall be authorized for services or expenses reasonably covered under these provisions that the proposer omits from its Proposal.
- 12. Cancellation: If the services to be performed hereunder by the Respondent are not performed in an acceptable manner to the LFUCG, the LFUCG may cancel this contract for cause by providing written notice to the proposer, giving at least thirty (30) days notice of the proposed cancellation and the reasons for same. During that time period, the proposer may seek to bring the performance of services hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind the cancellation if such action is in its best interest.

A. Termination for Cause

- (1) LFUCG may terminate a contract because of the contractor's failure to perform its contractual duties
- (2) If a contractor is determined to be in default, LFUCG shall notify the contractor of the determination in writing, and may include a specified date by which the contractor shall cure the identified deficiencies. LFUCG may proceed with termination if the contractor fails to cure the deficiencies within the specified time.

- (3) A default in performance by a contractor for which a contract may be terminated shall include, but shall not necessarily be limited to:
 - (a) Failure to perform the contract according to its terms, conditions and specifications;
 - (b) Failure to make delivery within the time specified or according to a delivery schedule fixed by the contract;
 - (c) Late payment or nonpayment of bills for labor, materials, supplies, or equipment furnished in connection with a contract for construction services as evidenced by mechanics' liens filed pursuant to the provisions of KRS Chapter 376, or letters of indebtedness received from creditors by the purchasing agency;
 - (d) Failure to diligently advance the work under a contract for construction services:
 - (e) The filing of a bankruptcy petition by or against the contractor; or
 - (f) Actions that endanger the health, safely or welfare of the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at will in accordance with the law upon providing thirty (30) days written notice of that intent, Payment for services or goods received prior to termination shall be made by the LFUCG provided these goods or services were provided in a manner acceptable to the LFUCG. Payment for those goods and services shall not be unreasonably withheld.

- 13. Assignment of Contract: The contractor shall not assign or subcontract any portion of the Contract without the express written consent of LFUCG. Any purported assignment or subcontract in violation hereof shall be void. It is expressly acknowledged that LFUCG shall never be required or obligated to consent to any request for assignment or subcontract; and further that such refusal to consent can be for any or no reason, fully within the sole discretion of LFUCG.
- 14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power or privilege hereunder, nor any single or partial exercise thereof, nor the exercise of any other right, remedy, power or privilege shall operate as a waiver hereof or thereof. No failure or delay by LFUCG in exercising any right, remedy, power or privilege under or in respect of this Contract shall affect the rights, remedies, powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

- 15. Authority to do Business: The Respondent must be a duly organized and authorized to do business under the laws of Kentucky. Respondent must be in good standing and have full legal capacity to provide the services specified under this Contract. The Respondent must have all necessary right and lawful authority to enter into this Contract for the full term hereof and that proper corporate or other action has been duly taken authorizing the Respondent to enter into this Contract. The Respondent will provide LFUCG with a copy of a corporate resolution authorizing this action and a letter from an attorney confirming that the proposer is authorized to do business in the State of Kentucky if requested. All proposals must be signed by a duly authorized officer, agent or employee of the Respondent.
- 16. Governing Law: This Contract shall be governed by and construed in accordance with the laws of the Commonwealth of Kentucky. In the event of any proceedings regarding this Contract, the Parties agree that the venue shall be the Fayette County Circuit Court or the U.S. District Court for the Eastern District of Kentucky, Lexington Division. All parties expressly consent to personal jurisdiction and venue in such Court for the limited and sole purpose of proceedings relating to this Contract or any rights or obligations arising thereunder. Service of process may be accomplished by following the procedures prescribed by law.
- 17. Ability to Meet Obligations: Respondent affirmatively states that there are no actions, suits or proceedings of any kind pending against Respondent or, to the knowledge of the Respondent, threatened against the Respondent before or by any court, governmental body or agency or other tribunal or authority which would, if adversely determined, have a materially adverse effect on the authority or ability of Respondent to perform its obligations under this Contract, or which question the legality, validity or enforceability hereof or thereof.
- 18. Contractor understands and agrees that its employees, agents, or subcontractors are not employees of LFUCG for any purpose whatsoever. Contractor is an independent contractor at all times during the performance of the services specified.
- 19. If any term or provision of this Contract shall be found to be illegal or unenforceable, the remainder of the contract shall remain in full force and such term or provision shall be deemed stricken.

Scope of Services RFP #33-2012 Request for Qualifications (RFQ) and Hourly Rates for Professional Engineering Services

1. Background

The Lexington-Fayette Urban County Government (LFUCG) Division of Water Quality (DWQ) is in the process of preparing Remedial Measures Plans (RMPs) in accordance with its Consent Decree with the Environmental Protection Agency (EPA) and the Kentucky Department of Environmental Protection (KyDEP) that will serve as master plans in identifying system improvements necessary to eliminate recurring sanitary sewer overflows (SSOs). RMPs for the three separate groups of watersheds identifying improvements necessary in LFUCG's seven sewersheds have been submitted to EPA for approval. The planned improvements identified in the RMPs must be implemented (constructed) within a thirteen (13) year timeframe that began when the Consent Decree was entered in January 2011.

Concurrently, DWQ is implementing stormwater improvements that have been planned previously. A new master planning process is underway and stormwater flooding capital projects will continue to be implemented on a regular basis. In addition, DWQ and other divisions of LFUCG undertake scheduled and unscheduled sanitary sewer projects as needed.

LFUCG is accepting Statements of Qualifications (SOQs) from interested consulting engineering firms for the design and assistance with bidding and construction administration for sanitary sewer improvements described in the Remedial Measures Plans submitted to the EPA and KyDEP along with other sanitary sewer or storm sewer infrastructure projects LFUCG believes is necessary to meet its compliance requirements and to address the community's sanitary sewer and stormwater needs. This RFQ shall serve as the initial step in solicitations for specific projects. Prequalifications of firms will be followed by solicitations of design fee bids for specific projects from select firms. Approval of consultants' prequalifications does not constitute a guarantee of being awarded projects at any point in the future; there will be no guarantee of work for any firm or firms. Selected consultants will be pre-qualified in six (6) separate categories of projects under separate contracts, and the maximum numbers of firms that will be prequalified in this process are listed for each category:

- <u>Contract 1</u> Equalization Tanks or Basins (with or without associated pumping facilities) <u>maximum of four (4) firms</u>
- <u>Contract 2</u> Dig and replace pipeline projects (includes pipes and manholes to be placed in new alignments) <u>maximum number of firms TBD</u>
- <u>Contract 3</u> Stormwater management projects that involve storm sewers, open channels, and/or stormwater management facilities <u>maximum number of firms TBD</u>
- <u>Contract 4</u> Pipeline, manhole, inlet and junction chamber rehabilitation projects <u>maximum</u> <u>number of firms TBD</u>
- <u>Contract 5</u> Conventional small pump station designs (0 to less than 1000 gpm firm capacity) <u>maximum number of firms TBD</u>
- Contract 6 Conventional large pump station designs (1000 gpm or greater firm capacity) maximum of four (4) firms

Consultants may request prequalification in any or all of the listed project types. Engineering services for other projects not detailed above such as wastewater treatment plant (WWTP) improvements shall be solicited in a separate procurement.

The Urban County Government reserves the right to re-solicit qualifications after each prequalified firm has had the opportunity to submit fees for at least one project. However, if a firm that submitted prequalifications in response to this solicitation experiences a change in staffing or expertise that <u>substantially</u> changes their qualifications to perform work under this program, they must communicate the change in qualifications to LFUCG in written addenda.

2. Contract Type and Contracting Process

Each prequalified firm shall be awarded with an indefinite service delivery contract (Attachment 3, Engineering Services Agreement). Projects assigned to prequalified consultants shall be completed on a negotiated fee basis, authorized in approved Task Orders. Only the approval of project-specific Task Orders shall constitute a notice to proceed on specific projects.

Engineering services/design work for all Consent Decree projects—including RMP projects, are subject to "Additional Provisions" included in the Consent Decree Task Order (Attachment 4). The projects that are not Consent Decree related are not subject to these "Additional Provisions;" therefore, non-Consent Decree projects will use Attachment 5.

The scope, intent, and schedule of each RMP project shall generally be in accordance with the RMP Implementation Plan; however, LFUCG reserves the right to reduce, increase, or otherwise change the scopes of the RMP projects. The scope, intent and schedule for non-RMP projects will be communicated as they are identified and developed by DWQ.

The intent of this procurement process is to assign projects to contracted firms on a rotational basis. LFUCG will rank proposers and select all qualified consultants in each project category for design work for a 365 day period beginning from contract execution date. LFUCG will have the option to renew the indefinite delivery contracts on an annual basis, at its sole discretion. LFUCG will also reserve the option to add additional qualified firms using another, identical RFQ process.

The firms will be initially ranked by their point totals based on the evaluation criteria. After the selection ranking, the firm with the highest total dollar value of awarded LFUCG contracts over the last 24 months (from the date of advertisement of this RFQ) will be placed at the bottom of the list for new project work. The process will continue until all firms with recent LFUCG work have been ranked from highest value of LFUCG contracts to the lowest value of LFUCG contracts over the last 24 months. The remaining firms that have not been awarded any LFUCG contracts over the last 24 months will then be ranked according to their point totals from the initial rankings with the highest scored team being the number one team on the list.

When LFUCG initiates a particular project, the three highest ranked firms in that particular category of project will be asked to submit a fee proposal to perform the engineering services described by LFUCG, which will generally include the provisions of Section 3 below. The cost proposal shall use the hourly rates submitted and be based upon a man-hour projection. If more than one year has passed since the firm was prequalified, the cost proposal shall confirm in writing that the firm's qualifications have not changed. NOTE: firms will be allowed to adjust their hourly rates on the third anniversary date of their executed agreement for proposals to be submitted in the coming years (and every three years after that for long-duration contracts). The firm submitting the lowest and best cost proposal will be given a written task order, serving as their authorization to proceed. Fees will be expected to be consistent with current Rural Development (RD) fee curves as

published by the USDA, unless specific project complexities warrant additional fees. If DWQ and the firm currently under consideration cannot reach a final agreement for professional services, the next lowest fee firm will be asked to negotiate. If the second negotiation does not produce a written authorization to proceed, DWQ will then initiate negotiation with the third firm. If that negotiation fails, DWQ will solicit cost proposals from the next three ranked firms. The cycle will continue until negotiations lead to a written authorization to proceed. All firms who provided written cost proposals, were selected for negotiations, and were not issued a written authorization to proceed will be placed at the bottom of the list. Firms that provide a written cost proposal but are not invited to negotiate shall not lose their place on the consideration list.

As each firm is issued a task order for a specific project, they will then be moved to the bottom of the list, giving the next three highest ranked firms the opportunity to provide bids for the next project. When LFUCG initiates a particular project, any of the current highest ranked firms may decline the project if it does not have current capacity to complete the work. A firm may decline up to two projects without being moved to the bottom of that categories list. After declining a third project, the firm will then be moved to the bottom of the list.

LFUCG will assess the performance of the consultants at the conclusion of each project based on the quality of contract documents, the satisfactory completion of task orders, and schedule compliance. Written performance evaluations shall be kept on file with copies provided to the consultant. LFUCG, at its sole discretion, reserves the right to disqualify consultants from future Task Orders based on performance.

3. General Project Description

The Consultant shall perform professional services as hereinafter stated which include customary civil, geotechnical, mechanical, structural, electrical, and sanitary engineering services as related to the design, bidding, and construction administration of LFUCG projects. The following list of professional engineering services may or may not be included in each Task Order. All work shall be conducted in accordance with the LFUCG Sanitary Sewer and Pumping Station Manual and the LFUCG Stormwater Manual. Waivers of this requirement must be in writing, signed by the Director of Water Quality or the Commissioner of Environmental Quality and Public Works.

- Review of DWQ/LFUCG supplied or referenced information related to the project.
- Prepare and maintain a specific project schedule that ensures compliance with required project completion deadlines.
- Field Surveying (NOTE: DWQ is procuring photogrammetric mapping, digital terrain modeling, and orthophotos for selected projects and will provide this information to each consultant in AutoCAD format. The mapping will be appropriate for 1" = 20' plans, with 1foot contour intervals).
- Deed research / easement preparation as required. Easements may be in the form of
 metes and bounds, centerline, or platted as directed by DWQ/LFUCG. DWQ intends to
 procure the services of a separate property acquisition consultant. If easement acquisition
 is included in the scope of services of the design consultant, easement negotiations with
 property owners will be the responsibility of the consultant. All other easement work shall
 be on a unit price or hourly rate not-to-exceed basis, and not part of a separate lump sum
 fee.
- Geotechnical investigations as necessary to support design services, as well as testing and certifications during construction.

- Detailed design for new installations, replacement projects, or site specific specification of rehabilitation requirements and methods. Decommissioning plans for pump stations to be removed from service. Interim operational plans, when required, for pump stations which will be upgraded or are affected by construction projects.
- Preparation of all permit applications (Corps of Engineers (COE), Division of Water (DOW), Department of Transportation (KDOT), Lexington Fayette Urban County Government (LFUCG), railroad, other).
- Preparation of Storm Water Pollution Prevention Plans (SWPPPs) and/or Erosion and Sediment Control Plans as required.
- Preparation of Contract Documents (Plans and Specifications) in a suitable format for bidding and consistent with all DWQ/LFUCG standards. (NOTE: DWQ will provide each consultant standard front end and technical specifications for their use. However, the consultant shall be responsible for reviewing the documents and incorporating projectspecific elements as necessary for each project.).
- Prepare Engineer's pre-bid Opinion of Project Costs.
- Design meetings: kick-off, progress at 30% and 75% complete, final review.

Services during Bidding including but not limited to the following may or may not be included in an approved Task Order:

- Conduct pre-bid conference
- Respond to questions and issue addenda as necessary
- · Bid review and evaluation and provide recommendation of award

Services during Construction including but not limited to the following may or may not be included in the Scope of Services for specific task orders:

- Contract administration
- Review and approval of shop drawings.
- Responses to contractor requests for information (RFIs)
- Review and approval of pay requests and change order requests
- Preparation of Record Drawings in hard copy (reproducible) and electronic formats
- Provide Global Positioning Systems (GPS) coordinates for all constructed features in accordance with LFUCG standards
- Final Inspection and preparation of punchlist
- Project start-up and preparation of operations and maintenance manuals (pump stations)
- Project Certification
- Meetings consultant will be responsible for agenda and preparation of meeting summary
 - o Preconstruction
 - o Monthly progress meetings
 - o Project closeout meeting
- Resident Observation full-time, on-site, including preparation of record drawings

As part of their services, the selected consultant shall also provide LFUCG with all technical and administrative assistance necessary to fulfill required obligations under Kentucky Infrastructure Authority (KIA) funded projects (i.e. – federally funded).

4. Submittals

Each firm responding to this RFQ shall submit <u>individual SOQ's for each project category</u> for which they request to be prequalified. Individual SOQ's should be spiral or comb bound to allow ease for archiving (no 3-ring binders). Each firm must submit one (1) master hardcopy, (1) electronic version in PDF format on a flash drive or CD and seven (7) duplicates (hardcopies) for each project category. Statements of Qualification shall be no more than fifteen (15) pages, excluding tabs/dividers, and shall be structured as follows:

Section

- 1. Letter of Transmittal (one page maximum)
 - Clearly specify which types of project(s) for which prequalifications are being requested.
- 2. Firm Qualifications (two pages maximum)
 - Provide an executive summary explaining why the firm should be selected to
 provide services for DWQ projects, along with general information about the firm
 (and subconsultants) related to their history and general qualifications specific to the
 project category in which they believe they are qualified. Provide specific
 information related to qualifications to complete the project types for which
 prequalification consideration is requested.
- 3. Project Team (six pages maximum)
 - Provide an organizational chart identifying project manager, project engineers, surveyors, geotechnical subconsultant (as necessary), Disadvantaged Business Enterprise (DBE) Firm / Minority Business Enterprise Firm (MBE), and others as required. The identified team members must have measurable experience and contributions associated with the projects identified in Item 5 below. The organizational chart should clearly indicate the services to be provided by all subconsultant firms. Include locations and one-page resumes of key project team individuals that will be providing substantial contributions to work products. This section shall also include a <u>Risk Management Plan</u> for substitute staffing in the event that key staff leaves the project team prior to completion of a Task Order.
- 4. List of Clients for Which Similar Work has Been Performed (one page maximum)
 - Provide client name, contact person, contact phone number and email address, and identify by name similar projects completed for each client.
- List of Similar Design Services Projects Within the Category a Firm Requests a Pre-\Qualification (two pages maximum)
 - Provide the project name, date, services provided, and a project description detailing the scope of the project and project construction cost. List only those projects where a key member of the project team provided a substantive contribution to the project completion.
- 6. Local Office (one page maximum)
 - Statement of presence of local office(s) for all firms comprising a Project Team, when the local office was established, local office staffing (number in each local office), and local office utilization (estimated percent of potential project services to

be performed by the local offices). "Local office" shall be defined as being located in counties served by the Bluegrass Area Development District (see BGADD.org for a complete list). The attached form (Attachment 1) shall be used for this information.

- 7. Disadvantaged Business Enterprise (DBE) Involvement (one page maximum)
 - Provide a statement regarding the commitment to meeting the goals of LFUCG's DBE program (see below).
- 8. Statement of Hourly Rates (one page maximum)
 - Provide a statement of hourly rates for all personnel expected to work on the project(s), including project manager, project engineers, engineering/CAD technicians, clerical and two-man survey party. Provide a statement of expected reimbursable expenses.

5. Disadvantaged Business Enterprise (DBE) Notice

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayette Urban County Government has set a goal that not less than ten percent (10%) of the total value of work conducted in this program be subcontracted to DBEs. The goals for the utilization of certified DBEs as subcontractors are recommended goals. Consultants who fail to meet such goals will be expected to provide written explanation to the EEO Officer and the Director of the Division of Purchasing of efforts they have made to accomplish the recommended goals, and the extent to which they are successful in accomplishing the recommended goals will be a consideration in the procurement process. For assistance in locating DBE subcontractors contact the following Urban County Government agency:

Marilyn Clark, Division of Central Purchasing Lexington-Fayette Urban County Government 200 East Main Street Lexington, KY 40507 (859) 258-3323

Note: Consultants may, but are not required to, identify specific DBE subconsultants in their prequalifications submittal. However, they must state their commitment to meeting the goals of LFUCG's DBE initiatives in each Task Order they are awarded.

6. Selection Criteria (Attachment 2)

Firms will be individually ranked for each category included in their proposal. The following criteria will be used by the evaluation committee to rank prospective firms:

Overall expertise of the firm in service category (1)	5 points
Overall expertise of the Team members in service category (1)	15 points
Past performance in the service category (2)	20 points
Project Manager Qualifications (3)	20 points
Risk Management Plan	10 points
Office status and location of employees (4)	20 points
Hourly Rates (5)	10 points
	100 points

Notes:

- 1. Firms must have relevant experience in at least three similar projects to be rated as "acceptable". Individual Project Team members should demonstrate significant experience in at least two similar projects in the last five years to be rated as "acceptable".
- 2. Past performance on sanitary sewer or storm water projects completed under a government contract or government specifications.
- 3. Project Manager must have relevant experience with at least three projects in the last five years to receive maximum points.
- 4. Factors considered: Fayette County headquarters; Fayette County office established more than 12 months prior to issuance of this RFQ; office established in Bluegrass Area Development District counties more than 12 months prior to issuance of this RFQ. Project Manager <u>must be located in the local office</u> to be rated as "acceptable". <u>Proposals should clearly present all information regarding all firms submitting as a "team"</u>. <u>If the Prime firm qualifies for multiple point assignments, the highest one will be assigned.</u>
- 5. Hourly rates must be within 15 percent of the mean for all prospective consultants to be rated as "acceptable".

Attachment 1

Project Team Location(s)

Prime Consultant	Location (City, State)	Date Office Established	Total Number of Employees	No. of Employees expected to work on DWQ projects
Headquarters				
Local Office				
PM Location				
Subconsultants Name:				
Service Provided			e en j	The Control of Page
Headquarters				
Local Office			,	
Name:				
Service Provided				
Headquarters				
Local Office				
Name:			***************************************	
Service Provided				THE STATE OF THE S
Headquarters				
Local Office		\$		

Notes:

- 1. "Headquarters" refers to the corporate office that provides project support to the local office, if applicable. If support comes from multiple locations, use the blank spaces in the form to provide relevant information.
- 2. Listing of sub-consultants is optional and should only be provided if the prime consultant considers the sub-consultant(s) services to be essential to meeting the required qualifications. In this event, documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be a part of the prime consultant's team in providing the stated services. In such cases, for the purpose of evaluating the proposals, committed sub-consultants will be considered to be part of the prime consultant's workforce. Prime consultants face potential disqualification from future work if DWQ finds that the identified sub-consultants are not being utilized to deliver assigned work products.

Attachment 2 - RFP Scoring Sheet

RFP #33--2012 - Engineering Services for Division of Water Quality Projects

Consultant Name:			7,111	
Project Category:		**************************************		
Selection Criteria	Notes	Score (1-5)	Total Points Possible	Weighted Score
Overall expertise of the firm	Acceptable: at least 3 similar projects		5	
Overall expertise of the Team members	Acceptable: at least 2 similar projects last 5 years		15	
Past performance in the service category	Based on work for LFUCG and/or reference clients		20	
Project Manager Qualifications	Acceptable: at least 3 similar projects last 5 years		20	
Risk Management Plan	Acceptable: submits acceptable contingency plan		10	
	5.0 - Prime has Fayette Co. HQ			
	4.5 - Prime has "local" HQ			
Office status and location of employees	4.0 - Prime has local office > 30 employees			
	3.5 - Prime has local office ≤ 30 employees		20	***************************************
	3.0 - Prime has non-local Kentucky HQ			Andrew March
	2.5 - Prime has non-local KY office			
	1.0 to 2.0 - Prime has no Kentucky office (consider distance)			
Hourly Rates	Acceptable: rates generally within 15% of the mean		10	
Final Technical Score			38	
And the same of th		T		

Page 1 of 2

Attachment 2 - RFP Scoring Sheet

The state of the s	RFP #33-2012 - Engineering Services for Division of Water Quality Projects	
	Affidavit	
	Affirmative Action Plan	
	EEO Agreement	
	Workforce Analysis	
	Insurance	
Comments:		

THE PARTY OF THE P	44444444444444444444444444444444444444	
Description	Adjective	Numenc Rating
Fails to meet minimum requirements; major deficiencies which are not correctable	Unacceptable	1
Fails to meet requirements, significant deficiencies that may be correctable	Poor	2
Meets requirements; only minor deficiencies which can be clarified	Accentable	۲
Meets requirements and exceeds some requirements; no deficiencies	poor	> <
	200	Ť
Exceeds most, if not all requirements, no deficiencies	Excellent	រប

Page 2 of 2

ATTACHMENT #3

ENGINEERING SERVICES AGREEMENT

THIS IS AN	AGREEMENT made as of, 2012, between the LEXINGTON-
FAYETTE 1	URBAN COUNTY GOVERNMENT (OWNER) and (name & address)
<u> </u>	(CONSULTANT). OWNER intends to proceed with the
	as described in the attached Exhibit A, "RFP #33-2012 Request
for Qualifica	ations (RFQ) for Professional Engineering Services." The services are to include
customary ci	vil, sanitary, geotechnical, mechanical, structural, and electrical engineering services
as related to	completion and submission of reports and deliverables as described in Exhibit A,
detailing the	findings of all field inspections, inventory and required analysis completed by the
CONSULTA	NT. The services are hereinafter referred to as the PROJECT.
OWNER and	d CONSULTANT in consideration of their mutual covenants herein agree in respect
of the perfon	mance of professional engineering services by CONSULTANT and the payment for
those service:	s by OWNER as set forth below.
CONSULTA	INT shall provide professional consulting services for OWNER in all phases of the
PROJECT	to which this Agreement applies, serve as OWNER'S professional engineering
representative	e for the PROJECT as set forth below and shall give professional consultation and
advice to OV	VNER during the performance of services hereunder.
CHI CHILLAND A	BACIC OPPLICES OF CONTOUR BARRY
SECTION 1	- BASIC SERVICES OF CONSULTANT
1.1.	General
<i>ድግል</i> ኤክርርካዊ ገድ ላይ፣ ል	Name of the contract of the co
CONSULIA	NT shall perform professional services as hereinafter stated that include customary
civii, geotech	mical, structural, mechanical, electrical and sanitary engineering services incidental
thereto.	
1.2.	Project Phase
h e <i>us</i> e	I I OJEKE I MASE
After written	authorization to proceed, CONSULTANT shall:
1.2.1.	Notify the OWNER in writing of its authorized representative who shall act as
	Project Engineer and liaison representative between the CONSULTANT and the
	OWNER.
1.2.2.	The CONSULTANT must perform all duties necessary to fully complete the
	deliverables described in attached Exhibit A "RFP #33-2012 Request for
	Qualifications (RFQ) for Professional Engineering Services" (including
	Appendices and Addendums), and attached Exhibit C the
	"Proposal of Engineering Services and Related Matters" (the
	- C C C C C C C C C C C C C C C C C C C

CONSULTANT's response to RFP #33-2012), and amendments to the CONSULTANT'S proposal included in attached Exhibit D "Further Description of Basic Engineering Services and Related Matters."

To the extent of any conflict among the provisions of these documents and/or this Agreement, the provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, then EXHIBIT D, and then EXHIBIT C.

- 1.2.3 The CONSULTANT shall provide written documentation of all meetings and be responsible for incorporating all comments and changes resulting therefrom in final work product.
- 1.2.4. The CONSULTANT shall post all initial draft work products on the project document management portal. If the project document management portal is not functional on the draft posting date, the CONSULTANT shall submit five (5) copies (hardcover) of all initial draft final work products for this PROJECT. The copies of the initial draft final reports are submitted for review and comment by the OWNER, and should be presented in person to the OWNER.
- 1.2.5. After the OWNER'S detailed review, the CONSULTANT will revise the initial draft final for all work products for this PROJECT, and the CONSULTANT shall post all draft final work products on the project document management portal. If the project document management portal is not functional on the draft posting date, the CONSULTANT shall five (5) copies (hardcover). One electronic copy of the all work products for this PROJECT, including all appendices, shall be provided and prepared in such a manner that it can readily be converted to a quick-link accessible form for the OWNER'S Website. The OWNER shall have ten (10) business days within which to accept or deny each such final draft. If is denied, the OWNER shall provide a detailed explanation in writing for the basis of such denial. Once the OWNER accepts the draft as final, a total of ten (10) final copies (hardcover) are required in addition to an electronic copy.
- 1.2.6 Immediately notify OWNER of any delay in the delivery of a work product or deliverable, regardless of cause. Give written notice to OWNER within five (5) business days whenever CONSULTANT observes or otherwise becomes aware of any development that affects the scope or timing of CONSULTANT'S services, or any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1. The OWNER may desire to have the CONSULTANT perform work or render services in connection with this PROJECT other than provided by the expressed intent of this Agreement. Such work shall be considered as "Extra Work", subject to a change order, supplemental to this Agreement, setting forth the character and scope thereof and the compensation therefore. Work under such change order shall not proceed until the OWNER gives written authorization. Should the OWNER find it desirable to have

- previously satisfactorily completed and accepted plans or parts thereof revised, the CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This work shall be considered as "Extra Work" and shall be paid as such.
- 2.2. All "Extra Work" is subject to prior written authorization of OWNER and necessary appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

- 3.1. Provide criteria and information as to **OWNER'S** requirements for the **PROJECT**, including design objectives and constraints, space, capacity and performance requirements, flexibility and expandability, and any budgetary limitations.
- 3.2. Assist CONSULTANT by placing at his disposal available information pertinent to the Project.
- 3.3. Examine all studies, reports, sketches, drawings, specifications, proposals and other documents presented by CONSULTANT, and render in writing decisions pertaining thereto within a reasonable time so as not to delay the services of CONSULTANT.
- 3.4. Designate in writing a person to act as OWNER'S representative with respect to the services to be rendered under this Agreement. Such person shall have complete authority to transmit instructions, receive information, interpret, and define OWNER'S policies and decisions with respect to materials, equipment, elements, and systems pertinent to CONSULTANT'S services.
- 3.5. Give written notice to CONSULTANT whenever OWNER observes or otherwise becomes aware of any development that affects the scope or timing of CONSULTANT'S services, or any defect in the work of Contractor(s).
- 3.6. Furnish or direct CONSULTANT to provide, necessary Extra Work as stipulated in Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

- **4.1.** Time is of the essence in the performance of this Agreement. See attached Exhibit D "Further Description of Basic Engineering Services and Related Matters" for the project schedule.
- 4.2. The provisions of this Section Four (4) and the various rates of compensation for CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to in anticipation of the orderly and continuous progress of the PROJECT through completion.
- 4.3. If a delay results from the acts of OWNER or another entity that is required to permit or approve the work or services, an extension of time for such delay will be considered by OWNER.

- 4.3.1. If the above type of delay occurs and CONSULTANT wants an extension of time, it must, within ten (10) days from the date of the delay, apply in writing to OWNER for an extension of time for a reasonable period, which must be agreed upon by OWNER.
- 4.3.2. If the extension of time is approved by OWNER, the PROJECT schedule/Final Task Order shall be revised to reflect the extension. Such extension of time to the completion date shall in no way be construed to operate as a waiver on the part of OWNER of any of its other rights in the Agreement.
- 4.3.3. If the above type of delay would prevent complete performance of the PROJECT/Final Task Order within ninety (90) days of the time specified therein, OWNER shall have the option of cancelling the PROJECT/Final Task Order or otherwise adjusting the scope of the services or work and any related fees.
- 4.3.4. If the parties cannot mutually agree to an extension of time or an adjustment, Section 6.5 under "DISPUTES" of this Agreement shall apply.
- 4.4. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT must immediately notify the OWNER in the event of such delay, and provide the OWNER a written action plan within five (5) business days on how it will reasonably attempt to resolve the delay. If the parties cannot mutually agree to an extension of time or an adjustment, Section 6.5 under "DISPUTES" of this Agreement shall apply. If the above type of delay would prevent complete performance of the PROJECT/Final Task Order within ninety (90) days of the time specified therein, OWNER shall have the option of cancelling the PROJECT/Final Task Order or otherwise adjusting the scope of the services or work and any related fees.

SECTION 5 - PAYMENTS TO CONSULTANT

5.1. Methods of Payment for Services of CONSULTANT.

5.1.1. For Basic Services

OWNER shall issue individual task orders for each work assignment performed under this Agreement by CONSULTANT or its sub-consultant/s. Each task order shall contain scope of work, fee, and schedule for performance of the work. Individual task orders shall be of the form included in **EXHIBIT D**.

- 5.1.1.a Fee payable to CONSULTANT under individual task order shall be developed using hourly rates included in EXHIBIT D or as amended in accordance with provisions therein.
- 5.1.1.b Terms of payment to CONSULTANT shall be specified in each task order. For assignments with defined scope, lump sum task orders shall be issued. Otherwise, task orders shall include time and materials payment terms.

5.1.1.c Each task order issued shall receive prior written approval of OWNER prior to CONSULTANT proceeding with said work. The OWNER's designated agent in Section 8.1.1. shall be the only person authorized to provide such approval.

5.2. Times of Payment

5.2.1. CONSULTANT shall submit monthly statements for Basic Services and Extra Work rendered. The Statements will be based upon CONSULTANT'S estimate of the proportion of the total services actually completed at the time of billing. OWNER shall respond to CONSULTANT'S monthly statements within thirty (30) days, either denying payment or making payment.

5.3. Other Provisions Concerning Payments

- 5.3.1. In the event the Agreement is terminated by the OWNER without fault on the part of the CONSULTANT, the CONSULTANT shall be paid for the work performed or services rendered for which it has not already been paid as determined by mutual agreement between the OWNER and the CONSULTANT.
- 5.3.2. In the event the services of the CONSULTANT are terminated by the OWNER for fault on the part of the CONSULTANT, the CONSULTANT shall be paid reasonable value of the work performed or services rendered and delivered for which it has not already been paid, and the amount to be paid shall be determined by the OWNER.

SECTION 6 - GENERAL CONSIDERATIONS

6.1. Termination

- 6.1.1. CONSULTANT may only terminate this Agreement due to OWNER'S material breach of the terms hereof which breach causes CONSULTANT to be unable to perform its duties and responsibilities under this Agreement and upon forty-five (45) days written advance notice to OWNER.
- 6.1.2. The OWNER may terminate this Agreement for cause upon seven (7) business days written advance notice to the CONSULTANT. The OWNER reserves the right to terminate the Agreement for any reason whatsoever, with or without cause, at any time upon thirty (30) days written advance notice to the CONSULTANT.

6.2. Ownership and Reuse of Documents

All documents, including raw data, reports, Drawings and Specifications, prepared by the CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the

OWNER. The **OWNER** shall have the right to reuse same without restriction or limitation, but without liability or legal exposure to **CONSULTANT**.

6.3. Legal Responsibilities and Legal Relations

- **6.3.1.** The **CONSULTANT** shall familiarize himself with and shall at all times comply with all federal, state, and local laws, ordinances, and regulations that in any manner affect the services of this Agreement.
- 6.3.2. In performing the services hereunder, the CONSULTANT and its consultants, employees, agents and representatives shall not be deemed or construed to be employees of OWNER in any manner whatsoever. Except as otherwise provided in this Agreement, the CONSULTANT shall be acting as an independent contractor. The CONSULTANT shall not hold itself out as, nor claim to be, an officer or employee of OWNER by reason hereof and shall not make any claim, demand or application to or for any right or privilege applicable to an officer or employee of OWNER. The CONSULTANT shall be solely responsible for any claims for wages or compensation by CONSULTANT'S employees, agents and representatives, including consultants, and shall save and hold OWNER harmless therefrom.
- 6.3.3. The parties hereto agree that causes of actions between the parties shall be governed by applicable provisions of the Kentucky Revised Statues, and that venue of any legal action shall be a court of appropriate jurisdiction in Fayette County, Kentucky. The parties further agree that Kentucky law shall apply with respect to the interpretation of any provision of this Agreement.

6.4. Successors and Assigns

- 6.4.1. CONSULTANT binds itself and his partners, successors, executors, administrators, assigns and legal representatives to this Agreement in respect to all covenants, agreements, and obligations of this Agreement. CONSULTANT shall not assign any interest, obligation or benefit in this Agreement. CONSULTANT shall not assign any interest, obligation or benefit in this Agreement nor transfer any interest in the same, whether by assignment or novation, without prior written consent of OWNER.
- 6.4.2. The CONSULTANT shall not subcontract more than fifty percent (50%) of the work, based upon dollar value of the work. The CONSULTANT shall obtain written approval prior to subletting or assigning any services contained in this Agreement, and consent to sublet or assign any part of this Agreement shall not be construed to relieve the CONSULTANT of any responsibility for compliance with the provisions of this Agreement.
- **6.4.3.** Nothing herein shall be construed to give any rights or benefits hereunder to anyone other than **OWNER** and **CONSULTANT**.

6.5. Disputes

Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by agreement of the OWNER'S Agent (Section 8.1.1) and the CONSULTANT. In the absence of such an agreement, the dispute shall be submitted to the OWNER'S Commissioner, Department of Environmental Quality & Public Works, whose decision shall be final and conclusive unless determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder, the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance with the directions of the OWNER.

6.6. Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required to perform this Agreement in accordance with the degree of ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data, reports, Drawings and Specifications have been accepted by the OWNER, and it shall make any necessary revisions or corrections resulting from its errors and/or omissions for no additional compensation. By submission of reports, soils and subsurface information, quantities estimates, calculations and Drawings and Specifications to the OWNER, the CONSULTANT has made an incontrovertible representation that the information is accurate within the appropriate standard of skill and care. Failure on the part of CONSULTANT to provide the expected level of accuracy may be grounds for the OWNER to terminate this Agreement.

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information concerning the services covered by this Agreement to any person or any public or private organization except the OWNER without prior approval of the OWNER unless required by law

6.8. Access to Records

The CONSULTANT and his sub-consultants shall maintain all books, documents, papers, and accounting records, and make such materials available at their respective offices at all reasonable times during the Agreement period and for three (3) years from the date of final payment under the Agreement for inspection by the OWNER, and copies thereof shall be furnished if requested. Failure to maintain such records for three (3) years after the date of final payment may be grounds for the OWNER to disqualify the CONSULTANT from consideration for future consultant engineering Agreements.

6.9. Risk Management Provisions, Insurance and Indemnification

6.9.1. DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms "CONSULTANT" and "OWNER" shall be defined as follows:

- **a. CONSULTANT** means the consultant and its employees, agents, servants, owners, principals, licensees, assigns and subcontractors of any tier.
- **owner** means the Lexington-Fayette Urban County Government and its elected and appointed officials, employees, agents, boards, assigns, volunteers, and successors in interest.

6.9.2. INDEMNIFICATION AND HOLD HARMLESS PROVISION

CONSULTANT shall defend, indemnify, and hold harmless OWNER from and against all liability, claims, losses, actions, costs, expenses, obligations, fines, and assessments of whatever kind, including defense costs and reasonable attorney's fees, that are in any way incidental to or connected with, or that arise or are alleged to have arisen, directly or indirectly, from or by CONSULTANT'S (or subcontractors or subconsultants of any tier) performance or breach of the Agreement provided that such claim, damage, loss or expense is attributable to personal injury, bodily injury, sickness, or death, or to injury to or destruction of property, including the loss of use resulting therefrom; or to or from negligent acts, errors or omissions or willful misconduct; provided however, that CONSULTANT shall not be required to indemnify for damages caused solely by the negligent act or omission or willful misconduct of OWNER. Notwithstanding, the foregoing, with respect to any professional services performed by CONSULTANT hereunder (and to the fullest extent permitted by law), CONSULTANT shall indemnify, save, hold harmless and defend OWNER from and against any and all liability, damages and losses, including but not limited to, demands, claims, obligations, causes of action, judgments, penalties, fines, liens, costs, expenses, interest, defense costs and reasonable attorney's fees, for any damage due to death or injury to any person or injury to any property (including the loss of use resulting therefrom) to the extent arising out of, pertaining to or relating to the negligence, recklessness or willful misconduct of CONSULTANT in the performance of this agreement. In the event OWNER is alleged to be liable based upon the above, CONSULTANT shall defend such allegations and shall bear all costs, fees and expenses of such defense, including but not limited to, all reasonable attorneys' fees and expenses, court costs, and expert witness fees and expenses, using attorneys approved in writing by OWNER, which approval shall not be unreasonably withheld. This Indemnification and Hold Harmless

Provision shall in no way be limited by any financial responsibility or insurance requirements, and shall survive the termination of this Agreement.

6.9.3. FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final acceptance of the CONSULTANT'S proposal and the commencement of any work; demonstrate the ability to assure compliance with the Indemnity Agreement and other provisions of this Agreement.

6.9.4. INSURANCE REQUIREMENTS

6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the following or equivalent insurance policies at no less than the limits shown below and cause its subcontractors to maintain similar insurance with limits acceptable to OWNER in order to protect OWNER against claims for injuries to persons or damages to property which may arise from or in connection with the performance of the work hereunder by CONSULTANT. The cost of such insurance shall be included in any proposal:

Coverage	<u>Limits</u>
General Liability (Insurance Services Office Form CG 00 01)	\$1 million per occurrence, \$2 million aggregate or \$2 million combined single limit
Commercial Automobile Liability (Insurance Services Office Form CA 0001)	combined single, \$1 million per occurrence
Professional Liability	\$1 million per occurrence, \$2 million aggregate
Worker's Compensation	Statutory
Employer's Liability	\$500,000.00

The policies above shall contain the following conditions:

- a. OWNER shall be named as an additional insured in the General Liability Policy and Commercial Automobile Liability Policy.
- b. The General Liability Policy shall be primary to any insurance or self-insurance

retained by OWNER.

- c. The General Liability Policy shall include a Pollution Liability endorsement unless it is deemed not to apply by OWNER.
- d. The General Liability Policy shall have a Professional Liability endorsement (including Errors and Omissions), which shall include Business interruption coverage and this policy or endorsement shall include Environmental Casualty coverage for any services performed pursuant to the contract, and/or a separate Professional Liability Policy shall be obtained unless it is deemed not to apply by OWNER. (OWNER does not need to be named as additional insured).
- e. OWNER shall be provided at least 30 days advance written notice via certified mail, return receipt requested, in the event any of the required policies are canceled or non-renewed.
- f. The Professional Liability policy shall be maintained for a minimum of three years beyond the completion date of the project, to the extent commercially available. If not commercially available, CONSULTANT shall notify OWNER and obtain similar insurance that is commercially available and acceptable to OWNER.
- g. Said coverage shall be written by insurers acceptable to OWNER and shall be in a form acceptable to OWNER. Insurance placed with insurers with a rating classification of no less than Excellent (A or A-) and a financial size category of no less than VIII, as defined by the most current Best's Key Rating Guide shall be deemed automatically acceptable.

6.9.4.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring policy must be submitted to OWNER, and may be submitted on a manually signed renewal endorsement form. If the policy or carrier has changed, however, new evidence of coverage must be submitted in accordance with these Insurance Requirements.

6.9.4.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review, audit and inspect any and all of CONSULTANT'S records and operations to insure compliance with these Insurance Requirements.

6.9.5. SAFETY AND LOSS CONTROL

CONSULTANT understands and agrees that OWNER is in no way responsible for the safety and property of CONSULTANT or its personnel. CONSULTANT shall comply with all applicable federal, state, and local safety standards related to the performance of its work or services under this Agreement and take reasonably necessary action to protect the life, health and safety and property of its personnel, the public, and OWNER in the locations and areas in which CONSULTANT is performing services under the Agreement.

6.9.6. DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these provisions shall constitute default under this Agreement. CONSULTANT also agrees that OWNER may elect as its option any single remedy or penalty or any combination of remedies and penalties, as available, including but not limited to purchasing insurance and charging CONSULTANT for any such insurance premiums purchased, or suspending or terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

- 7.1. The CONSULTANT will not discriminate against any employee or application for employment because of race, color, religion, national origin, sex, age, or handicap. The CONSULTANT will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to their race, color, religion, national origin, sex, age, or handicap. Such action shall include, but not be limited to the following: employment upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeships. The CONSULTANT agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this non-discrimination clause.
- 7.2.1. The CONSULTANT will, in all solicitations or advertisements for employees placed by or on behalf of the CONSULTANT, state that all qualified applicants will receive consideration for employment without regard to race, color, religion, national origin, sex, age (between forty and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

- **8.1.** This Agreement is subject to the following provisions.
 - 8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles H. Martin, P.E., Director of the Division of Water Quality (the "OWNER'S Agent"), as the authorized agent of OWNER, to monitor, direct and review the performance

of work of the CONSULTANT. Documents, data, reports, and all matters associated with carrying out this Agreement shall be addressed to the OWNER'S Agent or his designee. The OWNER'S designee will be identified in each approved Task Order. Questions by the CONSULTANT regarding interpretations of the terms, provisions and requirements under this Agreement shall be addressed to the OWNER'S Agent or his designee. The CONSULTANT shall look only to the OWNER'S Agent or his designee for direction in its performance under this Agreement; no other direction shall be binding upon OWNER. OWNER shall respond to written requests by CONSULTANT within thirty (30) days.

- 8.2. This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the entire Agreement between OWNER and CONSULTANT and supersedes all prior written or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related schedules or documents may only be amended, supplemented, modified or canceled by a duly executed written instrument.
- 8.3. NO THIRD PARTY RIGHTS. This agreement does not create a contractual relationship with or right of action in favor of a third party against either OWNER or CONSULTANT.
- 8.4 UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in full force and such term or provision shall be deemed stricken. The provisions of Section 6 of this Agreement shall survive its termination.
- **8.5. NON-WAIVER.** The failure of either party to enforce any right reserved to it in this Agreement shall not be a waiver of any such right to which the party is entitled.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day and year first above written.

OWNER:	CONSULTANT:	
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT		
BY: JIM GRAY, MAYOR	BY:	
ATTEST:		

URBAN COUNTY COUNC	CIL CLERK)	
COMMONWEALTH OF K	· ·	
COUNTY OF FAYETTE)	
The foregoing Agreement	was subscribed, sworn to and acknowledged before me, as the duly authorized representative for and	
behalf of	on this the day of , 2012.	~
My commission expi	res:	
	NOTARY PUBLIC	

EXHIBIT A

RFP #33-2012

REQUEST FOR QUALIFICATIONS (RFQ)

FOR PROFESSIONAL

ENGINEERING SERVICES

EXHIBIT B

CERTIFICATE OF INSURANCE

EXHIBIT C

PROPOSAL OF ENGINEERING SERVICES AND RELATED MATTERS

EXHIBIT D

FURTHER DESCRIPTION OF BASIC ENGINEERING SERVICES AND RELATED MATTERS

ATTACHMENT #4

	LFUCG TASK ORDER NO	FOR
	CONSULTANT	OWNER
		Lexington Fayette Urban County Government
Street Address		200 East Main Street
City, State, Zip		Lexington, KY 40507
Contact Person		Charles Martin
Telephone		859-425-2438
Fax		859-254-7787
E-Mail	***************************************	chmartin@lexingtonky.gov
Task Order Date Task Name:		
Task ID:		
SCOPE OF WOR	RK/DELIVERABLES	
See Attached		
SCHEDULE OF	WORK	·
See Attached		
FEE		
See Attached		The second secon

ADDITIONAL PROVISIONS

Because this is a Remedial Measures Plan project, CONSULTANT understands and agrees that the performance of these services is related to the Consent Decree entered in a case styled *United States & Commonwealth of Kentucky* v. *Lexington Fayette Urban County Government*, United States District Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the "CONSENT DECREE"), a copy of which has been made available for review by the CONSULTANT, and which is incorporated herein by reference. The CONSULTANT further agrees that the services performed pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT DECREE and that the following requirements and conditions, which are in addition to those provided in the Engineering Services Agreement, shall apply to all work and services performed by the CONSULTANT under this task order:

- 1. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the OWNER is subject to penalties for non-compliance with the CONSENT DECREE deadlines.
- 2. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall be held liable for any financial penalties incurred by the OWNER as a result of the delay, including but not limited to those assessed pursuant to the CONSENT DECREE. Section 6.5 of this Engineering Services Agreement (Disputes), shall apply in the event the parties cannot mutually agree upon the cause(s) associated with delays in completing project deliverables. The CONSULTANT must immediately notify the OWNER in the event of such delay, and provide the OWNER a written action plan within five (5) business days on how it will attempt to resolve the delay.
- 3. In the event that CONSULTANT'S delay or other nonperformance of its obligations hereunder results in the imposition of penalties against the OWNER pursuant to the CONSENT DECREE, or the OWNER otherwise suffers damage as a result of such delay or nonperformance, CONSULTANT shall be solely liable to OWNER for any and all such damages, including any costs and attorney's fees.

ACCEPTED BY:	AUTHORIZED BY:
Consultant's Authorized Signature	Owner's Authorized Signature
Date Signed	Date Signed
	executed by the Owner and returned to

ATTACHMENT #5

LFUCG TASK ORDER NO	
UNDER LFUCG AGREEMENT WITH	FOR
	

	CONSULTANT			OWN	ER	
Name			Lexington Governmen	Fayette	Urban	Count
Street Address			200 East M	lain Street		
City, State, Zip			Lexington,	KY 40507		
Contact Person			Charles Ma	urtin		
Telephone	the second secon		859-425-24	100		
Fax			859-254-77	787		
E-Mail			chmartin@l	lexingtonk	y.gov	
Fask Order Date:		***************************************				
Task Name:						
Task ID:						

CONTRACTOR THE CONTRACTOR CONTRACTOR	RELEASE A REEL ROOM					
SCOPE OF WORK/DEI	IVERABLES					
SCOPE OF WORK/DEI	LIVERABLES				10200777515-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1	
SCOPE OF WORK/DEI	IVERABLES			2020		
				72F,44240		
				APACIAL CONTRACTOR OF THE CONT		
				A Avenue		
SCHEDULE OF WORK				A CONTRACTOR OF THE CONTRACTOR		
SCHEDULE OF WORK						
SCHEDULE OF WORK						
SCHEDULE OF WORK						
SCOPE OF WORK/DEI						
SCHEDULE OF WORK			ORIZED BY			
SCHEDULE OF WORK		AUTHO				



Lexington-Fayette Urban County Government DEPARTMENT OF FINANCE & ADMINISTRATION

Jim Gray Mayor

Jane C. Driskell Commissioner

ADDENDUM #1

RFP Number: 33-2012

Date: November 6, 2012

Subject: RFO for Professional Engineering Services

Please address inquiries to: Betty Landrum (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:

Questions	
Footnote 2, page 7, paragraph 6, Selection Criteria, implies that private projects completed in accordance with the LFUCG Sanitary Sewer and Pump Station Manual and the LFUCG Stormwater Manual are equal in standing to those public projects completed under specific government contracts. Is that correct?	Answers Each project will be evaluated on its individual merits. The proposer should use his/her discretion in selecting projects relating to the specific category that will best demonstrate the proposer's experience.
Can you provide examples of similar type projects that will be included in Category 4?	Examples of projects in Category 4 would be any type of trenchless pipeline and /or manhole rehabilitation projects, e.g., Cured In Place Pipeline Rehabilitation (CIPP), pipe bursting, sliplining, or manhole rehabilitation with various coatings or injection systems.
Do the one-page resumes for key project team members that are requested in the Project Team section count toward the specified page limit (i.e. are they to be counted in the 6 pages)?	Yes – Resumes should be one page maximum. Proposers should use their discretion in providing the information requested in six pages maximum.
From reviewing the minutes of the meeting, Mr. Martin made the statement encouraging teaming to maximize local participation. Then in answer to the first question he said that only the qualifications of the Prime would be scored. Then in answer to another question he said that relevant projects by subs would count. Since there seems to be some question here related to scoring of prime and not sub, the following question is posed.	Yes Scoring of the Project Manager is maximized by project experience and being located locally (locally defined as being within the Bluegrass Area Development District boundaries).
f a firm had a local office and wanted to be prime, but wanted o subcontact with a smaller local firm for an experienced	

No The intent of the evaluation process will be to identify and rank the most qualified firm or team of firms.
Yes. See attached list titled RMP Projects. The 82 projects are those listed in the Remedial Measures Plan. There will be other projects awarded under this contract that are not listed.
Please submit your current affirmative action plan with your response and identify the pages containing proprietary information as confidential and/or proprietary. Any confidential and/or proprietary information contained in your response should be clearly identified in both hard copy and electronic versions.
At present, no. DWQ reserves the right to compose or revise any Scope of Work necessary to meet its needs at any time during the duration of this contract.
Hourly Rates will no longer be considered in the evaluation process (see attached REVISED scoring sheet; however hourly rates must be submitted for the specific job classifications on the attached form that will be used at time of contract negotiation.
No The proposer will be able to demonstrate and score points in other categories.
Yes –see attachment pdf's (G3 RMP Implementation Plan & RMP Project Maps by Sewershed)

How will a firm be ranked if there is a joint venture?	DWQ will require that the Contract be executed with a single consultant. In the case of a team, the prime consultant must be identified and must execute the Contract. Joint Ventures will not be considered due to the contractual requirements.
George Woolwine (HDR) asked Mr. Martin to further define Category 2 and distinguish the work in Category 2 from Category 4. Mr. Martin said that Category 2 is dig and replace while Category 4 is rehabilitation for the purpose of reducing I&I (Inflow and Infiltration) in the collection system. Cole Mitcham (OBG) asked if the hourly rates within 15% were plus or minus, and if there was a prime that teamed how would we establish the mean rate?	Regarding the difference between Category Nos. 2 and 4, see the response to question No. 2 above. Regarding the question on hourly rates, see the response to question No. 9 above.

<u>SPECIAL NOTE TO PROPOSER</u>: Please note that the Selection Criteria (attachment 2 – RFP Scoring Sheet) have been revised – hourly rates have been removed and the points assigned have been changed.

Todd Slatin, Acting Director
Division of Central Purchasing

and become a part of your RFP.

COMPANY:

ADDRESS:

SIGNATURE OF PROPOSER:

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to

Hourly Rate Schedule Remedial Measures Plan and Related Projects

Job Classification	Hourly Rate
Principal	
Project Manager	
Project Engineer (PE)	
Project Engineer (EIT)	
Engineering Technician / CAD Technician	
Survey Crew	
Clerical	

Attachment 2 - RFP Scoring Sheet - REVISED for Addendum


RFP #33-2012 - Engineering Services for Division of Water Quality Projects


Consultant Name:				
Project Category:				
Selection Criteria	Notes	Score (1-5)	Total Points	Weighted
Overall expertise of the firm	Acceptable: at least 3 similar projects		Possible	
Overall expertise of the Team members	Acceptable: at least 2 similar projects last 5 years		מן מ	
Past performance in the service category	Based on work for LFUCG and/or reference clients		3 8	
Project Manager Qualifications	Acceptable: at least 3 similar projects last 5 years and		25	
Risk Management Plan	Acceptable: submits acceptable contingency plan		1 5	
	5.0 - Prime has Fayette Co. HQ		3	
	4.5 - Prime has "local" HQ		7/1	
Office status and location of employees	4.0 - Prime has local office > 30 employees			
	3.5 - Prime has local office ≤ 30 employees		70	,
	3.0 - Prime has non-local Kentucky HQ			
	2.5 - Prime has non-local KY office		- Historia	
	1.0 to 2.0 - Prime has no Kentucky office (consider distance)	***************************************	**************************************	
Final Technical Score			Ę	
	100 miles (100 miles (-	202	***************************************


Page 1 of 2


RMP Projects


EH-4 EH-6 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	Project Name Lower Cane Run Wet Weather Storage Upper Cane Run WWS East Hickman WWS North Elichorr PS WWS Town Branch WWTP WWS WH-7 WWS W	DESIGN FOR ESTIPLATE \$3,120,000 \$50,000 \$50,000 \$51,540,000 \$880,000 \$5,770,000 \$110,130,000 \$110,130,000 \$110,130,000 \$110,130,000 \$110,000	Construction Cost Estimate \$33,440,000 \$3,980,000 \$16,520,000 \$9,420,000 \$1702,130,000 \$1702,130,000 \$1704,60,000 \$1706,000 \$1,700,000 \$1,700,000 \$1,700,000 \$2,700,000 \$3,920,000 \$3,920,000 \$3,920,000 \$3,920,000 \$1,600,000 \$770,000 \$9,210,000 \$1,000,000	Project Capital Cost Estimate \$36,560,00 \$4,480,000 \$18,060,000 \$11,000,000 \$11,000,000 \$11,000,000 \$11,000,000 \$1,640,000 \$1,640,000 \$2,980,000 \$3,800,000 \$3,800,000 \$1,200,000 \$1,1750,000 \$1,200,000	0 1 - Storage 0 1 - Storage 0 1 - Storage 0 1 - Storage 1 - Storage 1 - Storage 1 - Storage 2 - Pipeline
CR-10 EH-3 NE-1 TB-1 WH-11 WH-11 WH-20 WR-8 CR-11 CR-12 CR-13 CR-14 CR-15 CR-3 CR-4 CR-6 CR-6 CR-6 CR-7 CR-9 EH-1 EH-10 EH-12 EH-12 EH-12 EH-14 EH-4 EH-6 EH-8 EH-8 EH-9 NE-2 NE-3 SE-2	Upper Cane Run WWS East Hickman WWS North Eithorn PS WWS Town Branch WWTP WWS WH TOWN Branch WWTP WWS WH WWTP WWS WOIT Run WWS Cane Run Trunk Lexmark Trunk A Lexmark Trunk B Rew Circle Trunk B Expansion Area 3 FM Expansion Area 4 FM Expansion Are	\$500,000 \$1540,000 \$1540,000 \$880,000 \$9,770,000 \$1630,000 \$10,130,000 \$180,000 \$180,000 \$180,000 \$180,000 \$190,000 \$190,000 \$280,000 \$280,000 \$420,000 \$170,000 \$390,000 \$400,000 \$170,000 \$100,000 \$110,000 \$110,000 \$1100,000	\$3,980,000 \$16,520,000 \$16,520,000 \$19,420,000 \$17,460,000 \$17,460,000 \$1,7460,000	\$4,460,00 \$18,060,000 \$10,300,004 \$11,300,005 \$118,740,000 \$118,740,000 \$1,860,000 \$1,860,000 \$1,8750,000 \$1,750,000	0 1 - Storage 0 1 - Storage 0 1 - Storage 0 1 - Storage 1 - Storage 1 - Storage 1 - Storage 2 - Pipeline
EH3 NE-1 TB-1 WH-10 WH-20 WR-8 CR-11 CR-12 CR-13 CR-14 CR-15 CR-3 CR-4 CR-5 CR-6 CR-7 CR-9 EH-1 EH 10 EH 11 EH 12 EH 13 EH 14 EH 4 EH 6 EH 4 EH 6 EH 9 NE-2 NE-3 SE-2	Upper Cane Run WWS East Hickman WWS North Eithorn PS WWS Town Branch WWTP WWS WH TOWN Branch WWTP WWS WH WWTP WWS WOIT Run WWS Cane Run Trunk Lexmark Trunk A Lexmark Trunk B Rew Circle Trunk B Expansion Area 3 FM Expansion Area 4 FM Expansion Are	\$500,000 \$1540,000 \$1540,000 \$880,000 \$9,770,000 \$1630,000 \$10,130,000 \$180,000 \$180,000 \$180,000 \$180,000 \$190,000 \$190,000 \$280,000 \$280,000 \$420,000 \$170,000 \$390,000 \$400,000 \$170,000 \$100,000 \$110,000 \$110,000 \$1100,000	\$3,980,000 \$16,520,000 \$16,520,000 \$19,420,000 \$17,460,000 \$17,460,000 \$1,7460,000	\$4,460,00 \$18,060,000 \$10,300,004 \$11,300,005 \$118,740,000 \$118,740,000 \$1,860,000 \$1,860,000 \$1,8750,000 \$1,750,000	0 1 - Storage 0 1 - Storage 0 1 - Storage 0 1 - Storage 1 - Storage 1 - Storage 1 - Storage 2 - Pipeline
NE-1 TB-1 WH-1 WH-20 WR-8 CR-11 CR-12 CR-13 CR-14 CR-15 CR-3 CR-4 CR-5 CR-6 CR-7 CR-9 EH-1 EH-12 EH-12 EH-12 EH-13 EH-14 EH-4 EH-6 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	North Elkhorr PS WWS Town Branch WWTP WWS WH-7 WWS WH-7 WWS WH-7 WWS WH WWTP WWS WOI Run WWS Cane Run Trunk Lexmark Trunk A Lexmark Trunk B New Circle Trunk A New Circle Trunk A New Circle Trunk B Expansion Area 3 FM Expansion Area 3 FIM Expansion Area 3 Trunk Shandon Park Trunks Winburn Trunk Thoroughbred Acres Trunk Lower Griffin Gate Trunk East Hickman FM Hartland 1 Trunk Eliminate East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize Authum Ridge Trunk Upsize Overbrook Farm Trunk Armstrong Mill Trunks Hartland 2 & 3 Trunks Eastland 2 & 3 Trunks Eastland 2 & 3 Trunks Eastland Trunk Greenbrier Trunk Uperly Road Trunk Greenbrier Trunk Mill Trunk Greenbrier Trunk Mill Carent Trunk Mill Lane Trunk Mill Cane Trunk	\$880,000 \$9,770,000 \$1,630,000 \$1	\$9,420,000 \$102,130,000 \$102,130,000 \$17,460,000 \$1,760,000 \$1,760,000 \$1,700,000 \$1,700,000 \$2,700,000 \$3,370,000 \$3,370,000 \$4,840,000 \$2,000,000 \$1,000,000	\$18,060,00 \$10,300,000 \$10,300,000 \$11,000,000 \$111,900,000 \$11,800,000 \$1,800,000 \$1,800,000 \$1,800,000 \$1,070,000 \$1,070,000 \$1,120,000 \$1,140,000 \$1,140,000 \$1,140,000 \$1,140,000 \$1,140,000 \$1,140,000 \$1,150,000	0 1 - Storage 0 1 - Storage 1 - Storage 2 - Pipeline
TB-1 WH-1 WH-1 WH-20 WR-8 CR-11 CR-12 CR-13 CR-14 CR-15 CR-3 CR-4 CR-6 CR-6 CR-7 CR-9 EH-1 EH-10 EH-11 EH-12 EH-12 EH-13 EH-14 EH-6 EH-6 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	Town Branch WWTP WWS WH-T WWS WH-T WWS WOI Run WWS Woil Run WWS Cane Run Trunk Lewmark Trunk A Lewmark Trunk A New Circle Trunk A New Circle Trunk B Expansion Area 3 FM Expansion Area 3 FM Expansion Area 3 FM Shandon Park Trunks Winburn Trunk Thoroughbred Acres Trunk Lower Griffin Gate Trunk East Hickman FM Harlland 1 Trunk Eiminate East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize East Lake Trunk Upsize Overbrook Farm FM Overbrook Farm FM Overbrook Farm FM Overbrook Farm Trunk Eastland 2 & 3 Trunks Eastland Trunk Eastland Trunk Eastland Trunk Greenbrier Trunk Mint Lane Greenbrier Trunk Mint Lane	\$9,770,000 \$1,630,000 \$10,130,000 \$740,000 \$180,000 \$180,000 \$180,000 \$180,000 \$280,000 \$280,000 \$250,000 \$430,000 \$140,000 \$170,000 \$80,000 \$120,000 \$120,000 \$100,000 \$120,000	\$102,130,000 \$17,460,000 \$17,460,000 \$108,610,000 \$7,940,000 \$1,700,000 \$1,480,000 \$2,200,000 \$3,370,000 \$4,840,000 \$2,050,000 \$1,600,000 \$770,000 \$980,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,400,000	\$111,900,000 \$19,090,000 \$118,740,000 \$86,680,000 \$1,880,000 \$1,880,000 \$1,8750,000 \$2,980,000 \$3,800,000 \$1,120,000 \$1,1750,000 \$1,200,000	1 - Storage 2 - Pipeline
WH-20 WR-8 CR-11 CR-12 CR-13 CR-14 CR-15 CR-3 CR-4 CR-5 CR-6 CR-7 CR-9 EH-1 EH-11 EH-12 EH-11 EH-14 EH-6 EH-6 EH-8 EH-9 NE-2 NE-2 NE-5 SE-2	WH-T-WWS WH-WWTP-WWS WH-WWTP-WWS Wolf Run WWS Cane Run Trunk Lexmark Trunk A Lexmark Trunk A Lexmark Trunk B Rwe Circle Trunk B Expansion Area 3 FM Expansion Area 3 Trunk Shandon Park Trunks Winburn Trunk Thoroughbred Acres Trunk Lower Griffin Gate Trunk East Hickman FM Hariland 1 Trunk Eliminate East Lake PS Century-Hills Trunk Upsize East Lake Trunk Upsize Autum Ridge Trunk Upsize Overbrook Farm Trunk Overbrook Farm Trunk Arnstrong Mill Trunks Hadiland 2 & 3 Trunks Eastland Trunk Liberly Road Trunk Creenbrier Trunk Greenbrier Trunk Mill Green Trunk Mill Green Trunk Mill Green Trunk	\$1,630,000 \$10,130,000 \$740,000 \$110,130,000 \$180,000 \$180,000 \$110,000 \$110,000 \$390,000 \$280,000 \$430,000 \$430,000 \$440,000 \$1770,000 \$100,000	\$17,460,000 \$108,610,000 \$7,940,000 \$1,700,000 \$1,700,000 \$1,700,000 \$1,700,000 \$1,700,000 \$1,700,000 \$2,700,000 \$3,370,000 \$4,840,000 \$2,050,000 \$1,600,000 \$770,000 \$9,210,000 \$1,000,000	\$19,090,000 \$118,740,000 \$1,880,000 \$1,880,000 \$1,880,000 \$1,880,000 \$1,070,000 \$2,980,000 \$5,390,000 \$5,390,000 \$1,120,000 \$11,140,000	1 - Storage 1 - Storage 2 - Pipeline
WR-8 CR-11 CR-12 CR-13 GR-14 CR-15 CR-3 CR-4 CR-5 CR-6 CR-7 CR-9 EH-1 EH-10 EH-11 EH-12 EH-13 EH-14 EH-4 EH-6 EH-6 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	Wolf Run WWS Cane Run Trunk Lexmark Trunk A Lexmark Trunk B New Circle Trunk A New Circle Trunk B Expansion Area 3 Trunk Expansion Area 3 Trunk Shandon Park Trunks Winburn Trunk Thoroughbred Acres Trunk Lower Griffin Gate Trunk East Hickman FM Hartland 1 Trunk East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize East Lake Trunk Upsize Overbrook Farm FM Overbrook Farm Trunk Armstrong Mill Trunks Hartland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Circle Trunk Mint Lane Circle Trunk Mint Lane Mint Lan	\$740,000 \$180,000 \$180,000 \$110,000 \$399,000 \$280,000 \$550,000 \$250,000 \$140,000 \$170,000 \$120,000 \$120,000 \$10	\$7,940,000 \$1,700,000 \$1,480,000 \$960,000 \$2,900,000 \$2,700,000 \$2,370,000 \$2,370,000 \$1,600,000 \$1,600,000 \$1,020,000 \$1	\$118,740,000 \$8,680,000 \$1,880,000 \$1,880,000 \$1,640,000 \$1,070,000 \$4,310,000 \$5,390,000 \$5,390,000 \$1,120,000 \$1,170,000 \$600,000 \$1,140,000 \$53,000,000 \$1,550,000 \$1,550,000 \$1,550,000 \$1,250,000	1 - Storage 2 - Pipeline
CR-11 CR-12 CR-13 CR-14 CR-15 CR-3 CR-4 CR-6 CR-6 CR-6 CR-7 CR-9 EH-1 EH-10 EH-12 EH-12 EH-13 EH-14 EH-6 EH-8 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	Cane Run Trunk Lexmark Trunk A New Circle Trunk B New Circle Trunk B Expansion Area 3 FM Expansion Area 3 FM Expansion Area 3 Trunk Shandon Park Trunks Winburn Trunk Thoroughbred Acres Trunk Lower Griffin Gate Trunk East Hickman FM Hariland 1 Trunk Eiminate East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize Auhum Ridge Trunk Upsize Overbrook Farm FM Overbrook Farm FM Overbrook Farm FM Overbrook Farm FM Lower Griffin Gate Trunk East Lake Trunk Upsize Destitate Trunk Upsize Overbrook Farm FM Overbrook Farm FM Overbrook Farm FM Overbrook Farm Trunk Armstrong MM Trunks Hadland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Greenbrier Trunk Mint Lane Trunk Mint Lane Trunk	\$180,000 \$160,000 \$160,000 \$110,000 \$390,000 \$280,000 \$430,000 \$430,000 \$4550,000 \$2550,000 \$140,000 \$1770,000 \$150,000 \$150,000 \$100,000 \$100,000 \$100,000 \$100,000 \$170,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000	\$1,700,000 \$1,480,000 \$960,000 \$2,920,000 \$2,700,000 \$3,370,000 \$2,050,000 \$1,600,000 \$770,000 \$1,000,000 \$1,000,000 \$1,400,000 \$1,400,000 \$1,400,000 \$1,400,000 \$1,400,000 \$1,400,000 \$1,400,000 \$1,400,000 \$1,400,000 \$1,400,000 \$1,000,000	\$1,880,000 \$1,640,000 \$1,070,000 \$4,310,000 \$2,980,000 \$3,800,000 \$1,120,000 \$1,170,000 \$11,070,000 \$11,40,000 \$11,40,000 \$1,550,000 \$1,260,000	2 - Pipeline
CR-13 CR-14 CR-15 CR-3 CR-4 CR-5 CR-6 CR-7 CR-9 EH-1 EH-10 EH-11 EH-12 EH-13 EH-14 EH-6 EH-6 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	Lexmank Trunk B New Circle Trunk A New Circle Trunk B Expansion Area 3 FM Expansion Area 3 FM Expansion Area 3 FTM Unibum Trunk Thoroughbred Acres Trunk Lower Griffin Gate Trunk East Hickman FTM Harlland 1 Trunk Esiminate East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize East Lake Trunk Upsize Overbrook Farm FTM Overbrook Farm Trunk Armstrong Mill Trunks Harlland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Greenbrier Trunk Mill Trunk Mill Trunk Mill Trunk Mill Trunk Greenbrier Trunk Mill Trunk	\$160,000 \$110,000 \$390,000 \$280,000 \$280,000 \$430,000 \$550,000 \$140,000 \$177,000 \$860,000 \$120,000 \$10	\$1.480,000 \$3.920,000 \$3.920,000 \$2.700,000 \$3.370,000 \$4.640,000 \$2.050,000 \$1.600,000 \$770,000 \$9.210,000 \$1.400,000 \$1.400,000 \$1.400,000 \$560,000 \$1.400,000 \$700,000 \$1.400,000 \$1.400,000 \$1.400,000 \$1.400,000 \$1.400,000 \$1.400,000 \$1.400,000 \$1.400,000 \$2.700,000 \$1.400,000 \$1.400,000 \$1.400,000 \$1.400,000 \$1.400,000 \$1.400,000 \$1.400,000 \$1.400,000	\$1,640,000 \$1,070,000 \$4,310,000 \$2,980,000 \$3,800,000 \$5,390,000 \$1,120,000 \$1,770,000 \$1,140,000 \$630,000 \$1,550,000 \$1,200,000	2 - Pipeline
CR-14 CR-15 CR-3 CR-4 CR-6 CR-6 CR-7 CR-9 EH-1 EH-10 EH-12 EH-12 EH-12 EH-14 EH-6 EH-6 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	New Circle Trunk A New Circle Trunk B Expansion Area 3 FM Expansion Area 3 Trunk Shandon Park Trunks Winburn Trunk Thoroughbred Acres Trunk Lower Griffin Gate Trunk East Hickman FM Hariland 1 Trunk East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize East Lake Trunk Upsize Auhumn Ridge Trunk Upsize Overbrook Farm FM Overbrook Farm Trunk Armstrong Mill Trunks Hariland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Liberty Road Trunk Liberty Road Trunk Mill Carenks Greenbrier Trunk Mint Lane Trunk Mint Lane Trunk Mint Lane Trunk	\$390,000 \$280,000 \$430,000 \$550,000 \$1550,000 \$140,000 \$170,000 \$80,000 \$120,000 \$120,000 \$120,000 \$10	\$960,000 \$3,920,000 \$2,720,000 \$3,370,000 \$4,840,000 \$2,050,000 \$980,000 \$1,600,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,020,000 \$1,000,000	\$1,070,000 \$4,310,000 \$2,980,000 \$3,800,000 \$5,390,000 \$1,120,000 \$1,120,000 \$1,120,000 \$1,120,000 \$1,140,000 \$630,000 \$1,550,000 \$1,260,000	2 · Pipeline
CR-15 CR-3 CR-4 CR-5 CR-6 CR-7 CR-9 EH-1 EH-12 EH-12 EH-14 EH-6 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	New Circle Trunk B Expansion Area 3 FM Expansion Area 3 Trunk Shandon Park Trunks Winburn Trunk Thoroughbred Acres Trunk Lower Griffin Gate Trunk East Hickman FM Hariland 1 Trunk Eisinnate East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize Autum Ridge Trunk Upsize Overbrook Farm FM Overbrook Farm FIM Overbrook Farm Trunk Eastland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Greenbrier Trunk Mint Lane Trunk Mint Lane Trunk Mint Lane Trunk	\$280,000 \$430,000 \$550,000 \$250,000 \$170,000 \$1770,000 \$120,000 \$150,000 \$150,000 \$100,000 \$120,000 \$120,000 \$120,000 \$120,000 \$120,000 \$100,000 \$170,000 \$170,000 \$170,000 \$170,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000	\$2,700,000 \$3,370,000 \$4,840,000 \$2,050,000 \$1,600,000 \$770,000 \$9,210,000 \$1,020,000 \$1,400,000 \$700,000 \$1,400,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$4,250,000 \$1,500,000 \$1,500,000 \$1,500,000 \$2,740,000	\$2,980,000 \$3,800,000 \$5,390,000 \$2,310,000 \$1,770,000 \$10,070,000 \$1140,000 \$13,000 \$1,550,000 \$1,200,000 \$1,200,000 \$1,200,000 \$1,750,000 \$1,750,000 \$1,750,000 \$1,750,000 \$1,750,000 \$1,750,000 \$1,750,000 \$1,750,000 \$1,750,000 \$1,750,000	2 - Pipeline
CR-3 CR-4 CR-5 CR-6 CR-7 CR-9 EH-10 EH-11 EH-12 EH-13 EH-14 EH-4 EH-6 EH-8 EH-9 NE-2 NE-2 NE-3 SE-2	Expansion Area 3 FM Expansion Area 3 Fnmk Expansion Area 3 Fnmk Shandon Park Trunks Winburn Trunk Thoroughbred Acres Trunk Lower Griffin Gate Trunk East Hickman FM Hariland 1 Trunk Esimnate East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize Authurn Ridge Trunk Upsize Overbrook Farm FM Overbrook Farm Trunk Armstrong Mill Trunks Hariland 2 & 3 Trunks Eastland Trunk Liberly Road Trunk Greenbure Trunk Mill Greenbure Trunk Mill Armstrone Mill Greenbure Trunk Mill Lane Trunk Mill Armstrone Trunk Mill Lane Trunk	\$430,000 \$550,000 \$250,000 \$140,000 \$170,000 \$890,000 \$120,000 \$70,000 \$150,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$290,000 \$290,000	\$3,370,000 \$4,840,000 \$2,050,000 \$980,000 \$1,600,000 \$770,000 \$9,219,000 \$1,020,000 \$1,020,000 \$1,400,000 \$700,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$2,2740,000	\$3,800,000 \$5,390,000 \$2,310,000 \$1,120,000 \$1,770,000 \$10,070,000 \$1,070,000 \$1,550,000 \$1,550,000 \$1,550,000 \$1,260,000 \$1,260,000 \$1,750,000 \$1,750,000 \$1,750,000 \$1,750,000 \$1,500,000	2 - Pipeline
CR-5 CR-6 CR-7 CR-9 EH-1 EH-10 EH-12 EH-12 EH-13 EH-14 EH-4 EH-6 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	Shandon Park Trunks Winburn Trunk Thoroughbred Acres Trunk Lower Griffin Gate Trunk East Hickman FM Hariland 1 Trunk East Hickman FM Hariland 1 Trunk Eiminate East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize Auhumn Ridge Trunk Upsize Overbrook Farm FM Overbrook Farm Trunk Armstrong Mill Trunks Hariland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Creenbrier Trunk Mint Lane Trunk Mint Lane Trunk Mint Lane Trunk	\$550.000 \$280,000 \$140,000 \$170,000 \$90,000 \$120,000 \$150,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000	\$4,840,000 \$2,050,000 \$1,600,000 \$1,600,000 \$770,000 \$9,210,000 \$560,000 \$1,400,000 \$700,000 \$900,000 \$1,080,000 \$4,250,000 \$1,340,000 \$1,340,000 \$1,340,000	\$5,390,000 \$2,310,000 \$1,120,000 \$1,170,000 \$10,070,000 \$10,070,000 \$1,140,000 \$630,000 \$1,550,000 \$780,000 \$1,000,000 \$1,200,000 \$1,500,000 \$1,500,000 \$3,000 \$3,000 \$3,000 \$3,000 \$3,000 \$3,000	2 - Pipeline
CR-6 CR-7 CR-9 EH-1 EH-10 EH-11 EH-12 EH-14 EH-4 EH-4 EH-8 EH-9 NE-2 NE-2 NE-5 SE-2	Winburn Trunk Thoroughbred Acres Trunk Lower Griffin Gate Trunk East Hickman FM Hariland 1 Trunk Effininate East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize Autumn Ridge Trunk Upsize Overbrook Farm FM Overbrook Farm FM Overbrook Farm FM Overbrook Farm FM Liberty Road Trunk Eastland Trunk Liberty Road Trunk Greenbrier Trunk Mint Lane Trunk Midland Avenue Trunk	\$140,000 \$170,000 \$90,000 \$860,000 \$120,000 \$120,000 \$150,000 \$100,000 \$120,000 \$100,000 \$100,000 \$170,000 \$160,000 \$160,000 \$260,000 \$280,000 \$280,000	\$980,000 \$1,600,000 \$770,000 \$9,210,000 \$1,020,000 \$1,020,000 \$1,400,000 \$700,000 \$900,000 \$1,080,000 \$4,250,000 \$1,580,000 \$1,580,000 \$1,580,000 \$1,580,000 \$1,580,000 \$1,580,000 \$1,580,000 \$1,580,000 \$1,580,000 \$1,580,000	\$2,310,000 \$1,120,000 \$1,770,000 \$860,000 \$10,070,000 \$11,40,000 \$13,000 \$780,000 \$7,000,000 \$1,260,000 \$1,260,000 \$1,750,000 \$1,750,000 \$1,750,000 \$1,750,000 \$1,00,000 \$1,00,000 \$1,00,000 \$1,00,000 \$1,00,000 \$1,00,000	2 - Pipeline
CR-7 CR-9 EH-10 EH-11 EH-12 EH-13 EH-14 EH-4 EH-6 EH-8 EH-9 NE-2 NE-2 NE-5 SE-2	Thoroughbred Acres Trunk Lower Griffin Gate Trunk East Hickman FM Hartland 1 Trunk Eliminate East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize Auhum Ridge Trunk Upsize Overbrook Farm FM Overbrook Farm FM Overbrook Farm Trunk Armstrong Mil Trunks Hartland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Greenbrier Trunk Mil Tunk	\$170,000 \$80,000 \$850,000 \$120,000 \$70,000 \$150,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$100,000 \$160,000 \$290,000 \$30,000	\$1,600,000 \$770,000 \$9,210,000 \$1,020,000 \$560,000 \$1,400,000 \$700,000 \$900,000 \$1,080,000 \$4,250,000 \$1,580,000 \$1,580,000 \$1,580,000 \$1,340,000 \$2,740,000	\$1,770,000 \$660,000 \$10,070,000 \$1,070,000 \$1,140,000 \$630,000 \$1,550,000 \$780,000 \$1,000,000 \$1,200,000 \$4,670,000 \$970,000 \$1,750,000 \$1,500,000 \$1,500,000 \$1,500,000	2 - Pipeline
EH-1 EH-10 EH-11 EH-12 EH-13 EH-14 EH-6 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	Lower Griffin Gate Trunk East Hickman FM Harlland 1 Trunk Eliminate East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize Autumn Ridge Trunk Upsize Overbrook Farm FM Overbrook Farm Trunk Armstrong Mill Trunks Harlland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Greenbrier Trunk Mint Lane Trunk Mint Lane Trunk	\$90,000 \$860,000 \$70,000 \$150,000 \$150,000 \$100,000 \$100,000 \$120,000 \$100,000 \$170,000 \$170,000 \$160,000 \$290,000 \$290,000	\$770,000 \$9,210,000 \$1,020,000 \$560,000 \$1,400,000 \$700,000 \$900,000 \$1,080,000 \$4,250,000 \$1,580,000 \$1,580,000 \$1,540,000 \$1,540,000	\$860,000 \$10,070,000 \$1,140,000 \$1,140,000 \$630,000 \$1,550,000 \$1,000,000 \$1,000,000 \$1,260,000 \$970,000 \$1,750,000 \$1,500,000 \$3,030,000	2 - Pipeline
EH 10 EH 11 EH 12 EH 13 EH 14 EH 4 EH 6 EH 8 EH 9 NE 2 NE 2 NE 5 SE 2	Hartland 1 Trunk Eliminate East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize East Lake Trunk Upsize Authum Ridge Trunk Upsize Overbrook Farm FM Overbrook Farm Trunk Armstrong Mill Trunks Hartland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Greenbrier Trunk Mill Lane Trunk Mildland Avenue Trunk	\$120,000 \$70,000 \$150,000 \$80,000 \$100,000 \$100,000 \$120,000 \$100,000 \$170,000 \$160,000 \$290,000 \$30,000	\$9,210,000 \$1,020,000 \$560,000 \$1,400,000 \$700,000 \$900,000 \$1,080,000 \$4,250,000 \$4,250,000 \$1,580,000 \$1,580,000 \$1,940,000	\$10,070,000 \$1,140,000 \$630,000 \$1,550,000 \$7,000,000 \$1,000,000 \$1,260,000 \$4,670,000 \$1,750,000 \$1,750,000 \$3,000,000	2 - Pipeline
EH-11 EH-12 EH-13 EH-14 EH-6 EH-8 EH-9 NE-2 NE-2 NE-5 SE-2	Eliminate East Lake PS Century Hills Trunk Upsize East Lake Trunk Upsize Seast Lake Trunk Upsize Autumn Filidge Trunk Upsize Overbrook Farm FM Overbrook Farm Trunk Armstrong Mill Trunks Hartland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Greenbier Trunk Mint Lane Trunk Mint Lane Trunk Mint Lane Trunk	\$70,000 \$150,000 \$100,000 \$100,000 \$120,000 \$120,000 \$170,000 \$170,000 \$160,000 \$290,000 \$30,000	\$560,000 \$1,400,000 \$700,000 \$900,000 \$1,080,000 \$4,250,000 \$1580,000 \$1,340,000 \$2,740,000	\$630,000 \$1,550,000 \$780,000 \$1,000,000 \$1,200,000 \$4,670,000 \$1,750,000 \$1,500,000 \$3,030,000	2 - Pipeline 3 - Pipeline 2 - Pipeline
EH-12 EH-13 EH-14 EH-4 EH-6 EH-8 EH-9 NE-2 NE-2 NE-5 SE-2	Century Hills Trunk Upsize East Lake Trunk Upsize Autumn Ridge Trunk Upsize Overbrook Farm FM Overbrook Farm Trunk Armstrong Mill Trunks Hartland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Greenbrier Trunk Mint Lane Trunk Mint Lane Trunk	\$150,000 \$80,000 \$100,000 \$120,000 \$420,000 \$170,000 \$170,000 \$160,000 \$290,000 \$30,000	\$1,400,000 \$700,000 \$900,000 \$1,080,000 \$4,250,000 \$15,960,000 \$1,540,000 \$2,740,000	\$1,550,000 \$780,000 \$1,000,000 \$1,200,000 \$4,670,000 \$970,000 \$1,750,000 \$1,500,000 \$3,030,000	2 - Pipeline
EH-14 EH-6 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	East Lake Trunk Upsize Auhum Ridge Trunk Upsize Overbrook Farm FM Overbrook Farm Trunk Armstrong MM Trunks Hadland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Greenbrier Trunk Mint Lane Trunk Mint Lane Trunk	\$80,000 \$100,000 \$120,000 \$420,000 \$170,000 \$170,000 \$160,000 \$290,000 \$30,000	\$700,000 \$900,000 \$1,080,000 \$4,250,000 \$870,000 \$1,580,000 \$1,340,000 \$2,740,000	\$780,000 \$1,000,000 \$1,200,000 \$4,670,000 \$970,000 \$1,750,000 \$1,500,000 \$3,030,000	2 Pipeline
EH-4 EH-6 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	Overbrook Farm FM Overbrook Farm Trunk Armstrong Mil Trunks Hariland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Greenbrier Trunk Mint Lane Trunk Midland Avenue Trunk	\$120,000 \$420,000 \$100,000 \$170,000 \$160,000 \$290,000 \$30,000	\$900,000 \$1,080,000 \$4,250,000 \$870,000 \$1,580,000 \$1,340,000 \$2,740,000	\$1,000,000 \$1,200,000 \$4,670,000 \$970,000 \$1,750,000 \$1,500,000 \$3,036,000	2 - Pipeline
EH-6 EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	Overbrook Farm Trunk Armstrong Mill Trunks Hardland 2 & 3 Trunks Eastland Trunk Liberly Road Trunk Greenbrier Trunk Mint Lane Trunk Midland Avenue Trunk	\$420,000 \$100,000 \$170,000 \$160,000 \$290,000 \$30,000	\$4,250,000 \$870,000 \$1,580,000 \$1,340,000 \$2,740,000	\$1,260,000 \$4,670,000 \$970,000 \$1,750,000 \$1,500,000 \$3,036,000	2 - Pipeline 2 - Pipeline 2 - Pipeline 2 - Pipeline 2 - Pipeline
EH-8 EH-9 NE-2 NE-3 NE-5 SE-2	Armstrong Mill Trunks Hariland 2 & 3 Trunks Eastland Trunk Liberly Road Trunk Greenbrier Trunk Mint Lane Trunk Midland Avenue Trunk	\$100,000 \$170,000 \$160,000 \$290,000 \$30,000	\$870,000 \$1,580,000 \$1,340,000 \$2,740,000	\$970.000 \$1,750,000 \$1,500,000 \$3,030,000	2 - Pipetine 2 - Pipetine 2 - Pipetine
EH-9 NE-2 NE-3 NE-5 SE-2	Harlland 2 & 3 Trunks Eastland Trunk Liberty Road Trunk Greenbuer Trunk Mrd Lane Trunk Widland Avenue Trunk	\$170,000 \$160,030 \$290,000 \$30,000	\$1,580,000 \$1,340,000 \$2,740,000	\$1,750,000 \$1,500,000 \$3,030,000	2 - Pipeline 2 - Pipeline
NE-3 NE-5 SE-2	Liberly Road Trunk Greenbrier Trunk Mini Lane Trunk Viidland Avenue Trunk	\$290,000 \$30,000	\$1,340,000 \$2,740,000	\$1,500,000 \$3,030,000	2 · Pipeline
NE-5 SE-2	Greenbrier Trunk Mint Lane Trunk Midfand Avenue Trunk	\$30,000			2 Pineline
SE-2	Mint Lane Trunk Midland Avenue Trunk				
TB-10			\$260,000 \$1,050,000	\$290,000 \$1,170,000	2 - Pipeline
		\$320,000	\$3,120,000	\$3,440,000	2 - Pipeline 2 - Pipeline
	Tie-in Lower Cane Run FM JK Trunk A	\$20,000	\$160,000	\$180,000	2 - Pipeline
	JK Trunk B (Newlown Pike Extension)	\$270,000	\$2,560,000	\$2,830,000	2 - Pipeline
18-6 L	JK Trunk C	\$- \$150,000	\$- \$1,380,000	\$0 \$1,530,000	2 - Pipeline
	JK Trunk D	\$240,000	\$2,330,000	\$2,570,000	2 - Pipeline 2 - Pipeline
	JK Trunk E Seorgelown Road Trunk .	\$290,000	\$2,850,000	\$3,140,000	2 · Pipeline
	Vest Hickman Main Trunk E	\$10,000 \$750,000	\$100,000	\$110,000	2 - Pipeline
WH-11 V	Vest Hickman Main Trunk F	\$450,000	\$7,950,000 \$4,500,000	\$8,700,000 \$4,950,000	2 - Pipeline 2 - Pipeline
	utherland Trunk	\$180,000	\$1,640,000	\$1,820,000	2 - Pipeline
***************************************	die Hour Trunk entre Parkway Trunk	\$80,000	\$700,000	\$780,000	2 - Pipeline
******	he Island Trunks	\$100,000 \$100,000	\$850,000 \$890,000	\$950,000	2 - Pipeline
	Foodhill Trunk	\$290,000	\$2,790,000	\$990,000	2 - Pipeline 2 - Pipeline
	rather Road Trunk	\$200,000	\$1,870,000	\$2,070,000	2 - Pipeline
	ichmond Road Trunk Fildwood Park Trunk	\$170,000	\$1,530,000	\$1,700,000	2 - Pipeline
WH-2 W	est Hickman Main Trunk A	\$116,000 \$380,000	\$1,010,000 \$3,800,000	\$1,120,000 \$4,180,000	2 - Pipeline
	est Hickman Main Trunk B	\$560,000	\$5,780,000	\$5,340,000	2 · Pipeline 2 · Pipeline
	est Hickman Main Trunk C	\$440,000	\$4,400,000	\$4.840,000	2 - Pipetine
***	est Hickman Main Trunk	\$330,000 \$370,000	\$3,220,000	\$3,550,000	2 - Pipeline
WH-7 Mi	errick Trunk	\$360.000	\$3,660,000 \$3,520,000	\$4,030,000 \$3,880,000	2 - Pipeline 2 - Pipeline
	ton Trunk	\$150,000	\$1,400,000	\$1,550,000	2 - Pipeline
	outheastern Hills Trunk oll Bon Main Trunk A	\$210,000	\$1,930,000	\$2,140,000	2 · Pipeline
	b O Link Trunk	\$210,000 \$190,000	\$1,990,000	\$2,200,000	2 - Pipeline
WR-2 Wo	óif Run Main Trunk B	\$230,000	\$2,180,000	\$1,840,000 \$2,410,000	2 · Pipeline 2 · Pipeline
	oll Run Main Trunk C	\$420,000	\$4,140,000	\$4,560,000	2 - Pipeline
	off Run Main Trunk D If Run Main Trunk E	\$190,000	\$1,730,000	\$1,920,000	2 - Pipeline
WH-6 Wo	olf Run Main Trunk F	\$230,000 \$260,600	\$2,140,000 \$2,460,000	\$2,370,000 \$2,720,000	2 - Pipeline
	olf Run Main Trunk G	\$220,000	\$1,990,000	\$2,720,000	2 - Pipeline 2 - Pipeline
	rkers Mill Trunk flin Gate Rehab	\$190,000	\$1,770,000	\$1,960,000	2 - Pipeline
	yd Drive Renab	<u> </u>	\$	\$0	4 - Rehab
NE-4 Gre	enbrier #2 PS	\$170,000	\$- \$1,040,000	\$1,210,000	4 - Rehab 5 - Small PS
	wn Branch PS Replacement	\$100,000	\$830,000		5 - Small PS
	Pansion Area 3 PS	\$720,000	\$6,980.000	\$7,700,000	6 - Large PS
	of risckman PS erbrook Farm PS	\$1,190,060 \$520,000	\$13,110,000		6 · Large PS
SE-1 Sou	th Eikhom PS Upsize	\$80,000	\$5,300,000 \$690,000		S - Large PS S - Large PS
	Lane PS	\$490,000	\$3,920,000		- Large PS
	If Run Pump Station Iron Village PS and FM	\$-	\$9,500,000	\$9,500,000 €	· Large PS
	ong Road PS & FM	\$220,000 \$290,000	\$1,900,000	\$2,120,000	586
NE-7 Exp	ansion Area 2A Projects	\$-	\$2,640,000	\$3,130,000 \$8,810,000	286
EH-15 Exp	ansion Area #1 Property Acquisition	\$1,110,000	\$- \$460,746,000	\$1,110,000	N/A

















RMP Implementation Plan

Manuschief Haudi Manuschief H

Total RNP Cost Inchishing Winte Ungrades ==

S504 280 000

EXHIBIT B

CERTIFICATE OF INSURANCE



CERTIFICATE OF LIABILITY INSURANCE

DATE (MANIOD/YYYY) 11/07/2012

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer

Cer	tificate holder in lieu of such endo	orsem	ent(s	7.				· ·	~xxx \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \	rigina to ess
PRODUCER DONNA PAYNE INSURANCE AGENCY INC		CONTACT NAME: Donna Payne								
STATE FARM INSURANCE		PHONE (AIC No. 5xt): 859-498-5498 FAX (AIC No. 5xt): 866-531-7570								
SOT WALL IN WAY					E-MAIL ADDRESS:					
		52				ISURERIS) AFFO	ORDING COVERAGE			NAIC#
MI SIEKLING KY 40353			INSURER A : State Fa					25143		
MSUR	KENTUCKY ENGINEE	RING	GR	OUP, PLLC	INSURER 8 :					70140
	PO BOX 1034				INSURER C:					·
	VERSAILLES KY 4038	: 3			INSURER D:					***************************************
		~~			INSURER E:					
	INSURER F:									
				E NUMBER:			REVISION NUN	BER:		***
CER	THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.									
LTR	TYPE OF INSURANCE	INSE	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP		цытѕ		
~~ 	ENERAL LIABILITY			97-C2-3365-3 F	08/03/2012	08/03/2013	EACH OCCURRENC		5	1,060,000
	COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTE PREMISES (Es occur	D (ecuca)	5	
	CLAIMS-MADE X OCCUR				a de la companya de l		MED EXP (Any one p	erson) (5	5,000
-		. [,		}	PERSONAL & ADV IN	VJURY 1	<u> </u>	
G	EN'L AGGREGATE LIMIT APPLIES PER:	•			1.		GENERAL AGGREGA			2,000,000
×							PRODUCTS - COMPA			2,000,000
Al	TOMOBILE LIABILITY		H			<u> </u>	COMBINED SINGLE I	UMIT S		
	ANY AUTO						(Ea accident) -BODILY INJURY (Per			
_	ALL OWNED SCHEDULED AUTOS NON-OWNED				}		BODILY INJURY (Fer			
-	HIRED AUTOS NON-GWNED AUTOS					٠ .	PROPERTY DAMAGE (Per sccident)			
			-	ı				\$		
A X				97-EL-8023-7 F	05/01/2012	06/01/2013	EACH OCCURRENCE	\$		
<u> </u>	EXCESS LIAB CLAIMS-MADE					,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	AGGREGATE	5		3,000,000
* 18#	DED RETENTIONS DRIVERS COMPENSATION		-+				1 240 574731	\$		
T AN	ID EMPLOYERS' LIABULITY BY PROPRIETORIPARTNER/EXECUTIVE			97-BJ-S478-8 F	04/14/2012	04/14/2013	X WC STATU- TORY LIMITS	OTH- ER		
OF	FICE/MEMBER EXCLUDED? N	N/A		•			EL EACH ACCIDENT			1,000,000
ify	es, describe under						EL DISEASE - EA EM			1,000,000
	SCRIPTION OF OPERATIONS below		 -				EL DISEASE - POLIC	YLIMIT S		1,000,000
1		┞┷┩		•			*			.]
			-	•						
ESCRIP	TION OF OPERATIONS / LOCATIONS / VEHIC	LES (At	tach A	CORD 101, Additional Remarks Sc	dedule, if more space is	required)		,,		
										обучания приняти приня
ERTIF	ICATE HOLDER				ANCELLATION					
V 11 V 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0										
FUCG SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE										
Room 338 Government Center THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.					All Current					
200 East Main St										
_exington, Ky 40507										
		***************************************			NUM	<u>a Ma</u>	uno là	16		
CORD	25 (2010/05)	The	ACC	ORD name and logo are			RIA CORPORATI			reserved. 11-15-2010

ACORD 25 (2010/05)


EXHIBIT C

PROPOSAL OF ENGINEERING SERVICES AND RELATED MATTERS

STATEMENT OF QUALIFICATIONS

ior the

Lexington-Fayette Urban County Government Lexington, Kentucky



Professional Engineering Services

for

RFP #33-2012

Contract No. 2 - Dig and Replace Pipeline Project

November 13, 2011

TABLE OF CONTENTS

- Cover Letter
- Firm Qualifications

KEG - Company Profile Hall-Harmon Engineers, Inc. Overview Consulting Services Incorporated Overview

Project Team

Organization Chart KEG - Project Manager KEG - Project Team KEG - Risk Management Plan Hall-Harmon Project Team CSI Project Team

Clients and Similar Work

KEG - Sanitary and Storm Sewer Projects Hall-Harmon - LFUCG Projects CSI - LFUCG Projects

Similar Design Projects

KEG - Sanitary Sewer System Projects

- Local Office
- Disadvantaged Business Enterprise Involvement
- Statement of Hourly Rates
- Attachments

Affidavit
Equal Opportunity Agreement
LFUCG MBE / WBE Participation Form
LFUCG General Provisions
Workforce Analysis Form
Kentucky Engineering Group Certificate of Insurance
Receipt of Addendum No. 1







November 13, 2012

Mr. Brian Marcum, Director Lexington – Fayette Urban County Government Room 338, Government Center 200 East Main Street Lexington, Kentucky 40507

Re:

RFP #33-2012

Request for Qualifications for Professional Engineering Services

Contract No. 2 - Dig and Replace Pipelines

Dear Mr. Marcum:

Kentucky Engineering Group, PLLC is very pleased to submit our proposal for engineering services relative to RFP #33-2012: Request for Qualifications for Professional Engineering Services for the Lexington – Fayette Urban County Government. We sincerely appreciate this opportunity to provide our services to the City and have assembled a very experienced team of professionals. We at Kentucky Engineering Group are dedicated and committed to providing the very best service to the people of Lexington. We believe that we are uniquely qualified to complete this project based on our many years of experience, knowledge and service.

As an owner of Kentucky Engineering Group, I would like to add a personal statement of commitment to you that I view this endeavor as an important opportunity for us to develop our relationship with the Lexington – Fayette Urban County Government. I have the ultimate responsibility of ensuring each client's satisfaction with the quality of our work and the performance of our team. Our commitment to you is to provide the best possible quality and service.

This proposal will elaborate on our reputation and our team's overall qualifications in more detail. I want to underscore the importance we place not only on this project, but more importantly, on developing our relationship with Lexington – Fayette Urban County Government.

Sincerely,

Kentucky Engineering Group PLLC

Robert E. Taylor, Jr

Managing Member

P.O. Box 1034 Versailles, Kentucky 40383 Phone: (859) 251.4127

Fax: (859) 251.4137 Email: info@kyengr.com

www.kyengr.com



Request for Qualifications Lexington - Fayette Urban County Government **Professional Engineering Services** RFP #33-2012 Contract No. 2 - Dig and Replace Pipelines

November 13, 2012



SECTION 1
Firm Qualifications



COMPANY PROFILE

Kentucky Engineering Group, PLLC was formed in 2009, as a professional limited liability company located in Versailles, Kentucky. The founding members are Robert E. Taylor, Jr., James C. Thompson, PE and Troy L. Hogge, who have combined experience of over 60 years in utility engineering. Kentucky Engineering Group's focus is on assisting the municipality or utility district with capital improvement projects, expansion and improvements to their existing systems and compliance with regulatory agencies.

Our number one priority is customer service and a sincere commitment to our clients.

Our business philosophy is simple: return to the basics of providing water and wastewater engineering services with personalized service in a professional manner.

We are Kentucky people serving Kentuckians.

Kentucky Engineering Group prides itself on offering the client a full service approach to their project needs. The project team is established based on the needs of the client and will provide service in all stages of the project from project development, funding assistance, design, construction administration and inspection. Our goal is to provide excellent personalized service to ensure a successful and productive project.

WASTEWATER SYSTEMS

Affordable and efficient wastewater collection and treatment systems are a community necessity. To protect public health and improve the environment within the community Kentucky Engineering Group provides the following services:

- Capital Improvement and Master Planning
- Funding Assistance and Administration
- Facilities Planning
- Hydraulics
- Collection and Conveyance Systems
- Wastewater Treatment
- Sanitary Sewer Evaluation and Survey (SSES) and Inflow/Infiltration (I/I) studies
- Sanitary Sewer Rehabilitation
- Odor Control



COMMITMENT

We at Kentucky Engineering Group wish to end this company profile with a commitment. Above all, our commitment to our client will be to ensure your satisfaction with our services. KEG works within a team approach and we always consider our client, as a key member of our team. Together we will produce an on-time, cost-effective and successful project.

We appreciate you taking the time to review our proposal and look forward to the opportunity to serve you and the residents of your community.

Visit us at our website, www.kyengr.com



HALL-HARMON ENGINEERS, INC.



Civil Engineers and Land Surveyors

Firm Overview

FIRM OVERVIEW:

Hall-Harmon Engineers, Inc. (HHE) is a Lexington, Kentucky firm specializing in civil engineering and land surveying with major emphasis in transportation facilities, site development, site utilities and land surveying. HHE has extensive experience with providing engineering design and surveying services on various types of projects for the Lexington-Fayette Urban County Government as both prime consultant and has a subconsultant which include surveying, roadway design, bike lane/trail design, storm water and sanitary sewer design in addition to being very familiar with LFUCG Practices and Policies, Standard Drawings and Infrastructure Manuals.

HHE is prequalified with KYTC to perform the following services:

- Rural Roadway Design
- Urban Roadway Design
- Surveying
- Pedestrian and Bicycle Facility Planning & Design
- Airport Design
- Airport Master Planning
- UST & HAZMAT Site Analysis / Preliminary Site Assessment

HHE currently employs three engineers, three engineering/CADD technicians and survey field crew with the potential to expand, as the workload requires. The size of HHE allows for rapid and efficient project management based upon the high value placed on communication and teamwork by the firm's hands-on design principals.

DBE/WBE STATUS:

HHE has been a certified DBE/WBE with Kentucky Transportation Cabinet (KYTC) for the past fifteen years and was presented with the 1997 Disadvantage Business Enterprise Firm of the Year Award based upon outstanding performance in the DBE Program.

Consulting Services Incorporated (CSI) is headquartered in Lexington, Kentucky and is ready to serve your needs.

Our firm employs approximately 40 team members and our staff of Professional Engineers and ICC - certified Special Inspectors have over 300 years of combined experience in Geotechnical, Construction and Materials Engineering, Testing and IBC Special Inspection fields.

Geotechnical and Engineering Services

- · CSI can provide the following geotechnical and engineering services:
- · Geotechnical Exploration/Soils Reports
- · Site Assessments for Permitting/Civil Design
- · Pavement Studies and Design
- · Site Specific Seismic Studies for International Building Code (IBC)
- · Geophysical Studies
- Soil & Rock Drilling/Sampling

Material Testing Services

This provides you with the knowledge our rests are being conducted by certified and qualified professionals. Our in-house materials laboratory is AASHTO (AMRL/AAP R-18), US Army Corp of Engineers and Kentucky Transportation Cabinet certified to provide testing for concrete, soils, aggregates, masonry, asphalt and steel.

IBC Special Inspection Services

Special inspections help to reduce costly failures by verifying the specified construction materials are used, their applications and the materials are constructed as per the design intent. Every CSI construction engineering professional is certified by the International Code Council as a special inspector. This provides you with assurance that your inspector has the building code knowledge required to understand and verify the code requirements. CSI does not say we provide Special Inspections, we do Special Inspections.



Request for Qualifications for the Lexington – Fayette Urban County Government Professional Engineering Services for RFP #33-2012 Contract No. 2 – Dig and Replace Pipelines





<u>KEG Project Manager</u> Bryan K. Lovan, PE, PLS

PROJECT TEAM

KENTUCKY ENGINEERING GROUP, PLLC

Bryan K. Lovan, PE, PLS
James C. Thompson, PE
Matthew R. Curtis, PE
Robert E. Taylor
Troy L. Hogge
L. Riley Sumner

DBE/MBE SURVEYING SUB

Hall-Harmon Engineers, Inc.

Kitty Hall-Harmon, PE, PLS

Larry D. Harmon, PE, PLS

Brian C. Knapp, PE, PLS

Keith G. Winstead, PLS

William C. McNutt

GEO-TECHNICAL SUB

CSI Consulting Services, Inc.

Bruce L. Hatcher, PE



PROJECT MANAGER

Effective management on any project requires committing the right person to manage the technical, schedule, and cost challenges of a project. Kentucky Engineering Group, PLLC has assigned their most senior project manager/engineer to lead this effort. Bryan K. Lovan, has the experience to provide the highest level of quality and service for this project.

PROJECT MANAGER - BRYAN K. LOVAN, PE, PLS

Mr. Lovan has more than 31 years of professional experience with water and wastewater system expansion and improvement projects as the primary focus. He has been responsible for the development of various projects from the conceptual planning to preparing engineering design reports and overseeing project completion through the construction phase for all aspects of civil engineering projects.



Our group has over 140 years of combined experience with rural utility projects. The project team members have many years of experience on similar projects including projects with tight time limitations. In all stages of this project, you will be dealing with the same project manager, from start to finish, ensuring proper communication, knowledge of the project, and continuity between design and construction. Our project team and project manager are a hands-on, out-in-the-field kind of team. This team will dedicate the time and effort out in the field to ensure that the project exceeds your expectations.

RECENT PROJECTS COMPLETED OR ON-GOING

Mr. Lovan is currently involved with the following list of projects and serving in the capacity as listed. Mr. Lovan's current workload is such that it will allow for more than 50% of his time to be devoted to the management and design of this important project.

Recently Completed and/or Current Projects	Responsibility	lity Percent Workload	
Double Culvert Landfill Pumping Stations and Force Main, Georgetown, KY	Sr. Project Manager/Engineer	Completed	
Tug Valley Regional Wastewater Treatment Facility and Sanitary Sewer Project, Warfield, KY	Sr. Project Engineer	5%	
MCSD, Inez WWTP Improvements-Construction, Inez, KY	Sr. Project Manager	10%	
Various Water & Sewer Projects, Georgetown, KY	Sr. Project Manager/Engineer	20%	
Sanitary Sewer System Rehabilitation, Hardinsburg, KY	QA/QC	Completed	
O'Connell Park Road, Sanitary Sewer Collection Rehab, Hardinsburg, KY	QA/QC	Completed	
Water Treatment Plant Improvements-Construction, Louisa, KY	Sr. Project Engineer	5%	
Wastewater Treatment Plant Belt Filter Press, Frenchburg, KY	Sr. Project Manager	Completed	



PROJECT TEAM

Water and wastewater system expansion and improvement projects are the primary focus of the Kentucky Engineering Group project team. Our team has over 160 years of combined experience with rural utility projects. The project team members have many years of experience on similar projects including projects with tight time limitations. In all stages of this project, you will be dealing with the same people. KEG believes that the same project team should handle the project from start to finish, ensuring proper communication, knowledge of the project, and continuity between design and construction. This project team is a hands-on, out-in-the-field kind of team. This team will spend time out in the field in order to ensure that the project exceeds your expectations.



The Kentucky Engineering Group project team will include:

Additional production and support staff will assist as needed to successfully complete your project. Complete resumes of each individual are available upon request.

Bob Taylor - Client Manager and Project Manager

Bob Taylor is a founding member of Kentucky Engineering Group, PLLC.

Bob is well known having worked throughout Kentucky for over thirty years. He has a vast amount of experience with rural water and wastewater systems which include City of Hardinsburg, City of Cloverport, City of Irvington, Mountain Water District, Bath County Water District, Southern Water and Sewer District, Martin County Water District, City of Inez, Martin County Fiscal Court, City of Louisa, City of Sandy Hook, Sandy Hook Water District and Rowan Water. His experience has included water system expansion and improvement, wastewater collection system expansion and improvement, wastewater lift stations, water storage tanks, water pumping stations, water treatment facilities and wastewater treatment facilities. He also has public works management and operations experience which gives him an operations perspective related to design of water and wastewater facilities. Bob's experience and knowledge will be an invaluable asset to your project.



Jim Thompson, PE - Project Manager and Engineer

Jim Thompson is a founding member of Kentucky Engineering Group, PLLC

Jim Thompson's responsibilities include all aspects of civil engineering. He is responsible for hydraulic analysis and system modeling, property owner information and identifying easement requirements related to rural water and wastewater distribution and collection system projects. His experience includes rural water and sewer design for Southern Water and Sewer District, Martin County Water District, Bath County Water District, City of Louisa, Mountain Water District, the City of Hardinsburg and the City of Frenchburg. He is also involved in project cost estimating and budgeting. Jim uses AutoCAD and PIPE2000 for the design, layout and plan production of projects.





Troy Hogge - Project Manager, Designer & Construction Administrator

Troy Hogge is a founding member of Kentucky Engineering Group, PLLC.


Troy's responsibilities include the design and layout of wastewater collection systems, pumping stations, treatment facilities; water distribution systems, pumping stations, storage tanks; and site development. He is responsible for obtaining property owner information and identifying easement requirements related to collection and distribution system projects. He is also responsible for all aspects of construction administration on utility projects. Troy's past experience and knowledge enable him to become a liaison between the contractor and the project engineer.



Matt Curtis, PE - Project Manager and Engineer.

Mr. Curtis has more than eleven years of experience in water, wastewater and site development engineering. He has project management responsibilities that include project development, coordination of resources, construction inspection, and contract administration. He is also responsible for the design and layout of water distribution systems, pumping stations, storage tanks, and treatment facilities; wastewater collection systems, pumping stations, and treatment facilities; and site development. Mr. Curtis is also responsible for hydraulic analysis, layout, permitting, specifications, plan production, cost estimating, and budgeting. Mr. Curtis is responsible for completing contract documents, reviewing schedule and cost of ongoing projects, and technical overview of projects.

Riley Sumner – Project Manager, Designer & Construction Administrator, Riley has more than 24 years of experience as a project manager, construction administrator, and design technician in both the water and wastewater disciplines. Riley has been involved with over 600 miles of potable water lines, 35 elevated and ground storage tanks, pump stations, scada systems, sewer installations, sewer rehabilitation and various other projects. As a Project Manager with Kentucky Engineering Group, Riley is responsible for delegating technical and administrative responsibilities to engineers, designers, and drafters on major complex and diverse projects. Riley also is involved in business development and marketing for the firm.





RISK MANAGEMENT PLAN

Kentucky Engineering Group's project manager if necessary would be replaced by one of two additional registered engineers, Jim Thompson, PE or Matt Curtis, PE. Other staff members are available to fill in for temporary assignments but also will have the capacity to move to a permanent position on the project team.

Hall – Harmon Engineers and Consulting Services, Inc. also have additional staff members who can be utilized for temporary or permanent assignment to the projects in necessary.

Kentucky Engineering Group also has arrangements with additional geo-technical and surveying firms if it becomes necessary to bring additional firms and staff to the project.



Civil Engineers & Land Surveyors

Key Personnel

Kitty Hall-Harmon, PE, PLS - Principal Engineer / QA/QC Reviewer

Kitty is a principal engineer and QA/QC reviewer for HHE with over 30 years of practical experience in civil engineering, with specific work experience in land surveying, site development, site utilities, sanitary sewers, storm water management, and ADA compliance. She is responsible for the firm's administration and provides project management and QA/QC reviews for HHE projects.

Registration: Professional Engineer -

Kentucky, #15,486, 1988
 West Virginia, #12,407, 1994
 Professional Land Surveyor Kentucky, #3,267, 1995.

West Virginia, #1,502, 1995

Education:

University of Kentucky -

Bachelor of Science in Civil Engineering, 19830

Lexington Technical Institute -

Associate of Applied Science in Civil Engineering, 1980

Larry D. Harmon, PE, PLS - Principal Engineer / Project Manager

Larry is a principal engineer and project manager for HHE with over 35 years of relevant experience in civil engineering and land surveying, with specific work experience in transportation facilities, sanitary sewers, storm water management, land development, and construction document preparation and he manages all surveying provided by HHE.

Registration:

Professional Engineer -

Kentucky, #11,973, 1980
 West Virginia, #9,850, 1985
 Professional Land Surveyor Kentucky, #3,649, 2002
 West Virginia, #1,686, 1996

Education:

University of Kentucky -

Bachelor of Science in Civil Engineering, 1975

Brian C. Knapp, PE, PLS - Project Engineer

Brian has over fourteen years of relevant experience in civil and transportation engineering, with specific work experience in site development, transportation facilities and utility systems. He is very proficient with AutoCAD, Intergraph MicroStation, InRoads Civil Software, Eagle Point Civil Software, KTDID and many hydraulic modeling software packages and is also experienced with roadway and topographic surveying.

Registration:


Professional Engineer -

Kentucky, #22,559, 2002
Professional Land Surveyor Kentucky, #3,896, 2009

Education:

University of Kentucky -

Bachelor of Science in Civil Engineering, 1996



Bruce L. Hatcher, PE Chief Geotechnical Engineer

Experience: 31 years

Specialties:

- Design and Evaluation of Karst Features
- Detention Basins and Dams
- Pipe Trench Design and Evaluation
- Construction Materials
 Testing on infrastructure system projects

Qualifications:

Licensed engineer in Kentucky (and 9 other states), Mr. Hatcher has worked on infrastructure projects in much of the Ohio and Tennessee River Valleys. This includes projects in most of Kentucky. He holds a Bachelor's Degree in Civil Engineering and Bachelor's Degree in Mining Engineering from the University of Kentucky. He has completed geotechnical explorations on over 2,500 projects.

Mr. Hatcher has served as a Principal Engineer and Project Manager for over 20 years on infrastructure projects including pipe installations, pump stations, equalization basins and water and wastewater treatment plants in his career. He also has vast experience in water and wastewater plant work at various locations throughout Kentucky. His expertise includes geotechnical services for the superstructures and large on-site storm water features and best practices with the associated utilities. Specific projects Mr. Hatcher has worked on in Central Kentucky over the past several years include:

Stream Restoration at Coldstream Research Park - Lexington, Kentucky - Services included preliminary and final geotechnical explorations and geotechnical recommendations for evaluation, design and construction recommendations associated with the extensive Karst features on the project.

West Hickman Wastewater Treatment Plant - Lexington, Kentucky: Services included geotechnical explorations, installation of piezometers, geotechnical recommendations and special inspections for the existing wastewater treatment plant.

US 25 Detention Basin – Richmond, Kentucky: Services included a geotechnical exploration of the site, evaluation of off-site borrow areas and geotechnical recommendations. In addition, inspection, monitoring and testing was conducted during the construction process.

Winchester Road Pump Station – Lexington, Kentucky: Services included a geotechnical exploration and evaluation of the subsurface conditions for a sanitary storm sewer project.

Stanford Wastewater Treatment Plant – Stanford, Kentucky: Services included a geotechnical exploration, evaluation of off-site borrow areas, geotechnical recommendations, and construction materials testing during design and construction. This project included the upgrade of the existing Wastewater Treatment Plant to increase the capacity from 800,000 GPD to 1.2 MGD. This project also included a 5.5 MGD Equalization Basin, a Head Works Building and a Sludge Press Building.

Idle Hour North Stormwater Project – Lexington, Kentucky: Services included a geotechnical exploration and evaluation of the subsurface conditions for a sanitary storm sewer project.



Request for Qualifications Lexington – Fayette Urban County Government Professional Engineering Services RFP #33-2012 Contract No. 2 - Dig and Replace Pipelines



CLIENTS AND SIMILAR WORK

Kentucky Engineering Group has completed the following similar projects for our clients and includes the experience of individual team members:

Lexington-Fayette Urban County Government, Contact: Charles Martin, 859-425-2400

- North Elkhorn Allocation Peer Review
- Harrodsburg Road (US 68) Storm Water, LFUCG Lexington, KY,
- Montavesta Drive Storm Water, LFUCG, Lexington, KY
- West Hickman Creek, Storm Water Study, LFUCG, Lexington, KY,
- Wolf Run Storm Drainage, LFUCG, Lexington, KY

Georgetown Municipal Water and Sewer Service, Contact, Bob Wilhite, Manager, 502-863-7816

- Double Culvert Landfill Pump Stations and Force Main
- Sims Road Landfill Pump Stations and Force Main
- Ann Mason Pump Station, Gravity Sewer, and Force Main
- WWTP#2 Influent Pump Station and Force Main
- Georgtown College Sewer System Improvements
- Lexington Road Sanitary Sewer Project

City of Louisa, Kentucky, Contact: Mayor Ted Preston, 606-638-4038

- Town Branch Wastewater Pumping Station Replacement
- Highbottom Area Wastewater Pumping Station Replacement
- Cynthia Chapel Area Sanitary Sewer System Expansion
- Five Forks Area Sanitary Sewer System Expansion
- Berg and Meadowbrook Area Sanitary Sewer System Rehabilitation
- Sanitary Sewer System Evaluation and Smoke Testing
- Downtown Sanitary Sewer System Rehabilitation

City of Hardinsburg, Kentucky, Contact: Mayor Wayne Macy, 270-756-2213

- O'Connell Park Road Sanitary Sewer Replacement Project
- Wastewater System Rehabilitation Project
- Sanitary Sewer Extension to Breckinridge County Regional Detention Center
- Smoketown Area Sanitary Sewer Extensions
- US 60 Area Sanitary Sewer Extensions
- Sanitary Sewer System Evaluation and Smoke Testing
- Hardee's Sewage Pumping Station Rehabilitation
- Breckinridge County Regional Detention Center Sanitary Sewer Extensions
- Breckinridge County Industrial Park Sanitary Sewer Extensions

Hall-Harmon Engineers, Inc. Relevant Experience:

Lexington-Fayette Urban County Government, Contact: Charles Martin, 859-425-2400

- Jessie Clark Sinkhole Stormwater Study
- Stormwater Improvements Program
- Trafton Road Stormwater Project
- Montavesta Storm Water Improvement Project;
- Sheridan Drive Stormwater Improvements
- Cane Run Trunk Sewer System Rehabilitation
- West Hickman Creek Trunk Sewer System Rehabilitation
- South Elkhorn Subwatershed Trunk Sewer System Rehabilitation
- North Elkhorn Force Main
- Loch Lomond Stormwater Project

Consulting Services Incorporated Relevant Experience:

Lexington-Fayette Urban County Government, Contact: Charles Martin, 859-425-2400

- Winchester Road Pump Station
- Idle Hour North Stormwater Project
- North Limestone / Sayre School Underground Stormwater Detention System
- Nicholasville Road / 53 Bank Underground Stormwater Detention System
- Alexandria Drive / Bluegrass Hospice Underground Stormwater Detention System
- Wellington Way / Palomar Underground Stormwater Detention/Recharge System
- laggie Fox Storm and Sanitary Sewers Project
- Deep Springs Pump Station





Request for Qualifications Lexington – Fayette Urban County Government Professional Engineering Services RFP #33-2012 Contract No. 2 - Dig and Replace Pipelines







FIRM EXPERIENCE - WASTEWATER SYSTEM PROJECTS

FUNDING Local/State Local/State RD, ARC, State, SRF, USACOE Severance Severance State Pride SRF SRF SRF KIA KIA KÄA Coal Coal \mathbb{S} CHANGE ORDER AMT. \$360,000 \$150,000 \$112,000 \$35,000 \$15,000 \$103,000 \$80,000 \$60,000 N/A 0 0 0 0 0 CHANGE 18 XX XX * * * * * ~ * ~ * 0 0 0 0 0 CONSTR. PERIOD 270 days 270 days 120 days 365 days 120 days 90 days 365 days 270 days 365 days 365 days 270 days 180 days 270 days 270 days \$1,135,000 \$1,265,000 \$2,396.000 \$266,000 \$666,000 \$737,000 \$420,000 \$865,000 \$267,000 \$697,000 \$920,000 \$888,000 \$840,000 BID AMT. N/A \$1,0011,00 0 \$1,300,000 \$2,554,000 \$1,100,000 \$1,300,000 \$7,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$1,000,000 \$400,000 \$500,000 \$500,000 \$750,000 EST. 120 days DESIGN 180 days 120 days 90 days 270 days 120 days 120 days 45 days 180 days 30 days 60 days 120 days 90 days 60 days Mr. David McGuire Mr. David McGuire 606-638-4050 Mr. David McGuire 606-638-4050 Mr. David McGuire CONTACT INFORMATION Mr. David McGuire 606-638-4050 Mr. Joe Hammond 606-298-3885 Mr. Joe Hammond 606-298-3885 Mr. Bob Wilhite 502-863-7816 Mr. Bob Wilhite 502-863-7816 270-756-2213 Mayor Wayne 606-638-4050 606-638-4050 270-756-2213 270-338-5206 Mayor Wayne 606-631-9162 606-631-9162 Mr. Grondall Mr. Grondall Armstrong Mr. Greg Potter Macy WWTP and/or LIFT STATION Three pumping stations and 110 residential grinders. One lift station & Four lift stations. Six sewage lift stations WWTP Improvements. Sludge belt filter One sewage lift Two sewage lift Two sewage lift 150 residential Six sewage lift 65 residential Three lift grinders. stations. stations. stations. stations, pumps station. press. N/A N/A 35,734 LF of 8", 6", 4" and 2" force main, 1755' of 10" 3 pump stations, gravity and 2,710 LF of 8" gravity sewer 2,292 LF of 10" and 4001 LF of 8" gravity sewer pipe busting and manhole rehab main and 4,500 LF of 8-inch collection system, 2500 LF of force main and 6 main lift 4000 LF of 8" gravity sewer replaced in downtown force main & 65 residential 2,000 LF of 4" FM, 6,000 LF of 6" FM, 25,500 LF of 10" Design and construction of sewage-pump stations and Upgrade four lift stations, 9,000 LF of 6" force main. BRIEF DESCRIPTION New 200,000 GPD WWTF sludge belt filter press at 13,700 LF of 8-inch force systems, 110 residential facility and a collection 22,459 LF of 6", 3" & 2" 12,000 LF of 8" gravity 8" gravity sewer, two 12,000 LF of gravity sewer Replacement force main collector grinder systems. existing WWTP gravity sewer gravity sewer replacement force main grinders Tug Valley Wastewater System – Phase I Double Culvert Landfill Pump Station O'Connell Park Road Sanitary Sewer Cynthia Chapel Area Sanitary Sewer Berg/Meadowbrook Area Sanitary Sewer Wastewater System Rehabilitation PROJECT NAME Five Forks Sanitary Sewer Expansion Sims Road Landfill Sanitary Sewer System Expansion Wendell H. Ford Regional Training US 23 Corridor Sanitary Sewers -Pump Stations & Treatment Plant Sanitary Sewers Phase IV Improvements US 23 Corridor Sanitary Sewer Rehabilitation & Force Main Wastewater Force Main Expansion Phase III System Center Commonwealth of City of Louisa, KY Georgetown, KY GMWSS City of Louisa, KY Georgetown, KY GMWSS City of Louisa, KY City of Louisa, KY City of Louisa, KY Hardinsburg, KY Hardinsburg, KY Mountain Water Mountain Water Martin County Utility Board City of Inez, KY District, Pike County, KY CLIENT District, Pike County, KY City of City of



FIRM EXPERIENCE - WASTEWATER SYSTEM PROJECTS

FUNDING SOURCE RD CDBG KD0H State State KIA KIA EPA RD CHANGE ORDER AMT. \$112,000 \$80,000 N/A 0 0 0 0 CHANGE ORDERS N/A * * 0 0 0 0 CONSTR. PERIOD 270 days 270 days 120 days 300 days 365 days 45 days 90 days \$1,874,000 \$1,220,000 \$988,000 \$108,000 \$271,000 \$236,000 \$968,000 BID AMT. \$1,100,000 \$2,100,000 \$1,300,000 \$1,200,000 \$250,000 \$125,000 \$300,000 EST. COST DESIGN PERIOD 180 days 30 days 120 days 120 days 180 days 60 days 30 days Mr. David McGuire 606-638-4050 Mr. David McGuire 606-638-4050 CONTACT INFORMATION Mr. Joe Hammond 606-298-4961 Mr. Millard Rose 859-792-2162 Mr. Ricky Lucas 270-788-6632 270-756-2213 606-738-6489 Mayor Wayne Ms. Teresa Pennington WWTP and/or LIFT STATION One main sewage lift station. One main sewage lift station. Three sewage lift facility improvements. One sewage lift manhole rehab. One sewage lift Treatment stations -station. station. N/A 3000 LF of gravity sewer mains and the rehabilitation 3,800 LF of 8" gravity sewer 450 LF of 10", 5,100 LF of 8" Replace an existing sanitary modifications to equipment sanitary sewer, 3,500 LF of of the main sewage system replacement of a section of 10" force main and sewage New 12' diameter wetwell, sewage force main – 2760 LF of 4" PVC force main pumps, electrical and the 8,000 LF of 10" sanitary force main, new concrete wetwell, pumps, controls BRIEF DESCRIPTION Update and improve the existing facility and and operations building 16" sanitary sewer and force main. pump station, pump station. KY 7 Sandy Hook, Grayson Road KDOH Sanitary Sewer Reloc, Wastewater Pumping Station Replacement Wastewater Pumping Station Replacement Sanitary Sewer Force Main Replacement Breckinridge County Regional Detention PROJECT NAME Treatment Facility Improvements System Rehabilitation Sanitary Sewer Town Branch Center Sewer Highbottom Wastewater Extension City of Sandy Hook, KY City of Cloverport, KY City of Louisa, KY City of Louisa, KY City of Lancaster, KY Hardinsburg, KY City of Inez, KY CLIENT City of

Table includes project team member individual experiences •Owner Request Change Order



Request for Qualifications for the Lexington – Fayette Urban County Government Professional Engineering Services for RFP #33-2012 Contract No. 2 – Dig and Replace Pipelines



Project Team Location(s)

Prime Consultant	Location (City, State)	Date Office Established	Total Number of Employees	No. of Employees expected to work on DWQ projects
Headquarters	Versailles, KY	2009	8	5
Local Office	Versailles, KY			
PM Location				
Subconsultants Name:	Hall-Harmon Engineers, Inc.	Part Maria and de a maria a major populações que major a major		
Service Provided	Surveying			2 mg - 12 mg -
Headquarters	Lexington, KY	1994	7	4
Local Office				
Name;	Consulting Services Incorporated	error (1904 Maritary is a second a s		
Service Provided	Geotechnical Exploration			$(2\pi)^{-1} \leq (2\pi)^{-1} \leq (2\pi)$
Headquarters	Lexington, KY	2009	37	10
Local Office				
Name:				
Service Provided				
Headquarters				***
Local Office				

Notes:

- 1. "Headquarters" refers to the corporate office that provides project support to the local office, if applicable. If support comes from multiple locations, use the blank spaces in the form to provide relevant information.
- 2. Listing of sub-consultants is optional and should only be provided if the prime consultant considers the sub-consultant(s) services to be essential to meeting the required qualifications. In this event, documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be a part of the prime consultant's team in providing the stated services. In such cases, for the purpose of evaluating the proposals, committed sub-consultants will be considered to be part of the prime consultant's workforce. Prime consultants face potential disqualification from future work if DWQ finds that the identified sub-consultants are not being utilized to deliver assigned work products.



Request for Qualifications Lexington – Fayette Urban County Government Professional Engineering Services RFP #33-2012 Contract No. 2 - Dig and Replace Pipelines



DISADVANTAGED BUSINESS (DBE)

Kentucky Engineering Group, PLLC will meet all of the Disadvantaged Business (DBE) goals of Lexington-Fayette Urban County Government DBE program.

We will be utilizing **Hall-Harmon Engineers**, **Inc**. as our surveying sub-consultant for this project. Hall-Harmon Engineers, Inc. has been a certified DBE/WBE with Kentucky Transportation Cabinet (KYTC) for the past fifteen years and was presented with the 1997 Disadvantage Business Enterprise Firm of the Year Award based upon outstanding performance in the DBE Program.

Mike W. Huncock, P.E. Secretary Renrucky Transportation Cabinet COMMONWEAL	Steven L. Beshear Governor TH OF KENTUCKY
Transport.	ation Cabinet Fies that N ENGINEERS, INC.
1081 Down Run Road, Su has met all elig	ite 20% Leaington 87 40502 ibility requirements Lipate in the
T '	ness Enterprise Program
This conflicture is incomed generative to 45 CFR fune 30, 2014	Part 26 and in subject to suspensing a verocertum
Renewa) Date Kent i	DBE Liaison Officer LICKY D SPIRIT J





Request for Qualifications Lexington – Fayette Urban County Government Professional Engineering Services RFP #33-2012 Contract No. 2 - Dig and Replace Pipelines



Hourly Rate Schedule Remedial Measures Plan and Related Projects

Job Classification	Hourly Rate	
Principal	\$ 160.00	WARRANT TO THE TOTAL THE TOTAL TO THE TOTAL TOTAL TO THE
Project Manager	\$ 130.00	WWW.004.004.004.00
Project Engineer (PE)	\$ 115.00	
Project Engineer (EIT)	\$ 85.00	· · · · · · · · · · · · · · · · · · ·
Engineering Technician / CAD Technician	\$ 75.00	
Survey Crew	\$ 110.00	
Clerical	\$ 45.00	



Request for Qualifications for the Lexington – Fayette Urban County Government Professional Engineering Services for RFP #33-2012 Contract No. 2 – Dig and Replace Pipelines



<u>AFFIDAVIT</u>

Comes the Affiant, Robert E. Taylor, Jr. , and after being first duly sworn, states under penalty of perjury as follows:				
1. His/her name isRobert E. Taylor, Jr and he/she is the individual submitting the proposal or is the authorized representative of Kentucky Engineering Group, PLLC, the entity submitting the proposal (hereinafter referred to as "Proposer").				
2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the proposal is submitted, prior to award of the contract and will maintain a "current" status in regard to those taxes and fees during the life of the contract.				
3. Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the contract.				
4. Proposer has authorized the Division of Central Purchasing to verify the above-mentioned information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not been obtained.				
5. Proposer has not knowingly violated any provision of the campaign finance laws of the Commonwealth of Kentucky within the past five (5) years and the award of a contract to the Proposer will not violate any provision of the campaign finance laws of the Commonwealth.				
6. Proposer has not knowingly violated any provision of Chapter 25 of the Lexington-Favette Urban County Government Code of Ordinances, known as "Ethics Act."				

Continued on next page

7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.

Robert E. Jagle A	
STATE OF Kentucky	rof-to-8 (MASSOSS & MASSOSS & MASSOS
COUNTY OF Woodford	
The foregoing instrument was subscribed, sworn by	to and acknowledged before me on this the13th day
My Commission expires: 10 / 2014	POSSON DAGGESTASA Primy dimension

NOTARY PUBLIC, STATE AT LARGE

EQUAL OPPORTUNITY AGREEMENT

The Law

- Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and sub-contractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.

- Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.
- Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.

华格森特在农村市内市市市市市市市市市市市市市市市市市市市市市市市市市市市

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

<u>Bidders</u>

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped and aged persons.

Signature

Kentucky Engineering Group, PLLC

Name of Business



LFUCG MBE/WBE PARTICIPATION FORM Bid/RFP/Quote Reference #_33-2012

The MBE/WBE subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any substitution is made or the total value of the work is changed prior to or after the job is in progress, it is understood that those substitutions must be submitted to Central Purchasing for approval immediately.

MBE/WBE Company, Name, Address, Phone, Email	Work to be Performed	Total Dollar Value of the Work	% Value of Total Contract
1. Hall-Harmon Engineers, Inc. 1081 Dover Run Road Suite 203 Lexington, KY 40502	Surveying Deed Research Easement Preparation	To Be Determined	10% to 15% Depending on Total Contract Amount
2.			
3.			-
4.			

The undersigned company representative submits the above list of MBE/WBE firms to be used in accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

Kentucky Engineering Group, PLLC	Blut E. Jang 4
Company	Company Representative
November 13, 2012	Managing Member
Date	Title

Firm Submitting Proposal: Kentucky Engineering Group, PLLC

P.O. Box 1034
161 North Locust Street, Versailles, KY 40383
Street City Zip

Contact Name: Robert E, Taylor, Jr. Title: Managing Member

Telephone Number: 859-251-4127 Fax Number: 859-251-4137

Email address: rtaylor@kyengr.com

GENERAL PROVISIONS

1. Each Respondent shall comply with all Federal, State & Local regulations concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations governing safe and healthful working conditions, including the Occupational Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS Chapter 338. The Respondent also agrees to notify the LFUCG in writing immediately upon detection of any unsafe and/or unhealthful working conditions at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG harmless from all penalties, fines or other expenses arising out of the alleged violation of said laws.

- 2. Failure to submit ALL forms and information required in this RFP may be grounds for disqualification.
- 3. Addenda: All addenda, if any, shall be considered in making the proposal, and such addenda shall be made a part of this RFP. Before submitting a proposal, it is incumbent upon each proposer to be informed as to whether any addenda have been issued, and the failure to cover in the bid any such addenda may result in disqualification of that proposal.
- 4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, to award in whole or part, and to waive minor immaterial defects in proposals. LFUCG may consider any alternative proposal that meets its basic needs.
- 5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the preparation of proposals.
- 6. Changes/Alterations: Respondent may change or withdraw a proposal at any time prior to the opening; however, no oral modifications will be allowed. Only letters, or other formal written requests for modifications or corrections of a previously submitted proposal which is addressed in the same manner as the proposal, and received by LFUCG prior to the scheduled closing time for receipt of proposals, will be accepted. The proposal, when opened, will then be corrected in accordance with such written request(s), provided that the written request is contained in a sealed envelope which is plainly marked "modifications of proposal".
- Clarification of Submittal: LFUCG reserves the right to obtain clarification of any point in a bid or to obtain additional information from a Respondent.
- 8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no employee of his/hers, any affiliate or Subcontractor, has bribed or

attempted to bribe an officer or employee of the LFUCG.

- 9. Additional Information: While not necessary, the Respondent may include any product brochures, software documentation, sample reports, or other documentation that may assist LFUCG in better understanding and evaluating the Respondent's response. Additional documentation shall not serve as a substitute for other documentation which is required by this RFP to be submitted with the proposal,
- Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall immediately notify LFUCG of such error in writing and request modification or clarification of the document if allowable by the LFUCG.
- 11. Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that it has carefully examined the specifications and all provisions relating to the work to be done attached hereto and made part of this proposal. By acceptance of a Contract under this RFP, proposer states that it understands the meaning, intent and requirements of the RFP and agrees to the same. The successful Respondent shall warrant that it is familiar with and understands all provisions herein and shall warrant that it can comply with them. No additional compensation to Respondent shall be authorized for services or expenses reasonably covered under these provisions that the proposer omits from its Proposal.
- 12. Cancellation: If the services to be performed hereunder by the Respondent are not performed in an acceptable manner to the LFUCG, the LFUCG may cancel this contract for cause by providing written notice to the proposer, giving at least thirty (30) days notice of the proposed cancellation and the reasons for same. During that time period, the proposer may seek to bring the performance of services hereunder to a level that is acceptable to the LFUCG, and the LFUCG may rescind the cancellation if such action is in its best interest.

A. Termination for Cause

- (1) LFUCG may terminate a contract because of the contractor's failure to perform its contractual duties
- (2) If a contractor is determined to be in default, LFUCG shall notify the contractor of the determination in writing, and may include a specified date by which the contractor shall cure the identified deficiencies. LFUCG may proceed with termination if the contractor fails to cure the deficiencies within the specified time.

- (3) A default in performance by a contractor for which a contract may be terminated shall include, but shall not necessarily be limited to:
 - (a) Failure to perform the contract according to its terms, conditions and specifications;
 - (b) Failure to make delivery within the time specified or according to a delivery schedule fixed by the contract;
 - (c) Late payment or nonpayment of bills for labor, materials, supplies, or equipment furnished in connection with a contract for construction services as evidenced by mechanics' liens filed pursuant to the provisions of KRS Chapter 376, or letters of indebtedness received from creditors by the purchasing agency:
 - (d) Failure to diligently advance the work under a contract for construction services;
 - (e) The filing of a bankruptcy petition by or against the contractor; or
 - (f) Actions that endanger the health, safely or welfare of the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at will in accordance with the law upon providing thirty (30) days written notice of that intent, Payment for services or goods received prior to termination shall be made by the LFUCG provided these goods or services were provided in a manner acceptable to the LFUCG. Payment for those goods and services shall not be unreasonably withheld.

- 13. Assignment of Contract: The contractor shall not assign or subcontract any portion of the Contract without the express written consent of LFUCG. Any purported assignment or subcontract in violation hereof shall be void. It is expressly acknowledged that LFUCG shall never be required or obligated to consent to any request for assignment or subcontract; and further that such refusal to consent can be for any or no reason, fully within the sole discretion of LFUCG.
- 14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power or privilege hereunder, nor any single or partial exercise thereof, nor the exercise of any other right, remedy, power or privilege shall operate as a waiver hereof or thereof. No failure or delay by LFUCG in exercising any right, remedy, power or privilege under or in respect of this Contract shall affect the rights, remedies, powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

- Authority to do Business: The Respondent must be a duly organized and authorized to do business under the laws of Kentucky. Respondent must be in good standing and have full legal capacity to provide the services specified under this Contract. The Respondent must have all necessary right and lawful authority to enter into this Contract for the full term hereof and that proper corporate or other action has been duly taken authorizing the Respondent to enter into this Contract. The Respondent will provide LFUCG with a copy of a corporate resolution authorizing this action and a letter from an attorney confirming that the proposer is authorized to do business in the State of Kentucky if requested. All proposals must be signed by a duly authorized officer, agent or employee of the Respondent.
- 16. Governing Law: This Contract shall be governed by and construed in accordance with the laws of the Commonwealth of Kentucky. In the event of any proceedings regarding this Contract, the Parties agree that the venue shall be the Fayette County Circuit Court or the U.S. District Court for the Eastern District of Kentucky, Lexington Division. All parties expressly consent to personal jurisdiction and venue in such Court for the limited and sole purpose of proceedings relating to this Contract or any rights or obligations arising thereunder. Service of process may be accomplished by following the procedures prescribed by law.
- 17. Ability to Meet Obligations: Respondent affirmatively states that there are no actions, suits or proceedings of any kind pending against Respondent or, to the knowledge of the Respondent, threatened against the Respondent before or by any court, governmental body or agency or other tribunal or authority which would, if adversely determined, have a materially adverse effect on the authority or ability of Respondent to perform its obligations under this Contract, or which question the legality, validity or enforceability hereof or thereof.
- 18. Contractor understands and agrees that its employees, agents, or subcontractors are not employees of LFUCG for any purpose whatsoever. Contractor is an independent contractor at all times during the performance of the services specified.
- 19. If any term or provision of this Contract shall be found to be illegal or unenforceable, the remainder of the contract shall remain in full force and such term or provision shall be deemed stricken.

Signatura

November 13, 2012

Date

WORKFORCE ANALYSIS FORM

Name of Organization:

Date: 11 / 13 / 2012

Categories	<u>ea</u>	1	Waite	l 1	Back	1	Office	Emi	E
		Z	証	M	Œ	M	5	M	
Administrators	2		C						2
Professionals	general g	+ 6	•					2	
Superintendents									
Supervisors									
Foremen									
Technicians	8	Ca:						∞	
Protective Service									
Para-Professionals	4							3	
Office/Clerical									
Skilled Craft								AAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAA	
Service/Maintenance									
Total:	25	19	7	2				71	

Prepared by:

Robert E(Taylor, K.
Kentucky Engineering Group
Managing Member

Hall-Harmon Engineers, Inc. *Includes Sub-Consultants



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/OD/YYYY) 11/07/2012

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

DONNA PAYNE INSURANCE AGENCY INC	PHONE	Payne	FAX	
STATE FARM INSURANCE	I IAIC, No. Extly 85%	498-5498	FAIC, Not: 866-	531-7570
501 WILLIN WAY	E-MAIL ADDRESS:			1
MT STERLING KY 40353	IMCHES A . C4		ORDING COVERAGE	NAIC#
MSURED KENTUCKY ENGINEERING GROUP, PLLC	1	ram rire and (Casualty Company	25143
PO BOX 1034	INSURER 8 :	WAXWAY		
VERSAILLES KY 40383	INSURER D:	***************************************		
AFLIAUITED IV 1 40303	INSURER E :	**************************************		
	Insurer F :			
COVERAGES CERTIFICATE NUMBER:			REVISION NUMBER:	
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HINDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFOR EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAV	OF ANY CONTRA DED 8Y THE POL E BEEN REDUCED	NCT OR OTHER ICIES DESCRIB BY PAID CLAIM!	DOCUMENT WITH RESPECT T	CANDED THE
INSR TYPE OF INSURANCE ADDITIONS POLICY NUMBER NSR WYD POLICY NUMBER	POLICY E	F POLICY EXP		**************************************
A GENERAL LIABILITY 97-C2-3365-3 F	1	1	EACH OCCURRENCE \$ DAMAGE TO RENTED	1,000,000
CLAIMS-MADE X OCCUR			PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$	5,000
,	•		PERSONAL & ADV INJURY &	
OTAN ACCORD ATT LAND PRO DEC			GENERAL AGGREGATE \$	2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: X POUCY PRO LOC			PRODUCTS - COMP/OP AGG \$	2,000,000
AUTOMOBILE LIABILITY			COMBINED SINGLE LIMIT (Ea accident) S	
ANY AUTO			(Ea accident) 5 BODILY INJURY (Per person) 5	
ALL OWNED SCHEDULED	remarket of the		BODILY INJURY (Per accident) s	~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~
AUTOS AUTOS NON-OWNED AUTOS AUTOS	apresciess		PROPERTY DAMAGE S	
	Procedures		\$	
A X UMBRELLA LIAB X OCCUR 97-EL-8023-7 F	05/01/201	2 06/01/2013	EACH OCCURRENCE \$	
EXCESS LIAB CLAIMS-MADE			AGGREGATE \$	3,000,000
DED RETENTIONS A WORKERS COMPENSATION			S CTATE COLUMN	
A AND EMPLOYERS LIABILITY Y/N 97-BJ-S478-8 F	04/14/201	2 04/14/2013	X WC STATU- OTH-	
OFFICEAMEMBER EXCLUDED? N N/A			EL EACH ACCIDENT S	1,000,000
(Mandatory in NH) If yes, describe under	E		EL DISEASE - EA EMPLOYEE \$	1,000,000
DESCRIPTION OF OPERATIONS below			E.L. DISEASE - POLICY LIMIT \$	1,000,000
 	-			1
	1044	-		all replaced in the second
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 191, Additional Remarks	Schedule, il more spac	c is required)	<u> </u>	
				j
		0.44		
CERTIFICATE HOLDER	CANCELLATIO	M		
A 700 km a	graph agents by the at more a		AND AND PROPERTY PARTY DATE AND ADDRESS OF THE PARTY AND ADDRESS OF THE	
LFUCG	THE EXPIRATI	ON DATE THE	vescribed policies de cancei Ereof, notice will de di	
Room 338 Government Center			Y PROVISIONS.	
200 East Main St	arminoben arme	CENTATÓN A		***************************************
Lexington, Ky 40507	AUTYORRED REPRE	in Wall	unolar	
		988-2010 ACC	ORD CORPORATION, All riol	hts reserved

ACORD 25 (2010/05)

1001486 132849.6 11-15-2010



Lexington-Fayette Urban County Government DEPARTMENT OF FINANCE & ADMINISTRATION

Jim Gray Mayor

Jane C. Driskell Commissioner

ADDENDUM #1

RFP Number: 33-2012

Date: November 6, 2012

Subject: RFO for Professional Engineering Services

Please address inquiries to: Betty Landrum (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:

Questions	Answers
Footnote 2, page 7, paragraph 6, Selection Criteria, implies that private projects completed in accordance with the LFUCG Sanitary Sewer and Pump Station Manual and the LFUCG Stormwater Manual are equal in standing to those public projects completed under specific government contracts. Is that correct?	Each project will be evaluated on its individual merits. The proposer should use his/her discretion in selecting projects relating to the specific category that will best demonstrate the proposer's experience.
Can you provide examples of similar type projects that will be included in Category 4?	Examples of projects in Category 4 would be any type of trenchless pipeline and /or manhole rehabilitation projects, e.g., Cured in Place Pipeline Rehabilitation (CIPP), pipe bursting, sliplining, or manhole rehabilitation with various coatings or injection systems.
Do the one-page resumes for key project team members that are requested in the Project Team section count toward the specified page limit (i.e. are they to be counted in the 6 pages)?	Yes – Resumes should be one page maximum. Proposers should use their discretion in providing the information requested in six pages maximum.
From reviewing the minutes of the meeting, Mr. Martin made the statement encouraging teaming to maximize local participation. Then in answer to the first question he said that only the qualifications of the Prime would be scored. Then in answer to another question he said that relevant projects by subs would count. Since there seems to be some question here related to scoring of prime and not sub, the following question is posed.	Yes – Scoring of the Project Manager is maximized by project experience and being located locally (locally defined as being within the Bluegrass Area Development District boundaries).
If a firm had a local office and wanted to be prime, but wanted to subcontact with a smaller local firm for an experienced	

wastewater project manager, would the Prime/Team receive the points for having a local project manager?	
In the meeting minutes the answer to the first question was only the qualifications of the prime would be scored, not the subs. If a small local firm wanted to be the prime and subcontract with a larger firm to supplement their qualifications, would that preclude the small prime from receiving the benefit of having the larger firm as a sub?	No The intent of the evaluation process will be to identify and rank the most qualified firm or team of firms.
Does the Division of Water Quality have a list of the 82 projects, and possibly a breakdown of the projects in each category, that are anticipated to be completed with this RFQ?	Yes. See attached list titled RMP Projects. The 82 projects are those listed in the Remedial Measures Plan. There will be other projects awarded under this contract that are not listed.
Could you provide what specific items that you will require responders to submit for an affirmative action plan for the RFP #33-2012? Management in our firm considers some information proprietary, however we want to be responsive and comply with the requirements of the RFP.	Please submit your current affirmative action plan with your response and identify the pages containing proprietary information as confidential and/or proprietary. Any confidential and/or proprietary information contained in your response should be clearly identified in both hard copy and electronic versions.
A question regarding <u>Contract 4 – Pipeline, manhole, inlet.</u> and junction chamber rehabilitation projects. Does the scope of work include providing flow monitoring, smoke testing, and dye testing services?	At present, no. DWQ reserves the right to compose or revise any Scope of Work necessary to meet its needs at any time during the duration of this contract.
It would seem that to accurately compare the mean deviation of hourly rates between firms proposing, that consultants should be expected to use a standard personnel classification system for hourly rates. Does LFUCG intend to issue such a list?	Hourly Rates will no longer be considered in the evaluation process (see attached REVISED scoring sheet; however hourly rates must be submitted for the specific job classifications on the attached form that will be used at time of contract negotiation.
As an office originally founded in Lexington over 40 years ago and subsequently acquired by another out of state firm, it seems unfair that we are only entitled to a score of 3.5 or 4.0 for the "Offices status and location of employees" category. Under this scenario, a recently established prime firm with a local headquarters, small work force, and no prior experience working with LFUCG could be awarded more points than a firm founded in Lexington that has continuously served LFUCG for over 40 years. Can additional consideration be given for length of service and/or longevity of office existence in Fayette County?	No – The proposer will be able to demonstrate and score points in other categories.
Can you release the list of anticipated Remedial Measures Plan projects and their estimated costs of construction?	Yes –see attachment pdf's (G3 RMP Implementation Plan & RMP Project Maps by Sewershed)

How will a firm be ranked if there is a joint venture?	DWQ will require that the Contract be executed with a single consultant. In the case of a team, the prime consultant must be identified and must execute the Contract. Joint Ventures will not be considered due to the contractual requirements.
George Woolwine (HDR) asked Mr. Martin to further define Category 2 and distinguish the work in Category 2 from Category 4. Mr. Martin said that Category 2 is dig and replace while Category 4 is rehabilitation for the purpose of reducing I&I (Inflow and Infiltration) in the collection system. Cole Mitcham (OBG) asked if the hourly rates within 15% were plus or minus, and if there was a prime that teamed how would we establish the mean rate?	Regarding the difference between Category Nos. 2 and 4, see the response to question No. 2 above. Regarding the question on hourly rates, see the response to question No. 9 above.

<u>SPECIAL NOTE TO PROPOSER</u>: Please note that the Selection Criteria (attachment 2 – RFP Scoring Sheet) have been revised – hourly rates have been removed and the points assigned have been changed.

Todd Slatin, Acting Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to and become a part of your RFP.

COMPANY:_	Kentucky Engineering Group, PLLC	
ADDRESS:	P.O. Box 1034, 161 North Locust Street, Versailles, KY 40383	
SIGNATURE	OF PROPOSER: Bolint E. Jay ()	









EXHIBIT D

FURTHER DESCRIPTION OF BASIC ENGINEERING SERVICES AND RELATED MATTERS

LFUCG TASK ORDER NO.	
UNDER LFUCG AGREEMENT WITH	FOR

CONSULTANT	OWNER
	Lexington Fayette Urban County Government
	200 East Main Street
	Lexington, KY 40507
	Charles Martin
	859-425-2438
	859-254-7787
	chmartin@lexingtonky.gov
Z/DELIVERABLES	- Canada Can
ORK	
	/DELIVERABLES

ADDITIONAL PROVISIONS

Because this is a Remedial Measures Plan project, CONSULTANT understands and agrees that the performance of these services is related to the Consent Decree entered in a case styled *United States & Commonwealth of Kentucky* v. *Lexington Fayette Urban County Government*, United States District Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the "CONSENT DECREE"), a copy of which has been made available for review by the CONSULTANT, and which is incorporated herein by reference. The CONSULTANT further agrees that the services performed pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT DECREE and that the following requirements and conditions, which are in addition to those provided in the Engineering Services Agreement, shall apply to all work and services performed by the CONSULTANT under this task order:

- 1. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the OWNER is subject to penalties for non-compliance with the CONSENT DECREE deadlines.
- 2. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall be held liable for any financial penalties incurred by the OWNER as a result of the delay, including but not limited to those assessed pursuant to the CONSENT DECREE. Section 6.5 of this Engineering Services Agreement (Disputes), shall apply in the event the parties cannot mutually agree upon the cause(s) associated with delays in completing project deliverables. The CONSULTANT must immediately notify the OWNER in the event of such delay, and provide the OWNER a written action plan within five (5) business days on how it will attempt to resolve the delay.
- 3. In the event that CONSULTANT'S delay or other nonperformance of its obligations hereunder results in the imposition of penalties against the OWNER pursuant to the CONSENT DECREE, or the OWNER otherwise suffers damage as a result of such delay or nonperformance, CONSULTANT shall be solely liable to OWNER for any and all such damages, including any costs and attorney's fees.

ACCEPTED BY:	AUTHORIZED BY:	
Consultant's Authorized Signature	Owner's Authorized Signature	
Date Signed	Date Signed	

Two originals of this work order shall be executed by the Owner and returned to Vernon Azevedo, P.E. A fully executed copy will be returned to the Owner.